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Part 1: BID PROCEDURE



T1.1: Request for Bid Notice and Invitation to Bid
(SBD1)



REQUEST FOR BID NOTICE

DEPARTMENT OF EDUCATION
EASTERN CAPE PROVINCE

The Eastern Cape Department of Education (ECDOE) invites contractors to tender for the
APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP
NIKIWE PRIMARY SCHOOL

BID NO: SCMU6-26/27-0004
[CIDB Grade: 4GB or Higher]

Project Leader (DoE)

Ms N. Masela

Tel: 040 608 4707

Email: Nolitha.Masela@ecdoe.gov.za

Bid documents are downloadable free of charge from the Eastern Cape Department of Education
website https://www.ecdoe.gov.za/resources/documents.html#tenders or from National Treasury’s
tender portal (http://www.etender.gov.za/content/advertised-tenders). BID documents will be
available on 21 August 2026 at 09h00am. No BID documents will be available at departmental
offices.

Mandatory Briefing Session will be held at PHILLIP NIKIWE PRIMARY SCHOOL on Tuesday,
01 September 2026 from 11h00am. Co-ordinates NELSON MANDELA.

-33.89733200 S 25.58776800 E

Queries relating to the issue of these documents may be addressed in writing to: Ms Asanda
Pokwana — Email: Asanda.pokwana@ecdoe.gov.za Technical enquiries: may be addressed in
writing to Ms N. Masela — Email: Nolitha.Masela@ecdoe.gov.za

Completed Request for Bid documents in a sealed envelope endorsed with the project name,
request for Bid number and description must be deposited in the Tender Box, Department of
Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 11h00 on Friday, 11
September 2026

Telegraphic, telexed or faxed tenders will not be considered. The ECDoE does not bind itself to
accepting the lowest tenderer. Tender price offered should not pose a commercial risk to the
completion of the project. No electronic or excel Bills of Quantities will be distributed.

Procurement Contact Official Infrastructure Contact Official
Ms A Pokwana Ms N. Masela

Tel: 040 608 4326 Tel: 040 608 4707
Asanda.pokwana@ecdoe.gov.za Nolitha.Masela@ecdoe.gov.za



http://www.etender.gov.za/content/advertised-tenders
mailto:Nolitha.Masela@ecdoe.gov.za

SBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF EDUCATION
BID NUMBER: | SCMU6-26/27-0004 | CLOSING DATE: | 11 September 2026 | CLOSING TIME: | 11h00am

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE PRIMARY SCHOOL

DESCRIPTION

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Department of Education

Steve Tshwete Education Complex

Zone 6
Zwelitsha
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Ms Asanda Pokwana CONTACT PERSON Ms Nolitha Masela
TELEPHONE NUMBER | 040 608 4326 TELEPHONE NUMBER | 040 608 4704
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS Asanda.pokwana@ecdoe.gov.za | E-MAIL ADDRESS Nolitha.Masela@ecdoe.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
ARE YOU THE
ACCREDITED ARE YOU A FOREIGN
REPRESENTATIVE IN BASED SUPPLIER FOR THE | []Yes [ INo
SOUTH AFRICA FOR [Yes [INo GOODS /SERVICES
THE GOODS OFFERED? [IF YES, ANSWER THE
ISERVICES [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES []NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
SIGNATURE OF THE BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:


http://www.sars.gov.za/

T1.2 Request for Bid Data



T1.2: REQUEST FOR BID DATA

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
Project title: PRIMARY SCHOOL
SCMU6-26/27-0004
Bid No:
Advertising date: | 21 August 2026 Closing date: 11 September 2026
Closing time: 11h00 Validity period 120 Days
Clause
number
The conditions of Request for Bid applicable to this contract are the Standard Conditions of Tender as
contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (August
2019) as published in Government Gazette No. 42622, Department of Public Works Notice 423.
The Standard Conditions of Bid make several references to the Bid Data for details that apply
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of Bid.
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to
which it mainly applies.
c1.2 The employer is the Eastern Cape Province Department of Education
C.1.3.1 The Request for Bid documents issued by the employer comprise:

THE REQUEST FOR BID (SINGLE VOLUME)

Part 1: Bidding Procedure

T1.1 Request for Bid Notice and Invitation to Bid (SBD1)
T1.2 Request for Bid Data

Part 2: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.1a Final Summary of Bills of Quantities (C2.2)
C1.1b Standard Conditions of Tender

C1.1c General Conditions of Contract

C1.2 Contract Data

C1.3 Form of Guarantee

Part 3: Returnable Schedules/Documents
T2.1 List of Returnable Documents
T2.2 Returnable Documents:

SBD4 Declaration of interest Mandatory Requirement
Non-Elimination, to be
. : . . submitted for the
Preference points claim form in terms of Preferential o
SBD6.1 . purposes of claiming
Procurement Regulations 2022 . g
points for Specific
Goals.
T2.2.1 Certificate of authority for signatory Mandatory Requirement
T2.2.2 Certificate of authority for joint ventures (if applicable) Mandatory Requirement
T2.2.5 Record of addenda to Request for Bid documents Additional documents
T2.2.6 Capacity of Bidder Additional documents
T2.2.7 Relevant project experience - completed projects Additional documents




T2.2.8 Relevant project experience - current projects Additional documents
T2.2.9 Schedule of plant & equipment Additional documents
T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement
T2.2.11 CIDB grading certificate Mandatory Requirement
T2.212 Other certificates (certified copies to be inserted by Mandatory Requirement
- Bidder), etc
e Valid Letter of Good Standing from Mandatory Requirement

Compensation Fund or a licensed insurer as

contemplated in the Compensation for

Occupational Injuries and Diseases Act 1993
T2.2.13 Completed project reference forms Additional documents
gzﬁg\éﬁﬁ «  Priced BoQ Mandatory Requirement

THE CONTRACT

Part 4: Scope of Work

C3.1 Scope of work

C3.2 Health and Safety Specification

C3.4 Contractors Reports

Part 5: Pricing data

C2.1  Pricing instructions

C2.2 Preliminaries / Bill of Quantities / Final Summary
Part 6: Site information

C4 Site information
C5 Drawings
C14 The employer’s agent is:
Name: N. Masela (Eastern Cape Province Department of Education)
Capacity: Project Leader
Address: Steve Tshwete Building
Tel: (040) 608 4707
Fax:
E-mail: Nolitha.Masela@ecdoe.gov.za
C.21

Only those Bidders who satisfy the following eligibility criteria should submit Request for Bids:

1.

Submit an offer only if the Bidder satisfies the criteria stated in the Request for Bid data and the
Bidder, or any of his principals, is not under any restriction to do business with the employer.

The Bidder is registered with the CIDB, in a 4GB or Higher class of construction work.

The Bidder is registered on
(https://secure.csd.gov.za)

the National Treasury Central Supplier Data Base

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact.

5. Bidders adhere to the pre-qualification criteria stated in the Request for Bid document, if any. Joint
ventures are eligible to submit Bids provided that:

6. Every member of the joint venture must be registered with the CIDB in the General Building (GB)
class of work.

7. The combined contractor grading designation of the members calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor grading
designation determined in accordance with the sum bid for a 4GB or Higher class of construction
work.

8. The members/parties have signed a joint venture agreement.



https://secure.csd.gov.za/

c27

The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for Bid
Notice (T1.1).

A Request for Bid will not be considered if the Bidder or their representative has not attended the
compulsory briefing session.

Bidders must sign the attendance register in the name of the bidding entity.

Addenda will be issued to and Request for Bids will be received only from those bidding entities
appearing on the attendance register.

Request for Bid documents will not be issued at the clarification meeting.

c28

Request clarification at least 5 working days before the closing time.

C2.11

All documents must be completed and signed in black permanent ink. No correction fluid must be used
in the document. Incomplete bid responses may be disqualified or evaluated solely on the information
contained in the bid. The ECDoE may disregard any content in the request for bid that is illegible and
will be under no obligation whatsoever to seek clarification from the bidder.

C.212

If a Bidder wishes to submit an alternative Request for Bid offer, the only criteria permitted for such
alternative Request for Bid offer is that it demonstrably satisfies the employer's standards and
requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative Request for Bid offer to enable
the employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the employer's standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in
the development of the pricing proposal.

Acceptance of an alternative Request for Bid offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the employer’s standards
and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative Bid offer permitted: Yes[ ] No[X

C.213
C.2.15

The employer’s address for delivery of Request for Bid offers and identification details to be shown on
each Request for Bid offer package are as per Request for Bid Notice (T1.1) and Invitation to Bid
(SBD 1)

C.2.13.5

Request for Bid offers shall be submitted as originals only.

C.2.13.6

A two-envelope system is not required.

C.2.13.9

Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted.

C.2.15

The closing time for submission of Request for Bid offers is as per the Request for Bid Notice (T1.1)
and the Invitation to Bid (SBD 1).

10




C.2.16 The Request for Bid offer validity period is as per the Request for Bid Notice (T1.1) and the Invitation
to Bid (SBD 1).

c.2.17 Provide clarification of the Request for Bid offer in response to do so from the employer during the
evaluation of Request for Bid offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change
in the competitive position of Bidders or substance of the Request for Bid offer is sought, offered, or
permitted.

C.2.22 Not a requirement

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for Bid.

C.34 The time and location for opening of the Request for Bid offers are as per the Request for Bid Notice
(T1.1).

C.3.11 : . .

Financial Offer and Preference will be evaluated as follows:

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points

towards Specific Goals status level of contribution.

The score for price is calculated using the following formula:

Pt — Pmin
Ps=80]1- ————
P min

Where:

Ps = Points scored for price of bid under consideration;
Pt = Price of bid under consideration and
Pmin = Price of lowest acceptable bid.

A trust, consortium or joint venture will qualify for points for their Specific Goals.

C.3.13 . . .

Request for Bid offers will only be accepted if:

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

2. The Bidder has not:

a. Abused the Employer’s Supply Chain Management System; or
b. Failed to perform on any previous contract and has been given a written notice to this effect;

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or
potentially compromise the Request for Bid process;

4. The Bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

The Bidder is in good standing with a Compensation Fund.

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of

the signed contract to the successful Bidder.

11




T1.3 BID EVALUATION CRITERIA
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T1.3: BID EVALUATION CRITERIA

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE

PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

Advertising date:

21 August 2026

Closing date: 11 September 2026

Closing time:

11h00

Validity period 120 Days

BID EVALUATION CRITERIA

This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, and responsiveness to the bid rules and conditions, thereafter they will be
evaluated on PPPFA.
Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA.

Maximum points on price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

Phase 1: Compliance, and responsiveness to the bid rules and conditions

Bidders must comply with the following Bid conditions in order to proceed to Phase Two
Of Evaluation:-

1. Priced Bills of Quantities must be submitted.
2. Bidders are required to have a CIDB contractor Grading designation 4GB or Higher.
Proof of Cidb Registration or CRS number must be submitted with the bid.
Bids which are late will not be accepted.
A valid Letter of Good Standing from the Compensation Fund or licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 must be
submitted with Bid

5. Failure to complete all supplementary information and the RETURNABLE

SCHEDULES may result in the request for Bid being eliminated.
6. Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly
completed will result in elimination of that tender

The Department reserves the right, in accordance with the Preferential Procurement Policy Framework
Act (PPPFA), the Preferential Procurement Regulations 2022, and its Supply Chain Management
Policy, not to award a contract to the highest-scoring bidder where objective criteria and other justifiable
grounds warrant such a decision. In exercising this discretion, the Department may consider factors
including, but not limited to, the bidder’'s past performance, capacity to execute the contract, existing
contractual commitments, risk assessment outcomes, and any other considerations that may impact
the successful delivery of the project. Any decision not to award to the highest-scoring bidder will be
fully justified, documented, and approved in accordance with the applicable legislative and policy
framework.

> w

Failure to submit the following completed and signed compulsory documents will result in
elimination of the bid:

13




FORM | Tender Forms (Form C1.1: Form of offer and acceptance) that al Mandatory
C1.1 incomplete or incorrectly completed will result in elimination of th| Requirement
tender
SBD4 Declaration of interest Mandatory
Requirement
Non-Elimination, to be
. : . . submitted for the
Preference points claim form in terms of Preferential o
SBD6.1 . purposes of claiming
Procurement Regulations 2022 : g
points for Specific
Goals.
T2.2.1 Certificate of authority for signatory I\R/Iandlatory
equirement
o . - . . Mandatory
T2.2.2 Certificate of authority for joint ventures (if applicable) Requirement
T2.2.6 Capacity of Bidder Additional documents
T2.2.7 Relevant project experience — Completed projects Additional documents
T2.2.8 Relevant project experience - current projects Additional documents
. . . Mandatory
T2.2.10 | Compulsory enterprise questionnaire Requirement
T2.2.11 | CIDB grading certificate or CRS No. Mand.atory
Requirement
T2.2.12 | Other certificates (certified copies to be inserted by Bidder), etc Mand.atory
Requirement
e Avalid Letter of Good Standing from Compensation Mandatory
Fund or licensed insurer as contemplated in the Requirement
Compensation for Occupational Injuries and Diseases
Act 1993
T2.2.13 | Completed project reference forms Additional documents
. Mandatory
* Priced BoQ Requirement

Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

14




Part 22 AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance
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C1.1: FORM OF OFFER AND ACCEPTANCE

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP

Project title: NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the:
APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE PRIMARY SCHOOL

The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Bid data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of Request for Bid.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R e (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request
for Bid data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract
identified in the contract data.

(Name and address of organization)

Name and
signature of
WIS S i e Date ...ooovvviiiiii

ACCEPTANCE

17



By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by

reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Request for Bid data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and
forming part of this form of offer and acceptance. No amendments to or deviations from said documents are valid
unless contained in this schedule.

The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing

of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

SINAIUNE(S) et e
NAME(S) ottt e e
CAPACIY i e

for the
0 (o 3=

(Name and address of organization)

Name and
signature of
WIS S L . ittt e s Date ....ccooovviiiiiiiii

Schedule of Deviations

18



Notes:

1. The extent of deviations from the Request for Bid documents issued by the employer before the Request for Bid closing
date is limited to those permitted in terms of the conditions of Request for Bid.

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the
Request for Bid documents and which it is agreed by the Parties becomes an obligation of the contract shall also be
recorded here.

4. Any change or addition to the Request for Bid documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

1. Subject

Details

2. Subject

Details

3. Subject

Details

4. Subject

Details

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request
for Bid data and addenda thereto as listed in the Request for Bid schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the Request for Bid/ Bid documents and the receipt by the Bidder of a completed signed copy
of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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C1.1a Final Summary of Bills of Quantities



EC Disaster Relief
PHILLIP NIKIWE PS

Amount
Section| FINAL SUMMARY
No.
Page
1 PRELIMINARIES 26
2 BUILDING WORKS 54
3 PROVISIONAL SUMS 56
ADD: CONTINGENCIES
Allow the Amount of R300 000.00 ( Three hundred Thousand Rands) for 300 000|00
contingencies, to be used by the Architect in terms of Clause 17 of the
Principal Building Agreement.
SubTotal excluding Value Added Tax
ADD VAT @ 15%:
Carried to Tender R

FINAL SUMMARY

57



C1.1b Standard Conditions of Tender



CIDB Standard Conditions of Tender (August 2019 Edition)

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts

in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019)

C.1 General

C.1.1 Actions

C.1.11

C.1.1.2

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict
of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict and abstain from
any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no improper acts result.

2) Confilicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty
which would in any way affect any decisions taken.

C.1.13

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

C.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C.1.3 Interpretation

C.1.31

C.1.3.2

C.1.33

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfill his or her duties impartially;
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tenderprocess;
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;



C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact
details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if:
a) due to changed circumstances, there is no longer a need for the engineering and construction
works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original
tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

C.1.6 Procurement procedures
C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time fortenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall
submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders
who make a submission. The requirements of C.8 relating to the material deviations or qualifications
which affect the competitive position of Bidders shall not apply.

C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their
tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be
advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders
have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with
the tenderer scoring the highest number of evaluation points and award the contract in terms of these



conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive
Bidders to submit tender offers in the second stage, following the issuing of procurement documents.

C.1.6.3.2.2The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by
the employer for printing the documents. Employers must attempt to make available the tender documents
on its website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply
for an extension to the closing time stated in the tender data, in order to take the addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.
C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days
before the closing time stated in the tender data.



C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable fourteen (14) days before the closing time stated in the tenderdata.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender
offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winningtender.
C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works identified in the contract data and described in the

C.2.13.2

C.2.133

C.2.13.4 , unless stated otherwise in the tender data.

C.2.13.5 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.6 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

C.2.13.7 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.



C.2.13.8 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.9 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”’. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.10 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

C.213.11 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.12 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof
of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index
(CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance
with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of Bidders or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.



C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’'s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why
it cannot be provided, by the time for submission stated in the employer’s request, the employer may
regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer
to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after
the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings
C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5)
working days before the tender closing time stated in the Tender Data and notify all Bidders who collected
tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;
b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the



tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all
Bidders who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total
of his prices, number of points claimed for its Specific Goals status level and time for completion for the
main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of Bidders, who score in the functionality evaluation more than the
minimum number of points for functionality stated in the tender data, and announce the score obtained for
the technical proposals and the total price and any points claimed on Specific Goals status level. Return
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number
of points for functionality.

C.3.6 Non-disclosure

Not disclose to Bidders, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,



b) significantly change the Employer’s or the tenderer's risks and responsibilities under the contract,
or

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the

evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
(ii) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors asfollows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative interpretation of goal

Fair IThe process of offer and acceptance is conducted impartially without bias, providing simultaneous and
timely access to participating parties to the same information.

Equitable ITerms and conditions for performing the work do not unfairly prejudice the interests of the parties.

ITransparent IThe only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive IThe system provides for appropriate levels of competition to ensure cost effective and best value




outcomes.

Cost effective IThe processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer'’s information the policies and /
or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s
procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No.
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended
his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts ofinterest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, ifany.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.



C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a
construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register
of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the
legitimate commercial interests of Bidders or might prejudice fair competition between Bidders.

---00000---



PART C1.2: CONTRACT DATA

The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A  PROJECT INFORMATION

A1.0 Works [1.1]

APPOINTMENT OF A CONTRACTOR FOR
Project name EMERGENCY REPAIRS AT PHILLIP NIKIWE
PRIMARY SCHOOL
Reference number SCMU6-26/27-0004
Works description Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number Refer to document C4 — Site Information
Township / Suburb GQERBERHA
Site address Refer to document C4 — Site Information

Nelson Mandela Bay Metropolitan Municipality

Local authority

A3.0 Employer [1.1]

Official Name of Organ of

East C D rt t of Ed ti
State / Public Sector Body astern Lape Department or Education

Business registration

number N/A
VAT/ number N/A
Country South Africa

Employer’s representative:

Name Ms S Maasdorp - Head of Department Eastern Cape Department of Education

Telephone number +27 40 608 4200




Physical address

EASTERN CAPE DEPARTMENT OF EDUCATION:
SUPPLY CHAIN MANAGEMENT OFFICE,
STEVE VUKILE TSHWETE EDUCATION COMPLEX,

ZONE 6
ZWELITSHA.
A4.0 Principal Agent [1.1]
Name TBC

Legal entity of above

Practice number

Country

Postal address

Physical address

A5.0 Agent[1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A6.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address




A7.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A8.0 Agent[1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A9.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address




A10.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A11.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A12.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address




B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities:
System/Method of measurement

Standard System of Measuring Building Work

(Seventh Edition) 2015

B 2.0 Law, regulations, and notices [2.0]

Law applicable to the works, state country
[2.1]

Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement
[3.2]

South African Rand

B 4.0 Documents [5.0]

[56.2], if not, indicate by whom

The original signed agreement is to be held by the principal agent

Employer

contractor at no cost [5.6]

Number of copies of construction information issued to the

Three (3)

Documents comprising the agreement

Page numbers

Building Agreement, Edition 6.2 May 2018

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30
The JBCC® Principal Building Agreement - Contract Data for Organs 110 14
of State and other Public Sector Bodies, Edition 6.2 May 2018

The JBCC® General Preliminaries for use with the JBCC® Principal 1107

Contract drawings — description

Number

Revision | Date

As per Drawings listed Annexure A & C




B 5.0 Employer’s Agents [6.0]
Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest

[6.3]

None

B 6.0 Insurances [10.0]

and/or

Insurances by employer Amount Deductible
. . amount
Yes / No: No including tax including tax
Contract works insurance:
New works [10.1.1]
(Contract sum or amount)
or Works with practical completion in sections
[10.2] (contract sum or amount
Works with alterations and additions [10.3]
or (reinstatement value of existing structures with or
including new works)
Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above
Total of the above contract works insurance amount
Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]
Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
Insurances by Contractor Amount Deductible
. . amount
Yes / No: Yes including tax including tax
New works [10.1.1] N/A N/A

(Contract sum or amount)

or

Works with practical completion in sections
[10.2] (contract sum or amount)

To the minimum
value of the

With a deductible
not exceeding




contract sum + 5% of each and
10% every claim

Works with alterations and additions [10.3]

To the minimum | With a deductible

costs if not included above

i . , value of the not exceeding

or (reinstatement value of existing structures with or

. . contract sum + 5% of each and

including new works) .

10% every claim
Direct contractors [10.1.1; 10.2] where applicable,
. . . N/A

to be included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be

. . . N/A

included in the contract works insurance

Escalation, professional fees and reinstatement N/A

To the minimum

I f th

Total of the above contract works insurance amount value ot the
contract sum +
10%

Supplementary insurance [10.1.2; 10.2] No

Public liability insurance [10.1.3; 10.2] R5 million

Removal of lateral support insurance [10.1.4; 10.2] No

Other insurances [10.1.5]

Yes/ No? ‘ No ‘ If yes, description 1

Yes/ No? ‘ No ‘ If yes, description 2

B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes /| No? Yes

If yes, description

The Contractor will, throughout the entire period of the works, be responsible for the
proper and adequate protection of property and the public and ECDOEs personnel
from damage or injury resultant from the works and for the proper security of the
site at all times during the course of the works. Further, the Contractor must allow
for all temporary hoardings, walkways, etc. required by the Local Authorities,
National Building Regulations. OHS Act and or demanded by his own requirements.

All allowances for the safe removal and disposal of asbestos material are deemed
to be priced in the removal of existing roofing and other asbestos containing
material.

Allowance must further be made for periodic adjustment of any hoardings/
temporary fencing and for their eventual removal and for making good. All other
temporary fencing hoardings etc. Required must be priced for in the Preliminaries of
these Bills of Quantities. Allowance must be made for periodic adjustment of any
hoardings aligned to the project phasing and for their eventual removal and for
making good.

The contractor shall keep the site, structures, etc. well-watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent.

Restriction of working hours [12.1.2]

Yes / No? Yes




If yes, description

07h30 to 17h00 Weekdays only. Work required to be executed outside of these
hours must be arranged with the Facilities Manager and the management of the
school, in advance. No costs shall be claimable connected thereto.

Natural features and known services to be preserved by the

contractor [12.1.3]

Yes /| No? Yes

If yes, description

Existing services that are to be preserved are indicated in the existing service layout
plan.

Restrictions to the site or areas that the contractor may not

occupy [12.1.4]

Yes / No? Yes

If yes, description

Work areas and restricted areas are defined on the drawing specifying the site
establishment.

Supply of free issue [12.1.10] Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes /| No?

No

If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No?

Yes

If yes, description of specialisation

Specialisation 1

Electrical and Lightning Protection

Specialisation 2

Specialisation 3

Specialization 4

Specialization 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

Specialisation 10




B 10.0 Direct contractors [16.0]

Yes / No? No If yes, description of extent of work

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

B 11.0 Description of sections [20.1]

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

[12.1.5; 12.2.22]

possession of the site
by the contractor

[12.2.7; 24.1]

Practical Intended date of | Period for inspection | The date for practical Penalty for late
completion for the possession of by the principal completion shall be the | completion
works as a the site agent [19.3] period as indicated [24.1]

whole Refer B17.0 below from the date of

working days -

Period in months

Penalty amount
per calendar day
(excl. tax)

8.5¢c per R100

2 Days 4 Months of contract
or where sections are applicable
Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B16.0 [19.3] below from the date of
[B4.1] possession of the site

by the contractor
[12.2.7; 24 1]

Working days

Period in months

Penalty amount
per calendar day
(excl. tax)

Section 1




Section 2

Section 3

Section 4

Section 5

Section 6

Section 7

Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes
If yes, description of applicable The ninety (90) calendar days defects liability period for the
elements works [21.1] is replaced with an extended defects liability period

all works.

of three hundred and sixty-five (365) calendar days in respect to

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2] 15th
Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes /No? | No Base Month:
If yes, method to calculate
Employer shall pay the contractor .
within: [25.10] Thirty (30) calendar days
B 15.0 Dispute resolution [30.0]
Adjudication [30.6.1; 30.10] Name of nominating body N/A
Applicable rules for adjudication [30.6.2] N/A
Arbitration [30.7.4; 30.10] Yes /| No? No
If Yes, name of nominating body
*If No, then dispute will be referred to litigation
Applicable rules for arbitration [30.7.5] N/A




B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? Yes
Availability of construction information — is the ”
construction information complete? [B2.3] Yes / No? No
Previous work - dimensional accuracy - details of previous

N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A
Handover of site in stages - specific requirements Yes, Might have to work on specific
[B4.1] blocks at a given time allocation

The contractor will be restricted to work
only within the area demarcated for that
specific project work section as per site
establishment drawings.

Enclosure of the works - specific requirements [B4.2]

Geotechnical and other investigations - specific requirements
N/A
[B4.3]
Existing premises occupied - details [B4.5] YES
Services - known - specific requirements [B4.6] No
By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No

Communication facilities - specific requirements [B8.4] No specific requirements(Cellular,Email)




Yes. Refer to decanting plan and Scope
Protection of the works - specific requirements [B11.1] of Works and Health and Safety Plan
which are annexed to this BID document

Yes. Refer to decanting plan and Scope
of Works and Health and Safety Plan
which are annexed to this BID document

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

Yes. Refer to decanting plan and Scope
Disturbance - specific requirements [B11.5] of Works and Health and Safety Plan
which are annexed to this BID document

Environmental disturbance - specific requirements [B11.6] N/A

B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the Employer accepting the offer by
signing the Form of Offer and Acceptance and ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the ECDOE’s Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD]

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s
Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the
parties certifying the amount due and payable in terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the
employer’s representative as named in the contract data for organs of state and other public sector
bodies




3.0 Offer and Acceptance

Amend 3.3 to read as follows:

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

4.0 Cession and Assignment
Replace Clause 4.3 with the following:
Where a contractor cedes any right or any monies due to or to become due under this agreement as

security in favour of a financial institution, the prior written consent of the employer, which consent shall not
be unreasonably withheld, must be obtained

5.0 Documents
Replace Clause 5.4 with the following:
The Bills of Quantities shall not be used as a specification of material and goods or methods unless so
instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering
material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy
between the drawings and Bills of Quantity, the drawings shall take preference

Replace Clause 5.5 with the following:

The parties may publish or disclose on any platform only the contract scope and contract amount

6.0 Employer’s Agents
Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent
or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent

Add the following as 6.7:
In terms of the clauses listed hereunder, the employer has retained its authority and has not given a

mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

8.0 Works Risk
Replace Clause 8.4 with the following:
The contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause
during construction of the works and hereby indemnifies and holds harmless the employer against any

such damage. The contractor shall take such precautions and security measures and other steps for the
protection and security of the works as the contractor may deem necessary

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
9.2.9 No Clause
9.2.10 No Clause

Add the following as clause 9.3:

The employer's rights to claim damages for the contractor's omissions and actions will not be affected.




10.0 Insurances
Add the following as 10.1.5.1:
Hi risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the
protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set outin 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole




11.0 Securities

Replace Clauses 11.1, 11.1.1, 11.1.2, 11.2.1 and 11.2.2 with the following:

The security to be provided by the contractor to the employer will be a fixed construction guarantee of 10%
of the contract value.

11.3 No Clause
11.4 No Clause
11.5 No Clause
11.6 No Clause
11.6 No Clause
11.7 No Clause
11.8 No Clause
11.9 No Clause
11.10 No Clause

12.0 Obligations of the Parties
12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after the appointment of all SMME
contractor packages, approval of the Health and Safety Plan and Department of Labour - Notice of
Commencement of Construction, after the contractor complied with the terms of 12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted as part of the returnable documents. Where the priced document
contains errors or discrepancies and/or prices considered by the employer or principal agent to be
imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices
without any change to the contract sum

Replace Clause 12.2.5 with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the contractor is
responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:
Designate a competent person full time on site to continuously administer and control the works on site and
to receive and implement notices and contract instructions on behalf of the contractor

Add the following as Clause 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an
acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No
85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding inspection of the works before
covering / closing [B 12.0]
19.0 Practical Completion
Replace Clause 19.5 with the following:
On issue of the only or last certificate of practical completion the employer shall be entitled to possession of

the works and the site. On issue of the certificate of practical completion for a section, the employer shall be
entitled to possession of such section.




21.0 Defects Liability Period and Final Completion
Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the date of works
completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or
when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we
use works completion)

Replace Clause 21.6 with the following:
On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items
with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the
contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works and within ten (10) working days either issue a list for final completion detailing all
outstanding work or defects that must be attended to, or rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer for that part of the
works where defects liability period has expired

21.6.1 Omit Clause
21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an extended defects
liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements
in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been attended to within a period of
ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period,
then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the
revised date will result in penalties being applied.[B12.0

23.0 Latent Defects Liability Period
22.3.2 No Clause
24.0 Penalty for Late and Non-completion

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical or final- completion by the
applicable completion date [CD], or the revised applicable completion date, the contractor shall be liable to
the employer for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on instruction from the
employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from
the later of the date for practical- works-, or final- completion [CD], or the revised date for practical- works-, or
final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical or final- completion, of the works, or a section thereof [23.7.1]




25.0 Payment
Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a
copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to
the contractor between practical completion and the final payment certificate. A payment certificate may be
for a nil or negative amount

Add the following to Clause 25.3:
25.3.12 Tax Invoice

25.5 No Clause
Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full payment to the supplier
and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material
and goods shall become the property of the employer and shall not be removed from site without the
written authority of the Employer.

25.7.5 No clause.
Replace Clause 25.10 with the following:
The employer shall pay the contractor the amount stipulated in an issued payment certificate, correct in all

material respects, within thirty (30) calendar days from the date of receiving the payment certificate, invoice
and all other substantiating documentation for items certified in the payment certificate

25.10: Delete the words “and/or compensatory interest”
Replace Clauses 25.12 to 25.12.3 with the following:
Clause 25.12

The value of the works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in
full. The value certified shall be subject to the following percentage adjustments:

25.12.1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of
practical completion

25.12.2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of
practical completion and up to but excluding the date of final completion

25.12.3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final
completion and up to but excluding the final payment certificate in terms of 26

25.12.4 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except
where the amount certified is in favour of the employer. In such an event the payment reduction shall remain

at the adjustment level applicable to the final payment certificate.
25.14.2: Not applicable

26.0 Adjustment of the Contract Value and Final Account
Ref Clause 6.7 [CD] — Clause 26.1
Omit Clause 26.4.3
Ref Clause 6.7 [CD] — Clause 26.7
Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and issue the final
account, to the contractor within sixty (60) working days of the date of practical completion




27.0 Recovery of Expense and/or Loss
Clause 27.0

Replace Clause 27.1.2 with the following:
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a construction guarantee, cash
deposit or retention money held as security, the employer shall issue a written demand to the contractor
before recovering the amount. Should such amount not be paid to the employer within fourteen (14)

calendar days of the date-of notice by the employer, the employer may recover such an amount from the
security

29.0 Termination
Clause 29.0
Add the following as Clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in

force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract.

Add the following as Clause 29.1.6:

Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-Clauses 5, 6, 8, 9, 10, 11, 12, 13,
15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from the date of
termination including, but not limited to, additional costs incurred in the completion, consultant cost, rental of
alternative accommodation, invitation of completion tenders, salaries of officials and safeguarding the site, of
the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The payment reduction until the final payment is made;
29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

29.14.6 No Clause

29.14.7 No Clause

29.15 No Clause

29.16 No Clause

29.17.3 No Clause




29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause
29.23 No Clause
29.25.3 No Clause
29.25.4 No Clause
29.27 No Clause
30.0 Dispute Resolution
Replace Clause 30.2 with the following:
Where such disagreement is not resolved within ten (10) working days of receipt of such notice it shall be
deemed to be a dispute and shall be submitted to Mediation as a first method of dispute resolution failing
which the parties will resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between the
parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning the Mediation and
equally share the costs of the mediator and related expenses.

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced, and process served within three (3) year from the date of
existence of the dispute, failing which the dispute shall lapse

30.10 No Clause

30.12 No Clause




Add the following additional Clause.
It is a condition of contract that:

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal (CSDG)
established in the CIDB Standard for Developing Skills through Infrastructure Contracts, published in Gazette
Notice N0.48491 of 28 April 2023.

The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) relating
to the engagement of targeted enterprises as established in the cidb Standard for Indirect Targeting for
Enterprise Development through Construction works Contracts, published in Gazette Notice N0.36190 of 25
February 2013.

The main contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project
value and develop targeted enterprises in two agreed developmental areas as per clause 3.2.1 of the Indirect
Targeting Standard (Gazette Notice N0.36190 of 25 February 2013).

The Contractor shall make an allowance for local labour and as well SMME participation as stipulated by the
regulations




C TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Option: A

Option A

Fixed construction guarantee of 10% of the contract

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

11.3]

Advance payment, subject to a guarantee for advance payment [11.2.2;

YES only if agreed

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,

Option A which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment

of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.




C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Ootion B possession of the site. Such breakdown shall include, inter alia, the administrative
P and supervisory staff, the use of construction equipment, establishment and dis-

establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for
this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries
and shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred




Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorized
amounts shall be prorated to the cost of each section within the contract sum as
determined by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option

A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations




C1.3 Form of Guarantee



C 1.3.1: FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2)

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE

Project title: PRIMARY SCHOOL

Request for SCMU
No: SCMU6-26/27-0004




GUARANTEE FOR CONSTRUCTION (PRO-FORMA)

Guarantee for Construction

THE S0 WT SO CONTRAS TE COMETTEE

) ®
For use with the JBCC Principal Building Agreement edition /date I

GUARANTOR DETAILS AND DEFINITIONS

Guarantor: I

Physical Address: |

Guarantor’s signatory 1:

Guarantor's signatory 2:

Employer:

Principal Agent

Works:

I
I
I
Contractor- [
I
I
I

Site:

Contract Sum: Accepted amount indusive of tax Currency | I I

Amount in words:

Guaranteed Sum: The maximum aggregate amount Currency |:|I

Amount in words:

Guarantee for Construction: (Insert Variable or Fixed) | I

AGREEMENT DETAILS

Sections: Total number / not applicabl Last Section

Principal Agent issues JBCC® format Recovery Statement, Interim Payment Certificates, the Final Payment Certificate, the
Certificate of Practical Completion and the Certificate of Final Completion

1.0 GUARANTEE FOR CONSTRUCTION (Variable)

1.1 Where a Guarantee for Construction (Variable) in terms of the Agreement has been selected this clause 1.0 and
3.0 to 13.0 shall apply. The Guarantor's lability shall be limited to the diminishing amounts of the Guaranteed

Sum as follows:-
GUARANTOR'S LIABILITY PERIOD OF LIABILITY
1.1.1 Maximum Guaranteed Sum (not exceeding Fromm and including the date of issue of this
10.0% of the contract sum) in the amount of: Guarantee for Construction and up to and including

the date of issue of the Interim Payment Certificate
certifying in excess of 50% of the contract sum

Amount in words:




1.1.2  Reducing to the Guaranteed Sum (not From and including the day after the date of the
exceeding 6.0% of the contract sum) in aforesaid Interim Payment Centificate and up to and
the amount of: including the date of issue of the only Certificate of

I Practical Completion or last Certificate of Practical
Completion where there are sections

Amount in words:

1.1.3 Reducing to the Guaranteed Sum (not From and including the day after the date of the
exceeding 4.0% of the contract sum) applicable Certificate of Practical Completion and
in the amount of: up to and including the date of issue of the only

Centificate of Final Completion or the last Certificate
of Final Completion where there are sections

Amount in words:

1.1.4 Reducing to the Guaranteed Sum (not From and including the day after the date of the
exceeding 2.0% of the contract sum) in applicable Certificate of Final Completion and up to
the amount of: and including the date of issue of the Final Payment

Centificate where payment is due to the Contractor,
whereafter this Guarantee for Construction shall
expire. Where the Final Payment Certificate reflects
payment due to the Employer, this Guarantee for
Construction shall expire upon payment of the full
amount certified

Amount in words:

1.2 The Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any claim received by the

Guarantor during the guarantee validity period
GUARANTEE FOR CONSTRUCTION (Fixed)

2.1 Where a Guarantee for Construction (fixed) in terms of the Agreement has been selected this clause 2.0 and
3.0 to 13.0 shall apply. The Guarantor's lability shall be limited to the amount of the Guaranteed Sum as
follows:

GUARANTOR'S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding From and including the date of issue of this Guarantee

5.0% of the contract sum) in the amount of: for Construction and up to and including the date of

the only Certificate of Practical Completion or the last
Certificate of Practical Completion where there are
sections, whereafter this Guarantee for Construction
shall expire

Amount in words:

The Guarantor acknowiedges that:

3.1 Any reference in this Guarantee for Construction to the Agreement is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention to create a
suretyship;

3.2 Its obligation under this Guarantee for Construction is restricted to the payment of money; and

3.3 Reference to a Recovery Statement or an Intenm or Final Payment Cenificate. or a Certificate(s) of Practical or
Final Completion shall mean such certificate issued by the Principal Agent.

Subject to the Guarantor's maximum liability referred to in 1.0 or 2.0, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4. 3:



Part 3: Returnable Schedules/Documents



T2.1 List of Returnable Documents



2.1: LIST OF RETURNABLE DOCUMENTS

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP
Project title: NIKIWE PRIMARY SCHOOL
Principal Eastern Cape Province Department Bid No:
Agent: of Education ’ SCMU6-26/27-0004

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with

the Bid)

Bid Document Name Numt?er of Returnable
pages issued Document

Declaration of Interest (SBD4) 3 Pages X Yes []No

Preference points claim form in terms of Preferential Procurement

Regulations 2022 (SBD 6.1) 6 Pages DJ Yes [INo

Certificate of Authority for Signatory (T2.2.1) 1 Page X Yes [ No

Certificate of Authority for Joint Ventures (T2.2.2) (if applicable) 1 Page X Yes[] No

Schedule of Proposed Subcontractors (T2.2.3) 1 Page []Yes X No

Final Summary Page of Bills of Quantities (C1.1a) 1 Page XlYes [ No

Completed Project Reference Forms (T2.2.13) 6 Pages [lYes XINo

2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR BID EVALUATION PURPOSES

Site Inspection Certificate (T2.2.4) 1 Page [ Yes [X] No
Capacity of the Bidder (T2.2.6) 1 Page []Yes X No
Relevant Project Experience - Completed Projects (T2.2.7) 1 Page []Yes X No
Relevant Project Experience - Current Projects (T2.2.8) 1 Page []Yes XI No
CIDB Grading Certificate (T2.2.11) 1 Page X Yes [ No
Letter of Good Standing from Compensation Fund (T2.2.12) 1 Page X Yes [ No
Proof of Locality of Head Office (T2.2.12) 1 Page X Yes []No

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Bid Document Name Numt?er of Returnable
pages issued Document
Record of Addenda to Request for Bid Documents (T2.2.5) 1 Page X Yes [ No
Schedule of Plant and Equipment (T2.2.9) 1 Page []Yes X No
Compulsory Enterprise Questionnaire (T2.2.10) 1 Page X Yes [ No




4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Form of Offer and Acceptance (C1.1) 3 Pages X Yes []No
Contract Data (C1.2) 14 Pages X Yes [ No
Applicable form of Guarantee (C1.3) 4 Pages []Yes XI No
Priced Bills of Quantities including Preliminaries (C2.2) 70 Pages XYes [ No




T2.2 Returnable schedules



SBD 4 : BIDDER’S DISCLOSURE



SBD4

BIDDER’S DISCLOSURE

1.

1.1

1.2

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa, 1996 (Constitution), and further expressed in
the various applicable legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

If a person is listed in the Register for Tender Defaulters and/or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE

2.1

2.2

Is the bidder, or any of the directors / trustees / shareholders / members /
partners of the bidder employed by an organ of state, as defined in section 239
of the Constitution? YES/NO
If YES, furnish particulars of the names, individual identity numbers, in the table
below:

Full Name Identity Number Name of organ of state

1. the power, by one person or a group of persons holding the majority of the equity
of an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.



2.3

2.31

24

241

3.1
3.2

3.3

3.4

3.5

3.6

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO
If so, furnish particulars:
Does the bidder or any of its directors/trustees/shareholders members/partners
or any person having a controlling interest in the enterprise have any interest
in any other related enterprise, whether or not they are bidding for this contract?
YES/NO

If so, indicate all companies registered in the CSD in the table below:

Supplier registration number | Status (active/inactive/deleted)

(MAAA)
Failure to disclose all CSD-registered active companies linked to all Directors will lead to
disqualification.

GENERAL DECLARATION

L e e e ——————————————— the undersigned, in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure.

| understand that the accompanying bid will be disqualified if this disclosure is
found to be false.

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding
with the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of
the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring institution in



3.7

relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act, 1998 (Act No. 89 of 1998) and or may be referred to law
enforcement agencies for criminal investigation and or may be restricted from
conducting business with the state for a period not exceeding 10 years in terms
of the Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of
2004) or any other applicable legislation.

| CERTIFY THAT THE ABOVE IS CORRECT.
I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE

APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.

Designation Name of bidder



SBD 5 : The National Industrial Participation
Programme

SBD 5



This document must be signed and submitted together with your bid

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all
government procurement contracts that have an imported content, became
effective on the 1 September 1996. The NIP policy and guidelines were fully
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state
and parastatal purchases / lease contracts (for goods, works and services) entered
into after this date, are subject to the NIP requirements. NIP is obligatory and
therefore must be complied with. The Industrial Participation Secretariat (IPS) of the
Department of Trade and Industry (DTI) is charged with the responsibility of
administering the programme.

1 PILLARS OF PROGRAMME

1.1 The NIP obligation is benchmarked on the imported content of the contract.
Any contract having an imported content equal to or exceeding US$ 10
million or other currency equivalent to US$ 10 million will have a NIP
obligation. This threshold of US$ 10 million can be reached as follows:

(a) Any single contract with imported content exceeding US$10
million.
or
(b) Multiple contracts for the same goods, works or services each with

imported content exceeding US$3 million awarded to one seller
over a 2 year period which in total exceeds US$10 million.
or
(c) A contract with a renewable option clause, where should the
option be exercised the total value of the imported content will
exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the
same contract, where the value of the imported content of each
allocation is equal to or exceeds US$ 3 million worth of goods,
works or services to the same government institution, which in
total over a two (2) year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1
(a) to 1.1 (c) above will amount to 30 % of the imported content whilst
suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP
obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DTl would negotiate and conclude



1.4

2.1

2.2

3.1

3.2

3.3

agreements such as investments, joint ventures, sub-contracting, licensee
production, export promotion, sourcing arrangements and research and

development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within
which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND

In order to ensure effective implementation of the programme,
successful bidders (contractors) are required to, immediately after
the award of a contract that is in excess of R10 million (ten million
Rands), submit details of such a contract to the DTI for reporting
purposes.

The purpose for reporting details of contracts in excess of the
amount of R10 million (ten million Rands) is to cater for multiple
contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or
services under the same contract as provided for in paragraphs
1.1.(b) to 1.1. (d) above.

BID SUBMISSION AND CONTRACT REPORTING
REQUIREMENTS OF BIDDERS AND SUCCESSFUL BIDDERS
(CONTRACTORS)

Bidders are required to sign and submit this Standard Bidding
Document (SBD 5) together with the bid on the closing date and time.

In order to accommodate multiple contracts for the same goods,
works or services; renewable contracts and multiple suppliers for the
same goods, works or services under the same contract as indicated
in sub-paragraphs 1.1 (b)to 1.1

(d) above and to enable the DTI in determining the NIP obligation,
successful bidders (contractors) are required, immediately after being
officially notified about any successful bid with a value in excess of
R10 million (ten million Rands), to contact and furnish the DTI with
the following information:

e Bid/ contract number.

e Description of the goods, works or services.

e Date on which the contract was accepted.

e Name, address and contact details of the government institution.

e Value of the contract.

e Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the
Department of Trade and Industry, Private Bag X 84, Pretoria, 0001
for the attention of Mr Elias Malapane within five (5) working days
after award of the contract. Mr Malapane may be contacted on



telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at
Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION

4.1  Once the successful bidder (contractor) has made contact with and
furnished the DTI with the information required, the following steps will

be followed:
a. the contractor and the DTI will determine the NIP obligation;
b. the contractor and the DTI will sign the NIP obligation agreement;
C. the contractor will submit a performance guarantee to the DTI;
d. the contractor will submit a business concept for consideration and

approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor
will submit detailed business plans outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved

plans to the DTI.

4.1 The NIP obligation agreement is between the DTl and the successful bidder

(contractor) and, therefore, does not involve the purchasing institution.

Bid number ...........cooiiiiiiii Closing date:.........ccoeeveeiiiiiniineennnnn.
Name Of DIAACT........oeiie e Postal
AAATESS ittt e e e
SIgNAtUTE. ....evneiieiiieiiee e Name (in print)..........ccceeeneevneenneennnnnne.
Date.....coooviviiii

Js475we


mailto:Elias@thedti.gov.za

SBD 6.1 : Preference Points Claim Form



SBD 6.1

PREFERENCE POINTS CLAIM FORM



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

b) The applicable preference point system for this tender is the 80/20 preference
point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of




1.6

2.

3.

3.1.

this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—P mi

Ps =80 (1-"20) or Ps=90(1-"20 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME



GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2") or Ps=90(1+"= )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both
the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)



Number of Number of Number of
points Number of points points
allocated points claimed claimed
(90/10 allocated (90/10 (80/20
The specific goals system) (80/20 system) system)
allocated points in system) (To be (To be
terms of this tender (To be leted | completed
completed by (To be complete by the
the organ of ~_ completed by the tenderer)
state) WALCYILELE  tenderer)
of state)
Historically 2 4
disadvantaged
individuals
Persons with disabilities 1 2
Promotion of Youth 1 3
Woman Participation 2 3
Enterprises located in 2 4
the Eastern Cape
Province
Enterprises located in 2 4
the NELSON MANDELA
BAY METRO
Municipality
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CompPany/firm. ... ..o
44. Company registration NUMDEr: ....... ..o,
4.5. TYPE OF COMPANY/ FIRM
(] Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
0 Public Company
O Personal Liability Company
0 (Pty) Limited
O Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:




i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:




T2.2.1 Certificate of Authority for Signatory



T2.2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT
PHILLIP NIKIWE PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

NOTE: Bidders can use this form or attach a separate Letter of Authority for Signatory

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated
copy of the relevant resolution of the board of directors to this form on the company’s letterhead.

“By resolution of the board of directors passed at a meeting held on

Mr/Ms

, whose signature appears below, has been duly authorised to

sign all documents in connection with the bidder for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

SIGNATURE:

SIGNATURE:




T2.2.2 Certificate of Authority for Joint Ventures



T2.2.2: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP

Project title: NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this Request for Bid in Joint Venture and hereby authorise Mr/Ms

, of the company

, acting in the

capacity of lead partner, to sign all documents in connection with the Request for Bid and any contract resulting
from it on our behalf.

Name of Firm Address Duly Authorised Signatory

Lead Partner Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:




T2.2.4 Site Inspection Certificate



T2.2.4: SITE INSPECTION CERTIFICATE

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP
NIKIWE PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

I/We have visited the site for the above-mentioned works at the date specified below.

I/'We have thoroughly studied the site, plans and contract documents and I/We have brought
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the

works.

I/We further certify that I/We am/are satisfied with the description of the works and the explanation given
to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work
to be done as specified and implied for the execution of this contract.

Both attendance Register and Site inspection certificate could be used to verify attendance.

Date of Inspection: 01 September 2026

Time of Inspection:

11H00

Name of Tenderer

Signature of Tender

Signature of Representative/Agent

Date




T2.2.5 Record of Addenda to Request for Bid
Documents



T2.2.5: RECORD OF ADDENDA TO BID DOCUMENTS

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
oject title: PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

We confirm that the following communications received from the Employer before the submission of this Request for Bid offer,
amending the Request for Bid documents, have been taken into account in this Request for Bid offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.6 Capacity of Bidder

T2.2.6: CAPACITY OF THE BIDDER



APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE

Project title: PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. Details of project team including CV, qualifications and proof of registration
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / Categories of Employee - Key Professional Date of Employment
No. of Personnel (part of Business

Resources | Enterprise) Registration No.

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed: | Date:

Name: | Position:

=T (o 1Y




T2.2.7 Relevant Project Experience - Completed Projects

T2.2.7: RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS



Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE

PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

Bidders must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1.

1.1. Name of project.
1.2. Name of client.

Essential introductory information:

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’'s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF PROJECT NAME OF CLIENT CONTACT DETAILS PROJECT DATE COMPLETED
OF CLIENT VALUE
1
2 AdMple
ONl\,

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed

Date

Name

Position

Bidder




T2.2.8 Relevant Project Experience - Current Projects

T2.2.8: RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS



Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed
over/ towards completion (if they exist).

Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.
2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’'s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT NAME OF

CONTACT CONTACT PROJECT STAGE OF PROJECT
CLIENT DETAILS OF DETAILS OF VALUE
CLIENT REFERENCES

=

~Xa8mpiea onjy

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed

Name

Bidder

Date

Positi
on




T2.2.9 Schedule of Plant & Equipment



T2.2.9: SCHEDULE OF PLANT AND EQUIPMENT

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
oject title: PRIMARY SCHOOL
Bid No: SCMU6-26/27-0004

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available
for this contract or will acquire or hire for this contract if my/our Bid is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.10 Compulsory Enterprise Questionnaire



T2.2.10: COMPULSORY ENTERPRISE QUESTIONNAIRE

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
J ' PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid
requirement.

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly
or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms
of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the
enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other bidding entities submitting Request for Bid offers and
have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.
Signed Date
Name Position

Enterprise name




T2.2.11 CIDB Grading Certificate / Proof of Registration



T2.2.11: CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP NIKIWE
J : PRIMARY SCHOOL
Bid No: SCMU6-26/27-0004

Bidders are required to submit with their Request for Bid:

A Certificate of Contractor Registration issued by the Construction Industry Development

Board.

NOTE: PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY
BIDDER
IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN
RESPECT OF EACH PARTNER MUST BE SUBMITTED




T2.2.12 Other certificates, etc.



T2.2.12: OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP
j ) NIKIWE PRIMARY SCHOOL

Request for Bid No: | SCMU6-26/27-0004

Bidders are required to submit with their Request for Bid:

- Letter of Good Standing from Compensation Fund or a licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993

- Proof of locality of head office by way of certified copy of municipal account or lease
agreement

| NOTE: CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER




Insert Letter of Good Standing from Compensation
Fund



T2.2.13 Insert Completed Project Reference Forms



PROJECT REFERENCE RETURNABLE 1 OF 3

Proiect title: APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP
) ’ NIKIWE PRIMARY SCHOOL
Bid No: SCMU6-26/27-0004

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4, Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO

C. Any other comments:




D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20__
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 2 OF 3

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP

Project title: NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

—

Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES | NO

C. Any other comments:




D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 3 OF 3

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT PHILLIP

Project title: NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

NOTE: This returnable document must be completed by the person who was the principal
agent on an construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO

C. Any other comments:




D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



THE CONTRACT

Part 4: Scope of Work



C3.1 Scope of work



C3.1: SCOPE OF WORKS — JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 4.1 of March 2005)

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT
PHILLIP NIKIWE PRIMARY SCHOOL

Request for Bid No: | SCMU6-26/27-0004

C3.

1.

Scope of Works
GENERAL
a) EXTENT OF THE WORKS

The work comprises of:

Main School:

Take down & set aside concrete roof covering to 10-classroom block. Install new

underlay, new purlins, new insulation, and new concrete roof tiles.

Replace the ceiling to three of the classrooms completely and to hallways in

patches.
Repaint the ceilings. Install new Fascias, Barge Boards, and Rainwater Goods.
Take down and reinstall existing light fittings after ceilings are replaced.

Inspect and complete any other electrical repairs required for this classroom

blocks for lights and plugs to be in working order.
Heritage Building:

Taking down & removing the IBR roof covering to hall. Install new purlins, new
insulation, and new Chromadek roof sheeting. Replace the ceiling in the bathroom
areas completely. Repaint timber ceilings and varnish wooden floors. Repaint
walls internally and externally. Take out and replace existing glazing to all
windows and fanlights. Take down and reinstall existing light fittings after ceilings
are replaced. Inspect and complete any other electrical repairs required for the

heritage building for lights and plugs to be in working order.
a) ORDER OF THE WORKS

N/A
b) BUILDING OCCUPIED

Yes

c) ACCESS - Gravel Road




C3.2 Health and Safety Specification



7 Province of the

EASTERN CAPE

SeiS=Zn/ DEPARTMENT OF EDUCATION

OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION

FOR

CONSTRUCTION & REFURBISHMENT OF EC
SCHOOLS (SMALL PROJECTS)

EASTERN CAPE DEPARTMENT OF
EDUCATION

(THE “CLIENT”)

Prepared By: Dr. Claire Deacon CHSA010/2013
Last revision 23/03/2026 By: Ntokozo Ngwenya
Revision: 02
Date: 23/03/2026 ECDOE

SSHSS
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CLOSE OUT REQUIREMENTS

Project Details

Date of compilation:

Value of project:

Occupational Health and Safety Agent:

Province of the

EASTERN CAPE

e
R R
ned
e 22 adb

DEPARTMENT OF EDUCATION

Revision number: 00

Commencement date:

Contract period:

Professional
responsibilities

Company Contact person

Telephone

Fax

email

Architects

Civil Engineers

Structural Engineers

Electrical Engineers

HVAC Engineers &
Fire Consultants

Quantity Surveyors

Site Details:

Locality of the works:

REFERENCES,

. Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended);

. Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended);
. South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of
services for the OHS Consultant, Manager and Officer;

. Any other internal standards and specifications developed by the Client as they affect the operations, and

. The amended Baseline Risk assessment
. South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999

. Road Traffic Safety Act No. 93 of 1996 (as amended)

. Construction Specifications & Standards 6.0 for Southern Africa. Hans Wegelin 6! Edition 2010

. SANS Code 10400

e  SABS 1200

1. LIST OF ABBREVIATIONS

AlA Approved Inspection Authority

BoQ Bill of Quantities

cc Compensation Commissioner

CR Construction Regulations

CHSO Construction Health and Safety Officer
DMR Driven Machinery Regulations

DEL Department of Employment and Labour
Revision: 02

Date: 23/03/2026

ECDOE
SSHSS




Province of the

EASTERN CAPE

SeiS=Zn/ DEPARTMENT OF EDUCATION

FEMA Federated Employers Mutual Association

GAR General Administration Regulations

GSR General Safety Regulations

HCSR Hazardous Chemical Substances Regulations

HIRA Hazard Identification Risk Assessment

H&S Health and Safety

ER Engineer’s Representative

LI Labour Intensive

DMA Disaster Management Act

OH Occupational Health

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)
SSHSS Site Specific Health and Safety Specification

PC Principal Contractor

PPE Personal Protective Equipment

SANS South African National Standards (Authority)

SACPCMP South African Council for Project and Construction Management Professions
SDS Safety Data Sheet

SMME Small, Micro, Medium Enterprise

SWP Safe Work ProcedurePREAMBLE

Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors
and those affiliated to a particular project. Thus, a high premium is placed on the health and safety (H&S) of the Client
and stakeholders, which include its employees, professional service providers, public and its physical assets.

The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations. The Principal
Contractor is to take due cognisance of the above statement.

Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS)
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for
the project, or parts thereof.

By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in
order to assist the contractor in adequately providing for the health and safety of employees on site.

Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified.

Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the
requirements of the current levels of lockdown, standards, guidelines and information published from time to time.

2. Purpose of the Site Specific Health and Safety Specification (SSHSS)

The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and
Contractors achieve an acceptable level of OHS performance.

No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that
absolves the Principal Contractor from achieving the required level of performance and compliance with legal
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required
performance levels.

A Mandatary Agreement in terms of Section 37.2 (Annexure C) of the OHSA will be signed between parties prior to any
works commencing. If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission.
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The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the
design phase of the project, or during the construction phase. Any new legislation or standards (legislated or determined
by the Client) that are promulgated or accepted during the contract will automatically be applied.

Environmental management shall receive due attention as per the requirements of the Environmental Control Officer
(ECO), but will be managed by the ECO directly if applicable to the project.

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)

The Scope of work as identified by the Stakeholders is as follows:
e Preliminary and General
e Breaking
e Painting
e Carpentry
e Brickwork
e Roof Work
e Asbestos Work

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations,
variations and additions to the standardized specifications applicable to this contract and the technical specifications of

the Client for work that falls outside of the standardized specifications.

2.2 Programme Description

Clarification Meeting TBA
Time allowed for preparation of H&S plan/file
after tender award

Within 1 week after submission but subject to content as per

A | date of SSHSP . . .
pprovaldate o this requirement, for more than one review.

Induction dates To be advised after Approvals of H&S Plan/file
Estimated Commencement date of work on site Subject to approval of H&S Plan.
Estimated Project completion date or project

. Dependant on site establishment and site hand over
duration

Project term

3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)

The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an
integral part of their Contracts with Contractors and Suppliers. A SSHSS will be available for each level of Contract and
Contractor and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating
to work being done and ensure compliance thereto. The information relative to the scope of the project, the works etc.
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation. The
summary of risks is included in Section 2 of the SSHSS.

The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client. These documents
shall be deemed to form part of the returnable Contract Documents. (ANNEXURE C)

No work nor site handover may commence without written approval of the SSHSP by the H&S Agent, or the responsible
person of the Client.
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Should there be design changes, or change in the scope of works, an amended SSHSS may be issued. Where amended
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval. Further to this,
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5
working days following notification thereof. Such design changes.

The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk. All activities on the site
and all appropriate documentation will be monitored and reported on to the Client and the Designer.

Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate. Communication
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at
the commencement of the project.

3.1 Requirements at Start Up

A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the
H&S system:

e A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in
compliance with the Occupational Health and Safety Act and its Regulations;

e Avalid Letter of Good Standing;

e Detailed technical method statements along with, and aligned with the project programme for review by the Principal
Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or
Client:

e Site establishment including:

o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC
employees, during undertaking of such construction activity.

Exposure of services, power, telecommunication etc.;

Arrangements for hoarding, traffic accommodation if applicable:

Excavating for services;

An emergency plan indicating how and where emergencies will be handled, and

Working at heights (if applicable).

O O O O O

Further method statements are to be submitted prior to, and during the project where changes or new work is required,
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence The
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk
assessments, safe work procedures and communication required are available and completed timeously.

Penalties will be applied should this not be adhered to and deemed a serious offence.

4, GENERAL REQUIREMENTS
4.1 Summary of Risks identified during Design

The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during
the design phase. The full design risk assessment can be found in the tender document.

The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering
stage and while developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the PC risk assessments. Where there are other
Contractors appointed to do work, the PCis to ensure that Contractors include such information in their risk assessments.

The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks
as they apply to the project.
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PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable)

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.
Hoarding, security and access to be managed and in place.

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand
tools, chainsaws, use of local labour and contractors.

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for

laying storm water concrete pipes, electrical hand tools plant and equipment
during paving. Noise monitoring.

Ancillary Roadworks Use of chemicals, excavation and use of hand tools.

Housekeeping, stacking and storage | The area is adequate to ensure housekeeping and stacking and storage
principles are followed. However, the children need to be kept well away from
all work areas including the site camp, and notices to be clear in warning of
dangerous construction activities. Care and increased attention to ensure all
materials and vehicles are carefully managed and designated routes are used.

General Use of local labour, and contractors, CLO to do regular information sessions.
High winds and inclement weather require monitoring for all working at heights
Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from

handling. Potential eye, skin and respiratory irritant from paint fumes
exposure, chromates.

4.2 Specified Hazardous Chemical Substances

The following lists of products or substances are those which have been identified as likely to be used on the project.
This list is not inclusive and other products may be considered. Where the PCis likely to supply the product as the product
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS
Hand mixing may occur, 50kg bags are an ergonomic risk from handling.
Cement Potential eye, skin and respiratory irritant from dust exposure, chromates.

Caused by cutting, grinding, sanding of any concrete/granite/tiled

Cement/Silica dust
surface/masonry.

Caused by cutting, sanding, drilling wooden products treated Viz fencing

Wood dusts
poles.

Applying paint and cleaning of paint brushes. Potential eye, nose, skin and

Mineral turpentine . -
respiratory irritant.

Paint Splashes into eyes, onto skin causing irritation.
Cleaning materials Use of disinfectants and sanitizers
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of H&S Responsibilities

An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout
the project.

5.1.1 Notification of Commencement of Construction Work
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The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the
Annexure in the CRs. This shall occur within 7 days of the award of the contract. Proof of submission and/or receipt must be
provided and kept in the H&S file.

Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers),
a revised Annexure A must be submitted to the DEL. The completion date is to include the defect and liability period. A copy
of the notification form and any further submissions/correspondence must be kept in the H&S file. Contractor must
Extend/apply for a new Notification of works 14 days prior to the current one having to expire.

NB: No work may commence without a valid Notification of Construction works

6. HEALTH AND SAFETY PLAN FRAMEWORK

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the
H&S Plan. The PCis required to demonstrate competence by providing an H&S system that will address the requirements of
the project.

The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken
into consideration. The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing
a role in reducing the overall risk of a particular activity, or section of the project. The OHS Agent may from time to time
request additions or systems as they relate to the works or legislative requirements at the time.

The PCis to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:

° The positions of site offices of all Contractors, toilets, drinking water and worker rest areas;

. Indicate the positions of emergency planning and equipment and first aiders;

. Protection of plant and public, indicate parking, designated vehicular routes and access to site;
. Storage areas (materials and equipment, waste etc.), and

° Storage of materials and waste;

Such layouts are to be updated regularly throughout the project.

Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers
who are indispensable will need to be declared fit for work by an occupational health service provider.

Key appointments and succession planning is to be available to ensure those who are playing key roles are able to
cover the project at all times.

The project Organogram is to be updated accordingly and signed and dated at each update.
6.1 Appointment of Competent Site Personnel

The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for
the duration of the project. Should the CEO not be personally involved in the project, the H&S responsibilities are to be
delegated to the Site Agent (OHSA 16.2). Knowledge and training in H&S are required and certificates indicating H&S
training as well as experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept current with the
project programme. The construction team is to ensure the appointed CHSO is kept up to date with all planned activities,
to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk
assessments developed therefrom in conjunction with the CHSO.

The SSHSP shall include the following, but is not limited to the following key appointments:
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6.1.1 Construction Supervision

Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the
area of responsibility, regarding CR 8.1, 8.2 and 8.7. All site supervisors must show evidence of appropriate training in
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).

Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials.

6.1.2 Construction Health and Safety Officer

The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted
for approval by the OHS Agent or the Client, at time of tender

The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone,
computer and internet access, etc.).

Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity
preferably in an OHS capacity. He should also have undergone training in the Act and Regulations. In the case of a
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and
Safety plans and be registered with the SACPCMP as a CHSO.

This person may not hold any other position on the site staff. The site supervisor may not act as the CHSO. The CHSO
appointed for the project will be held responsible for all H&S on the project.

e Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;

e No new workers or Contractors may commence work without approval or following the SSHSP as submitted;

e No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and

e The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left
unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date
agreed to by the OHS Consultant /Client and the CHSO. An example of the monthly report is attached as an Annexure
D.

The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format,
properly labeled and filed. A list of the typical aspects that should be provided is available as Annexure B to this
document. The PCis to ensure that all Contractors documentation follows the same requirements and closed out. H&S
documentation must be completed and be available with the close out of the main contract, or as determined at the
time.

Failure to do so will be considered a serious offence and penalties applied. Failure could also result in retentions or
project certification not being issued to the PC.

6.1.3 Traffic Safety
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and
materials to, on, or from site. The number of passengers in any vehicle is limited to what is stated on the license disc.
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be
used.
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While this is difficult to control by the PC, induction training needs to include such information so workers can protect
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and
sanitizers provided prior to boarding and recommended during transit.

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company
transport.

Penalties will be issued for non-compliances noted.

6.1.4 Health and Safety Representatives and H&S meetings (if applicable)

H&S Representatives representing workers and Contractors are to be appointed following the start up of the project,
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S
and will assist the CHSO and site management in meeting legislative duties.

All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production
or progress meetings.

Failure to do so will be deemed to be a moderate offence.

6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable)

The PC is to ensure compliance with the Clients minimum standards and all legislative requirements. The same H&S
standards required of the PC are to be applied to all Contractors. An index of all Contractors and Suppliers is to be on
file and kept updated at all times. The PCis to ensure there is sufficient funding for H&S compliance by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:

. The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working
days prior to commencing work;

. No Contractor may work under the PCs Compensation registration number. If required, the PC may assist SMMEs
with their registration with the Compensation Commissioner (CC). However, such Contractors will not be able to
commence work until proof of registration or Letter of Good Standing has been received, and

. No work may commence without Mandatary agreements between parties in place.

Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management. Cognisance
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and
appropriately managed.

Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in
aspects of, or all the activities being stopped, and penalties implemented.

7. GENERAL RISK MANAGEMENT
7.1 Health Risks and Medical Surveillance

The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to
the works. Many of the processes are labour intensive and ergonomic risks are to be noted. All workers (including
Contractors) are to be included in the medical surveillance programme.

Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials
specified and the general nature of the works.

All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness
prior to arrival on site that must be less than 12 months old. An exit medical will be required where the project exceeds
6 months in duration. Arrangements for keeping medical records for the required time are to be noted. A procedure
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for
the asbestos exposed workers.
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Given the potential health risks the following aspects are to be included in each medical surveillance intervention:
. Full medical, surgical and occupational history;
. Full physical examination of all systems, and
. Referral if required for the management of identified health issues that may affect the worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to:
e  Audiometry (hearing tests);
. Spirometry (lung function tests) are not to be done until deemed safe to do so, and
° Any other tests identified as relevant from chemical or specifically identified risks of exposure

Failure to do so will be considered a serious offence.

8. Training

Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or
completed training in their reports and audits.

Records of all training, and acknowledgement of such training by attendees must be kept. Comprehensive records
of all employees under the PCs control attending induction or any other training throughout the project shall be
included. Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that
all those affected shall undergo the relevant re-training.

8.1 Site Induction and other training
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or
contractors, or any other that is deemed necessary.

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to
commence work or visit the site where the induction has not been done.

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher
induction shall be re-scheduled at least one month before the induction period expires.

Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry
though the overall responsibility of maintaining current induction cards still lies with the principal contractor. All
induction cards issued must be returned on completion of the project to the Issuer.

Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a
sheltered area large enough to maintain social distancing.

8.2 Noise Risks

All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing
completed and be compliant with the Noise Induced Hearing Loss Regulations. Plant identified that has not been
tested and marked for noise emissions will result in having to be tested or removed from site. Failure to do so within a
reasonable time period will result in such plant being removed from site.

Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as
equal to or greater than 85 dB.

8.3 Asbestos Work
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Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority
must be consulted and Asbestos regulations complied to.

Failure to do so will be considered a serious offence.
9. Emergency Procedures

A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It
is advised that the system should be simple and easy for any worker to follow. The plan may be adapted should new
information or risks are identified.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the
following key elements:

Appointment of a competent emergency response co-ordinator
o Fire, publicinjury, asbestos;
o Falls from heights;
o Serious injury to workers (medical or work-related), and
o Any other major risks identified during risk assessments

The emergency plan is to ensure the inclusion of local service providers. Such arrangements should be made with
these persons prior to the commencement of the project. The general principals of emergency management are to be
applied as it applies to the hierarchy of control and management.

9.1 Fire, First Aiders and First Aid Equipment

At least 1 first aider will be trained to level 3. First aiders shall be available and accessible on site at all times and be
able to work as a team when responding to any emergency on the project. The number of First aiders will be
determined by the complexity and exposed risks of the project, not numbers of workers.

Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could
occur. All mobile plant is to have fire extinguishers. Hot work permits are required for any such activities.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may
be stopped if deemed inadequate for the work at the time of assessment or site inspection.

9.2 Incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of disabling injury or fatality
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following
the incident. Full details are to be included in each site meeting or when the Client visits site. A summary of incidents
is to be included in the monthly report.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be
stopped if deemed inadequate for the work at the time of assessment or site inspection.

10. Personal Protective Equipment (PPE) and Clothing

The PC s to provide a procedure as an addendum to indicate how PPE is managed within the Company. The wearing

of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments. The PC

shall ensure that all workers (Including Contractors) are issued with and shall wear:

° Hard hats;

° Protective footwear;

° Eye protection;

° Hearing protection;

. Reflective jackets (no bibs);

Revision: 02

Date: 23/03/2026 ECDOE
SSHSS



Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

\ -~ :
‘\ " -

° At least 3 cloth masks (for general wear);
. Respiratory protection (minimum of FFP2) or as deemed required by the AlA, and
° Any other necessary PPE identified from SDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The procedures for
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.

Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the
PPE is supplied and worn.

Failure to comply will result in penalties being applied.

11.  Occupational Health and Safety Signage

On-site H&S signage is required as well as standard H&S information. Signage shall be posted up at fixed or temporary
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of
the General Safety Regulations or SANS requirements as amended. Signage is to be noted on the site drawings
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments.

Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons
should take note of H&S requirements.

Failure to comply will result in penalties being applied.
12.  Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan. Inductions
must be carried out for all workers and visitors (including Client, Designers) to the site.

Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks
to be done. Records to be kept in the H&S file.

Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a
penalty issued per non-compliance.

13. Management of Plant and Equipment

The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work. Full lists
of hired and own plant are to be available at the OHS Consultant /Client audit. All daily inspection records are to be kept
in the H&S file, or Contractors where plant and equipment is brought onto site. Registers are not to be more than 1
week behind.

Only competent, fit plant operators are to be used. Medical certificates of fitness are required for all operators.

Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the
testers LMI/E number. Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.
Certificates and registers are to be placed in the H&S file.

Failure to do so will be considered a serious offence.

14.  Excavations (if applicable)

A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are
to be managed.
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A competent person is to be appointed for managing all excavations. A permit system is to be available and used for all
excavations. All equipment and ground conditions to be checked daily, and prior to work commencing.

Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open,
all excavations are to be properly protected. Adequate stakes with 1m high demarcation and berms/spoil are required
to be a safe distance from the edge of the angle of repose. Candy tape may not be used to demarcate excavations.
Cognisance is required of the surrounding area and increased levels of protection are required where work is in
communities, near schools and clinics or churches.

Work will be stopped, and penalties applied to any work in excavations that is not compliant.
15.  Working at heights (if applicable)

A fall protection plan is to be available and supplied as an addendum to the H&S plan. The fall protection plan must be
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the
appointment of a Fall Protection Supervisor with competency to be on file. Method statements, appropriate risk
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights
certification) are to be available prior to work commencing.

The focus for working at height shall include fall restraint systems where possible except during assembling or
dismantling top components or where it is not deemed safe. The relevant SANS codes are to be applied as they apply to
the works and the project, such as:

e SANS 10085

e  SANS 10333 (parts 1-3)

Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation
according to the project requirements. The PC is to note if such work is to be contracted to specialists in the H&S Plan.
the plan is to be developed and work managed by a competent person for the duration of the project. The following
aspects must be included:

e The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing

e Notices to be posted

e  Restrictions or stoppage when weather conditions are deemed hazardous

e Permit system for working at heights

e Prevention of falling tools or equipment

e Link to emergency plan regarding rescue

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works. Note the
requirements in the section relating to medical surveillance.

Registers and all relevant documentation are to be placed in the H&S file.
Work will be stopped, and penalties applied to any work at heights that is not compliant.
16. Cranes and lifting equipment (if applicable)

Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or
equipment,

Appropriate documentation must be made available for the cranes and operators. Method statements, risk
assessments, safe work procedures and training are to be available prior to work commencing. A procedure for
managing loads and lifting must be made available as an addendum to the H&S Plan.

Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site,
the operation may be stopped, and fines imposed until such documentation may be delivered.
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17. Temporary Works (Scaffolding, support work, formwork) (if applicable)

Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds,
support work or formwork. In these instances, a competent person is defined as one who has sufficient experience in
the design of the type of temporary work in question to be able to assess the design. The appropriate competent persons
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent. Records and
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor,
this must be notified to the Principal Agent/OHS Agent.

Failure to do so will be considered a serious offence.

18.  Auditing

Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the
Construction Regulations. The site will be inspected, and the documentation audited relative to the activities and H&S
plan. The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.

The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on
the site. Audit frequency may be increased if Contractors are not performing adequately. Audit results will be acted
upon and non-conformances and penalties issued where deemed appropriate. The Client, Designer or OHS Agent may
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.

The PC will be audited using a template as supplied in the tender document. The audit template will be adjusted from
time to time relative to the activities on site. A similar process is to be used by the PC when auditing their Contractors
on site. Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will
be measured. Full compliance is required. Time limits for corrective actions will be set and must be adhered to.
Failure to address findings or non-conformances will be considered a serious offence.

19. Communication and Meetings on Site

All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.

Failure to address issues timeously will be considered a serious offence.
20. Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times. Toilets
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.

Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to
work areas.

Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted
until corrected.

21. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.
The H&Sfile is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.
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The following completed information shall be included (but not be limited to) as part of the index:
e The SSHSS;
e The SSHSP and the approval by Client;
e Appointment by Client;
e Mandatory agreement with Client;
e Notification of construction work;
e Arecord of all working drawings, calculations and design where applicable;
e Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued;
e Record of Competencies (CVs) and appointments;
e Training Records;
e Permits;
e Method statements;
e Risk assessments;
e Safe work procedures;
e Emergency and injury management;
e Safety data sheets
e Medical surveillance records;
e Registers;
e Records of audits, minutes etc.;
e Plant lists;
e Temporary electrical installations, and
e Employee records (who is on site).

22, NON-CONFORMANCES
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other

compensation.

The following constitute examples of the types of non-conformances that will attract penalties:

Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and a non-
conformance

Severe
Penalty: R5000/count, a non-
conformance and/or activity stoppage

Non-use of PPE supplied

Toilets not supplied or regularly
serviced; lack of drinking water

Contractors working without Health
and Safety Plan approval

Non-completion of registers for plant
and equipment on site

Contractors not audited

Workers transported in contravention
of the OHS plan or legal requirements

Lack of H&S signage at work areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good Standing

Tools and equipment identified in
poor condition during inspections

Legal non-conformances identified
during the previous audit and not
addressed within the agreed time
frame

Non-compliance with traffic
accommodation requirements: layout
or physical conditions

No monthly OHS report at site
meeting to report on

Any serious breach of legal
requirements

No certificates of fitness for
workers as required

Working without approved
method statements
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Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the
engineer, shall be sufficient cause for the engineer to apply penalties as follows:

(i)
(ii)

A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with
any of the requirements of the SSHSS,

In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for
non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect
has been given by the Designer. The site instruction shall state the agreed time, which shall be the time in hours
for reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-related penalty
shall be applied from the time the instruction was given.

24. Public safety
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks
involved whilst construction is taking place.

Safety signage / posters shall be posted at all areas where construction work is taking place;

Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage
appended;

Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;

CLO shall be given talks to do with the community members who are directly involved;

A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety
talks.

Community unrest shall be handled by the local SAPS. CLO shall assist the Contractor should the need arise.
No visitors to site are allowed unless proper arrangements are made.
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ANNEXURE A
CLOSE OUT REQUIREMENTS

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the
completion of the project. The following list is an example of what should be included but is not exhaustive. The OHS
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to
ensure that all instructions are met. Documentation would include all records from the start of the project. Daily or
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic
format and submitted to the OHS agent for approval in adequately formatted lists and folders. Layout should be logical
and in the same order as in the site files.

Health and Safety close out file requirements include:

a) Client H&S Specification
b) Principal Contractor’s OHS Plan(s)

c) Organograms

d) Legal Appointments

e) List of all employees employed on a permanent or contractual basis over the duration of the contract
f) Notification to Department of Labour of commencement of work

g) Letters of Good Standing for the Project

h) Full files for all Contractors as well as their close out reports

e List of Contractors

e All employees employed on a permanent or contractual basis over the duration of the contract
e Letters of Approval of Contractors

e Mandatary Agreements

e Letters of Good Standing

e Appointments

i) Incident Records

i) Non- Conformance records

k) Agent’s Audits

) Method Statements

m) Risk assessments

n) Safe work procedures

o) Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act as
amended

p) All drawings for temporary structures (suspended beams/scaffolds etc.)

q) All operating manuals for any systems that require ongoing maintenance

r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

Defect and Liability Period

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their
Contractors. Any work required during the defect and liability period will require an assessment of the H&S file by the
OHS Consultant to any work commencing.

A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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ANNEXURE B

BASELINE RISK ASSESSMENT

HAZARD RISK MINIMUM CONTROL MEASURES

1. | Electrical commission Electrical shock - Personnel to comply with permits to
work issued by client.

- Personal protective equipment to be
worn by employees to prevent
electrical shock.

- First aid treatment to be readily
available.

- Only competent and trained persons
may decommission or commission
electrical equipment.

2. | Excavations (working Toxic fumes - Deep excavation/ Monitor air for toxic
in and around Collapse of trench fumes.
walls/trapping - Prevent collapse by battering back
Falling into excavation sides to safe angle or install temporary
Collapse of adjacent support.
structures - Protect vehicles from falling into

excavations, provide barriers, signage,
etc. as necessary.

- Beware of undermining of other
structures (e.g. building , scaffolds).

- Record excavations inspections by
competent person on daily basis.

- Provide suitable means of
access/egress in case of emergency.

- Excavations formed by explosives must
be accompanied by method statement
approved by client.

3. | Explosive actuated Noise - Operators to be trained, competent
fastening devices Being stuck by cartridge or and wear appropriate protective
fixing equipment, e.g. goggles, gloves, ear

plugs and head protection.

- Cartridge gun to be in good condition,
inspected for damages and faults
regularly and results entered register.

- Used and unused cartridges gun
should be kept in a secure place when
not in use, maintain register for return

and issue.
4. | Explosive use Injuries to personnel and by- - Blaster must have all relevant permits,
passers permission and licenses in place before
Property damage blasting.

- Method statement must be approved.
- Maintain exclusion zone around
perimeter of blasting, warn persons
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away, erect warning signage and
barriers.

- Obtain permission from local authority
and police.

- Blaster must be competent in blasting.

- Ensure blasting does not affect
stability of adjacent
structures/building.

5. | Fire Injuries to workers, - No littering on site which could
pedestrians, residents, road become a fire hazard, maintain site in
users, damage to property clean condition.
through fire. - No fires to be lit on site, have a

working fire extinguisher at hand all
times.

- No smoking or naked flames near
flammable substances or in
unauthorised areas.

- Ensure proper storage/use of
petrol/diesel/flammable substances,
post warning notices

6. | Flammable liquids Fire - No littering on site which could

Explosion become a fire hazard, maintain site in
clean condition

- Have a working fire extinguisher at all

times.
7. | Asbestos Release of asbestos fibres - Ensure safe access and egress is
Cement pipes provided.

- Erect physical barriers to prevent entry
by unauthorised persons, as
applicable.

- Damp down exposed area to contain
fibre release.

- Personnel involved to wear asbestos
respiratory protection.

- Only Department of Labour registered
asbestos contractors may work with
asbestos, and strictly in accordance
with the requirements of the Asbestos

Regulations.
8. | Asbestos Person falling from height - Notice to be erected informing
Cement removal Debris falling from height personnel of fragile roofs, as
Falling of equipment or tools applicable.
Release of asbestos fibres - Ensure of safe access and egress in
provided.

- Erect physical barriers to prevent entry
by unauthorised persons and falls from
heights, as applicable.

- Roof sheets to be sprayed with water
to prevent fibre release, where
feasible.

- Take extreme care to remove sheets
whole. Where breakage occurs damp
down exposed area to contain fibre

release.
- Personnel involved to wear respiratory
protection.
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Exclusive zone may be required under
area of sheet removal to prevent injury
from falls of material from heights.
Only Department of Labour registered
asbestos contractors may work with
asbestos, and strictly in accordance
with the requirements of the Asbestos
Regulations.

9. | Asphalting

Fire
Burns to skin
Skin disease

Suitable fire extinguisher to be place
prior to commence of works

Ensure competent personnel using
material and competent and trained
machinery/equipment operators.
Ensure there is a safe workplace at all
time.

Ensure all personnel wear sufficient
personal protective equipment (PPE)
including safety boots, reflective vests
and gloves.

Health and safety data sheet required.

10. | Bricklaying

Caustic contamination with
mortar

Contact with sharp blade
tools

Use only trained personnel.

Safe means of access to be provided.
Safe/suitable working platform
required where working at height.

PPE for mortar to include gloves where
practical and goggles/ masks where
there is a risk of contamination

11. | Brush cutting

Injury from contact with
blade/nylon

Fire (where petrol used)
Electrocution (where
electrical tools are used)

Person using brush cutter must be
trained and competent.

Use PPE such as goggles, safety boots,
ear protection, gloves, hard hat.
Brush cutter must be in good condition
and maintained.

Adequate supervision on site at all
times.

No smoking when refuelling, fire
extinguisher to be on hand (where
petrol is used)

12.| Chainsaw use

Falling tree or branches
causing injury to persons
Incorrect use of chainsaw
causing injury

Person using chainsaw must be trained
and competent

Use PPE such as goggles, safety boots,
ear protection, gloves, hard hat,
chainsaw trousers and jackets.
Chainsaw must be in good condition
including guards.

Clear area below area of chainsaw use
and where tree felling.’

When using chainsaw at height
practise safety procedures

13.| Plumbing Falling material Ensure standard safety procedures are
Fall from height followed at all times
Fire Only used trained and competent
Burns personnel
Exposure to lead flames Ensure there is a safe working area at
all times.
Ensure material are stored neatly
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Ensure there is a safe access and
egress at all times.

Ensure all personnel wear suitable and
sufficient PPE.

Consider a hot works permit system
prior to commencing of any hot works.
Make sure emergency procedures are
in place and ensure all personnel are
aware of where to go in case of fire.

14.

Plastering

Falling material
Fall from height
Contact with materials

Ensure standard safety procedures are
followed.

Ensure there is a safe working area.
Ensure safe access and egress.

Ensure competent personnel are used.

15.

Plant or vehicles and
equipment operation

Workers injured by passing
traffic

Road users and pedestrians at

risk from plant operation
Noise

Implement traffic protection
measures.

Trained and competent operators
must be used.

Check plant and vehicles on daily basis
before use and record inspections.
Maintain vehicles in safe condition.
Medical certificates of fitness required
for construction plant.

Crossing of road by construction
vehicles or machines must be limited
to the practical minimum.

Plant and vehicles must be fitted with
amber rotating beacons and reverse
alarms.

Wear appropriate PPE

16.

Pilling

Falls
Struck by machine
Exposure to noise

Personnel to be trained and
competent, pilling rig to be in safe
condition and inspected on a daily
basis on a register by competent
personnel.

Empty pilling holes not to be left
unguarded.

Only approach pilling plant on signal
from operator.

Personnel to wear PPE such as ear

plugs.

17

Paving (laying)

Impact injuries from tile/
mallet

Caustic burns

Sore knees

Cuts from cutter

Impervious gloves to be worn/ barrier
cream to be used

Kneelers or similar to be available.
Personal protective equipment to be
worn.

18

Painting

Contact with paint

Refer to safety data sheet for usage
instructions, hazards and precautions
required.

When working at height, refer to risk
assessment addressing this hazard.

19

Overhead services
(Working near)

Contact with live services
causing injury to personnel
Damage caused to services

Maintain safe clearance levels.
Establish presence of any services via
proper walk through survey of site
and/ or means service drawings.
Wear personal protective clothing.
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Ensure height of plant/ vehicles does
not compromise or exceed clearance
levels from service provider.

20

Noise and Dust

Breathing in dust can cause
long term health problems,
noise can damage hearing

Wear respiratory and hearing
protection.

Dampen down and minimise dust
where possible.

21

Night work

Security
Lighting

The contractor shall not undertake any
night work without prior arrangement
and written permit from the client.
The contractor shall ensure that
adequate lighting is provided for all
night work and failure to do so shall
result in work being stopped

22

Compacting and filling

Contact with tipping materials
Contact with moving plant
Vehicles/personnel falling
into excavations

Contact with underground
services

Trained banks man to control vehicle
movement

Only trained personnel to use plant
Personnel to stand clear as materials
are being tipped

Use stop blocks and signs to warn
vehicles of excavations, where
applicable

Stand clear of plant whilst material is
being compacted

Establish position of underground
services and protect services from
damage.

23

Concrete pumping

Sprains and strains

Hit by pump

Concrete burns
Collapse/bursting of structure

Personnel to be in clear vision of pump
operator

Trained pump operator

Personnel working with the concrete
to wear the appropriate equipment to
protect against cement burns

Design of structure being loaded to be
approved by competent designer and
inspect before, during and after
loading.

Pump to be well maintained

24

Compactor operations

Crush of feet

Only trained and competent personnel
to use the machine

Ensure operators wear steel toe caps
shoes or boots at all times

25

Confined spaces

Suffocating
Fumes

Ensure that confined spaces is
sufficiently ventilated

Wear personal protective equipment
such as proper masks if air supply
insufficient or not of sufficient quality.
Test oxygen levels in confined space to
ensure that is safe for entry

Ensure that emergency procedures are
in place

26

Cutting Kerbs

Saw slipping, blade
disintegrating

Only trained operators to use saw and
change blades.

PPE must be worn, gloves, goggles,
dust mask and hearing protection.
People to be kept away from the work
area.
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Work to cease if people have to pass
Sparks etc. To be directed away from
people and any flammable material.

27

Cutting Off Disc

Noise

Cuts from machine

Fire (particularly at refuelling)
Flying debris

Blade shattering
Contamination by fume
created or exhaust fume

Use competent personnel

Hot works control, fire extinguisher,
fire watch man. (permit may be
required).

PPE to include gloves, eye protection,
hearing protection.

Solid working position

Clear working area

Correct grade of blade must be used
Good ventilation to be provided
(Forced if necessary)

Changing of wheels to be by
competent persons only

Cutting discs must not be used for
grinding (grinding disc thicker).
Bystanders to wear hearing protection,
as applicable.

28

Demolition

Falling materials premature
collapse of structure

Ensure there is current method
statement in place

Ensure all emergency procedures are
in place and all details are displayed.
Ensure that structural demolition has
been approved by designer and site
management

29

Kerb Laying

Nips at joints
Crushing by kerbs
Caustic burns

Impervious gloves and barrier cream
to be used to protect hands.
Personnel should be aware of safe
manual handling techniques when
handling kerbs.

30

Lead — working with
removal of tiles

Toxic effects from exposure
to lead and its compounds
Risk of inhalation, ingestion
and absorption

Personnel falling from height
Debris falling from height

Demarcation of the workplace
Restriction of entry by unauthorised
persons

Restriction of substances that can
release airborne lead to certain areas
Limit number of workers exposed to
lead

Regular cleaning of workplaces and
equipment

All employees who are exposed to lead
must be provided with suitable and
adequate PPE

Lead is to be packed in impermeable
containers that are tightly sealed and
clearly marked for removal.

The need for medical surveillance and
the nature thereof is to be based on
both risk assessment and air
monitoring results and safety
legislations.

31

Lifting Operations

Falling material

Crushing by material

Hand injuries to the slinger
Toppling crane

Check test certificate

Check examination certificate
Check inspection have been carried
out
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Check certificates for lifting equipment
(chains, slings, shackles, etc.)

32

Fragile Materials

Person or items falling
through fragile materials

All fragile materials to be identified
and protected prior to work
commencing.

Protection to include either covering
the fragile materials or excluding
activity.

Any coverings to be secured in place
The location of the fragile materials to
be indicated by signage

33

Hand tools

Injuries caused by use of hand
tool

Impact with the tool

Falls due to access problems
Contamination with
substance being worked

Ensure:

Tool is correct for the job

Tool is in good order and suitably
sharp

Personnel must be
competent/instructed in tool usage
and tool safety

Lighting is sufficient

Access is safe, working platform is
secure, leading edge is guarded
Operative is wearing all necessary PPE

34

Hazardous Substances

Injuries to workers through
use of hazardous substances,
e.g. injuries to eyes, skin, etc..

Use substances in accordance with the
safety data sheet particularly
reference protective clothing required.
(example: gloves, goggles, etc.)

Know what first aid measures are.
Have welfare facilities available for
washing of hands, etc..

35

Hot Works

Burns to eyes or other parts
of the body

PPE to include eye protection, kin and
ear protection.

Respirator maybe be required where
cutting galvanized steel or anywhere
else toxic fumes and gases arise.

Dust can also be a problem and forced
ventilation may be required

36

Mobile Crane Erection
& Dismantling and Use

Collapse of structure
Overturning structure
Falling Materials

Ensure emergency procedures are in
place and all operative are aware of
the details

Only used trained and competent
operators for the erection and
dismantling and use of cranes

Ensure crane driver is trained and hold
certification as proof. Must have a
valid medical fitness certificate

Ensure crane is 360 degrees vision if
not ensure a fully trained banks man is
available at all times.

Banksman to wear reflector vest to
identify him/herself to the crane driver
Ensure all personnel wear suitable and
sufficient PPE

Consider creating an exclusion area

37

Members of the public
— Protection Of

Injury to the member of the
public and road users from
site works

Barriers and signage to be in place
Workers must warn away members of
the public from the works
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Footpaths and bridges which are open
to the public must be closed off if in
the area of works otherwise made safe
so that no injury to a member of the
public occurs

Traffic turning into site — traffic
management and signage is required
Signage to be on the road at site
entrance warning motorists that
construction traffic turning into/out of
site access. Keep roads free of mud
where possible

Refer to plant risk assessment for
details on plant safety precautions
NOTE: SIGNAGE TO BE POSTED ON
SITE TO WARN OF CONSTRUCTION
MOVEMENTS. SAFE MEANS OF ACCESS
FOR BOTH CONSTRUCTION TRAFFIC TO
SITE AND PROVATE HOMEOWNERS
MUST BE AGREED

38

Manhole Rings & Pipe
Storage

Rolling of rings
Collapse of pipes
Crushing of persons
Stockpile collapse

Manhole rings must be stored flat to
prevent them being rolled

Banks of stock pipes are not to be
broken until they are ready to be used
Personnel must stand to the side when
breaking bands so as not to be hit by
falling pipes

Pipes must be wedged to prevent
rolling

39

Temporary Works —
Shoring, Scaffolding,
falsework, formwork

Collapse of works

Wear PPE such as gloves and goggles
Formwork must be built by trained
person and also be inspected by
competent person and results entered
into register on site/

40

Tower (Mobile
Aluminium Tower)
Scaffold

Overturning
Falls

Tower to be on firm level ground with
wheels or feet properly supported
Erection by competent person
Inspection before first use

Weekly record of inspection required
Guard rails and toe boards as per
normal scaffold

Beware when moving of overhead
obstructions, such as power lines
Never move in strong winds

41

Underground Services

Striking of buried services

Make all necessary enquiries to
establish what services are in the area
Assume all services to be live (unless
confirmation Is received to confirm
that services are isolated or otherwise
made safe.

Comply with requirements of the safe
system of work for underground
services

Where available locate services with a
locator

Hand dig around services

Revision: 02
Date: 23/03/2026

ECDOE
SSHSS




Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

42 | Working at height Personnel falling from height - All access equipment is properly
Falling debris constructed (inspection record must
Those beneath being injured be maintained)

- Only trained personnel construct,
dismantle or control access equipment

- All equipment must have full toe
boards and guard rails, Comply with
SANS10085 on erection, use and
dismantling scaffolding

- No access equipment to be loaded
above its safe working load

- No access equipment to be loaded
above the level of the guardrail

- Where working involves leaning out an
open leading edge, then all personnel
are to be fitted with a full body
harness. The harness must be
connected at all times

- Allfall arrest equipment to be
correctly maintained

- Ensure if ladders used for access, they
are either footed or tied.

43 | Precast slab/ Unit Falls - Emergency procedures are in place
laying and fixing Falling material and personnel explained details
Manual handling - Use competent personnel

- Ensure suitable and sufficient access
and egress is provided

- Safe place of work must be provided

- Ensure all personnel wear correct PPE

- Exclusion zone may be required for
protection against risk of falling

objects
44 | Road Construction Risk of being struck by - Ensure traffic management measures
vehicles in place

- No construction activities to
commence until adequate provision
made to accommodate traffic in
accordance with the South African
road signs manual

- Wear reflective waist coats when
working on or near the road and road
shoulder as well as any either required
PPE clothing

- Crossing of road by personnel must be
limited to the practical minimum

- Use of fencing or other barriers as
appropriate.

45 | Road Marking Contact with moving vehicles - Ensure suitable and sufficient road

Fire signs are erected, as applicable

- Possible road or lane closure may be
required, traffic management may be
required

- Fire extinguisher to be situated in a
suitable area, use dry powder or foam

46 | Rope Access Personnel falling from Height - Ensure:
Falling debris
Those beneath being injured
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- Competent person is appointed in
writing to supervise all rope access on
the site

- Compliance with Construction
regulations particularly section 10 & 18

- All rope access work is carried out
under supervision of a competent
person

- All rope access operators are
competent and licensed to carry out
their work

- The design, selection and use of the
equipment and anchors comply with
safety standards incorporated for this
purpose into these regulations under
section 44 of the act.

- Site specific fall protection plan must
be developed by a competent person
applicable to the specific work and
environment prior to the
commencement of the work including
all records of maintenance and
inspections of all equipment used for
the work operations

47 | Steel fixing Back injuries caused by - PPE must include safety boots and
manual handling goggles
Eye injuries from tie wire - Manual handling training may be
Trips/Falls required
Falling from height - Care to be taken when near overhead
lines

- Use only trained personnel

- Provide safe means of access

- Maintain and regularly inspect all
lifting appliances and equipment

- Cap starter bars to prevent injuries
where feasible

- Construct scaffold walkway to cross
reinforcing mesh, as required

48 Steel erection Falls from height - Adhere to all general precautions for
Falling components working at height
Contact injuries from falling - Barrier off/ exclude area below work
lifting equipment - Alllifting appliances to be examined

and inspected

- Inspection register in place and up to
date

- All personnel to be trained and
competent wear clipped on safety
harnessed when working on height

- Ensure that lifting equipment (slings,
chains and shackles) test certificates
are current and on site

- Competent persons only to connect
loads and direct plant

49 | Work over or next to Drowning - Evaluate the depth of water, height
water above water that work takes place,
whether workers can swim or not and
then determine safety precautions
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required: these may include such
measures such as barriers, signage, life
belts, safety harness etc.

- When working on river/harbour/dam
edge, erect life saving devices and
barriers to protect workers and
vehicles (Stop blocks may also be
required). Only trained and competent
personnel may be used

50 | Scaffold Personnel falling from height - Ensure:
Erection/Dismantling Items of scaffold falling onto - Scaffold is designed to take the
personnel imposed load
Scaffold collapsing onto those - Scaffold is not overloaded
below - Scaffolders are fully trained

- Scaffolding is regularly checked by
competent person and record of
inspection retained. Written
inspections to be recorded on weekly
basis.

- Scaffolders must adhere to the safe
systems of work.

- Allfall arrest equipment to be checked
and certified in good working order

- That ALL understand the safety system

of work
51 | Shuttering walls, Falling from height - Ensure all personnel wear appropriate
Beams, Columns Falling materials from height PPE
Cuts and abrasions from - Ensure at all times there is a safe
splinters and nails working platform

- Use only trained competent personnel

- If electrical tools are being used ensure
they have been tested and safe to use

- Ensure timber is de-nailed after used

- Ensure safety standards are followed
at all times

- Ensure there is a safe means of access
and egress at all times
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(Hereinafter referred to as the Employer)

and

(Hereinafter referred to as The Employee)

Compensation Fund

Number:
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Whereas the Company called under contract no. for the executing of the following
At (“Premises”)

and whereas the contractor

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as
provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the
undersigned agree to:

1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the
Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst
any such employees are on the premises.

2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst
he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the
duration of his contractual relationship with the client whichever period is the longest:

*  Public liability insurance covers.
* Any other insurance cover that will adequately make provision for any possible losses and/or claims arising
from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises.

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times
comply with all the requirements of the Act and without derogating from this general undertaking, also comply with
the following conditions:

*  All work performed on the premises must be performed under the close supervision of the contractor’s
employees who are trained to understand the hazards associated with any work that the contractor performs on
the stated premises.

*  The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates
any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the
Client.

*  The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his
employees and any Contractor comply with them.

*  The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made
aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced.

The Contractor must provide the Client with written proof that his employees and those of the sub contractor have
been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the
analysis.

» Discipline regarding Occupational Health and Safety shall be strictly enforced.

*  Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the
Contractor and worn as prescribed.

» Safe work practices shall be enforced and all employees shall be made conversant with the contents of these
practices.

*  No unsafe equipment/machinery and/or articles will be allows and/or used on the premises.

*  All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of
Labour as well as to the client. The Client shall further be provided with copies of all documentation relating to
any incident.

e The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Act into any incident involving a Contractor and/or his employees and/or his Contractor.

*  No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the
Client without prior written approval.
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*  Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly
completed and approved permit.

* No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of
being under the influence of alcohol or any other intoxicating substance shall be removed from the premises.

»  Full participation shall be given if and when Client employees inquire into Occupational Health and Safety
issues.

*  The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the
execution of the work.

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything
that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard.

5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way
whilst performing any work on the premises.

Date
1. Signed by Client Rep
Date
2. Signed bContractor or his Authorized Representative
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C3.4 Contractors Reports



CONTRACTOR MONTHLY REPORT PART 1

Project No: .........ccoooiiiiiin it Project Name: ...,
Contract No: ...,
Contractor Name: ... e
Claim No: ... For Period Ending: ............c..cccoiiiiiiins
Date of Report: ........ccoveeviiiinnnnnn.

The Contractors monthly report comprises an integral part of the
Contractors payment claim and processing of the payment claim
is not permitted without this report also being submitted i.e.

“NO REPORT - NO PAYMENT".

Attachments:

Part 2 : Overall Project Worker Schedule: Schedule of all local labourers
employed since the start of the project

Part 3 : Weekly Task Wage Register
Part 4: Local Labour Schedule
Part 5: Beneficiary List (certified copy of ID’s)

Additional Requirements:

1. When contractor recruit local labourers, they must produce a 13 digit identity document
and a certified copy of the ID must be forwarded to the DRPW Regional EPWP
representative

2. That at least one disabled person be recruited and employed on the project and
reported as such

3. A daily attendance register should be kept on site

4. Each beneficiary must sign the payment sheet, as proof that they have been paid.

5. At the bottom of the contractors report, the site agent or CLO or contractor must sign
the document as proof that the people indicated have worked the number of days

6. Employment of local labourers should constitute the following:

a. 55% women

b. 55% young people

c. the minimum wage rate to be paid is in accordance with the National Minimum
Wage Act, 1 March 2026 of the latest Published Act.



Note this report is available from the Department EFMS SITE in Excel and hard copy this report also needs to be captured on EFMS on a monthly basis.

BENEFICIARY INFORMATION

PLEASE PROVIDE BENEFICIARY INFORMATION ON THIS SHEET FROM 2024 May to 2027 August

2026 September 2026 October 2026 November 2026 December
Total Total Total Total

Number number Number number Number number Number number
of ETNY Total of of DETY of of DETY of of DETY Total of
labour wage wages training labour wage Total training labour wage Total training labour wage wages training
1.D. Has days for rate for paid days days for rate for wages days days for rate for wages days days for rate for paid days
First name Initials Lastname Number Gender disability Education level Startdate Sep Sep Sep Sep Oct Oct paid Oct Oct Nov Nov paid Nov Nov Dec Dec Dec Dec
DONOT DONOT DONOT DO NOT
ENTER ENTER ENTER ENTER
DATAIN DATAIN DATAIN DATAIN
Select an option THIS THIS THIS THIS
yyyy/mm/ from the yyyy/mm/ CcoLUM COLUM COLUM CcoLUM
dd MorF YorN dropdown list dd N N N N
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00
0.00 0.00 0.00 0.00




Part 5: Pricing Data



C2.1 Pricing Instructions



C2.1: PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 6.2 - May 2018)

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT
PHILLIP NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

1.

BILLS OF QUANTITIES

The bills of quantities forms part of and must be read and priced in conjunction
with all the other documents forming part of the contract documents, the
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and
all other relevant documentation.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums,
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT
calculated and added to the Total Value thereof in the Final Summary.

PREVIOUS WORK

The bidder is to acquaint themselves with the site thoroughly before pricing.
Adjustment of prices will not be entertained after the award of the contract.




C2.2 Preliminaries / Bill of Quantities / Final
Summary



SECTION 1:
PRELIMINARIES




Item
No

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of
this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities, amended as hereinafter described

The contractor is deemed to have referred to the above mentioned documents
for the full intent and meaning of each clause

The clauses in the above mentioned documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as will
apply are given under each relevant clause heading and such amendments,
modifications, corrections or supplements shall take precedence notwithstanding
anything to the contrary contained in the above mentioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of description of items fully
described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these bills of
quantities to satisfy the requirements of this project. Such supplementary
preambles and/or specifications shall take precedence over the provisions of the
General Preambles

The contractor's prices for all items throughout these bills of quantities shall
take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications

Carried to Collection
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If any discrepancy in any of the documents forming part of the contract is found,
then the contract data and or amendments within the special conditions of
contract and herein shall prevail in cases of conflict between any of the
documents

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Contractors are required to price all individual items in the preliminary and
general section of the bill of quantities and should not lump the items into a
single sum or amount. This fully priced schedule must be included as part of the
priced bill of quantities returnable with tender submission

In the event that the contractor, due to causes of his own making, fails to
achieve the targets set out in his construction programme and his performance is
not in accordance with the contract, payment of the time related Preliminaries will
be paid in proportion to the value of the monthly progress payment and not in
accordance with the projected cash flow for this item. The principal agent shall
review the status quo and revert to paying the contractor in accordance with the
contract once the contractor has demonstrated improvement of their performance
and the principal agent is satisfied that the contractor is performing diligently

Similarly the full amount of the fixed portion of the Preliminaries will be paid only
once the successful contractor has fully complied with deliverables under this
section

Should the contractor select Option A in the contract data for the adjustment of
preliminaries, the amounts entered against the relevant items in these
preliminaries are to be divided into one or more of the three categories provided
namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

Carried to Collection
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The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where to
be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement. Value
Added Tax (VAT) is to be separately stated on the summary page of these bills
of quantities

Items left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out of the
contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other items
shall include for the supply, maintenance, operating cost and subsequent
removal and making good as necessary
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Contractors are reminded that some of the works are to be undertaken under
restrictive site conditions, over steep terrain, in dense vegetation, protected
environments etc.

In addition to the usual rates priced for standard measured items in the bills of
quantities, contractors shall provide for all additional plant, labour, equipment,
temporary works, temporary access ways and any additional supervision,
transport, security, special plant and equipment to navigate restrictive site
conditions and all things necessary for the completion of the works within this
bills of quantities. The rates or amounts tendered for these items shall also
include for the contractors management, attendance, profit, costs for removal
and reinstatement of the ground conditions, vegetation, etc. in the state and
condition prior to the works being undertaken

In addition to the usual rates priced for compliance with law and regulation in
relation to inspections, warranties, guarantees, tests, analysis, commissioning
and all things necessary for compliance, the contractor is expected to include in
the rates, prices and the tendered total of the prices for all inspections,
warranties, guarantees, tests, analysis, commissioning and all things necessary
for compliance, payable by the contractor

Such items include but are not limited to: - Electrical Compliance Certificate -
Plumbing Compliance Certificate - Structural Steel Compliance Certificate -
Lightning Certificate - Soil Protection Certificate - Concrete test results and cube
certificates - Compaction Test results and certificates - Waterproofing guarantee
certificates - TR1 and TR2 prefabricated roof truss certificates - Roof covering
certificate - Soil compaction certificates - Electrical and Mechanical test
certificates - Plumbing and drainage pressure test certificates - Fire Compliance
Certificate - Entomology Certificate - SANS 10400-A:2010 compliance
certificates - Any other requirement as per the latest National Building Regulation

Contractors are reminded and hereby given the opportunity to allow for and price
all costs related to the abnormal working conditions referred to herein as no
claims for additional costs will be entertained for any omission on the part of
contractor

Clause 3.9 amended to read ‘The priced document shall not be used as a
specification for material and goods and the quantities should not be used for
procurement purposes

All procurement of material will be based on actual site measurements and not
on drawings, specifications or the bill of quantities

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the
intention that the abbreviated descriptions be fully described when read with the
applicable measuring system and the relevant preambles and/or specifications.
However, should the full intent and meaning of any description not be clear, the
contractor shall, before submission of his tender, call for a written directive from
the principal agent, failing which it shall be assumed that the contractor has
allowed in his pricing for materials and workmanship in terms of international
best practice
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Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated
grouping of two or more persons then:

1. These persons are deemed to be jointly and severally liable to the employer
for the performance of this agreement

2. These persons shall notify the employer of their leader who has assigned
authority to bind the contractor and each of these persons

3. The contractor shall not alter its composition or legal status without the prior
written consent of the employer

Clause 5.0 - Documents
Value Added Tax

Provision is made in the summary page of these bills of quantities for the
inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be
used as a specification of materials and goods or methods, if any

Electronic issue of drawings

Some drawings for this project will be issued electronically and the contractor
shall be deemed to have received such drawings on the date that such drawings
have been dispatched electronically [5.6]
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Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and
perform duties for specific aspects of the works is delegated to agents as
follows [6.2]. This does not preclude the principal agent from issuing such
contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural design, functional design and
quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.21

Rectification of discrepancies, errors in description or quantity or
omission of items in
the agreement other than in the JBCC Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of the works provided that
such
contract instructions shall not substantially change the scope of the
works

1.2.3 The site [13.0]

1.2.4  Compliance with the law, regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

1.2.6  Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]
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1.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion, a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]
1.2.15  Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of
construction equipment and surplus materials and goods [29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all measurements, valuations, financial
assessments and all other quantity surveying and cost control functions of the
works

2.2 Contract instructions [6.2; 17.1] :
2.2.1 No contract instructions delegated to the quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the JBCC Principal
Building Agreement

3.2.2 Alteration to design, standards or quantity of the works provided that

such contract instructions shall not substantially change the scope of
the works

3.2.3 The site [13.0]
3.24 Compliance with the law, regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works
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3.2.6

3.2.7

3.2.8

3.29

3.2.10

3.2.11

3.212

3.2.13

Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and goods

Protection of the works

Making good physical loss and repairing damage to the works [23.2.2]
Rectification of defects [21.2]

A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion
and a list for final completion specifying outstanding or defective work
to be rectified to achieve final completion

Expenditure of budgetary allowances, prime cost amounts and
provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects of mechanical
engineering design and quality inspection of the works and, where appointed by
the employer for quantity surveying services in respect of the mechanical
installations, for all measurements, valuations, financial assessments and all
other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the JBCC Principal
Building Agreement

4.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of
the works

4.2.3 Compliance with the law, regulations and bylaws [2.1]

4.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

4.2.6 Removal or re-execution of work
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4.2.7

4.2.8

4.2.9

4.2.10

4.2.11

4.2.12

Removal or substitution of any materials and goods

Protection of the works

Making good physical loss and repairing damage to the works [23.2.2]
Rectification of defects [21.2]

A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion
and a list for final completion specifying outstanding or defective work
to be rectified to achieve final completion

Expenditure of budgetary allowances, prime cost amounts and
provisional sums

5. Electrical/Electronics engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of electrical and electronics
engineering design and quality inspection of the works and, where appointed by
the employer for quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial assessments and all
other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.21

522

5.2.3

524

525

5.2.6

5.2.7

528

Bill No.

Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the JBCC Principal
Building Agreement

Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of
the works

Compliance with the law, regulations and bylaws [2.1]

Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

Removal or re-execution of work
Removal or substitution of any materials and goods

Protection of the works
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5.2.10

5.2.11

5.212

Making good physical loss and repairing damage to the works [23.2.2]
Rectification of defects [21.2]

A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion
and a list for final completion specifying outstanding or defective work
to be rectified to achieve final completion

Expenditure of budgetary allowances, prime cost amounts and
provisional sums

6. Health and safety consultant

6.1 Duties [6.2] :

The health and safety consultant is responsible for all aspects of health and
safety of the works. Without derogating from the generality thereof, the health
and safety consultant will perform the following specific functions and duties in
respect of the health and safety aspects of the works. He shall:

6.1.1

6.1.2

6.1.5

Act as the employer's agent in terms of the Construction Regulations
issued in terms of the Occupational Health and Safety Act, 1993 as
amended

Prepare and update the health and safety specification for the works
Agree with the contractor the health and safety plan for the works

Carry out regular audits to ensure adherence to the safety plan and
compliance with the act and regulations

Stop the execution of the works where the agreed specification or plan
is not adhered to

Insurances and securities (A8-A11)

Clause 8.0 - Works risk

Bill No.
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Clause 10.0 - Insurances
Clause 10.1.1 - Contracts Works Insurance

‘the contractor shall be responsible for effecting and maintaining the contract
works insurance for the full duration of the contract period. The insured amount
for the full scope of works shall be 110% of the contract amount

Clause 10.1.2 - Supplementary Insurance - N/A

Clause 10.1.3 - Public Liability Insurance

Clause 10.1.4 - Removal of Lateral Support Insurance - N/A
Clause 10.1.5 - Other Insurances - N/A

Clause 11.0 - Securities

Clause 11.1 - Guarantee for construction

The contractor shall provide to the employer a guarantee for construction
within fifteen (15) working days of acceptance of the contractor's tender

Clause 11.5 - Guarantee for payment

The employer shall not provide to the contractor a guarantee for payment. The
contractor shall waive his lien or right of continuing possession of the works
[11.10]

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is included in all subcontracts
and that the works executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

Execution (A12 - A17)

Clause 12.0 - Obligations of the parties

Office accommodation

The contractor shall provide, maintain and remove on practical completion air
conditioned office accommodation with suitable tables and chairs for meetings to
be held on the site. Such offices shall be kept clean and fit for use at all times
[12.2.18]
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Notice board

The contractor shall erect in a position approved by the principal agent,
maintain and remove on practical completion a notice board recommended by
the South African Institute of Architects and as approved by the principal agent
listing the names and logos of the employer, the contractor and the
professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice
boards to be erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices
that may be required by any local or other authority in order not to cause any
delay to the commencement of the works by the contractor. The contractor
shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible for
the timeous approval of building plans by any local or other authorities and the
payment of any fees or charges related thereto

Clause 16.0 - Direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office
and workshop and storage of equipment and materials

2. Allow the use of personnel welfare facilities, where provided

3. Provide water, lighting and single phase electric power to a position within
50m of the place where the direct contract work is to be carried out, other
than fuel or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding, hoisting facilities,
etc. provided by the contractor, in common with others having the like right,
while it remains erected on the site [16.1]
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20

21

22

23

24

25

Clause 17.0 - Contract instructions
Site instructions

Instructions issued on site are to be recorded in a site instruction book which is
to be supplied and maintained on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

Clause 21.0 - Defects liability period and final completion

A 2.5% retention shall apply. The maintenance period shall be 12 months.

Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform
to the specification or the contract drawings shall not constitute grounds for the

extension of the construction period nor for the adjustment of the contract
value [17.1.8; 23.1 & 2]

Payment (A25 - A27)

Clause 25.0 - Payment
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Prices submitted

Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding the fact that such prices
may be used in an interim payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept any such prices prior to
the issue of the certificate of final completion, it shall be in writing

Clause 25 amended to read ‘The employer shall pay to the contractor the
amount certified in interim payment certificate within thirty (30 ) calendar days of
the date of issue of the payment certificate or the contractors tax invoice
whichever is the later date'

Materials and goods stored off site shall not be included in the amount
authorised for payment unless the requirements for an Advanced Payment
Guarantee are met

Clause 26.0 - Adjustment of the contract value and final account

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value
Added Tax, shall be for the account of the contractor [26.9.5]

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant installation/user
requirements may have to be delayed and may consequently not be executed
prior to practical completion

Should the contractor be instructed to do so he shall execute this work under
the conditions pertaining to this agreement on the basis that a separate amount
for preliminaries appurtenant to this work (if applicable) is agreed to between
the contractor and the principal agent and on condition that instruction to
proceed with such work is given to him within a period of three (3) calendar
months after the date of practical completion of the works

The contractor shall not receive any mark-up for overheads and profit on any
omission of tenant installation work or tenant installation work by others. Claims
of loss of profit shall not be considered

The employer reserves the right to omit such work without compensation to the
contractor for loss of profit or any other loss which the contractor may suffer as
a result of such omission
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28

29

30

31

32

Cost of claims
All costs incurred by the contractor in the preparation of claims shall be borne
by the contractor. This provision shall not preclude an adjudicator or an

arbitrator appointed in terms of this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors
The contractor shall review, assess and adjudicate any claims received by him
from any subcontractor and thereafter submit same to the principal agent with

a recommendation in order to assist the principal agent in adjudicating the
claim [26.6]

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the amount of the contract sum
shall be inserted in the agreement for signature of the agreement by the parties

Contract data
Tenderer's selections

Before submission of his tender the contractor is to complete the tenderer's
selections in the contract data
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SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities Yes

Multiple procurement

These bills of quantities are in multiple procurement format

These bills of quantities are in multiple procurement format ie the "wet trades" -
earthworks, concrete, formwork and reinforcement, masonry, waterproofing,

plumbing and drainage, external works - are provisionally measured and the
subsequent trades are budgetary allowances and provisional sums.

Previous work and adjoining properties (B3

Clause 3.1 - Previous work - dimensional accuracy
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42

43

44

45

46

47

48

49

Clause 3.3 - Inspection of adjoining properties

The site (B4)

Clause 4.1 - Handover of site in stages

Clause 4.2 - Enclosure of the works

Hoarding will be required to isolate areas; this hoarding has been allowed for in
the bills of quantities

Clause 4.4 - Encroachments
The contractor shall notify the principal agent if any encroachments of adjoining
foundations, buildings, structures, pavements, boundaries, etc. exist in order that

the necessary arrangements may be made for the rectification of any such
encroachment

Clause 4.5 - Existing premises occupied

The existing facility will be occupied and the contractor will be given certain
hoarded off areas as agreed with the User to work on

Management of contract (B5)

Clause 5.1 - Management of the works
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53

54

55
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Clause 5.3 - Technical meetings

Samples, shop drawings and manufacturer's instructions (B6)

Clause 6.1 - Samples of materials

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water

Clause 8.3 - Ablution and welfare facilities

Clause 8.3 - Ablution and welfare facilities in compliance to the provisions of the
Construction Regulations 2014 issued in terms of the Occupational Health and
Safety Act, 1993 as amended: Section (30):

Sub-section (1)(a) - Shower facilities after consultation with the employees or the
employees representatives, or at least one shower facility for every 15 persons;
Sub-section (1)(b) - at least one sanitary facility for each sex and for every 30
workers;

Sub-section (1)(c) - changing facilities for each sex and

Sub-section (1)(d) - sheltered eating areas
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60
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63
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Clause 8.4 - Communication facilities

Prime cost amounts (B9)

Clause 9.1 - prime cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works and works occupied in
sections

Clause 11.3 - Security of the works

The contractor shall be briefed on the restrictions of movement, servitudes,
access control, buildings in use, security requirements and security clearances,
working hours, etc. and the employers control at all times. The contractor shall
not extend his operations into any restricted or undefined areas

Work shall be carried out during normal working hours. Any extended times or
approval or overtime work shall be considered and approved by the PA. The
contractor shall comply with the employers rules for the control of delivery of
materials and goods into the site and for the removal of such items from the site

The Contractor will be responsible for ensuring the security and protection of all
material, hand tools, power tools, plant, equipment, machinery, etc. stored on the
site

The Contractor will be required to make arrangements with the Employer,
through the Principal Agent, for the use of and reimbursement for the security
measures currently in force and operational on the site
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Clause 11.4 - Notice before covering work

Clause 11.5 - Disturbance

Disturbance

All work is to be carried out in such a manner as to cause no unacceptable or
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and
the like to the public, others, other properties and traffic in so far as they exceed
the permissible limitations set by government legislation or by the local authority.
Any delays, stoppages and the like arising from or in order to comply with the
above will not constitute grounds for an adjustment to the construction period
or contract value whatsoever

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by
whatever means necessary all forms of pollution emanating from the site during

the construction period due inter alia to noise, artificial light, wind-blown sand,

dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the site and are used by
the contractor during the execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works
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Clause 11.11 - Advertising

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the
contractor shall obtain a written warranty, addressed to the employer, from the
entity supplying the materials and/or executing the work and shall deliver same
to the principal agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are
warranted for a specific period from the date of practical completion and that
any defects that may arise during the specified period shall be made good at the
expense of the entity supplying the materials and/or doing the work, upon written
notice to do so

The warranty will not be enforced if the work is damaged by defects in the
execution of the works, in which case the responsibility for replacement shall
rest entirely with the contractor

Overtime

Should overtime be required to be worked for any reason whatsoever, the cost of
such overtime is to be borne by the contractor unless the principal agent has
specifically authorised, prior to execution thereof, that costs for such overtime
are to be borne by the employer

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting the
principal agent in implementing proper cost management. The contractor will
be advised by the principal agent of all cost management procedures which will
be implemented to ensure that the contract value does not exceed the budget

Health and safety
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Without limiting the generality of the provisions of clause 2.0, the contractor's
attention is drawn to the provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act, 1993 as amended. It is
specifically stated that the employer shall prepare a documented health and
safety specification for the works and that the employer shall ensure that the
contractor has made provision for the cost of health and safety measures during
the execution of the works. The contractor shall price the Pricing schedule for
Health, Safety and Environment included in the Health and Safety Specification
attached to the bid document.

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed

to be priced hereunder and no additional claims in this regard shall be
entertained.

The contractor shall:
1. Comply with the health and safety specification for the works

2. Prepare and agree with the health and safety consultant the health and
safety plan for the works

3. Cooperate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and with
the health and safety plan and specification

5. Conform to the conditions contained in the employer's health and safety
specification

Reporting by the Contractor

The Contractor is required to complete a CONTRACTOR MONTHLY REPORT
which is to be submitted together with the Contractor's payment claim

Payment of the Contractor is conditional on this information being accurate and
timeously provided

Payment shall be subject to the Contractor giving the Employer a tax invoice
for the amount due.

The Contractor is to take note of the following requirements -

At the bottom of the CONTRACTOR MONTHLY REPORT, the Site Agent,
Clerk of Works, CLO or Contractor must sign the document as proof that the
people indicated have worked the number of days
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Advertising rights

The employer may elect to contract with advertising agencies for the erection of
advertising hoardings, banners, wraps or the like for the duration of the contract.
The contractor shall not prevent such an arrangement and will assist in the
facilitation of same. The position and type of advertising structure to be agreed
with the principal agent so as not to hinder the contractor in meeting his
obligations under this agreement

Confidentiality

The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall not be used in any way
except in connection with the execution of the works

No information regarding this project shall be published or disclosed without the
prior written consent of the employer

Media releases

All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the
employer

The contractor together with his subcontractors shall not, without the prior
written consent of the employer, cause any statement or advertisement
connected with this project to be printed, screened or aired by the media

SMME Contractors as Sub-Contractors to the Principal Contractor

The Tenderer must allow for all costs applicable that they may feel will be
associated with the successful integration, development of and completion of
SMME Sub-contractors' work to the approval of the Principal Agent on this
project. Contractors will be required to supply verified monthly
statements/schedules (verified by their auditors) indicating the % achieved for
that month. A cumulative schedule also needs to be maintained for each month
that has passed

Any additional costs that the Tenderer may deem applicable due to the use of
SMME Sub-contractors, should be allowed for in this item (Preliminaries, OHS,
Profit and Attendance, etc.), as no claim for any additional costs attributable to
the incorporation and development of SMME Sub-contractors on this project will
be entertained after the tenders are submitted
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SMME Monitoring

Provision for pricing for the employment, on a full time basis for the duration of
the contract, SMME Monitoring. All costs associated with the completion of the
SMME Monitoring duties, provision of office facilities and tools of trade are
deemed to be priced hereunder. No additional claims in this regard shall be
entertained. The above is in strict accordance with the Specification for the
Employment of SMME Sub-contractors and all costs should be included in this
item for the employment for Monitoring

SUMMARY OF CATEGORIES
Category : Fixed R.....cccooiiiiiiiiiiiee
Category : Value R.......ccccooiiiiiiiiiiiiiiieee

Category : Time  R..oiiiie
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SECTION NO. 2
BUILDING WORKS

BILL NO. 2
ALTERATIONS

SUPPLEMENTARY PREAMBLES
Alterations:

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building. The
Contractor shall ensure the stability of all structures
during alteration work. Special care shall be exercised
during the process of the work to ensure that any
electrical instalations, water supply pipes, telephone and
other services which may be encountered are not
interfered with and notice shall be given to the
Representative/Agent if any disconection or alterations
become necessary. The Contractor shall take all
precautions necessary to prevent any nuisance from
dust whilst carrying out the work.

Notices, etc:

The Contractor shall, before commencing demolition
work, obtain all necessary authorisation for carrying out
the work, by whatever means, including the use of
pneumatic equipment, give all necessary notices and
pay all charges and fees in connection therewith. He
shall also comply with all regulations pertaining to rodent
extermination, handling of asbestos cement and other
hazardous products, etc and pay all necessary fees. All
receipts and required certificates shall be handed to the
Principal Agent and the Contractor shall pay all relevant
charges and fees, which shall be deemed to be included
in his prices.

Materials from the alterations, credit, etc:

Materials recovered from the alterations (except where
described as to be re-used or to be handed over to the
Employer) will become the property of the Contractor,
who may allow credit in respect thereof where provided
for in the bills of quantities. Such materials shall not be
re-used in new work without written permission from the
Representative/Agent.

Materials described as 'removed' shall be removed from
the site immediately. Materials described as 'handed
over to the Employer' shall be carefully dismantled where
necessary, neatly stored under cover on the site where
directed and protected from damage, until required.
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Materials described as 'set aside for re-use' shall be
carefully dismantled where necessary, cleaned, neatly
stored under cover and protected from damage until
required for re-use. Any damage caused to such
materials during removal, storage or refixing shall be
made good at the Contractor’'s expense.

Disposal of debris, etc:

The Contractor shall be responsible for the removal from
the site of all materials, debris and rubbish resulting from
the alterations.

Making good damaged work:

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing.

Removal or demolition of existing work comprising
or containing asbestos products:

Where existing works comprising or containing asbestos
products are removed or demolished, the Contractor
shall ensure that such work is conducted in accordance
with the provisions of the Asbestos Abatement
Regulations promulgated by Government Notice No.
GNR 1196 of 10 November 2020. Such works shall be
carried out by a company registered with the Department
of Labour as an Asbestos Contractor. Prior to the
commencement of such works, a plan of work approved
by an approved Asbestos Inspection Authority shall be
submitted to the Chief Director, 7 days prior to
commencement of Asbestos work. All rates for the
removal of items indicated to contain Asbestos in the
BoQ shall be deemed to include all costs associated with
the contractor's adherence to these relevant laws and
regulations.

Descriptions:

Descriptions for the removal of existing doors, sanitary
fittings, etc shall be deemed to include for removal of
ironmongery, fittings, blanking off pipes and removal of
short pipe lengths connected to fittings.

REMOVAL OF EXISTING WORK
Taking down and removing ceilings, etc.

Gypsum plasterboard ceilings including cornices, timber
brandering, etc, in patches.

Taking down and removing roof covering etc,
containing Asbestos Cement material:

Bigsix profile asbestos-cement roof covering and ridge.
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Asbestos-cement fascia boards.

Taking out and removing sundry joinery work,
fittings, etc:
50x 75mm Timber purlin.

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and
preparing surfacees for new screeds, plaster, etc:

Plaster from top of concrete wall where big 6 roofing was
removed.

Crack repalr work:

Raking out cracks minimum 3 x 3mm deep from
finished face of plastered surfaces to remove loose
mortar, prime with one coat 'Plascon Plaster Primer
(PP700)' and fill cracks with 'Plascon Polycell
Polyfilla Ready Mixed Crack Filler' or similar

approved:
On walls.

Taking out and removing rainwater goods, etc:

uPVC eaves gutters and rainwater pipes.

Taking out and removing glass and mirrors:

Glass from steel windows including cleaning out rebates
and preparing for new glass, (glas elsewhere).

REMOVAL OF EXISTING WORK
Taking out/off and removing furniture:

All loose furniture from one classroom.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 3
ROOF COVERINGS

PROFILED METAL SHEETING AND ACCESSORIES

0,8mm Thick Z200 spelter galvanised 'IBR' profiled
steel roof sheeting with 'Chromadeck’ finish of
approved standard colour on one side and standard
grey backing finish on other side and accessories,
fixed in accordance with the manufacturer's
instructions to timber purlins at not exceeding
1200mm centres:

Roof covering with pitch not exceeding 25 degrees.
Ridge flashing 462mm girth, three times bent along girth.

Narrow flute moulded polyethylene filler blocks to suit
profile.

Broard flute moulded polyethylene filler blocks to suit
profile.

Turn up troughs at apex.

ROOF INSULATION

'Sisalation FR430' double sided fire retardent heavy
industrial grade reinforced aluminium foil insulation
sheeting:

Insulation sheeting drawn tautly over rafters and fixed
concurrently with purlins with minimum 150mm laps.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 4
CARPENTRY & JOINERY

SUPPLEMENTARY PREAMBLES

Joinery:

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts.
Fixing:

Iltems described as 'nailed' shall be deemed to be fixed

with hardened steel nails or shot pins to brickwork or
concrete.

Iltems described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres in brickwork or concrete.

ROOFS ETC
Sawn softwood grade S5:

50 x 76mm Purlins.
76 x 76mm Splayed purlins.

Extra over purlins for 'eCO Hurrican' clips fixed with
'Mitek Permfix - Blue' nails.

EAVES, VERGES, ETC

'Everite Nutec' or equivalent medium density fibre-
cement boards:

10 x 225mm Fascias boards fixed to roof timbers at
750mm centres with brass screws and 38 x 38mm
softwood blocking pieces including galvanised steel H-
profile jointing strips.

80 x 200mm Barge boards fixed to roof timbers at
750mm centres with brass screws and 38 x 38mm
softwood blocking pieces including galvanised steel H-
profile jointing strips.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 5
CEILINGS PARTITIONS AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Materials and workmanship:

Timber brandering shall comply with SANS 1707-2 and
SANS 1783-4.

Fixing:

ltems described as nailed shall be deemed to be fixed

with non-corrosive nails or shot pins to brickwork or
concrete.

Iltems described as plugged shall be deemed to include
screwing with non-corrosive screws to fibre, plastic or
metal plugs at not exceeding 540mm centres, and where
described as bolted the bolts have been measured
elsewhere.

Descriptions of wood cornices or cover strips shall be
deemed to include punching nail heads and
countersinking screw heads and filling with matching
wood filler.

Ceilings:

Unless otherwise described ceilings shall be deemed to
be horizontal.

Steel components:

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121.

Openings in nailed-up ceilings:

Prices for openings for light fittings, ventilation grilles, air
conditioning diffusers, etc are to include for any
necessary additional support, trimming around, etc

Proprietary suspended ceilings:

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers'
recommendations.

Electrical light fittings, diffusers, panels, etc generally are
lay in units of the same dimensions as the suspension
grid described and allowance must be made accordingly
for their support inclusive of any flexibility in setting out
that may be required (ceiling panels have not been
deducted and pricing is to take cognisance thereof).
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General:

Only specialist ceiling subcontractors approved by the
manufacturer of the materials shall be allowed to
execute the work. Ceiling boards shall be arranged
symmetrically about the room, with cut boards along
walls and straight joints in both directions.

CEILING CONSTRUCTION, CORNICES, ETC.
SCREWED-UP CEILINGS

6.4mm 'Rhinoboard’ ceilings with 10 x 44mm
wrought meranti cover strips over joints with all nail
or screw heads stopped and sanded level:

Ceilings including fixing to existing brandering in
patches.

Extra over ceiling for 600 x 600mm anodised aluminium
top hinged trap door including all necessary timber
trimmers, framing, etc.

CORNICES, ETC

Gypsum plasterboard cornices:

75mm Coved cornice in patches.

INSULATION

Non-combustible light weight mineral wool thermal
ceiling insulation with an R-value of 3.38:

100mm Insulation in blanket form closely fitted with ends
butted firmly between tie beams and laid loose on top of
brandering between roof timbers etc.
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BILL NO. 5
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Brought Forward from Page
Carried To Section Summary
Section No. 2
Bill No. 5

Ceilings Partitions And Access Flooring
45

Page No

43
44

EC Disaster Relief
PHILLIP NIKIWE PS

Amount




SECTION NO. 2
BUILDING WORKS

BILL NO. 6
PLASTERING

SUPPLEMENTARY PREAMBLES
Preparation of surfaces for plaster:

Mortar joints shall be raked to take plaster.

Concrete surfaces shall be well wetted, wire brushed
and slushed over with 2:1 cement grout which must be
allowed to set hard before plaster is applied.

EXTERNAL PLASTER
5:1 Cement plaster wood floated on brickwork:

On walls in patches.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 7
PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes shall
not be bent. Class 1 (thin walled half-hard), Class 2
(half-hard) and Class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be Cobra type. Capillary solder fittings shall comply
with ISO 2016. Only compression fittings shall be used in
walls or in ground.

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition.

Reducing fittings:

Where fittings have reducing ends or branches they are
described as 'reducing'. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the Contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained.

Fixing of pipes:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include for fixing to walls, etc.
casting in, building in or suspending not exceeding 1m
below suspension level

Disinfection of water pipework:

Water pipework to be disinfected at completion.
Waste unions:

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings.
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Sealing of edges:

Outer edges of sinks, basins, urinals, etc are to be
sealed against adjacent surfaces with approved silicone
sealant.

As-built drawings:

Where required, the contractor shall prepare an updated
set of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal
agent for reproducing onto originals for handing over to
the employer (provision for allowance of as-built
drawings elsewhere).

RAINWATER DISPOSAL

0,8mm Seamless 'Color-Tech G4' coated aluminium
gutters and rainwater pipes:

150 x 130mm Industrial Ogee profile eaves gutters in
single leangths fixed to fibre cement fascia with internal
aluminim hangers at not exceeding 600mm cetntres.

Extra over gutter for stopped end.
Extra over gutter for outlet for 100 x 75mm pipe.

100 x 75mm Fluted pipes fixed to wall with prepainted
downpipe cleats and stainless steel nail-in anchor
fasteners at not exceeding 1500mm centres.

Extra over rainwater pipe for bend.

Extra over rainwater pipe for shoe.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 8
GLAZING

SUPPLEMENTARY PREAMBLES
Laminated Glass:

Laminated glass to have polyvinyl butyrol (PVB)
interlayer(s).

GLAZING TO STEEL WITH PUTTY

6,38mm Normal strength clear laminated safety
glass:

Panes exceeding 0,1 m? and not exceeding 0,5 m2.

Panes exceeding 0,5 m? and not exceeding 2 m>.
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SECTION NO. 2
BUILDING WORKS

BILL NO. 9
PAINTWORK

SUPPLEMENTARY PREAMBLES
General:

All work to be executed in strict accordance with the
specifications of the paint manufacturer.

Primers and first coats may be thinned in accordance
with the paint specifications of the paint manufacturer to
aid the absorption of the paint.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

PREPARATORY WORK TO PREVIOUSLY PAINTED
SURFACES

Previously painted plastered surfaces:

Surfaces shall be thoroughly sanded and washed down
to remove dirt and other contaminants and allowed to dry
completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with 'Polycell Mendall 90' or
Polycell Polyfilla Exterior' filler, and sanded smooth. In
the case of previously limewashed surfaces, completely
remove all limewash if possible or at least wire brush
and scrape down to achieve a 'grey state' exposure of
the substrate and apply filler as indicated.

Previously painted galvanised metal surfaces:

Surfaces shall be thoroughly sanded and cleaned down
to remove dirt and other contaminants and sanded lightly
to provide key for subsequent coats. Blistered or peeling
paint shall be completely removed down to bare metal
and any rust encountered shall be removed and bare
metal areas cleaned with 'Plascon Galvanised Iron
Cleaner' and sopt primed with 'Galvogrip Metal Primer".

Previously painted wood surfaces:

Surfaces shall be thoroughly sanded and cleaned down.
Blistered or peeling paint shall be completely removed
and cracks and crevices shall be primed, filled with a
filller as described and sanded smooth. In the case of
previously varnised surfaces, all existing varnish must be
thoroughly sanded off before new coats are applied.
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PAINTWORK TO NEW WORK
ON FIBRE-CEMENT

Prepare surfaces and apply one coat professional
plaster primer and two coats professional low sheen
pure acrylic paint:

On interior ceilings including priming cover strips.

On fascias and barge boards including priming jointing
strips.

ON WOOD

Prepare surfaces and apply one coat professional
wood primer one coat universal undercoat and two
coats gloss enamel paint:

On roof timbers at eaves and verges not exceeding
300mm girth.

PAINTWORK TO PREVIOUSLY PAINTED WORK
ON PREVIOUSLY PAINTED FLOATED PLASTER

Prepare surfaces, spot prime with professional
plaster primer and apply two coats professional low
sheen pure acrylic paint:

On interior walls.
On interior walls, in patches.

Prepare surfaces, spot prime with professional
plaster primer and apply two coats exterior quality
professional low sheen pure acrylic paint:

On exterior walls in patches.

ON PREVIOUSLY PAINTED PLASTERBOARD

Prepare surfaces and apply one coat professional
plaster primer and two coats professional low sheen
pure acrylic paint:

On ceilings.

ON PREVIOUSLY PAINTED WOOD

Prepare surfaces and apply one coat professional
wood primer one coat universal undercoat and two
coats gloss enamel paint:

On roof timbers at eaves and verges.
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SECTION NO. 3
PROVISIONAL SUMS
SUPPLEMENTARY PREAMBLES
General
Work for which budgetary allowances are provided will be measured and
valued in accordance with clause 32 of the Principal Building Agreement and
deducted in whole or in part if not required without any compensation for loss
or profit on the said allowances
ELECTRICAL INSTALLATION
PROVISIONAL SUMS FOR DOMESTIC SUBCONTRACT WORKS
The following provisional amounts are for work to be carried out by
domestic sub-contractors in terms of clause 23 of the Principal
Building Agreement:
Provide the amount of R 677 600.00 (six hundred and seventy seven
thousand, six hundred rand) for electrical repairs to existing buildings, etc. Iltem 677 60000
Profit on above item. ltem
Attendance on ditto. Item
MONETARY ALLOWANCES
Targeted Labour Allowances:
Provide the amount of R24 000.00 (Twenty Four Thousand Rand) for the
employment during the construction period of a community liaison officer. ltem 24 000|00
Profit and attendance on above item. Item
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Amount
Section| FINAL SUMMARY
No.
Page
1 PRELIMINARIES 26
2 BUILDING WORKS 54
3 PROVISIONAL SUMS 56
ADD: CONTINGENCIES
Allow the Amount of R300 000.00 ( Three hunded Thousand Rands) for 300 000|00
contingencies, to be used by the Architect in terms of Clause 17 of the
Principal Building Agreement.
SubTotal excluding Value Added Tax
ADD VAT @ 15%:
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C4 Site Information



C4: SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 - May 2018)

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT

Project title: PHILLIP NIKIWE PRIMARY SCHOOL

Bid No: SCMU6-26/27-0004

C4 Site Information — Existing operational education facilities

GPS CO-ORDINATES

GIS_Longitude GIS_Latitude

-33.89733200 S 25.58776800 E

1. GROUND CONDITIONS
Geotech information not available. This is an existing site.
2. UNDERGROUND SERVICES

There are unidentifiable underground services traversing the area of works, care
would need to be taken during excavations.

3. ADJACENT BUILDINGS
No adjacent buildings could be affected by the construction. No particular
precautions have been identified by the Engineer for the protection of this
structure.

4. ENVIRONMENTAL ISSUES

None
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C5.1: DRAWINGS

Project title:

APPOINTMENT OF A CONTRACTOR FOR EMERGENCY REPAIRS AT
PHILLIP NIKIWE PRIMARY SCHOOL

Bid No:

SCMU6-26/27-0004

Drawing tile
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Rev No.
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