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Part C1:  Agreement and Contract Data 
 
C1.1 Form of Offer and Acceptance 
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
of:   
 
Engineering Professional Services for the Refurbishment of The Terminal Building for a Period of 22 months at 
Bram Fischer International Airport. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section 
and agreed to provide this Offer. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Consultant under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)   ……………………………………………………………………..Rands;  
 
R ………………………………. including VAT (in figures)  

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Consultant in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 4 of 81   
Part C1: Agreement and Contract Data   
SCM Ref no.:  8590        Project Number 6187 

Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Consultants the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now Consultant) 
within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding contract between the Parties. 

 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
Airports Company South Africa (ACSA) SOC, 
Bram Fischer International Airport, 

N8 Thaba Nchu Road, 

Bloemfontein, 

9300 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 
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Part C1.2 Contract Data  

 
The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.  
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract 
which requires it. 
 

Part one - Data provided by the Employer 

  

1 General  

The conditions of contract are the core clauses and the clauses for Main Option: A- Lump Sum Contract with Activity 
Schedule 

 

Dispute resolution Option clause : W1 
 

  
Secondary Options  

 
X7  Delay damages 

X9 Transfer of rights 

X10  Employer’s Agent 
 
X11  Termination by the Employer  

X18:  Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Professional Services Contract , April 2013. 

 
The project stages are:  
 

project stage Key deliverable at end of each stage as described in the 
Scope and accepted by the Employer No Description 

1 Inception  

2 Concept and Viability  

3 Design Development  

4 Documentation and 
Procurement 

 

5 Construction monitoring  

6 Project close-out  
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10.1 The Employer is:  Airports Company South Africa SOC, Bram Fischer International Airport 

Address:   
Bram Fischer International Airport 
N8 Thaba Nchu Road 
Bloemfontein 
9300 
 

 Tel No:  051 407 2200 

 Fax No:   

11.2(9) 
 
 

The services are:  Professional Engineering Services for Terminal Building Refurbishment Project at 
BFIA 

11.2(10) The following matters will be included in the Risk Register 

• Availability of As Built information 

• Access to Site 

• Statutory approvals and ACSA approvals 

• Site Constraints and Constructability 

• Notification of Claims 

• Financial and Procurement 

11.2(11) The Scope is in  the document called Part 3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa  

13.1 The language of this contract is English 

13.3 The period for reply is 7 days 

13.6 The period for retention is 1 year following Completion or earlier termination 

2 The Parties’ main responsibilities  

25.2 The Employer provides access to the following persons, places and things 

   access to access date 

 1 Any Information  Upon award of the project(s) 

 2  Upon award of the project(s) 

3 Time  

31.2 The starting date is: upon signing of the form of offer and acceptance by both parties. 
 
 
 
 
 
. 

11.2(3) The completion date for the whole of the services is 22 months after the contract signing  

11.2(6) The key dates and the conditions to be met are:  

  Condition to be met key date 

 1   

 2   

 3   

31.1 The Consultant is to submit a first programme for acceptance within 2 weeks of the Contract Date. 
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32.2 The Consultant submits revised programmes at intervals of 4 weeks. 

4 Quality 

40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date. 

41.1 The defects date is 52 weeks after Completion of the whole of the services. 

5 Payment  

50.1 The assessment interval ends and starts at 12h00 on the 25th day of each successive month. 

51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice. 

51.2 The currency of this contract is the South African Rand (ZAR). 

51.5 The interest rate is 
 
the prime lending rate of XXXXXX  at any given time  

6 Compensation events 
 
No data required for this section of the conditions of contract. 

7 Rights to material 
 
No data required for this section of the conditions of contract. 

8 Indemnity, insurance and liability 
Refer to Annexure A - GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES 

81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are 

 Event Cover Period following 
Completion of the whole of 
the services or earlier 
termination 

 failure by the Consultant to use the skill and 
care normally used by professionals 
providing services similar to the services 

-  Consultant to submit 
Insurance Certificate of 
Professional Indemnity 
Insurance Cover of R 5 
Million  

  

 death of or bodily injury to a person (not an 
employee of the Consultant) or loss of or 
damage to property resulting from an action 
or failure to take action by the Consultant 

Consultant to submit 
Insurance Certificate of 
Insurance for Public 
Liability Insurance Cover 
for R10 Million 

 

 death of or bodily injury to employees of the 
Consultant arising out of and in the course 
of their employment in connection with this 
contract 

As prescribed by the 
Compensation for 
Occupational Injuries and 
Diseases Act 130 of 1993  

 

81.1 The Employer provides insurance cover for the project 

82.1 Deductibles: 
•  In the event where the consultant defaults in its insurance obligations, the employer may take 
insurance on their own and then deduct the monthly premiums from the consultant.  

9 Termination 

 
Refer to Secondary Clause X11. 

10 Data for main Option clause 
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 . 

21.3 The Consultant prepares forecasts of the total of the expenses at intervals of no longer than 4 weeks. 

11 Data for Option W1 

W1.1 The Adjudicator is the person selected by the Parties as and when a dispute arises  in terms of the 
relevant Z Clause, from the Panel of Adjudicators provided under the relevant Z clause   

W1.2(3) The adjudicator nominating body is the current Chairman  of the Johannesburg Advocates’ Bar Council.  

W1.4(2) The tribunal is Arbitration 

W1.4(5) The arbitration procedure is as set out in the XXXXXXXXXXXXX  Shortened rules of Arbitration.  

 The place where arbitration is to be held is   (Insert suitable location which is to be influenced by the 
particular area concerned with the works).  

 The person or organisation who will choose an arbitrator  
if the Parties cannot agree a choice or 
if the arbitration procedure does not state who selects an arbitrator,  
is the Chairman of the Association of Arbitrators  (Southern Africa) or its successor body 

12 Data for secondary Option clauses 

  

X7   
 

Delay Damages  
 

 Delay damages for each section of the work are                  2% per week to the maximum of 10% 
of            
                                                                                                    Total of the Contract value                     

X10 The Employer’s Agent 

X10.1 The Employer’s Agent is 

 Name:  Siseko Tshangana 

 Address:   
Bram Fischer International Airport 
N8 Thaba Nchu Road 
Bloemfontein  
9300 

 The authority of the Employer’s Agent is Project Manager. 

X11 Termination by Employer 

X11.1 The Employer may terminate the Consultant’s obligation to Provide the services for a reason not stated 
in this contract by notifying the Consultant. 

X18 Limitation of liability 

X18.1 The Consultant’s liability to the Employer for indirect or consequential loss is Nil 

The Employer’s liability to the Consultant for indirect or consequential loss is Nil 
 
The total Direct liability does not exceed 100% of the contract value cumulative total for either party 

X18.2 The Consultant’s liability to the Employer for Defects that are not found until after the defects date is 
capped at the total of the contract price.   
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X18.3 The end of liability date is 1 years after Completion of the whole of the services. 
 

 ADDITIONAL CONDITINS OF CONTRACT 

Z1 
 

 
 

              
 

Z2 
 
 
 
 
 
 

Estimation of fees 
 
It is specifically recorded that the fees charged by the consultant for services rendered in connection with 
and/or under this Contract shall be in terms of:  
 
 
Tax invoices 
 
The Consultant’s invoice.  
 
Delete the first sentence of core clause 50.2 and replace with: 
 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 
 
Delete the first sentence of core clause 51.1 and replace with: 
 
Each payment is made by the Employer within four weeks of receiving the Consultant’s invoice showing 
the details which this contract requires or, if a different period is stated in the Contract Data, within the 
period stated.  
 

   Z3 Communications and Notices 
 
Z3.1  Add to the end of the first sentence in core Clause 13.1: 
 
All notices, notifications, requests, demands or other communications shall be deemed to have reached 
the other Party – 

- if delivered by hand, on the date of delivery; 
- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of such 

posting; 
- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 

Business Day following the date of transmission / publication / delivery. 
 

      Z4  Appointment of the Adjudicator 
 
An Adjudicator is appointed when a dispute arises, from the Panel of Adjudicators below. The referring 
party nominates an Adjudicator, which nomination is either accepted or rejected by the other party. In the 
instance of a rejection of the nominated Adjudicator, the referring Party refers the appointment deadlock 
to the Chairman of the Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of 
Adjudicators below.  
 
The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013   
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 PANEL OF ADJUDICATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

Adv. Saleem Ebrahim  Gauteng  +27 11  535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 
 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

 

  
Z4.1  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Appointment of the Arbitrator  
 
An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. The referring party 
nominates an Arbitrator, which nomination is either rejected or accepted by the either party. In the instance 
of a rejection of the nominated Arbitrator, the referring party refers the Appointment deadlock to the 
Chairman of the Johannesburg Bar Council, who appoints an Arbitrator listed in the Panel of Arbitrators 
below. An appointed Arbitrator shall provide his written award no later than 30 days following the last day 
of closing arguments.  
 
 
 

PANEL OF ARBITRATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  
 
 

Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  
 
 

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

Adv. Saleem 
Ebrahim  
 
 

Gauteng  +27 11  535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana 
Pr. Eng.  
 
 

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr.  Sam Amod  
 
 

Gauteng  sam@samamod.com 
 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
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 Adv. Sias Ryneke 
SC 

Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 
 
 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  
 
 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

 
 
 

Z5 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action 

stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator 

does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties 

agree otherwise and confirm such agreement in writing. 

  

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and 

warrants that the results of the Works done in accordance with the drawings and 

specifications, when complete, shall be fit for their intended purpose. 

  

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and 
before the defects date, the defects date is delayed by a period equal to that during which the 
Employer, due to a Defect, is unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects 

date, the defects date for the part of the works which is replaced is delayed by a period equal to 

that between Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay 
occurs. The period between Completion and an extended defects date does not exceed twice 
the period between Completion and the defects date stated in the Contract Data. 
 

  

Z8 Termination 

Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, 

after the words “assets or”: “business rescue proceedings are initiated or steps are taken to 

initiate business rescue proceedings”. 

mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably 
withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and 
obligations under this contract to any person or entity. 
 

Z10 Ethics 

Z10.1 The Consultant undertakes: 

Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which 
constitutes or could be construed as an illegal or corrupt practice, either directly or indirectly, 
as an inducement or reward for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of 
bribery, corruption and money laundering to which it or the Employer is subject, including but 
not limited to the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s 
obligation to Provide the Works or taking any other action as appropriate against the 
Consultant (including civil or criminal action). However, lawful inducements and rewards shall 
not constitute grounds for termination. 

Z10.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers 
(directly or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are 
in any way whatsoever in connection with the contract with the Employer, the Employer shall 
be entitled to terminate the contract in accordance with the procedures stated in core clause 
92.2. The amount due on termination is A1. 

  

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this 
contract shall be treated as confidential by the Consultant and shall not be used or divulged or 
published to any person not being a party to this contract, without the prior written consent of 
the Project Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be 
regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to –  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the 
implementation of this agreement. The Consultant undertakes to procure that its employees 
are aware of the confidential nature of the information so disclosed and that they comply with 
the provisions of this clause; 
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Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant 
notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 
action to protect such information. The Consultant may disclose such information only to the 
extent required by law and shall use reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Consultant, enters the public domain or to information which was already in the possession of 
the Consultant at the time of disclosure (evidenced by written records in existence at that 
time). 

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively 
in the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 
 

  

Z12. Employer’s Step-in rights 

Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such 
default  
within 2 weeks of the notification of the default by the Project Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default 
either himself or procure a third party (including any sub-Consultant or supplier of the 
Consultant) to do so on his behalf. The reasonable costs of such remedial works shall be borne 
by the Consultant. 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 
evaluations, materials, specifications, schedules, reports, calculations, manuals or other 
documents or recorded information (electronic or otherwise) which have been or are at any 
time prepared by or on behalf of the Consultant under the contract or otherwise for and/or in 
connection with the works) and generally does all things required by the Project Manager to 
achieve this end. 

  

Z13. Intellectual Property 

Z13.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 
mark, trade name, trade secret or other intellectual or industrial property right relating to the 
Works. 

Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 
than carrying out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 
licence to use and copy all IP related to the works for the purposes of constructing, repairing, 
demolishing, operating and maintaining the works.  
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Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim 
alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z13.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultant’s Equipment, or  

Z13.4.3 the proper use of the Works. 

Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim 
and the Consultant may (at its cost) conduct negotiations for the settlement of the claim, and 
any litigation or arbitration which may arise from it. 

  

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the 

following words are added after the words “any other matter”: “excluding disputes relating 

to termination of the contract”. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No 

oral submissions shall be heard during adjudication.” 

Z14.2.2 
 
 
 
Z15  

“Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to arbitration.” 

 

The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract. 
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Part C1.2 Contract Data  

 
The conditions of contract are the NEC3 Professional Service Contract, April 2013 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Service Contract 
to which it mainly applies. 

Part two - Data provided by the Consultant 

  

Clause Statement 

10.1 The Consultant is (Name):        

 Address:   
 
 

 Tel No.:   

 Fax No.:   

  Email:    
 

22.1 The Consultant’s key persons are: 

 1 Name:   

  Job:  Principal Agent 

  Responsibilities:    

  Qualifications:  

  Experience: 
 
 

 

 2 Name:   

  Job:  Resident Engineer 

  Responsibilities:   

  Qualifications:  

  Experience: 
 
 

 

 3 Name:   

  Job:  Structural Engineer 

  Responsibilities:   

  Qualifications:  

  Experience: 
 
 

 

 4 Name:   

  Job:  Quantity surveyor 
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  Responsibilities:   

  Qualifications:  

  Experience: 
 
 

 

11.2(3) The completion date for the whole of the services is As required by ACSA 
 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 
 

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

 1 All As-built Information & existing services Upon award of the project(s) 

 2 Relevant Engineering, Operational and Maintenance 
Personnel of ACSA 
 

Upon award of the project(s) 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 

 
            
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED  

 18 of 81   
Part C1: Agreement and Contract Data   
SCM Ref no.:  8590        Project Number 6187 

PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 

 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 

85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 

 

OBJECTIVES 

 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act).  
 

To this end an Agreement must be concluded before any consultant/ subcontracted work may 

commence 

 

The parties to this Agreement are: 

 

Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

BRAM FISCHER INTERNATIONAL AIRPORT 

Physical Address: 

Airport Company South Africa 

 

N8 Thaba Nchu Road 

First Floor ACSA Offices 

Bram Fischer Iternational Airport 

  

Hereinafter referred to as “Client” 

 

Name of organisation: 
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Physical Address 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 

 

 

 

 

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 

1. The Occupational Health & Safety Act comprises of SECTION 1-50, National Building regulations 
and all unrepealed REGULATIONS promulgated in terms of the former Machinery and 
Occupational Safety Act No.6 of 1983 as amended as well as other REGULATIONS which may 
be promulgated in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 
Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 
event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before work 
commences. 

 

THE UNDERTAKING 

 

The Mandatary undertakes to comply with: 

 

INSURANCE 

 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site confirming 
that the Principal contractor or contractor is in good standing with the Compensation Fund or 
Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Client’s premises, or 
which shall remain in force for that duration of their contractual relationship with the Client, 
whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
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b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 
claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 
 

 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 

ACT 85 OF 1993 

 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 

respective employees will at all times comply with the following conditions: 

 

1. All work performed by the Mandatary on the Client’s premises must be performed under the 
close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 
assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and evaluation 
of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 
reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of these 
practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor 
on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment without 
prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 
any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 
premises suspected to be under the influence of alcohol or any other intoxicating substance 
shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 
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FURTHER UNDERTAKING 

 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible 
to sign this agreement on behalf of the Mandatary. The signing power of this representative must 
be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must 
be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 
his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 

 

 

ACCEPTANCE BY MANDATARY 

 

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 

Construction Regulations 2014,  

 

I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 

…………………………………………….…(company name) undertake to ensure that the requirements and 

the provision of the OHS Act 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No………………………………. 

 

Expiry date ……………………………………………………………………………………. 

 

 

________________________________________  ________________ 

SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 

AIRPORT COMPANY SOUTH AFRICA 
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Part C2:   Pricing Data  

C2.1   Pricing Instructions 
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Remuneration for Professional Services 
 
Remuneration for professional services will be on Priced Contract with Activity Schedule as outlined in the 
document below. 
 
The pricing structure is as per the proposal submitted (RFP ref no. 8590) by the Consultants.  
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C2.2   Price Schedule 

 
 

Engineering Professional Services for the Refurbishment of The Terminal Building for a Period 

of 22 months at Bram Fischer International Airport   
 

 

        

Professional Services and fees per project stage (Main Pricing Schedule)   
  

      

Item Description 

Price Excluding 

VAT 

   

1 Inception Stage 1 (SIPDM 3)  

2 Concept Stage  

 Preliminary design calculations  

 Preliminary Drawing/Layouts  

 Concept Design Report  

3 Detail Design Stage  

 Detail Design Calculations  

 Detail Design Layouts  

 Design Report  

4 Documentation and Procurement   

 Tender Documentation (Adjudication, contractor liasion etc.)  

5 Construction monitoring  

6 Project close-out  

7 Specialist Services  

8 Permits  

9 Safety File  
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DISBURSMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA. 

 
(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of 

the project(s) is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by 
both parties. Disbursement costs not mentioned below (including under note (e)) may be brought to the 
attention of the ACSA project representative for approval and agreement on the recoverable amount, prior 
to incurring such cost. 

 
(c) All rates are exclusive of VAT 

 
(d) Cellular calls and Travelling during Construction will be recovered through the Contractors’ Claim. 

 
(e) Health and Safety Agent will be recovered through Disbursements. 

 
(f) No mark-up on any disbursement cost will be paid. 

 
(g) No payment for disbursement will be made for the following: 

- Travelling (except for on-site travelling) and accommodation 
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 
- Telephone calls 
- Cellular calls 
- Computer costs 
- Telefaxes (outgoing or incoming) 
- Email (sent or received) 

 
Above expenses by the Tenderer are deemed to be inclusive in their professional fees. 
 
 
 
 
 

 

 

 
Part C3:   Scope of work 

C3.1: EMPLOYER’S SCOPE 
 

Description of the services 

Executive overview  

Since inception, Airports Company South Africa Limited (ACSA) has transformed into a focused, profitable and 
commercial enterprise that is market-driven and customer service oriented. The principal ACSA sites comprise 
of major international airports namely O.R. Tambo (ORTIA), Cape Town (CTIA) and King Shaka (KSIA). The 
other sites are, Bram Fischer (BFN), Upington (UTN), Port Elizabeth (PLZ), East London Airport (ELS), George 
Airport (GRJ), Kimberley Airport (KIM) and the Corporate Office.  
 
The sustained growth in traffic over the years, coupled with a creative and performance focused management 
and leadership team have contributed to the Company’s excellent financial performance over time. This has 
enabled the Company to transform South Africa’s airports into world-class airports, delivering value for 
customers, stakeholders, shareholders and employees. 
 
ACSA is focused on creating and operating world-class airports measuring up to international standards. 
Numerous international awards won by certain of its airports over the years confirm that the Company has 
largely succeeded in this aim. 
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Objectives:  
 
 
 
The Engineering Professional Services that are required by the Terminal Building refurbishment  Project at 
BFIA are the following: 
 
 

The project stages are:  

1. Inception, including investigations and assessments 
2. Concept Design Stage (financial costs for detailed design – affirming the detailed design costs 

including construction period). 
3. Stage 3 Detailed Design Stage (affirming the financial costs, estimates of completion including full 

technical scope). 
4. Documentation and Procurement 
5. Construction monitoring 
6. Project close-out 

  

Interpretation and terminology 

The following abbreviations are used in this Scope: 
 

Abbreviation Meaning given to the abbreviation 

ECSA Engineering Council of South Africa 

 

Specification and description of the services 

The professional services are for the investigations, design of the rehabilitation and upgrade of the intersection, 
the documentation, contract administration and site supervision of the construction of the project. 
 
The services required for this project are as agreed during the project handover meeting.  
 
The broad scope of services and activities shall be in accordance with relevant sections of the Guideline for 
Services and processes for estimating fees for persons Registered in terms of the Act, 2000 (Act No. 46 of 
2000), and as amended by the specific project requirements. 
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The scope of services will divided into the following components: (please provide details for the following headings). 

Stage 1 Inception Report 

 

Stage 2 Preliminary Design (Concept and Viability) 

 

Stage 3: Detailed Design 

 

Stage 4: Documentation 

 

Stage 5: Construction monitoring 

 

Stage 6: Project close-out 

 
 

Design Specification/Standards 

• SANS7240  

• Evacuation standards of EN54 
 
 

Drawing requirements 

All drawings shall bear accepted contract references using a project title block which is accepted by the 
Employer.  Detailed revision blocks and drawing numbers are suffixed accordingly. 
 
All drawings, particularly layout drawings, submitted for acceptance shall be to a scale acceptable to the 
Employer.  All drawings are to be made to scale and fully detailed and dimensioned.  All dimensions marked 
on the drawings are to be considered correct, although measurements by scale may differ therefrom.  The 
material from which each part is to be made shall be indicated. 
 
The drawings include tolerances for manufacture and installation.  The tolerances are suitable and of sufficient 
accuracy to provide safe and trouble free construction and operation over the life of the component.  
 
All copies of drawings submitted to the Employer are to be provided in the form of 4 prints on white paper with 
black lines.  The drawing size is A3 unless the use of another size is unavoidable.  All native electronic format 
documents are also provided. 
 
All drawings shall be dimensioned in metric units unless the use of another unit is required and/or 
recommended, e.g. imperial sizes for flange holes, studs, etc.  Where applicable, drawings shall show a 
graphic scale key plan and north arrow.  Dates on drawings shall be reflected in the following format: 
dd/mm/ccyy. Revisions shall be designated R0, R1, R2, R3, etc., commencing with the first issue. All revisions 
shall be clearly described in the revision column bearing the revision number. 
 
All drawings shall additionally comply with the latest revision of the ACSA standards where applicable 
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Design Software and Programmes/Methodologies to be utilised 

AutoCAD,  
 
 

Constraints on how the Consultant Provides the Services. 

Management meetings 

To be able to manage the contract, the Employer and Consultants will have various meetings, to proactively 
and jointly manage and minimise adverse risks to the project.  The attendees shall have the necessary 
delegated authority to make decisions in respect of matters discussed at such meetings. 
 
Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Every two weeks To be confirmed Employer’s Agent, 
Consultant 

Overall contract progress 
and feedback 

Monthly  To be confirmed Employer’s Agent, 
Consultant 

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified by 
persons and at times and locations to suit the Parties, the nature and the progress of the services.  Records 
of these meetings shall be submitted to the Employer’s Agent by the person convening the meeting within five 
days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.   
 
 
 
 

Consultant’s key persons 

The Consultant is required to nominate a senior partner or director who will have overall responsibility for this 
project and other senior personnel responsible for the execution of the project.  No change may be made 
without prior consultation with and approval by the Employer. 
 
The Consultant is required to submit an organogram showing the key persons and their lines of authority / 
communication. 
 
 

Work Plan 

 

Objectives 
 
The project shall be done firstly in accordance with the Employer’s objective as per his appointed NEC Scope 
of Works Briefing with detail tasks and deliverables for each of the project stages, i.e. Scoping and Brief Stage, 
Preliminary Design Stage, Detail Design and Bid Stage, Working Drawing Stage and Construction Stage. 
 

ISO Quality management System 
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All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design, 
administration, reports and site administration. Consultants must be accredited with ISO9001 compliance and 
each project shall be administrated with respect to quality and technical compliance, in accordance with these 
strict international Quality Procedures. 
 

Programme and monthly feedback 
 
A detailed programme for each project needs to be submitted within 14days of appointment and updated 
regularly/monthly. 
 

Consultation and Client Feedback 
 
Detailed consultation with the designated ACSA representative and on-going feedback and reporting during 
feasibility preliminary design, detailed design and construction stages will be essential in delivering optimal 
and acceptable solutions which are in line with ACSA specifications and budget allocations.  A monthly 
progress and cost report shall be done from detail design stage onwards till construction ends. 
 

Understanding the Works 
 
The Employer is not responsible for the failure of the Consultant to understand the precise nature of his 
undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask the 
Employer for clarification of the terms and conditions of this contract prior to submission of his tender to provide 
the services. 
 

Compliance with Laws 
 
The Consultant keeps himself fully informed of, and complies with all laws which apply to the Works and/or 
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed to 
provide the Services and/or Works). “Laws” includes all national and provincial legislation, statutes ordinances 
and other laws and regulations and by-laws, orders and decrees of government or other legally constituted 
public authority and the common law. 
 

Compliance with Codes & Standards 
 
The Services comply with the codes and standards stated in the Scope. To the extent not stated, the Services 
comply with internationally recognised codes and standards which are accepted by the Employer.  
 
In case of conflict between national, international codes, standards or guidelines and/or the requirements 
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 
precedence; provided always that the Services comply as a minimum and in any event, with applicable law 
and mandatory South African national codes, standards and guidelines. 
 

Health and safety 

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they 
may apply to the services. 
   
The Consultant shall comply with the Health and Safety requirements contained in Annexure C. 
 

Working on the Employer’s property 

Work done on or near an active airport is subject to several special requirements and conditions to ensure the 
safe operation of the airport at all times.  Various limitations and requirements are to be taken cognisance of 
during the preparation of the tender and construction programme.     
 
This work will be on the Landside area of the airport and the normal operations must be able to continue for 
the duration of the contract.   
 
Please also refer to Annexure B:  SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT.  
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People restrictions, hours of work, conduct and records 

The work under this contract is to be carried out under operational conditions of the airport and is therefore 
subject to several special requirements and conditions to ensure the safe operation of the airport at all times. 
 
The Consultant keeps records of his people working on the Employer’s property, including those of his Sub-
consultants, and the Employer’s Agent shall have access to these records at any time.   
 
 
 

Cooperating with and obtaining acceptance of Others 

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, 
the interface and sequence of such works and the Services should be such that the least interference possible 
will result to the Consultant and to Others and such sequence is determined by the Employer.  Cooperation is 
required between the Consultant and Others to ensure the completion of the Services and other project works 
within the programme for the project as a whole.   
 
As may be required from time to time or as per statutory requirements, the Consultant will liaise with and obtain 
acceptance from statutory authorities and avail themselves for any inspections that would be required. 
 
At the earliest possible date, detailed programmes prepared for all other project works having interfaces with 
the Services are discussed by the Employer with the Consultant in order that the phasing, duration, use of 
working areas, attendance work etc. can be drawn into overall programmes for the project works. 
 
 

Things provided by the Employer 

The Employer will issue to the Consultant available information that will assist in the carrying out of the 
services.  This information may include Base plans to indicate existing services, Traffic Impact Assessments 
and other available information.   
 
The providing of this information does not relieve the Consultant of their professional responsibility to verify 
information that will be used as a basis for their designs. 
 

 
Part C4.1 : Site Information 
 

 

The Terminal Building refurbishment Project will be undertaken in Terminal of BFIA 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 33 of 81   
Part C4.2 : Insurance – Generic Conditions of Contract Insurance
   
SCM Ref no.:  8590        Project Number 6187 

 

Part C4.2 : Insurance – Generic Conditions of Contract Insurance 
 
 
 

AIRPORTS COMPANY OF SOUTH AFRICA LIMITED (ACSA) 
 

GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES 

 

 

Contractors All Risks, SASRIA (Riot & Strike), Public Liability and Professional Indemnity Insurances 

 

 

01 APRIL 2015 to 31 MARCH 2016 

 

 

 

 

 

Prepared by: Aon South Africa (Pty) Limited 
03 March 2026 
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GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES 
 
 
Insurance Clauses for inclusion into Capital Expenditure Projects Contracts and Professional Services 
Agreements 
 
 

Insurance to be arranged by the Employer. 

Notwithstanding anything contained elsewhere in the Contract and without limiting the obligations, liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the provision by 
the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in the joint names of the 
Employer, Contractors and Sub-Contractors, Consultants and Sub-Consultants the following insurances which are subject 
to the terms, limits, exceptions and conditions of the Policy:- 

 

(a) CONTRACT WORKS Insurance – which will provide cover against physical loss of or damage to the Works 
including Temporary Works, plant and materials intended to form part of the Permanent Works. Blanket cover 

for Projects below R50,000,000 and certificates for Projects above R50,000,000 

(b) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal liability in the 
event of accidental death of or injury to third party persons and/or accidental loss of or damage to third party 
property arising directly from the execution of the contract with a limit of indemnity of not less than R 
1,000,000,000 in respect of all claims arising from any one occurrence or series of occurrences consequent 
upon or attributable to one source or original cause. 

(c) PROFESSIONAL INDEMNITY Insurance – which shall be procured on a Project by Project basis covering the 
Employer, Contractor, Sub-Contractors, Consultants and all other Consultants providing their own services to 
the project and where relevant Suppliers and Vendors for an amount not less than R 250,000,000 any one 
claim but R 500,000,000 in total for the Project.  This insurance will provide indemnity against claims arising 
out of negligent acts, errors or omissions by the Employer, Consultants, Sub-Consultants, Contractors and Sub-
Contractors, and all other Consultants engaged in the Project as designers of the Works and as the parties 
responsible for the provision of the Services under the Contract and any other services for other aspects of the 

Project. 

 The Employer shall maintain such Professional Indemnity insurance for the period of the construction subject to a 
maximum of 48 (forty eight) months commencing on the date of award of the Construction Contract. The 
insurance shall include Retroactive cover to the date of Conceptual Design commencement, maximum 3 (three) 
years. 
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GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES   -    (Continued) 
 

(d) SASRIA (Riot & Strike) Insurance – which will provide cover against Riot, Strike and associated risks for 
physical damage to the Works, including Temporary Works, Plant and Materials intended to form part of the 
Permanent Works. 

 (e)    MARINE AND AIR CARGO Insurance – which will provide cover in respect of all materials, equipment, 
machinery, spares and other items for incorporation into the Works against all risks of physical loss or damage 
while in transit by sea or air (and ongoing transit by road or rail) from country of origin anywhere in the world to 
the site in the Republic of South Africa. 

 If the Contract has a Marine Cargo component and it is not an accepted Insurance responsibility of 
ACSA, then this clause (e) must be moved down to the section below that addresses “Insurance to be 

arranged by the Contractor as clause (e). 

In the event that the insuring responsibility is transferred to the Constructor or Supplier, the        following 

additional wording must also be included in addition to the clause as it stands in (e)  above. 

“The Contractor shall ensure that the following clause is included in any Marine Insurance policy covering 
plant, material, equipment and other things to be incorporated into the works imported in terms of the 
Contract;  

Contribution 

Notwithstanding anything contained herein to the contrary, it is hereby agreed that in the event of loss or 
damage to property otherwise insured by any Contract Works or engineering erection policies where such loss 
or damage is discovered after the termination of the voyage or transit in respect of which this insurance applies, 
and it is not possible to ascertain whether the cause of such loss or damage happened prior or subsequent to 
the termination of such voyage or transit, this insurance shall contribute 50 % (fifty percent) to any properly 
adjusted claim.  The Contract Works or engineering erection policies shall likewise contribute 50 % (fifty 
percent) in the same manner.  

Provided that any such Contract Works or engineering erection policies shall contain a contribution clause in 
like manner to that hereby expressed.  

 In the event of the Contractor being unable or unwilling to ensure that the above clause is      included in 
any marine insurance policy covering the Works, the Contractor shall be liable to   contribute 50 % (fifty 
percent) of any properly adjusted loss and the Contract Works or   engineering erection policies shall 
contribute 50 % (fifty percent) in like manner. 

 It being understood that any such contribution made by the Contractor shall not be recoverable    under 
insurance held by the Employer on the Contractor’s and its behalf, and that compliance  with this condition 
shall not derogate from any obligation or liability of the Contractor under  Contract.” 

 

GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES   -    (Continued) 

 

Applicable to Clauses (a) to (e) above 

▪ The Employer shall pay any premium due in connection with the insurance affected by the Employer. 

 (i) The Contractor shall not include any premium charges for this insurance except to the extent that he may deem 
necessary in his own interests to effect supplementary insurance to the insurance effected by the 
Employer.  The Employer reserves the right to call for full information regarding insurance costs included 
by the Contractor. 

 (ii) Any further clarification in the scope of cover provided by the Policies arranged by the Employer should be 
obtained from the Employer. 

 (iii) In the event of any occurrence which is likely to or could give rise to a claim under the insurances arranged by 
the Employer the Contractor shall: 

(a) in addition to any statutory requirement or other requirements contained in the Contract 
immediately notify the Employer and the Employer’s Insurance Broker or the Insurers by e-mail, 
telephone or telefax giving the circumstances nature and an estimate of the loss or damage or 
liability – Ref: Annexure “A1” (and copy in The Employer).   
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(b) complete a Claims Advice Form available from the Insurance Brokers to whom the form must be 
returned without delay. – Ref: Annexure “A1” (and copy in the Employer).  

(c) negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers 
and shall when required to do so obtain the Employer’s approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to the site of the 
Works or elsewhere as to the cause and results of any such occurrence and the Contractor shall 
co-operate in the carrying out of such enquiries.  

(iv) The Contractor shall be liable for the amount of the Deductible (First Amount Payable) in  
 respect  of any claim made by or against the Contractor or his Sub-Contractors under the   insurances 
effected by the Employer. 

Where more than one Contractor is involved in the same claim the Deductible will be   borne in pro-rata 
amounts by each Contractor in proportion to the extent of each Contractor’s admitted claim. 

 The Deductible for which the Contractors are responsible and which are applicable in  respect of each 
and every occurrence or series of occurrences attributable to one source or original cause giving rise to 
a loss or damage or liability indemnifiable are as stated in Annexure “A2”. 

 

 

 

 

GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES   -    (Continued) 
 

(v) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a result of a claim 
under the Contact Works Insurance shall if required by the Employer be paid net of the Deductible to the 
Employer who shall pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect the Contractor’s 

obligations liabilities or responsibilities in terms of the Contract. 

 In respect of any amount which becomes payable as a result of a claim under any Public Liability 
Insurance the Contractor or his Sub-Contractors shall be required to pay the amount of the Deductible to 

the Insurer to facilitate settlement of such claim. 

 

Insurance to be arranged by the Contractor 

Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and Sub-

Contractors shall where applicable, provide as a minimum the following: 

(a) Insurance of Contractor’s Equipment including tools offices and other temporary structures and contents and 

other things (except those intended for incorporation into the Works) brought onto the Site for a sum sufficient 

to provide for their replacement. 

 
(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 

of 1993 as may be amended or in terms of any similar Workers Compensation and Unemployment Insurance 

enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing or assembly locations. 

 
(c)  Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks    including 
Passenger Liability indemnity. 
 
 (d) Where the Contact involves manufacturing and/or fabrication of the Works or parts thereof at premises other 

than at the site the Supplier shall satisfy the Employer that all Plant and Materials for incorporation in the 
Works are adequately insured during manufacture and/or fabrication.  In the event of the Employer having 
an insurable interest in such works during manufacture or fabrication then such interest shall be noted by 
endorsement to the relevant Policies of Insurance of the Supplier. 
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 Imported equipment or component parts or materials to be supplied in terms of this Contract which require 
any process of assembly or finishing in South Africa prior to delivery to the Site are to be insured by the 
Contractor up to the commencement of transit to Site of the assembled or finished equipment component 

parts or materials unless special arrangements are made by the Employer.  
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GENERIC CONDITIONS OF CONTRACT INSURANCE CLAUSES   -    (Continued) 
 

 

      (i) The insurances to be provided by the Contractor and his Sub-Contractors shall: 

  (a) be affected with Insurers and on terms approved by the Employer    
 
 (b) be maintained in force for whatever period the perils to be insured by the Contractor 

are at risk (including any defects liability period during which the Contractor is 
responsible for the care of the Works) 

 
 (c) submit to the Employer the relevant Policy or Policies of Insurance or evidence 

acceptable to the Employer that such insurances have been affected. 
 

     (ii) In the event that the Contractor or any of his Sub-Contractors receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the Employer in 
writing of such cancellation or restriction and shall advise what action the Contractor or his Sub-
Contractor will take to remedy such action. 

 If the Contractor fails to effect and keep in force the insurances referred to in this Contract then the 
Employer may effect and keep in force any such insurances and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount paid by the Employer from any 

monies due or which may become due to the Contractor or recover same as a debt from the Contractor. 

     Sub-Contractors 

                         The Contractor shall: 

(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents  of this 

clause, and 

 
(b) enforce the compliance by Sub-Contractors with this clause where applicable. 

 

 

 

 

 
ANNEXURE “A1” 

 
DEDUCTIBLES 

 
 
 

1) Contract Works Insurance 

▪ All Civil Work and Earthworks excluding Runways R 100,000 

▪ Runway Rehabilitation  R 100,000 

▪ New Runway Construction  R 500,000 

▪ All Other Claims R 100,000 

▪ Other Property Insured R 500,000 

 
Note:  Projects with a contract value of less than R50m R 50,000 

 

2) Public Liability 
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(a) R   25,000 per occurrence in respect of property damage only, but 

 R 250,000 per occurrence in respect of any damage to aircraft  
  
(b) R 250,000 in the aggregate in respect of Removal of Lateral Support 

 
(c) Nil in respect of injury to third party persons   

 

3) Professional Indemnity 
 

Project Value Deductible 
  
Project value up to R 50 m R5,000,000 
Project value in excess of R50 m R10,000,000 

 

4) SASRIA (Riot & Strike) 

0,100% of Contract Value, minimum R 2,500 and maximum R 25,000 in respect of theft claims 
only. 

5) Marine and Air Cargo - cover is not automatically arranged unless by special request. Refer to ACSA for 

additional information. 
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ANNEXURE “A2” 

INCIDENT ADVICE FORM 

  

NOTE: PLEASE SEND A COPY HEREOF TO ACSA HEAD OFFICE  

 

Send to: ........………………................... *From: ........………………........................... 

 

Aon South Africa (Pty) Ltd - Construction & Engineering 

Attention: Priscilla Hart 

1 Sandton Drive 

Sandhurst, Sandton 

2196 

Tel No:  +27 (11) 944 7974 

E- mail: priscilla.hart@aon.co.za 

 

*Please provide name of contracting company, site address, telephone, fax numbers and e-mail. 

 

DATE OF LOSS: 

 

REPORTED TO SITE AGENT BY: DATE 

 

REPORTED TO AON SOUTH AFRICA BY: DATE 

 

Locality of Incident: 

 

How did the loss /damage/injury/death occur (cause): 

 

 

________________________________________________________________________________________________
______________________________________________________________________ 
  

mailto:priscilla.hart@aon.co.za
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Details and nature of loss /damage/injury/death: 

 

 

 

 

 

 

 

 

 

Names and address of witnesses: 

 

 

 

 

 

 

 

 

 

Estimated cost of repairs, if applicable (Separate records of all costs must be kept): 

 

 

 

 

 

 

 

 

 

Who or what appears to be responsible for the loss /damage/injury/death: 
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Person whom assessor should contact: 

 

 

Telephone, fax number and e-mail: 

 

 

 

 

SIGNED BY: ..................................................................  SIGNATURE: ................................................................  

 

 

 

COMPANY: ...................................................................  DATE: ............................................................................  
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INSURANCE REQUIREMENTS FOR PROJECTS 
 
2. Insurance Requirements 
2.1 Insurance requirements for contracts below R50million in value with no access to the airside 
The contractors / consultants are responsible for the following covers: 

• Public Liability cover of R10 million 

• Professional Indemnity cover of R5million 

Deductibles: 

• The contractors and consultants are responsible for the deductibles listed in the document on contract clauses 

(document attached). 

•  With regards to contract works claims, the contractor / consultant is responsible for a deductible / excess of 

R50 000.  

• In the event that the contractor causes damage to 3rd party property, bodily injury or death the contractor’s / 

consultant’s R10million public liability cover will kick in first.  

• Should the claim be more that R10 million, then ACSA’s liability policy will kick in.  

• In the case of property damage the contractor / consultant will be responsible for a deductible / excess of R25 000 

when the ACSA liability cover kicks in.  

• In the event of removal of lateral support, the contractor / consultant will be responsible for a deductible / excess 

of R250 000 when the ACSA liability cover kicks in. 

 
2.2 Insurance requirements for contracts below R50million in value with access to airside 
The contractors / consultants are responsible for the following covers: 

• Public Liability cover of R100 million 

• Professional Indemnity cover of R10million 

Deductibles / Excess: 

• The contractors and consultants are responsible for the deductibles listed in the document on contract clauses 

(document attached).  

• With regards to contract works, the contractor / consultant will be responsible for a deductible / excess of R50 000.   

• In the event that the contractor causes damage to 3rd party property, bodily injury or death the contractor’s / 

consultant’s R100million public liability cover will kick in first.  

• Should the claim be more that R100 million, then ACSA’s liability cover will kick in. In the case of property damage 

the contractor / consultant will be responsible for a deductible / excess of R25 000 when the ACSA liability cover 

kicks in.  

• In the case of damage to aircraft, the contractor / consultant will be responsible for a deductible / excess of 

R250 000 when the ACSA liability cover kicks in. 

• In the event of removal of lateral support, the contractor / consultant will be responsible for a deductible / excess 

of R250 000 when the ACSA policy kicks in. 

  
Part C4.3 - SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT 
 
 
Work done on or near an active airport is subject to several special requirements and conditions to ensure the safe 
operation of the airport at all times. 
 
The work under this contract is to be carried out under operational conditions.  Various limitations and requirements are to 
be taken cognisance of during the preparation of the tender and the construction programme.  These limitations will not 
entitle the contractor to claim for extension of time. 

 
 

1. Airports Manager 
 

The Airports Manager is at all times responsible for the effective and safe operation of the airport.  The Airports 
Manager or his designated representative will represent the Employer at the airport and he has full authority to act 
on behalf of the Employer, as set out in the contract documents.  
 
The Airport manager will issue the necessary application forms to those who apply to the airport management for 
an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt of the completed forms, 
whether or not to issue permits. 
 
The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside Security 
Permit. 
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All negotiations between the Contractor and the airport management shall be through the Engineer. 
 

 
 
2. Airport Security and Safety  
 

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness Programme 
before the start of the contract. 
  
The Engineer/Contractor shall ensure that airport security is at all times complied with by his own personnel, all 
subcontractors and their personnel as well as all suppliers.  

 
Access to the security area for personnel, vehicles and construction plant can only be obtained with permission from 
the Employer.  Permits may be required for personnel and vehicles frequently moving through the security check 
points and shall at all times be visibly displayed while a person or vehicle is within the security area.  Identity 
Documents must be available and presented on request.   

 
Permits are only valid for a specific area inside the security area and the responsibility rests with the Contractor to 
control the movement of personnel, plant and vehicles to ensure their compliance with this requirement.  A Prime 
Cost Sum has been provided for the cost of any permits required. 

 
The Contractor will be required to provide permits for each and every material delivery vehicle entering the site, and 
they are to be escorted by a permit and radio license holder.  The Employer may withdraw any or all permits without 
prior notice in the case of misuse, in which case the Contractor will have no claim against the Employer. 

 
The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure the expedient 
delivery of time-dependent materials such as asphalt. If required, the Contractor shall supply additional security 
personnel, approved by the Airport Manager to assist with security control.  If, due to the extra volume of construction 
traffic that has to pass through security, additional entrance facilities have to be provided, it shall be done in 
consultation with the Airport Manager and Engineer. These facilities and personnel have to be provided by the 
Contractor. 
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3. Responsibilities of Consulting Engineers/Contractor 
 

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting Engineer/Contractor shall 
ensure that all vehicles and drivers are covered by the Contract Works, Public Liability and SASRIA Special Risks 
Insurance. 
 
When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it from airside 
use, remove and return the Airside Vehicle Permit to the airport manager. 
 
The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall ensure 
that arrangements are in place for the rapid removal and/or repair of its vehicles should they become immobilised 
on movement areas. 
 
Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m clear of all 
active runways and taxiways (measured from nearest edge of facilities).  In Cat 2 conditions the 50m increases to 
100m. 

 
4. Accident/Penalties 

 
The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under their 
control where the accident has involved injury or damage to another vehicle, aircraft or airport property; or where 
there is injury to driver(s) or passenger(s) in the vehicle.  The prescribed accident report shall be used for this 
purpose. 
 
Distinction will be made between the following types of accidents: 
 
(i) Accidents of minor nature not having effect on the operational efficiency of the involved vehicles, building or airport 

property. 
 
(ii) Accidents causing property damage affecting the operational efficiency of vehicles or infrastructure or 

causing injury to persons traveling in vehicles. 
 
Accidents in the first category must be reported to the Airport Manager within 24 hours.  Accidents in the second 
category must be reported to the Airport Manager immediately and the South African Police Services (SAPS) shall 
be called to the accident site to investigate and report on the causes of the accident.  Where possible neither the 
driver, the passenger or vehicles should leave the accident site before the arrival of the SAPS. 
 
 
The parties involved must ensure that adequate arrangements are made for the rapid removal or repair of the 
immobilised vehicles on operational areas.   
 
All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must be reported 
immediately to the AM. 
 
The Airport Manager reserves the right to: 
 

• Withdraw any airport security permit. 
 

• Withdraw any airside vehicle permit, if it is considered necessary tow away vehicles when parked incorrectly. 
 
5. Identification and Warning Lights 
 

All construction vehicles and self-propelled plant used inside the security area shall be properly marked to promote 
easy identification.  A register of all identification numbers for all vehicles shall be kept up to date by the Contractor 
and shall at all times be available for inspection by the Airport Manager or Engineer.  Each vehicle or self-propelled 
plant item, as required by the Engineer, shall be fitted with an approved amber rotating warning light which shall be 
in continuous operation while the vehicle is moving in the security area.  The Contractor will be responsible for all 
costs involved in this item. 
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6.  Additional Security Measures 
 

• No cameras or the taking of photos will be allowed within the security area without written approval from the 
Airport Manager.  No fire-arms, explosives or any other weapons may be brought into the security area. 

 

• Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only be made in 
designated areas after written permission has been obtained from the Airport Manager, who will also supervise 
such fires. No smoking is allowed in the apron areas.  

 

• No accommodation of personnel will be allowed in the security area of the airport. 
 

• No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc. may be 
made, reproduced or registered, except when it is necessary for the execution of the contract.  No information 
regarding accidents, airport activities, reports, etc. shall be given to anybody and no press release shall be 
made or interview may be given to anybody without the written permission from the Airport Manager. 

 

• Any interference with airport personnel, equipment or aircraft will be considered as an infringement of this 
clause.  The Contractor will be held responsible for any damage, direct or indirect, to any airport equipment, 
aircraft, etc. caused by his own personnel or those of his subcontractors or suppliers whether on duty or not.  
The Contractor shall make good all costs necessary to remedy the situation including re-calibration of 
equipment where necessary.  The Contractor shall note that especially navigation equipment is extremely 
sensitive and may be disturbed by sitting or leaning on it. 

 

• No aircraft may be touched or moved by any member of the construction team.  In case of an aircraft accident, 
no assistance what so ever may be given by the Contractor unless specifically requested and all staff must stay 
away from any part of an accident scene for a distance of at least 300m. 

 
If the Contractor is found lacking in any of the security measures or requirements, it will be sufficient cause for the 
termination of all construction activities until the matter has been rectified to the satisfaction of the Airport Manager. 

 
No claim resulting from inadequate security and safety measures will be considered. 

 
7.  Compliance with Instructions 
 

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the Employer 
has the right to amend the working schedule in aid of safety.  The Engineer also retains the right to suspend all 
works until the Contractor, in the opinion of the Engineer, complies with the requirements. 

  
8.  Delays Caused by Airport Management 
 

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a reasonable claim 
for extension of time may be considered.  However, if such delays coincide with delays caused by other 
circumstances, such as weather conditions, no claim for extension of time caused by requirements of airport 
management will be considered. 

 
9.  General Requirements for Execution of the Work 
 

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a demarcated safe 
area.  The cost of removal of plant and materials and cleaning operations shall be deemed to be included in the 
relevant work items or in the general items.  The Engineer reserves the right to ban any item of plant or equipment 
which leaks excessive amounts of fuel or oil.  In addition all significant spillages of fuels and oils will be cleared 
immediately to the satisfaction of the Engineer failing which the Engineer reserves the right to have this work carried 
out by a third party to the cost of the Contractor. 

 
The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so to his 
satisfaction.  In such a case the costs incurred by the Employer will be recovered from the Contractor at a rate of 
R400,00 per hour or part thereof taken by the sweeping machine of the Employer to do the work.  This cost will be 
deducted from any monies payable to the Contractor. 

 
If night work has to be done only suitable power and lighting units, approved by the Engineer, complying with the 
requirements of the Occupational Health and Safety Act No. 85 of 1993 , SABS 0142-1981and ICAO Annex 14 
regulations shall be used. 
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10.  Times for the Execution of the Works 
 

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due to airport 
requirements, certain aspects of the work have to be done during night time, the following will apply: 

  
▪ The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform the work 

according to the requirements of the specification. 
 
▪ At the end of the night’s work all lights, power plants, etc. must be removed to a safe area indicated by the Engineer 

and the Airport Manager.  Remuneration for the acquisition, transport, erection and maintenance of lighting and 
power plants shall be included in the items provided and shall be all-inclusive.  Power plants that spill fuel or oil 
will not be allowed on the works. 

 
11.  Movement on the Airport, Barriers, Lights and Marks 
 

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant connected 
to the contract.  The Contractor shall erect, remove and maintain all temporary barriers, warning lights and marks 
as required by the Airport Manager. 

 
These control and limitations to movement of the Contractor will not be paid for separately and sufficient provision 
for it shall be made in the tendered items.  Delays and disruption of the contractor's programme or progress as a 
result of the above requirements will not constitute reason for a claim of whatever nature. 

 
12.   Dust and Pollution Control 
 

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager.  During windy conditions, 
the Engineer may temporarily suspend all work where dust pollution creates unacceptable conditions until such time 
that conditions return to normal. 

  
In the case of working areas alongside the taxiways it shall be a definite requirement that at all times, weekends 
included, exposed areas are kept damp and free from dust and loose material which may be sucked into the engines 
of passing aircraft.  The taxiways adjacent to the works shall be swept as required but at least daily. 

 
All costs involved in dust and pollution control shall be borne by the Contractor. 

 
13.   Storing of Vehicles, Plant and Materials 
  

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the designated camp 
area allocated to the Contractor.  With the approval of the Project Manager / Engineer, certain equipment may 
remain on or near the work area if the area is properly demarcated. 

 
If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height of 1, 0 m 
above natural ground level. 

 
 
14.  Fires 
 

No open fires whatsoever will be allowed.  All necessary precautions must be taken to prevent veld or other 
unauthorized fires. 

 
In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport management 
in extinguishing the fire if requested to do so. 

 
The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence by the 
Contractor or his operations. If it is required by the Employer to extinguish any fires caused by the Contractor, the 
cost thereof will be for the Contractor. 

 
In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the Contractor 
to an area beyond a radius of 300 m from the fire. 
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15. Environmental  
 

The Airports Company South Africa (ACSA) recognises the impacts airport expansion projects have on the 
environment during the planning, design and construction phase of new projects and embraces the obligations of 
corporate environmental responsibility to manage and minimise these impacts as far as possible.  
   
Design consultants are encouraged to explore and implement (where possible) feasible opportunities for minimising 
environmental impacts in the form of stormwater, soil and groundwater pollution, resource and raw material 
utilisation, as well as energy and water conservation measures. 
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INTRODUCTION 

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety specification for 
any intended project and provide such specification to any prospective contractor and designers. The contractor, on 
appointment shall submit a Health & Safety plan which shall address the requirements of this specification.  
This specification objective is to ensure that the contractor(s) entering into a contract with ACSA achieve an 
acceptable level of OH&S performance. This document forms an integral part of Project Information and the 
contract. Principle and other contractors should make it part of any contract that they may have with their contractors 

and /or suppliers. 
Compliance with this document does not absolve the client from complying with minimum legal requirements and the 
client remains responsible for the health & safety of his employees and those of his mandatories. ACSA reserves the 
right to audit, monitor and where necessary regulate the site work activities of any principle contractor or appointed 
subcontractor as per Construction Regulation 5(1) (o) and section 5 of this document. 

 
1. SCOPE AND DESCRIPTION OF PROJECT 
 

Project Description: Terminal Building refurbishment project  

Boundaries 
 
Work Terminal Building, and remote buildings  

Existing 

Services 

 
Only working on Terminal Building, and remote buildings 

Roads and 

Traffic 
Systems 
 

  
Not applicable 

Existing 

Structures 

 
Terminal Building, and remote buildings 

Client ACSA 

Project Brief 
 

Principal contractor to be appointed to carry out the Refurbisment of the Terminal Building 

Project 

Location. 

Terminal Building refurbishment project 

Terminal Building 
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2. DEFINITIONS 
The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply. Therefore all 
references to the old Construction Regulations will change to the new Construction Regulations. 

Client: means any person for whom construction work is being performed. 
Principal Contractor: means an employer appointed by the client to perform construction work 
Contractor: means an employer who performs construction work; 
Construction work: means any work in connection with, 

• the construction, erection, alteration, renovation, repair, demolition or dismantling of or 
addition 

            to a building or any similar structure; or 

• the construction, erection, maintenance, demolition or dismantling of any  bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth, 
clearing of land, the making of excavation, piling, or any similar civil engineering structure 
or type of work; 

 
      Competent person: means a person who, 

a) has in respect of the work or task to be performed the required knowledge, training and experience 
and, where applicable, qualifications, specific to that work or task: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the National Qualification 
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded 
as the required qualifications and training; and  

b) is familiar with the Act and with the applicable regulations made under the Act; 
 

Designer: means 
(a) competent person who 

i.) prepares a design; 
ii.) checks and approves a design; or 
iii.) arranges for any person at work under his or her control  to prepare a design  
iv.) including an employee of that person where he/she is the employer or 
v.) designs temporary work, including its components, 

 
(b) an architect or engineer contributing to, or having overall responsibility for a design; 
(c) a building services engineer designing details for fixed plant; 
(d) a surveyor specifying articles or drawing up specifications; 
(e) A Contractor carrying out design work as part of a design and building project; or 
(f) an interior designer, shop-fitter or landscape architect; 

Fall prevention equipment: means equipment used to prevent persons from falling from a fall risk position, 
including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrails, 
screens, barricades, anchorages or similar equipment; 
Fall arrest equipment: means equipment used to arrest a person in a fall, including personal equipment  
such as body harness, lanyards, deceleration devices, lifelines or similar equipment. 
 
Hazard: means a source of or exposure to danger  
Hazard identification: means the identification and documenting of existing or expected hazards to the  
health and safety of persons, which are normally associated with the type of construction work being  
executed or to be executed 
 
Risk assessment: means the process contemplated in paragraph10 of the specifications. 
 

  Excavation work: means the making of any man-made cavity, trench, pit or depression formed by      
  cutting, digging or scooping; 
 

Ergonomics: means the application of scientific information concerning humans to the design of objects, 
systems and the environment for human use in order to optimise human well-being and overall system 
performance; 

 
3.  NOTIFICATION OF CONSTRUCTION 
  (Construction Regulation 4) 
 

The Principal Contractor who intends to carry out any construction work must at least 7 days before that 
work is to be carried out notify the provincial director in writing in a form similar to Annexure 2 if the intended 
construction work will— 
 

(a) include excavation work; 

(b) include working at a height where there is risk of falling; 
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(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work.  

 
4. DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 

(Construction Regulation 7) 
  
The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently documented and coherent site specific health 
and safety plan, based on the client's documented health and safety specifications. The plan must be 
applied from the date of commencement of and for the duration of the construction work and which must 
be reviewed and updated by the Principal Contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation required in terms of 
the Act and this specification, which must be made available on request to an inspector, the client, the 
client’s agent or Contractor; and 

(c) On appointing any other Contractor, in order to ensure compliance with the provisions of the Act— 
i.) Provide contractors who are tendering to perform construction work for the Principal Contractor, with 

the relevant sections of the health and safety specifications pertaining to the construction work which 
has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient provision for health and 
safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the Principal Contractor 
is reasonably satisfied that the contractor that he/she intends to appoint, has the necessary 
competencies and resources to perform the construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered and in good standing 
with the compensation fund or with a licensed compensation insurer as contemplated in the 
Compensation for Occupational Injuries and Diseases Act, 1993;   

v.) Appoint each contractor in writing for the part of the project on the construction site; 
vi.) Take reasonable steps to ensure that each contractor's health and safety plan is implemented and 

maintained on the construction site; 
vii.) Ensure that the periodic site audits and document verification are conducted at intervals mutually 

agreed upon between the Contractor and Principal Contractor, but at least once every 30 days; 
viii.) Stop any contractor from executing construction work which is not in accordance with the client’s 

health and safety specifications and the Principal Contractor's health and safety plan or which poses 
a threat to the health and safety of persons;  

ix.) Where changes are brought about to the design and construction, make available sufficient health 
and safety information and appropriate resources to the contractor to execute the work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety plan and must 
thereafter finally approve that plan for implementation; 

(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health and safety plan 
is available on request to an employee, an Inspector, a Contractor, the Client or the Client's Agent; 

(e) Hand over a consolidated health and safety file to the client upon completion of the construction work and 
must, in addition to the documentation include a record of all drawings, designs, materials used and other 
similar information concerning the completed structure; 

(f) In addition to the documentation required in the health and safety file, include and make available a 
comprehensive and updated list of all the Contractors on site accountable to the Principal Contractor, the 
agreements between the parties and the type of work being done; and 

(g) Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction 
work to be performed and issued by an occupational health practitioner in the form of Annexure 3. 

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors appointed 
by the Principal Contractor to enable each of those contractors to comply with this specification. 
 
 No contractor may allow or permit any employee or visitor to enter the site, unless that employee or visitor has 
undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of 
entry and must ensure all have the necessary personal protective equipment. 

 
The Contractor must prior to performing any construction work:  

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently documented health and 
safety plan, based on the relevant sections of the client's health and safety specification. The 
aforementioned plan must be applied from the date of commencement of and for the duration of the 
construction work and which must be reviewed and updated by the contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation required in terms of 
the Act and this specification, and which must be made available on request to an Inspector, the Client, 
the Client’s Agent or the Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably satisfied that the 
contractor that he/she intends to appoint has the necessary competencies and resources to perform the 
construction work safely; 
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(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with the provisions of 
the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any information which might affect 
the health and safety of any person at work carrying out construction work on the site, any person who 
might be affected by the work of such a person at work, or which might justify a review of the health and 
safety plan. 

 
Where the contractor appoints another contractor to perform construction work, the duties determined in 
section 5 of this document applies to the contractor as if he/she were the Principal Contractor. 

 
  A Contractor  must at all times keep records of the health and safety induction training and such records 

must  be made available on request to an inspector, the client, the client’s agent or the  principal contractor. 
 
 A Contractor must ensure that all his or her employees have a valid medical certificate of fitness specific to 

the construction work to be performed and issued by an occupational health practitioner in the form of 
Annexure 3. 

5. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 
(Construction Regulation 8) 
 
The Principal Contractor must in writing appoint one full-time competent person as the Construction Manager 
with the duty of managing all the construction work on a single site, including the duty of ensuring Occupational 
Health and Safety compliance, and in the absence of the Construction Manager an alternate must be appointed by 
the Principal Contractor. 
The Principal Contractor must upon having considered the size of the project, in writing appoint one or more 
assistant Construction Managers for different sections thereof: Provided that the designation of any such person 
does not relieve the Construction Manager of any personal accountability for failing in his or her management duties 
in terms of this regulation. 
No Construction Manager appointed under paragraph 6 above may manage any construction work on or in any 
construction site other than the site in respect of which he/she has been appointed. 
A Contractor must, after consultation with the client and having considered the size of the project, the degree of 
danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time 
construction health and safety officer in writing to assist in the control of all health and safety related aspects on the 
site. 
No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health and safety 
related aspects on the site unless he/she is reasonably satisfied that the construction health and safety officer that 
he/she intends to appoint has necessary competencies and resources to assist the Principal Contractor  
A Construction Manager must in writing appoint Construction Supervisors responsible for construction activities 
and ensuring Occupational Health and Safety compliance on the construction site. 
A Contractor must, upon having considered the size of the project, in writing appoint one or more competent 
employees for different sections thereof to assist the Construction Supervisor contemplated in paragraph 6 above, 
and every such employee has, to the extent clearly defined by the Principal Contractor in the letter of appointment, 
the same duties as the Construction Supervisor: Provided that the designation of any such employee does not 
relieve the Construction Supervisor of any personal accountability for failing in his or her supervisory duties in terms 
of this section in the specification.. 
No Construction Supervisor appointed under paragraph 6 above may supervise any construction work on or 
in any construction site other than the site in respect of which he/she has been appointed: Provided that if a sufficient 
number of competent employees have been appropriately designated on all the relevant construction sites, the 
appointed Construction Supervisor may supervise more than one site. 
 
 
 
 

6.  REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER  

The Principal Contractor(s) must ensure that ACSA is provided with a valid letter of good standing, including a 
registration number with the Compensation for Occupational Injury and Diseases Fund or an alternative scheme 
approved in writing by the Commissioner to the COID Fund, at least 10 days prior commencement of construction 
work. It must remain the Principal Contractor’s responsibility to furnish ACSA with a valid letter of good standing or 
keep a copy available for perusal by a Client, Client Representatives or any other person authorised thereto. 

7. MANDATARY AGREEMENT 

A duly signed mandatary form also referred to as ‘OHS Act section 37.2’ must be obtained from ACSA Safety 
Department. It must be signed and returned to ACSA by the Principal Contractor at least 10 days prior to 
commencement of construction work. The Principal Contractor must ensure that all its contractors have completed 
a similar document and a proof of such signed documents is submitted to ACSA for reference purposes.  
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8. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & APPLICABLE 

REGULATIONS 

A written letter of appointment must be forwarded to ACSA duly signed by responsible persons at least 3 days prior 
commencement of construction work for the following duties: (Further appointments could become necessary 
as the project progresses and as per the requirements of OHS Act 85/1993) 
(a) Person assigned duties in terms of the 16.2 appointees of the Act 
(b) Construction Manager CR8(1) 
(c) Assistant Construction Manager CR8(2)  - where applicable 
(d) Full-time or part-time Construction Safety Officer CR8(5) 
(e) Construction Supervisor CR8(7)) 
(f) Assistant Construction Supervisor CR8(8) - where applicable 
(g) Risk Assessor CR9(1) 
(h) Fall Protection Developer/Planner CR10(1) - where applicable 
(i) Temporary Works Designer CR11(1) - where applicable 
(j) Temporary Works Supervisor CR11(2) - where applicable 
(k) Excavation Supervisor CR13(1)a) - where applicable 
(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 
(m) Scaffolding Supervisor CR16(1) - where applicable 
(n) Scaffolding Team leader CR16(1) - where applicable 

(o) Scaffolding Inspector CR16(1) - where applicable 

(p) Scaffolding Erector CR16(1) - where applicable 
(q) Suspended Platforms Supervisor CR17(1) - where applicable 
(r) Rope Access Supervisor CR18(1)a) - where applicable 
(s) Rope Access Fall Protection Plan Developed (R18(2)b) - where applicable 

(t) Material Hoist Inspector CR19(8)a) - where applicable 
(u) Bulk Mixing Plant Supervisor CR20(1) - where applicable 
(v) Explosive Actuated Fastening Devise Operator CR21(2)b) - where applicable 
(w) Explosive Actuated Fastening Device Controller CR21(2)g(i) - where applicable 
(x) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 
(y) Temporary Electrical Installations Controller CR24(c) - where applicable 
(z) Portable Electrical Equipment Supervisor CR24(d) - where applicable 

(aa) Fire Equipment Inspector CR29(h) - where applicable 
(bb) First Aider GSR3(4)  -- where applicable 
(cc) Stacking Supervisor (CR28(a)) (GSR2(a) 
(dd) Competent Person in Confined Space Entry GSR5(1) - where applicable 
(ee) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 
(ff) Ladder Supervisor and Inspector (GSR13(a) - where applicable 
(gg) Lifting Machine Inspector (DMR18(7) - where applicable 

(hh) Lifting Tackle Inspector (DMR18(10)e) - where applicable 
(ii) Lifting Machine Supervisor (DMR18(11) - where applicable 
(jj) Supervisor of Machinery (GMR1) - where applicable 
(kk) Safety Representatives (OHS Act Sec.17 - where applicable 
(ll) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 
(mm) Incident Investigator (GAR9(2) 
(nn) Blasting Supervisor (Supervision Of Explosives Workplace ER12) - where applicable 

 

9. HEALTH AND SAFETY DOCUMENTATION 

The Principal Contractor must provide and demonstrate to ACSA a suitable, sufficiently documented and coherent 
site specific health and safety plan, based on ACSA’s documented health and safety specifications. The health and 
safety plan must include but not limited to the following during tendering process, before commencement of 
construction work and during construction:  

 
 
Principal Contractor’s Health & Safety Policy 
The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO) which 
outlines Principal Contractor’s commitment towards health and safety  

 
Health and Safety Organogram  
The Principal Contractor must provide a health & safety organogram which outlines related appointments in terms of 
the OHS Act and applicable Regulations. Contact numbers should also be provided for easy reference. 
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10. RISK ASSESSMENT 

(Construction Regulation 9) 
 

A Contractor must, before the commencement of any construction work and during such construction work, have 
risk assessments performed by a competent person appointed in writing, which risk assessments form part of the 
health and safety plan to be applied on the site, and must include— 

(a) the identification of the risks and hazards to which persons may be exposed to; 
(b) an analysis and evaluation of the risks and hazards identified based on a documented method; 
(c) a documented plan and applicable safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified; 
(d) a monitoring plan; and 
(e) a review plan. 

 
 

A Contractor must ensure that: 
(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and addressed in 

the risk assessment 
(g) that all employees under his or her control are informed, instructed and trained by a competent person 

regarding any hazard and the related work procedures and or control measures before any work 
commences, and thereafter at the times determined in the risk assessment monitoring and review plan of 
the relevant site 

(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard that is stipulated 
in the risk assessment before any work commences, and thereafter at the times that may be determined 
in the risk assessment monitoring and review plan of the relevant site 

(i) consult with the health and safety committee or, if no health and safety committee exists, with a 
representative trade union or representative group of employees, on the monitoring and review of the risk 
assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection by an inspector, the 
client, the client’s agent, any Principal Contractor, any employee, a representative trade union, a health 
and safety representative or any member of the health and safety committee 

(k) review the relevant risk assessment— 
i. where changes are effected to the design and or construction that result in a  change to the risk 

profile; or 
ii. when an incident has occurred. 

11. FALL PROTECTION PLAN 

(Construction Regulation 10) 
 

A Contractor must 
(a) designate a competent person to be responsible for the preparation of a fall protection plan; 
(b) ensure that the fall protection plan contemplated above is implemented, amended where and when 

necessary and maintained as required; and 
(c) take steps to ensure continued adherence to the fall protection plan. 

 
The Fall Protection Plan must include 

(a) a risk assessment of all work carried out from a fall risk position and the procedures and methods used to 
address all the risks identified per location; 

(b) the processes for the evaluation of the employees' medical fitness necessary to work at a fall risk position 
and the records thereof; 

(c) a programme for the training of employees working from a fall risk position and the records thereof;  
(d) the procedure addressing the inspection, testing and maintenance of all fall protection equipment; and 
(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment required to affect a 

rescue of a person in the event of a fall incident to ensure that the rescue procedure is implemented 
immediately following the incident. 
 

A Contractor must ensure that: 
(a) The Construction Manager appointed under Construction Regulation 8(1) is in possession of the most 

recently updated version of the fall protection plan. 
(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fenced 

or barricaded or that similar means are used to safeguard any person from falling through such openings; 
(c) no person is required to work in a fall risk position, unless such work is performed safely as contemplated 

in above; 
(d) fall prevention and fall arrest equipment are 
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(i) approved as suitable and of sufficient strength for the purpose for which they are being used, having 
regard to the work being carried out and the load, including any person, they are intended to bear; 
and 

(ii) securely attached to a structure or plant, and the structure or plant and the means of attachment 
thereto are suitable and of sufficient strength and stability for the purpose of safely supporting the 
equipment and any person who could fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention equipment. 
 
 

Where roof work is being performed on a construction site, the Contractor must ensure that, in addition to 
the requirements set out above, it is indicated in the fall protection plan that: 

(a) the roof work has been properly planned; 
(b) the roof erectors are competent to carry out the work; 
(c) no employee is permitted to work on roofs during inclement weather conditions or if any conditions are 

hazardous to the health and safety of the employee; 
(d) all covers to openings and fragile material are of sufficient strength to withstand any imposed loads; 
(e) suitable and sufficient platforms, coverings or other similar means of support have been provided to be 

used in such a way that the weight of any person passing across or working on or from fragile material is 
supported; and 

(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection prevent, as 
far as is reasonably practicable, the fall of any person, material or equipment. 

 
Principal Contractor / Contractor - Competency Assessment 
(Construction Regulation 7) 

 
The Principal Contractor must be reasonably satisfied that the sub-contractors he intends to appoint also have 
the necessary competencies and resources to safely conduct the work they will be appointed for. This must be 
established at tender stage and before appointments are made.  
In order to ensure this, the Principal Contractor must demonstrate to the Client that it has a suitable and 
sufficiently. 

12. ADMINISTRATIVE CONTROLS AND THE OCCUPATIONAL HEALTH & SAFETY FILE  

        (Construction Regulation 7) 
 
The Occupational Health and Safety File 

The Principal Contractor will keep an Occupational Health and Safety File on site containing the following 
documents (where applicable) as a minimum: 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations)  

• Health and safety Representatives Inspections Register. 

• Construction Vehicles & Mobile Plant Inspection. 

• Daily Inspection of Vehicles. 

• Plant and other Equipment by the Operator/Driver/User. 

• Demolition Inspection Register.  

• Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools) 

• Excavations Inspection.  

• Explosive Powered Tool Inspection/Maintenance/Issue/Returns Register. (incl. cartridges & nails)  

• Fall Protection Inspection Register.  

• First Aid Box Contents.  

• Fire Equipment Inspection & Maintenance.  

• False work Inspections.  

• Hazardous Chemical Substances Record.  

• Ladder Inspections.  

• Lifting Equipment Register.  

• Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)  

• Scaffolding Inspections.  

• Stacking & Storage Inspection.  

• Inspection of Structures.  

• Inspection of Pressure Equipment.  

• Welding Equipment Inspections.  
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• All other applicable records.  

• An equipment inventory register, detailing all major items of equipment such as Construction 

Vehicles and Mobile Plant etc… 

 
If any work is to be performed on Airside. The contractor must performing such work must provide ACSA with an 
airside safety plan.  

 
On completion of the project or on completion of the contractors work each contractor must surrender the 
completed OHS file to the Principal Contractor for consolidation into one “Master File”. A Principal Contractor 
must hand over a consolidated health and safety file to ACSA upon completion of the construction work and must, 
in addition to the documentation referred to in paragraph 5 of this document include a record of all drawings, 
designs, materials used and other similar information concerning the completed structure. (These records will 
then be archived by ACSA for future reference purposes) 

13. HEALTH AND SAFETY REPRESENTATIVES 

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and delegated in 
writing and necessary training has been provided by a competent person where there are more than 20 
employees at the work place. A proof of training certificate must be provided to ACSA.  
Health and Safety Representatives must conduct monthly inspections by completing a checklist developed by the 
Principal Contractor.  Safety defects noted must be recorded and reported to the supervisor for remedial action. 
Health and Safety Representative Inspection findings must be made available to ACSA for reference for audits 
purposes. 
Health and Safety Representatives and their reports must form part of the safety committee which must meet on 
a monthly bases. 
The Principal Contractor must hold health and safety committee meetings on site.  Minutes of such meetings and 
action taken by management must be kept on file and made available to ACSA for reference purposes. Members 
of the committee must receive proper training and a proof of such training must be made available.  

The Committee must consider, at least, the Following Agenda:  

• Opening & Welcome  

• Present/ Apologies/ Absent  

• Minutes of previous Meeting  

• Matters Arising from the previous Minutes  

• OH&S Reps Reports  

• Incident Reports & Investigations  

• Incident /Injury Statistics  

• Other Matters  

• Endorsement of Registers and other statutory documents by a representative of the Principal 

Contractor  

• Close/Next Meeting 

The Principal Contractor must ensure that ACSA Safety Department is invited to such meetings. These 
meetings do not substitute for Principal Contractor’s Site meetings. 
 

14. HEALTH & SAFETY TRAINING 

Environmental Health and Safety Induction 
The Principal Contractor must conduct an induction training session prior commencement of construction work. 
An attendance register must be kept in the Principal Contractor’s health and safety file.  
For any construction work to be conducted on the Airside, Airside Induction training (AIT) must be attended by all 
persons entering who are to enter Airside and a course fee determined by ACSA must be paid by the Principal 
Contractor. A security permit to access airside must be issued on production of proof of attendance. 

 
Induction Conducted by the Principal Contractor and Competent Person  
A manual /copy of such training must be provided to ACSA for reference purposes. As determined by the risk 
assessment. The Principal Contractor must ensure that all employees under his/her control are trained by a 
competent person and a proof of such training is kept on file for reference. 

 
Toolbox Talks 
The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least once a 
week. Toolbox Talks must cover a wide variety of topics related to health and safety. An attendance register must 
be completed by employees who attended such talks. The register must indicate the topic covered presenter, 
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date and signatures of employees attended. Records for Toolbox Talks must be kept in a health and safety file 
and be made available to ACSA for perusal.  

 
First Aid Training 
The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 employees are 
employed. A letter of appointment must be kept on file for reference made available to ACSA Safety. Duly 
designated First Aider(s) must have attended training at an accredited institution prior commencement of 
construction work and a proof of certificate be submitted to ACSA for reference. 
The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s) and kept 
fully stocked with necessary first aid contents related to the hazards and risks identified. A first aid box(s) must be 
accessible and location of such box(s) is clearly displayed on site.   

 

15. FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that is, where 
there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces, hot work). The 
Principal Contractor must ensure that such equipment is inspected by a competent person on a monthly basis 
and such inspections are recorded on a register. The Principal Contractor must ensure that all fire equipment is 
serviceable and person(s) have been properly trained on how to use the equipment. A proof of such training must 
be provided prior commencement of construction work.   

 
16. EMERGENCY PREPAREDNESS 

The Principal Contractor must provide ACSA with an emergency plan and procedure which will include, but not 
limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, environmental incidents, 
accidents to employees and other persons other than their employees. 
Emergency procedure must be communicated to employees and a proof of such training must be kept on file for 
reference. A list of emergency contact numbers must be conspicuously displayed on site for ease reference. An 
evacuation plan must be displayed in strategic places. 
 

In case of medical and/or fire emergency contact ACSA Fire & Rescue Services: 
(021) 937 1211 or 1249 

The Principal Contractor must provide ACSA Safety with a full record of any incidents which may occur on site. 
17. INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 

The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid cases and 
section 24 cases) are reported by employees immediately to the Construction Manager for further investigation 
and remedial action. The Principal Contractor must ensure that all OHS Act section 24 incidents/accidents are 
reported to the Department of Labour immediately and preliminary investigation is conducted by a competent 
person within seven days. If construction work will be finished within 3 days after occurrence, an investigation 
must be conducted before such construction work is completed.   Proof of such investigation must be submitted 
to ACSA immediately or within 24 hours after investigation.   
 

18. PERSONAL PROTECTIVE CLOTHING/EQUIPMENT 
The Principal Contractor must ensure that personal protective equipment or clothing needs analysis is conducted 
and incorporated into the risk assessment. Records must be provided by the Principal Contractor prior to the 
commencement of construction work. The Principal Contractor must ensure that SABS approved personal 
protective equipment or clothing is provided to personnel. The Principal Contractor must ensure that no personnel 
are allowed to work on site without necessary personal protective equipment or clothing. The Principal Contractor 
must ensure that PPE or Clothing is kept in good working order and clearly stipulate procedures to be followed 
when PPE or Clothing is lost or stolen, worn or damaged. ACSA will remove any person from the construction 
site who is working without necessary personal protective equipment and/or clothing. Worn or tattered personal 
protective clothing will not be permitted on airport premises 

 
19. FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 

(Construction Regulation 10) 
 
A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from the ground 
or any floor level and will be classified as "Work in Elevated Positions". 
As far as is practicable, any person working in an elevated position will work from a platform, ladder or other 

device that is at least as safe as if he/she is working at ground level and whilst working in this position be wearing 

and using a full body harness that will be worn to prevent the person falling from the platform, ladder or other 

device utilised.  

 
This safety harness will be, as far as is possible, secured to a point away from the edge over which the person 

might fall and the double lanyard must be of such a length that the person will not be able to move over the edge.  
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In addition any platform, slab, deck or surface forming an edge over which a person may fall must be fitted with 
guard rails at two different heights as prescribed in SABS 085' Code of Practice for the Design, Erection, Use and 
Inspection of Access Scaffolding  

 Workers working in elevated positions must be trained to do this safely and without risk. Proof of training must be 
maintained on the contractors site safety file. Medical certificates of fitness for all employees working in elevated 
positions must be available on site. This must be issued by an Occupational Health Practitioner. 
Where work on roofs are carried out, the Risk Assessment must take into account the possibility of persons falling 
through fragile material, skylights, soffits and openings in the roof, steel support work trusses and purlins so 
designed as to support the roof structure.      
The Risk Assessments shall place specific emphasis on the placing and handling of roofing materials such as 
Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including contingency safety measures), which 
when exposed to windy conditions represents a serious safety hazard. 
 

20. RISK ASSESSMENT FOR CONSTRUCTION WORK 
(Construction Regulation 9) 
 
Every Contractor performing Construction work shall, before the commencement of any construction work and 
during such work, have a Risk Assessment performed by a competent person, appointed in writing, and the Risk 
Assessment shall form part of the OH&S Plan. 
Each activity must define individual tasks associated with that identified activity. These and all associated hazards 
must be identified and listed in the risk assessment. This ensures that critical tasks and associated hazards are 
not missed. 
The Risk Assessment must include:  

• The identification of the risks and hazards to which persons may be exposed to  

• The analysis and evaluation of the risks and hazards identified  

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or control the 

risks and hazards that have been identified  

• A monitoring plan and  

• A review plan  

A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated and 
addressed. 

• All employees under his/her control are informed, instructed and trained by a competent person 
regarding any hazards 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard as stipulated 
in the risk assessment before any work commences. 

• Consult with health and safety committee on monitoring and review risk assessment on site. 

• Ensure a copy of risk assessments is available for inspection. 

• Review relevant risk assessments where changes are affected to the design or construction that 
result in a change to the risk profile or when an incident occurred. 

N.B.  A risk assessment will be performed for all unplanned work and submitted to ACSA for approval prior to 
work commencing. 

 
 
 
21. STRUCTURES (not applicable to the scope of work) 

(Construction Regulation 11) 
  
The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered to: 

• That the structure on/in which works are to be performed has been inspected by a certified structural 

engineer declaring the structure to be safe for construction/demolition/renovations work processes. 

• Steps are taken to ensure that no structure becomes unstable or poses a threat of collapse due to 

demolition and construction work being performed on it, or in the vicinity of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises then the 

structural engineer is to be consulted.  

• He/she has received from the designer the following information:  

• Information on known or anticipated hazards relating to the construction/demolition work and the 

relevant information required for the safe execution of the construction/demolition work.  

• A geo-scientific report (where applicable).  

• The loading the structure is designed to bear.  

• The methods and sequence of the construction/demolition process.  

• All drawings pertaining to the design are on site and available for inspection. 
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The structural engineer shall carry out inspections at appropriate and sufficient intervals of the construction work 
involving the design of the relevant structure to ensure compliance with the design and record the results of these 
inspections in writing.   
 

22. TEMPORARY WORK 
(Construction Regulation 12) 
 
Temporary work must be carried out under the supervision of a competent person designated in writing.  
Temporary works structures must be so designed, erected, supported, braced and maintained such that it will be 
able to support any vertical or lateral loads that may be applied.  
No load is to be imposed onto the structure that the structure is not designed to carry.  
Temporary works must be erected in accordance with the structural design drawings for that temporary works 
and, if there is any uncertainty, the designer must be consulted before proceeding with the erection/use of the 
temporary works.  
All design drawings pertaining to the temporary works must be kept available on site.  
All equipment used in the erection of temporary works must be checked by a competent person before use.  
The foundation or base upon which temporary works is erected must be able to bear the weight and keep the 
structure stable.  
Employees erecting temporary works must be trained in the safe work procedures for the erection, moving and 
dismantling of temporary works.  
Safe access/egress (and emergency escape) must be provided for workers.  
A competent person must inspect temporary works structures that have been erected before, during and after 
pouring of concrete or the placing of any other load and thereafter daily until the temporary works is stripped.  
The results of all inspections must be recorded in a register kept on site.  
The temporary works must be left in place until the concrete has reached sufficient strength to bear its own weight 
plus any additional weight that may be imposed upon it and not until the designated competent person has 
authorised its stripping in writing.  
Any damaged temporary works must be repaired/rectified immediately Deck panels must be secured against 
displacement.  
The contractor must ensure that no employee is exposed, or required to work on slippery and dangerous surfaces. 
Person’s health must be protected when use is made of solvents, oils or other similar substances.  
Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be exposed to does not 
exceed the legal limits and that the necessary PPE is used. 

 
23. EXCAVATIONS ( not applicable to the scope of work) 

(Construction Regulation 13) 
 
The Principal Contractor must ensure excavation work is conducted under supervision of a competent person 
who has been appointed in writing. A letter of appointment must be provided to ACSA Safety prior commencement 
of work. A risk assessment outlining safe work procedures to be adhered to if excavation is more than 1.0m deep 
must be provided to ACSA prior commencement of work.  The Principal Contractor must ensure that no person 
works in an excavation which is not adequately braced or shored. 
The Principal Contractor must ensure that every excavation including bracing and shoring are inspected daily 
prior each shift starts and such records are kept on site for reference.   
The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces as stated 
in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any excavation. The 
Principal Contractor must ensure that warning signs are conspicuously displayed where excavation work involves 
the use of explosives and a method statement developed by a competent person is provided to ACSA prior 
commencement.   
The Principal Contractor must ensure that safe and convenient means of access is provided to every excavation 
when required. Such access must not be further than 6m from the point where any worker within the excavation 
is working. 
The Principal Contractor must communicate, train and enforce safe work procedures pertaining to excavation 
work to his/her employees.  
  

24. DEMOLITION WORK ( not applicable to the scope of work) 
(Construction Regulation 14) 
 
The Principal Contractor must ensure that a detailed structural engineering survey is conducted by a competent 
person and a method statement on the procedure to be followed is provided to ACSA Safety.  The Principal 
Contractor must ensure that demolition work is conducted under the supervision of a competent person appointed 
in writing. 
The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos Regulations is 
adhered to if demolition work involves asbestos material and that asbestos work is conducted under the 
supervision of a registered Asbestos Principal Contractor.  
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25. SCAFFOLDING 
(Construction Regulation 16) 
  
Access Scaffolding must be erected, used and maintained safely in accordance with Construction Regulation 16 
and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, Erection, and Use & 
Inspection of Access Scaffolding. 
Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the working 
requirements, designed to carry the necessary loadings and maintained in a sound condition. It must also be 
ensured that there is sufficient material available to erect the scaffolding properly. 
Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training and 
experience in this type of work or under the supervision of such a person 
Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors who shall 
not be the same person.  The continuous inspection of scaffolding structures must be recorded on the applicable 
Scaffold register.   
Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all times. (Safe to 
use / Scaffold not Safe) 
On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound working order 
and complies with all statutory regulations. The Supplier will then issue a Handover Certificate, Drawings, design 
and specifications shall be signed by a registered professional engineer.  
An inspection of the completed scaffold shall also be inspected by the registered professional engineer for 
approval prior to use. Should any additional load i.e. a hoist or advertising banners be added to the scaffold at a 
later stage, the professional engineer must approve the modification. 
 

26. SUSPENDED PLATFORMS ( not applicable to the scope of work) 
(Construction Regulation 17) 
  
The Contractor to design, erect, use and maintain suspended platforms in accordance with the requirements of 
Construction Regulation 17. 
 

27. EXPLOSIVE ACTUATED FASTENING DEVICES ( not applicable to the scope of work) 
(Construction Regulation 21) 
  
Every Explosive Powered Tools (EPT) must be:  

• Provided with a guard around the muzzle to confine flying fragments or particles  

• A firing mechanism that will prevent the EPT from firing unless it is pushed against the surface and 

at a right angle (where the EPT is fitted with an intermediate piston between the charge and the nail 

this requirement is waived)  

• The Contractor or user must ensure that:  

• Only the correct type of cartridge is used (product specific) 

• The EPT is cleaned and inspected daily before use by an appointed competent person who 

maintains a register with the findings of his inspection and the details of cleaning, service and 

repairs  

• The safety devices are in good working order before the EPT is used 

• When the EPT is not being used it is stored in an unloaded condition together with the cartridges 

in a safe/secure place inaccessible to unauthorised persons 

• A warning notice is displayed at the point where the EPT is in use 

• The issue and return of cartridges must be controlled by maintaining the issue/returns register 

signed by both issuer and user and empty cartridge cases must be returned with unspent 

cartridges.  

• Users/operators of the EPT have received the necessary training and have been authorised as 

being competent to use/operate the EPT  

• Users/operators must wear the prescribed PPE whilst using/operating the tool 

 

28. CRANES  
(Construction Regulation 22) 
  
A Crane permit must be obtained from ACSA and submitted before erection of crane. 
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that where 
tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 
(b) a relevant risk assessment and method statement are developed and applied;  
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(c) the effects of wind forces on the crane are taken into consideration and that a wind speed device 
is fitted that provides the operator with an audible warning when the wind speed exceeds the 
design engineer’s specification; 

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and 
secured; 

(e) the tower crane operators are competent to carry out the work safely; and 
(f) the tower crane operators have a medical certificate of fitness to work in such an environment, 

issued by an occupational health practitioner in the form of Annexure 3. 
 

29. LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES  
  

The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use and a 
monthly register is completed by a competent person. Proof of such inspections must be recorded and kept on 
file for reference. The Principal Contractor must ensure that a safe working load is conspicuously displayed on 
lifting equipment and tackle and   service certificate is provided prior commencement of work.  The Principal 
Contractor must ensure operators are properly trained on how to operate the above mentioned equipment and a 
proof of competency is provided prior commencement of work. 
The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 
 

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery Regulation and 
Construction Regulation with regard to above equipment are adhered to at all times.  

 
 
 
30. CONSTRUCTION VEHICLES & MOBILE PLANT 

(Construction Regulation 13) 
  
Construction Vehicles and Mobile Plant may be inspected by ACSA prior to being allowed on a project site and 
suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the 
OHS Act and Regulations.  
Construction Vehicles and Mobile Plant (CV & MP) to be: 

• of acceptable design and construction  

• maintained in good working order  

• used in accordance with their design and intention for which they were designed  

• Operated/driven by trained, licensed competent and authorised operators/drivers. No 

unauthorised persons to be allowed to drive or operate CV & MP  

• Operators and drivers of CV & MP must be in possession of a valid medical certificate declaring 

the operator/driver physically and psychologically fit to operate or drive CV & MP. 

• fitted with adequate signalling devices to make movement safe including reversing  

• excavations and other openings must be provided with sufficient barriers to prevent CV & MP 

from falling into same  

• Provided with roll-over protection, appropriate seat fitted which shall be used during CV & MP 

operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded in a 

register/log book  

• CV & MP to be fitted with two head and two taillights whilst operating under poor visibility 

conditions, in addition they shall be equipped with ‘hazard warning’ lights, which must be used 

whenever the CV & MP is on site. 

• No loose tools, material etc. is allowed in the driver/operators compartment/cabin nor in the 

compartment in which any other persons are transported  

• CV & MP used for transporting persons must have seats firmly secured and sufficient for the 

number of persons being transported  

• Operators to be issued with Personal Protective Equipment as required and identified by the 

Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 

 
No person may ride on a CV & MP except in a safe place provided by the manufacturer for this purpose  
The construction site must be organized to facilitate the movement of CV & MP so that pedestrians and other 
vehicles are not endangered. Traffic routes are to be suitable, sufficient in number and adequately demarcated  
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CV & MP left unattended after hours adjacent to roads and areas where there is traffic movement must be fitted 
with lights reflectors or barricades to prevent moving traffic coming into contact with the parked CV & MP.  
In addition CV & MP left unattended after hours must be parked with all buckets, booms etc. fully lowered, the 
emergency brakes engaged and, where necessary, the wheels chocked, the transmission in neutral and the motor 
switched off and the ignition key removed and stored safely  
Workers employed adjacent to, or on public roads must wear reflective safety vests  
All CV & MP inspection records must be kept in the OH&S File. 

 
31. ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES 

(Construction Regulation 24) 
  
The Principal Contractor must, in addition to compliance with the Electrical Installation Regulations, 2009, and 
the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R. 1593 of 12 August 1988, 
ensure that— 

(a) before construction commences and during the progress thereof, adequate steps are taken to 
ascertain the presence of and guard against danger to workers from any electrical cable or 
apparatus which is under, over or on the site; 

(b) all parts of electrical installations and machinery are of adequate strength to withstand the 
working conditions on construction sites; 

(c) the control of all temporary electrical installations on the construction site is designated to a 
competent person who has been appointed in writing for that purpose; 

(d) all temporary electrical installations used by the contractor are inspected at least once a week 
by a competent person and the inspection findings are recorded in a register kept on the 
construction site; and 

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis using a 
relevant checklist prior to use and the inspection findings are recorded in a register kept on the 
construction site. 

 
The Principal Contractor must ensure that prior notice is given to ACSA Electrical Department of any work 
involving electrical installation. A lock-out certificate must be issued to the relevant Principal Contractor. The 
Principal Contractor must ensure that a lock-out procedure is adhered to by his/her employees whenever required. 
The Principal Contractor must ensure that safety measures stipulated in the Electrical Installation Regulations, 
Machinery Regulations, General Machinery Regulations and Construction Regulations are adhered to at all times. 

 
 
32. USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES ( not applicable to 

the scope of work) 
(Construction Regulation 25)  
  
The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of fire or an 

explosion due to flammable vapours being present.   

• No flammable substance is used or applied e.g. in spray painting, unless in a room or cabinet 

or other enclosure specially designed and constructed for that purpose, unless due to imposed 

controls that the ventilation provided is sufficient to ensure that the Lower Explosive Limit and 

Lower Fire Limit are not exceeded. Furthermore that the risk assessments are reviewed to 

ensure that all the related hazards have been addressed and that adequate P.P.E. is provided. 

• The workplace is effectively ventilated. Where this cannot be achieved: 

• Employees must wear suitable respiratory equipment  

• No smoking or other sources of ignition is allowed into the area  

• The area is conspicuously demarcated as "flammable materials”  

• Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-

resistant container approved by the local Fire Department, cage or room that is kept locked with 

access control measures in place and sufficient firefighting equipment installed and fire 

prevention methods practised e.g. proper housekeeping  

• Flammables stored in a permanent flammables store are stored so that no fire or explosion is 

caused i.e.: stored in a locked well-ventilated reasonably fire resistant container, cage or room 

conspicuously demarcated as "Flammable Store -No Smoking or Naked Lights"  

• Adequate and suitable firefighting equipment installed around the flammables store and marked 

with the prescribed signs  

• All electrical switches and fittings to be of a flameproof design, or where necessary, intrinsically 

safe.  
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• Any work done with tools in a flammables store or work areas to be of a non-sparking nature  

• No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be stored 

together with Flammables  

• The flammable store to be designed and constructed so that in the event of spillage of liquids 

in the store, it will contain the full quantity + 10% of the amount liquid stored. 

• Where the use of Bulk Storage facilities is contemplated, the contractor must ensure 

compliance to the local Authority bylaws.  

• A sign indicating the capacity of the store to be displayed on the door  

• Containers (including empty containers) to be kept closed to prevent fumes/vapours from 

escaping and accumulating in low lying areas  

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static electricity 

• Welding and other flammable gases to be stored and segregated as to type of gas and empty 

and full cylinders 

• All permanently installed storage facilities to comply with SANS 10089. 

 
33. HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 

(Construction Regulation 27) 
  
The Principal Contractor must ensure that suitable housekeeping is continuously implemented on each 
construction site, including— 

(a) the proper storage of materials and equipment;  
(b) the removal of scrap, waste and debris at appropriate intervals; 
(c) ensuring that materials required for use, are not placed on the site so as to obstruct means of 

access to and egress from workplaces and passageways; 
(d) ensuring that materials which are no longer required for use, do not accumulate on and are 

removed from the site at appropriate intervals; 
(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably and 

sufficiently fenced off and provided with controlled access points to prevent the entry of 
unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or above a 
place where persons work or pass under, or fencing off the danger area if work is being 
performed above such entrance, passageway, or place so as to ensure that all persons are kept 
safe in the case of danger or possibility of persons being struck by falling objects. 

 
The Principal Contractor must ensure that safety precautionary measures stipulated in Environmental 
Regulations for Workplaces and Construction Regulations and Construction Environmental Specification are 
adhered to at all times. 
 

34. STACKING AND STORAGE ON CONSTRUCTION SITES 
(Construction Regulation 28) 
  
The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage 
on a construction site; 

(b) adequate storage areas are provided; 
(c) there are demarcated storage areas; and  
(d) storage areas are kept neat and under control a competent person is appointed in writing with 

a duty of supervising all stacking and storage on a construction work or site. A proof of such 
appointment must be provided prior commencement of construction work. The Principal 
Contractor must ensure that stacking is conducted under supervision and good housekeeping 
is maintained at all times. 

 
35. FIRE PRECAUTIONS ON CONSTRUCTION SITES 

(Construction Regulation 29) 
  

 The Principal Contractor must ensure that: 
(a) all appropriate measures are taken to avoid the risk of fire; 
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
(c) smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials; 
(d) in confined spaces and other places in which flammable gases, vapours or dust can cause 

danger— 
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(i) only suitably protected electrical installations and equipment, including portable lights, are 
used; 

(ii) there are no flames or similar means of ignition; 
(iii) there are conspicuous notices prohibiting smoking; 
(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe 

place; and 
(v) adequate ventilation is provided; 
(e) combustible materials do not accumulate on the construction site; 
(f) welding, flame cutting and other hot work are done only after appropriate precautions have 

been taken to reduce the risk of fire; 
(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned, and that such 
equipment is maintained in a good working order; 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who 
has been appointed in writing for that purpose, in the manner indicated by the 
manufacturer thereof; 

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment; 
(j) where appropriate, suitable visual signs are provided to clearly indicate the escape routes 

in the case of a fire; 
(k) the means of escape is kept clear at all times; 
(l) there is an effective evacuation plan providing for all—  
(i) persons to be evacuated speedily without panic; 
(ii) persons to be accounted for; and 
(iii) plant and processes to be shut down; and  
(m) a siren is installed and sounded in the event of a fire. 

 
36. CONSTRUCTION EMPLOYEES’ FACILITIES 

(Construction Regulation 30) 
  
A Contractor must provide at or within reasonable access of every construction site, the following clean, hygienic 
and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, or at least 
one shower facility for every 15 persons; 

(b) at least one sanitary facility for each sex and for every 30 workers; 
(c) changing facilities for each sex; and 
(d) sheltered eating areas. 
 

A Contractor must provide reasonable and suitable living accommodation for the workers at construction sites who are 
far removed from their homes and where adequate transportation between the site and their homes, or other suitable 
living accommodation, is not available. 
 
 
 
 
37. LADDERS 

The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly 
inspections are recorded in a register. The Principal Contractor must ensure that a competent person who carries 
the above inspections is appointed in writing. 

 
38. PRESSURE EQUIPMENT ( not applicable to the scope of the work) 

The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in a register. 
Furthermore he/she must ensure that inspections are carried out and certificates of testing are available and kept 
on file as per the Regulations.  
 
 

39. EMPLOYEES EXPOSED TO EXCESSIVE NOISE 
The Principal Contractor must ensure that all employees exposed to excessive noise, equal or above 85 dB(A), 
have undergone a baseline audiometric test prior commencement of construction work and SABS approved ear 
protection is provided and worn at all times. 

 
40. PUBLIC SAFETY AND SECURITY 

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the entrance and 
along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to office”, “helmet and safety 
shoes” etc.  
Health and safety signage must be well maintained throughout the project. This must entail cleaning, inspection 
and replacement of missing or damaged signage. 
Furthermore the Principal Contractor must ensure that: 
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a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 
b) A security guard is provided where necessary and provided with a way of communication and an 

access control measures or register is in place 
c) All visitors to a construction site undergo health and safety induction pertaining to the hazards 

prevalent on the site. 
 

41. NIGHT WORK  
The Principal Contractor must ensure that necessary arrangements have been made with ACSA before 
conducting any night work and that there is adequate lighting for any work to be conducted and failure to do so 
will result in work being stopped.   

 
42. HOT WORK ( not applicable to the scope of the work) 

The Principal Contractor must ensure that ACSA Fire & Rescue Department is notified of any hot work to be 
conducted during construction work. A hot work permit accompanied with a gas free certificate must be issued to 
the relevant Principal Contractor by ACSA Fire & Rescue Department when satisfied that the area is safe and 
that the Principal Contractor understands the procedure.  The Principal Contractor must ensure that a hot work 
procedure is adhered to at all time by his/her employees.  
 

43. HIRED PLANT AND MACHINERY 
The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected by a 
competent person before use and records confirming that it is safe for use are provided prior usage of such 
equipment. Such plant or machinery complies at all times with the requirements of the Occupational Health & 
Safety Act.   
The Principal Contractor must ensure that hired operators receive induction prior commencement of work and 
that said hired operators have proof of competency.  
The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 

 
 

44. ROAD CONSTRUCTION WORK ( not applicable to the scope of work) 
The Principal Contractor must ensure that construction work conducted on the public road all necessary caution 
signage, cones, flag man etc. are provided as stipulated in the Road Traffic Ordinance is adhered to.  The caution 
signage to be conspicuously displayed to warn the drivers of any construction work ahead must be provided at 
least at 75 m away from the cones; flag man; actual construction work etc.  

 
45. EDGE PROTECTION AND PENETRATION ( not applicable to the scope of work) 

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and demarcated at 
all times until permanent protection has been erected. Guardrails used for edge protection must be 500mm and 
900mm apart (double railing) above the platform/ floor surface.  
The Principal Contractors fall protection plan must include the procedure to be followed regarding the 
management of edge protection and penetration. 
 

46. BATCH PLANTS (not applicable to the scope of work) 
Should a batch plant be used, it must conform to the requirements as set out on Construction Regulation 
(February 2014) of OHS Act 85/93. These must include but not limited to appointment of a competent person to 
operate and supervise batch plant operations. 

 
47. CONFINED SPACE ENTRY ( not applicable to the scope work) 

The Principal Contractor must ensure that all necessary health and safety provisions prescribed in the General 
Safety Regulations are complied with when entering confined spaces.  
 
 

48. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 
The Principal Contractor must ensure that no person is allowed on site that appears to be under the influence of 
intoxicating liquor or drugs.  
The Principal Contractor must encourage his/her workforce to disclose the medication that poses a health and 
safety threat towards his/her fellow employees. No person must be allowed to enter the site and work if the side 
effects of such medication do constitute a threat to the health or safety of the person concerned or others at such 
workplace.  
No dangerous weapons or firearms allowed on the construction site. 

 
 
 
 
 
 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 67 of 81   
C4.4 - OCCUPATIONAL HEALTH & SAFETY SPECIFICATION FOR ACSA    

SCM Ref no.:  8590        Project Number 6187 

49. INTERNAL/EXTERNAL AUDITS  
The Principal Contractor must conduct monthly safety, health and environment audits and such records must be 
kept on site. The Principal Contractor must ensure that corrective measures are taken to ensure compliance. 
ACSA must conduct monthly audits and defects noted must be reported to the relevant Principal Contractor for 
remedial action.  Inspections must be conducted by ACSA and non-conformances noted must be recorded and 
provided to the relevant Principal Contractor for remedial action. ACSA must stop any Principal Contractor from 
executing any construction work which is not in accordance with the health and safety plan.  
The Principal Contractor must ensure that all necessary documents stipulated in this document are kept on the 
health and safety file and made available when requested. 

 
50. PENALTIES 

Penalties will be imposed by ACSA on Principal Contractors who are found to be infringing these specifications, 
legislation and safety plans.  
The Principal Contractor will be advised in writing of the nature of the infringement and the amount therefor. The 
Principal Contractor must determine how to recover the fine from the relevant employee and/or sub-contractor. 
The Principal Contractor must also take the necessary steps (e.g. training) to prevent a recurrence of the 
infringement and must advise ACSA accordingly. he Principal Contractor is also advised that the imposition of 
penalties does not replace any legal proceedings. 
Penalties will be between R200 and R20 000, depending upon the severity of the infringement. The decision on 
how much to impose will be made by the ACSA SHE Representative, and will be final. In addition to the penalties, 
the Principal Contractor must be required to make good any damage caused as a result of the infringement at 
his/her own expense. 
The preliminary list below outlines typical infringements against which ACSA may raise penalties; however this 
list must not be construed as final: 

• Failure to keep a copy of OHSACT on site. 

• Failure to maintain an up-to-date letter of good standing with the Compensation Commissioner 

/ FEM.  

• Working on site without attending Safety Induction Training. 

• Failure to conduct Safety Induction for personnel and visitors on site. 

• Failure to issue and wear Personal Protective Clothing and Equipment. 

• Failure to fully stock first aid box in accordance to the risks identified. 

• Failure to disclose or report first aid cases and /or minor/major/fatalities as prescribed by the 

OHSACT. 

• Failure to adhere to written safe work procedure as stipulated in the Hazard Identification and 

Risk Assessment and safety plan. 

• Failure to maintain records and registers as per the OHS Act of 1993 and its regulations.  

• Failure to conduct audits and inspections as required by legislation. 

• Keeping un-serviced fire equipment on site. 

• Failure to make use of ablution facilities. 

• Failure to remove personnel on site who appears to be under the influence of intoxicating liquor 

or drugs. 

• Failure to close out previously raised non-conformances. 

• Failure to make and update legislative appointments. 

• Failure to adhere to the OHS Act of 1993 and its regulations. 

 
 
 
I, ___________________________ (name & surname) of ___________________________________(company) Upon 
receipt of this specification, agree and acknowledge ACSA’s right to impose penalties should I or any of my employees 
or contractors fail to comply with these conditions. 
 
 
 
Signed:   _______________________________      
 
On this date:  ________________________________ (dd/mm/yyyy) 
 
At:   _________________________________ (Airport Name) 
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C4.5  Baseline HIRA -  Risk Assessment 
 
 
 

 

 

  

 

 

 

 

 

 

 

 

Baseline Risk Assessment 

 

Project Name:  Terminal Building refurbishment Project 

Document Number: HIRA 1 Revision Number: 001 
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Annexure C3 – Generic Hazard assessment 
 
 

Generic 
Hazard 

Specific 
component of 

Hazard 

Hazard related 
consequence 

Existing defences to control risk 
Safety Risk 

Index 

Site 
establishment 

Delivering of 
containers and 
materials; 
increased 
vehicle 
movements and 
location of 
services 

Operational disruptions, 
incidents and service 
disruptions 

Site plan location requires prior 
approval, services to be identified by 
ACSA representatives and drivers to 
be competent and vigiliant of other 
road users.  Vehicle inspections are 
to be conducted daily 

2D 

Site Access 

Access is to be 
controlled and 
movement of 
vehicles and 
staff are to be 
monitored to 
reduce impact 
on operations 

Injuries to Airport users, 
traffic build up, 
operational delays, 
vehicle incidents 

Site is to be access controlled.  All 
visitors to site are to report to the site 
office. Entrance to site camp is to be 
kept clean, swept after truck 
deliveries to minimize impact to 
operations.   

2D 

Persons on 
airside 

Accidents and 
injuries 

Injury to 
persons/Fatality 

All staff wishing to work on the Airside 
are to go for Airside induction training.  
These staff members are to have 
valid Permits with them at all times.  
Personal protective equipment 
required for Airside includes but is not 
limited to high visibility jackets (as per 
the procedure , hearing protection, 
safety shoes & hard hats (if required). 
An airside safety plan must be 
submitted before commencement of 
work.  

3A 
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Vehicles on 
airside 

Accidents and 
injuries 

Damage to 
aircraft/vehicles/propert
y/persons 

All vehicles operating on the Airside 
are to be fitted with a strobe light, 
appropriate signage in the form of a 
prefix, have the necessary vehicle 
permit in place, to be fitted with a fire 
extinguisher and is to be serviceable.  
Vehicles are to be checked by Airside 
Safety prior to be granted Airside 
access  

4A 

Driving on 
airside 

Incidents 
Damage to aircraft/ 
vehicles/property/ 
persons 

Airside induction is required for all 
persons entering the Airside.  For 
persons wishing to drive on the 
Airside Service Road an AVOP 2 
permit is required.  Where work is to 
be conducted on the Airfield, then 
contractors are required to be under 
escorts or have undergone Radio 
Licence training and be in the 
possession of an AVOP 3 permit 
The speed limit on the Apron Service 
Roads is 30km/h, 15km/h at the back 
of stand and 60km/h on the Perimeter 
Road.  During period of  Low Visibility 
(LVP) will be effected and no 
vehicular movements are allowed on 
the Airfield.  Low visibility procedures 
will be in place 

4A 

Driving on 
runways and 
taxiways 
without 
permission 

Incursion 
(include 
definition) 

Collision with 
aircraft/property 
damage or fatality/ies 

Runway and taxiway markings are 
indicated as per ICAO Annex 14.  
Perrmission is required from Air 
Traffic Control when crossing 
runways and taxiways.  Signage 
indicating movement areas are 
painted on the ground or by means of 
illuminated signage boxes.  Only 
persons in possession of a valid 
Airside Vehicle Operators Permit with 
the necessary radio licence (Partac 
training) will be permitted to drive in 
restricted areas.  Vehicles under 
escort must follow at reasonable 
distance. 

3A 
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Noise Health Risks 
Noise induced hearing 
loss 

Baseline and annual audiograms are 
to be conducted.  Contractors are to 
implement a hearing conservation 
programme and issue staff with 
hearing protection and provide the 
necessary training in this regard.  
Contractors to identify noisy 
operations in passenger areas and 
are to conduct noise generating 
operations at off peak times were 
possible or if unavoidable with 
ACSA’s Project Leaders written 
permission. 

3B 

Jet blast 
Potential injuries 
and property 

Damage to 
vehicles/property/perso
ns 

Signage warning against jetblast is 
installed at high risk areas.  Risks 
associated with jetblast are covered 
during Airside Induction Training.  
Caution to be taken around aircraft 
when the anti-collision lights are 
activated in the Apron bays.  75 meter 
clearance behind aircraft to be 
observed to prevent jetblast.  
Contractors to be aware of aircraft 
movements 

4C 

Perimeter 
fence breach 

Security risk 
National Key Point 
Violation 

Access and egress points are strictly 
enforced.  Contractors are only to use 
the entry points as provided by the 
ACSA Project Leader.  No materials 
are to be stored within 3meter of the 
perimeter fence. 

3B 

Crane 
operations 

Height of crane 
Flight path 
obstruction/collision 
with aircraft 

30 meter height restriction procedure 
– refer to Airfield Operation 
Department for further information   

2A 

Weather 
Adverse 
weather 
conditions 

Damage to 
aircraft/vehicles/equipm
ent 

Weather warnings are issued by the 
Airside Safety Department as and 
when required.  All equipment on the 
Airside is to be secured 

4A 
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Construction 
works 

Foreign Object 
Debris (FOD) 

Ingestion into aircraft 
engine 

Airside induction is required for all 
staff working on the Airside, FOD bins 
are to be used for any FOD found 
lying on the ground.  All waste to be 
secured to prevent it from becoming 
airborne (refer to Environmental 
Terms and Conditions) 

4B 

Construction 
works 

Working at 
Height 

Injury /fatality  

Fall protection plan to be devised by 
the contractors in line with the 
Construction Regulations 2014.   
Rescue plans are to be included 

3A 

Construction 
works 

Storage of 
hazardous 
chemicals 
substances 

Contamination/fire/ 
injury to persons/ 
environmental impact 

ACSA’s Environmental terms and 
conditions are to be adhered to. All 
relevant legislation and bylaws are to 
be adhered to.  All necessary permits 
are to be applied for by the contractor 
such as transport permits, possession 
permits and flammable certificates. 
ACSA Environment and Fire and 
Rescue to be notified where a spill 
occurs.  

4B 

Construction 
works 

Waste 

Attracts rodents and 
birds which leads to 
bird strikes and adds to 
FOD 

Waste management to be 
implemented in line with ACSA’s 
Environmental Terms and Conditions 

4B 

Construction 
works 

Spillages 
(fuels/oils/hydra
ulics/chemicals/
human waste) 

Contamination/Pollution
/injury to 
persons/adverse health 
effects 

ACSA’s Environmental terms and 
conditions and applicable legislative 
controls are to be adhered to.  ACSA 
Environment and Fire and Rescue to 
be notified where a spill occurs 

4B 

Construction 
works 

Dust 

Damage to 
aircraft//injury to 
persons/adverse health 
effects/ 

Dust suppression measures are to be 
implemented and PPE used where 
required 

4A 
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Construction 
works/ 
Trenching 

Damage to 
underground 
services. 
Interruption of 
critical services 

Electrocution, loss of 
critical services, 

damage to property, 
major injuries, aircraft 

diversions 

Consult as-built plans. Scan area 
before trenching.  Trenching to be 
done under competant supervision.   

4A 

Delivery of 
materials 

Falling materials 
or stones or 
sand 

Vehicle/pedestrian 
accidents 

Materials are to be delivered within 
specified time frames, flagman to be 
utilised during deliveries, load 
limitations to be observed, netting is 
to be used, contractors to clean road 
after deliveries 

4E 

Lack of 
signage – 
warning signs 

Injuries and 
accidents 

Injuries and accidents 

Contractors to install sufficient 
demarcations around construction 
sites along with the necessary 
warning signs and beacon lights (refer 
to Construction Regulations and 
Traffic Act)   No signs are to be 
removed without prior permission and 
notification.  Temporary way finding 
signage is required if signage has 
been disturbed 

2D 

Road crossing 
Central 
Boulevard 

Not using the 
tunnel for 
crossing 

Vehicle and pedestrian 
accidents 

Contractor staff are to cross the 
Boulevard via the North or South 
tunnels 

4B 

Waste 
management 

Environmental 
impact 

Illegal dumping 
Temporary laydown areas to be 
identified and no illegal dumping is 
permitted. 

3C 

Trolleys 
Damaging 
trolleys through 
misuse 

Injuries and property 
damage 

Contractors to provide their own 
trolleys.  ACSA’s trolleys are for 
passenger use only 

5D 

Golf carts 
Misuse of golf 
carts 

Injuries and property 
damage 

Contractor staff to be aware of golf 
cart movements on the Landside.  
Golf cart use for airport users only 
and not for contractor use for 
transporting materials. Golf cart 
operate in predetermined routes – 
contractors to be aware thereof 

3D 
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Fire equipment 
Use and abuse 
of fire equipment 

Injuries and property 
damage 

Fire equipment is only to be used 
during emergencies. Contractors to 
provide their own fire equipment.  No 
materials to be stored in ACSA fire 
cabinets. Emergency exits are to be 
kept clear at all times 

2B 

Unattended 
bags 

Security risk 

injuries/fatality  to 
Airport 
users/stakeholders/AC
SA employees. Bomb 
threat-damage to 
property,vehicle.Operat
ional disruptions 

Contractors are not permitted to leave 
bags unattended as they will be 
removed and will be handed to SAPS 

5C 

Speed limits Car accidents 
Injuries and vehicle  
damage 

Speed limits on the Central Boulevard 
and Elevated Road are 40km/h, 
exiting the road networks is 50km/h, 
Tower Road is 50km/h and Freight 
Road is 50km/h.  Speed humps are 
installed along Tower Road and 
Freight Road to reduce speeding 

3C 

Deliveries Elevated Road 
Disrupt traffic flow and 
passenger movements 

No trucks allowed, deliveries to be 
done via North or South Delivery 
Yards, delivery notes are required 
and delivery times are to be specified. 

2C 

Overhead 
works 

Falling items 
Injuries, vehicles, 
property damage 

Fall protection plan required as per 
the Construction Regulations 2014. 

5C 

General 
housekeeping 

Damage to 
escalators 

Injuries, property 
damages 

Escalators are not be used to 
transport heavy items in the Parkade  

4C 

 
 

 
 

 

 
 

 
 

 

 
 
 
C4.7 – ACSA Service & Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 
048 
 
 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these 
environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  
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ISSUE REQUIREMENT 

Environmental Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff (see attached Environmental Policy). 

Stormwater, Soil and 
Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate 
stormwater, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 
clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 
service areas on ACSA property. It is the contractor’s responsibility to determine the 
location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 
public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 
and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a result of 
work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 
should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage of 
Hazardous Chemical 
Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety 
Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 
(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 
hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with regard to 
the transport, storage, use and disposal of hazardous substances. 

Water and Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 
and manage those work activities that may result in water and energy wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors and their 
employees prior to commencing works at the airport. 

 
Penalties 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The 
Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall 
take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise ACSA 
accordingly.  
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The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities, 
land owners and/or members of the public may institute against the Contractor.  
 
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much 
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 
Manager or his/her designate, and will be final. In addition to the penalty, the Contractor shall be required to make good any 
damage caused as a result of the infringement at his/her own expense. 
 
I, ________________________ (name & surname) of ________________________ (company) 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or 
sub-contractors fail to comply with these conditions. 
 
Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 
at: ___________________________________________ (airport name).  
 
 
 
 
C4.9 – ACSA Environment Policy 
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C4.10 Environmental Management System 
 
1. Scope 
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This procedure is intended for all ACSA Service and Maintenance Contractors whose activities, products and 
services may produce a negative impact on the environment at ACSA Operated Airports. 

 
2. Objective 
 

To incorporate all service and maintenance contractors into ACSA’s Environmental Management System (EMS), 
to align activities, products and services with the EMS and ACSA’s Environmental Policy. 

 
3. Definitions and Abbreviations 
 

ACSA 
Airports Company South Africa SOC Ltd 
 
ACSA AEMR  
ACSA Airport Environmental Management Representative 
 
ARFFS 
Aerodrome Rescue and Fire Fighting Services 
 
HCS 
Handling & Storage of Hazardous Chemical Substances 
 
SHE 
Safety, Health and Environment 
 
Service & Maintenance Contractor  
An ACSA appointed service or maintenance provider assigned to carry out repairs, upgrades, installations and on-
going maintenance of airport infrastructure. Service contractors (e.g. cleansing, landscaping, pest removal, hygiene, 
sanitation) or maintenance contractors (e.g. electricians, plumbers, mechanics) may have long-term contracts or 
provide services on an ad-hoc basis. 

 
4. Procedure General  
 

4.1 All ACSA departments shall contact the airport’s ACSA AEMR prior to appointing a service or maintenance 
contractor on the airport. 

 
4.1.1 All new or renewed service and maintenance contractors shall be screened for significant 

environmental aspects by the airport’s ACSA AEMR. Refer ACSA EMS Department Determining 
Significant Environmental Aspects Procedure - T010 001M. Any new significant environmental 
aspects shall be documented in the aspects register, and control measures implemented 
accordingly. 

 
4.2 The ACSA AEMR shall decide whether or not the contractor requires formal environmental induction training 

based on Point 4.1.1 above. If training is required, it shall be conducted by the relevant contractor’s 
responsible person/supervisor prior to commencing work on the airport. 

 
4.3 The ACSA Department responsible for appointing service or maintenance contractors shall append the ACSA 

Service and Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 048 
permit to tender documents, contract documents, service level agreements or bill/schedule of quantities 
specifications.  This will allow contractors to accommodate any unforeseen costs, to minimise environmental 
risk, or ensure compliance.  Prior to commencement of works, contractors shall sign this permit, a copy of 
which shall be kept by both the responsible ACSA Department and the contractor. 

 
4.4 The contractor’s representative shall ensure the conditions set out in the ACSA Service and Maintenance 

Contractors Environmental Terms and Conditions to Commence Work - EMS 048, along with ACSA’s 
Environmental Management System Policy are communicated to, comprehended and implemented by all 
contractor staff.  

 
4.5 All ACSA Departments making use of contractors shall keep an up-to-date register of contractors on site. This 

register shall include the name of the contracting company, the site supervisor/manager and his/her contact 
number, the nature of works and work area, the date of commencement and expected completion of the 
work, and whether the ACSA Service and Maintenance Contractors Environmental Terms and Conditions 
to Commence Work - EMS 048 permit has been duly signed.  In addition, contractor tender documents, 
contract documents, service level agreements or bill/schedule of quantities specifications shall be available 
for audit/inspection by the ACSA AEMR. 

 

http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.airports.co.za/uploads/12962_EnvironmentalPolicy23.11.2011.doc
http://intranet.airports.co.za/uploads/12962_EnvironmentalPolicy23.11.2011.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
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4.6 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on the nature of risks and 
environmental aspect significance.  

 
 
5. Roles and Responsibilities 
 

Issues Responsible Person Alternate 

Has overall responsibility for 
adherence to this Operational 
Procedure 

ACSA General Manager or Airport 
Manager 

Relevant designated person shall 
assume responsibility 

Has responsibility for adherence and 
implementation of this Operational 
Procedure 

ACSA Safety Manager/ ACSA 
ARFFS Manager/ ACSA HOD:  
SHE/      ACSA AEMR 

Relevant designated person shall 
assume responsibility 

 

 
 
6. Verification 
 

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure and Working Instruction - 
Z001 002M. 

 
7. Non Conformance 
 

Any deviation from this procedure shall be identified and registered with corrective and preventative measures for 
continual improvement in accordance with the ACSA Non Conformance Policy, Procedure and Working Instruction 
- Z001 001M. 
 

8. References 
 

ACSA Non Conformance Policy, Procedure and Working Instruction - Z001 001M 
ACSA Verification Policy, Procedure and Working Instruction - Z001 002M 
ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M 
ACSA Document Control Procedure - Z001 006M  
ACSA Record Keeping Requirements Procedure - Z001 008M 
ACSA Airfield Standard Operating Procedure Manual 
 

9. Change Control 
 

This procedure shall only be changed with the authorisation of the ACSA Group Executive: Airport Operations and 
in accordance with ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M. 

 
10. Records 

 

Record Name Storage Location Record Number 
Responsible 

Person 
Retention Time 

ACSA Service & 
Maintenance 
Contractors 
Environmental 
Terms and 
Conditions to 
Commence Work 

ACSA Safety 
Department 

EMS 048 ACSA AEMR Five (5) years 

ACSA Service and 
Maintenance 
Contractors 
Procedure 

ACSA Master 
Document Control 
Office 

T050 009M ACSA Senior 
Administrator: 
Policies and 
Procedures 

Five (5) years 

 
 
 
 
 

http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc
http://intranet.airports.co.za/uploads/7787_Z001003MChangeControlProcess.doc
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11. Endorsement (See ACSA Master File in Document Control Office, Corporate) 
 

Activity Name Signature Date 

Approval ACSA Group Specialist: 
Aviation Compliance and 
Policy 

Kenton Sim 
 

28/03/2013 

Authorisation 

 

ACSA Group Executive: 
Aviation Services 

John Neville 

 

  

28/03/2013 

Quality Assurance: Policy 
and Procedure  

ACSA Corporate 
Specialist: Aviation 
Services and Technical 
Policy  

Michelle Erasmus 

 

03/04/2013 

 
 

 


