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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

GENERAL TENDER INFORMATION v
TENDER ADVERTISED . Friday, 02 October 2026
ESTIMATED CIDB CONTRACTOR GRADING  :  6CE or Higher

Potentially Emerging Enterprise (PE) status will not be applied for purposes 6f\péermitting a contractor
registered below Grade 6CE to submit a tender for this contract. The Municipality,does not have an
approved and operational targeted development programme as contemplatediin Regulation 25(8) of
the Construction Industry Development Regulations and is thereforedinableto invoke the PE-status
concession for this procurement.

Tenders registered as 5CE PE, or at any lower grading designation with PE status, are not eligible for
this contract.

SITE VISIT/CLARIFICATION MEETING ; NONE
VENUE FOR SITE VISIT/CLARIFICATION : NAMA KHOI LOCAL MUNICAPALITY
COUNCIL CHAMBER IN SPRINGBOK
MEETING
CLOSING DATE : Friday, 16 October 2026
CLOSING TIME : 12h00
CLOSING VENUE : NAMA-KHOI MUNICIPALITY
4 Namakwa Street
SPRINGBOK
8240
Tender i

General Tender Information




NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

TENDER SUMMARY

Tender (Supply of material, Plant and Labour)

1. Gross Tender Sum (Incl. VAT): R.......o e Sl

2. Construction Period: ......................col (weeks)
Name of Tenderer:

Address:

SIGNATURE OF TENDERER DATE
NAMA-KHOI MUNICIPALITY DATE
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NAMA KHOI LOCAL MUNICIPALITY

"~ *‘: M TENDER NOTICE AND INVITATION TO TENDER
K~ MUNICIPAL NOTICE BOARD; MUNICIPAL WEBSITE; NATIONAL
“\\ v y ADVERTISED ON: TREASURY e-TENDER; CIDB -Tender; PLATTELANDER
i 557 NOTICE NO: BID/NC062/05/2026-2027

Tenders are hereby invited for:

REFURBISHMENT OF NABABEEP WASTE-WATER TREATMENT WORKS

PUBLISHED DATE: 02 October 2026 DC;;)ES LINE 16 OCTOBER 2026 @ 12H00
Formal tenders sealed and clearly marked “BID/NC062/05/2026-2027 REFURBISHMENT OF NABABEEP
CLOSING TIME WASTE-WATERTREATMENT WORKS- 139/2026’ must be placed in the Municipal tender box, Munigcipal

in public immediately thereafter.

Offices Reception Area, 04 Namakwa Street, Springbok, 8240 no later than 12h00 on 16 October 2026 and will be®©pened

AVAILABILITY OF TENDER DOCUMENTS:

Tender Documents will be available electronically however; Proof of Payment is required

Bid documents will be available online from the National Treasury e-
Tender portal at https://www.etenders.gov.za , Nama Khoi Local
Municipality website at https://www.namakhoi.gov.za/ - Bid Adverts —
Bid Invitation Advert 2026-2027. Alternatively, a hardcopy of the
tender document may be collected from the Supply Chain Department
at the Nama Khoi Local Municipality upon payment of a non-
refundable fee of R689.44 (VAT inclusive) per document.

Bidders must include proof of payment with their tender/submission. Tenders
submitted without proof of payment will not bé consideréd Payment can be made
at the cashiers at Nama Khoi Local Municipalityr the funds can be transferred
via EFT:

BANKING DETAILS

Bank: Nedbank

Account Number: 1192371690
Branch Number: 198765

Reference: Project Deseription

Date Available: 02 October 2026 @ 12H00

Non-refundable Fee: R 689.44

TENDER SUBMISSION RULES:

. Tenders are to be completed in accordance with the conditions and Tender rules contained in the/Fender document.
2. The Tender Document & supporting documents must be placed in a sealed envelope and extetnally endorsed WITH: THE TENDER NUMBER; DESCRIPTION

& CLOSING DATE OF THE TENDER.

3. Tender Documents must be placed in the Municipal tender box, Municipal Offices Reéeeption Area, 04 Namakwa Street, Springbok, 8240 no later than 12h00 on
16 OCTOBER 2026 and will be opened in public immediately after tender ‘closing.

4. Tenders may only be submitted on the Tender documentation issued by the:Munieipality.

5. Nama Khoi Municipality does not bind itself to accept the lowest or any tendemand reserves the right to accept any tender, as it may deem expedient.

Tenderers who are not yet registered are required to register ori‘the!National Central Suppliers Database (CSD). Online Applications are available on the website

https://secure.csd.gov.za.

7. Tenderers will be required to have a specified level of experience 6 be eligible to tender.

Tenders shall be evaluated in terms of the SCM Policy

Tenderers may claim preference points in terms of the 80/20 principle per the
Specific Goals set out in the tender document

Experience of Service Provider/Companyfin relatiéiito the scope of
work as per Schedule 4 of Work Experiengéin the last 10 years.

As stipulated in the Tender Document pg. 35-36

Experience of Key Personnel: Dufies of Site Agent and General
Foreman’s experience. (Submit CVi8,"Certified Certificates and
references)

As stipulated in the Tender Document pg. 43

Construction Method’séStatementiand project program

As stipulated in the Tender Document

Plant and Equipment§Séhedule 5 of Construction Equipment

As stipulated in the Tender Document pg. 37-38

CIBD Registration/Grading

6CE OR HIGHER

Site Meetmg/lnformatmn None Valgdlty 120 Days
Session Period
ANY ENQUIRIES REGARDING TECHNICAL ANY ENQUIRIES REGARDING THE TENDERING PROCEDURE
INFORMATION MAY BE DIRECTED TO: MAY BE DIRECTED TO:

Section: Technical Services Section: Supply Chain Management
Contact Person: Ms. A. Lakay Contact Person: Ms. C Rabie
Tel: 027 718 8100 Tel: 027 718 8210
E-mail: astrid.lakay@namakhoi.gov.za E-mail: candice.rabie@namakhoi.gov.za

. ACTING MUNICIPAL
Authorised by: MANAGER MRS. RPS SEBELA

s
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS
T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 12 of
2009 in Government Gazette No. 31823 of 30 January 2009, Construction Industry Development Board(CIDB)
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced  without
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that@pply, specifically
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced‘to the clause
in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditionsfof Tender as set out in
the Tender Data below shall apply to this tender:

Clause Tender Data
Number
F.A General
F.1.1 Actions
Add the following:

The Employer is NAMA-KHOI MUNICIPALITY represented by the ACTING MUNICIPAL
MANAGER: Mrs Refilwe Sebela

F.1.2 Tender Documents
Add the following:

“The following documenits form, part of this tender:

VOLUME 1: The General Conditions of Contract for Construction Works (3rd Edition 2015)
prepared by the South African Institution of Civil Engineering (SAICE) shall apply
t0, 'and form the General Conditions of Contract for this contract. Copies of these
conditions of contract are obtainable from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, and
Tel:(011)8055947, Fax:(011)8055971, e-mail: civilinfo@saice.org.za.

VOEUME 2: The SANS Standardised Specifications for Civil Engineering Construction
prepared by Standards South Africa. These publications are obtainable and
tenderers must obtain copies at their own cost from Standards South Africa,
Private Bag X191, PRETORIA, 0001.

Volumes 1 and 2 may also be inspected, by appointment, at the offices of the Employer's Agent
during normal office hours.

The contract documents issued by the Employer comprise:

VOLUME 3: The Contract Document (this document), in which is bound:
The Tender

Part T1: Tendering procedures
T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2 : Returnable Documents
T2.1 List of returnable documents
T2.2 Returnable schedules

Tender 4 T1.2
Part T1: Tendering procedures Tender Data
Reference No. 35023.01/2026/01



http://www.cidb.org.za/

F.1.538

F.1.6.2

F.1.6.3

Tender

The Contract

Part C1: Agreements and Contract Data

C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Form of Guarantee

C1.4 Occupational Health and Safety Agreement

C1.5 Contract of Temporary Employment as Community Liaison Officer

Part C2: Pricing Data
C2.1 Pricing Assumptions
C2.2 Bills of Quantities

C2.3 Declaration

Part C3: Scope of Work
C3.1 Description of the Works
C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Annexes

Part C4 : Site information
C4 Site information

Volume 3 is deemed the “Returnable Documents” which must be returned to the Employer in
terms of submitting a tender offer.

Communication and employer’s agent
Add the following:

Attention is drawn to the fact that vérbal information, given by the Employer's Agent during site
visits/clarification meetings or at,anyfother time prior to the award of the Contract, will not be
regarded as binding on the Employer.‘Only information issued formally by the Employer in writing
to tenderers will be regarded.as amending the Tender Documents.

The Employer’s Agentds: BVi Consulting Engineers NC (Pty) Ltd

Name: Mr W Cloete

Address: 17 A Keeromstreet
SPRINGBOK
8420

Tel: 027 712 9990

Fax: 027 712 9991
EMailh winstonc@bvinam.co.za

The Employer’s right to accept or reject any tender offer
Add the following:

The Employer may reject a tender if, in the opinion of the Employer, the tenderer will be unable to
achieve the contract participation goal tendered, in the performance of the contract.

Competitive negotiation procedure

Add the following to F.1.6.2

A competitive negotiation procedure will not be followed.
Proposal procedure using the two-stage system
Add the following to F.1.6.3

A two-stage system will not be followed.

5 T1.2
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F.2

F.2.1

F.2.11

F.21.1.2

F.2.7

F.2.12

F.2.124

Tender

Tenderer’s obligations

Eligibility

Add the following to F.2.1.1:

Only those tenderers who satisfy the following criteria are eligible to submit tenders:
Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, in a contractor grading designation equal tofor
higher than a contractor grading designation determined in accordance with the sum tendered; orfa
value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Constructionndustry
Development Regulations, for a CE class of construction work, are eligible to have their tenders
evaluated

Tenderers who are capable of being so registered prior to the evaluation of submissions may be
evaluated at the sole discretion of the Employer.

Joint Ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the CEclass of construction work;

3. the combined contractor grading designation calculated indaccordance with the Construction
Industry Development Regulations is equal to or_ghigher, than a contractor grading
designation determined in accordance with the sum téndered for a CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the
Construction Industry Development Regulations.

For alpha-numerics associated with the contractor/Grading,Designations see Annex G attached.
Site Visit and Clarification meeting

Add the following:

No Site Visit or Clarification Meetingwill be held.

Any Clarification required must.be submitted by 09 October 2026 at 12:00 and must be addressed
to the following personsdwith reference BID/NC062/05/2026-2027:

Technical Queries - Astrid LaKay (astrid.lakay@namakhoi.gov.za)

Supply Chain Queries — Candice Rabie (candice.rabie@namakhoi.gov.za)

All addendums willdbe posted on the tender website. It is therefore the tenderers responsibility to
frequently check the website for updates.

Altérnative tender offers
Add the following to F.2.12.1:

If'a tenderer wishes to submit an alternative tender offer, he must do so as separate complete offer
on a separate complete set of tender documents clearly marked as an “Alternative Tender” in order
to distinguish it from the unqualified tender. The only criterion permitted for such alternative tender
offer is that it demonstrably satisfies the Employer’s standard and requirements, the details of which
may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the Employer’s standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and
logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all
assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer's
standards and requirements.

6 T1.2
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The modified Pricing Data must include an amount equal to 5% of the full amount tendered for the
alternative portion of the offer to cover the Employer’s costs in confirming the acceptability of the
detailed design before it is constructed.

F.2.13 Submitting a tender offer
Add the following to F.2.13.1

F.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint
Venture Agreement be used.

Add the following to F.2.13.3

F.2.13.3 Parts of each tender offer communicated on paper must be submitted as an original; plus 0
(nought) copies.

Add the following after the first sentence of F.2.13.4:

F.2.134 The tender must be signed by a person duly authorised to do so. Tenders submitted by joint
ventures of two or more firms must be accompanied by the document offformation of the joint
venture, authenticated by a notary public or other official deputed to witnessisworn statements, in
which is defined precisely the conditions under which the joint venturé will function, its period of
duration, the persons authorised to represent and obligate it, the participation of the several firms
forming the joint venture, and any other information necessary,to permit a full appraisal of its
functioning.

Add the following to F.2.13.5:
F.2.13.5 The Employer’s address for delivery of tender offers anduidentification details to be shown on each
tender offer package are:
Location of tender box: NAMA-KHOI MUNICIPALITY, SPRINGBOK
Physical address: 4 Namakwa(Street, SPRINGBOK, 8240
Identification details: Tender fumberBID/NC062/05/2026/2027
Title of tender: REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT
WORKS
Sealed tenders with the Tenderer's name and address and the endorsement “TENDER NO.
BID/NC062/05/2026/2027:"“REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT
WORKS” on the envelope, must be placed in the appropriate official tender box at the
abovementioned address.
Add the following‘to F.2413.6:
F.2.13.6 A two-enyelope procedure will not be followed (Read with F.3.5).
Add the'following sub-clause after F.2.13.9:

F.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all
information provided in the tender submission is true and correct.

F.2.15 Closing time
Add the following to F.2.15.1:

F.215.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.16 Tender offer validity
Add the following to F.2.16.1:

F.2.16.1 The tender offer validity period is (90 days).

Tender 7 T1.2
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F.217

Clarification of tender offer after submission
Add the following to F.2.17:

A tender will be rejected as non-responsive if the tenderer fails to provide any clarification
requested by the employer within the time for submission stated in the employer’s written request
for such clarification. A tender will also be rejected as non-responsive if the tenderer fails, within
the time stated in writing by the Employer, to comply with the requirements of F.4.4.

F.2.18 Provide other material

Add the following to F.2.18.1:

F.2.18.1 Provide, on written request by the Employer, where the tendered amount inclusive of VAT exceeds

R 50 million:

i) audited annual financial statement for 3 years, or for the period since establishment if
established during the last 3 years, if required by law to prepare annual financial statements
for auditing;

i) a certificate signed by the tenderer certifying that the tendereryhas no undisputed
commitments for municipal services towards a municipality or other‘service provider in
respect of which payment is overdue for more than 30 days;

iii) particulars of any contracts awarded to the tenderer by an organ,of'state during the past five
years, including particulars of any material non-compliance or dispute concerning the
execution of such contract;

iv) a statement indicating whether any portion of the géods or services are expected to
be sourced from outside the Republic, and, if s@, what'portion and whether any portion of
payment from the municipality or municipal entity,ishexpected to be transferred out of the
Republic.

Each party to a Consortium/Joint Venture mustysubmit separate certificates/statements in the

above regard.

F.2.23 Certificates

Add the following:

The tenderer is required to submit.the following:

The tenderer shall submitwwith his tender:

(1) either a Certificate’ of Contractor Registration issued by the Construction Industry
DevelopmentiBoard or a copy of the application Form for registration in terms of the
Constructiontindustry Development Board Act (Form F006);

(2) anroriginal valid Tax Clearance Certificate issued by the South African Revenue Services
or a‘pin.issued by South African Revenue Services.

(3) Company / CC / Trust / Partnership registration certificates

(4) Joint Venture Agreement and Power of attorney in case of Joint Ventures

%) ID certificates in case of one-man concerns

(6) Workmen’s Compensation Registration Certificate (or proof of payment of contributions in
terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993)

(7) Unemployment Insurance Fund (UIF) Registration Certificate

Each party to a Consortium/Joint Venture shall submit separate certificates in the above regard.

Tender 8 T1.2
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F.3 The Employer’s undertakings

F.3.2

F3.4

F.3.4.1

F.3.8

F.3.11

F.3.11.1

F.3.11.10

F3.13

F.3.13.1

Tender

Issue Addenda

Add the following to F.3.2:

All addendums will be posted on the tender website.
Opening of tender submissions

Add the following to F.3.4.1:

The time and location for opening of the tender offers is:

Time: Tenders will be opened immediately after the closing time for receipt of tenders as
stated in the Tender Notice and Invitation to Tender, or as stated in.any Addendum
extending the closing date.

Location: 4 Namakwa Street, SPRINGBOK, 8240

Test for responsiveness
Add the following:

Tenders will be considered non-responsive if, inter alia:

- the tender is not in compliance with the Scope of Work;

- the tenderer does not comply with the CIDB contractor, grading designation specified in
F.2.1.1.2 above;

- the tenderer has failed to clarify or submit any supporting documentation within the time for
submission stated in the employers written#equest;

Evaluation of tender offers
The method for evaluation for this contract will be the following:
Method 4: Financial offer, quality,and preferences

The procedure for the evaluation of tesponsive tenders is Method 4 and is described in detail in the
Preferential Procurement Specifications

Add the following newhsubclause:
Risk Analysis

Notwithstanding compliance with regard to CIDB registration or any other requirements of the

tender, the employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices

c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the
tenderer can demonstrate that he/she possesses the necessary professional and technical
qualifications, professional and technical competence, financial resources, equipment and
other physical facilities, managerial capability, reliability, experience, reputation, personnel to
perform the contract, etc.

No tenderer will be recommended for an award unless the tenderer has demonstrated that he/she
has the resources and skills required.

Acceptance of tender offer
Add the following to F.3.13.1:

Tender offers will only be accepted if:

a) the tenderer is registered and in good standing with the South African Revenue Service
(SARS) and has submitted evidence in the form of an original valid Tax Clearance
Certificate issued by SARS or proof that he or she has made arrangements with SARS to
meet his or her outstanding tax obligations;

b) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

c) the tenderer has not:

9 T1.2
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F.3.18

F.4

F.4.1

F.4.2

Tender

i) abused the Employer’s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this
effect;
d) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the
best interests of the employer or potentially compromise the tender process.

Provide copies of the contract
Add the following:

The number of paper copies of the signed contract to be provided by the Employer is: 1 (one).

Additional Conditions of Tender

The additional conditions of tender are:
Compliance with Occupational Health and Safety Act 1993

Tenderers are to note the requirements of the Occupational Health and¢Safety Act No. 85 of 1993
and the Construction Regulations 2003 issued in terms of Section 43 of the"Aet. The tenderer shall
be deemed to have read and fully understood the requirements of the,above Act and Regulations
and to have allowed for all costs in compliance therewith.

In this regard the Tenderer shall submit with his tender, appended to Schedule 11: Health and
Safety Plan in T2.2: Returnable Schedules, a detailed ddealth“and Safety Plan in respect of the
Works in order to demonstrate the necessary competencies and resources to perform the
construction work all in accordance with the Act and“Regulations. Such Health and Safety Plan
shall cover inter-alia the following details:

(1) Management Structure, Site Supervisioniand Responsible Persons including a succession
plan.

(2) Contractor’s induction training programme for employees, sub-contractors and visitors to the
Site.

(3) Health and safety precautionsqand procedures to be adhered to in order to ensure
compliance with the Act, Regulations and Safety Specifications.

(4) Regular monitoring procedures to be performed.

(5) Regular liaison, consultation and review meetings with all parties.

(6) Site security, welfare facilities and first aid.

(7) Site rules and fire andéemergency procedures.

Tenderers are o nhotenthat the Contractor is required to ensure that all sub-contractors or others
engaged in the perfoarmance of the contract also comply with the above requirements.

The Contractor must prepare and maintain a Health and Safety File in respect of the project, which
must_be available for inspection on Site at all times and handed over to the Employer on Final
Coampletion’of the project.

The “Contractor is required to submit to the Employer the Occupational Health and Safety
Agreement (included in C1.4 of the Contract Document) and a letter of good standing from the
Compensation Commissioner, or a licensed compensation insurer, within 14 days after the
Commencement Date of the contract.

Claims arising after submission of tender

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of
anything shown on the Contract Drawings or contained in the Conditions of Contract, Scope of
Work and Pricing Data, will be admitted by the Employer/Employer's Agent after the submission of
any tender and the Tenderer shall be deemed to have:

1) inspected the Contract Drawings and read and fully understood the Conditions of Contract.
2) read and fully understood the whole text of the Scope of Work and Pricing Data and
thoroughly acquainted himself with the nature of the works proposed and generally of all

matters which may influence the Contract.

3) visited the site of the proposed works, carefully examined existing conditions, the means of
access to the site, the conditions under which the work is to be done, and acquainted
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F.4.3

F.4.4

F.4.5

F.4.6

himself with any limitations or restrictions that may be imposed by the Municipal or other
Authorities in regard to access and transport of materials, plant and equipment to and from
the site and made the necessary provisions for any additional costs involved thereby.

4) requested the Employer or his duly authorised agent to make clear the actual requirements
of anything shown on the Contract Drawings or anything contained in the Scope of Work
and Pricing Data, the exact meaning or interpretation of which is not clearly intelligible to the
Tenderer.

Before submission of any tender, the Tenderer should check the number of pages, and if
any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing
Data contain any obvious errors, the tenderer must apply to the Employer/Employer's Agent
at once to have the same rectified, as no liability will be admitted by .the
Employer/Employer’s Agent in respect of errors in any tender due to the foregoing.

5) received any Addenda to the tender documents which have been issued in accordance with
the Employer’s Supply Chain Management Policy.

Imbalance in tendered rates

In the event of tendered rates or lump sums being declared by the Employer to'be unacceptable to
it because they are either excessively low or high or not in proper balancé with other rates or lump
sums, the Tenderer may be required to produce evidence and advanceyarguments in support of the
tendered rates or lump sums objected to. If, after submission_ofisuch evidence and any further
evidence requested, the Employer is still not satisfied with the tendered rates or lump sums
objected to, it may request the tenderer to amend these rates and lump sums along the lines
indicated by it.

The Tenderer will then have the option to alter and/er,amend the rates and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the tender offer as tendered or, if applicable, the corrected total of prices in accordance with
F.3.9.3.

Should the Tenderer fail to amendghis_Tender in a manner acceptable to the Employer, the
Employer may reject the Tender.

Invalid tenders

Tenders shall be considéred.invalid and shall be endorsed and recorded as such in the tender
opening record, by the responsible official who opened the tender, in the following circumstances:

a) if the tender offer (the tender price/amount) is not submitted on the Form of Offer and
Acceptance bound into this tender document (form C1.1, Part C1: Agreements and Contract
Data);

b) if the tender is not completed in non-erasable ink;

c) if the, Form of Offer and Acceptance has not been signed;

d) if the_.Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or

isiindecipherable.
Negotiations with preferred tenderers
The Employer may negotiate the final terms of a contract with tenderers identified through a
competitive tendering process as preferred tenderer provided that such negotiation:
a) does not allow any preferred tenderer a second or unfair opportunity;
b) is not to the detriment of any other tenderer; and
c) does not lead to a higher price than the tender as submitted.
Minutes of any such negotiations shall be kept for record purposes.
UIF payments

The Tenderer shall submit to Council a letter from the Industrial Council indicating his good
standing with regard to UIF payments upon being requested to do so.

F.4.7 Price variations

Tender

The Contract Price shall not be subject to any contract price adjustment, the rates and prices
tendered in the bills of quantities shall be final and binding throughout the period of the contract.
However, price adjustments for variations in the costs of special materials may be applicable
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F.4.8

F.4.9

F.4.10

F.4.11

F4.12

F.4.13

Tender

where the Employer/Employer's Agent specifies such materials and the relevant information in the
Contract Data.

Notwithstanding the above, if, as a result of any extension of time granted, the duration of the
contract period exceeds one year, the contract will automatically be subject to contract price
adjustment for that period by which the extended contract period exceeds such one year.

Requests for contract documents, or parts thereof, in electronic format

The Employer shall not formally issue tender documents in electronic format as contemplated in
F.2.13.2 and F.2.13.3 and shall only issue tender documents in hardcopy. An electronic version of
the issued tender documents may be made available to the tenderer, upon written request in tefms
of this clause, subject to the following:

(@)  Electronic copies of the contract document, or parts thereof, will only be gprovided’ to
tenderers who have been issued with the tender documents as contemplatedsin F.1.2 in
hardcopy.

(b)  The electronic version shall not be regarded as a substitute for the issued tender
documents.

(c) The Employer shall not accept tenders submitted in electronic format«Tenderers may not
complete and submit a printed copy of the electronic version of the tender document or part
thereof. Only those tenders that have been completed ongtheyissued hard copy tender
document shall be considered.

(d)  The Employer accepts no responsibility or liability arising from any reliance on or use of the
electronic version provided in terms of this clause.” | The“Employer further does not
guarantee that the electronic version corresponds withithe issued tender documents in all
respects. Tenderers are alerted to the fact that electronic'versions of the tender documents
may not reflect any notices or addenda that aménd,the tender document.

(e)  Any non-compliance with these provisionsgineluding effecting any unauthorised alterations
to the tender document as contemplated in F.2.11, shall render the tender invalid. The
Employer reserves the right to take€anyjaction against such tenderer allowed in law
including, in circumstances where thétender had already been awarded, the right to cancel
the contract.

(f) In requesting the electronic version ofithe tender document or parts thereof, the tenderer is
deemed to have read, understood and accepted all of the above conditions.

Tenders forwarded by post

No tenders will be acceptéd thatwas posted or faxed.

Withdrawal of Tenders

A Tenderer mdy withdraw his Tender (in writing) any time before the closing date and time for the
submission of tenders if a notice to this effect reaches the Engineer before the closing date and
time.

Acceptance or rejection of Tenders

A Tender can be rejected if it is conditional or incomplete or if the Form of Tender or Bill of
Quantities contain any absurdities or if the prices in the Bill of Quantities are unbalanced and the
Tenderer fail to amend it within twenty-four (24) hours after being notified about it.

The Employer does not bind itself to accept the tender with the highest preference points, the

lowest or any tender and reserves the right to accept any tender or portion of a tender, as it deems
expedient.

Signing of the Contract

The successful Tenderer has to sign the Form of Agreement within the period of seven (7) days
after being notified that his Tender had been accepted.

In the event where the Tenderer fail to take up the Contract when called upon by the Employer to
do so, or withdrawing his Tender after the closing date and time, or failing to provide an acceptable
guarantee, the Employer reserves the right to insist that the Tenderer shall pay to the Employer the
cost incurred by the Employer in having to award the Tender to another Contractor.

Amendments of Arithmetical errors
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The Employer reserves the right to adjust arithmetical errors in the extension of rates and totals in
the tender and the Tenderer will be informed of the effect of any corrections on his tender sum prior
to the award of the Contract. In no case will tendered rates be adjusted when correcting such
errors.

F.4.14 Refunding of Deposito’s
Deposito’s are non-refundable
F.4.15 Disqualifications of tenders
No tender offer will be considered from the following tenderers:
a) Persons who were convicted for fraud or corruption during the past five years.
b) Who wilfully neglected, reneged on or failed to comply with a goverment contract during the
past five years.
c) Tenderer who cant submit a Tax Clearance Certificate.
d) Tenderer who is not registered or accredited as a supplier or a contractor.
e) Proof cant be provided that a performance quarantee can be submitted onthe award of the
contract.
f) Proof of Payment for Tender Document
F.4.16 Cessions of Rights and Demands
Cession of Rights will not be considered and will therefore not be applicable to the execution of this
contract.
F.4.17 Time for Completion of Works
The period for the completion of works must be stated,in'the Contract Data of the Tender (in weeks)
within which time the work must be completed.
F.4.18 Currency
All prices, deposito’s and payments shall bednfthe currency of the Republic of South Africa (Rand)
and cheques for the deposito’s must befmade out to NAMA-KHOI MUNICIPALITY.
Tender 13 T1.2
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Annex F
(normative)

Standard Conditions of Tender

F.1
F.1.1

F1.1.41

F.1.1.2

F.1.13

F.1.3.1

F.1.3.2

F.1.3.3

Tender

General
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditionsfof
tender. In their dealings with each other, they shall discharge their duties and obligations as set out
in F.2 and F.3, timorously and with integrity, and behave equitably, honestly and transparently;
comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall.declare any potential
conflict of interest in their tender submissions. Employees, agents and advisors of the employer
shall declare any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement rocess_or as soon as they
become aware of such conflict and abstain from any decisions wher@such conflict exists or recuse
themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstancesaA conflict of interest can create an
appearance of impropriety that can undermine confidence in the ability of that person
to act properly in his or her position eveniif n@‘improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include
direct, indirect or family interests, inwthe tender or outcome of the procurement
process and any personal fbiasy in¢clination, obligation, allegiance or loyalty which
would in any way affect any decisions taken.

The employer shall not seek, an@a tenderer shall not submit a tender without having a firm
intention and the capacity to pro¢eed with the contract.

Tender Documents

The documents issued, by the employer for the purpose of a tender offer are listed in the tender
data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in
the returnabléidocuments are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the
organisation which employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that
will affect the value of the financial offer have been taken into consideration in order to
enable comparisons to be made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body
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F.1.5.1

F.1.5.2

F.1.6.1

F.1.6.2

F.1.6.2.1

F.1.6.2.2

F.1.62.3

F.1.6.2.4

F.1.6.3

F.1.6.3.1

Tender

f) quality (functionality) means the totality of features and characteristics of a product or
service that bear on its ability to satisfy stated or implied needs.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communication shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer's agent are stated in the
tender data.

The employer’s right to accept or reject any tender offer

The employer may accept or reject any variation, deviation, tender offer, or alternative‘tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a
contract. The employer shall not accept or incur any liability to a tenderer for such\.cancellation and
rejection but will give written reasons for such action upon written request to do so.

The employer may not be subsequent to the cancellation or abandonment of ajtender process, or
the rejection of all responsive tender offers re-issue a tender covering substantially the same scope
of work within a period of six months unless only one tender was received and such tender was
returned unopened to the tenderer.

Procurement procedures
General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest#anked.or the tenderer scoring the highest number of
tender evaluation points, as relevant, base@ onithe tender submissions that are received at the
closing time for tenders.

Competitive negotiation procedure

Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding, the requirements of F.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material
deviations or qualifications which affect the competitive position of tenderers shall not apply.

All responsiveftenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in
each round, to enter into competitive negotiations, based on the principle of equal treatment and
keeping. confidential the proposed solutions and associated information. Notwithstanding the
proyisions.of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned in
order to\improve a tenderer's competitive position provided that such clarification, specification,
finestuning or additional information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make
a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage-system

Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second stage
negotiate a contract with the tenderer scoring the highest number of evaluation points and award
the contract in terms of these conditions of tender.
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F.1.6.3.2 Option 2

F.1.6.3.2.1  Tenderers must submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations

F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities orfformation of the
tendering entity (or both) or any other criteria which formed part of the qualifying,requirements used
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and
obtain the employer's written approval to do so prior to the closing time fomtenders.

F.2.2 Cost of tendering
Accept that, unless otherwise stated in the tender data, thesemployer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the,offer comply with requirements.

F.2.3 Check documents
Check the tender documents on receipt for \completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters ariSing in_eonnection with the tender. Use and copy the documents
issued by the employer only forthe purpose of preparing and submitting a tender offer in response
to the invitation.

F.2.5 Reference documents
Obtain, as necessary for, submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated intogtheétender documents by reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.

F.2.9 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the
full cover required in terms of the conditions of contract identified in the contract data. The tenderer
is advised to seek qualified advice regarding insurance.
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F.2.10

F.2.10.1

F.2.10.2

F.2.10.3

F.2.10.4

F.2.11

F.2.12

F.2.121

F.2.12.2

F.2.13

F.2.13.1

F.2.13.2

F.2.13.3

F.2.13.4

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

F.2.13.9

Tender

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, exceptftocomply with
instructions issued by the employer, or necessary to correct errors made by|the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use 6ffmasking fluid
are prohibited.

Alternative tender offers

Unless otherwise stated in the tender data submit alternative_tender offers only if a main tender
offer, strictly in accordance with all the requirements of the dender documents, is also submitted.
The alternative tender offer is to be submitted with the main tehder offer together with a schedule
that compares the requirements of the tender documents with’the alternative requirements the
tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

Submitting a tender offer

Submit one tender offer only, eitherasia single tendering entity or as a member in a joint venture to
provide the whole of the works, serviceSior supply identified in the contract data and described in
the scope of works, unless stated otherwise in the tender data.

Return all returnable doéuments, to the employer after completing them in their entirety, either
electronically (if they werejissued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts_ofithe itender offer communicated on paper as an original plus the number of
copies stated ifn the tender data, with an English translation of any documentation in a language
other than English, Jand the parts communicated electronically in the same format as they were
issued bysthe employer.

Signgthe original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the
remaining returnable documents in an envelope marked “technical proposal”’. Each envelope shall
state on the outside the employer’s address and identification details stated in the tender data, as
well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.
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F.2.14

F.2.15

F.2.15.1

F.2.15.2

F.2.16

F.2.16.1

F.2.16.2

F.2.16.3

F.2.16.4

F.2.17

F.2.18

F.2.18.1

F.2.18.2

F.2.19

F.2.20

F.2.21

Tender

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and, in the form, required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason,(the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in‘the tender data for an
agreed additional period with or without any conditions attached to such@xtension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before_the,closing time for tenders that a
tender is to be withdrawn or substituted.

Where a tender submission is to be substituted, submit @substitute tender in accordance with the
requirements of F.2.13 with the packages clearly markédsas "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in responsete a request to do so from the employer during the
evaluation of tender offers. This may ineltde) providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the competitive position of‘tenderers or substance of the tender offer is sought, offered,
or permitted.

Note: Sub-clause F.2.17 does.net preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to
do so.

Provide other material

Provide, on request/by the employer, any other material that has a bearing on the tender offer, the

tenderer’'smpcommercial position (including notarized joint venture agreements), preferencing

arrange€ments, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employer’s request, the
employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for
in the tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer’'s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.
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F.2.22

F.2.23

F.3
F.3.1

F.3.1.1

F.3.1.2

F.3.2

F.3.3

F.3.4

F.3.4.1

F.3.4.2

F.3.4.3
F.3.5

F.3.5.1

F.3.5.2

Tender

Return of other tender documents

If so, instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

The Employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the Tender Data, respond to a request for clarification received up. taffive
working days before the tender closing time stated in the Tender Data and notify all tenderers who
drew procurement documents.

Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying re€quirements used to
prequalify a tenderer to submit a tender offer in terms of a previous pro¢urement’process and deny
any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual.member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of thesmaterial change would compromise the
outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may_amend or amplify the tender documents to each tenderer
during the period from the date the tender.dé€uments are available until three working days before
the tender closing time stated in the, Tender Data. If, as a result a tenderer applies for an extension
to the closing time stated in thefTender Data, the Employer may grant such extension and, shall
then notify all tenderers who drew doecuments.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it
is necessary to,open a tender submission to obtain a forwarding address), to the tenderer
concerned.

Openingrofi.tender submissions

Unless)thertwo-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, preferences claimed and time for completion for the main tender
offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the
time and place stated in the tender data and announce the name of each tenderer whose technical
proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality
evaluation more than the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences
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claimed. Return unopened financial proposals to tenderers whose technical proposals failed to
achieve the minimum number of points for quality.

F.3.6 Non-disclosure
Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

F.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing ofstender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in
corrupt or fraudulent practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether eachgtender®offer properly
received:

a) Complies with the requirements of these Conditions of Tender;

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents,

F.3.8.2 A responsive tender is one that conforms to all the terms, ‘conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is
one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, orgperformance of the works, services or supply
identified in
the Scope of Work,

b) significantly change the Employersfor the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position 6f othemténderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offeriand not allow it to be subsequently made responsive by

correction or withdrawal of the nén-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there isfa discrepancy between the amounts in figures and the amount in words, the amount
in words shall gevern.

F.3.9.2 Checkdthe highest ranked tender or tenderer with the highest number of tender evaluation points
afterthe ‘evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:

i) line-item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

F.3.94 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total
resulting from the product of the unit rate and the quantity, the line-item total shall govern,
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line-item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.
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F.3.10

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer o

a comparative offer and evaluate them using the tender evaluation methods and associated

evaluation criteria and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

c) Re-rank all tenderers should there be compelling and justifiable ‘reasons not to recommend
the highest ranked tenderer and recommend the highest ranked tenderer, unless there are
compelling and justifiable reasons not to do so and the_process set out in this subclause is
repeated.

F.3.11.3 Method 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the fin@ncial offer made and preferences claimed, if any, in
accordance with the provisions of F871.7:and F.3.11.8.

b) Calculate the total number of tenderéevaluation points (Tev) in accordance with the following
formula:

Te v= Nro + Np

where: Nro is the numberief tender evaluation points awarded for the financial offer made in

accordance with F:3.11.7;
Np is the ‘ndmber of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

c) Rank tefider,offers from the highest number of tender evaluation points to the lowest.

d) Recommend/the tenderer with the highest number of tender evaluation points for the award
ofthe contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
is repeated.

F.3.11.4 Method 3: Financial offer and quality

In the case of a fina.3ncial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (Tev) in accordance with the following
formula:

Te v= Nro + Np

where: NFro is the number of tender evaluation points awarded for the financial offer made in

accordance with F.3.11.7;
Nq is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.
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c)
d)

Rank tender offers from the highest number of tender evaluation points to the lowest.
Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and, the
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting allitender
offers that fail to score the minimum number of points for quality stated in the tefnder data, if
any.

b) Calculate the total number of tender evaluation points (Tey) in accordancewithithéxfollowing
formula, unless otherwise stated in the Tender Data:

Te v= Nro + Np

where: NFro is the number of tender evaluation points awarded, forthe fifancial offer made in

accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8;
Nq is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.

c) Rank tender offers from the highest numberofitender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and'justifiable reasons not to do so.

e) Rescore and re-rank all tenderers shouldthere be compelling and justifiable reasons not to
recommend the tenderer with thefhighest number of tender evaluation points and
recommend the tenderer with ghe highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this subclause
is repeated.

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.7 Scoring Financial Offers

Score the finanecial offers of remaining responsive tender offers using the following formula:

Nro = Wi XA

where: Nro is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.

A is a number calculated using the formula and option described in Table F.I as
stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 12 Option 22

1 Highest price or discount A=(1+(P_-Pm)) A =P/Pm

Pm
2 Lowest price or percentage commission/ | A = (1-(P_- Pm)) A =Pm/P
fee Pm
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.
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F.3.11.8

F.3.11.9

F.3.12

F.3.13

Tender

Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of
the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with
the provisions of the tender data.

Scoring quality

Score each of the criteria and sub criteria for quality in accordance with the provisions of
the Tender Data.

Calculate the total number of tender evaluation points for quality using the fellowing
formula:

NQ = Wz X So/Ms

where: So is the score for quality allocated to the submission underconsideration;
Ms is the maximum possible score for quality in respect of‘a submission; and
W: is the maximum possible number of tenderevaluation points awarded for
the quality as stated in the tender data.

The procedure for the evaluation of responsive tenders is Method 4 (Financial
offer, quality and preference) The total number of tender evaluation points (7Tev)
shall be determined in accordance with the following formula.

Tev="i (Nro+ Np) + f2Ng
Tev = Total number of tender evaluation'points.
where f; and f2 are fractiofis, 1 equals 1 minus f2 and f2 equals 0.25

Nro is the number of tender, evaluation points awarded for the financial offer made in
accordance with 5.11.7%n SANS 10845-3, 2015 where the score for financial offer is
calculated using the, follewing formula,

Nro = WA,
Where maximum_point for W1 = 90
A = [1"=2{(P=Pm)/Pm}]

Np\is the number of tender evaluation points awarded for preferences claimed in
accordance with the Nama Khoi Preferential Procurement Policy, 2023 Schedule.

Nq is the number of tender evaluation points awarded for quality offered in accordance
with 5.11.9 in SANS 10845-3,2015, where maximum points for qualifications is 100.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and/or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
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competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the

contract,
c) has the legal capacity to enter into the contract,
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by

a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,
e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issuedy  the
employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise, provided for in the contract,
arrange for both parties to complete formalities for appointing‘the 'selected adjudicator at the same
time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer’'s(acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance/before the expiry of the validity period stated
in the tender data or agreed additional perio@:

F.3.16.2 After the successful tenderer has begh notified of the employer’s acceptance of the tender, notify
other tenderers that their tender offers:have not been accepted.

F.3.17 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

F.3.18 Provide writtein reasons for actions taken
Provide upen request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
campetition between tenderers.
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Annex G

(normative)

Alpha-numeric associated with the Contractor Grading Designations

Table G1:

Contractor grading designations and associated parameters

Contractor Grading Designation

Tender Value Range

Maximum value of contract that a

designation contractor is considered capable of
performing (R)
2 (class of construction works) 2 1 000 000
3 (class of construction works) 3 3 000 000
4 (class of construction works) 4 6 000 000
5 (class of construction works) 5 10 000 000
6 (class of construction works) 6 20 000 000
7 (class of construction works) 7 60 000 000
8 (class of construction works) 8 200 000 000
9 (class of construction works) 9 No Limit

Table G2:

Tender
Part T1: Tendering procedures
Reference No. 35023.01/2026/01
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in black ink:

1.  Returnable Schedules required for tender evaluation purposes

Pages

1: COMPULSORY ENTERPRISE QUESTIONNAIRE .........oooiiiiiiiienieeie e eee e sl e oe 31-32
2: PROOF OF PAYMENT ....ootiiiiiiitit ettt ettt ettt saee et e saee e eteeesnaeesnneesnneesnneesshtennre e il eenveeens s 33
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES.........cooiiiiiieeieeeneee i aBinsadon e e 34
4: SCHEDULE OF WORK EXPERIENCE .........oooiiiiieeec e i o 35-36
5: SCHEDULE OF CONSTRUCTION EQUIPMENT .....ccooeiiieiieeiieeseeeseee e st 37-38
6: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY). 4 veeeveerereerneanne 39
7 SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ......coooooe S0 e 40
8: TAX CLEARANCE CERTIFICATE OR PIN ISSUED BY SARS ... ccc.ihe i 41
9: SCHEDULE OF SUBCONTRACTORS........ooiieiieeieeeienieeneeeeee s e e 42
10: DETAILS OF CONTRACT MANAGER AND SITE AGENT'S EXPERIENCE ..........cc.ccovvevieenne.. 43
11 HEALTH AND SAFETY PLAN ..ottt sieeesiee b evee s raBis e e snseesnseesnseesnsessnsessnsessnsessnsens 44
12: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER.........cccccceiiiieeiee e 45
13: RECORD OF ADDENDA TO TENDER DOCUMENTS i it 46
14:  DAYWORKS SCHEDULE ........cccoeiiiiiiieeiecieeeee e ot etee et e steesaeesteesnseesntaesnseesnsaeenneen 47
15: TARGET PROCUREMENT: MBDT ...ttt e e ettt en s 48-49
16: TARGET PROCUREMENT: MBD4 .......ooouiiiene i et 50-52
17: TARGET PROCUREMENT: MBD5 ......oooofr i ettt ettt ene s 53-54
18: TARGET PROCUREMENT: MBD6.1 (B-BBEE CERTIFICATE TO BE ATTACHED HERE)....55-58
19:  TARGET PROCUREMENT: MBDS8.... il e eeeeiie et seeeesteeesieeestteesaeesnaeesnaeesnaeesneeennneas 59-60
20:  TARGET PROCUREMENT: MBD Ok .. cecrreeiutieeiieiiieeieessieeeeeesteessseessseesnseesnseesnsessnsessnseesns 61-63
21:  SCHEDULE: SUPPLY CHAIN MANAGEMENT 1....ooiiiiiieiiec et sntee s 64
22:  SCHEDULE: SUPPLY CHAIN'MANAGEMENT 2......cciiiiiieiiieiieeeie e cee et e e sneee s 65
23: CONTRACTOR’S CERTIEIEATE OF REGISTRATION WITH CIDB........ccoceiiieiieieeieeie e 66
24:  FORM OF INTENT TO PROVIDE'A PERFORMANCE GUARANTEE. ........ccoeiiiiiiieiieeeec 67
25: RESOURCE COMMITMENT SCHEDULE .........c.ccooiiiitieeiee ettt ettt e 68
26:  FUNCTIONALITY SCORING SCHEDULE........couiiiiiiiiiiee e 69-70

2. Other documents,required for tender evaluation purposes
° Joint Venture Agreement (if applicable) - append to Schedule 3.
) An original valid Tax Clearance Certificate issued by the South African Revenue

Services=append to Schedule 8.

. Alll’addenda’released by the Engineer - append to Schedule 13
. CIDB Certificate - append to Schedule 23
. kietter from Financial Institution or Bank - append to Schedule 24

3. Returnable Schedules that will be incorporated into the Contract
. HEALTH AND SAFETY PLAN (SChedule 11)...ccccuieiiiiiiieciee ettt ettt 44
3 RECORD OF ADDENDA TO TENDER DOCUMENTS (Schedule 13) .......ccoociiiieeieiiiiiieeeeeee 46
o DAYWORKS SCHEDULE (SChedUIE 14) ....occuiiiiiieeiee ettt eeeteestaeesnee s siaeennae e 47

4. C11 The offer portion of the C1.1 Form of Offer and Acceptance

5. C1.2 Contract Data (Part 2)

6. C2.2 Bills/Schedules of Quantities
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

T2.2 Returnable Schedules

SCHEDULE 1 : COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section1: Nameofenterprise: ....... ... e

Address of enterprise: ......... ..ot e A

Section 2: VAT registration number,ifany:................ ... o i Qe

Section 3: CIDB registration number,ifany: . ......... ... @ i e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation numbeér

Tax reference number,

Section 6:“ Record of service of the state

Indicate”by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or Director,
prineipalshareholder or stakeholder in a company or close corporation is currently or has been within the last 12
months in‘the service of any of the following:

bl a member of any municipal council [J  an employee of any provincial department, national
[] a member of any provincial legislature or provincial public entity or constitutional institution
I a member of the National Assembly or the within the meaning of the Public Finance
National Council of Provinces Management Act, 1999 (Act 1 of 1999)
[J a member of the board of Directors of any [J a member of an accounting authority of any
municipal entity national or provincial public entity
[J an official of any municipality or municipal [J an employee of Parliament or a provincial
entity legislature
Tender 31 T2.2
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board Status of service
partner, Director, manager, | or organ of state and position held (tick appropriate column)
principal  shareholder or current Within last
stakeholder 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or Director, manager, principal shareholder or stakeholder in a companyaor close corporation is
currently or has been within the last 12 months been in the service of any of the following:

[J  a member of any municipal council [J an employee of any provincial‘department, national
[J  amember of any provincial legislature or provincial public entityyorieonstitutional institution
[J  a member of the National Assembly or within the meaning, <of the Public Finance
the National Council of Province Management Act;, 1999 (Act 1 of 1999)
[J  a member of the board of Directors of [1 a member of an aceounting authority of any national
any municipal entity or provincial publicentity
[J an official of any municipality or [J an employee of Parliament or a provincial legislature
municipal entity
Name of spouse, child or | Name of institution, publicoffice, board Status of service
parent or organ of state,and position held (tick appropriate
column)
current | Within last

12 months

*insert separate pagerifinecessary

i)

i)

i)

iv)

The undersignéd, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

authorizesithe Employer to obtain a tax clearance certificate from the South African Revenue Services that
myj/our tax matters are in order;

confitms that neither the name of the enterprise or the name of any partner, manager, Director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;
confirms that no partner, member, Director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;
confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

SIGNED ON BEHALF OF TENDERER:

Tender 32 T2.2
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 2: PROOF OF PAYMENT

Bidders must submit proof of payment together with their tender submission. This
requirement applies to all tenderers, including those who have downloaded the tender
documents electronically. Failure to submit valid proof of payment with the tender
submission shall render the tender non-responsive and it will not be considered. The
Reference must be clearly stated on the proof of payment (refer to Reference to be used

below).

Payment can be made at the cashiers at Nama Khoi Local Municipality, or the §unds can be

transferred via EFT:
Banking Details
Bank:

Account Number:
Branch Number:
Reference:

Tender

Netbank

1192371690

198765
BID/NC062/05/2026/2027
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 3 : CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

.................................................................. , acting in the capacity of lead partner, to sign allidecuments in

connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY,AUTORISED
SIGNATORY

Lead partner

Note«:

A copy of the Joint Venture Agreement (Refer to F2.13.1 in Part T1.2) showing clearly the
percentage contribution of each partner to the Joint Venture shall be appended to this schedule.
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 4: SCHEDULE OF WORK EXPERIENCE

The tenderer shall insert in the spaces provided below a list of similar completed contracts awarded to him,
Provide contactable references of clients and contracts. Failure to complete this Schedule may result in the

Tender not being considered. Refer to Schedule 26 point 1.1 and 5.

COMPLETED CONTRACTS OF SIMILAR NATURE AND COMPLEXITY
EMPLOYER CSHSK'ETE”;G VALUE OF Ayr®
(NAME, TELNo. | s 2le i NATURE OF WORK WORK A Yy=A
AND FAX No.) ( ' o R(m)
AND FAX No.)
Tender 35 T2.2
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CURRENT CONTRACTS OF SIMILAR VALUE
EMPLOYER Cgmgmgég(; VA(;EE ANTICIPATED
(NAME, TEL No. (NAME, TEL No NATURE OF WORK WORK COMPLETION
AND FAX No.) AND FAX No.)' R(m) DATE

Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL).
SIGNED ON BEHALF OF TENDERER: e
Tender 36 T2.2
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 5: SCHEDULE OF CONSTRUCTION EQUIPMENT

The tenderer shall state below what construction equipment will be available for this Contract. The tenderer
shall differentiate, if applicable, between construction equipment immediately available and construction
equipment which will become available by virtue of outstanding orders and indicate what further construction
equipment will be acquired or hired for the work should he be awarded the Contract. The tenderer shall
submit a lease agreement and /or NATIS registration documentation of ownership. In the case of
hiring equipment, proof must be provided that the hiring company will make plant and,_equipment
available to the tenderer should the contract be awarded to the tenderer. Failure tofcomplete this

Schedule may result in the Tender not being considered.

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE

DESCRIPTION, SIZE, CAPACITY

QTY

YEAR OF
MANUFACTURE

Tender 37
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CONSTRUCTION EQUIPMENT ON ORDER

(State details of arrangements made, with delivery dates)

DESCRIPTION, SIZE, CAPACITY QTY YEAR OF
MANUFACTURE

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED

(State details of delivery arrangements)

DESCRIPTION, SIZE, CAPACITY QTY YEAR OF
MANUFACTURE

Numberof sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: e
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 6: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY)

The tenderer shall detail below or attach a preliminary programme, to this schedule.

This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting
the proposed sequence and tempo of the various activities and the quantities that will be carried out every week
under each of the elements, comprising the work for this contract. The programme shall also indicaté the, point
where the tenderer intends to commence work operations and the direction in which the work will proceed) The
working hours shall be indicated.

The tenderer shall also take into account the additional requirements stated in the Project Specifications when
drawing up the programme.

Details of the preliminary programme shall be appended to this Schedule.

Number of sheets, appended by the tenderer to this Schedule ....................... (ifynilyenter NIL).
PROGRAMME

WEEKS,/ MONTHS

ACTIVITY

[Note: The programme must be based on the completion time as specified in the Contract Data. No other
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it
is listed in Table (b) of Form H hereafter and supported by a detailed statement to that effect, all as
specified in the Tender Data]

SIGNED ON BEHALF OF TENDERER:

Tender 39 T2.2
Part T2 : Returnable documents Returnable Schedules
Reference No. 35023.01/2026/01




NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 7: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of
Clause 49 of the General Conditions of Contract, which he estimates will arise based on his preliminafy
programme and tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender
sum.

MONTH VALUE
1. R
2. R
3. R
4. R
5 R
6. R
7. R
8. R
9. R
SUBTOTAL R
CONTINGENCIES (10%) R
SUBTOTAL R
VAT (15%) R
TOTAL R (INCLUDING VAT @ 15%)

SIGNED ON BEHALF OF TENDERER: ...

Tender 40 T2.2
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 8: TAX CLEARANCE CERTIFICATE OR PIN ISSUED BY SARS

A. TAX CLEARANCE CERTIFICATE OR ISSUED PIN FROM SARS

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached
to this Schedule or proof that the tenderer has made arrangements with SARS to meet his or her outstanding
tax obligations. Alternatively, the pin issued by SARS must be provided.

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof, that'he or
she has made the necessary arrangements with SARS.

SIGNED ON BEHALF OF TENDERER: . . i e
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 9: SCHEDULE OF SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of the subcontractors not be approved subsequent to acceptance of the tender, this shall in n6 \way
invalidate this tender, and the tendered unit rates for the various items of work shall remain final andbindings
even in the event of a subcontractor not listed below being approved by the Engineer.

Tenderers are required to ensure that a minimum value equal to 5% (five percent) of the Contract Amount is
allocated to a suitably qualified local subcontractor during the execution of the Contract.

The details of the proposed local subcontractor and the scope of work to be undertaken shall’be submitted to
the Employer and/or Engineer for approval prior to the commencement of such workg

SUBCONTRACTORS
Category Subcontractor Name/Address/Contact Iltems ofaworky(pay Estimated Cost of Work
ltype Person/Phone/Fax/Details of items) to be (Rand)
Organisation/Firm Experience undertaken by the
(CipB Subcontractor
GRADING) Material Labour
TOTAL (Excluding VAT)
Number of sheets, appended by the tenderer to this Schedule ...................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: ... ... ..
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 10: DETAILS OF SITE AGENT AND GENERAL FOREMAN/SUPERVISOR EXPERIENCE

Tenderers shall set out in the Schedule hereunder details of the Site Agent and General Foreman’s experience’in
work of a similar nature to that for which their Tender is submitted. Provide Contactable references of clients.
Failure to complete this Schedule may result in the Tender not being considered.

SITE AGENT NAME: ... e NQF LEVEL ... ...
CONTRACT & CLIENT NATURE OF WORK POSITION VALUE OF YEAR
HELD WORK COMPLETED
GENERAL FOREMAN NAME: . i B et NQF LEVEL............
ISUPERVISOR
CONTRACT & CLIENT NATURE.OF WORK POSITION VALUE OF YEAR
HELD WORK COMPLETED
Number of sheets, appended by the tenderer to this Schedule ...................... (If nil, enter NIL).

SIGNED ON BEHALF OF THE TENDERER: .......cccoiiiiiiiiiiicieeee e
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 11: HEALTH AND SAFETY PLAN

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993, and the
Construction Regulations 2003 issued in terms of Section 43 of the Act. The tenderer shall be deemed toshave
read and fully understood the requirements of the above Act and Regulations and to have allowed for all«€osts in
compliance therewith.

In this regard the tenderer shall prepare and attach a Health and Safety Plan in respect of the Works in,order to

demonstrate the necessary competencies and resources to perform the construction work all in accordance with

the Act and Regulations. Such Health and Safety Plan shall cover inter-alia the following details:

(1 Management Structure, Site Supervision and Responsible Persons including a succession plan.

(2) Contractor’s induction training programme for employees, sub-contractors and visitors to,the Site.

(3) Health and safety precautions and procedures to be adhered to in order to ensureompliance with the Act,
Regulations and Safety Specifications.

) Regular monitoring procedures to be performed.

) Regular liaison, consultation and review meetings with all parties.

) Site security, welfare facilities and first aid.

) Site rules and fire and emergency procedures.

Tenderers are to note that the Contractor is required to ensure that all,sub-contractors or others engaged in the
performance of the contract also comply with the above requirements.

The tenderer shall also take into account the additional requirements stated in the Scope of Work when drawing
up the Health and Safety Plan for the contract.

Details of the Health and Safety Plan shall be appended to this Schedule.

Number of sheets, appended by the tendérer toythis Schedule ...................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: ...

Tender 44 T2.2
Part T2: Returnable documents Returnable Schedules
Reference No. 35023.01/2026/01




NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 12: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations”and
qualifications in a covering letter attached to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer’s handling of material deviations and qualifications.

If no deviations or modifications are desired, the schedule hereunder is to be marked Nllffandysigned by the
Tenderer.

PAGE CLAUSE ORITEM PROPOSAL

Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: . ... ...
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 13: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date

Name Position

Tenderer
Tender 46 T2.2
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 14: DAYWORKS SCHEDULE

This daywork statement shall be used according to the opinion of the Engineer for the assessment of value of;
additional work which cannot be assessed easily according to the rates in the Bill of Quantities.

The rates for labor and material should not include overhead costs and profit, Site Supervision ofipersonnel,
insurance, paid vacation, the use and maintenance of small hand equipment and non-mechanicalyequipment,
travel allowance, other payments and allowance. Provision is being made for this by including the percentages
covering all this items with the item “Up costs”. The rate which should be used for the assessment of value of
additional work is the basic rate plus the percentage “Up costs”.

The item “Up Cost” is left out in the case of equipment. The rate then has to include all‘of the above “Up Costs”
mentioned as well as operator’s costs, user’'s goods, maintenance, etc.

The Tender has to fill in all of the items listed underneath otherwise his Tendér can be considered as incomplete.

A.  LABOUR

1. Workers . per hour plus  ..@W. % "Up-Cost"
2. Supervisors ..., per hour plus  “Ou .. % "Up-Cost "
3. Artisan. per hour plus " L. % " Up-Cost "

B. EQUIPMENT
DESCRIPTION RATE PER HOUR

In Work Standing
Front ENd-Loader........ccccceeee @ S0 e e

Tipper Truck ...6 cubic meters @ul™ s e

Compressor............. (CAPACILYY e e s
................................. (Specify)
................................. (Specify)
................................. (Specify)
NOTE: The rate for an air pressure machine has to include rubber pipes and pneumatic equipment.

C. MATERIAL

Here, The Tenderer has to provide the Up Cost which ought to be added to the basic price:  ................... %

SIGNED ON BEHALF OF TENDERER: . ... ...
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SCHEDULE 15: MBD1

NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NAMA KHOI MUNICIPALITY

CLOSING

BID NUMBER: | BID/NC062/05/2026/2027 | DATE:

CLOSING
16 OCTOBER 2026 | TIME: 12:00

DESCRIPTION | REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS - CIVIL WORKS

(MBD?).

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT ‘FORM

SITUATED AT (STREET ADDRESS)

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

Nama Khoi Local Muninicipality

4 Namakwa Street

Springbok

8240

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

| NUMBER |

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

| NUMBER |

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS

TCS PIN:

OR ‘CSD No: ‘

B-BBEE STATUS LEVEL VERIFICATION
CERTIFICATE
[TICK APPLICABLE BOX]

[ Yes ™' No

B-BBEE STATUS
LEVEL SWORN
AFFIDAVIT

[0 Yes [No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST
BE SUBMITTED IN ORDER TO QUALIFY.FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED
REPRESENTATIVE IN'SOUTH AFRICA
FOR THE GOODS /SERVICES /WORKS
OFFERED?

[Yes

ARE YOU A
FOREIGN BASED
SUPPLIER FOR
THE GOODS
[No ISERVICES
IWORKS

[IF YES ENCLOSE PROOF] | OFFERED?

[dyes [INo

[IF YES,
ANSWER PART
B:3]

TOTAL NUMBER OF ITEMS OFFERED

TOTAL BID PRICE

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED

TECHNICAL INFORMATION MAY BE

TO: DIRECTED TO:

DEPARTMENT CONTACT PERSON
TELEPHONE

CONTACT PERSON NUMBER

TELEPHONE NUMBER

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-
TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK> ACT
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS* OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTEIFIEATE OR PIN MAY ALSO
BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIEICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED;
EACH PARTY MUST SUBMIT A SEPARATE _TCS CGERTIFICATE / PIN/ CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE' BIDDER IS REGISTERED ON THE CENTRAL
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN,SUPPLIERS

3.1 ISTHE ENTITY A RESIDENT OFJHEIREPUBLIC OF SOUTH AFRICA (RSA)?  Yes |:| No |:|
3.2 DOES THE ENTITY HAVE ABRANCH IN THE RSA? Yes |:| No |:|
3.3 DOES THE ENTITY HAVE'A PERMANENT ESTABLISHMENT IN THE RSA? Yes |:| No |:|
34 DOES THE ENTITY'HAVEANY SOURCE OF INCOME IN THE RSA? Yes |:| No |:|
3.5 ISTHE ENTITY LIABLE'IN THE RSA FOR ANY FORM OF TAXATION? Yes I:l No |:|

IF THE ANSWER{IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO
REGISTER FOR'A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN
REVENUE,SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE, TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

DATE:
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 16: DECLARATION OF INTEREST (FORM MBD 4)

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationshipg#may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of faveuritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related topersons4n
service of the state, it is required that the bidder or their authorised representative declare theirposition in
relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed andSubmitted with the
bid.

3.1.  Full Name of bidder or his or her representative:.............cccoeiierriiireneeeneee e i e
3.2, Identity NUMDET:.......oooiiii e B e
3.3. Position occupied in the Company (director, trustee, shareholder?):........-0 ..o
3.4.  Company Registration NUMDET:..........coiiiiiiii e sammmn S e eeneeeeeneeeesneeeeanteeeese smeeeenneeeeanseeeanneeesnnes
3.5, Tax Reference NUMDET:.........ccociiiiiiieiiiiiieeenee s O et ettt et
3.6. VAT Registration NUMDEr:.........cooiiiie e et e e et e e e e ennneeeeeean

3.7. The names of all directors/trustees/shareholders members, their individual identity numbers and state
employee numbers must be indicated ingparagraph 4 below.

3.8. Are you presently in the service of.ithe state? YES/NO

3.8.1. If yes, furnish particulars

" MSCM Regulations: “in the service of the state” means to be-
(a) a memberof —

(i) any municipal council;
(i) any provincial legislature; or
(iii) the national assembly or the national council of provinces

(b) “a.member of the board of directors of any municipal entity

(e). anofficial of any municipality of municipal entity

(d)\ an employee of any national or provincial department, national or provincial public entity or constitutional institution within the

meaning of the public finance management act, 1999 (act no.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of parliament or a provincial legislature
?Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercise control over the company.

3.9. Have you been in the service of the state for the past twelve months? YES/NO
3.9.1. If yes, furnish particulars
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3.10.

3.11.

3.12.

3.13.

3.14.

Do you have any relationship (family, friend, other) with persons in the

service of the state and who may be involved with the evaluation

and or adjudication of this bid? YES/NO
3.10.1.  If yes, furnish particulars

Are you aware of any relationship (family, friend, other) between any other
bidder and any persons in the service of the state who may be involved
with the evaluation and or adjudication of this bid? YES/NO

3.11.1.  If yes, furnish particulars

Are any of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the state? YES/NO

3.12.1. If yes, furnish particulars

Is any spouse, child or parent of the company’s directors; trustees,
managers, principle shareholders in service of the state? YES/NO

3.13.1.  If yes, furnish particulars

Do you or any of the directors, tfustées, managers, principal shareholders,
or stakeholders of this company,have‘any interest in any other related
companies or business whether or not they are bidding for this contract? YES/NO

3.14 1. If yes, furnishiparticulars

4. Full details of directors / trustees / members / shareholders.
Full Name Identity Number State Employee
Number
Tender 51 T2.2
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CERTIFICATION

I, THE UNDERSIGNED (NAME) ... e s CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Posmo n .............................................. N ame of B|dder .....
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 17: MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES
INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), biddersymust:
complete the following questionnaire:

1. Are you by law required to prepare annual financial statements for auditing? ¢ . YES/NO
1.1 If yes, submit audited annual financial statements for the past three years or since the
date of establishment if established during the past thregyyears.

2. Do you have outstanding undisputed commitments) for municipal services towards any
municipality for more than three months or ahy other service provider in respect of which
payment is overdue more than 30 days? &7 o oo YES/NO
2.1 If no, this serves to certify that the bidder has no undisputed commitments for

municipal services towards ahy municipality for more than three months or other
service provider in respect ofiwhich payment is overdue for more than 30 days.

2.2 If yes, please provide particulars.
3. Has any contract been awarded to you by any organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution of
SUCKH COMIT O 2 i YES/NO
3.1 If'yes, furnish particulars
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality/municipal entity is expected to
be transferred out of the RepPUDIIC? YES/NO
4.1 If yes, furnish particulars
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CERTIFICATION

I, THE UNDERSIGNED (NAME) ...t
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. |

ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO
BE FALSE.

Signature Date

Position Name of Bidder
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 18: MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS OF NAMA KHOI MUNICIPALITY

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand valuegof upto'R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable;

A maximum of 80 points is allocated for price on the following basis:
80/20

Pr— Pmin l
Pmin

Pszso[1~

Where:
Ps

Pointsyscored for comparative price of bid under consideration

Pt

Comparative price of bid under consideration

Pminy~="Comparative price of lowest acceptable bid

Tenderer’s bid price will also be evaluated for commercial risk where applicable
1.3 Points for this bid shall be awarded for:

(a) Price;

(b) Specific Goals to Promote Economic Development

14 The maximum points for this bid are allocated as follows:

PRICE 80
SPECIFIC GOALS 20

Total points for Price and Specific goals must not exceed
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POINTS AWARDED FOR SPECIFIC GOALS TO PROMOTE ECONOMIC DEVELOPMENT

In terms of the Preferential Procurement Policy of Nama Khoi Municipality, preference points must be
awarded to a bidder for specific goals to promote economic development in accordance with the tables below:

Points for Specific Goals scorecard will be allocated as follows:

Specific Goal Max Point allocated if proof is Points if no proof provided
provided

Women (Owner/ Director) 5 0

Youth (Owner/ Director) 5 0

Disabled (Owner/ Director) 5 0

Points for Locality will be allocated as follows:
(In order for points to be awarded for locality, the bidder must provide a municipal account or lease agreement in the
name of the company and not in the name of a director)

Local area of supplier

Local area of supplier

Within the boundaries of the Northern Cape 5
Outside of the boundaries of the Northern Cape 0
1.5 Failure on the part of a bidder to submit proof for the above-mentioned specific goals

and proof of address (municipal account and lease agreement in the name of the
bidding compafly) together with the bid, will be interpreted to mean that preference
points are not'claimed.

1.6 The purchaserdreserves the right to require of a bidder, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences; in any manner required by the purchaser.
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SUB-CONTRACTING

21 Will any portion of the contract be sub-contracted?
(Tick applicable box)
[YEs|] [ ~No | |
211 If yes, indicate:
i) What percentage of the contract will be subcontracted................ccccoooviiieriieiriniiice s
ii) The name of the sUb-CoNtractor...............ccooeiuiiiiiiiiiie e
iif) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
| YES | nOo | |
iv) Specify, by ticking the appropriate box, if subcontracting with,an enterprise
in terms of Preferential Procurement Regulations,2017:
Designated Group: An EME or QSE which is at last 51% owned by: El\\ﬂ/E Q?/E
Black people
Black people who are youth
Black people who are women
Black people with disabilities
Black people living in rural or underdeveloped aréasortownships
Cooperative owned by black people
Black people who are military veterans
OR
Any EME
Any QSE
3. DECLARATION WITH REGARD TO COMPANY/FIRM
3.1 Name of CoOMPaNYLfITI:. ... e e
3.2 VAT registralionUmDer:. ... ...
3.3 Companymredistration NUMDEI .. ... ... .
3.4 TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
d One person business/sole propriety
0 Close corporation
Il Company
Il (Pty) Limited
[TICK APPLICABLE BOX]
3.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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3.6

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

i Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

3.7 MUNICIPAL INFORMATION

Municipality where business is situated: ... L

Registered Account Number: ..............cocoieiiiinins

Stand Number:..................

3.8 Total number of years the company/firm has been in business: &.. ... 0. ...

3.9 I/we, the undersigned, who is / are duly authorized to do sQ,0n behalf of the
company/firm, certify that the points claimed, based onsthe specific goals indicated in
paragraphs 1.4 and

6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown

and | / we acknowledge that:

i) The information furnished is true andcorrect;

ii) The preference points claimed areqin, accordance with the General Conditions as
indicated in paragraph 1 of this/form;

iii) In the event of a contract®eing awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.4,:theycontractor may be required to furnish documentary
proof to the satisfactionof the purchaser that the claims are correct;

WITNESSES
Lo e SIGNATURE(S) OF BIDDERS(S)
DATE: e
N SEE B ADDRESS
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 19: MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1. This Municipal Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to.combat the
abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain ‘management system or
committed any improper conduct in relation to such system;

been convicted for fraud or corruption during the pastfive years;

c. wilfully neglected, reneged on or failed to comply with'any government, municipal or
other public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the

Prevention and Combating of Corrupt Activities\Act (No 12 of 2004).

4, In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Question A\ W
4.1 Is the bidder or any of its directors»listed on the National Treasury’s | Yes No
database as a company or person prohibited from doing business with the ] ]
public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction_by the National Treasury after the audi alteram
partem rule was applied).

4.1.1 | If so, furnish particulars:

4.2 Is Ahe “bidder or any of its directors listed on the Register for Tender | Yes No
Defaulters in terms of section 29 of the Prevention and Combating of ] ]
Corrupt Activities Act (No 12 of 2004)?

(To access this Register enter the National Treasury’s website,
www.treasury.qov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile
number (012) 3265445).
4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law Yes No
(including a court of law outside the Republic of South Africa) for fraud or ] ]
corruption during the past five years?
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ltem Question Yes No
4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or | Yes No
municipal charges to the municipality / municipal entity, or to any other ] U]
municipality / municipal entity, that is in arrears for more than three months?
4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality/ municipal entity | Yes No
or any other organ of state terminated during the past five years because of ] 1
failure to perform on or comply with the contract?
4.5.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (NAME) ... e e s Bt e e e e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 20: MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
1. This municipal Bidding Document (MBD) must form part of all bids' invited.

2. Section 4 (1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits'an‘agreement
between, or concerned practice by, firms, or a decision by an association,of\firms, if it is
between parties in a horizontal relationship and if it involves collusive bidding/(or bid rigging).?
Collusive bidding is a pe se prohibition meaning that it cannot be justified underiany grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply ehaintmanagement system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder is that bidder organy,ofiits directors has abused the supply
chain management system of the municipality or/municipal entity or has committed any
improper conduct in relation to such system;‘and

C. cancel a contract awarded to a personiif'the person committed any corrupt or fraudulent
act during the bidding process or the.execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the,above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

"Includes price quotations, advertiséd competitive bids and proposals.
2Bid rigging (or collusive bidding) oceurs when business, that would otherwise be expected to be complete, secretly conspire to

raise prices or lower thefquality of goods and/or services for purchase who wish to acquire goods and/or services through a
bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the"undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of the Municipality/Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:
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| certify, on behalf of: that:

(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

a. has been requested to submit a bid in response to this bid invitation;

b. could potentially submit a bid in response to this bidyinvitation, based on their
qualifications, abilities or experience; and

c. provides the same goods and services as the biddertand/or is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently form, and without consultation,
communication, agreement or arrangement with, any" competitor. However, communication
between partners in a joint venture or consortium#will not be construed as collusive bidding.

7. In particular, without limiting the generality) of paragraphs 6 above, there has been no
consultation, communication, agreementier-arrangement with any competitor regarding:

a. prices;

b. geographical area whéredhe product or service will be rendered (market allocation)

C. methods, factors or formulas used to calculate prices;

d. the intention or.decision to submit or not to submit, a bid;

e. the submission.ofa bid which does not meet the specifications and conditions of the bid;
or

f. bidding'with.the intention not to win the bid.

8 In additien, there have been no consultations, communications, agreements or arrangements
with, any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9, The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

Tender 62 T2.2

Part T2 : Returnable documents Returnable Schedules

Reference No. 35023.01/2026/01




10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bid and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties to
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from
conducting business with the public sector for a period not exceeding ten (10) years in term of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their exercise, property, capital,
efforts, skill and knowledge in an activity for the execution of the contract.
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 21: SCM1

AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO
NAMA-KHOI MUNICIPALITY

TO: THE MUNICIPAL MANAGER, NAMA-KHOI MUNICIPALITY

(Name of bidder or consortium)

MUNICIPAL ACCOUNT NUMBER: .......cccciuiiiuiiiiiuiiiieiiiiasransnasirassnassnssesssainssshesatbornnseansnaninanas

AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL

Supply Chain Management Policy, Clause 21.d(ii)

The Municipal manager may reject the tender or quote of any juristi¢ or natural person if that person or any of its
directors/members has:

failed to pay municipal rates and taxes or municipal_sefvice charges and such rates, taxes and charges are in
arrears for more than 30 days or without acceptable,arrangements in terms of Debt Control and Collection Policy.

Debt Control and Credit Collection by<aw, Provincial Gazette No. 756, Clause 5. (1)(2)

Enterprises which municipal accounts)arejin arrears are disqualified from bidding for municipal quotes, bids and
contracts.

Enterprises which bid for municipal quotes and bids should provide a certificate, signed by the CFO, which
certifies that the prospective bidders have no outstanding municipal accounts or should alternatively sign a
authorisation for the deduction of outstanding amounts owed to the council.

|, THE UNDERSIGNED, )
(FULL NAME IN BLOCK LETTERS)

herebyfauthorise NAMA KHOI MUNICIPALITY to deduct the full amount outstanding by the business organization
/ Director/,Partner, etc from any payment due to us / me.

For office use:

Signature

THUS DONE AND SIGNED for and on behalf of the Bidder

at onthe ......... dayof ..o 20 .........
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 22: SCM2

DECLARATION ON STATE OF MUNICIPAL ACCOUNTS

The completion of this form is COMPULSORY. Failure to complete this form might result that this tender
will not be considered.

A Any bid will be rejected if:
any municipal rates and taxes or municipal service charges owned by the bidder,or/any of the

directors to the municipality, are in arrears without any current arrangements.

B Tenderer Information
i. Nameoftenderer e B ek
ii. Registration number
iii. Municipality where business is situated ... QM R oo
iv. Municipal account number forrates .. s
v. Municipal account number for water and electriCity, . h. ... eevini e

vi. Names of all directors, their ID numbersfandsmunicipal account numbers.

D
B e

C Documentsto be attached.
i. “Aicopy of the latest municipal account mentioned in B(iv) & (v)
ii. Acopy of the latest municipal accounts of all directors or members mentioned in B(iv)
iii. Proof of directors/ or members & ID Documents.

I/We declare that the abovementioned information is true and correct and that the following documents are
attached to this form:

SIGNATURE DATE

Tender 65 T2.2
Part T2 : Returnable documents Returnable Schedules
Reference No. 35023.01/2026/01




NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 23: CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB

Attached hereto is my / our Contractor's Certificate of Registration with CIDB. My failure to submit the certificate
with my / our tender document will lead to the conclusion that | am / we are not registered with the CIDB and
therefore not eligible to tender.
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 24: FORM OF INTENT TO PROVIDE A PERFORMANCE GUARENTEE

[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made the
necessary arrangements, to the effect that the said bank or institution will be prepared to provide
the required performance guarantee when asked to do so].
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS
SCHEDULE 25: RESOURCE COMMITMENT SCHEDULE

Contracts and Construction B 1 1T s Contact details:.........ccoevvuviiiiiiiiiiniiiieiieiinennnne.
Manager

Available (Yes/No) Signature Responsibility Projéct Designation

Site Foreman B 1 TN Contact details:......coceuvniieininiiiieiiiiiiiiiiininean.
Available (Yes/No) Signature Responsibility, Project Designation

Site Agent A 11 T P Contact details:.....cccoveviiiiiiniiniiniiiiiiiiaiieiieiiecnne.
Available (Yes/No) Signature Responsibility Project Designation

Health and Safety Name:.. oo i it Contact details:.......cccoevniuiiiiiiiiiiiiiiiiiiiiiininininn.
Available (Yes/No) Signature Responsibility Project Designation
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

SCHEDULE 26: FUNCTIONALITY SCORING SCHEDULE

1. Bidders that are valid and responsive in terms of bid conditions will be evaluated for functionality on the following criteria:
Maximum
Evaluation Criteria & Sub Criteria Available Pointsito
Points Score
1 Experience of Service Provider /| Company in relation to the scope of work as per
Schedule 4: Schedule of Work Experience on page 35-36 of this document in the last ten
(10) years
1.1 Demonstrate company experience in the construction of concrete structures and
concrete repair works, completed in the last 10 years. Appointment Letters, together
with the corresponding Completion Certificates and/or Project Reference léetters;
must be submitted for each project claimed. These documents must contain sufficient
o . : ) : . { 30
project information to enable evaluation and the allocation of points, including, but not
limited to the following:
e Project Completion date
e Scope of Works completed
If the Appointment Letter is not submitted together with the corresponding Reference
Letter and/or Completion Certificate, no points will be awarded.
Three Appointment Letters together with corresponding Completion 30
Certificates and/or Project Reference letters provided.
Two Appointment Letters together with correspondings Completion 20
Certificates and/or Project Reference letters provided.
One Appointment Letter together with correspefdingCompletion 10
Certificates and/or Project Reference letters provided:
1.2 Demonstrate company experience in the,constfuction of security fencing completed in
the last 10 years. Appointment Letter together with corresponding Completion
Certificates and/or Project Reference letters should contain project information to
qualify for points including but not limitedyto'the following:
e Project Completion date
e Scope of Works completed 10
Three Appointment Letters t6@ethergdwith corresponding Completion 10
Certificates and/or Project Reference letters provided.
Two Appointment Letters together with corresponding Completion 5
Certificates and/or Project Reference letters provided.
2 Experience of Key Personnel as per Schedule 10: Details of Site Agents and General
Foreman’s expérience ‘on page 43 of this document (Submit CV, Certificates and
references)
2.1 Site Agent
2.1.1 | Site Agent:“National Diploma/ or higher qualification in Civil 10
Engineering with more than 10 years’ of relevant experience
2.1.2 | Sitep,Agent: National Diploma/ or higher qualification in Civil 5
Engineering with between 5 and 10 years’ of relevant experience 10
2.2 General Foreman/Supervisor
2.2 1%mExperience in Construction Supervision/ Management with 10
Artisan Certificate (Concrete) with more than 10 years’ of
relevant experience 10 20
2.2.2 | Experience in Construction Supervision/ Management with 5
Artisan Certificate (Concrete) with between 5 and 10 years’ of
relevant experience
3 Construction Method Statement and Project Program
3.1 Construction Method Statement .
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The Tenderer did not submit a methodology - 0 Points.
5
The Tenderer submitted an understanding of the scope of works 10
- 5 Points.
The Tenderer shows an excellent understanding of the scope of 10 20
work and demonstrates an efficient and innovative approach —
10 Points.
3.2 | Project Program:
The Tenderer did not submit a programme / submitted
programme is not in Gantt Chart format - 0 Points.
The Tenderer’s programme is highly detailed shows an excellent 10
understanding of the scope of work, refers to the priority items
referred to in the Project Specification and demonstrates
experience in the workflow and time taken to complete the work
—10 Points.
Plant & Equipment as per Schedule 5: Schedule of Construction Equipment ongage 37-
38 of this document.
4.1 TLB 10
4.2 Concrete poker/vibrator 5 20
4.3 Concrete Mixer 5

No bid will be regarded as a responsive and acceptable bid if it fails 16" achieve the minimum qualifying score for functionality
of 70 out of a maximum of 100 points.

Bidders must ensure that all the schedules and information is submitted with the bid to ensure optimal scoring for functionality.
Additional information can be appended to the Schedules.

Bidders that have achieved the minimum score will be évaluated further in terms of the preference point system.

Schedule 4 on page 35-36 must be completed for,previous works of similar nature completed by the tendered in the last
ten(10) years in order to qualify for points undenthe)evaluation criteria 1.1 and 1.2. Bidders must provide proof of completed
projects by submitting Appointment Letter(s), together with the corresponding Completion Certificate/s and/or Project
Reference Letter/s, as supporting documehnts. The'Completion Certificate(s) and/or Project Reference Letter/s must be issued
by the client, or the client's representative, and confirm that the work was completed successfully. The supporting
documentation must contain the project defail required to qualify for points scoring. Contact information of the client or
representative should be provided.

Schedule 10 on page 43 must be completed for key personnel to be employed on the project to qualify for points under the
evaluation criteria 2.1 and 2:24Bidders must provide the CV’s including qualifications and certificates of the personnel.

Aside from submitting ‘@ general CV for each key personnel, tenderers must submit a statement for each of the key personnel
which highlights fiélds, of'specialization and experience that is relevant to this project. No key personnel may be substituted
unless agreed to inwriting by the Project Management representative or Company CEO prior to commencement of work.

A constructionyProgram as per Schedule 6 on page 39 must be submit in order to qualify for points under the evaluation
criteria 872in therabove table. The program must be in bar chart format and can be done on any software program. A realistic
construction| period of 6 months (24 working weeks) was calculated for the successful completion of the contract, refer to the
Project Specifications on page 179 for the guidelines for the completion of the program.

Theybidder must demonstrate that construction equipment will be available for the execution of the contract by completing
Schedule 5 on page 37-38. The tenderer must demonstrate ownership or access to resources (Plant, equipment
and tools for the works.) The tenderer shall submit a lease agreement and /or NATIS registration documentation
of ownership. In the case of hiring equipment, proof must be provided that the hiring company will make plant and equipment
available to the tenderer should the contract be awarded to the tenderer.

SIGNED ON BEHALF OF TENDERER: . ... ... e
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C1.1 Form of Offer and Acceptance (Agreement)

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into adcontract*for the
procurement of:

PROJECT NO: 35023.01/2026/01: REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT
WORKS

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this.offer has accepted the conditions
of tender.

By the representative of the tenderer, deemed to be duly authorized, Signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and diabilities of the contractor under the contract
including compliance with all its terms and conditions according testheiritrue intent and meaning for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OFVALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this documentifo the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract
identified in the contract data(

Signature(s)

Name(s)

Capacity

for the tenderer

(Name\and
address of
organization/)
tenderer

Name and
signature
of witness Date
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Acceptance (TO BE COMPLETED AT ACCEPTANCE STAGE)

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract, that is the subject of this agreement.

The terms of the contract are contained in:

Part C1: Agreements and contract data (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into, the above listed
Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are
valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy. of‘this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are.given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurancé andhany other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in
accordance with those terms shall constitute a repudiation.of this agreement.

Notwithstanding anything contained herein, this agreement.comes into effect on the date when the tenderer
receives one fully completed original copy of this documént, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five working ‘daysofithe date of such receipt notifies the employer in writing
of any reason why he cannot accept the contents ofithis agreement, this agreement shall constitute a binding
contract between the parties.

Signature(s)
Name(s)
Capacity
for the
Employer NAMA-KHOI MUNICIPALITY
PO BOX 17
SPRINGBOK
8240
Name and
signature
of witness Date
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is
limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarificationvor
change to the tender documents and which it is agreed by the Parties becomes an obligation of.the
contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1 Subject
Details
2  Subject
Details
3 Subject
Details
4  Subject
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the_foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tenderndata and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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For the Tenderer:

Signature(s)
Name(s)

Capacity

(Name and
address of
organization/)
tenderer

Name and
signature
of witness

For the Employer:

Signature(s)
Name(s)
Capacity
(Name and

Address of
organization)

Name and
signature
of witness

Contract

Date
NAMA-KHOI MUNICIPALITY
PO BOX 17
SPRINGBOK
8240
Date

Part C1: Agreements and contract data
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C1.2: CONTRACT DATA

The following standardized General Conditions of Contract:

C1.21 GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS

The General Conditions of Contract for Construction Works (3™ Edition 2015) prepared by the South African
Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of Contract for this
contract. Copies of these conditions of contract are obtainable from the Southl African “Institution of Civil
Employer's Agenting (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971,
e-mail: civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection.and scrutiny at the offices of the
Employer’s Agent.

The Pro-forma’s bound with the General Conditions of Contract 2015, oA"pages 96 to 116 shall not apply to this
Contract and shall be replaced with the documentation bound into this, Centract Document.

The General Conditions of Contract 2015 make several references'to the Contract Data for specific data, which
together with these conditions collectively describe the ffisksyliabilities and obligations of the contracting parties
and the procedures for the administration of the Centract. . The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency betweemrit,and the general conditions of contract.

The General Conditions of Contract shall be fead in,conjunction with the variations, amendments and additions
set out in the Contract Specific Data below¢Each, item of data given below is cross-referenced to the clause in the
General Conditions of Contract to which.tymainly-applies.

The Contract Data and General Conditions.0f Contract shall have precedence over the Drawings, Scope of Work
and Standardised Specifications in the'interpretation of any ambiguity or inconsistency between these documents.
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C1.2.2 CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract 2015 3rd Edition, are
applicable to this Contract:

Clause 1.1.1.13:

The Defects Liability Period is 12 months and will commence upon the issue of a certificate of practical
completion.

Clause 1.1.1.15:

“Employer” means the NAMA-KHOI MUNICIPALITY. The Chairman acting in his capacity as executive officer as
well as any officer to whom any powers vested in the Board have been delegated.

Clause 1.1.1.16:

The Engineer, referred to in the documents, is the firm of BVi Consulting Engineers Northern Cape (Pty) Ltd
acting through a director, an associate or an official authorized thereto in writing.

The name of the Engineer is: BVi Consulting Engineers Northern Cape (Pty) Ltd or their successors duly
appointed by the Employer.

Clause 1.1.1.26:

The Pricing Strategy is a Re-measurement Contract.

Add the following clauses after Clause 1.1.1.35:

Clause 1.1.1.35 “Drawings” means all drawings, caleulations and technical information forming part of the

Contract Documents and any modifications, thereof or additions thereto from time to time approved
in writing by the Engineer or delivered t6'the Contractor by the Engineer.

Add the following clauses after Clause 1.1.1.36:

Clause 1.1.1.36 “Letter of Notification“means the letters of formal notification, signed by the Employer, of the
decision of the Supply. Chain Management Bid Adjudication Committee sent to all tenderers. The
notification of the.decision does not form part of the Employer's Acceptance of the successful
tenderer’s Offer-and.no rights shall accrue.

Clause 1.2.1.2:

The address of the Employer is: NAMA-KHOI MUNICIPALITY
PO BOX 17
SPRINGBOK
8240

Tel.: 027 718 8100
Fax: 027 718 2661

Email’/Address: Johannes.adams@namakhoi.gov.za
The address of the Engineer is: 17 A Keeromstreet

SPRINGBOK

8420

Tel: (027) 712 9990
Fax: (027) 712 9991

Email Address: winstonc@bvinam.co.za
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Clause 3.2.3:

The Engineer shall obtain the specific approval of the Employer before executing any of his functions or duties
according to the following Clauses of the General Conditions of Contract:

Clause 3.2.1 Nomination of Engineer’s Representative
Clause 3.2.4 Engineer’s authority to delegate

Clause 5.8.1 Non-working times

Clause 5.11.1 Suspension of the Works

Clause 5.12.4 Acceleration instead of extension of time

oo

Clause 4 : CONTRACTORS GENERAL OBLIGATION
Add the following before subclause 4.1.1:
“Contract Agreement”

The Contractor and the Employer must enter into a Contract Agreement within 21 days after the Contractor
receives the written notice of C1.1.2 Acceptance, unless they agree otherwise. The Contract Agreement shall be
based upon the C1.1.4 Contract Agreement form included in the tender document. The costs of duties and similar
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne by the
Employer.”

Notwithstanding the above, the Contractor will not be permitted in terms ofithe conditions of contract identified in
the Contract Data to enter into a Contract Agreement before:

(1) C1.1.3 Schedule of Deviations has been negotiated, agreed and signed off by the Contractor and the
Employer;

(2) C1.3 Form of Guarantee has been completed by the Contragtonand approved by the Employer;

(3) An original valid Tax Clearance Certificate (valid on,date of/signing the Agreement) has been submitted
and approved;

(4) Insurances (as specified) with proof of validity fhave,been provided by the Contractor and approved by

the Employer;

(5) C1.4 Occupational Health and Safety Agreement,has been completed and signed by both parties;

(6) Proof of payment in terms of Compensation for/Occupational Injuries and Diseases Act, 1993 has been
provided by the Contractor and approved by,the Employer.

Clause 4.3:
Add the following clause after Clause4.3.2.

43.3 The Employer and.he Contractor shall enter into an agreement to complete the work required for the
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and
Safety Act (Act 85 0f41993) and the Construction Regulations promulgated thereunder.

An agreement isfincluded in the Contract Document (C1.4 of Contract Data) and shall be completed
and submitted) to the Employer together with a letter of good standing from the Compensation
Commissioner (if not insured with a Licenced Compensation Insurer) within fourteen (14) days after the
Commencement Date. The Contractor shall ensure that any letter of good standing shall be timeously
renéwed in order that it remains in full force for the duration of the Contract.

43.4 The Contractor shall provide proof to the Employer, within 14 days from the date of delivery of the
Acceptance, that he has paid all contributions required in terms of the Compensation for Occupational
Injuries and Diseases Act, No. 130 of 1993.”

Clause 4.4.3

Add the following new sub clause:

4.4.3.1 “The procedure for Selected Subcontractors shall be:
All specialist merchants, tradesmen and others executing any work or supplying any goods for which
provisional or prime cost sums are provided in the Bill / Schedule of Quantities and who are selected for
this purpose by the Contractor as specified hereafter, shall in the execution of such work be

subcontractors of the Contractor and are herein referred to as “Selected Subcontractors”.

Unless another procedure is specified, Selected Subcontractors are chosen and appointed as follows.
The Employer and the Contractor shall compile a list of firms or persons acceptable to both and who will
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be invited to submit tenders for certain work or goods to be supplied by Selected Subcontractors. Before
the closing date of such tenders the Contractor shall furnish the Employer with a sealed list in which is
indicated the price increase required by the Contractor regarding the handling and appointment of every
tenderer as Selected Subcontractor. No price increase requested by the Contractor in such list may be
higher than the percentage or amount the Contractor has tendered in the main Contract against the
provisional or prime cost item concerned. The list is then opened with the tenders and on the basis
thereof the Employer shall indicate which tender he wishes to accept. The Contractor shall accept the
tenderer and appoint him as Selected Subcontractor.

The Contractor shall incorporate in the subcontract provisions that:

a) In respect of the work or the goods that are the subject of the subcontract the Selected
Subcontractor undertakes to the Contractor mutatis mutandis the obligations and liabilities asfaré
imposed upon the Contractor to the Employer in terms of the Contract, and holds the.Contractor
harmless from and indemnifies him against the same and in respect of all claims_demands,
lawsuits, damages, costs, charges and expenses whatsoever arising out of orgin connection
therewith, or arising out of or in connection with any failure to perform such obligations or to fulfil
such liabilities, and,

(b) The Selected Subcontractor holds the Contractor harmless and indemnifies him against:

(i) Shortcomings in the subcontract works if and where thé works were designed by the
Selected Subcontractor;
(ii) defects in the goods if and where the goods were manufactured and/or supplied by the
Selected Subcontractor;
(iii) any negligence by the Selected Subcontractor,his agents, workmen and servants;
(iv) any misuse by the Selected Subcontractor of, any Constructional Plant, Temporary
Works or materials provided by the Contractor forthe purposes of the Contract;
(v) any claims as aforesaid.
Clause 4.10.1
Add the following:

The Contractor must make use of local labour“as far as possible where manual labour is required, and
remuneration must be paid according to thefminimum wages for the region.

Clause 4.10.3
Add the following clause after Clause 4:10.2:

The Contractor must provide adéquate accommodation, offices and latrine facilities for his labour and employees
and the Contractor shall bear allrélevant associated costs for the duration of the contract. For the duration of the
contract all latrines miust comply to the relevant regulatory of local-, provincial and/or central government
requirements and mushbe‘placed in such a manner that it will meet the Employer’'s Agents approval. If at any time
during the contraét the Contractor fails to meet these requirements, the Employer's Agent shall have the right to
put in place all measures to rectify and/or provide adequate sanitary conditions, with all costs incurred hereto to
be recovered fromthe Contractor.

Clausge’4.12.4:
Adadiithe following clause after Clause 4.12.3:

Itisynot the responsibility of the Employer’s Agent or his delegated authority on site to act as Foreman or Surveyor
of, the works. The Contractor must employ qualified, experienced, trained and skilled Employer's Agents,
Foreman, Surveyors, Laboratory Assistants and/or any other type of key personnel required with the necessary
equipment and instrumentation to their disposal in order to ensure that adequate management, control, and/or
execution of the works is obtained during the duration of the contact.

Clause 5.3.1:
The documentation required before commencement with Works execution is:

(1) Health and Safety Plan (Refer to Clause 4.3)
(2) Construction programme (Refer to Clause 5.6)
(3) Security (Refer to Clause 6.2)

(4) Insurance (Refer to Clause 8.6)
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(5) Occupational Health and Safety Agreement (C1.4 of the Contract Document)

(6) Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed
Compensation Insurer)

(7) Construction Guarantee to execute the works.

Clause 5.3.2:

The time to submit the documentation required before commencement with Works execution is 14 days.

Add the following clause after Clause 5.3.3:

5.3.4: The Contractor shall commence executing the works within 28 days from the Commencement Date.

The Commencement Date will be the day when all of the following takes place:

o Site Handover to the Contractor
) The Completion of the Form of Offer and Acceptance

The above will take place within 7 days of the issue of the Letter of Acceptancer
Clause 5.4.2:

Access to and possession of the site shall not be exclusive to the Contractofinsofarfas the provisions of Clause
4.8 apply, and where on-going use by the general public is required.

Add the following clause after Clause 5.4.3:

544 “The Contractor shall bear all costs and charges,for special and temporary rights of way required by
him in connection with access to the Site. The ‘Contractor shall also provide at his own cost any
additional facilities outside the Site required by himyforthe purposes of the Works.”

Clause 5.6.1:

The Contractor shall deliver a detailed programme of work to the Engineer within 14 days from the
Commencement Date. The Contractor must indicate and make provision in his program for the accommodation of
the works that will be carried out by the Sub-Contractors. The Employer or the Employer’s agent will not be liable
in any way for deviations from the pfogramy or as a result of target dates not met on the critical path by the

Contractor or the Sub-Contractors ‘and‘it,remains the full responsibility of the Contractor to manage the works
according to his program.

Clause 5.8.1:

Non-working days aredSundays.

Special non-working daysjare all gazetted public holidays falling outside the year end break.
Add the following clause after 5.8.2:

5.8.3 4 The year end break commences on 16 December and ends on the second Sunday in January the next
year.

Clause 5.9:
Add the following:

5.9.8: “Three paper prints of each Drawing will be furnished free of charge to the Contractor. Additional prints
of the same Drawings will be for the Contractors account”.

5.9.9: “Only dimensions shown on the Drawings may be used for the construction of the Works and no
dimension may be scaled without the written instruction of the Engineer. All dimensions shown on the
drawings must be checked by the Contractor on Site before any part of the Works is commenced
with”.
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Clause 5.12.2.2:

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials,
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the
number of working days listed below for each month, then abnormal conditions shall be deemed to exist, and an
extension of time shall be granted in accordance with the provisions of Clause 5.12.

The number of working days quoted below shall be regarded as a fair estimate of the delays to be anticipated
and allowed for under normal climatic conditions where inclement weather prevents or disrupts critical work.

January 0 days
February 1 day
March 1 day
April 1 day
May 2 days
June 3 days
July 2 days
August 1 day
September 0 days
October 0 days
November 0 days
December 0 days
Clause 5.13.1:

The penalty for failing to complete the Works is R 2 500 per calendar day.

Clause 5.16.3

The latent defect period is 10 years.

Clause 6.2.1:

The security to be provided by the Contractor(shall'be a performance guarantee of 10% of the Contract Sum
and must be delivered to the Engineer withifind4 days after receipt of the Commencement Date. The performance
guarantee shall contain the wording of thegdocument included in C1.3 Form of Guarantee.

Clause 6.2.3:

Delete Clause 6.2.3 in its entirety and. replace with the following:

The Contractor shall ensure that.the performance guarantee remains valid and enforceable until the Certificate of
Completion of the WorKs is issued.

Clause 6.3:

Add the follewing after Clause 6.3.3:

6.3.4.1¢" If the 'seope of the work increased or decreased by a percentage in excess of 25% the tendered amounts
in Section 1200AH items 1.2 will be adjusted pro-rata. No changes to the above items will be considered
incase of an increase or decrease of less than 25% variation in the contract amount.

6.4:3¢2: All rates will be fixed as tendered irrespective of the percentage variation.

Subclause 6.6.1 : Provisional sums

In the second line of subclause 6.6..1.2, after the words “sum or sums” insert the words “, excluding VAT,”.

In the first line of subclause 6.6.1.2.1, after the words “sum or sums” insert the words “, excluding VAT,”.

In the fourth line of subclause 6.6.1.2.2, after the words “amount” insert the words *“, excluding VAT,”.

Subclause 6.6.2 : Prime cost sums

In the fourth line of subclause 6.6.2, after the words “price” insert the words “, excluding VAT,”.
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Clause 6.8.2:

The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment Schedule
with the following values:

x = N/A
a=N/A
b =N/A
c=N/A
d=N/A

The Consumer Price Index “L” to be used shall be the index for the Northern Cape’s “other urban aréas® as
published in the Statistical News Release, P0141.1, Table 21.

The base month for the purposes of calculating Contract Price Adjustment (CPA) shall be NOT APPLICABLE.
NOTE: The contract price adjustment factor SHALL BE NOT APPLICABLE.

Clause 6.8.3:

Price adjustments for variations in the costs of special materials are not allowed.

Clause 6.8.4:

Add the following to Clause 6.8.4:

Notwithstanding the above, in the event that a public holiday is proclaimedrafter 28 days before the closing date
for tenders, no costs other than those that can be claimed under Clause 5.12.3 shall be added to the contract
price.

Clause 6.10.1.5:

The percentage advance on materials not yet built into.the, Permanent Works is 80%, upon proof of ownership.
Subclause 6.10.2:

Add the following:

“Payment to the Contractor for anyamaterials on site shall only be authorized after proof of ownership by the
Contractor has been lodged with4he Engineer in the form of receipted invoices or other acceptable documents.”

Clause 6.10.3:
Add the following to Clause 6.10.3:

Notwithstanding ghe‘provision of a performance guarantee in terms of Clause 6.2.1, interim payments to the
Contractors shall \be subject to retention by the Employer of an amount of 10% of the said amounts due to the
Contractor, avith, neslimit. The limit of retention money for the defects Liability Period shall be 5% of the Contract
Price, including payment for contingencies and Contract Price Adjustment. A guarantee in lieu of retention is not
permittéd.

Theulimit ‘of retention money is 10% of the Contract Price, including allowances for contingencies and Contract
Price Adjustment.

The limit of retention money for the Defects Liability Period shall be 5% of the Contract Price.

Clause 6.10.4:

Add the following to clause 6.10.4:

Notwithstanding the above, the Engineer shall be empowered to withhold the delivery of the payment certificate
until the Contractor has complied with his obligations to report in terms of Clause 4.10.2 and as described in the
Scope of Work.

Clause 6.10.5.1:

In the sixth line, delete the words “.. Of the second half ..”
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Clause 6.10.10: Tax Invoices

Section 20(1) of the Value Added Tax Act of 1991 (Act 89 of 1991) requires that a supplier (person supplying
goods or services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the
date of a supply whether requested or not.

The Contractor shall provide a tax invoice (VAT invoice) which shall be included with each payment certificate
delivered to the Employer by the Engineer in terms of Clauses 49.1 and 49.10. Failure by the Contractor to
provide a tax invoice (VAT invoice) timeously may delay payment by the Employer and no interest shall accrue.
Clause 6.11:

Amend the percentage from 15 percent to 25 percent in the title and in the Clause.

Clause 8.3.1.6

Clause deleted in its entirety.

Clause 8.3.1.7

Clause deleted in its entirety.

Clause 8.6.1:

Clause 8.6.1.1.2:

The value of Plant and materials supplied by the Employer to be includediin'the insurance sum is R 0.00 (Nil).

Clause 8.6.1.1.3:

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum
is R 450 000.00.

The limit of indemnity for liability insurance is R $)000,000.00 for any single claim — the number of claims to be
unlimited during the construction and defects liability periods.

Clause 8.6.1.5:

In addition to the insurances requiréd in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the
following insurance is also required:

(a) Insurance of Construction Equipment (including tools, offices and other temporary structures and
contents) and other things (except those intended for incorporation into the Works) brought onto the site
for a sum sufficient to provide for their replacement.

(b) Insurangé initerms of the provisions of the Compensation for Occupational injuries and Diseases Act No.
130 of 1993.
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including

Passenger Liability Indemnity.

(d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises
other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of
the Employer having an insurable interest in such works during manufacture or fabrication then such
interest shall be noted by endorsement to the Contractor’s Policies of Insurance.

Clause 9.2.1:
Add the following to Clauses after Clause 9.2.1.3.7:

9.2.1.3.8 The Contractor committed a corrupt or fraudulent act during the procurement process or the
execution of the contract.

9.2.1.3.9 An official or other role player committed any corrupt or fraudulent act during the procurement
process or in the execution of the contract that benefited the Contractor.
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9.2.1.3.10

“The Contractor fails to provide the required Guarantee and insurances within the prescribed
time.”

Clause 10.5.:

Dispute resolution shall be by Adjudication, Arbitration and Litigation.

Clause 10.8.1:

Clause deleted in its entirety.

Add the following after Clause10:

Clause 11: Contractor to provide everything necessary

The Contractor is to provide all labour, material, workmanship, machinery, and everything which is\or may be
necessary in and for the execution and entire completion of the Contract in accordance with ‘the Conditions of
Contract, Drawings and Scope of Work.

Clause 12: Details to be confidential

The Contractor shall treat the details of the Works comprised in this Contract a§yprivate and confidential (save in
so far as may be necessary for the purposes hereof) and shall not publish ordiscloseithe same or any particulars
thereof in any trade or technical paper elsewhere without the prior written cénsent of the Engineer.

C1.2.3 CONTRACT ADDITIONAL DATA (Additional Conditions of Contract)

C1.2.3.1 Contract Participation goals
The following contract additional data, referrifg to'the Clients Procurement Policies are applicable
to this Contract, and it is a requirement of this'contract that the Main Contractor (be a Joint Venture
agreement or a consortium or a single gfganization) must comply with the following minimum contract
participation goals:

C1.2.3.1.1 Employment of Temporary Labour Force
Employ ALL unskilled ;aand¢semi-skilled temporary workforce required for the contract from the
Community of Nababeep.

C1.2.3.1.2 Termination of Contract
If the contraet is terminated by the employer on the basis of non-performance by the contractor or in
the casefthat the contractor cannot fulfil his duties in the contract, the employer will ensure that the
contraetor is,put on the list of suppliers who is blacklisted to do business with the government of the
Republic'of South Africa.
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C1.24 SUMMARY OF CONTRACT SPECIFIC DATA
Reference to Clause Information
Contractor 1.1.1.9
Employer 1.1.1.15 Nama Khoi Local Municipality
1.21.2 NAMA-KHOI LOCAL MUNICIPALITY
PO BOX 17
SPRINGBOK
8240
Tel.: 027 718 8100
Fax: 027 718 2661
Engineer 1.1.1.16 BVi Consulting Engineers
17 A Keeromstr
SPRINGBOK,8420
Tel. No: 027 712 9990
Fax No: 027 712 9990
Contract Guarantee 6.2.1 Within 14 days of the Commencement,Date
Guarantee Sum 6.2.1 10% of the total tender award sum
Commencement of Works 5.3.2 Within 14 days of Comméncement Date
Programme of Works 5.6.1 Within 14 days of Commencement Date
Insurances 8.6.1.1.2 R0-00
8.6.1.1.3 R 450 000-00
Limit of indemnity 8.6.1.1.3 R 5 000 000-00sperelaim, claims unlimited during
construction‘and defects liability periods
Other Insurances 8.6.1.5 To be included,in/Contractors All-Risk Insurance
Daywork percentages 6.5.1 Referdo'Schedule 14 of Part T2 Returnable Documents
Special non-working days 5.8.1 Sundays and all public holidays as well as year-end breaks.
Penalty for Delay 5.13 The penalty for failing to complete the Works within the
Tendered Contract Period is R 2 500-00 per calendar day.
Contract Price Adjustment 6.8.2 The following values for the different factors are to be used:
a=N/A X = N/A
b =N/A a = Labour
c=N/A b = Contractor’s Equipment
d=N/A ¢ = Material
d = Fuel
CPA — NOT APPLICABLE
Special Materials 6.8.3 are NOT allowed
Minimum amgynt of interim 6.10.1 Cashflow must correlate with specified Contract Period
payment certificate
Materials on Site 6.10.1.5 80%
Retention Money 6.10.3 The percentage retention on the amounts due to the
contractor is 10% of Contract Price, with no limit
Defects Liability Period 1.1.1.13 12 Months from the issuing of Certificate of Completion
Dispute Res@lution 10.5, 10.7 & | Adjudication, Arbitration and Court Proceedings will be
10.8 acceptable dispute resolution mechanisms, provided that
Adjudication or in the absence thereof Arbitration as
alternative dispute resolution mechanism must first be
exhausted before Court Proceedings can be pursued. Each
party shall bear their own costs for the purposes of either
Adjudication or Arbitration proceedings and all fees and
disbursement due to the Adjudicator/s or Arbitrator/s shall be
shared equally by the parties.
Temporary Workforce C1.2.3.11 To be employed from Nababeep community
Employment

SIGNED ON BEHALF OF TENDERER:
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C1.3 Form of Guarantee

ContractNo . ........... ... ... .. .......

WHEREAS NAMA-KHOI MUNICIPALITY

(hereinafter called “the Contractor’)onthe ......... dayof.................... 4 0. .. ... 20....... ,
fOr L e
at. ... (indicate site location).

AND WHEREAS it is provided by such Contract that the Contractarshalbhprovide the Employer with security by
way of a guarantee for the due and faithful fulfilment of such Contraet by.the Contractor;

ANDWHEREAS . . ... B has/have at the
request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE . ...... ... ... . 0 i do hereby
guarantee and bind ourselves jointly and severally asfGuarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and excursion for'the due and faithful performance by the Contractor of all
the terms and conditions of the said Contract, subjectto the following conditions:

1. The Employer shall, without reférence and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations{ directions or extensions of the completion date of the works under the
said Contract, and that its, rights under this guarantee shall in no way be prejudiced nor our liability
hereunder be affectedby reason of any steps which the Employer may take under such Contract, or of any
modification, variation;7alterations of the completion date which the Employer may make, give, concede or
agree to under the,said Contract.

2. This guarantee ‘shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give
timefto or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms
ofithe Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of
his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in
full force and effect until all such claims have been paid or liquidated.

58 Our total liability hereunder shall not exceed the Guaranteed SumofRand. . ........................
......................................... (inwords); R.............................(n
figures).

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with

the beneficiary, whereupon our liability hereunder shall cease.
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7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this guarantee has been executedbyusat............... ... ... ... @,
onthis......... dayof.... ... ... . .. 20........

Signature ... ...

Duly authorized to signon behalf of . . .. ... . . e e
AdAress L

Guarantor’s seal or stamp.
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ANNEXURE

LIST OF APPROVED FINANCIAL INSTITUTIONS
The following financial institutions are approved for issue of contract guarantees:

National Banks:

ABSA Bank Ltd.

Development Bank of Southern Africa
FirstRand Bank Ltd.

Gensec Bank Ltd.

Imperial Bank Ltd.

Infrastructure Finance Corporation
Investec Bank Ltd.

Land & Agricultural Bank of SA
Mercantile Bank Ltd.

Nedbank Ltd.

Standard Bank of SA Ltd.

SA Bank of Athens

International Banks (with branches in SA):

ABN AMRO Bank n.v.

Barclays Bank plc.

Citibank n.a.

Commerzbank Aktiengesellschaft
Credit Agricole-Indosuez
Deutsche Bank AG

JP Morgan Chase Bank

Societe Generale

Standard Chartered Bank

Insurance companies:

ABSA Insurance

AIG South Africa

Auto & General

Coface s.a.

Compass Insurance Co.
Constantia Insurance Co.
Credit Guarantee Insurance Co.
Emerald Insurance Co.
Federated EmployersdMutual Assurance Co.
Guardrisk Insurance Co:

Home Loan Guafantee, Co.
Lion of Africadnsurance Co.
Lombard InSurance

MUA Insurance

Mutual & Federal Insurance Co.
New Natienal Assurance Co.
Regent Insurance Co.

Zurich Insurance Co.
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C1.4 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN NAMA-KHOI MUNICIPALITY (HEREINAFTER
CALLED THE “EMPLOYER”) AND

(Contractor/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT,’ACT No. 85 OF 1993
AS AMENDED.

PR U SN , representing
............................................................................................................................... , as an employer in
its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with,the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number: ... @,

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to chargeshim/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Coungil’'s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to a$ faras reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separatelyyyand that such subcontractors comply with the conditions set.

| hereby declare‘that I/lhave read and understand the appended Occupational Health and Safety Conditions and
undertake t@,comply therewith at all times.

| hergbyyalso undertake to comply with the Occupational Health and Safety Specification and Plan.

Signediat .......cccooiiiiiiiiiien ONthe. oo day of....eeeeieee e, 20....
Witness Mandatary

Signed at ... onthe ..o day Of ..o 20 ...
Witness for and on behalf of

NAMA-KHOI MUNICIPALITY

Contract 89 C14
Part C1: Agreement and Contract Data Health and Safety Agreement
Reference No. 35023.01/2026/01




OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor performs
on the site in terms of Construction Regulations 2003.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational healthsand
safety aspect pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced(

6. Personal protective equipment shall be issued by the Contractor as required and_ shall be worn at all times
where necessary.

7. Written safe work procedures and appropriate precautionary measurés,shall¢be available and enforced,
and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shalllbe used on the site.

9. All incidents referred to in terms of Section 24 of the Occlipational Health and Safety Act shall be reported
by the Contractor to the Department of Labour and the, Employer.

10 The Employer hereby obtains an interest in the issuegef‘any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Aet and into any incident involving a Contractor and/or his
employees and/or his sub-contractor/s.

11.  No use shall be made of any of the Employer's machinery/plant/equipment/substance/personal protective
equipment or any other article without'prior arrangement and written approval.

12.  No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being
under the influence of alcohol or,any other intoxicating substance shall not be permitted access to or
allowed to remain on the site.

13.  Prior to commencement.ofany work, verified copies of all documents mentioned in the agreement, must be
presented to the Employers
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out "below, read together with all Parts of this contract decument,
which it will be assumed in the contract, that the tenderer has taken into account when developing his pfices.

1.

10.

This Bill of Quantities has to be read together with the Articles of the Agreement, the“Conditions of
Contract and Special Conditions of Contract, the Form of Tender, the General Specification; the Project
Specification and the Drawings.

The method of measurement published by the South African Bureau of Stafndardsjin clause 8 of the
Standardised Specifications for Civil Engineering Construction is applicable, 'subje¢tito the variations and
amendments contained in the section “Applicable SANS 1200 standardised specifications”.

General instruction and description of the Work or materials given indhe Spegification will not be repeated
in the Bill of Quantities. It will only be referred to. Doorbell of referente between brackets, to particular
Clause in the Conditions of Contract(C-22) or, Special Cenditions of Contract (SC-11), General
Specification (19.1.3), Project Specification (PS 11) or to a Drawings

The clauses in a specification in which further informdtion ‘regarding the schedule item appears under
"Reference clause" in the Schedule. The reference clauses indicated are not necessarily the only sources
of information in respect of scheduled items. Further information and specifications may be found
elsewhere in the contract documents. Standardised”Specifications are identified by the letter or letters
which follow SANS in the SANS 1200 series of'specifications, eg. G for SANS 1200 G.

The quantities set out in the Bills of Quantitiesaré the estimated quantities of the Contract Works, but the
Contractor will be required to undertake whatever quantities may be directed by the Engineer from time to
time. The Contract Price for the completed contract shall be computed from the actual quantities of work
done, valued at the relevant unitsates and prices.

The prices and unit prices given inthe Bill of Quantities, are all-embracing prices and it should cover the
values of the different items,completely and has to include all costs and expenses which may occur and for
the building of the Work as“described and costs and expenses that are required as well as all general
liabilities, obligations and risks which forms a part of this contract. The prices should be given separately in
the item(s) if special acc@untability, responsibilities and risks as in the above occurs.

A price or unit pfice has to be filled in against every item in the Bill of Quantities even if the amount isn’t
shown. Itéms where no price or unit price has been filled in will be regarded as covered by the other prices
and unit prices/in the Bill of Quantities. VAT must not be included in the tariffs.

Unit rates would be regarded as correct if any difference occurs between unit prices and the total and the
total will'be corrected according to. The unit prices will be calculated arithmetically in case of omissions.

Payments will only be made for items occurring in the Bill of Quantities and if the Contractor thinks that
provision hasn’t been made for some items, the item should be allowed under another item.

Except where rates only are required, insert all amounts to be included in the total tendered price in the
"Amount" column and show the corresponding total tendered price.
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11.  The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be
used in these Bills of Quantities are as follows:

mm
m

km

m2
m2.pass
ha

m3
m3.km

|

ki

Mi

MPa

millimetre h

metre kg
kilometre t

square metre No.
square metre-pass sum
hectare MN
cubic metre MN.m
cubic metre-kilometre P C sum
litre Prov sum
kilolitre kW
megalitre %

megapascal

hour

kilogram

ton (1000 kg)
number

lump sum
meganewton
meganewton-metre
Prime Cost sum
Provisional sum
kilowatt

per cent

The Employer has the right whereas any measurements and/or payments were made before the
final Payment Certificate to inspect it and if it is incorrect to correct it. The Employers has the
right to remove and correct any work not complying with the specification before the
submission of the last Payment Certificate.
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C2.2 Bills of Quantities

CONTENTS PAGES
SUMMARY 95
SECTION 1: PRELIMINARY AND GENERAL (PRINCIPAL) 96 — 97
SECTION 2: GENERAL SITE WORKS 98=102
SECTION 3: SCREW PUMPSTATION STRUCTURE 103 — 104
SECTION 4: REFURBISHMENT OF CLARIGESTORS 105 - 106
SECTION 5: REFURNBISHMENT OF BIOLOGICAL FILTERS 107 — 108
SECTION 6: REFURBISHMENT OF CLARIFIERS 109

SECTION 7: MODIFICATION OF FLOCCULATION TANK AND EMERGENCY STORAGE TANK 110 — 111

SECTION 8: REFURBISHMENT OF OLD FINAL EFFLUENTSPUMPSTATION 112
SECTION 9: REFURBISHMENT OF DETENTION TANK 113 -115
SECTION 10: CHLORINE CONTACT TANK 116 -118
SECTION 11: ELECTRICAL BUILDING SERVICES 119-123
SECTION 12: ELECTRICAL INLET MEC'MOUNTING 124 - 127
DECLARATION 128
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Page No. Amount

SUMMARY R c
1 96 — 97

PRELIMINARY AND GENERAL (PRINCIPAL)
2 GENERAL SITE WORKS 98 — 102
3 SCREW PUMPSTATION STRUCTURE 103 - 104
4 REFURNBISHMENT OF CLARIGESTORS 105 - 106
5 REFURBISHMENT OF BIOLOGICAL FILTERS 107 - 108
6 REFURBISHMENT OF CLARIFIERS 109
7 MODIFICATION OF FLOCCULATION TANK AND 11042114

EMERGENCY STORAGE TANK
8 REFURBISHMENT OF OLD FINAL EFFLUENT 142

PUMPSTATION
9 REFURBISHMENT OF DETENTION TANKS 113 -115
10 CHLORINE CONATCT TANK 116 118
11 ELECTRICAL BUILDING SERVICES 119-123
12 ELECTRICAL INLET MCC M@UNTING STRUCTURE 124 - 127
SUB-TOTAL

* CONTINGENCIES

Allow the sum of 10% (ten percent) of the above Sub-total for Contingencies to be
spent as the Enginéer may.direct and to be deducted in whole or in part if not

required.

TOTAL INCLUDING CONTINGENCIES

VALUE ADDED TAX

ABDAVAT at the rate of 15%

TOTAL Carried to part C1.1 Form of Offer and Acceptance

* Amount allowed for the use of the Engineer only.

Contract
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SECTION 1: PRELIMANRY AND GENERAL (PRINCIPAL)

ITEM PAYMENT DESCRIPTION UNIT QTy RATE AMOUNT
NO R c
1 SECTION 1: PRELIMINARY AND GENERAL (PRINCIPAL)
1.1 FIXED-CHARGE ITEMS
111 Contractual requirements Sum 1.0
11.2 Establish Facilities on the Site :
Facilities for Engineer
a) PSAB3.1 Name Boards No. 1.0
b) PSABS5.5 Survey equipment Sum 1.0
113 SANS 1200 A | Facilities for Contractor
8.3.2.2
a) Fenced Camp-sites as needed Sum 1.0
b) Living accommodation Sum 1.0
c) Ablution and latrine facilities (camp site) Sum 1.0
d) Ablution and latrine facilities (on site) Sum 1.0
e) Tools and equipment Sum 1.0
f) Water supplies, electric power (where needed) and
communications on site Sum 1.0
g) Access (Subclause 5.8) Sum 1.0
114 SANS 1200 A | Other fixed-charge obligations
8.3.3 Sum 1.0
115 SANS 1200 A | Removal of site establishment
834 Sum 1.0
1.2 SANS 1200 A | TIME-RELATED ITEMS
8.4
1.2.1 Contractual Requirements Sum 1.0
Operateland maintain facilities on the Site:
122 Facilities for Engineer for duration of construction
a) PSABS5.5 Survey assistants and material Sum 1.0
1.2.3 SANS1200 A | Facilities for Contractor for duration of construction, except
84.22 where otherwise stated
a) Fenced Camp-sites as needed. Sum 1.0
b) Living accommodation Sum 1.0
c) Ablution and latrine facilities (all as required) Sum 1.0
d) Tools and equipment Sum 1.0
e) Water supplies, electric power (where needed) and
communications on site Sum 1.0
f) Access (Subclause 5.8) Sum 1.0
Total Carried Forward
Contract 96 C2.2
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SECTION 1: PRELIMANRY AND GENERAL (PRINCIPAL)

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
124 SANS 1200 A | Supervision for Duration of Construction
84.3 Sum 1.0
1.2.5 SANS 1200 A | Company and head office overhead costs for the duration of
844 the Contract Sum 1.0
1.2.6 Other time-related obligations
a) Projec Sepcs | Compliance with Occupational Health and Safety Act, 1993
C3.3.3.2 (Act No. 85 of 1993) and Construction Regulations, 2014 Sum 1.0
1.3 SANS 1200A | TEMPORARY WORKS
1.31 8.8.6 Dealing with water on site (groundwater or stormwater) Prov.
Sum 1.0 10,000.00 10,000 | 00
1.4 SPECIALISED SERVICES
1.4.1 Provision for specialised services by Sub-Contractor PC Sum 1.0 300,000.00 300,000 | 00
142 Contractor Mark-Up on item 1.4.1 % 300,000.0
1.5 COMMUNITY LIAISON OFFICER
1.5.1 Remuneration of community liaison officer. PC Sum 1.0 50,000.00 50,000 | 00
15.2 Contractor Mark-Up on item 1.5.1 % 50,000.0
Total Carried Forward To Summary
Contract 97 C2.2

Part C2: Pricing Data

Reference No 35023.01/2026/01

Bill of Quantities




SECTION 2: GENERAL SITE WORKS

ITEM
NO

PAYMENT

DESCRIPTION

UNIT

QTy

RATE AMOUNT

R

21 SANS 1200LD

2141

212

213

214

215

2.16

217

218

219

2.1.10

211

2.1.12

2113

2.1.14

Dwg 35023.01-
133-03

SANS 2001-
CM1: 2007

SANS 1200 G
8.2.2

SANS 1200 G
843

SECTION 2: GENERAL SITE WORKS
MANHOLES

Provide all plant, labour and equipment for the following:

Remove and store on site all manhole covers/sheets/wood
that is currently installed on the manholes.

Supply all plant, equipment and labour for the construction
and installation of concrete manhole covers and frames
(including lids) for the following manholes.

MH 1: Supply and install Concrete Cover and lid (HEAVY
DUTY CAST IRON 600X600X40 D400 Heavy HB80):
560mmx510mm

MH 2: Supply and install Concrete Cover and lid (HEAVY
DUTY CAST IRON 600X600X40 D400 Heavy H80):
1560mmx1260mm

MH 3: Supply and install Concrete Cover and lid (HEAVY
DUTY CAST IRON 600X600X40 D400 Heavy H80):
1500mmx1300mm

MH 4: Supply and install Concrete Cover and lid (HEAVY:
DUTY CAST IRON 600X600X40 D400 Heavy “H80):
1060mmx980mm

MH 5: Supply and install Concrete Coverand lid{HEAVY
DUTY CAST IRON 600X600X40 D400 Heavy H80):
1450mmx1450mm

MH 6: Supply and install Conerete Caver and lid (HEAVY
DUTY CAST IRON 600X600X40" D400 Heavy H80):
650mmx700mm

MH 7: Supply afd,install Concrete Cover and lid (HEAVY
DUTY CASTIRONw600X600X40 D400 Heavy H80):
1420mmx1700mm

MH«8: Supply and install Concrete Cover and lid (HEAVY
DUTYS CAST IRON 600X600X40 D400 Heavy HB80):
900mmx1100mm

MH"9: Supply and install Concrete Cover and lid (HEAVY
DUTY CAST IRON 600X600X40 D400 Heavy H80):
1130mmx1245mm

Extra over items 2.1.2 to 2.1.10 for:

230mm brick wall to extend height of manholes and repair
works to existing retaining walls

Formwork to extend height of manholes and structural repair
works to existing structures

Class 25/19Mpa concrete to extend height of manholes and
structural repair works to existing structures

250mm long Y10 Dowel bars with 150mm cored into existing
concrete and secured with chemical epoxy or similar
approved sealer at 250mm c/c

No.

No

No

No

No

No

No

No

No

No

m2

m2

mS

No

9.0

10.0

20.0

6.0

180.0

Total Carried Forward
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SECTION 2: GENERAL SITE WORKS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
2.2 SANS 1200 DA | STORM WATER BERM AND TRENCH
Dwg 35023.01- | Provide all plant, labour and equipment for the following:
123-01
2241 DA 8.3.1 (b) Excavate in all materials and use for 1:1.5 sloped berm
embankment compacted to 93% Mod AASHTO in 150mm
layers. m? 60.0
2.3 SLUDGE REMOVAL
Provide all plant, labour and equipment for the following:
2.3.1 C3.14.3 The removal of dry sludge by hand from the drying beds and
stockpile on site. m? 280.0
24 CONSTRUCTION OF PAVED AREAS
Supply all labour, machinery, transport, material for the
following:
241 SANS 1200 Layer works
DM
a) 8.33a(2) Ripping and compaction of existing fill material on land
scaping areas and terraces to 93% MOD AASHTO (100mm
thick) m? 30.0
242 SANS 1200 Concrete Kerbs
MK
Provide all labour, equipfment. and> material for the
excavation and installationtof 26Mpa concrete kerbs with
expansion joints every 20 meter
a) 821 Edging Kerb (E1) m 50.0
243 SANS 1200 MJ | Paving
Proyide) all labour, equipment, material and plant for the
laying@and eompaction of interlocking pavement
a) 8.2.2 25MPa x 60mm interlocking paving in herringbone pattern (
gravel) m? 200.0
Extra over item 2.4.3 (a,b) for:
b) 8:2.3 Cut side finishing to fit in with kerbs m 50.0
25 SANS 1200 C | REMOVAL OF TREES ETC
Provide all labour, plant and equipment for the removal, and
grubbing of large trees and tree stumps of girth:
251 8.2.2 (b) Over 2m and up to and including 3m No. 1.0
252 8.2.2 (c) Over 3m, in steps of 1m No. 20
Total Carried Forward
Contract 99 C2.2

Part C2: Pricing Data

Reference No 35023.01/2026/01

Bill of Quantities




SECTION 2: GENERAL SITE WORKS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
2.6 LANDSCAPING AND IRRIGATION
Provide all labour, equipment, material and plant for the
following:
2.6.1 Provision for installation of irrigation system PC Sum 1.0 150,000.00 150,000 | 00
26.2 Contractor overheads, charges and profit on item 2.6.1 % 150,000.0
2.6.3 Provision for the installation of grass PC Sum 1.0 100,000:00 100,000 | 00
264 Contractor overheads, charges and profit on item 2.6.3 % 100,000.0
2.7 PUMPSTATION FLOOR PAINTING
Supply all plant, material and equipment for the application
of epoxy paint on the Pump station floor:
2.71 Surface preparation, priming, and application of two coats of
epoxy paint on the pump station floor ensuring a durable,
chemical resistant and high-performance finish. Primer:
Specified/approved Epoxy-based primer compatible with the
epoxy topcoat, providing excellent adhesion and sealing
properties. Topcoat: Specified/approved Two-component
epoxy paint with outstanding durability, chemical resistance,
and abrasion resistance: available in the specified/approved/
existing color and finish. Fill cracks or imperfections using
epoxy-based fillers as required. m? 20.0
2.8 Dwg35023.01- | CLEARVU FENCING
180-
01/35023.01-
181-
01/35023.01-
181-02
2.8.1 Existing Fencé
Supply.labour, saterial and equipment for the removal of the
folloWing:
a) Removal of existing fence m 650.0
282 Site Clearance
Contractor to supply all labour, material and equipment for
the following:
a) Clear site of vegetation and strip topsoil of 100mm for a
width of 5m and place in demarcated area m 650.0
2.8.3 Excavation
Contractor to supply all labour, material and equipment to
excavate and backfill in all materials and levelling of excess
material for the following:
a) Digging of holes @ 400 x 400 x 700 mm deep in all
materials for all fence posts m? 20.00
Total Carried Forward
Contract 100 C2.2
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SECTION 2: GENERAL SITE WORKS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
b) Digging of holes @ 400 x 400 x 700 mm deep in all
materials for all swing gate posts m? 0.30
c) Digging of holes @ 400 x 650 x 700 mm deep in all
materials for all sliding gate portal posts m? 0.60
d) Digging of holes @ 400 x 400 x 700 mm deep in all
materials for all sliding gate docking posts m? 0.40
e) Digging of 300 x 300 x 1100 mm deep in all materials for
sliding gate track m? 3.00

Extra over for items 2.8.3 (a)-(e) for excavation in:
f) Hard rock material m? 12.00
284 Concrete

Supply labour, material and equipment for mixing, placing
and curing of concrete including all shuttering

a) 25MPa/19mm concrete cast into holes m? 24.00
29 SITE FENCING
2.9.1 Supply all labour, material and equipment for thesinstallation

of the following and contractor to ensure pricing allows for all
materials, corrosion protection to be hot.diprgalvanised than
pvc coated/polymetic 6000 coated or Similar approved. All
connection materials and consumablessas required to
establish a complete structure as perengineer’s drawings

a) 3200mm long post with cover plates No 200.0
b) 3510 Mesh panel 3300,mmalong x 2100 mm high with 4 x v-

bends for strengthening. 76 x 1,7 mm aperture 3 on 4 mm

core cross wiré>(dia before coating) No 200.0
c) 450 mm Ripperirazor coil with 3 x 3,15 mm straining wire m 600.0
d) 500“mm Under dig beneath panels, spec as panel above,

but galvanised and bitumen coated m 600.0
e) Pedestrian gate 1500mm opening x 2100 mm high + 500

mm extension for razor coil wire. Gate frame 76 x 76 x 2 mm
square tube, complete with hinges and a lock box with a
barrel bolt. Gate posts to be 3200mm long x 100 x 100 x 2
mm square tube. No 1.0

f) Sliding gate 6000mm wide x 2100mm high + 500mm
extension for razor wire, complete with 3200mm long x 100
x 100 x 2mm square tube docking post founded 600mm
deep in concrete and 3200mm long x 100 x 100 x 2mm
square tube portal. Complete with 76 x 38 x 2,5mm lip
channel guide, 80mm dia nylon guide wheels and 11m long
50 x 50 x 5mm angle iron welded to T-pieces at 500mm

intervals (300mm deep in concrete). No 3.0
Total Carried Forward
Contract 101 C2.2
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SECTION 2: GENERAL SITE WORKS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c

Brought Forward
210 ELECTRICAL WORKS
2.10.1 Provision for the installation of new transformer by Sub-

Contractor PC Sum | 1.0 500,000.00 500,000 00
2.10.2 Contractor Mark-Up on item 2.10.1 % 500,000.0

Total Carried Forward To Summary

Contract
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SECTION 3: SCREW PUMPSTATION STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
3 SECTION 3: SCREW PUMPSTATION STRUCTURE
31 SPEC HANDRAILS
BVMECH01/5
Dwg 35023.01- | Supply, deliver and install 42mm dia HDG Mentis Handrails
210-01 with c/w posts, rails, fixtures
3141 HDG Mentis type Handrails m 50.0
3.2 1200HA CANOPY ROOF STRUCTURE (STRUCTURAL STEEL)
8.3.1 Supply and fabrication of steelwork
Dwg 35023.01- | Welded members (Hot Rolled) Grade S355JR, inclusive of
210-02 all connection plates, bolts, nuts, washers, welds and
paintwork complete.
1200HC Allowance for Paintwork on metal 200 micron DFT primer
5.4.3and 8.2.3 | coat plus final coat on site, with allowance for touch up
3.2.1 Beams PFC-180x75x20kg/m t 0.9
322 Columns 75x75x3SHS t 0.5
323 Baseplate (220x220x12mm thc) No. 18.0
324 210 x 140 x 8 mm welded Purlin/Girt cleets (inclgalv.|M12
bolts,nuts & washers) No. 68.0
325 M12 Hilti HIT 200 bolts No. 72.0
Members (Cold Formed) complete with,bolted connections
inclusive of all connection plates; bolts, nuts & washers.
326 Lipped Channel Purlin/Girts (galv.) punched and cut to size
(125x50x20x2.0mm) t 0.9
1200HB Roof Top &Side,Cladding
3.2.7 6.2.2and 8.2.2 | Chromadek IBR'0.58mm thc galv. sheeting mill finish incl.
clags 4fasteners m? 90.0
33 SANS 1200DA | EARTHWORKS
35023.01-240- | Supply all labour, plant, material and equipment for:
02
3.31 8.3.2 Excavations in all material for:
a) Canopy structure foundation m? 2.3
34 SANS 1200G | FORMWORK
35023.01-210- | Supply, erection, bind, handle and take down of the
02/35023.01- | following formwork:
210-01
3441 8.2.2 Smooth formwork for:
a) Canopy structure foundation m? 13.5
b) Bund wall extension m? 35
Total Carried Forward
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SECTION 3: SCREW PUMPSTATION STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
3.5 REINFORCEMENT

35023.01-210- | Supply, cut, bending, binding as well as the supply of all
02/35023.01- | spacing appliances for the following steel:

210-01
3.5.1 8.1.3 High Tensile steel bars:
a) Y12-Y16 kg 360.0
b) 200mm long Y10 Dowel bars with100mm cored into existing
concrete and secured with chemical epoxy or similar
approved sealer at 180mm c/c No. 25.0
3.6 CONCRETE

35023.01-210- | Supply all labour, material and equipment for the mixing and
02/35023.01- | placing of:

210-01
3.6.1 8.4.1 Class 25/19mm Mpa Concrete for:
a) Canopy structure foundation m? 2.3
b) Bund walll extension m? 05
3.7 SANS 1200G | GROUTING

Supply all labour, material and equipment.fofthe pouring of:

3.71 8.7 Cementious grout (SIKA 212 or similar)
a) Under screw pumps liter 30.0
b) Under canopy structure,base plates. liter 45.0
c) Under handrailsat the,Clarigestors liter 5.0

Total Carried Forward To Summary

Contract 104 C2.2
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SECTION 4: REFURBISHMENT OF CLARIGESTORS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
4 SECTION 4: REFURBISHMENT OF CLARIGESTORS
41 Proj Spec SLUDGE REMOVAL
C3.1.4.1
411 Provision to remove sludge by specialised contractor at
Primary Settling tank No. 2. (The Contractor is required to
prioritise this item following completion of the onboarding
process. The Engineer will investigate the existing structure
to determine the final design requirements. Thereafter, Iltem
4.10.1 shall be treated as the next critical activity and shall
be scheduled and executed accordingly.) PC Sum 1.0 400,000:00 400,000 | 00
412 Contractor Mark-up on item 4.1.1 % 400,000.0
4.2 SPEC GRATINGS
BVMECHO01/5
421 DWG No. Supply and Install Fibretek Non-slip Open Grid Flooring c/w
35023.01-201- | 25mm x 25mm x 4.5mm Angles fixed to walls with M12
01 Gr,304 SS Sleeve anchors at the honey sucker pad No. 40
43 HAND-RAKED SCREEN
4.3.1 DWG No. Supply and install screen manufactured from 40x8 mm thick
35023.01-201- | 304 Stainless Steel bars spaced at 15mm spacing at 30
01 deg. slope inside 450 mm wide channel to a height of ‘900
mm above channel floor level including stainless steel'rake. No. 1.0
44 Proj Spec ALLOWANCE FOR STRUCTURAL CONCRETE REPAIRS
C3.14.1
Concrete defects such as cracks, coftesion orspalling to be
repaired by cleaning with a ¢high-pressure water jet,
scrabbling to remove loose an@hunsound materials and then
repairing concrete with aw suitable »product to render it
watertight and sound for'purpose.
441 Conduct minor concreteirepairs to digestor ventilation shaft
inclusive of serabbling, shutters, wet-to dry epoxy, stripping
and finishing of sUface. m? 20
442 Conduct) minor concrete repairs to honey sucker pad
inClusive“efiscrabbling, shutters, wet-to dry epoxy, stripping
and\finishing of surface. m? 2.0
45 SANS 1200G, “{{EORMWORK
Supply, erection, bind, handle and take down of the
following formwork:
451 8.2.2 Smooth formwork for:
a) Foundations under staircases m? 2.0
b) Dwg35023.01- | Bund wall: Honey Sucker Pad
201-01 m? 6.0
4.6. REINFORCEMENT
Supply, cut, bending, binding as well as the supply of all
spacing appliances for the following steel:
4.6.1 8.3.1 High Tensile steel bars:
a) Y12-Y16 kg 120.0
Total Carried Forward
Contract 105 C2.2

Part C2: Pricing Data

Reference No 35023.01/2026/01

Bill of Quantities




SECTION 4: REFURBISHMENT OF CLARIGESTORS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
b) Dwg35023.01-201-01 | 600mm long Y10 Dowel bars with150mm cored into existing
concrete and secured with chemical epoxy or similar approved
sealer at 200mm c/c No. 27.0
c) Dwg35023.01-201-01 | Supply and install Mesh Ref 617 m? 5.0
47. CONCRETE
Supply all labour, material and equipment for the mixing and
placing of:
471 8441 Class 25/19mm Mpa Concrete for:
a) Foundations under staircases m? 05
4.8 SANS 1200C DEMOLITION WORKS
Supply all labour, machinery and equipment for the following
works, ensure all safety measures are followed:
481 828 Breaking up and removing of all the existing concrete
staircases and dispose at existing stockpile on site. m? 2.0
49 PAINTWORK
Supply all labour, equipment and material for the following:
491 Repainting of Clarigestor 1,2 exterior walls(andgsplitter box
inclusive of removing old and flaking paintywith scrapers and
high pressure equipment, preparation of wallSjapplication of a
suitable undercoat and covering all“walls,with 2 coats PVA
paint inclusive of brushes, sandpaper, crack filler, etc. Color to
be approved by Engineer. m? 102.0
410 MECHANICAL REPAIR WORKS
4.10.1 Mechanical refurbishmentof Clarigestors: Scraper and Suction
Pipes. (Following completion of the onboarding process, the
Engineer willdnvestigate the existing structure for the final
design. Thereafter, Item 4.10.1 shall be prioritsed and
exeglited accordingly.) PC Sum 1.0/ 1,000,000.00 1,000,000 | 00
4.10.2 Contractor Mark-up on item 4.10.1 % 1,000,000.0
411 SPALLING REPAIRS
4111 Saw cut perimeter of repairs and break out 10mm behind
reinforcing bars m? 5.0
411.2 Mechanically clean reinforcing bars and apply 2 coats Sika
Armatec 110 to rebar m? 5.0
4113 Apply Sika Monotop 1010 bonding slurry m? 5.0
4114 Trowel apply Sika Monotop 412NFG repair mortar m? 5.0
4115 Apply SikaGard 903 corrosion inhibitor m? 5.0
412, CHEMICAL DOSING
4121 Supply and installation of Dosing Equipment by Sub-Contractor | PC Sum 1.0 300,000.00 300,000 | 00
4122 Contractor Mark-up on item 4.12.1 % 300,000.0
Total Carried Forward To Summary
Contract 106 C2.2

Part C2: Pricing Data

Reference No 35023.01/2026/01

Bill of Quantities




SECTION 5: REFURBISHMENT OF BIOLOGICAL FILTERS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
5 SECTION 5: REFURBISHMENT OF BIOLOGICAL
FILTERS
5.1 ALLOWANCE FOR STRUCTURAL CONCRETE REPAIRS
Concrete defects such as cracks, corrosion or spalling to be
repaired by cleaning with a high-pressure water jet,
scrabbling to remove loose and unsound materials and then
repairing concrete with a suitable product to render it
watertight and sound for purpose.
511 Proj Spec Conduct minor concrete repairs inclusive of scrabbling,
C3.1.4.1 shutters, wet-to dry epoxy, stripping and finishing of surface. m? 20
5.2 STONE MEDIA
Provide all labour, plant, equipment and material for the
following:
5.2.1 SANS 1200C |Removal of Stone Media (varies from 14mm to 26mm)
8.2.1 scattered over an area of 50m? by hand and spoil/stockpile
on-site within a designated area approved by the Engineer. m? 25.0
522 Proj Spec Replacement of Stone Media
C3.14.2
Contractor to source, transport, deliver to site and“place
inside Biological Filter Tanks without any damage to. floor
drainage tiles, clean, hard durable washed stonefmedia as
follows:
a) 73mm dia Granite Ballast Stone (Cu <4). Stene media to be
placed and levelled to a tolerance'of & 20mm to a level
150mm from top of concrete m? 550.0
5.3 SANS 1200DA | EARTHWORKS FOR RETAINING WALLS
Dwg 35023.01- | Supply all labour{ plant, material and equipment for:
206-01
5.3.1 8.3.2 Excavate in allimaterial 450mm depth x 2400mm length x
720mm width as shown on the drawings provided. Shape
and‘compact to 93% Mod AASHTO density. m? 6.0
5.4 SANS 1200G ' \{ FORMWORK
Dwg 35023.01- | Supply, erection, bind, handle and take down of the
206-01 following formwork:
5.4.1 8:2.1 Rough formwork for:
a) Formwork for 720 x 200 strip footing for retaining walls m? 8.5
Total Carried Forward
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SECTION 5: REFURBISHMENT OF BIOLOGICAL FILTERS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
5.5 REINFORCEMENT
Dwg 35023.01- | Supply, cut, bending, binding as well as the supply of all
206-01 spacing appliances for the following steel:
55.1 8.3.1 High Tensile steel bars:
a) Y12-Y16 kg 250.0
b) Supply and install Mesh Ref 888 m? 20.0
5.6 CONCRETE
Dwg 35023.01- | Supply all labour, material and equipment for the mixing and
206-01 placing of:
5.6.1 84.2 Class 15/19mm Mpa Concrete for:
a) Under foundations m? 1.0
b) Infill between brickwork m? 20
5.6.2 84.3 Class 25/19mm Mpa Concrete for:
a) Retaining wall foundation m? 3.0
5.7 SANS 2001- | BRICK MASONRY FOR RETAINING WALLS
CM1: 2007
Dwg 35023.01- | Preparation, building, plastering_andapainting” inclusive of
206-01 damp proof course, brick force, etc ofithe following:
5.7.1 340mm Cavity Brick wall m? 320
5.8 PAINTWORK
Supply all lab6ur, equipment and material for the following:
5.8.1 Repainting ofaBiofilters 1,2 exterior walls inclusive of
removing old and flaking paint with scrapers and high
pressure equipment, preparation of walls, application of a
suitableundercoat and covering all walls with 2 coats PVA
paint inclusive of brushes, sandpaper, crack filler, etc. Color
to'be approved by Engineer. m? 220.0
Total Carried Forward To Summary
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SECTION 6: REFURBISHMENT OF CLARIFIERS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
6 SECTION 6: REFURBISHMENT OF CLARIFIERS
6.1 SPEC HANDRAILS
BVMECHO01/5
Supply, deliver and install 42mm dia HDG Mentis Handrails
as per drawing c/w posts, ralils, fixtures
6.1.1 HDG Mentis type Handrails m 110.0
6.2 Proj Spec SLUDGE REMOVAL
C3.1.4.1
6.2.1 Pump out all liquid and clean out sludge and debris to bare
concrete m® 1.0
6.3 PAINTWORK
Supply labour, equipment and material for the following:
6.3.1 Repainting of Clarifiers 1,2 exterior walls inclusive of
removing old and flaking paint with scrapers and high
pressure equipment, preparation of walls, application of a
suitable undercoat and covering all walls with 2 coats PVA
paint inclusive of brushes, sandpaper, crack filler, etc. Color.
to be approved by Engineer. m? 37.0
6.4 UNDERFLOW PIPEWORK
6.4.1 Excavations and Investigations
Supply labour, equipment and matérialfor thefollowing:
a) SANS 1200DA: | Excavate to expose existing pipes‘which needs to be
5.1.1.2 and investigated and replaced.
8.3.2 m? 5.0
Extra over for jtem6.4.1 (a) for:
b) SANS 1200C: | Breaking out'pipe work from concrete structures.
8.2.7 Sum 1.0
c) SANS 1200C: Pemolishing of existing valve chambers with a quantity of
58and 8.2.8 [ | 5m® Sum 1.0
6.5 REPLACEMENT OF PIPEWORK
6.5.1 Supply all material, labour, plant and equipment to replace
underflow pipework
a) Provision to replace pipe work PC Sum 1.0 200,000.00 200,000 00
b) Contractor Mark-Up on item 6.5.1 (a) % 200,000.0
Total Carried Forward To Summary
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SECTION 7: MODIFCATION OF FLOCCULATION AND EMERGENCY STORAGE TANK

ITEM PAYMENT DESCRIPTION UNIT QTy RATE AMOUNT
NO R
C
7 SECTION 7: MODIFCATION OF FLOCCULATION AND
EMERGENCY STORAGE TANK
741 SPEC HAND RAILS
BVMECHO01/5

Supply, deliver and install 42mm dia HDG Mentis Handrails
as per drawing c/w posts, rails, fixtures

711 Flocculation Tank: HDG Mentis type Handrails m 40.0
712 Emergency Storage Tank: HDG Mentis type Handrails m 30.0
7.2 Proj Spec SLUDGE REMOVAL

C3.1.4.1
7.21 Pump out all liquid and clean out sludge and debris to bare

concrete m® 1.0

73 Proj Spec ALLOWANCE FOR STRUCTURAL CONCRETE REPAIRS

C3.1.441

Concrete defects such as cracks, corrosion or spalling to be
repaired by cleaning with a high-pressure water jet;
scrabbling to remove loose and unsound materials and.then
repairing concrete with a suitable product to render it
watertight and sound for purpose.

Crack Repairs
7.31 Repair of structural cracks > 2mm. m 20

Spalling Repairs

732 Saw cut perimeter of repadirsiand break out 10mm behind

reinforcing bars m? 5.0
733 Mechanically cleanireinfarcing bars and apply 2 coats Sika

Armatec 110 to rebar m? 5.0
734 ApplysSika Mofotop 1010 bonding slurry m? 5.0
735 Trowelapply Sika Monotop 412NFG repair mortar m? 5.0
7.3.6 Apply SikaGard 903 corrosion inhibitor m? 5.0
74 PAINTWORK

Supply all labour, equipment and material for the following:

741 Repainting of exterior walls inclusive of removing old and
flaking paint with scrapers and high-pressure equipment,
preparation of walls, application of a suitable undercoat and
covering all walls with 2 coats PVA paint inclusive of
brushes, sandpaper, crack filler, etc. Color to be approved

by Engineer.
a) Flocculation Tank m? 17.0
b) Emergency Storage Tank m? 14.0
c) Dosing Chamber m? 440
Total Carried Forward
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SECTION 7: MODIFCATION OF FLOCCULATION AND EMERGENCY STORAGE TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R c
Brought Forward
7.5 UNDERFLOW PIPEWORK
7.5.1 Excavations and Investigations
Supply labour, equipment and material for the
following:
a) SANS Excavate to expose existing pipes which needs to be
1200DA: investigated and replaced.
5.1.1.2and
8.3.2 m? 5.0
Extra over for item 7.5.1 (a) for:
b) SANS 1200C: | Breaking out pipe work from concrete structures.
8.2.7 Sum 1.0
c) SANS 1200C: | Demolishing of existing valve chambers with a
5.8 and 8.2.8 | quantity of 5m? Sum 1.0
7.6 REPLACEMENT OF PIPEWORK
7.6.1 Supply all material, labour, plant and equipmentto
replace underflow pipework and install megchanical
mixers
a) Provision to replace pipe work PC
Sum 1.0| 350,000.00 350,000 00
b) Contractor Mark-Up onritem,7.6x1 (a) % 350,000.0

Total Carried Forward To Summary

Contract
Part C2: Pricing Data

111
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SECTION 8: REFURBISHMENT OF OLD FINAL EFFLUENT PUMPSTATION

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
8 SECTION 8: REFURBISHMENT OF OLD FINAL
EFFLUENT PUMPSTATION
8.1 Proj Spec FINAL EFFLUENT PUMP SUMP
C3.144
8.1.1 Pump out all liquid and clean out sludge and debris to bare
concrete m® 50.0
8.2 PAINTWORK
Supply all labour, equipment and material for the following:
8.2.1 Repainting of Pump station exterior walls inclusive of
removing old and flaking paint with scrapers and high-
pressure equipment, preparation of walls, application of a
suitable undercoat and covering all walls with 2 coats PVA
paint inclusive of brushes, sandpaper, crack filler, etc. Color
to be approved by Engineer. m? 270:0
8.3 MISCELLANEOUS WORKS
8.3.1 Supply and installation of meranti single doors. Including
Paintwork and 3 lever locksets. To be installed in original
frame. No. 20
832 Dwg 35023.01- | Supply and installation of new steel security gate as\per.
600-01 drawing No. 1.0
8.4 MECHANICAL WORKS
8.4.1 Provision for mechanical works upgrades, by"Sub-Contractor | PC Sum 1.0 50,000.00 50,000 | 00
84.2 Contractor Mark-Up on item 8.4.1 % 50,000.0
Total Carried Forward To Summary
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SECTION 9: REFURBISHMENT OF DETENTION TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
9 SECTION 9: REFURBISHMENT OF DETENTION TANK
9.1 Proj Spec CLEANING OF THE STRUCTURE
C3.143
9.11 Wash down all walls and floors with a high-pressure water
jet to obtain a clean bare concrete surface. With total linear
meters of 38m and with wall heights of 4,1m Sum 1.0
9.2 Proj Spec ALLOWANCE FOR STRUCTURAL CONCRETE REPAIRS
C3.143
Concrete defects such as cracks, corrosion or spalling to be
repaired by cleaning with a high-pressure water jet,
scrabbling to remove loose and unsound materials and then
repairing concrete with a suitable product to render it
watertight and sound for purpose.
9.21 Crack Repairs
a) Repair of structural cracks > 2mm. Big crack repairs.
Combiflex or similar m 100.0
922 Protective Coatings and Waterproofing
a) Protective Coating: SikaGard 720 & SikaGard 63N m? 100.0
9.3 SANS 1200DA | EARTHWORKS
Dwg 35023.01- | Supply all labour, plant, material and equipment for:
203-01
9.31 8.3.2 Excavate in all material for:
a) Foundation for 190mm brickwork: m? 5.0
b) Under outlet chambers m? 6.0
c) Desludge Channel m? 30.0
9.4 SANS 1200G | FORMWORK
Dwg 35023.01- 4:Supply; erection, bind, handle and take down of the
203-01 following formwork:
9.4.1 821 Rough formwork vertical for:
a) 190mm Brick wall Footing. m? 4.0
b) Overflow chamber floor m? 40
c) Desludge chamber floor m? 4.0
d) Desludge chamber walls m? 10.0
e) Desludge channel floor m? 12.0
f) Desludge channel walls m? 130.0
Total Carried Forward
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SECTION 9: REFURBISHMENT OF DETENTION TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
9.5 REINFORCEMENT

Supply, cut, bending, binding as well as the supply of all
spacing appliances for the following steel:

9.5.1 8.3.2 High Tensile steel bars:
a) Y12 kg 2,500.0
9.6 CONCRETE

Dwg 35023.01- | Supply all labour, material and equipment for the mixing and

203-01 placing of:
9.6.1 84.3 Class 25/19mm Mpa Concrete for:
a) Brickwall foundation. m® 2.0
b) Overflow chamber floor m? 1.0
c) Desludge chamber floor m? 1.0
d) Desludge chamber walls m? 2.0
e) Desludge channel floor m? 7.0
f) Desludge channel walls m? 16.0
9.7 SANS 2001- | BRICK MASONRY

CM1: 2007

Dwg 35023.01- | Preparation, building, plastefingnand painting inclusive of

203-01 damp proof course, brick foree, ete.of the following:
9.7.1 190mm Block Brick wall. forretaining wall m? 10.0
9.7.2 110mm Brickwork foroverflow chambers m? 15.0
9.8 PAINTWORK

Supply all'labour, equipment and material for the following:

9.81 Repainting of Detention tank exterior walls inclusive of
removing old and flaking paint with scrapers and high-
pressure equipment, preparation of walls, application of a
suitable undercoat and covering all walls with 2 coats PVA
paint inclusive of brushes, sandpaper, crack filler, etc. Color
to be approved by Engineer. m? 195.0

9.8.2 Repainting of Detention tank handrails inclusive of removing
old and flaking paint with scrapers and high-pressure
equipment, preparation of handrails, application of a suitable
undercoat and covering all handrails with 2 coats enamel
paint inclusive of brushes, sandpaper, etc. Color to be

approved by Engineer. m? 30.0
Total Carried Forward
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SECTION 9: REFURBISHMENT OF DETENTION TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
9.9 SANS 1200 L | OVERFLOW PIPING SYSTEM
Dwg 35023.01- | Supply delivery and installation of the following items
133-01
9.9.1 8.2.1 Pipework and Fittings
a) Epoxy coated DN150 puddle pipe, flanged one end. 580mm
long (Item 1) No. 8.0
b) DN150 Flanged Gate valve. (ltem 2) No. 40
c) HD Galv DN150 steel puddle flanged one end. 400mm long
(Item 3) No. 10
d) HD Galv DN150 pipe, flanged both ends (Item 4) No. 1.0
e) HD Galv DN150 steel puddle flanged one end. 665mm long
(Item 5) No. 1.0
9.10 DEMOLITION WORKS
Supply all labour, machinery and equipment for the following
works, ensure all safety measures are followed:
9.10.1 SANS 1200C: | Breaking up and removing of all the existing conerete sludge
8.2.7 chambers and dispose at existing stockpile on sites m? 5.0
9.10.2 SANS 1200C: |Breaking and connecting into existing concréte structure wall
58and 8.2.8 |and remove all piping and valves. Sum 1.0
9.11 JOINTS
Supply and install joints'as per drawing.
9.111 Dwg 35023.01- | Durajoint PVC 200water stop between floor and joint
133-01 m 40.0
9.12 SUNDRY ITEMS
9.121 Dwg 35023.01- | Supply and‘install galvanised checkered manhole cover lids
203-01 on‘top ofoverflow chamber as per drawing. No. 4.0
9.12.2 Dwg 35023.04- |'Supply and install galvanised checkered manhole cover lids
133-01 on top of desludge chambers as per drawing. No. 4.0
Total Carried Forward To Summary
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SECTION 10: CHLORINE CONTACT TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
10 SECTION 10: CHLORINE CONTACT TANK
10.1 SPEC HAND RAILS
BVMECH01/5
Supply, deliver and install 42mm dia HDG Mentis Handrails
as per drawing c/w posts, rails, fixtures
10.1.1 HDG Mentis type Handrails m 30.0
10.2 Proj Spec CLEANING OF THE STRUCTURE
C3.1.4.1
10.21 Wash down all walls and floors with a high-pressure water
jet to obtain a clean bare concrete surface. With total linear
meters of 80m and with wall heights of 2.5m. Total floor area
is 152m? Sum 1.0
10.3 Prj Spec ALLOWANCE FOR STRUCTURAL CONCRETE REPAIRS
C3.14.1
Concrete defects such as cracks, corrosion or spalling to be
repaired by cleaning with a high pressure water jet,
scrabbling to remove loose and unsound materials and then
repairing concrete with a suitable product to rendermit
watertight and sound for purpose.
10.3.1 Crack Repairs
a) Repair of structural cracks > 2mm. Big crack repairs.
Combiflex or similar m 25.0
b) Repair of structural cracks > 2mm m 40.0
10.3.2 Spalling Repairs
a) Saw cut perimeter of repairs:and break out 10mm behind
reinforcing bars m? 30.0
10.3.3 Mechanically“clean reinforcing bars and apply 2 coats Sika
Armatee,110 to rebar m? 30.0
10.3.4 Apply:Sika Monotop 1010 bonding slurry m? 30.0
10.3.5 Trowel apply Sika Monotop 412NFG repair mortar m? 30.0
10.3.6 Apply SikaGard 903 corrosion inhibitor m? 30.0
10.3.7 Protective Coatings and Waterproofing
a) Protective Coating: SikaGard 720 & SikaGard 63N m? 350.0
10.3:8 Concrete Repairs
Prj Spec Minor concrete repairs inclusive of scrabbling, shutters, wet-
C3.1.41 to dry epoxy, stripping and finishing of surface.
a) Conduct minor concrete repairs to tank weirs and sumps m? 1.0
Total Carried Forward
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SECTION 10: CHLORINE CONTACT TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
Brought Forward
10.4 SANS 1200G | FORMWORK
Supply, erection, bind, handle and take down of the
following formwork:
10.4.1 8.2.1 Rough formwork for:
a) Staircases m? 3.0
b) Transformer plinth m? 1.0
10.5 REINFORCEMENT
Supply, cut, bending, binding as well as the supply of all
spacing appliances for the following steel:
10.5.1 8.3.1 High Tensile steel bars:
a) Y12 kg 120.0
10.6 CONCRETE
Supply all labour, material and equipment for the mixing and
10.6.1 84.3 Class 25/19mm Mpa Concrete for:
a) Staircases m? 1.0
b) Transformer plinths m? 0.5
10.7 PAINTWORK
Supply all labour, eqlipment and material for the following:
10.7.1 Repainting ofeChlorination tank and pumpstation exterior
walls inclusiverofiremoving old and flaking paint with
scrapers and high‘pressure equipment, preparation of walls,
application of a suitable undercoat and covering all walls
with)2¢coats PVA paint inclusive of brushes, sandpaper,
crack filler, etc. Color to be approved by Engineer. m? 170.0
10.8 SANS 1200 DB | EARTHWORKS: PIPE TRENCHES
8.32 (a) Excavation in all material, backfill, recompaction and
dispose of surplus material for HDPE pipes up to 200mm
dia. to depths off:
10.8.1 00mto1,5m m 40.0
Extra over items 10.8.1 for:
10.8.2 Hard rock material m? 10.0
Total Carried Forward
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SECTION 10: CHLORINE CONTACT TANK

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
10.9 SANS 1200 LB | BEDDING (PIPE TO INLET AT SCREW PUMP)
Provision of bedding material compacted to 93% of Mod
AASHTO density (100% for sand) with material imported
from commercial source:
10.9.1 8.2.2.3 (a) Selected granular material for bedding m? 2.0
10.9.2 8.2.2.3 (b) Selected fill material (blanket) m? 15.0
10.10 SANS 1200L | OVERFLOW PIPING SYSTEM
821
Dwg 35023.01- | Supply delivery and installation of the following items
133-02
10.10.1 Pipework and Fittings
a) Epoxy coated DN150 puddle pipe, flanged one end. 350mm
long (Item 1) No. 1.0
b) HD Galv DN150 steel puddle flanged both ends. (Item 2) No. 1.0
c) HD Galv DN150 pipe section 90deg bend, with pipe settion
steel flanged both ends. (ltem 3) No. 1.0
d) Cast iron flange adaptor PN 10 150mm (ltem 4) No. 1.0
e) ND 150mm SDR 17 HDPE pipe flanged orwelded. 500mm
long (item 5) No. 1.0
f) Concentric reducer: ND200mfn to,ND.150mm flanged or
welded (item 6) No. 1.0
g) ND 200mm SDR 17 HDPE pipe flanged or welded. (6m
HDPE pipes to b&eut to'fit) (item 7) No. 8.0
10.11 SANS 10400 L | CEILINGS
Supply all labour, equipment and material for the installation
of thefollowing:
10.11.1 6.4mm Rhino ceiling boards including 38x38mm swan
softwood brandering at 400mm centres and 38x38mm cross
brandering at 400mm centres. m? 100.0
10.11.2 75mm Polystyrene cornices m 50.0
10.12 SANS 1200G | GROUTING
Supply all labour, material and equipment for the pouring of:
10.12.1 8.7 (a) Cementious grout (SIKA 212 or similar)
a) Under steel structure base plates in the existing building liter 5.0
10.13 ELECTRICAL WORKS
10.13.1 Provision for the installation of MCC by Sub-Contractor PC Sum [ 1.0 550,000.00 550,000 00
10.13.2 Contractor Mark-Up on item 10.13.1 % 550,000.0
Total Carried Forward To Summary
Contract 118 C2.2
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SECTION 11: ELECTRICAL BUILDING SERVICES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
11 SECTION 11: ELECTRICAL BUILDING SERVICES
111 TESTING OF CIRCUITS:
11.1.1 Testing of all circuits in DB-SPBS, decommission circuits

that is faulty, repair circuits with no faults to comply with
SANS 10142, complete.

A1 Testing of circuit integrity, evaluating circuits with engineer
to determine if it is feasible to fix.

a) Testing circuits Sum 1.0
b) Communication to engineer Sum 1.0
1.2 Commissioning of indicated circuits. Make provision for 5 x

PVC draw boxes, 5 x (6 meter) x @ 20 mm PVC, 20 x glands
and consumables.

a) Supply Sum 1.0
b) Install Sum 1.0
11.1.2 Supply and installation of distribution boards, neutral, earth

bar, termination of supply, reconnection of existing circuits
complete. Excluding switchgear.

21 DB-SPBS, architrave finish, 24-way, surface mounted; earth
and neutral bars, mounting kit and manufacttredsfigd.2"mm
and 1 mm mild steel and powder coatedswhite, as.specified
on drawings, complete.

a) Supply Sum 1.0
b) Install Sum 1.0
1.2 SWITCHGEAR FORDB's:

11.21 Supply and snstallationfof switchgear in distribution board,

wiring, busbarstrips as specified on drawings, complete,
switchgear to b&CBi or equal and approved.

141 Supply and‘installation of switchgear DB-SPBS switchgear.

a) 63 A, 3 kA, earth leakage double pole breaker No 1.0
b) 32 A, 3kA, double pole breaker No 2.0
c) 20 A, 3 kA, single pole breaker No 3.0
d) 10 A, 3 kA, single pole breaker No 3.0
12 Supply and installation of switchgear DB-FPH switchgear.

a) 63 A, 3 kA, earth leakage double pole breaker No 1.0
b) 32 A, 3 kA, double pole breaker No 1.0
c) 20 A, 3 kA, single pole breaker No 3.0
d) 10 A, 3 kA, single pole breaker No 3.0
1.3 Supply and installation of switchgear DB-SBS switchgear.

Total Carried Forward
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SECTION 11: ELECTRICAL BUILDING SERVICES

ITEM PAYMENT DESCRIPTION UNIT Qry RATE AMOUNT
NO R c

Brought Forward
a) 63 A, 3 kA, earth leakage double pole breaker No 1.0
b) 32 A, 3kA, double pole breaker No 1.0
c) 20 A, 3 kA, single pole breaker No 3.0
d) 10 A, 3 kA, single pole breaker No 3.0
1.3 BONDING AND EARTHING:
11.3.1 Supply and installation of transformer's LV earthing, chicken

foot topology, installed 500 mm below N.G.L., complete.

141 Excavation in soft soil (can be excavated without the use of
power driven tools or explosives)

a) Install m 7.0
1.2 Earth rod, copper, 16 mm?x 1.5 m
a) Supply No 30
b) Install No 3.0
1.3 Earth conductor, 16 mm? bare stranded copper condugtor
a) Supply m 6.0
b) Install m 6.0
14 Earth conductor, 16 mm? insulated stranded copper

conductor
a) Supply m 10.0
b) Install terminate tails totransformer m 10.0
11.4 LIGHT POWERPPOINTS:
11.4.1 Supply-and installation of conduit, outlet boxes, draw boxes,

exXpansionmjoint boxes, junction boxes, conductors/cables,
efc:, “luminaires must be fed via 5 A unswitched socket
outlets mounted within 3 m of the luminaires and the same
apply to outdoor luminaires, but the 5 A unswitched socket
outlet will be located back to back on the inside of the
building), rate must be per wiring point (summation of all the
points will give the cost of the entire circuit), as specified or
shown on the drawings, but excluding the light switch,

complete.
14 DB-SBS: power points according to the layout and

distribution board drawings, complete.
a) Circuit L1, 1.5 mm? estimated total length is 15 m No 5.0
1.2 DB-FPH: power points according to the layout and

distribution board drawings, complete.
a) Circuit L1, 1.5 mm? estimated total length is 41 m No 11.0
1.3 DB-SPBS: power points according to the layout and

distribution board drawings, complete.

Total Carried Forward
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SECTION 11: ELECTRICAL BUILDING SERVICES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
a) Circuit L1, 1.5 mm? estimated total length is 30 m No 6.0
11.5 LUMINAIRES:
11.5.1 Supply and installation of surface mounted luminaires, LED

tubes, screws, connections, etc., but excluding the conduit,
wall boxes and wiring, as specified, complete.

A1 Type L1/WP, surface mounted

a) Supply No 15.0
b) Install No 15.0
11.6 SWITCHES:

11.6.1 Supply and installation of switches, cover plates, screws,

connections, etc., but excluding the conduit, wall boxes and
wiring, as specified, complete.

A4 Rotary, one way, enclosure, 1 @, 230 V, 16 A, light switch,

surface mounted, IP55.
a) Supply No 7.0
b) Install No 7.0
1.7 SOCKET POWER POINTS:
11.71 Supply and installation of conduit, outlet boxes, draw boxes,

expansion joint boxes, junction ¢boxes,vconductors/cables,
connections, etc., as shown ehnthe drawings, but excluding
the socket outlet, completes

A1 DB-SBS: Socket power paints.according to layout drawing,

complete.
a) Circuit S1, 2.5 mm2estimated total length is 5 m No 2.0
1.2 DB-FPH: Socket power points according to layout drawing,

complete:
a) Circuit S1, 2.5 mm? estimated total length is 15 m No 3.0
1.3 DB-SPBS: Socket power points according to layout drawing,

complete.
a) Circuit S1, estimated total length is 21 m No 5.0
11.8 SOCKET OUTLETS:
11.8.1 Supply and installation of socket outlets, with cover plates,

screws, clips, connections, etc., as specified on the
drawings, but excluding wall boxes, conduit and wiring,

complete.

A4 Double, normal power, SA and Euro combination socket,
100 x 100 mm, Allboro OEM polycarbonate enclosure with
sliding closing lid (big enough to contain Euro 2-pin plug
top), 1 @, 230V, 16 A, IP 44, switch socket outlet, surface
mounted. Major Tech Veti 3 or equal and approved.

Total Carried Forward
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SECTION 11: ELECTRICAL BUILDING SERVICES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
a) Supply No 10.0
b) Install No 10.0
11.9 BONDING:
11.9.1 Supply and installation of all metallic components to earth,
cable racks, cable trays, galvanized steel conduit, complete.
A1 6 mm? stranded copper PVC insulated conductor, ferrules,
lugs, complete.
a) Supply m 20.0
b) Install m 20.0
11.10 PUMP CONTROLS:
11.10.1 Supply and installation of pump control, emergency stop
buttons, complete with Unistrut stand of 1300 mm high, with
base plate to mount on concrete floor, with emergency stop
button (turn to release), schneider or equal and approved.
A1 Emergency stop button (turn to release), schneider or equal
and approved. Complete with stand.
a) Supply No 7.0
b) Install No 7.0
11.10.2 Supply and installation of multicore™ cable between
emergency stop button and pumptcontrol €abinet, including
@ 25 mm galvanized conduit and allfixing consumables for
conduit.
21 1.5 mm? x 3Cu stranded ¢opper PVC insulated, SWA,
conductor, ferrules, lugs;.complete.
a) Supply m 35.0
b) Install m 35.0
11.11 EABELLING:
11.11.1 Supply and installation of labelling for all switchgear in the
new distribution boards according to the circuit numbers on
the drawings and standard information and warning labels,
as specified on the drawings. The text must be as large as
possible, depending on the available space. The labelling
must be fixed permanently and neatly, as specified on the
drawings.
A1 Engraved, black text against white background
a) Identification of distribution boards No 15.0
b) Supply details - supply from and cable details (i.e. SUPPLY
FROM LV KIOSK: 25 mm? x 4 Cu PVC PVC SWA PVC
CABLE) + 25 mm2BCEC No 15.0
c) Standard cascade warning signages No 15.0
Total Carried Forward
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SECTION 11: ELECTRICAL BUILDING SERVICES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
Brought Forward
d) Dedicated earth box signages No 15.0
e) Circuit numbers No 75.0
f) Warning signages when the busbar rating is more than 100
No 15.0

1.2 Engraved, red text against white background
a) Identification of main circuit breakers or isolator switches in

case of an emergency No 40.0
1.3 Engraved, black text against yellow background
a) Danger signages No 15.0
1.4 Stainless steel cable tags, with strapping
a) Conductor/cable identifications No 30:0
11.12 TESTING AND COMMISSIONING:
11.121 Testing and commissioning of the complete electrical

installation, to SANS 10142-1, according to the latest

edition, including all necessary tests to issue the Certificate

of Compliance (CoC), in terms of the Occupational Health

and Safety Act, 1993 (Act 85 of 1993).
A1 Issue a valid Certificate of Compliance for all'DB's with sub-

circuits, including a photo report of all electrical fixtures, as-

built layout and schematic drawingsyof-ttie entire electrical

building service and test reporthwith, résults within the

accepted parameters, complete.\ Itb.must be clear and

transparent what was installed. and, inspected under this

Contract. The CoC must'belissued in a certified hard and

soft copy to the Engineér. /The original CoC must be

delivered to the Clientwith-proof that receipt was taken by

the Client.
a) Issue CoC foral DB's, including all sub distribution boards

and subcircuits No 15.0
b) Issue test report for all DB's, including all sub distribution

boards and sub circuits No 15.0
Total Carried Forward To Summary
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SECTION 12: ELECTRICAL INLET MCC MOUNTING STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R c
12 SECTION 12: ELECTRICAL INLET MCC MOUNTING
STRUCTURE
121 CONCRETE SLAB:
12141 Framework, reinforcement and casting of concrete slab for
MCC Inlet structure complete.
a) Excavation of slab footprint . m? 0.162
b) Compaction of slab footing. Sum 1.0
c) Reinforcement rebar mesh sheets 2 x 1800 mm x 600 mm
(L x W) separated 100 mm in slab with 50 mm coverage.
Complete. Sum 1.0
d) Framework to elevate slab 50 mm above N.G.L. Sum 1.0
e) Casting of M25 concrete slab 1800 mm x 600 mm x 200
mm (L x W x D), vibrated to remove air bubbles. m? 0.216
f) Removing of framework after curing period. Sum ©0
o)] Consumables. Sum 1.0
12.2 INLET MCC STEEL FRAME:
12.2.1 Supply and installation of MCC stand complete with cross
bracing to strengthen frame, footing to mount to“cencreté
slab, horizontal bracing to fix bottom entry cables to.
Mounting of MCC.
a) Provision to supply MCC, level transmiitter, inlet MCC stand
by Sub-Contractor PC Sum [1.0 300,000.00 300,000 00
b) Contractor Mark-Up on itemy12.2:1.a % 300,000.0
c) Fixing of stand to concrete slab. Sum 1.0
d) Consumables: Sum 1.0
12.3 LEVEL TRANSMITTERS:
12.31 Installationrof level transmitters, wire ways to be galvanized
steel conduit surface mounted to inlet structure complete.
A1 LT1, Al, Endress + Hauser, Prosonic FDU90 or equal and
approved.
a) Install level angle iron across screw pump inlet structure to
fix level transmitter to. No 1.0
b) Install level transmitter to angle iron. No 1.0
c) Installation of galvanized steel conduit surface mounted. Sum 1.0
d) Extension of control cable of FDU 90, estimated circuit
length 15 m. Sum 1.0
e) Terminate and connect. Sum 1.0
1.2 LT2, Al, Endress + Hauser, Prosonic FDU90 or equal and
approved.
Total Carried Forward
Contract 124 C2.2
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SECTION 12: ELECTRICAL INLET MCC MOUNTING STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c

Brought Forward
a) Install level angle iron across flume structure to fix level

transmitter to. No 1.0
b) Install level transmitter to angle iron. No 1.0
c) Installation of galvanized steel conduit surface mounted. Sum 1.0
d) Extension of control cable of FDU 90, estimated circuit

length 15 m. Sum 1.0
e) Terminate and connect. Sum 1.0
12.3.2 Supply and installation of power junction boxes (PJB) with

sufficient terminal blocks, complete.

21 PJB, surface level, 4 terminals

a) Supply No 20
b) Install No 2.0
124 LV RETICULATION:

1241 Excavation of trenches, 450 mm wide and 600 mm deep;

including backfilling and compacting, but excluding the
supply and installation of imported bedding and blanket
material _only applicable if excavated material. is» not

suitable), complete.

A1 In soft soil (can be excavated without the uise of power
driven tools or explosives)

a) Install m 75.0
1.2 Extra over soft soildexcavation for soft rock (can only be

excavated by means ofy\power driven tools, but excluding

explosives)
b) Install m 10.0
12.4.2 Supply/andinstallation of bedding and blanket material, only

applicable if excavated material is not suitable to be used as
bedding and padding material, complete.

21 100 bedding and 100 mm padding, 200 mm thick in total

a) Supply m 75.0
b) Install m 75.0
2.2 Yellow PVC danger tape, 300 mm wide

a) Supply m 75.0
b) Install m 75.0

Total Carried Forward
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SECTION 12: ELECTRICAL INLET MCC MOUNTING STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R

Brought Forward
12.4.3 The supply and installation of 600/1000 V PVC insulated,

PVC bedded, stranded copper cores, SWA armoured, PVC

sheathed cables and bare copper earth conductor (BCEC) in

trenches, sleeves, conduits, cable racks or surface mounted

via saddle brackets against wall, switchgear or busbars, with

all the necessary cable end material, glands and cable

clamps, complete.
3. Supply from existing Main Panel to new Inlet MCC 6 mm? x

4 Cu PVC SWA PVC Cable + 6 mm?BCEC
a) Supply m 75.0
b) Install in trench. m 750
c) Supply @ 100 mm PVC sleeve. m 20.0
d) Install in @ 100 mm PVC sleeve. m 200
e) Terminate and connect cable + BCEC No 2.0
3.2 Supply from existing Inlet MCC to Pumps with free issue

cable.
a) Install supply to pump 1 in @ 32 mm galvanized steel

conduit. Estimated circuit length 10 m Sum 1.0
b) Install supply to pump 2 in @ 32 mm galvanized'steel

conduit. Estimated circuit length 12 m Sum 1.0
c) Supply @ 32 mm galvanized steel(conduit,sleeve. Sum 1.0
d) Install in @ 32 mm galvanized steel‘conduit sleeve. m 1.0
e) Terminate and connegt cable #BCEC No 4.0
f) Consumables. Sum 1.0
3.3 Supply from existing Inlet MCC to grease pumps with free

issue‘cable.
a) Install'Supply to grease pump 1 in @ 32 mm galvanized steel

conduit. Estimated circuit length 10 m Sum 1.0
b) Install supply to grease pump 2 in @ 32 mm galvanized steel

conduit. Estimated circuit length 12 m Sum 1.0
c) Supply @ 32 mm galvanized steel conduit sleeve. Sum 1.0
d) Install in @ 32 mm galvanized steel conduit sleeve. Sum 1.0
e) Terminate and connect cable + BCEC No 4.0
f) Consumables Sum 1.0
Total Carried Forward
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SECTION 12: ELECTRICAL INLET MCC MOUNTING STRUCTURE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
c
Brought Forward
12.5 EARTHING AND BONDING:
12.5.1 Earthing of building according to the Wiring Code, to SANS

10142-1 Edition 3, according to the latest edition, complete.
Installations shall be effectively earthed in accordance with
the "Wiring Code" and to the requirements of the supply
authority. All earth conductors shall be stranded copper with
or without green PVC insulation.

A1 Earthing of electrical wire ways, all conductive conduits,
cable trays and equipment with conductive enclosures, must
be bonded with 10 mm x 1mm thick solid or perforated
copper tape or10 mm? insulated earth conductor to the
nearest earth bar of a distribution board, including
terminations, complete.

a) Supply m 20.0
b) Install m 20.0
12.5.2 Supply and installation of distribution boards, neutral, earth

bar, termination of supply, reconnection of existing circuits,
complete. Excluding switchgear.

21 DB-SPBS, architrave finish, 24-way, surface mounted; earth
and neutral bars, mounting kit and manufactured in“4:2 mm
and 1 mm mild steel and powder coated white§ as specified
on drawings, complete.

a) Supply Sum 1.0

Total Carried Forward To Summary
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C2.3 DECLARATION (In respect of completeness of Tender)

Nama-Khoi Local Municipality
PO BOX 17

SPRINGBOK

8240

I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming part C2.2 of this
Contract Document containing 32 pages in consecutive order upont whichh my/our tender for
BID/NC062/05/2026/2027: REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS has been

based.
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DATE
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REFURBISHMENT
C3.1 Description of the Works

C3.1.1 General

NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

OF NABABEEP WASTEWATER TREATMENT WORKS

The Nama Khoi Municipality proposes to refurbish its wastewater infrastructure”in

Nababeep to a

functional condition. This wastewater treatment plant_was"originally

constructed in 1962 by the Okiep Copper Company, who owned and operated most of
the copper mines in the Springbok area. The last copper mines closed\down in 2007,
and the wastewater treatment plant was then transferred{io/ the Nama-Khoi
Municipality, who was tasked with administrating the town of Nababeep since then.

C3.1.2 Scope of Contract

The works entails the following

. General plant refurbishment works
o Installation of stormwater drainage system to manage surface runoff
and prevent water accumulation.
o Removing of sludge fromdrying beds and cleaning of site.
o Installation of irrigation system and grass.
o General landscaping'and manhole repairs.
o Painting of all puilding“structures.
o Additional Refurbishments on Pump Stations
o Additional Electrical Works
o Installatien ofpaving.
o Epoxy painting of pumpstation floor.
. Screw Pumpstation Structure
o, Installation of a canopy structure over the crew pumps.
o “lnstallation of handrails around the structure.
om, Minor concrete works.
o+ Grouting under screw pumps and canopy base plates.
. Clarigestors
o Sludge removal from Settling tank no. 2
o Installation of open grid flooring and hand raked screen.
o Minor concrete repair works.
o Minor concrete works.
o Demolition of works.
o Mechanical refurbishment of Clarigestor 2: Scraper and suction pipes.
3 Biological Filters
o Cleaning and replacement of stone media.
o Minor concrete repairs.
o Construction of retaining walls.
. Clarifiers
o Sludge removal.
o Installation of handrails around the structure.
o Mechanical works.
. Flocculation and Emergency Storage Tank.
o Sludge removal.
o Installation of handrails around the structure.
o Mechanical works.
o Minor concrete repair works.
o Installation of new mechanical equipment.

Contract
Part C3: Scope of Work
Reference No. 35023.01/2026/01
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C3.1.3

C3.14

C3.1.41

Contract

. Old final Effluent Pumpstation.
o Sludge removal from sludge pump.
o Installation of handrails around the structure.
o Mechanical works.
. Detention Tank.
o Cleaning of the structure.
Minor concrete repairs.
Minor concrete works.
Brickwork around existing valves
Construction of a concrete de sludge channel
Painting of the structure.
Piping works.
o Mechanical works.
. Chlorine Contact Tank and Clean Water Pumpstation.
o Cleaning of the structure.
Installation of handrails around the structure.
Minor concrete repairs.
Minor concrete works.
Painting of the structure.
Piping works.
Mechanical works.

o 0O 0O o0 O O

o 0O O O 0 O

Description of the site and access

Nababeep village is 19km northwest of Springbok, just off the N7 national route
between Cape Town and the Namibian porder-at Vioolsdrift. The town’s elevation is
approximately 815m above mean sea,level, and is positioned in a rocky valley, with
mountainous terrain radiating outwards, inall directions. The town is located in
quaternary catchment F30E.

The Nababeep WWTP is reached\by following the Main Road into the CBD, then
keeping left at the fork, and crossing the Schaap River bridge. Just after the bridge is
a gravel road headingnorthy, follow this road for approximately 1km, the site is the
found on the left.

Details of the Contract

Repair and Trefurbishment of reinforced concrete structural defects on
Clarigestors, /Biological Filter basins, Clarifiers, Chlorine Contact Tank, etc.

(crack'repairs, sealing, etc)

Nababeep WWTP is fitted with several reinforced concrete structures in excess of 60
years old and their concrete has several incidences of spalling, where the rebar is
completely exposed. The concrete at several structures also shows severe signs of

concrete corrosion which will need to be repaired.

Similar defects are also present on the concrete bridges constructed across the
clarigesters and clarifiers, where spalling and exposed steel are visible. The one
biofilter has a severe crack which must also be repaired. The following is required in

terms of concrete repairs:

e Contractor to empty all liquid out of the structure into the adjacent unit right

down to floor level.
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Contract
Part C3: Scope of Work

Contractor to remove all sludge from both top and bottom compartments
where applicable, either by diluting it to a degree where it is liquid enough to
pump, or by hand. Removed sludge to be disposed of in the plant drying beds
for solar drying.

As the lower compartment in the Clarigesters are anaerobic in nature, and a
confined space, special care should be taken before any person enters these
compartments.

Anaerobic conditions lead to the presence of Hydogen Sulphide gas, Methane
gas and Carbon Dioxide gas. All these gasses are noxious when breathed.
Besides being noxious, Methane, in the presence of Oxygen;*is Jhighly
flammable and explosive.

Contractors are to provide and maintain as a minimum alcalibrated Multi-Gas
Detector on site operated by a competent person. Before any person is
allowed to access areas where Anaerobic processes occur, the area shall be
tested and declared safe. Comprehensive recordsiof these tests shall be kept
for the duration of the contract.

Before any works take place within areas where Anaerobic processes occur,
the Contractor shall provide portable fans and temporary ducts to affect
positive air ventilation into suchiareas at a rate ensuring at least 10 volumetric
air changes per hour. Coniractor will prove scientifically, that such positive
ventilation is taking placesbefore any works in such areas may commence.

On removal of all liquids and sludge from these compartments, all internal
concrete will bewashed clean with a high-pressure water jet and then
inspectedforscracks and or concrete corrosion.

Severe cracks (> 2mm in width) shall be repaired using a suitable
cémentitious mortar (SIKA Monotop or similar) and then sealed off with a
suitable sealant (SIKAGARD-63N or similar).

Areas where concrete corrosion have occurred, will be scrabbled to remove
all loose material and laitance. Area is then to be prepared and repaired with
a suitable epoxy mortar (SIKA Monotop or similar).

Areas which have spalled and where rebar is visible shall be suitably repaired
and made good to be functional and to avoid further deterioration and
corrosion taking place.

Typical areas which require attention will be the overflow launders on the
circumference of the Clarigestors, the concrete shafts which connect the
anaerobic chamber with the atmosphere, and the concrete bridges across the
clarigestors, which bear the mechanical equipment.

An allowance has been made in the Bill of Quantities for an estimated area for

each of the Clarigestors, Biofilter Basins and Clarifiers for such repairs. With
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C3.1.4.2

Contract

the exception of the Biofilters, the prescribed process will be similar to that

described above.

Refurbishment of Mechanical equipment on Biological Filtration Units

The Nababeep WWTP is equipped with two number conventional biological filters.
The first unit has a diameter of 12m and an approximate bed depth of 2.50m. The
second unit has a diameter of 20m and an estimated bed depth of 3.0m. Each unit'is
fitted with a centrally mounted inlet pipe, from where a rotating distributor_serves 46

spread the settled wastewater over the stone media.

The 12m unit is equipped with a Self-seal distributor originally manufactured by
Adams Hydraulics in the UK. It comprises of a centre column withtarms suspended
from the crosshead and sealed from below with a V-lip seal“around the guide ring.

The cross head contains a bearing for smooth rotations

The 20m unit is equipped with a Cresset Type distributor, which was also
manufactured in the UK my Adams Hydradlies. lcomprises of an inner and outer tank

suspended from a top bearing and includes,weir arms for distributing the water.

Both these units have only two_distfibution pipes located 180° apart, supported with
cable stays from the central, cfésshead. Each distribution pipe is equipped with
nozzles along its length Spaced to ensure even distribution of the water over the stone
media. Each pipe'is also fitted with a Wash-out Valve at its end, to clear any

blockages or debris that may have passed into the system.

The stone media is supported by a layer of drainage bricks on the floor or each tank,
from where the treated water and humus is collected and discharged at a floor level
outlet.
e Replace stone media in Biofilter No. 2 with stone meeting the following
specifications:

- Stone Type: Basalt, Gabro Roc, Granite or Quartzite
- Nominal Size reqd: 73mm dia Ballast Stone or similar

- Coef of Uniformity: <4

- Relative Density: 2.651t02.94

- Water Absorption: 0.4t00.6

- Flakiness Index: 15% maximum limit

- Voids Content:> 40%

- Size Distribution
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C3.1.43

Contract

BS410 Test Sieves Nominal Stone Size
(mm)
73 63 50 40
% By Mass Passing
75 100
63 85-100 100
50 0-25 85-100 100
37 0-5 0-20 85-100 100
28 0-5 0-20 85-100
20 0-5 0,20
14 0-5

Stone media should be washed and free of dust ahd. small particles and be
placed carefully so as to cause the minimum,breakdown of stone and to
ensure a high void ratio. No compaction of stone whatsoever must take place
during placement. On completion, stone media must be raked to a level
uniform surface approximately 150mm™“below the top level of the concrete
tank.

Refurbishment of Detention Tank

Part C3: Scope of Work
Reference No. 35023.01/2026/01

Contractor to empty all liquid-out of the structure into the adjacent unit right
down to floor levelt

Contractor to femeve all sludge from compartments where applicable, either
by diluting it.tena degree where it is liquid enough to pump, or by hand.
Removedisludge to be disposed of in the plant drying beds for solar drying.
On removal of all liquids and sludge from these compartments, all internal
congrete will be washed clean with a high-pressure water jet and then
inspected for cracks and or concrete corrosion.

Severe cracks (> 2mm in width) shall be repaired using a suitable
cementitious mortar (SIKA Monotop or similar), and then sealed off with a
suitable sealant (SIKAGARD-63N or similar).

Areas where concrete corrosion have occurred, will be scrabbled to remove
all loose material and laitance. Area is then to be prepared and repaired with
a suitable epoxy mortar (SIKA Monotop or similar).

Areas which have spalled and where rebar is visible shall be suitably repaired
and made good to be functional and to avoid further deterioration and

corrosion taking place.
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C3144 Refurbishment of the Old Final Effluent Pump Station
e Old Pump Sump to be emptied of water, sludge and debris, thoroughly
cleaned out and inspected for structural concrete damage.
e Contractor to repair any structural damage such as cracks, concrete corrosion

and spalling.
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C3.2 Engineering

DRAWINGS ISSUED WITH THIS DOCUMENT

The following drawings are applicable to the contract and will form part of the Contract Document. The drawings

are / or must be attached to this document under C3.5 Annexes.

REVISIONS
DWG No. SHORT DESCRIPTION SIZE
TO 0

TENDER DRAWINGS:
35023.01-100-01 | GENERAL LAYOUT A1 21-05-2026
35023.01-123-01 | STORMWATER BERM LAYOUT AND DETAILS A1 29-05-2026

RC CONCRETE AND PIPING LAYOUT, SECTION ANBD,DETAIL-
35023.01-133-01 DETENTION TANK A1 27-05-2026

OVERFLOW PIPES LAYOUT, SECTION AND DETAILS-
35023.01-133-02 CHLORINE TANK A1 29-05-2026
35023.01-133-03 | MANHOLE SECTIONS AND DETAILS A4 22-05-2026
35023.01-180-01 | NEW FENCE LAYOUT A1 26-05-2026
35023.01-181-01 | FENCE ELEVATIONS AND SECTIONS A3 20-05-2026
35023.01-181-02 | FENCE ELEVATIONS, SECTIONS AND TYPICAL DETAILS A3 26-05-2026
35023.01-201-01 | HONEY SUCKERRPADLAYOUT AND DETAILS A3 29-05-2026

BRICKWORK AND CONCRETE WORKS LAYOUT, SECTIONS
35023.01-203-01 AND DETAIIES A1 29-05-2026

BIOFILTER:NO: 2. 6 NO. RETAINING WALL LAYOUT, SECTION
35023.01-206-01 AND DETAILS A4 26-05-2026
35023.01-210-01 | SCREW.PUMP HANDRAIL DETAILS A1 29-05-2026
35023.01-210-02 | SCREW PUMP CANOPY STRUCTURE A1 29-05-2026
35023.01-600-017 | OLD EFFLUENT PUMPSTATION SECURITY GATE DETAIL A4 02/05/2026
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NAMA-KHOI MUNICIPALITY

BID/NC062/05/2026/2027

PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C3.3 Construction
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01
REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS
C3.3 CONSTRUCTION
C3.3.1 STANDARD SPECIFICATIONS
The standard specifications on which this contract is based are the South African|National
of Standard Standardised for Civil Engineering Construction SANS 1200 (Note to
compiler. “SANS” has been changed to “SANS”; the SANS 1200 specifications are/due to be
replaced in the foreseeable future by SANS 1200).

Although not bound in nor issued with this Document, the following Sections of the
Standardized Specifications of SANS 1200 shall form part of thisqContraet.

SANS 1200 A - 1986 : GENERAL

SANS 1200 AB - 1986 : ENGINEERS OFFICE

SANS 1200 C - 1980 : SITE CLEARANCE

SANS 1200 DB - 1989 : EARTHWORKS (PIPETRENCHES)

SANS 1200 D - 1988 : EARTHWORKS

SANS 1200 G - 1982 : CONCRETE (STRUCTURAL)

SANS 1200 H - 1990 : STRUCTURALSTEEL WORK

SANS 1200 HC - 1988 : CORROSION PROTECTION OF STRUCTURAL
STEELWORK

SANS 1200 HB - : HANDRAILING AND FLOORS

SANS 1200 L - 1983 " MEDIUM PRESSURE PIPELINES

SANS 1200 LB - 1983 4 ““BEDDING (PIPE)

SANS 1123 - 2015, ) ‘PIPE FLANGES

SABS 1215 - 4984 ;. “CONCRETE MASONRY UNITS

SABS 227 -, 1986°): MASONRY UNITS OF BURNT CLAY

SANS 10400 = 2010 : APPLICATION OF NATIONAL BUILDING REGULATIONS

SANS 2001 CC2 /- 2007 : CONCRETE WORKS (MINOR WORKS)
SANS 2001 CM1 - 2007 : MASONRY WALLING

SANS 2001 EM1 - 2007 : CEMENT PLASTER
SANS 4200 MJ - 1984 : SEGMENTED PAVING
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT

C3.3.2 PROJECT SPECIFICATIONS

C3.3.21 VARIATION AND ADDITIONAL CLAUSES TO THE STANDARD SPECIFICATION
LISTED IN THE LIST OF SPECIFICATIONS

PSA GENERAL (SANS 1200A)

PSA5 CONSTRUCTION

PSA5.1 Setting out of the Works
The Contractor shall inform the Engineer of any conflict between the positionyof any part of the Works
and an existing feature. The setting out of the Works is the Contractor's tesponsibility.

PSA5.2 Accommodation of traffic
The Contractor shall provide and maintain all temporary, road ‘signs, etc. that are necessary for the
normal safe flow of traffic (vehicles and pedestrians).

PSA5.3 Existing services

All services shall be treated as live until proven‘oetherwise. The Contractor shall not commence work

in an area until proper arrangements_have been made for supervision of the work by the relevant

authority.

The Contractor shall give assistance\to service authorities with the location, protection and relocation

of services controlled by thatauthority.

PSA7 TESTING

PSA7.1 Testing Principles
Test results must comply with the minimum prescribed specifications, and no statistical evaluations
will be accepted

PSA8 MEASUREMENT AND PAYMENT

PSA8.3.2.2¢" Dealing with storm water
The cost of controlling storm water will be held to be included for in the tendered sums for Items (A1,
B1 and C1) and (A, B2 and C2) and no separate payment will be made for this work.

PSA8.8.4 Dealing with existing services

The following works that are executed by the Contractor on the instruction of the Engineer will be

measured and paid for under "Daywork" rates.

(i) All additional work to locate and expose the existing service if the existing service is situated
further than 2.0 m from the position indicated, (i.e., excluding the initial work within 2.0 m from
the indicated position).

(i) Work that is carried out by the Contractor with regard to existing services that are not
indicated on the drawings and for which the Employer will carry the cost according to
Subclause 5.4.
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PSA8.4.2.2

PSAB8.6

PSA8.8
PSA8.8.1

PSA8.8.4

Testing of Materials

The Engineer reserves the right to carry out any test he deems necessary using commercial
laboratories to ensure compliance of the materials supplied for use in the works with the
requirements of the applicable SANS 1200 specification, or to ensure that the standard of
workmanship meets the requirements of the Specification.

In the event of these check tests not meeting the requirements of the Specification, the cost of such
tests shall be for the Contractor's account. If the tests meet with the requirements of the
Specification, the Contractor will be required to pay the account of the laboratory concerned, but such
payments will be recoverable under the provisional sum allowed for in the Bills of Quantitiesg®The
Contractor's tendered mark-up must allow for arranging the necessary testing and for payment,if
applicable, through the contract.

Miscellaneous

An item, which, in the payment clause column of the Bills of Quantities, refers fo this\clause (PSA8-
5), will be measured in the unit scheduled. Any item omitted, the sum or rate_for'such/item shall cover
the cost of all material, labour and plant to execute and complete the work‘as specified, described in
the Bills of Quantities or shown on the drawing(s). Any items omitted inshe‘schedule to complete the
work successfully must either be allowed for in the rate or a separate item should be entered if so
required.

Temporary Works
Main Access to Site

Add the following:

There will be no payment for the construction ¢f a temporary gravel road or the maintenance of the
existing road on the site. The contractor must make sure that any costs to access the site is included
in item (A1, B1 and C1) and (A2, B2 and C2) inithe Bill of Quantities of the contract data.

Existing Services
Add the following:

"For the exposure of existing'services, an item for the excavation of soft material by hand in cubic
meters has been provided for, The tariffs include all necessary payments for the excavation as
instructed by the engifieer. The tariffs will also include the backfilling and compacting of the materials,
the transport of all surplusymaterial, the safeguard of the excavations and any other works necessary
to complete the Works. Transport of up to 0.5 kilometres of the material will be included in the tariffs.

ENGINEERS OFFICE(SANS1200AB)

PSAB3 MATERIALS
PSAB3.1 Fagilities for the Engineer
a) Name boards
The Contractor shall supply and erect, to the satisfaction of the Engineer, one project boards
as shown on relevant drawings.
PSAB5 CONSTRUCTION
PSAB5.5 Survey equipment
The Contractor shall provide the following survey equipment for use by the Engineer.
a) Automatic level with tripod and staff
b) All steel and wood pegs, concrete, hammers, picks, etc that the Engineer may require.
c) Steel tape of length 50 m.
d) Measuring wheel
e) At least one survey assistants
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PSC
PSC5
PSC5.1

PSDB
PSDB3
PSDB3.1

PSDB3.2

PSDB 3.3

PSDB 3.5

PSDB 3.5.2

PSDB5

PSDB5.2

Contract

SITE CLEARANCE
CONSTRUCTION
Disposal of material (Subclause 3.1)

Material obtained from demolishing and unwanted excavated material, shall be disposed of away
from the site as indicated by the engineer.

EARTHWORKS (PIPE TRENCHES)
MATERIAL
Method of classifying (Sub clause 3.1.1)

The Contractor may use any method he chooses to excavate any class of matefial, butfhis chosen
method of excavation shall not determine the classification of the excavation! The|Engineer or his
Representative will decide on the classification of the materials. In the first iAstancesthe classification
will be based on inspection of the material to be excavated and on the critériagiven in PSD3.2.

Classification of excavation (Sub clause 3.1.2)

All material encountered in any excavations for any purpose.including restricted excavation will be
classified as follows:
a) Hard rock excavation

Hard rock excavation shall be excavation in matetial (including boulders exceeding 0.15 cubic
metres in individual volume) that cannot be efficiently removed without blasting or without
wedging and splitting or be in material, whichhcannot be excavated by a loader/backhoe or by
a scraper without prior ripping.

b) Intermediate excavation
Intermediate material will not besmeasured on this contract.
c) Soft excavation

Soft excavation shall be all, material not falling into the category of hard rock or calcrete
excavation.

Selected Granular Material

Add the following:

"Where appr@priate materials for backfilling are available in layers of 150 millimetres or more, the
materials will'be separated from the other materials for backfilling

Backfilling,;Material
Disposal of Surplus Material
Add the following:

The Engineer will decide which materials are unsuitable for backfilling. The rest of the materials must
be disposed at a site as indicated by the engineer

CONSTRUCTION

Minimum Base Widths

Outside diameter of pipe, mm Side allowance on both sides, mm
Above To Sides mm

- 125 300

125 700 300

700 1000 400

1000 2000 500

2000 - 600
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PSDB5.6

Suitable backfill material

It is likely that some of the material excavated from the trenches will not comply with Sub clauses 3.5.
Suitable material from other sections along the pipe route shall be used to complete the backfilling to
these trenches. The unsuitable material shall be removed from site and spoiled at the designated
spoil site as indicated by the Engineer.

PSDB5.10  Areas subject to traffic loads (Subclasses 3.5(b) and 5.7.2)
All trenches within the road reserves will be considered to be subject to traffic loads and the backfill
material and compaction in these trenches shall comply with the requirements of Sub clauses(3.5(b)
and

PSDB7 TESTING

PSDB7.1 Testing and compaction of backfill to trenches and reinstatement ofssurfaces
(Sub-Clause 5.7)
The Contractor must furnish the Engineer with compaction tests results to‘prove that the compaction
comply to the prescribed density. No single test result, which is below the specified density, will be
accepted.

PSDBS8 MEASUREMENT AND PAYMENT

PSDB8.1 Excavation (Sub Clause 8.3.2)
The rates for excavation shall include the cost of battefymof deep excavations to comply with the latest
OSH Act.
The rates for excavation of trenches shall also cover all costs of density testing to be borne by the
Contractor as specified in PSDB7.1 and the provisien of suitable backfill material from other
excavations where required.

PSG CONCRETE (STRUCTURAL) (SANS 4200 G)

PSG2 Interpretations

PSG2.1 Definitions (Subclause 2.3)
Under (a) add:
A Constructignal_joint"a joint required on account of constraints or convenience in the method of
construction ‘and that is not a movement, contraction or expansion joint.

PSG2.4 Exposure Condition (Subclause 2.4.1)
All Concrete on the Works shall be as specified for severe exposure condition.

PSG2.4 Strength Concrete (Subclause 2.4.2)
Grade 30MPa/19mm means strength concrete grade 30 MPa with 19 mm stone.

PSG2.4 Joints (Subclause 2.4.3)
Notwithstanding Subclause 2.4.3, designed joints will only be joints that are shown on the drawings.
Any other joints that are required by the contractor as a result of his construction constraints or for
any other reason, whether approved by the Engineer or not, will not be considered to be designated
joints as defined in Subclause 2.4.3, i.e. they will be considered to be non-designated joints.

PSG3 MATERIALS

PSG3.2 Cement
All cement used in the works shall be ordinary Portland cement complying with SANS 471.
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PSG3.2

PSG3.3

PSG3.4

PSG 3.4.1
PSG 3.4.1.1

PSG 3.4.1.2

PSG3.4.1.3

PSG 3.4.2
PSG 3.4.2.1

PSG3.4.2.2

PSG3.4.3

PSG3.5

PSG4

PSG4.1

PSG4.5

Contract

Storage (Subclause 3.2.3)

Cement shall be used in the order in which it is received. Unless approved by the Engineer, cement
kept in storage for longer than 8 weeks shall not be used in the Works. Any cement that contains
lumps that cannot easily be crumbled to powder between the fingers may not be used.

Water

Only potable water from an approved source may be used for mixing concrete.

Aggregates

The nominal stone size specified in the concrete grade (e.g. 30 MPa/40 mm) shall sneaft stone
conforming to the grading specified in SANS 1083 for the nearest equivalent size, i.e40 mm_means
stone that complies with SANS 1083 for 37,5 mm size. Aggregates with a shrinkage*higher than
130% will not be allowed.

Coarse Aggregate

Coarse Aggregate must comply with the 10%FACT requirements set for'durability.

The nominal aggregate size is the smallest of the 37.5-millimetre maximum particle size and 25% of
the slab thickness.

If the nominal aggregate size is larger than 26.5 millimetres)the coarse aggregate must consist of a
mixture of aggregates larger than 26.5 millimetres and aggregates smaller than 26.5 millimetres.

Fine aggregate
Fine aggregate may not contain more than 40% Silicon particles.

Adjustments must be made to the mixturesdesign if the Fineness Modulus of the fine aggregates
varies more than + 0, 2 during construetion,

Mixture Design

A complete concrete mixtareydesign must be submitted to the Engineer for approval before the
commencement of the works.

The Contractor must have sufficient cube moulds to make test cubes on a daily base on request of
the Engineer.

Care must besakenywith the design of the mixture, to limit bleeding to a minimum. Special attention
must be given to'the fine aggregate if bleeding occurs.

Admixtures (Subclause 3.5.1)

The use of admixtures will be subject to the approval of the Engineer.
The.information listed in Subclause 3.5.1 shall be provided.

PLANT

Mixing plant and vibrators (Subclauses 4.3 and 4.4)

Standby mixers and vibrators of adequate capacity and with an independent power unit. Unit shall be
maintained on site for immediate use in the event of breakdown of the regular mixers or vibrators or
failure of the power supply.

Formwork Ties (Subclause 4.5.3)

The use of sleeves for formwork ties through the walls of water-retaining structures will not be

permitted. Ties, when cast in, shall have some form of positive anchorage to prevent any rotation
when loosening formwork.
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PSG5

CONSTRUCTION

PSG5.1 REINFORCEMENT

PSG5.1.1 Fixing (Subclause 5.1.2)
Fixing of reinforcing bars by welding and heating of bars will not be permitted.

PSG5.1.2 Spacers
Spacers of approved design include approved plastic or other proprietary spacers, or purpose made
precast mortar blocks.
Where mortar blocks are being used, they shall be properly shaped so as to slip outfof position and
shall be made of the same mix as the mortar of the concrete in which they are to ‘be placed. The
mortar shall be well compacted by approved means into the moulds to result in blocks Wwith a density
of at least 2 300 kg/m; and which are free from honeycombing. The mortar blocks shall be cured in
water for at least 7 days. Blocks which have not been manufactured and cured, strictly in accordance
with these requirements, or which are in any other way considered unsatisfactory by the Engineer,
will be rejected and shall be removed from the site.

PSG5.1.3 Cover (Subclause 5.1.3)
In Subclause 5.1.3(a) amend the words bar or stirrup to read: bar, secondary reinforcement, tie
stirrup, tying-wire knots or wire ends.
Add to Subclause 5.1.3: (a) Tying wire may not encroach on the specified minimum cover by more
than a single strand thickness. The cover to steel reinforeement shall not be less than 40 mm.

PSG5.2 FORMWORK

PSG5.2.1 Classification of finishes (Subclauses5:2.1)
Formwork for formed concrete  surfaces against which backfill will be placed shall be rough.
Formwork for formed concrete surfacessshall be smooth, except where otherwise specified.

PSG5.2.1 Special Smooth Finish (Subclause 5.2.1 b)
All concrete surfaces, that will be exposed above the final ground levels shall have a special smooth
finish to a Degree of Aecuracy |I. The formwork used shall be high-grade, unblemished and regular in
size. Formwaork ties shall be placed in a regular pattern. The special smooth finish shall be an off-
shutter finish tosthe concrete such that no after treatment is required other than at the positions of
formwork ties.

PSG5.5 CONCRETE

PSG5.5.1.1 , General
The concrete mix design for strength concrete must be prepared in an approved laboratory, and the
results of actual test mixes must be submitted for approval together with 7-day and 28-day strength
test results. Special attention is drawn to the fact that the concrete mix used for water retaining
structures must provide a very dense and impervious concrete.
No concrete shall be cast until the mix designs have been approved by the Engineer. The Engineer
may call for revised mix designs at any stage during the Contract.

PSG5.5.1.2 Slump
The slump for vibrated concrete shall be a minimum of 30 millimetres and a maximum of 70
millimetres, and for hand-placed concrete, a minimum of 70 millimetres and a maximum of 120
millimetres.
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PSG5.5.1.3

Workability

If the necessary compaction of the concrete cannot be obtained, a better-quality aggregate must be
used. The use of more water or any addition of admixtures may not be considered without the written
permission of the engineer.

PSG5.5.1.4 Chloride Content
With reference to Table 4, efflorescence will not be acceptable on any exposed concrete surface.

PSG5.5.1.5 Durability
Add the following
“The water/cement ratio of all concrete mixes will not be more then 0,53.”

PSG5.5 Strength Concrete (Subclause 5.5.1.7)
With the exception of mixes weaker than 15MPa, all concrete for structural units/the Works shall be
considered to be strength concrete in terms of Subclause 5.5.1.7. Allstructural concrete shall be
according to the prescribed strengths.

PSG5.5 Strength Concrete (Subclause 5.5.3.1)
Add the following
“If concrete is mixed by hand, the limit of the quantity of,one single mix will be 0,25 cubic meters.
Mixing will take place on a waterproof surface. The.Cement'and Sand will be mixed thoroughly before
the addition of stone particles, where after the waterwill'be added last.

PSG5.5.8 Prevention and repair of plastic shrinkage cracks
The contractor shall take whatever Mmeasures are necessary to prevent plastic shrinkage cracking in
the concrete. Particularly on dryywindy days or hot sunny days the contractor shall make provision
for fine spraying of the concrete and“covering with black plastic sheeting. It may be necessary to
change the aggregates or the conerete mix proportions.
If plastic shrinkage cracking,oceurs, the cracks shall be closed up by re-vibrating the concrete with a
poker vibrator, within, about three hours of casting. Once the cracks have been closed, the concrete
shall be kept thoroughly. wet or covered with plastic sheeting for at least a further three hours.

PSG5.5.7 CONSTRUCTION JOINTS

PSG5.5.7.1 General
The edge)of joints, exposed to view in the finished structure, shall be formed with suitable beads to
provide a straight edge true to line and level. As soon as practical, but not before 15 hours after
plaging, the construction joint surface shall be prepared to receive fresh concrete. This preparation,
as specified in 5.5.7.3(a) to (d), shall be such as to improve all laitance or inert and strength less
material which may have formed and the specified chipping or sand blasting, shall be such as to
produce a roughened surface all over.
When concerting is interrupted, concrete surfaces shall be protected from the sun as specified in
Subclause 5.5.8(d) of by means of hessian kept damp until concerting is resumed.

PSG5.5.8 CURING AND PROTECTION

PSG5.5.8 Formed Surfaces (subclause 5.2.5)
In order to improve the effectiveness of the curing treatment, the specified minimum time for the
removal of the formwork shall be four days.

PSG5.5.8(d) Curing Compound
The use of membrane curing compounds will be allowed on vertical faces or steeply inclined faces
(i.e. steeper than 45° to the horizontal) of cast in-situ members of the structures subject to the
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contractor producing sufficient, satisfactory cube crushing strength test results where the crushing
strength of cubes which have been cured with the proposed curing membrane and left exposed to the
elements are compared with those of an equal number of water cured cubes. The crushing strength
of the cubes cured with the proposed membrane shall be at least 85% of the crushing strength of the
water cured cubes.

The timing of power-floating is critical to its success. Power-floating steel shall not commence until
the concrete can support the weight of a man without indentation and until the moisture sheen has
disappeared. Thus, several hours will have to elapse after concreting has been completed before
this operation can commence. Night work may therefore be required.

This main objective of power floating the mortar skim on the no-fines under drainage layér. is*to
achieve a plane, smooth surface. This need not be dense.

PSG5.5.10 CONCRETE SURFACES

PSG5.5.10 Screeded finish (subclause 5.5.10.2)
After placing and compacting, the concrete on a top (unformed) surface shall be struck off with a
template to the designated grades and tamped with a tamping beard to, compact the surface
thoroughly and to bring mortar to the surface, leaving the surface slightly ridged but generally at the
required elevation. No mortar shall be added, and noticeable surfaceirregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding)after the interfering aggregate
has been removed or tamped.

PSG5.5.10 Wood-floated finish (subclause 5.5.10.2)
Where wood-floating is ordered or scheduled, thegsurface shall first be given a finish as specified in
PSG5.6.1 and, after the concrete has hardened sufficiently, it shall be wood-floated, either by hand or
machine, only sufficiently to produce a uniforfn surface free from screeding marks.

PSG5.5.10 Steel-floated finish (subclause 5.5.10.2)
Where steel-floating is specified or scheduled, the surface shall be treated as specified in PSG5.6.1
except that, when the moisturéfilmyhas disappeared and the concrete has hardened sufficiently to
prevent laitance from being,worked to the surface, the screeded surface shall be steel-trowelled
under firm pressure to produce a dense, smooth uniform surface free from trowel marks.

PSG5.5.10 Power float finishy(subclause 5.5.10.2)
Where power floating.is specified or scheduled the surface shall be treated as specified in PSG5.6.2
except that when“the moisture film has disappeared, and the concrete has hardened sufficiently to
prevent laitanceg. form being worked in the surface, the screeded surface shall be power floated to
producé dense, smooth and uniform surface free of all trowel marks. In corners and areas of
restricted access the concrete surface shall be finished by steel floating in accordance in PSG5.6.1.
The timing of power-floating is critical to its success. Power-floating steel shall not commence until
theneoncrete can support the weight of a man without indentation and until the moisture sheen has
disappeared. Thus, several hours will have to elapse after concreting has been completed before
this operation can commence. Night work may therefore be required.
The main object of power floating the mortar skim on the no-fines underdrainage layer is to achieve a
plane, smooth surface. This needs to be done.

PSG8 MEASUREMENT AND PAYMENT

PSG8.1.1 Formwork
Add the following
“Edges of Blinding Layer”: No separate payment will be made for formwork to the edge of the
blinding layer. The rates tendered for concrete to be blinding layer shall cover the cost of such
formwork.
Kickers: Formwork to the edges of kickers will be measured as plain vertical or plain circular as
applicable (not as narrow widths).
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PSG8.1.2

Reinforcement (Subclause 8.1.2.2 and 8.1.2.3)

Notwithstanding the method of measuring and paying for reinforcement specified in Subclause
8.1.2.2 and 8.1.2.3, reinforcement will be measured and paid for as scheduled.

PSG8.1.3 Concrete (Subclause 8.1.3.3)
The rates for concrete shall also cover:
1. The cost of the preparation of design mixes by an approved laboratory and submission for

approval by the Engineer (PSG5-3.1)

2. The cost of non-designated joints (PSG2-2, 4)
3. Screeded finish of unformed surface as specified in PSG5-6,1 and
4 Wood-floated finish to exposed surfaces as specified in PSG5-6,2

PSG8.2.6 Items cast in concrete
Items cast in concrete will be measured by number separately for each type©fiitems
Notwithstanding Sub clause 8.2.6, the rate shall cover the cost of fixing inyposition and casting in the
item as construction proceeds, irrespective of whether the Contractor,cheoses to fix the item in the
formwork and cast it in directly or to box out a hole and group the item,in'subsequently.
The item will be measured and paid separately.

PSG8.4.4 Unformed Surface Finishes
The rates for unformed surface finishes shall covemtheicost of providing the respective surface finish
as specified in PSG5-6.

PSG8.5 Joints
Only designated joints as shown on_the,drawings will be measured for payment according to the
length of each type of joint constructed/(PSG2-4). The rate shall cost of all materials, labour and
plant required to construct each, type of joint specified on the drawings, including the cost of all
shuttering, treatment of théyjoint as specified in Subclause 5.5.7.3, the provision of chamfers as
specified where concretesis exposed, as well as testing the repairing where necessary.
Non-designated joints wilknot be measured for payment.

PSG8.8 (a) Grouting
Grouting,of baséplates and equipment bases will be measured by the volume of grout used.
The_rate shall cover the cost of the supply and floating in the grout under the plates to ensure solid
and complete filling of the gap.

PSG8.7 (b), #/Holding Down Bolts
Fixing of holding down bolts will be measured by number. The rate shall cover the cost of all things
necessary to ensure that the bolts are effectively and rigidly held in position during casting, complete
with sleeved pockets, all as detailed on the drawings.

RPSH STRUCTURAL STEEL WORK (SANS 1200 H)

PSH3 Materials

PSH3.1 Structural Steel. (Sub-clause 3.1.1)
Grade S355JR steel shall be used for all structural steelwork.

PSH3.6 Bolts
All nuts, bolts and washers used shall be of ISO Metric Grade 8.8 mild steel unless otherwise
specified as per SABS 135 :1989
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PSH5

Construction

PSH5.1.2 Shop Details
The Contractor shall provide shop details, in terms of Sub-clause 5.1.2, for the steel superstructure
units. The drawings shall be submitted for approval at least 2 weeks prior to commencement of
fabrication.

PSH5-3.1 Corrosion protection
Corrosion protection shall be in accordance with SABS 1200 HC as amended in PSHC 5.

PSH5.3.4 Welders
All welding shall be done by, or under the direct supervision of coded welders.

PSH5.5 Erection of Steel Columns
The steel columns shall be accurately aligned and leveled using a systém)ofilocking units to hold the
columns in their correct positions.

PSH8 Measurement and Payment

PSH8.1 Structural Steelwork and Corrosion Protection
Handrails, Walkways and ladders will be measured Separately by number, length or area, as
scheduled. Structural steelwork will be measuréd and“paid by lump sum. The rates tendered shall
include for the production of shop drawings, supply, fabrication, corrosion protection, transportation
and erection of the structural steelwork and crawl®beams. All plant, labour and materials necessary
for the proper completion of the structural steelwork, including fixing it to the concrete plinths, shall be
included.

PSL MEDIUM-PRESSURE PIPELINES,(SANS 1200 L)

PSL3 MATERIALS

PSL3.4 STEEL-, CAST IRON\AND METAL PIPES AND SPECIALS

PSL3.4.1 General
The working pressure for a special shall not be less than the highest working pressure in any
adjaceft pipe or fitting.
All"steel;cast iron and metal parts of pipes and fittings which are installed underground must be
wrapped with “Denso inner and outer uPVC tape” or similar approved material which is approved by
thesEngineer. All steel pipe pieces which are provided with screw-thread must be produced from
stainless steel type 316.
All steel pipes and steel accessories shall be “hot dip galvanised” as by the standard SANS 763
specifications prescribed.

PSI3.8.3 Flanges and Accessories
Add the following:
Flanges shall comply with SABS 1123 and have a minimum working pressure of 1 600 kPa, except
where otherwise indicated. Holes shall be drilled to Table 16 SABS 1123.
Any item of pipe work or special or valve, of which the flanges are incorrectly drilled, will be rejected.
The reaming of bolt holes to oversized dimensions to enable a particular item to fit will not be
allowed.
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All flanges shall be provided complete with bolts, nuts, washers and rubber O-rings or fibre insertions,
as appropriate. Compressed asbestos fibre insertions shall be not less than 1, 5 mm thick and shall
comply with BS 2815 Grade B.

PSL3.8.4 Loose Flanges
Add the following:
"Bolts and nuts must be of electroplated steel type and must comply with the applicable requirements
of SANS 135."

PSL4 PLANT

PSL 4.3 TESTING
Add the following:
The contractor must see to it that all test apparatus must be in a safe working) condition. Calibration
certificates of the pressure meters must be provided before any tests are‘accepted. The contractor
must make his own arrangements to get water for testing. All water costs foritesting purposes must
be included in the rate for the installation of the pipes.

PSLB BEDDING (PIPES) (SANS LB)

PSLB3 MATERIALS

PSLB3.3 Bedding
The bedding will be of the Class C type. Bedding and Blanket materials will only be imported if the
materials from excavation are not suitables

PSLBS8 MEASUREMENT AND PAYMENT

PSLB8.1.3  Volume of bedding material
The volume of imported bedding material will be measured net, excluding the volume occupied by the
pipe.
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C3.3.3 PARTICULAR SPECIFICATIONS
C3.3.3.1 PM: MASONRY
C3.3.3.2 PHS: HEALTH AND SAFETY SPECIFICATION
C3.3.3.3 GENERIC LABOUR — INTENSIVE SPECIFICATION
C3.3.34 SPEC BVMECHO01/5: GENERAL METALWORK
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PM

PM 1

PM 2

PM 3

PM 4

Contract

MASONRY
Scope

Materials, construction method and workmanship desired for masonry are explained in this
section. All activities in connection with masonry and plaster of structures are treated.

Material

The building-sand for mortar must comply with specification for sand for concreteg on
condition that all the sand can be screened through a 2,4mm screen.

The cement for mortar must comply with the same specification as for cement in_concrete.

Quality bricks should be thoroughly burnt to be hard and durable. A hard ringing sound
emitted when two bricks are struck together, indicates that bricks were™welliburnt. The bricks
should be true to size and shape, with straight edges and even surfaces. Bricks must comply
with the requirements as stipulated in the latest edition of SABS 227.

Platforms for mixing, wheelbarrows and pans which come in contact with the mortar must be
clean, watertight and none absorbed before any mortar issplaced/on or in it.

Brickwork

All brickwork must be done in English Bond, andino false headers may be used.

Bricks must be soaked in water before immediate use and the previous layer must also be
well wet before the next layer is mortared®Bricks must be well embedded in the mortar and
all the joints of each layer of bricksfmustsbé well cocked. Joints may under no circumstances
be thicker than 10mm and all verticaljoint and corners must be plumb.

Mortar

Measurements for mixing of mortar must be done volume units. Five units of sand to one unit
of Portland cement for masonry and plaster of walls and three units of sand to one unit of
Portland cement for.the plaster of concrete ceilings and beams, if not otherwise stipulated.

The ingredients,must be dry mixed until the mixture is uniform in colour and appearance.

There after water must be added with fine spray and the ingredients must be thoroughly
mixed.
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PHS HEALTH AND SAFETY SPECIFICATION

CONTENTS

SPEC BVH&S000 DEFINITIONS AND ABBREVIATIONS

SPEC BVH&S001 BACKGROUND

SPEC BVH&S002 SCOPE OF WORK

SPEC BVH&S003 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
SPEC BVH&S004 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
SPEC BVH&S005 PROJECT/SITE SPECIFIC REQUIREMENTS

SPEC BVH&S000 DEFINITIONS AND ABBREVIATIONS

Contract

“Act” —_means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

“AlA” - means an Inspection Authority approved by the chief inspector: Provided thatian inspection authority approved
by the chief inspector with respect to any particular service shall be an Approvedilnspection Authority with respect to that
service only.

“Client” —-means any person for whom construction work is performed;

“Client’s Construction Health and Safety Agent (Pr. CHSA)” - SHE Group, 5 Walter Sisulu Dive, Bloemfontein, 9301
represented by Francois du Toit / Jack Farao

‘Competent person” - means any person having.he knowledge, training, experience and qualifications specific to the
work or task being performed.

"Construction manager" means a competentiperson responsible for the management of the physical construction
processes and the coordination, administratien‘and management of resources on a construction site;

"Construction site" means a workplaceawhere construction work is being performed;

"Construction supervisor' .means a competent person responsible for supervising construction activities on a
construction site;

"Construction work" means any work in connection with -

(a) the eregtion, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or
anyssimilarsfructure;

(b) thetinstallation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a
personfalling;

(c) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

“Contractor’ —means an employer, as defined in section 1 of the Occupational Health and Safety Act, who performs
construction work and includes principal contractors;

"Designer" means-
(a) a competent person who-
(i) prepares a design;
(i) checks and approves a design;
(iii) arranges for a person at work under his or her control to prepare a design, including an employee of that
person where he or she is the employer; or
(iv)  designs temporary work, including its components;
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(b) an architect or engineer contributing to, or having overall responsibility for a design;

(c) a building services engineer designing details for fixed plant;

(d) a surveyor specifying articles or drawing up specifications;

(e) a contractor carrying out design work as part of a design and building project; or an interior designer, shopfitter or
landscape architect;

“Disaster Management Act” - means the Disaster Management Act, 2002 (Act No. 57 of 2002);

“Hazard identification”- means the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be executed;

“Health and Safety File” — means a file, or other record containing the information by the Construction.Regulations;

“Health and Safety Plan” —means a site, activity or project specific documented plan in accordance with the client’s
health and safety specification;

“Health and Safety Specification” —means a site, activity or project specific document prepared by the client pertaining
to all health and safety requirements related to construction work;

“HCA”- Hazardous Chemical Agents

“Medical Certificate of Fitness” - means a certificate contemplated in\Construction Regulation 7(8);

“SDS” - Safety Data Sheet

“Occupational Health Practitioner” - means an gccupational medicine practitioner or a person who holds a
qualification in occupational health recognized as such'by the South African Medical and Dental Council as referred to in
the Medical, Dental and Supplementary Health ServicéiProfessions Act, 1974 (Act No. 56 of 1974), or the South African
Nursing Council as referred to in the Nursing Act)1978/(Act No. 50 of 1978);

“Occupational Hygiene Survey” - means a Survey or Analysis on Hazardous Environmental Exposure e.g. Noise,
Lead, Asbestos, Airborne PollutantsgThermal'Stress, Hazardous Chemical Substances, etc. to Persons conducted by an
Inspection Authority Approved by‘the ‘Department of Employment and Labour for the Exposure identified, provided that
an inspection authority approved by the chief inspector with respect to any particular service shall be an Approved

Inspection Authority with reSpect to'that service only

“Occupational Hygiene” - means the anticipation, recognition, evaluation and control of conditions arising in or from
the workplace, whichimay €ause illness or adverse health effects to persons;

“OHSA” - means_ the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);
“OREP’” - Oceupational Risk Exposure Profile
“PPE” -'Personal Protective Equipment

“Method Statement” -means a document detailing the key activities to be performed in order to reduce as reasonably
as practicable the hazards identified in any risk assessment;

"Principal contractor" —means an employer appointed by the client to perform construction work;

“‘Risk Assessment” —_means a program to determine any risk associated with any hazard at a construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard.

“Structure” - means any building, steel or reinforced concrete structure
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“SACPCMP” - means the South African Council for the Project and Construction Management Professions

“Worker” - means any person who works in an employer’s workplace including an employee of the employer or
contractor, a self-employed person or volunteer;

“Workplace” - means any premises or place where a person performs work.

“Transmission or Transmitting” - is the passing of a pathogen causing communicable disease from an infected host
individual or group to a particular individual or group, regardless of whether the other individual was previously infected.

SPEC BVH&S001 BACKGROUND

This part of the specification has the objective to assist principal contractors enteringyiniodcontracts with
Nama Khoi Municipality that they comply with the Occupational Health and Safety (OH&S) Act, No. 85 of
1993.

Compliance with this document does not release the principal contractor from‘complying with minimum legal
requirements and the principal contractor remains accountable for the health”and safety of his employees
and those of his mandatories. Principal and other contractors should therefore insist that this portion of the
specification form part of any contract that he may have with other contractors and/or suppliers.

This section is the health and safety specification that_addresses all aspects of occupational health and
safety as affected by this contract. It provides the(requirements that principal contractors and other
contractors shall comply with in order to reduce thejrisks”associated with this contract that may lead to
incidents causing injury and/or ill health.

The Occupational Health and Safety Act, 4993 _(Act No 85 of 1993) together with its applicable Regulations
(‘the Act’) forms part of this Health and"Safety Specifications. Any word or expression to which a meaning
has been assigned in the Act shall“have the meaning so assigned to it unless the context otherwise
indicates.
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SPEC BVH&S002 SCOPE OF WORK

2.1 General Description of the Works:

The NAMA KHOI MUNICIPALITY intends to upgrade its Nababeep Wastewater Treatment Plant in Nababeep.
The Contract entails the following:

The works entails the following

. General plant refurbishment works
o Installation of stormwater drainage system to manage surface runofffand prevent
water accumulation.
Removing of sludge from drying beds and cleaning of site.
Installation of irrigation system and grassing.
General landscaping and manhole repairs.
Painting of all building structures.
Additional Refurbishments on Pump Stations
Additional Electrical Works
Installation of paving.
Epoxy painting of pumpstation floor.

O O O O O O O O

o Screw Pumpstation Structure
o Installation of a canopy structure overtheerew pumps.
Installation of handrails around the,structure.

O

o Minor concrete works.

o Grouting under screw pumps and canopy base plates.
. Clarigestors

o Sludge removal from Setitling tank no. 2

Installation of open ‘grid flooring and hand raked screen.

Minor concrete repair works.

Minor concreté works:

Demolition®f works.

Mechanicalrefurbishment of Clarigestor 2: Scraper and suction pipes.

O O O O O

. Biological Filters
o Cleaning and replacement of stone media.
o_ Minericoncrete repairs.
o ) Construction of retaining walls.

. Clarifiers
o Sludge removal.
o Installation of handrails around the structure.
o Mechanical works.

° Flocculation and Emergency Storage Tank.
o Sludge removal.
Installation of handrails around the structure.
Mechanical works.
Minor concrete repair works.
Installation of new mechanical equipment.

O O O O

. Old final Effluent Pumpstation.
o Sludge removal from sludge pump.
o Installation of handrails around the structure.
o Mechanical works.
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. Detention Tank.
Cleaning of the structure.

o

O O O O O O

o

Minor concrete repairs.
Minor concrete works.

Brickwork around existing valves
Construction of a concrete de sludge channel

Painting of the structure.
Piping works.
Mechanical works.

. Chlorine Contact Tank and Clean Water Pumpstation.
Cleaning of the structure.
Installation of handrails around the structure.

o

O O O O O O

Minor concrete repairs.
Minor concrete works.
Painting of the structure.
Piping works.
Mechanical works.

Also refer to the Design Report, Scope of work as per Bill of Quantities and Technical Specifications.
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SPEC BVH&S003 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

Contract

The Principal Contractor’s general duties in terms of this Health and Safety Specification are, but not limited
to, the following:

7. (1) A principal contractor must-
(a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site-specific
health and safety plan, based on the client's documented health and safety spe€ifications
contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement of
and for the duration of the construction work and which must be reviewed and Updated by the
principal contractor as work progresses;

(b) open and keep on site a health and safety file, which must include
all documentation required in terms of the Act and these Regulations, which must be made available

on request to an inspector, the client, the client’s agent or a contractor;fand

(c) on appointing any other contractor, in order to ensure compliance with the provisions of the Act-

(i) provide contractors who are tendering to perfofm) construction work for the principal
contractor, with the relevant sections of the health and safety specifications contemplated in
regulation 5(1)(b) pertaining to the construction work which has to be performed;

(i) ensure that potential contractors submitting tenders have made sufficient provision for health
and safety measures during the construction'process;

(iii) ensure that no contractor is"appainted to perform construction work unless the principal
contractor is reasonably satisfied that the contractor that he or she intends to appoint, has the
necessary competencies andiresources to perform the construction work safely;

(iv) ensure prior to work ecemmencing on the site that every contractor is registered and in good
standing with the ‘cempefsation fund or with a licensed compensation insurer as contemplated
in the Compensationifor Occupational Injuries and Diseases Act, 1993;

(v) appoint eaeh contractor in writing for the part of the project on the
consfruction site;

(vi) take reasonable steps to ensure that each contractor’'s health and safety plan contemplated
in sub regulation (2)(a) is implemented and maintained on the construction site;

(vii) ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the principal contractor and any contractor, but at least once
every 30 days;

(viii) stop any contractor from executing construction work which is not in accordance with the
client’s health and safety specifications and the

principal contractor’s health and safety plan for the site or which poses a threat to the health
and safety of persons;

(ix) where changes are brought about to the design and construction, make available sufficient
health and safety information and appropriate resources to the contractor to execute the work
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(d)

safely; and

(x) discuss and negotiate with the contractor the contents of the health and safety plan
contemplated in sub regulation (2)(a), and must thereafter finally approve that plan for
implementation;

ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as the
contractor’s health and safety plan contemplated in sub regulation (2)(a), is available on reguest.to an
employee, an inspector, a contractor, the client or the client’s agent;

hand over a consolidated health and safety file to the client upon completion of the construction work
and must, in addition to the documentation referred to in sub regulation (2)(b)sinclude a record of all
drawings, designs, materials used and other similar information concerning.the completed structure;

in addition to the documentation required in the health and safety filedn terms of paragraph (c)(v) and
sub regulation (2)(b), include and make available a comprehensive and updated list of all the
contractors on site accountable to the principal contractor, thefagreements between the parties and
the type of work being done; and

ensure that all his or her employees have a valid_medical certificate of fitness specific to the
construction work to be performed and issued bygan eccupational health practitioner in the form of
Annexure 3.

SPEC BVH&S004 OCCUPATIONAL HEALTH & SAFETY{MANAGEMENT

4.1 Notification of Construction Work

The principal contractor shall, where, the contract meets the requirements laid down in Construction

Regulation 4, prior to commenceément.of the works, notify the Department of Employment and Labour of the

intention to carry out construction work and use the form (Annexure A in the Construction Regulations) for the

purpose.

A copy shall be_kept onthe OH&S file and a copy shall be forwarded to the employer for record keeping

purposes. No(Construction activities may take place before Notification of Construction Work has been

submitteddo the Department of Employment and Labour and proof submitted to Client.

4.2 Structure and Organization of OH&S Responsibilities

4.2.1_“Overall Supervision and Responsibility for OHS

Contract

- The Client to ensure that the Principal Contractor, is appointed in terms of Construction
Regulation 5(1)(k), implements and maintains the agreed and approved OH&S Plan.

- The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to
ensure that his Employees (as defined in the Act) complies with the Act. Legal Compliance Audit
may be used for this purpose.
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- Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective

appointment forms
- The Construction Manager,

Assistant Construction Manager,

Supervisor and Assistant

Construction Supervisor/s to be appointed in terms of Construction Regulation 8.

- A Full-Time Safety Officer must be appointed in terms of Construction Regulation 8 and must be

registered with the SACPCMP

4.2.2 Additional (Specific) Responsibilities for OHS

The contractor shall note that it is a generic list only and is intended for use as a guideline.

Appointment

Section/Regulation

Delegation of Duties

Construction Manager

Construction Health and Safety Officer
Construction Supervisor

Risk Assessor

Fall Protection Plan Developer
Structures Supervisor/Inspector
Temporary Works Supervisor
Excavation Supervisor

Demolition Work Supervisor

Scaffolding Supervisor, Inspector. /Erector

Bulk Mixing Plant Supervisor

Crane Inspector

Construction Vehijcles/Mabile Plant Supervisor

Section 16 (2)

Construction Regulation) 8(1)
Construction Regdulation 8(5)
ConstructionsRegulation 8(7)
Construction'Regulation 9
Construction Regulation 10
Construction Regulation 11
Construction Regulation 12
Construction Regulation 13
Construction Regulation 14
Construction Regulation 16
Construction Regulation 20
Construction Regulation 22

Construction Regulation 23

Drivers/Operators ofi€onstruction Vehicles/Plant Construction Regulation 23

Electrical Installation and Appliances Inspector

Housekeeping Supervisor

Stacking & Storage Supervisor
Emergency/Security/Fire Coordinator
First Aider

Fire Equipment Inspector

Incident Investigator

Ladder Inspector

OHA&S Representative

Person Responsible for Machinery

Pressure Equipment Supervisor

Contract
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Hazardous Chemical Substances Supervisor ~ (HCS Regulations, CR 25)

Above appointments shall be in writing and the responsibilities clearly stated together with the period
for which the appointment is made. This information shall be communicated and agreed with the
appointees.

Competencies of all Appointed Personnel to be attached to Appointment and Placed on Health and
Safety File
The principal contractor shall, furthermore, provide Prince Albert Municipality with_ ap organogram of

all contractors that he/she has appointed or intends to appoint and keep this¥listi updated and
prominently displayed on site.

4.3 Communication & Liaison

4.3.1 OHA&S Liaison between the Employer, the Principal Contractor, the other€ontractors, the Designer and other
concerned parties shall be through the H&S Committee as per the procedures determined by the H&S
Committee.

4.3.2 In addition to the above, communication may be directly to the,Client or his appointed Agent, verbally or in
writing, as and when the need arises.

4.3.3 Consultation with the workforce on OH&S matters will be'through their Supervisors and H&S Representatives
(‘SHE — Reps’)

4.3.4 The Principal Contractor will be responsible for the‘dissemination of all relevant OH&S information to the other
Contractors e.g. design changes agreed with the €lient and/or its Agent on its behalf and the Designer,
instructions by the Client and/or his/her ageft; exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc:

4.3.5 The Principal Contractor must erect a,Health)and Safety Management Information Board at the entrance to
the Site / Site Office.

The following to be available as @Minimum:
* Relevant Permits_ for the work being performed
« Daily Safety Task®Instruction
* Relevant Safe Work Procedures & Risk Assessment
» Emergéney Procedure, Contact details and Protocol
» Healthyand Safety Statistics
« Daily Attendance Register of all personnel on site
» Safety Data Sheets of Hazardous Chemical Agents used on the day

4.3.6 "\ T'he'Principal Contractor will be responsible to continuously liaise with the Pr. CHSA on the project regarding
Health & Safety issues, findings and other related matters.
In addition, the Principal Contractor must after every Audit compile a corrective Action Plan in table form
which must be submitted to the Pr. CHSA.
The Corrective Action Plan must consist of the following headings: Findings, Action taken / to be taken, Date
closed out, Signature (of Safety Officer). The Construction Manager must also sign off on the Corrective
Action Plan before submitting.
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4.4 OH&S File

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a health & safety file on site at all

times that must include all documentation required in terms of the Act and Regulations and must also include a list

of all Contractors on site that are accountable to the Principal Contractor and the agreements between the parties

and details of work being done.

4.4.1 The following documents must inter alia be kept in the OH&S file:
e Health and Safety Management Plan
o Health & Safety Management Plan
o Health and Safety Management Plan Approval
o Transmittable Diseases Workplace Plan
o Pre-Start Site Checklist
o Appointments
o Organogram
o Legal Appointments
e General Policies and Procedures
o General Policies
» Health and Safety Policy
o General Procedures
= Emergency Procedure
¢ Emergency Telephone Numbers
» |ncident Investigation\Procedure
¢ Incident Investigation Monitoring Plan
o Work Method Statements
¢ Risk Assessments
o Baseline Risk’Assessment (Client)
o Baseline Risk.,Assessment (Contractor)
o Taskf Issue Based Risk Assessments
o [Ergonomic Assessments
o DSTi’s (Daily Safety Task Instructions)
o)’ Monitoring and Review Plan
¢ « Safe Operating / Work Procedures
o), Reqgisters
e . Machinery and Equipment
o Load Test Certificates
o Pressure Test Certificates
o Compliance Checks
o Vehicle Licenses
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e Personal Protective Equipment
o PPE Task Analysis
o Issue Registers
o Man-Job Specifications
¢ Incident Investigation Forms
o Internal Accident/ Incident Investigation Forms
o Annexure 1
o WCL1&2
o Behavioral Base Safety
o VFL Forms (Visible Felt Leadership Forms)
o Supervisor Checklist
o Planned Task Observation
e Health and Safety Representative Checklists
e Health and Safety Meeting Minutes
e Communication
o Department of Employment and Labour
* Notification of Construction Work
= Letter of Good Standing
= Sect 24 Incidents

* Non-Conformances
» Legal CompliancedRegister
= Audit Close-out' Reports
e Legal Register
o Acts and Regulations
o Section 37(2) Agreements
= _Client
= Sub-Contractors
o Client’s Health and Safety Specifications
e Training
o Attendance Register
© Induction Manual
o Ergonomic Training
o Competencies (Certificates)
o Toolbox
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e Hazardous Chemical Agents (HCA)
o HCA Registers
o Safety Data Sheets

e Audits
o Internal
o External

o Audit Findings / Non-Conformances Close-out Plan
e  Occupational Medicals
o ID’s of Personnel
o Annexure 3 Certificates
o Occupational Medicals Surveillance Program
e  Occupational Hygiene Surveys
o AlA Certificate
o Applicable Surveys
o Design Drawings
o Drawing Register
o Drawings
e Permits
o Permit to Work
o Lockout Permit
o Excavation Permit
o Work at Heights Permit
o Lifting Permit
e Transmittable Disease Prevention Documentation
o Transmittable Disease/Emergency Response and Prevention Plan
o Transmittable Disease Prevention Policy
o Transmittable Disease Risk Assessment
e Sub-ContractorsyPack
e Monthly Health\& Safety Statistics

164
Contract
Part C3: Scope of Works
Reference No. 35023.01/2026/01

C3.3
Construction




4.5 OHS Goals and Objectives and Arrangements for Monitoring and Review of OHS Performance

The Principal Contractor is required to maintain a DIFR of less than 1 and report on this to the Client on a monthly
basis.

4.6 Identification of Hazards and Development of Risk Assessments, Standard Working Procedures (SWP) and

Method Statements

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and
Method Statements for each activity executed in the contract or project (See Seetion,5 below “Project/Site
Specific Requirements”)

4.7 Arrangements for Monitoring and Review

4.7.1  Monthly Audit by Client
The Client and/or Agent on its behalf will be conducting mionthly “Audits to comply with Construction Regulation
5(1)(o) to ensure that the principal Contractor has implemented and is maintaining the agreed and approved
OH&S Plan.

If contractor is non-compliant according to Client's,Health and Safety Audit, the Client's Agent / Representative
may stop the work or a specific work activity,and request a re-audit that must be approved by the client and the
contractor will be held liable for the cost:

The Principal Contractor must compile.a/Corrective Action Report with evidence of close outs and submit to the
Pr. CHSA within seven (7) days‘of receiving the Audit Report.

4.7.2  Other Audits and Inspegtions by Client
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary.

The Principaly@ontractor must conduct a Monthly Internal Health and Safety Audit on their own health and safety
management system, and an Audit on all Sub-Contractors.

The"Audit must be conducted by an independent person of the contractor or contractor’s representative, which is
notyworking on the site, on condition that the person is qualified to conduct an Occupational Health and Safety
Audit.

4.7.3. A representative of the Principal Contractor must accompany the Client and/or Agent on all Audits and
Inspections and may conduct his/her own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results.
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The client’s representative / Agent must approve the Principal Contractor's Health and Safety Audit Template, to
be used, before work commences

4.7.4. Reports

4.7.4.1 The Principal Contractor is required to provide the Client with a monthly report.

4.7.4.2 The Principal Contractor must report all incidents where an employee is injured on duty to the extent that he/she:

> dies

> becomes unconscious

> loses a limb or part of a limb

> is injured or becomes ill to such a degree that he/she is likely eithendo die or to suffer a permanent

physical defect or likely to be unable for a period of at least 14 days ‘either to work or continue with the

activity for which he/she was usually employed
or where:

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substanceunder pressure took place

vV V V V V

machinery or any part of machinery fractures or failed resulting in flying, falling or uncontrolled moving
objects

> machinery ran out of control to the"Provincial Director of the Department of Labour within seven days.
(Section 24 of the Act & General Administrative Regulation 8.)

4.74.3. The Principal Contractof'is required to provide the Client with copies of all statutory reports required in terms
of the Act. The Principal Contractor is required to provide the Client with copies of all internal and external
accident/incident(investigation reports.

4.7.5. Review

4.7.5.1 The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each Production
PlaAning and Progress Report meeting as the construction work develops and progresses and each time changes
arexmade to the designs, plans and construction methods and processes.

4.7.5.2,T'he Principal Contractor must provide the Client, other Contractors and all other concerned parties with copies of
any changes, alterations or amendments.
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4.8 Site Rules and other Restrictions

4.8.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulatestthe OH&S
aspects of the construction.

4.8.2  Security Arrangements

4.8.2.1 The Principal Contractor must establish site access rules and implement and maintainsthese throughout the
construction period. Access control must include the rule that non-employees ‘will not be allowed on site
unaccompanied.

4.8.2.2 The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the
construction period.

4.8.2.3 The Principal Contractor must appoint a competent Emergency Controller who must develop emergency
contingency plans for any emergency that may arise on site astindicated by the risk assessments. These must
include a quartely practice/testing programme for the planst

4.9 Training

The contents and syllabi of all training requiredby4he Act and Regulations including any other related or relevant
training as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety
File.

4.9.1 General Induction Training

All employees of the Principal and other Contractors to be in possession of proof of General Induction training

4.9.2 Site Specific Inductionvlraining

All employees©f the principal and other Contractors to be in possession of Site Specific OH&S Induction training.

4.9.3 Other Training

4.9.3.1"All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in possession of
Competency Certificates & Medical Certificates of Fitness (Construction Regulation 23).

4.9.3.2 All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid proof of
training.
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4.9.3.3 OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the OH&S
Specification & the Risk Assessment/s):

e  General Induction (Section 8 of the Act)

e Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

e  Site/Project Manager

e  Construction Supervisor

e Health and Safety Officer

e  OH&S Representatives (Section 18 (3) of the Act)

e  Training of the Appointees

e  Working near or on water

e  Operation of Cranes (Driven Machinery Regulations 18 (11)

e  Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23)
e Basic Fire Prevention & Protection (Environmental Regulation 9 and,Construction Regulation 29)
e Basic First Aid (General Safety Regulations 3)

e  Storekeeping Methods & Safe Stacking (Construction Regulation 28)

e Emergency, Security and Fire Co-ordinator

e  Work and appointment Related training

4.10 Accident and Incident Investigation

4.10.1 The Principal Contractor is responsible for the investigation of all accidents/incidents where employees and non-
employees were injured to the extent thatwhe/she/they had to be referred for medical treatment by a doctor,
hospital or clinic. (General Administrative*Regulation 9)

4.10.2 The results of the investigationyto be entered into the Accident/Incident Register Annexure 1) (General
Administrative Regulation 9)

4.10.3 The Principal Contragctor,is responsible for the investigation of all non-injury incidents as described in Section 24
(1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to
prevent similar‘accidents in future.

4.10.4 The=Principal Contractor is responsible for the investigation of all accidents on Construction Site and keeping a
record of the results of such investigations including the steps taken to prevent similar accidents in future.
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411 H&S Representative

4.11.1 Designation of OH&S Representatives

Before commencing work, the Principal Contractor shall designate a competent Safety, Health and Environmental
representative (SHE Rep) who shall be acceptable to the Agent, to represent and act for the Contractor and Sub
Contractors.

It should be noted that the Principal Contractor is held responsible for the activities of the Sub Contractors. Failure of Health
and Safety measures by the Sub Contractor will revert directly back to the Principal Contractor.

The Contractor shall inform the Agent in writing of the name and address of the Contracter’s SHE Rep and of

any subsequent changes in the name and address of the SHE Rep, together with the scapeandlimitations of the

SHE Rep’s authority to actfor the Contractor.

The Contractor's SHE Rep shall make available to the Employer an all-hours telephone ‘ndmber at which the SHE Rep can be
contacted at any time in the event of an emergency involving any of the Contractor’s,employees, or other persons at the Works

4.11.2 Duties and Functions of the OHS Representatives

4.11.2.1 The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum monthly
inspection of their respective areas of responsibility*using a checklist and report thereon to the Principal
Contractor.

4.11.2.2 OH&S representatives must be includedsin accident/incident investigations.

4.12 Occupational Medicals

4.12.1 Principal Contractor must ensure that all employees have a valid medical certificate of fitness specific to the
construction workgto ‘be performed and issued by an occupational health practitioner as per Annexure 3 of
Construction Regulation, 2014 -Construction Regulation 7(1)(g)

Principal Contractor to ensure that Ergonomic Risks are included in the Medical Surveillance Program.

4.13 Fines & Penalties

4134y, Repeated non-conformances raised during Audits may be subjected to a Minimum Fine of R 250.00 per Finding
and a Maximum Fine of R 5,000.00 per finding.

4.13.2 The value of the fine will be recommended by the Pr. CHSA and Finally Approved by the Clent’s Project Manager
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4.14 Contractor Management

Contractors shall be appointed by the Principal Contractor in terms of Construction Regulation 7(1)(c)(v).

An agreement will be drawn up between the Principal Contractor and appointed contractor in terms of Section 37(2) of the
Occupational Health & Safety Act 85 of 1993.

The Agreement must include all Health and Safety aspects, requirements, etc. pertaining to the specific project. The
agreement must also indicate whether the contractor will make use of the Principal Contractor’s First Aidifacilities, if they
have less than 10 persons on site or does not have their own appointed and trained First Aider.

A list of all Contractors must be drawn up and displayed in the site office, indicating the name/of the ‘contractor, contact
person / responsible person, contact number and scope of work. The list must be updated ofi“a menthly basis and as the
work progress.

No Contractor may be appointed by the Principal Contractor, unless they are ifi,possession of a valid Letter of Good
Standing with the Compensation Commissioner (COIDA).

Every Contractor must provide the Principal Contractor with a site-spégifie:Health & Safety Plan and File. The Health &
Safety Plan will be evaluated and must be approved prior to the Contractoricommencing on site

All personnel of Contractors must, prior to commencement, submit taxthe Principal Contractor Occupational Medicals of all
their personnel who will be involve in the project.

The Principal Contractor will be responsible to moniter‘@achsContractor on site on an ongoing basis to ensure compliance
in terms of the Act and Regulations. Monthly Audits,will'be conducted on each contractor and reports kept on file.

To ensure Induction and Toolbox talks are‘done properly and kept on the same standard, all Contractors will fall under the

Induction Program and weekly toolbox talks of the Principal Contractor
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SPEC BVH&S005

PROJECT/SITE SPECIFIC REQUIREMENTS

5.1 Risk Management

The following is a list of specific activities and considerations that have been identified for the project and
site and for which Risk Assessments, Standard Working Procedures (SWP), management and(control
measures and Method Statements (where necessary) have to be developed by the" Pringipal

Contractor:

Contract

Part C3: Scope of Works
Reference No. 35023.01/2026/01

Site Establishment

Offices

Secure / safe storage for materials, plant and equipment

Ablutions

Sheltered eating area

Vehicle access to the site

Dealing with existing structures

Location of existing services

Demolition Work

Installation and Maintenance of temporary construgtion electrical supply
Adjacent land uses / surrounding property. exposures

Boundary and access control

Public liability exposures

Health risks arising from neighboring as'well as own activities and from the
environment e.g. threats byrdogsybees, snakes, lightning etc.
Ergonomic Risks

Exposure to noise

Protection againstdehydration and heat exhaustion

Protection fremwet and cold conditions

DealingWwith HIV//Aids and other diseases

Use ofportable electrical equipment
lLoading and offloading of trucks

Mantal and mechanical handling

Lifting and lowering operations

Working in elevated positions

Driving & Operation of Construction Vehicles and Mobile Plant

Use and Storage of Flammable Liquids and other Hazardous Chemical Agents

Excavation Work

Concrete works

Building Work (Brick Work, Plastering, etc.)
Electrical work and installation
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e Pipework and connection of pipes

¢ Mechanical works

e Signage

e Asdiscovered by the principal contractors’ hazard identification exercise

e Asdiscovered from any inspections and audits conducted by the client
or by the principal contractor or any other contractor on site.

e As discovered from any accident/incident Investigation

For all actions or activities above, the following will apply:

o ATask Specific Risk Assessment shall be conducted by the Risk Assessment Team consisting
of
at least the following people.
o Construction Health & Safety Officer
Construction Work Supervisor
Designer
Health & Safety Representative
Competent Person Relevant to Activity e.g. Excavation Work (Excavation
Supervisor), Steelwork or Concrete Work (Structure Supervisor), etc.

O O O O

e For all High-Risk Activities, a complete Work Methed Statement and Safe Work
Procedure will be compiled and approvedybyithe Pr. CHSA

e All personnel working on activity must receive training on Content of Documents compiled

¢ The Legal appointed person,wherecompetency is required according to the
Regulations, will have a CV indieating Knowledge, Experience, Training and
Qualifications (As per SAQA)

o All activities must be,continuously supervised by the appointed Competent person
relevant to activity.

The following are in particularirequirements depending on scope of works and will form a basis for
compliance audits.

. Administrative &Legal Requirements
Education,, Training & Promotion
Public Safety & Emergency Preparedness

Persenal Protective Equipment

1

2

3

4

9. Housekeeping
6. Working at Heights

7. Temporary Structures e.g. Formwork, Support work, Scaffold, etc.
8. Electrical Safeguarding

9. Emergency/Fire Prevention & Protection

10. Excavations (Foundations, Trenches, etc.)

11. Ladders and Tools

12. Cranes and Lifting Equipment
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13. Permits

14. Transport & Materials Handling
15. Site Plant & Machinery

16. Plant & Storage Yard

17. Occupational Health & Hygiene

18. Construction Activities
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C3.3.3.3 GENERIC LABOUR - INTENSIVE SPECIFICATION
The Contractor’s attention is drawn to the fact that it is an objective of the contract to maximise
the labour content of certain operations or portions thereof. In this regard, where the specified
work allows for a choice between mechanical or labour-enhanced means, the former shall
generally be kept to the practical minimum.
The Contractor shall submit on a monthly basis, daily labour reports to the Engineer indicating
the numbers of temporary personnel employed on the works and the activities on which they
were engaged.

C3.3.34 SPEC BVMECHO01/5: GENERAL METALWORK

1. SCOPE

This Specification covers the requirements for the supply, detailingyfabrication,
delivery, erection, testing and maintenance of all steelwork and aluminium in the
Contract.

2. DESIGN, MATERIALS AND MANUFACTURE

Materials

General

Unless otherwise shown on the drawingsger, scheduled, all steelworks shall be
fabricated from mild steel sections, and alljeinting and fixing bolts shall be supplied by
the Contractor.

Mild steel

All structural steelworks shall comply with the requirements of BS 4360. The grade of
steel used for trusses, bridges ands@ncillary structures shall be 43A.

Aluminium

All aluminium sheeting/shall be Grade M57S material anodized for coastal areas.
Structural sectionsybolts and nuts, shall be Grade D65S.

Stainless steel

All stainless-steel items shall be Grade 316 material.

Bolts and nuts

Bolts and nuts in their respective sizes shall comply with BS 4190. Bolts shall be of
Grade 4.6 and nuts of Grade 4 with threads of the ‘coarse pitch series”.

All nuts and bolts shall be Hot dip galvanized. Washers shall be provided at each nut
and generally shall comply with BS 4320 of “normal” diameter and shall be coated to
match the bolt and nut. Single coil square section spring washers - Metric series
(Type A) complying with ES 4464 shall be fitted to all nuts subject to vibration.

High strength friction grip bolts, if used, shall comply with the requirements of BS
3139, and their use and design shall be as specified in ES 3294 (Part 1) and BS 4604.

Manufacture

General

Contract

The steelwork shall be constructed, fabricated and erected in accordance with SABS
Standard Building Regulations and in accordance with details shown on the drawings.
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The Contractor shall prepare his own shop details and other necessary drawings
which shall be submitted in duplicate to the Engineer for approval. The Contractor
shall include with his shop detail drawings full details as to which welding procedures
he proposes to use.

Details are to be submitted at least one month before approval is required and no
work is to be carried out until approval is obtained.

The Contractor shall be responsible for all dimensions and details in his working
drawings and for the perfect fitting of all material supplied, and he shall replace at‘his
own cost any material which does not fit properly into position.

The checking of detail and working drawings by the Engineer shall not abselve the
Contractor in any way from inaccuracies of fitting.

Handrails, ladders, prefabricated flooring, etc
Handrails

Handrails shall be manufactured from steel tubing net less ‘than 34 mm outside
diameter for the two rails, and from tube 2.65 umghickyand not less than 42 mm
outside diameter for the preformed one piece stanchions. The bases of the stanchions
shall be preformed for platform or side and for horizontal or sloped mounting on
concrete or steel. The stanchion spheres shall be preformed to suit right angled or
other angled intersections all as indicated, on, the general arrangement drawings.
Stanchions shall be spaced at intervals not exceeding 2,0 m and all handrails shall be
supplied complete with fixing bolts, nuts, ete.

Where ‘heavy duty’ stanchions_are¥scheduled, they shall be manufactured from tube
3.24 mm thick and be not less{tham48 mm in outside diameter.

General Metalwork

All tubing and stanéhionsyshall be galvanized before erection and all joints shall be
welded after erection’of handrails. Welded joints shall be repaired with “Metalgalv” or
equal as specifiedyThe Contractor shall set and grout in fixing bolts.

Ladders

Ladders shall be manufactured in accordance with the details and general
arrangements shown on the drawings in lengths suitable for hot-dip galvanizing. All
ladders and their fixings shall be galvanized.

All'ladders shall be supplied completely with all necessary bolts, nuts and washers for
fixing.

Prefabricated open and chequer plate covers

Open grid steel covers and floor panels shall be pressure locked and welded as
‘Maclock” type “Eggcrate” or similar approved, and together with frames shall be hot-
dip galvanized to SABS 763 after manufacture.

All span bars shall have a depth of 40 mm and be of such width and at such spacing
that the maximum deflection of any bar under a 10 kN/m? uniformly distributed load
shall not exceed 1:360 of the clear span.

Under no circumstances will cutting and welding be permitted on Site.

Framing to open grid “Maclock” or “Eggcrate” covers or panels shall be assembled
and welded to the detail as shown on the drawings.
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Chequer-plate flooring shall be of 6 mm minimum thickness Aluminium “Treadplate”
flooring or similar approved with raised 5-bar pattern and lifting key holes at each end
of each plate.

Frames shall be of aluminium angle and bar welded together and as detailed on the
drawings.

Welding

All welding of steelwork shall be carried out in accordance with BS 5135., The
Contractor shall submit with his shop drawings full details of welding procedurest
Unless otherwise approved, no longitudinal or overhead welding shall be carried out
on Site. Site welding must be the minimum possible. Welders undertakingsmanual
welding of permanent steelwork shall be experienced competent artisanse

Painting/Protection coating

General and surface preparation

The provisions of SPEC BVMECHO01/4 apply.

All galvanized items which are intermittently or permanently in contact with sewage
shall be feather blasted after galvanizing, The surface shall be moisture-free and free
of soluble salt and airborne contaminants and“shall be painted with a twin pack
polyamide-cured high build epoxy coating,.as specified.

Cast iron items

All cast iron items to be installed uaderground or not exposed to view shall be twice
hot bitumen dipped, using différentisshading bitumen, inside and outside.

Cast iron items to be castiinta,Concrete shall be degreased using “Oakite 31" and
nylon brushes.

Cast iron items whieh are intermittently or permanently in contact with sewage shall
be blast cleanedbandpainted with a twin pack polyamide-cured high build epoxy
coating as specified.

Cast iron items which are exposed, but not in contact with sewage, shall be wire bush
cleaned and degreased. The surface shall be painted with one coat of aluminium
barrier coating and finished with universal enamel to give a dry coat thickness of at
least 110 micrometers.

Testing and inspection of corrosion protection

To be in accordance with SPEC BVMECHO01/4.

3. PLANT

General

The Contractor shall provide all plant that is necessary to install, test and commission
all items of equipment covered by this Specification.

4. INSTALLATION AND OPERATING REQUIREMENTS

Contract

The general requirements of SPEC BVMECHO1, where relevant, shall apply.
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5. TOLERANCES

Unless otherwise specified, the terms of SPEC BVMECHO01/6 shall apply, where
relevant.

6. TESTING/COMMISSIONING
Mild steel

The steel shall be tested in accordance with the relevant clauses of BS 4360 Part 1, at
the Contractor’s expense.

7. MEASUREMENT AND PAYMENT
General

The prices tendered for the steel items will be included for the*€ostwof protective
coatings as specified, unless a separate item is scheduled.

Steelwork general

Unless otherwise scheduled, steelwork will be measured by.anass of the steelwork as
erected, excluding wastage and fastenings.

The rate shall cover the cost of the supply, testing,fabrication, delivery and erection of
the steelwork, together with all operations_specified and for the supply and fixing of all
anchor/holding down bolts, bolts, nuts, washers and plates.

Where erection of steelwork on Sité'is_ measured separately as a lump sum, the sum
shall cover the cost of taking_delivery on Site, erection, making good and site
paintwork and fixing anchor/helding,down bolts, etc.

General Metalwork
Handrailing

Handrailing will be,measured by the length of the complete balustrade including top
rail, middle_railhand stanchions. The rate shall cover the cost of all materials and
fastenings supplied, for welding, erection and protective coatings.

Ladders

Ladders will be measured by number of specified lengths. The rate shall cover the
cost of all materials and fastening supplied, for welding, erection and protective
coatings.

Prefabricated open and chequer plate covers and flooring

The open grid or chequer-plate flooring covers or panels will be measured by area. The rates
cover the cost of all cutting and welding, etc., at the factory - prior to galvanizing if applicable -
and the cost of any protective coatings.

The framing will be measured by length of the edge. The rate shall cover the cost of the
supply and fixing complete including all cement mortar and bolts which may be required to
secure the frame.
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NAMA-KHOI MUNICIPALITY
BID/NC062/05/2026/2027
PROJECT NO: 35023.01/2026/01

REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS

C3.4 Management
C3.4 MANAGEMENT
C3.4.1 CONSTRUCTION PROGRAMME
C3.411 Format
The programme will be set up in collaboration with the Engineer:

In addition to the requirements of Sub-Clause 15 (3) of the General/Conditions of Contract, the
Contractors programme shall:

i) be in a bar chart form

i) show the various activities related to a time-chart indicating the sequence of performing the
works comprising the contract.

iii) indicate critical path activities
C3.4.1.2 Allowances

The Contractors programme shall take the following into consideration:

i) expected weather conditions

i) special non-working days ‘as stipulated in the Contract Data

iii) prioritisation of Item No. 41.1 (Page 105), De-sludging of Clarigestor No. 2, followed by Item
No. 4.10.1 (Pagex106), to facilitate the Engineer’s investigation and finalisation of the
Mechanical ,Works “design, without delaying the overall progress of the Works. These

activities_shallhbe executed concurrently with other contract activities and shall not delay the
overall progress of the Works.

C3.4.2 PROCEDURES DURING CONSTRUCTION
The Contractor to supply, keep up to date and keep the following documents on site on a daily
basis:

C3.4.24 A full set of the latest construction drawings to be on site permanently for use by the Engineer and
others.

C3.4.2.2 The Contractor to supply and keep on site and A4 triplicate site instruction book.

€3.4.2.3 The Contractor to supply an A4 duplicate diary on site. The Contractor to keep daily diary with at
least the following information.

- Weather condition

- Record of any accidents and detail

- Record of construction activities of the day
- Information of any strikes

- Any other relevant information

C3.4.3 SITE FACILITIES AVAILABLE

C3.4.31 Source of Water Supply
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The Contractor is to make his own arrangements for the supply of water. Water is available from
the municipality’s water network. The Municipality does not guarantee the sufficiency or continuity
of the supply, and no claims will be considered in this regard. The Contractor will be held
responsible for any wastage of water due to negligence.

C3.4.3.2 Source of Power Supply
The Contractor is to make his own arrangement for the supply of power.

C3.4.3.3 Location of Camp and Depot
The Contractor must make his own arrangements for a campsite. The Contractor shall miake’his
own arrangements for the accommodation of labour.

C3.434 Spoil Sites
No indiscriminate spoiling of material will be allowed. All unsuitable surplus, material shall be
removed from the site and to a suitable spoil site indicated by the Engineer.

C3.4.4 ABNORMAL RAINFALL
Refer to Contract Data — C1.2

C3.4.5 TIME RELATED ITEMS (Sub-Clause 8.2.2)
An approved extension of time (other than an extension of time granted in terms of Clause 12(8) of
the Special Conditions of Contract) will entitle sthe €ontractor to submit a claim for additional
payment. Any such approved additional payment will be made for proven additional costs for each
relevant time related item but will be limited to, @“maximum amount determined form the sum
tendered for such item and from the designated operation, the period stated for the completion of
the item or the tendered contract periodgas applicable.

C3.4.6 PROJECTBOARD (Sub-Clause(3.2:1)
The Contractor must make_provision for one project board as per the drawing bound in document.

C3.4.7 PROTECTION FROM STORMS AND FLOODS
The sum allowéd’ foriin‘the Bills of Quantities shall be deemed to be full compensation for any
damage to the' Works due to storms, rain, floods, stormwater or subsurface water.
Under no circumstances shall the Contractor be entitled to any additional payment in this regard.
The_Contfactor shall accept full responsibility and costs to handle water from any source on the
Site.

C3.4.8 EXISTING SERVICES
The Engineer will provide information regarding the location of the existing pipeline and
connections, but the:
Engineer does not accept responsibility for the accuracy of this information. The Contractor shall
make further investigations to determine the exact locality, size and depth of existing connections
before commencing construction to ensure that no damage is done to any existing pipes or fittings.
The Contractor shall take all reasonable precautions to protect existing pipeline/services during
construction and during relocation of such services.
Any pipe, cable, conduit or other services of any nature whatsoever indicated to the Contractor and
subsequently damaged as a result of the Contractor's operations shall be repaired and reinstated
forthwith by the Contractor or by the authority concerned, all at the expense of the Contractor and
to the satisfaction of the Engineer.
Whenever services are encountered which interfere with the execution of the Works and which
require be moving and relocating, the Contractor shall advise the Engineer who will determine the
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C3.4.9

C3.4.10

C3.4.11

C3.4.12

C3.4.13

Contract

extent of the work, if any, to be undertaken by the Contractor in removing, relocating, and
reinstating such services.

Any work required to be undertaken by the Contractor in the moving and relocation of services for
which no provision is made in the contract documents, or for which no applicable tender rates exist,
will be classed and paid for as "Daywork" as prescribed in the General Conditions of Contract.

The Contractor shall work in close co-operation with personnel of the Municipality controlling
services, which have to be protected, removed or relocated. No undertaking can be given as to the
exact time of commencement or of completion of the relocation, removal or protection of services,
which have to be carried out, by the Board or controlling authorities themselves. The Contractoris
to make allowance in his programme for this contingency.

Where services have to be removed or relocated or protected the Engineer will at the requést.of the
Contractor, notify or negotiate with the Municipality or authorities controlling those services, butdhe
Employer does not accept liability for any costs resulting from delays in the relocation,sfemoval or
protection of any service, or delays as a result of delays in negotiations. The sumgllowedifor in the
Schedule of Quantities shall be deemed to be full compensation for the location and protection of
existing services.

ACCOMMODATION OF TRAFFIC AND PUBLIC ACCESS

During all his operations and when using his machinery, plant and equipment, the Contractor shall
at all times take the necessary care to protect the public and to facilitate the traffic flow.

SETTING OUT OF WORKS

All setting out required to carry out the work shall bedindertaken by the Contractor. Setting out of
the Works to be priced for in the item provided.

SANITARY CONDITIONS

The Contractor shall ensure that, during the'period of construction, sanitary conditions prevail on
the site and surrounding areas. Unhy@ienicdehaviour that may cause contamination of the works
or the surrounding area is strictly prohibited.

CONSTRUCTION IN CONFINED AREAS

It may be necessary for the Contractor to work within confined areas and no additional payment will
be made for work done inyrestricted areas. The method of construction in these confined areas will
depend largely on_the Contractor's construction plant. However, the Contractor shall note that
measurement and payment will be only in accordance with the specified cross-sections and
dimensions, and that the tendered rates and amounts shall include full compensation for all special
equipment and“eonstruction methods and for all difficulties encountered during working in confined
areas andsnarrow widths, and at or around obstructions, and that no extra payment will be made
nor will@ny claim for additional payment be considered in such cases.

DENSITY TESTS / CONCRETE CUBES

The Contractor shall carry out his own density tests on each compacted layer, and these tests shall
be submitted to the Engineer for scrutiny and approval before commencing with the construction of
the following item.

The Contractor also needs to do his own concrete cube tests, which is to be handed to the
Engineer for scrutiny and approval. The Engineer may order that further, control tests are to be
taken.

The Engineer may order that control tests be taken by his own or another independent laboratory. A
provisional sum is provided in the Bills of Quantities to allow for the cost of control tests.

The sum allowed shall, however, be under the control of the Engineers and payment shall only be
made to the Contractor on receipt of proof of expenses incurred by the contractor for the tests, i.e.
payments to be made to an independent laboratory.

Should these control tests indicate failure to obtain the required standards, the cost of the tests
shall be for the Contractor’'s account. Cub/Density tests carried out be the Contractor in the normal
course of his work shall not be covered by this sum and shall be carried out at his own expense.
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The tendered rates in the Bills of Quantities shall be deemed full compensation for the testing of
materials.

C3.4.14 PRESSURE TESTS
The Contractor shall carry out pressure tests under the supervision of the Engineer on sections of
the pipeline. The Contractor must supply all the necessary equipment to execute the testing of the
pipeline, joints, connections and fittings on site. Full payment for installation of pipelines will only be
processed after completion of pressure tests. The maximum length of pipeline that must beftested
is 1.0km. All pipe sections to be tested at a pressure of at least 1,5 X the working pressure,of the
pipeline.
C3.4.15 COMMUNITY LIAISON OFFICER (CLO)
The CLO official shall be identified by the Employer to act as a liaisonfpersonrbetween the
Contractor and the persons to be employed. The liaison officer must be appaointed by a process of
appointment, and the job description is available from the Employer or.the Employers Agent which
must be communicated with him after appointment.
C3.4.16 LABOUR INTENSIVE ACTIVITIES
GENERIC LABOUR-INTENSIVE SPECIFICATION
The Contractor’s attention is drawn to the fact that it iStan,Objective of the contract to maximise the
labour content of certain operations or portions thereofy In this regard, where the specified work
allows for a choice between mechanical or labodr-enhanced means, the former shall generally be
kept to the practical minimum.
The Contractor shall submit on a monthlycbasis, daily labour reports to the Engineer indicating the
numbers of temporary personnel employedeon the works and the activities on which they were
engaged. The reporting shall be ontEPWP formats that will be provided at the site handover
meeting. These reports must be, submitted with Monthly Payment Certificate Claims, otherwise
payment will not be processed.
The normal rules and regulationsyin terms of the Labour Act must be adhered to. Minimum wages
for the region must be paid to'the labourers and formal Labour-contract documentation must be in
place during the construetion‘period.
The following activities‘must be executed with local labour:
i) The normal handling, installation and testing of water pipes.
i) Placing and preparation of bedding and blanket materials in pipe trenches.
iii) Compaction of bedding and blanket materials.
iv) Building of all manholes and concrete structures.
V) Final site clearance.
C3.4.17 CONCRETE MARKERS
Concrete markers will be placed by the contractor along the pipelines at 500m intervals and at
direction deviations. The markers must be precast or on site casted clearly in scripted with the letter
‘w’ (for water pipeline) at the top. The concrete must be reinforced with a minimum strength of 25
MPa and the marker must be installed at least 400mm underground and 600mm above ground.
C3.4.18 EXCAVATIONS OF TRENCHES
The following rules must apply for the excavation of trenches:
. The pipeline route will be set out 4.0m from the existing pipe line where necessary.
. Excavations must be done without damaging the existing pipeline.
. The maximum allowable open trench length is 500m.
. The trenches must be excavated according to the prescribed grade line with deviations of
not more than 3.5%.
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C3.4.19

CLASSES OF EXCAVATION (Sub clause 3.1.2)

All material encountered in any excavations for any purpose including restricted excavation will be

classified as follows:

i) Hard rock excavation
Hard rock excavation shall be excavation in material (including boulders exceeding 0.15
cubic metres in individual volume) that cannot be efficiently removed without blasting or
without wedging and splitting or be in material, which cannot be excavated by a
loader/backhoe or by a scraper without prior ripping.

i) Intermediate excavation
This class of excavation will not be applicable or measured in this contract.

iii}) Soft excavation
Soft excavation shall be all material not falling into the category of hard rock or iftermediate

excavation.
C3.4.20 MANHOLES
The rates for both chambers and manholes shall be measured as a unit and'shall cover the cost of
all items excluding pipe work. Included would be excavation, concreté work;brickwork (190mm
bricks) and precast concrete slabs with manhole cover and frame.
C3.4.21 QUALITY CONTROLL BY THE ENGINEER
Except for the quality control measures that must be implied byythe Contractor, the Engineer can
arrange and executed his own quality control inspections.‘lnvoices will be forwarded to Contractor
for payment and to claim with a 7, 5% mark-up.
C3.4.22 HEALTH AND SAFETY PLAN
In compliance with the Construction Regulations the Contractor shall, after performing a risk
assessment, prepare a health and safetyplan.for approval by the Employer.
The health and safety plan shall includegbut not be limited to, the following:
. The safety management structure including the names of all designated persons such as the
construction supervisor.and any other competent persons;
. Safety method statements and procedures to be adopted to ensure compliance with the
OHSA. Aspects,tobedealt with shall include:
- Publiewvehicular and pedestrian traffic accommodation measures;
- Control of the movement of construction vehicles;
- Thegstorage and use of materials;
- The use of tools, vehicles and plant;
- Temporary support structures;
- Dealing with working at height;
- Environmental conditions and safety requirements in working hazardous materials
including asbestos cement products;
- Security, access, control and the exclusion of unauthorised persons.
. The provision and use of temporary services;
. Compliance with wayleaves, permissions and permits;
. Safety equipment, devices and protective clothing to be employed;
. Emergency procedures;
. Provision of welfare facilities;
. Induction and training;
. Provision and maintenance of the health and safety file and other documentation;
Arrangements for monitoring and control to ensure compliance with the safety plan.
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C4.1. Available Information

C4.1.1. Disclaimer

This document sets out the results and conclusions derived from various investigations and testsidone on natural
materials encountered along the route.

The results of these investigations are given in good faith and there is no guarantee thatithese results are entirely
representative of all the materials and conditions that may be encountered, the{intention being to give an
indication of the materials and conditions most likely to be encountered.

The results of various tests carried out on materials taken from possible materialysources are given in good
faith and there is no guarantee that the results are entirely representative of all the materials available nor
that the estimated quantities of materials are correct, the intention being to'give an indication of the materials
most likely to be obtained from the source.

No responsibility for any consequence arising from variations betweenithe actual material properties and those
indicated in this document will be accepted.
The specifications and contract drawings shall always overruleithis'part of the contract documents.

C4.1.2. Climate

Nababeep has a typical semi-desert climate. The daytime temperatures are warm to hot, while it can also be cold
at night. The area is located in a predominantly. winter rainfall area, but the occasional summer thunder showers
do occur sporadically.

The average annual temperature for,Nababeep is 25° degrees and the average rainfall is about 72 mm of rain in a
year. It is dry for 298 days a year withian‘average humidity of 45% and an UV-index of 5.

C4.1.3. Geology

Within the Okiep district the country rock of Namaqualand Metamorphic Complex comprises the Okiep Group
(quartz-feldspar-biotiteagranulite and gneiss, pelitic schist, quartzite, amphibolite and calc-silicates), cut by the
Gladkop Suite (two phases of fine to medium grained quartz-microcline granite gneiss), the Klein Namaqualand
Suite (two phases ofl quartz-microcline-biotite granite gneiss, dated at 1210 Ma), the Spektakel Suite (three
phases of gqéartz-microcline granite, dated at 1170 Ma) and finally the Koperberg Suite (1070 Ma).

The Koperberg Suite comprises mainly diorite, anorthosite and norite in order of decreasing abundance.

Qthen rock’types include lesser syenite, shonkinite, quartz anorthosite, quartz diorite, biotite diorite, glimmerite,
hypersthene diorite and hypersthenite. Many of the Koperberg Suite bodies are entirely uniform, while others are
composite. There is some evidence for initial anorthosite, followed by progressively more basic types. Magnetite
iSya ubiquitous component and in places volumetrically important.

The hardness of the excavated material will vary with depth. On the surface soft material can be expected,
however solid granite and dolerite can occur beneath the surface which is sometimes difficult to remove.

Abovementioned description should give you a clear indication as to what to expect, but the Contractor must
under no circumstances be oblivious to his/her responsibilities in terms of the Contract Requirements.

Groundwater will not be a problem but can be problematic during winter months due to higher rainfall in winter
months.
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Contractor to liaise with local authorities for potential borrow pits and/or previous approved spoil areas.
C4.1.4. Traffic Information

Currently no vehicle traffic exists on the site with the exception of the municipal O&M personnel performing
routine operation and maintenance.

187
Contract C4
Part C4: Site Information Site information
Reference No. 35023.01/2026/01




	VOLUME 3
	T1.2 Tender Data
	F.1 General
	F.2 Tenderer’s obligations

	F.3 The Employer’s undertakings
	F.4.7 Price variations
	F.4.11        Acceptance or rejection of Tenders
	Annex F
	Table G1: Contractor grading designations and associated parameters
	T2.1  List of Returnable Documents
	T2.2 Returnable Schedules

	The tenderer shall insert in the spaces provided below a list of similar completed contracts awarded to him. Provide contactable references of clients and contracts.  Failure to complete this Schedule may result in the Tender not being considered. Ref...
	PART A
	INVITATION TO BID
	PART B
	TERMS AND CONDITIONS FOR BIDDING
	CERTIFICATION
	PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
	2.  SUB-CONTRACTING
	3. DECLARATION WITH REGARD TO COMPANY/FIRM
	3.7 MUNICIPAL INFORMATION
	Municipality where business is situated: ….………………………………………………. Registered Account Number: ………………………….


	SCHEDULE 23: CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB
	Attached hereto is my / our Contractor's Certificate of Registration with CIDB. My failure to submit the certificate with my / our tender document will lead to the conclusion that I am / we are not registered with the CIDB and therefore not eligible t...
	SCHEDULE 24: FORM OF INTENT TO PROVIDE A PERFORMANCE GUARENTEE
	REFURBISHMENT OF NABABEEP WASTEWATER TREATMENT WORKS
	SCHEDULE 26: FUNCTIONALITY SCORING SCHEDULE
	1. Bidders that are valid and responsive in terms of bid conditions will be evaluated for functionality on the following criteria:
	C2.1 Pricing Assumptions
	DRAWINGS ISSUED WITH THIS DOCUMENT
	PSG4 PLANT

	1. The cost of the preparation of design mixes by an approved laboratory and submission for approval by the Engineer (PSG5-3.1)
	2. The cost of non-designated joints (PSG2-2, 4)
	3. Screeded finish of unformed surface as specified in PSG5-6,1 and
	4. Wood-floated finish to exposed surfaces as specified in PSG5-6,2
	PSH  STRUCTURAL STEEL WORK (SANS 1200 H)
	PHS HEALTH AND SAFETY SPECIFICATION


	SPEC BVH&S000 DEFINITIONS AND ABBREVIATIONS
	SPEC BVH&S001  BACKGROUND
	SPEC BVH&S003 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
	SPEC BVH&S004 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
	5.1 Risk Management



