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TENDER NOTICE AND INVITATION TO TENDER

public works,
roads & transport

MPUMALANGA PROVINCE
REPUBLIC OF SOUTH AFRICA

TENDER NO. PWRT/2441/22/MP (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DISTRICT OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

The Mpumalanga Department of Public Works, Roads and Transport, invites tenders for PAVED ROADS
MAINTENANCE as and when required in the Ehlanzeni, Bohlabela, Gert Sibande and Nkangala Districts
of Mpumalanga Province for period of three years.

The CIDB Contractor Grading: 2CE to 5CE. The 1CE is not allowed. The 6CE and higher is also not
allowed.

Preferences are offered to bidders on submission of a valid B-BBEE Status Level Certificate.

The physical address for collection of tender documents is:

1. MBOMBELA
Riverside Government Complex, Building no 9, Government Boulevard, Mbombela, 1200
Tel: no. Mr. VS Ngobe 013 766 6339 or Mrs NN Ndlovu 013 766 8258 Fax No. 013 766 8455

2. MALELANE
24 Air Street, Malelane
Contact: Ms Margaret Zitha or Mrs DM Thobela: 013 790 0719 or 082 675 8748.
Fax No. 013 790 0514

3. MORETELE
TLC offices in Mammethlake Satellite Office at the Mammethlake Police Station Contact Mr.
Tshepo Ngwatle - (012) 721 3955

4. MIDDELBURG _
Department of Public Works, Roads and Transport
Cnr. Lillian Ngoyi and Dr Beyers Naude Streets — Old TPA Building, Upper ground floor, Office
numbers A20, 21 and 25. Contact: Lorraine Motebu or Donald Ndala or Ms Mendy Kabini— (013)
282 8776/9151. Fax No. 013 282 8776

5. ELUKWATINI
Elukwatini Sub Regional Offices
Office numbers A49 and A50 (Opposite Elukwatini Community Hall) Stand number 12 Extension
A, Elukwatini 1190. Contact: Mr. Z. Mkhonza or Ms B. Khathide. Tel: 017 883 1396/7

6. PIET RETIEF
(Cnr Wst-End and Kruger St)
Department of Public Works, Roads and Transport Building. Contact: Mr. Alex Shongwe. Tel: 017
826 1671. Fax: 017 826 0577.

7. KWAMHLANGA
KwaMhlanga Government Complex. Department of Finance, Building No. 12, Computer Centre.
Contact: Ms. TA Sibanyoni 013 766 4872, Ms Sophie Masanabo 013 766 4874, or Ms. Emily
Mnguni 013 766 4873 or Mrs TS Mabena 013 766 4875 Fax: (013) 947 2250

8. EVANDER
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Contract No. PWRT/2442/22/MP (B)

10 Cornell Road (Previously occupied by Evander Home Affairs Offices), Evander, 2280. Contact:
Mr. Andries Mahalangu or Mrs Martha Mahlangu or Mr. Nhlanhla Mavuso. Tel: 017 632
1607/1540/1549 Fax: 017 632 1395

9. BUSHBUCKRIDGE
Bushbuckridge Advice Centre, Department of Finance, Protea building (Old Telkom Building)
Contact: Mr. Cecil Tshabangu, Mr. Peterson Sithole. Tel: 013 799 1903/2123/2068
Fax: 013 799 0535

Documents may be collected during working hours between 08:30 and 13:00 and 14:00 and 16:00 from as
per tender advert.

A non-refundable tender deposit of R100.00 is payable in cash or by the bank guaranteed cheque made
out in favour of the Employer, payable at the above mentioned venues between 8:30 and 12:30 and 13:00
and 16:00, is required on collection of the tender documents.

Queries relating to issues in these documents may be addressed to:

Mr. Ronny Masia

Director Roads Maintenance

Mpumalanga Department of Public Works, Roads and Transport
Tel: 013 766 8524

Email: Ronmasia@mpa.gov.za

E-mail enquiries are the preferred during the tender period, so that responses can easily be distributed to
all bidders who attended the bid briefing.

A compulsory bidder briefing with Employer

Not applicable

The closing time for receipt of tenders is as per tender advert

Please Note that tender closures are only administered at the following Central Supply Chain Offices,
namely: MBOMBELA, PIET RETIEF, KWAMHLANGA, EVANDER, BUSHBUCKRIDGE AND
MIDDELBURG.

Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted.
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T1.2. TENDER DATA
1. GENERAL

In the Tender Data, project specific details are given against certain clauses of the Standard
Conditions of Tender as contained in Annex F of SANS 294 — Construction Procurement
Processes, Methods and Procedures.

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on
the Bidder's obligations and the Employer’'s undertakings in administering the tender process
in respect of the project under consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the
Standard Conditions of Tender.

2. TENDER DATA APPLICABLE TO THIS TENDER

F.1.1 The Employer for this Contract is:

Mpumalanga Department of Public Works, Roads and Transport
F.1.2 Tender Documents:

The tender documentation consists of the following:

(a) This Tender Document:

TENDER

T1: Tendering Procedures

T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data

T2: Returnable Documents

T2.1: List of Returnable Documents
T2.2: Returnable schedules and forms
CONTRACT

Part 1: Agreements and Contract Data

C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3 Form of Guarantee

Part 2: Pricing Data

C2.1: Pricing Instructions
Cc2.2: Bill of Quantities

Part 3: Scope of Work
C3: Scope of Work
Part 4: Site Information

C4: Site information
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Contract No. PWRT/2442/22/MP (B)

F.1.3 The Employer’s agent is:

Name: The works orders and site supervision will be done departmentally or by its representative
(Maintenance Consultants) as per the Department’s instruction. The Projects Management Unit (PMU) will
also assist as and when required.

F.1.4 The Employer’s right to accept or reject any tender offer:

The Employer is not obliged to accept the lowest or any tender offer.

F.2.1 Eligibility

A Bidder will not be eligible to submit a tender if:

(a)

(b)
(©)

(d)

()

¥

)

The Bidder submitting the tender is under restrictions or has principals who are under
restrictions to participate in the Employer's procurement due to corrupt or fraudulent
practices;

The Bidder does not have the legal capacity to enter into the contract;

The Bidder submitting the tender is insolvent, in receivership, bankrupt or being wound up,
has his affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of the foregoing;

The Bidder does not comply with the legal requirements stated in the Employer's
procurement policy;

The Bidder cannot demonstrate that he possesses the necessary professional and
technical qualifications and competent, financial resources, equipment and other physical
facilities, managerial capability, personnel, experience and reputation to perform the
contract;

The Bidder cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the
contract.

The bidder cannot demonstrate proof of registration with the Construction Industry
Development Board (CIDB) Grading class between 2CE and 5CE.

F.2.2 Site visit and clarification meeting

Not applicable

F.2.3 Pricing the tender offer
(a) Value Added Tax

The Vaiued Added Tax (VAT) rate shall be 15%, or as otherwise provided for by legislation.

(b) The successful Bidder shall be required to produce a VAT invoice that shall only be prepared once
measuremenis and valuations for work done in terms of the contract offer have been agreed with the

Employers agent and a certificate of payment issued.

(c) Payment of VAT to non-VAT vendors shall be processed from the month in which the Bidders liability

with the South African Revenue Services is effective.

F.2.4 A Tender offer shall not be considered if alterations have been made to the forms of tender data or
contract data (unless such alterations have been duly authenticated by the Bidder) or if any particulars

required therein have not been completed in all respects.

F.2.5 Alternative tenders

F.2.5.1 Aliernative Tender Offers from bidders will not be considered, because .the design is devised
specifically to enhance labour based methods of construction, and taking account of the specific availability
of materials on site.

Tender
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Contract No. PWRT/2442/22/MP (B}

F.2.5.2 A two-envelope procedure will not be followed.

F.2.6 Closing Time

The closing time for submission of Tender Offers is: as per tender advert.
Telephonic, telegraphic, telex, electronic or e-mailed tenders will not be accepted.

F.2.7 Tender validity

The Tender Offer validity period is 90 calendar days from the closing time for submission of tenders.
F.2.8 Access

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.
F.2.8 Return of Tender Documents

Not applicable.

F.2.10 Certificates

The following requirements shall be applicable to all bidders and non-adherence thereto shall result in an
automatic disqualification.

. Company / CC / Trust / Partnership registration certificates;
. Form of Offer and Acceptance
. Proof of Registration with the Construction Industry Development Board (CIDB)

F.3.4 Opening of Tender Submissions
The time and location for opening of the tender offers are:

Time: 12:00 Date: as per tender advert
Location / Venue: See below:

MBOMBELA
Riverside Government Complex, Building no 9, Government Boulevard, Mbombela, 1200
Tel: no. Mr. VS Ngobe 013 766 6339 or Mrs NN Ndlovu 013 766 8258 Fax No. 013 766 8455

PIET RETIEF

(Cnr Wst-End and Kruger St)

Department of Public Works, Roads and Transport Building. Contact: Mr. Alex Shongwe. Tel: 017
826 1671. Fax: 017 826 0577.

KWANMHLANGA

KwaMhlanga Government Complex. Department of Finance, Building No. 12, Computer Centre.
Contact: Ms. TA Sibanyoni 013 766 4872, Ms Sophie Masanabo 013 766 4874, or Ms. Emily
Mnguni 013 766 4873 or Mrs TS Mabena 013 766 4875 Fax: (013) 947 2250

EVANDER

10 Cornell Road (Previously occupied by Evander Home Affairs Offices), Evander, 2280. Contact:
Mr. Andries Mahalangu or Mrs Martha Mahlangu or Mr. Nhlanhla Mavuso. Tel: 017 632
1607/1540/1549 Fax: 017 632 1395

BUSHBUCKRIDGE

Bushbuckridge Advice Centre, Department of Finance, Protea building (Old Telkom Building)
Contact: Mr. Cecil Tshabangu, Mr. Peterson Sithole. Tel: 013 799 1903/2123/2068

Fax: 013 799 0535 )

MIDDELBURG
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_Contract No. PWRT/2442/22/MP (B)

Department of Public Works, Roads and Transport

Cnr. Lillian Ngoyi and Dr Beyers Naude Streets — Old TPA Building, Upper ground fioor, Office
numbers A20, 21 and 25. Contact: Lorraine Motebu or Donald Ndala or Ms Mendy Kabini — (013)
282 8776/9151. Fax No. 013 282 8776

4. ELIGIBILITY CRITERIA
The bidder will not be eligible to enlist on the database if:

1) The bidder is under restrictions or has principals who are under restriction to participate in the
Employer’s procurement due to corrupt or fraudulent practices;

2) The bidder cannot provide proof of being registered on the Central Supplier Database, in good
standing with respect to duties, taxes, levies and contributions required in terms of legislation
applicable to the work in the contract;

3) The bidder cannot demonstrate proof of registration with the Construction Industry Development
Board (CIDB) grading class between 2CE and 5CE.

5. CONDITIONS OF CONTRACT

Pre - Qualifying Criteria
Preference will be given to tenderers who satisfy the Targeted Enterprise Participation criteria with verifiable
BEE Certificates.

Tenderer / Bidder must have:
. BBBEE Status Contributor Level 1
. Exempted Macro Enterprise (EME)

6. EVALUATION REQUIREMENTS

Compulsory Returnable Documents

I ) Yes | No
1} Company Reaistration Certificate - |
Certificate of Authority for signature ]
‘ Certified copies of the ID documents of Directors / Shareholders / Partners
/ Sole Proprietor - 0
‘ 4) Active registration with the Construction Industry Development Board
(CIDB) Grading Class between 2CE and 5CE
| 5) Fully completed and sianed SBD Forms 1, 4,6.1,6.2, 8 and 9. . .
‘ 6) Copy of the Workmen's Compensation Registration Certificate (or proof of |
| payment of contributions in terms of the Compensation for Occupational Injuries
and Diseases Act No. 130 of 1993). Letter for tender purpose will be allowed. ‘
| 7) Fully completed Form of Offer [ |
8) Fully Completed Tender Document —\

NB: Failure to comply with compulsory returnabie documents stated above will result in a
disqualification of the bid

Returnable Schedules required only for tender evaluation purposes
1) Evaluation Form: Schedule of relevant plant and equipment (in the format provided)

2) Evaluation Form: Schedule of company's experience (in the format provided)

3) Curriculum vitae of key personnel
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Contract No. PWRT/2442/22/MP (B)

4) Valid BBBEE Certificate

5) Proof of c.;ualiﬁcations

6) Financial Status (Bank Rating)

7) References (provide contact details)

8) Contractor’s Health and Safety / Risk and Environmental plan

7. EVALUATION CRITERIA

The evaluation of the received tender will be based on BBBEE Level Contributor and Price. The
80/20 evaluation criteria will apply.

7.1 Functionality
Functionality will be scored on 100 point scale.

The sub-criteria are listed below:-

(a) (40 points) for Company’s previous experience in bridge

construction and maintenance (completed)

Nr | Attributes | Points |

1 R25 million and more worth of bridge maintenance and construction 40
projects

2 Between R20 million and R25 million worth of bridge maintenance and 30
_construction projects |

3 Between R15 million and R20 million worth of bridge maintenance and 20
construction projects :

4 Between R10 million and R15 million worth of bridge maintenance and ‘ 10

construction projects

|
5 Less than R10 million worth of bridge maintenance and construction [0
' projects | |

_Appointment letters/ or orders or both with completion certificates must be attached |

(b) (20 points) for the Head of Field Team experience in Bridge or Culvert construction and

maintenance

_ Nr_| Attributes jPomts
|
|
|

’ 5 or more years relevant experience in bridge maintenance with Brldge

maintenance and construction _

5 Between 3 and 4 years relevant experience in bridge maintenance with

| Bridge maintenance and construction

3 Between 2 and 3 years relevant experience in bridge maintenance with

Bridae maintenance and construction

4 Between 1 and 2 years relevant experience in bridge maintenance with ‘ 5

Bridge maintenance and construction |
Less than 1 years relevant experience in bridge maintenance with Bridge
maintenance and construction

CV of head of the field team must be attached

15
10
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Contract No. PWRT/2442/22/MP (B)

(c) (20 Points) for Availability of key relevant plant & equipment

. Nr _ Excavator, TLB, Crane Truck, 10m3 Tipper Truck | Points |
1 | 1x Excavator | 5

2 1x TLB _ 5

3 1x Crane Truck 5

4 | 2x10m3 Tipper Truck 5

j Proof of ownership and roadworthy certificatis:m_u-s_t be attached

(d) (20 Points) for Financial Status (Bank rating)

Nr Bank Rating - Points
1 Independent confirmation of the financial rating A-C 20
2 | Independent confirmation of the financial rating D-E 10
3 None 0

7.2 BBBEE Level Contributor

Twenty (20) points will be awarded to a tenderer for attaining BBBEE Status Level of Contributor in
accordance with the table below:-

BBBEE Status Level Contributor Number of Points
- 1 20
- 2 B 18 -
3 14 I
4 12
5 8
6 6
7 B 4
8 - 2
Non-compliant contributor 0

7.2 Financial Offer

A maximum of 80 points is allocated for price on the following basis:

Pt — Pmin
Ps=80{1 -——F—
P min

Where

Ps = Points scored for price of bid under consideration

Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid
Tender TS of TEO Tender Data
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F.3.18 Copies of Contract

The number of paper copies of the signed contract to be provided by the Employer is ONE.
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Contract No. PWRT/2442/22/MP (B)

Annex F: Standard Conditions of Tender

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement in
Board Notice 12 0f 2009 in Government Gazette No 31823 of January 2009)

F.1 General
F.1.1 Actions

The employer and each bidder submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are
listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the foliowing
definitions apply:

a) comparative offer means the bidder’s financial offer after the factors of non-firm prices, all
unconditional discounts and any other tendered parameters that will affect the value of the
financial offer have been taken into consideration.

b) corrupt practice means the offering, giving, receiving or anything of value to influence the action
of the employer or his staff or agents in the tender process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels.

F.1.4 Communication and employer’'s agent

Each communication between the employer and a bidder shall be to or from the employer's agent only, and
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a bidder. The name and
contact details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender Offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a contract.
The employer shall not accept or incur any liability tc a bidder for such cancellation and rejection, but will
give written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work
within a period of six months unless only one tender was received and such tender was returned unopened
to the bidder.
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Contract No. PWRT/2442/22/MP (B)

F.2 Bidder’'s obligations
F.2.1 Eligibility

Submit a tender offer only if the bidder complies with the criteria stated in the tender data and the bidder,
or any of his principals, is not under any restriction to do business with employer.

F.2.2 Cost of tendering

Accept that the employer will not compensate the bidder for any costs incurred in the preparation and
submission of a tender offer, including the costs of any testing necessary to demonstrate that aspects of
the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

F.2.7 Clarification meeting

Not applicable

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover
required in terms of the conditions of contract identified in the contract data. The bidder is advised to seek
qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful bidder, such duties, taxes and ievies
being those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

Tender T12 of T50 Standard Cenditions of Tender
Part T1: Tender Data
Reference no PWRT/2442/22/MP (B)



Contract No. PWRT/2442/22/MP (B)

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the bidder. All signatories to the tender offer shall
initial ali such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative tender offer is to be submitted
with the main tender offer together with a schedule that compares the requirements of the tender documents
with the alternative requirements the bidder proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract
data and described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the bidder. Signatories for bidders proposing
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the bidder's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects:
Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

F.2.15 Ciosing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of
delivery. The employer shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail,
unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.
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F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the total of the
prices or substance of the tender offer is sought, offered, or permitted. The total of the prices stated by the
bidder shall be binding upon the bidder.

Note: Sub-ciause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred bidder following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
bidder’'s commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk
assessment.

Should the bidder not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

F.3 The employer’s undertakings

F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the tender closing time
stated in the Tender Data and notify all bidders who drew procurement documents.
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_ Contract No. PWRT/2442/22/MP (B)

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each bidder during the
period from the date of the Tender Notice until seven days before the tender closing time stated in the
Tender Data. If, as a result a bidder applies for an extension to the closing time stated in the Tender Data,
the Employer may grant such extension and, will then notify it to all bidders who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it s
necessary to open a tender submission to obtain a forwarding address), to the bidder concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each bidder whose tender offer is opened, the total of his prices,
preferences claimed and time for completion, if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of bidders’ agents who choose to attend at the time and
place stated in the tender data and announce the name of each bidder whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of bidders, who score in the quality evaluation above the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to bidders
whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to bidders, or to any other person not officially concerned with such processes, information
refating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a confract, until after the award of the contract to the successful bidder.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a bidder to influence the processing of tender offers
and instantly disqualify a bidder (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) meets the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive. tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:
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Contract No. PWRT/2442/22/MP (B)

. Detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work,

. change the Employer's or the bidder's risks and responsibilities under
the contract, or

. affect the competitive position of other bidders presenting responsive

tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the
amount in words shall govern.

. If a bill of quantities (or schedule of rates) apply and there is an error in the line
item total resulting from the product of the unit rate and the quantity, the line item
total shali govern and the rate shall be corrected. Where there is an obviously
gross misplacement of the decimal point in the unit rate, the line item total as
quoted shall govern, and the unit rate will be corrected.

. Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the bidder's addition of
prices, the total of the prices shall govern and the bidder will be asked to revise
selected item prices (and their rates if a bill of quantities applies) to achieve the
tendered total of the prices.

Consider the rejection of a tender offer if the bidder does not correct or accept the
correction of his arithmetical errors in the manner described above.

F.3.10 Clarification of a tender offer

Not applicable

F.3.11 Evaluation of tender offers

F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate it using the tender evaluation method that is indicated in the Tender Data
and described below:

| F.3.11.2 1) Rank tender offers from the most favorable to the least favorable comparative offer
Method 1: 2) Recommend highest ranked tendered for the award of the contract, unless there |
| Financial Offer | are compelling and justifiable reasons not to do so.
| F.3.11.3 1) Score tender evaluation points for financial offer .
Method 2; 2) Confirm that bidders are eligible for the preferences claimed and if so, score tender
Financial offer evaluation points for preference.
and 3) Calculate total tender evaluation points.
preferences 4) Rank tender offers from the highest number of tender evaluation points to the
lowest.

5) Recommend bidder with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do
SO.

| F.3.11.4 1) Score quality, rejecting all tender offers that fail to score the minimum number of |

Method 3: | points for quality stated in the Tender data.
Financial offer | 2) Score tender evaluation points for financial offer. |
_and quality | 3) Calculate total tender evaluation points. |
Tender T16 of TS0 Standard Conditions of Tender
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Contract No. PWRT/2442/22/MP (B)

4) Rank tender offers from the highest number of tender evaluation points to the
lowest.

5) Recommend bidder with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do

s0.
F.3.11.5 1) Score qguality, rejecting all tender offers that fail to score the minimum number of
Method 4: points for quality stated in the Tender data.

Financial offer, 2) Score tender evaluation points for financial offer.

| quality and 3) Confirm that bidders are eligible for the preferences claimed, and if so, score tender

| preferences evaluation points for preference.
4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to the
lowest.
6) Recommend bidder with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do |

| | 80. |

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro = W1 x A where:

Nro = the number of tender evaluation points awarded for the financial
offer.

Wy = the maximum possible number of tender evaluation points

awarded for the financial offer as stated in the Tender Data.
A = a number calculated using either formulas 1 or 2 below as stated
in the Tender Data.

Formula Basis for comparison Option 1 Option 2
P - R
1 Highest price or discount 1+ ( = m)-) P/Pm
m
. o _ (P - Fn)
2 Lowest price or percentage commission/fee ( o ) PwlP
m
where:
Pm the comparative offer of the most favorable tender offer.

P the comparative offer of tender offer under consideration.

F.3.11.8 Scoring preferences
Confirm that bidders are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where bidders are not eligible for such preferences.

F.3.11.8 Scoring quality (functionality)
Score quality in each of the categories stated in the Tender Data and calculate tota! score for quality.
F.3.12 Insurance provided by the employer

If requested by the proposed successful bidder, submit for the bidder's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the bidder satisfies the legal requirements stated in the Tender Data.

Tender T17 of TS0 Standard Cenditions of Tender
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Contract No. PWRT/2442/22/MP (B)

F.3.13.2 Notify the successful bidder of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additional period. Providing the form of offer and acceptance does not contain any
qualifying statements, it will constitute the formation of a contract between the employer and the successful
bidder as described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful bidders
After the successful bidder has acknowledged the employer’s notice of acceptance, notify other bidders
that their tender offers have not been accepted.

F.3.15 Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c) other revisions agreed between the employer and the successful bidder, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful bidder for acceptance as soon as
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule
of deviations, if any). Only those documents that the conditions of tender require the bidder to submit, after
acceptance by the employer, shall be included.

F.3.17 Complete adjudicator’'s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

F.3.18 Provide copies of the contracts

Provide to the successful bidder the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

Tender T18 of TS50 Standerd Conditions of Tender
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
TENDER NO. PWRT/2441/22/MP/ (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DISTRICT OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

CIDB GRADING 6CE AND HIGHERPE

T2.1 List of Returnable Documents

The bidder must complete the following returnable documents:

—_

Returnable Schedules required for tender purposes

Record of Addenda to Tender Documents

Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole
Proprietor (Certified copies of Identity Documents in the case of Sole Proprietor)
Registration Certificates of entities — Joint VVentures / Close Corporation/ Partnership/
Company/ Sole Proprietor

Compulsory Enterprise Questionnaire

Proposed Amendments, Qualifications and Alternatives

Proof of registration with the Construction Industry Development Board (CIDB)

Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of
contributions in terms of the Compensation for Occupational Injuries and Diseases Act No.
130 of 1993)

Curriculum Vitae format of key personnel

Form of Offer

SBD Tender Documents (SBD 2, SBD 4, SBD 6.1, SBD 6.2, SBD 8, SBD 9,

Fully completed bill of quantities

Copy of COIDA (Compensation for Occupational Injuries and Diseases) registration
certificates, e.g. Letter of Good Standing. (Letter for Tender Purposes is also allowed)
An original valid Tax Clearance Certificate issued by the South African Revenue Services.
B-BBEE Status Level Verification Certificates (Original or certified copies)

w >
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Other documents that will be incorporated into the contract after award

A. Execution Programme
B. Contractors’s Health and Safety Declaration
C. Contractor's Safety Plan
D. Pro-forma Notification form in terms of the Occupational Health and Safety Act 1993,
Construction Regulations, 2003
Tender T19 of TS50 T2.1
Part T2: Returnable Documents Returnable documents
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

[ / We confirm that the following communications received from the Employer or his representative before
the date of submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer.

ADD.

No DATE TITLE OR DETAILS

1

SIGNATURE: ..o e DATE: ...,
(of person authorised to sign on behalf of the Bidder)

Tender T20 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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C- CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the bidder by ticking the appropriate box hereunder. The bidder must complete the
certificate set out below for the relevant category.

0 (n ' (nn (Iv) v) |
Company Close Partnership Joint Venture Sole Proprietor
| - Corporation

L e e , chairperson of the Board of Directors of
........................................................................... , hereby confirm that by resolution of the Board {copy
attached) takenon ..., 20......,

MI/IVIS e et , acting in the capacity of
..................................................................................................... , was authorised to sign all documents in

connection with this tender and any contract resutlting from it on behalf of the company

Signature of Chairman: ....... ......... .. e

Signature of Signatory: ....... ......... ... ... ...

As Witnesses:

L e Name in Block Lefters...............coociiiiiiie
2 L Name in Block Letters .........cccoocovieiiiiii .
Date: .

Tender T21 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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(n CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as ................ccco oo
hereby authoriSes MITIVIS. ... et ,
acting in the CapaCity OF ..o e e ,
to sign all documents in connection with the tender for Contract No ...

and any contract resulting from it on our behalf.

Signature of SIgNatory: ...
As Withesses:
T Name in Block Letters.........cocooooiviiic
e Name in Block Letters..........ooooveeiiiiien i
Date: ...

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests
the direction of the affairs of the Close Corporation as a whole.

Tender T22 of T45 T21
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().  CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key members in the business tradingas............................................
hereby authorises MITIVIS ... e ,
acting in the Capacity Of ... e e ,
to sign all documents in connection with the tender for Contract No ...

and any contract resulting from it on our behalf.

SIgnature Of SIgNatOrY: ..o e e
As Witnesses:
T Name in Block Letters ..........ccooooeiiiiiie
e, Name in Block Letters ........cocoeeiiviiiiiicccee,
Date: ... ..

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon who rests
the direction of the affairs of the Partnership as a whole.

Tender T23 of T45 T2.1
Part T2: Returnable Documents Returnable documentis
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(v CERTIFICATE FOR JOINT VENTURE

We, the undersigned, being the key members in the business trading as

to sign all documents in connection with the tender for Contract NO ...
and any contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories
of all the partners to the Joint Venture.

Signature of SigNalory: .. i
As Witnesses:
3 PR Name in Block Letters .........ccoi i
2 Name in Block Letters ........cooveeiiv i
Date:

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE,

NAME AND CAPACITY

Lead partner

Note: This certificate is to be completed and signed by all of the key partners upon who rests
the direction of the affairs of the Partnership as a whole,

Tender T24 of T45 T2.1
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V) CERTIFICATE FOR SOLE PROPRIETOR

e , hereby confirm that | am the sole owner of the
BUSINESS TratiNg @S: ....eiiiieii it

SIgnature of SOIE OWNEI ... i e e

As Witnesses:

L e Name in Block Letters ..o
e e Name in Block Letters ...
Date: ...

Tender T25 of T45 T2.1
Part T2: Returnable Documents Returnable documents

Reference no PWRT/2441/22/MP (B)



D. REGISTRATION CERTIFICATE OF AN ENTITY

[Important note to Bidder: Registration Certificates for Companies, Close Corporations and
Partnerships, ID documents for Sole Proprietors, must be inserted here. In the case of a Joint
Venture, a copy of a duly signed Joint Venture Agreement must be included]

Tender T26 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, séparate enterpris_e
_guestionnaires in respect of each partner must be completed and submitted.

Name of enterprise: . ... o . i e e e e

Section 1:

I;ction 2: VAT registration number, if any:

| Section 3: CIDB registration number, if any:

| Section 4: Particulars of sole proprietors and p:ﬂ'ners in partnerships
| Name*

identity number*

Personal income tax number*®

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:

Company registration number

Close corporation number .

Tax reference number

Particulars of companies and close corporations

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently

or has been within the last 12 months in the service of any of the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the
National Council of Province

a member of the board of directors of any
municipal entity

an official of any municipality or municipal
entity

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999 (Act
1 of 1899)

a member of an accounting authority of any
national  or provincial public entity

an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor,

Status of service

artner. director. manader Name of institution, public office, {tick appropriate
partner, ’ ger, board or organ of state and position column)
principal shareholder or held " Within last
stakeholder current | tiinsas
12 months
B _ . | I
| i
L | | |
Tender T27 of T45 T2.1
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*insert separate page if necessary

Section 7: Record of spouses, chiidren and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal council an employee of any provincial department,
a member of any provincial legislature national or provincial public entity or
a member of the National Assembly constitutional institution within the meaning of the
or the National Council of Province Public Finance Management Act, 1999 (Act 1 of
a member of the board of directors of 1999)
any municipal entity a member of an accounting authority of any
an official of any mun]cipa“ty or national or provincial pLIb”C entity
municipal entity an employee of Parliament or a provincial
legislature
|
Name of spouse, child or | Name of institution, public office, Status of service
parent | board or organ of state and position (tick appropriate
held | column)
| current | Within
| last 12
| | | months |

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:

i} authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our.tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004,

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud
or corruption; [

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the bidders or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best
of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
Tender T28 of T45 T2.1
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F. PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, qualifications or alternatives but should the Bidder desire
to make any departures from the provisions of this contract he shall set out his proposals clearly
hereunder. The Employer will not consider any amendment, alternative offers or discounts unless forms
(a), (b) and (c) have been completed to the satisfaction of the Employer).

| / We herewith propose the amendments, alternatives and discounts as set out in the tables below:

(a) AMENDMENTS & QUALIFICATIONS

PAGE, CLAUSE OR PROPOSED AMENDMENT OR QUALIFICATION
ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The Bidder must give full details of all the financial implications of the amendments and
qualifications in a covering letter attached to his tender.]

(b} ALTERNATIVES

PROPOSED

ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer
for time for completion are acceptable and should be listed here.

(2) Inthis tender, alternative designs offered by the bidder are not acceptable and will not be
considered.

Tender T2Q of T45 T2.1
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(c) DISCOUNTS

ITEM ON WHICH
DISCOUNT IS OFFERED

DESCRIPTION OF DISCOUNT OFFERED

[Note: The bidder must give full details of the discounts offered in a covering letter attached to his tender,
failing which, the offer will be prejudiced]

SIGNATURE. Lo,

. DATE:
(of person authorised to sign on behalf of the Bidder)

Tender

T30 of T45
Part T2: Returnable Documents
Reference no PWRT/2441/22/MP (B)
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G. PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY DEVELOPOMENT BOARD
(CIDB)

[Certified copy of a valid Construction Industry Development Board (CIDB) certificate should be
inserted here}

Tender T310fT45 T21
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H. COPY OF WORKMENS’ COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF
PAYMENT OF CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL
INJURIES AND DISEASES ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s
Compensation Commissioner to be inserted here]

Tender T32 of T45 T21
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. SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of work of similar nature recently successfully executed by myself / ourselves

Employer: Contact
Person and
Telephone Number

Consulting Engineer:
Contact Person and
Telephone Number

Nature of Work

Value of
Work
(inclusive of
VAT)

Date
Completed or
Expected to
be Completed

SIGNATURE: ...............
(of person authorised to sign on behalf of the Bidder)

Tender

T33 of T45

Part T2: Returnable Documents
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J. SCHEDULE OF KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought
in from outside the local community if such personnel are not available locally.

The Bidder shall list below the personnel which he intends to utilize on the Works, including key personnel
which may have to be brought in from outside if not available locally.

Category of
Employee:

Number of Persons

Key Personnel, Part
of the Contractor’s
Organisation

Key Personnel to be
imported if not
available locally

Unskilled Personnel
to be recruited from
local community

HDI NON-HDI

HDI NON-HDI

HDI NON-HDI

Site Agent, Project
Managers

‘Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors, etc

Artisans and other
Skilled workers

Plant Operators

Unskilied Workers

‘Others:

SIGNATURE: ...

(of person authorised to sign on behalf of the Bidder)

Tender

T34 of T45

Part T2: Returnable Documents
Reference no PWRT/2441/22/MP (B)
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K. CURRICULUM VITAE FORMAT OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

Signature of person named in the schedule Date
Tender T35 0of T45 T2.1
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L. SCHEDULE OF TOOLS AND EQUIPMENT

The following are lists of major items of relevant tools and equipment that l/we pr_esently own or lease
and will have available for this contract or will acquire or hire for this contract if my/our tender is
accepted.

The relevant major tools expected for this project may include the following, diamond cutters,
compressors, jack hammers, saw cutters, wheel borrowers, pick and shovel, broom, transport etc.

(a) Details of major tools and equipment that is owned and immediately available for this contract.

| Quantity . Description, size, capacity, etc.

Attach additional bages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is
acceptable.

@ Quantity Description, s_i_ze_, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Paosition
Bidder
Tender T38 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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M. TAX CLEARANCE CERTIFICATE

IMPORTANT NOTES:

1. The following is an abstract from the Preferential Procurement Regulations 2001 promulgated with
the Preferential Policy Framework Act No 5 of 2000:

"Tax clearance certificate

16. No contract may be awarded to a person who has failed to submit an original Tax Clearance
Certificate from the South African Revenue Service (“SARS") certifying the taxes of that person to
be in order or that suitable arrangement have been made with SARS."

2. The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be
completed by the bidder in every detail and submitted to the Receiver of Revenue where the
bidder is registered for income tax purposes. The Receiver of Revenue will then furnish the bidder
with a Tax Clearance Certificate that will be valid for 6 months from date of issue. This Tax
Clearance Certificate must be submitted in the original with the tender that is before the
closing time and date of the tender.

Each party to a Consortium/Joint Venture/Sub-contractors must complete a separate Tax
Clearance Certificate.

Failure to submit an original and valid Tax Clearance Certificate, or certified copy thereof,
will invalidate the tender.

3. An example of the Application for Tax Clearance Certificate which Bidders may use to apply for
the Tax Clearance Certificate is included hereafter and is available at any Receiver's Office.

Tender T37 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE]
(IN RESPECT OF TENDER) w............ [ EXAMPLE]

1. NAME OF TAXPAYER/TENDERER:

2. TRADENAME: . ... ..l

| 3. IDENTIFICATION No. (if applicable) ‘ | ‘ ‘ ‘ ‘

4. COMPANY/CLOSE CORPORATION REG No. : B \ L_' | \ | _ |

5. INCOME TAX REFERENCE No.

6. VAT REGISTRATION No. : CTTTTTTT1 |

7. PAYE EMPLOYERS REG No. (if applicable) - [T T T ] BB

NB: Copy of the tender request must be attached to this application.

CONTACT PERSON REQUIRING TAX CLEARANCE CERTIFICATE:

SIGNATURE: ... coovvvvcevercveveveressonnses s

NAME 5 oo

TELEPHONE NUMBER .~ CODE: .o, NUMBER: ..o
JADDRESS e e
DATE 20

Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his
discretionary powers in favour of any person with regard to any interest, penalties and/or additional tax leviable
due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person.

NAME OF PERSON RESPONSIBLE FOR CONTRACT: ....oitiioooeeoeee oo

(ST 5.1) March 1999

NB: This is a pro forma application form that has to be submitted to SARS to enable them to
issue the required Tax Clearance Certificate. The original and valid Tax Clearance
Certificate furnished by the Receiver of Revenue must be submitted with the tender (to be
attached to the next page).

Tender T38 of T45 T2A1
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TAX CLEARANCE CERTIFICATE

[Tax Clearance Certificate obtained from SARS to be inserted here]

Tender T39 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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N. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE

[Attach proof by inserting original or certified copy of B-BBEE status level contributor
certificate]

Tender T40 of T45 T21
Part T2: Returnable Documents Returnable documents
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O. EXECUTION PROGRAMME

The bidder is not required to provide an execution programme.

The contractor will however, be required to submit an execution programme for each order placed by the
client.

Furthermore, the contractor will be required to provide such a programme within 7 days after receipt of
an order, and establishment must occur within 7 days after receipt of an order (patchwork order) and 14
days for other major works. Failure to comply will result in the payment of penalties or withdrawa! of the
order.

Tender T41 of T45 T21
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P. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied
that the Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2003.

To that effect a person duly authorised by the bidder must complete and sign the declaration hereafter in

detail.

Declaration by Bidder

1

No

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Reguiations 2003.

I hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following:

(@) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ... *Yes / No

©) From outside sources by appointment of competent specialist subcontractors

as detailed in 4(c) hereafter: ... *Yes /
(* = delete whatever is not applicable)
Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor
and construction safety officer as defined in Regulation 6, and competent persons as defined in

Regulations 7, 8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who
will form part of the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

Tender
Part T2:
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(a)

(©

Details of training of persons from my company's own resources {or to be hired) who still have to
be trained to achieve the necessary competency:

(i By whom will training be provided? ...
(i) When will training be undertaken? ...

(i)  List the positions to be filled by persons to be trained or hired: ..............ccoccoooeiiiin,

Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name of proposed sUbCONtractor: ...

Qualifications or details of competency of the subcontractor: ... ...

| hereby undertake, if my tender is accepted, {o provide, before commencement of the works under
the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by the
Employer.

I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.

I hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for
any penalties that may be applied by the Employer in terms of the said Regulations (Regulation
30) for failure on the Contractor's part to comply with the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the
discretion of the Employer.

SIGNATURE: ..o DATE:
(of person authorised to sign on behalf of the Bidder)

Tender T43 of T45 T2.1
Part T2: Returnable Documents Returnable documents
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Q. CONTRACTOR'S SAFETY PLAN

[The Bidder shall submit separately before commencement of the works, his Health and Safety
Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 1993

Construction Regulations 2003, in compliance with the Employer’s current Occupational Health
and Safety Specifications as revised from time to time, and referred to in T2.1]

Tender T44 of T45 T2.1
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R. PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1983, CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of work on site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the
office of the Department of Labour]

1. (a) Name and postal address of Contractor: ...
(b) Name of Contractor’'s Contact PErSON: ... ..o e
TelePNONE NUMDEI. oo e e e e

! Contractor’'s workman’s compensation registration number: ...
3. (a) Name and postal address of CIENt: ...

(b) Name of designer's Contact PeIrSOM: ... e
Telephone number

5. Name of Contractor’s construction supervisor on site appointed in terms of
Regulation (1) .o Telephone number: .........coooiii,
6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2).

9. Expected commencement datll ...
10. Expected comMPIetion date: ... e
11. Estimated maximum number of persons on the construction Site: ...
12. Planned number of subcontractors on the construction site accountable to Contractor: ..................
13. Name(s) of subcontractors already ChOSEN: ... e

SIGNED BY . oo

CONTRACT OR: e e AT
CLIENT e DATE: e
Tender T45 of T45— T2.1
Part T2: Returnable Documents Returnable documents
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C1.1.1 Form of Offer and Acceptance
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Contract No. PWRT/2441/22/MP (B)

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

TENDER NO. PWRT/2442/22/MP (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

Tick in the box provided to select district tendered for (Select ONE district ONLY,
selection of more than one will result in a disqualification of the bid)

EHLANZEN! | BOHLABELA | GERT SIBANDE | NKANGALA

The bidder, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the bidder. deemed to be duly authorized, signing this part of this form of offer and
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount
to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the bidder before the end of the period of validity stated in the tender
data, whereupon the bidder becomes the party named as the contractor in the conditions of contract identified
in the contract data. This tender is a rates only tender and the total price offered above is only an indication of
possible orders that may be placed by the client. The bidder will be ordered to execute works as per the
schedule of quantities and rates offered by the bidder based on separate orders piaced by the client.

For the bidder

Name of the Organization: ......................... S O R TP

Address:
Contract C.4 c1.2
Part C1: Agreements and Contract Data Contract data
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- Contract No. PWRT/2441/22/MP (B)
SN UT . o e e Date ...

CaPCIY . e e

Witness

N NI e Signature: ..o

Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder's
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the bidder’s offer shall form an agreement
between the employer and the bidder upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2:  Pricing data

Part C3: Scope of work.

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the bidder and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the bidder (now contractor) within five working days of the date of such receipt notifies the employer in writing
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

Contract C5 Ci.2
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Contract No. PWRT/2441/22/MP (B}

For the Bidder (To be signed only after award_)

SIONAIUNE. e Date: .o

NAME Lot Capacily: ..o

FOR THE EMPLOYER: Mpumalanga Department of Public Works, Roads and Transport
Riverside Government Complex, Building No. 7, Mbombela, 1200

NI, e SIgNature: ..o
Date: .

Witness

NI e Signature: ...
Date:

SCHEDULE OF DEVIATIONS

IS8 o] 1T o] OO TSROSO

DB IS oo

2 SUD B .
DB IS oo e

B U B o

DB IS o

S B i e

DB IS oo e,

B U B O o

B8 e et

Contract C.6 C1.2
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By the duly authorised representatives signing this agreement, the employer and the bidder agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in
the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the bidder and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the bidder of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Contract C.7 C1.2
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

TENDER NO. PWRT/2442/22/MP (B}

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

C1.2 CONTRACT DATA

The General Conditions of Contract for Construction Works (2015) published by the South African
Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract
may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract
for Construction Works to which it mainly applies.

Contract C.8 C1.2
Part C1: Agreements and Contract Data Contract data
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

TENDER NO. PWRT/2442/22/MP (B)

TERM CONTRACT FOR PAVED ROADS MAINTENANCE AS AND WHEN REQUIRED IN THE
EHLANZENI, BOHLABELA, GERT SIBANDE AND NKANGALA DISTRICTS OF MPUMALANGA
PROVINCE FOR A PERIOD OF 36 MONTHS

C1.2.1: CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

APPENDIX A: TRANSFER OF RIGHTS

Contract (O] C1.2
Part C1: Agreements and Contract Data Contract data
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Contract No. PWRT/2441/22/MP (B)

| C1.2.1 CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition
2015", issued by the South African Institution of Civil Engineering. (Short title: “General Conditions of
Contract”) and can be obtained from:

SAICE

Waterfall Park

Howick Gardens

Vorna Valley Half way House
Becker Street

MIDRAND

1685

Gauteng Province

Tel: (011) 805-5947/8
Fax:  (011) 805-5971.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out
hereafter under “Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions shail amplify, modify or supersede, as the case may be, the General Conditions of
Contract 2015 to the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or sub clause in the General Conditions of Conditions 2015,
and the applicable heading, or (where a new special condition that has no relation to the existing
clauses is introduced) by a number that follows after the last clause number in the General
Conditions, and an appropriate heading.

1.1 Special Condition of this Contract
The works must be 100% executed by the Contractor unless subcontracted to boost labour
content in the project.
The works referred to hereafter, must be executed with full compliance with labour adsorptive
principles and methodologies.

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

The variations to the General Conditions of Contract are:

Replace the term "Safety” with “Occupational Health and Safety”

452
49.6.1t0 Replace the term "Bank” with “Bank or Insurance Company”
496.3
55.1.8 Replace sub-clause with:
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to
any person in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward
or commission.
496 A Retention Guarantee is not required.
The additional clauses to the General Conditions of Contract are:
Contrac C.10 Ct1.2.1
Part C1.2 Contract Data Conditions of Contract
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Contract No. PWRT/2441/22/MP (B)
Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance
with the provisions of the scope of work.

Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.

Contractor Development Programme

The Contractor as part of the Department’s Contractor Development Programme shall avail itself,
participate and attend training, capacity building and working sessions as per terms and conditions
set out by SETA and the Department.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of
25 January 2002, as reproduced below, shall apply to work which are undertaken by unskilled or
semi-skilled Targeted Labour.

1. Introduction

1.1 This document contains the standard terms and conditions for workers employed in
elementary occupations on a Special Public Works Programme (SPWP). In this contract
it shall apply to the targeted labour employed by the Contractor. These terms and
conditions do NOT apply to persons employed in the supervision and management of a
SPWP.

1.2 In this document —

(a) “Department’ means any department of the State, implementing agent or contractor;

(b) “Employer” means any department, implementing agency or contractor that hires
workers to work in elementary occupations on a SPWP;

{c) “Worker” means any person working in an elementary occupation on a SPWP;

(d) “Elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) “Management” means any person employed by a department or implementing agency
to administer or execute an SPWP;

(i “Task” means a fixed quantity of work;

(g) “Task-based work” means work in which a worker is paid a fixed rate for performing a
task;

(h) “Task-rated worker’ means a worker paid on the basis of the number of tasks completed;

(i) “Time-rated worker” means a worker paid on the basis of the length of time worked.

2. Terms of Work

2.1 Workers on a SPWP are employed on a temporary basis.

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a
SPWP.

2.3 Employment on a SPWP does not qualify as employment as a contributor for the

purposes of the Unempioyment Insurance Act 30 of 1966.

3. Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to work—
(a) More than forty hours in any week
(b) On more than five days in any week; and
(c) For more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week. The
worker may then work up to ten hours per day.
3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete

the tasks allocated (based on a 40-hour week) to that worker

Contract C.1 C1.21
Part C1.2 Contract Data Conditions of Contract
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4. Meal Breaks

41 A worker may not work for more than five hours without taking a meal break of at
least thirty minutes’ duration.

42 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker

to perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An employer must take reasonable steps to ensure that
a worker is relieved of his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker
who is paid on the basis of time worked must be paid if the worker is required to work or
to be available for work during the meal break.

5. Special Conditions for Security Guards

51 A security guard may work up to 55 hours per week and up to eleven hours per day

52 A security glard who works more than ten hours per day must have a meal break of at
least one hour or two breaks of at least 30 minutes each.

6. Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest

period is measured from the time the worker ends work on one day until the time the worker starts

work on the next day.

7. Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without defay and cannot be performed by workers during their ordinary
hours of work (*emergency work”).

8. Work on Sundays and Public Holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security
work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid —
(a) The worker'’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four hours.
8.4 A time-rated worker who works on a public holiday must be paid —
(a) The worker’s daily rate of pay, if the worker works for less than four hours on the
public holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than. four hours

on the public holiday.

9. Sick Leave
91 Only workers who work four or more days per week have the right to claim sick pay in
terms of this clause.
9.2 A worker who is unable to work on account of iliness or injury is entitied to claim one day's
paid sick leave for every full month that the worker has worked in terms of a contract.
9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.
9.4 Accumulated sick leave may not be transferred from one contract to another coniract.
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day's sick
leave.
9.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick
leave.
9.7 An employer must pay a worker sick pay on the worker’s usual payday.
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker
is —
(a) Absent from work for more than two consecutive days; or
Contract C.12 C1.21
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9.9

9.10

10. M

10.1

10.2

10.3

104

10.5

10.6

10.7

M. F

111

(b) Absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified
nurse or a clinic staff member asuthorised to issue medical certificates indicating the
duration and reason for incapacity. -

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

aternity Leave

A worker may take up to four consecutive months' unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during maternity
leave.

A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

A worker may begin maternity leave —

(@) Four weeks before the expected date of birth; or
(b) On an earlier date —
(i) If a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(if) If agreed to between employer and worker; or
(c) On a later date, if a medical practitioner, midwife or certified nurse has certified

that the worker is able to continue to work without endangering her health.
A worker who has a miscarriage during the third trimester of pregnancy or bears a
stillborn child may take maternity leave for up to six weeks after the miscarriage or
stillbirth.
A worker who returns to work after maternity leave has the right to start a new cycle of
twenty-four months employment, unless the SPWP on which she was employed has
ended.

amily responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a) When the employee’s child is born;
(b) When the employee’s child is sick;
(c) in the event of a death of —
M The employee’s spouse or life partner;

(i) The employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling.

12. Statement of Conditions

12.1

12.2

12.3

Contract
Part C1.2 Contract Data

An employer must give a worker a statement containing the following details at the start of
employment —

(a) the employer's name and address and the name of the SPWP;

(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected

duration of the contract;

(d) the worker’s rate of pay and how this is to be calculated;

(e) the training that the worker will receive during the SPWP.,
An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.
An employer must supply each worker with a copy of these conditions of employment.

C.13 c1.2.1
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13. Keeping Records

13.1 Every employer must keep a written record of at least the following —
(a) the worker’'s name and position;
(b) in the case of a task-rated worker, the number of tasks completed by the worker;
(c) in the case of a time-rated worker, the time worked by the worker;
(d) payments made to each worker.

13.2  The employer must keep this record for a period of at least three years after the
completion of the SPWP.

14. Payment

141 An employer must pay all wages at least monthly in cash or by cheque or into a bank
account.

142  Atask-rated worker will only be paid for tasks that have been completed.

14.3  An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer.

14.4  Atime-rated worker will be paid at the end of each month.

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account
designated by the worker.

146 Payment in cash or by cheque must take place —

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or finish of
work;
(c) in a sealed envelope which becomes the property of the worker
14.7  An employer must give a worker the following information in writing —
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(¢) the worker’s earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it

149  If a worker's employment is terminated, the employer must pay all monies owing to that

worker within one month of the termination of employment.

15. Deductions

151
152

15.3

15.4

An employer may not deduct money from a worker’'s payment unless the deduction is
required in terms of a law.
An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.
An employer who deducts money from a worker's pay for payment to another person
must pay the money to that person within the time period and other requirements
specified in the agreement law, court order or arbitration award concerned.
An employer may not require or allow a worker to —
(a) repay any payment except an overpayment previously made by the employer by
mistake;
(b) state that the worker received a greater amount of money than the employer
actually paid to the worker; or
6] pay the employer or any other person for having been employed.

16. Health and Safety

16.1

16.2

Contract
Part C1.2 Contract Data

Employers must take all reasonable steps to ensure that the working environment is
healthy and safe.
A worker must —
(a) wark in a way that does not endanger his/her health and safety or that of any
other person;
(b) obey any health and safety instruction;
(c) obey all health and safety rules of the SPWP:

c.14 Cc1.21
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(d) use any pers_onal protective equipment or clothing issued by the employer;
(e) report any accident, near-miss incident or dangerous behaviour by another
person to their employer or manager.

17. Compensation for Injuries and Diseases

171 It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or
manager.

17.3  The employer must report the accident or disease to the Compensation Commissioner.

17.4  An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to
injuries caused by accidents outside the workplace such as road accidents or accidents at
home.

18. Termination

18.1  The employer may terminate the employment of a worker for good cause after following a
fair procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

18.4 A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-
month period.

18.5 A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available far the balance of the 24-month period.

19.  Certificate of Service

19.1 On termination of employment, a worker is entitled to a certificate stating —

(a) the worker's full name;

(b) the name and address of the employer;

(c) the SPWP on which the worker worked;

(d) the work performed by the worker;

(e) any training received by the worker as part of the SPWP;

H the period for which the worker worked on the SPWP;

(9) any other information agreed on by the employer and worker
Contract C.15 C1.21
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APPENDIX A: ... TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Bidder only)

Claim for materials on site, Payment Certificate No. ... .. . .. .. Date:

ContractNo: ........ ... For (contract title)

rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is
attached hereto, unto and in favour of (name of Employer)
................................................................................... Insofar as the Contractor retains actual
control of the materials and goods, the right of ownership thereof passes to the Employer by constitutum
possessorium.

| herewith indemnify the Employer against any claim to and in respect of said materials by reason of
the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and
agree that no payment for materials on site will be made by the Employer until such time as | have
submitted documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the materials and goods as Materials
on Site, payment of retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights
and that they have been insured adequately against all risks and will remain insured until they are built
into or used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the
following table.

Description of ltem | Unit | Quantty ~ Rate | Amount  Supplier

| Total Value of Materials and goods

Signedby: ... PN B 1| (- S
for and on behalf of the Contractor.

Witnessed by: ............... TR e e Date: ..........
NOTE: This form, together with the documentary proof of ownership or proof of payment by the

Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on site in
terms of Clause 49.1.5 of the General Conditions of Contract 2015.

Contract C.16 C1.2.1
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C1.2.2: PART A:

DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE

Clause 1.1.14:

Clause 1.2.2:

Clause 1.1.15:

Clause 1.6 & 33.1:

Clause 1.6:

Clause 2.3:

Clause 7.1:

Clause 10.1

Clause 12.2:

Clause 35.1.1.2.2:

Clause 35.1.1.2.3:

Clause 35.1.2:

Clause 37.2.2.3:

Clause 42.1:

Contract

Part C1.2 Contract Data

CONTRACT SPECIFIC DATA BY THE EMPLOYER

Name of Employer: Head of Department: Mpumalanga Department of
Public Works, Roads and Transport

Address of Employer:

Physical: Postal:

Building No. 7 Private Bag x 11310
Riverside Government Complex MBOMBELA
RIVERSIDE, MBOMBELA 1200

E-Mail: Ronmasia@mpg.gov.za

Telephone No: (013) 766 8524

Name of Engineer:

The duties of the engineer may be fuffilled by designated officiais from the
Department or his appointed representative (Road Maintenance

Consultants).

Special non-working days are Sundays and the following statutory public
holidays as declared by National or Regional Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom
Day, Workers day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill including the
construction industry year end break.

The year-end break commences on the first working day after 15 December
and ends on the first working day after 5 January of the following year.

Nil contingencies is allowed under this contract. The client will approve
additional spending if required.

A deed of Guarantee is not applicable to this contract.

The contractor shall commence executing the work within 14 days of each
individual order placed.

The Contractor shall deliver his programme of work within 7 days of the receipt
of each individual order (patchwork) placed by the client and 14 days for major
works.

none

The amount to cover professional fees for repairing damage and loss to be
included in the insurance sumis R 100 000-00.

Special risk insurance issued by SASRIA is required.
The percentage allowance to cover overhead charges is 15%

The works for each order shall be completed within the period allowed for in the

C17 C1.22
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approved programme for each order. The term contract period is 36 months.

A penalty of R 2500-00 per calendar day shall apply for late commencement
for each order. The penalty for late completion is 0.05% of the total order value

The value of the certificates issued shall be adjusted in accordance with the

LR

alt bPt oMt dFt
lo Po Mo Fo

-Coefficients for calculating Contract price Adjustment Factor shall be:

Coefficients for calculating Contract price Adjustment Factor shall be:

L is the “Labour Index” and shall be the “Consumer Price Index — for

Price adjustments for variations in the costs of special materials are allowed

The percentage advance on materials not yet built into the Permanent Works

The Defects Liability Period is 3 months measured from the date of the
Certificate of Completion for each individual order successfully completed

Dispute Resolution shall be by Adjudication, Mediation and Arbitration.
1. The Adjudicator shall be reimbursed at the hourly rate of R700.00 in respect
of all time spent upon or in connection with the adjudication including time spent

2. The Adjudicator shall be reimbursed in respect of ali disbursements properly

(@) Printing, reproduction and purchase of documents, drawings, maps,

H Charges for legal advise or technical advice obtained in accordance with

3. The Adjudicator shall be paid an appointment fee of R 7 500.00. This fee
shall become payable in equal amountis by each Party within 14 days of the
appointment of the Adjudicatar, subject to an Invoice -being provided. This fee
will be deducted from the final statement of any sums which shall become
payable under item 1 and / or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to

4. The Adjudicator is currently registered for Value Added Tax (VAT).

Clause 43.1
as per individual order
Clause 46.2;
Contract Price Adjustment Schedule with the following values:
Contract Price Adjustment Factor = (1 —x) {— +
rounded off to the fourth decimal place.
Value of xis 0.10
a=10.20 b=0.35 c=0.35 d=0.10
Mbombela Area” In Release P 0141.1 Table 21
The base month is: April 2022
Clause 46.3:
Clause 49.1.5:
is: 80%
Clause 49.6: A Retention money guarantee not permitted
Clause 53.1:
Clause 58.2:
Clause 58.3:
travelling.
made including, but not restricted to:
records and photographs.
(b)  Telegrams, telex, faxes and telephone calls.
(c)  Postage and similar delivery charges.
(d)y  Travelling, hotel expenses and other similar disbursements.
(e} Room charges.
the Procedure
the Parties.
Contract
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5. Where the Adjudicator is registered for VAT it shall be charged additionally
in accordance with the rates current at the date of invoice.

6. All payments other than the appointment fee (item 3) shall become due 7
days after receipt of invoice thereafter interest shall be payable at 5% per
annum above the Reserve Bank base rate for every day the amount
remains  outstanding.

Contract C.19 C122
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DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR
Clause 1.8: NameofContractor: ............ ... .. . .
Clause 1.2.2: Address of the Contractor:
Physical: Postal:
Postal Code: ...
B il e,
Cell NOo. .o Tel Faxi..
Clause 46.3: The variation in cost of all special materials is to be provided in the table SM
1 for special materials.
The rates and prices for the special materials shall be furnished by the Bidder,
which rates and prices shall not-include VAT but shall include all other
obligatory taxes and levies. The quoted price is the ruling price on the 01
March 2012.
TABLE: SMI1
Special Materials Unit* Rate or Price for the base month
I
Cement | ...
Nett Bitumen | ... |
* Indicate whether the material shall be delivered in bulk or in containers.
When called upon to do so, the Contractor shall substantiate the above rates
or prices with acceptable documentary evidence.
Signed on behalf of Bidder...... ........... ... .. . ...
Contract c.20 C1.24
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Clause 6.3: Selection of Sub-Contractors

Not applicable

C1.2.4: AGREEMENT WITH ADJUDICATOR

This agreement is made on the.............. day of oo 20........ between: the Employer
(name Of CoOmMPAany / OrganiSatiON)..............ccc oo
OF (BAATESS). ..o,
..................................................................................................................................... and the Contractor

(name of company / organisation)

OF (BUAIBSS) .ot e e e

(hereinafter called the Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract dated

" and known @s Contract No........oooooooooo
(Contracttitle)

and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has
been requested to act.

(* Delete as necessary)

IT 1S NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3. The Parties bind themselves jointly and severaliy to pay the Adjudicator's fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and
shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save
with the consent of the other Parties which consent shall not be unreasonably refused.

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at the
request of either Part

Contrac C. C124
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SIGNED by: R

(Signature): ............cccceeeii (Signature): ...........ccc............ (Signature): ... e
Name: ... Name: ... Name: ...

who warrants that he/ she is who warrants that he/ she is the Adjudicator in the

duly authorised to sign for and  duly authorised to sign for presence of

on behalf of the First Party in  and on behalf of the Second

the presence of Party in the presence of

Witness: Witness: Witness:
(Signature)............c.coeeieici. (Signature).........cccceeeieiiinniin (Signature)......ccccccoooioeiiii .
Name: ... Name: ...l Name: ... S
Address: ... Address: ..o Address: ..o
Date oo Date: ... Date: .ooooie
Contract C.22 C1.24
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C1.2.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH

AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Province of Mpumalanga represented by Head of
Department: Department of Public Works, Roads and Transport.

(hereinafter called the EMPLOYER of the one part, herein represented by:

in his capacity as:

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement

between the CONTRACTOR and the EMPLOYER in respect of
CONTRACT NO. it

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1

Contract

The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be

Cc.23 C1.25
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entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and
2 above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signedat......... . . ... . civiiiieiiieno . for and on behalf of the CONTRACTOR
onthisthe ...... ... ... dayof ... .o 200 ...

SIGNATURE:

NAME AND SURNAME:
CAPACITY:

WITNESSES: 1. e,

B TSP
Thus signed at ... ... for and on behalf of the EMPLOYER on this
the .o day of 20..... ..
SIGNATURE:
NAME AND SURNAME:
CAPACITY:

WITNESSES: 1. e

Contract C.24 C1.25
Part C1: Agreements and Contract Data OHSA Agreement
TENDER NO. PWRT/2442/20/MP (B)



Contract No. PWRT/2442/22/MP (B)

MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

TENDER NO. PWRT/2442/22/MP (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

' €21 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of SANRAL,
Annexure 6: Standard Specifications for Routine Road maintenance (October 2001), or as
per COLTO Standard Specification for Road and Bridge Works for State Authorities (1998
edition) as amended in the Scope of Works.

2. The units of measurement described in these Bills of Quantities are metric units.
Abbreviations used in the Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kW = kilowatt
] = litre
m = metre
mm = millimetre
m? = square metre
m?pass = square metre-pass
m2 = cubic metre
m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day

3. For the purpose of these Bills of Quantities, the following words shall have the meanings

hereby assigned to them:

Unit: The unit of measurement for each item of work as defined in Sanral, Annexure
6, or COLTO Standard Specification for Road and Bridge Works for State
Authorities (1998 edition).

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An agreed amount for an item, the extent of which is described in the Bills of

Quantities but the quantity of work of which is not measured in any units.

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

Contract C.25 C21
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5. It will be assumed that prices included in the bills of quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.ora for
information on standards)

5] The prices and rates in these Bills of Quantities are fully inclusive prices for the work described
under the items. Such prices and rates cover all costs and expenses that may be required in
and for the execution of the work described in accerdance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
in the Contract Data, as well as overhead charges and profit. These prices will be used as a
basis for assessment of payment for additional work that may have to be carried out.

7 Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included
in the unit rates and sums tendered for such items

8. An item against which no price is entered will be considered to be covered by the other prices
or rates in the Bills of Quantities. A single lump sum will apply should a number of items be
grouped together for pricing purposes.

9. The quantities set out in these Bills of Quantities are approximate and do not
necessarily represent the actual amount of work to be done. The quantities of work
accepted and certified for payment will be used for determining payments due and not
the quantities given in these Biils of Quantities. This is a ‘RATES — ONLY’ contract. The
bidder will be required to conduct work as per individual orders placed by the client at
the rates tendered. The quantities in this bill are intended for tender evaluation
purposes only.

10. Reasonable compensation will be received where no pay item appears in the Bills of Quantities
in respect of work required in terms of the Contract and which is not covered in any other pay
item.

11.  The short descriptions of the items of payment given in these Bills of Quantities are only for
the purposes of identifying the items. More details regarding the extent of the work entailed
under each item appear in the Scope of Work.

12.  The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers
in the COLTO Standard Specification for Road and Bridge Works for State Authorities (1998
edition).

13. Those items in the Bills of Quantities to be constructed using labour-intensive methods have
been marked in the Bills of Quantities with the prefix “L". The use of plant to provide such
works, other than plant specifically provided for in the scope of work, is a variation to the
contract. The items marked with the letters L are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the
requirements in the generic labour intensive specification in the Scope of Works.

14.  Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done
labour-intensively will not be condoned and any works so constructed will not be certified for
payment.

15.  Bidders shall take care so as not to imbalance their tender rates, since the eventual quantities
may differ substantially from the scheduled quantities. Tender rates shall stand irrespective of
the deviation between scheduled and certified quantities, and no amount of deviation shall
constitute grounds for motivating for revised rates.

Contract C.26 Cc2.1
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MPUMALANGA PROVINCIAL GOVERNMENT
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TENDER NO. PWRT/2442/22/MP (A)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

C2.2 Bill of Quantities

MPUMALANGA PROVINCIAL GOVERNMENT
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SUMMARY SCHEDULE OF QUANTITIES

CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES

R:Eggé%r\é[z SECTION DESCRIPTION AMOUNT

1200 GENERAL REQUIREMENTS AND PROVISIONS

1300 CONTRACTOR'S ESTABLISHMENT AND GENERAL OBLIGATIONS

1500 ACCOMMODATION OF TRAFFIC

1600 OVERHAUL

1700 CLEARING AND GRUBBING

1800 DAYWORKS

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES,
AND CONCRETE LININGS FOR OPEN DRAINS

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

6300 STEEL REINFORCEMENT FOR STRUCTURES

6400 CONCRETE FOR STRUCTURES

6600 NO-FINES CONCRETE, JOINTS, BEARINGS, BOLT GROUPS FOR

ELECTRIFICATION, PARAPETS AND DRAINAGE FOR STRUCTURES

SUB-TOTAL SCHEDULE A

ADD VAT: [15%)]

TENDER SUM - CARRIED TO FORM OF TENDER




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

Al

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

B12.02
(a)

b)

B12.03

(b)

Excavation for services:

Excavation in search of existing services in soft material
situated within the following depth ranges below the
surface level:

i) Om-2m

Extra over item B12.02 a) for excavation in hard material
in the close vicinity of services using jackhammers,
power tools, etc where no blasting or machine

excavation is permitted

Relocation and protection of existing services:
Relacation, including lowering or raising, protection
and/or repair of existing services which are not allowed
for under items in the schedule of quantities

Handling cost and profit in respect of B12.03 (a) above

Prov Sum

%

10

10

1.00

10,000.00

TOTAL SECTION 1200 CARRIED TO SUMMARY:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

of the Environmental management plan

{TEM NO DESCRIPTION UNIT ! QUANTITY RATE AMOUNT
B13.01 |Contractor's general obligations:
(a) Fixed obligations. lump Sum | Order Amount 5%
(b) Value-related obligations. lump Sum | Order Amount 4%
(c) Time-related obligations. Month Order Amount 4%
(d) Contractor’s time related obligations in respect Month Order Amount 1%
of the Occupational Health and Safety Act and
Construction Regulations
(e) Contractor's time related obligations in respect Month Order Amount 1%

TOTAL SECTION 1300 CARRIED TO SUMMARY:




PWRT/2441/22/MP (A)

SECTION 1500

ROADS MAINTENANCE

Item Description Unit Qty Rate Amount R
1500 Accommodation of traffic
The contractors' general obligations
15.01 Accommodating traffic and maintaining km 2
temporary deviations
15.02 Earthworks for temporary deviations
a) Shaping of temporary deviations km 2
b) Cut and borrow to fill m? 10
¢) Cut to spoil m? 10
15.03 Temporary traffic-control facilities
a) Flagmen man-day 10
b) Portable STOP and GO-RY sign No 2
c) Temporary traffic-control signals as No 2
specified or as shown in the drawings
d) Amber flicker lights No 2
e) Road signs R- and TR-series (size No 2
indicated)
f) Road signs TW-series (size indicated) No 2
g) Road signs , STW, DTG, TGS and TG- m? 2
series (including delineators and barricates)
h) Delineators DTG50 (size indicated)
i) Single No 2
i) Mounted back to back No 2
Total Carried Forward
PWRT/2441/22/MP (A) ROADS MAINTENANCE
SECTION 1500
Item Description T Unit Qty Rate Amount R
Total Brought Forward
1500 Accommodation of traffic
i} Movable barricades/road sign No 2

combination (size indicated)




j) Traffic cones (size indicated)

k) Single guardrails attached to posts

1} Mavable barriers (type indicated)

m) Two-way communication devices

15.04 Relocation of traffic control facilities

No

No

lump sum

10

20

10

Total Carried Forward To Summary




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

A5

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 1600: OVERHAUL

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

16.01

16.02

Overhaul on material hauled in excess of
a free-haul distance of 0,5 km, for haul up to

or through 1,0 km (restricted overhaut)

Overhaul on material hauled in excess of

1,0 km (ordinary overhaul)

m3-km

10

10

TOTAL SECTION 1600 CARRIED SUMMARY:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

AB

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 1700: CLEARING AND GRUBBING

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B17.01 |Clearing and grubbing m? 10
17.02 Removal and grubbing of trees and stumps
(a) Girth exceeding 315mm up to and including No 10
1000mm
(b) Girth exceeding 1000mm up to and including No 10
2000mm
(c) Girth exceeding 2000mm No 10
17.04 Clearing and grubbing at inlets and outlets m? 10
of hydraulic structures.
17.05 Cleaning out of hydraulic structures:
(a) Pipes with an internal diameter up to and m?® 10
including 750 mm.
(b) Pipes with an internal diameter exceeding 750 mm. m? 10
(c) Box culverts up to and including 1.5 m vertical m? 10
dimension.
(d) Box culverts exceeding 1.5 m vertical dimension. m? 10
17.06 Apply weed killer/ant poison and remove m? 10
vegitation growth
B17.07 |Clear bush and shrubs m? 10
[Bushes and shrusbs in item 17.07 include any
trees with girth equal or less than 315mmj
B17.08 |Clear Debris m? 10

TOTAL SECTION 1700 CARRIED TO SUMMARY:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 1800: DAYWORKS

ITEM NG

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

B18.01
a)

b)

~

{
(
(c
(d)
(

(k)

B18.03
(a)

Personnel:
Unskilled labour
Semi-skilled labour
Skilled labour
Ganger

Foreman

Equipment:

Crawler Excavator, Min. 88 kW (Komatsu PC 200
or similar)

Front End Loader Min. 60kW (Cat 920 or similar)
Motor Grader Min. 93 kW (Cat 120G or similar)
Backhoe Loader Min. 50kW (Case 580F or similar)
Tipper Trucks

Rollers (Self propelled or tractor to be included)
Water Tanker Min. 20 000 litres

Flatbed truck with crane (10t)

Compressor complete with hoses, jackhammers
and other tools

Compactors - Pedestrian vibrating roller (Bomag 90
or similar)

Lowbed (Horse and Trailer, 85 ton)

Materials:
Procurement of materials
Contractor's handling costs, profit and all other

charges in respect of subitem B1803(a)

Transport:
LDV (1ton)
Flatbed truck (8ton)

= > =p = >

= = = g o0 = o =1

Prov Sum

%

km

km

10
10
10
10
10

10

10
10
10
10
10
10
10
10

10

100000

100
100




TOTAL SECTION 1800 CARRIED TO SUMMARY:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

A8

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 2100: DRAINS

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

21.01
(@

(a) ()
(a) (i)

(b)

21.14

Excavation for open drains:

Excavating soft material situataed within the
following depth ranges below the'surface level:
Om up to 1.5m

Exceeding 1.5m and upto 3.0m

Extra over subitem 21.01(a) for excavtion in hard

material, irrespective of depth.

Repairing or replacing existing drainage

systems

Prov Sum

10
10

10

TOTAL SECTION 2100 CARRIED TO SUMMARY:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 2200: PREFABRICATED CULVERTS

ITEM NO DESCRIPTICON UNIT QUANTITY RATE AMOUNT

22.01 Excavation
(a) Excavating soft material situated within the

following depth ranges below the surface level:

(@@ |0Omupto15m m® 10
(a) (i)  |Exceeding 1,5 m and up to 3,0 m m® 10
(b) Extra over subitem 22.01(a) for excavation in hard m? 10

material, irrespective of depth

22.02 Backfilling

(a) Using the excavated material m® 10
(b) Using imported selected material m® 10
(c) Extra over subitems B22.02(a) and (b) for soil m® 10

cement backfilling containing 6% cement

TOTAL SECTION 2200 CARRIED TO SUMMARY:




A10
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B23.01 |Concrete Kerbing
(a) Prefabricated mountable kerb, class 30/19
concrete, SABS 927:
Fig 1 m 10
Fig 2 m 10
Fig 3 m 10
Fig 4 m 10
Fig 5 m 10
Fig 6 m 10
Fig 7 m 10
Fig 8a m 10
Fig 8b m 10
Fig 8¢ m 10
Type "A" m 10
Type "B" m 10
Type "C" m 10
Fig 9 m 10
Fig 10 m 10
Fig 14 m 10
(b) Edge beam: 300 mm x 200 mm cast in situ class m 10
25/19 concrete
23.04 Cast in situ concrete chutes (measured by
components):
(a) Concrete:
(@) ()  |Class 25/19 concrete m® 10
(b) Formwork:
() (iy |Class F1 surface finish m? 10
23.07 Trimming of excavations for concrete-lined
open drains:
(@) In soft matertial m? 10
(b) In hard material m? 10
23.08 Concrete lining for open drains:
(a) () Cast in-situ class 20/19 concrete lining in V-drains m* 10
(a) (i} Cast in-situ class 25/19 concrete lining in V-drains m® 10
(a) (i)  |Cast in-situ class 30/19 concrete lining in VV-drains m* 10




SUB-TOTAL SECTION 2300 CARRIED FORWARD:




DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SUB-TOTAL SECTION 2300 BROUGHT FORWARD:
23.08 Concrete lining for open drains: (Cont..}
(b) Class U2 surface finish to cast in situ concrete in m’ 10
V-drains - all concrete classes.
23.09 Formwork to cast in situ concrete lining for
open drains (class F2 surface finish):
(a) To sides with formwork on the internal face only 2 10
(b) To sides with formwork on both internal and E 10
external faces (each face measured)
(c) To ends of slabs m? 10
23.10 Sealed 10mm wide joints in concrete m 10
linings of open drains with Flexcell and
polysulphide seal, complete.
23.11 Concrete screed or backfill below chutes, m* 10
class 15/19 concrete
23.12 Steel Reinforcement:
(a) Mild Steel bars ton 10
(b) High-tensile bars ton 10
(c) Welded Steel fabric Kg 10
23.13 Polyethylene sheeting (0,15 mm thick/ 150 m? 10
microns) for concrete-lined open drains
23.14 Cutting bituminous surfacing and pavement
layers for concrete kerbing, edge beams,
channelling or concrete-lined drains:
(a) Depth up to 50 mm 10
(b) Depth exceeding 50 mm but not exceeding 100mm 10
(c) Depth exceeding 100 mm but not exceeding 10
150mm
(d) Depth exceeding 150 mm but not exceeding m 10
200mm




SUB-TOTAL SECTION 2300 CARRIED TO SUMMARY:




A12
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SCHEDULE OF QUANTITIES

CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SUB-TOTAL SECTION 2300 BROUGHT FORWARD:

B23.16 |Spraying trimmed surfaces of excavations Litre 10
for concrete-lined open drains with invert
bituminous emulsion (MSP 1 or approved

equivalent)

B23.17 |Removing existing kerbing m 10




TOTAL SECTION 2300 CARRIED TO SUMMARY:




A1B
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SCHEDULE OF QUANTITIES
CONTRACT No. PWRT/2441/22/MP (B)

SCHEDULE A: REPAIR AND MAINTENANCE OF BRIDGES
SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
51.01 Inlet, outlet, transition and similar
structures (measured by components):
(a) Stone pitching:
(@) (i) Method 1 m? 10
(a) (i) [Method 2 m? 10
(b) Grouted Stone Pitching m? 10
(c) Grouted stone pitching on a concrete bed, m? 10
total thickness 150mm
51.02 Riprap:
(a) Packed riprap, critical mass of stone 250Kg m’ 10
(b) Dumped riprap, critical mass of stone 250Kg m? 10
(c) Filter layer (Subclauses 2104(a)(ii) and 5104(b))
consisting of:
(c) (i) [Crushed stone m® 10
(e} (if) Filter sand obtained from borrow pits m? 10
(d) Synthetic-fibre fiter fabric, Kaymat U24 or m? 10
approved equivalent (minimum mass 210g/m2)
51.03 Stone masonry walls:
(a) Plain packed stone walls m* 10
(b) Cement-mortared stone walls m® 10
51.04 Concrete Pitching and block paving:
(a) Cast in situ concrete pitching 100mm thick, m? 10
class 25/19 concrete
(b) Segmental block paving, type S-A, 80 mm thick m? 10
(c) Prefabricated concrete grass blocks m? 10
(d) Prefabricated concrete interlocking paving blocks m? 10
for sidewalk pavement, 60mm thick
51.05 Concrete edge Beam, class 25/19 concrete m® 10
51.06 Provision of approved herbicide and ant
poison:
(a) Provision of materials - 1 10,000.00 10,000.00
(b) Contractor's charges and profit added to the % 10,000.00
Provisional Sum in item 51.06(a)
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ps-2 Description of the Site and Access

PS-3 Details of the Works

pPs-4 Construction Management Requirements

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 Project Specifications Relating to the Standard Specifications and
Other Additional Specifications

C3.3 PARTICULAR SPECIFICATIONS

MPUMALANGA PROVINCIAL GOVERNMENT

Contract C.28 C33
Part C3: Scope of Work Part C  Particular Specifications
TENDER No. PWRT/2441/22/MP (B)



Contract No. PWRT/2442/22/MP (B)

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

TENDER NO. PWRT/2442/22/MP (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

'C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are:

C3.1.1 In addition, the following specifications are referred to:

A.

COLTO Standard Specifications for Road and Bridge Works for State Road
Authorities 1998 edition, and can be obtained from:

SAICE

Waterfall park
Howick Gardens
Vorna Valley
Bekker Street
Midrand

0685

Tel: (011) 805 5947
Fax: (011) 805 5971

Part E: Series 12000: Draft Specifications for the Rehabilitation of Bridges that
Supplement to the COLTO Standard Specifications for Road and Bridge Works for State
Road Authorities.

C 3.1.2 Further to the above, bidders are referred to the following specifications:

Sabita Manual 2: Bituminous products for road construction.

Sabita Manual 5: Manufacture and construction of hot-mix asphalt

Sabita Manual 8: Guidelines for the safe and responsible handling of bituminous products.
Sabita Manual 23: Bitumen Hauliers Code: Guidelines for Loading Bitumen at Refineries.
Sabita manual 24: User guide for the design of hot-mix asphalt

Sabita Manual 25: Quality management in the handling and transport of bituminous binders

C3.1.3 The following SANS specifications are also referred to in this document and the Contractor is
advised to obtain them from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using
Targeted Procurement Procedures

SANS 1914-4 (2002) . Targeted Construction Procurement (local resources)

SANS 1921 -1 (2015): Construction and Management Requirements for Works Contracts

Part 1. General Engineering and Construction Works and where
accommodation of traffic is involved:

SANS 1921-2 (2015): Construction and Management Requirements for Works Contracts; and

SANS 307: 2005

Part 2: Accommodation of Traffic on Public Roads Occupied by the
Contractor.

Penetration Grade Bitumen

Contract
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Contract No. PWRT/2442/22/MP (B)

MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
TENDER NO. PWRT/2442/22/MP (B)

TERM CONTRACT FOR BRIDGE MAINTENANCE IN VARIOUS DITRICTS OF MPUMALANGA
PROVINCE ON AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 3 YEARS

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specifications, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications, and if applicable,
the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under
the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of
work normally required for road contracts, and they may therefore cover items not applicable to this
particular contract.

PART A: GENERAL

PsS-1 PROJECT DESCRIPTION
1.1 Employer’s objectives

The employer’s objectives are to appoint a contractor for a term project to conduct road repair and
reseal work, as identified from the Roads Asset Management System and works, as per routine
maintenance.

1.2 Overview and location of the works

The description of the project contained in this section is merely an outline of the contract works and
shall not limit the work to be carried out by the Contractor under this contract. Approximate estimated
quantities of each type of work to be carried out are listed in the bill of quantities bound in this document.

This contract is in essence a Three (3) Year period contract for maintenance of culvert, bridges and
road stormwater of various roads that include, inter alia, the following:

= DPWRT (Client) will identify routes in the network from the Roads Asset Management System
(RAMS) that are suitable for the treatment as given above,

e The client will appoint an Engineer (Albeit Internal or External Consuitant) to do a visual survey,
mark out areas to be repaired

* The contractor will provide a programme for the execution of the works for such an order within
7 days from receiving the order.

+ The contractor will be required to establish within 7 days after receiving an order.

The basis of the contract is that it will supplement works executed by the employer as and when

Contract C.30 C3.3
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Contract No. PWRT/2442/22/MP (B)

reqair_ed, subject to the availability of funds and the placeﬁent of individual orders for specific tasks to
be executed by the successful bidder.

The quantities are merely provided to obtain rates for anticipated work requirements. The actual
quantities may vary substantially from the quantities provided in the schedule of quantities. The
successful bidder will however be required to execute works as per his tendered rates.

1.3 Extent of the works

The main expected work items (but not limited to) that may be undertaken in terms of the contract are:
Maintenance of Bridges

Maintenance of Road Stormwater

Replacement of Culverts and Road Stormwater
Replacement of Bridges

1.4 Procurement
1.4.1 - Preferential procurement procedures

Preference is given on the basis of the Targeted Enterprise status of the bidder, as well
as for the Contract Participation Goal offered in terms of the engagement of ABEs.

1.4.2 Scope of mandatory subcontract work

There is no mandatory subcontracted work, other than that the Contractor must
subcontract to, or engage iocal people to comply with EPWP requirements.

1.5 Construction
1.5.1 Applicable SANS 2001 standards for construction works
There are no SANS 2001 standards applicable.
1.5.2 Applicable national and international standards
The relevant provisions of COLTO Standard Specification for Road and Bridge Works
for State Authorities (1998 Edition) shall apply to the contract.
Ps-2 DESCRIPTION OF THE SITE AND ACCESS

2.1 Location of site

Per request, per order.

Location shall mean any area as indicated in the specified region of the Mpumalanga
Province.

2.2 Access to site

Access to the site will be indicated with each single order placed by the client.

PS-3 DETAILS OF THE WORKS

The details of the works shall be determined as per individual orders placed by the client.

Contract C.31 C33
Part C3: Scope of Work Part C  Particular Specifications
TENDER No. PWRT/2441/22/MP (B)




Contract No. PWRT/2442/22/MP (B)

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

41 General

The Contractor is referred to SANS 1921: 2015 parts 1, 2 and 3: Construction and
Management Requirements for Works Contracts. These specifications shall be
applicable to the contract under consideration and the Contractor shall comply with all
requirements relevant to the project.

Certain aspects however require further attention as described hereafter.

4.1.7 Drawings (Read with SANS 1921 -~ 1: 2015 clauses 4.1.7;
4.1.11 and 4.1.12)

The reduced drawings which form part of the tender documents shall be used
for tendering purposes only (Not applicable in this case).

4.2 Responsibilities for design and construction

The duties of the engineer will be undertaken by appointed Internal Chief Engineers or
External Engineers. The Engineer shall be responsible for producing the scope of
works, design specifications, schedule of quantities, and supervision.

4.3 Planning and Programme (Read with SANS1921-1:2015 clause 4.3)
Preliminary programme

The bidder is not required to submit a programme for execution of the works with his
tender. The successful bidder will however be expected to furnish the client with a
programme for each individual order placed.

This contract is anticipated / estimated to commence in April 2022, for a duration of 3
years (36 months).

4.4 Quality Assurance (QA) (Read with SANS 1921 — 1: 2015 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with
the Specifications to the satisfaction of the Engineer. To this end it will be the full
responsibility of the Contractor to institute an appropriate Quality Assurance (QA)
system on site. The Engineer will audit the Contractor's Quality Assurance (QA) system
on a regular basis to verify that adequate independent checks and tests are being
carried out and to ensure that the Contractor's own control is sufficient to identify any
possible quality problems which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
workmanship in accordance with his QA system. His attention is drawn to the fact that
it is not the duty of the Engineer or the Engineer’s representative to act as foreman or
surveyor.

See B1205 below for the arrangement regarding the site laboratory.
4.5 Management and disposal of water (Read with SANS 19271 - 1: 2015 clause 4.6}
The Contractor shall pay special attention to the management and disposal of water

and stormwater on the site. It is essential that all completed works or parts thereof are
kept dry and properly drained.
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Claims for delay and for repair of damage caused to the works as a result of the
Contractor’s failure to properly manage rain and surface water, will not be considered.

4.6 Testing (Read with SANS 1921 — 1: 2015 clause 4.11)

Process control

The Contractor shall arrange for all tests required for process contro! to be done. The
cost of process control is deemed to be included in the rates, and no special pay item
is provided for such.

Acceptance control

The process control test results submitted by the Contractor for approval of materials
and workmanship will be taken into account by the Engineer in his appraisal for
acceptance. However, the Engineer shall commission further acceptance control
testing by a commercial on-site laboratory of his choice. The cost of such acceptance
control testing is carried by the Employer.

4.7 Site Establishment (Read with SANS 1921 - 1: 2015 clause 4.14)
Contractor's camp site and depot

A full time site camp is not required, but temporary site camps may be required for
establishment of each individual order.

However, the Contractor shall make his own arrangements concerning the supply of
electrical power and all other services. No direct payment shall be made for the
provision of electrical and other services. The cost thereof shall be deemed to be
included in the rates and amounts tendered for the various items of work for which
these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no
extra cost for the Employer. The Contractor must ensure that all his employees as well
as the employees of his subcontractors are able to identify themselves as members of
the construction team.

Accommeodation of Employees

The Contractor shall make his own arrangements to house his permanent employees
andto transport them'to site. The contractor shall also make arrangements regarding
transport of local temporary labour to and from site. No additional payment shall
be made for transport of labour to and from site, and the rates shall be deemed
to include the cost of transportation.

No informal housing or squatting will be allowed on the site.

The Contractor shalil provide the necessary ablution facilities at his camp site and the
site of the works for the use of his employees. Chemical toilets only will be allowed
where temporary facilities have to be provided.

4.8 Survey Beacons (Read with SANS 1921 - 1: 2015 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or
pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless
whether such beacons or pegs were placed before or during the execution of the Contract.
If any such beacons or pegs have been disturbed by the Contractor or his employees, the
Contractor shall have them replaced by a registered land surveyor at his own cost.

[
w
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4.9 Existing Services (Read with SANS 1921 - 1: 2015 clause 4.17)

Not applicable. The client will provide such details only if and when it is required.

4.10 Health and Safety (Read with SANS 1921 - 1: 2015 clause 4.18)
4.10.1 General Statement

It is a requirement of this contract that the Contractor shall provide a safe and
healthy working environment and to direct all his activities in such a manner
that his employees and any other persons, who may be directly affected by his
activities, are not exposed to hazards io their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the
Occupational Health and Safety Act No 85 and Amendment Act No 181 of
1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July
2003 by the Department of Labour.

For the purpose of this contract, the Contractor is required to confirm his status
as mandatory and employer in his own right for the execution of the contract
by entering into an agreement with the Employer in terms of the Occupational
Health and Safety Act in the form as included in section C1.2.4

Health and Safety Specifications and Plans

(a)

(b)

Empolover's Health and Safety Specification

The Employer's Health and Safety Specification is included in Part E of the
Project Specifications.

Bidder's Health and Safetv Plan

The Bidder shall submit before commencement of his works his own
documented Health and Safety Plan for the execution of the works under the
contract. His Health and Safety Plan must comply with the employer's
specification, at least cover the following:

® a proper risk assessment of the works, risk items, work methods and
procedures in terms of Regulations 7 to 28;

(ii) pro-active identification of potential hazards and unsafe working
conditions;

(iii) provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of
subcontractors, employees and visitors to the site, including safety
training in hazards and risk areas (Regulation 5);

(V) monitoring health and safety on the site of works on a regular basis,
and keeping of records and registers as provided for in the
Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers
and other competent persons he intends to appoint for the construction
works in terms of Regulation 8 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Pian is carried
out effectively in accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will
not be allowed to commence work, or his work will be suspended if he had already
commenced work, before he has obtained the Employer's written approval of his Health and
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Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to
claim for extension of time or standing time and related costs

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he
will be liable for penalties as provided in the Construction Regulations and in the Employer's
Health and Safety Specification.

4.10.2 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2;

2015)

General

The Contractor will be responsible for the safe and easy passage of public
traffic past and on sections of roads of which he has occupation or where
work has to be done near traffic. The travelling public shall have the right of
way on public roads, and the Contractor shall make use of approved methods
to control the movement of his equipment and vehicles so as not to constitute
a hazard on the road.

Accommodation of traffic, where applicable shall comply with SANS 1921-2:
2015: Construction and Management Requirements for Works Contracts, Part
2: Accommodation of Traffic on Public Roads occupied by the Contractor. The
Contractor shall obtain this specification from Standards South Africa if
accommodation of traffic will be involved on any part of the construction works.

Basic Requirements

The travelling public shall have the right of way on public roads, and the
Contractor shall make use of approved methods to control the movement of his
equipment and vehicles so as not to constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators,
flagmen and speed controls are effective and that courtesy is extended to the
public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good
condition shall constitute ample reason for the Engineer to suspend the work
until the road signs, etc, have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing
roads before adequate provision has been made to accommodate traffic in
accordance with the requirements of this document and the South African Road
Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works
necessary for temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall
within or adjoin the area in which he is working.

Bidders are to note that over significant portions of the road, it will be physically
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impossible to accommodate traffic on by-passes, so that half-width
construction with be prevalent. At some places even, the road formation is too
narrow to construct in half widths, so that road closures for part of the day, and
accommodation of traffic amongst construction vehicles on layers being
processed, will be the only way of accommodating traffic. The Bidder is to allow
for such delays in his rates.

Payment

The Contractor’s tendered or negotiated rates for the relevant items in the Bill
of Quantities shall include full compensation for all possible additional costs
which may arise from this, and no claims for extra payment due to
inconvenience as a result of the modus operandi will be considered.

4.11 Management of the Environment (Read with SANS 1921 - 1: 2015 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor
shall pay special attention to the foilowing:

@)

(b)

(c)

Contract
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Natural Vegetation

The Contractor shall confine his operation to the limits of the road reserve for
the purpose of constructing the works and where applicable detours, shall be
sited in consultation with the Engineer and the local communities.

Only those trees and shrubs directly affected by the works and such others as
the Engineer may direct in writing shall be cut down and stumped. The natural
vegetation, grassing and other plants shall not be disturbed other than in areas
where it is essential for the execution of the work or where directed by the
Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He
shall also take all necessary precautions to prevent any fires. In the event of
fire the Contractor shall take active steps to limit and extinguish the fire and
shall accept full responsibility for damages and claims resulting from such fires
which may have been caused by him or his employees.

The contractor shall engage actively in the local fire protection and disaster
management structures.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental
Management Plan as detailed in C3.3, Particular Specifications Part C Section
2, shall be adhered to. To be highlighted is that it is a requirement of the
Record of Decision regarding the Environmental Management Plan that the
Employer shall appoint a full time Environmental Control Officer whose duty it
shall be to independently monitor compliance with the environmental
requirements of the contract and to report to the Employer. The ECO shall be
given full access to the site, and shall be invited to ail

Community Forum and technical project meetings and shall receive all minutes.
The ECO shall be skilled in the specific environmental mitigation measures
provided for in the scope of works, and shall provide the project technical team
with technical guidance. However, the work instructions shall be issued by the
Engineer
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PART B: AMENDMENTS TO THE STANDARD AND PARTICAULAR SPECIFICATIONS

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND
OTHER ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is
made for a choice to be specified in the project specifications between alternative materials or
methods of construction, and for additional requirements to be specified to suit a particular
contract. Details of such alternative or additional requirements applicable to this contract are
contained in this part of the project specifications. It also contains the necessary additional
specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications
consists of the prefix B followed by a number corresponding to the relevant clause or payment
item in the standard specification.

The number of a new clause or payment item, which does not form part of a clause or a
payment item in the standard specifications and which is included here, is also prefixed by
B, but followed by a new number which follows on the last clause or item number used in
the relevant section of the standard specifications.

SECTION B1500: ACCOMMODATION OF TRAFFIC
B1501. SCOPE
Add the following:

“It is a condition of this contract that traffic is accommodated taking intoc account the provisions of the
latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in
the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this publication
are available from Government Printers: Arma Steyn Tel: (012) 334 4500 e-mail
asteyn@print.pwv.gov.za.

This section also covers the provision of additional information signs for motorists and the release of
any notices to the media and public.”

B1502: GENERAL REQUIREMENTS
(a) Safety
Add the fellowing:

"The Contractor shall be responsible for maintaining the existing road surface both within the
works area and the advance warning and termination areas in a safe and trafficable condition
for the duration of the contract.

Traffic shall be accommodated with the least delay and discomfort to the public in accordance
with the South African Road Traffic Signs Manual (SARTSM) and with the National Road Traffic
Regulations, 2000.

When instructed, the Contractor shall prepare the necessary press releases and/or public
notification and the placement of advertisements in regional and local newspapers advising the
public of imminent road construction.

Copies prepared for press releases shall be submitted timeously to the Employer for
consideration and approval.
The following additional measures will apply to the accommodation of traffic:

° A maximum of 2 lane closures (work areas) will be permitted on the site at any one

time, at the discretion of the engineer
D The maximum iength of work area in a lane closure shall be 2 km. The minimum
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distance between two closures shall be 4km measured from last trailing sign to first
leading sign, whether it is in the same or opposite carriageways;

. Leading tapers causing vehicles to change lanes shall be set out on straight sections
of road only;
. Minimum lane width required is 3,2m.

Where due to circumstances beyond the contractors control, work cannot be completed within
normal working hours, the Contractor shall ensure that at least one lane is open to traffic in
each direction making use of lane of conventional direction of flow. The Engineer shall apply a
penalty as detailed in Clause B1502(r) (lane rental) in instances where the Contractor does not
comply with this provision.

The Contractor's tendered rates for the relevant items in the schedule of quantities shall include
full compensation for all possible additional costs which may arise from this, and no claims for
extra payment due to inconvenience as a resuit of the modus operandi will be considered.”

) Approval of temporary deviations

Add the following:

“If, after any temporary deviation has been constructed, any changes are considered necessary or
desirable, the proposal shall be submitted to the engineer for his approval.”

0 Traffic Safety Officer
Add the following fo the end of the second paragraph:

"The Contractor shall submit a CV of the candidate nominated safety officer to the Engineer for approval
prior to his appointment as traffic safety officer. The traffic safety officer shall at all times be available
to discuss road safety and traffic accommodation matters with the Engineer. The traffic safety officer
shall be a dedicated official and shall not have production related responsibilities."

Insert the following as the opening phrase to sub-clause (i)

“make himself available to discuss road safety and traffic accommodation matters whenever required
by the engineer and shall be responsible...”

Delete sub-clauses (ii) and (iii) and replace with the foliowing"

“(if) Record on neat and dimensioned sketches and submit to the engineer the position and sign
reference number, where applicable, of each sign, barricade, delineator, cone, amber flicker
light, guardrail and permanent or temporary painted road marking feature. The position of each
shall be adequately referenced from the marker boards or other surveyed points on the site of
the works.

These records shall also show the date and time at which the recorded traffic accommodation
features are certified correct by the traffic safety officer, and shall be signed by the traffic safety
officer before being submitted to the engineer.

The records shall similarly account for whatever changes are made in the field. Such changes
shall record the position of flagmen and stop/go control men and their associated traffic
accommeodation equipment wherever they are used.

(iii) Personally inspect the position and condition of each traffic accommodation feature on the
whole site of works twice each day by 9h30 and by 16h30, to record all irregularities discovered
and the remedial action taken, and to sign off as correct and submit to the engineer such record
sheets by midday of the next working day. The traffic safety officer shall keep a duplicate book
for this specific purpose.

The traffic safety officer shall also submit with this report the daily labour returns of flagmen,
stop/go and traffic signal control men employed.”
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Add the following sub-clauses:

“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle
and sufficient labour at his disposal 24 hours a day, including all prescribed non-working days,
and shall not be utilised for other duties. He shall be directly answerable to the contractor’s site
agent. The traffic safety vehicle shall be a truck with a capacity of 3 tons and shall be equipped
with a high visibility rear panel in accordance with the requirements of the SARTSM. The words
TRAFFIC CONTROL, shall be written on a warning sign in highly legible letters, not less than
150 mm high, and the sign shall be mounted on the vehicle at least 1,5 m above ground level.
The proposed sign and letter dimensions shall be submitted to the engineer for his approval.

The vehicle shall also be equipped with an amber-coloured flashing light of the rotating
parabolic reflector type with a minimum intensity of 100 W. The warning light shall be switched
on at all times and the sign shall be displayed when the vehicle is used on site.

The traffic safety officer shall have a direct line of communication at all times with the police
and traffic officers responsible for the area within fimits of the contract. The provision of the road
safety vehicle, driver, labourers and the cost of the cellular telephone shall be deemed to be
included in the rates tendered for the contractor's establishment on site

(%) Ensure that all obstructions related to the contractor's activities be removed before nightfall
where applicable as instructed by the engineer and that the roads are safe for night traffic.

(xi}) The traffic safety officer shall, in addition to the duties listed in paragraph 1502 (i), also be
responsible for the removal of broken down vehicles off the roadway and implementing actions
requested by the traffic authorities with regard to the work to be carried out, be responsible for
the erection and maintenance of all traffic signs necessary for the accommodation of traffic.

(xii) in the advent of an accident the traffic officer shall record in a written report the details of the
accident, record the position of all temporary road signs, barricades, delineators, flagmen and
any other devices used for traffic accommodation. In addition the report shall include a neat
dimensional sketch, photographs, identifiable permanent features, and any other relevant
information.”

Add the following sub-clauses:
(k) Site Personnel

The contractor shall ensure that all his personnel, excluding those who are permanently office bound,
are equipped with reflective safety jackets and that these are worn at all times when working on or near
to the travelled way. Any person found not wearing a reflective jacket under these circumstances shall
be removed from the site until such time as he is in possession of and wearing a reflective jacket.
Reflective safety jackets shall be kept in good condition and any jackets that are, in the opinion of the
engineer, ineffective shall he immediately replaced by the contractor.

0] Failure to comply with provisions

Failure or refusal on the part of the coniractor to take the necessary steps to ensure the safety and
convenience of the travelling public, accommodation of traffic, plant and personnel in accordance with
these specifications or as required by statutory authorities or ordered by the engineer, shali be sufficient
cause for the engineer to apply penalties as follows:

A fixed penalty of R5 000,00 per occurrence shall be deducted for each and every occurrence of non-
compliance with any of the requirements of section 1500 of the standard specifications and section
B1500 of the project specifications.

In addition a time-related penalty of R500, 00 per hour over and above the fixed penalty shall be
deducted for non-compliance to rectify any defects in the accommodation of traffic within the allowable
time after the engineer has given an instruction to this effect. The engineer's instruction shall state the
allowable time, which shall be the time in hours for reinstatement of the defects. Should the contractor
fail to adhere to this instruction, the time-related penalty shall be applied from the time the instruction
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was given.”
m) Hours of work

"Normal working hours” (referred to in Clause AB.5 of the general conditions of contract) will, because
of heavy peak hour traffic volumes, be restricted to between 30 minutes after sunrise and 30 minutes
before sunset.

Programming for accommodation of traffic shall allow for the above restrictions.

(n) Access to working areas

Entrance and exit points to and from the barricaded working areas onto the public road shall be kept to
an absolute minimum and shall be provided in agreement with the Engineer.

Only approved drivers of trucks and equipment will be allowed to operate equipment / trucks on the
road. The approval process will include an induction and a card of approval. Contraventions will be
recorded and after any contravention, the driver will be required to redo the induction. After 3
contraventions, the driver will be deemed negligent and dealt with under Clause 6.9 of the GCC.

The induction training will include:
Knowledge of Section 1500

i) Fitting and checking of safety devices. (amber lights; CONSTRUCTION VEHICLE
signs, tail gate locks; oil leaks, vehicle lights)

i) Instruction on the movement into and out of closures, with particular reference to not
feeding directly into public lanes without due regard.

Entry and exit points must be defined by the closure manager and only those points must be
used. These points should be identified by truck warning signs and a trained flagman. Suitably
identified points will serve as an aid to drivers as to where to enter and exit. The flagman should
assist the driver with the exit manoeuvre.

(0) Moving and display-of signs

The Contractor shall adhere strictly to the sign layout and spacing shown on the drawings or directed
by the Engineer.

Any sign not required, or which is in contradiction with a prevailing situation, shall be removed or
covered with non-transparent material without delay. Where permanent signs are to be covered it shall
be done with non-plastic material. Traffic-control facilities no longer required at the site of a deviation
or a lane closure shall be moved for re-use.

No deviation from the specified layouts will be allowed without the specific permission in writing from
the Engineer.

(p) Extension of time for compiletion

Accommodation of public traffic on the works or any delays caused thereby, as well as any
suspensions due to failure by the Contractor to comply with the provisions for the
accommodation of traffic, will not be regarded as special circumstances for the extension of
time. The penalty for the late opening of a traffic lane will be R5 000,00 per hour or any portion
thereof.

() Lane rental

A lane rental of R5 000.00 per lane per hour or portion thereof will apply for the occupation of
traffic lanes, without the approval of the Engineer, outside the stipulated working hours.”
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o) Parking of Equipment on the Site

The contractor shall ensure that the presence of his equipment on site does not affect the safety
of the travelling public. On completion of & day's work, all plant that can travel unaided on
public roads must be removed from the work area to the contractor's camp site, other plant
difficult to move may be left on site with the following provisos:

() When the work area is the slow lane and shoulder closed to traffic, the plant must be
parked at least 8m away from the roadway used as a deviation.

(i) In other cases applicable normally to surfacing equipment, equipment shall preferably
be parked at least 6m beyond the edge of the slow lane. If that is not possible, the equipment
shall be protected by plastic New Jersey barriers filled to capacity with water. A leading taper
of 1:15 shall apply. Under no circumstances may the equipment be parked beyond the centre
of the median, failing which barriers will be provided on both sides of the equipment.

Notwithstanding the above, equipment not required to work on site the following day must be
removed to the contractors camp site.

No additional payment for the provision of protection of equipment will be measured.
B 1503: TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph with the following:

“The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs,
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as
traffic-control devices) in accordance with these special provisions and as shown on the drawings and
in the SARTSM and remove them when no longer required. It shall be incumbent upon the contractor
to see to it that the abovementioned traffic-control devices are present where required at all times and
are functioning properly.”

Replace the third paragraph with the following:

“The type of construction, spacing and placement of traffic-control devices shall be in accordance with
the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or drawings
issued by the engineer shall not be departed from without prior approval of the engineer. The
arrangements expected to be most commonly used in the contract are given on the tender drawings.

The details shown for spacing and placement of traffic-control facilities may however, be revised at the
discretion of the engineer where deemed necessary to accommodate local site geometry and traffic
conditions.”

(@) Traffic control devices
Add the following at the end of the last paragraph:

“At each traffic control point, an all-weather shelter of ai least three (3) square metres capable of
accommodating two operators, with a clear window, a stable door, two chairs and a portable chemical
toilet that shall be regularly maintained, shall be provided. Each control point shall have a generator
and a 2x400w metal halide floodlight mounted onto a 9m winched fibreglass pole bolted to a 1,5m
buried galvanized stem to light up the fraffic control point at night time.” (Note to compiler: consideration
should be given to extending the lighting along the road, equivalent to the expected stacking length of
vehicles at night, in order to provide a measure of safety to the motorist at the traffic control points.)

(b) Road signs and barricades
Add the following:

“The contractor shall be responsible for the protection and maintenance of all signs, and shall at his
own cost replace any that have been damaged, lost, or stolen.

Contract c.41 C3.3

Part C3: Scope of Work Part C  Particular Specifications
TENDER No. PWRT/2441/22/MP (B}



Contract No. PWRT/2442/22/MP (B)

All temporary road signs required to remain in position for some time shall be pole mounted as shown
on the drawings. All temporary road signs required to be moved more often shall be mounted on
portable supports for the easy moving of signs to temporary positions. The only permitted method of
ballasting the sign supports shall consist of durable sandbags filled with sand of adequate mass to
prevent signs from being blown over by wind. The cost of the sandbags shall be included in the
tendered rates for the various types of temporary road signs.

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that shall be
pulled over the sign in the form of a hood and fastened to the signposts. Plastic bags or other materials
and fastened by means of adhesive tape shall not be permitted. The cost of covering of permanent
road signs shall be included in the tendered rates of items B15.01 and B15.10.”

(c) Channelisation devices and barricades
Add the following:

“The use of drums as channelisation devices shall not be permitted. Drums may however be used to
set up barriers as provided for in sub clause 1503(d).

Delineators shall:

0 comply with the manufacturing and reflective requirements of the SARTSM and the blades shall
be reversible with dimensions as indicated on the drawings;

(ii) have smooth and round edges and be mounted on a post and base. All components shall be
of durable plastic material;

(i) have the lower edge of the reflective part of the delineator mounted not lower than 250mm
above the road surface;

(iv) be capable of withstanding the movement of passing vehicles and gusting winds up to 60 km/h
in typical working conditions without falling over. To achieve this, the base shall be at least
0,18 m? and ballasted by sandbags with sand;

(v) together with its mounting be designed such that it will collapse in a safe manner under traffic
impact.

Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at short
term lane deviations during daylight. Cones shall not be used on their own, but shall be interspersed
with delineators at a ratio not exceeding 3:1. Cones used on all deviations shall be 750 mm high. Lane
closures which continue into the night time shall be demarcated by delineators only.”

(e) Warning devices
Add the following:

"All construction vehicles and equipment used on the works shall be equipped with amber
rotating lights and warning boards as specified. All Contractor's equipment shall, before being
allowed onto the site, obtain a clearance permit from the Engineer. If the Engineer withdraws
the clearance certificate for reasons of non-conformance, that equipment shall be removed
from site immediately.

0 Vehicle mounted flashing lights

Rotating lights (min 55 W) shall have an amber lens of minimum height of 200 mm and shall
be mounted in such a way as to be highily visible from all directions. .

The lights on construction vehicles shall not be switched on while vehicles are being operated
on unrestricted sections of a public road, but shall be switched on while construction vehicles
are operating within the accommodation of traffic area, as the vehicles decelerate to enter a
construction area, and as the vehicles accelerate to the general speed when entering the road
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from a construction area. Lights on equipment shall operate continuously while the equipment
is working alongside sections of road open to public traffic

Rotating lights and the "CONSTRUCTION VEHICLE" signs on the Contractor's equipment shall
not be paid for separately but shall be included in the rates covering the use of the vehicles.

The Contractor shall provide the Resident Engineer with at least a further eight amber rotating
flashing lights. The flashing lights shall have a magnetic base, flexible cable and a connection
suitable for insertion into a standard 12 volt automobile cigarette lighter socket. Rotating
flashing lights provided to the Engineer will be paid for separately.

The "CONSTRUCTION?" stickers for the Engineer shall be of the magnetic type in order to be
fitted to the rear of a vehicle. The word "CONSTRUCTION" shall be written with black letters,
100mm high on a yellow background.

The Engineer, his personne! and visitors shall wear safety jackets at all times when they move
about the site. The Contractor shall provide the Engineer with 5 safety jackets. The safety
jackets shall be fluorescent Day-Glo (porous net weave material) with 50mm wide reflective
strips and shall be submitted for the Engineer's approval before they are purchased. No
separate payment will be made for the safety jackets and full compensation therefore will be
deemed to be included in the rates tendered for in Section 1500."

(ii) Sign mounted flashing lights

Two amber flashing lights shall be vertically mounted on top of the traffic signs at each end of each
traffic accommodation section as shown on the drawings. The lights shall be operated during the hours
of darkness.”

0] Road Markings
Add the following:

“Where a section of road marking has been removed / covered, and before opening the section
of road to traffic, the Contractor shall comply with the following:

0] Install pre-marking to indicate the position of the lane lines
(i) Install temporary road studs

Should the time constraints not allow the Contractor to comply with (ii) above, the Contractor
shall erect temporary delineators at 48m spacing on the yellow line to indicate the edge of the
slow lane. These delineators shall be provided, installed and maintained at the Contractor's
cost.

Permanent road markings to be installed within 7 calendar days of completing a section of
rehabilitation or seal.”

Add the following sub clauses:
“(g) Other traffic control measures ordered by the engineer

“The engineer may instruct the contractor to provide any other road sign, reflective tape, etc not
measured in standard pay items. Such road signs shall conform to the requirements of the SARTSM,
or specification provided by the engineer. Similarly, in order to ensure that the travelling public is kept
fully informed and warned on matters relating to the accommodation of traffic, construction sign posting
and the effect of the construction on the free flow of traffic through the site, the engineer may arrange
for advertising in the press and/or for other forms of publicity.

(h) Flagmen

Flagmen shall be provided where shown on the drawings or required by the specification. During the
daytime, at least two flagmen shall be provided at each traffic control point in addition to the STOP/GO
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sign operator, one flagman at the 80 km/h sign and a second roving flagman to indicate to the traffic at
the end of the queue to stop. At night time only one roving flagman equipped with a Stromberg Lightman
xenon strobe, or simitar approved, and a torch is required at each traffic control point as well as the
traffic light operator. Where the shoulder of the road is closed to traffic, a flagman shall be provided at
the leading end of the closure during daytime. This flagman shall be provided at the 80-km/h sign to
warn the traffic about the closure. No flagman shall be on duty for a period 'of more than 10 hours per
day.

Flagmen shall be adequately trained in the standard flagging techniques as described in the SARTSM
(refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such as safety jackets
utilizing retro-reflective and / or fluorescent panels in red, yellow and / or white.

Flagmen shall have in their possession, at all times, certification that they have attended and passed
an accredited course in flagging techniques before being allowed onto the construction site. Flags shall
be made from bright red or red-orange material and shall be square with a minimum side length of 600
mm. The flag shall be attached to a staff at least 1,0 m in length.

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic that is
being controlled and under no circumstances shall flagmen be permitted to stand within the traffic lane.
In order to obtain maximum visual impact for the travelling public, flagmen shall stand-alone.”

B1504 WIDTH AND LENGTH OF TEMPORARY DEVIATIONS

. A maximum of 4 lane closures (work areas) will be permitted on the site at any one
time, at the discretion of the engineer
. The maximum length of work area in a lane closure shall be 2 km. The minimum

distance between two closures shall be 4km measured from last trailing sign to first
leading sign, whether it is in the same or opposite directions:

. Leading tapers causing vehicles to change lanes shall be set out on straight sections
of road only;
° Minimum lane width required is 3,2m.

B1517: MEASUREMENT AND PAYMENT

Amend item 15.01 to read as follows:

“Item Unit
B15.01 Accommodating traffic and maintaining temporary deviations:

(a) Where the road is constructed in half width................. SR {11
Replace the first paragraph with the following:

“The unit of measurement shall be the kilometre, measured along the centre lines of the road, the ramps
from the noses and the cross roads where work is carried out. Accommodation of traffic shall be
measured once only, that is no separate payments shall be made for lane and shoulder rehabilitation,
slurry, reseal, asphalt overlay, side drains, etc. The bypass for abnormal vehicles and gravel service
roads shall not be measured. Only the net distance of the road shall be measured and overlapping
distances during staged rehabilitation shall not be measured. A distinction shall be made between
accommodation of traffic on the through road and accommodation of traffic on the ramps and cross
roads of interchanges.”

In the second paragraph, replace the comma after “deviations” at the start of the third line with a full
stop and delete the remainder of this first sentence. Also delete the whole of the second sentence,
which refers to compensation for the traffic safety officer.

In the third paragraph second sentence, insert a full stop after “use” and delete the remainder of the
sentence.”
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B15.03 Temporary traffic controf facilities
Add the following sub item:

“(n) Other traffic contro!
measures ordered by the engineer:

(i) Provision of other Provisiona!l Sum
traffic control measures

(i) Handling costs and profit in
Respect of sub item B15.03 (N) () .vovvvriioiieeo e Percentage (%)

Expenditure under this item shall be made in accordance with the general conditions of contract, Sub
clause 13.5, for the supply and installation of any additional signs or other traffic control measure
ordered by the engineer in accordance with clause B1503(g).

The tendered percentage is a percentage of the actual amount spent under sub item B15.03 (n)(i),
which shall include full compensation for the handling costs of the contractor, and the profit in
connection with providing other signs and traffic control measures ordered by the engineer.”

B15.03 Temporary traffic control facilities
Add the following sub item:

f(m)  Arealighting...... .. .. B T SO cviiieieee...Number (No)
(o) TrafficSignals...........o Number (No)

The unit of measurement shall include all cost for area lighting and traffic signalling to be provided at
day-night closures, including generators, lights, as well operating costs.

ltem Unit

B15.10 Accommodation of traffic where
the road is constructed in half-widths ... Kilometre (km)

In the second paragraph delete from the third line the expressions “flagmen”, “guards”, and
“lights”. Add the following new paragraphs:

“Half-width construction is defined as rehabilitation of the layers on the shoulder and one lane and only
where 2-way traffic cannot be accommodated. Also, no slurry, seal and asphalt overlay works shall in
any circumstances be measured under this item and shall be included in item B15.01 for the payment
thereof. Cognisance should be taken that for the maximum 4km sections controlled by temporary traffic
signals for half-width construction, payment shall be made once only and payment for the change over
of the trafficked lanes shall not be made.

Where payment is made for a section of road in item B15.10, payment shall not be made under item
B15.01.”

B15.15 Provision of traffic safety equipment for use by the engineer

{(3) Safety JacKetS ..o number (No)

The unit of measurement shall be the number of each item provided as specified, and approved by the
engineer.

The tendered rates for the various safety items shall include full compensation for provision thereof and
maintenance in good working order.
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ltem Unit
B15.16Traffic safety officer. ... Month

The unit of measurement shall be the period in months that the approved traffic safety office is
employed.

The tendered rate per month shall include full compensation for the cost of the traffic safety officer to
conduct his duties as specified in subclauses B1502 (i)

B15.17 Penalties
(a) Fixed penalty per 0CCUITENCEe ..o number (No)
(b) Time related penally ..o hour (h)

In sub item B15.17(a) a fixed penalty of R5 000.00 per occurrence shall be deducted for each
and every occurrence of non-compliance with any of the requirements of section 1500 of the
standard specifications and section B1500 of the project specifications.

In addition in sub item B15.17 (b), a time-related penalty of R500.00 per hour over and above
the fixed penalty in sub-item B15.17 (a) shall be deducted for non-compliance to rectify any
defects in the accommodation of traffic within reasonable time after the engineer has given an
instruction to this effect. The engineer's instruction shall state the time in hours for re-
instatement of the defects. Should the contractor fail to adhere to the instruction, the time-
related penalty will be applied from the time the instruction was given.”
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SECTION B5700: ROAD MARKINGS

5701 SCOPE

Replace South African Road Traffic Signs Manual in the second paragraph with:

*SADC Road Traffic Signs Manual”

5702 MATERIALS

Road studs

Replace the second sentence with the following:

“All square road studs shall have a footprint of 100mm x 100mm and a height of 20mm. Round road
studs shall be 100mm in diameter and 20mm in height. Only non-metallic products with glass as
reflective material shall be used. Shanked road studs shall be used on the outside siow lane shoulders.
B5706 Setting out the road markings

Add the following:

“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing barrier
lines and other road marking lines be accurately referenced before commencement of milling or other
operations which will obliterate the existing road markings. The position of barrier lines shall be re-
assessed on site by the engineer before the contractor commences with the road marking.”

B5707 Applying the paint

Replace the last paragraph with the following:

“The centre-line shall be painted immediately after 2.0 km of continuous road has received a new
asphalt layer, or 4km of continuous road has received a new seal surfacing or where, in the opinion of
the engineer, conditions are unsafe.

Add the following to the 6™ paragraph:

"Water based road marking paint shall be applied at a nominal application rate of:

e On aggregate seals: 0,6¢/m?
e on other surfaces: 0,58/m2

Replace the last paragraph with the following new paragraphs:

"The permanent marking shall be painted within 7 calendar days of a section of seal being completed.
The Contractor’'s establishment on site and general obligation shall be deemed to fully include the
establishment of the road-marking team, irrespective of the number of times the road-marking team is
required to be on site or is required to move within the site.”

B5709 ROADSTUDS

Add the following to the second paragraph:

"The “approved” epoxy resin shall be according to the manufacturers specification and
recommendations. VWhere road studs are to be replaced after seal work, it is essential to ensure that
there is sufficient bonding adhesive so that the road stud is well supported and bonded."

B5710 TOLERANCES

Alignment of markings
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Add the following paragraphs:

“When an unbroken line and a broken line are painted alongside each other, the beginning and the end
of the unbroken line shail coincide with the beginning of one broken line and the end of another broken
line. When existing lines are repainted, the new markings shall not deviate more than 100mm in the
longitudinal direction or 10mm in the transverse direction from the existing marking.

The alignment of the road studs shall not deviate from the true alignment by more than 10mm and shall
be positioned so that the reflective faces are within 5° of a right angle to the centreline of the road.”

Add the following sub-clause:*(e) Testing
0] Plant

Before painting any permanent roadmarkings, the contractor shall satisfy himself and the
engineer, by painting test lines on a section of pavement other than the section required to be

marked:
) that the painting machine is in good working order and properly adjusted;
2) that the operator is fully experienced; and

3) that the machine sprays at the specified rate of paint application.

The contractor shall bear the cost of ali materials and workmanship required for the above plant
tests.

In addition, the contractor shall conduct random paint thickness tests and dip/spread tests as
required by the engineer.”

B5711 GENERAL

Insert the following into the last sentence of the last paragraph between “black paint” and “or
chemical paint remover”:

“, bituminous emulsion, slurry”
Add the following to the last paragraph:

“Where black paint is used, it shall be matt.”
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Prov. Sum

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the foilowing Particular Specifications shall
apply to this contract and are bound in hereafter.

PARTC ENVIRONMENTAL MANAGEMENT SPECIFICATION & PLAN
PARTD DAYWORKS

PARTE OHSA 1893 SAFETY SPECIFICATION
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PART C. ENVIRONMENTAL MANAGEMENT SPECIFICATION & PLAN

SCOPE AND STATUS
Part C of the Particular Specifications comprises two sections:

o Section 1 is the generic Environmental Management Specification of the Employer that applies
to all road construction projects undertaken by the Employer.

o Section 2 is the Environmental Management Plan for the project that was compiled following a
comprehensive Environmental Impact Scoping Study, Environmental Impact Study, and
specialist studies. The Environmental Management Plan addresses the impacts and mitigation
measures relevant to the specific project.

A further specification document is being compiled at present, being the Environmental Management
Programme for the borrow pits. This will be issued to the successful contractor.

In the event of a discrepancy between the above documents and the project specifications, the
precedence shall be in the following order:

o Any approved specialist studies, including the Environmental Management Programme for the
borrow pits

o The Environmental Management Plan for the project

o Any other requirements as set out elsewhere in the contract document that has a bearing on the
environment

o The generic Environmental Management Specification.

t
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C.1 General

In order t
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ENVIRONMENTAL MANAGEMENT SPECIFICATION

o ensure that the construction works is carried out in an environmentally sensitive

matter, strict compliance to the Environmental Management Plan and specifications is

required.

C.2 Training and In

The purpose of the EMP&S is to:

Encourage good management practices through planning and commitment to
environmental issues,
Provide rational and practical environmental guidelines to:
i. Minimise disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse
environmental impact,
Develop waste management practices based on prevention, minimisation,
recycling, treatment or disposal of wastes,
Train employees and contractors with regard to environmental obligations.

duction of Employees

The Contractor has a responsibility to ensure that all those people involved in the
project are aware of and familiar with the environmental requirements for the project
(this includes sub-contractors, casual labour, etc.). The CMP shall be part of the terms

of reference for all contractors, sub-contractors and suppliers.

C.3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:

All compl
14 days.

Time, date and nature of the complaint,

Type of communication (telephone, letter etc),

Name, contact address and telephone number of the complainant,
Response and investigation undertaken and

Actions taken and by whom.

aints received will be investigated and a response given to the complainant within

All environmental incidents occurring on the site will be recorded. The following information
will be provided:

C.4 Site Cieanlines

Time, date, location and nature of the incident,
Actions taken and by whom.

s and Neatness

Location of a construction camp is to be approved by the Engineer and is to be
restored to its previous condition after completion of construction.

The construction camp should preferably be fenced with a 1.8m bonnox fence or
similar approved.

All materials, equipment, plant and vehicles must be stored within the construction
camp.

A dedicated area must be made available for construction staff to change and
store their personal belongings.
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C.5 Access
=  Access to existing roads, schools, buildings, shops and residential properties
must not be impeded during construction.
= Access roads utilised by the Contractor must be maintained in good condition.
C.6 Borrow Pits
*  Mining authorisations (permits) for borrow pits must be obtained from the
Department of Minerals and Energy (DME) in consultation with the Department
of Water Affairs and Forestry (DWAF).
= Spoil dumps resulting from borrow pits must not interfere with any natural
surface drainage.
= Borrow pits must be rehabilitated after use in accordance with the requirements
of DME and DWAF.
c.7 Dust Control / Air Quality
=  Dust suppression measures must be implemented during construction by
ensuring that all surfaces prone to dust generation are kept damp (e.g. use of
water tanker).
*  Ensure that vehicles and equipment are in good working conditions and that
emissions are not excessive.
. Special care must be taken in areas where the route passes close to schools
and residential areas.
= The speed of construction vehicles must be reduced.
Cc.8 Fauna
= Contractor staff may not chase, caich or kill animals encountered during
construction.
C.9 Fire Prevention and Control

= Smoking is prohibited in the vicinity of flammable substances.

= The contractor must ensure that fire-fighting equipment is available on site,
particularly where flammable substances are being stored or used, and that
construction staff are aware of where it is kept and how it is operated.

. Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and
risk to adjacent property owner’s lands.

C.10 Grave Sites

= Gravesites in close proximity to the road must not be disturbed during
construction.

c.11 Materials Handling and Spills Management

= Any hazardous materials to be used during construction (e.g. lime, fuel, paint,
etc) are to be stored in a designated area at the campsite.

=  The storage containers/facilities (including any diesel/petrol tanks) must be
placed on an impermeable surface and surrounded by a bund wall, in order to
ensure that accidental spillage does not pollute the environment.

= Workers must at all times be made aware of the health and safety risks
associated with any hazardous substances used (e.g. smoking near fuel tanks),
and must be provided with appropriate protective clothing/equipment in case of
spillages or accidents.

= Ensure ali staff and contractors undergo relevant training in the maintenance of
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and
other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately
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(Potentially hazardous materials on site include paint, oil, grease, fuel,
turpentine, etc).

= The area of contaminated soil or spill must be deposited into the hazardous
waste container(s).

= The contractor should keep Peat Sorb or a similar absorbent on site to clean up
any spills. The absorbent must be stored in a designated area and be available
for inspection.

= All spills are to be recorded in the environmental incident book.

c.12 Noise

= Noise generating activities must be restricted to between 07h00 and 17h00
Monday to Friday, unless otherwise approved by the appropriate competent
person in consultation with adjacent landowners/affected persons.

= All equipment, vehicles and machinery must be in good working condition and be
equipped with sound mufilers if necessary.

= Construction staff must be trained and made aware of not creating unnecessary
noise such as hooting and shouting.

C.13 Pollution Control

= Soil and water pollution through usage of fuel, oil, paint, bitumen or other
hazardous substances must be avoided.

= All construction vehicles are to be maintained in good working order so as to
prevent soil or water pollution from oil, fuel or other ieaks, and to reduce noise
pollution.

C.14 Rivers and Streams

Ll During construction of bridge structures, there must be no obstruction of the water
flow of rivers and streams.

= Excavated material must not be stockpiled on or near riverbanks, in order to
prevent sedimentation occurring.

= Erosion control measures must be employed both during and after construction.

= No impediments to natural surface water flow, other than approved erosion control
measures, must occur.

C.15 Safety

= Safety measures, such as detour signs, must be implemented during construction
to ensure the safety of workers, pedestrians and drivers/passengers in vehicles in
the vicinity of construction work.

=  Special care must be taken in the vicinity: of schools to ensure the safety of
children wishing to cross the road under construction.

=  The relevant signage (e.g. speed conirol signs) must be erected alongside the
road during the operation phase in order to control traffic.

= Accommodation must be made for pedestrian pathways alongside the road during
the construction and operation phases.

C.16 Soil Management

= Stormwater drainage pipes must be installed alongside the road in all areas
susceptible to soil erosion.

= Erosion should be minimised by the construction of meadow drains and the
planting of indigenous vegetation on the side slopes and drains to reduce flow
velocity of stormwater.

= Spoil from cuts may be used in existing erosion galleys.

=  Stone pitching and gabions should be constructed at pipe culvert outlets.

= Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and
chemicals should be removed together with the contaminated soil.
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= If necessary an absorbent such as Peat Sorb should be used the aid in cleaning
up the spill. The contaminated scil should be disposed of in an appropriate
container, depending on its classification.

= Servicing and re-fuelling of vehicles must only be carried out at construction camp.

C.17 Worker Conduct
Code of Conduct for Construction Personnel:

= Do not leave the construction site untidy and strewn with rubbish which will
attract animal pests.

" Do not set fires.

= Do not cause any unnecessary, disturbing noise at the construction camp/site
or at any designated worker coliection/drop off points.

= Do not drive a construction-related vehicle under the influence of alcohol.

] Do not exceed the national speed limits on public roads or exceed the
recommended speed limits on the site.

= Do not drive a vehicle which is generating excessive noise or gaseous
poliution {(noisy vehicles must be reported and repaired as soon as possible).

= Do not litter along the roadsides, including both the public and private roads.

= Do not pollute any water bodies (whether flowing or not).

Ll Ne member of the construction team is allowed to enter the areas outside the
construction site.

C.18 Traffic Disturbances and Diversions

= Any traffic diversions must be undertaken with the approval of all relevant
authorities and in accordance with all relevant legislation.

= Wherever possible, traffic diversion must only take place on existing disturbed
areas and remain within the existing road reserve.

= Traffic diversion routes must be rehabilitated after use.

c.19 Vegetation

*  Only vegetation falling directly on the route must be removed where necessary.

= Alien vegetation within the road reserve must be eradicated, and management
measures must be implemented for future contrel of these species.

»  Vegetation that has been removed from large areas (e.g. on traffic diversion
routes) during construction must be replaced with indigenous vegetation after
construction has been completed.

C.20 Waste Management

= Allgeneral, non-hazardous waste must be placed in a skip container and disposed
of at a registered waste disposal site.

=  The contractor is to ensure that the portable toilet facilities at the campsite are
properly maintained and in working order.

*  No disposal, or leakage, of sewage must occur on or near the site.

»  All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water,
etc) must be stored in leakproof containers and disposed of at a registered
hazardous waste disposal site.

] The contents of waste storage containers must, under no circumstances, be
emptied to the surrounding area. In general, littering, discarding or burying of any
materials is not allowed on site or along the route. .

= Adequate waste receptacles must be available at strategic points around the
construction camp and site for all domestic refuse and to minimise the occurrence
of littering.

= Concrete rubble must be collected and disposed of as directed by the Project
Manager.

= Each working area must be cleared of litter and building waste {e.g. rubble, woaod,
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concrete packets_eE) on completion of the day’s work.
= Any spill around the container(s) should be treated as per Section C11 and C186.
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PART C Section 2: ENVIRONMENTAL MANAGEMENT PLAN

In this document, where Barberton Chamber of Business is mentioned, it shall mean Department of
Public Works, Roads and Transport, Mpumalanga Province.

The Environmental Management Plan refers to the scoping report that can be obtained from Mr Butch
Rossouw at tel 082-3399627.

The Record of Decision is also attached herewith. Highlighted form the ROD is that the Employer shall
appoint an Environmental Compliance Officer. His duties and responsibilities are set out in the ROD
and as further described elsewhere in this document.

The contract makes provision for penalties for non-compliance. This penalty system shall be under the
control of the ECO, in liaison with the Engineer. The ECQO'’s ruling shall be final and binding. Any
warnings shall be only on the discretion of the ECO.

Payment

Schedule E of the Bill of quantities contain the penalties that shail apply to non-compliance. The
penalties shall be subtracted from the monthly payment in this schedule.

A provisional amount is allowed in Iltem C10.04 for covering the cost of the services and services of the
ECO. Even though the payment regarding the costs of the ECO is administered by the Contractor under
this contract, the ECO is an independent advisor and auditor in the Employ of the Employer. Certification
of the payment to the ECO shall be solely under the Engineer.

A provisional sum is allowed under Iltem 10.05 to cover any specific mitigation measures that might be
ordered by the ECO that are not measured elsewhere in the Bill of Quantities. As specialist advisor
regarding the environment during the implementation phase, the ECO shall advise not only on the
utilization of the civil engineering activities aimed at mitigating environmental impact such as grassing,
top-soiling, erosion protection, but shail be responsible to design more detailed mitigating measures of
an aesthetic or scientific nature. The ECO shall discretionally allocate this provisional sum for this
category of mitigating measures, in liaison with the Engineer and the Community Forum. Out of this
sum, the contractor’s expenses and costs plus a 10% handling fee shall be paid.
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DAYWORKS

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of
Quantities. Rates for Dayworks shall be entered in Section 1800 of the Schedule of Quantities in
accordance with the following specifications.

D.1

SCOPE

According to clause 37.2 of the general conditions of contract for construction works (GCC)
2015 edition, certain work may be carried out using rates tendered in the daywork schedule.
A schedule of personnel, plant and equipment which may be necessary to perform work on
a daywork basis is included in the schedule of quantities. The quantities used in the schedule
are for tender evaluation purposes only and the use or not of these items shall not constitute
a variation in terms of Clause 37 of the General Conditions of Contract 2015 edition.

No work will be paid for as Dayworks without the written instruction or approval of the
Engineer.

TYPE OF WORK

The Engineer may order daywork in certain cases where it is necessary to vary or to extend
the works due to new or unforeseen circumstances to such an extent that the tendered rates
for specific items of work are no longer applicable, or where no suitable combination of
tendered rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the
Contractor and the Engineer. Dayworks will only be used in exceptional circumstances.

MATERIALS

Materials for use in works carried out under Daywork shall be purchased by the Contractor
who shall also arrange for delivery to site, and shall be responsible for any other
requirements associated with specific materials. A Provisional Sum has been allowed in
Schedule D for Daywork materials. The Contractor shall enter a tendered percentage in the
schedule to cover his handling costs and profit, as per other provisional and prime cost sums
in this Contract.

Materials shall be paid for using the method described in the Pricing Data. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in Dayworks with his
dayworks claim to the Engineer. Further, if specific materials are required for Dayworks,
quotations will be called for as per Clause 37.2.4 of the General Conditions of Contract 2015
edition.

CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in
calculating the payment due for any plant required to execute the daywork.

If no rate is inciuded in the schedule for a particular piece of equipment, and where no other
rate or combination of rates would provide suitable compensation, then the daywork method
of payment described in Clause 37.2.3 of the General Conditions of Contract 2015 edition
will be used.

Contract
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D.5

D.6

The tendered rates for each item of constructional plant shall include for all operating costs
associated with the said item of plant. Such costs are deemed to include fue!, re-fuelling
costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead
costs, site management costs and administration costs. The tendered rates shall also
include the plant operator and the general supervision of the plant while it is engaged in the
dayworks.

SALARIES AND WAGES OF WORKERS

The salaries and wages of workmen executing daywork shall be paid for using the tendered
rates in Schedule D. The tendered rates shall include for all costs associated with the
employment of personnel, including salaries, wages, allowances, workmen'’s compensation,
medical aid and pension contributions, government levies and taxes, training costs and any
costs associated with living on the site. The tendered rates shall also include for the
transportation of the workmen to the site of the dayworks.

All overhead costs, administration costs, site management costs and the Contractor’s profit
are deemed to be covered by the Dayworks rates and no additions or mark ups will be made
to the tendered rates.

The tendered rates shall also include .any hand tools normally associated with the
workmen's job description e.g. picks, shovels, hammers, saws, spirit levels, etc. The
tendered rate for labourers shall also include for the casual supervision by a gang boss or
foreman. Only when specifically calied for by the Engineer, will payment be made for the
use of a gang boss or foreman supervising on a continuous basis.

MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of Dayworks.

The unit of measurement for plant shall be the number of vibroclock hours worked and each
item of plant shall be fitted with a vibroclock, the cost of which shall be included in the rates.
Excessive non-productive time when the engine is idling will not be paid for. Where there is
ambiguity between the flywheel horsepower and mass of the machine, the flywheel
horsepower shall govern the measurement category. Where width and mass are specified,
mass shall govern the measurement category. ‘

The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of
the General Condition of Contract 2015 edition with regard to the submission of Dayworks
claims.
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'OHSA 1993 HEALTH AND SAFETY SPECIFICATION

SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and
subcontractors under his control and for all other persons entering the site of works.

This specification shall be read with the Occupaticnal Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and
all other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of
the Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations
2003.

This safety specification and the Contractor’'s own Safety Plan as well as the Construction
Regulations 2003, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risk:

+ Working high above the ground on top and below the bridge, most of the time in a
restricted environment with limited landings (working platforms)

»  Working above a continuously flowing river and in an flood plain environment subject
to flooding

« Lifting and lowering of materials and equipment from the ground to the bridge and
vice versa, exposed to cross winds

s Steep and restricted access to the lower flood plain below the bridge

e Potentially dangerous existing services, i.e. gas lines, water and sewerage mains,
electrical high voltage cables, on the bridge, buried and overhead

+ Deep excavations in soils requiring shoring or reducing of slopes

» Blasting of hard rock or demolition of concrete

¢ High pressure during testing of the new rising main, which could result in potentially
dangerous situations in the event of the pipeline of fittings failing

e Potentially harmful gasses when tying into the existing sewer mains

+ Movement of construction vehicles on site, taking into consideration steep slopes,
other traffic and existing services

e Exposure o possible injuries due to mishandling or failure of power and hand tools

o Falling debris, tools and materials from bridge

* Non-conformance to specifications with regards to fasteners and materials

e Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor
which are not necessary covered in the above.
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DEFINITIONS

For the purpose of this contract the following shall apply:

(a) Employer” where used in the contract documents and in this specification,
means the Employer as defined in the General Conditions of Contract and it
shall have the exact same meaning as “client” as defined in the Construction
Regulations 2003. °"Employer” and “client” is therefore interchangeable and
shall be read in the context of the relevant document.

(b) “Contractor’” wherever used in the contract documents and in this
specification, shall have the same meaning as “Contractor” as defined in the
General Conditions of Contract.

In this" specification the terms “principal contractor” and “contractor” are
replaced with “Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contracter will, in terms of OHSA 1993, be
the mandatory, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in
the General Conditions of Contract. In terms of the Construction Regulations
the Engineer may act as agent on behalf of the Employer (ihe client as defined
in the Construction Regulations).

TENDERS
The Contractor shall submit the following with his tender:

(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the
Construction Regulations. The Safety Plan must be based on the Construction
Regulations 2003 and will be subject to approval by the Employer;

(b) a declaration to the effect that he has the competence and necessary
resources to carry out the work safely in compliance with the Construction
Regulations 2003;

(c) a declaration to the effect that he made provision in his tender for the cost of
the health and safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that
the Contractor will not be able to carry out the work under the contract safely
in accordance with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the
Contractor shall, in terms of Regulation 3, notify the Provincial Director of the
Department of Labour in writing if the following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or
more;

(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(d) excavation work deeper than 1,0m; or

(e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form that will be provided.

A copy of the notification form must be kept on site, available for inspection by
inspectors, Employer, Engineer, employees and persons on site.
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RISK ASSESSMENT

Before commencement of any construction work during the construction period, the
Contractor shall have a risk assessment performed and recorded in writing by a
competent person. (Refer Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be
expected during the execution of the work under the contract, and it shall include
a documented plan of safe work procedures to mitigate, reduce or control the risks
and hazards identified.

The risk assessment shall be available on site for inspection by inspectors,
Employer, Engineer, subcontractors, employees, trade unions and health and
safety committee members, and must be monitored and reviewed periodically by
the Contractor.

‘APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

6.1 Health and Safety plan

The-Contractor shall appoint his employees and any subcontractors to be employed
on the contract, in writing, and he shall provide them with a copy of his documented
Health and Safety Plan, or relevant sections thereof. The Contractor shall ensure
that all subcontractors and employees are committed to the implementation of his
Safety Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including
subcontractors and their employees, undergo a health and safety induction training
course by a competent person before commencement of construction work. No
visitor or other person shall be allowed or permitted to enter the site of the works
uniess such person has undergone health and safety training pertaining to hazards
prevalent on site.

The Contractor shall ensure that every empioyee on site shall at all times be in
possession of proof of the health and safety induction training issued by a
competent person prior to commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL

7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of
supervising the performance of the construction work.

He may also have to appoint one or more competent employees to assist the
construction supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that
can be expected, the Contractor shall appoint in writing a full-time or part-time
Construction Safety Officer if so decided by the Inspector of the Department of
Labour. The Safety Officer shall have the necessary competence and resources
to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this
dedicated construction safety officer appointed after award of the contract.
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7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act {(OHSA 1983) the Contractor, being the
employer in terms of the Act for the execution of the contract, shall appoint a health
and safety representative whenever he has more than 20 employees in his
employment on the site of the works.

The health and safety representative must be selected from employees who are
employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least
one for every 100 employees.

The function of health and safety representative(s) will be to review the
effectiveness of health and safety measures, to identify potential hazards and
major incidents, to examine causes of incidents (in collaboration with his employer,
the Contractor), to investigate complaints by employees relating to health and
safety at work, to make representations to the employer (Contractor) or inspector
on general matters affecting the health and safety of employees, to inspect the
workplace, plant, machinery etc. on a regular base, to participate in consultations
with inspectors and to attend meetings of the health and safety committee.

7.4 Health and safety commitiee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as
employer), shall establish one or more health and safety committee(s) where
there are two or more health and safety representatives at a workplace. The
persons selected by the Contractor to serve on the committee shall be designated
in writing.

The function of the health and safety committee shall be to hold meetings at regular
internals, but at least once every three months, to review the health and safety
measures on the contract, to discuss incidents related to health and safety with the
Contractor and the inspector, and to make recommendations regarding health and
safety to the Contractor and to keep record of recommendations and reports made
by the committee. '

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in
writing competent persons responsible for supervising construction work on each
of the following work situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 7 of the
Construction Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10,

(d) Excavation work as described in Regulation 11;

(e) Demolition work as described in Regulation 12;

(f) Scaffolding work as described in Regulation 14;

(g) Suspended platform operations as described in Regulation 15,

(h) Material hoists as described in Regulation 17;

(iy Batch plant operations as described in Regulaticn 18;

() Explosive powered tools as described in Regulation 19;

(k) Cranes as described in Regulation 20;

(I) Construction vehicle and mobile plant inspections on a daily basis by a

(m) competent person as described in Reguiation 21(1);

{(n) Control of all temporary electrical installation on the construction site as
described in Regulation 22;

(o) Stacking and storage on construction sites as described in Regulation 26; and

{p) Inspections of fire equipment as described in Regulation 27

Contract

C.62 C4.1

Pait C4: Site Information
TENDER NO. PWRT/2442/22/MP(A)



Contract No. PWRT/2442/22/MP (B}

ES.

EQ.

A competent person may be appointed for more than one part of the construction
work with the understanding that the person must be suitably qualified and able to
supervise at the same time the construction work on all the work situations for
which he has been appointed.

The appointment of competent persons to supervise parts of the construction work
does not relieve the Contractor from any of his responsibilities to comply with all
requirements of the Construction Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep
records and registers related to health and safety on site for periodic inspection by
inspectors, the Engineer, the Employer, trade union officials and subcontractors
and employees. The following records and registers must be kept on site and
shall be available for inspection at all times.

(a) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’'s Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the
Construction Safety Officer (Regulation 6(7));

(f) A copy of the risk assessment described in Regulation 7

(g) A full protection plan and the corresponding records of evaluation and training
of employees working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulatiori 9(3)) and formwork
and support work structures (Regulation 10(d)) must be kept on site;

(iy Pronouncement of the safety of excavations must be recorded in a register to
be kept on site (Regulation 11(3)(h));

(i) A copy of the certificate of the system design for suspended platforms
(Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate
the maximum mass load, which may be carried at any one time by material
hoists (Regulation 7(5));

(I) Maintenance records of material hoists and inspection results must be kept in
a record book to be kept on site (Regulation 17(8));

(m) Arecord of any repairs to or maintenance of a batch plant must be kept on site
(Regulations 18(9));, =~

(n) A warning notice must be displayed in a conspicuous manner when and
wherever an explosive powered tool is used (Regulation 19(2));

(0) A register for recording of findings by the competent person appointed to
inspect construction vehicles and mobile plant (Regulation 21(1)(j)).

CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as
defined in the Act (OHSA 1993), which means that the Contractor has the status
of employer in his own right in respect of the contract. The Contractor is therefore
responsible for all the duties and obligations of an employer as set out in the Act
(OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Coniractor shall enter into
an agreement with the Employer (Client) to confirm his status as mandatory
(employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction
Regulations 2003, and are not repeated in detail but some important aspects are
highlighted hereafter, without relieving the Contractor of any of his duties and
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responsibilities in terms of the Construction Regulations.

(a)

(b)

(c)

(d)

(e)

(f)

Contractor’s position in relation to the Emolover (Client) (Reguiation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise
closely with the Employer or the Engineer on behalf of the Employer, to ensure
that all requirements of the Act and the Regulations are met and complied with.

The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of
Principle Contractor as defined in the Construction Regulations, and he shall
comply with all the provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing,
setting out the terms of the appointment in respect of health and safety. An
independent subcontractor shall however provide and demonstrate to the
Contractor a suitable, acceptable and sufficiently documented health and
safety plan before commencement of the subcontract. Inthe absence of such
a health and safety plan the subcontractor shall undertake in writing that he
will comply with the Contractor's safety plan, the health and safety
specifications of the Employer and the Construction Regulations 2003.

Supervision of construction work (Regulation 6)

The Contractor shall appeint the safety and other personnel and employees as
required in terms of Regulation 6 and as set out in paragraph 7 above.
Appointment of those personnel and employees does not relieve the
Contractor from any of the obligations under Regulation 6.

Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph
7 above before commencement of the work and it must be available on site for
inspection at all times. The Contractor shall consult with the health and safety
committee or health.and safety representative(s) etc. on a regular basis to
ensure that all employees, including subcontractors under his control, are
informed and trained by a competent person regarding health hazards and
related work procedures.

No subcontractor, employee or visitor shall be aliowed to enter the site of
works without prior health and safety induction training, all as specified in
Regulation 7.

Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with
Regulation 8 of the Construction Regulations.

Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of
structures if he failed to comply with all the specifications, project

specifications and drawings related to the structures, unless it can be proved

that such collapse or failure can be attributed to faulty design or insufficient
design standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the
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Construction Regulations.

(g) Formwork and suzport work (Regulation 10)

The Contractor will be responsibie for the adequate design of all formwork and
support structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for
suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be
followed in every detail.

(h) Excavation work (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions
in the Standard Specifications and Project Specifications as well as the
provisions of the Construction Regulations to the letter as unsafe excavations
can be a major hazard on any construction site. The Contractor shall therefore
ensure that all excavation work is carried out under the supervision of a
competent person, that inspections are carried out by a Professional Engineer
or Technologist, and that all work is done in such a manner that no hazards
are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of
his duties and responsibilities under Regulation 11 of the Construction
Regulations.

(i) Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall
comply with all the requirements of Regulation 12 of the Construction
Regulations. The fact that a competent person has to be appointed by the
Contractor does not relieve the Contractor from any of his responsibilities in
respect of safety of demolition work.

() Tunnelling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunnelling of any
kind is involved.

(k) Scaffolding (Regulation 14)
The Contractor shall ensure that all the provisions of Regulation 14 of the
Construction Regulations are complied with. [Note: Reference in the
Regulations to “Section 44 of the Act” should read “Section 43 of the Act”].

() Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the
Contractor shall ensure that copies of the system design issued by a
Professional Engineer are submitied to the Engineer for inspection and
approval. The Contractor shall appoint competent persons as supervisors
and competent scaffold erectors, operators and inspectors and ensure that all

work related to suspended platforms are done in accordance with Regulation
15 of the Construction Regulations.

(m) Boatswain's chains (Regulation 16)
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(n)

(0)

{(a)

(s)

Where boatswain’s chains are required on the construction site, the Contractor
shall comply with Regulation 186.

Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of
Regulation 17 to the letter.

Batch plants (Regulation 18)
Wherever applicable, the Contractor shall ensure that all lifting machines,
lifting tackle, conveyors, etc. used in the operation of a batch plant shall
comply with, and that all operators, supervisors and employees are strictly
held to the provisions of Regulation 18.

The Contractor shall ensure that the General Safety Regulations (Government
Notice R1031 of 30 May 19886), the Driven Machinery Regulations
(Government Notice R295 of 26/2/1988) and the Electrical Installation
Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all
involved.

In terms of the Regulations, records of repairs and maintenance shall be kept
on site.

Explosive powered tools (Regulation 19)
The Contractor shall ensure that, wherever explosive-powered tools are

required to be used, all safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue
and return of cartridges and spent cartridges be recorded in a register to be
kept on site.

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of
Regulation 20 shall be complied with.

Construction vehicles And mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good
working condition and safe for use, and that they are used in accordance with
their design and intended use.

The vehicles and plant shall only be operated by workers or operators who
have received appropriate training, all in accordance with all the requirements
of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a
competent person and the findings must be recorded in a register to be kept
on site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations
(Government Notice R2920 of 23 October 1992) and the Electrical Machinery
Regulations (Government Notice R1953 of 12 August 1993). Before
commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to
electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a
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{t)

(u)

(v)

(w)

(z)

competent person, without relieving the Contractor of his responsibility for the
health and safety of all workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liquids on construction sites
(Regulation 23)

The Contractor shall comply with the provisions of the General Safety
Regulations (Government Notice R1031 of 30 May 1986) and all the provisions
of Regulation 23 of the Construction Regulations to ensure a safe and hazard-
free environment to all workers and other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the
provisions of Regulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the
provisions of the environment Regulations for workplaces (Government Notice
R2281 of 16 October 1987) and all the provisions of Regulation 25 of the
Construction Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety
Regulations (Government Notice R1031 of 30 May 1986) as well as all the
provisions Regulation 26 of the Construction Regulations shall apply

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government
Notice R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence
of fires, to provide adequate and sufficient fire protection equipment, sirens,
escape routes etc. all in accordance with Regulation 27 of the Construction
Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the
Facilities Regulations (Government Notice R1593 of 12 August 1988) and the
pravisions of Regulation 28 of the Construction Regulations.

Non-compliance with the Construction Redulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable
to all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure
that all provisions of the Construction Regulations applicable to the contract
under consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3
to 28 as listed in Regulation 30, he will be guilty of an offence and will be
liable, upon conviction, to the fines or imprisonment as set out in Regulation
30.
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E10.

The Contractor is advised in his own interest to make a careful study of the
Act and the Construction Regulations as ignorance of the Act and the
Regulations will not be accepted in any proceedings related to non-
conformance to the Act and the Regulations.

MEASUREMENT AND PAYMENT

10.1 Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process. All associated activities and expenditure are deemed to be included

in the Contractor’s tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and
Safety Representatives, Health and Safety Committee and Competent Persons
referred to in clauses 7.1 to 7.5 shall be members of the Contractor's
persannel, and no additional payment will be made for the appointment of such
safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described
in 8 is regarded as a normal duty of the Contractor for which no additional
payment will be considered, and which is deemed to be inciuded in the
Contractor’s tendered rates and prices.
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