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ESKOM HOLDINGS SOC Ltd  
(Reg No. 2002/015527/30) 

and 
 
 

[……………………………..] 

for 
 
 

Refurbishment of Re-steliting of valves during 
planned (IR, GO and MGO) and unplanned 
Maintanance at Matla Power Station for a period of 
five (05) years on a as and when required basis  
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for the 
procurement of: 
 

Refurbishment of Re-steliting of valves during planned (IR, GO and MGO) and 
unplanned Maintanance at Matla Power Station for a period of five (05) years on a as 
and when required basis 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
+an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R  

   

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is  R  

  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   
Matla Power Station 

Name(s)    
Private Bag X5012 

Capacity 
 

   
Kriel,2271 

for the 
Employer 
 

 
Eskom Matla Power Station 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here, and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

  Matla Power Station 
Private Bag X5012 
Kriel, 2271 
 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left-hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left-hand column.  If the option is not required select and 
delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted 
relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 Fax No. [●] 

10.1 The Service Manager is (name):   

 Address Matla Power Station 
Delmas Road 
Kriel 
2271 

 Tel  

 Fax  

 e-mail  

11.2(2) The Affected Property is Boiler and Turbine Valves 

11.2(13) The service is  Refurbishment of Re-steliting of valves 
during planned (IR, GO and MGO) and 
unplanned Maintanance at Matla Power 
Station for a period of five (05) years on 
a as and when required basis 

11.2(14) The following matters will be included in 
the Risk Register 

 
Unprotected strikes 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes refers. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is - Within 2 working days non outage periods 
- During Outages within 12 hours including 
weekends and public holidays 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week after receiving task order 

3 Time  

30.1 The starting date is. TBC 

30.1 The service period is 5 Years 

4 Testing and defects As per section X18 and section 4.3.2 

5 Payment  

50.1 The assessment interval is                        - Service manager may when deemed necessary 
request Bi-Weekly payment assessments or on 
the completion of work 

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

60 days as per Eskom Finance Procedures. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Unprotected Strikes 

  2. Outage Deferment  

   

9 Termination Termination core clauses as per NEC3 shall be 
applied 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
2 weeks 

11 Data for Option W1  
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W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is:   

 The proportions used to calculate the 
Price Adjustment Factor are: 

proporti
on 

linked to 
index for 

Index prepared by 

  0.   

  0.   

 The prices are fixed and firm for the first 
year thereafter the contract will be 
adjusted as per the table below at contract 
anniversary. 

0. [●] [●] 

 0. [●] [●] 

 0. [●] [●] 

  0.15 
 

non-
adjustable 

 

  1.00 
 

  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in As per Annexure “B” 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available  
 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  2 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
5 days of receiving the Task Order for Normal 
outage planning 
12 Hours for the emergency conditions apply 

X20 Key Performance Indicators (not used 
when Option X12 applies) 
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X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Not part of this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
As per the task Order issued 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities because of 
the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
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which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken, if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property. 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
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clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts 
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Action to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the procurement of this 
contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurance stated in Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against our name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 
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General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4-hour period. The value at which proactive actions is 
required to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means ccompliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
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asbestos containing material, equipment and articles. 

OEL means ooccupational exposure limit. 

Parallel 
Measurements 

means mmeasurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalized to the baseline of a 4-hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are affected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited, and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 If any asbestos is identified while Providing the Services, a risk assessment is conducted and if so 
required, with reference to possible exposure to an airborne concentration of above the AL for 
asbestos, immediate control measures are implemented and relevant air monitoring conducted in 
order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Annexure B:  Table of low service damages (X17) 

 
 

- Low service damage 
Description 

- Value of Low Serve 
Damage 

- Limits of Low Service 
Damage 

Rework due to poor 
workmanship 

- 2% of Task order per day - Limited to 10% of the Task 
Order value 

Daily Progress updated program  - 0.5% of Task Order per day - Limited to 10% of the Task 
Order value 

Failure to respond to NCR 
withing three (3) days  

- 1% of Task order per day - Limited to 10% of the Task 
Order value 

Audit findings on poor 
Housekeeping 

- 0.5% of Task Order per day - Limited to 10% of the Task 
Order value 

Submission of documents as 
agreed upon CDSS in this 
service agreement 

- 1% of Task order per day - Limited to 10% of the Task 
Order value 

Failure to address 
Housekeeping in the plant or 
contractors’ yard 

- 2% of Task Order per 
month 

- Limited to 10% of the Task 
Order value 

 

 

 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)2 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is % 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 

TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively, the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A. 

• Understands the function of the Price List and how work is priced and paid for. 

• Is aware of the need to link operations shown in his plan to items shown in the Price List. 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk. 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Re-stelliting of Boiler Valves 
          

ITEM LOCATION 
NUMBER 

TYPE NB (mm) MATERIAL 
RESTELLITING                       
OVER 5 YEARS RATE AMOUNT 

1 NC01S001-30 Globe 50 15Mo3 30 
    

2 NC01S031 PS 50 15Mo3 5 
    

3 NC01S032 SDNRV 50 15Mo3 5 
    

4 NC01S033 PS 75 15Mo3 5 
    

5 NC01S034 SDNRV 75 15Mo3 5 
    

6 NA01S010 PS 50 15Mo3 5 
    

7 NA01S011 Globe 50 15Mo3 5 
    

8 NA01S012 SDNRV 50 15Mo3 5 
    

9 NA7[1-4]S014 PS 50 11CrMo9-10 2 
    

10 NA71S019 PS 75 11CrMo9-10 2 
    

11 NA74S019 PS 75 11CrMo9-10 2 
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12 NA71S119 Globe 100 11CrMo9-10 4 
    

13 NA71S119 Globe 100 11CrMo9-10 4 
    

14 NA11S001-2 PS 150 15Mo3 4 
    

15 NA21S001-2 PS 150 15Mo3 4 
    

16 RL80S001 PS 406 15Mo3 1 
    

17 RL80S002 PS 228 15Mo3 1 
    

18 RL80S004 PS 228 15Mo3 1 
    

19 RL80S006 PS 228 15Mo3 1 
    

20 RL80S007 PS 228 15Mo3 1 
    

21 RTB SFNRV 100 10CrMo9-10 5 
    

22 RT03S005 Wedge 100 10CrMo9-10 5 
    

23 RT03S006 Wedge 100 10CrMo9-10 5 
    

24 RT02S002 Wedge 100 1.7357 5 
    

25 RT02S003 Wedge 100 1.7357 5 
    

26 RC01S002 Globe 100 1.7357 5 
    

27 RC01S003 Globe 100 1.7357 5 
    

28 RC02S002 Globe 100 1.7357 5 
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29 RC02S003 Globe 100 1.7357 5 
    

30 RB00S100 Globe 100 10CrMo9-10 5 
    

31 RB00S101 Globe 100 10CrMo9-10 2 
    

32 NV10S001 PS 63.5 15Mo3 2 
    

33 NV10S012 PS 63.5 15Mo3 2 
    

34 NV10S013 SDNRV 63.5 15Mo3 2 
    

35 NV10S002 PS 63.5 15Mo3 2 
    

36 NV10S003 PS 63.5 15Mo3 2 
    

37 NV10S004 PS 63.5 15Mo3 2 
    

38 NV10S016 SDNRV 63.5 15Mo3 2 
    

39 NW10S001 Wedge 100 15Mo3 2 
    

40 NW51S018 PS 75 15Mo3 1 
    

41 NW51S019 PS 75 15Mo3 1 
    

42 NW51S020 PS 75 15Mo3 1 
    

43 NW51S021 PS 75 15Mo3 1 
    

44 NW52S018 PS 75 15Mo3 1 
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45 NW52S019 PS 75 15Mo3 1 
    

46 NW52S020 PS 75 15Mo3 1 
    

47 NW52S021 PS 75 15Mo3 1 
    

48 NW53S018 PS 75 15Mo3 1 
    

49 NW53S019 PS 75 15Mo3 1 
    

50 NW53S020 PS 75 15Mo3 1 
    

51 NW53S021 PS 75 15Mo3 1 
    

52 NW54S018 PS 75 15Mo3 1 
    

53 NW54S019 PS 75 15Mo3 1 
    

54 NW54S020 PS 75 15Mo3 1 
    

55 NW54S021 PS 75 15Mo3 1 
    

56 NW21S020 PS 50 15Mo3 1 
    

57 NW21S021 PS 50 15Mo3 1 
    

58 NW21S022 PS 50 15Mo3 1 
    

59 NW21S023 PS 50 15Mo3 1 
    

60 NW22S020 PS 50 15Mo3 1 
    

61 NW22S021 PS 50 15Mo3 1 
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62 NW22S022 PS 50 15Mo3 1 
    

63 NW22S023 PS 50 15Mo3 1 
    

64 NW23S020 PS 50 15Mo3 1 
    

65 NW23S021 PS 50 15Mo3 1 
    

66 NW23S022 PS 50 15Mo3 1 
    

67 NW23S023 PS 50 15Mo3 1 
    

68 NW24S020 PS 50 15Mo3 1 
    

69 NW24S021 PS 50 15Mo3 1 
    

70 NW24S022 PS 50 15Mo3 1 
    

71 NW24S023 PS 50 15Mo3 1 
    

                

  TOTAL             
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  

 
 



 

 

 

C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 
 
 
NB:  Do not tamper with the template. 
 
GENERAL 
• Data books, reviews, reports, and diagrams/drawings shall be submitted to Engineering after the completion of the work. Engineering to forward the data 
books to Quality Department (Document Control) 
• All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or maintenance work commencement 
 
 
 

 SCOPE OF WORK 
DESCRIPTION / ACTIVITY 

 

PROCEDURE, SPECIFICATION, 
 ENG. REQUIREMENTS / DOCUMENTATION 

HOLD POINTS, 
WITNESS, REPORTS 

RESPONSIBLE 
PARTY 

1.1  Occupational Health and 

Safety 

 

• Health and safety file should be approved by Safety risk management department prior 

to any work commences on site 

• All work is to be done in accordance with OHS Act 85 of 1993, Matla plant procedures 

and Plant Safety Regulations. (240-150642762). 

• Matla power station SHEQ induction must be done before access to site can be granted 

• The contractor should ensure that all employees have acquired the required 

competency for the task they are performing.  

• The contractor to ensure compliance to updated legal requirements and other 

requirements. 

• BUY QUIET: All stakeholders are encouraged to purchase or rent quieter machinery, 

equipment, and tools to reduce worker noise exposure, contribute towards compliance 

to OHSA noise exposure limits and ultimately reduce the risk of noise induced hearing 

loss. 

Eskom to witness. Contractor 

1.2  Environmental Management. 

. 

• All activities listed in the National Environmental Act 107 of 1998, EIA Regulations as 

amended, must have environmental AUTHORISATION before commencement of work.  

• The contractor shall comply with all applicable legal and other requirements.  

Eskom to witness. Contractor 
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• The polluter pays principle will be applied.   

• The contractor manager shall ensure compliance with Eskom Matla Environmental 

procedures to ensure the prevention of pollution (refer: OMOP 4090 and 4402).  

• The last payment will be processed based on the status of the last housekeeping check 

sheet (Annexure C: OMOP 4402) of designated area. 

•  EMS file based on ISO14001 will be required. 

1.3  Quality Management 

 

• The contractor/executioner of work will be responsible for 

drawing up all QCP documentation and this must be approved by engineering and 

authorised by the Quality Department before commencing with the work. 

• Contractors/executioner to adhere to QM 58 and OMOP4497 requirements 

• Number of NCR issued can affect your next tendering process.  

• The QCP shall be signed progressively by the Engineer/Supervisor, Eskom QC 

Inspector, Contractor QC Inspector and/or AIA. 

• No procuring of outage items without the approval of scopes by quality 

• All outage scopes creep and scopes addition should be approved by quality 

• No contractor should be in the possession of scopes for execution without the scopes 

approved by quality   

• The contractor is subjected to quality auditing at any point in time during execution of 

scope 

Hold point Contractor 

1.4  Inputs from other 

departments 

   

   

1.5  Commissioning reference     
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 SCOPE OF WORK DESCRIPTION / ACTIVITY 
Refurbishment of Pumps Scope 

PROCEDURE, SPECIFICATION, 
 ENG. REQUIREMENTS / DOCUMENTATION 

HOLD POINTS, 
WITNESS, 
REPORTS 

RESPONSIBLE 
PARTY 

1.  

I. The scope of work includes conducting stellite 

repairs on the identified valves, as per the 

agreed scope with the Employer’s 

engineering representative. 

II. This scope includes on-site in-situ repairs as 

well as off-site repairs at the Contractor’s 

workshop.  

III. Determination of in-situ or off-site repairs will 

be agreed upon between the Contractor 

and the Employer’s representative. For off-

site repairs, the Contractor will be 

responsible to transport the valve, gaskets, 

nuts and bolts to and from Matla Power 

Station. Removal and installation of the 

valve will be done by Matla P.S. 

IV. The Contractor is responsible for providing 

manpower, consumables and any other 

resource/s required to perform the valve re-

stellite and other activities required to return 

the valve to its intended state. 

V. The Contractor is required to provide all 

equipment and associated engineering 

services including design requirements and 

design calculations, as required by the 

applicable plant area design code to fulfil 

  Contractor 
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and execute the requirements of the scope 

of work to provide a fully operational 

system. 

VI. This contract will service the requirements of 

outages and as-required repairs by 

maintenance department or stores for 

repairs to stock valves 

VII. All rigging equipment and resources will be 

provided by Eskom 

2.  

WELDING REQUIREMENTS 

1. The following requirements are applicable for 

all welding (site and workshop): 

a. The Contractor responsible for the 

welding shall be ISO 3834-2 certified and 

approved by the Employer to perform Level 

1 welding related work (maintenance, 

refurbishment and fabrication). 

b. All welding shall be performed in 

accordance with 240-106628253 Standard 

for Welding Requirements on Eskom 

Plant. 

 

c. All seats must be PMI tested to verify the 

base material and the overlay chemical 

composition of the seat  

d. If seats are removed from the valve body 

only machining or abrasive cutting will be 

allowed. Under no circumstance will flame 

cutting be allowed.  

e. Valve seats to be machined and cleaned to 

remove the existing stellite overlay as well 

as the heat affected zone (HAZ). 

f. If required, base material build-up welding 

shall be done before the new weld overlay 

with stellite can take place.  

g. A weld map and pictures must be submitted with 

the QCP to verify if base material weld build-up 

will be required before stellite overlay welding. 

Sizes must be included of the required weld 

thicknesses/layers.  

R Contractor 
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h. All welding procedure documents (WPQR, WPS, 

WQR and heat treatment procedure if required) 

as per the Eskom Weldin Standard 240- 

106628253 that will be used must be submitted 

with the QCP for approval. 

i. Submit material certificate of the hard facing filler 

with chemical composition as well as the 

hardness value range  

j. Any heat treatment (as per the qualified WPS) 

will be done using calibrated recorders to 

generate the heat treatment chart. The HT chart 

and calibration certificate must be included in the 

final data pack.  

k. Valve re-stelliting thickness range between 3mm 

and 6mm depending on the valve’s size and 

operating conditions or application as per 

relevant procedure. 

l. The re-stelliting will therefore be done on a case-

to-case basis depending on the extent of 

damage on a particular valve. The thickness of 

stellite overlay must be within the ranges 

qualified on the welding procedure. 

m. Upon completion of re-stelliting, the Contractor 

must carry out X-ray, PT and hardness testing on 

the seats as well as the valve body where weld 

build-up was performed. These must be 

submitted as reports with the NDT data package. 

n. After NDT is completed, the valve is to be blue 

checked and witnessed/approved by the Eskom 

engineer. The valve must have a full unbroken 
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sealing  

o. The re-stellited layer may need to be machined 

down/ lapped to the particular size until the blue 

check has been accepted. 

3.  

NDT REQUIREMENTS 

• NDT shall be performed by an Employer 

approved NDT company. The following 

document is applicable: 240-83539994 

Standard for Non-Destructive Testing 

(NDT) on Eskom Plant. 

 

 

 

• NDT will be done on all welds/ overlays and will 

consist of 100% surface 100% volumetric testing 

where possible and will be indicated as such in 

the Quality Control Procedure (QCP). 

• All NDTs will be performed by the Matlas’ 

appointed contractor (contractor to not quote on 

NDTs works). 

• Volumetric and PT will be performed  

• PMI will be performed to confirm stellite 6 prior to 

final machining and report submitted  

• Thermal proof tests will be performed by adding 

an additional thermal cycle on each PWHT valve 

• If no post-weld heat treatment has been 

performed on the component, two additional 

thermal cycles must be applied. (ambient to 

valve operating temperature and back to ambient 

as per valve heat loading in service conditions) 

R Contractor  

4.  
WELDING ACCPETANCE CRITERIA 

All welds to pass level B as per ASTM A578 and 
240-83539994 Standard for Non-Destructive 
Testing (NDT) on Eskom Plant. 

           R Contractor 
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5.  The contractor will be responsible for transporting 
the valves to and from site 

 H Contractor 

6.  The contractor will supply all required machinery 
for performing -in-situ repairs  

 H Contractor 

7.  

The piping design code is BS EN13480  
Boiler Design codes BS 1113 (original) and BS EN 
12952 
 

All welding requirements to be in accordance to BS 
EN ISO 15614 

 Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
PROJECT AND CONTRACT TITLE   

 

 

 
CONTRACT - ix - TSC3 COVER PAGES 

 

List of Valves Ranges: 
 
Note: a specific list will be issued per outage with detailed valve specifications. The list below is for a bases of budgeting for the contract. Each valve must 
have its initial stellite removed to its base material. Each weld will be at a thickness of 5mm 
 
 
Turbine Valves 
 

# Alpha 
numeric 

Type 
NB 

(mm) 
PN 

(Bar) 
Material 

Welding 
Group 

Body to 
be 

restellited 

Disk/globe 
to be 

resetllited  
Location 

Number of 
restelliting over 
Contract Period 

1 
UG53S001 

Control 
Valve 

80 16 St35/Ck 22 1 x   

Condensate Res 
Tank Lvl Reg v/v 
(5% Make-up) 3 

2 
RF61S003 Globe 

80 64/100 St45.8/C22N 1 x x 
HP HTR 6A 
Standpipe valves 3 

3 
RF62S003 Globe 

80 64/100 St45.8/C22N 1 x x 
HP HTR 6B 
Standpipe valves 3 

4 
RF51S003 Globe 

80 40 St45.8/C22N 1 x x 
HP HTR 5A 
standpipe valves. 6 

5 
RF52S003 Globe 

80 40 St45.8/C22N 1 x x 
HP HTR 5B 
standpipe valves. 6 

6 
RM09S002 

Swing 
check 

80 16 ST35/HIII 1 x x 

Under 
condenser/CPP 
room 6 

7 
RM09S003 Gate 

80 16 ST35/C22 1 x x 

Under 
condenser/CPP 
room 6 

8 
RM73S001 Globe 

80 25 St35/St35 1 x x 

BFPT Condensate 
recirc valve (at 
flashbox,0mlevel) 6 

9 
RM74S001 Gate 

80 10 St35/C22 1 x x 
BFPT hot well drain 
valve (0m level) 6 

10 SG22S005 Globe 
80 40 St35.8/St35.8 1 x x 

Gland Steam 
Isolating vlv 6 

11 SG22S302 Globe 80 40 St35.8/St35.8 1 x x Gland Steam 6 
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Bypass vlv 

12 
UG53S002 Globe 

80 16 St35/HIII 1 x x 
Make water Htr. 
Inlet valve (4.5m) 6 

13 
UG53S003 Globe 

80 16 St35/HIII 1 x x 
Make water Htr. 
outlet valve (4.5m) 6 

14 
RL63S001 Swing check 

80 250 15Mo3 1 x x 

Intermediate take-off 
BFPT 6 

15 
RL63S002 Gate 

80 250 15Mo3 1 x x 

Intermediate take-off 
BFPT 6 

16 
RL63S002 

Isolating 
Valve 80 250 15M03 1 x x 

Reheat spray water 
isolating valve 6 

17 RL63S001 
Swing 
Check 80 250 15M03 1 x x 

Reheat spray water 
NRV 6 

18 SA12S053 Globe 80 160 13Mo44 5 x x Turbine Warming 3 
19 SH10S009 Angle 80 500 10CrMo910 5 x x HP warming v/v 1 3 
20 SH10S010 Angle 80 500 10CrMo910 5 x x HP warming v/v 2 3 

21 VF21S001 
Control 
Valve 100 10 St35/Ck 22 1 x   

CW supply to the 
BFPT main oil 
coolers 6 

22 RL51S002 Control 100 320 WB-15Mo3 1 x x EFP A leak off valve 6 

23 RL52S002 
Control 

100 320 WB-15Mo3 1 x x 
EFP B leak off 
valve (W&T) 6 

24 RL01S006 

Gate 

100 16 ST35/C22 1 x x 

A -EFP Suction 
Balance line 
Isolating (9.5m 
level) 6 

25 RL02S006 

Gate 

100 16 ST35/C22 1 x x 

B -EFP Suction 
Balance line 
Isolating (9.5m 
level) 6 

26 RL03S006 

Gate 

100 16 ST35/C22 1 x x 

BFPT Suction 
Balance line 
Isolating (9.5m 
level) 6 

27 RM00S021 Gate 100 10 St 37.2/HIII 1 x x Hot well drain  4 
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28 RL51S003 

Swing 
check  

100 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

29 RL51S004 

Gate 

100 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

30 RM01S007 
Gate 

100 10 St35/C22 1 x x 
Basement Suction 
drain.  4 

31 RL52S003 

Swing 
check  

100 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

32 RL52S004 

Gate 

100 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

33 RL53S002 
Control 

100 320 WB-15Mo3 1 x x 

BFPT Leak off 
valve (6m level) 
(W&T) 6 

34 RL53S003 
Control 

100 320 WB-15Mo3 1 x x 

BFPT Leak off 
valve (6m level) 
(W&T) 6 

35 RM02S007 
Gate 

100 10 St35/C22 1 x x 
Basement Suction 
drain.  4 

36 RM06S002 Gate 100 10 St35/C22 1 x x CRT drain valve 4 

37 RM09S001 
Gate 

100 10 ST35/C22 1 x x 

Under 
condenser/CPP 
room 4 

38 RN10S011 
Swing 
Check 100 40 ST35/HIII 1 x x 

LP Pump drain 
discharge. 6 

39 RN10S012 
Gate 

100 40 ST35/C22 1 x x 
Leak-off for drain 
pumps 6 

40 RN10S013 
Swing 
check 100 40 ST35/HIII 1 x x 

LP Pump drain 
discharge. 3 

41 RN10S014 
Gate 

100 40 St35/C22 1 x x 
LP Pump drain 
discharge. 3 

42 RQ20S001 
Gate 

100 25 St35.8/C22N 1 x x 
Sealing steam 
system (A.S.H) 3 
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43 SA11S052 Globe 100 160 ST35.8/St35.8 1 x x Turbine Warming 3 
44 SA11S552 Check 100 160 St38.5/C22N 1 x x Turbine Warming 6 
45 SA12S052 Globe 100 25/40 ST35.8/ 1 x x Turbine Warming 6 
46 SA12S552  Check 100 25/40 St35.8 1 x x Turbine Warming 6 

47 SH10S019 
Angle 

100 160 13CrMo44 5 x x 

Flash box 1 (IP 
chest warming 
drain 4a) 4 

48 SH10S020 
Angle 

100 160 13CrMo44 5 x x 

Flash box 3 (IP 
chest warming 
drain 4b) 4 

49 RM70S004 

Control 
Valve 

125 16 St35/C22 1 x   

Line from BFPT 
GSC to main GSC 
discharge 6 

50 RM70S001 
Gate 

125 16 St35/C22 1 x x 
Inlet to vapour 
condenser. (BFPT) 6 

51 RM70S002 
Gate 

125 16 St35/C22 1 x x 
Outlet to vapour 
condenser. (BFPT) 6 

52 RM70S003 
Gate 

125 16 St35/C22 1 x x 

Bypass on the 
vapour steam 
condenser (BFPT) 2 

53 RM70S004 
Control 
valve 125 16 St35/C22 1 x x (W&T) 3 

54 RM71S002 

Swing 
check 

125 16 ST35/HIII 1 x x 

NRV On BFPT 
extraction pump 
Discharge 6 

55 RM71S003 
Gate 

125 16 St35/HIII 1 x x 
Discharge isolating 
valve 6 

56 RM72S002 

Swing 
check 

125 16 ST35/HIII 1 x x 

NRV On BFPT 
extraction pump 
Discharge 6 

57 RM72S003 
Gate 

125 16 St35/HIII 1 x x 
Discharge isolating 
valve 6 

58 SG21S521 
Swing 
check 125 6 St35/St35.8 1 x x 

Vapour Steam 
(9.5m) 6 

59 SD57S002 

Swing 
check 125 10 St35/HIII 1 x x 

Water ejector pump 
BFPT (A) 6 
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60 SD58S002 

Swing 
check 125 10 St35/HIII 1 x x 

Water ejector pump 
BFPT (B) 3 

61 RL53S004 

Swing 
check 

150 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

62 RL53S005 

Gate 

150 320 WB-15Mo3 1 x x 

Leak-offline back to 
the DST. (Under 6 
m) (Ainsworth) 6 

63 RN10S002 
Swing 
check 150 40 St37.2/HIII 1 x x Drain pump bypass 6 

64 RN10S005 
Swing 
check 150 40 St37.2/HIII 1 x x Drain pump bypass 6 

65 RQ10S001 
Gate 

150 25 St35.8/C22N 1 x x 
Aux Steam supply 
to DST 6 

66 RQ10S002 
Control 
valve 150 40 St35.8/C22N 1 x x 

DST warming 
steam valve 6 

67 RQ25S001 Gate 150 25 St35.8/C22N 1 x x Aux. Steam header 6 

68 RQ40S001 
Gate 

150 25 St35.8/C22N 1 x x 

Steam Ejector 
Steam valve (Aux 
Stm Header) 6 

69 SD57S001 
Gate 

150 16 St.2/HIII 1 x x 
Water ejector pump 
BFPT (A) 3 

70 SD58S001 
Gate 

150 16 St35/HIII 1 x x 
Water ejector pump 
BFPT (B) 6 

71 VD20S051 
Gate 

150 10 CS 1 x x 

Boiler Aux clng 
water inlet (A water 
water coolers) 6 

72 VD20S052 
Gate 

150 10 CS 1 x x 

Boiler Aux clng wtr 
outlet (A water to 
water coolers) 2 

73 VD20S061 
Gate 

150 10 CS 1 x x 

Boiler Aux clng wtr 
inlet (B water to 
water coolers) 6 

74 VD20S062 
Gate 

150 10 CS 1 x x 

Boiler Aux clng wtr 
outlet (B water to 
water coolers) 6 
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75 RP61S001 

Control 
Valve 

200 100/40 15Mo3 1 x   

HP Htr 5A dist. 
drain ahead of 
RP63S001 (Torgue 
80Nm) 6 

76 RP62S001 

Control 
Valve 

200 100/40 15Mo3 1 x   

HP Htr 5B dist. 
drain ahead of 
RP64S001 (Torgue 
80Nm) 6 

77 RP63S001 

Control 
Valve 

200 100/100 15Mo3 1 x   

HP Htr 6 & 5A dist. 
drain to cndser 
(Torgue 50Nm) 6 

78 RP64S001 

Control 
Valve 

200 100/100 15Mo3 1 x   

HP Htr 6 & 5B dist. 
drain to cndser 
(Torgue 50Nm)  6 

79 RN30S002 

Control 
Valve 200 16 St 37.2/C22 1 x   

LP Htr 3 Drain Reg 
Valve to condenser  6 

80 RN31S001 

Control 
Valve 

200 16 St37.2/C22 1 x   

LP Htr 3 distillate 
(aux) drain to 
condenser 4 

81 RM05S001 
Control 
valve 200 25 St37.2/C22N 1 x   

Under the 
condenser 4 

82 RM07S001 

Control 
valve 200 100 St37.2/C22N 1 x   

2nd stage recirc or 
dump valve. 3 

83 RM07S002 
Swing 
check 200 40 St37.2/C22N 1 x x CRT 2 

84 RM07S003 Gate 200 40 St37.2/C22N 1 x x CRT 2 

85 RM71S001 
Gate 

200 10 St37.2/C22 1 x x 
Suction valve on 
BFPT  6 

86 RM72S001 
Gate 

200 10 St37.2/C22 1 x x 
Suction valve on 
BFPT  3 

87 RN30S001 
Gate 

200 10 St37.2/C22 1 x x 
LP HTR 3 - LP 
HTR 2 Dist. Isol V/v 6 

88 RQ10S004 
Swing 
Check 200 25 St35.8/St35.8 1 x x 

After valve 
RQ10S002. 6 

89 RQ30S001 
Gate 

200 25 HIII/C22 1 x x 
Aux. Steam header 
(Boiler Valve) 6 

90 RU10S001 Globe 200 25 St37.2/St37.2 1 x x Blow down vessel 4 
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91 RU10S002 
Gate 

200 15 St37.2/C22 1 x x 
Boiler blow down 
vessel 4 

92 RU10S003 
Gate 

200 15 St37.2/C22 1 x x 
Boiler blow down 
vessel 4 

93 SD17S002 
Swing 
check 200 10 St.2/HIII 1 x x 

Water Ejector 
pump (A) 3 

94 SD18S002 
Swing 
check 200 10 St.2/HIII 1 x x 

Water Ejector 
pump (B) 3 

95 SD19S002 
Swing 
check 200 10 St.2/HIII 1 x x 

Water Ejector 
pump (C) 3 

96 SD20S002 
Swing 
check 200 10 St.2/HIII 1 x x 

Water Ejector 
pump (D) 4 

97 RP61S001 

Control 
Valve 

200 100 15Mo3/C22 1 x x 

Distillate drain 
valve HP HTR 6.1 
and 5.1(W&T) 4 

98 RP62S001 

Control 
Valve 

200 100 15Mo3/C22 1 x x 

Distillate drain 
valve HP HTR 6.1 
and 5.1 (W&T) 4 

99 RP63S001 
Control 
Valve 200 100 15Mo3/C22 1 x x Flash Box 5 (W&T) 4 

100 RP64S001 
Control 
Valve 200 100 15Mo3/C22 1 x x Flash Box 5 (W&T) 4 

101 RM03S002 

Control 
Valve 250 16 St37.2/Ck22 1 x   

Cond.spray water 
for IP bypass  4 

102 RN10S007 

Control 
Valve 

250 40 St37.2/C22 1 x   

LP Htr 1 Drain Reg 
v/v (after LP Htr 
drain pumps)  4 

103 RP51S003 

Control 
Valve 250 40 St37.2/HII 1 x   

HP Htr 5A distillate 
drain to DST 4 

104 RP52S003 

Control 
Valve 250 40 St37.2/HII 1 x   

HP Htr 5B distillate 
drain to DST 4 

105 RP53S001 

Control 
Valve 

250 40 St37.2/C22 1 x   

HP Htr 5A aux 
drain valve to 
cndser (Torgue 
80Nm) 4 

106 RP54S001 

Control 
Valve 250 40 St37.2/C22 1 x   

HP Htr 5B aux 
drain valve to 4 
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condenser (Torgue 
80Nm) 

107 VF11S001 

Control 
Valve 250 10 St37.2/Ck 22 1 x   

CW supply to main 
oil coolers 4 

108 SG20S001 
Control Valve 

250 25/16 St35.8 1 x   

Gland steam 
pressure Regulating 
valve 4 

109 RL40S001 
Gate 

250 400 WB36/WB36 4 x x 

HP HTR bypass 
valve. (3m Level) 
(Ainsworth) 4 

110 RH10S002 
Gate 

250 10 St37.2/N III 1 x x 

Inlet to the make-
up water HTR, 
distillate side.  6 

111 RM03S002 
Control 
valve 250 16 St37.2/C22 1 x x 

Cond. Cooling 
spray (W&T) 6 

112 RN10S003 
Gate 

250 40 St37.2/HIII 1 x x 
Outlet of drain 
pump 3 

113 RN10S006 
Gate 

250 40 St37.2/HIII 1 x x 
Outlet of drain 
pump 6 

114 RN10S007 
Control 

250 40 ST37.2/C22 1 x x 
Common discharge 
manifold (W&T) 3 

115 RN10S016 
Gate 

250 40 St37.2/HIII 1 x x 
Zero-meter level by 
LP HTR 1 6 

116 RP51S001 

Swing 
Check 250 40 ST37.2/HIII 1 x x 

Line between HP 
Htr and DST. 6 

117 RP51S002 
Gate 

250 40 ST37.2/HIII 1 x x 
Line between HP 
Htr and DST. 3 

118 RP51S003 
Control 
Valve 250 40 St378.2/HII 1 x x Before DST (W&T) 6 

119 RP52S001 

Swing 
Check 250 40 ST37.2/HIII 1 x x 

Line between HP 
Htr and DST. 6 

120 RP52S002 
Gate 

250 40 ST37.2/HIII 1 x x 
Line between HP 
Htr and DST. 4 

121 RP52S003 
Control 
Valve 250 40 St378.2/HII 1 x x Before DST (W&T) 4 

122 RP53S001 Control 250 40 St37.2-C22 1 x x Flash Box 5 (W&T) 6 
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valve 

123 RP54S001 
Control 
Valve 250 40 St37.2-C22 1 x x Flash Box 5 (W&T) 6 

124 SD17S001 
Gate 

250 16 St.2/HIII 1 x x 
Water Ejector 
pump (A) 4 

125 SD18S001 
Gate 

250 16 St.2/HIII 1 x x 
Water Ejector 
pump (B) 6 

126 SD19S001 
Gate 

250 16 St.2/HIII 1 x x 
Water Ejector 
pump (C) 6 

127 SD20S001 
Gate 

250 16 St.2/HIII 1 x x 
Water Ejector 
pump (D) 4 

128 RN20S002 

Control 
Valve 300 16 St37.2/C22 1 x   

LP Htr 2 Drain Reg 
valve to condenser  4 

129 RN21S001 

Control 
Valve 

300 16 St37.2/C22 1 x   

LP Htr 2 
distillate(aux) drain 
v/v to condenser  4 

130 SG60S001 

Control 
Valve 300 16 - 1 x   

BFPT seal steam 
regulating valve 4 

131 RL01S001 
Gate 

300 16 St 37 - 2 1 x x 

DST outlet to EFP 
A (Sulzer) (35m 
Level) 6 

132 RM00S022 
Gate 

300 16 St 37.2/HIII 1 x x 
Flushing 
connection 4 

133 RM06S003 
Control 
valve 300 10 St37.2/C22N 1 x x Condenser 4 

134 RM06S007 
Gate 

300 16 St37.2/HIII 1 x x 

Condenser Emerg 
Make-up Hand Isol 
v/v 4 

135 RM21S017 
Check 

300 16 ST37.2/HIII 1 x x 

Condensate To 
Polisher Inlet NRV 
(CPP Room) 6 

136 RM22S017 
Check 

300 16 ST37.2/HIII 1 x x 

Condensate To 
Polisher Inlet NRV 
(CPP Room) 4 

137 RM23S017 
Check 

300 16 ST37.2/HIII 1 x x 

Condensate To 
Polisher Inlet NRV 
(CPP Room) 4 
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138 RN20S001 
Gate 

300 10 St37.2/HIII 1 x x 
Zero-meter level by 
LP HTR 1 5 

139 RN20S002 
Control 
valve 300 16 St37.2/C22 1 x x LP HTR 1 (W&T) 4 

140 RP51S004 Gate 300 40 St37.2/HIII 1 x x Before DST 3 
141 RP52S004 Gate 300 40 St37.2/HIII 1 x x Before DST 3 

142 SG21S520 
Swing 
check 300 6 HIII/HIII 1 x x 

Vapour Steam 
(9.5m) 6 

143 RF50S001 

 Swing 
check  

350 40 15Mo3 1 x x 

Extraction 5E (9.5 
level under the IP 
turbine) 6 

144 RN10S001 Gate 350 10 St37.2/HIII 1 x x Drain pump inlet 6 
145 RN10S004 Gate 350 10 St37.2/HIII 1 x x Drain pump inlet 4 

146 RM20S001 
Control 
Valve 400 16 St37.2/Ck22 1 x   CPP Bypass  6 

147 RM01S002 
Swing 
check 400 16 St37.2/HIII 1 x x 

CEP discharge (1st 
stage.) 6 

148 RM01S003 
Gate 

400 16 St37.2/HIII 1 x x 
CEP discharge (1st 
stage.) 6 

149 RM01S004 
Gate 

400 16 St37.2/HIII 1 x x 
Inlet to CEP (2nd 
stage.) 3 

150 RM01S005 
Swing 
check 400 16 St37.2/HIII 1 x x 

CEP discharge 
(2nd stage.) 3 

151 RM01S006 
Gate 

400 16 St37.2/HIII 1 x x 
CEP discharge 
(2nd stage.) 3 

152 RM02S002 
Swing 
check 400 16 St37.2/HIII 1 x x 

CEP discharge (1st 
stage.) 3 

153 RM02S003 
Gate 

400 16 St37.2/HIII 1 x x 
CEP discharge (1st 
stage.) 3 

154 RM02S004 
Gate 

400 16 St37.2/HIII 1 x x 
Inlet to CEP (2nd 
stage.) 3 

155 RM02S005 
Swing 
check 400 16 St37.2/HIII 1 x x 

CEP discharge 
(2nd stage.) 3 

156 RM02S006 
Gate 

400 16 St37.2/HIII 1 x x 
CEP discharge 
(2nd stage.) 3 

157 RM20S001 
Control 
valve 400 16 ST37.2/C22N 1 x x 

Bypass CPP. 
(W&T) 4 
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158 RM30S001 Gate 400 40 HIII/HIII 1 x x Bypass LP HTR 1 4 
159 RM40S001 Gate 400 40 HIII/HIII 1 x x Bypass LP HTR 2 4 
160 RM50S001 Gate 400 40 HIII/HIII 1 x x Bypass LP HTR 3 4 

161 RH45S001 
 Swing 
Check 450 25 HIII/A106 1 x x Extraction 4B 4 

162 RH45S002 Gate 450 25 HIII/HIII 1 x x Extraction 4B 4 

163 RM00S003 

Control 
Valve 500 16 St37.2/C22 1 x   

Condenser Level 
Reg V/v (CLC) 4 

164 RM00S004 

Control 
Valve 

500 40 St37.2/C22 1 x   

DST Level Reg 
(2nd stage CEP 
discharge to LP Htr 
1) 4 

165 RH40S001 
Swing 
Check 500 25 H III/A106Gr8 1 x x Extraction 4A  6 

166 RM00S014 
Swing 
Check 500 40 HIII/HIII 1 x x Before the DST 3 

167 RM10S001 
Gate 

500 16 ST37.2/HIII 1 x x 
Bypass gland 
steam condenser 6 

168 RH30S001 
Swing 
Check 600 10 St37.2/142C1 1 x x Extraction 3 3 

169 RC01S001 

 Swing 
check 

700 100 15Mo3 1 x x 

Cold reheat line. 
(near flash boxes 
1,2&3) 6 

170 RC02S001 

 Swing 
check 

700 100 15Mo3 1 x x 

Cold reheat line. 
(near flash boxes 
1,2&3) 6 

171 RM01S001 
Gate 

800 10 St37.2/HIII 1 x x 
Inlet to CEP (1st 
stage.) 3 

172 RM02S001 
Gate 

800 10 St37.2/HIII 1 x x 
Inlet to CEP (1st 
stage.) 3 

173 RC30S002 

Control 
Valve 

150/200 100 15Mo3 1 x   

Cold reheat steam 
to aux steam 
header.  6 

174 RC10S002 

Control 
Valve 300/600 100/25 15Mo3/H III 1 x   

Cold reheat steam 
to Deaerator 6 
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Boiler Valves 

# 
Alpha 

numeric 
Type 

NB 
(mm) 

Weld 
width 
range 
(mm) 

PN 
(Bar) 

Material 
Welding 
Group 

Body to 
be re-

stellited 

Disk/globe 
to be 

resetllited  
Location 

Number of 
restelliting 

over 
Contract 
Period 

1.  
NC01S001-

30 
Globe 50 5 500 15Mo3 1 X X 

4.5ML above ash 
hopper 

30 

2.  NC01S031 PS 50 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

3.  NC01S032 SDNRV 50 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

4.  NC01S033 PS 75 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

5.  NC01S034 SDNRV 75 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

6.  NA01S010 PS 50 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

7.  NA01S011 Globe 50 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

8.  NA01S012 SDNRV 50 10 500 15Mo3 1 X X 
4.5ML above ash 

hopper 
5 

9.  
NA7[1-4] 

S014 
PS 50 10 500 

11CrMo9-
10 

5 X X 64ML 2 

10.  NA71S019 PS 75 10 500 
11CrMo9-

10 
5 X X 64ML 2 

11.  NA74S019 PS 75 10 500 
11CrMo9-

10 
5 X X 64ML 2 

12.  NA71S119 Globe 100 5 500 
11CrMo9-

10 
5 X X 64ML 4 

13.  NA71S119 Globe 100 5 500 
11CrMo9-

10 
5 X X 64ML 4 
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14.  
NA11S001-

2 
PS 150 20 500 15Mo3 1 X X 35ML 4 

15.  
NA21S001-

2 
PS 150 20 500 15Mo3 1 X X 35ML 4 

16.  RL80S001 PS 406 30 500 15Mo3 1 X X 9.5ML 1 

17.  RL80S002 PS 228 20 500 15Mo3 1 X X 9.5ML 1 

18.  RL80S004 PS 228 20 500 15Mo3 1 X X 9.5ML 1 

19.  RL80S006 PS 228 20 500 15Mo3 1 X X 9.5ML 1 

20.  RL80S007 PS 228 20 500 15Mo3 1 X X 9.5ML 1 

21.  RTB SFNRV 100 5 160 
10CrMo9-

10 
5 X X 4.5ML 5 

22.  RT03S005 Wedge 100 15 160 
10CrMo9-

10 
5 X X 4.5ML 5 

23.  RT03S006 Wedge 100 15 160 
10CrMo9-

10 
5 X X 4.5ML 5 

24.  RT02S002 Wedge 100 15 63 1.7357 5 X X 4.5ML 5 

25.  RT02S003 Wedge 100 15 63 1.7357 5 X X 4.5ML 5 

26.  RC01S002 Globe 100 5 63 1.7357 5 X X 4.5ML 5 

27.  RC01S003 Globe 100 5 63 1.7357 5 X X 4.5ML 5 

28.  RC02S002 Globe 100 5 63 1.7357 5 X X 4.5ML 5 

29.  RC02S003 Globe 100 5 63 1.7357 5 X X 4.5ML 5 

30.  RB00S100 Globe 100 5 63 
10CrMo9-

10 
5 X X 4.5ML 5 

31.  RB00S101 Globe 100 5 63 
10CrMo9-

10 
5 X X 4.5ML 2 

32.  NV10S001 PS 63.5 10 63 15Mo3 1 X X 64ML 2 

33.  NV10S012 PS 63.5 10 63 15Mo3 1 X X 64ML 2 

34.  NV10S013 SDNRV 63.5   63 15Mo3 1 X X 64ML 2 

35.  NV10S002 PS 63.5 10 63 15Mo3 1 X X 64ML 2 

36.  NV10S003 PS 63.5 10 63 15Mo3 1 X X 64ML 2 

37.  NV10S004 PS 63.5 10 63 15Mo3 1 X X 64ML 2 
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38.  NV10S016 SDNRV 63.5 5 63 15Mo3 1 X X 64ML 2 

39.  NW10S001 Wedge 100 100 320 15Mo3 1 X X 4.5ML 2 

40.  NW51S018 PS 75 10 400 15Mo3 1 X X 64ML 1 

41.  NW51S019 PS 75 10 400 15Mo3 1 X X 64ML 1 

42.  NW51S020 PS 75 10 400 15Mo3 1 X X 64ML 1 

43.  NW51S021 PS 75 10 400 15Mo3 1 X X 64ML 1 

44.  NW52S018 PS 75 10 400 15Mo3 1 X X 64ML 1 

45.  NW52S019 PS 75 10 400 15Mo3 1 X X 64ML 1 

46.  NW52S020 PS 75 10 400 15Mo3 1 X X 64ML 1 

47.  NW52S021 PS 75 10 400 15Mo3 1 X X 64ML 1 

48.  NW53S018 PS 75 10 400 15Mo3 1 X X 64ML 1 

49.  NW53S019 PS 75 10 400 15Mo3 1 X X 64ML 1 

50.  NW53S020 PS 75 10 400 15Mo3 1 X X 64ML 1 

51.  NW53S021 PS 75 10 400 15Mo3 1 X X 64ML 1 

52.  NW54S018 PS 75 10 400 15Mo3 1 X X 64ML 1 

53.  NW54S019 PS 75 10 400 15Mo3 1 X X 64ML 1 

54.  NW54S020 PS 75 10 400 15Mo3 1 X X 64ML 1 

55.  NW54S021 PS 75 10 400 15Mo3 1 X X 64ML 1 

56.  NW21S020 PS 50 10 250 15Mo3 1 X X 52ML 1 

57.  NW21S021 PS 50 10 250 15Mo3 1 X X 52ML 1 

58.  NW21S022 PS 50 10 250 15Mo3 1 X X 52ML 1 

59.  NW21S023 PS 50 10 250 15Mo3 1 X X 52ML 1 

60.  NW22S020 PS 50 10 250 15Mo3 1 X X 52ML 1 

61.  NW22S021 PS 50 10 250 15Mo3 1 X X 52ML 1 

62.  NW22S022 PS 50 10 250 15Mo3 1 X X 52ML 1 

63.  NW22S023 PS 50 10 250 15Mo3 1 X X 52ML 1 

64.  NW23S020 PS 50 10 250 15Mo3 1 X X 52ML 1 

65.  NW23S021 PS 50 10 250 15Mo3 1 X X 52ML 1 
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66.  NW23S022 PS 50 10 250 15Mo3 1 X X 52ML 1 

67.  NW23S023 PS 50 10 250 15Mo3 1 X X 52ML 1 

68.  NW24S020 PS 50 10 250 15Mo3 1 X X 52ML 1 

69.  NW24S021 PS 50 10 250 15Mo3 1 X X 52ML 1 

70.  NW24S022 PS 50 10 250 15Mo3 1 X X 52ML 1 

71.  NW24S023 PS 50 10 250 15Mo3 1 X X 52ML 1 

 
 
 
 
 
 
 
 

 Full description of 
Material/Spares/Equipment 

Specifications of Material/Spares/Equipment Stock No Part Number Required 
Quantity 

 N/A     

      



 

 

 
 
 

SCOPE COMPILATION REFERENCES 

SOURCE & Ref No. Yes No N/A Comments 

Previous outage service reports X    

Return to service data packages X    

Maintenance Strategy with Rev number X    

SAP defects (attach list as appendix)  X   

GHRMS (STEP) reports 

(Generation Heat Rate Management System) 
 X   

Online Condition Monitoring  X   

Pre-outage performance test results  X   

Post outage performance test results X    

GPSS/ Plant Performance data on UCLF incurred  X   

OMS / IIRMS recommendations (Audits Reports)  X   

Risk controls (IRM system)  X   

Previous audits and reviews (e.g. ERAP)  X   

Engineering Change Requests (Projects)  X   

LOPP strategy reports  X   

URS X    

Philosophy (Outage) X    

Condition Monitoring Report X    

VA/PHD Viewer trends  X   

Corrective Actions  X   

CARAB reports  X   

Statutory Requirements  X   

Grid code requirements  X   

Waivers and Exemptions  X   

Calibration requirements  X   
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Previous Outage SOW variations X    

Postmortems Actions from previous outages   X   

Pre–Outage plant walks  X   

Risk based inspection (RBI) report  X   

Simulation, TOIs, OON, SI  X   

 

COMMENTS: 

 

N/A 

 

 

 

 

ATTACHMENTS: DRAWINGS, SKETCHES, DIAGRAMS, INSTRUCTIONS, etc 

1 N/A 

2  

3  



 

 

 
 
 
 
 

Abbreviation Meaning given to the abbreviation 

NEC New Engineering Contract 

TSC Term Service Contract 

CDSS Contractor Document Submission Schedule 

HV High Voltage 

LV Low Voltage 

PSR Plant Safety Regulation 
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1 Management strategy and start up. 
 

1.1 The Contractor’s plan for the service 
 
The Contractor will submit a plan to the Service Manager for acceptance within the period stated in the service agreement. 
 
Requirements which are to be incorporated into the Contractor’s plan: 
 
-   Document 240-85065548 requirements 
-   Level 4 programme when Task Order is provided to the Contractor 
 

1.2 Management meetings 
 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Discussions to take place 
as soon as a risk is 
notified 

Service Manager’s 
office 

Contractor, Service 
Manager, Co-ordinator 
and Contracts 
Supervisor 

Overall contract progress 
and feedback 

Weekly basis during 
Outages Thursdays 
14:00-15:00 

Service Manager’s 
office 

Service Manager, 
Contractor, Co-
ordinator and Contracts 
supervisor 

Daily Outage Progress Daily 10:00am during 
outages  

Outage Boardroom Outage Execution 
Manager, Planner, 
Service Manager, Co-
ordinator and Contract 
Supervisors 

Daily Safety Toolbox Talks Daily before work starts 
on site with signed 
attendance registers by 
Contractor’s employees 

Contractors Yard Contractor and his 
employees 
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and signed off minutes by 
the Contractor’s Site 
Manager 

Contractor Weekly Safety 
Meeting 

Wednesdays during 
Outages 11:00-12:00 

Outage Boardroom Safety Officers, 
Supervisors, Outage 
planners and Co-
ordinators  

Plant Safety Walk down  Tuesdays 08:00am and 
Thursdays 08:00am 
during Outages 

Outside the unit on 
Outage shutter door 

Safety Officers, 
Supervisors, Outage 
planners and Co-
ordinators 

Contractors Meeting Daily 15:00pm during 
outages 

Service Manager’s 
office 

Outage Co-ordinator, 
Contractor, Contractor 
Planner and Supervisor  

 
If the Contractor can’t attend any meeting his feedback should be formally communicated through to the Service Manager. 
 
The Contractor will provide a detailed feedback report daily during Outages providing accurate feedback on the status of service carried out by the Contractor. 
This report should indicate accurate progress of service and if any constraints are experienced, the Contractor to communicate with the Service Manager and 
mitigate the risks with action plans. 
 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and 
locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person 
convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall 
not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions 
of contract to carry out such actions or instructions.   
 

1.3 Contractor’s management, supervision and key people 
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The Contractor to provide a key list of personnel who will carry out the work on site with their qualifications attached. A company organogram will be needed 
by the Service Manager to communicate accordingly to comply with the NEC3 Term Services Contract communication structures. Contractor to refer to Matla 
Power Station Contractor SHE Requirements RSR0001 
 

1.4 Provision of bonds and guarantees 
 
Not Applicable 
 
 

1.5 Documentation control 
 
Documentation requirements cover the life cycle of the project from the initial engineering stages through to installation and commissioning including 
operating, maintenance and the training stages of the project. Not only must these documents be comprehensive and complete but comply with strict 
document control and revision procedures.  
 
The Contractor is responsible to plan the supply of the documentation during the various project stages and to provide the documentation in accordance with 
the Contractor Document Submission Schedule (CDSS). A document is thus any written or pictorial information describing, defining, specifying or certifying 
activities, requirements, procedures or results.  
 
All the drawings issued by the Employer for this contract is copyright protected and are not to be copied by the Contractor. 
 
It is the responsibility of the Contractor to update any drawings that may have changed due to modifications on the plant. These drawings should be submitted 
and registered correctly by the Contractor to the drawing office at Matla Power Station. 
 
The Contractor submits all documentation on a formal transmittal form to the Service Manager.  
 
All manuals, documents, drawings and engineering documentation shall be presented in British English in both software and hardware. 
 
All Communications will be always filed and kept on site as it is crucial to have the correct communication structures. This communication documents should 
at all times adhere to the NEC 3 Term Service Contract communication requirements. 
 
Contractor Document Submission Schedule (CDSS) 
 

Document Name/Description Date/Time documents to be submitted 

A programme in Primavera format as referred to 
document number (240-85065548) 

One week after receipt of task order 

Baseline risk assessment A month before start of the work 

QCP’s  A month before start of the work 
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Contractor’s Safety file Two weeks before start of work 

Inspection report  24 hours after stripping activity 

Daily progress report  After Every Shift 

Technical report and data pack  Within 14 days of completion of the services 

 
 

1.6 Invoicing and payment 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax 
invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to: 
 
Eskom Holdings SOC Ltd 
Reg. No. 2002/015527/30 
Accounts Payable 
Email to: Invoiceseskomlocal@eskom.co.za 
 
The Contractor keeps records of all invoices submitted and paid up to the end of the project, as well as details of Actual Costs. 
All invoices are hand delivered to the Matla Finance Department (Account payables) and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager.  
The contract number and title. 
Contractor’s VAT registration number. 
The Employer’s VAT registration number 4740101508. 
Description of service provided for each item invoiced based on the Price List. 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 
 
Contractor is required to follow the correct process to ensure the payment is affected in accordance with contractual payment terms. 
 
Contractor is required to follow the correct process to ensure payment is effected in accordance with contractual payment terms: 
 
2.6.1 Service-related invoices 
 

a) Once the service has been delivered/completed both parties have to agree that the service has been delivered/completed successfully prior to 
invoicing. 

b) An assessment payment certificate must be completed between the Contractor and Service Manager according to the service performed. Both parties 
must sign the assessment/certificate. 

mailto:Invoiceseskomlocal@eskom.co.za
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c) The Contractor must obtain a copy of assessment/payment certificate to enable the creation of an invoice and to prevent any discrepancies. A copy of 
the assessment/payment certificate must be attached to the original invoice. 

d) The Service Manager performs a service entry and Goods Receipt on the SAP system. (Assessment/Payment Certificate issued as a source 
document for Service Entry Goods Receipt) 

e) The Service Manager will forward the Service Entry and Goods Receipt Note number to the Contractor within three working days after the service has 
been rendered and the Assessment/Payment certificate signed. 

f) The contractor must forward the original invoices together with a copy of the Assessment/Payment certificate to the Eskom Documentation Centre. 
 
2.6.2 Goods Delivered Invoices  
 

a) Once the Goods are delivered, the Service Manager performs a Goods Receipt on the SAP system. (The delivery note is used as source document 
for Goods Receipt. The invoice should not be used as a delivery note) 

b) The Service Manager will then forward the Goods Receipt note to the Vendor immediately or within three working days after the Goods are delivered. 
c) Vendors must then forward the Invoices together with a copy of the Assessment/Payment certificate to the Eskom Documentation Centre 

 
2.6.3 Invoices linked to commodity prices 
 

a) The requirements are the same as for Goods Delivered Invoices. 
b) Invoices which are linked to commodity prices will result in CPA (Contract Price Adjustment). 
c) Attach a copy of the material invoice that has been previously paid to the CPA invoice, as well as the calculation sheet and all indices attached other 

than SEIFSA. 
d) The relevant Eskom Department will then complete the CPA calculation sheet and forward it to the Eskom Documentation Centre. 

 
2.6.4 Retention Invoices  
 

a) The requirements are the same as for Goods Delivered and service-related Invoices.  
b) Where Retention is applicable on the contract, the Eskom SAP system will automatically create the Retention, and the amount deducted from the 

invoiced amount. 
c) Invoices related to retentions release require a defect or completion certificate and a retention release certificate from the Service Manager and must 

be attached to the original invoice. The original invoice for the retention to be released must be accompanied by the approved and signed 
completion/defect certificate and retention release certificate and forwarded by the Service Manager to the Documentation Centre to effect payment. 

 
2.6.5 Foreign exchange Invoices 
 

a) The requirements are the same as for Goods Delivered and service-related Invoices. 
b) The following must be attached to the Invoice before it will be processed:  Commercial invoice. Bill of entry (SAD500), SARS release notification, 

Customs worksheet, Bill of Lading or Airway Bill and approved Exchange Control Approval (EXCON). 
 
2.6.6 General Information related to Eskom Invoices 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
PROJECT AND CONTRACT TITLE   

 

 

 
CONTRACT - xxxii - TSC3 COVER PAGES 

 

 
a) The contractor must ensure that the Service Entry and Goods Receipt Note number appears on the invoice. (It can be printed or handwritten on the 

invoice). 
b) Eskom Purchase Order number must appear on the invoice. 
c) Invoices must be VAT compliant in line with the VAT Act requirements. 
d) Invoices submitted must reflect the bank account details. A once-off copy of the banking details may be forwarded to the Documentation Centre, and it 

will be attached to each scanned invoice. 
e) Invoices must be original or certified as an original in line with the VAT Act. No electronic invoices will be accepted. 
f) Eskom’s correct name “Eskom Holdings SOC Limited” must appear on the invoice. 
g) The Eskom VAT registration number: 4740 101 508 must appear on the invoice. 
h) No pro-forma invoices will be accepted. 
i) Contractors cannot be utilized by Eskom more than three times without a contract being established. 

 
Note: 

1. Invoices must be delivered to the Eskom Documentation Centre, as this will speed up the payment process and ensure that invoices are not lost and 
payments delayed. There is no need for Service Manager to sign invoices as they perform Goods Receipt in the system. The assessment certificate 
and Goods Receipt serve as the approval of payment. 

2. Eskom Documentation Centre will review invoices according to a checklist and on completion scan the documentation into Accounts Payable 
processing system (Documentation can only be scanned where the Purchase order no. and Goods Receipt Note no. is reflected on the invoice, and 
the invoice complies with the VAT Act). 

3. Invoices are processed and released for payment by Accounts Payable Section only where the source documentation is 100% correct) 
 

1.7 Contract change management  
 
Any change of the Contractor’s company ownership should be communicated through to the Service Manager. Failing to do this may lead to contract 
termination with legal consequences.  
 
The correct processes and procedures will be communicated through to the Contractor by the Service Manager. 
 
If the Employer’s Service Manager change the Contractor will be notified by the Employer as soon as possible to ensure that the Contractor follow the correct 
communication channels. 
 
 

1.8 Records of Defined Cost to be kept by the Contractor 
 
To substantiate the Defined Cost of Compensation Events, the Employer may require the Contractor to keep records of amounts paid by him for people 
employed by the Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment.  
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The Contractor’s Site Manager will complete the site daily log, and this will be submitted to the Service Manager for his signature before 12 am of the following 
morning barring weekends. The Friday and weekend logs will be submitted before 12 am Mondays. The log will include but not be limited to the following: 
 
• Date and day. 
• Weather. 
• Site Conditions. 
• Work Done. 
• People who are employed by the Contractor 
• Work sub-contracted by the Contractor 
• Any incidents during that period. 
 
Any communication and documentation during this service agreement to be filed in the contract file. This file is always in the possession of the Service 
Manager. 
 
 
 

1.9 Insurance provided by the Employer 
 
As stated in Contract Data and as per Annexure A within this Service Agreement. 
 
 

1.10 Training workshops and technology transfer 
 
 
The Service Manager may request a detailed workshop or bar charts which fit into the logic and time span of the Accepted Programme and reflects the 
required manufacturing completion dates. 
 
The Contractor should create a programme for training on the plant for the Employer’s nominated employees if required from the Service Manager. 
 
This training should be relevant for the Employer’s employees to perform front line fault finding or maintenance. 
 
 

1.11 Design and supply of Equipment 
 
Details of the design of Equipment is shared with the Service Manager, not necessarily for his acceptance but, as an assurance that the Equipment will be 
able to allow the Contractor to Provide the Service efficiently and without delay.   
 
Also, the Employer may wish to exercise constraints or include witness and hold points during manufacture, assembly or delivery of such Equipment.    
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The Contractor submits particulars of the design of an item of equipment to the Service Manager for acceptance when the Service Manager instructs him to. A 
reason for not accepting is that the design of the item will not allow the Contractor to provide the service in accordance with the Service Information, accepted 
plan or the applicable law. 
 
 
 

1.12 Things provided at the end of the service period for the Employer’s use 

1.12.1 Equipment 

The Contractor is to hand over a serviceable plant to the Employer by the end of this contract. 

1.12.2 Information and other things 

The Contractor has the right to use Equipment, Plant, and Materials as stated in this Service Information provided by the Employer to provide the service. 
 
At the end of the service period the Contractor returns all Equipment and surplus materials to the Employer. Provides items of equipment for the Employer’s 
use as stated in the Service Information and provides information and other things as stated in the Service Information. 
 
 

1.13 Management of work done by Task Order 
 
A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a stated period. 
 
A signed Task Order is the Service Manager’s instruction to carry out a Task. 
 
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which would have prevented the Employer or Others from 
using the Affected Property and Others from doing their work. 
 
Task Completion Date is the date for completion stated in the Task Order unless later changed in accordance with this contract. 
 
A Task Order includes: 
 

- A detailed description of the work in the Task 
- A priced list of items of work in the Task in which items taken from the Price List are identified. 
- The starting and completion dates for the Task 
- Conditions of the service agreement is in accordance with the Task Order issued 

 
The Service Manager consults the Contractor about the contents of a Task Order before he issues it. 
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The Prices for items in the Task price list which are not taken from the Price List are assessed in the same way as compensation events. 
 
No Task Order is issued after the end of the service period and/or if the contracted amount is exhausted. 
 
Work will not commence on site without the Contractor receiving a signed detailed task order that has been agreed upon by the Service Manager and the 
Contractor. 
 
It is the Contractors responsibility to provide the Service Manager a detailed Task Order programme for acceptance within the period stated in the Contract 
Data. 
 
Only when the Task Order programme is accepted and agreed upon by the Service Manager and the Contractor will any work commence on site. 
 
When any emergencies do arise, it is required from the Contractor to adhere to the following terms: 
 

- The Contractor will be informed of emergencies when the Service Manager first becomes aware of it.  
- Response time within 2 hours for any communication when the Contractor acknowledges the emergency. 
- Provide a programme within 8 hours after Task Order provided to the Contractor 
- Mobilise within 5 hours after Task Order have been accepted by both parties. 
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2 Health and safety, the environment and quality assurance 
 

2.1 Health and safety risk management 
 

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the service. Without limitation the Contractor: 
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for 
under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 
85 of 1993) (“the Construction Regulations”) for the Affected Property. 
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper 
compliance with the Construction Regulations, all applicable health & safety laws and regulations and 
the health and safety rules, guidelines and procedures provided for in this contract and generally for 
the proper maintenance of health & safety in and about the execution of the service; and 
undertakes, in and about the execution of the service, to comply with the Construction Regulations 
and with all applicable health & safety laws and regulations and rules, guidelines and procedures 
otherwise provided for under this contract and ensures that his Subcontractors, employees and 
others under the Contractor’s direction and control, likewise observe and comply with the foregoing. 

The Contractor, in and about the execution of the service, complies with all applicable environmental 
laws and regulations and rules, guidelines and procedures otherwise provided for under this contract 
and ensures that his Subcontractors, employees and others under the Contractor’s direction and 
control, likewise observe and comply with the foregoing. 

 
 

2.2 Environmental constraints and management 
 
All service providers appointed to render any services within Eskom Matla Power Station are required to comply with the station’s Environmental Management 
System requirements.  
 
NB: Before commencing with any work, the service providers are required to visit the station’s environmental section for evaluation. The station’s 
environmental practitioner will evaluate the services to be rendered by the service provider and therefore allocate relevant legal and other requirements 
documents which the Contractor shall comply with during the works. The service provider together with Eskom’s Environmental practitioner shall sign in the 
Environmental Agreement Register to indicate that the agreement is reached.  
 
The service provider shall then commence with the works but paying inordinate attention towards implementing the relevant legal and other requirements 
measures as agreed in the register. Failure to comply with this agreement may ultimately lead to the termination of this contract. This requirement shall also 
be clearly stipulated in the NEC contracts between Eskom Matla Power Station and any service providers.  
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It should always be noted that Matla Power Station is ISO14001 certified and therefore promotes Integrated Environmental Management (IEM) philosophy 
which aims to achieve a desirable balance between conservation and development. All activities taking place within Matla Power Station must consider 
section 28 of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care approach. The contractor’s team must 
commit to review and to continually improve environmental management, with the objective of improving overall environmental performance. The Contractor 
must consult with Matla Environmental section on a regular basis for on-going assistance and advice. 
 
The EMS shall clearly cover the following areas as per ISO 14001. 

- Environmental policy 
- Environmental legal and other requirements 
- Risk Assessments/Aspects & Impacts Register 
- Improved management of monitoring and measurement documentation (e.g. devices calibration certificates)   
- Provision of necessary resources (e.g. computers, adequate human resource) and allocation of roles and responsibility (through clear appointments) 

to achieve effective implementation of the EMS.  
- Continuous commitment towards complying with operational controls such as work instructions, operational procedures, etc. (either provided by the 

Contractor or by Service Manager) as well as emergency preparedness and response procedures/plans.   
- The contractor shall continually evaluate the compliance to legal requirements (e.g. sewage treatment plant permits and other applicable legislation); 

this should also be documented within the monthly environmental site inspections reports. 
- Matla Power Station’s procedure for non-conformity, corrective action and preventive actions shall be followed in case of the environmental incidents. 
- Contingency plans. 

 
Environmental Management Programmes 
 

- Environmental Management Programmes shall be established and maintained to ensure that objectives and targets are achieved. 
 
Audits 
 
Audits covering various Environmental aspects, Safety, Operational, IBI and Maintenance Management at the plant shall be carried out within an acceptable 
interval to ensure compliance with statutory requirements and Eskom’s policies, Directives, procedures etc. 
 

2.3 Quality assurance requirements 
 
The Contractor shall be required to demonstrate by means of a Contract Quality Plan (CQP) that this organisation is so structured that all the requirements of 
the specification will be properly monitored and controlled. The Contract Quality Plan (CQP), which must include the Quality Control Plan (QCP), is to be 
drafted in accordance with QM-58 and the Supplier Contract Quality Requirement Specification (QM58). The Quality documents are to be submitted for 
approval to the Project Manager within thirty (30) days after a contract has been awarded to the Contractor. 
 
No work may commence unless the Contract Quality Plan and Quality Control Plan documents have been approved in writing and a copy submitted to the 
Project Manager. The Contractor, in conjunction with the Project Manager must sign off all Quality Control documents after completing all work as per the 
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agreed scope. The Contractor to submit a copy of the final signed off documents/data packages to the Project Manager within one (1) week after completion 
of work. 
 
The Contractor shall be required to read and fully understand the contents of the Supplier Contract Quality Requirement Specification (QM58) and a copy is to 
be kept in possession or on premises. 
 
The Contractor shall comply with all Employer’s requirements as set out in QM-58 (Supplier Contract Quality Specification). 
 
The Contractor further ensures that the subcontractor’s programmes comply with the requirements of the Service Information. 
 
The Contractor notifies the Service Manager of any changes to the Quality System and obtains agreement prior to implementation on existing orders and 
contracts, or sub orders and subcontracts. 
 
The Supplier Contract Quality Requirement Specification (QM58) shall remain applicable in the event of the contract being extended or modified for reasons 
permitted. 
 
By signature and acceptance of this contract the Contractor acknowledges and agrees to comply with and adhere to Eskom’s policies and procedures (current 
and/or latest revisions) including the Supplier Contract Quality Requirement Specification (QM58). 
 
 
 
 
 
 
3.3.1 Contract Quality Management Plan Requirement 
 
The Contractor prepares a contract quality management plan that, where appropriate, indicates the following: 
 

- Indicates the interface with the Contractors quality system and applicable documents such as procedures and work instructions 
- Establishes communication channels between the Contractor and the Service Manager in respect of quality and the integration of such with the 

prescribed contract communication channels 
- Indicates how specific subcontractors will be monitored  
- Identifies items or activities for which quality control plans will be prepared  
- Identifies the specifications, drawings and acceptance criteria for material for which quality control plans are not required 
- Identifies the areas or processes requiring special controls 
- Identifies the Contractor’s Management Representative and personnel responsible for the control of quality activities and their relationship to the 

Contractor’s management structure 
- Identifies the documents which are to be submitted to the Service Manager 
- Indicates the Contractor’s quality monitoring programme 
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The Contractor periodically updates the contract quality management plan to reflect changes in any of the above details. The frequency of such updates is 
determined by the Service Manager but will not be greater than one year. 
 
3.3.2 Quality Control Plan  
 
The Contractor’s or Subcontractor’s quality control plans cover inspection and test proposals for items or activities to be supplied as part of the service. 
 
The quality control plan indicates the following as appropriate: 
 

- The identification of the item. 
- A list of the sequence of operations including inspections and tests. 
- The identification of the specification, drawings or procedures for each operation. 
- The acceptance criteria with reference to the appropriate technical specification, in-house, national or international standard and relevant clause 

number. 
- The inspections and tests the Contractor has nominated for hold and witness points. 
- Provision for inspections and tests nominated by the Service Manager. 
- Provision for inspection status indication. 
- Inspection and test records which are generated by the Contractor. 
- Competence of the people-Level II welding inspector, Coded welders, N3 Fitters /Boiler makers 
- Personnel qualifications from approved training and accredited institute  
- ITPs and welding procedures 
- Material certificates 
- Organogram indicating the quality person and his/her duties 
- Adhere to the QM58 
- Follow the Eskom welding rule book 

 
The quality control plans are reviewed by the Service Manager to allow for insertion of his specific requirements, including hold and witness points, prior to 
commencement of work. The Contractor does not commence work until the Service Manager accepts. 
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The Contractor shall comply with: 
 
a)  The Occupational Health and Safety Act, 1993, and all Regulations made there under. 
b)   All Employer Safety and Operating Procedures, which are attached hereto. 
 
The Contractor acknowledges that he is fully aware of the requirements of all the above and undertakes to employ only people who have been duly authorised 
in terms thereof and who have received sufficient safety training to ensure that they can comply therewith. 
 
The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the provisions of the Act, Regulations or Safety and 
Operating Procedures. 
 
The Contractor shall appoint a person who will liaise with the Employer Safety Officer responsible for the premises relevant to this contract.  The person so 
appointed shall on request: 
 
a) Supply the Employer Safety Officer with copies of minutes of all Health and Safety Committee meetings, whenever he is required to do so. 
b)  Supply the Employer Safety Officer with copies of all appointments in respect of employees employed on this contract, in terms of the Act and Regulations 
and shall advise the Employer Safety Officer of any changes thereto. 
 
Employer may, at any stage during the currency of this agreement be entitled to: 
 
a)  Do safety audits at the Contractor's premises, its workplaces and on its employees. 
b) Refuse any employees, sub-Contractor or agent of the Contractor access to its premises if such person has been found to commit any unlawful act or any 
unsafe working practice or is found to be not authorised or qualified in terms of the Act. 
c) Issue the Contractor with a work stoppage order or a compliance order should Employer become aware of any unsafe working procedures or conditions or 
any non-compliance with the Act, Regulations and Procedures by the Contractor or any of its Employees, sub-Contractors or agents. Stoppages of this nature 
will not constitute a compensation event. 
 
List of minimum statutory appointments required (where applicable), as required by the OHS Act: 
 
OHS Act, Section 16(2) - Employer 
OHS Act, GMR 2(1) - Supervision of Machinery 
OHS Act, GMR 2(7) - Assist the designated person 
OHS Act, CR 6(1) – Construction Supervisor (Authorised Supervisors and Responsible Persons must be appointed as Construction Supervisor) 
OHS Act, CR 6(2) – Assistant Construction Supervisor 
OHS Act, Section 17 - Health and Safety Rep 
OHS Act, GAR 9 – Incident investigation  
OHS Act, CR 12 – Demolition work 
OHS Act, CR 19 – Explosive Powered Tools 
OHS Act, CR 22 – Electrical installations and machinery 
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OHS Act, GSR 3 – First Aiders 
 
 

3 Procurement 
 

3.1 People 

3.1.1 Minimum requirements of people employed 

It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the Republic of South Africa. 

3.1.2 BBBEE and preferencing scheme 

Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the 
Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change. 
 
The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status 
to the Employer within thirty days of the notification or as otherwise instructed by the Employer. 
 
Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may either re-negotiate this contract or alternatively, 
terminate the Contractor’s obligation to provide the service. 
 
Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination will be dealt with according to the 
NEC3 TSC penalty/termination clauses 
 

3.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

N/A 
 

3.2 Subcontracting 

3.2.1 Preferred subcontractors 

The Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts with. 
 
If the Contractor subcontracts work, he is responsible for providing the Service as if he had not subcontracted. This contract applies as if a Subcontractor’s 
employees and equipment were the Contractor’s. 
 

3.2.2 Subcontract documentation, and assessment of subcontract tenders 
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When the Contractor uses a Subcontractor, he needs to engage with him on a NEC basis. The Subcontractor needs adhere to all processes, policies and 
procedures of Eskom as service should be provided as if not subcontracted to Eskom. 
 
All reporting will happen based on the NEC standard forms or as agreed upon in the Kick off meeting. 
 

3.2.3 Limitations on subcontracting 

The Contractor submits the name of each proposed Subcontractor to the Service Manager for acceptance. A reason for not accepting the Subcontractor is 
that the appointment will not allow the Contractor to Provide the Service. 
 
The Contractor does not appoint a Subcontractor until the Service Manager accepted them. 
 
 
 
 
 

3.2.4 Attendance on subcontractors 

The Subcontractor should attend all morning feedback Outage meetings to provide accurate feedback on the progress of service. Assessment meetings 
between Service Manager and the Contractor should be avoided by the Subcontractor.  
 
3.2.5 SD&L Requirements 
 

• CSI agreement is 2% 

• Job Creation = 2 

• Job retained = 1 
 

3.3 Plant and Materials 

3.3.1 Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to replacement of worn or defective parts, routine 
replacement as part of regular preventative maintenance and supply of spare parts.   
 

3.3.2 Correction of defects 

The Service Manager arranges for the Employer to allow the Contractor access if it is needed for correcting a Defect. 
 
The Contractor needs to correct a Defect within one day or when the first available opportunity arises. 
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3.3.3 Contractor’s procurement of Plant and Materials 

The Contractor will do all procurement of materials according to own procurement processes. All materials purchased by the Contractor to be installed to 
Affected Property will be kept and preserved according to the storage relevant specification. The Contractor may at any point be requested by the Service 
Manager to submit the storage and preserving specification for any material or plant. All plant and material to be stored at an area demarcated by the Service 
Manager and it is the responsibility of the Contractor to prepare the area and make it comply with the storage and preserving specification. 
 

3.3.4 Tests and inspections before delivery 

The Contractor does not deliver those Plant and Materials which the Service Information states are to be tested or inspected before delivery until the Service 
Manager has notified the Contractor that they have passes the test or inspection. 
 
All holding points on QCP should have been adhered to and signed off by both parties before accepting any material or goods on site. 
 

3.3.5 Plant & Materials provided “free issue” by the Employer 

The Employer has service air operating at 600 kPa that the Contractor is allowed to use. Other facilities provided by the Employer can be seen in Section 5.8 

of this contract. 
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4 Working on the Affected Property 
 

4.1 Employer’s site entry and security control, permits, and site regulations 

 

- The Contractor applies for temporary access permits (Contractor’s Permit) at the Security gate, prior to the Possession Date.   

- The Contractor personnel are required to always be in possession of a Contractor’s Permit. 

- All Contractor personnel are issued with a temporary access permit (Contractor’s Permit) which contains the following information: 

- Name 

- ID Number 

- Company 

- Validity date 

- All Contractors’ permits are submitted to Protective Services when the workers leave the site after completion of the works. 

- In order to assist Protective Services with the issuing of permits and the identification of personnel on site, the Contractor supplies a list of all 

personnel that he intends using on site, at least 24 hours prior to entry of the Security Area.   

- This list is delivered to Protective Services, or is faxed to (017) 615 2602   

- The list, identified with the Contractor’s name, contains the following information: 

- Employee Name 

- Employee ID Number 

- Eskom Safety Co-ordinator signature 

- Service Manager signature 

- Copy of the first page of the ID book of every employee of the  Contractor, photocopied to reduce the size to 65%. 

- To speed up the process of gaining access to the site, the Contractor compiles detailed lists of all tools and equipment to be taken on site before 

arriving at the Power Station Security gate.   

- A special Tool List form is available at Protective Services.   

- An authorised copy of this list is retained to be used again when the tools and equipment is removed from site after the completion of the works. 

- The Contractor's visitors and all personnel conform at all times to the security arrangements in force at the site.   

- Application forms for visitors are filled in by the Contractor's Site Manager and approved by the Employers Representative, one day before the visit 

and submitted to the Employer’s Protective Services office.  

- Visitors are not allowed on site if the necessary forms are not in the possession of security staff. 

- The Chief of Protective Services may, with valid cause, remove any of the Contractor's personnel from the site, either temporarily or permanently,

 without any prejudice. He may deny access to the site to any person whom, in the opinion of the said Chief of Protective Services, constitutes 

a security risk. 

- No unauthorised vehicles are allowed on site.   

- Only Contractor’s vehicles with displayed Contract Vehicle Permits disks are allowed on site.  
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- Contract Vehicle Applications are directed to the Employers Representative. 

- The Contractor is restricted to the working areas associated with his place of work.   

- The Contractor is forbidden to enter any other areas and must ensure that his employees abide by these regulations. 

- Parking inside the power station is strictly forbidden, except for loading purposes. 

- No recruiting of casual labour is done on Eskom premises, including the area outside the Power Station Security Gate. 

-  

5.1.2 Eskom Life Saving Rules: 

 
Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, consultants and contractors. 
 
Rule 1:   Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating above   1 000 V. 
 
Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
 
Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises: unless the driver and all passengers are wearing 

seat belts. 
 
Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.) 
 
Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without the required permit to work. 

 
- Matla Power Station Health and Safety Standards  
- Specifications for Contractors attached to the Invitation to Tender. This procedure will be handed over during tender enquiry and will enable the 

successful Tenderer to compile a Health & Safety plan that has to be approved by the Employer prior to commencement of work. 
- Compliance with Eskom & Matla No Smoking Policy 
- Adhere to the OHS Act 85 of 1993 
- All staff will undergo Safety Induction, presented by Matla Risk Management Department 
- Employer’s site regulations, covering the following: 
- Clean lines 
- Storage of material 
- Safety precautions and fire prevention 
- Permits to work 
- Other Contractor's work 
- Representation of sub-contractors 
- Constant Supervision for hot work  
- Handing over of works 
- Contractor's Site 
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- Disposal of waste, oil residue and sludge   
- Hot Work permit for welding 
- Working at heights 
- Working in and around an area that contains flammable substances 
- Testing for combustible gases 
- Availability of fire extinguishers when working in an area that contains flammable  
- Substances 

 

4.2 People restrictions, hours of work, conduct and records 
 
The Contractor provides the necessary resources to carry out the service as stated in the Service Information. 
 
The Contractor provides everything to carry out the Service Information of this contract unless where otherwise stated in this Service Agreement. Everything 
that should be provided by the Employer is stated in this Service Agreement, anything not stated in the Service Agreement should be provided by the 
Contractor to execute the work as stated in the Service Information 
 
It is very important that the Contractor keeps records of his people working on the Affected Property, including those of his Subcontractors.  The Service 
Manager shall have access to all records of the Contractor and Subcontractor at any time when deemed necessary.   
 

4.3 Health and safety facilities on the Affected Property 
 
Any emergency equipment or fire suppression systems to be utilized by the Contractor when an emergency arise 
 
Please refer to SHE Requirements for Contractors – Refer to RSR0001 Heading 8.1 
 
 

4.4 Environmental controls, fauna & flora 
 
General environmental requirements referred to in section 3 above, Matla Power Station ISO14001 
 

4.5 Cooperating with and obtaining acceptance of Others 
 
This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with whom the Contractor may be required to share 
the Affected Property. See clause 11.2(9) for the definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 
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4.6 Records of Contractor’s Equipment 
 
The Contractor will at all times keep record of his equipment on site with relevant inspections carried out. Inspection reports should be accessible by the 
Service Manager at any given time when he deems necessary.  
 
All equipment or tools signed in by the Contractor should strictly adhere to the gate access rules and procedures. 
 
All Equipment including hired should be inspected and approved before accepted on site.  
 
The Contractor will keep records of all hired Equipment to execute the Service Information 
 
 

4.7 Equipment provided by the Employer 
 
It is the responsibility of the Contractor to provide his Equipment list to the Service Manager with all calibration certificates etc.  
 
The Employer provides Equipment as stated in the Service Information, anything not stated in the Service Information the Contractor have to provide and 
already accounted for in the Price List. 
 
 

4.8 Site services and facilities 

4.8.1 Provided by the Employer 

 
The Employer will provide in the way of water and waste disposal on the Affected Property. Power will be provided by the Employer the Contractor needs to 
ensure his own cabling, connections, DB Boards and CoC certificates of installations and connections. 
 
Refuse Disposal 
 
The Employer provides special colour coded bins for refuse disposal.  These bins are emptied by the Employer free of charge. 
 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins as stated in the Plant. 
Supply of Electricity 
 

- Employer will make available to the Contractor 220/230-volt electrical supply free of charge from the closest existing point of supply.  
- The Contractor is to make provision for the necessary extensions and plug points. 
- All Electrical boards must be inspected and tested before connecting to a power supply and then a CoC must be issued by the Contractor  
- The Contractor will adhere to the Electrical Installation Regulations of 1992 
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Medical Facilities 
 

- The Contractor provides a First Aid service to his employees and subcontractor.  In the case where these prove to be inadequate, like in the 
event of a serious injury, the Employer’s Medical Centre and facilities are available. 

- Outside the Employer’s office hours, the Employer’s First Aid Services are only available for serious injuries and life-threatening situations. 
- The Employer is entitled, however, to recover the costs incurred, in the use of the above Employer’s facilities, from the Contractor. 

 
 
 
Toilet Facilities 
 
The Employer provides the Contractor access to toilet facilities in the plant only. 
(On the contractor’s yard the contractor will remain responsible to provide toilets for his employees.) 
Temporary chemical toilets are provided by the Contractor were deemed necessary. 
 
 
 

4.8.2 Provided by the Contractor 

- The Contractor shall provide, for his own use adequate size offices.  
- A cleaning service must also be provided.   
- Domestic rubbish will be removed free of charge.   
- The Contractor shall dismantle and clear off site all such infrastructure at the discretion of the Service Manager on completion of the contract. 
- No such dismantling and clearance work shall be carried out without prior approval by the Service Manager. 
- Any electrical equipment or appliances used by the Contractor shall conform to the applicable South African Safety standards and Matla standard 

PSR 010 and shall be maintained in safe and proper working condition.   
- The Employer shall have the right to stop the Contractor’s use of any electrical equipment or appliance, which in the Employer’s opinion does not 

conform to the foregoing. 
 

- Site Location 
-  
- The boundary of the site is within the Power Station boundary fences.  
- The Contractor is to mark the boundaries of his site clearly.  
- The Contractor is to ensure that all his material and equipment is always within the boundaries of his site.  
- A site for the Contractor will be provided if needed.  (The exact position will be determined on site).   
- The Contractor will ensure further treatment of the yard area to always keep all neat and tidy.   
- The Contractor shall also include for such items as security, watch and access arrangements to his yard area. 
- The Contractor shall not occupy any site area other than that located to him 
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- On completion of the service on Site, all areas allocated to the Contractor shall be re-instated to their former condition to the satisfaction of 
Employer 

 
 
 
 
 
 
Contractor’s site requirements 
 

- The Contractor supplies, installs, properly maintains and removes all temporary construction facilities and utilities necessary for the complete 
performance of the service 

- Including the following:  
-  
- The Contractor’s yard should adhere to sound housekeeping, failing with this the Employer may use another Contractor to clean up the 

Contractor’s yard. These costs will be carried by the Contractor. 
- Any damage to installed lighting is repaired at the Contractor’s expense. 
- The reticulation of electricity, water and any other services required by the Contractor from a supplied central distribution point. 
- Hazardous Substances to be contained as per Eskom requirements.  
- Transportation on and off site  
- Telephone connections may be available, and the Contractor applies via the Services Manager for a connection. Connection fees and calls are 

for the Contractor’s account. 
- Compressed air and gases 
- Maintenance of lay-down and storage areas 
- Electric panels and distribution wiring for erection and within Contractor's yard 
- Security of Contractor's yard 
- Temporary lighting to ensure safe working conditions. 

 
Accommodation 
 
The provision of accommodation for Contractor's personnel is the responsibility of the Contractor. 
The Contractor or any of his employees or subcontractors is not allowed to use the Employer’s dining facilities. The shop next to the Canteen building may be 
utilized by the Contractors. 
 
 
 

4.9 Control of noise, dust, water and waste  
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All waste introduced to and/or produced on Employer’s Premises by the Contractor for this order, must be handled in accordance with the minimum 
requirements for the Handling and Disposal of hazardous waste in terms of Government Legislation as proclaimed by the Department of Water Affairs and 
Forestry 1994 Ref.: BN0621-16296-5. (A copy of this document is available at the Power Station for reference purposes). 
 
Provide sufficient storage containers, labelled depicting general or hazardous waste and store in a designated storage area 
No hazardous waste may be stored for a period of more than 90 days on the Matla Power Station’s premises 
Ensure that all hazardous waste is disposed of at a licensed Class H disposal site. A copy of the hazardous waste disposal certificate must be submitted to 
the Service Manager. 
 
Ensure that the Contractor’s site does comply with the general good housekeeping practices. Redundant material will be removed to allocated sites. No scrap 
shall be stored in the Contractor’s yard. Scrap is to be cleared from Site daily. 
 
 
 

4.10 Hook ups to existing works 
 
Any work performed at heights, must adhere to the correct safety standards, procedures and specifications stated in the health and safety risk management of 
Matla Power Station. Refer to RSR0001 heading 5.7 
 

4.11 Tests and inspections 

4.11.1 Description of tests and inspections 

The Contractor gives at least 48 hours in advance notification to the Supervisor or the Authority for inspection/test and hold or witness points, which require 
their attendance. The Contractor confirms readiness for inspection at least 24 hours prior to the test. 
 
The Contractor ensures that all work has been fully inspected, accepted and documented prior to requesting any inspection by the Supervisor. 
 
The Contractor and the Employer provide materials, facilities and samples for tests and inspections as stated in the Service Information. 
 

4.11.2 Materials facilities and samples for tests and inspections  

The Contractor shall ensure that surfaces to be protected are inspected to evaluate extent of surface preparation for which he will be responsible. All 
inspection arrangements with Matla Power Station Engineering Department will be made 24 hours in advance 
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1. Communication 
 
The Contractor shall address all communications (after contract award) including telefacsimiles to: 
 
Project Manager 
Matla Power Station 
Private Bag X5012 
Kriel 
2271 
 
Att  : Mbali Nhlanhla  
Tel  : 017 612 9480  
Cell  : 071 304 9375 
Fax  : -  
E-Mail : Nhlanhme@eskom.co.za  
 
All communications from the Contractor shall carry the Enquiry Number or Contract Number after Contract Award, as well as the Title of the Works. All 
communication by the Contractors shall go through the buyer. 
 
They shall be headed with the subject of the communications and be numbered sequentially because of the subject of the communication. 
 
No recruiting is allowed on Eskom property. (Eskom property includes the area outside the main security gate). 
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5 List of drawings 
5.1 Drawings issued by the Employer 
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract. 
 
 

Drawing number Revision Title 
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PART 4: SITE INFORMATION 
 

General description 

The Matla Power Station is situated approximately halfway between Bethal and Ogies on the R545, being just over 30 km from each town and 10 km north-
west of Kriel town. 
 
Matla Power Station is situated in a summer rainfall area with an average annual precipitation of about 750 mm falling almost entirely during the months of 
October to April.  The average rainfall per month generally exceeds 40 mm during this period, although drought periods do occur which can last for 20 days 
or longer.  Drought periods occur most frequently during the months of October/November and March/April.  January is statistically the highest rainfall 
month with an average monthly rainfall of about 130 mm.  June has the lowest rainfall with an average monthly rainfall of about 7 mm. 
 
Approximately 85% of the annual rainfall occurs in the summer months and heavy falls of 125 to 150 mm occasionally occur in a single day.  The annual 
average number of thunderstorms is about 75.  These storms are often violent with severe lightning and strong (but short-lived) gusty winds and are 
sometimes accompanied by hail.  This region has among the highest hail frequencies in South Africa; about 4 to 7 occurrences (depending mainly on 
altitude) may be expected annually. 
 
January is normally the hottest month with an average daily maximum temperature of 27°C with a mean daily temperature in winter being about 16°C.  
Winter average daily temperatures vary from 18, 5°C maximum to -1°C minimum.  The extreme temperatures recorded range from 34, 7°C to minus 12, 4°C 
for the period 1920 - 1984.  (Source: Weather Bureau, Pretoria) 
 
Winds are generally light to moderate except during thunderstorms.  Generally, the prevailing wind directions are from the Northwest during the day and 
from the east at night.  During daytime, the prevailing winds are from the north-western direction.  During night-time, the prevailing winds are from the north-
eastern direction.  The highest recorded average wind speed is 17, 6 km/hour.  The average wind velocity over the year is 14, 5 km/hour. 
 
(Source: Brewer & Conlin, 1996, Reference 4, page 2.5.) 
 

Existing buildings, structures, and plant & machinery on the Site 

Not applicable. The Contractor to specify any information required if necessary. 
 
 

Subsoil information 

Not applicable. The Contractor to specify any information required if necessary. 
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Hidden services  

All known services will be brought to the attention of the Contractor by Employers Representative. Should the Contractor encounter any other services in the 
work area, he will immediately bring them to the attention of the Employers Representative who will issue instructions as to what actions are to be taken. 
 
The protection of all pipes, gauges and plant is of extreme importance. Should any damage take place, which is due to the Contractors negligence, another 
Contractor will be brought onto site to affect repairs.  All costs will be to the account of the Contractor who caused damage. 
 
 
 
 
 
 

Other reports and publicly available information 

 

The assumed 1 in 10-year rainfall figures are: 

Month Cumulative rain (mm) No of days with rainfall > 10mm 

January 200 6 

February 150 6 

March 120 5 

April 110 4 

May 40 3 

June 20 2 

July 30 2 

August 30 2 

September 60 3 

October 140 6 

November 160 7 

December 170 6 

 
 
 
 


