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PART T: TENDER INFORMATION 
Part T1: Tendering Procedures 

 

 

 
T1.1  Tender Notice and Invitation to Tender 
 
 

• It is estimated that tenderers should have a CIDB contractor grading of 5GB or higher. 
 

• Tender documents will be available as from 15 July 2022 and will be available ONLINE ONLY on the SANBI 
website www.sanbi.org (click on “Opportunities”). 

 
 

• A compulsory site briefing session will take place on site on 27 July 2022 starting from 09:00 at the National 
Zoological Garden (Pretoria). To comply with the COVID-19 pandemic lockdown social distancing guidelines 
and protocols, only one representative per service provider will be allowed to attend the scheduled 
compulsory site briefing session. Bidders are advised that the compulsory briefing session will have three-
time slots, 09:00 – 10:00, 10:30 – 11:30, and 12:00 – 13:00 with a limited number of attendees at each. 
Bidders who wish to attend any of the allocated time slots are advised to make a booking with the Principal 
Agent, Mr. Moses Maliba – mosesm@etlconsulting.co.za. Failure to make a booking will lead to non-entry 
into the garden. Bidders are encouraged to direct all technical and bidding procedure enquiries to the email 
addresses below. 

 
Department:   Supply Chain Management 

Email:     sanbi.tenders@sanbi.org.za 

cc:     mosesm@etlconsulting.co.za 

Cut-off date for enquiries:  05 August 2022 

 
Any queries regarding the tender document or any related matter prior to submission of tenders must be 
directed to: 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: 
 
SANBI: NZG419/2022 
 

Advertising date: 15 July 2022 Closing date:  12 August 2022 

Closing time: 11:00 Validity period: 90 days 

SANBI Representative 
(Technical Queries Only) 

Mr. S Hlengwa 
Tel: +27 12 339 2700 
E-mail:  s.hlengwa@sanbi.org.za   

SANBI Supply Chain 
Management: 

sanbi.tenders@sanbi.org.za 

mailto:mosesm@etlconsulting.co.za
mailto:mosesm@etlconsulting.co.za
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The closing time and date for the receipt of Tenders is 11:00 on 12 August 2022 
 
The Tenders will NOT be opened in public (please note that the two-envelope system is being followed). 
Requirements for sealing, addressing, delivery, opening, and assessment of Tenders are stated in the Tender 
Data. 
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PART T: TENDER INFORMATION 
Part T1: Tendering Procedures 

 

 

T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 
for Uniformity in Engineering and Construction Works Contracts – August 2019. (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it 
mainly applies. 
 

Clause 
number 

Tender Data 

C.1.1 The Employer is:  
The South African National Biodiversity Institute  
 
Biodiversity Centre 
2 Cussonia Avenue 
Brummeria 
Pretoria 
 
Private Bag X101 
Silverton 
0184 
 

C.1.2 The Tender Documents issued by the Employer comprise the following documents: 
 
PART T:  TENDER INFORMATION 
Part T1:  Tendering procedures 
    T1.1 -  Tender notice and invitation to tender 
   T1.2 -  Tender data 
 
Part T2:  Returnable documents 
   T2.1 -  List of returnable documents 
                  T2.2 -   Returnable documents/Schedules 
 
PART C:  THE CONTRACT 
Part C1:  Agreements and Contract data 
   C1.1 -  Form of offer and acceptance 
   C1.2 -  Contract data 
   C1.3 -  Form of Construction Guarantee 
 C1.4 -  Occupational Health & Safety Agreement 37(2) 
 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: 
 
SANBI: NZG419/2022 
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Clause 
number 

Tender Data 

Part C2:  Pricing Data 
   C2.1 -   Pricing Instructions 
   C2.2 -  Bill of Quantities 
 
Part C3:  Scope of Works 
   C3.1 -  Description of the works 
   C3.2 -  Design and Construction 
 C3.3 -  Drawings 
                 Annexure A: Set of Drawings (provided separately)      
 
Part C4:  Site Information 
   C4.1 - General site information   
 C4.2 - Annexure F: Occupational Health and Safety Specification for Contractors who are on 
 Contract with SANBI 
 C4.3 - Annexure G: General Environmental Specification 
 C4.4 - Annexure H: Geotechnical Information (N/A) 
 

C.1.4 The employer’s agent is: 
  

ETL/TEKOA ENGINEERS JV 
The Oval Office Park, 1 Meadowbrook Ln. Epsom Downs, Bryanston, 2152 
Contact person: Moses Maliba 
Tel:   +27 10 800 1534 
Email: mosesm@etlconsulting.co.za  

C.1.6.1 Contract will be awarded to the tenderer who achieved highest number of evaluation points. 

C.1.6.2 A competitive negotiation procedure will not be followed. 

C.1.6.3 A two stage-system will be followed. 

C.2.1 Only those tenderers who score the minimum score in respect of the quality criteria stated in C.3.11.1 of this 
Tender Data shall be considered responsive and have their tenders evaluated further. 

 (a) CIDB registration 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of 
submissions, in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 5GB class of construction work, 
are eligible to have their tenders evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. every member of the joint venture is registered with the CIDB; 

 
2. the lead partner has a contractor grading designation in the 5GB class of construction work; and 

 
the combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a 5GB class of construction work or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 

 
(b) National Treasury Central Supplier Database 

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, 
shall submit a copy of their application of registration, with their tender submission. Tenders received from 
such tenderers who have not submitted proof of their registration within 21 days after the closing date for 
tender submissions, will not be considered. 
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Clause 
number 

Tender Data 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to 
Tender. 
 

C.2.8 The last date for request for clarifications will be on the 05 August 2022. 

C.2.12 Replace contents 
 
Alternative offers will not be permitted 

C.2.13.6 A two-envelope procedure will be followed as described in clause C.2.13.7. 

C.2.13.7 Tenderers shall note the specific requirements for packaging of their tender documents and include only the 
following: 
 
•  Financial: one (1) original document marked “Original” including Form of Offer and Acceptance, Estimated      
monthly expenditure and Priced Bills of Quantities; and 
 
• Technical: one (1) document pack without any pricing (files in PDF format) on a memory stick 
 
Financial or pricing details should ONLY be included in the printed document pack marked ‘ORIGINAL’, and 
not in the PDF file(s) of the document(s) on the memory stick. 
NB: Failure to submit one printed document pack with pricing in one envelope, and a document pack without 
pricing on a memory stick will lead to your bid being disqualified. 
 
INCLUSION OF ANY PRICING INFORMATION ANYWHERE IN THE COPY WILL LEAD TO THE BID BEING 
DISQUALIFIED. 
 
The original document will be placed in one envelope and the one copy will be placed in another envelope. 
The two envelopes shall be placed together in an outer envelope sealed and bearing the following: 
 
• The address as stated in C.2.15.1 below 
•  The identification details as stated in C.2.15.1 below 
•  Name of the Tenderer 
•  The words “Not be opened before the Tender opening” 
 
The technical and financial envelopes should also contain the details of the last three bullets on them. The 
financial envelope must contain the words NOT TO BE OPENED WITH THE TECHNICAL ENVELOPE. 

C.2.13.9 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

C.2.15.1 The Employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are: 
 
Location of Tender box:  Biodiversity Centre, Pretoria National Botanical Garden, 2 Cussonia Ave, 
   Brummeria, Pretoria, Gauteng Province 
 
Identification details:  
Tender number: SANBI: NZG419/2022    

Title of Tender: APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA  

 

C.2.15.2 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 

C.2.16.1 The tender offer validity period is 90 days. 
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Clause 
number 

Tender Data 

C2.16.3 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a contract based 
on his tender offer: 

(1) withdraws his tender; 

(2) gives notice of his inability to execute the contract in terms of his tender; or 

(3) fails to comply with a request made in terms of C.2.17 or C.2.18  

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The Employer 
may fully or partly exempt a tenderer from the provisions of this condition if he is of the opinion that the 
circumstances justify the exemption 

C.2.17 Provide clarification of a tender offer to a request to do so from the employer during the evaluation of tender 
offers.  

C.2.18 Any additional information requested under this clause must be provided within 5 working days of the date of 
request. 
 
The tenderer shall, when requested by the Employer to do so, submit the names of all management and 
supervisory staff that will be employed to supervise the Labour-Intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirements 

C.2.22 Tender Documents will not be returned to tenderers 

C.2.23 The Tenderer is required to submit with his Tender the following (failure to provide below documentation 
will result in the Tender being rejected): 
1) A copy of the Central Suppliers Database (CSD) registration report or registration number. 
2) A printed copy of the Active Contractor’s Listing off the CIDB website (www.cidb.org.za).  
3) UIF compliance demonstrated by submission of one of the following: 

• A valid copy of the UIF Letter of Compliance issued by the Department of Labour, or 

• Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than 
12 months, or 

• SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12 
months, or 

• Valid proof of exemption for UIF. 
4) Letter of Good Standing from the Office of the Compensation Commissioner as required by the 

Compensation for Occupational Injuries and Diseases Act (COIDA). The letter should be issued by the 
Department of Labour. 

5) A valid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level 1 
certificate or a sworn affidavit. . Note that for this Tender, the following pre-qualification criterion for 
preferential procurement will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level of 
Contributor Level 1. 

1) Certificates  

2) Include in the Tender submission or provide the Employer with any certificates as stated in the 
Tender Data.  

3) In case of a Joint Venture, bidders are required to submit a consolidated B-BBEE certificate or 
sworn affidavit, as well as a joint venture agreement that clearly outlines each party's percentage 
involvement or role.  

4) In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for 
each member of the Joint Venture/Consortium.” 

C.3.1.1 
The Employer shall respond to clarifications received up to 7 working days before the tender closing time. 

C.3.2 
The Employer shall issue addenda until 5 working days before the tender closing time. 

C.3.5.1 
The two-envelope system will be followed for this Tender. 

C.3.7 In the event of disqualification, the Employer may, at his sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to the CIDB and National 
Treasury. 
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Clause 
number 

Tender Data 

C.3.11.1 The procedure for the evaluation of responsive tenders is stated in Annexure A. 

C.3.13 
Tender offers will only be accepted if: 
 

a) the tenderer submits a copy of the CSD registration report or registration number (refer to T2.1.13); 
b) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation (refer to T2.1.12); 
c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector (refer to SBD 8); 

d) the tenderer has not (refer to SBD 8): 
a. abused the Employer’s Supply Chain Management System; or 
b. failed to perform on any previous contract and has been given a written notice to this effect; 

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process and persons in the employ of the state are 
permitted to submit tenders or participate in the contract (refer to T2.1.16); 

f) the tenderer is registered and in good standing with the compensation fund issued by the 
Department of Labour (Letter of good standing with COIDA); 

g) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies 
and resources to carry out the work safely (refer to T2.1.17). 

h) A copy of Tax Compliance Status Pin 
i) UIF compliance is demonstrated by submission of one of the following: 

a. A valid copy of the UIF Letter of Compliance issued by the Department of Employment and 
Labour, or 

b. Labour uFiling Employer Statement of Account indicating UIF payments or accruals not 
older than 12 months, or 

c. SARS eFiling Employer Statement of Account indicating UIF payments or accruals not 
older than 12 months, or 

d. Valid proof of exemption for UIF 
j) A valid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level 

1 certificate or sworn affidavit. Note that for this Tender, the following pre-qualification criterion for 
preferential procurement will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level 
of Contributor Level 1. 
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Annexure A 
 

This annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance with clause 
C.3.11 of the Standard conditions of tender. No other factors, methods or criteria shall be used. The tenderer 
shall provide all the information requested in the forms included in Part T2.2 – Returnable schedules. 
 
Tenders shall be evaluated in three stages as follows 

• Stage 1 – Evaluation of Eligibility and Administrative compliance 

• Stage 2 – Evaluation of Functionality 

• Stage 3 – Evaluation of Tender Price and Preference 

1 Stage 1: Eligibility and Administrative compliance 

The first stage will determine whether bids are compliant with all mandatory and disqualifiable submission 
requirements. Bidders that are deemed compliant will be eligible for further evaluation. 
 
The criteria as identified in Clauses C.2.23 and C.3.13 in the Tender Data will be used to determine the tenders’ 
eligibility. 
 
For administrative compliance, the tenderers must complete all the returnable forms in Part T2.2, the Bill of 
Quantities and the Offer section in Part C1.1. 

2 Stage 2: Functionality 

The tenderers who complied with the eligibility and administrative criteria in stage 1 are considered for further 
evaluation on their capability to execute the project. 
 
In this stage tenderers, will be evaluated on functionality according to the criteria listed below. Tenderers who fail 
to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be eligible for further 
consideration. 
 
Scoring quality 
 
The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold while 
points for each sub-criterion are indicated in brackets. 
 

FUNCTIONALITY CRITERIA 

ID CRITERIA POINTS 

1 

Implementation method and project plan or programme 

• Method to be followed in delivering this project  

• Realistic Implementation Plan with Timeframes 

 

30 

(20) 

(10) 

2 

Contractor’s Experience 

• List three projects with similar scope of work completed in the last five years, completion 

certificate attached  

1. Each Completion Certificate is equivalent to 5 points 

• Provide four reference letters on the Client’s Letterhead for both past and current projects 

of similar value or higher. 

1. Each positive Reference letter is equivalent to 5 Points 

35 

(15) 

 

 

(20) 
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3 

Contractor's Capability  

 

Proposed personnel: 

 

1. Site Agent  

2. Health and Safety Personnel  

3. Construction Manager / Supervisor 

• Provide CVs for proposed key personnel (as above) indicating: 

o Previous work experience 

o Total number of years’ working experience in construction 

o Individual experience of similar work in last five years 

 

 

Sub-Criteria Points 

Combined CV experience of less than 5 years 5 

Combined CV experience of 5 years or more 10 

Combined CV experience of 10 years or more 15 

Combined CV experience of 15 years or more 20 

Combined CV experience of 20 years or more 25 

Note: Each CV with 10 years or more experience will receive a maximum of 10 points. 

 

o Qualifications or artisan’s certification or other recognised training courses 
completed 

o Membership of professional bodies or guilds (e.g. SACPCMP / ECSA) (5 Points) 

 

Availability of Plant & Equipment  

o Equipment owned by Contractor (Proof of Registration papers) or                  

o Equipment to be rented (if any) (Letter of Intent from the Supplier) – with preferred 

rental companies    

35 

 

(25) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(5) 

 

 

 

 

(5) 

TOTAL 100 

 
Functionality shall be scored by not less than three evaluators in accordance with the following schedules: 
 
Each evaluation criterion will be assessed in terms of five indicators – no response, poor, satisfactory, acceptable, 
good and very good.  Scores ranging from of 0 to 5 will be allocated to no response, very poor, poor, acceptable, 
good and very good responses, respectively.  The scores submitted by each of the evaluators will be averaged, 
weighted and then totalled to obtain the final score for functionality.  The prompts for judgment and the associated 
scores used in the evaluation of quality shall be as follows: 
 

Score Prompt for judgement 

0 Failed to address the question / issue 

1 
Very poor response: - response / answer / solution lacks convincing evidence of skill / experience sought or 
medium risk that relevant skills will not be available.  
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2 
Poor response – some elements of the response / answer / solution are present but documentary evidence is 
mostly lacking in respect of the required information 

3 
Acceptable response / answer / solution to the particular aspect of the requirements and evidence given of skill / 
experience sought 

4 
Above acceptable - response / answer / solution demonstrating real understanding of requirements and evidence 
of ability to meet it. 

5 Excellent - response / answer / solution provides confidence that the tenderer will add real value to the project. 

 
The minimum number of evaluation points for functionality proposal is 70 points in order to progress to stage 3 
of the evaluation 

3 Stage 3: Tender Price and Preference 

The tenderers who complied with the functionality criteria in stage 2 are considered for further evaluation in terms 
of their Tender Price and Preference points. 

3.1 Calculation of score for Tender Price 

The score for Tender Price shall be calculated using the following formula: 

𝑁𝐹 =  𝑊𝑓 × [1 − (
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛

)] 

 
Where: 

NF = the score for Tender Price awarded for the tender under consideration 

Wf  = the weighting given to financial offer, determined as follows: 

• 90 where the Tender Price, inclusive of VAT, of all responsive tender offers received has a value in 
excess of R50 000 000,00; or 

• 80 where the Tender Price, inclusive of VAT, of one or more responsive tender offers has a value that 
equals or is less than R50 000 000,00. 

 
Pt  = Tender Price of the tender under consideration 
 
Pmin = Tender Price of the lowest responsive tender 
 
In the event that the calculated value of NF is negative, the allocated score shall be 0 

3.2 Calculation of Preference points 

Up to 100 minus Wf tender evaluation points will be awarded to tenderers who submit responsive tenders and 
who are found to be eligible for the preference claimed. Points are based on a tenderer’s scorecard measured in 
terms of the Broad-Based Black Economic Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations 
(2017) to the Preferential Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 
Points awarded will be according to a tenderer’s B-BBEE status level of contributor and summarised in the table 
below: 
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B-BBEE Status Level of 
contributor 

Qualification Number of Points for 
Contract value up to  

R50 000 000 

Number of Points for 
Contract Value above  

R50 000 000 

1 ≥ 100 points 20 10 

2 ≥ 85 but < 100 points 18 9 

3 ≥ 75 but < 85 points 14 6 

4 ≥ 65 but < 75 points 12 5 

5 ≥ 55 but < 65 points 8 4 

6 ≥ 45 but < 55 points 6 3 

7 ≥ 40 but < 45 points 4 2 

8 ≥ 30 but < 40 points 2 1 

Non-compliant Contributor < 30 points 0 0 

 
Eligibility for preference points is subject to the following conditions: 
 
(1) A tenderer’s scorecard shall be based on the Construction Sector Codes of Practice promulgated in 

Government Gazette 32305 of 5 June 2009, only if such certificate has been issued before 17 February 
2016, alternatively a B-BBEE Certificate issued in accordance with the revised Notice of Clarification 
published in Notice 444 of 2015 of Government Gazette No.38799 on 15 May 2015 by the Department of 
Trade and Industry; and 

(1) The scorecard shall be submitted as a certificate attached to Returnable Schedule Form T2.1.06; and 
(2) The certificate shall: 

(a) be an original or an original certified copy of the original; and 
(b) have been issued by a verification agency accredited by the South African National Accreditation 

System (SANAS); or 
(c) have been issued by a registered auditor approved by the Independent Regulatory Board of Auditors 

(IRBA), and 

(3) The Verification Certificate must be valid at the tender closing date; and 
(4) The date of issue of the certificate must be less than 12 (twelve) months prior to the advertised tender 

closing date (see Tender Data C.2.15.2); and 
(5) Compliance with any other information requested to be attached to Form T2.1.06; and 
(6) If a tenderer claims a preference score without submitting an acceptable verification certificate, a period of 

24 hours will be granted to submit an acceptable verification certificate which was valid at date of tender 
closure; and 

(7) Failure to submit a valid verification certificate will result in the award of 0 (zero) points for preference; and 
(8) In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV 

shall be submitted. 

3.3 Financial and Preference 

After calculation of the scores for Tender Price and for Preference, a combined score will be calculated as follows: 

NT = NF + NP 

Where: 

NT = Total score for tender under consideration 

NF = Score for Tender Price 

NP = Score for Preference 
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The tender with the highest score should be recommended for appointment. 
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Annexure B 

 

Standard Conditions of Tender 
 
C.1  General  

C.1.1  Actions  

C.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices.  

C.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 
declare any conflict of interest to whoever is responsible for overseeing the procurement process at 
the start of any deliberations relating to the procurement process or as soon as they become aware 
of such conflict and abstain from any decisions where such conflict exists or recuse themselves from 
the procurement process, as appropriate.  

Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts 
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 
confidence in the ability of that person to act properly in his or her position even if no improper acts result.  

 2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 
family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken.  

C.1.1.3  The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract.  

C.1.2  Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

C.1.3  Interpretation  

C.1.3.1  The tender data and additional requirements contained in the tender schedules that are included in 
the returnable documents are deemed to be part of these conditions of tender.  

C.1.3.2  These conditions of tender, the tender data and tender schedules which are required for tender 
evaluation purposes, shall form part of any contract arising from the invitation to tender.  

C.1.3.3  For the purposes of these conditions of tender, the following definitions apply:  

a)  conflict of interest means any situation in which:  

i)  someone in a position of trust has competing professional or personal interests which make 
it difficult to fulfill his or her duties impartially;  

ii)  an individual or tenderer is in a position to exploit a professional or official capacity in some 
way for their personal or corporate benefit; or  

iii)  incompatibility or contradictory interests exist between an employee and the tenderer who 
employs that employee.  

b)  comparative offer means the price after the factors of a non-firm price and all unconditional 
discounts it can be utilised to have been taken into consideration;  

c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process;  
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d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels;  

C.1.4  Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data.  

C.1.5  Cancellation and Re-Invitation of Tenders  

C.1.5.1  An employer may, prior to the award of the tender, cancel a tender if-  

a)  due to changed circumstances, there is no longer a need for the engineering and construction 
works specified in the invitation;  

b)  funds are no longer available to cover the total envisaged expenditure; or  

c)  no acceptable tenders are received.  

d)  there is a material irregularity in the tender process.  

C.1.5.2  The decision to cancel a tender invitation must be published in the same manner in which the original 
tender invitation was advertised  

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender invitation for 
the second time.  

C.1.6  Procurement procedures  

C.1.6.1 General  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the 
closing time for tenders.  

C.1.6.2  Competitive negotiation procedure  

C.1.6.2.1  Where the tender data require that the competitive negotiation procedure is to be followed, tenderers 
shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the 
tenderers who make a submission. The requirements of C.3.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply.  

C.1.6.2.2  All responsive tenderers or at least a minimum of not less than three responsive tenderers that are 
highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter 
into competitive negotiations based on the principle of equal treatment, keeping confidential the 
proposed solutions and associated information.  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 
clarification, specification, fine-tuning or additional information does not alter any fundamental 
aspects of the offers or impose substantial new requirements which restrict or distort competition or 
have a discriminatory effect. 

C.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited by the employer to revise 
their tender offer based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer.  
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C.1.6.2.4  The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers 
have been requested to submit their best and final offer.  

C.1.6.3 Proposal procedure using the two stage-system  

C.1.6.3.1  Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in 
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a 
contract with the tenderer scoring the highest number of evaluation points and award the contract in 
terms of these conditions of tender.  

C.1.6.3.2  Option 2  

C.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents.  

C.1.6.3.2.2  The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data and award the contract in terms of these conditions of tender.  

C.2  Tenderer’s obligations  

C.2.1  Eligibility  

C.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer.  

C.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders.  

C.2.2  Cost of tendering  

C.2.2.1  Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.  

C.2.2.2  The cost of the tender documents charged by the employer shall be limited to the actual cost incurred 
by the employer for printing the documents. Employers must attempt to make available the tender 
documents on its website so as not to incur any costs pertaining to the printing of the tender 
documents.  

C.2.3  Check documents  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission.  

C.2.4  Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation.  

C.2.5  Reference documents  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  
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C.2.6  Acknowledge addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account.  

C.2.7  Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data.  

C.2.8  Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
(5) working days before the closing time stated in the tender data.  

C.2.9 Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance.  

C.2.10  Pricing the tender offer  

C.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable fourteen (14) days before the closing time stated in the tender data.  

C.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the prices.  

C.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.  

C.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies.  

C.2.11  Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. 

C.2.12  Alternative tender offers  

C.2.12.1  Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as 
well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed.  

C.2.12.2  Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer.  

C.2.12.3  An alternative tender offer must only be considered if the main tender offer is the winning tender.  

C.2.13  Submitting a tender offer  

C.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works identified in the contract data and described in the scope of works, 
unless stated otherwise in the tender data.  

C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  



The South African National Biodiversity Institute  
APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, 
PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE AT THE NATIONAL 
ZOOLOGICAL GARDEN IN PRETORIA 

          Contract: SANBI: NZG419/2022 
 

 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 

 

Page 19 of 119 

C.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer.  
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C.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom 
the employer shall hold liable for the purpose of the tender offer.  

C.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address.  

C.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as 
well as the tenderer's name and contact address.  

C.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  

C.2.13.8  Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated.  

C.2.13.9  Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data.  

C.2.14  Information and data to be completed in all respects  

Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form required, may be regarded by the employer as non-responsive. 

C.2.15  Closing time  

C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted 
as proof of delivery.  

C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  

C.2.16  Tender offer validity  

C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  

C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.  

C.2.16.3  Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a 
tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the 
employer evaluating tender, the contractor reserves the right to review the price based on Consumer 
Price Index (CPI).  

C.2.16.4  Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.  

C.2.17  Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.  
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Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so.  

C.2.18  Provide other material  

C.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a 
full and fair risk assessment.  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive.  

C.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where required.  

C.2.19  Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data.  

C.2.20  Submit securities, bonds and policies  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

C.2.21  Check final draft  

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract.  

C.2.22  Return of other tender documents  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 
after the expiry of the validity period stated in the tender data.  

C.2.23  Certificates  

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data.  

C.3  The employer’s undertakings  

C.3.1  Respond to requests from the tenderer  

C.3.1.1  Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
(5) working days before the tender closing time stated in the Tender Data and notify all tenderers 
who collected tender documents.  

C.3.1.2  Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence:  

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements;  

b)  the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or  

c)  in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process.  
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C.3.2  Issue Addenda  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until three (3) working days 
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an 
extension to the closing time stated in the Tender Data, the Employer may grant such extension and, 
shall then notify all tenderers who collected tender documents.  

C.3.3  Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 
is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  

C.3.4  Opening of tender submissions  

C.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.  

C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for 
completion for the main tender offer only.  

C.3.4.3  Make available the record outlined in C.3.4.2 to all interested persons upon request.  

C.3.5  Two-envelope system  

C.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and 
place stated in the tender data and announce the name of each tenderer whose technical proposal 
is opened.  

C.3.5.2  Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals 
will be opened. Open only the financial proposals of tenderers, who score in the functionality 
evaluation more than the minimum number of points for functionality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any points claimed 
on BBBEE status level.  

C.3.6  Non-disclosure  

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer.  

C.3.7  Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices.  

C.3.8  Test for responsiveness  

C.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer properly 
received:  

a) complies with the requirements of these Conditions of Tender,  

b)  has been properly and fully completed and signed, and  

c)  is responsive to the other requirements of the tender documents.  
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C.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would:  

a)  detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work,  

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or  

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified.  

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation.  

C.3.9  Arithmetical errors, omissions and discrepancies  

C.3.9.1  Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern.  

C.3.9.2  Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with C.3.11 for:  

a)  the gross misplacement of the decimal point in any unit rate;  

b)  omissions made in completing the pricing schedule or bills of quantities; or  

c)  arithmetic errors in:  

(i)  line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or  

(ii)  the summation of the prices.  

C.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices.  

C.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.  

b)  Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern, and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices.  

C.3.10  Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.  

C.3.11  Evaluation of tender offers  

The Standard Conditions of Tender standardize the procurement processes, methods and 
procedures from the time that tenders are invited to the time that a contract is awarded. They are 
generic in nature and are made project specific through choices that are made in developing the 
Tender Data associated with a specific project.  

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 
conditions establish the rules from the time a tender is advertised to the time that a contract is 
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awarded and require employers to conduct the process of offer and acceptance in terms of a set of 
standard procedures. 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 
the following system requirements:  

Requirement  Qualitative interpretation of goal  

Fair  The process of offer and acceptance is conducted impartially without bias, 
providing simultaneous and timely access to participating parties to the same 
information.  

Equitable  Terms and conditions for performing the work do not unfairly prejudice the 
interests of the parties.  

Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all 
requirements are restrictions from doing business with the employer, lack of 
capability or capacity, legal impediments and conflicts of interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost 
effective and best value outcomes.  

Cost effective Cost effective 

The activities associated with evaluating tender offers are as follows:  

a) Open and record tender offers received  

b)  Determine whether or not tender offers are complete  

c)  Determine whether or not tender offers are responsive  

d)  Evaluate tender offers  

e)  Determine if there are any grounds for disqualification  

f)  Determine acceptability of preferred tenderer  

g)  Prepare a tender evaluation report  

h)  Confirm the recommendation contained in the tender evaluation report  

C.3.11.1  General  

The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation 
methods and associated evaluation criteria and weightings that are specified in the tender data.  

C.3.12  Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide.  

C.3.13  Acceptance of tender offer  

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 
tenderer:  

a)  is not under restrictions, or has principals who are under restrictions, preventing participating in 
the employer’s procurement;  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial capability, 
reliability, experience and reputation, expertise and the personnel, to perform the contract;  

c)  has the legal capacity to enter into the contract;  

d)  is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a 
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court or a judicial officer, has suspended his/her business activities or is subject to legal 
proceedings in respect of any of the foregoing;  

e)  complies with the legal requirements, if any, stated in the tender data; and  

f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  

C.3.14  Prepare contract documents  

C.3.14.1  If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of:  

a)  addenda issued during the tender period,  

b)  inclusion of some of the returnable documents and  

c)  other revisions agreed between the employer and the successful tenderer.  

C.3.14.2  Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

C.3.15  Complete adjudicator's contract  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as 
the main contract is signed.  

C.3.16  Registration of the award  

An employer must, within twenty-one (21) working days from the date on which a contractor's offer 
to perform a construction works contract is accepted in writing by the employer, register and publish 
the award on the CIDB Register of Projects.  

C.3.17  Provide copies of the contracts  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance.  

C.3.18  Provide written reasons for actions taken  

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which 
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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PART T 2: Returnable Documents  

 

 

T2.1 List of Returnable Documents 
 
1.  RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Resolution of Board of Directors (T2.1.01) 1 Page ■ Yes    □ No 

Resolution of Board of Directors to enter into consortia or JV’s 
(T2.1.02) (If Applicable) 

2 Pages ■ Yes    □ No 

Special Resolution of Consortia or JV’s (T2.1.03) (If Applicable) 3 Pages ■ Yes    □ No 

Schedule of proposed sub-contractors (T2.1.04) 1 Page ■ Yes    □ No 

Capacity of Tenderer (T2.1.05) 3 Pages ■ Yes    □ No 

Preference Point System (T2.1.06) 6 Pages ■ Yes    □ No 

Schedule of Key Personnel (T2.1.07) 1 Pages ■ Yes    □ No 

Unemployment Insurance Fund (UIF) (T2.1.08) 1 Page ■ Yes    □ No 

Compensation of Occupational Injuries and Disease Act (COIDA) 
(T2.1.09) 

1 Page ■ Yes    □ No 

 
2.  OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Declaration of Interest (T2.1.10) 2 Pages ■ Yes    □ No 

Medical Certificate for the confirmation of permanent disabled status 
(T2.1.11) 

1 Page ■ Yes    □ No 

Proof of registration with Construction Industry Development Board 
(T2.1.12) 

1 Page ■ Yes    □ No 

Copy of CSD Registration Certificate (T2.1.13) 1 Pages ■ Yes    □ No 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 
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3.  RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Record of Addenda to tender documents (T2.1.14) 1 Page ■ Yes    □ No 

Compulsory Enterprise Questionnaire (T2.1.15) 3 Pages ■ Yes    □ No 

Declaration certificate for local production and content for 
designated sectors (SBD 6.2) 

8 Pages ■ Yes    □ No 

Declaration of Bidder’s Past Supply Chain Management Practices 
(SBD 8) 

2 Pages ■ Yes    □ No 

Certificate of Independent Quotation Determination (SBD 9) 3 Pages ■ Yes    □ No 

 
4.  OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 
 

Tender document name 
Number of 

pages issued 
Returnable 
document 

Applicable Form of Guarantee 3 Pages ■ Yes    □ No 

Priced Bill of Quantities 7 Pages ■ Yes    □ No 

 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data  

C1.3 Form of Guarantee 
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RETURNABLE DOCUMENT CHECKLIST 
 
This form has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
schedules and subsequent placement in the correct Technical and Financial envelopes. 
 
A TECHNICAL ENVELOPE (1 COPY) 
 

Reference 
No 

Document Description 
Tick if 

completed 

T2.1.01 Resolution of Board of Directors   

T2.1.02 Resolution of Board of Directors to enter into consortia or JV’s (If Applicable)  

T2.1.03 Special Resolution of Consortia or JV’s (If Applicable)  

T2.1.04 Schedule of proposed sub-contractors   

T2.1.05 Capacity of Tenderer   

T2.1.06 Preference Point System   

T2.1.07 Schedule of Key Personnel  

T2.1.08 Unemployment Insurance Fund (UIF)  

T2.1.09 Compensation of Occupational Injuries and Disease Act (COIDA)  

T2.1.10 Declaration of Interest   

T2.1.11 Medical Certificate for the confirmation of permanent disabled status   

T2.1.12 Proof of registration with Construction Industry Development Board   

T2.1.13 Copy of CSD Registration Certificate  

T2.1.14 Record of Addenda to tender documents  

T2.1.15 Compulsory Enterprise Questionnaire  

SBD 8 Declaration of Bidder’s Past Supply Chain Management Practices  

SBD 9 Certificate of Independent Quotation Determination  

 
B  FINANCIAL ENVELOPE (ORIGINAL DOCUMENT) 
 
The entire original tender document must be submitted in this envelope including the forms as listed below: 
 

Reference No Document Description 
Tick if 

completed 

Form C1.1 Form of Offer and Acceptance   

Form C1.2 Contract Data – Part 1  

Form C2.2 Priced Bill of Quantities  

SBD 6.2 Declaration certificate for local production and content for designated sectors    
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PART 2: RETURNABLE DOCUMENTS  
 

 

T2.2 Returnable documents/Schedules 
 
  

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 
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T2.1.01:  RESOLUTION OF BOARD OF DIRECTORS 
 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
 ..................................................................................................................................................................................  

 
 ..................................................................................................................................................................................  

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at  .........................................................................................................................................................  (place) 

 
On  ..................................................................................................................................................................  (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Bid / Tender to the South African National Biodiversity Institute in respect of the 

following project: 
 
  ..........................................................................................................................................................................  
 
  ..........................................................................................................................................................................  

(project description as per Bid / Tender Document) 

 
Bid / Tender Number:  .................................................................... (Bid / Tender Number as per Bid / Tender Document) 

 

2. *Mr/Mrs/Ms:  .......................................................................................................................................................  
 
in *his/her Capacity as:  ................................................................................................... (Position in the Enterprise) 

  
and who will sign as follows:  .............................................................................................................................  

 
 be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or 
 correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and 
 any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
 above. 
 

 Name Capacity Signature 

1    

2    

3    

4    

 
 
 ENTERPRISE STAMP Note: 

 
1. * Delete which is not applicable  
2. NB. This resolution must be signed by all the Directors / 

Members / Partners of the Bidding Enterprise. 
3. Should the number of Directors / Members/Partners 

exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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T2.1.02: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
 ..................................................................................................................................................................................  

 
 ..................................................................................................................................................................................  

(Legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at  .........................................................................................................................................................  (place) 

 
On  ..................................................................................................................................................................  (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises: 
 
  ..........................................................................................................................................................................  
 
  ..........................................................................................................................................................................  

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises 
forming the Consortium/Joint Venture) 

 
  to the South African National Biodiversity Institute in respect of the following project: 
 
  ..........................................................................................................................................................................  
 
  ..........................................................................................................................................................................  

(Project description as per Bid /Tender Document) 

 
Bid / Tender Number:  .................................................................... (Bid / Tender Number as per Bid / Tender Document) 

 
2. *Mr/Mrs/Ms:  ......................................................................................................................................................  

 
in *his/her Capacity as:  ................................................................................................... (Position in the Enterprise) 

  
and who will sign as follows:  .............................................................................................................................  
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 
1 above, and any and all Other documents and/or correspondence in connection with and relating to the 
consortium/joint venture, in respect of the project described under item 1 above. 

 
3. The Joint Venture formation/arrangement will be in the following proportions: 

 

Name of Contractor Proportion (%) 
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4. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due 
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to 
be entered into with the Employer in respect of the project described under item 1 above. 
 

5. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 
agreement and the Contract with the Employer in respect of the project under item 1 above: 

 
 Physical address: ......................................................................................  
 
  ..................................................................................................................  
 
  ........................................................................................................ (code) 
 
 Postal address: .........................................................................................  
 
  ..................................................................................................................  
 
  ........................................................................................................ (code) 

 
 
Telephone number:  ........................................................................ (code) 
  
Fax number:  ................................................................................... (code) 

 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

 
 
 
 
 
 
 
 
 
 
 
 
 
 

ENTERPRISE STAMP 
Note: 
 
 
1. * Delete which is not applicable.  
2. NB. This resolution must be signed by all the Directors /  

Members / Partners of the Bidding Enterprise. 
3. Should the number of Directors / Members / Partners 

exceed the space available above, additional names and 
signatures must be supplied on a separate page.` 
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T2.1.03:  SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES 
 
RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered 
into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration 

numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture) 

 
1.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
2.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
3.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
4.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
5.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
6.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
7.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
8.  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
 
Held at  .........................................................................................................................................................  (place) 
 
On  ..................................................................................................................................................................  (date) 
 
 
RESOLVED that: 
 
A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the South African National 

Biodiversity Institute in respect of the following project: 
 
  .............................................................................................................................................................................  
 
  .............................................................................................................................................................................  
 (Project description as per Bid /Tender Document) 

 
Bid / Tender Number:  ..................................................................... (Bid / Tender Number as per Bid / Tender Document) 
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 *Mr/Mrs/Ms:  ........................................................................................................................................................  

 
 
in *his/her Capacity as:  ................................................................................................... (Position in the Enterprise) 

 

 and who will sign as follows:  .............................................................................................................................  
be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in 
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above. 
 

B. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all 
business under the name and style of:  .............................................................................................................  

 
C. The Enterprises to the Consortium/Joint Venture accept joint and several liabilities for the due fulfilment of 

the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract 
entered into with the Employer in respect of the project described under item A above. 

 
D. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Employer 30 day’s written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Employer for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item 
D above. 

 
E. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises 

to the Consortium/Joint Venture and of the Employer, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Employer referred to herein. 

 
F. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Employer in respect 
of the project under item A above: 

 
 Physical address: .................................................................................  
 
  .............................................................................................................  
 
  ................................................................................................... (code) 
 
 Postal address: ....................................................................................  
 
  .............................................................................................................  
 
  ................................................................................................... (code) 
 
 
 Telephone number:  ................................................................... (code) 
  
 Fax number:  .............................................................................. (code) 
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 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    

 
 
 
 
 
 
 
  

Note: 
 
1. * Delete which is not applicable. 
2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the Consortium Joint Venture 

submitting this Bid. 
3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available 

above, additional names and signatures must be supplied on a separate page. 
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be 

attached to the Special Resolution. 
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T2.1.04:  SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
 
If we are awarded a contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments. If there are no such requirements in the contract, then your written acceptance of this list shall 
be binding between us. 

 

 
Name and address of 

proposed Subcontractor 
Nature and extent of work 

Previous experience with 
Subcontractor 

1    

2    

3    

4    

 

    

Name of representative Signature Capacity Date 

 

Name of organisation:  
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T2.1.05:  CAPACITY OF TENDERER 
 

PROJECT TITLE: 
APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: PARROT HOUSE, OWL 
HOUSE, PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY 
INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
1.  WORK CAPACITY:  (The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to 

furnish the particulars may result in the Tender being disregarded.) 

Skilled artisans employed Unskilled employees employed 

Categories of artisans Number Categories of employees Number 

    

    

    

    

    

 
1.1. Provide full particulars of: 

Machinery Plant Workshops 
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2.  PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH: 
2.1.  Current projects: 

Project 
Place 
(town) 

Reference / 
Contact 
person 

Contact 
Tel. No. 

Contract 
amount 

Contract 
period 

Date of 
commencement 

Scheduled 
date of 

completion 

1         

2         

3         

4         

5         

6         

7         

8         

9         

10         
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2.2.  Previous projects: 

Project 
Place 
(town) 

Reference / 
Contact 
person 

Contact 
Tel. No. 

Contract 
amount 

Contract 
period 

Date of 
commencement 

Scheduled 
date of 

completion 

Actual date 
of 

completion 

1       
 

  

2       
 

  

3       
 

  

4       
 

  

5       
 

  

6       
 

  

7       
 

  

8       
 

  

 

   

Name of Tenderer Signature Date 
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T2.1.06:  PREFERENCE POINT SYSTEM 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2011 

 
This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, 
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 
 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value equal to or above R30 000 and up to 
R50 000 000 (all applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

 
1.2 The value of this bid is estimated to be below R50 000 000.00 (all applicable taxes included) and 

therefore the 80/20 system shall be applicable. 
 
1.3 Preference points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 

 
1.3.1 The maximum points for this bid are allocated as follows: 

 
    POINTS  
 

1.3.1.1 PRICE      80 
     
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION   20 
 
 Total points for Price and B-BBEE must not exceed    100  

 
1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification 

Certificate from a Verification Agency  accredited by the South African Accreditation System 
(SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) 
or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, 
will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 

 
1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 
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2.           DEFINITIONS 
 
2..1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment 

Insurance fund contributions and skills development levies; 
 
2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad 

-Based Black Economic Empowerment Act; 
 
2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity 

Based on its overall performance using the relevant scorecard contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black 
Economic Empowerment Act; 

 
2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 

of state for the provision of services, works or goods, through price quotations, advertised competitive 
bidding processes or proposals;  

 
2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 
 
2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional 

discounts that can be utilized have been taken into consideration; 
 
2.7 “consortium or joint venture” means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 
 
2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.9 “EME” means any enterprise with annual total revenue of R5 million or less. 
 
2.10 “Firm price” means the price that is only subject to adjustments in accordance with the actual 

increase or decrease resulting from the change, imposition, or abolition of customs or excise duty 
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor 
and demonstrably has an influence on the price of any supplies, or the rendering costs of any service, 
for the execution of the contract; 

 
2.11 “functionality” means the measurement according to predetermined norms, as set out in the bid 

documents, of a service or commodity that is designed to be practical and useful, working or 
operating, taking into account, among other factors, the quality, reliability, viability and durability of a 
service and the technical capacity and ability of a bidder;  

 
2.12 “non-firm prices” means all prices other than “firm” prices;  
  
2.13 “person” includes a juristic person; 
 
2.14 “rand value” means the total estimated value of a contract in South African currency, calculated at 

the time of bid invitations, and includes all applicable taxes and excise duties; 
 
2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing, another person to support such primary contractor in the execution of part of a project in 
terms of the contract;  

 
2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice 

on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black 
Economic Empowerment Act and promulgated in the Government Gazette on 9 February 2007;   
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2.17 “trust” means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person; and 

 
2.18 “trustee” means any person, including the founder of a trust, to whom property is bequeathed in 
 order for such property to be administered for the benefit of another person. 

 
3. ADJUDICATION USING A POINT SYSTEM 
 
3.1 The bidder obtaining the highest number of total points will be awarded the contract. 
 
3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking 

into account all factors of non-firm prices and all unconditional discounts;. 
 
3.3 Points scored must be rounded off to the nearest 2 decimal places. 
 
3.4 In the event that two or more bids have scored equal total points, the successful bid must be the one 

scoring the highest number of preference points for B-BBEE.   
 
3.5       However, when functionality is part of the evaluation process and two or more bids have scored 

equal points including equal preference points for B-BBEE, the successful bid must be the one 
scoring the highest score for functionality.  

 
3.6        Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.  

 

4. POINTS AWARDED FOR PRICE 
 
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 
    

   






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of bid under consideration 
 
 Pt = Comparative price of bid under consideration 
 
 Pmin = Comparative price of lowest acceptable bid 
 
 
  



The South African National Biodiversity Institute  
APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, 
PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE AT THE 
NATIONAL ZOOLOGICAL GARDEN IN PRETORIA 

          Contract: SANBI: NZG419/2022 
 

 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 

 

Page 43 of 119 

5. Points awarded for B-BBEE Status Level of Contribution 
 
5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points 
 (90/10 system) 

Number of points  
(80/20 system) 

1 10 20 

2 9 18 

3 8 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an 

Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a 
Registered Auditor.  Registered auditors do not need to meet the prerequisite for IRBA’s approval 
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level Certificates.
  

5.3   Bidders other than EMEs must submit their original and valid B-BBEE status level verification 
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered 
Auditor approved by IRBA or a Verification Agency accredited by SANAS. 

 
5.4   A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal 

entity, provided that the entity submits their B-BBEE status level certificate.  
 
5.5   A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if 
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every 
separate bid. 

 
5.6       Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates 

in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 
 
5.7       A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents 

that such a bidder intends sub-contracting more than 25% of the value of the contract to any other   
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the 
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract. 

 
5.8   A person awarded a contract may not sub-contract more than 25% of the value of the contract to any 

Other enterprise that does not have an equal or higher B-BBEE status level than the person 
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to 
execute the sub-contract.  

 

6.  BID DECLARATION 
  
6.1      Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 
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7.    B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 
1.3.1.2 AND 5.1  

      
7.1        B-BBEE Status Level of Contribution: ………….      =     ……………(maximum of 10 or 20 points)

  
 

 (Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification 
Agency accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer 
as contemplated in the CCA). 

 

 
8  SUB-CONTRACTING 
     
8.1        Will any portion of the contract be sub-contracted?     YES / NO (delete which is not applicable)  

  
8.1.1   If yes, indicate: 
 (i)  what percentage of the contract will be subcontracted?.......................................................... % 
 (ii)  the name of the sub-contractor? .................................................................................................  
 (iii)  the B-BBEE status level of the sub-contractor? .........................................................................  
 (iv) whether the sub-contractor is an EME?............................  YES / NO (delete which is not applicable) 

   

9 DECLARATION WITH REGARD TO COMPANY/FIRM 

 
9.1 Name of company/firm  :   .........................................................................................................  

  

9.2 VAT registration number :   .........................................................................................................  

   

9.3 Company registration number :   .........................................................................................................  

       

9.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
 [TICK APPLICABLE BOX] 
 
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
 ..............................................................................................................................................................  

 ..............................................................................................................................................................  

 ..............................................................................................................................................................  

  

9.6 COMPANY CLASSIFICATION 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
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SIGNATURE(S) OF BIDDER(S) 
 
 
 
 

………………………………….. 

 
9.7 Total number of years the company/firm has been in business?  ...........................................................  
 
9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the 
foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge 
that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

7, the contractor may be required to furnish documentary proof to the satisfaction of the 
purchaser that the claims are correct;  

 
 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis 

or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 
 

(d)  restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

 
(e)   forward the matter for criminal prosecution 

 

WITNESSES: 
 
 
1.  ………………………………………   
      
 
      
 
 
2.  ……………………………………… 
     DATE:……………………………….. 
 
 
ADDRESS:  ......................................................................................................................................  
 
 ..........................................................................................................................................................  
 
 ..........................................................................................................................................................  
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T2.1.07:  SCHEDULE OF KEY PERSONNEL 

 
The Tenderer shall list below the key personnel who will be engaged on the Contract by completing this 
schedule.  
 
 

Key Contract 

Personnel Name  

Job Title  Qualifications  Professional 

Registration 

Proposed Project 

Position  
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T2.1.08:  UNEMPLOYMENT INSURANCE FUND (UIF) 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
UIF compliance is demonstrated by submission of one of the following: 

• A valid copy of the UIF Letter of Compliance issued by the Department of Employment and Labour, 
or 

• Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than 
12 months, or 

• SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12 
months, or 

• Valid proof of exemption for UIF.  
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T2.1.09:  COMPENSATION OF OCCUPATIONAL INJURIES AND 
DISEASE ACT (COIDA) 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
The tenderer is registered and in good standing with the compensation fund issued by the Department of 
Labour (Letter of good standing with COIDA). 
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T2.1.10:  DECLARATION OF INTEREST 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
Any person, including persons in the employ of the South African National Biodiversity Institute ; or persons 
acting on behalf of the South African National Biodiversity Institute performing business as a sole proprietor or 
in partnership; or persons acting in the capacity of a trustee/s of a trust; or any legal entity, including legal 
entities and trusts, of which the members, directors, shareholders, trustees and/or beneficiaries are in the 
employ of the South African National Biodiversity Institute or act on behalf of the  South African National 
Biodiversity Institute, may make an offer or offers in terms of this tender invitation. 
 
In view of the possible allegations of favouritism, should the resulting tender, or part thereof, be awarded to 
persons employed by the South African National Biodiversity Institute; or to persons who act on behalf of the 
South African National Biodiversity; or to persons connected or related to them, the bidder / tenderer or the 
bidder / tenderer’s duly authorized representative shall disclose herein any relationship and/or kinship, 
including blood relation, which he/she; his/her employer; the bidder / tenderer’s management; members; 
directors; partners; shareholders; trustees; and/or beneficiaries may have with any person or persons in the 
employ of the South African National Biodiversity Institute and/or with any person or persons acting on behalf 
of the South African National Biodiversity Institute and who may directly or indirectly be involved in, and/or may 
be in a position to influence the adjudication and/or evaluation and/or award of this bid / tender. 
 
In order to give effect to the above, the following questionnaire shall be completed and submitted with the 
tender. Failure to furnish the information requested in the questionnaire below may render the tender 
submission not to be considered at all. 
 

(In answering the questions below, indicate the applicable answer with a ✔ and cross the other out) 

 
1. Is the bidder / tenderer and/or the duly authorized representative in the employ of the South African 

National Biodiversity Institute? 
  

     YES         NO 

 

 If yes, State the full particulars of such person/s, together with their current position held as an employee 
of the South African National Biodiversity Institute. 

 
  ___________________________________________________________________________________  
 
  ___________________________________________________________________________________  

 
2. Is the bidder / tenderer and/or the duly authorized representative in the employ of the person/s or legal 

entity acting on behalf of the South African National Biodiversity Institute, and who may directly or indirectly 
be involved in, and/or may be in a position to influence, the adjudication and/or evaluation and/or award 
of this tender?         
        
     YES         NO 

 
If yes, State the full particulars of such person/s, together with their current position held as an employee 
of such person/s or legal entity acting on behalf of the South African National Biodiversity Institute. 

  ___________________________________________________________________________________  
   

  

  



The South African National Biodiversity Institute  
APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, 
PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE AT THE 
NATIONAL ZOOLOGICAL GARDEN IN PRETORIA 

          Contract: SANBI: NZG419/2022 
 

 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 

 

Page 50 of 119 

3. Does the bidder / tenderer, the bidder’s / tenderer’s duly authorised representative, and/or any of the 
bidder’s / tenderer’s employees, management, partners, members, directors, shareholders, trustees 
and/or beneficiaries have any relationship (family, friend, business- or financial interest) with a person, or 
persons in the employ of the South African National Biodiversity Institute and/or in the employ of the 
person/s or legal entity acting on behalf of the South African National Biodiversity Institute, and who may 
directly or indirectly be involved in, and/or may be in a position to influence, the adjudication and/or 
evaluation and/or award of this tender? 

 

     YES         NO 

 

If yes, State the full particulars of the persons between whom the relationship exists, the nature of the 
relationship and the current position/status of such employee/s of the South African National Biodiversity 
Institute and/or of the person/s and/or legal entity acting on behalf of the South African National Biodiversity 
Institute  herein. 
 

  ___________________________________________________________________________________  
 
  ___________________________________________________________________________________  

 
 
I, the undersigned, ____________________________________________________________________ 
(name of the person duly authorised to sign the bid / tender documents on behalf of the bidder / tenderer) 
hereby certify that the information, furnished above, is correct in all respects. I accept and understand that 
the South African National Biodiversity Institute, may act against me and the bidder / tenderer, jointly and 
severally, should this declaration prove to be false. 
 
 
Duly signed at ______________________ on this the _______ day of _________________ (month) 

 
__________ (year) 
 
 
 
_____________________________ _________________________________________ 

 Full name of signatory  Name of Bidder / Tenderer 

 

 
 
____________________________  _____________________________ 

Capacity of Signatory     Signature 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

  

COMMISSIONER OF OATHS 
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T2.1.11:  MEDICAL CERTIFICATE FOR THE CONFIRMATION OF 
PERMANENT DISABLED STATUS 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
I, _____________________________________ (surname and name), Identity number, 
 
___________________________ do hereby declare that I am a registered medical practitioner, with my  
  
practice number being _________________________, practicing at _______________________________ 
 
____________________________ (Physical and postal addresses) declare that I have examined Mr/Mrs 
 
_________________________________, identity number of _____________________________________  
 
and have found the said person to be permanently disabled 
 
or having a recurring disability. 
 
 
“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory   
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the range, 
considered normal for a human being.” – As per Preferential Procurement Policy Framework Act: No 5 of 2000 
(PPPFA) 
 
The nature of the disability is as follows: 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
 
Thus signed at _____________ on this _______________day of __________________ of _____________. 
 
 
 
_____________________________________   

Signature  

 
_________________________ 

Date 

 
 
 
  

OFFICIAL STAMP OF 
MEDICAL PRACTITIONER 
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T2.1.12: PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY 
DEVELOPMENT BOARD 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
 
The Tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB 
website.www.cidb.org.za.  In the case of a joint venture, a printed copy of the Active Contractor's listing must 
be provided for each member of the joint venture. 
 
Name of Contractor: 
  
 
Contractor Grading Designation:
  
 
CIDB Contractor Registration Number:
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T2.1.13: COPY OF CSD REGISTRATION CERTIFICATE 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
  
A copy of Central Suppliers Database (CSD) Registration Certificate must be included for evaluation 
purposes. 
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T2.1.14:  RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
I / We confirm that the following communications received from the South African National Biodiversity Institute 
before the submission of this tender offer, amending the tender documents, have been taken into account in 
this tender offer: (Attach additional pages if more space is required) 
 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

 

   

Name of Tenderer Signature Date 

 
 
I / We confirm that no communications were received from the South African National Biodiversity Institute 
before the submission of this tender offer, amending the tender documents. 
 
 

   

Name of Tenderer Signature Date 
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T2.1.15:  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE 
HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
The following particulars must be furnished.  In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 
 
Section 1: Name of enterprise: ..................................................................................................................  
 
 
Section 2: VAT registration number, if any: .............................................................................................  
 
 
Section 3: CIDB registration number, if any: ...........................................................................................  
 
 
Section 4: Particulars of sole proprietors and partners in partnerships 
 

Name* Identity number* Personal income tax number* 

   

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners. 
 
Section 5: Particulars of companies and close corporations 
 
Company registration number: .............................................................................................................................  
 
Close corporation number: ...................................................................................................................................  
 
Tax reference number: .........................................................................................................................................  
 
Section 6: Record in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently, or has been 
within the last 12 months, in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 
National Council of Province 

□ a member of the board of directors of any 
municipal entity 

 □ an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act No 1 of 1999) 

□ a member of an accounting authority of any 
national or provincial public entity 
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□ an official of any municipality or municipal 
entity 

□ an employee of Parliament or a provincial 
legislature 

 
If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of state 

and position held 

Status of service (tick 
appropriate column) 

Current 
Within last 12 

months 

    

    

    

    

    

    

    

    

*Insert separate page if necessary. 
 
 
Section 7: Record of spouses, children and parents in the service of the state 
 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently, or has been within the last 12 months, in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 
National Council of Province 

□ a member of the board of directors of any 
municipal entity 

□ an official of any municipality or municipal 
entity 

 □ an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act No 1 of 1999) 

□ a member of an accounting authority of any 
national or provincial public entity 

□ an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or parent 
Name of institution, public 
office, board or organ of 
state and position held 

Status of service (tick 
appropriate column) 

Current 
Within last 12 

months 
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*Insert separate page if necessary. 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 
 
(i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my/our tax matters are in order; 
 
(ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise appears 
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act, 2004; 

 
(iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise, has within the last five years been convicted of fraud or 
corruption; 

 
(iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the Tenderers or those responsible for 
compiling the Scope of Work that could cause or be interpreted as a conflict of interest;  and 

 
(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 
 
 
 
Signed:    .................................................................  Date:   .......................................................................  
 
 
Name:    ....................................................................  Position:   .................................................................  
 
 
Enterprise name: ..................................................................................................................................................  
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SBD 6.2 
 
 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the 
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 
1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration 
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 

production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 
tenders with the specific bidding condition that only locally produced or manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 
 

Where 
 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid 
as indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 
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Description of services, works or goods                 Stipulated minimum threshold 
 

Steel Value-added Products - Fasteners    100% 
 
 
 
 
 
3. Does any portion of the goods or services offered have any imported content?    
 
 (Tick applicable box) 

 

YES  NO  

 
3..1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 
at 12:00 on the date of advertisement of the bid. 

 

The relevant rates of exchange information are accessible on Error! Hyperlink reference not 

valid. 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 
SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the dti must be informed accordingly in order for the dti to verify and in consultation with 
the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
......................................................................................................................... 
 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on Error! Hyperlink reference not valid.. Bidders should 

first complete Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be submitted with 
the bid documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the bidders 
for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
 
do hereby declare, in my capacity as ……………………………………… ……….. 
 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the 
minimum local content requirements as specified in the bid, and as measured in terms of 
SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given in 
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)   R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.   
 
The local content percentages for each product has been calculated using the formula given in 
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E. 
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(d) I accept that the Procurement Authority / Institution has the right to request that the local content be 

verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished 
in this application. I also understand that the submission of incorrect data, or data  that are not 
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution 
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement 
Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act 
No. 5 of 2000). 

 
 

 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: USD EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price 

- each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty

Total tender 

value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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 SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: USD EU GBP

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's

Unit of 

measure
Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Total imported 

value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

This total must correspond with 

Annex C - C 21

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded 

from all calculations

Description of imported content

(D8)

`
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Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported

Total imported 

value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency 

value paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 

Annex C  - C 23

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D33)
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SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 

calculations

This total must correspond with Annex C  - 

C24

Description of items purchased
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SATS 1286.2011

Annex F

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price 

- each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty

Total tender 

value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

National Zoological Gardens

Cement 

South African National Biodiversity Institute

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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SBD 8 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
 

1 This Standard Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are 

being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; or 

c. failed to perform on any previous contract. 

4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid.  

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database 
as companies or persons prohibited from doing business with the public 
sector? 

(Companies or persons who are listed on this database were informed 
in writing of this restriction by the National Treasury after the audi 
alteram partem rule was applied). 
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)? 

To access this Register enter the National Treasury’s website, Error! 

Hyperlink reference not valid., click on the icon “Register for Tender 

Defaulters” or submit your written request for a hard copy of the Register 
to facsimile number (012) 326 5445.  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during the 
past five years? 
 

Yes 
 

No 
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4.3.1 If so, furnish particulars: 
 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated during 
the past five years on account of failure to perform on or comply with the 
contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
 

 
 

CERTIFICATION 
 
 
 
 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 

AND CORRECT. 
 
 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
 ……………………………  ………...…………………… 
 Signature   Date 

 
 

 ……………………………………….  ………...…………………… 
 Position  Name of Bidder 
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SBD 9 
CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION 

 

1 This Standard Bidding Document (SBD) must form part of all quotations¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s 

supply chain management system and or committed fraud or any other improper conduct in 
relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed any 

corrupt or fraudulent act during the bidding process or the execution of that contract. 
 

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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SBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

 
SANBI: NZG419/2022 

 
Appointment of a contractor for the renovation of the following facilities: Parrot House, Owl House, 

Primate House and Rhino Night Rooms for the South African National Biodiversity Institute at the 

National Zoological Garden in Pretoria 

in response to the invitation for the quote made by: 

SANBI 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: _______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       
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(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 …………………………………………………   ………………………………… 

Signature       Date 

 

………………………………………………….   ………………………………… 

Position        Name of Bidder 
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PART C: THE CONTRACT 
Part C1: Agreement and Contract Data 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C1.1  Form of Offer and Acceptance 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: 
PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH 
AFRICAN NATIONAL BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 
The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section 
and agreed to provide this Offer. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: 
 
(in words)  ...................................................................................................................................................... Rand; 
 

R .........................................................................................................................................................  (in figures) 
 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Contractor in the conditions of contract identified in the Contract Data. 

 
Signature(s)   ............................................................................  
 
Name(s)   ............................................................................  
 
Capacity   ............................................................................  
 
For the 
Tenderer:   ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  
Name & 
signature of   ............................................................................  Date  ....................................................  
witness 
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  ............................................................................  
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the Contract are contained in 
 
 Part C1 Agreements and Contract Data [which includes this Agreement] 
 
 Part C2 Pricing Data 
 
 Part C3 Scope of Work 
 
 Part C4 Site Information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed 
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from the said documents are valid 
unless contained in this Schedule, which must be duly signed by the authorised representative(s) of both 
parties. 
  
The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of the 
Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of 
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into 
effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding Contract between the parties. 
 
Signature(s)   ............................................................................  
 
Name(s)   ............................................................................  
 
Capacity   ............................................................................  
 
For the 
Employer:   ....................................................................................................................................................  
 
  ....................................................................................................................................................  
 
  ....................................................................................................................................................  

 (Insert name and address of organisation) 

Name & 
signature of   ............................................................................  Date  ....................................................  
witness 
  ............................................................................  
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Schedule of Deviations 
 
1  Subject  ......................................................................................................................................................  

 Details  .......................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

2  Subject  ......................................................................................................................................................  

 Details  .......................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

3  Subject  ......................................................................................................................................................  

 Details  .......................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

4  Subject  ......................................................................................................................................................  

 Details  .......................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

5  Subject  ......................................................................................................................................................  

 Details  .......................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

  ....................................................................................................................................................................  

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the Contract between the parties arising from this 
Agreement. 
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FOR THE TENDERER: 
 
Signature(s)  ..................................................................   .............................................................  
 
Name(s)   ..................................................................   .............................................................  
 
Capacity  ..................................................................   .............................................................  
 
  ..........................................................................................................................................  
 [Name and address of organisation] 
 
Name and 
signature of 
witness  ..................................................................  Date .....................................................  
 
 
FOR THE EMPLOYER: 
 
 
Signature(s)  ..................................................................   .............................................................  
 
Name(s)   ..................................................................   .............................................................  
 
Capacity  ..................................................................   .............................................................  
 
  ..........................................................................................................................................  
 [Name and address of organisation] 
 
Name and 
signature of 
witness  ..................................................................  Date .....................................................  
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CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including the Schedule of Deviations (if any) today: 
 
 
The ..................................  [day]  
 
 
of  .....................................................................  [month] 
 
 
20 ..................... [year] 
 
 
at  ....................................................................................... [place] 
 
 
For the Contractor:  ...........................................................................................................  
     Signature 
 
  ...........................................................................................................  
     Name 
 
  ...........................................................................................................  
     Capacity 
 
 
Signature and name of witness:   ...........................................................................................................  
     Signature 
 
  ...........................................................................................................  
     Name 
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PART C: THE CONTRACT 
Part C1: Agreement and Contract Data 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C.1.2 Contract Data  

  

C.1.2 Contract Data 

The Conditions of Contract are the General Conditions of Contract for Construction Works (Third Edition,2nd 
print, 2015) published by the South African Institution of Civil Engineering. Copies of these conditions of 
contract may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly 
applies. 

Part 1: Data provided by the Employer 

Clause Data 

1.1.1.13 Clause 1.1.1.13: Defects Liability Period 
 
The Defects Liability Period is 12 months, measured from the date of the Certificate of Completion 

1.1.1.14 Clause 1.1.1.14: Due Completion Date 
 
The time for achieving Practical Completion is as follows: 
 
8 Months after the Commencement date 
 

1.1.1.15 
 
 

The name of the Employer is The South African National Biodiversity Institute, represented by Mr 
Tanaka Mupudzi and/or such persons or person duly authorised thereto be the Employer in writing. 

1.2.1.2 The Employer's address for receipt of communications is:   
 
Delivery Address: 
Attention: Deputy Director: Supply Chain Management 
Pretoria National Botanical Garden 
Biodiversity Centre, 2 Cussonia Avenue 
Brummeria, Pretoria  
 
Postal Address: 
Attention: Deputy Director: Supply Chain Management 
South African National Biodiversity Institute 
Private Bag X101 
Silverton, Gauteng  
0184 
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1.1.1.16 
 

The name of the Engineer is ETL/TEKOA ENGINEERS JV 

1.2.1.2 The address of the Engineer is: 
 
The Oval Office Park,  
Epsom Downs,  
Bryanston 
2152 

1.1.1.26 Clause 1.3.: Pricing Strategy 
 
The Pricing Strategy is a re-measurement contract. 
 
 

3.1.3 Clause 3.1.3: Specific Approval of the Employer Required 
 
The Engineer is required to obtain the specific approval of the Employer before executing any of the 
following functions or duties: 
 

1 Clause 6.3: Variations 
 
2 Clause 5.11.1: Suspension of the Works 
 
3 Clause 5.12: Extension of Time for Practical Completion 
 

3.2.3 Clause 3.2.3: Specific Approval of the Employer Required 
 
The Employer’s Agent is required to obtain the specific approval of the Employer before executing any of the 
following functions or duties: 
 

1 Clause 6.3: Variations 
 
2 Clause 5.11.1: Suspension of the Works 
 
3 Clause 5.12: Extension of Time for Practical Completion 

 

5.3.1 Clause 5.3.1: Commencement of the Works 
 
The documentation required before commencement with Works execution are: 
 
 Health and Safety Plan (Refer to Clause 4.3) 
 Initial programme (Refer to Clause 5.6) 
 Security (Refer to Clause 6.2) 
 Insurance (Refer to Clause 8.6) 
 Cash flow projection  
  

5.3.2 Clause 5.3.2: Timeframe to deliver documentation 
 
The time to submit the documentation required before commencement with Works execution is twenty-one 
(21) days.  
 

5.3.3 Clause 5.3.3: Time to instruct commencement of the Works 
 
Add the following to Clause 5.3.3 after the last sentence: 
 
"The Contractor shall not commence working until they have an approved project specific health and safety 
plan in terms of the Occupational Health and Safety Act, 1993: Construction Regulations, 2014 and complied 
with the initial requirements thereof." 
 

5.4.2  The access and possession of Site shall not be exclusive to the Contractor but as set out in the Site 
Information. 
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5.8.1 Clause 5.8.1: Non-Working Times 
 
The non-working days are Saturdays and Sundays. 
 
The special non-working days are: 
 

1. All gazetted public holidays falling outside the year end break. 
 

2. The year-end break  
 

5.12.2. Clause 5.12.2.: Some reasons for extension of time 
 
Clause 5.12.2.2: Abnormal climatic conditions. 
 
Add the following: 
 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the 
activity delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the 
number of working days listed below for each month, then abnormal climatic conditions shall be deemed to 
exist, and an extension of time shall be granted in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 
allowed for under normal climatic conditions where inclement weather prevents or disrupts work on the 
critical path.     
 

January 3 days 

February 6 days 

March 7 days 

April 5 days 

May 1 days 

June 1 days 

July 1 days 

August 1 days 

September 1 days 

October 2 days 

November 2 days 

December  4 days 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an 
extension of time be granted by the Engineer such extension of time will be added to the Time for 
Completion.  
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. Rainfall of 10mm or less per day shall be deemed to 
be normal climatic conditions. 
 

5.13.1 Clause 5.13.1: Penalty for Delay 
 
The penalty for failing to complete the Works is R2500 per day.  
 

5.14.1 Clause 5.14.1: Practical completion 
 
The requirements for achieving Practical Completion are: 
 
Works to reach a state of readiness fit for intended purpose and occupation without danger/undue 
inconvenience to the Employer/public. 
 

5.14.2 Clause 5.14.2: Issue of Certificate of Practical Completion 
 
Replace "the Employer's Agent" in the second and third lines with the following: 
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", the Contractor shall notify the Employer's Agent, who shall inspect the Works and the Employer's Agent" 

5.14.4 Clause 5.14.4: Certificate of Completion 
 
Replace "the Employer's Agent" in the third line of the first paragraph with: 
 
", the Contractor shall notify the Employer's Agent, who shall inspect the works and the Employer's Agent" 

5.16.3 Clause 5.16.3: Latent defect liability 
 
The latent defect period is five (5) years for building works.   
 

6.2 Clause 6.2: Security 
 
The Form of Guarantee is to contain the wording of the pro-forma document as per the contract document. 
The liability of the guarantee shall be for 10% of the Approved Contract Sum. 
 

6.8.2 Clause 6.8.2: Contract Price Adjustment 
 
Contract Price Adjustment is not applicable  
 

6.8.3 Clause 6.8.3: Variation in Cost of Special Materials 
 
Price adjustments for variations in the costs of special materials are not allowed  
 

6.10.1.5 Clause 6.10.1.5: Interim Payments - Materials on Site 
 
No percentage advance on materials on site but not yet built into the Permanent Works is allowed for, or will 
be paid.  
 

6.10.3 Clause 6.10.3: Retention Money 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent).  The limit of retention 
is 10% of the Contract Sum, including allowances for contingencies. This reduces to 5% upon the issue of 
the Certificate of Completion. The remaining 5% retention will be released upon the issue of the Final -
Approval Certificate upon lapse of the defects liability period. 
 
Security plus Retention amount will not exceed 15% of the Contract Sum 

6.10.4 Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate 
 
Replace “28 days” in the second last sentence with “30 days” 
 

6.10.6 Clause 6.10.6: Set-Off and Delayed Payments 
 
A guarantee in lieu of retention is not permitted  
 

6.10.6.2 Clause 6.10.6.2: Set-Off and Delayed Payments 
 
Replace the words “prime overdraft rate certified by the Contractor’s banker” with the words “interest rate 
as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public 
Finance Management Act, 1999 (Act No. 1 of 1999), will apply” 
 

6.10.8 Clause 6.10.8: Contractor’s completion statement 
 
Replace “28 days” in the last sentence with “30 days” 
 

6.10.9 Clause 6.10.9: Final payment certificate 
 
Replace “28 days” in the last sentence with “30 days” 
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6.12 Clause 6.12: Additional 
 
Add Clause 6.12 as follows: 
In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the Employer 
interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of 
the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply 
 

8.6.1 Clause 8.6.1: Insurance 
 
Add the following: 
 
Damage to the Works 
 

(a)  Without in any way limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall bear the full risk of damage to and/or destruction of the Works by whatever cause during 
construction of the Works and hereby indemnifies and holds harmless the Employer against any 
such damage. The Contractor shall take such precautions and security measures and other steps 
for the protection and security of the Works, as he may deem necessary. 

 
(b) The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 

from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the 
Works. 

 
(c) The Employer shall carry the risk of damage to or destruction of the Works and material paid for by       

the Employer that is the result, whether direct or indirect or proximate or remote, of the excepted 
risks as set out in Clause 8.6.2. 

 
(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if requested to     

do so, reinstate any damage or destroyed portions of the Works and the costs of such 
reinstatement shall be measured and valued in terms of Clause 6.7 hereof. 

. 

8.6.1.1.2 Clause 8.6.1.1.2: Insurance 
 
The value of the materials supplied by the Employer to be included in the insurance sum is -Nil. 
 

8.6.1.1.3 Clause 8.6.1.1.3: Insurance 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 
-Nil. 
  

8.6.1.3 Clause 8.6.1.3: Insurance 
 
The limit of indemnity for liability insurance is R10 000 000.00 for any single claim – the number of claims to 
be unlimited during the construction. 
  

8.6.1.5 Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises 

other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for 
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of 
the Employer having an insurable interest in such works during manufacture or fabrication then such 
interest shall be noted by endorsement to the Contractor's Policies of Insurance. 
.  

10.1.5 Clause 10.1.5: Employer’s Agent’s ruling on Contractor’s Claim  
 
Add the following to Clause 10.1.5 before the last sentence: 
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“If the Employer’s Agent does not respond in accordance with the foregoing procedure and timetable, either 
Party may consider that the claim has been rejected by the Employer’s Agent and either Party may submit 
the dispute by issuing a Dispute Notice in terms of Clause 10.3.1.’ 

10.3.1 Clause 10.3: Dispute Notice 
 
Replace Clause 10.3.1.1 with the following 
 
“The dispute arises from any ruling.”: 

10.5, 10.6, 
10.7 

Clause 10.5, 10.6, 10.7: Dispute Resolution 
 
Dispute resolution shall be by Arbitration. 
 

11 Clause 12: Confidentiality 

 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential 
(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or 
any particulars thereof in any trade or technical paper elsewhere without prior written consent of the 
Engineer. 

 
12 Clause 13: Amendments in writing 

 
No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation or 
suspension of any of the provisions or terms of this Contract shall be of any force or effect unless reduced to 
writing and signed by both the parties hereto. 

 
PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
Clause 
 
1.1.1.9  The Contractor is …………………………… 
 
1.2.1.2  The Contractor's address for receipt of communications is: 
 

Physical address: Postal address: 
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
Telephone:  ..........................................  
 
Fax:   ....................................................  
 
Email: ...................................................   
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PART C: THE CONTRACT 
Part C1: Agreement and Contract Data 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C1.3 FORM OF CONSTRUCTION GUARANTEE 
 
C1.3.1  PRO FORMA PERFORMANCE GUARANTEE 

 
GUARANTOR DETAILS AND DEFINITIONS 
 
"Guarantor" means:   .....................................................................................................................  
 
Physical address:   .....................................................................................................................  
 
"Employer" means:   .....................................................................................................................  
 
"Contractor" means:   .....................................................................................................................  
 
"Engineer" means:   .....................................................................................................................  
 
"Works" means:   .....................................................................................................................  
 
"Site" means:    .....................................................................................................................  
 
"Contract" means:  The Agreement made in terms of the Form of Offer and Acceptance and such amendments 
or additions to the Contract as may be agreed in writing between the parties. 
 
"Contract Sum" means: The accepted amount inclusive of tax of R  ................................................  
 
Amount in words:   .....................................................................................................................  
 
"Guaranteed Sum" means:  The maximum aggregate amount of R ....................................................  
 
Amount in words:   .....................................................................................................................  
 
"Expire Date" means:  .....................................................................................................................  
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 
Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
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1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 
 
2 The Guarantor's period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, 
whichever occurs first.  The Engineer and/or the Employer shall advise the Guarantor in writing of 
the date on which the Certificate of Completion of the Works has been issued. 

 
3 The Guarantor hereby acknowledge that: 
 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
 
4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the guarantor at the Guarantor's physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid; 

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 
 
5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor's default and that this Performance 

Guarantee is called up in terms of 5; or 
 
5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  
 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 
 
7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded 
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monthly and calculated from the date payment was made by the Guarantor to the Employer until the 
date of refund. 

 
8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 
9 Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 
 
10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11 The Guarantor chooses the physical address as stated above for the service of all notices for al 

purposes in connection herewith. 
 
12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

 
13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 
 
14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the 
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's 
Court. 

 
 
Signed at ..............................................................................................................................................  
 
 
Date ......................................................................................................................................................  
 
 
Guarantor's signatory:  (1)  ................................................................................................................  
 
 
Capacity ................................................................................................................................................  
 
 
Guarantor's signatory:  (2)  ................................................................................................................  
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PART C: THE CONTRACT 
Part C1: Agreement and Contract Data 

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C1.4  Occupational Health and Safety Agreement 37(2)  
 

AGREEMENT MADE AND ENTERED INTO BETWEEN THE  

 ....................................................................................................................................................................  

(Hereinafter called the “EMPLOYER”)  

  ...................................................................................................................................................................  

(Contractor / Mandatary / Company / CC Name) 
 

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT NO. 85 OF 
1993 AS AMENDED 

 
I,  ..................................................................................................................................................... , representing 
 
 ................................................................................................................................................... , as an Employer 
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be 
performed, and all equipment, machinery or plant used in such a manner as to comply with the provisions of 
the Occupational Health and Safety Act (OHSA) and the Regulations promulgated there under. 
 
I furthermore confirm that I am / we are registered with the Compensation Commissioner and that all 
registration and assessment monies due to the Compensation Commissioner have been fully paid or that I / 
we are insured with an approved licensed compensation insurer. 
 
COID ACT Registration Number:  ........................................................................................................................  
 
Or Compensation Insurer:  ...........................................................  Policy No.:  ................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of 
OHSA and the Regulations and to charge him / them with the duty of ensuring that the provisions of OHSA 
and Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work 
Permit Procedures are adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any Sub-contractors employed by me will enter into an Occupational Health 
and Safety Agreement separately, and that such Sub-contractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions 
and undertake to comply therewith at all times. 
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I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
 
 
 
Signed at ..........................................................  this  ...............................  day of ................... 20 .....................  
 
 
 .................................................................................   ....................................................................................  
WITNESS MANDATORY 
 
 
 
Signed at ..........................................................  this  ...............................  day of ................... 20 .....................  
 
 
 
 .................................................................................   ....................................................................................  
WITNESS FOR AND ON BEHALF OF THE EMPLOYER 
 

 

OCCUPATIONAL HEALTH AND SAFETY CONDITIONS 

 

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) 
of the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in 
terms of Section 16(2), a copy of such assignment shall immediately be provided to the representative 
of the Employer as defined in the Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the 

construction supervisor who understand the hazards associated with any work that the Contractor 
performs on the site in terms of Construction Regulations 2003. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and 

safety aspect pertaining to them or to the work that is to be performed. 
 
4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health 

and Safety Act and that he, his employees, and any sub-contractors, comply with them. 
 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 
 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all 

times where necessary. 
 
7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, 

and all employees shall be made conversant with the contents of these practices. 
 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 
 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be 

reported by the Contractor to the Department of Labour and the Employer. 
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10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his 
employees and/or his Sub-Contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery / plant / equipment / substance / personal 

protective equipment or any other article without prior arrangement and written approval. 
 
12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of 

being under the influence of alcohol or any other intoxicating substance shall not be permitted access 
to, or allowed to remain on the site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must 

be presented to the Employer.  
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C2.1 Notes to Tenderer 
 
 

C2.1.1 Project Description 
 
The scope of works includes but is not limited to the following: 
   Refurbishments to existing: 

1. Parrot House 
- Components to be renovated are roof, floor and wall finishes, doors and windows. Floors and 

changes of level (ramps) and structural cracks in the floors need to be repaired. Safe removal of 
asbestos ceiling, to be replaced with in insulated high level ceiling 

- Refurbishment of storm water drainage channel 
2. Owl House 

• Replacement of roof, raising the mesh ceiling, renovation of existing ceiling in public area, Vermin 
proofing and bio-safety 

• Replacement of doors  
3. Primates House (2 identical units on site) 

• Replacement of roof, raising the mesh ceiling, renovation of existing ceiling in public area, Vermin 
proofing and bio-safety  

4. Rhino Night Rooms 

• Upgrading or replacement of existing structure with replica of existing night houses 
 
  
 
 

C2.1.2. General Notes 
 

2.1 The tenderer's attention is drawn to, inter alia, the following as contained in this  document: 
 
2.1.1 The agreement is to be the JBCC® Principal Building Agreement (May 2018 Edition 6.2) prepared by 
the Joint Building Contracts Committee ® - NPC shall be the applicable building agreement, amended as 
hereinafter described, together with the associated documentation as prepared by the Joint Building Contracts 
Committee (JBCC) 
 
2.1.2 The Bills of Quantities have been drawn up in accordance with the "Standard System of Measuring 
Building Work Seventh Edition (Revised 2015)" published by the Association of South African Quantity 
Surveyors 
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2.1.3 The General Preambles for Trades (2017 edition), as published by the Association of South African 
Quantity Surveyors, shall be deemed to be incorporated in the bills of quantities and no claims arising from 
brevity of description of items, fully described in the said General Preambles, will be entertained 
 
2.1.4 "Supplementary Preambles" are incorporated in the bills of quantities to satisfy the requirements of the 
project and shall take precedence over the provisions of the said General Preambles 
 
2.1.5 Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the said General 
Preambles 
 
2.1.6 The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may 
be used in the Bills of Quantities are as follows: 
 
mm = millimetre                                m = linear metre 

m2 = square metre                          m3 = cubic metre 

km = kilometre                                 ha = hectare 

h = hour                                        kg = kilogram 

t = ton                                          L = litre 

kl = kilolitre                                    kN = kiloweton 

MN = meganewton                          MPa = megapascal 

kW = kilowatt                                  % = percent 

No = number                                  sum = lump sum 

PC Sum  =            Prime Cost Sum   

Prov Sum  =            Provisional Sum   
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C2.2  Bills of Quantities  
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Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any 
Standardised Specification, Particular Specification or any drawings, the order of precedence, unless otherwise 
specified, is: 
 
Drawings 
 
Scope of Work  
 
Standardised Specifications 
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PART C: THE CONTRACT 
Part C3: Scope of Work 

 

PROJECT TITLE: 
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FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C 3.1.  Description of the Works 
 
C3.1.1 Background 
 

“The National Zoological Garden of South Africa is an 80-hectare zoo located in Pretoria, South Africa. 
It is the national zoo of South Africa, and was founded by J. W. B. Gunning in 1899. Pretoria Zoo is one 
of the eight largest zoos in the world and one of the most highly rated” – source Wikipedia 
 
The Zoo operated as an independent entity until it was absorbed into SANBI (the South African National 
Biodiversity Institute) and this umbrella body allowed for the creation of a much-needed budgetary 
allocation for the execution of many projects that were sorely needed by the NZG (National Zoological 
Gardens). The NZG is not only considered a national heritage resource, it is also considered by many 
as a World Heritage Resource. 
 
In January of 2021, ETL Consulting (Pty) LTD in joint venture with TEKOA Engineering were appointed 
by SANBI for the ASSESSMENT, DESIGN AND CONSTRUCTION MONITORING FOR THE NEW BUILD, 

RENOVATIONS AND UPGRADES TO VARIOUS ANIMAL HOUSES at the NZG in Pretoria. The first work 
package being the renovations of the animal houses as stipulated in the project title.  

 
C3.1.2 Scope of Works 

 

The scope of works per phase includes, but is not necessarily limited to, the following: 
 
Note: All works to be carried out according to SANS standards 
 
Refurbishments to existing: 

1. Parrot House 
- Components to be renovated are roof, floor and wall finishes, doors and windows. Floors 

and changes of level (ramps) and structural cracks in the floors need to be repaired. Safe 
removal of asbestos ceiling, to be replaced with in insulated high level ceiling 

- Refurbishment of storm water drainage channel 
2. Owl House 

• Replacement of roof, raising the mesh ceiling, renovation of existing ceiling in public area, 
Vermin proofing and bio-safety 

• Replacement of doors  
3. Primates House (2 identical units on site) 

• Replacement of roof, raising the mesh ceiling, renovation of existing ceiling in public area, 
Vermin proofing and bio-safety  

4. Rhino Night Rooms 

• Upgrading or replacement of existing structure with replica of existing night houses 
 
 



The South African National Biodiversity Institute  
APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, 
PRIMATE HOUSE AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE AT THE NATIONAL 
ZOOLOGICAL GARDEN IN PRETORIA 

          Contract: SANBI: NZG419/2022 
 

 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 

 
Page 97 of 119 

C3.1.3 Location of the Works 
 

The project is located at the National Zoological Garden in Pretoria, Gauteng. 
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Part C3: Scope of Work 
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PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 

C3.2. Design & Construction 
 

This project is for the appointment of a contractor for the renovation of the following facilities: Parrot 
House, Owl House, Primate House and Rhino night rooms for the South African National Biodiversity 
Institute at the National Zoological Garden in Pretoria 
 
All designs for all structures have been completed and attached to this tender document to enable a 
calculation of an overall price for this project.   
 

C3.2.1 Initial Basic Structural Information: (To be provided) 
 
 
All structural designs and relevant documentations are provided for in this tender document.  
  

 
C3.2.2 Site Camp 

 
No major site camp is envisioned for this project, and should there be a need, the area must be kept 
to an absolute minimum. There are open areas around the Zoo which may be used for a small site 
camp. No large containers will be allowed for offices or storage. Water and electricity area available 
on site. Security of the site and materials is the sole responsibility of the Contractor.  
 
 

C3.2.3 Equipment / Plan 
 
No large plant is envisioned for the project. The majority of work should be labour intensive with hand 
operated tools. Should there be a need to bring large machinery on to the work site, it should be as 
per the arrangement with the Employer or Employer’s representative. Any damage or disturbance of 
the site/infrastructure by large machinery will have to be remediated at the cost of the Contractor. 

 
C3.2.4 Applicable Project Specifications 
 

Refer to the both the Scope of Work and the attached Designs 
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C3.3. DRAWINGS 
 

 
C3.3.1 Drawings List: 

 

ARCHITECTURAL  

E121 A 100 PARROT HOUSE 

E121 A 101 OWL HOUSE 

E121 A 102 PRIMATE HOUSE 

E121 A 103 RHINO NIGHT ROOMS 

  

ENGINEERING  

SANBI 4 100 PARROT HOUSE 

SANBI 4 101 OWL HOUSE 

SANBI 4 102 PRIMATE HOUSE 

SANBI 4 103 RHINO NIGHT ROOMS 

SANBI 4 104 RHINO NIGHT ROOMS 

 
 
The drawings are contained in Annexure A provided separately. 
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C4.1. General Site Information 
   

The proposed construction is to take place within the National Zoological Garden in Pretoria. 
 

 
FIGURE 1: SITE LOCALITY PLAN - AERIAL PHOTO FROM CSG SHOWING CADASTRAL LAYOUT OF THE NZG 
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FIGURE 2: NATIONAL ZOOLOGICAL GARDENS (NZG) OVERALL LAYOUT WITH AFFECTED EXHIBITS 

HIGHLIGHTED BY CIRCLES 
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C4.2. Annexure F  

 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR CONTRACTORS WHO ARE ON 
CONTRACT WITH SANBI 

 
C4.2.1 Scope 

 
This specification establishes general requirements to enable SANBI and the Contractors to satisfy 
the requirements of Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Construction Regulations, 2014 as amended. 
 
The Construction Regulations, 2014, require an Employer to stop any Contractor from executing 
construction work which is not in accordance with the Contractor’s health and safety plan for the site 
or which poses to be a threat to the health and safety of persons. 
 
This specification establishes generic health and safety requirements for health and safety as stated 
in the scope of work associated with a contract and 

• provides the overarching framework within which the Contractor is required to demonstrate 
compliance with certain requirements for occupation health and safety established by the 
Occupational Health and Safety Act of 1993; 

• establishes the manner in which the Contractor is to manage the risk of health and safety 
incidents in the execution of the contract; and 

• establishes the manner in which the Employer’s health and safety agent will interact with the 
Contractor. 

 

 

C4.2.2 Requirements 
C4.2.2.1 General requirement 

 
The Contractor shall: 

• create and maintain a safe and healthy work environment, 

• execute the works in a manner that complies with all the requirements of the Act and all its 
associated regulations, and in so doing, minimize the risk of incidents occurring; and 

• respond to the notices issued by the SANBI’s Health and Safety Agent as follows: 

• Improvement Notice: improve health and safety performance over time so that repeat 
notices are not issued; 

• Contravention Notice: rectify contravention as soon as possible; 

• Prohibition Notice: terminate affected activities with immediate effect and only 
recommence activities when it is safe to do so. 

 
Any incident occurring as a result of the contractors ’negligence which may affect SANBI employees 
will be claimed against the contractor. 

 
C4.2.3 Administration 
C4.2.3.1 Application and Notification of intention to commence construction work 
C4.2.3.1.1 Application for construction work permit 
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A client who intends to have construction work carried out, must at least 30 days before that work is 
to be carried out apply to the provincial director in writing for a construction work permit to perform 
construction work if the intended construction work will: 

• exceed 180 days; 

• will involve more than 1800 person days of construction work; or 

• the works contract is of a value equal to or exceeding thirteen million rand or Construction 
Industry Development Board (CIDB) grading level 6. 

 
An application must be done in a form similar to Annexure 1 in the Regulation and a site-specific 
number assigned by the Provincial Director must be displayed on site. 
 

C4.2.3.1.2 Notification of construction work 
 
A contractor who intends to carry out any construction work other than work contemplated in regulation 
3(1), must at least 7 days before that work is to be carried out notify the provincial director in writing in 
a form similar to Annexure 2 if the intended construction work will: 

• include excavation work; 

• include working at a height where there is risk of falling; 

• include the demolition of a structure; or 

• include the use of explosives to perform construction work. 
 
The Contractor shall ensure that no work commences on an electrical installation which requires a 
new supply or an increase in electricity supply before the person who supplies or contracts or agrees 
to supply electricity to that electrical installation has been notified of such work. 
 
The Contractor shall ensure that no asbestos work is carried out before the Provincial Director of the 
Department of Labour has been notified in writing. 
 

C4.2.3.2 Copy of the Act 
 
The Contractor shall ensure that a copy of the Act and relevant regulations is available on site for 
inspection by any person engaged in any activity on the site. 
 
Good standing with the compensation fund or a licensed compensation insurer 
The Contractor shall, before commencing with any works on the site, provide the SANBI with proof of 
good standing with the compensation fund or with a licensed compensation insurer. 
 

C4.2.3.3 Emergency procedures 
 
The Contractor shall submit for acceptance to the SANBI ’s Health and Safety Agent an emergency 
procedure which include but are not limited to fire, spills, accidents to employees, exposure to 
hazardous substances, which: 

• identifies the key personnel who are to be notified of any emergency; 

• sets out details including contact particulars of available emergency services; and 

• the actions or steps which are to be taken during an emergency. 
 
The Contractor shall within 24 hours of an emergency taking place notify the SANBI’s Health and 
Safety Agent in writing of the emergency and briefly outline what happened and how it was dealt with. 
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C4.2.3.4 Health and safety file 

 

The Contractor shall maintain on site a health and safety file which contains copies of the following; 

 

C4.2.3.4.1 Documents required before the contractor commences with construction activities 

• the Contractor’s health and safety policy, signed by the chief executive officer, which outlines 
the Contractor’s objectives and how they will be achieved and implemented by the Contractor 

• the notification made to the Provincial Director of Labour, and if relevant, the notification of the 
person who supplies or contracts or agrees to supply electricity to that electrical installation; 

• the letters of appointment, as relevant, of the construction supervisor for the site in respect of 
construction works covered by the Construction Regulations and the registered person 
responsible for the electrical installation covered by the Electrical Installations Regulations; 

• a copy of the certificate of registration of the registered person responsible for the electrical 
installation covered by the Electrical Installations Regulations where applicable; 

• the approval of the design of the part of an electrical installation which has a voltage in excess 
of 1 kV by a person deemed competent in terms of the Electrical Installations Regulations; 

• proof of registration of the electrical contractor who undertakes the electrical installation in 
terms of the Electrical Installations Regulations where applicable; 

• the preliminary hazard identification undertaken by a competent person; 

• the organogram which outlines the roles and responsibilities of the construction supervisor’s 
assistants and safety officers; and 

• the contractor’s health and safety plan; 

• the emergency procedures; 

• the procedure for the replacement of lost, stolen, worn or damage personal protective clothing 
and 

• proof that the contractor is registered and in good standing with the compensation fund or with 
a licensed compensation insurer; 

 

C4.2.3.4.2 Documents required after construction activities have commenced 

• the letters of appointments, if relevant, of: 

• persons who are required to assist the construction supervisor; 

• safety officers; 

• health and safety representatives; 

• replacement construction supervisor, and 

• assistants of construction supervisor. 

• any revisions to the organogram which outlines the roles and responsibilities of the 
construction supervisor’s assistants and safety officers; 

• each and every subcontract agreement; 

• proof that every subcontractor is registered and in good standing with the compensation fund 
or with a licensed compensation insurer; 

• proof of all subcontractor’s induction training whenever it is conducted; 

• copies of the minutes of the Contractor’s subcontractors health and safety meetings; 
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• copies of each of the Contractor’s subcontractors’ health and safety policy, signed by the Chief 
executive officer, which outlines the Contractor’s objectives and how the will be achieved and 
implemented by the Contractor; 

• the health and safety plans of all the Contractor’s subcontractors who are required to provide 
such plans; 

• a comprehensive and updated list of all the subcontractors employed on site by the contractor, 
indicating the type of work being performed by such sub-contractors; 

• the outcomes of the monthly audits for compliance with the approved health and safety plan 
of each and every sub-contractor working on the site; 

• any report made to an inspector by the health and safety committee; 

• the minutes of all health and safety meetings and any recommendations made to the 
Contractor by the health and safety committee; 

• the findings of all audit reports made regarding the implementation of the Contractor’s or a 
subcontractor’s health and safety plan; 

• the inputs of the safety officer, if any, into the health and safety plan; 

• details of induction training conducted whenever it is conducted including the list of attendees; 

• proof of the following where suspended platforms are used: 

• a certificate of system design issued by a professional engineer, professional 
certificated engineer or a professional engineering technologist; 

• proof of competency of erectors; 

• proof of compliance of operational design calculations with requirements of the 
system design certificate; 

• proof of performance test results; 

• sketches indicating the completed system with the operational loading capacity of the 
platform; 

• procedures for and records of inspections having been carried out; 

• procedures for and records of maintenance work having been carried out; 

• proof that the prescribed documentation has been forwarded to the provincial director; 

• letters of appointments for competent persons to supervise the activities which law requires 
to be so supervised; 

• A copy of risk assessments made by competent person; 

• records of the register of inspections made by a competent person immediately before and 
during the placement of concrete or any other load on formwork; 

• the names of the first aiders on site and copies of the first aid certificates of competency; 

• the names of the persons the persons who are in possession of valid certificate of competency 
in first aid and copies of such certificates; 

• details of all incidents together with the Contractor’s report on such incident; and 

• the record of inspections carried out by the designers of structures to ensure compliance with 
designs. 
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The health and safety file shall be made available for inspection by any inspector, subcontractor, the 
Project Manager, the SANBI’s Health and Safety Agent or employee of the Contractor upon the 
request of such persons. 
 
The Contractor shall hand over the health and safety file to the SANBI’s Health and Safety Agent upon 
completion of the contract and if relevant, a certificate of compliance accompanied by a test report for 
the electrical installation in accordance with the provisions of the Electrical Installation Regulations. 

 

C4.2.3.5 Health and safety committee 
 

The Contractor shall convene health and safety meetings whenever more than two health and safety 
representatives have been appointed for the site. These meetings shall be attended by all health and 
safety representatives and persons nominated by the Contractor. Such meetings shall be convened 
at least once every month to: 

• make recommendations to the Contractor regarding any matter affecting the health or safety 
of persons on the site; and 

• discuss any incident on the site in which or in consequence of which any person was injured, 
became ill or died. 

 

The Contractor shall consult with the health and safety committee on the development, monitoring and 
review of the risk assessment. 
 
The Contractor shall ensure that minutes of the health and safety committee meetings are kept. 
 
SANBI Health and Safety Agent shall be invited to attend such meetings as an observer. 

 

C4.2.3.6 Inspections, formal enquires and incidents 

 

The Contractor shall inform the relevant safety representative: 

• beforehand of inspections, investigations or formal inquiries of which he has been notified by 
an inspector and 

• as soon as reasonably practicable of the occurrence of an incident on the site. 

 

The Contractor shall record all incidents and notify the SANBI’s Health and Safety 
Agent of any incident, except in the case of a traffic accident on a public road, as soon as possible 
after it has occurred and reports such incidence to an inspector. 
 
The Contractor shall investigate all incidents and issue the SANBI’s Health and Safety Agent with 
copies of such investigations. 

 

C4.2.3.7 Personal protective equipment and clothing 

 

The Contractor shall ensure that: 

• all workers are issued with the necessary personal protective clothing; 

• all workers are identifiable at all times by having the company for which they work for printed 
on the back or front of their overalls; and 

• clear procedures are in place for the replacement of lost, stolen, worn or damage personal 
protective clothing. 
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C4.2.4 Appointments 
C4.2.4.1 Health and safety representatives 

 
The Contractor shall appoint in writing one health and safety representative for every 50 employees 
working on the site, whenever there are more than 20 employees on the site, to: 

• review the effectiveness of health and safety measures; 

• identify potential hazards and potential major incidents; 

• in collaboration with his employer, examine the causes of incidents; 

• investigate complaints by any employee of the Contractor relating to that employee's health 
or safety on the site; 

• make representations to the Contractor on matters arising from a), b), c) or d) or on general 
matters affecting the health or safety of the employees at the workplace; 

• inspect the site with a view to, the health and safety of employees, at regular intervals; 

• participate in consultations with inspectors at the workplace and accompany inspectors on 
inspections of the workplace; and 

• participate in any internal health or safety audit. 
 

The Contractor shall provide the health and safety representatives with the necessary assistance, 
facilities and training to carry out the functions established in 4.3.1 

 

C4.2.4.2 Appointment of construction supervisor and safety officers 

 

The Contractor shall, prior to commencing the work, appoint a full-time competent employee in writing 
as the construction supervisor for the site, with the duty of supervising the performance of the work 
falling within the scope of the contract and may appoint one or more competent employees to assist 
the appointed construction supervisor. 
 
The Contractor may, having considered the size of the project, the degree of dangers likely to be 
encountered or the accumulation of hazards or risks on the site, appoint a full time or part-time 
construction safety officer in writing, who has in the Contractor’s opinion the necessary competencies 
and resources, to assist the Contractor in the control of all safety related aspects on the site. 
 
The Contractor shall compile and maintain an organogram which outlines the roles and responsibilities 
of the construction supervisor’s assistants and safety officers. 

 

C4.2.4.3 Competent persons 
 
The Contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of 
the following: 

• formwork and support work operations; 

• excavation work; 

• demolition work; 

• scaffolding work operations; 

• suspended platform work operations; 

• material hoists; 
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• operation of batch plants; 

• explosive power tools; 

• vehicles and mobile equipment; 

• fire equipment; and 

• the stacking and storage of articles on the site. 
 

The Contractor shall appoint in writing competent persons to: 

• induct employees in health and safety; and 

• prepare a fall protection plan. 
 
C4.2.5 Creating and maintaining a safe and healthy work environment 
C4.2.5.1 General 

 
The Contractor shall with respect to the site and the construction works that are contemplated: 

• cause a preliminary hazard identification to be performed by a competent person before 
commencing any physical construction activity; 

• evaluate the risks associated with such work constituting a hazard to the health and safety of 
such employees and the steps that need to be taken to comply with the Act; and as far as is 
reasonably practicable, prevent the exposure of such employees to the hazards concerned 
or, where prevention is not reasonably practicable, minimize such exposure. 

 
The Contractor shall ensure that: 

• all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or 
existing structure or any part thereof, which may become unstable or is in a temporary state 
of weakness or instability due to the carrying out of construction work; 

• no structure or part of a structure is loaded in a manner which would render it unsafe; and 

• account of information, if any, provided by the designer of the structure is taken into account 
in the risk assessment; 

 

Note: The information provided by the designer should outline known or anticipated dangers or 
hazards relating to the works and make available all information required for the safe execution of the 
work. It should provide as relevant, geotechnical information (or make reference to reports provided 
in the site information), the loading the structure is designed to withstand, the methods and sequence 
of construction. 
 
The Contractor shall carry out regular inspections and audits to ensure that the works are being 
performed in accordance with the requirements of this specification 
 

C4.2.5.2 Risk assessment 
 
The Contractor shall before the commencement of any work on site and during construction work, 
cause a risk assessment to be performed by a competent person appointed in writing. Such an 
assessment shall as a minimum: 

• identify the risks and hazards to which persons may be exposed to; 

• analyse and evaluate the identified risks and hazards; 

• document a plan of safe work procedures, including the use of any personal protective 
equipment or clothing and the undertaking of periodic “toolbox talks” or inductions before 
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undertaking hazardous work, to mitigate, reduce or control the risks and hazards that have 
been identified; 

• provide a monitoring plan; and 

• provide a review plan. 
 
 

C4.2.5.3 Health and safety plans 
 
The Contractor shall prior to commencing the works to which this specification applies, submit to 
SANBI’s Health and Safety Agent for approval a suitable and sufficiently documented health and safety 
plan, based on this specification and the risk assessment that is conducted. 
 
The health and safety plan must be specific to the current project and shall as a minimum provide: 

• the information about hazards associated with the task to be performed; and 

• an outline of the manner in which the Contractor intends complying with the requirements of 
this specification. 

• The arrangements to ensure the safety of all SANBI staff affected by the activities of the 
project/work. 

• The manner in which hazards will be communicated to all staff/including SANBI employees. 

 

C4.2.5.4 Responsibilities towards employees and visitors 
 
The Contractor shall as far as is reasonably practicable, cause every employee to be made conversant 
with the hazards to his health and safety attached to any work which he has to perform, any article or 
substance which he has to produce, process, use, handle, store or transport and any plant or 
machinery which he is required or permitted to use, as well as with the precautionary measures which 
should be taken and observed with respect to those hazards or safe work procedures. Safety for 
SANBI employees must be considered throughout the project life cycle. 
 
The Contractor shall provide suitable on-site signage to alert workers and visitors to health and safety 
requirements. Such signage shall include but not be limited to: 

• unauthorized entrance prohibited; 

• signage to indicate what personal protective equipment is to be worn; and 

• activity related signs. 
 

The Contractor shall not permit any person who is or who appears to be under the influence of 
intoxicating liquor or drugs, to enter or remain at a workplace. 

 

C4.2.6 Subcontractors 
 
The Contractor may only subcontract work in terms of a written subcontract and shall only appoint a 
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary 
competencies and resources to safely perform the work falling within the scope of the contract. 
 
The Contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a 
sub-contract falling within the scope of the contract, with the relevant sections of this specification and 
any work specific information which might be pertinent to the sub-contract. 
 

C4.2.7 First aid, emergency equipment and procedures 
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The Contractor shall where more than five employees are employed at a workplace, provide a first aid 
box or boxes at or near the workplace which shall be available and accessible for the treatment of 
injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment. 
 
The Contractor shall ensure that where there are more than 10 employees employed on the site that 
for every group of up to 50 employees at that workplace, at least one person is readily available during 
normal working hours, who is in possession of a valid certificate of competency in first aid. 
 

C4.2.8 Facilities for workers 
 
The Contractor shall provide and keep clean and fit for use at or within reasonable access of the site: 

• at least one shower facility for every 15 workers 

• at least one sanitary facility for every 30 workers; 

• changing facilities for each sex; and 

• sheltered eating areas. 
 
2.5.4.2 A contractor shall provide reasonable and suitable living accommodation for the workers at 
construction sites which are remote from their homes and where adequate transportation between the 
site and their homes, or other suitable living accommodation, is not available 
 

C4.2.9 Waste management 
 
Construction will result in waste generation although in different scales depending on the nature and 
size of the project. 
The goal for construction waste management is primarily the reduction of waste generated. Waste 
reduction is the responsibility of all on site, as it relates to materials procurement, handling, storage 
and use. Waste generated during construction will be reused, recycled or disposed to landfill. 
 
Waste collection during building works will be appropriately managed through the staged nature of 
construction and the use of known quantities of materials. The majority of recyclable material that 
could be recovered during construction is likely to be off cuts and discards of concrete reinforcement 
(steel), metal off cuts, drainage pipes, telecommunication and electrical cabling, plastics, paint and 
timber. 
No uncontrolled hazardous materials or dangerous goods will be stored on site. 
Principal contractor will be required to provide waste management plan before construction work 
commences. 

 
C4.2.10 Points to remember - Legal  
C4.2.10.1 Requirements 

• Application for construction work permit 

• Notice of construction work 

• Letter of good standing from the Department of Labour/ Insurance 

• Risk assessment and safe working procedures 

• Appointment letter of Principal contractor and other legal appointments 

• Health and safety plan 

• Valid medical certificates of fitness for employees 

• Fall protection plan 
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• Health and safety inductions. 

• Notice boards and display of site specific number assigned to the project. 

• Management of plant & Noise 

• Management of premises 

• Management of Plant, labour & materials on site 

• Management of safety file 
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C4.3. Annexure G 

 

GENERAL ENVIRONMENTAL SPECIFICATIONS 

     
   Index to Environmental Specifications 

 
Clause Description 
 

E1 

E2 

E3 

E4 

E5 

E6 

E7 

E8 

E9 

E10 

E11 

E12 

E13 

E14 

E15 

E16 

E17 

E18 

E19 

E20 

E21 

E22 

E23 

 

Location of camp and depot 

Demarcation of the site 

Refuse 

Protection of fauna and flora 

Defacement of natural features 

Protection of archaeological and palaeontological Sites 

Effluent and storm-water management 

Run off from construction camps 

Discharge of construction water 

Servicing/fuelling of construction equipment 

Fuels and chemicals 

Dust control 

Noise control 

Materials use, handling, storage and transport 

Use of cement/concrete 

Fuel storage and use 

Hazardous materials 

Transport of materials outside the site 

Fire 

Removal of topsoil 

Stabilisation of steep slopes 

Site Rehabilitation 

Landscaping and preparation for re-vegetation 

 
 
 
 
E1 Location of camp and depot 
 
 The Contractor’s Camp and Materials Storage Area shall be located at a position approved by the 

Responsible Person. No site staff other than security personnel shall be housed on site. The 
Contractor’s Camp and Materials Storage Area shall be kept neat and tidy and free of litter. 
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E2 Demarcation of the site 
 
 It is important that activities are conducted within a limited area to facilitate control and to minimise 

the impact on the existing natural environment, existing tenants and other construction activities in 
the vicinity and public thoroughfares. 

 
 The Contractor shall demarcate the boundaries of the site in order to restrict his construction activities 

to the site.  The method of demarcation and the location of the demarcated area shall be determined 
by the Contractor and approved by the Responsible Person before any work being undertaken. The 
Contractor shall ensure that all plant, labour and materials remain within the boundaries of the site. 
Failure to do so may result in the Contractor being required to fence the boundaries of the site at 
his/her own expense to the satisfaction of the Responsible Person.  

 
 If additional areas (e.g. for lay down, rest areas) are required, these must be approved in writing by 

the Responsible Person. The Contractor is advised that it may take approximately one week to obtain 
such permission from the Responsible Person. 

 
 Suitable temporary fencing may need to be erected during construction to minimise the risk of injury 

to the public, and animals. 
 
E3 Refuse 
 
 Refuse refers to all solid waste, including construction debris (e.g. wrapping materials, timber, cans 

etc.) waste and surplus food, food packaging etc. 
 
 The Contractor shall institute an on-site waste management system that is acceptable to the 

Responsible Person to prevent the spread of refuse within and beyond the site. The Contractor is 
reminded that wind velocities on the construction site can be high.  

 
 All waste shall be collected and contained immediately. The Contractor shall institute a weekly clean up 

of the site if so instructed by the Responsible Person. This daily/weekly clean up shall be for the 
Contractor’s account. 

 
 The Contractor shall not dispose of any waste and/or construction debris by burning or burying. The 

use of waste bins and skips is recommended. The bins shall be provided with lids and an external 
closing mechanism to prevent their contents from blowing out. The Contractor shall ensure that all waste 
is deposited by his employees in the waste bins for removal by the Contractor. Bins shall not be used 
for any purposes other than waste collection and shall be emptied on a regular basis. All waste shall be 
disposed of off site at approved landfill sites. 

 
 Hazardous waste, including waste oil and other chemicals (e.g. paints, solvents) shall be stored in (an) 

enclosed area(s), and shall be clearly marked. If deemed necessary by the Responsible Person, the 
Contractor shall obtain the advice of a specialist waste expert concerning the storage of hazardous 
waste.  Such waste shall be disposed of off site by a specialist waste contractor, at a permitted 
hazardous waste disposal site. 

 
E4 Protection of fauna and flora 
 
 All fauna within and around the site shall be protected. Birds and animals shall not be caught or killed 

by any means, including poisoning, trapping, shooting or setting of snares. Offenders may be 
prosecuted in terms of the Animals Protection Act 71 of 1962. 
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E5 Defacement of natural features 
 
 Defacement of any features outside of the construction site shall not occur without the prior written 

permission of the Responsible Person. Any features defaced by the Contractor shall be restored to the 
satisfaction of the Responsible Person.  

 
E6 Protection of archaeological and palaeontological Sites 
 
 If any possible palaeontological /archaeological material is found during excavations, the Contractor 

shall stop work immediately and inform the Responsible Person. The Responsible person will inform 
the South African Heritage Resource Agency (SAHRA) and arrange for a palaeontologist/archaeologist 
to inspect, and if necessary excavate, the material, subject to acquiring the requisite permits from the 
National Monuments Council. Costs incurred will be for the Employer’s account. 

 
E7 Effluent and storm-water management 
 
 The Contractor must ensure that pollution of the ground or surface water does not occur as a result of 

site activities.  Pollution could result from the accidental release of contaminated run-off from 
construction camps, discharge of contaminated construction water, chemicals, oils, fuels, sewage, run-
off from stockpiles, solid waste, litter, etc. 

 
E8 Run off from construction camps 
 
 The Contractor shall ensure that polluted run-off (excluding silt “pollution”), such as run-off from 

construction camps where equipment is cleaned and/or serviced, fuel stores, workshops, etc. is not 
discharged overland. The Contractor shall erect an earth/brick berm 0,5 m high around such areas and 
shall collect all run-off from these areas and store it in a conservancy tank for removal from the site. 
The Contractor shall ensure that silt-laden water is not discharged directly into any surface 
watercourses (i.e. vleis, etc.), and shall take suitable measures to prevent this. 

 
 Natural run-off shall be diverted away from any camps towards the storm-water drains where these are 

available.  Special care must be taken in areas susceptible to erosion, e.g. steep slopes. The Contractor 
shall ensure that excessive quantities of sand, silt and silt-laden water do not enter the storm-water 
drain system, or any surface watercourse. The Contractor shall take appropriate measures, e.g. the 
erection of silt traps, or drainage retention areas, to prevent silt and sand entering drainage or 
watercourses. Any partial or complete blockage of the storm-water drainage system shall be cleared by 
the Contractor at his / her own expense.   

 
 
E9 Discharge of construction water 
 
 Construction water refers to all water dirtied as a result of construction activities. 
 
 The Contractor may discharge silt laden water overland and allow this water to filter into the ground. 

However, s/he shall ensure that he does not cause erosion as a result of any overland discharge. 
 
 The Contractor may not discharge cement-laden water overland, i.e. washings from trowels, 

wheelbarrows and the like.  
 
 Trucks delivering concrete shall not wash the trucks or the chutes on the site. All washing operations 

shall take place off site at a location where wastewater can be disposed of in the correct manner. 
 
E10 Servicing/fuelling of construction equipment 
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 Servicing and fuelling should preferably occur off site.   
 
 However, if these activities occur on site, the Contractor shall ensure that all servicing of vehicles and 

equipment takes place in designated areas agreed upon by the Responsible Person. All waste shall be 
collected and disposed of off site at an appropriately licensed landfill site. All equipment that leaks onto 
the ground shall be repaired immediately or removed. 

 
 Similarly, no vehicles or machines shall be refuelled on site except at designated refuelling locations, 

unless otherwise agreed with the Responsible Person. The Contractor shall not change oil or lubricants 
anywhere on site except at designated locations, except if there is a breakdown or an emergency repair. 
In such instances, the Contractor shall ensure that he has Drizit pads (or equivalent) and/or drip trays 
available to collect any oil, fluid, etc. 

 
E11 Fuels and chemicals 
 
 The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or water 

resources by fuels and chemicals as a result of his activities. 
 
 The Contractor shall keep the necessary materials and equipment on site to deal with ground spills of 

any of the materials used or stored on site.  
 
 The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground.  Pumps and 

other machinery requiring oil, diesel, which is intended to remain in one position for longer than two 
days shall be placed on drip trays. The drip trays shall be emptied regularly and the contaminated water 
disposed of off site at a facility capable of handling such wastewater. Drip trays shall be cleaned before 
any possible rain events that may result in the drip trays overflowing, and before long week ends and 
holidays. 

 
 The Contractor shall remove all oil-, petrol-, and diesel-soaked sand immediately and shall dispose of 

it as hazardous waste. 
 
 Should the Responsible Person/ECO and/or the relevant authorities deem it necessary to institute a 

programme for the removal of contaminated ground resulting from the non-compliance of the controls 
detailed above, these costs will be for the Contractor's account. Remedial action shall be approved by 
the ECO and relevant authorities, if appropriate. 

 
E12 Dust control 
 

The Contractor shall be responsible for the continued control of dust arising from his/her operations, 
through measures including, but not limited to, spraying of water on bare areas, rotovating straw bales 
into the soil surface and the scheduling of dust-generating activities to times when wind velocity is low. 
Overhead sprayers shall not be used in windy conditions, due to water loss through evaporation. The 
use of water carts is preferred.  

 
The Contractor shall inform the Responsible Person 48 hours in advance of anticipated “unavoidable” 
dust-generating activities. The Responsible Person and/or ECO may inform adjacent land users, 
tenants and communities about the possibility of dust pollution, and the approximate duration of the 
problem. 

 
E13 Noise control 
 

The Contractor shall take all reasonable precautions to minimise noise generated on site as a result of 
his operations, especially when working in areas or on activities that may impact on neighbouring land 
users. 
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The Contractor shall comply with the applicable regulations with regard to noise. 
 
The Contractor shall inform the Responsible Person 48-hours in advance of anticipated “unavoidable” 
noise-generating activities. The Responsible Person and/or Environmental Officer may inform adjacent 
land users, tenants and communities about the possibility of noise pollution and the approximate 
duration of the problem. 

 
E14 Materials use, handling, storage and transport 
 

Procedure for material handling must be discussed with and approved by the Responsible Person prior 
to commencement of this activity. 

 
E15 Use of cement/concrete 
 
 The Contractor is advised that cement and concrete are regarded as highly hazardous to the natural 

environment on account of the very high pH of the material, and the chemicals contained therein. 
Therefore the Contractor shall ensure that: 

• concrete is mixed on mortar boards, and not directly on the ground;  

• visible remains of concrete, either solid, or from washings, are physically removed 
immediately and disposed of as waste. Washing visible signs into the ground is not 
acceptable; and 

• all aggregate is also removed. 
 
E16 Fuel storage and use 
 
 Tanks containing fuels shall have lids and shall remain firmly shut. Only clean, empty tanks may be 

stored on the bare ground. Fuel stores shall be placed on a bunded sealed base - the bunds shall have 
a volume of 110% of the volume of the largest tank in the storage area. Any waste-water or spilled fuel 
collected within the bund shall be disposed of as hazardous waste. 

 
The Contractor shall take all the necessary precautions to prevent fires or spills. No smoking shall be 
allowed in the vicinity of the fuel stores. Failure to adhere to this specification shall be cause for a spot 
fine being imposed on the offender. 
 
The Contractor shall ensure that there is adequate fire-fighting equipment at the fuel stores. 

 
E17 Hazardous materials 
 

The Contractor shall comply with all relevant national, regional and local legislation with regard to the 
transport, use and disposal of hazardous materials. If necessary, the Contractor shall obtain the advice 
of the manufacturer with regard to the safe handling of hazardous materials. Any claims against the 
Contractor shall be for his/her account. 
 
The Contractor shall provide the Responsible Person with a list of hazardous substances on site, 
together with storage procedures for these materials. 
 
The Contractor shall ensure that there is an emergency procedure to deal with accidents and 
incidents (e.g. spills) arising from hazardous substances. The Contractor shall report major incidents 
(spills in excess of 50 litres) to the Responsible Person immediately. 
 
The Contractor shall maintain a register of spills or incidents involving hazardous materials, as well 
as measures taken. 
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The Contractor shall ensure that information on all hazardous substances is available to all personnel 
on site. The Contractor shall furthermore be responsible for the training of all personnel on site who will 
be handling the material about its proper use, handling and disposal.  

 
E18 Transport of materials outside the site 
 

The Contractor shall comply with all the applicable local, regional and national by-laws with regard to 
road safety and the transport of materials, especially hazardous and/or toxic materials. Any claims 
against the Contractor shall be for his account. 
 
The Responsible Person shall provide the Environmental Officer with a schedule of the proposed 
transportation of significant quantities of hazardous material onto the site, before commencing work on 
site. The Environmental Officer may request further details or notifications of specific material 
movements if considered necessary.   

 
E19 Fire 
 

The Contractor shall take all the necessary precautions to ensure that fires are not started as a result 
of his/her activities on site, and shall also comply with the requirements of the Occupational Health and 
Safety Act 85 of 1993. 
 
No open fires shall be permitted on or off site. Closed fires or stoves shall only be permitted at 
designated safe sites in the construction camps. Fires shall also not be permitted near any potential 
sources of combustion, such as fuel stores, stockpiles of plant material etc. 
 
The Contractor is advised that sparks generated during welding, cutting of metal or gas cutting can 
cause fires. Every possible precaution shall therefore be taken when working with this equipment near 
potential sources of combustion. Such precautions include having an approved fire extinguisher 
immediately available at the site of any such activities. 
 
The Contractor shall be liable for any expenses incurred by any organisations called to assist with 
fighting fires, and for any costs relating to the rehabilitation of burnt areas.  

 
E20 Removal of topsoil 
 

Following removal of vegetation from the site, all topsoil shall be removed (up to a maximum of 30-
cm depth) and stock-piled for re-use in subsequent rehabilitation and landscaping activities.  The 
stockpiles shall not be higher than 2-m in order to minimise composting. The stockpiles of topsoil 
shall be located in an area agreed with the Responsible Person.   

 
E21 Stabilisation of steep slopes 
 

The disturbance of steep slopes, for example by the removal of vegetation, may result in slope 
instability and erosion by rain and surface run off. The Contractor shall ensure that slopes that are 
disturbed during construction are stabilised to prevent erosion occurring. Where re-vegetation of 
slopes is undertaken, this shall be in accordance with the specification provided in EP6. 
 
Slopes that are susceptible to accidental damage during construction shall be protected to reduce the 
risk of disturbance. 
 
Any erosion that does occur must be reinstated at the Contractor’s cost. 

 
E22 Site Rehabilitation 
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The Contractor shall be responsible for rehabilitating any areas cleared or disturbed for construction 
purposes that are to be incorporated into open space or buffer zones. The Contractor shall re-vegetate 
such areas in accordance with the specification provided below.   
 
The Contractor shall stabilise, by straw rot ovation or other means, any areas that are cleared or 
disturbed for construction purposes which are not going to be incorporated into open space or buffer 
zones (i.e. areas that will be subsequently developed by another party). 
 
All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary fencing 
and the like shall be removed from the site upon completion of the work. No discarded materials of 
whatsoever nature shall be buried on the site or on any other land not owned by ACSA.  

 
E23 Landscaping and preparation for re-vegetation 
 

Areas that require reshaping shall be cut, filled and compacted so as to follow the contours of the 
surrounding landscape. Topsoil removed from the area initially shall be replaced. Care must be taken 
not to mix the topsoil with the subsoil during shaping operations. Should a crust form on the soil 
before re-vegetation is commenced, the Contractor shall, at his own cost, loosen the crust by 
scarifying to a depth of 150-mm.  
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C4.4. Annexure H 

 

GEOTECHNICAL INFORMATION (N/A) 
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PART C: THE CONTRACT 
Part C2: Pricing Data  

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 
C2.2  Bills of Quantities  
 



AmountItem
No

Quantity Rate

NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 1

BILL NO.1

PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents
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Bill No.  1
Section No.  1
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The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these 
preliminaries are to be divided into one or more of the 
three categories provided namely fixed (F), value related 
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING 
AGREEMENT
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Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor
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If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

1.   These persons are deemed to be jointly and 
severally liable to the employer for the performance 
of this agreement

2.   These persons shall notify the employer of their 
leader who has assigned authority to bind the 
contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal
status without the prior written consent of the 
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices2

NHBRC levies

The employer shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1] 

Item
F:............................. V:............................ 
T:............................

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ 
T:............................

3

Item

Clause 4.0 - Cession and assignment

F:............................. V:............................ 
T:............................

4

Clause 5.0 - Documents5

Value Added Tax
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Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any.

Electronic issue of drawings and specifications

All drawings and specification for this project will be 
issued electronically and the contractor shall be 
deemed to have received such drawings on the date 
that such drawings have been dispatched electronically 
[5.6] 

Item
F:............................. V:............................ 
T:............................

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions: 

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1     Rectification of discrepancies, errors in 
description or quantity or                  omission of 
items in the agreement other than in the JBCC 
Principal Building Agreement 

-5-

PRELIMINARIES
Bill No.  1
Section No.  1

NATIONAL ZOOLOGICAL GARDENS PRETORIA:
REFURBISHMENT OF VARIOUS ENCLOSURES

Carried to Collection R



NATIONAL ZOOLOGICAL GARDENS

1.2.2     Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and by 
laws [2.1]

1.2.5     Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works 

1.2.6     Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and 
goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing 
damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12    A list for practical completion specifying 
outstanding or defective 

             work to be rectified to achieve practical 
completion, a list for

             completion and a list for final completion 
specifying outstanding or

             defective work to be rectified to achieve final 
completion

1.2.13   Expenditure of budgetary allowances, prime 
cost amounts and

             provisional sums where no Quantity 
Surveyor is appointed

1.2.14    Appointment of a subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors [16.0]
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1.2.16   On suspension or termination, protection of the 
works, removal of

             construction equipment and surplus 
materials and goods [29.0] 

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost monitoring, 
management and cost control functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the 
quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and by 
laws [2.1]

3.2.5 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works
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3.2.6 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing 
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums where 
no Quantity Surveyor is appointed

Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works 

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works
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4.2.3 Compliance with the law, regulations and by 
laws [2.1]

4.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

4.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums where 
no Quantity Surveyor is appointed

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 
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5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

5.2.3 Compliance with the law, regulations and by 
laws [2.1]

5.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

5.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums where 
no Quantity Surveyor is appointed

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects 
of wet services engineering design and quality 
inspection of the works

6.2 Contract instructions [6.2; 17.1] :

-10-
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6.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

6.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

6.2.3 Compliance with the law, regulations and by 
laws [2.1]

6.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

6.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and 
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums where 
no Quantity Surveyor is appointed

7. Fire consultant
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7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of 
rational fire design and quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

7.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

7.2.3 Compliance with the law, regulations and by 
laws [2.1]

7.2.4 Provision and testing of samples of materials 
and goods  and/or of finishes and assemblies 
of elements of the works

7.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and 
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion
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7.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums where 
no Quantity Surveyor is appointed

8. Health and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the 
Construction Regulations 2014 issued in terms 
of the Occupational Health and Safety Act,1993 
as amended

8.1.2 Prepare and update the health and safety 
specification for the works

8.1.3 Agree with the contractor the health and safety 
plan for the works

8.1.4 Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

8.1.5 Stop the execution of the works where the 
agreed specification or plan is not adhered to

Item
F:............................. V:............................ 
T:......................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

7

Item

Clause 8.0 - Works risk

F:.................... V:............................ T:............................

8

Insurances and securities (A8-A11)
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Item

Clause 9.0 - Indemnities

F:........................... V:............................ 
T:............................

9

Item

Clause 10.0 - Insurances

F:......................... V:............................ 
T:............................

10

Clause 11.0 - Securities11

Guarantee for payment

Item

The employer shall provide to the contractor a 
guarantee for payment in the amount of 
......................................................Rand 
(R...........................) [11.5.1].  The contractor shall 
consequently waive his lien or right of continuing 
possession of the works [11.10]

12

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works 
executed on the site are kept free of all liens and other 
encumbrances at all times [11.10] 

Item
F:............................. V:............................ 
T:............................

Clause 12.0 - Obligations of the parties13

Execution (A12 - A17) 

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18] 

· Minimum 12 people office
· Engineers office
· Health & Safety Consultant office
· Site Agent, etc.
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Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects or Consulting Engineer of 
South Africa and as approved by the principal agent 
listing the names and logos of the employer, the 
contractor and the professional consultants. No 
subcontractor or supplier notice boards may be erected 
unless permission is granted by the principal agent for 
such notice boards to be erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:........................... V:............................ 
T:............................

Item

Clause 13.0 - Setting out

F:........................ V:............................ 
T:............................

14

Clause 14.0 - Nominated subcontractors15

Item
F:............................. V:............................ 
T:............................

Clause 15.0 - Selected subcontractors16

Item
F:............................. V:............................ 
T:............................
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Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

17

1.   Designate an area for the direct contractor to 
establish a temporary office and workshop and 
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3.   Provide water, lighting and single phase electric 
power to a position within 50m of the place where 
the direct contract work is to be carried out, other 
than fuel or power for commissioning of any 
installation

4.   Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

Item
F:....................... V:............................ 
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor 

18

Item
F:............................. V:............................ 
T:............................

N/AClause 18.0 - Interim completion19

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:............................. V:............................ 
T:............................

20
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Clause 20.0 - Completion in sections 21

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Defects liability period and final 
completion

22

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ 
T:............................

23

Clause 23.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [17.1.8; 23.1 & 2]

24

Item
F:............................. V:............................ 
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

25

Clause 25.0 - Payment26

Payment (A25 - A27) 
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Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Item
F:............................. V:............................ 
T:............................

Clause 26.0 - Adjustment of the contract value and 
final account

27

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5] 

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to 
practical completion

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion 
of the works

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission 

-18-
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Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

Claims from subcontractors 

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent 
in adjudicating the claim [26.6]

Item
F:............................. V:............................ 
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ 
T:............................

28

Clause 28.0 - Suspension by the contractor 29

Suspension and termination (A28 - A29) 

Item
F:............................. V:............................ 
T:............................

Clause 29.0 - Termination30

Item
F:............................. V:............................ 
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ 
T:............................

31

Dispute resolution (A30) 

Agreement32
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Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data33

Tenderer's selections

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data

Item
F:............................. V:............................ 
T:............................

SECTION B:  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

34

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

35

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

36

Documents (B2) 

Clause 2.2 - Provisional bills of quantities37
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Item

Multiple procurement

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally measured and the subsequent trades are 
budgetary allowances and/or provisional sums 

F:............................. V:............................ 
T:............................

Clause 2.3 - Availability of construction information38

Item
F:............................. V:............................ 
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

39

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

40

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

41

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

42

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

43

The site (B4) 

ItemClause 4.2 - Enclosure of the works44
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F:............................. V:............................ 
T:............................

Item

Clause 4.3 - Geotechnical and other investigations

F:.......................... V:............................ 
T:............................

45

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

46

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

47

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

48

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

49

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:........................ V:............................ 
T:............................

50

Item

Clause 5.3 - Technical meetings

F:........................... V:............................ 
T:............................

51

Item

Clause 6.1 - Samples of materials

F:......................... V:............................ 
T:...........................

52

Samples, shop drawings and manufacturer's 
instructions (B6) 
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Item

Clause 6.2 - Workmanship samples

F:........................... V:............................ 
T:............................

53

Item

Clause 6.3 - Shop drawings and As Built drawings

F:........................... V:............................ 
T:............................

54

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:......................... V:............................ 
T:............................

55

Item

Clause 7.1 - Deposits and fees

F:............................ V:........................... 
T:.........................

56

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:.......................... V:............................ 
T:............................

57

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................ V:............................ 
T:............................

58

Item

Clause 8.3 - Ablution and welfare facilities

F:........................... V:............................ 
T:............................

59

Item

Clause 8.4 - Communication facilities

F:..R25 000.00....... V:............................ 
T:............................

60

Clause 9.1 - Responsibility for prime cost amounts61

Prime cost amounts (B9) 
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Item

Clause 10.1 - General attendance

F:............................. V:............................ 
T:............................

62

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance63

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

64

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

65

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

66

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

67

Clause 11.5 - Disturbance68
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Item

Disturbance 

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever

F:....................... V:.........................T:.........................

Clause 11.6 - Environmental disturbance69

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means 
necessary all forms of pollution emanating from the 
site during the construction period due to noise, 
artificial light, wind-blown sand, dust, deposits of 
mud, etc

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

Item

Environmental management plan

The employer has prepared an environmental 
management plan (EMP).The contractor shall price 
opposite this item for compliance with all the 
requirements of such EMP 

F:........................ V:.........................T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

70
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Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

71

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

72

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

73

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

74

Item

Preparation of O&M manuals and re-commissioning 
reports existing equipment. Three sets of both hard 
copies and electronic copies on disc or USB

F:............................. V:............................ 
T:............................

75

SECTION  C: SPECIFIC PRELIMINARIES

Item

Balancing, testing, commissioning and handing over of 
the new equipment

F:........................ V:............................ 
T:............................

76

Item

Maintenance of complete installation for 12 months

F:....................... V:............................ 
T:............................

77

Item

Detection of services on existing buildings

F:............................. V:............................ 
T:............................

78
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Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

79

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................

Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:........................ V:.........................T:.........................

80

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:........................ V:.........................T:.........................

81
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Item

Overloading

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. 
The contractor shall submit details of his proposed 
loading, storage, plant erection, etc to the principal 
agent for approval prior to proceeding with such 
loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in 
connection with the provision of temporary support work, 
etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole 
expense

F:........................ V:.........................T:.........................

82

Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:........................ V:.........................T:.........................

83

Item

Testing of flat roof waterproofing for water tightness

Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the water tightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

F:........................ V:.........................T:.........................

84

Health and safety85
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NATIONAL ZOOLOGICAL GARDENS

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993 as amended. 
It is specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health 
and safety measures during the execution of the works. 
The  contractor shall price opposite this item for 
compliance with the act and the regulations and the 
reasonable provisions of the aforementioned health and 
safety specification [2.1]

The contractor shall:

1.   Comply with the health and safety specification for 
the works

2.   Prepare and agree with the health and safety 
consultant the health and  safety plan for the works

3.   Cooperate with the health and safety consultant in 
all respects

4.   Manage the compliance of all subcontractors with 
the regulations and with the health and safety plan 
and specification

5.   Conform to the conditions contained in the 
employer's health and safety specification

Item
F:............................. V:.......................... 
T:............................

Item

Green star building certification

F:........................ V:.........................T:.........................

86

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account 
their empowerment rating

The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works

87
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Item

The contractor is to submit to the principal agent on 
an annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating 
their BBBEE rating including proof of the said rating

F:........................ V:.........................T:.........................

Item

Advertising rights

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

F:........................ V:.........................T:.........................

88

Item

Confidentiality

The contractor undertakes to maintain in confidence 
any and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall 
not be used in any way except in connection with the 
execution of the works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:........................ V:.........................T:.........................

89

Item

Media releases

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

F:........................ V:.........................T:.........................

90
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Item

Allow a budgetary amount of R_______ per month for 
the Community Liaison Officer to be recommended by 
the Community Representative or Stakeholders involved 
to be appointed by the Contractor   

F:............................. V:............................ 
T:.......................

91

Community Liaison Officer (CLO)

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 2

BILL NO.  1 

PARROT HOUSE

ROOF

The steel roofing replacement beams are Steel 
Rectangular Hollow sections at 1200mm CCS, finish 
to be hot dip galvanised - no paint required.  Roof 
covering is 762mm cover Nu-Rib profile 0.5mm thick 
Z275 speller ISQ550 Galvanised steel roofing 
sheeting, fixed to steel imtermediate purlins at 
1500mm centres and eaves and ridge purlins at 
1250mm centres, using Hex Flange Head + EPDM 
seal self drilling No. 3 drill point No. 12 - 14 x 65mm 
long fasteners all in accordance with manufacturer's 
specifications.  Where applicable, fascias are nutec-
cement and gutters and rainwater downpipes are 
galvanised mild steel 100mm diameter.  Roof 
sheeting, bearer plates, roof coverings, battens, 
fascias, flashings, rainwater goods, etc., are all 
elsewhere measured.  Prices for roof beams are to 
include for all permanent, temporary bracing and 
supports and for all necessary wind bracing and 
runners, where required.

760.00m2

Existing steel roofing sheets, including timber trusses 
and purlins, bracings, nails, etc

1

Removal as directed by Structural Engineer of spoil 
to area designated approved as dumping site of 
such material

760.00m2New roof covering2

Supply and Install  as per Architect's specifications 
and as directed by the Structural Engineer

139m

Galvanised head wall flashing3

15m

Galvanised side wall flashing4
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135m

20 X 225mm "NUTEC" (or similar approved) 
fascia/barge board fixed to end of rafters

5

3.500t

Hot dip galvanised steel lip channel purlin (75 x 50 x 20 
x 3mm)

6

760.00m2

25mm thick of density 16kg/m3 "KULITE" (or similar 
approved). Fire retardant polystyrene with aluminium foil 
and white lacquered alufoil facing. Fix aluminium T-
section to the purlins at 1200mm centres using self 
tapping screws. Fix roof sheets to the purlins through 
the board. all fixed in accordance with the 
manufacturer's specifications

7

8.979t

Hot dip galvanised rectangular hollow beam (150 x 100 
x 3mm) with extended eaves

8

139.00m200 x 225mm Galvanised mild steel preformed gutter9

148.00m38 x 114mm Timber wall plate10

65m2

Repair existing concrete roof slab including repairing 
existing waterproofing with 4mm Derbigum sheeting and 
waterproof paint.

11

120.01m2

230mm brickwall matching existing facebrick12

BRICKWORK

450m2

Protect angles of facebrick work, reveals, steps, etc, 
liable to damage during progress of work. Clean down 
as work proceed and existing external facebrick to be 
cleaned with high water jets and approved chemicals 
and detergent. 

13

CEILING

690.00m2Existing asbestos ceiling14

Removal as directed by Structural Engineer to spoil 
to area designated approved as dumping site of 
such material. Rate to include proper and special 
asbestos handling and disposal (according to 
section 43 of the OHSA Act No. 85 of 1993)
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WALLS, DOORS AND WINDOWS

166.00m

Resealing of Wall Joints using any approved silicon or 
rubberised water proofing sealer

15

The extent to which repair work is to be done shall 
be based on the assessment and instruction of the 
resident Engineer on site.

80.00m2Repairing of wall cracks16

10.00m2230mm wall thickness17

The walls are made of NFP brick, not plastered. 
Repair work shall include demolishion of section 
instructed by the Engineer for repair, supply of 
material for the repair and fixing the wall crack.

10.00m2115mm wall thickness18

39.00No900 x 2100mm Steel door and frame19

Remove Existing Steel Doors, Windows & Frames

2.00No

NC4 (1486 x 924mm) steel window20

2.00No

NE3 (1632 x 665mm) steel window21

Mild Steel "Chawl" Door and Frame

1.2mm pressed metal double rebated mild steel 
frame for 230mm facebrick wall.

39.00No900 x 2100mm Steel door and frame22

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery (padlock fitting)  and 
hinges standard by manufacturer.

163m2Four coats of paint applied on steel door and frame23

Galvanised mild steel windows with stainless steel 
window stays, glazed with obsure safety glass and 
fixed to brickwork
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2.00NoNC4 (1486 x 924mm) steel window24

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery and hinges standard by 
manufacturer.

2.00NoNE3 (1632 x 665mm) steel window25

10m2Four coats of paint applied on steel window frame26

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery and hinges standard by 
manufacturer.

5m2

4mm Panes exceeding 1.0m2 and not exceeding 1.5m2 
(LI) 

27

4mm clear obsure glass

19No

Steel portals to be dry ice blasted in place to 
remove all debris and rust remanants. Sand 
and clean with waterpaper to take paint as 
directed: 1 coat red oxide primer, 2 coat 
Plascon Wall n all colour to match existing

28

REHABILITATION OF EXISTING VIEW 
PORTALS

FLOORS

The extent to which repair work is to be done shall 
be based on the assessment and instruction of the 
resident Engineer on site.

30.00m2

Depth for demolishing shall be 100mm, rate shall 
include saw cutting and cart away the soil to a 
designated dumping site.

29

Demolish existing damaged floor slab

30.00m3Replacing new floor slab (with 25MPa concrete grade)30

60.00mPrepare and seal joints between walls and seal31

-37-

PARROT HOUSE
Bill No.  1
Section No.  2

NATIONAL ZOOLOGICAL GARDENS PRETORIA:
REFURBISHMENT OF VARIOUS ENCLOSURES

Carried to Collection R



NATIONAL ZOOLOGICAL GARDENS

8.00m3

Repair concrete ramp as directed by Engineer on site 
(with 25 Mpa concrete grade)

32

70.00mClean the existing storm water drain of all silt and dirt.33

STORM WATER MANAGEMENT

16.00m2NFX brick, 230mm wall thickness, with 5MPa mortar34

Reconstruct Drain walls

70.00m

1000mm wide Mentis grate and frame over existing SW 
channel

35
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SECTION NO. 2

BILL NO.  2 

OWLS ENCLOSURE

ROOF

The steel roofing replacement beams are Steel 
Rectangular Hollow sections at 1200mm CCS, finish 
to be hot dip galvanised - no paint required.  Roof 
covering is 762mm cover Nu-Rib profile 0.5mm thick 
Z275 speller ISQ550 Galvanised steel roofing 
sheeting, fixed to steel imtermediate purlins at 
1500mm centres and eaves and ridge purlins at 
1250mm centres, using Hex Flange Head + EPDM 
seal self drilling No. 3 drill point No. 12 - 14 x 65mm 
long fasteners all in accordance with manufacturer's 
specifications.  Where applicable, fascias are nutec-
cement and gutters and rainwater downpipes are 
galvanised mild steel 100mm diameter.  Roof 
sheeting, bearer plates, roof coverings, battens, 
fascias, flashings, rainwater goods, etc., are all 
elsewhere measured.  Prices for roof beams are to 
include for all permanent, temporary bracing and 
supports and for all necessary wind bracing and 
runners, where required.

365.00m2

Existing Steel roofing sheets, including timber trusses 
and purlins, bracings, nails, etc

1

Removal as directed by Structural Engineer to 
designated spoil area, approved as dumping site of 
such material

196m2Existing mesh fencing2

365.00m2New roof covering3

Supply and Install  as per Architect's specifications 
and as directed by the Structural Engineer

221m2Diamond mesh fence to match existing4
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15m

Galvanised side wall flashing5

0.17tGalvanised mild steel 60mm x 2mm round tube6

94m

20 X 225mm "NUTEC" (or similar approved) 
fascia/barge board fixed to end of rafters

7

1.800t

Hot dip galvanised steel lip channel purlin (75 x 50 x 20 
x 3mm)

8

365.00m2

25mm thick of density 16kg/m3 "KULITE" (or similar 
approved). Fire retardant polystyrene with aluminium foil 
and white lacquered alufoil facing. Fix aluminium T-
section to the purlins at 1200mm centres using self 
tapping screws. Fix roof sheets to the purlins through 
the board. all fixed in accordance with the 
manufacturer's specifications

9

7.600t

Hot dip galvanised rectangular hollow beam (150 x 100 
x 3mm) with extended eaves

10

94.00m200 x 225mm Galvanised mild steel preformed gutter11

94.00m38 x 114mm Timber wall plate12

70.00m2

230mm brickwall matching existing facebrick.13

BRICKWORK

252m2

Protect angles of facebrick work, reveals, steps, etc, 
liable to damage during progress of work. Clean down 
as work proceed and existing external facebrick to be 
cleaned with high water jets and approved chemicals 
and detergent. 

14

WALLS AND WINDOWS

9.00m

Resealing of Window frame/Wall Joints using any 
approved silicon or rubberised water proofing sealer

15

The extent to which repair work is to be done shall 
be based on the assessment and instruction of the 
resident Engineer on site.
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5.00No230mm wall thickness16

Remove Existing Steel Doors & Frames

Mild Steel "Chawl" Door and Frame

1.2mm pressed metal double rebated mild steel 
frame for 230mm facebrick wall.

5.00No

900 x 2100mm Steel door and frame17

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery (padlock fitting)  and 
hinges standard by manufacturer.

25m2Four coats of paint applied on steel door and frame18

CEILING

365.00m2Existing asbestos ceiling19

Removal as directed by Structural Engineer to spoil 
to area designated approved as dumping site of 
such material. Rate to include proper and special 
asbestos handling and disposal (according to 
section 43 of the OHSA Act No. 85 of 1993)
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SECTION NO. 2

BILL NO.  3 

PRIMATES HOUSE x2

ROOF

The steel roofing replacement beams are Steel 
Rectangular Hollow sections at 1200mm CCS, finish 
to be hot dip galvanised - no paint required.  Roof 
covering is 762mm cover Nu-Rib profile 0.5mm thick 
Z275 speller ISQ550 Galvanised steel roofing 
sheeting, fixed to steel imtermediate purlins at 
1500mm centres and eaves and ridge purlins at 
1250mm centres, using Hex Flange Head + EPDM 
seal self drilling No. 3 drill point No. 12 - 14 x 65mm 
long fasteners all in accordance with manufacturer's 
specifications.  Where applicable, fascias are nutec-
cement and gutters and rainwater downpipes are 
galvanised mild steel 100mm diameter.  Roof 
sheeting, bearer plates, roof coverings, battens, 
fascias, flashings, rainwater goods, etc., are all 
elsewhere measured.  Prices for roof beams are to 
include for all permanent, temporary bracing and 
supports and for all necessary wind bracing and 
runners, where required.

915.00m2

Existing Steel roofing sheets, including timber trusses 
and purlins, bracings, nails, etc

1

Removal as directed by Structural Engineer to spoil 
to area designated approved as dumping site of 
such material

855.00m2New roof covering2

Supply and Install  as per Architect's specifications 
and as directed by the Structural Engineer

60.00m2

Supply and Installation of Translucent Roofing Sheets 
0.5mm thick

3
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90m

Galvanised side wall flashing4

128m

20 X 225mm "NUTEC" (or similar approved) 
fascia/barge board fixed to end of rafters

5

5.309t

Hot dip galvanised steel lip channel purlin (75 x 50 x 20 
x 3mm)

6

855.00m2

25mm thick of density 16kg/m3 "KULITE" (or similar 
approved). Fire retardant polystyrene with aluminium foil 
and white lacquered alufoil facing. Fix aluminium T-
section to the purlins at 1200mm centres using self 
tapping screws. Fix roof sheets to the purlins through 
the board. all fixed in accordance with the 
manufacturer's specifications

7

14.440t

Hot dip galvanised rectangular hollow beam (150 x 100 
x 3mm) with extended eaves

8

104.00m200 x 225mm Galvanised mild steel preformed gutter9

104.00m38 x 114mm Timber wall plate10

85.00m2

230mm brickwall matching existing facebrick11

BRICKWORK

358m2

Protect angles of facebrick work, reveals, steps, etc, 
liable to damage during progress of work. Clean down 
as work proceed and existing external facebrick to be 
cleaned with high water jets and approved chemicals 
and detergent. 

12

CEILING

867.00m2Existing asbestos ceiling13

Removal as directed by Structural Engineer to spoil 
to area designated approved as dumping site of 
such material. Rate to include proper and special 
asbestos handling and disposal (according to 
section 43 of the OHSA Act No. 85 of 1993)
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12No

Steel portals to be dry ice blasted in place to 
remove all debris and rust remanants. Sand 
and clean with waterpaper to take paint as 
directed: 1 coat red oxide primer, 2 coat 
Plascon Wall n all colour to match existing

14

OVERHEAD ACCESS PASSAGES  

125.00m2Repainting of all access passages.15

DOORS

26.00No

900x2100mm Steel door and frame from 230mm 
brickwall

16

Remove Existing Steel Doors & Frames

8No

1600x2100mm Timber door and frame from 230mm 
brickwall

17

Mild Steel "Chawl" Door and Frame

1.2mm pressed metal double rebated mild steel 
frame for 230mm facebrick wall.

26.00No

900 x 2100mm Steel door and frame18

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery (padlock fitting)  and 
hinges standard by manufacturer.

109m2Four coats of paint applied on steel door and frame19

8.00No

1720 x 2100mm Timber door and frame20

45mm Batten and braced hardwood timber external 
door with rebated meeting stiles and timber 
hardwood door frame fixed to 230mm brickwall, to 
include ironmongery (3 Lever door lock) and all 
necessary fittings

105m2

Prepare and apply wood primer and two coats of marine 
varnish on timber door and frame

21

-46-

PRIMATES HOUSE
Bill No.  3
Section No.  2

NATIONAL ZOOLOGICAL GARDENS PRETORIA:
REFURBISHMENT OF VARIOUS ENCLOSURES

Carried to Collection R



PRIMATES HOUSE

Section No.  2

Bill No.  3

AmountPage
No

COLLECTION

NATIONAL ZOOLOGICAL GARDENS

46

45

44Total Brought Forward from Page No.

-47-

PRIMATES HOUSE
Bill No.  3
Section No.  2

NATIONAL ZOOLOGICAL GARDENS PRETORIA:
REFURBISHMENT OF VARIOUS ENCLOSURES

Carried Forward to Summary of Section No. 2 R



NATIONAL ZOOLOGICAL GARDENS

SECTION SUMMARY - REFURBISHMENT WORKS

Bill
No

Page
No

Amount

39PARROT HOUSE1

43OWLS ENCLOSURE2

47PRIMATES HOUSE3
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NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 3

BILL NO.  1

EARTHWORKS  (PROVISIONAL) 

SUPPLEMENTARY PREAMBLES

Descriptions of excavations shall be deemed to include 
all ground conditions classifiable as "earth" described in 
the above report and where conditions of a more difficult 
character are indicated these are separately measured

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

SUM

Provide for the demolition and carting away of all debris 
resulting from the demolition of the existing night rooms 
in the second enclosure. This is inclusive of all labour, 
equipment, plant etc. required for this demolition.

1

Demolition of Existing Night Rooms

285.00m2

Digging up and removing rubbish, debris, bushes 
vegetation, hedges, shrubs and trees etc. not exceeding 
200mm girth

2

EXCAVATION OTHER THAN BULK

48.00m3Reducing levels under floor3

Excavation in earth not exceeding 2m deep

57.00m3Trenches4
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168.00m2

Sides of trench and hole excavations not exceeding 
1.5m deep

5

Risk of collapse of excavations other than bulk

CARTING AWAY

28.00m3Off site to be located by the contractor6

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk)

EARTHFILLING, ETC.

5.00m3Under floors, pavings, etc.7

Filling with material from the excavations 
compacted to density of at least 95% Mod. AASHTO 
density

30.00m3Backfilling to trenches, pavings, etc8

24.00m3Under floors, pavings, etc.9

Fillling with G7 material imported from commerial 
source by the Contractor, compacted to a density of 
at least 95% Mod. AASHTO maximum density

24.00m3Under floors, etc10

Filling with G5 material imported from commercial 
source compacted to 98% Mod. AASHTO maximum 
density.

Item
Allow for keeping excavations free of water by hand or 
machinery

11

Keeping excavation free of water

155.00m2

Compaction of ground surfaces under floors, etc.  
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod. AASHTO 
density.

12

COMPACTING

-50-

EARTHWORKS
Bill No.  1
Section No.  3

NATIONAL ZOOLOGICAL GARDENS PRETORIA:
REFURBISHMENT OF VARIOUS ENCLOSURES

Carried to Collection R



NATIONAL ZOOLOGICAL GARDENS

4.00NoModified AASHTO Density test13

TESTS

10.00No

Field Density test including Optimum Moisture Content 
(four readings per test)

14

155.00m2

Under floors, etc., including forming and poisining 
shallow furrows against foundation walls, etc., filling in 
furrows and ramming

15

SOIL POISONING

230.00m2Bottom and sides of trenches16
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NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 3

BILL NO.  2

CONCRETE, FORMWORK AND 
REINFORCEMENT

Cost of tests The costs of making, storing and testing of 
concrete test cubes as required under clause 7 "Tests" 
of SABS 1200 G shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and 
for submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the architect.  (Test cubes are measured separately) 

SUPPLEMENTARY PREAMBLES

Formwork Descriptions of formwork shall be deemed to 
include use and waste only (except where described as 
"left in" or "permanent"), for fitting together in the 
required forms, wedging, plumbing and fixing to true 
angles and surfaces as necessary to ensure easy 
release during stripping and for reconditioning as 
necessary before re-use. The vertical strutting shall be 
carried down to such construction as is sufficiently 
strong to afford the required support without damage 
and shall remain in position until the newly constructed 
work is able to support itself. 

UNREINFORCED CONCRETE

11.00m3Surface blinding under footings and bases1

10 Mpa/19mm Concrete

REINFORCED CONCRETE

24.00m3Surface beds, Ramps, Slab, stairs, etc2

25 MPa/19mm Concrete

15.00m3Apron3
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7.00m3Ground beam4

30 MPa/19mm Concrete

10m3Beam5

47m3Slabs including beams and inverted beams (LI) 6

20.00m3Ground beams, Pile caps, Strip footings7

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

15.00No

Making and testing of three 150 x 150 x 150mm 
concrete strength test cubes

8

TEST BLOCKS

CONCRETE SUNDRIES

182.00m2Surface beds, slabs, etc.9

Finishing top surfaces of concrete smooth with a 
steel trowel

331.00m2Surface beds, slabs, etc.10

Finishing top surfaces of concrete smooth with a 
wood float

16.00m2Bases11

ROUGH FORMWORK ( DEGREE OF ACCURACY
III)

30.00m2Aprons, Ramps etc12

REINFORCEMENT (PROVISIONAL)

155.00m2

Type 193 fabric reinforcement in concrete surface beds, 
slabs, ramps, aprons etc.

13

Fabric Reinforcement
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182m2

Ref 245 fabric reinforcement in concrete footings, etc. in 
small quantities (LI)

14

10.100t

High tensile and mild steel reinforcement to structural 
concrete members in bars of all diameters. Ring beams, 
Strip footings, etc.

15

MOVEMENT JOINTS etc(PROVISIONAL)

50.00m10mm Joints not exceeding 300mm high16

Isolation joints with 10mm polystyrene including 
10x10mm polysulphide bead between vertical brick 
and/or concrete surfaces

50.00m10mm Joints not exceeding 300mm high17

Construction joints

50.00m3mm x 25mm Deep saw cut joints in top of concrete18

Saw-cut joints
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NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 3

BILL NO.  3

MASONRY

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the architect 

SUPPLEMENTARY PREAMBLES 

BRICKWORK 

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick 

Sizes in descriptions 

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole 

Hollow walls, etc. 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Braise" bitumen emulsion 
waterproofing coating 

Descriptions of brickwork shall be deemed to include for 
steel reinforcing fabric as specified every fourth course 
in superstructure and every course in foundations.  
Additional reinforcement in lintels, etc., is measured 
separately 

Brick reinforcement 
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Bricks shall be ordered timeously to obtain uniformity in 
size and colour 

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc. 

Pointing 

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site 

SAMPLES 

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

73.00m2230 brick walls1

Brickwork of NFX bricks (14MPa nominal 
compressive strength) in Class I mortar

BRICKWORK IN SUPERSTRUCTURE

205.00m2One brick walls2

Brickwork of NFP bricks in Class II mortar

BRICKWORK SUNDRIES

152.00m2On brick surfaces3

Bagging of 1:3 cement and sand mixture

1.00t

6mm Diameter galvanised mild steel bars built in 
horizontally

4

Steel bar reinforcement
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1 873.00m150mm Wide reinforcement built in horizontally5

Brick reinforcement

13.00m100 x 70mm Lintels in lengths not exceeding 3m6

"Fabcon" or equal approved pre-stressed fabricated 
lintels

13.00m230mm Wide turning pieces to lintols etc7

Turning pieces

20.00No

30 x 1.6mm Roof tie 1.5m long with one end fixed to 
timber and other end built into brickwork

8

12.00No229 x 152mm Clay vermin proof air brick9

Air bricks, etc.

FACE BRICKWORK

205.00m2Extra over brickwork for face brickwork(Provisional)10

"Corobrik Firelight Travertine FBX" face bricks 
pointed with recessed horizontal and vertical joints

13.00m

Extra over brickwork for brick-on-edge header course 
lintel

11

"Corobrik Firelight Travertine FBX" face bricks 
pointed with recessed horizontal and vertical joints

FACE BRICKWORK COPINGS, SILLS, ETC.

10.00m220mm Wide sill set sloping and slightly projecting12

Brick-on-edge header course copings, sills, etc., 
of"Corobrik Firelight Travertine" face bricks pointed 
with
recessed joints on all exposed faces

NUTEC-CEMENT/FIBRE-CEMENT WINDOW 
SILLS
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10.00m15 x 150mm Wide sills set flat and slightly projecting13

"Everite Nutec" window sills in single lengths not 
exceeding 3.6m, bedded in class I mortar including 
fixing lugs screwed to underside with self tapping 
screws
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NATIONAL ZOOLOGICAL GARDENS

SECTION NO. 3

BILL NO.  4

The Contractor shall allow in his rates for testing the
 waterproofing for water tightness by ponding the
 waterproofed surfaces for a period of at least 48 hours
 before application of a protective layer.

WATERPROOFING

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the architect 

SUPPLEMENTARY PREAMBLES 

DAMPPROOFING OF WALLS AND FLOORS

40.00m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course or equal 
approved

155.00m2Under surface beds2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting or equal approved 
sealed at laps with "Gunplas Pressure Sensitive 
Tape"

SLAB WATERPROOFING  

182m2Concrete slab and walls in confined spaces (LI)3

4mm Thick "Derbigum SP" or similar approved  
fully bonded waterproofing guaranteed to 
remain watertight for a period of ten years on: 
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JOINT SEALANTS ETC

57m10mm Between brickwork joints (LI)4

Two-part grey polysulphide sealing compound 
including backing cord, bond breakerm, primer etc
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SECTION NO. 3

BILL NO.  5

PLASTERING

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the architect 

SUPPLEMENTARY PREAMBLES 

SCREEDS

155.00m225mm thick on floors and landings1

1:4 Cement plaster screeds steel trowelled on 
concrete

GRANOLITHIC

155.00m220mm Thick on floors2

Untinted granolithic on concrete

INTERNAL PLASTER AND PAINT

One coat cement plaster on brickwork

190.00m2On walls3

One coat primer and two coats enamel paint 
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SECTION NO. 3

BILL NO.  6

METAL WORK

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the architect 

SUPPLEMENTARY PREAMBLES 

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete 

GALVANISED MILD STEEL WORK

5.030tGalvanised mild steel 100 x 100 x 5mm tubes1

Welded sections in single lengths with and 
including flat section base, top, bearer and 
connection plates bolted to concrete ground 
beam

21.00m30 x 30 x 5mm Angle section bearers cast in concrete2

Bearers to brick linings, lintels, etc.

STEEL WINDOWS, DOORS, ETC.

Galvanised mild steel windows with stainless steel 
window stays, glazed with obsure safety glass and 
fixed to brickwork
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6.00NoNE2 (1022 x 654mm) steel window3

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery and hinges standard by 
manufacturer.

8m2Four coats of paint applied on steel window frame4

4m2

4mm Panes exceeding 0.5m2 and not exceeding 1.0m2 
(LI) 

5

4mm clear obsure glass

Doors

1.2mm pressed metal double rebated mild steel 
frame for 230mm facebrick wall.

5.00No

Galvanised mild steel 2500 x 2125mm high sliding door 
with counterweight opening mechanism to detail. To 
include or necessary fittings and ironmongery

6

Finish shall be red oxide factory primer, 1 Coat 
Bonding liquid and 2 coats plascon wall n all, 
complete with ironmongery (padlock fitting)  and 
hinges standard by manufacturer.

116m2

Four coats of paint applied on steel sliding door and 
frame

7
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SECTION SUMMARY - RHINO NIGHT ROOMS

Bill
No

Page
No

Amount

52EARTHWORKS1

56CONCRETE, FORMWORK AND REINFORCEMENT2

61MASONRY3

64WATERPROOFING4

65PLASTERING5

68METAL WORK6
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SECTION NO. 4

BILL NO. 1

ELECTRICAL INSTALLATION

Tenderers are advised to study the "Department of 
Public Works: Specification of Materials and Methods to 
be used - OW371" before pricing this bill. 

NOTE: 

500 000.00Item
Allow the amount of R500 000.00 (Five Hundred 
Thousand Rand) for Electrical Installation

1

ItemAllow for general attendance on ditto.2

ItemAllow for profit if required.3
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SECTION NO. 5

BILL NO. 1

500 000.00Item

Allow the amount of R500 000.00 (Five Hundred 
Thousand Rand) for boundary fence, Gate and Entrance
Signage.

1

PROVISIONAL AMOUNTS

ItemAllow for general attendance on ditto.2

ItemAllow for profit if required.3

150 000.00Item
Allow the amount of R150 000.00 (One Hundred and 
Fifty Thousand Rand) for Balustrates

4

ItemAllow for general attendance on ditto.5

ItemAllow for profit if required.6
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Page
No

FINAL SUMMARY
Section

No
Amount

33PRELIMINARIES1

48REFURBISHMENT WORKS2

69RHINO NIGHT ROOMS3

70ELECTRICAL 4

71PROVISIONAL AMOUNTS5

RSub-Total

63 000.00ItemAllowance for The Community Liason Officer

SUM
Allow Contingencies of 5% 

RSub-Total

RADD: Value-Added Tax @ 15%
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 
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APPENDIX A 
DRAWINGS  

 

PROJECT TITLE: 

APPOINTMENT OF A CONTRACTOR FOR THE RENOVATION OF THE 
FOLLOWING FACILITIES: PARROT HOUSE, OWL HOUSE, PRIMATE HOUSE 
AND RHINO NIGHT ROOMS FOR THE SOUTH AFRICAN NATIONAL 
BIODIVERSITY INSTITUTE AT THE NATIONAL ZOOLOGICAL GARDEN IN 
PRETORIA 

CONTRACT NO: SANBI: NZG419/2022 

 











OWL HOUSE LAYOUT (RAMP)
SCALE 1:100

12
50

10
00

Surface Concrete Ramp 25MPa,
Reinforced With Mesh Wire Ref 193

23070162302858130028582307016230
3550230

22
50

23
0

12
40

23
0

Y
Y

TYPICAL CROSS SECTION 1:50

ROOF SLOPE 7,5 deg

+1000

ex peak of cage

4788

CHECK DIMS ON SITE

39
52

39
52

PASSAGE NESTING AREA OPEN CAGE PEDESTRIAN WALKWAY

R
31

76

New mesh fencing to match existing on site

50x75mm Steel Lip Channel
Purlin @ MIN 1200 CCS

150x100mm Steel Rectangular Hollow
Tube Rafter @ MIN 1200 CCS

100x50mm steel Hollow
Rectangular Tube Wall Plate

FLASHING

762mm cover Nu-Rib profile from 0.50mm thick Z275 spelter ISQ550 Galvanised steel
roof sheeting, fixed to steel intermediate purlins at MAX 1550mm centres and eaves and
ridge purlins at MAX 1300mm centres, all in accordance with the manufacturer's
specifications

Facebrick Walls

ROOF SLOPE 7,5 deg 150x100mm Steel Rectangular
Hollow  Tube Rafter @
MIN 1200 CCS

100x50mm steel Hollow
 Rectangular Tube

 Wall Plate

SCALE 1: 20

Detail G

150x100mm Steel Rectangular
Hollow  Tube Rafter @
MIN 1200 CCS

100x50mm steel Hollow
Rectangular TubeWall Plate

12mm Grade 5.8 Carbon Steel Stud
(4) Drilledand Fixed in The Existing

Concrete/ Use SikaAnchor or Similar
 Approved  Chemical Anchor Adhensive

and Connected To The Top Base Plate

10mm base plate

50x75mm Steel Lip Channel
Purlin @ MIN 1200 CCS

50x50x2mm angler iron steel
welded to the rafter to hold purlin

762mm cover Nu-Rib profile from 0.50mm thick Z275
spelter ISQ550 Galvanised steel roof sheeting
fixed to steel intermediate purlins at MAX 1550mm
centres and eaves and ridge purlins at MAX
1300mm centres, all in accordance with the
manufacturer's specifications

EAVES DETAIL H
SCALE 1: 5

ROOF SLOPE 7,5 deg

OUTSIDE OWL HOUSE INSIDE OWL HOUSE

New Door

Mesh Ref 193

10mm Softboard
Expansion Joint

Silicon or Any Rubber Sealant
Expansion Joint 20mm Depth

New Surface Concrete Ramp 25MPa,
Reinforced With Mesh Wire Ref 193

Existing 230mm

Existing 230mm

RAMP SECTION Y-Y
SCALE 1:10

10001250

150mm  (G7) Compacted to 95% MOD AASHTO  Density

Damp-proof Membrane 250 micron

Existing Slab

2250

C Copyright reserved 

All work to be in accordance with the SANS
10400 as amended

All dimensions and levels are to be checked
on site by the contractor / subcontractor

prior to construction.
All dimensions and levels are to be taken in

preference to scaling off of drawings.
Any discrepancies are to be reported to the

office of the architect immediately.
DATUM level to be established on site by

contractor prior to construction.

S 109 P A1 00

OWL HOUSE

ISSUED FOR INFORMATION

E121

NZG PRETORIA
REFURBISHMENT OF VARIOUS

ENCLOSURES

ETL CONSULTING
TEKOA ENGINEERS
JV
The Oval Office Park
Centurion Building
1 Meadowbrook Lane
EPSOM DOWNS
2191

E121

RETAINING WALL INFILL                                     30 MPa / 19 mm
FOUNDATIONS                                                     25 MPa / 19 mm

CONCRETE STRENGTH SHALL BE AT 28 DAYS AS FOLLOWS :
BLINDING                                                               10 MPa / 19 mm

CONCRETE :

SLAB AND STAIRS                                               25 MPa / 19 mm
ROOF SLAB                                                           25 MPa / 19 mm
COLUMN                                                                25 MPa / 19 mm

OR BLINDING IS CAST.

WRITTEN APPROVAL OF THE ENGINEER SHALL BE ALLOWED.

GROUND BEAMS

COLUMNS
NOTED OTHERWISE ON BENDING SCHEDULES, IS AS FOLLOWS :
MINIMUM CONCRETE COVER TO REINFORCING, EXCEPT WHERE

THE CONTRACTOR SHALL INSPECT AND APPROVE THE FIXED

WRITING BY THE ENGINEER BEFORE CASTING OF CONCRETE
ALL REINFORCEMENT SHALL BE INSPECTED AND APPROVED IN
REINFORCEMENT BEFORE THE ENGINEER IS NOTIFIED.

NO HEAT TREATMENT OR CUTTING OF STEEL WITHOUT THE

TOLERANCES AS SPECIFIED IN SABS 1200 G AND/OR THE PROJECT
REINFORCEMENT SHALL BE FIXED TO COMPLY WITH THE

BENDING OF REINFORCEMENT SHALL BE IN ACCORDANCE WITH 

ALL BACKFILLING BEHIND RETAINING WALLS TO BE COMPACTED TO

A 50 mm THICK BLINDING LAYER OF 10 MPa/19mm SHALL BE CAST

ALL FOOTINGS ARE PLACED SYMMETRICALLY BELOW COLUMNS OR 

ALL EARTHWORKS IN ACCORDANCE WITH SABS 1200 D - 1982 OR
DA - 1982. INCLUDING LATEST REVISIONS.
NO FOUNDATION SHALL BE CAST ON EITHER FILL OR BACKFILL
MATERIAL. PORTIONS WHICH ARE OVER-EXCAVATED BEYOND THE
DEPTH REQUIRED BY THE ENGINEER, TO BE FILLED
WITH MASS CONCRETE ( 10 MPa / 19 mm ) AT CONTRACTOR'S

95% MOD. AASHTO.

REINFORCEMENT :

SPECIFICATION.

WALLS UNLESS OTHERWISE SHOWN.

UNDER ALL FOUNDATIONS. 

EXPENSE.

BY THE ENGINEER BEFORE ANY CONCRETE FOUNDATION
ALL EXCAVATIONS MUST BE INSPECTED AND APPROVED IN WRITING

FOUNDATIONS AND EARTHWORKS :
MAX. SOIL BEARING PRESSURE UNDER FOUNDATIONS IS ___ kPa

 50 mm

 30 mm

ALL CONCRETE WORK SHALL COMPLY WITH SABS 1200 G.
100 mm KICKERS FOR COLUMNS  HAVE BEEN ALLOWED.  THEY
SHALL BE CAST WITH THE SAME STRENGTH AS AND MONOLITHIC

STRIPPING TIMES OF SHUTTERING AND PROPPING SHALL BE IN

ALL COLUMNS ARE PLACED SYMMETRICALLY ON GRID LINES

THE LIVE LOADS FOR WHICH THE STRUCTURE HAS BEEN DESIGNED
ARE AS FOLLOWS :

CURING OF CONCRETE SHALL BE CARRIED OUT STRICTLY IN

 WITH THE CONCRETE ELEMENTS BELOW THEM.

UNLESS OTHERWISE SHOWN.

ACCORDANCE WITH SABS 1200 G.

ACCORDANCE WITH SABS 1200 G.

ROOF                    1.5KN/M2

 MAY COMMENCE.

SABS 082.

FOUNDATIONS  50 mm

SLABS AND STAIRS  30 mm
BEAMS  30 mm

ALL WALLS INDICATED                         ARE LOAD BEARING AND MUST
BE CONSTRUCTED TO FULL HEIGHT BEFORE ANY CONCRETE

ALL LOAD BEARING BRICKWORK TO HAVE A CHARACTERISTIC
CRUSHING STRENGTH OF 14 MPa. CLASS 1 MORTAR.

BRICKWORK :

ALL GROUND BEAMS ARE PLACED SYMMETRICALLY BELOW  
COLUMNS OR WALLS UNLESS OTHERWISE SHOWN.
ALL COLUMNS ARE TO BE CENTRALLY PLACED ON BASES UNLESS  
OTHERWISE SHOWN.

FOR TENDERING

SANBI

NATIONAL ZOOLOGICAL GARDENS
PRETORIA
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GMS preformed
gutter 200 x 225

350 ROOF SLOPE 7,5 deg

PUBLIC PASSAGE NIGHT ROOM OPEN CAGE

FLASHING

Existing wall

PASSAGE

50x75mm Steel Lip
Channel Purlin @ MIN

1200 CCS

150x100mm Steel Rectangular
Hollow  Tube Rafter @ MIN 1200 CCS

100x50mm steel Hollow
 Rectangular Tube Wall Plate

762mm cover Nu-Rib profile from 0.50mm thick Z275 spelter ISQ550 Galvanised steel roof sheeting, fixed to steel intermediate purlin
s at MAX 1550mm centres and eaves and ridge purlins at MAX 1300mm centres, all in accordance with the manufacturer's specifications

Facebrick Walls

TYPICAL CROSS SECTION
SCALE 1:20

Detail H

150x100mm Steel Rectangular
Hollow  Tube Rafter @
MIN 1200 CCS

100x50mm steel Hollow
Rectangular TubeWall Plate

12mm Grade 5.8 Carbon Steel Stud
(4) Drilledand Fixed in The Existing

Concrete/ Use SikaAnchor or Similar
 Approved  Chemical Anchor Adhensive

and Connected To The Top Base Plate

10mm base plate

50x75mm Steel Lip Channel
Purlin @ MIN 1200 CCS

50x50x2mm angler iron steel
welded to the rafter to hold purlin

762mm cover Nu-Rib profile from 0.50mm thick Z275 spelter ISQ550 Galvanised steel roof sheeting
fixed to steel intermediate purlins at MAX 1550mm centres and eaves and ridge purlins at MAX
1300mm centres, all in accordance with the manufacturer's specifications

EAVES DETAIL H
SCALE 1: 5

ROOF SLOPE 7,5 deg

C Copyright reserved 

All work to be in accordance with the SANS
10400 as amended

All dimensions and levels are to be checked
on site by the contractor / subcontractor

prior to construction.
All dimensions and levels are to be taken in

preference to scaling off of drawings.
Any discrepancies are to be reported to the

office of the architect immediately.
DATUM level to be established on site by

contractor prior to construction.
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PRIMATE HOUSE X 2

ISSUED FOR INFORMATION

E121

NZG PRETORIA
REFURBISHMENT OF VARIOUS

ENCLOSURES

ETL CONSULTING
TEKOA ENGINEERS
JV
The Oval Office Park
Centurion Building
1 Meadowbrook Lane
EPSOM DOWNS
2191

SANBI

NATIONAL ZOOLOGICAL GARDENS
PRETORIA

E121

RETAINING WALL INFILL                                     30 MPa / 19 mm
FOUNDATIONS                                                     25 MPa / 19 mm

CONCRETE STRENGTH SHALL BE AT 28 DAYS AS FOLLOWS :
BLINDING                                                               10 MPa / 19 mm

CONCRETE :

SLAB AND STAIRS                                               25 MPa / 19 mm
ROOF SLAB                                                           25 MPa / 19 mm
COLUMN                                                                25 MPa / 19 mm

OR BLINDING IS CAST.

WRITTEN APPROVAL OF THE ENGINEER SHALL BE ALLOWED.

GROUND BEAMS

COLUMNS
NOTED OTHERWISE ON BENDING SCHEDULES, IS AS FOLLOWS :
MINIMUM CONCRETE COVER TO REINFORCING, EXCEPT WHERE

THE CONTRACTOR SHALL INSPECT AND APPROVE THE FIXED

WRITING BY THE ENGINEER BEFORE CASTING OF CONCRETE
ALL REINFORCEMENT SHALL BE INSPECTED AND APPROVED IN
REINFORCEMENT BEFORE THE ENGINEER IS NOTIFIED.

NO HEAT TREATMENT OR CUTTING OF STEEL WITHOUT THE

TOLERANCES AS SPECIFIED IN SABS 1200 G AND/OR THE PROJECT
REINFORCEMENT SHALL BE FIXED TO COMPLY WITH THE

BENDING OF REINFORCEMENT SHALL BE IN ACCORDANCE WITH 

ALL BACKFILLING BEHIND RETAINING WALLS TO BE COMPACTED TO

A 50 mm THICK BLINDING LAYER OF 10 MPa/19mm SHALL BE CAST

ALL FOOTINGS ARE PLACED SYMMETRICALLY BELOW COLUMNS OR 

ALL EARTHWORKS IN ACCORDANCE WITH SABS 1200 D - 1982 OR
DA - 1982. INCLUDING LATEST REVISIONS.
NO FOUNDATION SHALL BE CAST ON EITHER FILL OR BACKFILL
MATERIAL. PORTIONS WHICH ARE OVER-EXCAVATED BEYOND THE
DEPTH REQUIRED BY THE ENGINEER, TO BE FILLED
WITH MASS CONCRETE ( 10 MPa / 19 mm ) AT CONTRACTOR'S

95% MOD. AASHTO.

REINFORCEMENT :

SPECIFICATION.

WALLS UNLESS OTHERWISE SHOWN.

UNDER ALL FOUNDATIONS. 

EXPENSE.

BY THE ENGINEER BEFORE ANY CONCRETE FOUNDATION
ALL EXCAVATIONS MUST BE INSPECTED AND APPROVED IN WRITING

FOUNDATIONS AND EARTHWORKS :
MAX. SOIL BEARING PRESSURE UNDER FOUNDATIONS IS ___ kPa

 50 mm

 30 mm

ALL CONCRETE WORK SHALL COMPLY WITH SABS 1200 G.
100 mm KICKERS FOR COLUMNS  HAVE BEEN ALLOWED.  THEY
SHALL BE CAST WITH THE SAME STRENGTH AS AND MONOLITHIC

STRIPPING TIMES OF SHUTTERING AND PROPPING SHALL BE IN

ALL COLUMNS ARE PLACED SYMMETRICALLY ON GRID LINES

THE LIVE LOADS FOR WHICH THE STRUCTURE HAS BEEN DESIGNED
ARE AS FOLLOWS :

CURING OF CONCRETE SHALL BE CARRIED OUT STRICTLY IN

 WITH THE CONCRETE ELEMENTS BELOW THEM.

UNLESS OTHERWISE SHOWN.

ACCORDANCE WITH SABS 1200 G.

ACCORDANCE WITH SABS 1200 G.

ROOF                    1.5KN/M2

 MAY COMMENCE.

SABS 082.

FOUNDATIONS  50 mm

SLABS AND STAIRS  30 mm
BEAMS  30 mm

ALL WALLS INDICATED                         ARE LOAD BEARING AND MUST
BE CONSTRUCTED TO FULL HEIGHT BEFORE ANY CONCRETE

ALL LOAD BEARING BRICKWORK TO HAVE A CHARACTERISTIC
CRUSHING STRENGTH OF 14 MPa. CLASS 1 MORTAR.

BRICKWORK :

ALL GROUND BEAMS ARE PLACED SYMMETRICALLY BELOW  
COLUMNS OR WALLS UNLESS OTHERWISE SHOWN.
ALL COLUMNS ARE TO BE CENTRALLY PLACED ON BASES UNLESS  
OTHERWISE SHOWN.

FOR TENDERING
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25
5

28
0530

60

GMS Industrial Balustrade

255 Concrete Roof Slab

Facebrick Walls

10mm Soft board and
sealed with any rubberizing
sealant Expansion Joint

250x700mm
Foundation Footing

10
20

15
0

230x680 Deep Beam

CROSS SECTION B-B

Detail x

75
0

25
0

700

230mm NFX Brick Walls With
Brickforce In Every Course

Rip & Re-compact 150mm In-situ to 90% MOD AASHTO
Density or Follow Engineer's Instruction.

SCALE 1:50

 Mesh Ref 193

 Damp-proof Membrane
250 micron

 Reinforcement Bars

Reinforcement Bars To Detail

Detail Z

Detail D
(E12-S-107,B-P-A1-A)

1200

Detail K
(E12-S-107,B-P-A1-A)

21
25

68
0

150mm  (G5) Compacted to 97%
MOD AASHTO  Density

150mm  (G7) Compacted to 95% MOD AASHTO  Density

100mm, 25MPa Surface Concrete
Slab Reinforced With Mesh Wire Ref 193

GMS 100x100 tube
uprights @ 1500 CCS

22415

230mm NFX Brick Walls
With Brickforce In Every
Course

OBSERVATION
 NIGHT ROOM

 NIGHT ROOM  NIGHT ROOM  NIGHT ROOM

OBSERVATION PASSAGE

FOUNDATION LAYOUT

5230 700 4530 700 4530 700 4530 700700

23350

76
50

70
0

SURFACE BED LAYOUT

0.0000

20690

Foundation Line

100mm, 25MPa Surface Concrete
Slab Layout Reinforced With Mesh
Ref 193

500X500X500mm dp Concrete
Base  For Squire Tube Pillars Base
Foundation Line

10mm Softboard & Silicon or Any
Rubber Sealant Expansion Joint
20mm Depth

OBSERVATION PASSAGE

ROOF SLAB LAYOUT

255mm Concrete
 Roof Slab Layout

5173 5172 5172 5173

67
20

49
20

50
0

13
00

22150

808747155800

OBSERVATION PASSAGE

SCALE 1:100

SCALE 1:100

SCALE 1:100

940100010001000100010002500100010001000100010001250

10
00

230 mm Walls

BEAM LAYOUT

22880

SCALE 1:100

230 x 680mm Dp Beam
ALL Openings

230 x 680mm deep
Beam

23031002230426667284266330

10
34

26
04

17
11

33
44

12
94

27
48

14
17

2330313022003100203031305230

230 x 680mm Dp Beam
All Openings

7002085700 12305
10

00

Precast Concrete
Feeding Trough
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57
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60

70
0
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60
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60
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0
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8023

0
31
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0
50

90
35

90

86
80

1730

23880

STORE
ROOM

STORE
ROOM STORE

ROOM

STORE
ROOM

1030 700

1500 230

1730

OBSERVATION
 NIGHT ROOM

 NIGHT ROOM  NIGHT ROOM  NIGHT ROOM

OBSERVATION
 NIGHT ROOM

 NIGHT ROOM  NIGHT ROOM  NIGHT ROOM
OBSERVATION
 NIGHT ROOM

 NIGHT ROOM  NIGHT ROOM  NIGHT ROOM

70
0

28
90

500

E12-S-107,B-P-A1-A
E12-S-107,B-P-A1-A

E12-S-107,B-P-A1-A

E12-S-107,B-P-A1-A
- - -

500 500 500 500 500 500 500 500 500 500 500

B

C C

B

B

B

CC

C C

CC

B

B

B

B

1.2mx75mmdp, 25MPa Surface
Concrete Apron Reinforced
With Mesh Ref 193

250x700mm
Foundation Footing

150mm  (G7) Compacted
to 95% MOD AASHTO  Density

15mpa weak
Concrete blinding

100mm, 25MPa Surface
Concrete Slab Reinforced
With Mesh Ref 193

FOUNDATION DETAIL X

230mm NFX Brick Walls With
Brickforce In Every Course

150mm  (G5) Compacted
to 97% MOD AASHTO  Density

Rip & Re-compact 150mm In-situ to
90% MOD AASHTO  Density or Follow
Engineer's Instruction.

SCALE 1:20

10mm Softboard Expansion Joint

Silicon or Any Similar Approved Rubber
Sealant Expansion Joint 20mm Depth

 Damp-proof Membrane
250 micron

Reinforcement
Bars

Damp-Proof Membrane
375 Micron

EXPANSION JOINT DETAIL Z
SCALE 1:5

Silicon or Any Similar Approved
Rubber Sealant Expansion Joint

20mm Depth

10mm Softboard
Expansion Joint

100mm, 25MPa Surface
 Concrete Slab Reinforced

 With Mesh Ref 193

Facebrick Walls

 Damp-Proof
 Course 375 Micron

230mm NFX Brick
Walls With Brickforce
In Every Course

C Copyright reserved 

All work to be in accordance with the SANS
10400 as amended

All dimensions and levels are to be checked
on site by the contractor / subcontractor

prior to construction.
All dimensions and levels are to be taken in

preference to scaling off of drawings.
Any discrepancies are to be reported to the

office of the architect immediately.
DATUM level to be established on site by

contractor prior to construction.
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RHINO NIGHT ROOMS

ISSUED FOR INFORMATION

E121

NZG PRETORIA
REFURBISHMENT OF VARIOUS

ENCLOSURES

ETL CONSULTING
TEKOA ENGINEERS
JV
The Oval Office Park
Centurion Building
1 Meadowbrook Lane
EPSOM DOWNS
2191

SANBI

NATIONAL ZOOLOGICAL GARDENS
PRETORIA

E121

RETAINING WALL INFILL                                     30 MPa / 19 mm
FOUNDATIONS                                                     25 MPa / 19 mm

CONCRETE STRENGTH SHALL BE AT 28 DAYS AS FOLLOWS :
BLINDING                                                               10 MPa / 19 mm

CONCRETE :

SLAB AND STAIRS                                               25 MPa / 19 mm
ROOF SLAB                                                           25 MPa / 19 mm
COLUMN                                                                25 MPa / 19 mm

OR BLINDING IS CAST.

WRITTEN APPROVAL OF THE ENGINEER SHALL BE ALLOWED.

GROUND BEAMS

COLUMNS
NOTED OTHERWISE ON BENDING SCHEDULES, IS AS FOLLOWS :
MINIMUM CONCRETE COVER TO REINFORCING, EXCEPT WHERE

THE CONTRACTOR SHALL INSPECT AND APPROVE THE FIXED

WRITING BY THE ENGINEER BEFORE CASTING OF CONCRETE
ALL REINFORCEMENT SHALL BE INSPECTED AND APPROVED IN
REINFORCEMENT BEFORE THE ENGINEER IS NOTIFIED.

NO HEAT TREATMENT OR CUTTING OF STEEL WITHOUT THE

TOLERANCES AS SPECIFIED IN SABS 1200 G AND/OR THE PROJECT
REINFORCEMENT SHALL BE FIXED TO COMPLY WITH THE

BENDING OF REINFORCEMENT SHALL BE IN ACCORDANCE WITH 

ALL BACKFILLING BEHIND RETAINING WALLS TO BE COMPACTED TO

A 50 mm THICK BLINDING LAYER OF 10 MPa/19mm SHALL BE CAST

ALL FOOTINGS ARE PLACED SYMMETRICALLY BELOW COLUMNS OR 

ALL EARTHWORKS IN ACCORDANCE WITH SABS 1200 D - 1982 OR
DA - 1982. INCLUDING LATEST REVISIONS.
NO FOUNDATION SHALL BE CAST ON EITHER FILL OR BACKFILL
MATERIAL. PORTIONS WHICH ARE OVER-EXCAVATED BEYOND THE
DEPTH REQUIRED BY THE ENGINEER, TO BE FILLED
WITH MASS CONCRETE ( 10 MPa / 19 mm ) AT CONTRACTOR'S

95% MOD. AASHTO.

REINFORCEMENT :

SPECIFICATION.

WALLS UNLESS OTHERWISE SHOWN.

UNDER ALL FOUNDATIONS. 

EXPENSE.

BY THE ENGINEER BEFORE ANY CONCRETE FOUNDATION
ALL EXCAVATIONS MUST BE INSPECTED AND APPROVED IN WRITING

FOUNDATIONS AND EARTHWORKS :
MAX. SOIL BEARING PRESSURE UNDER FOUNDATIONS IS ___ kPa

 50 mm

 30 mm

ALL CONCRETE WORK SHALL COMPLY WITH SABS 1200 G.
100 mm KICKERS FOR COLUMNS  HAVE BEEN ALLOWED.  THEY
SHALL BE CAST WITH THE SAME STRENGTH AS AND MONOLITHIC

STRIPPING TIMES OF SHUTTERING AND PROPPING SHALL BE IN

ALL COLUMNS ARE PLACED SYMMETRICALLY ON GRID LINES

THE LIVE LOADS FOR WHICH THE STRUCTURE HAS BEEN DESIGNED
ARE AS FOLLOWS :

CURING OF CONCRETE SHALL BE CARRIED OUT STRICTLY IN

 WITH THE CONCRETE ELEMENTS BELOW THEM.

UNLESS OTHERWISE SHOWN.

ACCORDANCE WITH SABS 1200 G.

ACCORDANCE WITH SABS 1200 G.

ROOF                    1.5KN/M2

 MAY COMMENCE.

SABS 082.

FOUNDATIONS  50 mm

SLABS AND STAIRS  30 mm
BEAMS  30 mm

ALL WALLS INDICATED                         ARE LOAD BEARING AND MUST
BE CONSTRUCTED TO FULL HEIGHT BEFORE ANY CONCRETE

ALL LOAD BEARING BRICKWORK TO HAVE A CHARACTERISTIC
CRUSHING STRENGTH OF 14 MPa. CLASS 1 MORTAR.

BRICKWORK :

IS CAST.

ALL GROUND BEAMS ARE PLACED SYMMETRICALLY BELOW  
COLUMNS OR WALLS UNLESS OTHERWISE SHOWN.
ALL COLUMNS ARE TO BE CENTRALLY PLACED ON BASES UNLESS  
OTHERWISE SHOWN.

FOR TENDERING

AutoCAD SHX Text
APPROVED

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DESIGNED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
SIGNATURE 

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DRAWING

AutoCAD SHX Text
PROJECT

AutoCAD SHX Text
AS SHOWN

AutoCAD SHX Text
SS & AD

AutoCAD SHX Text
13/01/22

AutoCAD SHX Text
NM & NH

AutoCAD SHX Text
13/01/22

AutoCAD SHX Text
DRAWING NUMBER

AutoCAD SHX Text
CLIENT PROJECT NUMBER

AutoCAD SHX Text
ISSUED FOR INFORMATION

AutoCAD SHX Text
07/12/21

AutoCAD SHX Text
A

AutoCAD SHX Text
AK

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
DATE

AutoCAD SHX Text
REV

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
NFH & MM

AutoCAD SHX Text
PN



50x75mm Steel Lip Channel
Purlin @ MIN 1200 CCS

150x100mm Steel Rectangular
Hollow  Tube Rafter @

MIN 1200 CCS

100x50mm steel Hollow
 Rectangular Tube
 Wall Plate

ROOF SLOPE 7,5 deg

762mm cover Nu-Rib profile from 0.50mm thick Z275 spelter ISQ550 Galvanised steel roof
sheeting, fixed to steel intermediate purlins at MAX 1550mm centres and eaves and ridge purlins
at MAX 1300mm centres, all in accordance with the manufacturer's specifications

New MENTIS Grate Over
Storm water Channel

EX
IS

TI
N

G
 B

O
U

N
D

AR
Y 

W
AL

L

PASSAGE NESTING AREA

Existing beam

Facebrick Walls

10mm Soft board and sealed
with any rubberizing sealant
Expansion Joint

100mm, 25mpa Surface
Concrete Slab Reinforced
With Mesh Ref 193

TYPICAL CROSS SECTION

Detail F

100mm, 25mpa Surface
Concrete Slab Reinforced
With Mesh Ref 193

230mm NFX Brick Walls
With Brickforce In Every
Course

SCALE 1: 20

 Mesh Ref 193

 Steel Bars

Detail Y

EAVES DETAIL F
SCALE 1: 5

150x100mm Steel Rectangular
Hollow  Tube Rafter @ MIN 1200 CCS

100x50mm steel Hollow
Rectangular Tube
Wall Plate

12mm Grade 5.8 Carbon Steel Stud (4) Drilled
and Fixed in The Existing Concrete/ Use Sika Anchor
or Similar Approved  Chemical Anchor Adhensive
and Connected To The Top Base Plate

10mm base plate

50x75mm Steel Lip Channel
Purlin @ MIN 1200 CCS

50x50x2mm angler iron steel
welded to the rafter to hold purlin

762mm cover Nu-Rib profile from 0.50mm thick Z275 spelter ISQ550 Galvanised steel roof sheeting, fixed to
steel intermediate purlins at MAX 1550mm centres and eaves and ridge purlins at MAX 1300mm centres, all in
accordance with the manufacturer's specifications

GMS preformed
gutter 200 x 225

ROOF SLOPE 7,5 deg

Existing Beam

STORMWATER RECTANGULAR DRAIN DETAIL Y

New Mentis Grate Over Storm water Channel

100mm, 25MPa Surface Concrete
Slab Reinforced With Mesh Ref 193

230mm NFX Brick Walls With
Brickforce In Every Course

100mm, 25MPa Surface
Concrete Slab Reinforced
With Mesh Ref 193

Existing walls

SCALE 1: 5

 Mesh Ref 193

 Mesh Ref 193

10mm Softboard Expansion Joint

Silicon or Any Rubber Sealant Expansion
Joint 20mm Depth

450x450x50mm Concrete Paving slabs

40x40x2mm Angle Iron Frame mounted to
the brick walls to recieve Mentis Grate

160mmØ Underground Cable sleeves

150mm  (G7) Compacted to 95% MOD AASHTO  Density

Damp-proof Membrane 250 micron

150mm  (G7) Compacted to 95% MOD AASHTO  Density

Lawn

C Copyright reserved 

All work to be in accordance with the SANS
10400 as amended

All dimensions and levels are to be checked
on site by the contractor / subcontractor

prior to construction.
All dimensions and levels are to be taken in

preference to scaling off of drawings.
Any discrepancies are to be reported to the

office of the architect immediately.
DATUM level to be established on site by

contractor prior to construction.

ETL CONSULTING
TEKOA ENGINEERS
JV
The Oval Office Park
Centurion Building
1 Meadowbrook Lane
EPSOM DOWNS
2191

S 108 P A1 00

PARROT HOUSE

ISSUED FOR INFORMATION

E121

NZG PRETORIA
REFURBISHMENT OF VARIOUS

ENCLOSURES

E121

RETAINING WALL INFILL                                     30 MPa / 19 mm
FOUNDATIONS                                                     25 MPa / 19 mm

CONCRETE STRENGTH SHALL BE AT 28 DAYS AS FOLLOWS :
BLINDING                                                               10 MPa / 19 mm

CONCRETE :

SLAB AND STAIRS                                               25 MPa / 19 mm
ROOF SLAB                                                           25 MPa / 19 mm
COLUMN                                                                25 MPa / 19 mm

OR BLINDING IS CAST.

WRITTEN APPROVAL OF THE ENGINEER SHALL BE ALLOWED.

GROUND BEAMS

NOTED OTHERWISE ON BENDING SCHEDULES, IS AS FOLLOWS :
MINIMUM CONCRETE COVER TO REINFORCING, EXCEPT WHERE

THE CONTRACTOR SHALL INSPECT AND APPROVE THE FIXED

WRITING BY THE ENGINEER BEFORE CASTING OF CONCRETE
ALL REINFORCEMENT SHALL BE INSPECTED AND APPROVED IN
REINFORCEMENT BEFORE THE ENGINEER IS NOTIFIED.

NO HEAT TREATMENT OR CUTTING OF STEEL WITHOUT THE

TOLERANCES AS SPECIFIED IN SABS 1200 G AND/OR THE PROJECT
REINFORCEMENT SHALL BE FIXED TO COMPLY WITH THE

BENDING OF REINFORCEMENT SHALL BE IN ACCORDANCE WITH 

ALL BACKFILLING BEHIND RETAINING WALLS TO BE COMPACTED TO

A 50 mm THICK BLINDING LAYER OF 10 MPa/19mm SHALL BE CAST

ALL FOOTINGS ARE PLACED SYMMETRICALLY BELOW COLUMNS OR 

ALL EARTHWORKS IN ACCORDANCE WITH SABS 1200 D - 1982 OR
DA - 1982. INCLUDING LATEST REVISIONS.
NO FOUNDATION SHALL BE CAST ON EITHER FILL OR BACKFILL
MATERIAL. PORTIONS WHICH ARE OVER-EXCAVATED BEYOND THE
DEPTH REQUIRED BY THE ENGINEER, TO BE FILLED
WITH MASS CONCRETE ( 10 MPa / 19 mm ) AT CONTRACTOR'S

95% MOD. AASHTO.

REINFORCEMENT :

SPECIFICATION.

WALLS UNLESS OTHERWISE SHOWN.

UNDER ALL FOUNDATIONS. 

EXPENSE.

BY THE ENGINEER BEFORE ANY CONCRETE FOUNDATION
ALL EXCAVATIONS MUST BE INSPECTED AND APPROVED IN WRITING

FOUNDATIONS AND EARTHWORKS :
MAX. SOIL BEARING PRESSURE UNDER FOUNDATIONS IS ___ kPa

 50 mm

 30 mm

ALL CONCRETE WORK SHALL COMPLY WITH SABS 1200 G.
100 mm KICKERS FOR COLUMNS  HAVE BEEN ALLOWED.  THEY
SHALL BE CAST WITH THE SAME STRENGTH AS AND MONOLITHIC

STRIPPING TIMES OF SHUTTERING AND PROPPING SHALL BE IN

ALL COLUMNS ARE PLACED SYMMETRICALLY ON GRID LINES

THE LIVE LOADS FOR WHICH THE STRUCTURE HAS BEEN DESIGNED
ARE AS FOLLOWS :

CURING OF CONCRETE SHALL BE CARRIED OUT STRICTLY IN

 WITH THE CONCRETE ELEMENTS BELOW THEM.

UNLESS OTHERWISE SHOWN.

ACCORDANCE WITH SABS 1200 G.

ACCORDANCE WITH SABS 1200 G.

ROOF                    1.5KN/M2

 MAY COMMENCE.

FOUNDATIONS  50 mm

SLABS AND STAIRS  30 mm
 30 mm

ALL WALLS INDICATED                         ARE LOAD BEARING AND MUST
BE CONSTRUCTED TO FULL HEIGHT BEFORE ANY CONCRETE

ALL LOAD BEARING BRICKWORK TO HAVE A CHARACTERISTIC
CRUSHING STRENGTH OF 14 MPa. CLASS 1 MORTAR.

BRICKWORK :

ALL GROUND BEAMS ARE PLACED SYMMETRICALLY BELOW  
COLUMNS OR WALLS UNLESS OTHERWISE SHOWN.
ALL COLUMNS ARE TO BE CENTRALLY PLACED ON BASES UNLESS  
OTHERWISE SHOWN.

FOR TENDERING

SANBI

NATIONAL ZOOLOGICAL GARDENS
PRETORIA
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