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in the Northern Regions 
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CLARIFICATION MEETING AND QUERIES 

Clarification Meeting: Compulsory Clarification Meeting 

Meeting Location: 
Date, Time: 

Boardroom 101,2nd floor, Old building 14 Scot Rd, Pinetown, Durban 
4001 On [23 February 2026] at [10:00] 

Queries can be addressed to: 
The Employer’s Agent’s: 

Representative: 

Name: Fisaphile Buthelezi 
Tel: 031-311-8493 
eMail: Fisaphile.Buthelezi@durban.gov.za 
Bidders are requested to submit email queries related to the bid. All email 
queries are to be submitted by 2026-03-05 and Email questions and 
answers will be consolidated and posted on eTenders/Municipal 
website/SSS for the benefit of all Tenderers by 2026-03-12. 

 

TENDER SUBMISSION 

Tender Submission: The Tender Offer (hard copy) shall be delivered to:  

Delivery location: The Tender Box in the foyer of the Municipal Building,166 KE Masinga Road, 

Durban 

Closing Date/ Time: 20/03/2026 at 11h00 

JDE Submission: An electronic submission is also to be made via the eThekwini 
Municipality JDE System (SSS Module) 

JDE Queries 
Contact: 

Lindo Dlamini: Tel: 
Email:  

031-322-7133 / 031-322-7153 

supplier.selfservice@durban.gov.za 
 

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid 

Issued by:  

ETHEKWINI MUNICIPALITY 

Deputy Director: Technical Customer Services 

Date of Issue: 13/02/2026 Version: 01/12/2025 
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https://www.durban.gov.za/pages/business/procurement
mailto:supplier.selfservice@durban.gov.za


The Upgrade to Bulk, Domestic, Industrial and Commercial Meters in the Northern Regions 33292-5W 

 

 

Index Page 1 Document Version: 01/12/2025 

 

INDEX to PROCUREMENT DOCUMENT 
T

E
N

D
E

R
 P

A
R

T
 

Part 

T1 

TENDERING PROCEDURES Page 

T1.1 Tender Notice and Invitation to Tender  

 T1.1.1 Tender Notice and Invitation to Tender ..................................  2 

 T1.1.2 Notes to Tenderers .................................................................  5 

 T1.1.3 Information Regarding the eThekwini JDE System ................  3 

T1.2 Tender Data  

 T1.2.1 Standard Conditions of Tender ............................................... 

 ................................................................................................ 

 ................................................................................................  

7 

 T1.2.2 Tender Data (applicable to this tender) ..................................  16 

 T1.2.3 Additional Conditions of Tender ..............................................  31 

Part 

T2 

RETURNABLE DOCUMENTS Page 

T2.1 List of Returnable Documents ............................................................  32 

T2.2 Returnable Schedules, Forms and Certificates ................................  33 

 

C
O

N
T

R
A

C
T

 P
A

R
T

 

Part 

C1 

AGREEMENT AND CONTRACT DATA Page 

C1.1 Form of Offer and Acceptance  

 C1.1.1 Offer ........................................................................................  56 

 C1.1.2 Acceptance .............................................................................  57 

 C1.1.3 Schedule of Deviations ...........................................................  Error! 

Bookmark 

not 

defined. 

C1.2 Contract Data    

 C1.2.1 Standard Conditions of Contract..............................................  59 

 C1.2.2 

C1.2.3 

Contract Data ...........................................................................  59 

 C1.2.3 Additional Conditions of Contract  ...........................................  65 

Part 

C2 

PRICING DATA Page 

C2.1 Pricing Assumptions / Instructions ...................................................  68 

C2.2 Bill of Quantities (separate page numbering system) .........................  72 

Part 

C3 

SCOPE OF WORK Page 

C3.1 Project Description and Scope of Contract ......................................  94 

C3.2 Project Specifications .........................................................................  109 

C3.3 Standard Specifications .....................................................................  122 

C3.4 Particular Specifications ....................................................................  124 

C3.5 Contract and Standard Drawings ......................................................  134 

C3.6 Annexures ............................................................................................  135 

Part 

C4 

SITE INFORMATION Page 

C4.1 Locality Plan ........................................................................................  142 

C4.2 Conditions on Site ...............................................................................  Error! 

Bookmark 

not 

defined. 

C4.3 Test Results .........................................................................................  Error! 

Bookmark 

not 

defined. 

 



The Upgrade to Bulk, Domestic, Industrial and Commercial Meters in the Northern Regions 33292-5W 

 

 

Part T1: Tendering Procedures Page 2 Document Version: 01/12/2025 

 

PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to [The Upgrade to Bulk, Domestic, Industrial and Commercial 

Meters at eThekwini municipality Regions for the period of 36 months ] 

 

Subject Description Tender Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Director: Technical Customer Services 

C.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s 

eTenders website or the eThekwini Municipality Website: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

C.1.2  

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading 

designation of 8  CE (or higher). 

C.2.1.2 

Meeting Type Compulsory Clarification Meeting C.2.7 

Meeting Details Boardroom 101,2nd floor, Old building 14 Scot Rd, Pinetown, Durban 
4001 On [23 February 2026] at [10:00] 

C.2.7 

Seek Clarification Queries relating to these documents are to be addressed to the 

Employer’s Agent’s Representative whose contact details are: 

Name: Fisaphile Buthelezi 

Tel: 031-311-8493 

eMail: Fisaphile.Buthelezi@durban.gov.za 

Bidders are requested to submit email queries related to the bid. All 

email queries are to be submitted by 2026-03-05 and Email questions 

and answers will be consolidated and posted on eTenders/Municipal 

website/SSS for the benefit of all Tenderers by 2026-03-12. 

C.1.4 

Submitting a 

Tender Offer 

The Tender Offer (hard copy) shall be delivered to: C.2.13 

The Tender Box in the foyer of the Municipal Building,166 KE Masinga 
Road, Durban 

 

 An electronic submission, via the eThekwini Municipality JDE System 
(SSS Module), is also to be made. Refer to Part T1.1.2 and Tender Data: 
C.2.13. Notwithstanding the electronic submission, a tender offer will 
only be deemed valid if the “hard copy” submission has been made. 

 

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic 

submission completed, both on or before 20/03/2026, at or before 11h00. 

C.2.15 

Evaluation of 

Tender Offers 

The 90/10 Price Preference Point System, as specified in the SCM 

Policy: Section 52: Preferential Procurement will be applied in the 

evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender 

Offers details the awarding of Preference Points, and other related 

evaluation requirements. 

C.3.11 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 
 

CIDB B.U.I.L.D. Programme Standards 

Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts Applicable 

Standard for Developing Skills through Infrastructure Contracts Applicable 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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T1.1.2: NOTES TO TENDERERS 

These “Notes to Tenderers” are intended to provide guidance  

regarding tendering obligations and requirements. 

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2. 

GENERAL 

1) The words BID, TENDER, QUOTATION, and REQUEST FOR QUOTATION (RFQ) are interchangeable 
throughout this procurement document. 

2) JDE-SSS Module refers to the Supplier Self Service module on the eThekwini Municipality JDE System. 
Refer to Part T1.1.2. 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Section 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Portal. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

Tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Section 20(1)(d)(i): Audited Financial Statements 

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10 

million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by 

Organs of State in the past 5 years. 

3) Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years 

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form: MBD 5 

4) Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes 

(Fees) 

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have 

no undisputed commitments for municipal services towards any municipality. Prior to an award, a 

Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect 

to municipal services and has formalised an agreement with the respective municipality to offset the 

arrears, the agreement must be in place at time of tender closing. 

http://www.durban.gov.za/
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5) Section 21.2: Tender Validity 

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period 
as stated in the Tender Data, unless the Municipality is notified, in writing, of anything to the contrary. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender validity 
at any time during the twelve (12) month period. 

6) Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at 
the time of tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level 
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD). 
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 
reflects the status of the tendering entity. 

7) Section 28(2)(f), and 52.5.13: Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. Unless otherwise stated, the 
requirements for a single entity submission in terms of documentation requirements, will apply to each 
member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 
they be successful in being recommended for the award of this tender, Tenderers are referred to 
Returnable Form: Joint Venture Agreements. 

8) Section 49.1.2: Complaints and Objections (Appeals) 

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the 
Municipality. Proof of the payment of the Fee must be attached to the complaint.  

CIDB 

Regulation 25(8) 

9) It should be noted that this contract, unless otherwise stated, is not part of a Targeted Development 
Programme (TDP). The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status 
do not apply.  

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging 
(PE) Status”. 

B.U.I.L.D. Programme 

10) A programme to accelerate transformation in the construction industry, increase the capacity of the 
construction industry to deliver infrastructure and support the growth of emerging contractors, was 
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the 
Construction Industry Development Board. 

Details of the B.U.I.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and 
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The 
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the 
programme and manages the B.U.I.L.D Fund. 

The B.U.I.L.D programme determines that public sector entities which implement construction 
projects, that meet certain minimum requirements, must include developmental goals to the 
deliverables defined in the tenders. If applicable, Contractors are required to include these goals in the 
plans and pricing when they submit their tender bids.  
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T1.1.3: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM 

This Part (T1.1.3) is for information purposes only. 

Compliance requirements are stated in Part T1.2: Tender Data. 

1) General 

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be 
submitted using the JDE System. 

This JDE System will be used for: 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

2) Registrations 

To be granted access to the JDE System prospective service providers must be registered on the 
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, 
and the eThekwini Municipality JDE System. 

National Treasury: Central Supplier Database 

• Registration can be made on https://secure.csd.gov.za . 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on https://www.durban.gov.za by following these links: 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

eThekwini Municipality JDE System 

• Service providers requiring access must send an email to supplier.selfservice@durban.gov.za 
 A copy of the Director’s ID is required: 

• On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate 
will respond with the login credentials and a link to the JDE System.  

3) Assistance with using the JDE System 

The following P&SCM Official(s) can be contacted in connection with the use of the JDE System: 

General Queries: 

• Lindo Dlamini Tel:  031 322 7153 or 031 322 7133 
    Email:  supplier.selfservice@durban.gov.za 

Technical Queries: 

• Jabulani Chauke Tel:  031 322 9535 
    Email:  Jabulani.Chauke@durban.gov.za 

4) Viewing of available tenders 

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to 
view available (open) Tender opportunities without signing into the system. However, Service Providers 
will not be able to respond to a Tender without being signed into the system using a JDE User ID and 
Password. 

  

https://secure.csd.gov.za/
https://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:supplier.selfservice@durban.gov.za
mailto:Jabulani.Chauke@durban.gov.za
https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Frfq.durban.gov.za%2Fjde%2FE1Menu.maf&data=05%7C01%7CDave.Baytopp%40durban.gov.za%7Ca4eabbf714fd4a3a19ef08dab81d4721%7C81a424ae2d4e4ee58de371aa99ed128c%7C0%7C0%7C638024734521843447%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=qyAEP2hcDfpDkAQnqFCoq7ri4rqZJT9D2gtdovTbxCM%3D&reserved=0
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5) Tender documentation 

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders, 

prospective Service Providers will be able to download the relevant Tender documentation. 

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX, 

and will include any drawings and other information (if applicable). Referred to, or included in the 

documentation, are the Standard Conditions of Tender (and associated Tender Data), and the 

Conditions of Contract (and associated Contract Data) which will govern the tendering and contract 

processes respectively. 

6) Submission of tender offers 

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements. 

Should the Tender Offer be required in “hard copy” format, the submission is to be delivered to the 

Delivery Location as stated in the Tender Data.  

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) 

on the eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module). Notwithstanding 

the electronic submission, a tender offer will only be deemed valid if the “hard copy” submission has 

been made. The “hard copy” submission will be deemed to be the ruling version. 

Bidders are responsible for resolving all access rights and submission queries on the JDE System before 

the tender closing date/ time, as stated in the Tender Data: C.2.15. 

7) Viewing the Tender opening schedule 

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender. 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

  

https://rfq.durban.gov.za/
https://www.durban.gov.za/pages/business/publication-of-received-bids
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 

CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No 

42622, Board Notice 423 of 8 August 2019, as duplicated below. 

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data (T1.2.2) shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Annex C 

 

Standard Conditions of Tender 
 

C.1 General  

C.1.1 Actions  

C.1.1.1 The employer and each tenderer submitting a 

tender offer shall comply with these conditions 

of tender. In their dealings with each other, 

they shall discharge their duties and obligations 

as set out in C.2 and C.3, timeously and with 

integrity, and behave equitably, honestly and 

transparently, comply with all legal obligations 

and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their 

agents and employees involved in the tender 

process shall avoid conflicts of interest and 

where a conflict of interest is perceived or 

known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers 

shall declare any potential conflict of interest in 

their tender submissions. Employees, agents 

and advisors of the employer shall declare any 

conflict of interest to whoever is responsible for 

overseeing the procurement process at the 

start of any deliberations relating to the 

procurement process or as soon as they 

become aware of such conflict and abstain from 

any decisions where such conflict exists or 

recuse themselves from the procurement 

process, as appropriate.  

 Note:  

1) A conflict of interest may arise due to a conflict of roles 

which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an 

appearance of impropriety that can undermine confidence 

in the ability of that person to act properly in his or her 

position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the 

procurement process include direct, indirect or family 

interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, 

allegiance or loyalty which would in any way affect any 

decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer 

shall not submit a tender, without having a firm 

intention and the capacity to proceed with the 

contract.  

C.1.2 Tender Documents  

The documents issued by the employer for the 

purpose of a tender offer are listed in the 

Tender Data.  

C.1.3 Interpretation  

C.1.3.1 The Tender Data and additional requirements 

contained in the tender schedules that are 

included in the returnable documents are 

deemed to be part of these conditions of 

tender.  

C.1.3.2 These conditions of tender, the Tender Data 

and tender schedules which are required for 

tender evaluation purposes, shall form part of 

any contract arising from the invitation to 

tender.  
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C.1.3.3 For the purposes of these conditions of tender, 

the following definitions apply:  

a) conflict of interest means any situation in 

which:  

i) someone in a position of trust has 

competing professional or personal 

interests which make it difficult to fulfil 

his or her duties impartially;  

ii) an individual or tenderer is in a position 

to exploit a professional or official 

capacity in some way for their personal 

or corporate benefit; or  

iii) incompatibility or contradictory 

interests exist between an employee 

and the tenderer who employs that 

employee.  

b) comparative offer means the price after the 

factors of a non-firm price and all 

unconditional discounts it can be utilised to 

have been taken into consideration;  

c) corrupt practice means the offering, giving, 

receiving or soliciting of anything of value to 

influence the action of the employer or his 

staff or agents in the tender process;  

d) fraudulent practice means the 

misrepresentation of the facts in order to 

influence the tender process or the award 

of a contract arising from a tender offer to 

the detriment of the employer, including 

collusive practices intended to establish 

prices at artificial levels;  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer 

and a tenderer shall be to or from the 

employer's agent only, and in a form that can 

be readily read, copied and recorded. 

Communications shall be in the English 

language. The employer shall not take any 

responsibility for non-receipt of 

communications from or by a tenderer. The 

name and contact details of the employer’s 

agent are stated in the Tender Data.  

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the 

tender, cancel a tender if-  

a) due to changed circumstances, there is no 

longer a need for the engineering and 

construction works specified in the 

invitation;  

b) funds are no longer available to cover the 

total envisaged expenditure; 

 

 

c) no acceptable tenders are received;  

d) there is a material irregularity in the tender 

process.  

C.1.5.2 The decision to cancel a tender invitation must 

be published in the same manner in which the 

original tender invitation was advertised. 

C.1.5.3 An employer may only with the prior approval 

of the relevant treasury cancel a tender 

invitation for the second time.  

C.1.6  Procurement procedures  

  

C.1.6.1 General  

  

Unless otherwise stated in the Tender Data, a 

contract will, subject to C.3.13, be concluded 

with the tenderer who in terms of C.3.11 is the 

highest ranked or the tenderer scoring the 

highest number of tender evaluation points, as 

relevant, based on the tender submissions that 

are received at the closing time for tenders.  

  

C.1.6.2 Competitive negotiation procedure  

 

C.1.6.2.1 Where the Tender Data require that the 

competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in 

response to the proposed contract in the first 

round of submissions. Notwithstanding the 

requirements of C.3.4, the employer shall 

announce only the names of the tenderers who 

make a submission. The requirements of C.8 

relating to the material deviations or 

qualifications which affect the competitive 

position of tenderers shall not apply.  

  

C.1.6.2.2 All responsive tenderers or at least a minimum 

of not less than three responsive tenderers that 

are highest ranked in terms of the evaluation 

criteria stated in the Tender Data shall be 

invited to enter into competitive negotiations 

based on the principle of equal treatment, 

keeping confidential the proposed solutions and 

associated information.  

  

Notwithstanding the provisions of C.2.17, the 

employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a 

tenderer’s competitive position provided that 

such clarification, specification, fine-tuning or 

additional information does not alter any 

fundamental aspects of the offers or impose 

substantial new requirements which restrict or 

distort competition or have a discriminatory 

effect.  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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C.1.6.2.3 At the conclusion of each round of negotiations, 

tenderers shall be invited by the employer to 

revise their tender offer based on the same 

evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when 

they are to submit their best and final offer.  

  

C.1.6.2.4 The contract shall be awarded in accordance 

with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their 

best and final offer.  

  

C.1.6.3 Proposal procedure using the two stage-

system  

  

C.1.6.3.1 Option 1  

  

Tenderers shall in the first stage submit 

technical proposals and, if required, cost 

parameters around which a contract may be 

negotiated. The employer shall evaluate each 

responsive submission in terms of the method 

of evaluation stated in the Tender Data, and in 

the second stage negotiate a contract with the 

tenderer scoring the highest number of 

evaluation points and award the contract in 

terms of these conditions of tender.  

  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only 
technical proposals. The employer shall invite 
all responsive tenderers to submit tender offers 
in the second stage, following the issuing of 
procurement documents.  

  

C.1.6.3.2.2 The employer shall evaluate tenders 

received during the second stage, in terms of 

the method of evaluation stated in the Tender 

Data, and award the contract in terms of these 

conditions of tender.  

  

C.2 Tenderer’s obligations   
  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer 

satisfies the criteria stated in the Tender Data 

and the tenderer, or any of his principals, is not 

under any restriction to do business with 

employer.  

  

C.2.1.2 Notify the employer of any proposed material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used by the employer as the 

basis in a prior process to invite the tenderer to 

submit a tender offer and obtain the 

employer’s written approval to do so prior to 

the closing time for tenders.  

  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the 

Tender Data, the employer will not 

compensate the tenderer for any costs incurred 

in the preparation and submission of a tender 

offer, including the costs of any testing 

necessary to demonstrate that aspects of the 

offer complies with requirements.  

  

C.2.2.2 The cost of the tender documents charged by 

the employer shall be limited to the actual cost 

incurred by the employer for printing the 

documents. Employers must attempt to make 

available the tender documents on its website 

so as not to incur any costs pertaining to the 

printing of the tender documents.  

  

C.2.3 Check documents  

  

Check the tender documents on receipt for 

completeness and notify the employer of any 

discrepancy or omission.  

  

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in 

connection with the tender. Use and copy the 

documents issued by the employer only for the 

purpose of preparing and submitting a tender 

offer in response to the invitation. 

 
C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender 

offer, copies of the latest versions of standards, 

specifications, conditions of contract and other 

publications, which are not attached but which 

are incorporated into the tender documents by 

reference.  

  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender 

documents, which the employer may issue, and 

if necessary apply for an extension to the 

closing time stated in the Tender Data, in order 

to take the addenda into account.  

  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting 

at which tenderers may familiarize themselves 
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with aspects of the proposed work, services or 

supply and raise questions. Details of the 

meeting(s) are stated in the Tender Data.  

  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, 

if necessary, by notifying the employer at least 

five (5) working days before the closing time 

stated in the Tender Data.  

  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be 

provided by the employer (if any) might not be 

for the full cover required in terms of the 

conditions of contract identified in the Contract 

Data. The tenderer is advised to seek qualified 

advice regarding insurance.  

 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered 

total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies 

payable by the successful tenderer, such 

duties, taxes and levies being those applicable 

fourteen (14) days before the closing time 

stated in the Tender Data.  

  

C.2.10.2  Show VAT payable by the employer separately 

as an addition to the tendered total of the 

prices.  

  

C.2.10.3  Provide rates and prices that are fixed for the 

duration of the contract and not subject to 

adjustment except as provided for in the 

conditions of contract identified in the Contract 

Data.  

  

C.2.10.4 State the rates and prices in Rand unless 

instructed otherwise in the Tender Data. The 

conditions of contract identified in the Contract 

Data may provide for part payment in other 

currencies.  

  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the 

tender documents, except to comply with 

instructions issued by the employer, or 

necessary to correct errors made by the 

tenderer. All signatories to the tender offer 

shall initial all such alterations.  

 

 

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the Tender Data, 

submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the 

requirements of the tender documents, is also 

submitted as well as a schedule that compares 

the requirements of the tender documents 

with the alternative requirements that are 

proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be 

based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the 

employer.  

  

C.2.12.3 An alternative tender offer must only be 

considered if the main tender offer is the 

winning tender.  

  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single 

tendering entity or as a member in a joint 

venture to provide the whole of the works 

identified in the Contract Data and described 

in the scope of works, unless stated otherwise 

in the Tender Data.  

 

C.2.13.2 Return all returnable documents to the 

employer after completing them in their 

entirety, either electronically (if they were 

issued in electronic format) or by writing legibly 

in non-erasable ink.  

  

C.2.13.3 Submit the parts of the tender offer 

communicated on paper as an original plus the 

number of copies stated in the Tender Data, 

with an English translation of any 

documentation in a language other than 

English, and the parts communicated 

electronically in the same format as they were 

issued by the employer.  

 

 C.2.13.4 Sign the original and all copies of the tender 

offer where required in terms of the Tender 

Data. The employer will hold all authorized 

signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract 

as joint ventures shall state which of the 

signatories is the lead partner whom the 

employer shall hold liable for the purpose of 

the tender offer.  

  

C.2.13.5 Seal the original and each copy of the tender 

offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each 

package shall state on the outside the 
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employer's address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.6 Where a two-envelope system is required in 

terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data 

in an envelope marked “financial proposal” and 

place the remaining returnable documents in 

an envelope marked “technical proposal”. Each 

envelope shall state on the outside the 

employer’s address and identification details 

stated in the Tender Data, as well as the 

tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy 

packages together in an outer package that 

states on the outside only the employer's 

address and identification details as stated in 

the Tender Data.  

  

C.2.13.8 Accept that the employer will not assume any 

responsibility for the misplacement or 

premature opening of the tender offer if the 

outer package is not sealed and marked as 

stated.  

  

C.2.13.9 Accept that tender offers submitted by 

facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the 

Tender Data.  

    

 

C.2.14 Information and data to be completed in all 

respects  

  

Accept that tender offers, which do not provide 

all the data or information requested 

completely and in the form required, may be 

regarded by the employer as non-responsive.  

 

 C.2.15 Closing time  

  

C.2.15.1  Ensure that the employer receives the tender 

offer at the address specified in the Tender 

Data not later than the closing time stated in 

the Tender Data. Accept that proof of posting 

shall not be accepted as proof of delivery.  

  

C.2.15.2  Accept that, if the employer extends the closing 

time stated in the Tender Data for any reason, 

the requirements of these conditions of tender 

apply equally to the extended deadline.  

 

 

 

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by 

the employer at any time during the validity 

period stated in the Tender Data after the 

closing time stated in the Tender Data.  

  

C.2.16.2 If requested by the employer, consider 

extending the validity period stated in the 

Tender Data for an agreed additional period 

with or without any conditions attached to such 

extension.  

  

C.2.16.3 Accept that a tender submission that has been 

submitted to the employer may only be 

withdrawn or substituted by giving the 

employer’s agent written notice before the 

closing time for tenders that a tender is to be 

withdrawn or substituted. If the validity period 

stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the 

right to review the price based on Consumer 

Price Index (CPI).  

  

C.2.16.4 Where a tender submission is to be 

substituted, a tenderer must submit a 

substitute tender in accordance with the 

requirements of C.2.13 with the packages 

clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in 

response to a request to do so from the 

employer during the evaluation of tender 

offers. This may include providing a breakdown 

of rates or prices and correction of arithmetical 

errors by the adjustment of certain rates or 

item prices (or both). No change in the 

competitive position of tenderers or substance 

of the tender offer is sought, offered, or 

permitted.   

  
Note: Sub-clause C.2.17 does not preclude the negotiation 

of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the 

Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other 

material that has a bearing on the tender offer, 

the tenderer’s commercial position (including 

notarized joint venture agreements), 

preferencing arrangements, or samples of 

materials, considered necessary by the 

employer for the purpose of a full and fair risk 

assessment.  

Should the tenderer not provide the material, 

or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in 
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the employer’s request, the employer may 

regard the tender offer as non-responsive.  

  

C.2.18.2 Dispose of samples of materials provided for 

evaluation by the employer, where required.  

  

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to 

premises for inspections, tests and analysis as 

provided for in the Tender Data.  

  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s 

acceptance before formation of the contract, 

all securities, bonds, guarantees, policies and 

certificates of insurance required in terms of 

the conditions of contract identified in the 

Contract Data.  

 

C.2.21 Check final draft  

  

Check the final draft of the contract provided 

by the employer within the time available for 

the employer to issue the contract.  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all 

retained tender documents within twenty-

eight (28) days after the expiry of the validity 

period stated in the Tender Data.  

  

C.2.23 Certificates  

  

Include in the tender submission or provide the 

employer with any certificates as stated in the 

Tender Data.  

 
C.3 The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  

  

C.3.1.1 Unless otherwise stated in the Tender Data, 

respond to a request for clarification received 

up to five (5) working days before the tender 

closing time stated in the Tender Data and 

notify all tenderers who collected tender 

documents.  

  

C.3.1.2 Consider any request to make a material 

change in the capabilities or formation of the 

tendering entity (or both) or any other criteria 

which formed part of the qualifying 

requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous 

procurement process and deny any such 

request if as a consequence:  

a) an individual firm, or a joint venture as a 

whole, or any individual member of the 

joint venture fails to meet any of the 

collective or individual qualifying 

requirements;  

b) the new partners to a joint venture were 

not prequalified in the first instance, either 

as individual firms or as another joint 

venture; or  

c) in the opinion of the Employer, acceptance 

of the material change would compromise 

the outcome of the prequalification 

process.  

  

C.3.2 Issue Addenda  

  

If necessary, issue addenda that may amend or 

amplify the tender documents to each 

tenderer during the period from the date that 

tender documents are available until three (3) 

working days before the tender closing time 

stated in the Tender Data. If, as a result a 

tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer 

may grant such extension and, shall then notify 

all tenderers who collected tender documents.  

  

C.3.3 Return late tender offers  

  

Return tender offers received after the closing 

time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender 

submission to obtain a forwarding address), to 

the tenderer concerned. 

  

C.3.4 Opening of tender submissions  

  

C.3.4.1 Unless the two-envelope system is to be 

followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data. Tender submissions for which 

acceptable reasons for withdrawal have been 

submitted will not be opened.  

  

C.3.4.2 Announce at the meeting held immediately 

after the opening of tender submissions, at a 

venue indicated in the Tender Data, the name 

of each tenderer whose tender offer is opened 

and, where applicable, the total of his prices, 

number of points claimed for its BBBEE status 

level and time for completion for the main 

tender offer only.  

  

C.3.4.3 Make available the record outlined in C.3.4.2 to 

all interested persons upon request.  
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C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the Tender Data that a two-

envelope system is to be followed, open only 

the technical proposal of valid tenders in the 

presence of tenderers’ agents who choose to 

attend at the time and place stated in the 

Tender Data and announce the name of each 

tenderer whose technical proposal is opened.  

  

C.3.5.2 Evaluate functionality of the technical 

proposals offered by tenderers, then advise 

tenderers who remain in contention for the 

award of the contract of the time and place 

when the financial proposals will be opened. 

Open only the financial proposals of tenderers, 

who score in the functionality evaluation more 

than the minimum number of points for 

functionality stated in the Tender Data, and 

announce the score obtained for the technical 

proposals and the total price and any points 

claimed on BBBEE status level. Return 

unopened financial proposals to tenderers 

whose technical proposals failed to achieve the 

minimum number of points for functionality.  

  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other 

person not officially concerned with such 

processes, information relating to the 

evaluation and comparison of tender offers, 

the final evaluation price and 

recommendations for the award of a contract, 

until after the award of the contract to the 

successful tenderer.  

 

C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort 

by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer 

(and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices.  

 

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed 

evaluation, whether each tender offer properly 

received:  

a) complies with the requirements of these 

Conditions of Tender,  

b) has been properly and fully completed and 

signed, and  

c) is responsive to the other requirements of 

the tender documents.  

 

C.3.8.2 A responsive tender is one that conforms to all 

the terms, conditions, and specifications of the 

tender documents without material deviation 

or qualification. A material deviation or 

qualification is one which, in the Employer's 

opinion, would:  

a) detrimentally affect the scope, quality, or 

performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the 

tenderer's risks and responsibilities under 

the contract, or  

c) affect the competitive position of other 

tenderers presenting responsive tenders, if 

it were to be rectified.  

 

Reject a non-responsive tender offer and not 

allow it to be subsequently made responsive by 

correction or withdrawal of the non-

conforming deviation or reservation.  

    

C.3.9 Arithmetical errors, omissions and 

discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies 

between amounts in words and amounts in 

figures. Where there is a discrepancy between 

the amounts in figures and the amount in 

words, the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer 

with the highest number of tender evaluation 

points after the evaluation of tender offers in 

accordance with C.3.11 for:  

a) the gross misplacement of the decimal 

point in any unit rate;  

b) omissions made in completing the pricing 

schedule or bills of quantities; or 

c) arithmetic errors in:  

(i) line-item totals resulting from the 

product of a unit rate and a quantity in 

bills of quantities or schedules of prices; 

or  

(ii) the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions 

that are identified in the tender offer and either 

confirm the tender offer as tendered or accept 

the corrected total of prices.  

  

C.3.9.4 Where the tenderer elects to confirm the 

tender offer as tendered, correct the errors as 

follows:  

  

a) If bills of quantities or pricing schedules 

apply and there is an error in the line-item 

total resulting from the product of the unit 

rate and the quantity, the line-item total 
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shall govern and the rate shall be corrected. 

Where there is an obviously gross 

misplacement of the decimal point in the 

unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the 

prices either as a result of other corrections 

required by this checking process or in the 

tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will 

be asked to revise selected item prices (and 

their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any 

matter that could give rise to ambiguity in a 

contract arising from the tender offer.  

  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize 

the procurement processes, methods and 

procedures from the time that tenders are 

invited to the time that a contract is awarded. 

They are generic in nature and are made 

project specific through choices that are made 

in developing the Tender Data associated with 

a specific project.  

  

Conditions of tender are by definition the 

document that establishes a tenderer’s 

obligations in submitting a tender and the 

employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions 

establish the rules from the time a tender is 

advertised to the time that a contract is 

awarded and require employers to conduct the 

process of offer and acceptance in terms of a 

set of standard procedures.  

 

 
 
The activities associated with evaluating 

tender offers are as follows:  

a) Open and record tender offers received  

b) Determine whether or not tender offers are 

complete  

c) Determine whether or not tender offers are 

responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for 

disqualification  

f) Determine acceptability of preferred 

tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in 

the tender evaluation report . 
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C.3.11.1 General  

  

The employer must appoint an evaluation 

panel of not less than three persons conversant 

with the proposed scope of works to evaluate 

each responsive tender offer using the tender 

evaluation methods and associated evaluation 

criteria and weightings that are specified in the 

Tender Data.  

  

C.3.12 Insurance provided by the employer  

  

If requested by the proposed successful 

tenderer, submit for the tenderer's information 

the policies and / or certificates of insurance 

which the conditions of contract identified in 

the Contract Data, require the employer to 

provide.  

  

C.3.13 Acceptance of tender offer  

  

Accept the tender offer; if in the opinion of the 

employer, it does not present any risk and only 

if the tenderer:  

a) is not under restrictions, or has principals 
who are under restrictions, preventing 
participating in the employer’s 
procurement;  

b) can, as necessary and in relation to the 
proposed contract, demonstrate that he or 
she possesses the professional and 
technical qualifications, professional and 
technical competence, financial resources, 
equipment and other physical facilities, 
managerial capability, reliability, experience 
and reputation, expertise and the 
personnel, to perform the contract;  

c) has the legal capacity to enter into the 
contract;  

d) is not; insolvent, in receivership, under 
Business Rescue as provided for in chapter 
6 of the Companies Act No. 2008, bankrupt 
or being wound up, has his/her affairs 
administered by a court or a judicial officer, 
has suspended his/her business activities or 
is subject to legal proceedings in respect of 
any of the foregoing;  

e) complies with the legal requirements, if 
any, stated in the Tender Data; and  

f) is able, in the opinion of the employer, to 
perform the contract free of conflicts   of 
interest.  

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form 

part of the contract and that were issued by the 

employer as part of the tender documents to 

take account of:  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable 

documents and  

c) other revisions agreed between the 

employer and the successful tenderer. 

  

C.3.14.2 Complete the schedule of deviations attached 

to the form of offer and acceptance, if any.  

  

C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been 

agreed or otherwise provided for in the 

contract, arrange for both parties to complete 

formalities for appointing the selected 

adjudicator at the same time as the main 

contract is signed.  

  

 

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) 

working days from the date on which a 

contractor's offer to perform a construction 

works contract is accepted in writing by the 

employer, register and publish the award on 

the cidb Register of Projects.  

  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number 

of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible 

after completion and signing of the form of 

offer and acceptance.  

  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to 

tenderers for any action that is taken in 

applying these conditions of tender but 

withhold information which is not in the public 

interest to be divulged, which is considered to 

prejudice the legitimate commercial interests 

of tenderers or might prejudice fair 

competition between tenderers.  
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T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

C.1: GENERAL 

C.1.1 The employer: 

The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Director: Technical Customer Services 

C.1.2  Tender documents: 

The Tender Documents issued by the Employer comprise: 

1) The Procurement Document comprising of the PARTS as listed in the “INDEX” on page 1.  
2) Drawings bound in Section C3.4: “Particular Specifications”. 

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website and/ or the eThekwini Municipality Website at URL: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

Tenderers are to regularly check both web sites for the downloadable documentation. 

C.1.4 Communication and employer’s agent:  

The Employer’s Agent is:  The Employer’s Agent’s Representative is: 

Name: Lindokuhle Mnguni 

Tel: 031-311-8056 

eMail:Lindokuhle.Mnguni@durban.gov.za 

 

Name: Fisaphile Buthelezi 

Tel: 031-311-8493 

eMail: Fisaphile.Buthelezi@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document “Compulsory Enterprise 

Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for use in 

communications between the Employer’s Agent and the Tenderer during tender evaluation.  

C.1.6 Procurement procedures:  

The following Sections of the Standard Conditions of Tender are not applicable to this tender: 

• C.1.6.2: Competitive negotiation procedure, and 

• C.1.6.3: Proposal procedure using the two-stage system. 

C.2: TENDERER'S OBLIGATIONS 

C.2.1 Eligibility: 

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that 

tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed 

not to be eligible. 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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C.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting, or 

ii) the Tenderer fails to have Returnable Document “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or their 

representative at the meeting. 

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  In the case of a 

Joint Venture, this requirement will apply individually to each party in the Joint Venture. 

Tenderers are to reference Returnable Document “Compulsory Enterprise Questionnaire” 

(section 1.5) and Returnable Document “CSD Registration Report”. 

(c) In the case of Joint Venture (JV) submissions, two or more JV entities have common directors/ 

shareholders or common entities tendering for the same works. 

(d) The following documentation is not completed in full, signed, and returned with the tender 

submission. Failure to comply will result in the tender offer being deemed non-responsive. 

• T2.2.1: Compulsory Enterprise Questionnaire. 

• T2.2.5: MBD 4: Declaration of Interest. 

• T2.2.6: MBD 5: Declaration for Procurement Above R10 Million. 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices. 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination. 

• T2.2.10: Declaration of Municipal Fees 

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the 

tender submission. Failure to comply will result in the tender offer being deemed non-

responsive. 

• T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory 

Enterprise Questionnaire). 

• T2.2.12: Central Supplier Database (CSD) Report. 

• T2.2.13: CIDB Registration and Status. 

C.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Tender Data: C.2.23 “Certificates, and Returnable 

Document “Verification of CIDB Registration and Status” with respect to CIDB registration.  

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 

are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 
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work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

C.2.1.3 Eligibility: Tenderer’s Experience 

Only those Tenderers that can provide proof of verifiable experience, in works of a similar nature, 

within the past 10 years, will be eligible to have their tenders evaluated in terms of Clause C.3.11.  

Tenderers are to complete and sign the submission forms for each experience submission, as 

included in Returnable Form: “Eligibility: Experience of Tenderer”. 

Failure to comply will invalidate the associated experience submission. 

• Table 1: The Experience Requirement is specified on this table. 

• Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers 

are to note the exclusions (if any) stated on this table. 

• Table 3: The Documentation/ Information that may be used for verification of the experience 

submission is specified on this table (which includes the Notes below the table). 

The non-submission of this Documentation/ Information may jeopardise the verification of the 

experience submission and render the submission invalid. 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

• Guidance on the completion of the Experience Submission Form is provided on the first page 

of Returnable Document “Eligibility: Experience of Tenderer”.  

Tenderers are to indicate the documentation/ information that has been included in the tender 

submission, in support of each experience submission, in the shaded column on Page 55. 

Should there be insufficient verified evidence for any specific submission that experience submission 

may be deemed invalid. 

 

 

 

Table 1: Experience Requirement 

A minimum of 4 contracts, with works of a similar nature, within the past 10 years, each with a value of 50% 

of the tender value submitted for this tender on the Form of Offer (C1.1.1). 
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Table 2: Works of a Similar Nature 

Provision of Water Meters and Ancillary Works 

• Projects of a similar nature that will be considered will be a combination of, the 

following types of projects primarily in water sector: 

o Site investigation & documentation 

o Pipework and fittings linked to water 

meters installations 

o Reinstatement and site restoration of 

pipework 

o  Traffic & pedestrian Management 

during water pipework installation 

and meter replacement 

o Health Safety & Environment 

Compliance 

o Material Management & reporting 

regarding water meter replacement 

and pipework installation 

o Earthworks & Trenching regarding 

water mains installation 

o Water meter installation & 

consolidation 

o Consumer liaison & notifications 

linked to water meters replacement  

o Quality Assurance & Testing  

 

• Each project must consist of at least Six of the following elements: 

o Locating existing infrastructure 

o Pipe fabrication & jointing, cutting & 

connections linked to meter 

replacement  

o Pressure testing 

o Meter Installation & chamber 

construction   

o Redundant meter removal 

o Community engagement  

o Material handling 

o Service proving 

o dealing with underground services 

(watermains, sewers, electricity, 

communication infrastructure) 

o Surface reinstatement 

o Water meter replacements  

o Retrofitting of  water meters 

• Projects that will be excluded are: 

o Construction of houses & buildings 

o Multi storey structural engineering 

o Road construction projects 

o Stormwater drainage construction  

o Sewer Projects 

 

NOTES (for Table 2)  

The following outlines the specific experience required for each key component of the scope, 

ensuring alignment with the contractor’s responsibilities and the project’s technical and 

operational demands. 

1. Site Investigation and Documentation 

a. Locating Existing Infrastructure: Experience in identifying and verifying the location of 

water meters and reticulation pipes using client-provided records and physical 

inspections, particularly in areas with undocumented or aging infrastructure. 
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b. Service Proving: Proven ability to prove underground services (e.g., watermains, 

sewers, electrical cables) through hand excavation, minimizing damage in dense urban 

environments. 

c. Documentation: Proficiency in producing detailed site investigation reports, including GPS 

coordinates for GIS integration, and capturing digital photographs to document pre- and 

post-installation conditions. 

2. Earthworks and Trenching 

a. Hand Excavation: Extensive experience in hand excavation for trenches in various soil types 

(e.g., sandy loams, clayey soils, backfill) to depths of 0.6–1.2 m, ensuring compliance with 

SANS 1200 DB. 

b. Shoring and Safety: Demonstrated ability to implement shoring for excavations deeper than 

1.0 m in loose soils, adhering to OHSA 1993 Construction Regulations. 

c. Bedding and Backfilling: Expertise in providing and compacting bedding materials (e.g., 

granular fill) and backfilling trenches to 90% Mod AASHTO density, preventing settlement. 

d. Surface Preparation: Experience in breaking and removing hard surfaces (e.g., concrete, 

asphalt, paving) using breakers or saws, and stockpiling reusable materials. 

3. Pipework and Fittings 

a. Pipe Fabrication and Jointing: Proficiency in fabricating, laying, and jointing pipes of various 

materials (AC, PVC, HDPE, UPVC, steel, copper) in compliance with SANS 1200 PF and 

manufacturer specifications. 

b. Cutting and Connections: Experience in cutting into live pipelines, preparing pipe edges, 

and installing fittings (e.g., couplings, tees) to ensure water-tight connections. 

c. Pressure Testing: Demonstrated ability to conduct pressure and water tightness tests on 

pipework, as per SANS 1899, with a track record of achieving zero leaks or prompt 

rectification. 

4. Water Meter Installation and Consolidation 

a. Meter Installation: Extensive experience in installing mechanical water meters (15mm to 

250mm), positioning them above ground and outside property boundaries, adhering to 

municipal design standards (e.g., NRW branch standards). 

b. Meter Consolidation: Proven ability to consolidate multiple billing meters into single 

upstream meters, capping non-used lines, and rerouting downstream connections, 

particularly in commercial or institutional settings. 

c. Chamber Construction: Expertise in constructing or upgrading meter chambers using 

precast concrete or in-situ materials, as per standard drawings (e.g., 045483, 045484). 

d. Redundant Infrastructure Removal: Experience in removing or backfilling non-used meter 

chambers, returning reusable materials to stores, and compacting sites. 

5. Reinstatement and Site Restoration 

a. Surface Reinstatement: Proficiency in reinstating excavated areas to match original 

surfaces (e.g., asphalt, concrete, block paving, grassed verges), complying with SANS 

1200 S and achieving high aesthetic and functional standards. 
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b. Material Reuse: Experience in reusing stockpiled materials (e.g., block paving) and 

sourcing matching materials for repairs, minimizing waste. 

c. Site Clean-up: Demonstrated ability to remove debris and surplus materials, disposing of 

waste at approved sites in compliance with environmental management plans. 

6. Consumer Liaison and Notifications 

a. Community Engagement: Extensive experience in liaising with property owners, tenants, 

ward councillors, and Community Mobilizers, particularly in diverse socio-economic settings 

(e.g., informal settlements, traditional areas). 

b. Notification Management: Proven ability to issue formal notification letters and erect 

shutdown notice boards 48 hours prior to water supply interruptions, ensuring clear 

communication. 

c. Conflict Resolution: Experience in addressing consumer concerns and securing community 

buy-in, especially in sensitive areas like informal settlements or traditional lands. 

7. Traffic and Pedestrian Management 

a. Traffic Control: Expertise in implementing traffic accommodation measures (e.g., road 

signs, flagmen, speed restrictions) in compliance with SANS 1921-2 and the South African 

Road Traffic Signs Manual, particularly in high-traffic urban corridors. 

b. Pedestrian Access: Demonstrated ability to maintain pedestrian pathways and property 

access, providing temporary walkways where sidewalks are affected. 

c. Off-Peak Scheduling: Experience in scheduling works outside business hours in 

commercial zones to minimize disruption. 

8. Quality Assurance and Testing 

a. Quality Control Plans: Proven ability to develop and implement Quality Assurance and 

Control Plans, including material tracking, installation checks, and compliance with 

municipal checklists. 

b. Testing Proficiency: Extensive experience in conducting water tightness tests and line 

flushing, ensuring uninterrupted flow and adequate pressure, as per SANS 1899. 

c. Rectification: Track record of promptly repairing leaks or faults identified during testing or 

within one month of completion, at no additional cost. 

9. Health, Safety, and Environmental Compliance 

a. Safety Management: Extensive experience in complying with OHSA 1993 Construction 

Regulations, including submission of Health and Safety Plans and appointment of 

Construction Safety Officers. 

b. Risk Mitigation: Proven ability to manage risks associated with deep excavations, service 

proximity, and traffic hazards, achieving zero reportable incidents. 

c. Environmental Compliance: Experience in adhering to environmental management 

plans, minimizing disturbance to natural vegetation, and preventing fires, particularly in 

semi-rural or ecologically sensitive areas. 

10. Security and Site Management 
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a. Site Security: Experience in providing security personnel to protect staff, materials, and 

equipment in high-crime areas or informal settlements, coordinating with SAPS where 

necessary. 

b. Site Management: Proven ability to appoint qualified personnel (e.g., Contracts Manager, 

Civil Engineering Technician, Lead Artisan Plumber) to oversee operations and ensure 

programme adherence. 

 

Table 3: Documentation / Information Requirements 

Note: an “X” in this table indicates that the associated 

documentation should be provided, if applicable. 

Works as Sub-

Contractor 

Works as Main 

Contractor 

Current 

Contracts 

Completed 

Contracts 

Current 

Contracts 

Completed 

Contracts 

Proof of Sub-Contract Agreement  

See Note 1. 
X X - - 

Letter of Award OR Form of Offer & Acceptance 

See Note 2. 
- - X X 

Most recent Payment Certificate (with Quantities summary), 

OR Invoice (with Quantities summary).  See Note 3. 
X - X - 

Final Payment Certificate (with Quantities summary), 

OR Invoice (with Quantities summary). See Note 4. 
- X - X 

Completion Certificate. 

See Note 5. 
- - - X 

Scope of Work 

See Note 6. 

To be indicated on individual experience 

submission form 

NOTES (for Table 3) 

11. To include the names of the parties, the managing entity’s name, the effective dates, and the 

signature(s) page, all pertaining to the agreement. 

12. Issued by the Client / Employer. 

13. Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR the 

most recent submitted INVOICE. Whichever of these documents is submitted, a summary 

breakdown of quantities is to accompany that document. 

14. Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most 

recent submitted INVOICE. Whichever of these documents is submitted, a summary breakdown 

of quantities is to accompany that document. 

15. Issued by the Client/ Employer. 

16. If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried 

out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract. 

If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated. 

C.2.2.2 The cost of the tender documents: 

Replace this paragraph with the following: 

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website 

or the eThekwini Municipality’s Website.” 

C.2.5 Reference documents: 
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Tenderers are to obtain their own copies of: 

 

1) The Conditions of Contract identified in Section C1.2.1.1.  

Tenderers/ Contractors are required to obtain their own copies. 

2) The Specifications identified in Section C3.3.1. 

Tenderers/ Contractors are required to obtain their own copies. 

3) The following acts, regulations, policies, and standards referred to in this document, including 

but not limited to: 

• The Employer’s Supply Chain Management Policy (as at advertising date). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013 as amended). 

• The Preferential Procurement Policy Framework Act (PPPFA), and the PPPFA Regulations 
(November 2022). 

• The Amended Construction Sector Code (Government Gazette No.41287) applicable to B-
BBEE compliance measurement. 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• South African Road Traffic Signs Manual - Vol 2: Chapter 13: Roadworks Signing. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 

C.2.6 Acknowledge addenda: 

Add the following paragraphs: 

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2. 

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.”   

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender 

submission being made non-responsive. 

C.2.7 Clarification meeting:  

Clarification Meeting Type: Compulsory Clarification Meeting 

14 Scott Road, Pinetown, 101 Boardroom, Old building 

 On [23 February 2026] at [10:00am] 

In the event of a Compulsory Clarification Meeting the Tenderer’s representative(s) must be able to 

clearly convey the discussions at the meeting to the person(s) responsible for compiling the entity’s 

tender offer. 

If an attendance register is applicable, Tenderers must sign the attendance register and provide the 

name of the tendering entity. 

Tenderers are referred to Clause C.2.1.1(a). 

C.2.10.2 Pricing the tender offer: 
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The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT 
Vendor (ie. not VAT registered). 

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude 
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part 
C1.1.1). 

If the Tenderer is a Non-VAT Vendor, the Tenderer’s Rates in the Bill of Quantities are to include 
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part 
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT 
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise 
duties. 

Tenderers are to refer to Part C2.1:  PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing 
the tender offer. 

C.2.12 Alternative tender offers: 

No alternative tender offers will be considered. 

C.2.13 Submitting a tender offer: 

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager, 

marked with the identification details and be delivered to the delivery address, both as stated 

below.  

The Tender Offer (hard copy) is to be delivered to the following delivery address:  

the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban  

Identification details to be shown on the hard copy package are: 

• Contract No.  : 5W-33292 

• Contract Title : The Upgrade to Bulk, Domestic, Industrial and Commercial Meters at 

eThekwini municipality Regions for the period of 36 months  

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini 

Municipality JDE System (Supplier Self Service (SSS Module)). For information pertaining to the 

JDE System, Tenderers are referred to Section T1.1.2. 

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard 

copy” submission has been made. The “hard copy” submission will be the governing submission. 

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), is to 

be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of 

the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior 

to scanning, as this could affect the scanning process.)  

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to 

a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The 

PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS 

Module). Tenderers are responsible for resolving all access rights and submission queries on the 

JDE System before the tender closing date/ time (Tender Data: C.2.15). 

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed 

on or before the closing date/ time stated in the Tender Data: C.2.15. 

The submission of Tender Offers via any means other than that stated above will not be accepted, 

and those that are will be deemed invalid. 
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C.2.15 Closing date and time: 

The closing time is: 

• Date : Friday, 20 March 2026 

• Time : 11h00  

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS 

Module) are be completed prior to the Tender closing date and time as stated above. Any Tender 

Offer submitted thereafter will not be considered.  

C.2.16 Tender offer validity: 

The Tender Offer validity period is 120 Days (original validity period) from the closing date for 

submission of tenders. 

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve 

(12) months after the expiry of the original validity period, unless the Municipality is notified in writing 

of anything to the contrary by the tenderer. 

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender 

validity at any time during the twelve (12) month period. 

C.2.20 Submit securities, bonds, policies:  

The Tenderer is required to submit with their tender offer a letter of intent from an approved insurer 

undertaking to provide the Performance Bond to the format included in T2.2 of this procurement 

document. 

C.2.23 Certificates:  

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided 

with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include a printout of the required documents/ certificates at the back of their 

tender submission. 

1) SARS Tax Compliance Status – PIN Issued 

Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire” 

which requires the “SARS Tax Compliance Status – PIN Issued” to be included with this 

returnable document.  

2) Central Supplier Database (CSD)  

Reference is to be made to Returnable Document “CSD Registration Report”. 

The entities CSD Registration Report, obtained from the National Treasury Central Supplier 

Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ). 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

The date of obtaining the CSD printout is to be indicated on the printout and should be on or after 
the date of advertising of this tender.  

3) CIDB Registration (if applicable) 

Reference is to be made to Returnable Document “Verification of CIDB Registration and 

https://secure.csd.gov.za/


The Upgrade to Bulk, Domestic, Industrial and Commercial Meters in the Northern Regions 33292-5W 

 

 

Part T1: Tendering Procedures Page 26 Document Version: 01/12/2025 

 

Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained 

from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The Joint Venture Grading Designation Calculator printout should be included when making 

a submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc )  

The date of obtaining the CIDB printout(s) is to be indicated on the printout and should be on or 
after the date of advertising of this tender. The Tenderer’s registration with the CIDB must be 
reflected as “Active” as at the date of tender closing.  

Failure to comply with 1), 2), and 3) above will result in the tender offer being deemed non-
responsive. 

4) B-BBEE Status Level of Contribution Certificate 

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the 
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document 
“MBD 6.1: Preference Points Claim”, should a B-BBEE Status Level of Contribution Certificate 
not be returned no points for Preferential Procurement will be deemed to have been claimed. 

The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the 
B-BBEE compliance measurement of all entities that fall within the Construction Sector (Built 
Environment Professionals (BEP) and Contractors). The requirements for measurement and 
verification of entities are contained in the “Amended Code Series CSC000: Framework for 
Measuring Broad Based Black Economic Empowerment in the Construction Sector”, as published 
in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017. 

An EME Contractor with a Total Annual Revenue of less than R3 million, or a BEP with a total 
annual revenue of less than R1.8 million, may present an affidavit OR a certificate issued by the 
CIPC, OR an authorised B-BBEE verification certificate by a SANAS accredited Verification 
Agency. 

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be 

accepted. 

C.3: THE EMPLOYER'S UNDERTAKINGS 

C.3.1.1 Respond to requests from the tenderer:  

Replace the words “five working days” with “three working days”. 

C.3.2 Issue addenda:  

Add the following paragraph: 

“Addenda will be published on the National Treasury’s eTenders Website and/ or the eThekwini 

Municipality Website.” (Refer to Tender Data: C.1.2). 

C.3.4 Opening of Tender Submissions:  

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders 

will take place in the P&SCM Boardroom, 6th Floor, (Municipal Building), 166 KE Masinga Road, 

Durban. 

 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://portal.cidb.org.za/RegisterOfContractors/
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
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https://www.durban.gov.za/pages/business/publication-of-received-bids  

C.3.9 Arithmetical errors, omissions and discrepancies: 

Add the following Clause: 

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error 

in the manner described in C.3.9.4.” 

Any interactions between the Tenderer and the Employer in terms of this clause will be conducted 

through the Employer’s Agent (or Representative) as identified in Tender Data C.1.4. 

C.3.11 Evaluation of Tender Offers: 

Eligibility 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the 

Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive. 

 

Mandatory Requirements 

 

Responsive tenders are those deemed to have complied with the technical specification, which 

include all the required declarations and certificates and include signed Form of Offer. 

 

Before tenders are scored and ranked, they will be evaluated for compliance with the mandatory 

requirements, any tenders failing to meet mandatory requirements will be deemed nonresponsive 

and cannot be evaluated further. Mandatory requirements are specified below: 

 

The following requirements are mandatory: 

 

The Municipality reserves the right to award this tender to a minimum of 2 and maximum of 4 

service providers. Services and value to be shared fairly and section 24 of the supply chain 

management policy to be invoked. 

 

Samples must submitted upon request only. 

 

Letter of intent or letter of support by Original Equipment Manufacture (OEM) The tenderer 
(Company) is required to submit a letter from their manufacturer confirming that they will be 
supporting them with meters for the duration of the contract (36 months).  
 
The letter of support will be considered valid when it is structured as follows:  

 
• Is on the manufacturers/principal letterhead 
• Should be signed by the manufacturer/principal  
• Should not be older than 1 year from the closing date of this tender  

 
Note : in an event whereby the OEM will be tendering, then the OEM must submit a letter confirming that they are 
the OEM and the letter must meet the requirements listed above. 
 
Legal Compliance of meters The OEM supporting the tenderer’s offered items for meters must submit the 
following certificates;  
 
Domestic Meters (from 15mm up to and including 25mm nominal bore)  

• A valid SANAS accreditation certification for manufactures laboratory and a scope of 
accreditation with SANS 1529-1  

https://www.durban.gov.za/pages/business/publication-of-received-bids
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• A valid NRCS certificate of designation for manufactures laboratory 
 
Bulk Meters (from 40mm up to and including 100mm nominal bore)  

• A valid SANAS accreditation certification for manufactures laboratory and a scope of 
accreditation with SANS 1529-1  

• A valid NRCS certificate of designation for manufactures laboratory  
 
A certificate and scope of Accreditation for the manufacturer’s Calibration Laboratory shall be in English 
 
All meters supplied must comply with NRCS, bidder to submit proof of Letter of Authorisation for the sale of 
Unapproved water meters (issued by NRCS) in terms of SANS 1529-1:2019 or the latest standards. 
 
Note: Tenderer must submit legal compliance certificates for both domestic and bulk meters from OEMs 
 

Eligibility 

 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in Clause C.2.1. 

Tenderers not in compliance will be deemed non-responsive. 

 

 

Preference Point System 

 

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in accordance with the 

Employer’s SCM Policy: Section 52: Preferential Procurement. 

The provisions of the SCM Policy: Section 52.5: Broad-Based Black Economic Empowerment shall apply. 

 

 

Price Points 

The 90/10 preference points system, for requirements with a Rand value above R50,000,000 (all applicable 

taxes included), will be applied.  The Formula used to calculate the Price Points (max. 90) will be according 

to that specified below. 

 

A maximum of  90 points is allocated for price on the following basis: 

90/10 Procurement System 








 −
−=

min

min
190

P

PPt
Ps  

 
Where: Ps = Points scored for comparative price of bid under 
consideration 

Pt = Comparative price of bid under consideration 
 Pmin = Comparative price of lowest acceptable bid 
 
 

 

Preference Points 

Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 

 

The Preference Points (10) will be derived from points allocated/ claimed for Specific Goals as 

indicated in the table(s) below, according to the specified Goal/ Category Weightings. 
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Broad-Based Black Economic Empowerment (SCM Policy Section 52.5) 

A maximum of 10 tender evaluation Preference Points will be derived from points claimed for their 

B-BBEE Status Level of Contributor, as indicated on their B-BBEE Status Level Verification 

Certificates, on Returnable Form: T2.2.6: MBD 6.1, in accordance with the table below. 

90/10 Preference Points System 

B-BBEE Level 

Contributor 

Preference Points 

1 10 

2 9 

3 7 

4 6 

5 4 

6 3 

7 2 

8 1 

Non-Compliant 0 

 

 

C.3.13 Acceptance of tender offer: 

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender, 

tender offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s  tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry 

Development Board in an appropriate contractor grading designation. 

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a 

person prohibited from doing business with the public sector. 

(e) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(f) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the 

necessary competencies and resources to carry out the work safely. 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 
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minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities 

stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right 

to award or not award the tender based on the municipalities available budget.  

C.3.15 Complete adjudicator’s contract:  

Refer to the Conditions of Contract and the Contract Data. 

C.3.17 Copies of contract:  

The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

Tenderers are referred to the requirements as stated in the Tender Data: C.2.13. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

T1.2.3.1 Complaints and Objections (Appeals) 

 Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy. 

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in 

the implementation of the SCM System may lodge, within 14 days of notification thereof, a written 

objection against the decision. The objection with regard to the decision is to be directed to: 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN 

4000 

Any objection will only be processed upon receipt of a non-refundable administration fee of 

R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection 

will only be considered upon receipt of proof of payment of this fee which must be paid into the 

following bank account as a real-time payment:   

EThekwini Metropolitan Municipality 

First National Bank (FNB) 

Account Number: 631-6574-6331 

Reference Number: 33292-5W 

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
 
T1.2.3.4 Functionality Specification 

 
Functionality Evaluation is not applicable to this tender. 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 
completed and signed as required. 

The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.   

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will 
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1 Compulsory Enterprise Questionnaire ..................................................................  33 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection .......................  34 

T2.2.3 MBD 4: Declaration of Interest ..............................................................................  35 

T2.2.4 MBD 5: Declaration for Procurement Above R10 Million ......................................  37 

T2.2.5 Contracts Awarded by Organs of State in the past 5 years ..................................  38 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.5) ...................  39 

T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7) ...................  40 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices ............................................  42 

T2.2.9 MBD 9: Certificate of Independent Bid Determination ..........................................  44 

T2.2.10 Declaration of Municipal Fees ...............................................................................  46 

T2.2.11 Contractor's Health and Safety Declaration ..........................................................  47 

T2.2.12 CSD Registration Report .......................................................................................  49 

T2.2.13 CIDB Registration and Status ...............................................................................  50 

T2.2.14 Joint Venture Agreements (if applicable) ..............................................................  51 

T2.2.15 Record of Addenda to Tender Documents ............................................................  53 

T2.2.16 Experience of Tenderer .........................................................................................  54 

Contract Part: The Tenderer is required to complete following forms: 
 

C1.1.1 Form of Offer .........................................................................................................  56 

C1.2.2.2 Data to be Provided by Contractor ........................................................................  59 

C2.2 Bill of Quantities ....................................................................................................  68 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Tenderer to Complete 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 VAT registration number, if any:  

1.7 CIDB registration number, if any:  

1.8 Department of Labour: 
 Registration number 

 

1.9 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 * South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

* Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax Compliance 

Status – PIN Issued” certificate, failing which the tender submission will be deemed non-responsive.  
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting for Contract 33292-5W held 

for all Tenderers, the details of which are stated in the Tender Data: C.2.7. 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 3.4 Company Registration number  

 3.5 Tax Reference number  

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 

If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire. 

  Circle Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 The audited annual financial statements are to be included at the back of the tender submission. 

2.0 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………………………………….……………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………………………….…………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution 
of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 SEE Returnable Document “Contracts Awarded by Organs of State in the Past 5 Years” 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..…………………………………………………………….…………………………………………….. 

 …………………………………………………………………………………………………………………………..……………………………………. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government 

or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or 

dispute concerning the execution of such contract.  
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I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM)  (SCMP 52.5: Broad-Based Black Economic Empowerment) 
 
This form serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-
BBEE) Status Level of Contribution. Reference is to be made to the Tender Data: C.3.11. 

 

1.0 GENERAL CONDITIONS 

 

1.1 The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data: 

C.3.11. 

1.2 Failure on the part of a bidder to fill in and/ or sign this form, and submit a B-BBEE Verification Certificate 

from a Verification Agency accredited by the South African Accreditation System (SANAS), or a Registered 

Auditor approved by the Independent Regulatory Board of Auditors (IRBA), or sworn affidavits in the case of 

Exempted Mico Enterprises or Qualifying Small Enterprises, together with the bid, will be interpreted to mean 

that preference points for B-BBEE Status Level Of Contribution are not claimed. 

1.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2.0 ADJUDICATION USING A POINT SYSTEM 

2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract. 

2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 

2.3 Points scored will be rounded off to the nearest 2 decimal places. 

2.4           In the event that two or more bids have scored equal total points, the successful bid must be the one 

scoring the highest number of preference points for B-BBEE. 

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal 

points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest 

score for functionality.  

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.  

3.0 POINTS AWARDED FOR PRICE 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 








 −
−=

min

min
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P

PPt
Ps   







 −
−=

min

min
190

P

PPt
Ps  

 
Where: Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 
 Pmin = Comparative price of lowest acceptable bid 
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T2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM  (SCMP 52.7: Basket of Preference Goals) 

This form serves as a claim form for preference points according to The Basket of Preference Goals. 
Reference is to be made to the Tender Data: C.3.11. 

1.0 GENERAL CONDITIONS 

1.1 The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data: 

C.3.11. 

1.2 Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the 

requirements in the Tender Data for claiming specific goal preference points, will be interpreted that 

Preference Points for Specific Goals are not claimed. 

1.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2.0 ADJUDICATION USING A POINT SYSTEM 

2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract. 

2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts. 

2.3 Points scored will be rounded off to the nearest 2 decimal places. 

2.4 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring 

the highest number of preference points for B-BBEE. 

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal points 

including equal preference points for B-BBEE, the successful bid must be the one scoring the highest score 

for functionality.  

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.  

3.0 POINTS AWARDED FOR PRICE 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 Procurement System or 90/10 Procurement System 
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Where: Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS 

4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.  

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below, 
as supported by proof/ documentation specified in the Tender Data. 

 

90/10 Preference Points System 

The Specific Goals to be allocated points in terms of this tender:  

Maximum 
Number of 

points 
ALLOCATED 

Tenderer’s 
Number of points 

CLAIMED 

Ownership Goal: Race (black) 1  

Ownership Goal: Gender (female) 1  

Ownership Goal: Disabilities 1  

RDP Goal: The promotion of South African owned enterprises.  
1 

 

RDP Goal: The promotion of export-oriented production to create jobs. 
1 

 

RDP Goal: The Creation of new jobs to address black youth 
unemployment 

1 
 

RDP Goal: The promotion of enterprises located in a specific municipal 
area. 

1 
 

RDP Goal: Social upliftment of communities 
1 

 

RDP Goal: The promotion of SMMEs owned by Black People (contracts 
>R5m) 

1 
 

Total CLAIMED Points (maximum 10) 10  

 

5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION 

5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM 
Policy: Section 52.9.  

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in 
support of their Preference Goal claims (reference is to be made to the Specific Goals stated in the 
Tender Data: C.3.11). 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper conduct in 

relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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  Circle Applicable 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 ………………………………………………….……………………………………………………..………………………….……………..………… 

 
Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 

 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be 

completed and submitted with the bid. 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid for: Contract 5W-33292 

The Upgrade to Bulk, Domestic, Industrial and Commercial Meters at eThekwini municipality Regions for the period 

of 36 months  

 

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY 

 

do hereby make the following statements that I certify to be true and complete in every respect. 

 

I certify, on behalf of: ……………………………………………………………………………….……………………………………………………………….. 

 

that: 
(continued on next page) 
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1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement, or arrangement with any competitor. However, communication between partners in a joint venture 

or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 
(b) geographical area where product or service will be rendered (market allocation). 
(c)  methods, factors or formulas used to calculate prices. 
(d) the intention or decision to submit or not to submit, a bid. 
(e) the submission of a bid which does not meet the specifications and conditions of the bid. 
(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable 

legislation. 
 

Failure to complete this form in full, sign, and return with the tender submission will result in the tender 
offer being deemed non-responsive. 
 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a). 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

.......................................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt 

has been concluded with the Municipality to pay the said charges in instalments.  
 

The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by Tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial 

action as is required, including termination of any contract, and any payments due to the Contractor by the 

Municipality shall be first set off against such arrears. 

 

• Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 
 

• Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an 

official letter to that effect, is to be provided. 
 

• Where a Tenderer’s place of business or business interests are carried out from premises as part of any other 

agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 
Failure to complete this form in full, sign, and return the required documents with the tender 
submission will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that 

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance 

with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

 

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes No 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes No 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
Yes No 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 CSD REGISTRATION REPORT  

 

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23. 

 

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National 

Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The following is an example of the printout obtained from the above website.  

Note: the printout will contain more than one page. 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration 

Report. The date of obtaining the CSD printout is to be indicated on the printout and should be on or 

after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.13 CIDB REGISTRATION AND STATUS  

 

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c). 

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations. 

The required class of construction work is specified in the Tender Data: C.2.1.2. 

CIDB Registrations can be obtained from the CIDB website at: 

https://portal.cidb.org.za/RegisterOfContractors/ 

The following is an example of the printout obtained from the above website using the provided “Print” button. 

Note: the printout may contain more than one page. 

 

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration 

and Status. The date of obtaining the CIDB Registration and Status printout is to be indicated on the 

printout and should be on or after the date of advertising of this tender.  
 

Failure to comply will result in the tender offer being deemed non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://portal.cidb.org.za/RegisterOfContractors/
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T2.2.14 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of 

Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed 

by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 33292-5W be successful, a Joint Venture will be established by the parties as 

listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit 

of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied 

with in full. 
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Reference is to be made to the Tender Data: C.2.6. 

 

I / We confirm that the following communications received from the Employer or his representative before the date of 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 

Reference is to be made to the Tender Data: C.2.1.3. 

Only those Tenderers that can demonstrate verifiable experience, in works of a similar nature, within the past 

10 years, will be eligible to have their tenders evaluated in terms of Tender Data: C.3.11.  

• The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”. 

• The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”. 

Tenderers are to note the exclusions (if any) stated on this table. 

• The Documentation/ Information that may be used for verification of the experience submission is 

specified on Table 3: “Documentation/ Information Requirements” (which includes the Notes below the 

table). The non-submission of this Documentation/ Information may jeopardise the verification of the 

experience submission and render the submission invalid. 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the 

requirements as stated in the Tender Data: C.2.1.3. 

 

Guidance to Tenderers: Experience Submission Form 

 

Client / Employer Details 

• Provide details for whom the works were carried out (works owner). 

• Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor) 

is required to be provided. 

The contact details may be used by the Employer to verify the information, pertaining to the experience 

submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor 

fail (for whatever reason), that specific experience submission may be considered invalid. 

Contract Details 

• Provide the Contract Reference Number and Contract Title. 

• Indicate if this contract has been completed or is still in progress. 

• Provide Contract Dates. 

• Provide Contract Values - Where works are still in progress, provide the value of works that have been 

completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are 

complete, provide the Final Value of the sub-contract or Final Contract Price. 

Scope of Works 

• Indicate the Works Type(s) that best describe the works included in the project. 

Select the most applicable option (only 1). 

• Indicate the Works Elements(s) that were included in the project. 

Select any elements that were included in the contract. 

Joint Ventures 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities 

making up the JV may be used as experience, provided that the experience complies with the requirements, 

as stipulated in Table 1, and that the required documentation/ information is provided. 

(T2.2.16 is continued on the next page) 
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Confirmation of submission of Information/ Documentation 

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been 

included in this tender submission, in support of each experience submission. 

 If submitted, 
mark with an “X” 

S
U

B
M

IS
S

IO
N

 #
1

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Final Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
2

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Final Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
3

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Final Payment Certificate (with Quantities summary), 
OR most recent INVOICE (with Quantities summary) 

 

Completion Certificate  

 
Note: Should there be insufficient evidence for verification of the information submitted for any 

specific experience submission, that experience submission will be deemed invalid. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  5W-33292 

Contract Title: The Upgrade to Bulk, Domestic, Industrial and Commercial Meters in the Northern 
Regions 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition) (GCC 2015) published by the South African Institution of Civil Engineering.  Copies of 

these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 146 Weeks. 

The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 

for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Technical Customer Services 

 

1.2.1.2 The address of the Employer is: 

Physical: eThekwini Water and Sanitation Unit, 3 Prior Road, DURBAN, 4001 

Postal: eThekwini Water and Sanitation Unit, P O Box 1038, DURBAN, 4000 

Telephone: 031 311 86 03 

E-Mail: Aaron.Mfunda@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is Fisaphile Buthelezi 

1.2.1.2 The address of the Employer’ Agent is: 

Physical: eThekwini Water and Sanitation Unit, 3 Prior Road, DURBAN, 4001 

Postal: eThekwini Water and Sanitation Unit, P O Box 1038, DURBAN, 4000 

Telephone: 031 311 86 03 

E-Mail: Fisaphile.Buthelezi@durban.gov.za 

 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 

4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 3 years relevant experience including experience on projects of a 

mailto:Aaron.Mfunda@durban.gov.za
mailto:Fisaphile.Buthelezi@durban.gov.za
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similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

Agent’s Representative for acceptance by the Division (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CV(s) of Key Site Staff (refer to Clause 4.11.1) 

• Sub-Contracting (CPG) Implementation Plan (if applicable) 

• If  required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of 

1993 as amended), the Contractor is to supply proof of being registered and in good standing 

with the compensation fund by submitting a valid Letter of Good Standing from the 

Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired, 

but an application for renewal has been made, the Contractor is to submit the expired Letter 

of Good Standing AND proof of an application for renewal. 

5.3.2 The time to submit the documentation required before commencement with Works is 14  Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 
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Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 

sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 

 

Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R5000 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 1 Year. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 

6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2024 = 100. 
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 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade 

Bitumen, seven (7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site:  Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required  

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 

 

8.6.1.3 The limit of indemnity for liability insurance: R10M 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: R 

1,000,000. 

• Maximum first excess: R 20,000. 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
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Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 10,000,000. 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting: Nil. 

• Maximum excess per claim or series of claims arising out of any one occurrence: R15,000.00. 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: 

R1,000,000. 

• Maximum first excess: R 15,000,000. 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): R 500,000,000. 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: R 50,000,000. 

• Minimum amount for transit of materials to site: R 50,000,000. 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer. ” 

 

 

 

 

 

 

 

 

 

 

 

 

 

C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
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1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons persons who reside within 
eThekwini municipality. The contractor will be required to provide proof of authenticity of local 
labour.  Signed confirmation by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 SUB-CONTRACTING CONTRACTOR PARTICIPATION GOAL 

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% owned by Black People.  Proof of payment to the subcontractors will be required 
to verify that the minimum has been achieved. 
 
The penalty for not achieving the specified Sub-Contracting Goal will be 0.5% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) for every 1% not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and Labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C1.2.3.7 CIDB B.U.I.L.D. PROGRAMME 
 
a) CIDB Skills Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Skills Development Goal (CSDG) established in the below referenced 

standard: 

• CIDB Standard for Developing Skills Through Infrastructure Contracts, published in 

Gazette Notice No. 48491 of 28 April 2023. 

b) CIDB Indirect Targeting Standard 

It will be a condition of contract that the Contractor shall, in the performance of the contract, 

achieve the Contract Participation Goal (CPG) relating to the engagement of targeted 

enterprises as established in the below referenced standard: 

• CIDB Standard for Indirect Targeting for Enterprise Development through Construction 

Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to C.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

 

 

 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 
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The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 

the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to C.1.2 and C.2.5 of the Tender 

Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Part C of the Committee of 

Transport Officials (COTO) – Standard Specifications for 

Road and Bridge Works for South African Road 

Authorities – Draft Standard, referred to in the Scope 

of Work. The Preliminary and General items shall be 

measured in accordance with the provisions of C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Specification.  

 

Part C of the Standard Specification, read together with 

the relevant clauses of the Scope of the works, set out 

what ancillary or associated work and activities are 

included in the rates for the operations specified. 

Should any requirements of the measurement and 

payment clause of the applicable Standard 

Specification, or the Scope of the works, conflict with 

the Bill of Quantities, the requirements of the Standard 

Specification or Scope of the work, as applicable, shall 

prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders. Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 
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C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 

the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto. If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part C1.2: General Requirements and Provisions 

• Part C1.4: Facilities for the Engineer 

• Part C1.5: Accommodation of Traffic 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 

 

Value Related Items: Value Related Items are not 

included in the Bill of Quantities. The Tenderer shall 

include any costs associated with Value Related Items 

under the relevant Fixed Charge Items or Time Related 

Items. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 21 pages.  The pages are numbered BoQ 81 to BoQ 103 

 

 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

  

SABS 
1200 & 
PAM & 
C3.1 

          

A1   Fixed Charge Items:          

               

A1.1 8.3.1 Contractual requirements Sum 1      

               

A1.2 8.3.2 Facilities for Contractor Sum 1      

               

A1.3 8.3.3 Other fixed charge obligations Sum 1      

               

A1.4 8.3.4 Removal of site establishment  Sum 1      

               

A1.5 PAM 

The preparation of risk assessments, safe work 
procedures, the Health and Safety file, the Health and 
Safety plan, provision of Personal Protective Equipment 
and Clothing and any other Health and Safety matters that 
the contractor deems necessary 

Sum 1     

 

 

               

A1.6 PAM 
The completion and checking of the project Health and 
Safety file upon completion of the works and handing it 
over to the Client 

Sum 1      

               

A2 8.4 Time-Related Items:          

A2.1 8.4.1 Contractual requirements Weeks 156      

               

A2.2 8.4.2 
Operation and maintenance of facilities on the Site for the 
duration of construction, except where otherwise stated: 

Weeks 156      

               

A2.3 8.4.3 Supervision during the course of the Contract Weeks 156      

               

A2.4 8.4.4 
Company and Head Office Overhead Costs for the 
duration of the Contract 

Weeks 156      

               

A2.5 8.4.5 Other time-related obligations Weeks 156      

               

A2.6 PAM 
Contractor's obligations in respect of the Occupational 
Health and Safety Act and Construction Regulations for 
the duration of the contract 

Weeks 156      

               

A2.7 PAM 

Updating and amending risk assessments, safe working 
procedures, the project Health and Safety file, the Health 
and Safety plan, the provision and maintenance of 
Personal Safety plan, the provision and maintenance of 
Personal Protective Equipment and Clothing and any other 
Health and Safety matters the Contractor deems 
necessary 

Weeks 156      

               

Carried forward            
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     Section A: Preliminary & 
General 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

               

A2.8   
Allow for observing the requirements of the Environmental 
Management Plan 

Weeks 156      

               

A2.9 C3.1.3 

Supply the services of a Category A plumber who is 
registered as such with EWS, 2 general workers, a one-
ton bakkie with a roof rack and trailer and a security team 
(where required) 

Weeks 156      

               

A2.10 

  

Contractor to ensure that all necessary equipment/plant 
needed is always available and in working condition e.g.: 
Water pump, generator, breaker, angle grinder etc. 

Weeks 156      

               

A3 8.5 Provisional Sums:          

               

A3.1   Relocation of existing services and fences where ordered 
Prov. 
Sum 

1 R150 000  R150 000,00   

               

A3.2   
Proving and locating existing services, only where ordered 
by the engineer 

Prov. 
Sum 

1 R150 000  R150 000,00   

               

A3.3   
Inspection of Materials by Inspectors appointed by the 
engineer 

Prov. 
Sum 

1 R15 000  R15 000,00   

               

A3.4   Contractor's mark-up on Item A.3.3 
% Prov. 

Sum 
50000       

               

A3.5   
Allowance for additional fittings that may be required not 
specified in the BOQ 

Prov. 
Sum 

1 R150 000  R150 000,00   

               

A3.6   Allowance for underground meter chamber (if required) 
Prov. 
Sum 

1 R120 000  R120 000,00   

               

A4 8.7 Dayworks          

A4.1   Unskilled labour Days 60      

A4.2   Skilled workers - Artisan / plumber Days 30      

A4.3   Foreman Days 25      

A4.4   Others (tenderer to specify) ……………………… Days 25      

A4.5   LDV - Type (…………………………) Capacity - 1 ton Days 25      

               

               

               

Total carried to Summary    
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Section B: 15mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

B1 
SABS 
1200 & PS 
& C3.1 

           

  C3.1.3 Site works          

    

Locating existing meter, liaison with consumers, excavation 
and removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures and accurate record keeping (for 
15mm connection). 

No 30 000      

               

B2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (15mm meter assembly drawing No 102): 

         

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing (102) including cutting into existing pipeline, 
preparation of both pipe edges, for new pipe work (including 
making good existing corrosion protection if any) consisting of:  

         

               

    25mmx90 degree bend with 3/4" threaded female offtake          

    2x3/4" dia plastic ezee ball valve (fused)          

    2x22mm dia 90 degree pp elbow          

    2x3/4" tail piece          

    1x25mm Dirt Box          

    1x 15mm meter          

    TOTAL PRICE FOR 15mm ASSEMBLY No 30 000      

               

B3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (cost to supply each meter 
assembly as per drawing No. 102) 

 No  1      

               

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (cost of each item) 

         

B3.1   25mmx90 degree bend with 3/4" threaded female offtake No 1      

B3.2   3/4" dia plastic ezee ball valve (fused) No 1      

B3.3   22mm dia 90 degree pp elbow No 1      

B3.4   3/4" tail piece No 1      

B3.5   1x25mm Dirt Box No 1      

B3.6   1x 15mm meter No 1      

               

               

               

               

               

              

Carried forward    
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Section B: 15mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

C1 
SABS 
1200 & PS 
& C3.1 

           

  C3.1.3 Site works          

    

Locating existing meter, liaison with consumers, excavation 
and removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures and accurate record keeping (for 
25mm connection). 

No 2000      

        

        

C2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (25mm meter assembly as per drawing No. 104): 

         

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing (104) including cutting into existing pipeline, 
preparation of both pipe edges, for new pipe work (including 
making good existing corrosion protection if any) consisting of:  

         

               

    25mmx90 degree bend 22mm threaded female offtake          

    2x3/4" dia plastic ezee ball valve (fused)          

    2x22mm dia 90 degree pp elbow          

    1x25mm Dirt Box          

    1x 25mm meter          

    TOTAL PRICE FOR 25mm ASSEMBLY No 2000      

        

        

               

B7 1200L Fittings          

  C3.1.3 

In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (cost to supply each 25mm meter 
assembly as per drawing No.104) 

No       1      

               

B7.1   Adaptors, couplings and reducers          

B7.1.1   25mm copper to steel No 1      

B7.1.2   25mm steel to steel No 1      

B7.1.3   25mm x Table D to Table 16 Adaptor Spool No 1      

B7.1.4   25mm x 15mm Brass Reducer No 1      

B7.1.5   22mm PVC m 1      

B7.1.6   25mm x 25mm Screw Flange No 1      

               

Carried forward    
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Section B: 15mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

             

B7.2   Compression Fittings for HDPE          

B7.2.1   25mm Flange adaptor No 1      

B7.2.2   25mm Female adaptor No 1      

B7.2.3   25mm Male adaptor No 1      

B7.2.4   25mm Male Bends No 1      

B7.2.5   25mm Elbows No 1      

B7.2.6   25mm x 110mm Male Adaptor No 1      

B7.2.7   25mm female bends No 1      

               

B7.3   Copper Fittings          

B7.3.1   25mm Copper to Male Adaptor No 1      

B7.3.2   25mm Copper to Steel 90-degree elbow No 1      

B7.3.3   25mm x 15mm Copper to Steel reducer No 1      

B7.3.4   25mm F/Male Iron Adaptor No 1      

               

B8   Pipe Cut to Suit on Site dimensions          

B8.1   22mm HDPE pipe  m 1      

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

Total carried to Summary    
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Section D: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

D1 
SABS 
1200 & PS 
& C3.1 

           

  C3.1.3 Site works          

               

    

Locating existing meter, liaison with consumers, excavation 
and removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures and accurate record keeping 
(40mm connection). 

No 500      

               

D2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores: (40mm connection as per drawing no. 72056) 

         

               

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing (72056, sheet 1) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

         

               

    4x40mm Threaded flange          

    2x40mm stainless steel barrel nipple          

    2x50mm x 90 deg Flanged bend one leg extended by 70mm          

    2x40mm Ball O Stop valves          

    1x40mm Dirt Box          

    1x40mm Flow meter with steel meter cover          

    TOTAL PRICE FOR 40mm ASSEMBLY No 500      

               

D3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (Supply cost of each 40mm 
assembly as per drawing no. 72056, sheet 1) 

No   1      

               

    

In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (cost of each item as per drawing 
No. 72056, sheet 1) 

         

        

D3.1   40mm Threaded flange adaptor to suit No 1      

D3.2   40mm stainless steel barrel nipple No 1      

D3.3   40mm x 90 deg flanged bend one leg extended by 100mm No 1      

D3.4   40mm Ball Stop valves No 1      

D3.5   40mm Dirt Box No 1      

D3.6   40mm Flow meter with steel meter cover No 1      

D3.7   M16 nuts and Bolts No 1      

D3.8   M16 washers No 1      

D3.9   40mm x 90 deg flanged bend stainless steel spool piece No 1      

               

Carried forward    
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Section B: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

               

D4 C3.1.3 Fabricate and Install 40 Meter Cover          

               

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated and Rislan Coated. Light grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. Three sides to be solid 
with a hinged lid to allow for meter logging. A drawing will be 
provided at contract award date. 

No 1      

               

D5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 20      

              

  1200L Pipework:          

               

D6 C3.1.3 Steel Pipes and Specials          

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

         

               

D6.1   50mm ND Spool Pieces Flanged both ends          

D6.1.1   0 mm - 200mm No 1      

D6.1.2   200mm - 400mm No 1      

D6.1.3   400mm - 600mm No 1      

D6.1.4   600mm - 800mm No 1      

D6.1.5   800mm - 1000mm No 1      

               

B6.2   50mm ND Bends          

B6.2.1   90 Degree bends flanged both ends No 1      

               

D7 1200L Fittings          

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (cost of each item) 

         

               

D7.1   Adaptors, couplings and reducers          

D7.1.1   50mm copper to steel No 1      

D7.1.2   50mm steel to steel No 1      

D7.1.3   50mm x Table D to Table 16 Adaptor Spool No 1      

D7.1.4   54mm x 42mm Brass Reducer No 1      

D7.1.5   50mm PVC m 1      

D7.1.6   50mm x 50mm Screw Flange No 1      

               

Carried forward    
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Section B: 40mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

              

  1200L Fittings          

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

         

               

D7.2   Compression Fittings for HDPE          

D7.2.1   40mm Flange adaptor No 1      

D7.2.2   40mm Female adaptor No 1      

D7.2.3   40mm Male adaptor No 1      

D7.2.4   40mm Male Bends No 1      

D7.2.5   40mm Elbows No 1      

D7.2.6   40mm x 110mm Male Adaptor No 1      

D7.2.7   40mm female bends No 1      

               

D7.3   Copper Fittings          

D7.3.1   54mm Copper to Male Adaptor No 1      

D7.3.2   54mm Copper to Steel 90-degree elbow No 1      

D7.3.3   54mm x 42mm Copper to Steel reducer No 1      

D7.3.4   54mm F/Male Iron Adaptor No 1      

               

D8   Pipe Cut to Suit on Site dimensions          

D8.1   50mm HDPE pipe m 1      

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

Total carried to Summary    
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Section E: 50mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

E1 
SABS 
1200 & PS 
& C3.1 

           

  C3.1.3 Site works          

               

    

Locating existing meter, liaison with consumers, excavation 
and removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures and accurate record keeping 
(50mm assembly connection as per drawing no. 72056). 

No 1000      

               

E2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (50mm meter assembly as per drawing no,72056): 

         

               

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing (72056, sheet 1) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

         

               

    4x50mm Threaded flange          

    2x50mm stainless steel barrel nipple          

    2x50mm x 90 deg Flanged bend one leg extended by 70mm          

    2x50mm Ball O Stop valves          

    1x50mm Dirt Box          

    1x40/50mm Flow meter          

    TOTAL PRICE FOR 50mm ASSEMBLY No 1000      

               

E3 C3.1.3 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (Supply cost of each 50mm meter 
assembly as per drawing no. 72056) 

No   1      

               

    

In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (cost of each item as per drawing no. 
72056) 

         

E3.1   50mm Threaded flange daptor to suit No 1      

E3.2   50mm stainless steel barrel nipple No 1      

E3.3   50mm x 90 deg flanged bend one leg extended by 100mm No 1      

E3.4   50mm Ball Stop valves No 1      

E3.5   50mm Dirt Box No 1      

E3.6   50/40mm Flow meter No 1      

E3.7   M16 nuts and Bolts No 1      

E3.8   M16 washers No 1      

E3.9   50mm x 90 deg flanged bend stainless steel spool piece No 1      

               

Carried forward    
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

  

SABS 
1200 &PS 
& C3.1 

           

               

F1 C3.1.3 Site works          

    

Locating existing meter, liaison with consumers, excavation & 
removal of existing meter installation and returning material to 
stores. Compliance with EWS returns procedures meter 
exchange procedures an accurate record keeping. 

No 100      

               

F2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (80 meter assembly as per drawing no.72056): 

         

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (72056, sheet 2, Rev 1) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

         

    
1x80mm Butterfly valve supplied complete with matching 
flanges and jointing material 

         

    
1x80mm Gate valve supplied complete with matching flanges 
and jointing material 

         

    1x80mm Spool Piece 250mm Flanged Distance          

    2x80mm x 90 deg Flanged bend one leg extended by 100mm          

    1x80mm dirt box          

    1x80mm x 240mm long flanged spool          

    1x80mm Flow meter with steel meter cover          

    TOTAL PRICE FOR 80mm ASSEMBLY No 100      

               

F3 C3.1.4 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (Supply cost of each 80mm 
assembly as per drawing no. 72056) 

 No  1      

        

    

In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards (Cost of each fitting as per 80mm 
meter assembly drawing no. 72056) 

         

F3.1   
80mm Butterfly valve supplied complete with matching flanges 
and jointing material 

No 1      

F3.2   
80mm Gate valve supplied complete with matching flanges 
and jointing material 

No 1      

F3.3   80mm Spool Piece 250mm Flanged Distance No 1      

F3.4   80mm x 90 deg Flanged bend one leg extended by 100mm No 1      

F3.5   80mm dirt box No 1      

F3.6   80mm x 240mm long flanged spool piece No 1      

F3.7   80mm Flow meter with steel meter cover No 1      

F3.8   M16 nut and bolt (long length) No 1      

F3.9   M16 washers No 1      

F3.10   80mm x 90 deg flanged bend No 1      

F3.11   80mm steel spool piece (refer to Table 3 for dimensions) No 1      

Carried forward    
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

               

F4 C.4.1 Fabricate and Install 80mm Meter Cover          

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated and Rislan Coated. Light grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. Three sides to be solid 
with a hinged lid to allow for meter logging. A drawing will be 
provided at contract award date. 

No 1      

               

F5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 30      

               

F6 1200L Pipework:          

               

  C3.1.3 Steel Pipes and Specials          

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

         

               

F6.1   80mm ND Spool Pieces Flanged both ends          

F6.1.1   0 mm - 200mm No 1      

F6.1.2   200mm - 400mm No 1      

F6.1.3   400mm - 600mm No 1      

F6.1.4   600mm - 800mm No 1      

F6.1.5   800mm - 1000mm No 1      

               

F6.2   80mm ND Bends          

F6.2.1   90 Degree bends flanged both ends No 1      

               

               

               

               

               

               

               

               

               

               

               

               

               

Carried forward    
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Section F: 80mm Flow 

Meter Installation 

ITEM 
PAYMENT 
REFERS 

DESCRIPTION UNIT QTY RATE AMOUNT 
 

Brought forward    

               

F7 1200L Fittings          

               

  C3.1.3 
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

         

               

F7.1   Adaptors, couplings, and reducers          

F7.1.1   80mm x Table D to Table 16 Adaptor Spool No 1      

F7.1.2   75mm Maxi Fit Flange Adaptor No 1      

F7.1.3   75mm Maxi Fit Flange Coupling No 1      

F7.1.4   75mm Steel Barrel adaptor No 1      

               

F7.2   Compression Fittings for HDPE          

F7.2.1   63mm Flange Adaptors No 1      

F7.2.2   63mm x 90-degree Bends No 1      

F7.2.3   75mm Flange adaptor No 1      

F7.2.4   75mm Female Adaptor No 1      

F7.2.5   75mm x 90 Degree Bends No 1      

F7.2.6   75mm x 90mm Reducer No 1      

F7.2.7   75mm x 75mm x 75mm Flanged (Special Fitting) No 1      

F7.2.8   75mm x 75mm Screwed flange No 1      

F7.2.9   75mm Elbows No 1      

               

F8   Pipe Cut to Suit on Site Dimensions          

F8.1   63mm  HDPE pipe m 1      

F8.2   75mm HDPE pipe m 1      

F8.3   100mm pipe m 1      

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

Total carried to Summary    
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Section G: 100mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

  
SABS 
1200 & PS 
& C3.1 

          

              

G1 C3.1.3 Site works         

    

Locating existing meter, liaison with consumers, excavation & 
removal of existing meter installation and returning material to 
stores. Compliance with EWS returns procedures meter 
exchange procedures an accurate record keeping (150mm 
meter assembly connection as per drawing no.72056). 

No 1     

              

G2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (Refer to 1500 drawing no.72056): 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (72056, sheet 3, Rev A) including cutting into existing 
pipeline, preparation of both pipe edges, for new pipe work 
(including making good existing corrosion protection if any) 
consisting of:  

        

    
1x 100mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x100mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x100mm Spool Piece 250mm Flanged Distance         

    1x 100mm dirt box         

    2x 100mm x 300mm long flanged spool         

    1x 100mm Flow meter         

    TOTAL PRICE FOR 150mm ASSEMBLY No 
rate 
only 

  ---- 

              

G3 PMS5 
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (150mm assembly as per drawing 
no. 72056) 

        

    
In the event of unforeseen shortages of materials at eThekwini 
stores, supply the fittings indicated below, to EWS current 
Departmental Standards 

        

G3.1   
100mm Butterfly valve supplied complete with matching 
flanges and jointing material 

No 1     

G3.2   
100mm Gate valve supplied complete with matching 
flanges and jointing material 

No 1     

G3.3   100mm Spool Piece 250mm Flanged Distance No 1     

G3.4   100mm x 90 deg Flanged bend one leg extended by 100mm No 1     

G3.5   100mm dirt box No 1     

G3.6   100mm x 300mm long flanged spool No 1     

G3.7   100mm Flow meter with steel meter cover No 1     

G3.8   M16 nuts and bolts (Long length) No 1     

G3.9   M16 washer No 1     

G3.10   100mm x 90 deg Flanged bends with spool piece No 1     

Carried forward   
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Section G: 100mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

G4 C3.1.3 Fabricate and Install 150mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated and Rislan Coated. Light grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. Three sides to be solid 
with a hinged lid to allow for meter logging. A drawing will be 
provided at contract award date. 

No 1     

              

G5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

              

G6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing material, 
wastage and electrogalvanized bolts, nuts, and washers). All 
pipes and specials to be coated and lined with Rilsan to a 
minimum thickness of 300 microns. 

        

              

G6.1   150mm ND Spool Pieces Flanged both ends         

G6.1.1   0 mm - 200mm No 1     

G6.1.2   200mm - 400mm No 1     

G6.1.3   400mm - 600mm No 1     

G6.1.4   600mm - 800mm No 1     

G6.1.5   800mm - 1000mm No 1     

              

G6.2   150mm ND Bends         

G6.2.1   90 Degree bends flanged both ends No 1     

              

              

              

              

              

              

              

              

              

Carried forward   
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      Section H: 150mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

  

SABS 
1200 & PS 
& C3.1 

          

              

H1 C3.1.3 Site works         

    

Locating existing meter, liaison with stakeholders, excavation 
& removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures an accurate record keeping 
(200mm connection). 

No 1     

              

H2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (200mm meter assembly as per drawing 
no.72056): 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (72056, sheet 4, Rev 1) including cutting into 
existing pipeline, preparation of both pipe edges, for new 
pipe work (including making good existing corrosion 
protection if any) consisting of:  

        

    
1x 150mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x150mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x150mm Spool Piece 250mm Flanged Distance         

    
2x 150mm x 90 deg Flanged bend one leg extended by 
100mm 

        

    1x 150mm dirt box with 450mm spool         

    2x 150mm x 450mm long flanged spool         

    1x 150mm Flow meter         

    TOTAL PRICE FOR 200mm ASSEMBLY No 
rate 
only 

  ---- 

              

H3   
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (200mm assembly as per drawing 
no. 72056) 

 No 
 rate 
only 

    

  PMS5 
In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, to EWS 
current Departmental Standards 

        

              

H3.1   
200mm Butterfly valve supplied complete with matching 
flanges and jointing material 

No 1     

H3.2   
200mm Gate valve supplied complete with matching flanges 
and jointing material 

No 1     

H3.2   200mm Spool Piece 250mm Flanged Distance No 1     

H3.3   200mm x 90deg Flanged bend one leg extended by 100mm No 1     

H3.4   200mm dirt box with 450mm spool No 1     

H3.5   200mm x 450mm long flanged spool No 1     

H3.6   200mm Flow meter with steel meter cover No 1     

H3.7   M16 nuts and bolts (long length) No 1     

H3.8   M16 washers No 1     

H3.9   200mm x 90 deg short steel radius bends with spool piece No 1     

Carried forward   
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     Section E: 150mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

H4 C3.1.3 Fabricate and Install 200mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated and Rislan Coated. Light grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. Three sides to be solid 
with a hinged lid to allow for meter logging. A drawing will be 
provided at contract award date. 

No 1     

              

H5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

H6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing 
material, wastage and electrogalvanized bolts, nuts, and 
washers). All pipes and specials to be coated and lined with 
Rilsan to a minimum thickness of 300 microns. 

        

              

H6.1   200mm ND Spool Pieces Flanged both ends         

H6.1.1   0 mm - 200mm No 1     

H6.1.2   200mm - 400mm No 1     

H6.1.3   400mm - 600mm No 1     

H6.1.4   600mm - 800mm No 1     

H6.1.5   800mm - 1000mm No 1     

              

H6.2   200mm ND Bends         

H6.2.1   90 Degree bends flanged both ends No 1     

              

              

              

              

              

              

              

              

Carried forward   
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     Section I: 200mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

  

SABS 
1200 & PS 
& C3.1 

          

              

I1 C3.1.3 Site works         

    

Locating existing meter, liaison with consumers, excavation 
& removal of existing meter installation and returning 
material to stores. Compliance with EWS returns procedures 
meter exchange procedures an accurate record keeping. 

No 1     

              

I2 C3.1.3 
Meter Assembly and Installation - Collected from EWS 
Stores (250mm assembly as per drawing no.72056): 

        

    

Collect valve and meter from stores, all additional fittings and 
piping required, assemble, and install complete as per 
drawing  (72056, sheet 5, Rev 1) including cutting into 
existing pipeline, preparation of both pipe edges, for new 
pipe work (including making good existing corrosion 
protection if any) consisting of:  

        

    
1x 200mm Butterfly valve supplied complete with matching 
flanges and jointing material 

        

    
1x200mm Gate valve supplied complete with matching 
flanges and jointing material 

        

    1x200mm Spool Piece 250mm Flanged Distance         

    
2x 200mm x 90 deg Flanged bend one leg extended by 
100mm 

        

    1x 200mm dirt box         

    2x 200mm x 450mm long flanged spool         

    1x 200mm Flow meter         

    TOTAL PRICE FOR 250mm ASSEMBLY No   Rate Only ------- 

              

I3   
Meter Assembly and Installation - Fabricated/purchased 
from external supplier (250mm assembly as per drawing 
no. 72056) 

 No  1  Rate Only   

  PMS5 
In the event of unforeseen shortages of materials at 
eThekwini stores, supply the fittings indicated below, to EWS 
current Departmental Standards 

        

I3.1   
250mm Butterfly valve supplied complete with matching 
flanges and jointing material 

No 1     

I3.2   
250mm Gate valve supplied complete with matching flanges 
and jointing material 

No 1     

I3.3   250mm Spool Piece 300mm Flanged Distance No 1     

I3.4   250mm x 90deg Flanged bend one leg extended by 150mm No 1     

I3.5   250mm dirt box 350mm long No 1     

I3.6   250mm x 600mm long flanged spool No 1     

I3.7   250mm Flow meter with steel meter cover No 1     

I3.8   M16 nuts and bolts (long length) No 1     

I3.9   M16 washers No 1     

I3.10   250mm x 90 deg short steel radius bends with spool piece No 1     

I3.11   250mm steel spool piece (See table 3) No 1     

Carried Forward   
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     Section I: 200mm Flow 
Meter Installation 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

I4 C3.1.3 Fabricate and Install 250mm Meter Cover         

    

Fabricate a 3mm thick steel meter cover. Cover to be power 
coated and Rislan Coated. Light grey in colour. Cover will be 
bolted to meter flanges upon installation. An allowance slot 
must be catered for meter reading. Three sides to be solid 
with a hinged lid to allow for meter logging. A drawing will be 
provided at contract award date. 

No 1     

              

I5 PS1.3 

The Contractor is to ensure that all road signs, barricades, 
delineators, flagmen and speed control are affected and 
removed on completion of different stages of the work as 
required. 

No 1     

              

  1200L Pipework:         

I6 C3.1.3 Steel Pipes and Specials         

    

Supply API 5L Sch 40 steel pipe, manufacture, handle, lay, 
bed, joint, and disinfect the following (rates to include for 
supplying of all steel pipes, in-situ welding of joints and 
flanges where applicable, all cutting, flanges, jointing 
material, wastage and electrogalvanized bolts, nuts, and 
washers). All pipes and specials to be coated and lined with 
Rilsan to a minimum thickness of 300 microns. 

        

              

I6.1   250mm ND Spool Pieces Flanged both ends         

I6.2.1   0 mm - 200mm No 1     

I6.3.1   200mm - 400mm No 1     

I6.4.1   400mm - 600mm No 1     

I6.5.1   600mm - 800mm No 1     

I6.6.1   800mm - 1000mm No 1     

              

I6.2   250mm ND Bends         

I6.2.1   90 Degree bends flanged both ends No 1     

              

              

              

              

              

              

              

              

Carried Forward   
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     Section K:  Miscellaneous 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

  

SABS 
1200 & PS 
& 
PMS1200C 

          

              

K1 1200C Extra over Item 2 for Schedules B to I         

              

K1.1   
Remove existing sidewalk/road asphalt surface to offsite 
contractors tip 

m2 100     

              

K1.2   
Remove existing sidewalk/road block paved surface to 
offsite contractors tip 

m2 100     

              

K1.3   
Remove existing sidewalk/road concrete surface to offsite 
contractors tip 

m2 25     

              

K1.4   
Remove existing road pavement layers & stockpile for later 
re-use 

m3 25     

              

K1.5   
Demolish existing chamber & dispose of material (where 
required). Typical concrete chamber with dimensions 
900mm x 600mm x 800mm deep. 

No 5     

              

K2   
Sidewalk / road reinstatement. Extra over item 2 for 
schedules B to I. 

        

              

K2.1   
Reinstate excavated road layerworks to original 
specifications, compacted to a min or 95% Mod AASHTO, 
using materials from stockpile. 

m3 25     

              

K2.2   
Reinstate asphalt surface using cold mix collected from 
stores 

m2 100     

              

K2.3   Reinstate block paving layer using pavers from stockpile m2 20     

              

K2.4   
Reinstate concrete surface using 25MPa concrete (wood 
float finish to match existing surface 

No 5     

              

K2.5   Plant grass sprigs at 100mm centre to centre m2 200     

              

K3   
Traffic accommodation - extra over item 2 for schedules 
B to I 

        

              

K3.1   
The contractor is to accommodate traffic in accordance with 
project specifications "Requirements for accommodation of 
traffic 

Sum 1     

              

              

              

              

Carried Forward   
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     Section K: Miscellaneous 

ITEM 
PAYMENT 

DESCRIPTION UNIT QTY RATE AMOUNT 

REFERS 

Brought forward   

K4   Meter Assembly and Installation          

K4.1   
Extra over Item 2 for Item 2 in Schedules B to I for 
installation after hours for the following meter sizes: 

        

              

K4.1.1   15mm connection No 2 500     

K4.1.2   25mm connection No 60     

K4.1.3   45/50mm connection  No 50     

K4.1.4   75/80mm connection No 10     

K4.1.5   100mm connection No 1     

K4.1.6   150mm connection  No 1     

K4.1.7   200mm connection No 1     

K4.1.8   250mm connection No 1     

              

K5 PMS1 Erection of notification signboards for interruption of supply  No 1 000     

              

K6   
Supply and install concrete bollards as per specification - 2m 
long, 200mm thick 

No 5     

              

K7 1200GA 
Grade 20 Mpa concrete with formwork for anchor and thrust 
blocks 

m3 10     

              

K8   Consolidation of sprinkler and fire connection          

              

K8.1   Proving of fire and sprinkler lines from connection to property  m3 10     

              

K8.2   
Pick up from EWS store, end-caps for sprinkler line, and 
provide plant and labour to blank off sprinkler connection 
from municipal side 

Sum 1     

              

K8.2   
Pick up from EWS store, end-caps for fire line, and provide 
plant and labour to blank off fire connection from municipal 
side 

Sum 1     

              

              

Total Carried  to Summary   
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     Section L: Summary 

THE UPGRADE TO BULK, INDUSTRIAL, COMMERCIAL,  INSTITUTIONAL  AND RESIDENTIAL WATER METER INSTALLATIONS IN 
ETHEKWINI MUNICIPALITY 

Contract No.: 33292-5W 

SUMMARY OF WORK PERFORMED 

DESCRIPTION SCHEDULED AMOUNT 

Section A: Preliminary & General R 

Section B: Installation of 15mm Diameter Water Meter (quantity of 30 000) R 

Section C: Installation of 25mm Diameter Water Meter (quantity of 2000) R 

Section D: Installation of 40mm Diameter Water Meter (quantity of 500 with steel meter cover) R 

Section E: Installation of 50mm Diameter Water Meter (quantity of 1000 with steel meter cover) R 

Section F: Installation of 80mm Diameter Water Meter (quantity of 100 with steel meter cover) R 

Section G: Installation of 100mm Diameter Water Meter (quantity of 50 with steel meter cover) R 

Section H: Installation of 150mm Diameter Water Meter (Rate of each connection) R 

Section I: Installation of 200mm Diameter Water Meter (Rate of each connection) R 

Section J: Installation of 250mm Diameter Water Meter (Rate of each connection) R 

Section K: Miscellaneous R 

SUB TOTAL R 

ADD: VALUE ADDED TAX (15%) R 

TOTAL VALUE OF WORK R 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

Employer’s Objectives 

The primary objective of this contract is to upgrade and standardize water meter installations 

across bulk, industrial, commercial, institutional, and domestic properties within eThekwini 

Municipality. This initiative forms a critical component of the eThekwini Water and Sanitation 

Technical Customer Services Branch’s 10-year Water Conservation and Water Demand 

Management (WCWDM) Plan, aimed at reducing non-revenue water (NRW) from current levels. 

By upgrading existing water meter installations to comply with the latest NRW branch design 

standards, the project seeks to enhance metering accuracy, streamline billing processes, and 

reduce maintenance costs. Specific goals include: 

 

• Improved Meter Accessibility: Relocating water meters to visible, above-ground positions 

(where feasible) outside property boundaries to facilitate easier meter reading and 

maintenance, particularly in densely populated residential and commercial zones within 

EThekwini municipality. 

• Billing Consolidation: Consolidating multiple billing meters into a single register per property 

to simplify billing, reduce errors in meter reading, and enhance operational efficiency for the 

municipality. 

• Cost Efficiency: Reducing the number of meter register sites requiring regular maintenance 

and replacement, thereby lowering servicing costs per consumer over the meter lifecycle. 

• Water Loss Reduction: Ensuring accurate metering to minimize apparent losses due to 

faulty or outdated meters, contributing to the municipality’s NRW reduction targets. 

 

The works are to be carried out across EThekwini municipality to address the unique challenges, 

including high-density urban developments, informal settlements, and aging water infrastructure, 

which contribute significantly to NRW. The project aligns with the municipality’s broader strategic 

master plan for sustainable water management and infrastructure resilience. 

 

Overview of the Works 

The contract involves the systematic upgrade, replacement, and repositioning of water meters 

ranging in size from 15mm to 250mm across various property types within EThekwini region. The 

scope includes both new installations and the retrofitting of existing systems to meet current 

standards. The works are designed to minimize disruption to water supply and ensure compliance 

with the eThekwini Municipality’s Standard Engineering Specifications, SANS 1899 (Identification 

and Testing of Water Meters), and the General Conditions of Contract for Construction Works 

(GCC 2015). Key activities include: 

• Site Investigation and Documentation: Locating and photographing existing water meter 

installations to verify their condition and configuration prior to commencing work. This includes 

proving existing pipework to confirm connection points and capturing photographic evidence 

during and after installation for quality assurance and record-keeping. 

• Trenching and Earthworks: Excavating trenches by hand for reticulation and connection 

pipes, including bedding, backfilling, and compaction in accordance with SANS 1200 DB 

(Earthworks for Pipe Trenches). Earthworks will also involve constructing meter chambers, with 

barricading to ensure safety in urban and pedestrian-heavy areas. 

• Pipework and Fittings: Fabricating, supplying, laying, jointing, and testing pipes and fittings 

(e.g., AC, PVC, HDPE, steel, copper) to connect new or upgraded meters to existing water 

supply networks. This includes cutting into existing pipelines, preparing pipe edges, and 
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ensuring water-tight connections. 

• Meter Installation and Consolidation: Installing new water meters or replacing outdated ones, 

with a focus on consolidating multiple meters into a single, upstream meter per property where 

applicable. Non-used meter chambers will be removed or backfilled, and all reusable materials 

will be returned to the municipality’s stores. 

• Reinstatement: Restoring sites to their original condition, including reinstating surfaces such 

as concrete, asphalt, or paving. This is critical at EThekwini, where works may occur in 

residential driveways, public sidewalks, or commercial precincts with high aesthetic and 

functional requirements. 

• Consumer Liaison and Notifications: Engaging with property owners and tenants to 

coordinate meter installations and consolidations, including issuing formal notification letters 

and erecting shutdown notice boards 48 hours prior to planned water supply interruptions. This 

is particularly important at EThekwini, where community engagement is essential due to diverse 

socio-economic contexts. 

• Testing and Quality Control: Conducting water tightness tests and flushing lines post-

installation to ensure uninterrupted flow, adequate pressure, and no leaks or installation faults, 

as mandated in C4.3 (Test Results). The contractor must repair any leaks identified within one 

month of completion. 

• Traffic and Pedestrian Management: Implementing traffic accommodation measures, 

including road signs, flagmen, and speed controls, to ensure safety during construction in busy 

urban corridors and residential streets of the EThekwini region, in compliance with SANS 1921-

2 (Accommodation of Traffic). 

• Environmental and Safety Compliance: Adhering to the Standard Environmental 

Management Plan (C3.4.2) and OHSA 1993 Safety Specification (C3.4.1), with particular 

attention to managing risks associated with existing underground services (e.g., water mains, 

sewers, electrical cables) and ensuring minimal disruption to natural vegetation in semi-rural 

parts of EThekwini region. 

 

Extent of the Works 

The works are estimated to cover a significant number of properties across within EThekwini 

region, with the exact quantity subject to confirmation based on the municipality’s meter records 

and site investigations. The contractor will work within specific shutdown windows to minimize 

disruption, particularly in commercial and industrial zones where water supply reliability is critical. 

The project includes: 

• Meter Sizes and Types: Installation of mechanical water meters ranging from 15mm (domestic) 

to 250mm (bulk), with associated fittings such as valves, strainers, and dirt boxes, as detailed 

in the contract drawings (C3.5.1). 

• Pipe Materials: Handling various pipe materials prevalent at EThekwini water distribution 

system, including asbestos cement (AC), PVC, HDPE, UPVC, steel, and copper, requiring 

specialized skills for cutting, jointing, and testing. 

• Surface Types: Excavation and reinstatement in diverse surfaces, such as concrete driveways, 

asphalt roads, paved sidewalks, and grassed verges, reflecting the varied urban and suburban 

landscapes within EThekwini. 

• Service Coordination: Liaising with the municipality’s representatives to coordinate 

shutdowns, verify meter sizes, and update GIS records with GPS coordinates of completed 

installations. The contractor will also manage the return of old fittings to stores and complete 

“meter change form” for new meter installations. 

• Security and Community Considerations: Providing site security to protect staff, materials, 

and equipment, especially in areas with higher crime rates or informal settlements. The 

contractor must also address community concerns through proactive communication, given the 

socio-economic diversity at EThekwini region. 
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Constraints and Considerations 

The works are subject to confirmation of existing infrastructure, as EThekwini feature a mix of 

aging pipe networks and modern developments. The contractor must account for potential 

variations in quantities and site conditions, with no rock excavation anticipated due to the use of 

existing trenches (C4.2). Key constraints include: 

• Urban Density: High-density residential and commercial areas require precise coordination 

to avoid disruption to traffic and pedestrian movement. 

• Informal Settlements: In areas with informal settlements, the contractor must navigate 

informal infrastructure and engage with communities to ensure smooth project execution. 

• Service Proximity: The presence of underground services (e.g., sewers, electrical cables) 

necessitates careful proving and hand excavation to avoid damage, as outlined in PS.2.2 

(Proving Underground Services). 

• Shutdown Sensitivity: Shutdowns must be carefully planned and communicated, as water 

supply interruptions can significantly impact businesses and households. 

The contractor is expected to complete the works within the timeframes specified in the Contract 

Data, adhering to the preliminary programme submitted with the tender (PS.1.1). All activities 

must comply with the municipality’s quality assurance requirements, including submission of a 

detailed Quality Assurance and Control Plan (PMS.4) and compliance with the checklist for meter 

installations. 

 

C3.1.2 Description of Site and Access 

 

Site Location and Context 

The works under this contract are confined to eThekwini Municipality region. This region is 

characterized by a diverse mix of urban, suburban, and semi-rural landscapes, including high-

density residential zones, commercial hubs, industrial estates, informal settlements, and 

traditional authority areas. Some Operational Areas are strategically significant due to their 

proximity to Airport, major transport corridors (e.g., N2 and M4 highways), and key economic 

nodes such as Trade Port, Malls and hotels. EThekwini includes prominent localities, which 

collectively contribute to the municipality’s economic and population growth. 

 

The area is topographically varied, featuring hilly terrain, gorges, and ravines, coastal plains, 

which influences site access and construction logistics. The works will involve upgrading water 

meter installations across bulk, industrial, commercial, institutional, and domestic properties, 

requiring careful coordination to minimize disruption in this densely populated and economically 

active region. 

 

District Demarcated Wards 

 

The eThekwini Municipality is divided into 111 wards, as delineated by the Municipal Demarcation 

Board in terms of Item 5(2) of Schedule 1 of the Local Government: Municipal Structures Act, 

1998 (Act No. 117 of 1998). For administrative and service delivery purposes, the municipality is 

organized into six regions: North, North Central, Central West, Outer West, South, and South 

Central. All wards encompass the key localities targeted for the water meter installation project. 

 

Note on Ward Verification: The ward numbers are derived from the regional structure outlined 

by the eThekwini Municipality and the geographic scope of the Areas. However, tenderers are 

advised to consult the latest ward delimitation data from the Municipal Demarcation Board 

(available at www.demarcation.org.za) or the eThekwini Municipality’s Open GIS Data portal (gis-

ethekwini.opendata.arcgis.com) to confirm the exact ward boundaries, as demarcations may 

have been updated post-2019. A PDF map of eThekwini wards is also available for reference, 
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which can assist in identifying specific ward coverage. The municipality’s Sizakala Customer 

Service Centres, can provide additional support for ward-related queries. 

 

Site Access and Logistics 

 

Access to sites varies significantly due to the diverse land use and infrastructure. Key 

considerations for site access include: 

• Urban and Commercial Zones: 

o Some areas feature well-developed road networks, facilitating access for 

construction vehicles. However, high traffic volumes, especially during peak hours, 

necessitate robust traffic management plans, including flagmen and temporary road 

signs, as specified in PS.1.3 (Accommodation of Traffic). 

o Commercial precincts, such as Malls, various shopping centres and big industries, 

require works to be scheduled outside business hours to minimize disruption to 

businesses and pedestrians. Access to properties may be restricted by gated estates 

or security protocols, requiring prior coordination with property managers. 

• Residential and Suburban Areas: 

o Some Suburbs have dense residential layouts with narrow streets and limited 

parking, complicating access for heavy machinery. The contractor must ensure that 

property access is maintained, as stipulated in PS.1.3.4 (Pedestrian Movement), and 

provide temporary pathways where sidewalks are affected. 

o Informal settlements present challenges such as unpaved roads, irregular plot 

layouts, and community sensitivities. The contractor must engage with ward 

councillors and community mobilizers, as outlined in ACT.3 (Code of Conduct and 

Local Labour), to secure access and address concerns. 

• Semi-Rural and Traditional Areas: 

o Some Wards feature rural roads and scattered settlements, with potential for muddy 

or uneven terrain during wet seasons. Access may require all-terrain vehicles or 

temporary road stabilization, and the contractor must liaise with Amakhosi (traditional 

leaders) for permission to work in these areas. 

o Environmental considerations, such as preserving natural vegetation (PS.9.1), are 

critical in semi-rural wards, where works may occur near sensitive ecosystems such 

like Nature Reserve. 

• Infrastructure Constraints: 

o Some Areas are traversed by critical infrastructure, including Rivers, which 

demarcates parts of the city limit, including major pipelines and electrical cables. The 

contractor must prove existing services (PS.2.2) to avoid damage, particularly in 

wards with aging infrastructure. 

o Shutdowns for water meter installations must be coordinated with the municipality’s 

Water and Sanitation Unit, with notification boards erected 48 hours in advance 

(C3.1.4). This is especially critical in industrial zones where water supply reliability is 

paramount. 

• Security and Community Engagement: 

o The contractor must provide site security to protect staff, materials, and equipment, 

particularly in high-crime areas or informal settlements (PS.11). Liaison with the 

South African Police Service (SAPS) may be required to manage disruptions, as 

noted in PS.11 (Site Security). 

o Community participation is a priority at EThekwini, given the presence of vulnerable 

groups and traditional communities. The contractor must issue formal notification 

letters to consumers and engage with ward-based Community Mobilizers to ensure 

buy-in, as per the municipality’s public participation framework. 
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Access Coordination 

To facilitate site access, the contractor shall: 

• Submit a Preliminary Programme (PS.1.1) detailing access plans for each ward, including 

proposed shutdown schedules and traffic management measures. 

• Liaise with Regional Coordinators at the Sizakala Centres to coordinate access and 

community engagement. Contact details will be provided by EThekwini Water and Sanitation. 

• Obtain Permits for working in restricted areas, such as gated estates or traditional lands, 

through the municipality’s administrative offices or ward councillors. 

• Maintain Records of access agreements and community consultations, to be included in the 

monthly progress reports submitted to the Employer’s Agent (C3.1.4). 

 

Constraints and Mitigation 

Key access constraints in the Operational Area include: 

• Traffic Congestion: Major roads experience heavy traffic, particularly in developed suburbs 

and industrial areas. The contractor must schedule works during off-peak hours and comply 

with SANS 1921-2 for traffic accommodation. 

• Community Sensitivities: Informal settlements and traditional areas may resist 

infrastructure changes. The contractor must conduct proactive community outreach, as 

mandated in ACT.3, to build trust and minimize disruptions. 

• Service Disruptions: The presence of underground services (e.g., watermains, sewers, 

electrical cables) requires hand excavation and service proving (PS.2.2) to prevent damage, 

which may delay access in some wards. 

• Weather Impacts: Some coastal climate Areas, with high rainfall in summer, may affect 

access to semi-rural wards. The contractor must include contingencies for weather delays in 

the programme, as per Clause 5.12.2.2 of GCC 2015. 

Tenderers are advised to conduct site visits prior work execution, coordinating with the Employer’s 

Agent (Fisaphile Buthelezi, Tel: 031 311 8493, Email: Fisaphile.Buthelezi@durban.gov.za) to 

arrange access to representative sites across the wards. Any trial excavations for site 

investigation must comply with C4.2 (Conditions on Site), with the contractor bearing liability for 

any claims arising from such activities. 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

General Context 

The works under this contract involve the installation, replacement, and upgrading of water meters 

(15mm to 250mm) across bulk, industrial, commercial, institutional, and domestic properties at 

eThekwini Municipality, encompassing 111 wards. The Areas diverse land use—ranging from 

high-density urban zones to suburban neighbourhoods, informal settlements, rural and semi-rural 

traditional areas—results in varied ground and subsoil conditions. The project primarily involves 

excavation within existing trenches for reticulation pipes and meter chambers, as noted in C4.2 

(Conditions on Site). Consequently, no rock excavation is anticipated, and the works are expected 

to encounter previously disturbed or backfilled soils. However, the absence of a geotechnical 

survey for this contract necessitates that tenderers satisfy themselves as to the nature of materials 

to be excavated, as stipulated in C4.2. 

Some Operational Area lies along the KwaZulu-Natal coastal plain, characterized by a mix of 

sedimentary and residual soils influenced by the subtropical climate, high rainfall (averaging 1,000 

mm annually), and proximity to the Indian Ocean. The area’s topography includes flat coastal 

plains, undulating hills, and river valleys, which contribute to variations in soil composition and 

stability. The following sections describe the anticipated ground and subsoil conditions across the 

project areas, categorized by land use and locality, and provide guidance for tenderers to mitigate 

associated risks. 
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Anticipated Ground and Subsoil Conditions 

1. Urban and Commercial Zones  

o Surface Conditions: These areas feature developed infrastructure, with surfaces 

predominantly composed of asphalt roads, concrete driveways, and paved 

sidewalks. Excavation will often involve breaking through these hard surfaces, 

requiring equipment such as breakers or diamond saws, as noted in PS.6 (Electrical 

Plant). Grassed verges and landscaped areas may also be encountered near 

commercial precincts. 

o Subsoil Conditions: Subsoils in urban zones are typically disturbed due to prior 

infrastructure development. Common materials include: 

▪ Fill Material: Backfilled soils from previous trenching (e.g., for watermains, 

sewers, or electrical cables), often comprising sandy loams or clayey sands 

with variable compaction. These may contain construction debris, such as 

broken concrete or gravel. 

▪ Residual Soils: Sandy clays or silty sands derived from weathered 

sandstone or shale, These soils are generally stable but may be prone to 

slumping if saturated. 

▪ Coastal Sands: loose to medium-dense Aeolian sands may be encountered, 

particularly in verges or undeveloped pockets. These sands have low 

cohesion and may require shoring for deeper excavations (>1.0 m). 

o Challenges: The presence of existing underground services (e.g., watermains, 

sewers, electrical cables) necessitates hand excavation to prove services, as per 

PS.2.2 (Proving Underground Services). High groundwater levels, especially in low-

lying areas near the Rivers, may cause water ingress into trenches, requiring 

dewatering measures. 

 

2. Residential and Suburban Areas 

o Surface Conditions: Surfaces include asphalt or concrete residential roads, paved 

driveways, and block paving on sidewalks. Some Informal settlements may have 

unpaved or gravel surfaces, complicating access during wet conditions. 

o Subsoil Conditions: Subsoils are a mix of natural and disturbed materials: 

▪ Clayey Soils: Reddish-brown clayey soils, derived from weathered shale or 

dolerite intrusions. These soils have moderate to high plasticity and may 

shrink or swell with moisture changes, affecting trench stability. 

▪ Sandy Loams: Well-drained sandy loams are prevalent in suburban areas, 

offering good workability but requiring compaction to prevent settlement after 

backfilling. 

▪ Backfill: Existing trenches may contain poorly compacted backfill, including 

silty sands or clayey gravels, which can be unstable if not properly 

consolidated during reinstatement. 

o Challenges: The high density of residential infrastructure increases the likelihood of 

encountering undocumented services, requiring careful proving. Clayey soils may 

become sticky and difficult to handle during the rainy season (November–March), 

necessitating temporary stockpiling and drainage measures. 

 

3. Semi-Rural and Traditional Areas  

o Surface Conditions: Surfaces are often unpaved, comprising gravel tracks, grassed 

areas, or compacted earth roads. Some areas may have rudimentary asphalt or 

concrete surfaces near community facilities. 

o Subsoil Conditions: Subsoils are generally less disturbed, reflecting the natural 

geology of the region: 
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▪ Alluvial Soils: Near rivers or drainage lines, silty clays or sandy silts may be 

encountered, with high organic content and low bearing capacity. These soils 

are prone to saturation and erosion. 

▪ Residual Soils: Weathered sandstone or shale-derived soils, such as sandy 

clays or silty sands, dominate higher ground. These are moderately stable 

but may contain cobbles or gravel lenses, requiring hand tools for excavation. 

▪ Colluvial Deposits: In hilly areas, loose colluvial soils (sandy gravels or silty 

sands) may occur on slopes, posing a risk of slumping during excavation. 

o Challenges: Limited road infrastructure may restrict access for heavy equipment, 

requiring manual excavation or lightweight machinery. High rainfall can render alluvial 

soils waterlogged, necessitating temporary shoring or drainage channels to maintain 

trench stability. 

 

Groundwater and Drainage Considerations 

The coastal locations and subtropical climate result in a high groundwater table, particularly in 

low-lying urban areas and near watercourses. Groundwater levels are typically 1–3 m below 

surface in coastal plains, rising during the wet season. Excavations deeper than 1.0 m, as may 

be required for bulk meter chambers, are likely to encounter water ingress, especially in sandy or 

alluvial soils. The contractor must: 

• Implement dewatering techniques, such as sump pumps or well points, in accordance with 

SANS 1200 DB (Earthworks for Pipe Trenches). 

• Ensure proper drainage of trenches to prevent collapse, as mandated by the OHSA 1993 

Construction Regulations (Regulation 11). 

• Monitor weather forecasts and schedule excavations to avoid peak rainfall periods, as per 

Clause 5.12.2.2 of GCC 2015. 

 

Surface runoff is a concern in hilly areas, where stormwater may erode trench walls or flood work 

areas. The contractor must provide temporary stormwater diversions and comply with PS.5 

(Stormwater) to prevent blockages in existing drainage systems. 

 

Specific Project Considerations 

Given the project’s focus on existing trenches, the following considerations apply: 

• Previously Disturbed Soils: Most excavations will occur in backfilled trenches from prior 

watermain or meter installations, reducing the likelihood of encountering hard rock. However, 

inconsistent backfill quality may lead to variable soil stability, requiring careful compaction during 

reinstatement (SANS 1200 S). 

• No Rock Excavation: As stated in C4.2, the nature of the project precludes rock excavation, 

with works limited to soft to intermediate materials (e.g., sands, clays, gravels). If unexpected 

hard materials are encountered, the contractor must notify the Employer’s Agent for further 

instructions, as per PS.2.2. 

• Service Proximity: The presence of underground services (e.g., watermains, sewers, electrical 

cables) increases the risk of encountering foreign materials (e.g., concrete encasements, cable 

ducts) in trenches. Hand excavation is mandatory within 800 mm of existing services, as 

specified in PS.3.3 (Restriction on Compactive Equipment). 

• Reinstatement Requirements: Excavated areas must be reinstated to match existing surfaces 

(e.g., asphalt, concrete, paving), particularly in urban and suburban wards. The contractor must 

stockpile reusable materials (e.g., block paving) and dispose of surplus at approved sites, as 

per PS.1.3.6 (Temporary Reinstatement). 

 

Tenderer Responsibilities 

No geotechnical survey has been undertaken for this contract due to the dispersed nature of the 
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works across multiple wards and the reliance on existing trenches. Tenderers must satisfy 

themselves as to the nature of ground and subsoil conditions through site inspections and, if 

necessary, trial excavations. The following guidelines apply: 

• Site Inspections: Tenderers are encouraged to attend the compulsory clarification meeting 

(F.2.7) and coordinate site visits with the Employer’s Agent (Fisaphile Buthelezi, Tel: 031 311 

8493, Email: Fisaphile.Buthelezi@durban.gov.za) to assess conditions in representative wards. 

• Trial Excavations: Tenderers may excavate trial holes to investigate subsoil conditions, 

provided they notify the Employer’s Agent in advance to ensure compliance with safety 

requirements (C4.2). Trial holes near pedestrian or vehicular traffic must be barricaded and 

backfilled immediately after inspection, with the contractor bearing full liability for any claims 

arising from such activities. 

• Indemnity: The contractor shall indemnify the Employer and the Engineer against any claims 

for losses, damage, or injuries resulting from trial excavations, as stipulated in C4.2. 

• Risk Allowance: Tenderers must include allowances in their rates for variations in soil 

conditions, as quantities and conditions are subject to re-measurement during execution 

(C2.1.3). No additional claims will be entertained based on conclusions drawn from the 

information provided in this document. 

 

Sources of Information 

Tenderers are advised to consult the following resources for additional geotechnical context: 

• eThekwini Municipality’s Open GIS Data Portal (gis-ethekwini.opendata.arcgis.com): 

Provides topographic and land use data for EThekwini Operational Area. 

• South African National Standards (SANS 1200): Relevant standards, such as SANS 1200 

DB and SANS 1200 S, outline requirements for earthworks and reinstatement. 

• Geological Maps: Available from the Council for Geoscience (www.geoscience.org.za), 

detailing the Natal Group Sandstone and dolerite intrusions in the eThekwini region. 

• Municipal Archives: Historical infrastructure records at Sizakala Customer Service Centres 

may provide insights into previous trenching activities. 

 

The ground and subsoil conditions are expected to comprise a mix of disturbed fill materials, 

sandy loams, clayey soils, and coastal sands, with variations driven by the urban, suburban, and 

semi-rural character. The absence of rock excavation and the focus on existing trenches simplify 

the works, but tenderers must account for potential challenges such as groundwater ingress, 

service proximity, and variable backfill quality. By conducting thorough site investigations and 

adhering to the specified standards, tenderers can mitigate risks and ensure successful execution 

of the water meter installation project. 

 

C3.1.4 Scope of Contract 

 
Overview 
 
The scope of this contract encompasses the comprehensive upgrade, replacement, and 

repositioning of water meters ranging from 15mm to 250mm across bulk, industrial, commercial, 

institutional, and domestic properties within eThekwini Municipality, covering all wards. The works 

form a critical component of the eThekwini Water and Sanitation Technical Customer Services 

Branch’s 10-year Water Conservation and Water Demand Management (WCWDM) Plan, aimed 

at reducing non-revenue water (NRW) by improving metering accuracy, consolidating billing, and 

enhancing operational efficiency. The contractor shall execute all activities in compliance with the 

eThekwini Municipality’s Standard Engineering Specifications, SANS 1899 (Identification and 

Testing of Water Meters), SANS 1200 series (Standardized Specifications for Civil Engineering 

Construction), and the General Conditions of Contract for Construction Works (GCC 2015). The 
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scope includes excavation, pipework, meter installation, reinstatement, consumer liaison, and 

quality assurance, with a focus on minimizing disruption in the diverse urban, suburban, and semi-

rural settings within eThekwini region. 

 

Detailed Scope of Work 

 

The contractor shall undertake the following activities, ensuring adherence to the project 

specifications (C3.2), standard specifications (C3.3), and particular specifications (C3.4), as well 

as the contract drawings (C3.5). The works are subject to confirmation of existing infrastructure, 

and quantities are estimates, subject to re-measurement during execution, as per C2.1.3 

(Quantities Reflected in the Schedule). The scope is structured into key work categories, with 

specific requirements tailored to the eThekwini Operational Area’s unique characteristics. 

 

1. Site Investigation and Documentation 

o Locate Existing Meters: Identify and verify the location of bulk and consumer water 

meters on-site, using municipality-provided meter records and physical inspection. This 

includes tracing reticulation pipes to confirm connection points, particularly in areas with 

undocumented or aging infrastructure. 

o Photographic Evidence: Capture digital photographs of existing meter installations 

before, during, and after works to document condition, installation progress, and final 

reinstatement. Photos shall be submitted with progress reports, as specified in C3.1.4 

(Contractor Responsibilities). 

o Service Proving: Prove existing underground services (e.g., watermains, sewers, 

electrical cables) by hand excavation within 800 mm of known service locations, as 

mandated by PS.2.2 (Proving Underground Services). This is critical in urban wards with 

dense service networks. 

o Deliverables: Provide a detailed site investigation report for each property, including GPS 

coordinates of meter locations, to facilitate updating of the municipality’s GIS database 

(C3.1.4, Municipality Responsibilities). 

 

2. Earthworks and Trenching 

o Excavation: Excavate trenches by hand in all materials (e.g., sandy loams, clayey soils, 

backfill) for reticulation pipes and meter chambers, adhering to SANS 1200 DB 

(Earthworks for Pipe Trenches). Excavation depths will typically range from 0.6 m to 1.2 

m, with deeper excavations (>1.0 m) requiring shoring in loose soils, as per C3.1.3 (Nature 

of Ground and Subsoil Conditions). 

o Bedding and Backfilling: Provide and compact bedding materials (e.g., selected 

granular fill) and backfill trenches to achieve 90% Mod AASHTO density, ensuring stability 

and preventing settlement. Surplus material shall be disposed of at approved municipal 

sites. 

o Barricading: Erect temporary barricades and warning signs around open trenches, 

particularly in pedestrian-heavy area, in compliance with SANS 1921-2 (Accommodation 

of Traffic) and PS.1.3 (Requirements for Accommodation of Traffic). 

o Surface Preparation: Break and remove existing surfaces (e.g., concrete, asphalt, 

paving) using appropriate equipment (e.g., breakers, saws), as per PS.6 (Electrical Plant), 

and stockpile reusable materials (e.g., block paving) for reinstatement. 

 

3. Pipework and Fittings 

o Fabrication and Installation: Fabricate, supply, lay, and joint pipes and fittings to connect 

new or upgraded meters to existing water supply networks. Pipe materials include 

asbestos cement (AC), PVC, HDPE, UPVC, steel, and copper, reflecting the diverse 
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infrastructure at eThekwini (C3.1.3). Jointing methods shall comply with manufacturer 

specifications and SANS 1200 PF (Pressure Pipelines). 

o Cutting and Connection: Cut into existing pipelines, prepare pipe edges, and install 

fittings (e.g., couplings, tees) to ensure water-tight connections. Connections may involve 

consumer pipes or bulk pipelines, depending on meter type and location. 

o Testing: Conduct pressure and water tightness tests on all new pipework, as per SANS 

1899, to verify integrity and compliance with design standards. Any leaks identified during 

testing or within one month of completion shall be repaired at the contractor’s expense. 

o Deliverables: Submit test certificates and installation records for each pipe segment, 

including material specifications and jointing details, to the Employer’s Agent. 

 

4. Water Meter Installation and Consolidation 

o Meter Installation: Install new mechanical water meters (15mm to 250mm) or replace 

outdated meters, ensuring compliance with NRW branch design standards (C3.5.1, 

Contract Drawings). Meters shall be positioned above ground (where feasible) and outside 

property boundaries to enhance accessibility, particularly in high-density wards. 

o Consolidation: Consolidate multiple billing meters into a single upstream meter per 

property, capping non-used lines (e.g., fire sprinkler storage lines) and rerouting 

downstream connections as needed. This is a priority in commercial and institutional 

properties to streamline billing. 

o Chamber Construction: Construct or upgrade meter chambers using precast concrete 

or in-situ materials, as detailed in drawings 045483 and 045484 (C3.5.2, Standard 

Drawings). Chambers shall include valve covers and spacer rings supplied by the 

municipality (PMS.3). 

o Removal of Redundant Infrastructure: Remove or backfill non-used meter chambers, 

returning reusable materials (e.g., meters, fittings) to municipal stores. Sites shall be 

compacted and reinstated to original condition. 

o Deliverables: Complete “meter change forms” for each new meter installation, detailing 

meter specifications, serial numbers, and installation dates, and submit to the Employer’s 

Agent for processing. 

 

5. Reinstatement and Site Restoration 

o Surface Reinstatement: Reinstate excavated areas to match existing surfaces, including 

asphalt roads, concrete driveways, block paving, or grassed verges, in accordance with 

SANS 1200 S (Reinstatement). In urban wards, aesthetic and functional standards are 

critical, requiring high-quality finishes. 

o Material Reuse: Reuse stockpiled materials (e.g., block paving) where possible, and 

source matching materials for repairs, as per PS.1.3.6 (Temporary Reinstatement). 

Asphalt reinstatement shall comply with SANS 1200 ED (Road Asphalt). 

o Site Cleanup: Remove all debris, surplus materials, and construction waste from sites, 

ensuring compliance with the Standard Environmental Management Plan (C3.4.2). Waste 

disposal shall be at approved municipal sites. 

o Deliverables: Provide photographic evidence of reinstated sites, demonstrating 

compliance with original conditions, as part of monthly progress reports. 

 

6. Consumer Liaison and Notifications 

o Engagement: Liaise with property owners, tenants, and ward-based Community 

Mobilizers to coordinate meter installations and consolidations. This is particularly critical 

in informal settlements and traditional area, where community buy-in is essential. 

o Notifications: Issue formal notification letters to consumers at least 48 hours prior to 

planned water supply interruptions, detailing shutdown times and expected durations. 
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Erect shutdown notice boards in visible locations, as per C3.1.4 (Contractor 

Responsibilities). 

o Community Coordination: Engage with ward councillors and Amakhosi (traditional 

leaders) in semi-rural wards to secure access and address concerns, as mandated by 

ACT.3 (Code of Conduct and Local Labour). 

o Deliverables: Submit records of consumer consultations and notification letters, including 

signed acknowledgments where applicable, to the Employer’s Agent. 

 

7. Traffic and Pedestrian Management 

o Traffic Accommodation: Implement traffic control measures, including road signs, 

flagmen, and speed restrictions, to ensure safety during works in busy urban corridors and 

residential streets, as per SANS 1921-2 and PS.1.3. Works in commercial zones  may 

require off-peak scheduling to minimize disruption. 

o Pedestrian Access: Maintain pedestrian pathways and property access during 

construction, providing temporary walkways where sidewalks are affected, as stipulated 

in PS.1.3.4 (Pedestrian Movement). 

o Deliverables: Submit a traffic management plan as part of the preliminary programme 

(PS.1.1), detailing measures for each ward and compliance with South African Road 

Traffic Signs Manual requirements. 

 

8. Quality Assurance and Testing 

o Quality Control Plan: Develop and implement a Quality Assurance and Control Plan, as 

per PMS.4 (Quality Assurance), detailing procedures for material tracking, installation 

checks, and compliance with the municipality’s checklist for water meter installations 

(C3.6, Annexures). The plan shall include regular inspections by a qualified civil 

engineering technician. 

o Testing: Conduct water tightness tests and flush lines post-installation to ensure 

uninterrupted flow, adequate pressure, and no leaks, as mandated in C4.3 (Test Results). 

Tests shall comply with SANS 1899 and be witnessed by the Employer’s Agent or their 

representative. 

o Repairs: Repair any leaks or installation faults identified during testing or within one month 

of completion at no additional cost to the Employer. 

o Deliverables: Submit a Quality Assurance and Control Plan prior to commencing field 

activities, along with test reports and compliance certificates for each meter installation. 

 

9. Health, Safety, and Environmental Compliance 

o Safety: Comply with the OHSA 1993 Safety Specification (C3.4.1), including submission 

of a Health and Safety Plan (PS.10.2.2) and appointment of a Construction Safety Officer 

(PAM-7.2). Key risks include deep excavations, service proximity, and traffic hazards, as 

noted in PAM-1 (Scope). 

o Environmental Management: Adhere to the Standard Environmental Management Plan 

(C3.4.2), minimizing disturbance to natural vegetation (PS.9.1) and preventing fires 

(PS.9.2). This is critical in semi-rural wards near sensitive ecosystems. 

o Deliverables: Submit a Health and Safety Plan, environmental compliance reports, and 

records of safety inspections, as required by PAM-8 (Records and Registers). 

 

10. Security and Site Management 

o Site Security: Provide sufficient security personnel to protect staff, materials, and 

equipment, particularly in high-crime areas or informal settlements, as per PS.11 (Site 

Security). Coordinate with SAPS where necessary to manage disruptions. 
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o Site Management: Appoint a qualified Contracts Manager, Civil Engineering Technician, 

and Lead Artisan Plumber, as specified in the evaluation criteria (F.3.11.9), to oversee site 

operations and ensure compliance with the preliminary programme (PS.1.1). 

o Deliverables: Submit a security plan and monthly site management reports, including 

staffing details and incident logs. 

 

Contractor Responsibilities 

The contractor shall be responsible for the following, in addition to the activities outlined above: 

• Material Management: Request and collect materials (e.g., meters, fittings, valve covers) 

from eThekwini Water and Sanitation stores, following the procedure in PMS.3.1 (Procedure 

for the Withdrawal of Material). Provide weekly summaries of materials drawn, including 

requisition numbers and installation sites (PMS.3.2). 

• Progress Reporting: Submit monthly progress reports to the Employer’s Agent, including 

digital photographs, test results, consumer consultation records, and GIS coordinates for 

completed installations. Reports shall align with the preliminary programme and highlight any 

delays or issues. 

• Shutdown Coordination: Liaise with the municipality’s Water and Sanitation Unit to 

schedule shutdowns, ensuring minimal disruption to consumers. Shutdowns shall be 

completed within specified time limits, typically 4–8 hours, depending on the scale of the 

works. 

• Local Labour: Employ local labour where feasible, in accordance with ACT.3 (Code of 

Conduct and Local Labour), and engage Community Liaison Officers (CLOs) to facilitate 

community integration, particularly in informal settlements and traditional areas. 

• Performance Monitoring: Comply with the municipality’s Performance Monitoring 

requirements (C1.2.3.5), agreeing on Key Performance Indicators (KPIs) with the Employer 

before commencement. KPIs may include installation rates, consumer satisfaction, and 

compliance with quality standards. 

• FTE Employment Data: Provide monthly Full-Time Equivalent (FTE) employment 

information for all foremen, artisans, and labour, including days worked, wage rates, and 

training days, as per C1.2.3.4 (FTE Employment Information). Data shall be submitted in an 

Excel format or as agreed with the Employer’s Agent. 

 

Municipality Responsibilities 

The eThekwini Municipality, through its Water and Sanitation Unit, shall support the contractor 

by: 

• Providing meter records detailing existing meter data, including sizes and locations. 

• Determining the required meter sizes based on property demand and network capacity. 

• Processing meter application forms and issuing water meters and associated fittings (e.g., 

valves, strainers), as scheduled in PMS.3. 

• Verifying that materials drawn from stores comply with installation requirements. 

• Closing valves to isolate sections of the water main during installations, if required. 

• Monitoring contractor progress on-site and resolving queries through the Employer’s Agent 

(Fisaphile Buthelezi, Tel: 031 311 8493, Email: Fisaphile.Buthelezi@durban.gov.za). 

• Coordinating with EWS Operations for large-scale shutdowns affecting multiple consumers. 

• Conducting quality control inspections and GPS mapping of completed installations. 

• Updating the GIS database with finalized meter positions. 

• Processing payments due to the contractor, subject to submission of compliant FTE data and 

progress reports. 
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Constraints and Considerations 

 

The scope of work is subject to the following constraints: 

• Variable Infrastructure: Aging pipe networks in some wards may require additional proving 

and repairs, increasing time and cost. The contractor must include contingencies in their rates, 

as per C2.1.6 (Pricing of the Bill of Quantities). 

• Urban Density: High-density areas demand precise scheduling to avoid disruption to 

businesses and traffic, as noted in PS.1.3 (Accommodation of Traffic). 

• Community Sensitivities: Informal settlements and traditional areas require proactive 

community engagement to secure access and prevent resistance, as per ACT.3. 

• Groundwater and Weather: High groundwater levels and seasonal rainfall (November–

March) may affect trench stability, particularly in coastal and alluvial soils (C3.1.3). The 

contractor must implement dewatering and drainage measures, as per SANS 1200 DB. 

• Service Proximity: Dense underground services in urban wards necessitate hand excavation 

and coordination with service providers (e.g., eThekwini Electricity, Telkom), as per PS.2.3 

(New Services and Relocation of Existing). 

• Time Constraints: Shutdowns must be completed within tight windows to minimize consumer 

impact, requiring efficient planning and execution, as outlined in the preliminary programme 

(PS.1.1). 

 

Deliverables and Milestones 

 

The contractor shall deliver the following key outputs, aligned with the contract timeline: 

• Preliminary Programme: A detailed bar chart programme, submitted with the tender, outlining 

all construction activities, resources, and critical path, as per PS.1.1. 

• Quality Assurance and Control Plan: A comprehensive plan, submitted prior to field activities, 

detailing quality control procedures and compliance checklists (PMS.4). 

• Health and Safety Plan: A site-specific plan, submitted post-award, addressing risks and 

compliance with OHSA 1993, as per PS.10.2.2. 

• Monthly Progress Reports: Including photographs, test results, consumer records, and GIS 

coordinates, submitted by the 5th of each month. 

• Completion Certificates: Signed Certificates of Completion for each property, verifying 

successful installation and reinstatement, as required for functionality scoring (F.3.11.9). 

• FTE Employment Data: Monthly Excel reports detailing labour employment, submitted with 

payment claims (C1.2.3.4). 

• GIS Updates: GPS coordinates for all installed meters, submitted in a format compatible with 

the municipality’s GIS system. 

 

Milestones shall be defined in the contractor’s programme, with key targets including: 

• Completion of site investigations within 4 weeks of contract commencement. 

• Installation of 25% of meters within 3 months, 50% within 6 months, and 100% within the 

contract duration (to be specified in C1.2, Contract Data). 

• Final reinstatement and handover of all sites by the contract completion date. 

 

Subcontracting and Empowerment 

For contracts valued above R30 million, the contractor shall subcontract a minimum of 30% of the 

contract value to designated groups, as per ACT.5 (Subcontracting as Condition of Tender) and 

the 2017 PPPFA Regulations. Designated groups include EMEs or QSEs owned by black people, 

youth, women, or those with disabilities, among others. For contracts between R5 million and R30 

million, the contractor shall comply with the eThekwini Municipal Council’s empowerment 
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framework, prioritizing local labour and SMMEs within eThekwini Area. A subcontracting plan shall 

be submitted with the tender, detailing proposed subcontractors and compliance with B-BBEE 

requirements (F.2.23). 

 

The scope of this contract is designed to achieve the municipality’s objectives of reducing NRW, 

improving billing efficiency, and enhancing meter accessibility through a systematic upgrade of 

water meter installations at eThekwini Area. The contractor shall execute a multifaceted scope, 

encompassing site investigation, earthworks, pipework, meter installation, reinstatement, 

consumer liaison, and compliance with stringent quality, safety, and environmental standards. By 

addressing the unique challenges—such as urban density, community sensitivities, and variable 

soil conditions—the contractor will contribute to the sustainable management of eThekwini’s water 

resources, delivering measurable benefits to the municipality and its residents. 

 
 

PMS.3 MATERIALS SUPPLIED BY THE EMPLOYER 

 

The Employers Agent Representative will arrange supply the materials as stipulated in the tender 

document. 

 

PMS 3.1 Procedure for the withdrawal of material 

 

1. The Contractor shall notify the Employers Agent Representative at least one week in advance 

of his/her intention to withdraw materials from the Employer’s stores. A list of the materials that 

the Contractor wishes to withdraw shall accompany such notification. 

2. The Engineer shall then issue to the Contractor the necessary requisition forms to allow him 

to withdraw the required materials from the Employer’s store. Contractors are to note that 

materials are to be collected between 08h00 and 15h00 Mon- Fri. 

 

PMS 3.2 Ownership of Materials once collected by the Contractor 

 

All materials supplied by the Employer remain the property of the Employer even after being 

collected by the Contractor. However, the Contractor shall become fully responsible for the 

materials once he has drawn them from the Employer’s stores. The contractor is to supply a 

weekly summary of the items drawn from stores and the corresponding requisition numbers and 

sites in which material were used. 

 

PMS 3.3 Handling of Materials 

 

It shall be the responsibility of the Contractor to check on receiving, the condition of all materials 

supplied to by the Employer. All defects shall be recorded on the delivery forms and the Engineer shall 

be notified in writing. The Employers Agent Representative will then: - 

 

1. Replace the defective materials. 

2. Repair the defective materials; or 

3. Instruct the Contractor to repair the material at the Employer’s cost. 

 

PMS.4 QUALITY ASSURANCE 

 

The Contractor is to submit details of his Quality Assurance Plan to the Engineer for approval prior to 

commencing with field activities. It is expected that the Contractor will have appropriate quality control 

procedures in place for the following activities: 
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1. Reporting requirements. 

2. Communication 

3. Tracking the materials used on this project; and 

4. Completing the necessary change control forms correctly. 

 

PMS.5 SUPPLY OF MATERIAL FROM COMMERCIAL SOURCES 

 

In the event of unforeseen shortages of materials from eThekwini Stores. The contractor will be allowed 

to supply materials for work to proceed from an alternative source. These items are indicated in the bill 

of quantities for the relevant meter installations. Special attention is drawn to the following: 

 

The rates submitted for the items will be valid for the full duration of the contract. 
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

[Detail any factors which may affect the programming of the project] 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 
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(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 

 

 
PS.1.3.3 Traffic Safety Officer 
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Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

 

 

 

 

PS.2  SERVICES 
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This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Customer Services Branch on Telephone No. 311-1111 during office 

hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 
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Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or top soiled until all 

work on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

 

Particular attention should be paid to tie-ins to the existing live mains which normally have to be 

done in conjunction by the Water Supply Branch. 

PS.3.2 Water Main Valve Access 
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Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.5  STORMWATER 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

PS.6  ELECTRICAL PLANT 
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PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them. Close 

liaison will therefore be necessary with eThekwini Electricity throughout the contract. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 

 

Various types of Telkom SA or Neotel cables and domestic connection cables, including copper 

and fibre optics are affected by the contract.  If required, the laying, relocation and jointing of all 

cables will be carried out by the relevant authority work gangs, or agents appointed by them. 

Close liaison will therefore be necessary with either Telkom SA or Neotel throughout the contract. 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

PS.9.3 Environmental Management Plan 
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In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 8 and other 

applicable regulations; and 
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(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

In accordance with Section 116 of the Local Government: Municipal Finance Management Act 

(Act No. 56 of 2003), the performance of service providers selected to assist in the provision of 

municipal services, outside the scope of Chapter 8 of the Local Government: Municipal Systems 

Act (Act No. 32 of 2000), must be monitored and reported on. This requirement is further 

reinforced by Clause 53 of the eThekwini Municipality’s Supply Chain Management (SCM) Policy, 

which mandates regular assessment of contractor performance to ensure the effective delivery 

of municipal services. For this contract, involving the upgrade, replacement, and repositioning of 
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water meters (15mm to 250mm) across bulk, industrial, commercial, institutional, and domestic 

properties at eThekwini municipality, performance monitoring is critical to achieving the objectives 

of the eThekwini Water and Sanitation Technical Customer Services Branch’s 10-year Water 

Conservation and Water Demand Management (WCWDM) Plan, including reducing non-revenue 

water (NRW), improving billing efficiency, and enhancing meter accessibility. 

 

The contractor’s performance shall be assessed through a set of Key Performance Indicators 

(KPIs), which will serve as a yardstick for measuring compliance with the contract’s scope 

(C3.1.4), quality standards (PMS.4), safety requirements (C3.4.1), and community engagement 

obligations (ACT.3). These KPIs will be finalized and agreed upon with the contractor prior to the 

commencement of work, as stipulated in C1.2.3.5 (Performance Monitoring of Service Providers). 

Performance evaluations will be conducted monthly by the Employer’s Agent, with reports 

submitted to the eThekwini Water and Sanitation Unit for review. Non-compliance with KPI targets 

may result in corrective actions, financial penalties, or contract termination, as per Clause 9 of 

GCC 2015. 

 

Key Performance Indicators (KPIs) 

 

The following KPIs are developed to monitor and evaluate the contractor’s performance 

throughout the contract duration. Each KPI is aligned with the project’s objectives, scope, and 

regional challenges, ensuring measurable outcomes that support the municipality’s strategic 

goals. The KPIs are categorized into five key areas: Quality of Work, Timeliness, Safety and 

Compliance, Community Engagement, and Administrative Efficiency. Each KPI includes a 

description, performance target, measurement method, and weighting to reflect its relative 

importance in the overall evaluation. 

 

No Category KPI Description Performance 

Target 

Measurement 

Method 

weight 

1 Quality of 

Work 

Water Meter 

Installation 

Compliance 

Percentage of water meter 

installations meeting NRW 

branch design standards and 

passing water tightness tests, 

as per SANS 1899 and C4.3 

(Test Results). 

100% 

compliance 

for all 

installed 

meters. 

 

Inspection by 

Employer’s 

Agent, verified 

by test 

certificates and 

compliance 

checklists (C3.6, 

Annexures). 

Non-compliant 

installations 

require 

rectification 

within 5 working 

days. 

25% 

2 Quality of 

Work 

Reinstatement 

Quality 

Percentage of reinstated sites 

(e.g., asphalt, concrete, 

paving) matching original 

conditions and meeting SANS 

1200 S (Reinstatement) 

standards. 

 

95% of sites 

reinstated to 

original 

condition, 

with no 

complaints 

from 

property 

owners. 

Photographic 

evidence and site 

inspections by 

Employer’s 

Agent, with 

consumer 

feedback 

surveys. Defects 

must be rectified 

15% 
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 within 7 working 

days. 

3 Timeliness Adherence to 

program  

Percentage of water meter 

installations completed as per 

the approved preliminary 

programme (PS.1.1), including 

milestones for 25%, 50%, and 

100% completion. 

90% 

adherence to 

programme 

milestones, 

with delays 

not 

exceeding 

5% of 

contract 

duration 

without 

approved 

extensions 

(Clause 

5.12, GCC 

2015) 

 

Monthly 

progress reports 

compared against 

programme, with 

variance 

analysis. Delays 

reported to 

Employer’s 

Agent within 48 

hours 

10% 

4 Timeliness Shutdown 

Management 

Percentage of water supply 

shutdowns completed within 

planned timeframes (typically 

4–8 hours), with adequate 

consumer notification (48 

hours prior). 

95% of 

shutdowns 

completed 

within 

planned 

windows, 

with zero 

unplanned 

disruptions. 

 

Records of 

shutdown 

schedules, 

notification 

letters, and 

consumer 

complaints, 

verified by 

Employer’s 

Agent. 

 

20% 

5 Safety & 

Compliance 

Health & Safety 

Incidents 

Number of reportable health 

and safety incidents (e.g., 

injuries, near-misses) as per 

OHSA 1993 Construction 

Regulations and C3.4.1 

(OHSA Safety Specification). 

Zero 

reportable 

incidents. 

Minor non-

compliances 

rectified 

within 24 

hours. 

 

Zero reportable 

incidents. Minor 

non-compliances 

rectified within 

24 hours. 

 

15% 

6 Community 

Engagement 

Consumer 

satisfaction 

Percentage of consumers 

reporting satisfaction with 

communication and minimal 

disruption during meter 

installations, particularly in 

informal settlements and 

traditional areas  

90% 

satisfaction 

rate, with 

fewer than 

5% formal 

complaints. 

 

90% satisfaction 

rate, with fewer 

than 5% formal 

complaints. 

 

10% 

7 Administrative 

Efficiency 

Accuracy & 

timeliness of 

reporting 

Percentage of monthly 

progress reports, FTE 

employment data (C1.2.3.4), 

and GIS coordinates submitted 

on time and in the correct 

100% of 

reports 

submitted 

by the 5th of 

each month, 

100% of reports 

submitted by the 

5th of each 

month, with zero 

errors in format 

5% 
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format. with zero 

errors in 

format or 

data 

 

or data. 

 

Total Weighting: 100% 

 

KPI Implementation and Monitoring 

 

1. Pre-Commencement Agreement: 

o Prior to the start of works, the contractor shall meet with the Employer’s Agent and the eThekwini Water 

and Sanitation Unit to finalize the KPIs, including any adjustments to targets or weightings based on 

site-specific conditions (e.g. Each ward-specific). The agreed KPIs will be incorporated into the Contract 

Data (C1.2) and referenced in monthly performance evaluations. 

o The contractor shall submit a Performance Monitoring Plan, detailing how each KPI will be tracked, 

measured, and reported, including responsible personnel (e.g., Contracts Manager, Civil Engineering 

Technician) and data collection methods. 

 

2. Monthly Performance Evaluations: 

o The Employer’s Agent will assess the contractor’s performance against each KPI on a monthly basis, 

using data from progress reports, site inspections, consumer feedback, and safety records. A 

performance score will be calculated by multiplying the achieved percentage for each KPI by its 

weighting and summing the results (maximum score: 100). 

o A minimum performance score of 80% is required to avoid corrective actions. Scores below 80% for 

two consecutive months may trigger a formal review, with potential penalties or termination as per 

Clause 9.2 of GCC 2015. 

 

3. Reporting Requirements: 

o The contractor shall include a KPI Performance Summary in each monthly progress report, detailing: 

▪ Achieved performance for each KPI, supported by evidence (e.g., test certificates, 

photographs, consumer survey results). 

▪ Explanations for any non-compliance, including proposed corrective actions and 

timelines. 

▪ Updates on cumulative performance trends and risks to future compliance. 

o Reports shall be submitted in electronic format (e.g., PDF, Excel) to the Employer’s Agent (Fisaphile 

Buthelezi, Tel: 031 311 8493, Email: Fisaphile.Buthelezi@durban.gov.za) by the 5th of each month, as 

per KPI 7. 

 

4. Corrective Actions and Penalties: 

o Non-compliance with KPI targets will be addressed through a tiered approach: 

▪ Level 1 (Minor Non-Compliance): Verbal warning and requirement to rectify within 

specified timelines (e.g., 5–7 days for quality issues). 

▪ Level 2 (Moderate Non-Compliance): Written notice and deduction of 1% of the monthly 

payment certificate for each KPI below target, up to a maximum of 5%, as per Clause 

6.10.4 of GCC 2015. 

▪ Level 3 (Severe Non-Compliance): Suspension of works until rectified, with potential 

termination for repeated failures, as per Clause 9.2 of GCC 2015. 

o Safety incidents (KPI 5) resulting in reportable injuries will trigger immediate investigation by the Health 

and Safety Committee, with possible work stoppage until compliance is restored. 

 

5. Consumer and Community Feedback: 
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o Community Mobilizers and ward councillors will facilitate consumer surveys to measure satisfaction 

(KPI 6), particularly in sensitive areas like informal settlements  and traditional lands. Surveys will be 

conducted quarterly, with results collated by the municipality’s Public Participation Office. 

o The contractor shall address consumer complaints within 7 working days, with resolution details 

included in monthly reports. 

 

Integration with Contract Management 

• Performance Reviews: Quarterly performance review meetings will be held with the contractor, 

Employer’s Agent, and municipal representatives to discuss KPI outcomes, identify trends, and 

agree on improvement plans. These meetings will align with the Health and Safety Committee 

schedule. 

• Payment Linkage: Payment certificates will be contingent on submission of compliant KPI 

reports and FTE employment data (C1.2.3.4). Failure to submit accurate or timely reports (KPI 

7) may result in payment withholding, as per Clause 6.10.4 of GCC 2015. 

• Performance Incentives: Contractors achieving a performance score of 95% or higher for three 

consecutive months may be eligible for recognition in the municipality’s Supplier Performance 

Database, potentially enhancing future tender evaluations, subject to SCM Policy approval. 

• Contract Closeout: A final performance evaluation will be conducted upon contract completion, 

summarizing compliance with all KPIs and informing the issuance of the Completion Certificate 

(Clause 5.14, GCC 2015). Outstanding non-compliances may delay certificate issuance. 

 

Regional Considerations 

The KPIs are designed to address the unique challenges at eThekwini Operational Area, including: 

• Urban Density: High-traffic wards require stringent shutdown management (KPI 4) and 

reinstatement quality (KPI 2) to minimize disruption to businesses and residents. 

• Community Sensitivities: Informal settlements and traditional areas necessitate robust 

consumer engagement (KPI 6) to ensure community buy-in and avoid delays, as per ACT.3 

(Code of Conduct and Local Labour). 

• Infrastructure Variability: Aging pipe networks demand high installation compliance (KPI 1) to 

prevent leaks and ensure NRW reduction, aligning with C3.1.1 (Employer’s Objectives). 

• Safety Risks: Dense underground services and high groundwater levels (C3.1.3) increase 

safety risks, making KPI 5 critical to maintaining a zero-incident record. 

The performance monitoring framework outlined in PS.12 ensures that the contractor delivers the 

water meter installation project at eThekwini Operational Area to the highest standards of quality, 

timeliness, safety, and community engagement. The seven KPIs provide a balanced and 

measurable approach to evaluating performance, aligning with the municipality’s WCWDM Plan and 

SCM Policy requirements. By adhering to these KPIs, the contractor will contribute to reducing 

NRW, enhancing billing efficiency, and improving service delivery for the residents and businesses. 

The Employer’s Agent will work collaboratively with the contractor to implement this framework, 

ensuring transparency, accountability, and continuous improvement throughout the contract 

duration.  
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C3.3: STANDARD SPECIFICATIONS 

 
 

C3.3.1 The Specifications on which this contract is based are the eThekwini Municipality’s (City of Durban) 

Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications). This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March 1990 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

ED Road Asphalt July 1992 

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

F Protection Works July 1992 

S Reinstatement March 1993 

TA Road Signs October 1989 

 

  



The Upgrade to Bulk, Domestic, Industrial and Commercial Meters in the Northern Regions 33292-5W 

 

 

C2: Pricing Data Page 123 Document Version: 01/12/2025 

 

C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be 

specified in the project specifications between alternative materials or methods of construction 

and for additional requirements to be specified to suit a particular contract. Details of such 

alternative or additional requirements applicable to this contract are contained in this part of the 

project specifications. It also contains additional specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications 

consists of the prefix PS followed by a number corresponding to the number of the relevant clause 

or payment item in the standard specifications. The number of a new clause or payment item, 

which does not form part of a clause or a payment item in the standard specifications and which 

is included here, is also prefixed by PS, but followed by a new number which follows on the last 

clause or item number used in the relevant section of the standard specifications. 

 

PS AB General Specifications PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches PS ED Road Asphalt 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas PS F Protection Works 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts PS S Reinstatement 

PS TA Road Signs 

PS TB Road Markings 
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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PAM: OHSA 1993 HEALTH AND SAFETY SPECIFICATION PAM-1: SCOPE 

 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 

continued safe and healthy environment for all workers, employees and subcontractors under his control 

and for all other persons entering the site of works. 

 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 

Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 

specifications referred to in the said Construction Regulations. 

 

In terms of the OHSA Agreement included in Section T2.2.3 of the Contract document, the status of the 

Contractor as mandatory to the Employer (Client) is that of an Employer in his own right, responsible to 

comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 

 

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 

2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors and 

any other persons entering the site of works. 

 

The following are possible risks associated with this project: 

 

• Potentially dangerous existing services, i.e. water and sewerage mains, electrical high voltage 

cables buried and overhead, 

• Deep excavations in soils requiring shoring or reducing of slopes, 

• Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services, 

• Exposure to possible injuries due to mishandling or failure of power and hand tools, 

• Risks related to general safety and security on site. 

 

Additional risks may arise from specific methods of construction selected by the Contractor which are not 

necessary covered in the above. 

 

PAM-2:      DEFINITIONS 

 

For the purpose of this Contract the following shall apply: 

 

(a) “Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “Client” as 

defined in the Construction Regulations 2003. “Employer” and “Client” is therefore interchangeable 

and shall be read in the context of the relevant document. 

 

(b) “Contractor”, wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 

 

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and 

“subcontractor” respectively. 

 

For the purpose of this Contract the Contractor will, in terms of OHSA 1993, be the mandatory, without 

derogating from his status as an Employer in his own right. 

 

(c)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions 

of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 

Employer (the Client as defined in the Construction Regulations). 
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PAM-3: TENDERS 

 

The Contractor shall submit the following with his tender: 

 

(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will be 

subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out 

the work safely in compliance with the Construction Regulations 2003; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and 

safety measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor 

will not be able to carry out the work under the Contract safely in accordance with the 

Construction Regulations. 

 

PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the Contract, but before commencement of construction work, the Contractor shall, in terms 

of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 

involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0 m; or 

(e) working at a height greater than 3,0 m above ground or landings. 

 

The notification must be done in the form of the pro forma included in “Forms to be Completed by Successful 

Tenderer” of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 

Engineer, employees and persons on site. 

 

PAM-5: RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have 

a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the 

Construction Regulations 2003). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 

execution of the work under the Contract, and it shall include a documented plan of safe work procedures 

to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 

subcontractors, employees, trade unions and health and safety committee members, and must be 

monitored and reviewed periodically by the Contractor. 

 

PAM-6: APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 

PAM-6.1 Health and Safety plan 

 

The Contractor shall appoint his employees and any subcontractors to be employed on the Contract, in 

writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 

sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 

implementation of his Safety Plan. 

PAM-6.2 Health and Safety induction training 
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The Contractor shall ensure that all employees under his control, including subcontractors and their 

employees, undergo a health and safety induction training course by a competent person before 

commencement of construction work. No visitor or other person shall be allowed or permitted to enter the 

site of the works unless such person has undergone health and safety training pertaining to hazards 

prevalent on site. 

 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the 

health and safety induction training issued by a competent person prior to commencement of construction 

work. 

 

PAM-7: APPOINTMENT OF SAFETY PERSONNEL 

 

PAM-7.1: Construction Supervisor 

 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 

performance of the construction work. 

 

He may also have to appoint one or more competent employees to assist the construction supervisor where 

justified by the scope and complexity of the works. 

 

PAM-7.2: Construction safety officer 

 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 

Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 

Inspector of the Department of Labour. The Safety Officer shall have the necessary competence and 

resources to perform his duties diligently. 

 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 

officer appointed after award of the contract. 

 

PAM-7.3: Health and Safety representatives 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in terms of the 

Act for the execution of the contract, shall appoint a health and safety representative whenever he has 

more than 20 employees in his employment on the site of the works. The health and safety representative 

must be selected from employees who are employed in a full-time capacity at a specific workplace. 

 

The number of health and safety representatives for a workplace shall be at least one for every 100 

employees. 

 

The function of the health and safety representative(s) will be to review the effectiveness of health and 

safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 

collaboration with his Employer, the Contractor), to investigate complaints by employees relating to health 

and safety at work, to make representations to the Employer (Contractor) or inspector on general matters 

affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 

base, to participate in consultations with inspectors and to attend meetings of the health and safety 

committee. 

 

 

PAM-7.4: Health and Safety committee 

 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as Employer), shall establish one 
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or more health and safety committee(s) where there are two or more health and safety representatives at 

a workplace. The persons selected by the Contractor to serve on the committee shall be designated in 

writing. 

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 

once every three months, to review the health and safety measures on the Contract, to discuss incidents 

related to health and safety with the Contractor and the inspector, and to make recommendations regarding 

health and safety to the Contractor and to keep record of recommendations and reports made by the 

committee. 

 

PAM-7.5: Competent persons 

 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 

responsible for supervising construction work on each of the following work situations that may be expected 

on the site of the works. 

 

(a) Risk assessment and induction training as described in Regulation 7 of the Construction 

Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 

(m) Control of all temporary electrical installations on the construction site as described in 

Regulation 22. 

(n) Stacking and storage on construction sites as described in Regulation 26; and 

(o) Inspections of fire equipment as described in Regulation 27. 

 

A competent person may be appointed for more than one part of the construction work with the 

understanding that the person must be suitably qualified and able to supervise at the same time the 

construction work on all the work situations for which he has been appointed. 

 

The appointment of competent persons to supervise parts of the construction work does not relieve the 

Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 

PAM-8: RECORDS AND REGISTERS 

 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 

related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 

union officials and subcontractors and employees. The following records and registers must be kept on site 

and shall always be available for inspection. 

 

(a) A copy of the OHSA 1993 Construction Regulations 2003; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(d) A copy of the Notification of Construction Work (Regulation 3); 
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(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

[Regulation 6(7)]; 

(f) A copy of the risk assessment described in Regulation 7; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 

(h) Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and support work 

structures [Regulation 10(d)] must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

[Regulation 11(3)(h)]; 

(j) A copy of the certificate of the system design for suspended platforms [Regulation 15(3)]; 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists [Regulation 7(5)]. 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site [Regulation 17(8)]; 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site [Regulation 18(9)]; 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used [Regulation 19(2)]; 

(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant [Regulation 21(1)(j)]. 

 

PAM-9:      CONTRACTOR’S RESPONSIBILITIES 

 

For this Contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 

1993), which means that the Contractor has the status of Employer in his own right in respect of the 

Contract. The Contractor is therefore responsible for all the duties and obligations of an Employer as set 

out in the Act (OHSA 1993) and the Construction Regulations 2003. 

 

Before commencement of work under the Contract, the Contractor shall enter into an agreement with the 

Employer (Client) to confirm his status as mandatory (Employer) for the Contract under consideration. 

 

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2003 and 

are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 

Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 

 

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the 

Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met 

and complied with. 

 

(b) The Principal Contractor and Contractor (Regulation 5) 

 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principal Contractor as 

defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 5. 

 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the 

appointment in respect of health and safety. An independent subcontractor shall however provide and 

demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan 

before commencement of the subcontract. In the absence of such a health and safety plan the 

subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and 

safety specifications of the Employer and the Construction Regulations 2003. 

 



 

 

C4: Site Information Page 130 Document Version: 01/12/2025 

 

(c) Supervision of construction work (Regulation 6) 

 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 

Regulation 6 and as set out in PAM-7 above. Appointment of those personnel and employees does not 

relieve the Contractor from any of the obligations under Regulation 6. 

 

(d) Risk assessment (Regulation 7) 

 

The Contractor shall have the risk assessment made as set out in PAM-7 above before commencement of 

the work, and it must be available on site for inspection at all times. The Contractor shall consult with the 

health and safety committee or health and safety representative(s) etc. on a regular basis to ensure that all 

employees, including subcontractors under his control, are informed and trained by a competent person 

regarding health hazards and related work procedures. 

 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and 

safety induction training, all as specified in Regulation 7. 

 

(e) Fall protection (Regulation 8) 

 

Fall protection, if applicable to this Contract shall comply in all respects with Regulation 8 of the Construction 

Regulations. 

 

(f) Structures (Regulation 9) 

 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply 

with all the specifications, project specifications and drawings related to the structures, unless it can be 

proved that such collapse or failure can be attributed to faulty design or insufficient design standards on 

which the specifications and the drawings are based. 

 

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction Regulations. 

 

(g) Formwork and support work (Regulation 10) 

 

The Contractor will be responsible for the adequate design of all formwork and support structures by a 

competent person. 

 

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, 

shall be carefully examined and checked for suitability by a competent person. 

 

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 

(h) Excavation work (Regulation 11) 

 

It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications 

and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe 

excavations can be a major hazard on any construction site. The Contractor shall therefore ensure that all 

excavation work is carried out under the supervision of a competent person, that inspections are carried 

out by a Professional Engineer or Technologist, and that all work is done in such a manner that no hazards 

are created by unsafe excavations and working conditions. 

 

Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities 

under Regulation 11 of the Construction Regulations. 
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(i) Demolition work (Regulation 12) 

 

Whenever demolition work is included in a Contract, the Contractor shall comply with all the requirements 

of Regulation 12 of the Construction Regulations. The fact that a competent person has to be appointed by 

the Contractor, does not relieve the Contractor from any of his responsibilities in respect of safety of 

demolition work. 

 

(j) Tunnelling (Regulation 13) 

 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 

 

(k) Scaffolding (Regulation 14) 

 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations are 

complied with. [Note : Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of 

the Act”] 

 

(l) Suspended platforms (Regulation 15) 

 

Wherever suspended platforms will be necessary on any Contract, the Contractor shall ensure that copies 

of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and 

approval. The Contractor shall appoint competent persons as supervisors and competent scaffold erectors, 

operators and inspectors and ensure that all work related to suspended platforms are done in accordance 

with Regulation 15 of the Construction Regulations. 

 

(m) Boatswain’s chairs (Regulation 16) 

 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with Regulation 

16. 

 

(n) Material Hoists (Regulation 17) 

 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 

 

(o) Batch plants (Regulation 18) 

 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used 

 

in the operation of a batch plant shall comply with, and that all operators, supervisors and employees are 

strictly held to the provisions of Regulation 18. The Contractor shall ensure that the General Safety 

Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government 

Notice R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of 

11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 

(p) Explosive powered tools (Regulation 19) 

 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety 

provisions of Regulation 19 are complied with. 

 

It is especially important that warning notices are displayed and that the issue and return of cartridges and 
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spent cartridges be recorded in a register to be kept on site. 

 

(q) Cranes (Regulation 20) 

 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be complied 

with. 

(r) Construction vehicles and mobile plant (Regulation 21) 

 

The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe 

for use, and that they are used in accordance with their design and intended use. The vehicles and plant 

shall only be operated by workers or operators who have received appropriate training, all in accordance 

with all the requirements of Regulation 21. 

 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the 

findings must be recorded in a register to be kept on site. 

 

(s) Electrical installation and machinery on construction sites (Regulation 22) 

 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 

October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993). 

Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence 

of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the 

site. 

 

All temporary electrical installations on the site shall be under the control of a competent person, without 

relieving the Contractor of his responsibility for the health and safety of all workers and persons on site in 

terms of Regulation 22. 

 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 

 

The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice 

R1031 of 30 May 2986) and all the provisions of Regulation 23 of the Construction Regulations to ensure 

a safe and hazard-free environment to all workers and other persons on site. 

 

(u) Water environments (Regulation 24) 

 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 shall 

apply. 

 

(v) Housekeeping on Construction sites (Regulation 25) 

 

Housekeeping on all construction sites shall be in accordance with the provisions of the environmental 

Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of 

Regulation 25 of the Construction Regulations. 

 

(w) Stacking and storage on construction sites (Regulation 26) 

 

The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice 

R1031 of 30 May 1986) as well as all the provisions of Regulation 26 of the Construction Regulations shall 

apply. 

 

(x) Fire precautions on construction sites (Regulation 27) 
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The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 

1987) shall apply. 

 

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate 

and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 27 of 

the Construction Regulations. 

 

(y) Construction welfare facilities (Regulation 28) 

 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 

(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the Construction 

Regulations. 

 

(z) Non-compliance with the Construction Regulations 2003 

 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects. 

 

The Contractor, as Employer for the execution of the Contract, shall ensure that all provisions of the 

Construction Regulations applicable to the Contract under consideration are complied with to the letter. 

 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in Regulation 

30, he will be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out 

in Regulation 30. 

 

The Contractor is advised in his own interest to make a careful study of the Act and the Construction 

Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings related to 

non-conformance to the Act and the Regulations. 

 

PAM-10: MEASUREMENT AND PAYMENT 

 

PAM-10.1: These items have been included in the Bill of Quantities to comply with the above mentioned 

specifications 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed below. 

 

Dwg No Description Date of Issue 

 

072056 Sheet1 Consumer Meter Connection February 2015 

072056 Sheet2 Rev1 Consumer Meter Connection February 2015 

072056 Sheet3 Rev1 Consumer Meter Connection February 2015 

072056 Sheet4 Rev1 Consumer Meter Connection February 2015 

072056 Sheet5 Rev1 Consumer Meter Connection February 2015 

045483 50 - 150 Dirt Box Detail Rev4 August 2003 

045484 200 – 400 Dirt Box Detail Rev5 August 2003 

28 No 5 Valve Cover July 2007 

6 Precast Concrete Valve Spacer rings June 2007 
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C3.6: ANNEXURES 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

 

 

 


