Cost Components

Alignment to Phases and Outputs

Pricing (ZAR)

Baseline Assessment
& Vulnerability Study

Supports Phase 1 baseline report, vulnerability matrix,

infrastructure diagnostics, and Phase 2 modelling inputs.

R

Scenario Modelling & | Supports Phase 2 demand forecasts, scenario pathways, | R

System Planning strategic reserve modelling, and option selection.

Policy & Regulatory | Supports Phase 3 reform design, policy options, R

Reform Design institutional alignment, and enabling frameworks for
implementation.

Infrastructure & | Supports Phase 4 master planning, investment pipeline | R

Investment Planning development, financing framework, and implementation
sequencing.

Stakeholder Supports Phase 5 consultations, socio-economic testing, | R

Consultation & Social | public comment integration, and the social compact

Compacting framework.

Finalisation, Approval | Supports consolidation of the PSDP, approval | R

Support & Knowledge | submissions, implementation handover, and institutional

Transfer knowledge transfer.

Total R

VAT R

VAT inclusive Total R




