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T1.1 Tender Notice and Invitation to Tender 
 

THE GAUTENG PROVINCE, DEPARTMENT OF ROADS AND TRANSPORT REQUESTS INTERESTED 

TENDERERS TO BID FOR THE FOLLOWING TENDER: 
 

TENDER 
NUMBER 

SERVICE CIDB 
GRADING 

REQUIREMEN
T 

COMPULSORY SITE 
BRIEFING 

CLOSING DATE 

DRT12/02/2022 

 

The Supply, 

Maintenance and 

Commissioning Of 

Provincial Street 

Lights on Various 

Provincial Roads 

And Security 

Lighting Of 

Buildings For A 

Period Of Three (3) 

Years: In The 

Gauteng Province 

 

8 EP or Higher  

 

 

 

VENUE: Department of 

Roads and 

Transport,1225 Nico 

Smith Street, 

Koedoespoort, Pretoria 

 

DATE: 17 November 

2023 

 

TIME: 12H00 PM  

 

Failure to attend the 

compulsory briefing 

session will result in 

disqualification of the 

bidder  

 

DATE: 12 December 2023 
 

TIME: 11H00 am 

 

Tender Box situated at the 

Gauteng Department of 

Roads and Transport 

Ground Floor, Life Centre 

Building, 45 Commissioner 

Street, Johannesburg 

  
 

The Gauteng Department of Roads and Transport adhere to all relevant Acts including but not limited to, 

the Constitution of the Republic of South Africa of 1996, the Black Economic Empowerment Act No.53 of 

2003, Preferential Procurement Policy Framework Act No.5 of 2000, Employment Equity Act No. 55 of 1998 

and the Public Finance Management Act No 1 of 1999. 

 

Gauteng Department of Roads and Transport will apply the 90/10 preference point system in terms of 

Regulation 5 of the Preferential Procurement Regulations, 2022 (as published in the Government Gazette 

No. 47452 on 04 November 2022). 

 
The principle of the “work-spread model” will be implemented as follows at the tender evaluation: 
 

Bidders must complete schedule of recently completed and current contracts in the Department of Roads 

and Transport 
 

• A bidder will be disqualified: 
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- if the bidder has three (3) or more contracts that are currently in progress or have not been certified 

as practically complete at the time of tender closure with the Department; or 

- If the bidder has contract/s that amounts to more than R250 million which have a contractual 

remaining period of more than 12 months with the Department that are currently in progress or 

have not been certified as practically complete at the time of tender closure. 

 

OBJECTIVE CRITERIA: 

1. The Department will apply their work spread model as objective criteria to multiple tenderers, 

irrespective of highest total number of points scored, which comprises the following: 
 

1.1. A tenderer will not be awarded more than two (2) bills of quantity (contracts). The tenderer scoring 

the highest points for more than two (2) bills of quantity (contracts), will be limited to the two (2) 

highest Rand value bills of quantity (contracts), at the time of award. 

1.2. The remaining bills of quantity will be awarded to the qualifying tenderers scoring the highest 

points. 

1.3. In the event that there are insufficient qualifying bidders for the remaining bills of quantity, the 

Department reserves the right to award more than two (2) bills of quantity (contracts) to a qualifying 

tenderer, provided that the tenderer submitted a price proposal for the applicable bill of quantity 

(contract). 
 

COMPULSORY/MANDATORY TENDER REQUIREMENTS: 

Failure to submit the following required documents will render the bidders tender disqualified: 

• Attach proof of registration or provide registration number with the Construction Industry Development 

Board (CIDB) in accordance with the CIDB grading in the table above. 

• The proof of ECASA registration (Electrical Contractor Association of South Africa) as Electrical 

Engineer must be submitted. The prospective bidders must attach proof of registration or provide the 

Electrical Engineer’s registration number with ECASA.  

• In the case of joint ventures and consortia, a detailed signed agreement must be attached as part of 

the submitted tender document, which must be signed by all parties to the agreement detailing the 

percentage (%) split between the parties and portion/s of work to be shared.  

• Complete and sign Standard Bidding Document SBD 4 and 6.1 which forms part of the tender 

document. 

• Complete and sign Standard Bidding Document SBD6.2 and Annexure C must be completed and 

attached with a tender document to demonstrate local contend compliance - Steel products and 

components for construction required for this tender is 100% local production and content. 

• Bidders must attend the compulsory site briefing as indicated above: 

- The attendance register must be completed and will be used as proof of your attendance.  

- Tenderers that do not attend the compulsory pre-bid meeting / site meeting will be disqualified. 

- The representative attending the compulsory pre-bid meeting / site briefing may only attend on 

behalf of one bidding enterprise and/or Joint Venture/Consortium/Trust. 
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OTHER KEY RETURNABLES:  

• Tax Compliance Status Pin that will grant a third-party access to the bidder’s Tax Compliance Status 

(A trust, consortium or joint venture must submit a Tax Compliance Status Pin of each partner in the 

trust, consortium, or joint venture). 

• Registration Documents of the business with the Companies and Intellectual Property Commission 

(CIPC) OR Master of the High Court in South Africa 

• Central Supplier Database (CSD) registration summary report 

• Certified ID copies of company directors or members and shareholders.  

• Workmen’s Compensation registration certificate (or proof of payment of contribution in terms of the 

COID Act no. 130 of 1993) 
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FUNCTIONALITY EVALUATION REQUIREMENTS: 

Functionality will be scored out of 100 points and the minimum threshold to qualify is 70 points. 

Bidders who fail to meet the minimum threshold will not be considered for further evaluation. The 

evaluation criteria to score bidders on functionality is as follows: 

 

FUNCTIONALITY CRITERIA 

Key personnel 

(Max 30 points) 

Bidders MUST complete the T2.13, 

T2.14, T2.15 and T2.16 forms 

attached in the tender document for 

key personnel and MUST clearly 

indicate street- and highway 

lighting experience, project 

description, duration, and 

contactable references.  

Company experience in 

installation and/ or 

maintenance of 

streetlights 

(Max 35 points) 

 

Project Plan and 

Quality Control Plan 

and Proof of Plant 

ownership 

(Max 20 points) 

 

Bank Rating 

(Max 15 

points)  

 

Contract Manager: Minimum NQF 

Level 6/Diploma or higher qualification 

in Electrical Engineering, with relevant 

experience in streetlight installation 

and/or maintenance with ECASA 

registration (Electrical Contractor 

Association of South Africa) (Attach 

proof or provide registration number of 

ECASA registration and Trade Test 

Certificate) (Max 10 points) 

Experience: 

• 5 years or more experience            

(10 points) 

• 3 to less than 5 years’ experience  

(7 points)  

• 1 to less than 3 years’ experience  

(5 points) 

• 0 to less than 1 years’ experience   

(0 points) 

Previously completed in 

maintenance of streetlights 

and electricity reticulation 

with contactable references - 

will be assessed as follows: 

(Max 35 points) 

• 5 or more projects 

completed:  

(35 points) 

• 4 projects completed: 

(25 points) 

• 3 projects completed:  

(15 points) 

• 2 projects completed:  

(5 points) 

• 1 project Completed:  

(0 points)  

 

(Failure to submit at least 

completion or taking over 

Project Plan:                 

(Max 10 points) 

Briefly outline project 

plan indicating time 

allocations, milestones, 

cost predictions and 

resources related to 

streetlight maintenance: 

• Work program and 

sequence of 

activities  

(4 points) 

• Resources and 

materials required 

and how they will be 

utilised including 

plant and equipment 

as per page C1.1 in 

 

Rating A:  

(15 points) 

 

Rating B:  

(10 points) 

 

Rating C: 

(5 points) 

 

Rating D to H 

(0 points) 

 

(Failure to 

submit proof of 

bank rating from 

the relevant 

bank will result 

in the bidder 

getting zero 

points) 
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Site Agent: with NQF Level 6 or 

higher qualification in Electrical 

Engineering, with relevant skills and 

experience in streetlight maintenance 

and electrical reticulation. (Attach 

qualification)  

(Max 10 Points) 

Experience:  

• 5 years or more experience            

(10 points) 

• 3 to less than 5 years’ experience   

(7 points)  

• 1 to less than 3 years’ experience   

(5 points) 

• 0 to less than 1 years’ experience   

(0 points) 

 

• Traffic Safety Officer: qualified 

Safety Officer must be registered and 

active with SACPCMP as at least 

Traffic Safety Officer (Candidate 

registration is not acceptable), must 

be permanently based on the site for 

the duration of the project. The Traffic 

Safety Officer with relevant 

experience will be assessed as 

follows: (Attach - professional 

registration certificate or provide 

professional registration number 

(Max 10 points)    

Experience: 

• 5 years or more experience            

(10 points) 

• 3 to less than 5 years’ experience   

(7 points)  

• 1 to less than 3 years’ experience   

(5 points) 

certificates will result in the 

bidder scoring zero points). 

 

NB: Completion or taking 

over certificates must be 

signed by all relevant parties 

(Completion or taking over 

Certificate that is not signed 

by all relevant parties will 

result in the bidder forfeiting 

points). 

 

 

 

1 proje 

 

 

 

 

the tender document      

(6 points) 

 

 

 

 

Quality Control Plan:  

(Max 10 points) 

If company is certified 

with SABS for ISO 

9002 then please 

submit certification to 

claim the 10 points 

above. 

If company is not 

certified then please 

provide a brief outline 

quality control 

procedure plan 

indicating the 

following: 

• Procedures of 

installation of Mast and 

Luminaires (5 points)  

• Procedures of testing 

of electrical systems (5 

points) 

 

Failure to submit 

relevant documents 

and attachments will 

result in the bidder 

getting zero points. 

1 proje 
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• 0 to less than 1 years’ experience   

(0 points) 

NB:  The key personnel must be 

permanently based on the site for the 

duration of the project.  An official is 

not permitted to perform a dual role i.e. 

the bidder cannot nominate an official 

more than once as a key personnel. 

 
 

PREFERENCE POINT SYSTEM EVALUATION: 

The Department will apply the 90/10 preference point system in accordance with Regulation 5 of the 

Preferential Procurement Regulations, 2022 (as published in the Government Gazette No. 47452 on 

04 November 2022), effective from 16 January 2023.  

The points will be allocated as follows:  

PREFERENCE POINT SYSTEM POINTS 

Price 90 

Specific Goals (refer to requirements below) 10 

Total points for Price and Preference Points 100 

 

Specific Goals Requirements:                               

To qualify for Specific Goal points, Bidders must provide evidence of ownership of 51% or more per the 

specified Historically Disadvantaged Individuals (HDI) categories. Bidders must submit verifiable 

documentation as proof to claim the Preference Points. 

Bidders who fail to submit valid B-BBEE credentials will forfeit their preference points. 

SPECIFIC GOALS  PROOF OF EVIDENCE POINTS 

HDI 
The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% black ownership to claim points. 
1 

Women 
The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% owned by women to claim points. 
3 

Youth 

The bidder must submit a valid B-BBEE Certificate or Sworn 

Affidavit with at least 51% owned by youth and copies of 

Identity Documents for Directors to claim points. 

2 
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Disability 
The bidder must submit a valid B-BBE Certificate or Sworn 

Affidavit to claim points 
1 

Bidder must be located 

within Gauteng Province 

The bidder must submit a copy of a municipal rates & taxes 

invoice or statement not older than three (3) months in the 

name of the Bidder or director's property or proof of lease 

agreement in the name of the Lessee signed by both parties. 

In case if the company operates at the director’s property, 

bidder must submit a copy of a signed lease agreement in 

the name of the Lessee e.g. Director or Shareholder 

2 

B-BBEE status level 

contributors from level 1 

to 4 which are QSE or 

EME 

The bidder must submit a valid B-BBE Certificate or Sworn 

Affidavit to claim points 
1 

 

Guidance on valid B-BBEE Certificates and/or valid Sworn Affidavits to substantiate preference 

points claimed for Specific Goals. 

• Valid B-BBEE Certificate issued by a SANAS accredited agency. 

• Bidders qualifying as EME/QSE must submit a valid Sworn Affidavit (DTIC - format) or a B-BBEE 

Certificate issued by the Companies & Intellectual Property Commission (CIPC) on behalf of the DTIC, 

which serves as an Affidavit. NB! Sworn affidavits must be original or certified as a true copy of the 

original and be signed by the deponent and attested to by a Commissioner of Oaths 

• A Trust, Consortium or Joint Venture (JV) must submit a valid consolidated B-BBEE Certificate issued 

by a SANAS accredited agency. No sworn affidavit will be accepted for a Consortium or JV. 

• The Department is requesting the B-BBEE credentials in order to validate and evaluate the points 

claimed by the Bidder based on the Specific Goals outlined in this tender document and the SBD 6.1. 

 

NB: The submission of a fraudulent B-BBEE credentials will result in the bidder being disqualified and 

criminal proceedings being instituted against the bidder. The bidder, the shareholders and / or directors will 

further be restricted from doing business with any organ of the state for a maximum period of 10 years 

 

 BIDDERS SHOULD NOTE THE FOLLOWING: 

• Where the proposed prices of critical materials to be supplied to the Department are considerably less 

than the expected market price or rates, the Department reserves the right to verify the proposed 

prices by requesting quotations from the supplier(s) cited in the compilation of the bid. 

• Only suppliers who are registered on the National Centralised Supplier Database (CSD) will be 

considered for appointment. 
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• Potential suppliers must note that in terms of the departmental policy, the Department reserves the 

right to restrict a person from doing business with government in accordance with National Treasury’s 

PFMA SCM Instruction No. 03 of 2021/22 dated 31 March 2022, in the event that the supplier fails to 

adequately perform in terms of the awarded contract. 

• The bid validity period is 90 days. However, the Department reserves the right to request all bidders 

to extend such validity period should the need arise. 

• In terms of the Occupational Health and Safety (OHS) Act the bidder is required to appoint a Traffic 

Safety Officer who is registered with the South African Council for the Project and Construction 

Management Professions (SACPCMP). Compliance in respect of the OHS is the responsibility of the 

bidder. 

• The successful bidder/s will be required to enter into a formal contract with the Department. Such a 

contract will be governed in accordance with The FIDIC Conditions of Contract for construction 

for building and engineering works designed by the Employer (1999), issued by the 

International Federation of Consulting Engineers 

• The Department will not compensate the bidder for any costs incurred in the preparation and 

submission of a bid offer, including the costs of any tests which have been deemed necessary in the 

demonstration of compliance with the stated requirements (forming part of this RFP). 

• The department will conduct a detail risk assessment of the recommended bidders. 

 

Please Note:  

1. Amounts written in words take precedence over amounts in figures, in case of any discrepancy. 

 

TENDER DOCUMENTS: 

A non-refundable amount of R500 (Five Hundred Rand) will be levied per tender document. This amount 

is payable in cash or debit card between 09h00 and 15h00 at the Finance Section of the Gauteng 

Department of Roads and Transport, Ground Floor, Life centre Building, 45 Commissioner Street, 

Johannesburg. 

 

Tender documents will be available for collection by prospective bidders upon presentation of the 

appropriate proof of payment to the Department. These documents can be collected from the Ground 

Floor, Life Centre Building, 45 Commissioner Street, Johannesburg between 09h00 and 15h00.  

 

Tender documents will be available from the from the 10 November 2023 

 

For the availability of the bid document and technical specification enquires contact Supply Chain 

Management (SCM) on the following numbers at 011 355 7000 or drt.scmbidadmin@gauteng.gov.za  

 

 

 

mailto:drt.scmbidadmin@gauteng.gov.za
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OR Alternatively  

 

Prospective bidders can download and print their own version of the tender document by accessing the 

eTender Publication Portal website (www.etenders.gov.za). Bidders are advised to ensure that all tender 

documents are properly bound upon submission before the closing date and time. Late bids (bids submitted 

after the closing date and time) will NOT be accepted. Bidders who opt to download the tender document 

from the above designated website will not be required to pay a R500.00 fee. 

 

BID SUBMISSION: 

 

Bidders must complete and submit all the required pages of the tender document, as published. 

 

The submission of bids either electronically, or by telegraphic, telephone, telex, facsimile, emails or similar 

apparatus will NOT be accepted.   

 

Bid submissions must be clearly marked “TENDER No. DRT12/02/2022: The Supply, Maintenance and 

Commissioning Of Provincial Street Lights on Various Provincial Roads And Security Lighting Of 

Buildings For A Period Of Three (3) Years: In The Gauteng Province and bid documents must be 

submitted in a sealed envelope and deposited into the Tender Box situated at the Gauteng Department of 

Roads and Transport, Ground floor, Life Centre Building 45 Commissioner Street, Johannesburg by the 

closing date and before the closing time. Late bids will NOT be accepted. 

 

Clearly numbered Bid Documents together with all applicable attachments must be deposited in the 

tender box at the ground floor, Life Centre Building, 45 Commissioner Street, Johannesburg, by no 

later than 11h00 on the 12 December 2023 
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The conditions of tender are the Standard Conditions of Tender as contained in SANS 10845-3:2015 

Edition 1. 

 
 

Clause 

number 
Tender Data 

2.0 Terms and Conditions: For the purposes of this document, the following terms and definitions apply 

2.1 Bill of Quantities: 

Document that lists the items of work and the quantities and rates associated with each item to allow contractors to 

be paid, at regular intervals, an amount equal to the agreed rate for the work multiplied by the quantity of work 

completed. 

2.3 Comparative Offer 
Tenderer's financial offer after all tendered parameters that can affect the value of the financial offer 
have been taken into consideration to enable comparisons to be made on a comparable basis. 

2.4 Conflict of Interest  

Any situation in which someone in a position of trust has competing professional or personal interests which  

make it difficult for him to ful-fill his duties impartially, an individual or organization is in a position to exploit a  

professional or official capacity in some way for his personal or for corporate benefit, or incompatibility or  

contradictory interests exist between an employee and the organization which employs that employee 

2.6 Corrupt Practice  

Offering, giving, receiving or soliciting of anything of value to influence the action of the employer or his staff or  

agents in the tender process 

2.10 Fraudulent Practice  

Misrepresentation of the facts in order to influence the tender process, or the award of a contract arising from  

a tender offer to the detriment of the employer, including collusive practices intended to establish prices at  

artificial levels 

3.0 General Requirements 

3.1 Actions 

The employer and each tenderer submitting a tender offer shall comply with the standard conditions of tender. 

In their dealings with each other, they shall discharge their duties and obligations, as set out in Clauses 4 and 

5, in a timely manner and with integrity, behave equitably, honestly and transparently, comply with all legal 

obligations and not engage in anti-competitive practices. 

 

The employer and the tenderer, and all the agents and employees involved in the tender process, shall avoid 

conflicts of interest and, where a conflict of interest is perceived or known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender 

submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever 

is responsible for overseeing the procurement process at the start of any deliberations relating to the 

procurement process or as soon as they become aware of such conflict, and abstain from any decisions 

where such conflict exists or recuse themselves from the procurement process, as appropriate. 

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract. 
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Clause 

number 
Tender Data 

NOTE 1     A conflict of interest can arise due to a conflict of roles which can provide an incentive for improper acts in some 

circumstances or positions. A conflict of interest can create an appearance of impropriety that can undermine confidence in the 

ability of that person to act properly in said circumstance or position, even if no improper acts result. 

NOTE 2     Conflicts of interest with respect to those engaged in the procurement process include direct, indirect or family interests 

in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty which can 

in any way affect any decisions taken. 

3.2 The Tender Documents issued by the employer comprise the following documents: 

 

PART T1 :  TENDERING PROCEDURES  

T1.1 Tender notice and invitation to tender White 

T1.2 Tender data Pink 

PART T2 :  RETURNABLE DOCUMENTS  

T2.1 List of returnable documents Yellow 

T2.2 Returnable schedules Yellow 

PART C1 :  AGREEMENTS AND CONTRACT DATA  

C1.1 Forms of offer and acceptance White 

C1.2 Contract data White 

C1.3 Other standard forms White 

PART C2 :  PRICING DATA  

C2.1 Pricing instructions Yellow 

C2.2 Bill of quantities  Yellow 

PART C3 :  SCOPE OF WORKS  

C3.1 Project overview Blue 

PART C4 :  SITE INFORMATION  

C4 Site information Blue 

PART C5 :  ANNEXURES   

C5 Annexures White 
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3.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and  
in a form that can be read, copied and recorded, and in the language stated in the tender data. The employer  
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and  
contact details of the employer's agent are stated in the tender data. 

3.5 Employer's right to accept or reject any tender offer  
 
The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may  
cancel the tender process and reject all tender offers at any time before the formation of a contract. 

4.1 Eligibility 

Submit a bid offer only if the bidder satisfies the criteria outlined in the Tender Notice and Invitation to Tender: 

 

4.2 Cost of tendering 

Accept that, unless otherwise stated in the tender data, the employer does not compensate the tenderer 

for any costs incurred in the preparation and submission of a tender offer, including the costs of any 

testing necessary to demonstrate that aspects of the offer comply with requirements. 

4.3 Checking documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission, prior to bid closure. No amendments to bidder’s proposal will be allowed after bid closure. 

4.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

4.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are incorporated into the tender 

documents by reference. 

4.6 Acknowledging addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if 

necessary, apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

4.7 Compulsory site briefing is outlined in the Tender Notice and Invitation to Tender 

4.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the 

employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 

alterations. 
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4.13.1 Tenderers are to submit one tender only, either as a single tendering entity or as a member of a Joint Venture and/or 

Consortium. 

4.13.3 Each tender offer communicated on paper shall be submitted as an original, plus 0 copies. 

4.13.4 Submit only the signed original tender 

4.13.5 No telegraphic, telephonic, telex, facsimile or electronic tender offers will be accepted. 

4.13.6 A two-envelope procedure will not be followed. 

4.15 The employer’s details and address for delivery of tender offers and identification details that are to be shown on 

each tender offer package are:  
 

Location of tender box:  Ground Floor of Life Centre Building 

Physical address:  45 Commissioner Street, Johannesburg.  

Identification details:  TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND 

COMMISSIONING OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

<Process for tender closing? > 

The closing time for submission of tender offers is 11:00 as stated in the Tender Notice and Invitation to Tender. 

Tenders will be opened immediately after the closing time 

4.16 The tender offer validity period is 90 days. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer undertaking to 

provide the Form of Guarantee to the format included in Part T2.1 of this procurement document. 

5.11.3 Functionality Evaluation Requirements and the Price and Preference Point System Evaluation 

are outlined in the Tender Notice and Invitation to Tender. 

Tender offers will only be accepted if: 
 

b) The proposed Guarantor must complete the form of intent to provide a Guarantee to the tenderer on the 

format included in Part 2.2 of this procurement document. 
 

c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 

with the public sector;  
 

d) The tenderer has not; 
 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice to this effect; 
 

e) Has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest which may 

impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially 

compromise the tender process and persons in the employ of the state are permitted to submit tenders or 

participate in the contract; 
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5.13.9 Functionality Evaluation Requirements and the Price and Preference Point System Evaluation 

are outlined in the Tender Notice and Invitation to Tender. 

 

 

PART T2 : RETURNABLE DOCUMENTS 
 

CHECK LIST 
  

FORM NO  FORM DESCRIPTION  TICK IF COMPLETED 

(if applicable to this bid)  

   

A1:  Compulsory Enterprise Questionnaire  

A2:  Record of Addenda to tender documents  

A3:  Certificate of Authority  

A4:  Schedule of Proposed Subcontractors  

A5:  Schedule of recently completed and current contracts  

A6:  Schedule of Plant and Equipment  

A7:  Occupational Health and Safety Act: Statement by Tendering Entity  

A8:  Tenderer’s Bank Details  

A9:  Schedule of Tenderer’s Litigation History  

A10:  Certificate of Insurance Cover  

A11: Registration with Construction Industry Development Board  

A12: Tax Compliance Status Pin  

A13: Form of Intent to Provide a Form of Guarantee  

SBD 4  Bidder’s Disclosure  

SBD 6.1  Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2022 

 

B1:  Tenderer’s Schedule of Work Experience  

B2:  Tenderer’s B-BBEE Verification Certificate  

C1 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS  

C2 SCHEDULE OF SPECIAL MATERIALS  

C3 MANAGEMENT PROPOSAL  

C3.1 LUMINAIRE SPECIFICATION DETAILS  

C3.2 DRAWINGS AND INFORMATION - CONSUMER DISTRIBUTION PILLARS AND 

KIOSKS 

 

 NOTES:     

 SCHEDULES/DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES   

 SCHEDULES/DOCUMENTS THAT WILL BE INCORPORATED INTO THE 

CONTRACT    
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T2.1 List of Returnable Documents 
 

1 Documents required for tender administrative purposes  
 

• Form A1: Compulsory Enterprise Questionnaire 

• Form A2: Record of Addenda to Tender Documents 

• Form A3: Certificate of Authority 

• Form A4: Schedule of Proposed Subcontractors 

• Form A5: Schedule of recently completed and current contracts 

• Form A6: Schedule of Plant and Equipment 

• Form A7: Occupational Health and Safety Act: Statement by Tendering Entity 

• Form A8: Tenderer’s Bank Details 

• Form A9: Schedule of Tenderer’s Litigation History 

• Form A10: Certificate of Insurance Cover 

• Form A11: Registration with Construction Industry Development Board 

• Form A12: Tax Compliance Status 

• Form A13: Form of Intent to Provide a Form of Guarantee. 

• Forms T2.25, T2.26, T2.27 and T2.28 for Key Personnel   

 

2 Returnable Schedules required for tender evaluation purposes 

• Certificate of attendance at clarification meeting 

• SBD 4: Declaration of Interest 

• Form B1: Tenderer’s Schedule of Work Experience 

 

3 Returnable Schedules that will be used for tender evaluation purposes and be incorporated 

into the contract. 

• Form B2: Tenderer’s B-BBEE Verification Certificate 

• SBD 6.1: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2022 

• Form C1: Contractor’s Establishment on Site and General Obligations 

• Form C2: Schedule of Special Material 

• Form C3: Management Proposal 

• Form C3.1: Luminaire Specification Details 

• Form C3.2: Drawings and Information – Consumer Distribution Pillars and Kiosks 

•  

4 C1.1 Forms of Offer and Acceptance 

 

5 C1.2 Contract Data (C1.2.1, C1.2.2 and C1.2.3) 

 

6 C2.2 Bill of Quantities 
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Form A1: Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 

in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 3:    CIDB registration number, if any: .(Not Compulsory)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 

manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 

within the last 12 months in the service of any of the following:  

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

   
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  

 

 

 

 

 

If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 

Partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

 

 

  
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  

 

 

 

 

 

 

 

 

Status of service (tick 

appropriate column) 
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Name of spouse, child or 

parent 

Name of institution, public office, board 

or organ of state and position held 
Current 

Within last 

12 months 

    

    

 

  

   

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

 

i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 

our tax matters are in order; 

 

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears,  has within the last five years been convicted of fraud or corruption; 

 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 

and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 

could cause or be interpreted as a conflict of interest; and 

 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my     belief 

both true and correct. 

Signed 

  

Date 

 

Name 

  

Position 

 

Enterprise 

name 
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Form A2: Record of Addenda to tender documents 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer: 

NO. DATE TITLE OR DETAILS 

1.  
 

 

 

 

 

2.  
 

 

 

 

 

3.  
 

 

 

 

 

4.  
 

 

 

 

 

5.  
 

 

 

 

 

6.  
 

 

 

 

 

7.  
 

 

 

 

 

8.  
 

 

 

 

 

9.  
  

Attach additional pages if more space is required. 

Signed   Date  

Name   Position  

Enterprise 

name  
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Form A3: Certificate of Authority 

 
This Returnable Schedule is to be completed by the tendering entity. 

 

I/We, the undersigned, are submitting this tender offer and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature. .................................. 

 

Name  ........................................ 

 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name .........................................  

 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name  ........................................ 

 

Designation 
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We notify you that it is our intention to employ the following Subcontractor/s for work in this contract.  

Contractor shall carry out full scope of works except for Security works portion that can be only sub-contracted. If we 

are awarded a contract we agree that the final list of Subcontractor/s, with supporting documents (Company 

Registration, BBBEE and Valid Tax Clearance Certificate) will be submitted to the Project Engineer for approval before 

implementation  

Name and address of proposed 

Subcontractor 

Description of Work to be 

executed by Subcontractor  

Previous experience with 

Subcontractor 

   

   

   

   

   

   

Attach additional pages if more space is required 

Signed   Date  

Name   Position  

Enterprise 

name  
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Form A5: Schedule of recently completed and current contracts 
 

List not more than seven contracts completed.  

Contract title: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

Completion* Name Tel 

1        

2        

3        

4        

5        

6        

7        

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for occupation or use for the 

purposes intended, although some minor work may be outstanding. 
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List all current contracts not complete at the time  

 

Project: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

commencement 

Date of 

expected 

Completion* 
Name Tel 

1 

 

        

2 

 

        

3 

 

        

4 

 

        

5 

 

        

6         

7         

8         

9         

10         

*Date when defects liability period commenced 
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Signed   Date  

Name   Position  

Enterprise 

name  
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Form A6: Schedule of Plant and Equipment  

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my / our tender is accepted. 

 

The tenderer shall state below what equipment will be immediately available for this contract, what equipment will 

become available by virtue of outstanding orders, and what further equipment will be acquired or hired for the work 

should he be awarded the contract. 

 

a) EQUIPMENT IMMEDIATELY AVAILABLE (I) 

 

b) EQUIPMENT ON ORDER (O) 

(State details of arrangements made, with delivery dates) 

 

c) EQUIPMENT THAT WILL BE ACQUIRED OR HIRED (H) 

(State details of delivery arrangements) 

 

Note to tenderer: State with relevant symbol in the availability column. 

 

(a) Details of major equipment that is owned by and immediately available for this contract. (Attach vehicle             

              Registration documents as proof of ownership, serial numbers of attenuators, serial numbers of 

generators) 

Description, size, capacity, etc. Quantity 
        

       Availability 
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Attach additional pages if more space is required. 

 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is acceptable. 

         (Attach a letter of intent from Rental Companies) 

Description, size, capacity, etc.  Quantity 
        

       Availability 

 

    

    

    

    

    

    

    

    

    

 

 

Attach additional pages if more space is required. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Form A7: Occupational Health and Safety Act: 

Statement by Tendering Entity 

 
I, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . duly authorised 

 

to represent . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (company name) 

 

in my capacity as . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

hereby confirm that I accept full and exclusive responsibility for compliance by myself and all persons who 

perform work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as 

amended) and all regulations promulgated from time to time, whilst performing work on . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which 

is safe and without risk to health and safety to themselves and others in the vicinity and undertake to have our 

activities adequately supervised in the interest of health and safety. 

 

Signed  Date  

Name  Position  

Tenderer  
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Form A8: Tenderer’s Bank Details 

 

 

Notes to tenderer: 
 
1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts 

his account. The contents of the bank’s letter must state the credit rating that it, in addition to 
the information required below, accords to the tenderer for the business envisaged by this 
tender. Failure to provide the required letter with the tender submission may render the 
tenderer’s offer unresponsive in terms of tender condition F.3.8. 

2. The tenderer’s banking details as they appear below shall be completed. 
3. In the event that the tenderer is a joint venture enterprise, details of all the members of the 

joint venture shall be similarly provided and attached to this form. 
 
The tenderer shall provide the following: 
 
i) Name of Account Holder: .................................................................................................................  
 
ii) Account Number: .............................................................................................................................  
 
iii) Bank name: ......................................................................................................................................  
 
iv) Branch Number: ...............................................................................................................................  
 
v) Bank and branch contact details ......................................................................................................  
 
  .........................................................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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Form A9: Schedule of Tenderer’s Litigation History 

 

 

Note to tenderer: 
 
The tenderer shall list below details of any litigation with which the tenderer (including its directors, 
shareholders or other senior members in previous companies) has been involved with any organ of 
state or state department within the last ten years. The details must include the year, the litigating 
parties, the subject matter of the dispute, the value of any award or estimated award if the litigation 
is current and in whose favour the award, if any, was made.  
 

Employer 
Other 

litigating party 
Dispute Award value 

Date 
resolved 

     

     

     

     

     

     

     

     

 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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Form A10: Certificate of Insurance Cover 
 
 
Note to tenderer:  
 
In the event of the tenderer being a joint venture/consortium the details of the individual members 
must also be provided. 
 
The tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  ..........................................................................................................................  
 
ii) Period of Validity:  ............................................................................................................................  
 
iii) Value of Insurance: 
 

• Insurance for Works and Contractor’s Equipment 
 
 Company:  ..................................................................................................................................   

 
 Value:  .........................................................................................................................................  

 

• Insurance for Contractor’s Personnel 
 
  Company:  ..................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

• General public liability 
 
  Company:  ..................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

• SASRIA 
 
  Company:  ..................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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Form A11: Registration with Construction Industry 

Development Board  

 
The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website 
www.cidb.org.za. In the case of a Joint Venture, a printed copy of the Active Contractor’s Listing must be 
provided for each member of the Joint Venture. 
 
 
 
Complete the following details of his registration with the Construction Industry Development Board. 
 
 
Name of Contractor:  ...........................................................................................................................  
 
 
Contractor Grading Designation: .................................................................................................................  
 
 
CIDB Contractor Registration Number: ........................................................................................................  
 
 
Registration expiry date: ……. .....................................................................................................................  
 
 
Note:  
The tenderer is required to be registered for the duration of the tender offer validity period.  
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  ....................................................................................................  
  
 

 

 

 

 

 

 

 

 

http://www.cidb.org.za/
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Form A12: Tax Compliance Status 

 
 

The tenderer is to affix to this page: 

 

A valid Tax Compliance Status Pin, issued by the South African Revenue Services, that will grant a 

third-party access to the bidder’s Tax Compliance Status. 

 

 

Note: 

 

Failure to affix a valid Tax Compliance Status Pin may result in this tender not being considered 

for the award of the contract 
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Form A13: Form of Intent to Provide a Form of Guarantee 

 
1 With reference to the tender of ………………………………………………………………………. 

……………………………………  (hereinafter referred to as the “TENDERER” for the project 

………………………………………………………........…………………….. (hereinafter referred to as 

the “CONTRACT” for  the DEPARTMENT OF ROADS AND TRANSPORT of the Gauteng Provincial 

Government, (hereinafter referred to as the “EMPLOYER” for the tender dated 

……………………........………........….......….. for the offered total of prices of 

(R…..............…........…........…........…………………….) 

………………………………………………………..…………………………………………………  (in 

words) 

 

2 I/We …….……………………………………………………………..………… in my/our capacity as 

………………………………………………………………………………………… and hereby 

representing ……………………………………………………………………………………………. 

……………… (hereinafter referred to as the “GUARANTOR” advice that the “GUARANTOR” 

undertakes to provide a Form of Guarantee to the EMPLOYER to the Employer’s format included 

in Part C1.3 of this document within fourteen (14) working days of the written acceptance of the 

contractor’s tender offer. 

 

Thus done and signed at …………………………………………… on ………………….………………….. 

 

……………………………………………    …………………………………………. 

                 Name of signatory            Capacity of authorised signatory 

 

…………………………………………….    …………………………………………. 

          As witness for and on behalf of the Guarantor who 

by signature hereof warrants 

authorisation hereto 
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Experience of Key Staff  

 

Forms T2.25, T2.26, T2.27 and T2.28 for Key Personnel     

 

Bidders shall complete Schedule of Key Staff below and attach certified copies of qualification & registration 

accordingly for:- 

 

Contract Manager 

 

Site Agent 

 

Traffic Safety Officer 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both 

true and correct.  

  

  

Signed    Date    

 

Name    Position    

 

Tenderer    
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Schedule of Key Staff  

 Contract Manager 

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION  

 

REGISTRATION 

NUMBER OF ECASA 

      

Note1:  

• List only the projects completed in the last 10 years or more that the tenderer considers relevant to the specified scope of works.  
 

Technical Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND 

POSITION  

 

CONTACT NO. 
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Site Agent 

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION & 

REGISTRATION 

 

     

Note1:  

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works.  
 

Technical Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND 

POSITION  

 

CONTACT NO. 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

Traffic Safety Officer 

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION  

 

REGISTRATION 

NUMBER OF 

SACPCMP 

      

Note1:  

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works.  
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Technical Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND 

POSITION  

 

CONTACT NO. 
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SBD 4 
 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 

with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. BIDDER’S DECLARATION 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 
or any person having a controlling interest in the enterprise, in table below. 
 
 
 

 

 

1 the power, by one person or a group of persons holding the majority of the equity of an 

enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 

the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 

institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 

whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 
 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify to be true 

and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 

formulas used to calculate prices, market allocation, the intention or decision to submit or not to 

submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

 

2 Joint Venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 

contract. 

   



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part T2: Returnable Schedules T2.14 

Reference no. DRT12/02/2022 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 

required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 

 

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part T2: Returnable Schedules T2.16 

Reference no. DRT12/02/2022 

this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a 
legal agreement between the organ of state and a third party that produces revenue for 
the organ of state, and includes, but is not limited to, leasing and disposal of assets and 
concession contracts, excluding direct sales and disposal of assets through public 
auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 
of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
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(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

HDI 1    

Woman 3    

Youth 2    

Disability 1    

Bidder must be located 
within Gauteng Province 

2    

B-BBEE status level 
contributors from level 1 to 
4 which are QSE or EME 

1    

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 
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certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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SBD 6.2:   

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 

 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 

and serves as a declaration form for local content (local production and local content are used 

interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011,  

the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 

(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content 

Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 

Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 

Annex C)]. 

 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion of local 
production and content. 

 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 
production and content is of critical importance, such bids must be advertised with the specific bidding 
condition that only locally produced goods, services or works or locally manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be 
followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to below 
the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 2011 as follows:  

 

 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 

rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the 

bid as indicated in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

 

1.6 A bid may be disqualified if – 
 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) 
are not submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) 
have been audited and certified as correct. 

2. Definitions 
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods 
meet the stipulated minimum threshold for local production and content; 

 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 
Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 
senior member / person with management responsibility (close corporation, partnership or 
individual). 

 

2.6. “imported content” means that portion of the bid price represented by the cost of components, 
parts or materials which have been or are still to be imported (whether by the supplier or its 
subcontractors) and which costs are inclusive of the costs abroad (this includes labour or intellectual 
property costs), plus freight and other direct importation costs, such as landing costs, dock duties, 
import duty, sales duty or other similar tax or duty at the South African port of entry; 

 

2.7. “local content” means that portion of the bid price which is not included in the imported content, 
provided that local manufacture does take place; 

 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined 
by the Department of Trade and Industry; and 

 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part T2: Returnable Schedules T2.22 

Reference no. DRT12/02/2022 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 
another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 

3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 
 
 
 
 

Description of services, works or goods        Stipulated minimum threshold. 

 

         --------------------------------------------   ------------------------% 

      --------------------------------------------                                   ------------------------%                              

        --------------------------------------------                                     ------------------------% 

                                      

Valves           

 

4. Does any portion of the services, works or goods offered 

 have any imported content?       

 (Tick applicable box) 

 

YES  NO  

 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 

currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 

SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

http://www.reservebank.co.za/
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5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 

correct? 

 (Tick applicable box) 

 

YES  NO  

 

5.1. If yes, provide the following particulars: 

 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction 

of the Accounting Officer / Accounting Authority) 

 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 

 

LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred        to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 
 

(i)        the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(ii)        the declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 
 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 
the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority 
/ Institution imposing any or all of the remedies as provided for in Regulation 13 of the Preferential 
Procurement Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA), 
2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Form B1: Tenderer’s Schedule of Work Experience 

 
Note to tenderer: 
 

The Tenderer shall enter in the spaces provided below a complete list of the last ten electrical/street 
lighting contracts awarded to him.  This information is deemed to be material to the award of the 
contract. 
 
 

EMPLOYER 
(NAME, TEL NO & FAX 

NO) 

 
CONSULTING ENGINEER 

(NAME, TEL NO & FAX NO) 
 

 
 

NATURE OF WORK 

 
 

VALUE OF WORK 

 
YEAR 

COMPLETED 
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Form B2: Tenderer’s B-BBEE Verification Certificate 

 
Notes to tenderer: 
 
1. The tenderer shall attach to this form a B-BBEE verification certificate in accordance with the 

Construction Sector Codes of Practice promulgated in Gazette 32305 on 5 June 2009 (see 
F.3.11.8 of the tender data). 

 
2. In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name 

of the JV shall be attached. 
 
3. The attached verification certificate and the associated assessment report shall identify: 

 
(a) The name and domicilium citandi et executandi of the tenderer. 
(b) The registration and VAT number of the tenderer. 
(c) The dates of granting of the B-BBEE score and the period of validity. 
(d) The expiry date of the verification certificate. 
(e) A unique identification number. 
(f) The standard and/or normative document, including the issue and/or revision used to 

evaluate the tenderer. 
(g) The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
(h) The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
(i) The B-BBEE status level. 
(j) The South African National Accreditation System (SANAS)  
(k) The B-BBEE procurement recognition level. 
(l) The score achieved per B-BBEE element. 
(m) The % black shareholding. 
(n) The % black women shareholding. 
(o) The % black persons with disabilities 
(p) The value added status of the tenderer. 

 
4. The Employer will not be responsible to acquire data that it needs for its own reporting 

systems and which may not form part of a verification agency’s standard certificate format. 
The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from 
its selected verification agency or registered auditor and have it recorded on the certificate. 
Alternatively, such missing data must be supplied separately, but certified as correct by the 
same verification agency or registered auditor and also attached to this form. Failure to abide 
by this requirement will result in such tenderer scoring zero preference. 
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• FORM C1: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
 
Should the extended and combined total tendered for: 
 

The Contractor’s general obligations: 
 

C3.2.1.3.1 (a)   : Fixed obligations 
 

C3.2.1.3.1 (b)   : Time-related obligations 
 
exceed a maximum of 15 % of the Accepted Contract Amount, the Tenderer shall clearly set out 
his reasons for tendering in this manner in a letter attached to this page. 

 
The Employer will duly consider these reasons but reserves the right to consider the tendered rates to be 
imbalanced and to deal with them in terms of Condition of Tender F.3.9.4 contained in this volume. 
 
Total tendered for Items C3.2.1.3.1 (a) and C3.2.1.3.1 (b) expressed as a percentage of the Accepted 
Contract Amount: 
 
...................................% 
 
 
 
Note to tenderer: 
 
If the tenderer should require additional compensation for his obligations under section C3.2.1 (over 
and above the total tendered for items C3.2.1.3.1 (a) and C3.2.1.3.1 (b) by including such additional 
compensation in the tendered rates and/or lump sum of items in the bill of quantities, these items 
and the value of such additional compensation shall also be set out in a letter attached to this form. 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  ..............................................................................................................  
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• FORM C2: SCHEDULE OF SPECIAL MATERIALS 
 
Notes to tenderer: 

 

1. Refer to Particular Condition of contract amending sub clause 13.8 of the General Conditions of 

Contract. 

2. Only net bitumen content of asphalt and bituminous products shall be subject to rise and fall and no 

account shall be taken of transport, emulsifiers, diluents or modifiers that may be supplied ex 

refinery or added later. 

3. For the purpose of clarity when using this form, a supplier is any company (including refineries) that 

supplies to a tenderer a bituminous product that it manufactures using bitumen as the sole or 

blended ingredient in the product.  A tenderer shall, in compliance with note 4 below, attach to this 

form a letter of supply from each supplier it intends using in the performance of the contract. 

4. Tenderers shall append to this page the following information on a letterhead from their selected 

supplier: 

- The supplier’s company registration and address details;  and 

- The product range available including refinery from which the base bitumen is drawn;  and 

- The net base bitumen type and content for each product; and 

- The supply price (excluding VAT but including all other obligatory taxes and levies) to the 

tenderer for the net bitumen base content of each product;  and 

- The date from which the supply prices apply. 

5. Rise and fall adjustments shall only be made upon receipt by the engineer of the appropriate letters 

of supply in compliance to note 4 above, but with the changed supply prices and date of application, 

as well as reasons for the changes. 

6. A change of supplier may be permitted, but only upon application to the engineer with the 

appropriate letters of supply in compliance to Note 4 above and approval thereof. 

7. Non-disclosure of reduction in supply prices shall be deemed a contractor’s deliberate action to 

defraud the Employer and grounds for the Employer, at its sole discretion, to terminate the contract. 

 

Each material dealt with as a special material in terms of clause 4 of the Contract Price Adjustment Schedule of the 

Appendix to the Particular Conditions of Contract as amended by the Particular Conditions is stated in the list below.  

The rates and prices for the special materials shall be furnished by the tenderer as an attachment to this Form, which 

rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 

 

 

SPECIAL MATERIAL 

 

UNIT* 

 

NAME OF SUPPLIER AND RATE 

OR PRICE FOR THE BASE 

MONTH 

 

 

Steel  

 

 

Ton 
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Notes to tenderer: 
 
1. When called upon to do so, the tenderer shall substantiate the above rates or prices with 

acceptable documentary evidence. 
2. Refer to Particular Condition amending sub-clause 13.8 of the General Conditions of 

Contract 
 
 
 
SIGNED BY TENDERER: .............................................................................................................................. 
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• FORM C3: MANAGEMENT PROPOSAL 
 
 
The tenderer shall submit a signed copy of his management proposal, providing a clear statement of his 
understanding and approach to execute the work, using the headings and sub-headings listed as follows: 
 
(a) Personnel  

 
 A curriculum vitae (not longer than one A4 page) is required for each person as follows, indicating 

the relevant experience, and duration on both GDRT and other contracts.  In addition, the form for 
each person regarding qualification, registration and years of experience in the electrical 
engineering/street lighting construction and maintenance field, is to be completed. 

 
 (i) Contract manager 

 - contract management experience 
 - streetlight installation experience 
- Form C3.1 
  

 (ii) Contractor’s representative 
 - contract management experience 
 - streetlight installation experience 
 - road safety experience 
- Form C3.2 
 

(iii) Traffic Safety Officer (TSO) 
 - contract management experience 
 - streetlight installation experience 
 - road safety experience 
- Form C3.3 
 

 
(b) Management of site 

 
 (i) access to resources (number of personnel and equipment available in the company) 
 (ii) quality assurance plan 
 (iii) site management systems 
 (iv) organisational structure (refer to Form C3.3 for details required)   

    
 
 
 
 
 
 
SIGNED BY TENDERER:  ..............................................................................................................  
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FORM C3.1: LUMINARE SPECIFICATION DETAILS   
 
 
 Tenderers shall submit the following luminaire details with their tender documents: 
 
 (a) Manufacturer 
 (b) Catalogue number 
 (c) Iso-candela diagrams (candeles) 
 (d) Iso-illumination diagram (lux) 
 (e) Efficiency curves for the luminaires 
 (f) Mass of the luminaires with and without the control gear 
 (g) Reflector material and its thickness 
 (h) Full particulars of the control gear 
 (i) Maximum permissible ambient and storage temperatures 
 (j) Adjustability of lamp holder 
 (k) LED luminaire specifications to be issued and approved on as and when required basis 
 

Information to be provided as per item no. C3.6.5.4 
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FORM C3.2: DRAWINGS AND INFORMATION - CONSUMER DISTRIBUTION PILLARS AND 

KIOSKS 
 

Tenderers shall submit full details of the Consumer distribution kiosks and pillars offered with 
the following drawings with the tender: 

- a drawing indicating all dimensions of the pillar & kiosk 

- a drawing indicating the general internal equipment layout of the pillar & kiosk 

The successful tenderer shall, before the manufacturing of the pillar/kiosk commences, submit 
the final drawings to the Engineer for approval. 

A schematic wiring diagram of the kiosk/pillar, as wired and colour coded, shall be submitted at 
the completion of the contract. 

 
 

Information to be provided as per item no. C3.6.8.2.5 
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PART C1 AGREEMENTS AND CONTRACT DATA 

 

Part C1 Agreements and Contract Data 
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C1.1 FORMS OF OFFER AND ACCEPTANCE 
C1.1.1 FORM OF OFFER 
 

Head of Department 

Department Of Roads and Transport 

Private Bag X83 

Marshalltown 

2107 
 

Sir, 
 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING OF 
PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS FOR A PERIOD 
OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 
 

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles of 
corporate governance that abhors corruption and fraud and that I/we have examined the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules and am/are duly authorised to 
represent and commit the tenderer to the contractual obligations contained therein. 
 

I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers to 
perform all of the obligations and liabilities of the contractor under the contract including compliance with 
all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of tender and the conditions of contract identified in the contract data. 
   

THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) IS; 

GUATENG PROVINCE .............................................................................................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 

You may accept this offer by signing and returning to the tenderer one copy of the Form of acceptance 
before the end of the period of validity stated in the tender data, (or at the end of any agreed extension 
thereof), whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 

Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is submitted 
entirely without variations or deviations other than those stipulated in the form for Proposed Amendments 
and Qualifications by the tenderer and that it is made free from any fraud, corruption and misrepresentation. 
 

Yours faithfully 
 

SIGNATURE: .........................................................  DATE: ......................................................................  

NAME (IN CAPITALS):  .............................................................................................................................  

CAPACITY:  ...............................................................................................................................................  

Date and minute reference of Board resolution if different from returnable document: Certificate of Authority 
Certificate of Authority for signature ..........................................................................................................  

NAME AND ADDRESS OF ORGANISATION: .........................................................................................  

 ...................................................................................................................................................................  
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C1.1.2 FORM OF ACCEPTANCE 

 
To__________________________________ 
 
____________________________________ 
 
____________________________________ (Name of successful tenderer) 
 
Dear Sir, 
 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 
 

1. It is our pleasure to inform you that the Department of Roads and Transport (the Employer) accepts 
your (select if applicable corrected/corrected alternative/alternative) offer for all five Regions in 
the amount of R…………….. (i.e. including VAT but excluding CPA, and any contingent sum not in 
the priced schedule). 
 

ALL FIVE REGIONS (CHANGE THIS TO “GAUTENG PROVINCE”) ......................................................  

 ....................................................................................................................................................(in words) 

(R  .............................................................................................................................................. in figures) 
 
2. The amount due may not be the accepted price but payment shall be made in accordance with the 

conditions of contract identified in the contract data. 
 
3. Acceptance shall form an agreement between us according to the terms and conditions contained in 

this form and in the contract that is comprised of: 
 
 Part C1: Agreements and Contract Data (including this form of acceptance), 
 Part C2: Pricing Data, 
 Part C3: Scope of the Work, 
 Part C4: Site Information, and 
 Part C5: Annexures 
 
 together with issued drawings and other documents, or parts thereof, which may be incorporated by 

reference into the Parts listed above. 
 
a) Deviations and/or variations included in your offer as well as any changes to the terms of the offer 

agreed by us during the process of offer and acceptance shall not be valid unless contained in the 
appended schedule of deviations. (If no deviation state “There are no deviations, variations or 
changes to the documents.) Addenda issued during the tender period are deemed not to be 
deviations to the tender documents and schedules. 

 
b) Within 14 calendar days of the date of this form of acceptance (including the schedule of deviations 

if any) you shall deliver to the Employer: 
 

- Performance Security (per clause 4 of the FIDIC Conditions of Contract) a proforma of which is 
attached for your reference. The 10% calculation shall be based on the accepted contract value 
as contained in this form and there shall be no deviations from the wording of the proforma 
guarantee. 
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- Proof of insurance in terms of the information provided in the contract data and clause 18 of the 
FIDIC Conditions of Contract. Proof of currency of insured cover shall be provided on a monthly 
basis until contract completion. 

- Proof that the contract has been registered by the Department of Labour in terms of Occupational 
Health and Safety legislation, for which purpose the relevant forms have already been partially 
completed by the Employer and attached hereto. 

- The completion of the attached Employer’s Form of Banking Details. 
 

  Failure to fulfil any of these obligations shall constitute a repudiation of this agreement. 
 
4. The effective date of the contract shall be the date of this form of acceptance unless you, within 

seven (7) calendar days of the effective date, notify the Employer in writing of any justification why 
you cannot accept the contents of this agreement. 
 

5. The commencement date of the contract shall be that on which the site hand-over meeting is held, 
which shall not be later than …. (Usually 28 calendar days after the date of this form, or earlier if 
circumstances demand and as agreed between tenderer/Employer). 

 
6. Notwithstanding that a full, original-signed copy of the contract document containing all contract data 

and schedules (including that of accepted deviations) will be delivered to you, this form of acceptance 
constitutes the binding contract between us. 

 
Signature ............................................................  Date .........................................................................  
 
Name ..................................................................  
 
Capacity ..............................................................  
 
for the Employer Department of Roads and Transport 
 Chief Directorate Maintenance 
 
Name and ...........................................................  
Signature of  
Witness ...............................................................  Date .........................................................................  
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 

 
Schedule of deviations 
 
1. The deviations listed below constitute agreed variations/amendments to the tender data and 

schedules negotiated between the tenderer and Employer based on information provided in Form 
A4: Schedule of Variations or deviations by tenderer or conditions imposed by the Employer in its 
acceptance of the offer.  

2. In the event that an alternative offer is accepted in terms of F.2.12 of the Tender Data, it is a 
fundamental condition of acceptance that all responsibilities and concomitant liabilities arising from 
the alternative design pass from the Employer to the contractor. 

3. Addenda issued during the tender period are deemed not to be variations to the tender. 
 
 
1. ................................................................................................................................................................  

2 .................................................................................................................................................................  

3 .................................................................................................................................................................  

4 .................................................................................................................................................................  

• (Note to compiler: In the event that an alternative offer has been accepted by the Employer, 
the various elements of the alternative offer must be listed in this appendix) 
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C1.2 CONTRACT DATA 

C1.2.1 CONDITIONS OF CONTRACT 

 
Note to tenderer: 
 
1. The Conditions of Contract for Construction (1999 edition) prepared by the International 

Federation of Consulting Engineers (FIDIC), as amended, shall apply to this contract. The 
amendments are those issued by FIDIC and reproduced hereafter, together with additional 
amendments (particular conditions of contract) as prescribed by The Department of Roads 
and Transport  
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Up to 5 December 2017 no amendments have been issued by FIDIC. 
 
 
PART B: PARTICULAR CONDITIONS OF CONTRACT 

 
 
Note to tenderer: 
 
The following amendments are the Department of Roads and Transport’s standard particular 
conditions to the general conditions and shall apply to this contract. 
 
The following additional amendments to the FIDIC Conditions of Contract 1999 apply to this contract: 
Up to 5 December 2017 no amendments have been issued by FIDIC. 
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CONDITIONS OF CONTRACT 
 

PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 

SUBJECT INDEX 
 

 Clause  Clause 

Definitions 1.1 Fossils 4.24 
Subcontractors 4.1 & 4.4 Health & Safety 6.7 
Appendix to Tender 
Assignment 

1.1.1.9 
1.7 

Indemnity by Contractor 6.12 

Clearance of Site 11.11 Insurance – General 
requirements 

18.1  

Commencement of Works 8.1 Laws 
Letter of Acceptance 

1.1.6.5 
1.1.1.3 

The Contract 
Contract Agreement 

1.1.1 
1.6 

Materials on Site 
 

14.5 

Contract Documents - no. of 
copies 

1.8 Payment Certificates  
 

14.6 

Contract Price Adjustment  
Schedule 

13.8 Performance Certificate 11.9 

Contractor’s Claims 20.1 Performance Security 4.2 
Contractor’s Equipment 4.17 Priority of Documents 1.5 
Contractor’s Obligations –  
B-BBEE Requirements 

4.1 Programme 8.3 

Currencies of Payment 14.15 Protection of Environment 4.18 
Day work 13.6 Provisional Sums 

 
13.5 

Disorderly Conduct 6.11 Retention Money Guarantee 14.3 
Disputes 
Settlement of 

20.2 Right of way & facilities 4.13 

Mediation 
 

20.3 Safety Procedures 4.8 

Court 
 

20.4 Site Data 
 

4.10 

Special  
 

20.5 SMME 1.1.2.12 

Documents – Priority 1.5 Specifications 
Subcontractors & Suppliers 

 
4.4 

Electricity, Gas, Water 4.19 Supplementary Agreement 1.1.6.10 
Employer’s Equipment 
 

4.20 Taking over parts of works 
Tender 

10.2 

Employer’s Personnel 2.3 Variations – Procedures 13.3 
Employer’s Risks (SASRIA) 17.3 Working hours 6.5 
Employer’s Sole Authority 3.1 Written Communications 1.2 
Environmental Protection 4.18   
Force Majeure: Subcontractor 
and Supplier 

19.5   
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 

 
 
1.1 Definitions 

 
1.1.1  The Contract 
 
Replace 1.1.1.1 with: 
 
“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the Specifications, 
the Drawings, the Schedules, and the further documents (if any), which are listed in the Form of Offer and 
Acceptance, and further includes drawings and documents or parts thereof, which any of the aforesaid 
documents incorporate by reference.” 
 
Replace 1.1.1.3 with: 
 
“Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract 
documents.” 
 
Replace 1.1.1.4 with: 
 
“Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.” 
 
Replace 1.1.1.5 with: 
 
“Specification” means that document entitled Scope of Work, as included in the Contract, and any 
additions and modifications to the Scope of Work in accordance with the Contract. Such document specifies 
the Works.” 
 
Replace 1.1.1.7 with: 
 
“Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as 
included in the Contract. Such document(s) may include the Bill of Quantities, data lists and schedules of 
rates and/or prices.” 
 
Replace 1.1.1.8 with: 
 
“Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents 
which the Contractor submitted as Returnable Documents, as included in the Contract.” 
 
Replace 1.1.1.9 with: 
 
“Appendix to Tender” means the completed section entitled C1.2.2 Contract Data – Information provided 
by the Employer included in the Contract Data:” 
 
1.1.1.10 - Add the following: 
 
“Bill of Quantities” shall also mean the Pricing Schedule as contained in section C2.2 of the contract 
document.” 
 
 
1.1.3  Dates, Tests, Periods and Completions 
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Replace 1.1.3.9 with: 
 
“A “day” means a calendar day, except for any extension of time that is granted under sub-clause 8.4, 
[Extension of Time for Completion], in which case a day means a working day. A “Year” means 365 calendar 
days” 
 
1.1.6  Other Definitions 
 
1.1.6.5  “Laws” 
 
In the 1st line, replace “(or state)” with “(or other spheres of government)” and in the 2nd line, after “other 
laws”, insert “including the South African Common Law”. 
 
Add the following: 
 
"1.1.6.10  “Supplementary Agreement” means an agreement between the Employer and the 
Contractor for executing work, supplemental to the original Contract, which was not contemplated in the 
original Contract and is also not required for the proper completion of the original Contract.” 
 
1.2 Interpretation 

 
Replace the contents of (d) with: 
 
“The expression “written”, “in writing”, “notify”, “the giving of notice”, “giving consent”, “as instructed” or “at 
the request of” means that communication, either hand-written or printed by whatever means, including 
transmission by telefax or e-mail, and resulting in a permanent record. However, such notice, instruction, 
consent or request is not deemed to have been delivered by virtue of its appearance in the minutes of 
meetings.” 
 
1.3 Priority of Documents 

 
Replace sub-paragraphs items (a) to (h) with: 
 
“(a) the Forms of Offer and Acceptance 
(b) the Appendix to Tender within the Contract data 
(c) the Particular Conditions of Contract 
(d) the General Conditions  
(e) the Scope of Works, 
(f) the project Drawings, 
(g) the standard Specifications, 
(h) the standard Drawings, and 
(i) the Schedules and any other documents forming part of the Contract.” 
 
1.4 Contract Agreement 

 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance (see 
Particular Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender 
documents” 
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1.5 Assignment 

 
Change the title of this sub-clause to read “Assignment/Cession” and replace its contents with the following: 
 
“Neither Party shall, without the written consent of the other, assign the contract or any part thereof or any 
obligation under the Contract or cede any right or benefit thereunder.” 
 
1.6 Care and Supply of Documents 

 
In the 1st paragraph, 2nd line, change “two copies” to “one copy”. 
 
In the 2nd paragraph, 3rd line, change “six” to “two”. 
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2.3 Employer’s Personnel 

 
In the 1st sentence delete “and the Employer’s other contractors”. 
 
3.1 Engineer’s Duties and Authority 

 
After the 3rd paragraph insert the following: 
 
“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain the 
approval of the Employer, the Employer’s approval shall also be obtained before taking any action under 
sub-clauses 8.4, 11.9, 13.3 and 20.1 as amended in these Particular Conditions”. 
 
4.2 Performance Security 

 
Replace the 2nd paragraph with: 
 
“The Contractor shall deliver the Performance Security to the Employer within 14 days of the date of issue 
of the Letter of Acceptance. The Performance Security shall be issued by a bank or insurance company 
registered or licensed as a bank or insurance company to do business in the Republic of South Africa and 
approved by the Employer and having an office or banking facility in the Republic of South Africa. The 
Performance Security shall be subject to approval by the Employer and shall be in the form prescribed in 
the tender documents or in another form approved by the Employer.” 
 
In the last line of the last paragraph replace the words “Performance Certificate” with “Taking-Over 
Certificate”. 
4.4 Subcontractors 

In the first paragraph delete “the whole of the Works” and add “more than 40% of the Works without the 
express approval of the Employer”. 
 
4.7 Setting Out 

 
Amend the second line of the second paragraph to read: 
 
“……reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.” 

 
4.8 Safety Procedures 

 
Add the following sub-paragraph: 
 
“(f) enter into and execute an agreement as provided for under Section 37(2) of the Occupational Health 

and Safety Act, 1993 (Act No 85 of 1993) and shall comply with all other requirements of Act No 85 
of 1993 and Construction Regulations, 2014 (as amended). The agreement in the relevant form shall 
be prepared at the expense of the Employer.” 

 
4.10 Site Data 

 
In the 1st paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference 
in the Tender Documents or, otherwise, not later than 7 days before the latest date for submission of the 
Tender Documents”, and delete the 2nd sentence. 
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4.12 “SMME”  

as defines in C3.4.2.8, In this contract the minimum target values shall be as follows: 
(i) Labour maximisation 6%  
(ii) SMME/BE utilisation 15% of which at least 90% is to be contributed by BEs who are also SMMEs 
 
4.13 Rights of Way and Facilities 

 
Add the following paragraph: 
 
“The Contractor shall abide by the procedures for the provision of deviation, haul and construction roads, 
and the requirements for the construction, maintenance and final reinstatement of such roads, all as set out 
in the standard Specifications.” 
 
4.17 Contractor’s Equipment 

 
Add the following paragraph: 
 
“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all major 
items of equipment not owned by the Contractor.” 
 
4.18 Protection of the Environment 

 
In the 1st paragraph, 1st sentence add “and shall ensure compliance with all the environmental 
requirements indicated in part C3 Scope of Work.” 
 
Add the following paragraph: 
 
“The Contractor shall indemnify the Employer against any liability arising from or in relation to any of the 
above matters.” 
 
4.19 Electricity, Water and Gas 

 
In the 1st paragraph, 1st line, delete “except as stated below”, and delete the 2nd and 3rd paragraphs. 
 
4.20 Employer’s Equipment and Free-Issue Material 

 
Delete “and Free-Issue Material” from the title of the sub-clause and delete the 3rd and 4th paragraphs. 
 
4.21 Progress Reports 

 
In the 1st paragraph, 2nd line, delete “in six copies”. 
 
4.22 Security of the Site 

 
Replace the full stop at the end of sub clause (b) with a comma and continue this clause as follows: 
 
“... on the Site, or utility or service owners whom the Employer or the Engineer identifies as having also 
been authorised. Without said notice, the Contractor may refuse access to such utility or service owners;  
and” 
 
Add the following sub clause: 
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“(c) The Contractor shall indemnify the Employer against any liability for damage incurred to, or loss of, 

property within the site identified in the contract documents as not belonging to the Employer 
regardless of whether or not such damage or loss is caused by the Contractor’s equipment.”  

 
4.24 Fossils 

 
In the 1st paragraph, 1st sentence after “fossils” insert “and graves” and in the 2nd sentence, add “and shall 
indemnify the Employer against any liability arising from such loss or damage.” 
 
6.5 Working Hours 

 
Replace the 1st sentence with the following: 
 
“No work shall be carried out on Site on Sundays or on any special non-working day stated in the Contract 
Data or between sunset and sunrise on any day, unless:” 
 
6.7 Health and Safety 

 
Replace the 1st paragraph with the following: 
 
“The Contractor shall provide and maintain on the Site adequate and suitable sanitary and first aid services 
(including the provision at all times of a person qualified to render medical first aid) and a supply of potable 
water for the Contractor’s, the Employer’s and the Engineer’s personnel engaged on the Contract and, if 
necessary, similar facilities elsewhere for such personnel off the Site.” 
Add the following sub-clause: 
 
6.12  Indemnity by Contractor 

 
The Contractor shall indemnify the Employer against and from all damages, losses and expenses (including 
legal fees and expenses) resulting from: 
 
(a) the loss of output and delay caused by the slowing down or partial or total stoppage of work caused 

by: 
i. all or any of the Contractor’s workforce as a result of a dispute between all or any of the 

Contractor’s workforce and the Contractor; or 
ii. all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials 

needed to perform the Works; 
 
(b) any unlawful, riotous or disorderly conduct by or amongst the Contractor’s personnel.” 
 
8.1 Commencement of Work 

 
In the 1st paragraph, delete the 1st sentence, and in the 2nd sentence replace “42 days after the Contractor 
receives the Letter of Acceptance” with “28 days of the date of issue of the Letter of Acceptance.” 
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period 
stated in the Contract Data.” 
 
8.4 Extension of Time for Completion 

 
Replace the word “Engineer” with “Employer” in the last sentence of the last paragraph. 
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8.7 Delay Damages 

 
Add the following after the first paragraph: 
 
“The Contractor shall in consultation with the specific regional manager determine the commencement date 
and the period required to complete a specific work order. Should the Contractor fails to comply he shall 
pay delay damages to the Employer as stated in the Appendix to Tender.”  
 
Add the following paragraph: 
 
“Where stated in the Appendix to tender, the contractor shall be subject to penalties for non-compliances 
with specified accommodation of traffic road signage identified by the engineer and for each additional day 
of lane closure needed to complete programmed work sections.” 
 
10.2 Taking Over of Parts of the Works 

 
Delete the 2nd paragraph. 
 
Between the 3rd and 4th paragraphs insert the following paragraph: 
 
“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking Over-
Certificate.” 
 
Delete the 5th paragraph. 
 
11.9  Performance Certificate 

 
In the 1st paragraph, 2nd line and in the 2nd paragraph, 1st line, replace the word “Engineer” with 
“Employer”. 
 
Delete the last sentence of the 2nd paragraph. 
 
 
 
 
11.11 Clearance of Site 

 
Replace the 1st paragraph with the following: 
 
“With the exception of Plant, Materials and Contractor’s Equipment required to complete any outstanding 
work or to remedy defects or damage as notified by, or on behalf of, the Employer and which Plant, Materials 
and Contractor’s Equipment have been agreed by the Engineer and the Contractor, the Contractor shall, 
upon receipt of the Taking-Over Certificate, remove all Contractor’s Equipment and surplus material, 
wreckage, rubbish and Temporary Works, from the Site unless otherwise instructed by the Engineer.” 
 
In the 2nd paragraph, replace “after the Employer receives a copy of the Performance Certificate” with “after 
the issue of the Taking-Over Certificate”. 
 
12.3 Evaluation 

 
Delete this clause.  
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13.3 Variation Procedure 

 
Replace the 3rd paragraph with the following: 
 
“Each instruction to execute a Variation, unless the Variation is to be executed on a Day work basis, shall 
be a written instruction presented in the form of a Variation order. The Variation order shall be presented 
to the Employer, who shall signify his approval before the order is signed by the Engineer and issued to the 
Contractor, who shall acknowledge his acceptance by signing the order. The Contractor shall not accept a 
Variation order that is not approved and signed by the Employer”. 
 
13.5 Provisional Sums 

 
In the 1st line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum 
has been provided in the Bill of Quantities”. 
 
13.6 Day work 

 
Replace the 2nd and 3rd sentences in the 1st paragraph with “The following procedure shall apply.” 
 
Add the following as the 5th paragraph of this sub-clause: 
 
“The work shall be valued in accordance with the Day work Schedule included in the Contract or, in the 
absence of a Day work Schedule or for items not included in the Day work Schedule the Contractor shall 
be paid the aggregate of:  
 
(i) the gross remuneration of the workmen for the time they are actually engaged on the work 

concerned, 
(ii) the net cost of Materials actually used, 
(iii) an amount in respect of Contractor’s Equipment which shall be charged on a time basis at the rates 

stated in the Tender, failing which at rates, to be agreed between the Contractor and the Engineer 
or, failing agreement, to be determined by the Engineer on the basis of ruling equipment hire rates 
and 

(iv) the percentage allowances stated in the Contract Data, which allowances shall be held to cover all 
charges for the Contractor’s and/or Subcontractor’s profits, timekeeping, clerical work, insurance, 
establishment, superintendence and the use of hand tools.” 

 
13.8 Adjustments for Changes in Costs 

 
Replace this sub-clause with the following: 
 
“The value of certificates issued in terms of Sub-clause 14.6 (excluding the value of those special Materials 
specified in the Contract Data) shall be increased or decreased by applying a Contract Price adjustment 
factor calculated according to the formula and the conditions set out in the Contract Price adjustment 
Schedule appended to these Particular Conditions.  
 
Price adjustments for variations in the costs of special Materials specified in the Contract Data shall be 
made in the manner set out in the Contract Price adjustment schedule.” 
 
 
14.3 Application for Interim Payment Certificates 
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In the 1st line of the 1st paragraph, delete “in six copies.” 
 
In the 4th line of the 1st paragraph, change “the report” to “reports.” 
 
In the 2nd paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials 
on Site” and add the following as a final paragraph: 
 
“If, as stated in the Contract Data, a Retention Money Guarantee is permitted and the Contractor elects to 
furnish it, the guarantee shall, at the cost of the Contractor, be executed by an insurance company or bank 
in a form approved by the Employer. 
 
The said company or bank shall be registered or licensed to do business in the Republic of South Africa 
and shall have an office and banking facility in the Republic of South Africa and shall be subject to approval 
by the Employer. 
 
The aggregate liability under the guarantee shall be the maximum amount of retention monies to be retained 
by the Employer, which amount shall be as stated in the Contract Data. 
 
Other conditions, if any, additional to the above standard conditions shall be as stated in the Contract Data. 
 
The guarantee shall expire on the date on which the last of the retention monies (which, but for the 
guarantee, would have been retained by the Employer) becomes payable to the Contractor. 
 
The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the 
date of expiry, whichever is the earlier.”  
 
14.5 Plant and Materials intended for the Works 

 
In the first paragraph delete “If this Sub-Clause applies”. 
 
Delete the 2nd paragraph. 
 
In the 3rd paragraph, delete sub-paragraphs (b) and (c) (i) and amend sub-paragraph (a) so that (c)(ii) 
becomes (a)(iii) thus: 
 
“(a) (ii)  supported by satisfactory evidence; and 
(a)(iii)  the relevant Plant and Materials have been delivered to and …” 
 
Add the following paragraph:  
 
“If so agreed in writing by the Employer, the provisions of this Sub-Clause 14.5, as amended herein, shall 
apply equally to Plant and Materials intended for incorporation in the Permanent Works and stored at places 
other than the Site.” 
 
14.6 Issue of Interim Payment Certificates 

 
In the 2nd line of the 1st paragraph replace “28” with “14” 
 
14.7 Payment 

 
In sub-paragraphs (b) and (c) of the 1st paragraph replace “56” with “28”. 
 
Delete the 2nd paragraph. 
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14.8 Delayed Payment 

 
Replace the 2nd paragraph with the following: 
 
“These financing charges shall be at the rate prescribed in terms of the Prescribed Rate of Interest Act, 
1975 (Act No 55 of 1975)”. 
14.10 Statement at Completion 

 
In the 2nd line of the 1st paragraph delete “six copies of”. 
 
14.11 Application for Final Payment Certificate 

 
In the 2nd line of the 1st paragraph delete “six copies of”.  
 
In the 3rd paragraph, replace the last sentence with: 
 
“Thereafter, when the dispute is finally resolved, the Contractor shall then prepare and submit to the 
Employer (with a copy to the Engineer) a Final Statement.” 
 
14.15 Currencies of Payment 

 
Delete this sub-clause. 
 
15.2 Termination by the Employer 

 
Delete sub-paragraph (f) and replace with the following: 
 
"(f) Gives or has given, offers to give or has offered to give (directly or indirectly) to any person any bribe, 

gift, gratuity, commission or other thing of value, as an inducement  or reward: 
 
 (i) for doing or forbearing to do any action in relation to the Contract or any other contract with 

the Employer or State Department or Organ of State, or 
 (ii) for showing or forbearing to show favour or disfavour to any person in relation to the Contract 

or any other contract with the Employer or State Department or Organ of State, 
 
 or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give or 

has offered to give (directly or indirectly) to any person any such inducement or reward as is 
described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor’s 
Personnel shall not entitle termination." 

 
Add the following sub-paragraph: 
 
"(g) Misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the tender 

documents." 
 
Insert the following after the expression e) or f) in the penultimate line of the second paragraph: 
 
“or g)” 
 
Replace the full stop at the end of the third paragraph with a comma and add the following: 
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"including the right to terminate any other contract between the Employer and the Contractor and to forbid 
the Contractor or any employee, partner, shareholder or director of the Contractor to tender on any future 
projects put out to tender by the Employer for a period of five years from the date of notice of termination, 
which period may be reduced by application to and at the sole discretion of the Employer." 
 
17.3 Employer’s Risks 

 
Add the following to sub-paragraph (c): 
 
“unless these risks are insurable with the South African Special Risks Insurance Association (SASRIA) at 
the time of tendering and it is stipulated in the Contract Data that the Contractor is to effect insurance 
against these risks”.  
18.1 General Requirements for Insurances 

 
Replace this sub-clause with the following: 
 
“The Contractor shall effect all insurances as have been proposed and agreed by the Contractor as being 
necessary to adequately cover his insurable obligations under the Contract and shall maintain such 
insurances for the duration of the Contract. 
 
With regard to the insurances to be effected for insurance against injury to Persons and Damage to property 
the Contractor shall arrange for the policy to be issued in the joint names of the Contractor, the Employer 
and Subcontractors and will incorporate a Cross Liability clause. 
 
The Employer shall be entitled at his discretion to call for evidence of the scope and validity of such 
insurance as and when this may be required. 
 
If required, the Contractor shall provide proof that he has paid all contributions required in terms of the 
compensation for Occupational Injuries and Diseases, 1993 (Act No 130 of 1993).” 
 
18.2 Insurance for Works and Contractor’s Equipment 

 
Delete this sub-clause. 
 
18.3 Insurance against Injury to Persons and Damage to Property 

 
Delete this sub-clause. 
 
18.4 Insurance for Contractor’s Personnel 

 
Delete this sub-clause. 
 
19.1 Definition of Force Majeure 

 
In the third line of sub clause 19.1(iii) insert “or suppliers,” after the word “Subcontractors”. 
 
19.5 Force Majeure Affecting Subcontractor 

 
Amend the title to read “Force Majeure Affecting Subcontractor and Supplier”.  
 
In the first line insert “or supplier” after the word “Subcontractor” 
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20.1 Contractor’s Claims 

 
In paragraph 5, insert the following after the first sentence: 
 
"If an extension of time is granted the Contractor shall be paid such additional time-related Preliminary and 
General allowances as are appropriate having regard to any other compensation which may already have 
been granted in respect of the circumstances concerned. Payment of costs additional to the above will only 
be considered if the costs derive from claims that fall within the terms of Clause 13 [Variations and 
Adjustments] and/or Sub-clause 17.3 [Employer’s Risks].” 
 
Replace the 6th paragraph with the following: 
 
“After receiving a claim or any further particulars supporting a previous claim, the Engineer shall present 
such claim or particulars to the Employer, together with his recommendations, for a ruling, which ruling shall 
be given to the Contractor within 42 days after receiving a claim or any further particulars, provided that the 
said period of 42 days may be extended by application from one Party and approval of the other. If the 
Employer fails to give his ruling within the specified period, or agreed extension thereto, it shall be deemed 
that the Employer has dismissed the claim.” 
 
Delete the 8th paragraph. 
 
20.2 to 20.8 

 
 
Replace these sub-clauses with the following: 
 
20.2 Settlement of Disputes 

 
(a) The Contractor shall have the right to dispute any ruling given or deemed to have been given by the 

Employer or the Engineer, provided that, unless the Contractor shall, within 42 days after his receipt 
of a ruling or after a ruling shall have been deemed to have been given, give written notice 
(hereinafter referred to as a “Dispute Notice”) to the Engineer, referring to this Clause, disputing the 
validity or correctness of the whole or a specified part of the ruling, he shall have no further right to 
dispute that ruling or the part thereof not disputed in the said Dispute Notice. 

 
(b) All further references herein to a ruling shall relate to the ruling, or part thereof, specified in the 

Dispute Notice, as varied or added to by agreement between the Contractor and the Engineer or by 
the Engineer’s decision in terms of sub-paragraph (c) or by the Mediator’s opinion to the extent that 
it has become binding in terms of Sub-clause 20.3(f). 

 
(c) The Engineer shall 
 
 i) before giving his decision on the dispute, consult the Employer thereon and give the Contractor 

a reasonable opportunity to present written or oral submissions thereon, which latter shall be 
confirmed in writing within 7 days 

 ii) deliver his decision in writing to the Employer and to the Contractor, and 
 iii) give his decision within 56 days of his receipt of the Dispute Notice, or within any further period 

as may be agreed between the Engineer and the Contractor, failing which, he shall be deemed 
to have given a decision affirming, without amendment, the ruling concerned. 

 
(d) Unless either the Employer or the Contractor, shall, within 28 days after his receipt of notice of the 

decision in terms of sub-paragraph (c)(ii) or after the decision is deemed to have been given in terms 
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of sub-paragraph (c)(iii), have given notice in writing to the Engineer, with a copy to the other Party, 
disputing the Engineer’s decision or a specific part thereof, he shall have no further right to dispute 
any part of the ruling not specified in his said notice. 

 
(e) If either Party shall have given written notice in compliance with sub-paragraph (d), the dispute shall 

be referred to mediation in terms of Sub-Clause 20.3 unless either Party has given written notice to 
the other Party of its intention to refer the matter in dispute to court, which notice shall be given either:  

 
 i) within 28 days of receipt of notice of the Engineer’s decision, or 
 
 ii) within 14 days of receipt by the one Party of the other Party’s notice of dispute of the Engineer’s 

decision. 
 
 If notice of intention to refer the matter in dispute to Court has been served by either party, the matter 

in dispute shall not be referred to mediation but shall be referred to Court. 
 
(f) Notwithstanding that the Contractor may, in respect of a ruling, have given a Dispute Notice, the 

ruling shall be of full force and carried into effect unless and until otherwise agreed by both Parties 
in terms of Sub-Clause 20.3(f) or as determined in a court judgement. 

 
20.3 Mediation 

 
(a) The mediation referred to in Sub-Clause 20.2(e) shall be conducted by a mediator selected by 

agreement between the Parties or, failing such agreement within 7 days after a written request by 
either Party for such agreement, nominated on the application of either Party by the President for the 
time being of the South African Institution of Electrical Engineers. 

 
 If, for any reason, the person appointed fails to assume or to continue in the office concerned: 
 
 (i) the provisions of Sub-Clause 20.3 shall apply mutatis mutandis in the appointment of a 

successor, and 
 (ii) in making his nomination in terms of this sub-clause, the president for the time being of the 

South African Institution of Electrical Engineers shall, at his own discretion, act in consultation 
with the presidents for the time being of Consulting Engineers South Africa and the Electrical 
Contractors of South African, and 

 (iii) if the president required to make a nomination in terms of this sub-clause shall have a direct 
or indirect interest in the subject matter of the dispute, the nomination shall be made by the 
chief executive officer or the next senior officer of the body concerned who has no such 
interest. 

 
(b) Neither Party shall be entitled to be represented at any hearing before, or at, any meeting, or in any 

discussion, with the mediator except by any of the following: 
 

i) the Party himself, if a natural person, 
ii) a partner in the case of a partnership, 
iii) an executive director in the case of a company, 
iv) a member in the case of a close corporation, 
v) the Engineer, 
vi) a bona fide employee of the party concerned, and 
vii) a professional engineer appointed for the purpose by the Party concerned. 
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(c) The mediator shall, as he deems fit, follow formal or informal procedure and receive evidence or 
submissions orally or in writing, sworn or unsworn, at joint meetings with the Parties or separately or 
from any person whom he considers can assist in the formulation of his opinion, provided that: 

 
i) each Party shall be given reasonable opportunities of presenting evidence or submissions 

and of responding to evidence or submissions of the other Party, and 
 

ii) each Party shall be given full details of any evidence or submissions received by the 
Mediator from the other Party or any other person otherwise than at a meeting where both 
Parties are present or represented. 

 
(d) The mediator shall have the power to propose to the Parties compromise settlements of or 

agreements in disposal of the whole or portion of the dispute. 
 
(e) The mediator shall, as soon as reasonably practical, give to each of the Parties his written opinion 

on the dispute, setting out the facts and the provisions of the Contract on which the opinion is based 
and recording the details of any agreement reached between the Parties during the mediation. 

 
(f) The mediator’s opinion shall become binding on the Parties only to the extent correctly recorded as 

being agreed by the Parties in the mediator’s written opinion or otherwise as recorded as being 
agreed in writing by both Parties subsequent to the receipt of the mediator’s opinion. 

 
(g) The dispute on any matter still unresolved after the application of the provisions of sub-paragraph (f) 

shall be resolved by court proceedings. 
 
(h) Save for reference to any portion of the mediator’s opinion which has become binding in terms of 

sub-paragraph (f), no reference shall be made by or on behalf of either Party, in any proceedings 
subsequent to mediation, to the mediator’s opinion, or to the fact that any particular evidence was 
given, or to any submission, statement or admission made in the course of the mediation. 

 
(i) Irrespective of the nature of the mediator’s opinion: 
 
 (i) each Party shall bear his own costs arising from the mediation, and 
 (ii) the Parties shall in equal shares pay the mediator the amount of his expenses and the amount 

of his fee based on a scale of fees as agreed between the mediator and the Parties before the 
commencement of the mediation. 

 
20.4 Reference to Court 

 
If a dispute is still unresolved as provided for in sub-paragraph (g) of sub-clause 20.3 or the dispute is one 
described in sub-clause 20.5, the dispute shall be determined by court proceedings, provided that: 
 
(a) nothing herein contained shall deprive the Contractor of the right to institute immediate court 

proceedings in respect of failure by the Employer to pay the amount of a payment certificate on its 
due date or to refund any amount of retention money on its due date for refund, 

(b) no ruling or decision given by the Engineer in accordance with the provisions of the Contract shall 
disqualify him from being called as a witness and giving evidence before the court on any matter 
whatsoever relevant to the dispute concerned, and 

(c) the court shall have full power to open up, review and revise any ruling, decision, order, instruction, 
certificate or valuation of the Engineer relevant to the matter in dispute. 

 
20.5 Special Disputes 
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Notwithstanding anything elsewhere provided in sub-clauses 20.2, 20.3 and 20.4, any dispute between the 
Contractor and the Employer, 
 
(a) not relating to a ruling, decision, order, instruction or certificate by the Engineer, or 
(b) arising after the completion of the Contract or, if a Defects Notification Period is provided, after the 

termination of that period, 
 
shall be determined, without the application of the provisions of sub-clauses 20.2 and 20.3 by court 
proceedings which may be initiated by either Party, in which event the provisions of sub-clause 20.4 shall 
apply. 
 
20.6 Continuing Validity of sub-clauses 20.2 to 20.6 

 
Sub-clauses 20.2 to 20.6 inclusive constitute a separate, divisible agreement from the rest of the Contract 
and shall remain valid and applicable, notwithstanding that the Works may have been completed or that 
the rest of the Contract may be void or voidable or may have been cancelled for any reason.” 
 
APPENDIX: General Conditions of Dispute Adjudication Agreement  

 
ANNEX:  Procedural Rules 
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APPENDIX TO THE PARTICULAR CONDITIONS: 

 
CONTRACT PRICE ADJUSTMENT SCHEDULE 

 
1. Contract In accordance with sub-clause 13.8, the value of each certificate issued in terms 
 Price of sub-clause 14.6 shall be increased or decreased by the amount obtained by 
 Adjustment multiplying “Ac”, defined in clause 2 of this Schedule, by the Contract Price 

adjustment factor, rounded off to the sixth decimal place (or the fourth decimal 
place if  

  expressed as a percentage), determined according to the formula:  
 
 

(1 – x) [ aLt  +  bEt  +  cMt  +  dFt  - 1 ] 
                  Lo       Eo       Mo       Fo 
 
  in which the symbols have the following meanings: 
 
  “x” is the proportion of “Ac” which is not subject to adjustment. Unless otherwise 

stated in the Appendix this proportion shall be 0, 15. 
 
  “a”, “b”, “c” and “d” are the co-efficient determined by the Engineer and specified 

in the Contract Data, which are deemed, irrespective of the actual constituents of 
the work, to represent the proportionate value of labour, equipment, materials 
(other than “special materials” specified, in terms of sub-clause 13.8, in the 
Contract Data) and fuel respectively. The arithmetical sum of “a”, “b”, “c”, and “d” 
shall be unity. 

 
  “L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban 

area specified in the Contract Data, as published in the Statistical Release P0141, 
Additional tables, Table 13, of Statistics South Africa. 

 
  “E” is the “Equipment Index” and shall be the “Electrical Engineering Plant Index” 

as published in the Statistical Release P0142.1, Table 12, of Statistics South 
Africa. Note that Statistics South Africa’s “Electrical Engineering Plant” includes 
equipment. 

 
  “M” is the “Materials Index” and shall be the “Price Index of Electrical Engineering 

Materials”, as published in the Statistical Release P0142.1, Table 11, of Statistics 
South Africa. 

 
  “F” is the “Fuel Index” and shall be the index for diesel oil – Coast and 

Witwatersrand, as published in the Statistical Release P0142.1, Table 12, of 
Statistics South Africa. 

 
  The suffix “o” denotes the basic indices applicable on the Base Date as defined 

in sub-clause 1.1.3.1 of the General Conditions of Contract. 
 
  The suffix “t” denotes the current indices applicable to the month in which the last 

day of the period falls to which the relevant payment certificate relates. 
 
  If any index relevant to any particular Payment Certificate is not known at the time 

when the certificate is prepared, the Engineer may estimate the value of such 
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index. Any correction which may be necessary when the correct indices become 
known shall be made by the Engineer in subsequent Payment Certificates. 

 
2. Assessment For the purpose of calculating the adjustment to the value of the   
 of amount certificates, the amount “Ac” shall be determined by the formula: 
 subject to 
 adjustment Ac = T – S – D – W – G – Ap 
 
  In which formula the symbols have the following meanings: 
  
  “T” is the summation of the total value of the 
 
  (i) preliminary and general items, 
  (ii) work done, and  
  (iii) Materials on Site 
 
  as certified in the Payment Certificate under consideration without any deduction 

whatsoever and before any adjustment made in terms of this Schedule 
 
  “S” is the aggregate of (i), (ii), (iii) and (iv), referred to below, and included in “T”: 
 

(i) the amounts actually expended and substituted for any prime cost sums; 
(ii) the value of any work done by Nominated Subcontractors; 
(iii) the value of any work done against Provisional Sums 
(iv) the value of any extra or additional work done under a Variation order 

 
  where special arrangements for price adjustments in respect of those amounts 

were made and recorded at the time the work was ordered. 
 
  “D” is the value of work included in “T” and done at new rates fixed in terms of 

sub-clause 12.3, where those rates are not based on labour, Contractor’s 
Equipment or Materials costs in force at the time of tendering. Generally new 
rates may be based on current costs and de-escalated to the Base Date of the 
indices, in which case work done at these rates shall not be included in the value 
of “D”. 

 
  “W” is the amount included in “T” and paid for any Day work executed at Cost 

plus percentage allowances as set out in sub-clause 13.6 as amended by 
Particular Condition. 

 
  “G” is the amount included in “T” for Materials classified and dealt with as “special 

materials” in terms of sub-clause 13.8 as amended by Particular Condition. 
 
  “Ap” is the summation of all “Ac” amounts determined in terms of Clause 2 of this 

Schedule for all Payment Certificates preceding in time the Payment Certificate 
under consideration. 

 
3. Reduction of Save only for Variations ordered to be carried out after the Time for 
 CPAF after Completion has expired, the Contract Price adjustment factor to be  
 Time for applied to certificates relating to work done or materials supplied after the  of 
 Completion the Time for Completion shall be half the factor calculated by inserting in the 
 has expired formula referred to in Clause 1 of this Schedule the indices Lt, Et, Mt and Ft 

applicable at the date of expiry of the Time for Completion. 
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5. Assessment If more than one month intervenes between the months applicable to any 
 of indices if Payment Certificate and the month applicable to the immediately succeeding 
 certificates are payment certificate, then the indices “Lt”, “Et”, “Mt” and “Ft” applicable to the 
 not issued succeeding Payment Certificate shall each be taken as the arithmetic mean, 
 monthly rounded off to the second decimal place, of the relevant indices applicable to the 

month of measurement and to such intervening months. 
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C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER 

 
 
APPENDIX TO TENDER 
 
Note: Clause numbers (Cl. No.) refer to the FIDIC “General Conditions of Contract for Construction 

for Building and Engineering Works designed by the Employer” (1999). The prefix A refers to 
an amendment in the Particular Conditions. 

 
Item Clause No  Data  
 
Employer 1.1.2.2 means The Department of Roads and Transport 
  
 The Employer’s address is: 
 

Department of Roads and Transport 

Private Bag X83 

Marshalltown 

2107       
   
 
Engineer 1.1.2.4 The Deputy Director, Directorate Technical Auxiliary, 

Co-ordination and Office Support at Koedoespoort will 
act as the Engineer.    
       

 
Communications 1.3  The addresses for communication between the parties 
   shall be: 
 
                                                             
Period of validity of 
tender 
 

 90 days after the closing date for tenders 
 

Time for completion of 
works 

1.1.3.3.  36 months maximum including the contractor’s 
holidays in December and January 
 

Defects for notification 
period 
 

1.1.3.7  12 calendar months 
 

Laws 1.1.6.5 The law governing this contract is South African 
law 
 

Time for access to the 
site 
 

2.1 Nil (access on Commencement Date) 
 

Amount of 
performance security 

4.2 10 % of the accepted contract amount  
(Cl no. 4.11) 
  

Base date 13.8 Base date for this contract is the month prior to the 
date of tender closure 
 

Special non-working 
hours/days  

A6.5 All designated public holidays (including all 
foreseeable statutory declared election days), 
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Period in which works 
must commence 

A8.1 Not later than 14 days after the date on a Works 
Order 
 

Delay damages for the 
works  
 

A8.7 (a) Delay Damages 
(i) Complete works R 5000/day for any specific 

works order 
 
 

Evaluation A12.3 The term “fixed rate item” shall apply to all items of 
work listed in the Pricing Schedule.(Including agreed 
items of work listed in variation orders) 
 

Day work allowances A 13.6 Not applicable    
 

Special materials  

 

CPA 

 

A13.8 

 

A13.8 

 

Applicable- Refer to schedule of special materials  
 
CPA Applicable – Refer to Contract Price 

Adjustment Schedule. 

x=0,15 

a=0,30 

b=0,10 

c=0,50 

d=0,10 

“L” is the Consumer Price Index for Gauteng are 
CPA factor rounded to fourth decimal   
 

Retention money: 
- Percentage  
 

14.3 (c)  Not Applicable 

- Limit  
  

14.3 (c) Not Applicable 

Contractor to insure 
with SASRIA 
 

A17.3 (c)  Applicable / Required 
 

Appointment of DAB A 20.2  Not Applicable 
 
 

BEE Target values 
(CPG) 
 
Labour Content 
 
SMME/BE utilization 
 
Termination by 
Employer 
 
Suspension and 
Termination by 
Contractor 
 

E3.2 
 
 
 
 
 
 
15 
 
 
16 
 
 
 
17 

Not Applicable 
 
 
Not Applicable 
 
Not Applicable 
 
Applicable 
 
 
Applicable 
 
 
 
Applicable 
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Risk and 
Responsibility 
 
Insurance 
 
Insurance for 
contractors works and 
equipment 
 
General Public Liability 
cover for claims 
against the contractor 
 
Insurance for 
contractors personnel  

 
 
18.1 
 
 
18.2 
 
 
 
18.3 
 
 
18.4 

 
 
Applicable / Required 
 
 
Applicable / Required 
 
 
 
Applicable / Required 
 
 
Applicable / Required 

 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
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C1.2.3 CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  
 
 
 
The Contractor is  ......................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Physical Address:  .....................................................................................................................................  
 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Telephone: ………………………………… 
 
Facsimile: …………………………………. 
 
Email……………………………………….. 
 
 
 
The authorised and designated representative of the Contractor is: 
 
Name:  .......................................................................................................................................................  
 
The postal address for receipt of communications is:  ..............................................................................  
 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Physical Address:  .....................................................................................................................................  
 
 ...................................................................................................................................................................  
 
Telephone: ……………………………… 
 
Facsimile: ………………………………. 
 
Email. ……………………………………. 
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C1.3 OTHER STANDARD FORMS  

 
C1.3.1 FORM OF OCCUPATION HEALTH AND SAFETY ACT 1993 
 (ACT NO. 85 OF 1993) 

 
 
This AGREEMENT made at ……………………………………………….. on this the ………….. day of 

………………………………….. in the year …………… between THE DEPARTMENT OF ROADS AND 

TRANSPORT  (hereinafter called “the Employer”) on the one part, herein represented by 

…………………………………………….……….. in his capacity as ………………………………………. and 

delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the 

provisions of Act No. 7 of 1998, and ………………………………………………………………. (hereinafter 

called “the Mandatory”) on the other part, herein represented by ……….........……………… 

…………………………………………. in his capacity as …………………………………………………. 

 

WHEREAS the Employer is desirous that certain works be constructed, viz TENDER NR: 

……………………………….……….:for………………………………………………………..……………… 

 ...................................................................................................................................................................  
and has accepted a tender by the Mandatory for the construction, completion & maintenance of such works 
and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be 
followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health 
and Safety Act 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Mandatory shall execute the work in accordance with the contract documents pertaining to this 

contract. 
 
2. This Agreement shall hold good from its commencement date, to either : 
 

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the FIDIC Conditions 
of Contract for Construction for building and engineering works designed by the Employer 
(1999) (hereinafter referred to as "the GCC"), as contained in Volume 1 of the contract 
documents pertaining to this contract, or 

 
b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC. 

 
3. The Mandatory declares himself to be conversant with the following:- 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act. 
i) Section 8: General duties of employers to their employees. 
ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees. 
iii) Section 37: Acts or omissions by employees or mandatories and 
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 
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b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

 
4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant 

requirements of Volume 3 of the contract documents pertaining to this contract, the Mandatory 
agrees to execute all the works forming part of this contract and to operate and utilize all machinery, 
plant and equipment in accordance with The Act. 

5.  
6. The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or 

not nominated and/or approved by the Employer. 
 
7. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force 
whilst any such workmen are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
8. The Mandatory undertakes to ensure that he and/or his subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act. The Mandatory 
shall not delegate any duty in terms of Section 16.2 of The Act without the prior written approval 
of the Employer. If the Mandatory obtains such approval and delegates any duty in terms of 
section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in The Act shall be reported by the Mandatory to the Department of Labour 

as well as to the Employer. The Employer will further be provided with copies of all written 
documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of 

section 32 of The Act into any incident involving the Mandatory and/or his employees and/or its 
subcontractors. 

 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF EMPLOYER:  .................................................................................  
 
WITNESS:  ................................................................................................................................................  
 
NAME (IN CAPITALS)  ..............................................................................................................................  
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY ........................................................................  
 
WITNESS:  ................................................................................................................................................  
 
NAME (IN CAPITALS):  .............................................................................................................................  
 
C1.3.2 FORM OF GUARANTEE 
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To: The Department of Roads and Transport  
 Private Bag X83 

 Marshalltown 

2107 
 
 
Note to tenderer: 
 
This pro forma is for information only. The successful tenderer’s guarantor will need to reproduce 
it without amendment, omission or addition for completion and lodgement with the Employer. A 
separate copy of this pro forma will be issued to the successful tenderer with the letter of 
acceptance. 
 

TENDER NUMBER: DRT XXX/XX/2020 MAINTENANCE AND INSTALLATION OF 

PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS, INCLUDING 

MAINTENANCE OF SECURITY LIGHTS AT ALL REGIONAL BUILDINGS FOR ALL FIVE 

REGIONS OF GAUTENG PROVINCE FOR A PERIOD OF THREE (3) YEARS  

 
1. I/We , the undersigned, and  .........................................................................................................  
 
 in our respective capacities as  .......................................................................................................  
 
 and   ..............................................................................................................................................  
 
 and as such duly authorised to represent:  .....................................................................................  
 (hereinafter referred to as “the Guarantor”) (in the case of a company, a resolution to be 
 attached) 
 
 do hereby hold at your disposal the amount of  ..............................................................................  
 
 (R…………………………….) including VAT, for the due fulfilment by  ...........................................  
 (insert the name of Contractor) (hereinafter referred to as “the Contractor”) of its obligations to The 

Department of Roads and Transport  (hereinafter referred to as “Employer”) in terms of the above 
stated contract between the Contractor and the Employer. 

 
2. The Guarantor hereby renounces the benefits of the exceptions non numeratae pecuniae, non 

causa debiti, excussionis and divisionis, the meanings and effect whereof we declare ourselves to 
be fully conversant. 

 
3. The Guarantor undertakes and agrees to pay to the Employer the said amount of R ................... 

  
  .........................................................................................................................................................  
 
 (R…………………………) including VAT, or such portion as may be demanded on receipt of a written 

demand from the Employer, which demand may be made by the Employer if, (in your opinion and at 
your sole discretion), the said Contractor fails and/or neglects to commence the work as prescribed 
in the contract or if he fails and/or neglects to proceed therewith or if, for any reason, he fails and/or 
neglects to complete the services in accordance with the conditions of contract, or if he fails or 
neglects to refund to the Employer any amount found to be due and payable to the Employer, or if 
his estate is sequestrated or if he surrenders his estate in terms of the Insolvency Law in force within 
the Republic of South Africa. 
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4. Subject to the above and without in anyway detracting from your rights to adopt any of the 
procedures set out in the contract, the said demand can be made by you at any stage. 

 
5. The said amount of R ......................................................................................................................  
 

(R………………………….) including VAT, or such portion as may be demanded may be retained by 
the Employer on condition that after completion of the service, as stipulated in the contract, the 
Employer shall account to the Guarantor showing how this amount has been utilised and refund to 
the Guarantor any balance due. 

 
6. This guarantee is neither negotiable nor transferable and 
 

a) must be surrendered to the Guarantor at the time when the Employer accounts to the 
Guarantor in terms of clause 5 above, or 

b) shall lapse upon the issue of the Taking-Over Certificate in terms of sub-clause 10.1 of the 
General Conditions of Contract and 

c) shall not be interpreted as extending the Guarantor’s liability to anything more than payment 
of the amount guaranteed. 

 
7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South 

African Courts. 
 
 
THUS DONE AND SIGNED AT  ...............................................................................................................  

ON THIS  ....................  DAY OF  .................................................................  20 ........................................  

GUARANTOR:  ..........................................................................................................................................  

AS WITNESSES: 1  ...................................................  2  .................................................................  

NAMES (PRINT) 1  ...................................................  2  .................................................................  

ADDRESSES 1  ...................................................  2  .................................................................  

   ...................................................    .................................................................  

   ...................................................    .................................................................  
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C1.3.3 FORM OF REGISTRATION OF CONTRACT WITH DEPARTMENT OF LABOUR 

 
Annexure A 

 
 

Occupational Health and Safety Act, 1993 
 

Construction Regulations, 2014 (as amended) 
 

Regulation 3 of the Construction Regulations, 2014 (as amended) 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
  
 
1. (a) Name and postal address of principal contractor: 
 
   ..............................................................................................................................................  
 
   ..............................................................................................................................................  
 
  (b) ........................... Name and telephone number of principal contractor’s contact person: 
 
   ..............................................................................................................................................  
 
2. Principal contractor’s compensation registration number: 
 
  .........................................................................................................................................................  
 
3. (a) Name and postal address of client: 
 
  The Department of Roads and Transport, (insert Regional office postal address) 
 
 (b) Name and telephone number of client’s contact person or agent: 
 
  Client: (enter Project Manager Name and telephone number)  
 
   ..............................................................................................................................................  
 
  Agent: (enter Engineer name and telephone number) 
 
   ..............................................................................................................................................  
 
4. (a) Name and postal address of designer(s) of the Project: 
 
   ..............................................................................................................................................  
 
 (b) Name and telephone number of the designer’s contact person: 
 
   ..............................................................................................................................................  
 
5. Name and telephone number of principal contractor’s construction supervisor on site appointed in 

terms of Regulation 6(1): 
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  ......................................................................................................................................................... 
  
 
6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation 

6(2): 
 
  ......................................................................................................................................................... 
  
 
7. Exact physical address of the construction site or site office: 
 
  ......................................................................................................................................................... 
  
 
8. Nature of construction work: 
 
  ......................................................................................................................................................... 
  
 
  ......................................................................................................................................................... 
  
 
9. Expected commencement date:  .....................................................................................................  
 
10. Expected completion date:  .............................................................................................................  
 
11. Estimated maximum number of persons on the construction site:  ................................................  
 
12. Planned number of contractors on the construction site accountable to the principal contractor: 
 
  .........................................................................................................................................................  
 
13. Name(s) of contractors already chosen: 
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ................................................................................................................................................................... 
 ...................................................................................................................................................................  
 
 ...................................................................................................................................................................  
 
   
 
 
 
 
 
 .................................................................................   .................................................................  
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PRINCIPAL CONTRACTOR DATE 
 
 
 
 
 .................................................................................   .................................................................  
CLIENT  DATE 
 
 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK 
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C1.3.4 FORM OF BANKING DETAILS 
 

Notes to Contractor: 
 

1. The Employer applies an Electronic Funds Transfer system for all payments. 
2. If you are already registered as a vendor with the Employer, you are not required to submit 

the documentation as per note 3. 
3. If you are not registered as a vendor with the Employer, you are required to supply: 

• an original cancelled cheque bearing your company name and account number; or 

• if you are unable to supply an original cancelled cheque, you are to provide a letter on 
your letterhead as per the pro forma below and return the original letter to the address 
as stated in clause 1.3 of C1.2.2 - Information provided by the Employer, delivered by 
hand or sent by post. 

 

 _________________________________________________________________________________  
 

To: 
The Department of Roads and Transport  
Chief Directorate Maintenance 
1215 Nico Smith Street 
Koedoespoort 
Pretoria 
0186 
 

Dear Sir 
 

TENDER NUMBER: DRT XXX/XX/2020 MAINTENANCE AND INSTALLATION OF PROVINCIAL 

STREET LIGHTS ON VARIOUS PROVINCIAL ROADS, INCLUDING MAINTENANCE OF SECURITY 

LIGHTS AT ALL REGIONAL BUILDINGS FOR ALL FIVE REGIONS OF GAUTENG PROVINCE FOR A 

PERIOD OF THREE (3) YEARS  
 

BANKING DETAILS 
 

By signing this document we accept the following: 
 

• The banking details submitted are those of (Note to Compiler: insert name of successful 
contractor) and we take full responsibility for their correctness. 

 

• We indemnify the Employer from any and all outcomes if an electronic transfer is made into an 
incorrect bank account using the banking details submitted. 

 

Account Name: ............... ………………………………………………………………………………………… 
 

Bank: ............................... ………………………………………………………………………………………… 
 

Branch Name: ................. ………………………………………………………………………………………… 
 

Branch Code: .................. ………………………………………………………………………………………… 
 

Account Number: ............ ………………………………………………………………………………………… 
 

Yours sincerely 
 

 .................................................................................  
Authorised Signatory for  
 

DATE: ‘ ....................................................................  
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PART C2: PRICING DATA 
 
 
 
 

Part C2: Pricing Data 
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Part C2 Pricing Data  
 

C2.1 Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition) as amended in the Scope of 

Works.  

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations used in these 

Bill of Quantities are as follows: 

3.  

4. % = percent 5. m²-pass = square meter-pass 

6. h = hour 7. m³ = cubic meter 

8. ha = hectare 9. m³-km = cubic meter-kilometer 

10. kg = kilogram 11. MN = mega newton 

12. kl = kiloliter 13. MN.m = mega newton-meter 

14. km = kilometer 15. MPa = mega Pascal 

16. km-pass = kilometer-pass 17. No. = number 

18. kPa = kilopascal 19. Prov sum = Provisional sum 

20. kW = kilowatt 21. PC sum = Prime Cost sum 

22. l = liter 23. R/only = Rate only 

24. m = meter 25. sum = lump sum 

26. mm = millimeter 27. t = ton (1000 kg) 

28. m² = square meter 29. W/day = Work day 

 

30. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby assigned 

to them: 

 

31. Unit: The unit of measurement for each item of work as defined in the COLTO Standard Specification for 

Road and Bridge Works for State Authorities (1998 edition). 

 

32. Quantity: The number of units of work for each item. 

 

33. Rate: The agreed payment per unit of measurement. 

34. Amount: The product of the quantity and the agreed rate for an item.
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35. Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 
   

36. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is 

made for waste. 
 

37. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the Scope of Work, 

are based on Acts, Ordinances, Regulations, By-laws, International Standards and National Standards that 

were published before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 

information on standards) 
 

38. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under the items.  

Such prices and rates cover all costs and expenses that may be required in and for the execution of the 

work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general 

risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and 

profit. 
 

39. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 

amount tendered such items  

 

All items in the Bill of Quantities must be completed separately.  No grouping of items with 

a single lump sum will be allowed. 

 

40. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done. The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in this Bill of Quantities. 

 

41. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in respect of 

work required in terms of the Contract and which is not covered in any other pay item. 

 

42. The short descriptions of the items of payment given in these Bill of Quantities are only for the purposes of 

identifying the items. More details regarding the extent of the work entailed under each item appear in the 

Scope of Work. 

 

43. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  

 

44. The contractor shall bear all the costs and charges for special and temporary rights of way required by him 

in connection with access to the Site. The Contractor shall also provide at his own cost any additional 

facilities outside the Site required for the purposes of the Works. 

 

45. The Bill of Quantities  in the Tender Document must be completed in Black Ink and signed. (LOOK 

AT TAKING THIS OUT, SEE GDRT DOCUMENT) 

 

46. The Bill of Quantities in the Tender Document must be fully completed – every item must be priced. 
 

47. The contract will come to an end when either the money or the time period is finished.  It is the sole discretion 

of the Department to increase the quantities nor not.  

http://www.stanza.org.za/
http://www.iso.org/
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C2.2 Bill of Quantities 

 

 

BILL A:  GAUTENG PROVINCE 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE IN BLACK INK. (LOOK AT 

TAKING OUT, SEE GDRT DOC). 
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PART C3: SCOPE OF WORKS 
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C3.1              PROJECT OVERVIEW 

 
 
C3.1.1 THE SITE 
 
 

The construction site includes maintenance to the following routes: 
 

ROUTE SECTION LENGTH (km) 

P119 (R24) 1 11.70 

K157 (R24) 1 1.00 

P40 (High Road) 1 1.30 

Link between High Road & Atlas Road (Elgin Street)  0.70 

P205 (R24) 2 1.20 

P66 (R55) Laudium Road 1 12.40 

P103 (R512) 1 1.00 

P206 (M1 South) between Buccleuch Interchange and Corlett Drive 1 9.60 

P1/1 (R82) intersections 1 10.30 

D111 (@ Hillshaven) 1 1.40 

N14 (P158/2) 1 Length  

   

  50.60 

 
Please note, that additional scope of work can be added during the course of the project. 
 
The description of the works shall include reference to all the layout plans. 

 
C3.1.2 ELECTRICAL WORKS 
 

The essence of this contract is to undertake activities that will ensure a high availability of the 
lighting to the newly upgraded highways within the Gauteng Province, by GDRT. To achieve this 
objective, the Contractor shall undertake the following high level activities; 

 
• Preventative maintenance on lighting masts, miniature substations and distribution kiosks; 

 
• Emergency maintenance on accident damaged/vandalized or stolen electrical equipment; 
 
• General maintenance on the replacement of lamps, photocells and faulty control gear; 

(i)  
• Upgrading of sections of the highway lighting system, at the Client’s discretion and 

instructions; 
 

• Undertaking of security activities, to combat theft and vandalism, particularly on cables and 
other equipment prone to copper theft; 

 
C3.1.3 DEFINITIONS 
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"Prime Equipment" means equipment whose reliability is central to illumination operation. 

"Auxiliary Equipment" means equipment needed for testing adjusting or improving illumination 

equipment. 

"Fault" means failure of any reason of the system or a portion thereof to operate satisfactorily. 

"Random Fault" means a fault caused by a combination of circumstances which are outside the 

control of the Contractor. 

 

 

C3.1.4 DEFINITIONS OF FAULT CATEGORIES 
 
It will be the Residential Engineer’s responsibility to categorise the work order and the following 
guidelines shall be used. 
 
Category 1 (Cat 1) 
 
In general this will be an “easy to repair” fault. This will typically be the routine patrol or security 
patrol reporting lights not working or a mast is off. Other types of faults will be a circuit breaker 
needing to be reset or any other fault of a minor nature. 
 
Category 2 (Cat 2) 
 
This type of fault will typically be cables that need to be replaced (cause could be theft or failure of 
the cable). This category can be escalated by the Residential Engineer to a Cat 3, depending on 
the circumstances. 
 
Category 3 (Cat 3) 
 
The repair of this type of fault would mean time is needed or there are circumstances not under the 
control of the contractor. This could be for instance a power outage by the supply authority or the 
location of the cable fault is not directly visible. It can also mean that new concrete needs to be 
poured. On this type of fault a start date for repair will be specified. 
 
Category 4 (Cat 4) 
 
This category is basically the same as category 3, but the time lost would be the unavailability of 
spares or the contractor is waiting for outside approval to continue. Typically a new substation or 
transformer needs to be ordered or lane closures must take place (for instance a new mast has to 
be erected). In the event of further information becoming available, such a fault can be downgraded 
to a Cat 3 fault by the Resident Engineer. 
 

 
 
 
 
 
 
C3.1.5 MAINTENANCE AND ASSOCIATED DUTIES 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING OF 

PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS FOR A 

PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part C3: Scope of Work                    C3.4 

Reference no. DRT12/02/2022 

  

C3.1.5.1 Preamble 

All repairs and maintenance of equipment shall be carried out timeously in a methodical 

professional manner according to the requirements of the Operating and Maintenance Manuals 

for the equipment. 

The Contractor shall employ only competent suitably trained and qualified persons. 

In the event of any major item of equipment becoming defective, the Contractor will upon receipt 

of the Engineer’s Instruction remove such equipment entirely and replace it with a spare item (if 

such spare exists) or replace a major sub-assembly that is defective with the spare part held in 

store or, with a bought-out spare. Any defective "major spare" or "major sub-assembly" (as 

hereinafter defined) shall be expeditiously repaired and returned to store. 

All work of any nature carried out on any item of equipment shall be recorded on the Worksheet 

by the Contractor and submitted to the Engineer for measurement purposes. 

C3.1.5.2 Types of Maintenance Work 

The types of maintenance to be carried out are as follows:  

(a) Preventative Maintenance 

The Contractor shall carry out tasks such as inspecting, cleaning, making minor adjustments, 

lubricating, performance checks, scheduled calibration, testing, measuring and replacing of minor 

components as detailed in the applicable sections. 

(b) Replacement of Equipment 

The Contractor shall, when instructed by the Engineer carry out tasks such as overhauls, 

replacements of worn or faulty major spares or components and the correction of problems found 

in routine maintenance inspections. 

The Contractor shall satisfy himself after corrective maintenance that the equipment has been 

restored to good and reliable working condition, that all worn items of equipment have been 

repaired or replaced. Details of all replacements carried out shall be recorded for payment 

purposes. 

(c) Emergency Work 

 The Contractor shall at any time upon receipt of notification from any of the various authorities, 

including GDRT’s Traffic Management Centre or Metropolitan Police, perform any work required 

to make the installation and adjoining road safe, pending the carrying out of the necessary repairs 

to the installation. 

C3.1.5.3 Service Intervals 
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The intervals at which preventative maintenance of equipment are carried out shall be in 

accordance with the project specification. 

C3.1.5.4 Extra Work 
 

The Contractor shall, in addition to his normal duties, at any time upon receipt of an instruction by 
the Engineer perform any modification, installation of additional equipment, repairs, replacements 
or maintenance service. Where such work is not itemised in the Schedule of Quantities it shall be 
designated "Extra Work" and be measured for payment in accordance with the appropriate extra 
works item in the Schedule of Quantities. 

C3.1.5.5 Technical Documentation 
 
In terms of the original supply and installation contract for the illumination equipment, technical 
documentation covering operation and maintenance was required to be supplied by original 
equipment manufacturers. In general, copies of all documents supplied are available, however 
should the documentation, in the opinion of the Contractor, be deficient in any way the Contractor 
shall draw the Employer's attention to that fact. 

 

C3.1.5.6 Equipment Numbering System 

 
Each complete item of major equipment such as a minisub, pole etc., has been given an equipment 
number by the Employer. This equipment number identifies the type of equipment and its location 
in the installation. The Contractor shall indelibly stencil the equipment number on any item of 
equipment that is replaced during the period of the contract. 
 

C3.1.5.7 Spare Part Stock 
 
At the commencement of the contract, the Contractor will be required to take over the existing stock 
of spare masts, poles, etc., from nominated programme manager by the Gauteng Department of 
Roads and Transport, who will be managing the street lights maintenance contract. The equipment 
will be itemised on an inventory form and will be agreed by the respective parties. 
 
It will be the tenderer’s responsibility to determine the logistics requirements to take over this spare 
parts stock, and allow for this cost in the Site Establishment costs. 
 
The contact details of the maintenance programme manager will be issued to the appointed 
contractors. 
 
For further clarity and technical specification enquiries contact Supply Chain Management (SCM) 
on the following @ 011 355 7335 or 011 355 7336 or supplychain@gauteng.gov.za 

 
 
 
 
 
 
 
 
 

C3.1.6 DRAWINGS  
 

mailto:supplychain@gauteng.gov.za
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 The reduced drawing/s that forms part of the tender document are issued for tender purposes only. 
 
 The contractor will be supplied with a CD containing all the tender documentation and drawing/s. 
 
 Only figured dimensions may be used and drawings may not be scaled unless so instructed by the 

engineer. The engineer will supply all figured dimensions omitted from the drawings. 
 
  

C3.1.7 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 
 
 The contractor is to make his own arrangements concerning the supply of electrical power and all 

other services. No direct payment will be made for the provision of electrical and other services. 
The cost thereof is deemed to be included in the rates and amounts tendered for the various items 
of work for which these services are required.  

 
 The Contractor shall select a suitable site to suit his requirements; however the location of this site 

camp shall not be within a GDRT road reserve. 
 
 The Contractor shall establish a site camp, approximately mid-way on the route to be maintained, 

and this site camp shall be approximately 5 km from the actual highway. However, the actual 
proposed site camp location must be specified by the Contractor in their proposed methodology. 

 
C3.1.8 CONSTRUCTION IN CONFINED AREAS 

 
 It will be necessary for the contractor to work within confined areas. In certain places the width of 

the fill material and pavement layers may decrease to zero and the working space may be confined. 
The method of construction in these confined areas largely depends on the contractor’s 
constructional plant.  

 
C3.1.9 MANAGEMENT OF THE ENVIRONMENT 

 
 The contractor will be responsible for construction according to an environmental management plan 

in terms of Section C3.3 of the Scope of Works. 
 
 The contractor must take the utmost care to minimise the impact of his establishment and other 

construction activities on the environment and must adhere to the requirements as set out in 
Section C of the Scope of Works. Where the contractor fails to adhere to these requirements the 
specifications in Section C of the Scope of Works provide the methodology and cost liability of 
remedy. 

 
C3.1.10 TRAFFIC 

 
 In general, lane closures shall be allowed between 09:00 and 15:00 from Monday to Thursday. 

Lane closures during peak traffic periods, for example the start of the Easter and December 
holidays shall only be allowed for emergency work. However, the Employer reserves the right to 
decline any lane closure request, due to any prevailing operational circumstances. 

 
 
 
 

C3.1.11 REQUIREMENTS IN TERMS OF GOVERNMENT’S PROGRAMME FOR BROAD-
BASED BLACK ECONOMIC EMPOWERMENT  

 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING OF 

PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS FOR A 

PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part C3: Scope of Work                    C3.7 

Reference no. DRT12/02/2022 

  

 The Gauteng Department of Roads and Transport is committed to the implementation of 
Government’s policies and in turn expects the same from its contractors. Accordingly, it is a 
requirement of this project that tenderers are familiar with the specifications that relate to the 
transformation of the construction industry through the following; 

 
(ii) adherence to the policies of the Reconstruction and Development Programme, ASGISA and 

other similar Government initiatives,  
(iii) employment and/or creation of Black Enterprises (BEs), 
(iv) arrangement of generic skills, engineering skills and entrepreneurial skills training 

programmes for which provision has been made in the Pricing Schedule, 
(v) construction using labour maximisation principles and, 
(vi) active participation with community-based structures. 

 
 Tender adjudication takes account of tenderers’ affirmed commitments towards achieving a 

specified Contract Participation Goal (CPG) which is based on the value of goods, services and 
works for which the contractor proposes to engage labour and SMMEs/BEs.  

 
 In this regard, Section C3.4 of the Scope of Works covers the contractor’s requirements in detail, 

as well as defining the targets that comprise the CPG and the judgement criteria used in tender 
adjudication. Forms C1, C2 and C3 also need to be completed by tenderers and are to be found in 
Part T2 of this tender document. As with other returnable schedules, failure to complete, whole or 
in part, may adversely prejudice tenderers’ tenders. 

 
C3.1.12 CHANGES TO SCOPE OF WORK 

 
 It is a condition of this contract that the Employer reserves the right to limit the total expenditure on 

the Works due to possible budget constraints. Should the tender sum exceed the budgeted amount, 
the scope of the works may be reduced at any time before or during the contract period to ensure 
that the final contract amount does not exceed the budgeted amount.  

 
C3.1.13 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 

REGULATIONS 
 
 Refer to Section C3.5 of the Scope of Works for general requirements in terms of the OH&S 

requirements. 
 

C3.1.14 NIGHT INSPECTIONS 
 
• A night inspection of the entire installation will be required at least once per month. The 
Engineer's Representative and a supervisory member of the Contractor's staff will carry out these 
inspections. No specific payment will be made for the inspections and the Contractor will be 
deemed to have included for compensation in the rates tendered for his/her general obligations. 

 

C3.1.15 SITE MEETINGS 
 

The Contractor or his authorised representative shall attend meetings on a fortnightly basis with 
representatives of the Employer and the Engineer at dates and items to be determined by the 
Employer. Such meetings will be held for evaluating the progress of the contract and for discussing 
matters pertaining to the contract which any of the parties represented may wish to raise. 

 
C3.1.16 APPROXIMATE PROGRAMME FOR THE WORKS 
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The programme presented in Table 1 below is an envisaged schedule for undertaking the various 
works on the lighting system. The Employer will firm up this programme with the successful 
contractor. 

 
 

WORKS PROGRAMME 
 

 2023 2024 2025 

ITEM OPERATION 
From 
Jan 

To Dec 
From 
Jan 

To Dec From Jan To Dec 

A 

Annual 
preventative 
maintenance 

cycle 

X 
 

X 
 

X 
 

B 
Inspection of 

steel wire ropes 
in all masts 

X X X 

C 

Testing of the 
complete 
earthing 

installation 

X X X 

D 
Group lamp 
replacement 

X X X 

E 
Interim lamp 
replacement 

X X X 

F 
Maintenance of 

Regional 
Buildings 

X X X 

G 
Replacement of 

equipment 
As Required 

H 
Upgrading and 

Retrofitting 
As Required 

I Emergency work As Required 

Table 1 

 WORKING HOURS 
 

Working hours for the execution of all work other than emergency work are to be restricted to the 
period between 09h00 and 15h00 on normal weekdays. Should the Contractor choose to do so, 
he will be permitted to work over weekends and on public holidays. This approval shall be at the 
absolute discretion of the Engineer, and no additional payment will be made for working outside 
normal working hours. 

 

 KEY PERSONNEL 
 

The minimum requirements with regards to qualification, registration and experience in the 
electrical engineering/street lighting construction and maintenance field, for the Contractor’s key 
personnel shall be as indicated in the table below, according to the CIDB contractor grading 
designation determined for the contract.  
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C3.2:  ELECTRICAL PREVENTATIVE MAINTENANCE SPECIFICATION 
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C3.2.1: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 
C 3.2.1.1 SCOPE 
 

This section covers the establishment of the Contractor's organization, plant, equipment, 
offices, storage space and any other facility required to execute the contract. It also covers 
payment for certain general obligations, risks and liabilities and general items of cost not 
covered elsewhere. 
 

C3.2.1.2 GENERAL REQUIREMENTS 
 

The Contractor shall arrange to provide office and storage facilities at one (or more if he 
so choose) locations. The facilities provided shall be adequate to cater for the needs of 
the Contractor regarding offices and storage facilities for plant and equipment. 
 
It will be necessary for the Contractor to provide storage space for materials to be installed 
under the contract. Such materials would include smaller items of equipment such as 
lamps, ballasts etc and also larger items such as masts. Provision shall also be made for 
the storage of traffic control devices such as signs and delineators. 
 
The Contractor will not be required to provide office facilities for the resident engineer. 
 
The Contractor will require specialist equipment to execute the contract such as "cherry 
pickers" and hydraulic lifts. No specific payment will be made for the provision of such 
equipment, and the Contractor will be deemed to have included the costs of providing such 
equipment in his rates tendered for establishment on site and his general obligations. 
 

C3.2.1.3 MEASUREMENT AND PAYMENT 
 

Item Unit 
C3.2.1.3.1 Contractor's Establishment on Site and 

General Obligations 
 

(a)       Fixed obligations Lump Sum 
 

(b)       Time related obligations:                                                                        per Month 
 

The tendered lump sums shall not include any fixed or time-related obligation costs for the 
sub-contracts involving BE’s and SMME. 
 

Payment of the rates tendered under sub-items C3.2.1.3.1 (a) and (b) shall include full 
compensation for all the Contractor's charges in respect of the following: 
 

• Setting up and maintaining his/her organization, office accommodation, 
storage facilities, plant and equipment at a location or locations procured by 
him which are accessible to the site. 

• Complying with the General Conditions of Contract and Part B1 of the Project 
Specifications, including the effecting of insurances and providing the sureties 
required. 

• All general site and office overheads, profits, financing costs, risks, legal and 
contractual responsibilities and other costs and obligations of a preliminary or 
general nature which are not specifically measured for payment under any 
other items of payment. 
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• All temporary traffic accommodation personnel and devices such as: 
o Flagmen 
o Road Signs TW series,1 500mm dia                                                                             
o Road Signs TGS series,1 200 x 1 600mm                                                                      
o Road Signs TGS series, 1 500 x 1 600mm                                                                     
o Road Signs TR series,1 200mm dia                                                                                   
o Road Signs R series, 1 200mm dia                                                                                 
o Distance plates for sign TW 40 and TGS 105, 400 x 1 500mm                     
o Distance plates for sign TGS 103, 400 x 1 200mm                                        
o Traffic cones, 750mm high, to the approval of the Engineer                          
o High visibility rear panel to maintenance vehicle with attenuator x 2 
o Delineators (DTG50J) 
o Setting up and moving the traffic control devices 
o Vehicle mounted flashing lights 
o 4 x 4ton Chery Pickers 
o Channelization devices and barricades 
o Temporary mounting system for the temporary control devices 
o And any other traffic devices                                        

• The supply of flagmen, setting up and moving the traffic control devices, and 
the provision of high visibility clothing shall be deemed to be included in the 
rates tendered for the various items of preventative maintenance for each 
section of the contract. 

• The tender rate shall include for the use of the appropriate traffic control 
devices at all times when any work is carried out on the national road at 
locations requiring traffic control measures in accordance with the 
specifications. All costs in this regard will be held to have been included in 
sub-items C3.2.1.3.1 (a) and (b) and the items relating to any work that is 
undertaken on the national roads which are included in the scope of this 
contract. 

• Construction site Office (shall be located in a proper business park building to 
accommodate all material, plant, staff, etc), staffing accommodation, site 
office/s fully equipped & furnished, fully fence yard with adequate lighting, 
storage facilities to house all material and plant, at least 2 full time armed 
guards on a 24hr basis with alarm system, water and electricity to site office/s 
all costs inclusive, a suitable voltage regulator in order to maintain a constant 
current and voltage level at all times to prevent damage to the office 
equipment, all administrative costs, electric refrigerator/s for all offices of 
specified capacity, air-conditioning for all the offices, printers, photostat 
facilities, scanner/s, fax machine, etc.  

• Housing and office/s for the Engineer’s site personnel including the Engineer 
to be fully furnished which shall include full burglar proofing, electric 
refrigerators, air-conditioning, work station/s including desks and chairs with 
drawers, laptops, printing & photostat facilities, scanner, cellphones with 
airtime (similar or equal business talk 1000 anytime minutes including 5GB 
data bundle anytime usage) to make and receive calls, including proper 
shower facilities, three 4x2 1Ton bakkies to be used on site including fuel and 
maintenance, 3G/Wifi internet access, etc. In addition, the offices and any 
living accommodation are to be separated by at least 200m. Each person of 
the Engineer’s team shall have his/her own separate office and 
accommodation and shall not be shared. 

• All of the above shall be to the Engineer’s approval. 
 
The lump sum tendered Under Sub-Item C3.2.1.3.1 (a) above shall represent full 
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compensation for the fixed part of the Contractor's establishment on site and general 
obligations i.e. that part which is substantially fixed and is not a function of the time required 
for the completion of the contract. 
 

This sub-item shall not be subject to any variation whatsoever. 
Payment of the lump sum tendered under Sub-Item C3.2.1.3.1 (a) will be made in three 
instalments, as follows: 

• The first instalment, 70% of the lump sum, will be paid in the first payment 
certificate after the Contractor has met all his obligations under this section, 
and has made a substantial start with the work in accordance with the 
approved programme. 

• The second instalment, 20% of the lump sum, will be paid one year after the 
commencement of the contract. 

• The third instalment, 10% of the lump sum, will be paid when a Taking-Over 
Certificate has been issued in terms of Clause 10 of the General Conditions 
of Contract. 

 
Before any payment is made under this sub-item, the Contractor shall satisfy the Engineer 
that he has provided adequate facilities and equipment. The Contractor shall also satisfy 
the Engineer that he either owns such facilities and equipment, or that he has entered into 
leasing or rental agreements to ensure that the facilities and equipment will be available 
for the duration of the contract. The Contractor may be required to produce documentary 
proof of ownership or lease or rental agreements, and that payments have been made in 
terms of such agreements. 
 
In the event of the Contractor being unable to satisfy the Engineer as to the ownership of 
the facilities and equipment or the existence of lease or rental agreements acceptable to 
the Engineer, the Engineer shall have the right to withhold payments under this sub-item, 
or to deduct from any monies owning to the Contractor payments already made under this 
sub-item. 
 
The tendered rates for Sub-Item C3.2.1.3.1 (b) shall represent full compensation for that 
part of the Contractor's establishment on site and general obligations which are mainly a 
function of time. 
 
Payment will be made in equal monthly instalments, from award until the end of the 
contract. 

 
Payments under Items C3.2.1.3.1 (a) and C3.2.1.3.1 (b) will not be subject to any 
variation. 
 
Should the progress of the Contractor be in arrear in regard to his approved programme 
at any stage, the Engineer shall have the right to withhold payments under this item until 
the progress of the work is again in accordance with the approved programme 
 
Any payment made under Item C3.2.1.3.1 will not be taken into account when determining 
whether the value of a certificate complies with the "minimum amount of interim certificate" 
as laid down in the Appendix to Tender.  

 
Item                                                                                                                          Unit 
 
C3.2.1.3.2   Taking over, transporting and storage of existing stock of spares                             
                                                                                                                             Lump Sum 
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Payment under the lump sum tendered under sub-item C3.2.1.3.2 shall represent full 
compensation for the compiling of stock lists, taking over of stock, transporting to the 
storage area, loading and offloading and any other requirements for the orderly handover 
of the existing stock of spares into the contractor's care. Contractor shall price for all risks 
including travelling to numerous sites, multiple trips, transport from the previous 
Contractor/s sites to the Contractor’s site camp. Tenderer shall price for any other risks. 
 
Item   Unit 
C3.2.1.3.3    Training for Interns 

 

                    (a)        Provisional sum for Training 
Provisional 
Sum 

  

The Provisional Sum shall be expended in accordance with the General Conditions of 
Contract. It shall be the amount actually paid for training, in accordance to the Client’s 
instructions, which shall include full compensation for all the Contractor's costs arising from 
the organising for the training. 

  
                    (b)  Contractor's handling costs and profit in respect of 

sub-item C3.2.1.3.3 (a) 
 

      %  

The tendered % is a percentage of the amount actually paid in accordance to the Client’s 
instructions, which shall include full compensation for the handling costs and profit 
pertaining to the training of interns, administration process, mentoring, etc. 

   
                     (c)  Training Venue 
 

Lump Sum  

Payment under the lump sum tendered under sub-item C3.2.1.3.3 (c) shall represent full 
compensation for the amount actually paid for the training venue, in accordance to the 
Client’s instructions, which shall also include full compensation for all the Contractor's costs 
arising from the organising of the training venue. 

  
Item Unit 
C3.2.1.3.4  Health and Safety Compliance: 
 

  
a) Preparation of a health & Safety plan and adherence thereof Lump Sum 

 
The tendered rate shall include full compensation for the preparation of a comprehensive 
Occupational Health and Safety file, in compliance with section C3.5 and the 
Construction Regulations as issued by the Department of Labour and adherence thereof. 
 
 

Item 
Unit 
 

b) Costs of Health and Safety (Agent) per Month 
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The tendered rate shall include full compensation for the provision of a Health and Safety 
officer, as specified under Section 3.5 and in compliance with the Construction 
Regulations. 

 

Item 
Unit 
 

c) Personal Protective Equipment for all staff (incl. safety jackets, 
hard-hats, etc.) 

Lump Sum 

 
The tendered rate shall include full compensation for the Personal Protective Equipment 
for all staff , in compliance with section C3.5 and the Construction Regulations as issued 
by the Department of Labour and adherence thereof. 
 

Item 
Unit 
 

C3.2.1.3.5 (a)  Compliance with the Environmental Management Plan   
                        (EMP) 

per Month 

 
The tendered rate shall include full compensation for the Compliance with the 
Environmental Management Plan (EMP), under section C3.3 and adherence thereof. 

 

Item 
Unit 
 

C3.2.1.3.5 (b)  Crushing and disposal of Lamps 
Provisional 
Sum 

 
The tendered rate shall include full compensation for the Compliance with the 
Environmental Management Plan (EMP), under section C3.3.7.3 and adherence thereof. 
The Provisional Sum shall be expended in accordance with the General Conditions of 
Contract 

 

Item 
Unit 
 

C3.2.1.3.5 (c)  Contractor's handling costs and profit in respect of  
                        item C3.2.1.3.6 (b) 

% 

The tendered % is a percentage of the amount actually paid in accordance to the Client’s 
instructions, which shall include full compensation for the handling costs and profit 
pertaining to the crushing of lamps, administration process, disposal of lamps, 
transportation, etc. 
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C3.2.2 ACCOMODATION OF TRAFFIC 

 
C3.2.2.1 SCOPE 
 

This section covers the requirements for the accommodation of traffic while work is being 
carried out either on or in the vicinity of the roadway, and the measures necessary to 
ensure the safety of both the public and the Contractor's employees. 
 

C3.2.2.2 GENERAL REQUIREMENTS 
 

The area covered by the contract includes some of the most heavily trafficked freeway 
sections in the country. The need for the Contractor to regard the safe accommodation of 
traffic as a major component of the work involved in the contract can therefore not be over-
emphasized. The accommodation of traffic will require diligence, attention to detail, and 
strict compliance with the provisions of the contract on the part of the Contractor. 
 
In addition to the high traffic volumes, there are several geometric aspects, which further 
complicate the accommodation of traffic. The median between the carriageways is narrow, 
and in general there is a median barrier, consisting either of guardrails or a concrete 
barrier, which prevents vehicular access to the median. Furthermore, the median shoulder 
is narrow, ranging from 1,0m to 1,8m in width. As a result, any work to be done on lighting 
poles or masts in the median will require occupation of the median lane by the 
maintenance vehicles and personnel. 
 
During all work on or in the vicinity of the roadway, the Contractor will be held responsible 
for the safe accommodation of traffic with a minimum of inconvenience to the public. The 
Contractor will be required to carry out this work strictly in accordance with the provision 
of this specification and the drawings, and any further requirements, which may be ordered 
by the Engineer. Should the Contractor not do so, the Engineer shall have the right to 
order that the work be stopped until he is satisfied that the Contractor is in a position to 
comply with all the requirements. The Contractor shall not have any redress under the 
contract for any consequential damages suffered by him as a result of delays caused by 
such stoppages ordered by the Engineer. 
 
Working hours for the execution of all work other than emergency work are to be restricted 
to the period between 09h00 and 15h00 on normal weekdays. Should the Contractor 
choose to do so, he will be permitted to work over weekends and on public holidays. This 
approval shall be at the absolute discretion of the Engineer, and no additional payment 
will be made for working outside normal working hours. 

 
C3.2.2.3 PROCEDURES FOR THE ACCOMMODATION OF TRAFFIC 
 
C3.2.2.3.1       Work in the Median 
 

Work on lighting poles and masts in the median will require the use of one or more vehicles 
occupying the median lane. The procedures to be adopted and the traffic control devices 
to be employed which are described below. 
 

•   The vehicle (or vehicles) used in the work will always proceed in the same direction as 
the traffic. 

•    The vehicle (or the rear vehicle in the case of two vehicles) will be required to be equipped 
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with high visibility rear treatment. This consists of various signs and flashing tights 
attached to the rear of the vehicle. If the vehicle is unsuited for the mounting of the high 
visibility treatment, a trailer fitted with the high visibility treatment may be employed. 

 

•   Signs are to be displayed on both sides of the carriageway warning that maintenance 
operations are in progress and that there is a lane closure ahead. The supports for these 
signs are to be so designed that they are sturdy, easily moved to the next position, and 
can be accommodated within the various median configurations which will be 
encountered. 

 

•  Once the maintenance is under way, two flagmen are to be continuously stationed 
upstream of the work area. These flagmen are also to be utilized in establishing the initial 
taper at the start of the operation. All personnel involved in the maintenance operation 
are to wear high visibility clothing. 

 

•    The maximum length of the lane which may be closed off at any time is 1 km, except for 
the interim period when moving from one work section to the next. When moving from 
one section to the next, the signs and cones for the first section are to be left in place 
until the signs and cones for the next section are in place. In order to achieve this, two 
full sets of signs and cones will be required. The traffic accommodation layout shall be 
as specified in the South African Road Traffic Signs Manual (SARTSM), volume 2, 
chapter 13 of the June 1999 edition published by the Southern African Development 
Community. 

 
C3.2.2.3.2    Work in Other Areas 
 

The traffic accommodation measures provided during work in areas other than the median, 
such as the edge of the freeway and of ramps, and inside the interchange areas shall be 
in accordance with Road Traffic Signs Manual published by the Southern African 
Development Community. The Contractor's attention is particularly drawn to the necessity 
for entering and leaving the roadway in a safe manner, and for keeping both personnel 
and equipment as far as possible away from the edge of the roadway. 
 

C3.2.2.4      All traffic accommodation layouts and traffic control devices shall be in accordance with 
Road Traffic Signs Manual published by the Southern African Development Community. 

 
C3.2.2.5       Temporary Control Facilities  
 
                    The engineer may instruct the contractor to provide any other road sign, reflective tape, 

etc not measured in standard pay-items. Such road signs shall conform to the 
requirements of the SARTSM, or specification provided by the engineer. Similarly, in order 
to ensure that the travelling public is kept fully informed and warned on matters relating to 
the accommodation of traffic, construction sign posting and the effect of the construction 
on the free flow of traffic through the site, the Contractor shall arrange for advertising in 
the press and/or for other forms of publicity as per Engineer’s request. 

 
C3.2.2.6      Traffic Safety Officer 
 

The contractor shall submit a CV of the candidate to the engineer for approval before 
the candidate is appointed as the traffic safety officer. Make himself available to discuss 
road safety and traffic accommodation matters whenever required by the engineer and 
shall be responsible for the following: 

 
      Record on neat and dimensioned sketches and submit to the engineer the position 

and sign reference number, where applicable, of each sign, barricade, delineator, 
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cone, amber flicker light, guardrail and permanent or temporary painted road 
marking feature. The position of each shall be adequately referenced from the 
marker boards or other surveyed points on the site of the works. 

 

These records shall also show the date and time at which the recorded traffic 
accommodation features are certified correct by the traffic safety officer, and shall be 
signed by the traffic safety officer before being submitted to the engineer. 

 

The records shall similarly account for whatever changes are made in the field. Such 
changes shall record the position of flagmen and stop/go control men and their 
associated traffic accommodation equipment wherever they are used. 

 

Personally inspect the position and condition of each traffic accommodation feature 
on the whole site of works twice each day by 09h30 and by 14h30, to record all 
irregularities discovered and the remedial action taken, and to sign off as correct and 
submit to the engineer such record sheets by midday of the next working day. The 
traffic safety officer shall keep a duplicate book for this specific purpose. 

 

The traffic safety officer shall also submit with this report the daily labour returns of 
flagmen, stop/go and traffic signal control men employed. 

 

The traffic safety officer shall be equipped with a cellular phone and shall have a 
traffic safety vehicle and sufficient labour at his disposal 24 hours a day, including all 
prescribed non-working days, and shall not be utilised for other duties. He shall be 
directly answerable to the contractor’s site agent. The traffic safety officer shall have 
his own vehicle to carry out inspections and at least one assistant to accompany him 
full time. Furthermore the traffic safety vehicle shall be a truck with a capacity of at 
least 3 tons and shall be equipped with a high visibility rear panel in accordance with 
the requirements of the SARTSM as well as a truck mounted impact attenuator 
complying with TL-2 criteria when tested in accordance with NCHRP 350 or N1 
criteria when tested in accordance with EN 1317. (Certification of compliance must 
be on site at all times). The attenuator shall be used when the vehicle is utilized to 
close traffic lanes or when attending to stationary or broken down vehicles or 
accident scenes. The words TRAFFIC CONTROL shall be written on a warning sign 
in highly legible letters, not less than 150 mm high, and the sign shall be mounted on 
both the traffic safety officer’s vehicle and the traffic safety vehicle at least 1,5 m 
above ground level. The proposed sign and letter dimensions shall be submitted to 
the engineer for his approval 

 

The vehicles shall also be equipped with an amber-coloured flashing light of the 
rotating parabolic reflector type with a minimum intensity of 100W. The warning light 
shall be switched on at all times and the sign shall be displayed when the vehicle is 
used on site. 

 

The traffic safety officer shall have a direct line of communication at all times with the 
police and traffic officers responsible for the area within limits of the contract. 

 

Ensure that all obstructions related to the contractor’s activities be removed at the 
end of each work shift where applicable as instructed by the engineer and that the 
roads are safe for the traveling public. 

 

In the event of an accident the traffic officer shall record in a written report the details 
of the accident, record the position of all temporary road signs, barricades, 
delineators, flagmen and any other devices used for traffic accommodation. In 
addition the report shall include a neat dimensional sketch, photographs, identifiable 
permanent features, and any other relevant information. 

 

At least two separate traffic safety officers and teams shall be employed when 
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construction is carried out during the day and night. 
 
C3.2.2.8 MEAUREMENT AND PAYMENT 
 

The contractor’s tendered rates for the relevant items in the schedule of quantities shall 
include full compensation for all possible additional costs which may arise from the 
above and no claims for extra payment due to inconvenience as a result of the modus 
operandi will be considered. 

 
Item         Unit 
 
C3.2.2.8.1 Temporary Control Facilities 
 

a) Traffic control measures ordered by the engineer 
 

          (i)       Provision of other traffic control measures               Provisional Sum 
                               (ii)      Handling costs and profit in respect of 

sub-item C3.2.2.5.1 (a)(i) ………………….………….........percentage (%) 
 

                     Expenditure under this payment item, (e.g. media releases or other signs to deliver 
information to the public) shall be made in accordance with the general conditions of 
contract, sub-clause 13.5, for the supply and installation of any additional signs or other 
traffic control measure requested by the engineer in accordance with clause B1503(g) and 
C3.2.2.5.         

 
 The tendered percentage is a percentage of the actual amount spent under sub item 

C3.2.2.8.1(a)(i), which shall include full compensation for the handling costs of the 
contractor, and the profit in connection with providing other signs and traffic control 
measures ordered by the engineer.”  
 

Item 
Unit 
 

C3.2.2.8.2    Traffic safety officer per Month 
 

The unit of measurement shall be the month that the specified duties of the traffic safety 
officer are performed, irrespective of the number of traffic safety officers employed in any 
24 hour day. 
 
The tendered rate shall include full compensation for the cost of the traffic safety officer(s) 
to conduct the duties as specified in clause C3.2.2.6 and also includes the provision of the 
traffic safety vehicle, his own vehicle, fuel, vehicle maintenance costs, drivers, labourers 
and the cost of the cellular telephone and all other incidentals related to the performance 
of the traffic safety officer’s duties. 
 
 

 
 
 
 

 
C3.2.3 ANNUAL PREVENTATIVE MAINTENANCE 

C3.2.3.1 SCOPE 
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This section covers work to be carried out by the Contractor on a routine basis, and includes the general 

maintenance of all equipment, including the replacement of certain items of equipment if they are found 

to be defective, and fault detection by means of patrols and regular intervals and works also includes 

labour, transport and any other equipment which shall be used to perform preventative maintenance. 

The various components of the installation to be maintained are set out in Schedule A at the end of 

part C3.2.3. 

C3.2.3.2 MAINTENANCE TO BE CARRIED OUT ONCE PER YEAR 

 High Masts 

(i)  Cleaning 

• Distribution boards and associated electrical equipment. 

The distribution boards inside the mast are to be cleaned thoroughly to remove all traces 
of contaminants such as grease and dust. 

• Luminaires 

The inside of all lanterns, including bowls reflectors and lamps are to be carefully cleaned 
with soft clean cloths. The outside of the bowl is to be washed with water and a detergent. 
All cleaning is to be carried out with due care so as not to scratch or otherwise damage the 
equipment. 

(ii) Electrical Checks 

• Distribution boards and associated electrical equipment. 

The distribution boards inside the masts and the associated electrical equipment are to be 
tested for defective performance using an approved testing system. All electrical 
connections are to be inspected and tightened if necessary. 

• Luminaires 

All lamps are to be removed from their holders and the contacts checked for arcing. All 
electrical connections are to be inspected and tightened where necessary. 

The power-factor correction capacitor is to be checked by measuring the "ignition" current and the 

"during operation" current of the lamp. These currents for various lamps should be in accordance with 

the values specified below,. If the measured current in any instance differs from that specified by more 

than 10%, the capacitor is to be replaced. The "during operation" current is to be measured after the 

lamp has been burning for at least five minutes. 

 

 
 
 
 

LU600X
O 

LU400XO LU250X
O LAMP 

 
HPS 
 

HPS 
 

HPS 

 
 

600W 
 

400W 
 

250W 
 
21 
1,4 
 
36 
 

"Ignition" Current (A) 
 

7.9 
 

5.6 
 

3.6 

"During Operation" Current (A) 
 

6 
 

4.5 
 

2.9 
 Capacitor (microfarads) 

 
60 50 33 
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Electrical Trailing Cable 

The electrical trailing cable shall be checked for faults or damage, and replaced if found to be defective. 

The following procedures for replacement shall be adopted: 

1. Disconnect the trailing cable plug from its socket in the distribution board. 

2.  Remove the plug from the trailing cable. 

3.  Remove the cable sock from the rope locating plate. 

4.  Slide the Kellems grip off the old trailing cable. 

5. Pierce a hole through the new and the old trailing cable approximately 30 mm from their 

respective ends. 

6. With the use of a piece of steel wire, approximately 1,5 mm diameter connect the two ends 

together. 

7. Tape up the connection to ensure a smooth profile. 

8. Draw a length of the new trailing cable, approximately 1m, through the Kellems grip and 

reconnect the Kellems grip to the rope locating plate. 

9. Fit the winch to the mast and lower the luminaire frame as per the operating instructions. 

10. Whilst lowering the luminaire frame allow the new cable to feed up the mast. 

Important:  When the luminaire carriage reaches door level, the old trailing cable will fall to the ground 

with the new cable attached to its end - stand well clear 

11. Disconnect the trailing cable plug from the connection box. 

12. Remove the plug from the old trailing cable. 

13. Remove the old trailing cable from the Kellems grip on the luminaire carriage. 

14. Pull the end of the new trailing cable through the Kellems grip until the cable easily reaches 
the connection box. 

15. Make off the ends of the trailing cable and reconnect the plug. 

16. Insert the plug into the socket on the connection box. 

17. Raise the luminaire carriage to the top of the mast as per the operating procedures. 

18.  Remove winch from the mast. 

19. Take up all the unnecessary slack in the trailing cable at the Kailems grip attached to the 
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rope locating plate. 

20. Make off the trailing cable ends and reconnect the plug. 

21. Insert the plug into its socket on the distribution boards. 

22. Switch on the circuit breakers marked LIGHTS and check the functioning of the luminaires. 

23. Close and lock the access door. 

*Lighting protection 

If the mast is fitted with alighting protection earthing installation at the base, this is to be inspected and 

tested in accordance with the recommendations of BS CP236 (Protection of structures against lightning 

and BS CP1013 (Earthing). 

(iii) Mechanical checks 

*Canopies 

Canopies are to be checked to ensure that water is not able to penetrate to the light fitting. If found to 

be defective, the gasket and/or mounting bolt are to be replaced. 

*Lifting equipment 

The lifting equipment must be inspected by a qualified person holding a Government Certificate of 

Competency. This person shall certify that the lifting equipment complies with all relevant laws and 

regulations, such as the Mines and Works Act and the Occupational Safety Act. 

Operation of the maintenance cage in conjunction with a drum winch shall at all times comply with the 

recommendations of the supplier of the cage and the manufacturer of the mast. Persons operating the 

cage shall be fully conversant with the required safety measures and operating procedures. The 

Engineer will supply the Contractor with the relevant operating manuals. 

*Wire ropes and mast top 

The following procedures are to be carried out: 

1.  Inspect rope lay on winch and section of rope visible at mast door opening for frays, 

kinks, or corrosion. 

2. Inspect anchorage point of winch rope at compensating pulley (if fitted). 

3. Inspect winch rope throughout length for frays, kinks or corrosion. 

4. Inspect rope anchorage points on winch drum and lantern carriage. 

5. From the base of the mast observe ropes from lantern carriage in lowered position to 

mast head for any obvious defects. 
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6. Test load the wire ropes with the maintenance cradle before using maintenance 

cradle to carry personnel. 

7. Lower lantern carriage, uncouple and attach maintenance cradle. 

8. Load maintenance cradle with a test load equal to safe working load shown on the SWL 

Plate on the side of the cradle. 

9. Using power drive hoist the head of mast and return to ground level. 

10. Remove test load. 

11. Inspect head pulleys, split pins etc. for wear and corrosion, and tighten all nuts and 

bolts. Pulleys have oilite bushes, which are not expected to require attention. 

12. With lanterns returned to mast head check that all lamps light. 

13 Check that details of rope and cable rigging (now visible in mast base) and lantern carriage 

docking, are all correct. 

14. Check foundation bolts, tighten nuts where necessary. 

• Lantern carriage 

The following procedure is to be carried out: 

1. Inspect guide rollers (where fitted), lubricate and adjust if necessary. 
2. Inspect interconnecting cables and junction boxes for damage. 

3. Check electric supply cable anchorage, and check for physical damage to cable. 

4. Check all nuts and bolts, tighten if necessary. 

In order to take tension off the suspension rapes when the lamp ring is in the lowered position, a support 

ring shall be fitted around the mast-shaft above the door opening. Pipe support legs resting on the mast 

base-plate will support the mass of the lamp ring thus permitting disconnection of the suspension ropes. 

 

• Mast corrosion protection 

During the ascent in the maintenance cage, the galvanised surface of the mast is to be checked for 

damage to the coating and any signs of corrosion. Any affected areas are to be de-rusted and hand 

cleaned with a detergent. A zinc-rich paint is then to be applied to the affected areas. 

 Lighting Poles 

(i) Cleaning 

• Cleaning inside the pole 

The inside of the pole behind the access door is to be thoroughly cleaned. 

• Luminaires 
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The procedures specified in clause C3.6.6 (i) for high masts are to be carried out. 

(ii) Electrical checks 

• Inside the pole 

The circuit breaker inside the pole immediately behind the access door is to be checked to ensure that 

it is functioning efficiently. All electrical connections are to be inspected and tightened where necessary. 

• Luminaires 

The procedures specified in clause C3.6.6 (ii) for high masts are to be carried out. 

 

(iii) Mechanical checks 

• Canopies 

The procedures specified in clause F1.2.1(iii) for high masts are to be carried out. 

• Foundation bolts 

All foundation bolts are to be checked, and tightened if necessary.  

 LT Swltchgear, Mini-substations, Distribution Boards Pillars and Kiosks 

(i) Housings 

The interior of all boards, pillars, kiosks and mini-substations are to be cleaned. A chemical herbicide is 

to be applied to prevent grass growing inside the electrical housing. 

All legends and wiring diagrams are to be checked and replaced if necessary. 
 

Paintwork both on the inside and the outside the housing is to be checked. Any rust spots are to be 

cleaned down to bare metal by grinding, primed and a zinc chromate primer, and painted with one coat 

of an enamel paint of the appropriate colour. 

(ii) Switchgear 

All bolts and nuts on switchgear, busbars etc., are to be checked and tightened if necessary. The 

operation of all isolators, switches, circuit breakers, relays, contactors etc., shall be checked. Defective 

are to be repaired or replaced. 

(iii) Photocells 

The bowls of the photocells which are installed on 2,5 m poles or other suitable locations are to be 

cleaned, and the operation of the cell checked. If found to be defective, the cell is to be replaced. 
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 HT Switchgear 

Preventative maintenance on HT Switchgear is generally limited to cleaning only, after the necessary 

safety precautions have been taken. Only suitably qualified persons may work on HT Switchgear. 

However, on oil filled switchgear the Contractor will be expected to engage the services of a specialist oil 

purification company, to undertake the purification of the oil in such switchgear to SANS 555. 

In instances where the oil can no longer be purified due to the deterioration, the Contractor shall supply, 

deliver and replace the oil in the concerned switchgear or transformer. 

 Replacement of Minor Items of Equipment 

During the preventative maintenance inspections carried out on high masts, lighting poles and 

switchgear, any minor items of equipment which are found to be defective or damaged are to be replaced. 

These items would include lamp holders, lamps, power factor correction capacitors, ballasts, igniters, 

circuit breakers, earth leakage relays, photocells, HRC fuses and cartridges and other similar items. 

The Contractor will be required to have these items available during preventative maintenance 

operations. The labour involved in the replacement of these items will be deemed to be included in the 

rates tendered in section C3.2.3.6 of the Schedule of Quantities. The supply of the replacement items 

will be paid for under particular items scheduled in C3.2.3.6.6 of the Schedule of Quantities. The items 

supplied are to comply with the following requirements: 

Lamp holders: E40 Goliath Edison Screw (GES) porcelain with anti-vibration spring, 

3kV pulse tested 

Lamps:  GE or equivalent (Description: The High Pressure Sodium Lamps must 

be of very robust and reliable construction, and designed to meet the 

most demanding requirements. The sodium resistant ceramic must 

allow for slow voltage rise to give a rated average life of up to 35000 

hours. The lamp must have a rugged monolithic arc tube for higher 

reliability, high xenon fill gas to deliver a high luminous efficiency up 

to146 lm/W. The lamp must also be compatible with both magnetic and 

electronic ballasts.) 

PF correction capacitors: Bag Turgi or similar 

Ballasts:  Parmar or similar 

Ignitors:  Parmar or similar 

Circuit breakers: 10 -20A, single pole Merlin Gerin 5 kA,  

Photocells  National plug-in type or similar 

HRC fuses:  English Electric "Red Spot" or similar 

 

 
 
 
C3.2.3.3 PREVENTATIVE MAINTENANCE TO BE CARRIED OUT ANNUALY WITHIN CONTRACT 

DURATION 

 Inspection and Replacement of the Steel Wire Ropes on High Masts 
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1. Fit the luminaire support ring brackets to the mast. 

2. Open the mast access door. 

3. Fit the double drum winch to the mast and attach the winch ropes to the rope locating plates  

4. Lower the luminaire carriage until it rests on the support bracket. 

5. Disconnect the wire ropes from the luminaire carriage at the two lifting points. 

6. Tie a length of 3 mm diameter nylon rope to the thimble end of each of the wire ropes and 

secure the loose end to an immovable object i.e. the luminaire carriage. 

7. Carefully pull the winch ropes out through the mast access opening, laying them out neatly 

and ensuring that they are in a safe place there they will not get damaged during later 

operations. 

8. Remove the rope locating plates from the mast stainless steel wire ropes. 

9. With the use of a piece of insulation tape, mark each wire rope where the loose end meets 

the live (tension) portion. 

10. Remove the three stainless steel Crosby clamps from each of the wire ropes and store 

them with the stainless steel thimbles in a safe place. 

11. Tie the loose end of the 62 m nylon ropes to the bracket ends of the wire ropes. 

12. Now pull down the nylon ropes outside the mast and draw the stainless steel ropes out of 

the mast. 

 

Important: Always ensure that both ends of the two ropes are held and guided as the difference in 

weight could let the wire rope fall down the outside of the mast unexpectedly and break 

the nylon rope/bracket connection. 

13. Lay out the wire rope neatly for inspection. 

14. Should it be found that a wire rope is damaged and required replacement, the 

following steps should be taken: 

(i) Lay out the new stainless steel wire rope next to the existing rope 

(ii) Mark the new rope at the identical position where the old rope was marked with the insulation 

tape 

(iii) Attach another piece of insulation tape to the new rope where the end of the existing rope meets 

the new rope 
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(iv) Remove the nylon rope from the bracket end of the existing rope and connect to the new rope. 

15. When inspected, again pull down the nylon ropes within the access door opening and let 

the wire ropes move up to the outside of the mast, over the pulleys and down the inside. 

16. When the ropes are back inside the mast shaft, replace the stainless steel thimble and 
Crosby clamps, ensuring that the thimble is in the exact position as before. This is achieved 
by ensuring that the end of the rope is again corresponding to the tape mark on the wire 
rope. 

17. Re-connect the rope locating plates to the made off thimbles of the wire ropes. 

18.  Pull the nylon ropes on the outside of the mast and allow the winch ropes to move freely 

through the access door opening. 

19. Re-connect the thimble ends to the luminaire carriage. 

20. Raise the luminaire carriage to the top of the mast. 

21.  When the trailing cable has stopped moving, ensure that the holes in the rope locating 

plates coincide with those in the rope lock assembly and make adjustments. 

22. Insert the rope locking screws firmly. 

23. Take the tension off the winch ropes and ensure that the ropes locating screws are properly 

seated 

24. Re-check that all components are securely fixed and properly seated. 

25. Remove the double drum winch from the mast 

26. Close and lock the access door 

Important: Where Nytock nuts are used, ensure that they are replaced after removal. Under no 

circumstances may the old nut be re-used. 

The complete earthing installation of all high masts and lighting poles is to be tested. 

All lamps on high masts lighting poles and underpass luminaires are to be replaced, whether operational 

or not. 

 

C3.2.3.4 ANNUAL INTERIM LAMP REPLACEMENT 

The Contractor will be requested to carry out interim lamp replacements on any section of 

the Contract when instructed to do so by the Engineer. Any such interim lamp replacement 

shall involve the replacement of lamps and/or poles or underpass luminaires on a particular 

section of the contract. 
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C3.2.3.5 ANNUAL GROUP LAMP REPLACEMENT 

The Contractor will be requested to carry out group lamp replacements on any section of 

the Contract when instructed to do so by the Engineer. Any such group lamp replacement 

shall involve the replacement of lamps on a consecutive start point to end point and/or poles 

or underpass luminaires on a particular section of the contract. 

 
C3.2.3.6 MEASUREMENT AND PAYMENT 

Item   Unit 

C3.2.3.6.1  Preventative maintenance to be carried out once within the  

36 month contract duration                                                                          Lump Sum 

 

The tendered lump sum for Item C3.2.3.6.1 shall include full compensation for carrying out 

preventative maintenance once within the 12 month contract duration as per the cycle 

specified in C3.2.3 of the Project Specification on all the relevant items of equipment in the 

particular section. The tendered lump sum shall include full compensation for all labour, 

tools, equipment, materials, transport and any other items necessary to complete the work 

as specified including the replacement of defective equipment. The tendered lump sum for 

the Contract is to be based on the number and type of each item of equipment listed in the 

Schedule of Equipment to be maintained. The tendered rate shall allow for lane closure 

and traffic accommodation in accordance with the South African Road Traffic Signs Manual 

(SARTSM), volume 2, chapter 13 of the June 1999 edition. 

 Item     Unit 
 
C3.2.3.6.2  Inspection of the steel wire ropes on the high masts as Specified  

                                                                                                                          Lump Sum 

The tendered lump sum of Item C3.2.3.6.2 shall include full compensation for inspecting 

the steel wire ropes on all the high masts during the contract period according to the 

procedure specified in clause C.3.2.3 of the Project Specification. The tendered lump sum 

shall include full compensation for all labour, tools, equipment, materials, transport and any 

other item to complete the work as specified. The tendered lump sum is to be based on the 

number and type of high masts listed in the Schedule of Equipment to be maintained. 

Should an inspection reveal that the steel wire ropes on any mast require to be replaced, 

this will be done at the same time as the inspection. No additional payment will be made 

for the labour involved in replacing the ropes. Payment for the provision of the new ropes 

will be paid under the provisional sum in item C3.2.4.4.1 of the Schedule of Quantities, 

 

Item  Unit 

 
C3.2.3.6.3 Testing of earthing installation for high masts and Lighting poles  
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                                                                                                                         Lump Sum 

The tendered lump sum for C3.2.3.6.3 shall include full compensation for testing the 

earthing installation of all the high masts and lighting poles. The tendered lump sum shall 

include full compensation for all labour, tools, equipment, material, transport and any other 

item necessary to complete the work as specified. The tendered lump sum is to be based 

on the equipment listed in the Schedule of Equipment to be maintained. 

 
Item         Unit 
 
C3.2.3.6.4    Group lamp replacement of all lamps on high masts, Lighting poles and in 

underpass luminaires as specified in C3.2.3.5 of the Project Specification 
(excluding the supply of the lamps) 

                                                                                                                                  Lump Sum 

The tendered lump sum for C3.2.3.6.4 shall include full compensation for replacement of 

all the lamps on all the high masts and lighting poles and in all underpass luminaires on a 

particular section of the Contract once during the Contract Period according to the 

procedure specified in clause C3.2.3.5 of the Project Specification, 

The tendered lump sum shall include full compensation for all labour and tools to complete 

the work as specified. 

Payment for the supply of the lamps will be made under the relevant item in C3.2.3.6.6 of 

the Schedule of Quantities. The tendered lump sum is to be based on the lamps listed in 

the Schedule of Equipment to be maintained in Clause C3.2.3.2. 

Item  Unit 
 
C3.2.3.6.5    Interim replacement of lamps on high masts, lighting poles and in underpass 

luminaires as specified in clause C3.2.3.4 of the Project Specifications 
(excluding the supply of the lamps) 

 

(a) 40 m mast No. 

(b) 30 m mast No. 

(c) 20 m mast No. 

(d) 20m scissor in median No. 

(e) 20m mid-hinge in median No. 

(f) 12m mono-pole in median No. 

(g) Underpass luminaire No. 

(h) 5m mono- poles No. 

The unit of measurement for item C3.2.3.6.5 shall be the number of masts, lighting poles 

and underpass luminaires included in an interim lamp replacement. 

The tendered rate shall include full compensation for replacing defective lamps, on the type 

of high masts and lighting poles described and in underpass luminaires according to the 
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procedure specified in clause C3.2.3.4 of the Project Specifications. The tendered rate 

shall include full compensation for all tools and transport to complete the work as specified. 

Payment for the supply of the lamps will be made under the relevant item in C3.2.3.6.6 of 

the Schedule of Quantities. 

Item Unit 
 
C3.2.3.6.6 Supply and installation of materials and equipment for preventative 

maintenance work 

(A) Lamp holders: E40 Goliath Edison Screw (GES) porcelain 
with anti-vibration spring, 3kV pulse tested 

No. 

(B) Lamps for interim lamp replacement (type of lamp 
specified) 

No. 

(C) Lamps for group lamp replacement  (type of lamp specified)
  

No. 

(D) Power factor correction capacitors complete with mounting 
saddles and fixings (capacitance specified) 

No. 

(E) Ballasts complete with fixings for (type of lamp specified) No. 

(F) Ignitors for (type of lamp specified) No. 

(G) Circuit breakers (type specified) No. 

(H) Contactors (type specified) No. 

(I) Low voltage fuses (type specified) No. 

(J) High voltage fuses (type specified) No. 

(K) High voltage fuseholders (type specified) No.  

(L) Photocells (type specified) No. 

(M) Connector strips for luminaire wiring strip of 3 with 
mounting bolts (area of conductor specified) 

No. 

The unit of measurement shall be the number of the particular item supplied and installed. 

The tendered rates shall include full compensation for the supply and installation of the 

item as specified for installation under items of preventive maintenance work, including all 

costs involved in holding an adequate supply of the items readily available during 

preventative maintenance inspections. 

 

Item 
Unit 
 

C3.2.3.6.7  Regenerate existing oil to meet SANS 555 requirements for 
regenerated oil 

Litre 
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  The unit of measurement shall be the number of litres purified for a minimum of three 
passes through the mobile purification plant. 
 
The rate shall include all necessary costs of the deployment of the plant, and the 
purification of the oil and all other costs to purify the oil. 
 

Item 
Unit 
 

 
C3.2.3.6.8     Supply, deliver and fill new virgin oil in existing transformers 

or switchgear 
Litre 

 
 

The unit of measurement shall be the number of litres supplied, delivered to site, and 
refilling of the affected equipment. 
 
The rate shall include all costs to deliver, fill the new oil, and to transport and dispose of 
the used oil at an authorised facility. 
 

Item 
Unit 
 

C3.2.3.6.9   Testing of mineral insulating oil Sample 
 

The unit of measurement shall be the number of samples tested, including the production 
of a detailed report produced on the oil sample, which report shall also include an 
analysis of the equipment condition that can be derived from the oil analysis. The 
following tests shall be conducted on the oil sample: 
 

• Moisture Content 

• Dielectric strength to IEC 60156 

• Dissolved gas analysis to IEC 60628 

• Acidity to IEC 62021-1 

• Furanic analysis to IEC 61198 

• PCB content, to IEC 60619 

 
 
The rate shall include all costs to extract a sample from the equipment, deliver to a 
laboratory, undertake the tests and produce and present a comprehensive report to the 
Engineer and any other related costs.

 
C.3.2.4 REPLACEMENT OF EQUIPMENT AND UPGRADING 

C3.2.4.1 SCOPE 

This section covers the work involved in replacing damaged or defective equipment, and 

certain items of work to upgrade the system. 

C3.2.4.2 REPLACEMENT OF EQUIPMENT 
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i) Any items of equipment, for example masts, poles, minisubs etc., which are damaged by 
vehicle collisions or any other means, or which are found to be defective, are to be replaced 
or repaired by the Contractor. This work excludes the minor items of equipment, which are 
to be replaced as part of preventative maintenance, which are scheduled in Section 
C3.2.3.6 of the Schedule of Quantities. The replacement of equipment will be paid for in 
C3.2.4.4 of the Schedule of Quantities. 
 

ii) Re-routing or relocation of MV cable at Marlboro – This item is all inclusive of gathering 
information on existing infrastructure, supply of material and installation; and will be paid for 
in C3.2.4.4.10 of the Schedule of Quantities. 

 

C3.2.4.3 RETROFITTING AND UPGRADING 

Any retrofitting and upgrade, for example installation of LED light fittings etc., shall be 

performed by the Contractor. This work must be instructed and specified by the electrical 

engineer; this can be an upgrade of equipment to latest technology as per Client’s 

requirements. All necessary resources and material required for the upgrade shall form 

part of this item. An approved quote will be used to release provisional sum upon 

completion of works/stage to the satisfactory of the engineer and the Client and as per 

specification for that particular upgrade or retrofitting. The upgrade and retrofitting of 

equipment will be paid for in C3.2.4.4.9 of the Schedule of Quantities. 

C3.2.4.4 MEASUREMENT AND PAYMENT 

  

Item 
Unit 
 

 

C3.2.4.4.1     Replacement of equipment as instructed by the Engineer to replace or 
repair damaged or defective Equipment. 

Provisional 
sum 

The provisional sum provided to cover the cost of the replacement of equipment 

requested by the Engineer in Terms of clause C3.2.4.2 of the Project Specification shall 

be expended in accordance with the provisions of Sub-Clause 13.5 of the General 

Conditions of Contract. This item shall allow for lane closure and traffic accommodation 

in accordance with the South African Road Traffic Signs Manual (SARTSM), volume 2, 

chapter 13 of the June 1999 edition. 

 

Item 

 
Unit 
 

 
C3.2.4.4.2     Replace mast/pole complete without luminaires (state 
 type of mast/pole) 

Number 
(No.) 

 

Replace mast/pole complete without luminaires (state type of mast/pole and luminaires). 

The unit of measurement shall be the number of each type of mast or pole delivered and 

erected. The tendered rates shall include full compensation for procuring, furnishing and 

installing the mast or pole by erecting it on the original or reconstructed foundation. The 

tendered rate shall include all costs of cranes or other equipment required to erect the 

mast or pole. 
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Item 
Unit 
 

 
C3.2.4.4.3     Replace complete luminaires (state type of luminaire 
 and lamps) 

Number 
(No.) 

 Replace complete luminaires (state type of luminaire and lamps). 

The unit of measurement shall be the number of each type of luminaire delivered and 

installed on a mast or pole. 

The tendered rate shall include full compensation for procuring, furnishing and installing 

the luminaire on the mast or pole, and the removal and disposal of the original luminaire if 

required. 

Item 
Unit 
 

 

C3.2.4.4.4     Replacement of special lighting equipment at various 
interchanges 

 

 

a) 
LED Aviation Luminaire, Min 10 Candela, Night Operation No. 

b) 
150W LED Luminaire, 1300 Lumens at 700mA Max No. 

c) 
Various installations on the extent of the route Provisional 

Sum 

The unit of measurement shall be the number of each type of special light fitting delivered 

and installed on a mast, pole or anywhere else. 

The tendered rate shall include full compensation for procuring, furnishing and installing 

the special light fitting including lamp on the mast, pole or anywhere else, and the removal 

and disposal of the original light fitting if required. 

 

The provisional sum provided is to cover the cost of the supply and installation of 

equipment instructed by the Engineer at various installations on the extent of the route 

shall be expended in accordance with the provisions of Sub-Clause 13.5 of the General 

Conditions of Contract. 

 

Item 
Unit 
 

 
C3.2.4.4.5     Repaint of Poles and Masts 
 

 

a) 40m Mast No. 
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b) 30m Mast No. 

c) 20m Mid-hinge in median No. 

d) 20m Scissor Mast No. 

e) 15m Mono-pole outside median No. 

f) 12m Mono-pole outside median No. 

g) 5m Pole No. 
 

The unit of measurement shall be the number of each type of mast/ pole. 

The tendered rate shall include full compensation for procuring the Bitumen Aluminium 

based paint, hiring cost of the crane / cherry picker and any other costs to comply with 

clause C3.6.1.12. 

 

Item 
Unit 
 

C3.2.4.4.6     Standardisation of locks No. 

The unit of measurement shall be the number of locks supplied and installed at various 

locations. 

The tendered rate shall include full compensation for the supply and installation of locks  

at any location on the entire route of the site instructed by the Engineer. The locks shall 

be similar or equivalent to the “UNION” high security padlock. 

 

 

 

Item 
Unit 
 

C3.2.4.4.7     Galvanizing on link poles No. 

The unit of measurement shall be the number of galvanizing on link poles at various 

locations. 

The tendered rate shall include full compensation to cover the cost of galvanizing on link 

poles at any location on the entire route of the site as instructed by the Engineer and shall 

be expended in accordance with the provisions of Sub-Clause 13.5 of the General 

Conditions of Contract. 
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Item 
Unit 
 

C3.2.4.4.8    (a) Maintenance of Security lighting at various Building Sites 
Provisional 
Sum 

The item shall is to cater for the maintenance of security lighting at various building sites. 

There are approximately sixty building sites. All work done will be paid for under this item 

using rates quoted under C3.2.6 of the Schedule of Quantities.  

In the event of work being required for which no rates have been quoted all labour, plant 

and materials actually used will be paid for on a daywork basis. A provisional sum is 

provided in C3.2.4.4.8 (a) of the Schedule of Quantities for this purpose, and provision is 

made for the submission of a percentage mark-up by the Contractor under item C3.2.4.4.8 

(b) on the basic cost of labour, materials and plant pertaining to the Handling cost and 

profit 

 
 

Item Unit 

 
C3.2.4.4.8 (b) Handling cost and profit on (a) for emergency work

  
 
for emergency work 

Percentage (%) 
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C3.2.5 EMERGENCYWORK 

C3.2.5.1 SCOPE 

This section covers the work involved in rendering damaged or malfunctioning equipment 

safe in the case of emergency including high priority areas, where the normal operation of 

lighting is always required, as instructed by the Engineer. 

C3.2.5.2 GENERAL REQUIREMENTS 

In the event of an emergency, arising either from physical damage to the equipment, 

caused for example by a vehicle collision, or from a malfunction by any item of equipment, 

the equipment is to be restored to a safe condition by the Contractor as soon as possible. 

The damaged or malfunctioning equipment is to be made safe electrically, and any physical 

hazard to traffic, such as a fallen pole, is to be removed. Emergency work entails work 

necessary to make the situation safe including high priority areas, where the normal 

operation of lighting is always required, as instructed by the Engineer. Any work, 

which can be done at a late stage, will not be regarded as emergency work. 

The Contractor shall respond immediately to emergency calls from the Traffic and Fire 

Departments of any of the municipalities within which the lighting installations are situated, 

the South African Police, the SOS control centre, officials of the Gauteng Provincial 

Government, South African National Roads Agency Limited and the Resident Engineer. 

C3.2.5.3 REQUIREMENTS FOR THE ROUTINE PATROL AND EMERGENCY TEAM 

The Contractor shall hold available a routine patrol and emergency team of personnel and 

plant which can respond to an emergency call at all times i.e. 24 hours per day, 7 days per 

week, including public holidays. The maximum response time of this team i.e. the time from 

when an emergency call is received until the time when the team arrives on the scene, 

shall be four hours. 

The plant and personnel available to the team shall be capable of the following: 

(a) Making safe all damaged or malfunctioning electrical equipment. Suitably qualified 

and trained personnel will be required for this work, which includes the operation 

of the MV switchgear when MV transformers and mini-subs have to be 

disconnected from the system. 

(b) All work necessary to clear the roadway and obtain access to damaged electrical 

equipment. This will necessitate the provision of lifting equipment, and means of 

access to masts and poles such as hydraulic and cherry pickers. The emergency 

team shall also have access to raising and lowering gear for all types of masts. 

(c) Inspecting each section of the highway at least twice during the day, and twice at 
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night, every night of the year including all public holidays and weekends. 

(d) Checking the status of the lighting during the night patrol. In instances where the 

lighting system is de-energised due to tripped switchgear (LV and MV) the team 

shall immediately re-set the affected switchgear if possible. 

The type of situations the team would expected to deal with under emergency conditions, 

would be vehicle collisions with masts, poles, distribution boards and pillars, mini-

substations etc., as well as the malfunctioning of any item of equipment for any other 

reason, which creates a dangerous situation. Exact details of items of plant or personnel 

members required for the emergency team are not specified in detail., However, tenderers 

are require to provide with their tender information on the plant and personnel which would 

be available, and where this plant and equipment would be based. After the tender award, 

the Engineer shall have the right to do the following: 

(a) Instruct the Contractor at any time to provide a list of the personnel and plant which 

are available for the emergency team, including full details of the names, 

qualifications and experience of the personnel available, and a full description of 

the plant available. 

(b) Interview such personnel and inspect such equipment at any time. 

(c) Instruct the Contractor to hold any additional personnel or plant available for the 

emergency team, which the Engineer deems to be necessary. 

(d) Withhold payment to the Contractor for holding the emergency team available until 

the Engineer's requirements have been met. 

C3.2.5.4 ACCOMMODATION OF TRAFFIC 

The Contractor will be responsible for the accommodation of traffic while carrying out 

emergency work. The necessary traffic control devices such as signs, cones, etc. shall be 

supplied by the Contractor. The Contractor will be required to have all these available at all 

times for use during emergency work. All vehicles used in carrying out emergency work 

are to be equipped with flashing amber lights. All personnel engaged in emergency work 

are to wear high visibility clothing, with both fluorescent material for day-time visibility and 

reflective material for night-time visibility. During the execution of emergency work, the 

Contractor will be required to comply with the instructions of the traffic authorities at the 

scene. 

 

 

 

C3.2.5.5 MEASUREMENT AND PAYMENT 
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Item Unit 

C3.2.5.5.1   Holding routine patrol and emergency team available               Lump sum  

The tendered lump sum shall provide full compensation for holding the emergency team 

as specified available for emergency work and weekly routine patrol, including all costs 

involved in making the necessary personnel and plant available at all times. Contractor 

shall price for all risks. 

The tendered rate shall allow for lane closure and traffic accommodation in accordance 

with the South African Road Traffic Signs Manual (SARTSM), volume 2, chapter 13 of the 

June 1999 edition.  

 

Item Unit 

 
C3.2.5.5.2   Plant and Materials used during call-outs for emergency work 

Provisional Sum 

 

All work done on an emergency call-out will be paid for under rates quoted in C3.2.6 of the 

Schedule of Quantities. A provisional sum is provided for this purpose under C.3.2.5.5.2.  

 

Item Unit 

 
C3.2.5.5.3   Contractor's mark-up on day works undertaken on emergency   
                    call-outs

  
 
for emergency work 

Percentage (%) 

 
Provision is made for the submission of a percentage mark-up by the Contractor on the 

cost of labour, materials and plant over and above the rates quoted under C3.2.6 used 

during the emergency call-out . 
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C3.2.6 EXTRA WORK AND DAYWORKS 

 
C3.2.6.1 SCOPE 

This section covers the extra work that is expected to be required during the period but, because of its 

diverse and unpredictable nature, cannot be itemised at this time as well as the provision of a schedule 

of day works items which will also be used to undertake work which has been itemised at a high level 

in the Schedule of Quantities, particularly extra work. 

C3.2.6.2 RATES FOR ITEMS OF EXTRA WORK 

The items include in the schedule of extra works items in C3.2.6.4 are generally for the supply and 

installation of cables and accessories. Most of the items listed are rate only items, the rates inserted 

will however be taken into consideration when the tenders are adjudicated. 

C3.2.6.3 DAYWORKS 

The day works schedule includes labour and plant that could be required at various times to undertake 

work on the contract that is not individually itemised and in particular items of extra works. The 

Contractor is to price each of the items in the Schedule of Quantities. 

 

C3.2.6.4 MEASUREMENT AND PAYMENT 
  

Item 
Unit 
 

 
C3.2.6.4.1    Provisional sum to be expended at the discretion of the Engineer for any 

extra work and dayworks. 

Provisional 
sum 

The provisional sum provided to cover the cost for any extra work and dayworks requested by the 

Engineer and shall be expended in accordance with the provisions of Sub-Clause 13.5 of the General 

Conditions of Contract. This item shall also allow for lane closure and traffic accommodation in 

accordance with the South African Road Traffic Signs Manual (SARTSM), volume 2, chapter 13 of the 

June 1999 edition. 

 
Item Unit 
 

Extra Work 
 

C3.2.6.4.2 Supply, deliver, install, test and commission: 

 

(a) 

 

(b) 
 

LV Power cables: PVC insulated PVC bedded *SWA PVC sheathed 600/1000 V  

cables to SANS 1507 (cable type and number of cores specified) 

Aerial Bundled Conductor (ABC): XLPE, UV Protection, 600/1000 V  

cables to SANS 1418 (cable type and number of cores specified) 

Metre (m) 

 

Metre (m) 
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(c) MV cables, 6.65/11kV XLPE insulated, copper tape screened, PVC bedded, SWA, 

PVC sheathed MV cables to SANS 1339 (cable type and number of cores specified) 

Metre (m) 

(d) LV cable & ABC terminations, glands, shrouds, lugs etc. (cable type and number 

of cores specified)  

Set (set) 

(e) MV cable terminations, glands, shrouds, lugs etc. (cable type and number of cores 

specified) 

Set (set) 

(f) LV cable joints (shall be scotch cast joints), sleeves, ferrules etc. (cable type and 

number of cores specified) 

Number 

(No.) 

(g) 
 
 

(h) 

MV cable joints, sleeves, ferrules etc. for 11kV XLPE MV cable (SWA) (cable type 
and number of cores specified) 
 
Galvanised, screwed conduit (size specified) 

Number 

(No.) 

Metre (m) 

(i) Galvanised bosal conduit (size specified) Metre (m) 

(j) Conduit end (bush and lockouts) (size specified) Number 

(No.) 
 

(k) Conduit and (round conduit box 1, 2, 3 & 4 way) (size specified) Number 

(No.) 

(l) PVC insulated copper conductors (cable size specified) Metre (m) 

(m) Bare copper earthwire (cable size specified) Metre (m) 

(n) Trailing cable neoprene (cable size specified) Metre (m) 

The unit of measure shall be the net length of cable installed in the works as instructed by the Engineer. 

The tendered rate shall Include full compensation for procuring, furnishing, delivering and laying the 

cable in a trench or where directed by the Engineer. 

The tendered rates for accessories shall include full compensation for all consumables and sundries 

necessary for the proper installation of the accessory. 

 
“CSA” refers to cross sectional area which is the cable size in mm2 
 
 
 
 
 
 
 
 
 
 
 
 
 
Item Unit 
 

Dayworks 
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Note that rates for this schedule will apply on extra work and emergency work for material that 

are not itemised only. 

C3.2.6.4.3  

 

(a) Labour for: 

 

(i) Foreman Hour (hr) 

(ii) Artisan Hour (hr) 

(iii) Apprentice Hour (hr) 

(iv) Semi-skilled labourer Hour (hr) 

(v) Labourer Hour (hr) 

(vi) Student Hour (hr) 

 

Item Unit 
 

(b) Transport for: 

 

(i) Vehicles up to and including 1500 kg km 

(ii) Vehicles over 1500 kg up to 3000 kg km 

(iii) Vehicles over 3000 kg km 

(iv) Vehicles over 3000 kg with high up crane km 

(v) Vehicles over 3000 kg with high up crane  including hydraulic personnel lift km 

(vi) Vehicles over 3000 kg with Attenuator safety truck km 

 
Item Unit 
 
(c) Special vehicles and equipment *: 

 

(i) 4-10 ton mobile crane truck Hour (hr) 

(ii) 4-10 ton mobile crane truck with hydraulic personnel lift Hour (hr) 

(iii) 30 ton mobile crane truck Hour (hr) 

(iv) Mobile hydraulic personnel lift Hour (hr) 

(v) Attenuator safety truck Hour (hr) 

Item Unit 
 
(d) Ancillary equipment *: 

 

(i) Pump (100 litres per minute) Hour (hr) 
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(ii) Mobile air compressor including hoses and tools (260cfm) Hour (hr) 

(iii) Generator 250kVA Hour (hr) 

(iv) Generator 7.5kVA Hour (hr) 

 
Item Unit 
  
(e) Locating Cable Fault*: Hour (hr) 

 

The tendered rate shall Include full compensation for procuring, furnishing, consumables, sundries, 

delivering and any other risks to ensure a functional working solution or where directed by the Engineer. 

 

*      ITEMS MARKED HERE ARE SUBJECT TO A MINIMUM CHARGE OF 4 HOURS  
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C3.2.7   REQUIREMENTS FOR PROVISION OF SECURITY 

 
 
C3.2.7.1   SECURITY TO BE PROVIDED BY THE CONTRACTOR 
 
The Tenderer shall provide Grade “C” security guards, to be used at the discretion of the Employer. 
The Grade “C” shall be strictly as defined by the Private Security Industry Regulatory Authority 
(PSIRA), and all guards shall be registered by PSIRA in full accordance to their regulations. 
Unregistered guards shall not be accepted under any circumstance. 
 
The Contractor is to further note that these guards will NOT form part of the Contractor’s general 
security of his site, or plant. The Contractor’s own security must be priced for separately under the 
Preliminary and General items. 
 
 
C3.2.7.2     MEASUREMENT AND PAYMENT 
 
 

Item Unit 
 

C3.2.7.2.1       Provide Grade “C” security guards Unit per 
Month 

  
 

The unit of measurement shall be the number of security guards provided per month. Tenderer 
to note that 1 unit = 6 guards. 

The rate shall include full compensation for the hiring of the guards, all necessary logistics and 
transport to deploy them on any location along the entire route, supervision and all other costs 
related to the provision of the guards. Areas to be guarded 24hrs/day. 

 

Item 
Unit 
 

  
C3.2.7.2.2   Routine patrol vehicle  

                   a) Monthly running costs 
Lump sum 
per month 

 

The tendered rate shall allow for the monthly running costs to operate the routine patrol vehicle 
on a daily basis, including fuels, insurance, and all other costs. 

 
 

Item 
Unit 
 

  
C3.2.7.2.3   Security Cages  

a) Security cage for mini-substation with existing palisade 
(incl.   
support structure) 
 

 No.  
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b) Security cage for mini-substation without existing palisade 
(incl. support structure and foundations)  
 

  No.  

c) Security cage for 100kVA Transformer with existing 
palisade 
 

  No.  

d) Security cage for 100kVA Transformer without existing 
palisade 
 

  No.  

e) Security cage for Distribution Kiosk with existing palisade   No.  

The tendered rate shall allow for the supply, delivery, installation including bolts, foundations, 
support structures and any other costs to ensure a functional working solution. 

 

Item 
Unit 
 

  

C3.2.7.2.4   Manning of base-station for alarms 
Lump sum 
per month 

  

The tendered rate shall allow for the monthly costs for the Manning of base-station for alarms 
for the entire project including fuels, insurance, labour, vehicles, and all other costs to ensure 
a functional working solution. Tenderer shall price for all risks. 
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C3.2.8 TECHNICAL SPECIFICATIONS 

C3.2.8.1 POWER AND CONTROL CABLES 

 The cable types to be used shall be as follows: 

• 11, 6,6 or 3,3 kV grade (as applicable) general purpose paper insulated, lead covered, 

double steel tape armoured, jute served, with copper conductors in accordance with 

the latest edition of SABS 97. 

• 11, 6,6 or 3,3 kV grade (as applies) general purpose, cross linked polyethylene 

covered, cross linked polyethylene insulated, with common screen and earth continuity 

conductor, steel tape or steel wire armoured and PVC sheathed with copper 

conductors. 

• MV cables shall be 60Q/1 000 V grade general purpose PVC insulated, PVC bedded, 

steel wire armoured and PVC sheathed, with copper conductors in accordance with the 

latest edition of SABS 150. 

• Multi-pair general purpose, PVC covered, steel wire armoured, PVC sheathed, PVC 

insulated with multistrand copper conductor of 0,6 mm diameter shall be used for all 

ELV applications and a separate twisted pair shall be used for each device and 

common wires shall be linked only on the terminal strip at the control panel. 

• 1,5 mm² Multicore Metaflex or copex with wires shall be used between junction boxes 

and limit switched. 

The cabling installation shall comply with the following specification: 

• Only cables with copper and aluminium conductors will be acceptable, unless otherwise 

indicated in the detailed specification. 

• All cables shall be marked by means of suitable, permanently legible identification 

strips. 

• Cables with one to seven cores shall be identified in accordance with the colour chart 

in BS 6346. 

• Cables with more than seven cores shall also be identified in accordance with the 

colour code, but where a colour is repeated such cores shall, in addition to the colour, 

be identified with a clear black tracer. 

• All motor cables not exceeding 4 mm2 shall be 4 core. Three cores shall be used for 

power and the fourth core for earth. 

• As an alternative to the above, 3 core cables with copper earth continuity strands in the 

armouring may be used provided that the appropriate terminating glands and earth 

connections are used at each end. 

• Where motor cables exceed 4 mm2 shall be 4 core. Three cores shall be used for 

power and the fourth com for earth. 
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• As an alternative to the above, 3 core cables with copper earth continuity strands in the 

armouring may be used provided that the appropriate terminating glands and earth 

connections are used at each end. 

• Where motor cables exceed 4mm², a separate bare copper wire not less than VA the 

cross sectional area of the cable shall be run from the motor earth terminal onto the 

nearest main earth conductor, within the range 10 -70sq/mm. 

• Joints in cables are unacceptable except with the prior written approval of the Engineer. 

 Ratings 

Cables which are not protected by fuses or circuit-breakers with instantaneous over-current 

protection, shall be rated for the maximum short circuit current and duration permitted by 

the protective device. 

Cables shall be sized for a maximum voltage drop at equipment terminals, during full load 

operation, of 5% of the nominal system voltage. Interconnectors between switchboards 

shall be sized for a maximum voltage drop of 2Y2 % of the nominal system voltage. 

Motor feeder cables shall be sized for a maximum voltage drop during motor starting of 

20% of the nominal system voltage. 

Cables to rotor resistors, with intermittent duty shall be rated for half the maximum rotor 

current. 

 

 Cable Terminations 

Types of cable terminations to be used shall be as follows: 

• Terminations shall consist of a cable box where the three conductors are made up and 

taped. The box shall then be filled with a suitable insulating compound. 

• Cable terminations shall consist of suitable mechanical gland and suitable kit for the 

encapsulation and taping of the cable end. 

• All HV cable terminations must be carried out by experienced personnel in accordance 

with the instructions received from the cable manufacturer, 

• PVC/PVC/SWA/PVC cables shall be terminated in armour grip type mechanical glands 

complete with neoprene shrouds. 

• Terminations shall consist of a suitable mechanical gland complete with shroud. 

The tails of all cables shall be of sufficient length to facilitate disconnecting and testing, and 

to allow any two tails of any cable to be interchanged (for phase reversal). 

All copper conductors shall be terminated with suitable tinned and annealed copper crimp 

lugs and a hexagon type crimping tool and compatible lugs shall be used for all stranded 

conductors of 35 mm2 and larger. 
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C3.2.8.2 CABLE TRENCHES, DUCTS, TUNNELS AND RACKS 

 General 

All cabling shall be protected, as far as is practicable, by being run in tunnels, ducts, 

trenches or on cable racks. The use of conduit shall be avoided. All cables shall enter 

buildings below ground level. All trenching to include labour, transport and any other 

equipment or plant to perform the work in an acceptable manner.  

  Cable Trenches 

Cables in main cable runs in excavated ground shall be buried at depths as prescribed but 

minimum depths shall not be less than 1500 mm for HV cables or 1500 mm for MV & LV 

cables. 

Once trenching is completed, the bottom of each trench shall be cleaned of all stones, steel 

cuttings, bricks or any other sharp or large object with could damage the cable laid. 

The cable shall be laid on top of a compacted layer of 50 mm (min) of sifted sand and then 

covered with a layer of at least 75 mm of sifted sand to be thoroughly compacted before 

being covered with reinforced concrete slabs (in areas as instructed by the Engineer) of 

300 – 400 mm in width, 450 -1 000 mm in length and approx 50 mm in thickness. The 

reinforced concrete slabs shall  

Backfilling shall be done in layers of 150 to 200 mm thoroughly cleaned of ail large or sharp 

objects and each layer of soil properly compacted to at least 93%. 

At approximately 300 mm below ground level a cable marking tape of yellow colour bearing 

warning signs and the inscription" DANGER - CABLE" shall be laid along entire length of 

the trench. 

The trench routes shall be clearly designated with warning signs and/or cable route markers 

at each turning point and in any event not further than 25 m apart. 

A 'turning point1 is considered to be any point in the cable route which deviates from a 

straight line. 

  Cable Ducts 

Cable ducts shall be of sufficient size to provide protection from mechanical damage and 

shall be self-draining into a waste water reticulation system. 

Cable ducts in Substations, Control and Switch Rooms shall be covered with chequer-

plating suitably reinforced. 

Cable ducts in all other locations shall be backfilled with sifted sand of a maximum particle 

size of 25 mm and covered with a minimum of 50 mm weak mix concrete screed, and the 

joint with the edge of the screed shall be ruled. 
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Where justified, cables shall be laid on side mounted trays in ducts 1 m wide by 1 m deep. 

  Cable Tunnels 

Where the number of cables used or circumstances justify the use of cable tunnels, these 

shall be designed for ample capacity. 

Tray work shall be on one side only and shall not impede the walkway. 

The floors of cable tunnels shall be designed with a gradient of 1:100 lengthwise to provide 

for natural drainage into a wastewater reticulation system. 

 Cable Racks 

Cable racks and supporting brackets will be of substantial design and shall allow for a 25% 

spare width capacity. 

Gable racks shall be installed vertically. 

Cable trays and supporting brackets shall be made of galvanised steel or other non-

corrosive material. 

Where saline laden air or industrial fumes present a corrosion hazard, all racks, trays and 

supports shall be galvanised, painted and epoxy-coated. 

Painting and epoxy coating shall only be carried out on cable racks, which are completely 

installed, but before actual cable installation. 

Galvanised ladder type cable racking shall be used for supporting all cables of 50 mm2, 3 

core and larger and the cable shall be clamped by means of proprietary galvanised clamps 

designed for the racking. 

Galvanised, perforated cable trays shall be used for supporting all cables of 35 mm² and 

smaller. The tray shall be securely fixed on stand-off supports and the cables be secured 

to the tray by means of 'Colsen' or equal strapping at approved intervals. 

Grouping of cables and spacing shall be in accordance with the SABS Code of Practice for 

the Wiring of Premises (SABS 0142 - 1978) and not more than 3 cables may be secured 

by a single strap. 

The inside radius of bends in cable trays measured from the centre of the axis of the bend 

shall not be less than 450 mm and in every case be suitable for the cable supported. 

The racks shall be designed to withstand both the mass and the stresses imposed by the 

installation of the cables. 

Special attention shall be paid to the clamping of heavy cables on vertical runs. 

Cable trays shall be bolted in mild steel plates, welded to structural columns, or secured to 
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concrete and brick walls by means of suitable fasteners. 

Cable racks shall be of proprietary manufacture, factory made, ladder type, galvanised, 

sectional construction and clamped to steelwork by hook-bolts. 

Power cables up to 16 mm² and control cables and racks may be run double banked. 

Cables above this size shall be run in single layers and clamped singly. 

Single cable runs shall not be clamped to structural steelwork. Suitable flat bars shall be 

welded to steelwork can cable shall be fixed by means of galvanised or approved plastic 

strapping. 

Cable drop-cuts to equipment shall be provided with substantial angle iron supports. 

PVC cables run overhead of outside shall be run so as to avoid direct sunlight as far as 

possible. 

Cables shall enter at the bottom of all equipment, remote control switches, plugs, 

substations, light switches, motors, etc. 

Care shall be exercised by the Contractor to ensure that cable tray or supports do not 

obstruct access to or the flow of light from a light fitting. 

The strapping of all cables, including all cable saddle supports of cables, shall be done in 

a manner so that no 'sagging' occurs on a horizontal run after completed installation. 

Although the clamping of cables to structural steelwork is not permissible, individual cables 

may be saddled directly onto existing concrete and steel structures in accordance with 

acceptable and approved practices. Cable saddles shall be approved by the Engineer and 

shall be fixed at not more than 1 000 mm intervals on vertical runs and not more than 50 

mm intervals on horizontal runs. 
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C3.3 ENVIRONMENTAL MANAGEMENT PLAN 

 
• C3.3.1 SCOPE 
 

The Employer recognises environmental management as a key component of road 
infrastructure development and as part of its environmental policy has developed this 
Environmental Management Plan (EMP) as a tool for continual improvement in environmental 
performance. 
 
This EMP prescribes the methods by which proper environmental controls are to be 
implemented by the contractor. The duration over which the contractor’s controls shall be in 
place cover the construction period of the project as well as the limited time after contract 
completion defined by the Conditions of Contract as the defects notification period (maintenance 
period).   

 
The provisions of this EMP are binding on the contractor during the life of the contract. They are 
to be read in conjunction with all the documents that comprise the suite of documents for this 
contract, particularly the conditions of any environmental authorisation and associated 
Environmental Management Programme (EMPr). In the event that any conflict occurs between 
the terms of the EMP and the project specifications or environmental authorisation, the terms 
herein shall be subordinate.  

 
The EMP is a dynamic document subject to similar influences and changes as are brought by 
variations to the provisions of the project specifications. Any changes to the EMP and/or 
environmental authorisation cannot occur without being submitted to the Employer who will 
manage the process of seeking approval of the change from the relevant authority . 

 
The EMP identifies the following: 
(a) relevant parties and their responsibilities; 
(b) construction activities that will impact on the environment.; 
(c) specifications with which the contractor shall comply in order to protect the environment 

from the identified impacts; and 
(d) actions that shall be taken in the event of non-compliance. 

 
• C3.3.2  DEFINITIONS 
 
C3.3.2.1 Alien Vegetation: undesirable plant growth which shall include, but is not limited to, all 

declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural 
Resources Act (CARA), 1983 Regulations.  Other vegetation deemed to be alien shall be those 
plant species that show the potential to occupy in number, any area within the defined 
construction area and which are declared to be undesirable. 

 
C3.3.2.2 Construction Activity: any action taken by the contractor, his subcontractors, 

suppliers or personnel during the construction process as defined in the contract documents. 
 
C3.3.2.3 Environment: the surroundings within which the contract exists and comprises land, 

water, atmosphere, micro-organisms, plant and animal life (including humans) in any part or 
combination thereof as well as any physical, chemical, aesthetic or cultural inter-relationship 
among and between them. 

 
C3.3.2.4 Environmental Aspect: any component of a contractor’s construction activity that is 

likely to interact with the environment. 
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C3.3.2.5 Environmental authorisation: a written statement from the National Department of 

Environmental Affairs (DEA), with the general and specific conditions and the EMPr recording 
its approval of an application for a planned undertaking that triggers listed activities in the 
Environmental Impact Assessment (EIA) regulations of the National Environmental 
Management Act (NEMA). 

 
C3.3.2.6 Environmental Impact: any change to the environment, whether desirable or 

undesirable, that will result from the effect of a construction activity. An impact may be the direct 
or indirect consequence of a construction activity. 

 
C3.3.2.7 Road Reserve: a corridor of land, defined by co-ordinates and/or proclamation, within 

which the road, including access intersections or interchanges, is situated. A road reserve may, 
or may not, be bounded by a fence. 

 
C3.3.2.8 Site: defined in the Conditions of Contract and in the scope of work. It is bound by the 

limits of construction as shown in the drawings or the title of the project and extends to also 
include the following: 

 
- areas outside the construction zones where accommodation of traffic is placed; 
- all borrow pits defined in the applications approved by the relevant Department of 

Mineral Resources (DMR); 
- all haul roads constructed by the contractor for purposes of access; 
- any non-adjacent sites specified in the contract documentation; 
- the contractor’s and his subcontractors’ camp sites; and 
- for the purposes of this EMP includes areas outside of, but adjacent to, the road reserve 

that may be affected by construction activities. 
 
C3.3.2.9 Spoil material: material unsuitable for construction of the road pavement and for which 

no other useful purpose can be found in appurtenant works on the project (e.g. for the provision 
of protection berms). Such material is considered as waste material that requires spoiling at 
convenient areas to be identified by the engineer and/or contractor within the Site. Spoil material 
does not require removal to a designated landfill site unless it contains identifiable hazardous 
contaminants. 

 
 
• C3.3.3  LEGAL REQUIREMENTS 
 
C3.3.3.1 General 
 
 Construction shall be according to the best industry practices, as identified in the project 

documents. This EMP, which forms an integral part of the contract documents, informs the 
contractor as to his duties in the fulfilment of the project objectives, with particular reference to 
the prevention and mitigation of environmental impacts caused by construction activities 
associated with the project.   The contractor should note that obligations imposed by the EMP 
are legally binding in terms of this contract. In the event that any rights and obligations contained 
in this EMP contradict those specified in the standard or project specifications then the latter 
shall prevail. 

 
 
C3.3.3.2 Statutory and other applicable legislation 
 

The contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to 
the contract. 
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 Major environmental legislation, as amended from time to time, includes but is not limited to the 

following: 
 
 (i) Conservation of Agricultural Resources Act, 1983 (Act No 43 of 1983) 
 
   This act provides for control over the utilisation of the natural agricultural resources of 

South Africa in order to promote the conservation of soil, water sources and vegetation, 
as well as combating weeds and invader plants. 

 
 (ii) Constitution of the Republic of South Africa, 1996 (Act No 108 of 1996) 
 
   The Constitution states that everyone has the right to an environment that is not harmful 

to their health or well-being, and to have the environment protected through reasonable 
legislative and other measures to prevent pollution and ecological degradation; promote 
conservation and ensure ecologically sustainable development and use of natural 
resources. 

 
 (iii) Mineral and Petroleum Resources Development Act, 2002 (Act No 28 of 2002) 
 
   This act makes provision for equitable access to, and sustainable development of, 

minerals and petroleum resources. 
 
 (iv) National Environmental Management Act (NEMA), 1998 (Act No 107 of 1998) 
 
  This act supports the Bill of Rights within the Constitution and highlights principles of 

sustainable development including preservation of ecosystems and biological diversity 
and avoidance, minimisation and remediation of pollution and environmental 
degradation. It also sets the stage for the EIA Regulations. 

 
 (v) National Environmental Management: Air Quality Act, 2004 (Act No 39 of 2004) 
 
  This act provides reasonable measures for the prevention of pollution and ecological 

degradation; and provides for specific air quality measures; for national norms and 
standards regulating air quality monitoring, management and control by all spheres of 
government. 

 
 (vi) National Environmental Management: Biodiversity Act, 2004 (Act No 10 of 2004) 
 
  This act makes provisions to accomplish the objectives of the United Nations’ 

Convention on Biological Diversity. The Employer may be required to apply for permits 
to conduct certain listed activities which, together with the listed threatened or protected 
species, may be identified by the Minister. 

 
  Section 73 (3) of this act empowers a competent authority to direct a person to take 

steps to remedy any harm to biodiversity resulting from the actions of that person or as 
a result of occurrence of listed invasive species occurring on land on which that person 
is the owner. Thus the Employer may be directed to remedy harm caused by listed 
invasive species. 

 
 (vii) National Environmental Management: Protected Areas Act, 2003 (Act No 57 of 2003) 
 
  This act provides for the protection and conservation of ecologically viable areas 

representative of South Africa’s biological diversity, natural landscapes and seascapes. 
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 (viii) National Environmental Management: Waste Act, 2008 (Act No 59 of 2008) 
 
  This act aims to regulate waste management practices through provision of national 

norms and standards, specific waste measures, licensing and control of waste activities, 
remediation of contaminated land as well as providing for compliance and law 
enforcement. 

 
 (ix) National Forests Act, 1998 (Act No 84 of 1998) 
 
  This act makes provision for promoting the sustainable management and development 

of forests, and for the protection of certain forests and trees for environmental, 
economic, educational, recreational, cultural, health and spiritual purposes.  

 
 (x) National Heritage Resources Act, 1999 (Act No 25 of 1999) 
 
  This act provides for an integrated and interactive system for identification, assessment 

and management of South Africa’s heritage resources, and empowers civil society to 
nurture and conserve their heritage resources. 

 
 
 (xi)National Water Act, 1998 (Act No 36 of 1998) 
 
 This act makes provision for the protection of surface water and groundwater 

and their sustainable management for the prevention and remediation of the 
effects of pollution, as well as for the management of emergency situations.  

 
• C3.3.4 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 

  Copies of this EMP shall be kept at the site office and must be distributed to all senior contract 
personnel who shall familiarise themselves with its contents. 
 

  Implementation of this EMP requires the involvement of several stakeholders, each fulfilling a 
different but vital role as outlined herein, to ensure sound environmental management during 
the construction phase of a project. 

 
C3.3.4.1 The Employer 
 
  The Employer is the holder of authorisations issued by the relevant environmental regulating 

authorities responsible for authorising and enforcing environmental compliance. The Employer 
and anyone acting on the Employer’s behalf is accountable for the potential impacts of the 
activities that are undertaken and is responsible for managing these impacts.  

 
 
 
 
C3.3.4.2 The Engineer 
 
  The engineer has been appointed by, and acts for, the Employer as its on-site implementing 

agent and carries the responsibility to ensure that the contractor undertakes its construction 
activities in such a way that the Employer’s environmental responsibilities are not compromised. 

 
  The engineer will, within seven days of receiving a contractor’s request for approval of a 

nominated Designated Environmental Officer (DEO), approve, reject or call for more information 
on the nomination. The engineer will be responsible for issuing instructions to the DEO where 
environmental considerations call for action to be taken. 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND 

COMMISSIONING OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS 

AND BUILDINGS FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part C3: Scope of Work                    C3.53 

Reference no. DRT12/02/2022 

  

 
  If in the opinion of the engineer the DEO is not fulfilling his duties in terms of this EMP, the 

engineer may, in writing and clearly setting out reasons, exercise his powers under FIDIC 
Condition of Contract sub-clause 6.9 and instruct replacement of the DEO in writing and with 
stated reasons. 

 
C3.3.4.3 The Contractor 
 
 The contractor is responsible for project delivery in accordance with the prescribed 

specifications, among which this EMP shall be included. 
 
 The contractor shall receive and implement any instruction issued by the engineer relating to 

compliance with the EMP including the removal of personnel or equipment.  
 
 Compliance with the provisions contained herein or any condition imposed by the environmental 

approvals shall become the responsibility of the contractor through an approved Designated 
Environmental Officer (DEO). The contractor shall nominate a person from among his site 
personnel to fulfil this function and submit to the engineer for his approval the curriculum vitae 
of the proposed DEO. This request for approval shall be given, in writing, at least fourteen days 
before the commencement of any construction activity clearly setting out reasons for the 
nomination, and with sufficient detail to enable the engineer to make a decision. 

 
C3.3.4.4 The Designated Environmental Officer (DEO) 
 

Once a nominated representative of the contractor has been approved he shall become the 
DEO and shall be the responsible person for ensuring that the provisions of this EMP are 
complied with during the life of the contract.  The DEO shall submit regular written reports to the 
engineer, but not less frequently than once a month. 

 
The DEO may undertake other construction duties unless the project specifications prescribe 
this position as ‘dedicated’ as opposed to the standard position being ‘designated’. However, 
the DEO’s environmental duties shall hold primacy over other contractual duties and the 
engineer has the authority to instruct the contractor to reduce the DEO’s other duties or to 
replace the DEO if, in the engineer’s opinion, he is not fulfilling his duties in terms of the 
requirements of this EMP. Such instruction will be in writing clearly setting out the reasons why 
a replacement is required. 

 
As a minimum the DEO shall have an accredited diploma qualification in environmental or 
natural sciences or equivalent. Alternatively, the DEO shall have a minimum of 2 years’ 
experience in a similar role in construction or other environmental regulatory field.  

 
 In addition to the compliance duties relating to the EMP the DEO shall also provide full 

cooperation whenever the contractor is subjected to regular environmental audits. 
 
C3.3.4.5  Environmental Control Officer (ECO) 
 
 The Environmental Control Officer (ECO) is an independent environmental specialist appointed 

by the engineer to objectively and regularly monitor the contractor’s implementation of this EMP 
and the EMPr as may be determined by the sensitivity of the project or by conditions of 
authorisations. These are ‘internal’ audits and the regularity determined by the environmental 
approvals, usually once a month. Other ad hoc or ‘external’ audits ordered by the Employer will 
be conducted by other environmental specialists. The appointed/nominated environmental 
specialist must be registered with the Environmental Assessment Practitioners Association of 
South Africa, and the company must be licensed for waste management activities by the council. 
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• C3.3.5 TRAINING 
 
C3.3.5.1 Qualifications  
 

The (DEO) shall have the minimum qualifications as prescribed above, and must be conversant 
with all legislation pertaining to the environment applicable to the contract. He must be 
appropriately trained in environmental management and possess the skills necessary to impart 
environmental management skills to all personnel involved in the contract.  

 
The contractor shall ensure that adequate environmental training takes place. All employees 
shall have been given an induction presentation on environmental awareness. Where possible, 
the presentation needs to be conducted in the language of the employees.  
 

C3.3.5.2 Content 
 
Apart from induction, environmental training should, as a minimum, include the course content 
below and no induction or course should be given until the engineer has been afforded the 
opportunity to appraise it and provide comment: 

 
(a) importance of conformance with all environmental policies and the consequences of 

departure from standard operating procedures; 
(b) environmental impacts, actual or potential, caused by work activities, prevention 

measures to avoid them and mitigation measures where they occur; 
(c) work force roles and responsibilities in achieving conformance with the environmental 

policy and procedures and with the requirement of the Employer’s environmental 
management systems, including emergency preparedness and response requirements; 
and  

(e) the environmental benefits of improved personal performance. 
 

C3.3.5.3 Induction 
 

 In the case of permanent staff the contractor shall provide evidence that such induction courses 
have been presented.  In the case of new staff (including contract labour) the contractor shall 
inform the engineer when and how he intends concluding its environmental training obligations. 

 
 

• C3.3.6 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 
 Typical environmental aspects and impacts associated with road construction are listed in Table 

1: Aspects and Impacts Associated with Road Construction. Actual impacts will differ from 
project to project and, therefore, so may the mitigation measures employed. The commonest 
aspects and impacts are addressed separately and typical avoidance and/or mitigation 
measures described. The list and descriptions are not by any means exhaustive and they shall 
be used for guideline purposes only. 

 

 TABLE 1: ASPECTS AND IMPACTS ASSOCIATED WITH ROAD CONSTRUCTION 

Aspect Impact  

Waste generation/storage Water pollution; nuisance; visual impact 

Water use and stormwater discharge 
Change in flow regime and/or reduction in 
downstream availability; soil erosion: water 
pollution 

Vehicle use and maintenance  Air pollution; noise 
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Chemical/fuel storage 
Water/air/soil pollution; health impacts; accidents 
e.g. slips, fire 

Site clearing; earthworks; layer-works; 
seal works 

Change in landform; impact on heritage 
resources; noise; soil erosion; air pollution 

River bridges; installing drainage 
structures 

Water pollution; impact on river flows; noise 

Land acquisition  Loss of land &/or livelihood; change in land use;  

Acquisition of building material from 
borrow pits 

Change in landform and use  

 
C3.3.6.1  General approach 

 
 The role of the DEO cannot be underestimated and once approved he shall be on the site at all 

times, and before the contractor begins each construction activity he shall give to the engineer 
a written statement setting out the following: 

 

(i) type of construction activity about to be started; 
(ii) locality where the activity will take place; 
(iii) identification of the environmental aspects and impacts that might result from the 

activity; 
(iv) methodology of impact prevention for each activity or aspect; 
(v) methodology of impact containment for each activity or aspect; 
(vi) identification of the emergency/disaster potential for each activity (if any) and the 

reaction procedures necessary to mitigate impact severity; and 
(vii) treatment and continued maintenance of impacted environment. 

 

 The contractor shall programme his work in such a way that each cause and effect of a 
construction activity is also identified and the activity planned so as to prevent any impact from 
happening and shall demonstrate that he is capable of carrying out any repair and reinstatement 
of the damaged environment. These requirements shall be concurrent with the time constraints 
to produce method statements for each construction activity in compliance with the provisions 
of the project specifications. 

 

 The contractor shall provide such information in advance of any or all construction activities 
provided that new submissions shall be given to the engineer whenever there is a change or 
variation to the original.  

 

 The engineer may provide comment on the methodology and procedures proposed by the DEO, 
but he shall not be responsible for the contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems. However, the contractor shall demonstrate at 
inception and at least once during the contract that the approved measures and procedures 
function properly. 

 
C3.3.6.2  Spillages 

 
 Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such 

as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 
water, organic materials and bituminous products. In the event of a spillage, the contractor shall 
be liable to arrange for professional service providers to clear the affected area. 

 

 Responsibility for spill containment and treatment (whether hazardous or not) lies with the 
contractor. The individual causing a spill, or who discovers a spill, must report the incident to 
his/her DEO or to the engineer. The DEO will assess the situation in consultation with the 
engineer and act as required. In all cases, the immediate response shall be to contain the spill. 
The exact treatment of polluted soil / water shall be determined by the contractor in consultation 
with the DEO and the engineer. Areas cleared of hazardous waste shall be re-vegetated 
according to the engineer’s instructions. 
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 Should water downstream of the spill be polluted, and fauna and flora show signs of 
deterioration or death, specialist hydrological or ecological advice will be sought for appropriate 
treatment and remedial procedures to be followed. The requirement for such input shall be 
agreed with the engineer. The costs of containment and rehabilitation shall be for the 
contractor’s account, including the costs of specialist input as well as the sampling and testing 
of the water quality upstream and downstream of the spill. Water quality sampling and testing, 
and further treatment shall continue until upstream and downstream results correspond with 
each other. 

 
C3.3.6.3  Water use and control 

 
 The contractor’s use of water shall take into consideration that it is a scarce commodity, and 

shall be optimised. Where applicable, authorisation shall be obtained from the Department of 
Water and Sanitation (DWS) before water is drawn from streams or new boreholes developed. 

 

 The contractor shall also ensure that any stream deviations or diversions are undertaken in such 
a manner that the impact on the environment is minimised. Method statements shall be 
submitted to the engineer for comment, detailing how the work will be undertaken, what risks 
are foreseen and what measures will be employed to minimise such risks. Notwithstanding any 
comments by the engineer, no work on stream deviations or diversions can commence without 
written approval from DWA. 

 

 The quality, quantity and flow direction of any surface water runoff shall be established prior to 
disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 
incorporated into the planning of all construction activities. Before a site is developed or 
expanded, it shall be established how this development or expansion will affect the drainage 
pattern. Recognised water users / receivers shall not be adversely affected by the expansion or 
re-development. No water source shall be polluted in any way due to proposed changes. 

 

 Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion 
and from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, 
sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and 
bituminous products.  

 

 The contractor shall submit to the engineer his proposals for prevention, containment and 
rehabilitation measures against environmental damage of the identified water and drainage 
systems that occur on the site. Consideration shall be given to the placement of sedimentation 
ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in the 
construction process. The sedimentation ponds must be large enough to contain runoff so that 
they function properly under heavy rain conditions up to a 1:5 year severity. 

 
C3.3.6.4 Vegetation management 

 
 The contractor shall be responsible for the management of vegetation by protection of 

indigenous vegetation, especially identified protected species, and the prevention of alien 
vegetation germinating in areas disturbed by road construction activities within and outside the 
road reserve. This includes, for example, service roads, stockpile areas, stop/go facilities, 
windrows and wherever material generated for or from road construction has been stored 
temporarily. This responsibility shall continue for the duration of the defects notification period. 
CARA-listed category 1 and 2 alien species will be removed and replaced with the planting of 
specified indigenous species. 

 
C3.3.6.5 Dust control 

 
 Dust caused by construction activities shall be controlled by means such as water spray vehicles 

and applied at sufficient frequency so as not to cause nuisance to adjacent habitation or affect 
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farming activities or natural vegetation. Vegetation cover should also be kept for as long as 
possible to reduce the area of exposed surfaces. Dust emissions from batching and screening 
plants shall be subject to the relevant legislation and shall be the subject of inspection by the 
relevant authorities. 

 
C3.3.6.6 Noise control 
 
 The contractor shall endeavour to keep noise generating activities to a minimum. Noises that 

could cause a major disturbance, for instance blasting and crushing activities, should only be 
carried out during the hours prescribed by the conditions of contract (i.e. normal hours). Should 
such noise generating activities have to occur at any time outside normal hours the people in 
the vicinity of the noise-generating activity shall be warned about the noise well in advance and 
the activities kept to a minimum. Relevant legislation shall also be taken into consideration, and 
any practical mitigation measures adopted. No noise generating activity outside of normal hours, 
regardless of its proximity to residences, can take place without application to the engineer for 
approval. The application shall be accompanied by the noise containment measures proposed. 

 
C3.3.6.7 Energy consumption 
 
 The contractor shall take into consideration the impacts of high energy consumption, both from 

a cost and emissions point of view. Energy use shall be minimised, and where possible, 
alternative energy sources such as solar utilised. 

 
 Furthermore, the contractor shall undertake a study of the consumption of carbon units his 

chosen method of construction produces in the execution of his programme. In conjunction with 
the engineer who will provide complete cooperation in this study, a month by month output shall 
be compiled and efforts made to see how these outputs can be curtailed and reduced. 

 
• C3.3.7 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 
 In managing the construction activities, there are mitigating measures which can be 

implemented to minimise the cost and impacts. These measures are detailed in Table C3.3.7/1 
at the end of this section of the specifications. 

 
 The contractor shall undertake “good housekeeping” practices during construction as stated in 

the Standard Specifications and Conditions of Contract. This will help avoid disputes on 
responsibility and allow for the smooth running of the contract as a whole. Good housekeeping 
extends beyond the wise practice of construction methods that leaves production in a safe state 
from the ravages of weather to include the care for and preservation of the environment within 
which the site is situated. 

 
The construction activities addressed below shall become part of the contractor’s obligations 
regarding his programme of work and incorporated into the required method statements for 
workmanship and quality control. 

 
C3.3.7.1 Site establishment 
 

(a) Site Plan 
 
  The contractor shall establish his construction camps, offices, workshops, staff 

accommodation and testing facilities on the site in a manner that does not adversely 
affect the environment.  However, before construction can begin, the contractor shall 
submit to the ECO for his comments and to the engineer for his approval, plans of the 
exact location, extent and construction details of these facilities and the impact 
mitigation measures the contractor proposes to put in place. 
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The plans shall detail the locality as well as the layout of the waste treatment facilities 
for litter, kitchen refuse, sewage and workshop-derived effluents. The site offices should 
not be sited in close proximity to steep areas, as this will increase soil erosion. Preferred 
locations would be flat areas along the route. If the route traverses water courses, 
streams and rivers, it is recommended that the offices, and in particular the ablution 
facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are 
located as far away as possible from any water course as possible.  No camp 
establishment, including satellite camps, can be placed within 32 metres of an identified 
wetland unless the contractor has applied to DWA and DEA and received authorisation 
to do so. Regardless of the chosen site, the contractor’s intended mitigation measures 
shall be indicated on the plan. The site plan shall be submitted not later than the first 
site meeting.  Detailed, electronic colour photographs shall be taken of the proposed 
site before any clearing may commence. These records are to be kept by the ECO and 
the engineer for consultation during rehabilitation of the site.  

 
(b) Vegetation 

 
The contractor has a responsibility to inform his staff of the need to be vigilant against 
any practice that will have a harmful effect on vegetation.  

 
The natural vegetation encountered on the site is to be conserved and left as intact as 
possible. Vegetation planted at the site shall be indigenous and in accordance with 
instructions issued by the engineer. Only trees and shrubs directly affected by the 
works, and such others as may be indicated by the engineer in writing, may be felled or 
cleared. In wooded areas where natural vegetation has been cleared out of necessity, 
same specie indigenous trees as were occurring shall be re-established. Protected 
trees may not be removed without a permit from the Department of Agriculture, Forestry 
and Fisheries. 

 
Contravention of a notice of listed protected tree species under the National Forests 
Act, 1998 is regarded as a first category offence that may result in a fine or 
imprisonment for a period up to three years, or to both a fine and imprisonment. 
 
Rehabilitation shall be undertaken using only indigenous tree, shrub and grass species. 
Special attention shall be given to any search and rescue operation identified during 
the environmental application process, removal to an on-site nursery for continuous 
nurturing and protection and later replanting. The contractor should be alert to this 
procedure and apply to the engineer to approve it even though no allowance has been 
made in the contract documents. Any proclaimed weed or alien species that propagates 
during the contract period shall be cleared by hand before seeding.  

 
Fires shall only be allowed in facilities or equipment specially constructed for this 
purpose. The need for a firebreak shall be determined in consultation with the engineer 
and the relevant authorities, and if required a firebreak shall be cleared and maintained 
around the perimeter of the camp and office sites. The contractor’s staff shall at no time 
make fires for purposes of keeping out the cold unless they are contained in purpose-
built containers capable of preventing runaway fires if knocked over and the ashes 
collected and safely and environmentally disposed of on a daily basis. 

 
(c) Water management 

 
Water for human consumption shall be available at the site offices and at other 
convenient locations on site. 
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All effluent water from the camp / office sites shall be disposed of in a properly designed 
and constructed system, situated so as not to adversely affect water sources (inter alia, 
streams, rivers, pans and dams). Only domestic type wastewater shall be allowed to 
enter this drain. 

 
(e) Heating and cooking fuel 

 
The contractor shall provide adequate facilities for his staff so that they are not 
encouraged to supplement their comforts on site by accessing what can be taken from 
the natural surroundings. The contractor shall ensure that energy sources are available 
at all times for construction and supervision personnel for heating and cooking 
purposes.  

 
C3.3.7.2 Sewage treatment 
 

Particular reference in the site establishment plan shall be given to the treatment of sewage 
generated at the site offices, site laboratory and staff accommodation and at all localities on the 
site where there will be a concentration of labour. Sanitary arrangements should be to the 
satisfaction of project management, the local authorities and legal requirements.  

 
Safe and effective sewage treatment will require one of the following sewage handling methods: 
septic tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of 
chemical toilets which are supplied and maintained by a subcontractor. The type of sewage 
treatment will depend on the geology of the area selected, the duration of the contract and 
proximity (availability) of providers of chemical toilets. Should a soak-away system be used, it 
shall not be closer than 800 metres from any natural water course or water retention system. 
The waste material generated from these facilities shall be serviced on a regular basis. The 
positioning of the chemical toilets shall be done in consultation with the engineer.  

 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance 
from wherever employees are employed on the works. Use of the veld for this purpose shall 
not, under any circumstances, be allowed. 

 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 
blowing over. The toilets shall also be placed outside areas susceptible to flooding. The 
contractor shall arrange for regular emptying of toilets and shall be entirely responsible for 
enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition 
to the satisfaction of the engineer. 

 
C3.3.7.3 Waste management  
 

The contractor’s intended methods for waste management and waste minimisation shall be 
implemented at the outset of the contract. All personnel shall be instructed to dispose of all 
waste in the proper manner. 

 
(a) Solid waste 

 
Solid waste shall be stored in an appointed area in covered, tip proof metal drums for 
collection and disposal. A refuse control system shall be established for the collection 
and removal of refuse to the satisfaction of the engineer. Disposal of solid waste shall 
be at a Department of Water and Sanitation (DWS) licensed landfill site or at a site 
approved by DWS in the event that an existing operating landfill site is not within 
reasonable distance from the site offices and staff accommodation. No waste shall be 
burned or buried at or near the site offices, nor anywhere else on the site, including the 
approved solid waste disposal site.  
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(b) Litter 
 

No littering by construction workers shall be allowed. During the construction period, 
the facilities shall be maintained in a neat and tidy condition and the site shall be kept 
free of litter.  Measures shall be taken to reduce the potential for litter and negligent 
behaviour with regard to the disposal of all refuse. At all places of work the contractor 
shall provide litter collection facilities for later safe disposal at approved sites.  

 
 

(c) Hazardous waste 
 

Hazardous waste such as bitumen, tar and oil, shall be disposed of in a Department of 
Water and Sanitation approved landfill site. Special care shall be taken to avoid spillage 
of tar or bitumen products such as binders or pre-coating fluid to avoid water-soluble 
phenols from entering the ground or contaminating water. 

 
Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or 
bituminous products shall be returned to the supplier’s production plant. No spillage of 
tar or bituminous products shall be allowed on site. Affected areas shall be promptly 
reinstated to the satisfaction of the engineer. 
 

(d) Construction and demolition waste 
 

The opportunity for recycling and reuse of construction and demolition waste as fill for 
road embankments, land reclamation and drainage control must first be explored and 
take priority before the option of declaring these materials a ‘waste’. 

 
The contractor is encouraged to actively engage with authorities and landowners 
adjacent to the site and identify where such ‘waste’ materials can be usefully deployed 
to repair existing environmentally damaged areas such as erosion dongas.  
 
 

(e) Disposal of lamps 
 

The Contractor shall dispose of lamps at an accredited waste disposal site. Contractor 
shall also provide receipts as proof of disposing of the material.  

 
A control system for the disposal of the lamps shall be established for the collection and 
removal of the material to the satisfaction of the engineer. No lamps shall be burned or 
buried at or near the site office/s, nor anywhere else on the site. 
 

 
C3.3.7.4 Control at the workshop 
 

The contractor’s management and maintenance of his plant and machinery will be strictly 
monitored according to the criteria given below, regardless whether it is serviced on the site (i.e. 
at the place of construction activity or at a formalised workshop). 

 
 (a) Hazardous material storage 

 
Petrochemicals, oils and identified hazardous substances shall only be stored under 
controlled conditions. All hazardous materials e.g. tar or bitumen binders shall be stored 
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in a secured, appointed area that is fenced and has restricted entry. Storage of tar or 
bituminous products shall only take place using suitable containers to the approval of 
the ECO and the engineer.  

 
The contractor shall provide proof to the engineer that relevant authorisation to store 
such substances has been obtained from the relevant authority. In addition, hazard 
signs indicating the nature of the stored materials shall be displayed on the storage 
facility or containment structure. Before containment or storage facilities can be erected 
the contractor shall furnish the engineer with details of the preventative measures he 
proposes to install in order to mitigate against pollution of the surrounding environment 
from leaks or spillage. The preferred method shall be a concrete floor that is bunded.   
Any deviation from the method will require proof from the relevant authority that the 
alternative method proposed is acceptable to that authority. The proposals shall also 
indicate the emergency procedures in the event of misuse or spillage that will negatively 
affect an individual or the environment. 

 
(b) Fuel and gas storage  

 
The contractor shall take cognisance of the limits set by legislation for the storage of 
fuels and acquire the necessary authorisation for storage capacity beyond these. All 
fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel 
suppliers. Leakage of fuel shall be avoided. An adequate bund wall, 110% of volume, 
shall be provided for fuel and diesel areas to accommodate any spillage or overflow 
from these substances. The area inside the bund wall shall be lined with an impervious 
lining to prevent infiltration of the fuel into the soil. 

 
Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated 
area. 

 
(d) Oil and lubricant waste 

 
Used oil, lubricants and cleaning materials from the maintenance of vehicles and 
machinery shall be collected in a holding tank and sent back to the supplier.  Water and 
oil should be separated in an oil trap. Oils collected in this manner, shall be retained in 
a safe holding tank and removed from site by a specialist oil recycling company for 
disposal at approved waste disposal sites for toxic/hazardous materials. Oil collected 
by a mobile servicing unit shall be stored in the service unit’s sludge tank and 
discharged into the safe holding tank for collection by the specialist oil recycling 
company.  

 
All used filter materials shall be stored in a secure bin for disposal off site. Any 
contaminated soil shall be removed and replaced. Soils contaminated by oils and 
lubricants shall be collected and disposed of at a facility designated by the local 
authority to accept contaminated materials. 

 
C3.3.7.5 Clearing the site 
 

In all areas where the contractor intends to, or is required to clear the natural vegetation and 
soil, either within the road reserve, or at designated or instructed areas outside the road reserve, 
a plan of action shall first be submitted to the engineer for his approval. Working areas shall be 
clearly defined and demarcated on site to minimise the construction footprint. ‘No-go- areas’ 
and other sensitive areas shall also be clearly demarcated on site, and staff must be made 
aware of them.  
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The plan shall contain a photographic record and chainage/land reference of the areas to be 
disturbed. This shall be submitted to the engineer for his records before any 
disturbance/stockpiling may occur. The record shall be comprehensive and clear, allowing for 
easy identification during subsequent inspections. 

 
 
 
 
C3.3.7.6 Soil management 
 

(a) Topsoil 
 

  Topsoil shall be removed from all areas where physical disturbance of the surface will 
occur and shall be stored and adequately protected. The contract will provide for the 
stripping and stockpiling of topsoil from the site for later re-use. Topsoil is considered 
to be the natural soil covering, including all the vegetation and organic matter. Depth 
may vary at each site. The areas to be cleared of topsoil shall include the storage areas. 
All topsoil stockpiles and windrows shall be maintained throughout the contract period 
in a weed-free condition.  Weeds appearing on the stockpiled or windrowed topsoil shall 
be removed by hand. Soils contaminated by hazardous substances shall be disposed 
of at an approved waste disposal site. The topsoil stockpiles shall be stored, shaped 
and sited in such a way that they do not interfere with the flow of water to cause 
damming or erosion, or itself be eroded by the action of water. Stockpiles of topsoil shall 
not exceed a height of 2 m, and if they are to be left for longer than 6 months, shall be 
analysed, and if necessary, upgraded before replacement. Stockpiles shall be protected 
against infestation by weeds. 

 
The contractor shall ensure that no topsoil is lost due to erosion – either by wind or 
water. Areas to be topsoiled and grassed shall be done so systematically to allow for 
quick cover and reduction in the chance of heavy topsoil losses due to unusual weather 
patterns. The contractor’s programme shall clearly show the proposed rate of progress 
of the application of topsoil and grassing. The contractor shall be held responsible for 
the replacement, at his own cost, for any unnecessary loss of topsoil due to his failure 
to work according to the progress plan approved by the engineer. The contractor’s 
responsibility shall also extend to the clearing of drainage or water systems within and 
beyond the boundaries of the road reserve that may have been affected by such 
negligence. 

 
(b) Subsoil 

 
The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to 
a depth instructed by the engineer, and stored separately from the topsoil if not used 
for road building. This soil shall be replaced in the excavation in the original order it was 
removed for rehabilitation purposes. 

 
C3.3.7.7 Drainage 
  

The quality, quantity and flow direction of any surface water runoff shall be established prior to 
disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 
incorporated into the planning of all construction activities. Before a site is developed or 
expanded, it shall be established how this development or expansion will affect the drainage 
pattern. Recognised water users / receivers shall not be adversely affected by the expansion or 
re-development. No water source shall be polluted in any way due to proposed changes. 
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Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion, 
direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, 
chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar 
products.  

 
The contractor shall submit to the engineer his proposals for prevention, containment and 
rehabilitation measures against environmental damage of the identified water and drainage 
systems that occur on the site. Consideration shall be given to the placement of sedimentation 
ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in the 
construction process. The sedimentation ponds must be large enough to contain runoff so that 
they function properly under heavy rain conditions. 

 
 

C3.3.7.8  Earthworks and layerworks 
 

This section includes all construction activities that involve the mining of all materials, and their 
subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, 
or temporary works in the case of deviations. Before any stripping prior to the commencement 
of construction, the contractor shall have complied with the requirements of Sub-clauses 
C3.3.7.5 and C3.3.7.7. In addition, the contractor shall take cognisance of the requirements set 
out below. 

 
(a) Quarries and borrow pits 

 
The contractor’s attention is drawn to the requirement of the Department of Mineral 
Resources, that before entry into any quarry or borrow pit, an EMPr for the 
establishment, operation and closure of the quarry or borrow pit shall have been 
approved by the Department. It is the responsibility of the contractor to ensure that he 
obtains from the engineer, a copy of the approved EMPr prior to entry into the quarry 
or borrow pit. The conditions imposed by the relevant EMPr are legally binding on the 
contractor and may be more extensive and explicit than the requirements of this 
specification. In the event of any conflict occurring between the requirements of the 
specific EMP and this specifications the former shall apply. The cost of complying with 
the requirements shall be deemed to be included in existing rates in the Schedule of 
Quantities.  

 
(b) Excavation, hauling and placement 

 
The contractor shall provide the ECO and engineer with detailed plans of his intended 
construction processes prior to starting any cut or fill or layer. The plans shall detail the 
number of personnel and plant to be used and the measures by which the impacts of 
pollution (noise, dust, litter, fuel, oil, sewage), erosion, vegetation destruction and 
deformation of landscape will be prevented, contained and rehabilitated. Particular 
attention shall also be given to the impact that such activities will have on the adjacent 
built environment. The contractor shall demonstrate his “good housekeeping”, 
particularly with respect to closure at the end of every day so that the site is left in a 
safe condition from rainfall overnight or over periods when there is no construction 
activity.  

 
(c) Spoil sites 

 
The contractor shall be responsible for the safe siting, operation, maintenance and 
closure of any spoil site he uses during the contract period, including the defects liability 
period. This shall include existing spoil sites that are being re-entered. Before spoil sites 
may be used proposals for their locality, intended method of operation, maintenance 
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and rehabilitation shall be given to the ECO for his comments and the engineer for his 
approval. The location of these spoil sites shall have signed approval from the affected 
landowner before submission to the ECO and the engineer. No spoil site shall be 
located within 500m of a wetland and/or within 100m of any watercourse. A 
photographic record shall be kept of all spoil sites for monitoring purposes. This includes 
before the site is used and after re-vegetation.  

 
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be 
prohibited unless special measures are taken to prevent leaching of the toxins into the 
surrounding environment. Such special measures shall require the approval of the 
relevant provincial or national authority. The same shall apply for the disposal of solid 
waste generated from the various camp establishments. The engineer will assist the 
contractor in obtaining the necessary approval if requested by the contractor. 

 
Spoil sites will be shaped to fit the natural topography. These sites shall receive a 
minimum of 75mm topsoil and be grassed with the recommended seed mixture. Slopes 
shall not exceed a vertical: horizontal ratio of 1:3. Only under exceptional circumstances 
will approval be given to exceed this ratio. Appropriate grassing measures to minimise 
soil erosion shall be undertaken by the contractor. This will include both strip and full 
sodding. The contractor may motivate to the engineer for other acceptable stabilising 
methods. The engineer may only approve a completed spoil site at the end of the 
defects liability period upon receipt from the contractor of a landowner’s clearance 
notice and an engineer’s certificate certifying slope stability. The contractor’s costs 
incurred in obtaining the necessary certification for opening and closing of spoil sites 
shall be deemed to be included in the tendered rates for spoiling. 

 
 

(d) Stockpiles 
 

The contractor shall plan his activities so that materials excavated from borrow pits and 
cuttings, in so far as possible, can be transported direct to and placed at the point where 
it is to be used. However, should temporary stockpiling become necessary, the areas 
for the stockpiling of excavated and imported material shall be indicated and 
demarcated on the site plan submitted in writing to the engineer for his approval, 
together with the contractor’s proposed measures for prevention, containment and 
rehabilitation against environmental damage. 

 
The areas chosen shall have no naturally occurring indigenous trees and shrubs 
present that may be damaged during operations. Care shall be taken to preserve all 
vegetation in the immediate area of these temporary stockpiles.  During the life of the 
stockpiles the contractor shall at all times ensure that they are: 

 
Positioned and sloped to create the least visual impact; 
Constructed and maintained so as to avoid erosion of the material and contamination 
of surrounding environment; and 
Kept free from all alien/undesirable vegetation. 

 
After the stockpiled material has been removed, the site shall be re-instated to its 
original condition. No foreign material generated / deposited during construction shall 
remain on site. Areas affected by stockpiling shall be landscaped, top soiled, grassed 
and maintained at the contractor’s cost until clearance from the engineer is received. 

 
Material milled from the existing road surface that is temporarily stockpiled in areas 
approved by the engineer within the road reserve, shall be subject to the same condition 
as other stockpiled materials. Excess materials from windrows, in situ milling or any 
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detritus material from road construction activities may not be swept off the road and left 
unless specifically instructed to do so in the contract drawing or under instruction from 
the engineer. 

 
In all cases, the engineer shall approve the areas for stockpiling and disposal of 
construction rubble before any operation commences and shall approve their clause 
only when they have been satisfactorily rehabilitated.  

 
(e)  Blasting activities 

 
Wherever blasting activity is required on the site (including quarries and/or borrow pits) 
the contractor shall rigorously adhere to the relevant statutes and regulations that 
control the use of explosives.  In addition, the contractor shall, prior to any drilling of 
holes in preparation for blasting, supply the engineer with a locality plan of the blast site 
on which shall be shown the zones of influence of the ground and air shock-waves and 
expected limits of fly-rock.  The plan shall show each dwelling, structure and service 
within the zones of influence and record all details of the dwellings/structures/services 
including existing positions, lengths and widths of cracks, as well as the condition of 
doors, windows, roofing, wells, boreholes etc.  The contractor, alone, shall be 
responsible for any costs that can be attributed to blasting activities, including the 
collection of fly-rock from adjacent lands and fields.  The submission of such a plan 
shall not in any way absolve the contractor from his responsibilities in this regard.  The 
contractor shall also indicate to the engineer the manner in which he intends to 
advertise to the adjacent communities and/or road users the time and delays to be 
expected for each individual blast. 

 
 C3.3.7.9  Batching sites 
 

Asphalt plants are considered scheduled processes listed in the second schedule to the 
Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt 
plant be considered on site, the contractor shall be responsible to obtain the necessary permit 
from the Department of Environmental Affairs, regardless of where they are sited. 

 
Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry 
or borrow pit areas, shall be subject to the requirements of the Department of Mineral Resources 
legislation as well as the applicable industrial legislation that governs gas and dust emissions 
into the atmosphere. Such sites will be the subject of regular inspections by the relative 
authorities during the life of the project. In addition, the selection, entry onto, operation, 
maintenance, closure and rehabilitation of such sites shall be the same as for those under Sub-
clause C3.3.7.8 (c), with the exception that the contractor shall provide additional measures to 
prevent, contain and rehabilitate against environmental damage from toxic/hazardous 
substances. In this regard the contractor shall provide plans that take into account such 
additional measures as concrete floors, bunded storage facilities, linings to drainage channels 
and settlement dams. Ultimate approval of these measures shall be from the relevant national 
authority, as shall approval of closure. The engineer will assist the contractor in his submissions 
to the relevant authority. 

 
Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 
sedimentation dam to the legally required standards to prevent surface and groundwater 
pollution. The designs of such a facility should be submitted to the engineer for approval. 

 
The contractor shall invite the relevant department to inspect the site within 2 months after any 
plant is commissioned and at regular intervals thereafter, not exceeding 12 months apart 

 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND 

COMMISSIONING OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS 

AND BUILDINGS FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

Part C3: Scope of Work                    C3.66 

Reference no. DRT12/02/2022 

  

• C3.3.8 AREAS OF SPECIFIC IMPORTANCE 
 

Any area, as determined and identified within the project document as sensitive or of special 
interest within the site shall be treated according to the express instructions contained in these 
specifications or the approved EMPr. The contractor may offer alternative solutions to the 
engineer in writing should he consider that construction will be affected in any way by the 
hindrance of the designated sensitive area or feature. However, the overriding principle is that 
such defined areas requiring protection shall not be changed. Every effort to identify such areas 
within the site will have been made prior to the project going out to tender. The discovery of 
other sites with archaeological or historical interest that have not been identified shall require 
ad hoc treatment.  

 
(a) Archaeological sites 

 
If an artefact on site is uncovered, work in the immediate vicinity shall be stopped 
immediately. The contractor shall take reasonable precautions to prevent any person 
from removing or damaging any such article and shall immediately upon discovery 
thereof inform the engineer of such discovery. The National Monuments Council is to 
be contacted who will appoint an archaeological consultant. Work may only resume 
once clearance is given in writing by the archaeologist.  

 
(b) Graves and middens 

 
If a grave or midden is uncovered on site, or discovered before the commencement of 
work, then all work in the immediate vicinity of the graves/middens shall be stopped and 
the engineer informed of the discovery. The National Monuments Council should be 
contacted and in the case of graves, arrangements made for an undertaker to carry out 
exhumation and reburial. The undertaker will, together with the National Monuments 
Council, be responsible for attempts to contact family of the deceased and for the site 
where the exhumed remains can be re-interred.  

 
• C3.3.9 REHABILITATION 
 

The contractor shall be responsible for the re-establishment of grass within the road reserve 
boundaries for all areas disturbed during construction. This includes, for example, service roads, 
stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, 
construction has to be stored temporarily, and designated or instructed areas outside the road 
reserve. It also includes the area where site offices were erected which may require 
rehabilitation at the end of the contract. All construction material, including concrete slabs and 
barbecue (braai) areas shall be removed from the site on completion of the contract unless 
written approval from the relevant landowner demonstrates it is to be left in place.  
 
Responsibility for re-establishment of vegetation shall extend until expiry of the defects 
notification period. However, the employer reserves the right to continue holding retention 
monies (or not releasing guarantees in lieu of retention) depending upon the state of cover at 
the end of the defects notification period. Such extension may continue until closure of the 
relevant quarry or borrow pit has been secured,  
 
Rehabilitation of affected areas should be undertaken as early as possible when the relevant 
activities are done in order to reduce further environmental damage. All re-vegetation should be 
undertaken using indigenous vegetation. The standard of rehabilitation should be to the 
satisfaction of the engineer and the relevant authorities. The Department of Mineral Resources 
will only issue closure certificates for borrow pits and quarries when they are satisfied with the 
rehabilitation undertaken. It should also be noted that in some cases there is a requirement for 
a final environmental audit covering the extent of the project. 
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• C3.3.10 RECORD KEEPING 
 

The engineer and the DEO to the contractor will continuously monitor the contractor’s 
adherence to the approved impact prevention procedures and the DEO shall submit regular 
written reports to the ECO and to the engineer, at least once a month. The engineer shall issue 
to the contractor a notice of non-compliance whenever transgressions are observed. The DEO 
should document the nature and magnitude of the non-conformance in a designated register, 
the action taken to discontinue the non-conformance, the action taken to mitigate its effects and 
the results of the actions. The non-conformance shall be documented and reported to the 
engineer in the monthly report.  

 
Copies of any record of decision or EMPr (including those for specific borrow pits or quarries 
used on the project) shall be kept on site and made available for inspection by visiting officials 
from the employer or relevant environmental departments. 

 
 
• C3.3.11 COMPLIANCE AND PENALTIES 
 

The contractor shall act immediately when such notice of non-compliance is received and 
correct whatever is the cause for the issuing of the notice. Complaints received regarding 
activities on the construction site pertaining to the environment shall be recorded in a dedicated 
register and the response noted with the date and action taken. This record shall be submitted 
with the monthly reports and a verbal report given at the monthly site meetings.  

 
Any non-compliance with the agreed procedures of the EMPr and this EMP, is a transgression 
of the various statutes and laws define the manner by which the environment is managed and, 
therefore, any avoidable non-compliance, dependant on severity, may be considered sufficient 
grounds for contact to be made with relevant provincial or national authorities to invite their 
sanction. 
 

  The engineer’s decision with regard to what is considered a violation, its seriousness and the 
action to be taken against the contractor shall be final. Failure to redress the cause shall be 
reported to the relevant authority. The responsible provincial or national authority may ensure 
compliance and impose penalties relevant to the transgression as allowed within statutory 
powers.  
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TABLE C3.3.7/1: SUMMARY OF MITIGATION MEASURES 

ENVIRONMENTAL 
COMPONENT 

ACTIVITY MITIGATION 

Establishment of site offices Siting of offices Preferred areas to be flat areas along 
the route.  Avoid steep areas as soil 
erosion could increase.  Avoid water 
courses 

Site Plan Contractor to provide Engineer detail of 
layout of site facilities i.e. chemical 
toilets, the demarcation of areas for 
stockpiling of materials, storage of 
hazardous materials and the provision 
of containers.  The offices shall be 
fenced.  The site plan to be submitted 
within two weeks of the 
Commencement Date. 

Site rehabilitation Cleanup All construction material is to be 
removed from the site on completion of 
the contract. 

Vegetation On site Vegetation planted on the site is to be 
indigenous. Only trees directly affected 
by works as confirmed in writing by 
Engineer, shall be sawn off/removed. 

Weeds Clearance of weeds must be done by 
hand before seeding. 

Grass cover The grass cover surrounding the site is 
to be left as intact as possible or 
restored to its original condition. 

Water Available for human 
consumption 

Water for human consumption must be 
tested and treated in accordance with 
recommendations. 

Soil management Topsoil The topsoil (+ 300 mm) of any 
excavation shall be removed and 
stockpiled separately from underlying 
material in designated areas. 

Borrow material EMP’s for borrow pits to be submitted to 
the Department of Mineral and Energy 
Affairs for approval 

Archaeological & Cultural sites Discover of 
archaeological sites of 
artefacts 

If an artefact on site is uncovered, work 
in the immediate vicinity must be 
stopped immediately and an 
archaeological consultant must be 
contacted.  Work may only resume 
once clearance is given in writing by the 
archaeologist. 

Graves Discovery of graves If a grave on site is uncovered, work in 
the immediate vicinity must be stopped 
and an undertaker should be contacted 

Waste management Solid & Construction 
waste 

Solid waste is to be stored in a 
designated area  for collection and 
disposal.  Disposal of waste will be in a 
DWS licensed landfill, and no waste 
may be burnt on site. 

Litter The site is to be kept free of litter 
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TABLE C3.3.7/1: SUMMARY OF MITIGATION MEASURES 

ENVIRONMENTAL 
COMPONENT 

ACTIVITY MITIGATION 

Sewage treatment Toilet facilities Adequate toilet facilities are to be 
provided, and the siting of chemical 
toilets is to be done in consultation with 
the Engineer.  Use of the veld for this 
purpose shall not be allowed. 

Fuel, diesel & hazardous materials Hazardous Materials All hazardous materials, i.e. bitumen 
binders, to be stored in a designated 
area that is fenced and has restricted 
entry.  No spoiling of bituminous 
products on site, over embankments, in 
borrow pits or any burying.  No spillage 
of bituminous products shall be allowed 
on  site. 

Fuels All fuel tanks will be erected in a 
designated area.  Leakage is to be 
avoided. 

Cooking fuel The Contractor shall ensure that 
sufficient fuel is available for heating 
and cooking purposes should this be 
necessary. 

Oil, grease Oil, grease and cleaning materials from 
maintenance of vehicles shall be 
collected in a sump and returned to the 
supplier. 

Spillages Streams, rivers or dams must be 
protected against spillages of 
pollutants.  In the event of a spillage, 
prompt action must be taken to clear the 
affected area. 

General considerations Lines of authority A nominated representative of the 
Contractor will be the Designated 
Environmental Officer for the site. 

Reports The Designated Environmental Officer 
will submit monthly reports to the 
Engineer who will verify the information 

Complaints Complaints received regarding 
activities on the site pertaining to the 
environment should be recorded in a 
designated register, and the response 
noted with the date and action taken.  
This record must be submitted with the 
monthly report 
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C3.4 TARGETED PROCUREMENT 

 
 
C3.4.1 SCOPE 

 
This section provides the specifications that relate to the contractor’s implementation of the 
policies and initiatives of the Government, through compliance with the Employer’s targeted 
procurement procedure. It is a requirement of the contract for the Contractor to facilitate the 
contractor development of targeted enterprises as a contract participation goal by means of 
subcontracting some of the scheduled work under the operational section to targeted enterprises 
as subcontractors. The Contractor is required to provide sustainable work opportunities for 
targeted enterprises, and to provide assistance in the form of financial support for the 
procurement of goods and services. In addition, the Contractor is required to manage the skills 
development of targeted enterprises by providing training, coaching, guidance and mentoring. 
The Contractor is also required to facilitate a wellness program for site employees and their 
relatives. 
 
These specifications should be read in conjunction with the various statutes and legislation that 
relate to contractor development and Broad-Based Black Economic Empowerment. The 
Employer may have to amend its targeted procurement procedure in order to meet new or revised 
targets and requirements of legislation, and the Transport and Construction Charters. The 
Employer would then negotiate with the Contractor on the implementation of the revised targeted 
procurement procedure, and the associated costs.  

 
 

C3.4.2 DEFINITIONS 

 
 The following words and expressions shall have the meanings stated. 
 
C3.4.2.1  Black People (BP): is a generic term which means Africans, Coloureds and Indians: 

(a) who are citizens of the Republic of South Africa by birth or descent: or 
(b) who became citizens of the Republic of South Africa by naturalisation:  

(i) before 27 April 1994; or 
(ii) on or after 27 April 1994 and who would have been entitled to acquire citizenship 

by naturalisation prior to that date. 
 
C3.4.2.2 Contract Participation Goal (CPG): the value of goods, services and works for which 

the contractor contracts targeted enterprises exclusive of all allowances and any value 
added tax which the law requires the Employer to pay to the Contractor, expressed as a 
percentage of the contract amount. 

 
C3.4.2.3 Potentially Emerging Enterprise (PE): an enterprise that is at least 50.1% owned by 

black persons and where there is substantial management control by Black People.  
 
C3.4.2.4 Project Management Team: three persons comprising the Employer, Engineer and 

Contractor.  
 
C3.4.2.5 Targeted Enterprise: an enterprise which: 

(a) is a contractor registered with the Construction Industry Board in a contractor grading 
designation from 2 to 6 and status as potentially emerging; and   

(b) the Contractor has no equity holding in the targeted enterprise; and 
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(c) is registered in terms of the Company’s Act, 2008 (Act No 71 of 2008) or Close 
Corporation Act, 1984 (Act No 69 of 1984); and 

(d) is registered with the South African Revenue Service. 
 
C3.4.2.6 Black Enterprise (BE) 
 
A black enterprise (BE) is defined as a company or economic activity that is at least 51% owned 
by black persons and where there is substantial management control by Black People. Ownership 
refers to economic interest, whilst management refers to the membership of any board or similar 
governing body of the enterprise.  
 
C3.4.2.7 Black People (BP)  
 
Black people (BP) are defined as Africans, Coloureds and Indians who hold South African Citizenship 
through their birthright. 
 
C3.4.2.8 Small Medium and Micro Enterprise (SMME) 
 
“Small Medium and Micro Enterprise or “SMME” is defined as a separate and distinct business entity, 
including cooperative enterprises and non-governmental organisations, managed by one owner or more, 
including its branches or subsidiaries, if any and which can be classified as a small, medium or macro 
enterprise by satisfying the criteria mentioned in Table A below in terms of the National Small Business 
Amendment Act 26 of 2003.  
 
TABLE A 

Size 

Total Gross asset 
value (fixed 

property excluded) 
(less than) 

Total annual 
turnover 

 
(less than) 

Total full time 
equivalent of paid 

employees 
(less than) 

Medium R 5 m R 26 m 200 

Small R 1 m R 6 m 50 

Very Small  R 0.5 m R 3 m 20 

Micro R 0.1 m R 0.2 m 5 

 
C3.4.3 CONTRACT PARTICIPATION 

 
(a) Contract Participation Targets 
 
Contract participation is a process by which the Employer implements Government’s policies on Black 
Economic Empowerment and small contractor development. The Employer sets targets for construction 
by specified entities the rand value for which is based on the goods, services and work undertaken by the 
specified entities and measured as a percentage of the contractor’s tender sum (excluding VAT). The 
contractor is obliged to commit to the targets set by the Employer. For this contract the targets are as 
follows: 
 
In this contract the minimum target values shall be as follows: 
 
(i) Labour maximisation 6%  
(ii) SMME/BE utilisation 15% of which at least 90% is to be contributed by BEs who are also SMMEs 
 
(b) Contract Participation Goals (CPG) 
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The contractor is encouraged to participate in the Employer’s commitment to achieving Government’s 
empowerment objectives by itself committing to perform beyond the set targets. To this end the contractor 
has to state the goals which it commits to perform on the relevant returnable schedules (see returnable 
schedules Forms C1 and C2). 
 
(c) Measurement of performance 
 
The contractor’s participation performance will be measured monthly in order to monitor the extent to 
which he is striving to reach the contract participation goal (CPG) specified in his tender. Regular returns 
are required from the contractor and shall be submitted with each payment certificate. 
 
The contractor’s monthly participation performance towards the CPG will be calculated as the sum of 
labour and SMME/BE achieved. 
 
Failure to reach the CPG shall render the contractor liable for a penalty as prescribed in clause 4.1 of the 
General Conditions of Contract (as amended by Particular Conditions of Contract and sub-clause 
D1009(c) herein). Conversely, achievement greater than the specified CPG may entitle the contractor to 
a bonus, also described in sub-clause D1009(c). 
 
No contract participation goals will be used in the evaluation of tenderers’ preference points. Both goals 
(i.e. that for labour maximisation and SMME/BE utilisation) are used in the calculation of the penalty/bonus 
applicable to the actual goals performed. 
 
C3.4.4 EVALUATION FORMULAE 

 
Evaluation is based on a points system using the formulae given under each of the judgement criteria 
explained in F.3.11 of the Tender Data. 
 
C3.4.5 COMMUNITY PARTICIPATION 

 
(a) Purpose 
 
In order to give effect to the need for participation and transparency in the process of delivering services, 
the community should participate in the decision making process throughout the life of the project. This 
may be achieved through structured engagement between those responsible for the delivery of the project 
and the communities adjacent to the project. 
 
(b) Structure and composition 
 
A public liaison committee (PLC) is to be established as a communication structure that interacts with all 
parties involved with the project. The composition of the PLC comprises representation by the Employer, 
the contractor, the engineer and formal structures within the communities. The contractor is advised to 
make use of established community communication channels and appoint from among his site personnel 
a responsible person, (community relations officer, or CRO), to participate in the PLC business. Should 
the locality and size of the project warrant the need for a project liaison officer, (or PLO), such appointment 
will be made by the engineer as part of the engineer’s staff. 
 
 
 
(c) Use of the PLC 
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The contractor is encouraged to utilise the community participative process in order to facilitate 
harmonious relationships on the project. Some of the suggested elements of construction activity that 
should be discussed by the PLC are, 
 
(i) SMMEs/BEs with whom the contractor is already contractually committed prior to the 

commencement of the contract, 
(ii) Procurement of labour, 
(iii) Assistance with general community/project liaison. 
 
C3.4.6 UTILISATION OF SMMEs/BEs 

 
(a) Objective 
 
A major objective of the B-BBEE Programme is to extend economic opportunities and entrepreneurial 
capacity to all localities by the optimum utilisation of the resources existing in the vicinity of projects, the 
development of these resources in the execution of the project, and by maximising the amount of project 
funds retained within the project locality. 
 
(b) Requirements 
 
The contractor is required to commit to the direct participation of SMMEs/BEs in its operations that form 
part of items of work and of the value of goods and services that are to be preferred under this contract. 
The minimum level of commitment is prescribed in Form C1.2.2; Contract Data – Information provided by 
the Employer. The commitment forms part of the Contract Participation goals and targets defined in clause 
D1003. 
 
Contractors who are bonafide empowerment companies do not qualify for relief from the obligations 
created by these requirements. Similarly, contractors who are joint venture entities cannot claim the value 
of work or services performed by any of the joint venture elements who are classified SMME or BE as 
contributing towards the prescribed goals or tendered targets. 
 
Contractors, when tendering, are encouraged to tender more than the goals prescribed in Form C1.2.2; 
Contract Data – Information provided by the Employer. For this purpose, the contractor shall have entered 
onto Form C1.2.3; Contract Data – Information provided by the Contractor, the actual target for SMME/BE 
participation to which he commits. Commitments beyond the prescribed value, and achieved, form part 
of the incentive programme described in clause D1009(c) 
 
When calculating achievement of the committed targets, the difference between SMMEs and BEs must 
be clearly understood. The narrower goal of 90% committed expenditure shall only apply to BE companies 
who are also SMMEs according to the definition of D1003(a). 
 
The tendered target value shall be used in calculating the performance of the Contract Participation Goal 
as described in clause D1003(c) and in calculating any penalty per clause D1009(c). 
 
(c) Accredited Registration  
 
Achievement measured against the SMME/BE target value shall only be accepted if the respective 
SMME/BE for which services or work is being claimed as having been performed, is registered with an 
accredited agency such as the Construction Industry Development Board. In addition, documentary 
evidence that such SMMEs/BEs are registered with the South African Revenue Services shall be lodged 
with the engineer before the work or service may be considered as having been performed by a bona fide 
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SMME/BE. The responsibility for producing evidence of the respective registration documentation shall 
rest with the contractor. 
 
C3.4.7 TRAINING, MENTORING, GUIDANCE AND ASSISTANCE 

 
(a) General 
 
The contractor shall, from the commencement of the contract, provide a structured training programme 
designed to improve the entrepreneurial and basic business management skills of identified BEs and 
hired local labour that show initiative as well as specific task skills (engineering skills) commensurate with 
the applicable levels of subcontract that will enable BEs to achieve the successful execution and 
completion of their subcontracts. The progression of training and mentorship may need to start with the 
identification and general training of potential BEs and hired local labour that show initiative, and should 
end with their acquisition of sufficient management skills that will equip them to compete confidently for 
subcontract work beyond the duration of this contract. In addition, generic skills shall be taught where the 
need for these has been identified as being necessary amongst BE workforces and hired local labour. 
 
The contractor shall be responsible for the provision of everything necessary for the delivery of the various 
training workshops and modules including: 
 
(i) A suitable venue with sufficient furniture, lighting and power 
(ii) All necessary stationery consumables and study material 
(iii) Transport for attendants 
 
Before commencing with any structured training the contractor shall submit his intended programme to 
the engineer for approval of its subject content and proposed trainers, and the contractor shall, if so 
instructed by the engineer, alter or amend the programme and/or course content. 
 
(b) Identification and general training of potential BEs 
 
Whereas the specified training courses form part of the contractor’s structured training programme, all 
costs relating to the identification and engagement of BEs shall not be paid separately, but are deemed 
to have been included in the contractor’s tendered rates for pay section 1300: Contractor’s Establishment 
on Site and General Obligations.  
 
(c) Entrepreneurial skills training 
 
SMME/BE subcontractors and hired local labour that show initiative will be entitled to receive a structured 
training programme that shall comprise both management skills as well as business development skills. 
 
Once BEs have been identified and engaged, the contractor shall closely monitor their performance in the 
execution of their contracts and shall identify those who, in his opinion, display the potential to benefit 
from structured training as may be provided for in the contract, and where required by the engineer, shall 
make recommendations in this regard. Similarly those among the hired local labour that show potential 
should also be included in this process. The final list of candidates shall be decided between the contractor 
and the engineer, and those selected shall receive formal training in business skills throughout the 
duration of the construction period. 
 

The training programme shall offer complete courses that could comprise some or all of the following 
modules: 
 

(i) Basic business management 
(ii) Estimating and tender procedures 
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(iii) Contractual rights 
(iv) Statutory obligations 
(v) Financial control 
(vi) Programming and measurement 
 
(d) Engineering skills training 
 
BE subcontractors' workforces and hired local labour that show initiative will be entitled to receive 
structured training that will improve on-task skills necessary for the execution and successful completion 
of the works. The contractor, in conjunction with the engineer, shall monitor the progress of the hired 
labour and each BE closely and shall identify those who, in their collective opinion, will benefit from 
structured engineering skills training as may be provided for in the contract, and where required by the 
engineer, shall make recommendations in this regard. The final list of candidates shall be decided 
between the contractor and the engineer, and those selected shall receive formal engineering skills 
training in a programmed and progressive manner throughout the duration of the contract. 
 
The training programme shall offer complete courses that could comprise some or all of the following 
modules: 
 

(i) Use and maintenance of hand tools 
(ii) Operation of small plant 
(iii) Manufacture and installation of minor precast concrete units 
(iv) Erect, dismantle and maintain formwork 
(v) Basic concrete skills 
(vi) Excavation, backfill and compaction 
(vii) Bricklaying 
(viii) Erosion protection using stone pitching, gabions or renos 
 
(e) Generic skills training 
 
BE subcontractors, their workforces and hired local labour that show initiative will be entitled to receive 
structured training in generic skills if, after monitoring of their performance, it is considered beneficial to 
the progress of the works. In this regard the contractor shall make representation to the engineer, who 
shall approve candidates that should attend such courses as may be provided for in the contract. Those 
selected shall receive formal generic skills training in a programmed and progressive manner throughout 
the duration of the contract. 
 
The training programme shall offer complete courses that could comprise some or all of the following 
modules: 
 

(i) Basic hygiene and HIV/AIDS awareness 
(ii) Road safety 
(iii) Basic management of the environment 
(iv) Tourism awareness and opportunities 
 
(f) Accredited training and attendance 
 
Only qualified trainers employed by training agencies that are accredited by CETA, or any other institution 
recognised by the Department of Labour shall deliver all training. Accredited training refers to both the 
trainers as well as to the training material. Certificates affirming the successful participation in the various 
courses shall be presented to each attendant. 
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The contractor shall facilitate in the delivery of training, by instructing and motivating the hired local labour 
and relevant BE subcontractor regarding attendance and participation. 
 
All training shall take place within normal working hours, or as agreed with the trainees. 
 
(g) Contractor's programme  
 
The contractor shall further make all reasonable efforts to co-ordinate hired local labour and 
subcontractors' work with that of the delivery of the structured training. 
 
C3.4.8 LABOUR ENHANCED CONSTRUCTION 

 
The contractor's attention is drawn to the fact that it is an objective of the contract to maximise the labour 
content of certain operations or portions thereof. In this regard, where the specified work allows for a 
choice between mechanical or labour-enhanced means, the former should generally be kept to the 
practical minimum. 
 
The contractor shall take cognisance of these objectives and their contribution to the CPG (see sub-
clauses D1003(a) and D1004(b)) when, at tender stage, he commits on Form C2: Preferencing Schedule: 
Preferences for direct participation of targeted labour. 
 
Before commencing with any labour enhanced operations the contractor shall discuss his intentions with 
the engineer, and shall submit to the engineer on a monthly basis, daily labour returns indicating the 
numbers of temporary personnel employed on the works and the activities on which they were engaged.  
 
The engineer shall assess the monthly labour returns, and proposed measures deemed necessary to 
rectify any shortfall from the contractor's tendered number of labourers as per Form C2 will be agreed 
with the contractor. 
 

C3.4.9 MONITORING OF PROGRESS 

 
C3.4.9.1 Keeping of records 
 
The contractor shall assume responsibility for the compilation and maintenance of comprehensive records 
detailing each BE’s progress during the construction duration, starting from the award of a subcontract to 
a BE until the successful completion of the subcontract work or termination of the subcontract. To this 
end the contractor shall complete a BE Declaration Affidavit that requires the contractor to obtain a bona 
fide statement of details for each BE engaged. 
 
The contractor shall keep comprehensive records of the training given to each trainee and, at the 
successful completion of each course, each trainee shall be issued with a certificate indicating the course 
contents as proof of attendance and completion. The contractor shall keep a register of certificates issued. 
Whenever required, the contractor shall provide copies of such records to the Engineer. 
C3.4.9.2 Monthly Returns 
 
The Contractor’s participation performance will be measured monthly in order to monitor the extent to 
which he is striving to reach the targets in this contract. The Contractor shall complete and return on a 
monthly basis the following pro-forma forms of the Employer: 
 

(i) Report on employment; 
(ii) Report on training; and 
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(iii) Report on community liaison meetings.   
 
The complete forms shall accompany the Contractor’s monthly claim presented to the Engineer for 
payment of certified completed work. Failure to adhere to this requirement shall result in the delay of any 
payment due until the Engineer confirms that the forms have been received. 
 

C3.5 OCCUPATIONAL HEALTH AND SAFETY 

 
Note:   Wherever reference is made in this section of the Scope of Work to contractor this is the 

equivalent of the principal contractor in the Occupational Health and Safety Act and 
Regulations. Similarly, reference to subcontractors is equivalent to other contractors. 

 
C3.5.1 SCOPE 

 
This part of the specification has the objective to assist the contractor entering into contract with 
the Employer, to comply with the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 
(OH&S), as well as all applicable Regulations.   Compliance with this document does not absolve 
the contractor from complying with minimum legal requirements and the contractor remains 
responsible for the health and safety of his employees and those of his Mandataries. The 
contractor shall, therefore, include this part of the specification to any contract that he may have 
with subcontractors and/or suppliers. 

 
This section also covers the development of a health and safety specification that addresses all 
aspects of occupational health and safety as affected by this contract.  It provides the 
requirements that the contractor shall comply with in order to reduce the risks associated with this 
contract, which may lead to incidents causing injury and/or ill health. In this matter the spirit and 
intention of Regulation 5(1)(l) of the Construction Regulations, 2014 regarding negotiations 
between the parties, related to the contents and approval of the Health and Safety Plan, must be 
complied with. 
 

 
C3.5.2 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  
C3.5.2.1 Hazard Identification and Risk Assessment (Construction Regulation 9) 
 
C3.5.2.1.1 Risk Assessments 

 
Paragraph C3.5.4 contains a generic list of risk assessment headings that have been identified 
by the Employer as possibly applicable to this contract. It is, by no means, exhaustive and is 
offered as assistance to the contractor. 

 
 
 
C3.5.2.1.2 Development of Risk Assessments 

 
The contractor shall, before the commencement of any construction work or work associated with 
the aforesaid construction work and during such work, conduct a risk assessment by a competent 
person and the risk assessment so produced shall form part of the OH&S plan and be 
implemented and maintained as contemplated in Construction Regulation 9(1). Competence is a 
factor of training, knowledge, experience and/or appropriate qualifications. Where proof of 
competence is required by the Regulation, a concise CV must be attached to the appointment 
letter.  
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The risk assessment shall include, as far as is reasonably practicable, at least: 

 

• the identification of the risks and hazards to which persons may be exposed;   

• the analysis and evaluation of the risks and hazards identified, inclusive of a residual risk 
rating methodology. The method to be used is not prescribed; 

• a documented plan and applicable safe work procedures to mitigate, reduce or control those 
residual risks that have been identified as unacceptably high, by means of the rating system; 

• a monitoring plan;  

• a review plan, inclusive of dates to be adhered to; and 

• ergonomic related risks are to be analyzed, evaluated and addressed as part of the process. 
 

Based on the risk assessments, the contractor shall develop a set of site-specific OH&S rules 
that shall be applied to regulate the OH&S aspects of the construction.  The risk assessments, 
together with the site-specific OH&S rules shall be submitted to the Employer before construction 
on site commences. Despite the more advanced (or site specific) risk assessments listed in 
paragraph C3.5.4, the Employer would have conducted a baseline risk assessment before work 
commences and made the same available to the contractor. This does not mean that all risk 
assessments must be attended before work commences, but that all risk assessments receive 
the necessary attention as the contract progresses, and this is the responsibility of the contractor. 

 
All variations to the scope of work shall similarly be subjected to a risk assessment process. 

 
C3.5.2.1.3 Review of Risk Assessment 
 

The contractor shall review the hazard identification, risk assessments and standard working 
procedures at each production planning and progress report meeting as the contract work 
develops and progresses and each time changes are made to the designs, plans and construction 
methods and processes. The contractor shall provide the Employer, subcontractors and all other 
concerned parties with copies of any changes, alterations or amendments as contemplated 
above. 

 
C3.5.2.2 Legal Requirements 

 
A contractor shall, as a minimum, comply with:  

 

• The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date 
copy of which shall be available on site at all times. 

• The Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), 
an up-to-date copy of which shall be available on site at all times. 

• Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health 
and Safety Act and Regulations (Act No 29 of 1960) and any other OH&S requirements that 
the mine may specify. An up-to-date copy of the Mines Health and Safety Act and Regulations 
shall be available on site at all times. 

 
C3.5.2.3 Structure and Responsibilities 

 
C3.5.2.3.1 Overall Supervision and Responsibility for OH&S 
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It is a requirement that the contractor, when he appoints subcontractors in terms of Construction 
Regulations 7(1)(c), 7(1)(d), 7(1)(f), and 7(3) includes in his agreement with such subcontractors 
the following: 
 

• OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatary”  

• OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his/their respective appointment 
forms. 
 
 

 
C3.5.2.3.2 Further (Specific) Supervision Responsibilities for OH&S 

 
The contractor shall appoint designated competent employees and/or other competent persons 
as required by the Act and Regulations. Below is a generic list of identified appointments and may 
be used to select the appropriate appointments for this contract.  The contractor shall note that it 
is a generic list only and is intended for use as a guideline. 

 
   

Appointment Regulation 

Construction Manager, Assistant 
Construction Manager, Construction 
Supervisor and Assistant Construction 
Supervisor 

Construction Regulation 8(1), 8(2), 8(7) 
and 8(8) 

Construction Vehicles and Mobile 
Plant/Machinery Supervisor 

Construction Regulation 23 

Demolition Supervisor Construction Regulation 14 

Drivers and Operators of Construction 
Vehicles or Plant  

Construction Regulation 23 

Electrical Installation and machinery on 
construction sites 

Construction Regulation 24 

Emergency/Security/Fire Coordinator Construction Regulation 29 

Excavation Supervisor Construction Regulation 13 

Explosive actuated fastening device Construction Regulation 21 

Fall Protection Supervisor Construction Regulation 10 

First Aider General Safety Regulation 3 

Fire Equipment Inspector Construction Regulation 29 

Temporary Works Designer and 
Temporary Works Supervisor 

Construction Regulation 12 

Hazardous Chemical Substances 
Supervisor 

HCS Regulations 

Incident Investigator General Admin Regulation 29 

Ladder Inspector General Safety Regulation 13A 

Cranes Construction Regulation 22 

Materials Hoist Inspector Construction Regulation 19 

OH&S Committee OH&S Act Section 19 

Construction OH&S Officer Construction Regulation 8(5) & 8(6) 

OH&S Representatives OH&S Act Section 17 

Person Responsible for Machinery General Machinery Regulation 2 

Scaffolding Supervisor Construction Regulation 16 

Stacking and Storage Supervisor Construction Regulation 28 

Structures Supervisor Construction Regulation 11 
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Appointment Regulation 

Suspended Platform Supervisor Construction Regulation 17 

Tunnelling Supervisor Construction Regulation 15 

Bulk Mixing Plant Supervisor Construction Regulation 20 

Working on/next to Water Supervisor Construction Regulation 26 

Welding Supervisor General Safety Regulation 9 

 
It is a requirement that a part-time Construction health and safety officer is appointed as per 
Construction Regulation 8(5) and that the Construction health and safety officer complies with the 
requirements of Construction Regulation 8(6). 
 
In addition, the Employer requires that a Traffic Safety Officer be appointed. The above 
appointments shall be in writing and the responsibilities clearly stated together with the period for 
which the appointment is made. This information shall be communicated and agreed with the 
appointees.  Notice of appointments shall be submitted to the Employer. All changes shall also 
be communicated to the Employer. 

 
The contractor shall, furthermore, provide the Employer with an organogram of all subcontractors 
that he has appointed or intends to appoint and keep this list updated and prominently displayed 
on site. 

 
C3.5.2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 

 
 Where the contractor employs more than 20 persons (including the employees of subcontractors 
he has to appoint one OH&S representatives for every 50 employees or part thereof. This is a 
minimum (legal) requirement. The contractor may at his own discretion appoint more OH&S 
Representatives according to site specific requirements. General Administrative Regulation 6 
requires that the appointment or election and subsequent designation of the OH&S 
representatives be conducted in consultation with employee representatives or employees 
(Section 17 of the Act and General Administrative Regulations 6 and 7).  OH&S representatives 
shall be designated in writing and the designation shall include the area of responsibility of the 
person and term of the designation. OH&S representatives must be experienced, permanently 
employed by the contractor or his subcontractors, trained and able to move freely within their 
designated area of responsibility. 

 
C3.5.2.3.4 Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 
 

The contractor shall ensure that the designated OH&S representatives conduct continuous 
monitoring and regular inspections of their respective areas of responsibility, focusing on unsafe 
acts and unsafe conditions and report thereon to the contractor. OH&S representatives shall 
participate in accident or incident investigations.  OH&S representatives shall attend all OH&S 
committee meetings. 

  
C3.5.2.3.5 Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
 

The contractor shall establish an OH&S committee, which shall meet at least once a month. 
 

C3.5.2.4 Administrative Controls and the Occupational Health & Safety File 
 
C3.5.2.4.1 The OH&S File (Construction Regulation 7(1)(b)) 
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As required by Construction Regulation 7(1), the contractor and subcontractors shall each keep 
an OH&S file on site.  The following list of documentation is neither exhaustive nor prescriptive 
but recommended as a guide for the contents of the OH&S file: 
 
Notification of construction work (Construction Regulation 4) 
Latest copy of OH&S Act  (General Administrative Regulation 4) 

• Proof of registration and good standing with COID Insurer (Construction Regulation 5(1)(j)) 

• OH&S plan agreed with the Employer including the underpinning risk assessment/s and 
method statements (Construction Regulation 7(1)) 

• Copies of OH&S committee and other relevant minutes 

• Designs/drawings (Construction Regulation 7(1)(e)) 

• A list of subcontractors including copies of the agreements between the parties and the type 
of work being done by each subcontractor (Construction Regulation 7(1)(f)) 

• Appointment/designation forms as per paragraphs C3.5.2.1.1 and C3.5.2.1.2. 

• Registers as follows: 
- Accident/Incident register (Annexure 1 of the General Administrative Regulations)  
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Bulk mixing plant inspections  
- Construction vehicles and mobile plant inspections by controller  
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register  
- Designer’s inspection of structures record 
- Electrical installations, -equipment and -appliances (including portable electrical tools) 
- Excavations inspection 
- Explosive actuated fastening device inspection, maintenance, issue and returns register 

(including cartridges and nails) 
- Fall protection inspection register 
- First aid box contents 
- Fire equipment inspection and maintenance 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (including machine guards and lock-outs) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Temporary works inspections 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
- Welding equipment inspections 
- Inspection of work conducted on or near water  
- Welfare facilities as provided 

 
C3.5.2.5 Notification of Construction Work (Construction Regulation 3) 
 

The contractor shall, where the contract meets the requirements laid down in Construction 
Regulation 4 prior to commencement notify the Department of Labour of the intention to carry out 
construction work and use the form (Annexure 2 in the Construction Regulations) for the purpose. 
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A copy shall be kept on the OH&S file and a copy shall be forwarded to the Employer for record 
keeping purposes. 

 
C3.5.2.6 Training and Competence 
 

The training required by the Act and Regulations shall be included in the contractor’s OH&S plan. 
The contractor shall be responsible for ensuring that all relevant training is undertaken.  Only 
accredited training providers shall be used for the regulatory OH&S training.  The contractor shall 
ensure that his and his subcontractors’ personnel appointed are competent and that all training 
required for doing the work safely and without risk to health, has been completed before work 
commences. The contractor shall ensure that follow-up and refresher training is conducted as the 
contract work progresses and the work situation changes. This does not absolve any 
subcontractors from their responsibilities as employers.  Records of all training must be kept on 
the OH&S file for auditing purposes. 

 
C3.5.2.7  Consultations, Communication and Liaison 

 
OH&S liaison between the Employer, the contractor, the subcontractors, the designer and other 
concerned parties will be through the OH&S committee as contemplated in paragraph C3.5.2.3.5.   
In addition to the above, communication may be directly to the Employer or his appointed agent, 
verbally or in writing, as and when the need arises. 

 
Consultation with the workforce on OH&S matters will be through their construction managers 
and supervisors, OH&S representatives and the OH&S committee.  The contractor shall be 
responsible for the dissemination of all relevant OH&S information to the subcontractors e.g. 
design changes agreed with the Employer and the designer, instructions by the Employer and/or 
his agent, exchange of information between subcontractors, and the reporting of 
hazardous/dangerous conditions/situations.  The contractors’ most senior manager on site shall 
be required to attend all OH&S meetings.  

 
C3.5.2.8 Checking, Reporting and Corrective Actions 
 
C3.5.2.8.1 Monthly Audit by Employer (Construction Regulation 5(1)(p)) 
 

The Employer will conduct monthly health and safety, and document verification audits in 
compliance with Construction Regulation 5(1)(o) in order to ensure that the  contractor has 
implemented and is maintaining the agreed and approved OH&S plan. 

 
C3.5.2.8.2 Other Audits and Inspections by the Employer 

 
The Employer reserves the right to conduct other ad hoc audits and inspections as deemed 
necessary. This will include site safety walks.  

 
C3.5.2.8.3 Contractor’s Audits and Inspections 

 
The contractor must conduct his own regular internal audits to verify compliance with his own 
OH&S management system, as well as with this specification. The contractor shall furthermore 
ensure that each subcontractor`s health and safety plan is being implemented by conducting 
periodic audits at intervals mutually agreed between the contractor and subcontractors, but at 
least once per month. 

 
C3.5.2.8.4 Inspections by OH&S Representative’s and other Appointees 
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OH&S representatives shall conduct weekly inspections of their areas of responsibility and report 
thereon to their foreman or supervisor whilst other appointees shall conduct inspections and 
report thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, 
operators and users must conduct daily inspections before start-up. 

 
C3.5.2.8.5 Recording and Review of Inspection Results 

 
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee 
meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 

 
C3.5.2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 

 

The contractor and his subcontractors shall coordinate their investigation of all 
accidents/incidents where employees and non-employees were injured to the extent that 
he/she/they had to be referred for medical treatment by a doctor, hospital or clinic.  The results of 
the investigation shall be entered into an accident/incident register listed in paragraph C3.5.2.4.1. 
 
The affected subcontractor shall be responsible for the investigation of all minor and non-injury 
incidents as described in Section 24(1)(b) & (c) of the Act and keeping a record of the results of 
such investigations including the steps taken to prevent similar accidents in future. 

 
C3.5.2.10 Reporting 
 

The contractor shall provide the Employer with copies of all statutory reports required in terms of 
the Act within 7 days of the incident occurring. 

 
C3.5.2.11 Medical certificate of fitness (Construction Regulations 7(1)(g) and 7(8))  

 
The Contractor as well as the subcontractor (where appointed) shall ensure that all their 
employees have a valid certificate of fitness, specific to the construction work to be performed 
and issued by an occupational health practitioner, in the form of Annexure 3 to Government 
Gazette No 37305 of 7 February 2014. 

 
C3.5.3 OPERATIONAL CONTROL 

 
C3.5.3.1 Operational Procedures 
 

Each construction activity shall be assessed by the contractor so as to identify operational 
procedures that will mitigate against the occurrence of an incident during the execution of each 
activity.  This specification requires the contractor: 
 

• to be conversant with all relevant Regulations;  

• to comply with their provisions; and  

• to include them in his OH&S plan where relevant. 
 
C3.5.3.2 Emergency Procedures 
 
 Simultaneous with the identification of operational procedures (per paragraph C3.5.3.1 above), 

the contractor shall similarly identify and formulate emergency procedures in the event an incident 
does occur.  The emergency procedures thus identified shall also be included in the principal 
contractor’s OH&S plan, and communicated as part of induction training. It is the responsibility of 
the first aid worker, together with the construction supervisor, to make an assessment regarding 
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the severity of injuries and which actions are appropriate. For example: transfer to a medical 
facility by ambulance or helicopter. 
 

C3.5.3.3 Personal and Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 
 

The contractor shall identify the hazards in the workplace and deal with them. He must either 
remove them or, where impracticable, take steps to protect workers and make it possible for them 
to work safely and without risk to health under hazardous conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should always 
first be an attempt to apply engineering and other solutions to mitigating hazardous situations 
before the issuing of PPE is considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall 
inform employees regarding this and issue, free of charge, suitable equipment to protect them 
from any hazards being present and that allows them to work safely and without risk to health in 
a hazardous environment. 

 

It is a further requirement that the contractor maintains the said equipment, instructs and trains 
the employees in the use of the equipment, and ensures that the prescribed equipment is used 
by the employee/s.   
 

Employees do not have the right to refuse to use/wear the equipment prescribed by the Employer 
and, if it is impossible for an employee to use or wear prescribed protective equipment through 
health or any other reason, the employee cannot be allowed to continue working under the 
hazardous condition/s for which the equipment was prescribed but an alternative solution has to 
be found that may include relocating or discharging the employee. 
 

The contractor shall include in his OH&S plan the PPE he intends issuing to his employees for 
use during construction and the sanctions he intends to apply in cases of non-conformance by 
his employees.  Conformance to the wearing of PPE shall be discussed at the weekly inspection 
meetings. 

 
 
C3.5.3.4 Other Regulations 
 

Wherever in the Construction Regulations or this specification there is reference to other 
regulations (e.g Construction Regulation 24: Electrical Installations and Machinery on 
Construction Sites) the contractor shall be conversant with and shall comply with these 
regulations. 

 
C3.5.3.5 Public Health and Safety (Section 9 of the OH&S Act) 
 

The contractor shall, as far as is reasonably practicable,  be responsible for ensuring that non-
employees affected by the construction work are made aware of the dangers likely to arise from 
said construction work as well as the precautionary measures to be observed to avoid or minimise 
those dangers. This includes: 

 

• non- employees entering the site for whatever reason; 

• the surrounding community; and  

• passers-by to the site. 
 
C3.5.4 PROJECT/SITE SPECIFIC SPECIFICATIONS 
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The following is a generic list of a Risk Assessment and Site specific health and safety 
specifications prepared by the Employer in terms of Construction Regulations 5(1)(a) and 5(1)(f): 

 

• Clearing and grubbing of the area/site 

• Site establishment including: 
- Office/s 
- Secure/safe storage for materials, plant and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 
- Temporary fuel storage, where applicable 

• Dealing with existing structures – possibility of asbestos  

• Location of existing services e.g. gas, telecommunications, electrical supply and similar 

• Installation and maintenance of temporary construction electrical supply, lighting and 
equipment 

• Adjacent land uses/surrounding property exposures 

• Boundary and access control/public liability exposures (NB: the Employer is also 
responsible for the OH&S of non-employees affected by his work activities.) 

• Health risks arising from neighbouring as well as own activities and from the environment 
e.g. threats by dogs, bees, snakes and lightning 

• Exposure to noise 

• Exposure to vibration 

• Protection against dehydration and heat exhaustion 

• Protection from wet and cold conditions 

• Dealing with HIV/Aids and other diseases such as silicosis or asbestos, where 
applicable 

• Use of portable electrical equipment including 
- Angle grinder 
- Electrical drilling machine 
- Circular saw 
- Generator 

• Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trenches 

• Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances  

• Loading and off-loading of trucks 

• Aggregate/sand and other materials delivery 

• Manual and mechanical handling 

• Lifting and lowering operations 

• Driving and operation of construction vehicles and mobile plant including 
- Trenching machine 
- Excavator 
- Bomag roller 
- Plate compactor 
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- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Grader 
- Parking of vehicles and mobile plant 
- Towing of vehicles and mobile plant 

• Use and storage of flammable liquids and other hazardous substances e.g. petrol, 
diesel, cement, asphalt, bituminous materials and similar 

• Layering and bedding 

• Installation of pipes in trenches 

• Pressure testing of pipelines 

• Backfilling of trenches 

• Protection against flooding 

• Gabion work 

• Use of explosives 

• Protection from overhead power lines (high and low) 

• Work adjacent to or in proximity of railway lines 

• Work adjacent to or in proximity of traffic 

• Working at heights 

• Working in confined spaces – tunnelling 

• Formwork and support work (temporary works) including scaffolding 

• Demolition work, where applicable 

• Bulk mixing plant, where applicable 
Environmental impacts such as pollution of water, air or soil 
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C3.6 STANDARD SPECIFICATION 

 
Contents 
 

Page 

C3.6.1    Standard Specification: General Design C3.89 

C3.6.2    Standard Specification: Power Cables C3.94 

C3.6.3    Standard Specification: Medium Voltage and Low Voltage Cable Installation C3.95 

C3.6.4    Standard Spec: Installation of Street and Area Lighting C3.104 

C3.6.5    Standard Spec: Lighting Specification  C3.106 

C3.6.6    Standard Spec: Masts C3.108 

C3.6.7   Standard Spec: Street Light Poles C3.110 

C3.6.8   Standard Spec: LV Metering Kiosks, Distribution Kiosks and Pillars C3.111 
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C3.6.1 STANDARD SPECIFICATION: GENERAL DESIGN 

 
 
CONTENTS                       PAGE 
 
C3.6.1.1 SCOPE .............................................................................................................................. C3.89 

C3.6.1.2 DESIGN ............................................................................................................................. C3.89 

C3.6.1.3 STANDARDS ..................................................................................................................... C3.90 

C3.6.1.4 QUALITY OF MATERIAL .................................................................................................. C3.90 

C3.6.1.5 INTERCHANGEABILITY ................................................................................................... C3.90 

C3.6.1.6 BOLTS AND NUTS............................................................................................................ C3.90 

C3.6.1.7 FIRE PRECAUTIONS........................................................................................................ C3.91 

C3.6.1.8 GALVANISING .................................................................................................................. C3.91 

C3.6.1.9 WELDING .......................................................................................................................... C3.91 

C3.6.1.10 RADIO AND TV INTERFERENCE .................................................................................. C3.92 

C3.6.1.11 LABELS AND NOTICES ................................................................................................. C3.92 

C3.6.1.12 CLEANING AND PAINTING ............................................................................................ C3.93 

C3.6.1.13 WATER AND DEBRIS ACCUMULATION ....................................................................... C3.93 

C3.6.1.14 INSPECTION AND TESTS ............................................................................................. C3.93 

 
 
C3.6.1.1 SCOPE 

 
 This standard specification covers general design criteria and standards applicable to all 

sections of work.  Should the requirements of this standard specification be in conflict with any 
other standard specification or the detail specification, the other standard specification or detail 
specification shall govern and the tenderer/contractor shall seek information of such precedence 
from the engineer. 

 
 
C3.6.1.2 DESIGN 

 
C3.6.1.2.1 The works shall be designed to facilitate easy accessibility, equipment replacement, 

maintenance, handling, inspection cleaning and repairs and to ensure satisfactory operation 
in which safety of plant, personnel and public and continuity of service is the first 
consideration. 

 
C3.6.1.2.2 All plant, equipment and apparatus shall operate satisfactory under the ambient and other 

conditions prevailing at the site. 
 
C3.6.1.2.3 All apparatus shall be designed to prevent the risk of accidental short circuits due to animals, 

birds, ants and vermin. 
 
C3.6.1.2.4 All moving, rubbing or wearing surfaces shall be machined or ground where they bear upon 

each other. 
 
C3.6.1.2.5 The plant and equipment shall be designed and constructed to keep maintenance costs and 
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the number of persons employed for maintenance to a minimum. 
 
C3.6.1.2.6 All the equipment shall be to the approval of the engineer and shall, unless otherwise specified, 

be suitably designed for operation on normal electrical supply systems, with voltage 
fluctuations of plus and minus 10% and under such sudden variations of load and voltage as 
may be met with under working conditions. 

 
C3.6.1.2.7 The design of equipment shall include as a major consideration the absolute safety of the 

general public, operating and maintenance personnel. 
 
C3.6.1.2.8 All dimensions, units and design parameters shall be in accordance with the international 

metric (SI) system. 
 
C3.6.1.3 STANDARDS 

 
C3.6.1.3.1 All electrical equipment shall be of approved manufacture and its construction, design and 

testing shall be in accordance with the requirements of the most recent South African, British 
Standards or IEC publications including all amendments issued thereto up to the date of 
tender.  The installation and equipment shall also comply with the relevant clauses of the 
Occupational Health and Safety Act, 1993 (Act No 85 of 1993), and the regulations 
promulgated in terms of the Act, and with the Code of Practice for The Wiring of Premises, 
SANS 10142-1:2001 and SANS 10142-2 

 
C3.6.1.3.2  Notwithstanding reference in this specification to South African or British Standards and 

IEC or ISO recommendations the supplier may submit for approval material and designs 
conforming to other technically equivalent national standards, provided that the supplier 
supplies the engineer with a translation of the standards into English and satisfactory proof of 
actual compliance therewith. 

 
 
C3.6.1.4 QUALITY OF MATERIAL 

 
 All material shall be new and of a design and class suitable for working under the conditions 

specified, and shall withstand the variations of temperature and atmospheric conditions arising 
under working conditions without distortion, deterioration, or the setting up of undue stresses in 
any part such as to affect the efficiency and reliability of the plant and also without affecting the 
strength and suitability of the various parts for the duty which they have to perform. 

 
 
C3.6.1.5 INTERCHANGEABILITY 

 
 Corresponding parts throughout the works shall be made to such close tolerances that all similar 

components and spares shall be fully interchangeable without any further alterations or 
adjustments being necessary. 

 
 
C3.6.1.6 BOLTS AND NUTS 

 
C3.6.1.6.1 The threads of all bolts, nuts and studs shall be in accordance with SANS 1700-7-3-1996. 
 
C3.6.1.6.2 No brass bolt or stud shall have a diameter of less than 6 mm. 
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C3.6.1.6.3 All nuts and studs shall be locked in position by lock washers and where necessary, lock nuts. 
 
C3.6.1.6.4 Each bolt shall protrude by at least one but not more than five threads through the nut with all 

washers in position. 
 
C3.6.1.6.5 All bolts, nuts and washers used outdoors shall be of approved materials and treated to prevent 

corrosion of the threads. 
 
C3.6.1.6.6 The contractor shall provide special tools if any bolt, nut, screw or other fastener is used in a 

position which is not accessible using conventional tools. This also applies where the size or 
shape of the fastener is not conventional. 

 
C3.6.1.7 FIRE PRECAUTIONS 

 
 All apparatus, connections and cabling shall be designed and arranged to minimise the risk of 

fire and any damage which might be caused in the event of fire. 
 
C3.6.1.8 GALVANISING 

 
C3.6.1.8.1 Where galvanising is specified, or is a requirement of the design, such galvanising shall be 

performed by the hot-dip process to SANS 5763. 
 
C3.6.1.8.2 For all parts, other than wires, the equivalent zinc coating thickness shall not be less than 455 g 

of zinc per square metre of surface area. 
 
  
C3.6.1.8.3 The galvanising must be clean, smooth, of uniform thickness, unblemished and free from 

defects. 
 
C3.6.1.8.4 The preparation for galvanising and the galvanising itself shall not adversely affect the 

mechanical properties of the coated material. 
 
C3.6.1.8.5 All drilling, welding, cutting, sawing, punching, filing and bending shall be complete and the 

metal shall be cleaned of any machining blemishes, millscale, rust and lubricants, before 
galvanising. 

 
C3.6.1.8.6 Galvanised areas must be kept free of lubricants.  Surfaces which are in contact with oil shall 

not be galvanised or cadmium plated. 
 
C3.6.1.8.7 Electrolytic deposition of zinc is not acceptable. 
 
C3.6.1.8.8 Where it is not practicable to coat the surface of metal by the hot-dip galvanising process, such 

equipment may be zinc-sprayed instead.  The surface being zinc-sprayed shall be suitably 
prepared in accordance with the requirements of the process adopted and the rate of 
deposition of zinc shall not be less than 760 g per square metre of surface area.  After zinc 
spraying the surface shall be painted with a suitable paint to render it completely impervious. 

 
 
C3.6.1.9 WELDING 
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C3.6.1.9.1 All welding shall comply with the appropriate international standards such as BS 1856 (General 
specification) and BS 709 (methods of testing). 

 
C3.6.1.9.2 The welding shall be executed in accordance with modern accepted practice for welding and 

shall be sound, full strength and free from undercut and slag inclusions.  Crater effects at the 
ends of weld runs shall be eliminated. 

 
C3.6.1.9.3 Intermittent welding and incomplete penetration butt welding will not be accepted. 
 
C3.6.1.9.4 All fabricated items shall be stress relieved after welding. 
 
C3.6.1.9.5 The supplier shall well in advance of the commencement of fabrication, submit for approval 

details of proposed welding procedures. 
 
C3.6.1.10 RADIO AND TV INTERFERENCE 

 
C3.6.1.10.1 All equipment installed under this contract shall comply with the RSA Government Notice No 

R2246 and any other applicable rules and regulations in respect of radio and TV interferences. 
 
C3.6.1.10.2 Any equipment found producing Radio or TV interference subsequent to commissioning, shall 

be suppressed or replaced to the satisfaction of the engineer without any cost to the employer. 
 
C3.6.1.11 LABELS AND NOTICES 

 
C3.6.1.11.1 Identification labels must be attached to all equipment, motors, control gear and all  
  panels and the equipment contained therein. 
 
C3.6.1.11.2 All labels and plates shall be of an approved non-corrosive material and shall be fixed with 

stainless steel or nickel-plated screws of ISO metric thread form. 
 
C3.6.1.11.3 Labels shall have a matt or satin finish to minimize reflection. 
 
C3.6.1.11.4 Labels shall have black lettering on a white background. Danger plates shall have white 

lettering on a red background. 
 
C3.6.1.11.5 Cables shall be labelled at both ends, at through joints and at regular intervals. 
 
C3.6.1.11.6 Cables shall be labelled on both sides of the place where the cable passes through a 

permanent obstruction. 
 
C3.6.1.11.7 For outdoor applications labels shall be of aluminum, with letters filled in black, lightly sanded 

with fine grit paper and clear lacquered. 
 
C3.6.1.11.8 All lettering shall be in uppercase letters except where standard abbreviations of units are 

used, eg kWh, KVA, etc. 
 
C3.6.1.11.9 The wording of labels and character height shall be to the approval of the engineer. 
 
C3.6.1.11.10 All labels shall be in English.  In addition to the English text, all Warning/Danger labels shall 

also be in Afrikaans and seTswana. 
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C3.6.1.12 CLEANING AND PAINTING 

 
C3.6.1.12.1 The cleaning and painting of all exposed surfaces of all plant and accessories, unless  

otherwise specified or approved, shall be carried out as follows: 
 
 (a) Surface preparation 
 
  All metal work shall be thoroughly cleaned by blast cleaning or pickling so as to be free 

of all millscale, dirt, rust, welding slag and spatter, grease and all other contaminants 
and so as to present a dry, bright metallic finish. 

 
  (b) Priming 
 
  The metal work shall be primed with an approved primer which, for equipment intended 

for outdoor use, shall be red lead based and for indoor mounted equipment shall be 
phosphate based. 

 
 (c) Finishing 
 
  The primed surfaces shall be finished with an approved Bitumen Aluminium based paint. 
 
C3.6.1.13 WATER AND DEBRIS ACCUMULATION 

 
 All outdoor equipment must be designed so that water and debris will not readily accumulate 

to cause deterioration of equipment or an electrical discharge hazard.  Where this cannot be 
avoided such places shall be easily accessible for cleaning. 

 
C3.6.1.14 INSPECTION AND TESTS 

 
C3.6.1.14.1 All equipment will be inspected and tested, both in the factory during manufacturing and on 

site during installation.  The tests required are prescribed in the standard and detail 
specification.  The engineer will do all inspections accompanied by the contractor and the 
contractor shall perform all tests with the engineer as witness. 

 
C3.6.1.14.2 The engineer will require seven (7) days notification to avail himself for any tests or inspection.  

The contractor shall arrange for the maximum number of tests and inspections to be done on 
the same day. 

 
C3.6.1.14.3 The contractor shall provide all testing facilities and instruments and all equipment and labour 

required for a test or inspection. All instruments shall be adequately scaled for the application. 
All testing facilities and instruments remain the property of the contractor. 

 
C3.6.1.14.4 All instruments used shall have a valid test certificate issued by an accepted testing authority.  

The engineer reserves the right to call for a calibration test on any instruments used during the 
test. 

 

C3.6.1.14.5 The contractor shall record all results of the tests done on a test certificate, of which the 
engineer must receive two (2) copies. 

 
C3.6.1.14.6 The contractor shall ensure that the equipment is ready for testing or inspection and that the 

equipment conforms to the specifications before the engineer is requested to witness tests or 
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inspections.  Should it be found that the equipment or contract works is not ready for tes-
ting/inspection, or does not conform to the specification, the engineer reserves the right to 
charge the contractor for any retests or subsequent costs. 
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C3.6.2 STANDARD SPECIFICATION : POWER CABLES 

 
C3.6.2.1 STANDARD SPECIFICATION : LOW VOLTAGE PVC INSULATED POWER CABLES 
 
CONTENTS 
 
C3.6.2.1.1 SCOPE ................................................................................................................................. 95 

C3.6.2.1.2 STANDARD .......................................................................................................................... 95 

 
C3.6.2.1.1SCOPE 

 
 This specification covers the supply of 600 / 1000 V PVC insulated power and control cables.  

All cables shall be rated 600 / 1000 V. 
 
 
C3.6.2.1.2 STANDARD 

 
 Cables shall be manufactured strictly in accordance with the requirements of the latest edition 

of SANS 1507. 
 
 
C3.6.2.2 STANDARD SPECIFICATION : LOW VOLTAGE  Aerial Bundled Conductor (ABC) POWER 

CABLES 

 
 
CONTENTS 
 
C3.6.2.2.1 SCOPE ................................................................................................................................. 95 

C3.6.2.1.2 STANDARD .......................................................................................................................... 95 

 
C3.6.2.2.1 SCOPE 

 
 This specification covers the supply of 600 / 1000 V Aerial Bundled Conductor (ABC) - XLPE, 

UV Protection, power cables.  All cables shall be rated 600 / 1000 V. 
 
 
C3.6.2.1.2 STANDARD 

 
 Cables shall be manufactured strictly in accordance with the requirements of the latest edition 

of SANS 1418. 
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CONTENTS 
 
C3.6.2.3.1 SCOPE ................................................................................................................................. 96 

C3.6.2.3.2 STANDARD .......................................................................................................................... 96 

 
C3.6.2.3.1 SCOPE 

 
 This specification covers the supply of 6.65/11kV XLPE insulated, copper tape screened, PVC 

bedded, SWA, PVC sheathed, power cables.  All cables shall be rated 6.65/11kV. 
 
 
C3.6.2.3.2 STANDARD 

 
 Cables shall be manufactured strictly in accordance with the requirements of the latest edition 

of SANS 1339. 
 
 
C3.6.3 STANDARD SPECIFICATION: MEDIUM VOLTAGE AND LOW VOLTAGE CABLE 

INSTALLATION 

 
 
CONTENTS 
 
C3.6.3.1 SCOPE .............................................................................................................................. C3.96 

C3.6.3.2 MATERIALS ...................................................................................................................... C3.96 

C3.6.3.3 EXCAVATIONS ................................................................................................................. C3.98 

C3.6.3.4 INSTALLATION OF CABLES .......................................................................................... C3.100 

C3.6.3.5 JOINTING AND TERMINATION OF MEDIUM-VOLTAGE CABLES .............................. C3.105 

C3.6.3.6 JOINTING AND TERMINATION OF LOW-VOLTAGE CABLES..................................... C3.106 

C3.6.3.7 TESTS BEFORE ACCEPTANCE .................................................................................... C3.106 

C3.6.3.8 INFORMATION REGARDING THE COMPLETED NETWORK ..................................... C3.107 

C3.6.3.9 CLEARING OF SITE ....................................................................................................... C3.107 

 
C3.6.3.1 SCOPE 

 
 This section covers the supply and installation of medium voltage and low voltage cables. 
 
C3.6.3.2 MATERIALS 

 
C3.6.3.2.1 Medium voltage cable joints and terminations 
 
 The medium voltage cable joints and terminations shall be as specified in section C3.2.8 
 
C3.6.3.2.2 Low voltage cable joints and terminations 
 
 Low voltage joints shall be of the epoxy-resin type, no heat shrink joints shall be used. 
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 For indoor use the cable glands shall be of the adjustable type, equal or similar to the Pratley 
gland and shall be suitable for use with SWA PVC cables complying with the latest edition of 
SABS 1507-1.  All glands shall be installed with non-deteriorating neoprene shrouds. 

 
 For outdoor use the cable glands shall be as for indoor use with the addition of a nipple gasket 

and inner seal kit, rendering the gland suitable for type "e" equipment (increased safety 
equipment). 

 
 In high corrosive areas, such as chlorination, chemical dosing and inlet works areas, the cable 

gland shall offer a minimum degree of protection according to SABS 1222 of IP 66, shall be 
suitable for type "e" equipment, shall be corrosion proof and shall have a positive seal internal 
to the cable gland that seals over the cable outer sheath.  For these applications no shrouds are 
required. 

 
 For all gland installations on armoured cable, the outer sheath of the cable shall be cut back in 

accordance with the gland manufacturers' recommendations, so that a minimum of armouring is 
exposed between the gland and the outer sheath after gland installation.  The shroud shall seal 
on the outer sheath of the cable. 

 
 Bi-metallic aluminium-copper lugs, equal or similar to SIMEL type ACX, shall be used according 

to the manufacturer's specifications, where solid aluminium conductors are terminated onto 
copper busbars. 

 
C3.6.3.2.3 Earth continuity conductors 
 
 Earth continuity conductors shall comprise of stranded copper conductors of cross-section 

indicated in the detailed specification. 
 
 A single earth conductor may be used where two or more cables run together, providing the 

earth conductor cross-sectional area is based on the largest size cable in the run. 
 
C3.6.3.2.4 Cable warning tape 
 
 The plastic cable warning tape shall consist of a strip of polyethylene of thickness 0,04 mm and 

of nominal width 230 mm, completely impregnated with a pigment such that the colour of the 
tape is yellow, colour No B49 of SABS 1091, and having printed at intervals not exceeding 1 
metre along its length, a black-triangle and an electric flash symbol and the words "Danger, 
Gevaar, Ingozi". 

 
 The plastic warning tape shall be installed on all cable routes (LV and MV) at 200 mm above the 

top cable layer.  Where a cable route exceeds 600 mm in with multiple warning tapes shall be 
run in such a way that the space between adjacent warning tapes does not exceed 185 mm. 

 
C3.6.3.2.5 Concrete protective slabs 
 
 Concrete protective slabs shall have the following dimensions: 
 
 Length   1 000 mm 
 Width     350 mm 
 Thickness     50 mm 
 
 The slabs shall be constructed of 20 MPa concrete and each slab shall be reinforced with one 
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longitudinal and three transverse mild steel rod of minimum diameter 8 mm. The slabs shall be 
manufactured in such a way that the slabs interlock with each other thus avoiding shifting of the 
slabs after installation. 

 
C3.6.3.2.6 Cable sleeves 
 
 Cable sleeves shall be as specified in THE “STANDARD SPECIFICATION : SUPPLY AND 

INSTALLATION OF CABLE SLEEVES” SECTION of the standard specifications. 
 
C3.6.3.3 EXCAVATIONS 

 
C3.6.3.3.1 General 
 
 The contractor shall preserve the site as far as possible.  Only the minimum of trees, shrubs, 

rocks, etc shall be removed and cleared for the cable route. 
 
 Where surplus material has to be disposed of the contractor shall dump the material in the area 

provided by him. 
 
 The contractor shall at his own cost load and transport to the above mentioned site all surplus 

material, unsuitable material for backfilling etc. 
 
C3.6.3.3.2 Trench routes 
 
 The cable trench shall be excavated along the routes indicated on the relevant drawings. 
 
 The trench shall be absolutely straight and shall comply with all requirements.  The 

engineer shall determine the length of the trench to be excavated, which shall not 
exceed 400 m, before the cable is installed and the trench backfilled.  

 
 If any obstacle or interference should be encountered which may require alterations to the trench 

or routes, such alterations shall receive prior written approval of the engineer.  
 
C3.6.3.3.3 Cable trench 
 
  The trench shall be excavated to a depth indicated on the drawings for the different cables.  

Where depths are not indicated on the drawings, the following shall apply: 
 
 For MV cables 1500 mm and for all LV cables the trench shall be deep enough so that the top 

layer of LV cables is buried a minimum of 1500 mm below final ground levels. 
 
 The contractor shall excavate by hand where he cannot excavate by means of machines due to 

limited access and the proximity of other services. 
 
 The bottom of the trench shall be level and shall follow the contours of the final ground level.  

Where the excavation is in excess of the required depth, the excavation shall be backfilled and 
compacted with suitable material to the required depth. 

  
 The contractor shall trim the trenches and clean up the bottom of the trenches after he has 

completed the required excavation.  Bedding and cables shall not be laid until the trench has 
been approved by the engineer.  Where bedding has already been laid the engineer may instruct 
the contractor to demonstrate that the minimum thickness of bedding has been provided for 
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before authorizing cable laying to proceed. 
 
 The contractor shall remove all sharp projections which could damage the cable where the 

trench is excavated through rocky formations, and shall remove all loose rocks, material, etc 
from the bottom of the trench.  

 
C3.6.3.3.4 Excavation of jointing chambers 
 
 Jointing pits shall be excavated to a depth of 1,2 m and shall be rectangular in shape and large 

enough for the cable jointers to work comfortably and in an efficient manner.  Where more than 
one joint is to be made in the same position the joint pit shall be large and long enough to allow 
staggered joints to be made.  The minimum size of a joint pit shall be as follows: 

 
 - one joint   : 2,5 m long  x  1,25 m wide 
 - two joints  :  3,0 m long  x  1,5 m wide 
 
C3.6.3.3.5 Excavated material 
 
 No excavated material shall be left closer than 300 mm from the side of the excavation.  The 

excavated material which is considered by the engineer to be suitable for bedding material for 
the cable shall be placed separately on one side of the trench so that it is available when 
required.  The excavated material shall take up as small an area as possible with the safety of 
the workmen and Works taken into consideration. 

 
C3.6.3.3.6 Inspection and measurement of excavations 
 
 Once the excavations for cable trenches and joint pits have been completed, the contractor shall 

give the engineer 24 hours notice to inspect the trench and to be present when the 
measurements are made.  No inspections shall be undertaken on Saturdays, Sundays and 
public holidays. 

 
 Full detail of the cable trench dimensions and classification of the type of excavation shall be 

recorded and signed by the contractors representative and the engineers representative as the 
final quantities for such excavations. 

 
 Inspections and recordings shall be completed before the installation of any bedding or 

backfilling.  The contractor shall be responsible to keep all records as proof of progress and as 
basis for claims for payment. 

 
C3.6.3.3.7 Maintenance of excavations 
 
 The contractor shall maintain the excavation in a good condition, free of water, mud, loose 

ground, rocks, stones, gravel and other strange material until the cables are installed and the 
excavation is backfilled and compacted.  
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C3.6.3.4 INSTALLATION OF CABLES 

 
C3.6.3.4.1 Sand bed for cables 
 
 A sand bed layer of soft soil shall be installed and levelled  at the bottom of each trench after the 

trench has been approved by the engineer, and prior to cable laying. 
 
 The minimum thickness of the sand bed layer is 150 mm. 
 
 If the material that has been excavated is not suitable for the sand bed layer then suitable soil 

shall be imported for this purpose.  The cost thereof shall be included in the unit price for the 
excavation unless otherwise specified. 

 
 An adequate quantity of concrete with a strength of 20 MPa shall be available when an inspection 

of the cables is called for.  The concrete bed cover for MV and LV cables shall be a minimum of 
150 mm thick and shall be placed directly after the cable(s) has been inspected.  

 
C3.6.3.4.2 Cables shall be laid without delay 
 
 The cable shall, after the completion of the trench, be laid with the minimum of delay so that the 

trench can be backfilled. The contractor shall, however, not backfill the trench until each length 
of cable has been inspected and approved by the engineer.  

 
 Only one cable shall be laid at a time and the contractor shall take precautions that the cables 

which are already installed are not damaged.  
 
C3.6.3.4.3 Laying of cables 
 
 The method to be used for laying cables shall be approved by the engineer prior to the 

commencement of the laying of the cables. 
 
 Cable rollers shall be used when cables are drawn into trenches.  The cable rollers shall be 

placed so that the cable does not touch the bottom or the sides of the trench.  The rollers shall 
be of an approved construction without any sharp metal parts which could damage the cables.  

 
 If the contractor intends using a winch to draw the cable into the trench, a cable stocking shall 

be used or the draw wires shall be soldered to the cable so that the tension is exerted on all the 
cores, lead sheath and/or steel wire armouring at the same time.  

 
 The maximum tension on a cable during laying operations shall not exceed the value specified 

by the manufacturer. 
 
 Should the engineer not be satisfied with the manner or method employed to lay the cable he 

shall have the authority to instruct the contractor to lay the cable by hand or in accordance with 
approved standards. 

 
 The medium-voltage cables shall be laid in such a manner that the beginning of a drum shall be 

laid from the end of the previous drum to ensure that the lay of the cores remain the same. 
 
 Medium-voltage cables shall overlap by at least 1 m, but not more than 1,5 m at joints.  
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 Sufficient lengths of cable shall be left at the beginning and end of the cable routes to allow for 
the termination of the cables.  Where necessary the engineer shall decide on what length of 
cable is to be left.  The contractor shall take the necessary precautions to protect the cable ends 
until they are terminated.  The cable ends shall be sealed by means of lead or heat shrink sealing 
caps to ensure that the cable is waterproof.  

 
 Where cables are drawn through sleeves, care shall be taken that they are not kinked or 

excessively bent. No bend in a cable shall have a radius less than the minimum bending radius 
specified by the cable manufacturer. 

 
 The contractor shall keep accurate records of each length of cable laid. The following information 
shall be recorded: 
 
 -  Cable drum number 
 -  Size of cable 
 -  Laid from where to where 
 -  Length of cable  
 -  Date laid.  
 
 The contractor shall be liable for the repair of the cable due to the faulty manufacture of the 

cable, should this information not be recorded directly after the cable has been laid.  
 
 Every cable shall be marked by means of an aluminium label on which the size of cable and its 

source or destination and cable number is punched.  The label shall be installed around the 
inner PVC sheath immediately above the cable gland. 

 
C3.6.3.4.4 Verification of cables 
 
 The contractor shall be solely responsible for inspecting all cables before backfilling to ensure 

that the correct type and number of cables have been installed. 
 
 The engineers representative shall inspect all cable trenches before backfilling to ensure that 

the laying of cables complies with the specification. 
 
 During this inspection the contractor's and engineer's representative shall record the lengths for 

all cables and all such records shall be signed by both representatives as the final quantities.  
The contractor shall be responsible to keep the records as proof of progress and as basis for 
claims for payment. 

 
C3.6.3.4.5 Road crossings 
 
 The cable sleeves shall be installed 1,5 m below ground level to avoid damage when the roads 

are constructed.  
 
 Unless otherwise specified, two additional sleeves shall be installed for future use at each road 

crossing.  
 
 Sleeves used for crossings shall be straight and undamaged. Bends shall not be allowed in road 

crossings.  
 
 After the installation of the sleeves, the sleeves shall be meticulously backfilled so that no air 

pockets are left.  The trench shall thereafter be backfilled in layers of 150 mm and compacted 
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with mechanical vibrators to 95% modified AASHTO density.  
 
 The contractor shall lay and join the cable sleeves and compact the trench to the satisfaction of 

the engineer.  After installation, the sleeves shall be cleaned and a galvanized steel draw wire 
installed in the sleeve prior to the sleeve ends being sealed by means of plastic plugs. 

  
C3.6.3.4.6 Crossing of other services 
 
 Where a cable crosses over other services, the cable shall not be installed at a depth less than 

800 mm below ground level and if this is not possible the cable shall be installed underneath the 
other service and shall be protected in the prescribed manner by means of concrete slabs.  The 
depth of the cable shall be maintained for one metre on either side of the crossing. 

 If it is not possible to cross over or underneath a service in the prescribed manner, the matter 
shall be referred to the engineer for a decision. 
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 The following minimum clearances shall be maintained between electrical cables and other 
services: 

 
        Vertical   Horizontal 
 
 GPO Cables     0,3 m    0,3 m 
 
 Water pipes     0,3 m    0,3 m 
 
 Sewer pipes     0,3 m    0,8 m 
 
 Storm water pipes    0,3 m    0,6 m 
 
 Other electrical cables   0,15 m   0,15 m (Other than LV cables 

in same route) 
 
 LV cables on same route  0,100 m     One 

cable diameter of larger cable 
 
C3.6.3.4.7 Backfilling of trenches 
 
 When the cable has been laid, inspected and approved and the sand bed cover as specified in 

the clause on "Sandbed for cables" has been installed, the trench shall be backfilled with soil 
containing not more than 40% rock or shale which shall be able to pass through a 100 mm sieve 
and which is approved by the engineer. 

 
 Where more than 40%, but less than 70% rock occurs, the contractor shall replace the rock with 

imported soil.  However, should more than 70% rock occur then all the backfilling material shall 
be imported. 

 
 - The contractor may import further stone-free material to the site or sieve the excavated 

material for sand bedding and cover but payment shall only be compensated for the 
actual quantity of imported material required as determined by the engineer.  The quantity 
of imported material required shall be calculated from the nominal trench width. 

 
 - The excavated material shall be backfilled in layers of 150 mm and shall be well 

compacted and consolidated to 93% MOD AASHTO.  Where necessary the engineer 
may require that a mechanical vibrator be used for compacting the trench. 

 
 - The contractor shall maintain the completed sections of the cable trench in a proper safe 

condition for the duration of the contract.  The contractor shall refill and compact the 
trench where subsidence occurs. 

 
 - After completion of the work the route of the cable shall be neatly finished off and cleared.  

All stones bigger than 25 mm as well as all loose organic material and rubble shall be 
removed. 

 
C3.6.3.4.8 Installation of concrete slabs and cable markers 
 
 Where cables cross other services such as water pipes, sewage pipes and other cables or where 

the chance exists that the cable may be damaged as a result of excavation by others, the cable 
shall be protected by means of reinforced concrete slabs.  The slabs shall protect the cable for 
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a distance of 500 mm on either side of the crossing.  
 
 Cable route markers shall be installed to indicate the cable route and positions of cable joints 

and cable sleeves.  The markers shall be buried in the ground directly over the cable, joint, 
sleeve, or where the cable crosses a known service, with the top protruding 50 mm above the 
finished ground level.  Route markers shall be placed at every change in direction and at 100 m 
intervals on straight runs. 
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C3.6.3.5 JOINTING AND TERMINATION OF MEDIUM-VOLTAGE CABLES 

 
 The contractor shall provide the engineer with documentary proof that he has qualified, 

experienced and competent cable jointers in his employ to execute the work to the satisfaction 
of the engineer. 

 
 The contractor's jointer(s) shall thereafter demonstrate to the engineer or his representative that 

he/they are completely conversant with the standard jointing methods by doing a test joint for 
each type of cable to be installed on the contract. 

 
 The test joint may at the discretion of the engineer be a joint which is to be made in the execution 

of the contract.  The jointer(s) shall be permitted to proceed with the jointing should the engineer 
be satisfied with the test joint and the test joint withstands a medium-voltage test.  Notwithstand-
ing the aforementioned, the engineer may at his discretion require that any one of the joints 
completed be opened and inspected to determine whether the joints comply with the 
requirements before the contractor shall be allowed to proceed with the jointing. 

 
 The requirements in these clauses shall also apply to all new cable jointers employed during the 

duration of the contract to do cable jointing on the contract. 
  
 No jointer shall be permitted to do more than two joints per day. 
  
 The engineer shall be informed in advance of when jointing is to take place to enable him to 

inspect the joint.  
 
 The jointer shall, before he commences with the jointing, ensure that: 
 
 - he has sufficient and suitable material to properly and efficiently complete the joint 
 
 - the joint chamber is dry 
 
 - all stones, loose ground, sticks, leaves etc., is removed from the joint chamber 
 
 - the walls and sides of the joint chamber is firm and free of loose ground, stones, gravel 

etc., which could fall into the chamber 
 
 - the necessary barriers are made to keep water out of the joint chamber 
 
 - the necessary cover is provided over the joint chamber to keep unexpected rain out of the 

chamber and that enough light and ventilation is provided under the cover 
 
 - he has the necessary material to seal off the joint or termination when he has to discon-

tinue jointing or terminating the cable due to unexpected storms or flooding of the chamber 
which makes it impossible to continue jointing or terminating the cable, irrespective of how 
far the work has commenced 

 
 - he has the necessary ground sheets to line the floor of the joint chamber 
 
 - the cable and other materials are dry, undamaged and in all respects suitable for jointing 

or terminating 
 
 - his equipment and tools are at all times dry, clean and absolutely free of ground 
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 No jointing or terminating shall commence in rainy weather without the prior approval of the 

engineer.  When the jointer commences with a joint he shall complete the joint before he leaves 
the site 

 
 The contractor is responsible to ensure that the requirements are carried out by his jointer. 
 
 No cable jointer shall be allowed to terminate more than two ends per day. 
 
 The standard phase arrangement shall be observed when connecting up cables in the end 

boxes.  The contractor shall ensure that the prescribed phase arrangement is at all times 
maintained on the external terminals of the end boxes. 

 
C3.6.3.6 JOINTING AND TERMINATION OF LOW-VOLTAGE CABLES 

 
 No joints shall be allowed in the low-voltage cables without the prior approval of the engineer. 
 
C3.6.3.7 TESTS BEFORE ACCEPTANCE 

 
 After the completion of the electrical installation, the contractor shall test the installation in 

accordance with the requirements of the specification. 
 
 The engineer shall have the right to call for or to carry out any additional tests which may be 

necessary to prove that the requirements of the specification have been met.  The contractor 
shall assist with the conducting of these tests without delay. 

 
 All tests shall be conducted in the presence of the engineer and the costs thereof shall be 

included in the installation rates of the cables, joints and terminations. 
 
C3.6.3.7.1 General 
 
 The tests hereinafter described comprises only the site tests and tests before acceptance or 

handing over of the installation.  Where cables and other material are supplied by the contractor 
the factory and manufacturing tests shall be as specified in the specification. 

 
 After the installing and completing of the installation, before the service is taken over, the 

following tests shall be undertaken.  These tests shall form an integral part of the erection, 
construction or installation of the various items and the costs thereof shall be included in the unit 
rates for the erection, construction or installation of the various items. 

 
C3.6.3.7.2 Tests on medium-voltage cables 
 
 The contractor shall undertake the following tests in the presence of the engineer before the 

engineer shall agree to accept any part of the installation.  The contractor shall, furthermore 
undertake any other tests the engineer may prescribe to satisfy himself that the work is of an 
acceptable standard. 

 
 (a) Voltage tests 
 
  Each section of the cable installation between miniature substations shall be subjected to 

a preliminary voltage or insulation resistance test to prove the insulation resistance. 
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 (b) Continuity test 
 
  The resistance between each core and the lead sheath of the cable shall be measured 

for each section while the core and sheath is short circuited at the far end to ascertain if 
all connections have been correctly made. 

 
  All test instruments shall be of a high quality and shall, if required, be calibrated by the 

SABS or such body approved by the engineer at the cost of the contractor. 
 
 (c) DC medium-voltage tests 
 
  Each cable circuit, including joints and terminations, shall be tested by means of a direct 

current voltage of 18 kV between the different cores and between the cores and the lead 
sheath or copper tape screen for a period of 15 minutes.  The voltage shall be gradually 
raise to 18 kV and kept there for 15 minutes. 

 
 The contractor shall undertake all repairs and replacements at his own costs in the event 

of the installation failing the above-mentioned tests. 
 
C3.6.3.7.3 Tests on low-voltage cables 
 
 (a) Phase and continuity tests 
 

  The resistance of each circuit shall be determined by imposing a DC voltage not greater 
than 100 V between each phase and earth while the phase is short circuited at the end of 
the cable route. 

 
 (b) Voltage tests 
 

  The insulation resistance shall be determined by imposing a 2000 volt DC supply between 
each individual phase and earth at the miniature substations.  The insulation resistance 
shall not be less than 50 megohm. 

 
C3.6.3.8 INFORMATION REGARDING THE COMPLETED NETWORK 

 
 The contractor shall submit the "as built" drawings on which complete information of the 

installation, as installed, is indicated after the completion of the installation and before the 
installation is handed over to the employer. 

 
C3.6.3.9 CLEARING OF SITE 

 
 The contractor shall remove everything that he brought onto the site or handled on the site in 

the execution of the contract as well as all excess excavated material and rubble so as to leave 
the site in a neat and clean condition to the satisfaction of the engineer after the completion of 
the contract and after the engineer's approval has been obtained. 
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C3.6.4 STANDARD SPECIFICATION: INSTALLATION OF STREET AND AREA LIGHTING 
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C3.6.4.1 SCOPE 

 
 This specification covers the requirements for the supply of small material required to complete 

the streetlighting installation and the installing, testing and commissioning of street and area 
lighting installations. 

 
 
C3.6.4.2 STANDARDS 

 
 SANS 1501 
 
 
C3.6.4.3 MATERIAL 

 
C3.6.4.3.1 Miniature circuit breakers. 
 
C3.6.4.3.2 PVC insulated conductors. 
 
C3.6.4.3.3 Underground cable junction boxes. 
 
 
C3.6.4.4 SETTING OUT OF THE WORKS 

 
 The contractor shall set out the positions of the poles and the cable route as indicated on the 

drawings.  The distance between the poles shall be maintained as specified. 
 
 
C3.6.4.5 EXCAVATIONS 

 
 The holes for poles shall be excavated to the following depths: 
 
 - Streetlight poles with a mounting height 
  exceeding 10,5 metres:  2,0 metres. 
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 - Streetlight poles with a mounting between  
  7,5 metres and 10,5 metres:  1,8 metres. 
 
 - area light poles with a mounting height  
  exceeding 3,5 metres:  1,0 metre. 
 
 The holes for poles shall have minimum dimensions of 1,0 metre by 0,5 metres. 
 
 Once the poles have been erected and aligned the excavations shall be backfilled and 

compacted in layers of 150 mm to 95% MOD AASHTO using material free of stones, vegetation, 
etc. 

 
 Where the soil is sandy, loose or marshy, the poles shall be planted in a 12:1 sand/cement 

mixture. 
 
C3.6.4.6 PLANTING OF POLES 

 
 The poles shall be fitted with a base plate that shall be securely bolted with hook bolts before 

the pole is planted.  
 
               Poles that are designed for mounting on a reinforced concrete foundation by means of a base 

plate secured to bolts casted into the foundation.  The base plate needs to match PCD 
dimensions of the bolts that are already casted in the foundation. 

 
 The contractor shall ensure that the poles are not strained or damaged in any way during the 

erecting thereof. 
 
 The structures shall be vertical to a tolerance of 0,5% at the top of the pole after erection. 
 
 The streetlight poles shall be planted with the luminaire outreach extended in the direction of the 

roadway and so that the outreach arm is perpendicular to the centre line of the road, except if 
otherwise specified by the engineer. 

 
 Under no circumstances shall poles be shortened to create the impression that they have been 

planted to the correct depth. 
 
 
C3.6.4.7 INSTALLATION 

 
 (a) Every pole shall be fitted with a equipment mounting plate fixed inside the pole.  The 

cables shall be terminated on the gland plate fitted to the mounting plate by means of 
cable glands. 

 
 (b) A 20A circuit breaker with a 5 kA breaking capacity shall be installed near the bottom of 

each pole. Contractor shall make allowance in his/her pricing for the removal of any fuses 
including fuse holders and to allow for the wiring of the luminaire/s directly to the 20A 
circuit breaker. 

 
 
 (c) Terminal blocks as specified and suitable for the particular cable size shall be fitted on 

the rail allowed therefore on the mounting plate and the conductors of the cables shall be 
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terminated therein. 
 
 (d) The cable armouring and the earth continuity conductors shall be terminated on the 

earth stud provided in the pole by means of crimped lugs. 
 
 (e) The connection between the terminal block on the mounting plate in the pole and the 

terminal block of the luminaire shall be made using two PVC insulated 1,5 mm² copper 
conductors, red and black for the phase and neutral conductor respectively, and a 1,5 
mm² bare copper earth wire for the earth connection. 

 
 (f) After the pole has been planted and the conductors have been drawn in, the streetlight 

luminaire shall be mounted on the spigot and securely fastened with the bolts and/or 
nuts provided. 

 
 (g) All the bolts, nuts, screws and clips of the fitting shall be properly screwed. 
 
 
C3.6.4.8 TESTING 

 
 After the completion of the installation the streetlights and central equipment shall be tested to 

the satisfaction of the engineer prior to the system being taken over and energised by the supply 
authority.  
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C3.6.5 STANDARD SPECIFICATION : LIGHTING SPECIFICATION 
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C3.6.5.1 SCOPE 

 
 This specification covers the requirements for the manufacturing, supply, delivery and off-loading 

of streetlight luminaires. 
 
C3.6.5.2 STANDARDS 

 
 (a) SABS/SANS 1277 
 
 (b) SABS/SANS 1088 
 
 (c) SABS/SANS 1250 
 
 (d) SABS/SANS 1266 
 
 (e) SANS 60598 
 
C3.6.5.3 HIGHWAY AND STREETLIGHT LUMINAIRES 

 
 Quality and performance specification of highway and streetlight luminaires 
 
 The luminaire shall at least consist of a lamp compartment separated for thermal reasons from 

the control gear compartment and shall be designed to operate 250 and 400 watt high-pressure 
sodium (HPS) lamps. 

 
 The luminaire shall bear the SANS IEC 60598-2-3: 2002 Safety Mark, as well as the SABS 1277 

(SANS 475). 
 
 Luminaire spigot entries shall comply with SANS 1088. 
 
 The luminaire shall be of totally enclosed, corrosion- and weather-proof type and shall comply 

with SANS 60598 where applicable and shall bear an IP rating of 66 for both the lamp and gear 
compartments. 

 
 The tenderer has to confirm that the parameters, as stated in the Technical Design Schedule 

(Table 1) are met and documentary evidence has to be provided. 
 
 Only IP rating as reported in SANS IEC 60598-2-3: 2002 Test Report are acceptable. 
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 The housing shall be robustly constructed from die cast LM6 aluminium alloy or other corrosive 
proof material which shall all ensure reliable heat dissipation and effective sealing against 
ingress of moisture and dust, etc. 

 
 The high-impact diffuser shall be constructed from heat resistant armour glass, high impact 

resistant acrylic. The use of polycarbonate material shall not be allowed under any 
circumstances. The diffuser shall be UV stabilized. The diffuser shall have no external prisms. It 
shall remain attached to the housing when opened via a hinge mechanism. 
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 Reflectors shall be manufactured from 99.98% super pure deep anodised aluminium and shall 
not be subject to accidental misalignment during lamp replacement or cleaning. All fasteners, 
retaining clips, etc., shall be manufactured from stainless or ferritic steel. The luminaire shall 
have an efficiency (Light Output Ratio) of not less than 78%. 

 
 Access to the lamp and gear compartment shall be gained from underneath. It shall not be 

possible to open the gear cover without the use of a tool. 
 
 The control gear shall not be mounted on the gear compartment cover but on a removable gear 

tray fixed to the inside wall of the gear compartment. The control gear shall be suitable for 
operation with the specified rating of the lamp on a 230 V +3%/-10% 50 Hz single-phase system. 
The internal wiring shall be by means of high temperature grade silicone rubber insulated high 
quality flexible stranded conductors not subject to deterioration. The low voltage wiring shall not 
be less than 660 volt grade and in the case of high voltage wiring the continuous voltage grade 
must be suitable for the open circuit voltage of the ballast. 

 
 Ignitors, where applicable, shall be of the superposed pulse type. 
 
  The control gear compartment shall be accessible to ease maintenance and shall be complete 

with earthing terminal and 660 volt insulated line connector block. 
 
 The lamp holder and end cap shall be porcelain, having silver plated metal parts and able to 

withstand the high starting voltage. 
 
C3.6.5.4 INFORMATION TO BE PROVIDED 

 
 Tenders shall submit the following luminaire details with their tender documents: 
 
 (a) Manufacturer 
 (b) Catalogue number 
 (c) Iso-candela diagrams (candeles) 
 (d) Iso-illumination diagram (lux) 
 (e) Efficiency curves for the luminaires 
 (f) Mass of the luminaires with and without the control gear 
 (g) Reflector material and its thickness 
 (h) Full particulars of the control gear 
 (i) Maximum permissible ambient and storage temperatures 
 (j) Adjustability of lamp holder 
 

Tenders to attach the above requested information under “FORM C3.4: LUMINARE 
SPECIFICATION DETAILS”.   
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C3.6.6.1 SCOPE 

 
 This specification covers the supply and installation of the 15 to 30 metre high masts suitable for 

the mounting of lighting luminaires. 
 
C3.6.6.2 MASTS 

 
 The masts shall be of the octagonal cross-section tapered type and shall be designed in 

accordance with SABS 0160 to withstand a wind velocity appropriate to the site at a height of 10 
metres above ground with a mean return period of 50 years, terrain category 2 class B and drag 
factor of 1,4.  The deflection at the top of the mast shall not exceed 2,5% of the mast height 
when subjected to two thirds of the maximum wind velocity.   The masts shall withstand the 
maximum design conditions when fully equipped with the specified luminaires and their 
associated equipment. 

 
 The masts shall be designed for mounting on a reinforced concrete foundation by means of a 

base plate secured to bolts casted into the foundation.  The base plate needs to match PCD 
dimensions of the bolts that are already casted in the foundation. Additional gussets shall be 
provided between the base plate and the mast.  No steel used in the construction of the mast 
shall be less than 5 mm in thickness and all steel shall comply with the requirements of BS 4360 
grade 43A. 

 
 The masts shall be of the scissor type with the lower half divided into two fully enclosed half 

section which shall form an octagonal section in the operating position with no unsightly steps 
or protrusions.  The pivot shall be located approximately at the mid-point of the mast and shall 
consist of two full length stainless steel sleeves.  The material used in the pivot construction shall 
be of AISI grade 316L stainless steel.  The pivoting half of the mast base section shall be 
securely bolted to the base plate by means of an adequately designed vandal proof securing 
system.  A suitable framework or crossarms, for mounting of luminaires, shall be fitted to the top 
of the mast.  The pivoting half of the base section shall be balanced in such a manner that the 
lowering can be done by one person using a nylon or stainless steel rope without additional 
equipment being required.  A safety chain shall connect the pivoting half to prevent accidental 
lowering or damage to the trailing cable.  The training cable shall be strapped to a galvanised or 
stainless steel wire rope affixed on the inside to the top and bottom of the mast. 

 
 An aperture shall be provided on the side of the mast base compartment to afford ample and 

easy access to the equipment installed therein.  The opening shall be fitted with a lockable, close 
fitting cover fully sealed against the weather.  The perimeters of the opening shall be reinforced 
with fully welded sheet sections to restore the section modulus and to prevent buckling.  Welding 
shall be in accordance with BS 135 and shall be carried out by qualified welders. 
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 Each mast shall be provided with a bracket to mount the luminaires as specified. 
 
 All ferrous parts of the mast shall be hot dipped galvanized after fabrication in accordance with 

SABS 763. 
 
Each mast shall be provided with the following: 
 
 - a gland plate suitable for three 4-core cables 
 
 - one 30 ampere 5 kA triple pole isolator 
 
 - four 10 ampere single pole 5 kA moulded case circuit breakers 
 
 - terminal block to terminate cables 
 
 - one earth stud. 
 
C3.6.6.2.1 Luminaire mounting carriage 
 
 The luminaire mounting carriage shall be constructed from galvanized mild steel and shall be 

provided with all the necessary brackets for the mounting of the luminaires, control gear and 
terminal boxes. 

 
 The carriage shall be designed to carry the weight of the luminaires and associated equipment.  
 
C3.6.6.2.2 Lighting pole arrestor 
 
 A pole lighting arrestor shall be installed on the top of the high mast to protect the luminaires 

from direct lightning strikes.  A "Copperweld" copper steel bi-metallic rod with a spindle on top 
shall be used for the lighting arrestor.  The minimum length of the lighting arrestor shall be equal 
to the radius of the luminaire cluster with the luminaires installed. 

 
 The lighting arrestor shall be attached to the top column of the mast by means of two non-ferrous 

mechanical clamps and bolts.  A 70 mm² copper earth conductor shall be installed inside the 
mast.  Cable lugs shall be crimped on either side of the earth conductor and the earth conductor 
shall be bolted to the earth bar and pole arrestor. 

 
C3.6.6.2.3 Electrical connection to the luminaires 
 
 The connection to the luminaires shall be by means of a suitable rated multicore trailing cable. 

The cable shall have numbered cores with one green/yellow earth core.  Each core shall be 
rubber insulated and the multicore cables shall be overall sheathed to give a circular form.  The 
final sheath shall be of chloroprene. The cable shall be terminated in an adequately sized 
terminal box mounted on the luminaire mounting carriage from which the connections to the 
individual luminaires and ancillary equipment shall be taken. The cable shall be provided with 
an approved tension sock at the point of suspension.  

 
 
C3.6.6.3 INSTALLATION 

 
 The base of the mast shall be installed + 75 mm above the top of the foundation and lock nuts 
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shall be provided to secure the bolting-down bolts. The opening between the mast base and 
foundation shall be filled with a weak cement mixture and 4 small weep holes shall be provided. 

 
C3.6.6.4 DRAWINGS 

 
 The following drawings shall be submitted by the Contractor if required by the Engineer -  
 
 (a) the mast detail. 
 (b) the baseplate detail. 
 (c) the luminaire mounting carriage showing clearly the mounting arrangement for the 

luminaires and associated equipment detail. 
 (d) the layout and mounting arrangements of all the equipment located in the base 

compartment. 
 (e) the construction and locking arrangement of the access panel.  
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C3.6.7.1 SCOPE 

 
 This specification covers the requirements for the manufacturing, supply and delivery of street 

light poles. 
 
 
C3.6.7.2 STANDARDS 

 
 The latest edition, including all amendments up to date of tender of the following particular and 

international specifications, publications and codes of practice shall be read in conjunction with 
this specification and shall be deemed to form part thereof: 

 
 (a) SANS 62-2  - Steel pipes and pipe fittings with a nominal internal diameter up to 

150 mm which is suitable for ISO R7 pipe screw thread. 
 
 (b) SANS 657-1  - Steel tubes for general engineering purposes 
 
 (c) SANS 121  - Hot dip (galvanized) zinc coatings 
 
 (d) SANS 10160-1 - General procedures and loadings to be adopted for the design of 

buildings 
 
 (e) BS 4360  -  Specification for weldable structural steels 
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C3.6.8.1 SCOPE 

This specification covers the supply, installation, testing and commissioning of all material and 
equipment required for the service connections. 

C3.6.8.2 MATERIALS 

 
C3.6.8.2.1 Cables 
 

 Service connection cables shall be in accordance with SANS 1507-3 and shall comprise of PVC 
insulated stranded copper conductors, PVC bedded, steel wire armoured and PVC sheathed. 

 
C3.6.8.2.2 Cable terminations 
 

 Service connection cables shall be terminated either by means of mechanical glands with 
shrouds equal or similar to the Pratley gland on the cable gland plate provided or by means of 
K-clamps on the unistrut rail provided.  The glands and K-clamps shall be suitable for the cable 
size specified. 

 
C3.6.8.2.3 Consumer distribution kiosks 
 
 (a) General 

The kiosks shall be of adequate size to accommodate the number of outgoing consumer 
circuits specified. 

The kiosks shall have two sections, namely: 

(i) one section containing all incoming and outgoing switchgear and cables, and 

(ii) one section containing the consumer meters and circuit breakers. 

 (b) Fabrication 

The kiosks shall be fabricated from 3CR12 stainless steel of minimum thickness 2,5 mm 
and shall be mounted on a channel iron steel base.   
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A metal frame work, manufactured from solid angle iron, channel iron, or 2,5 mm 3CR12 
folded sheet steel shall be mounted on the base of the kiosk.  The kiosk shell shall be 
completely independent from the frame and equipment so that the kiosk shell can be 
removed and replaced without disconnecting any equipment. The kiosk shall be bolted 
down onto the base by means of four M16 high tensile bolts which shall be accessible 
from the inside of the kiosk only. 

The kiosks shall be weatherproof, vermin and insect-proof and proved against 
tampering.  To prevent the ingress of water onto live equipment, the door entry 
surrounds shall have a channel shape, at least 12 mm deep, to accommodate the door 
edge.  A rubber or neoprene closer strip shall be so fitted to the edges of each door as 
to provide a seal to keep rain water and dust out of the kiosk. 

The kiosk shall have a pitched roof that slopes downwards at the front and at the back 
with an overhang of at least 75 mm all round. 

The kiosks shall be fitted with a door in the front and at the back of the kiosk.  The 
maximum width per door shall be 600 mm. The doors shall provide free access to the 
equipment and shall provide a full view of all meters.  The doors shall have well returning 
edges to fit into the channel of the door entry surrounds.  Each door shall have three 
robust solid brass hinges each of length at least 100 mm. The hinges shall be completely 
concealed.  Doors shall be fitted with lever locks equal or similar to the "Barker & Nelson" 
type. The locking mechanism shall facilitate three point latching at the top, side and 
bottom of the doors. In the case of double doors the first door shall be locked with two 
slides on the inside onto the kiosk shell.  The second door shall close over a lip on the 
first one. Nylon door restraints shall be provided.  The fixing points of the restraints at 
the door and the canopy shall be reinforced.  The doors shall be earthed bonded to the 
frame by means of a copper braided strap, tooth washers, bolts and nuts. 

Ventilation louvres with approximate size 225 x 150 mm shall be provided on both sides 
of the kiosk.  Each ventilation louvre shall be covered on the inside with perforated plates 
with 2,5 mm holes so that 

- it is not possible to push a steel wire through it into the interior of the kiosk, and 

-  it prevents vermin from entering into the kiosk. 

A mounting panel shall be positioned in the centre of each kiosk, fixed to the frame work, 
for the mounting of the specified equipment. 

 (c) Mounting panel 

The mounting panel shall consist of a minimum 3 mm thick mild steel plate. 

The one section of the panel shall be equipped with copper busbars mounted on 
porcelain or similar insulators and of sufficient length to accommodate three 12 mm 
brass bolts for the connection of distribution cables and six consumer meter connections 
per phase. The busbars shall be tinned after the drilling of holes. The busbars shall be 
able to carry 250 Ampere at a current density of not more then 1,5 A/mm.  Each busbar 
shall be marked red, yellow and blue with black for the neutral bar. The busbars shall 
be able to withstand the thermal and dynamic forces resulting from short circuits without 
deformation taking place or parts breaking. 

The specified consumer equipment shall be installed in the second section. The 
mounting panel and equipment shall be enclosed by a machine punched removable 
front panel through which the operating handles of the equipment and the face plates of 
the meters protrude. 
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 (d) Equipment installed in kiosks 

 The equipment to be installed in the kiosks shall be as specified in the detail 
specification. 

 (e) Wiring of kiosks 

The internal wiring in the kiosks shall be done with PVC insulated copper conductors. 
The wiring shall be done in neat horizontal and vertical columns. Each consumer circuit 
shall be wired from the phase busbars to the circuit breaker and from the circuit breaker 
to the meter.  

Connections to busbars and terminals shall be done by means of cable lugs crimped in 
an approved manner to the conductor ends. Connections to the busbars shall be made 
by means of cadmium plated high tensile steel bolts and nuts with locking washers. 

 

 (f) Earthing 

A 25 mm x 6 mm long tinned copper earth bar shall be installed at the bottom of the 
kiosk. 

10 mm diameter holes shall be drilled through the earth bar to provide for the distribution 
cable and service cable earth conductors.  All bolts used for the fixing of the earth 
conductors shall be cadmium plated and only one earth conductor shall be connected 
per bolt. 

The metal work of the kiosk shall be earthed to the earth bar by means of a 70 mm  
stranded copper conductor. An earth stud shall be provided on the kiosk housing for this 
purpose. 

 

 (g) Cable gland plate 

The cables shall be terminated on a removable galvanised gland plate of suitable 
dimension and strength.  The gland plate shall cover the full length of the kiosk. 

The gland plate shall be at least 300 mm below the nearest terminal of switchgear 
allowing sufficient space for bending the cable ends.  Sufficient space shall be provided 
underneath the gland plate to allow for the installation of the cables without removing 
the gland plate.  The gland plate shall be earthed to the earthbar by means of a 70 mm  
stranded copper earth conductor. 

 (h) Terminal blocks 

A terminal block of the "Klippon SAK" or equivalent type suitable for the termination of 
16 mm  stranded copper conductors shall be provided.  Terminals shall be of the screw 
type and a terminal shall be provided for each service connection cable. 

 (i) Labels 

The kiosks shall be supplied with the following labels: 

(i) An aluminium label with 40 mm high letters and numeral indicating the kiosk 
number. 

(ii) Engraved trafolite labels with 6 mm high numerals under each circuit breaker, 
meter, and terminal on the terminal block indicating the consumer stand number. 
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The labels shall have a white background and black letters.  The 40 mm labels shall be 
fixed by means of rivets and the 6 mm high labels shall be inserted in 25 mm wide 
aluminium label holder mounted at the bottom of the relevant equipment. 

 (j) Danger signs 

The requirements of Regulation C-52 of the Machinery and Occupational Safety Act No 
6 of 1983 shall be complied with. All doors shall be fitted with a 150 x 100 mm 
Danger/Gevaar/Ingozi signs. 

 (k) Painting and finishing 

(i) Post-weld cleaning and passivation of 3CR12: 

Post-weld cleaning shall be undertaken on all welded areas.  One of the following 
cleaning methods may be used to remove all surface discolouration and scale from 
welded areas. 

Wire brushing: Where it is possible to remove the discolouration and 
detritus from weld areas by brushing, stainless steel 
wire brushes, that have not been used on other 
material other than 3CR12, may be used. 

Grinding: Dedicated grinding wheels and discs based on alumina 
shall be used for the dressing of welds. The use of 
silicon carbide wheels and discs shall not be used. 

Abrasive blast cleaning: The abrasive used shall be washed silica sand or 
alumina totally free of metallic iron, iron oxides or 
chlorides. 

(ii) Chemical cleaning (pickling) 

The pickling of 3CR12 shall be carried out using formulations based on nitric 
(HNO3) and hydrofluoric (HF) acid. Formulations based on hydrochloric acids shall 
not be used. Acids used shall conform to commercial purity standards. Where 
proprietary pickling formulations are used, the manufacturer's directions 
concerning the application procedures shall be strictly adhered to. 

(iii) Passivation 

The passivation of the 3CR12 shall be carried out as soon as possible after the 
post-weld cleaning has taken place. A solution made up of nitric acid shall be used 
for the passivation of the 3CR12.  The solution shall be generously applied to the 
steel by brush, cloth, spray or dipping. Care shall be taken that the solution does 
not dry on the steel surface. The steel shall be thoroughly washed with clean cold 
water to remove all traces of the acid use. 

(iv) General 

The entire process of cleaning, pickling, passivation and neutralization shall be 
completed in one working day. 

Tenderers shall submit full details of the post weld process their suppliers 
intend to use. 

(v) Painting 

All interior metal work shall be thoroughly de-rusted and degreased and shall be 
prepared for painting in accordance with SABS 064. 
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Immediately after cleaning with zinc chromate red oxide primer with a dry film 
thickness of 25 micrometre shall be applied in accordance with SABS 679. An 
intermediate enamel coat shall be applied to the primed surface and thereafter the 
finishing coat of white enamel paint shall be applied to the interior and "light stone", 
colour C37 SANS 1091 to the exterior. 

The bases and under sides must be treated in an approved manner and finished 
with two coats epoxy-tar paint. 

(l)  Drawings and information 

Tenderers shall submit full details of the cubicles offered with the following drawings with 
the tender 

- a drawing indicating all dimensions of the kiosks 

- a drawing indicating the dimensions of the plinth with fixing arrangements 

- a drawing indicating the general internal equipment layout of the kiosks. 

The successful tenderer shall, before the manufacturing of the kiosks commences, submit 
the final drawings to the Engineer for approval. 

A schematic wiring diagram of the kiosk, as wired and colour coded, shall be submitted 
at the completion of the contract. 

(m) Inspection 

The successful tenderer shall allow the representative of the Engineer access to the 
manufacturer's works at all reasonable times to inspect the progress of the work and to 
witness all tests. 

 

C3.6.8.2.4 Consumer distribution pillars 
 

(a) General 

The pillars shall be of adequate size to accommodate the distribution cables and outgoing 
circuits specified. 

(b) Fabrication 

The pillars shall be manufactured from 3CR12 stainless steel of minimum thickness 
2 mm. 

The pillars shall be 300 mm wide, 300 mm deep and 1 300 mm high and shall be suitable 
for planting directly in the ground.  The top lid of the pillar shall slide upwards for easy 
access to the equipment.  Guides shall be welded to the shell of the pillar and the lid to 
prevent any contact with live terminals when the top lid is moved.  Hinged panels shall be 
provided below the lid at the front and the rear of the pillar for easy access to connect the 
incoming and outgoing cables.  The lid shall overlap the hinged panels when in position.   

Ventilation of the pillar shall be provided by means of holes in the roof return of the pillar 
lids. 

A mounting panel shall be positioned in the centre of the pillar for the mounting of the 
specified equipment. 
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(c) Equipment installed in pillars 

The following equipment shall be installed in the pillars: 

(i) 60 ampere 10 kA curve 1 type single pole circuit breakers. 

(ii) P1000 unistrut rail with K clamps to connect the incoming and outgoing cables. 

(iii) Three tinned copper busbars for the phase connections.  The busbars shall be of 
sufficient length to accommodate three 12 mm brass bolts for the connection of 
distribution cables and four 8 mm bolts for consumer connections per phase. 

(iv) A 25 mm x 6 mm tinned copper neutral bar. 

(v) A 25 mm x 6 mm tinned copper earth bar. 

(vi) Provision shall be made for suitable shrouds to cover all live terminals in the pillar 
so that no live parts are exposed when the lid of the pillar is moved into the open 
position. 

(d) Wiring of the pillars 

The internal wiring in the pillar shall be done with 16 mm  PVC insulated copper 
conductors.  Each circuit breaker shall be individually wired. 

Connections to busbars and terminals shall be done by means of cable lugs crimped in 
an approved manner to the conductor ends.  Connections to the busbars shall be made 
by means of cadmium plated high tensile steel bolts and nuts with locking washers.  The 
busbars shall be predrilled with holes for the connection of the distribution cables and 
service connection cable conductors.  Only one conductor shall be corrected to a bolt.  
The steel wire armouring of each of the cables shall be bonded to the earth bar. 

(e) Labels 

The pillars shall be supplied with the following labels: 

(i) An aluminium label with 40 mm high letters and numeral indicating the pillar 
number. 

(ii) Engraved trafolite labels with 6 mm high numerals under each circuit breaker, 
meter, and terminal on the terminal block indicating the consumer stand number. 

The labels shall have a white background and black letters.  The 40 mm labels shall be 
fixed by means of rivets and the 6 mm high labels shall be inserted in 25 mm wide 
aluminium label holder mounted at the bottom of the relevant equipment. 

(f) Danger signs 

The requirements of Regulation C-52 of the Machinery and Occupational Safety Act No 
6 of 1983 shall be complied with. All doors shall be fitted with a 150 x 100 mm 
Danger/Gevaar/Ingozi signs. 

(g) Finishing 

(i) Post-weld cleaning and passivation of 3CR12 

Post-weld cleaning shall be undertaken on all welded areas.  One of the following 
cleaning methods may be used to remove all surface discolouration and scale from 
welded areas. 
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Wire brushing:  Where it is possible to remove the discolouration and 
detritus from weld areas by brushing, stainless steel 
wire brushes, that have not been used on other 
material other than 3CR12, may be used. 

Grinding:  Dedicated grinding wheels and discs based on alumina 
shall be used for the dressing of welds. The use of 
silicon carbide wheels and discs shall not be used. 

Abrasive blast cleaning: The abrasive used shall be washed silica sand or 
 alumina totally free of metallic iron, iron oxides 
or  chlorides. 

(h) Chemical cleaning (pickling) 

The pickling of 3CR12 shall be carried out using formulations based on nitric (HNO3) and 
hydrofluoric (HF) acid. Formulations based on hydrochloric acids shall not be used. Acids 
used shall conform to commercial purity standards. Where proprietary pickling 
formulations are used, the manufacturer's directions concerning the application 
procedures shall be strictly adhered to. 

(i) Passivation 

The passivation of the 3CR12 shall be carried out as soon as possible after the post-weld 
cleaning has taken place. A solution made up of nitric acid shall be used for the 
passivation of the 3CR12.  The solution shall be generously applied to the steel by brush, 
cloth, spray or dipping. Care shall be taken that the solution does not dry on the steel 
surface. The steel shall be thoroughly washed with clean cold water to remove all traces 
of the acid use. 

(j) General 

The entire process of cleaning, pickling, passivation and neutralization shall be 
completed in one working day. 

Tenderers shall submit full details of the post weld process their suppliers intend to use. 

 

C3.6.8.2.5 Drawings and information - Consumer distribution pillars and kiosks 

Tenderers shall submit full details of the Consumer distribution kiosks and pillars offered with 
the following drawings with the tender: 

- a drawing indicating all dimensions of the pillar & kiosk 

- a drawing indicating the general internal equipment layout of the pillar & kiosk 

The successful tenderer shall, before the manufacturing of the pillar/kiosk commences, submit 
the final drawings to the Engineer for approval. 

A schematic wiring diagram of the kiosk/pillar, as wired and colour coded, shall be submitted 
at the completion of the contract. 

 

C3.6.8.2.6 Watt-hour meters 

All meters shall be equal or similar to the Sangamo or GEC type watt-hour meters. 
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The meters shall be rated for a maximum current of 80A and shall be capable of continuously 
carrying 20 amperes at the supply voltage of 231 volts. 

The meters shall be supplied with a bakelite case and a clear polycarbonate or makrolon cover. 

The current and voltage windings of the meter shall be fully encapsulated. 

The meters shall be fully temperature compensated and shall be provided with a magnetic 
suspension bearing system. 

Every meter shall bear the following information on the nameplate 

- manufacturers name and trade mark 

- designation of type 

- number of phases and wires for which the meter is suitable 

- serial number and year of manufacture 

- reference voltage 

- basic current and rated maximum current 

- reference frequency 

- constant of the meter in rev/kWh 

- class index 

- BS standard. 

All meters shall be subjected to accuracy tests in accordance with BS 5685 : 1979 and test 
certificates indicating the test results of each meter shall be submitted to the Engineer on 
delivery of the meters. 

 

C3.6.8.2.7 Cable sleeves 

The pipes for the sleeving of the service connection cables for the road crossings shall be of 
100 mm Dia UPVC or pitch fibre pipes. 

 

C3.6.8.2.8 Consumer distribution kiosk plinths 

The plinths and underbases where specified shall be of the precast concrete type equal or 
similar to the products supplied by Salberg Concrete Products (Pty) Ltd. 

All surfaces and edges of the plinths shall be free from imperfections, cracks and chips. The 
plinths shall be of dimensions specified in the detailed specification and on the drawings and 
shall have four galvanised bolts with transverse reinforcing to hold the bolts in the concrete cast 
in the plinth. 

The wall thickness of the plinths shall not be less than 75 mm. 

 

C3.6.8.3 INSTALLATION 

 
C3.6.8.3.1 Excavation for trenches and backfilling 

The excavation of the trenches for the service connection cables shall be undertaken by the 
Electrical Contractor. 
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The Electrical Contractor shall undertake all hand excavation required where excavation by 
means of machines cannot be undertaken due to limited access and the proximity of other 
services, miniature substations and kiosks. 

The Electrical Contractor shall trim the trenches and clean up the bottom of the trenches after 
completion of the required excavation.  Cables shall not be laid until the trenches have been 
approved by the Engineer. 

 

C3.6.8.3.2 Consumer distribution kiosks and pillars 

The concrete plinths for the kiosks shall protrude at least 300 mm above finished ground level. 
It shall be the Contractor's responsibility to determine the finished ground level where the roads, 
kerbing and pavement areas have not been completed.  Where possible the contractor shall 
install the plinths and kiosks when the service connection cables are installed. 

The distribution pillar shall be buried directly in the ground 100 mm off the stand boundary. 

Doors and access flaps shall open along the boundary line. 
 

C3.6.8.4 TESTS BEFORE ACCEPTANCE 

After the completion of the installation the relevant tests as specified in sub clause 3.14 of 
Section 3 shall be carried out. 

 

C3.6.8.5 MEASUREMENT AND PAYMENT 
 

Item Unit 

C3.6.8.5.1 Transformers No. 

a) Supply and install fully equipped 100kVA 3.3kV/400V Transformer 

The unit of measurement shall be the number of Transformers supplied and 

installed. 

The tendered rate shall include full compensation for supplying and installing 

the transformer including foundations, excavations, removal of old transformer 

and foundations, siting, handling, transporting, testing, painting, commissioning, 

compacting, mounting brackets and disposal of the surplus material once the 

transformer has been installed including all costs to ensure a functional working 

solution. 

               Item Unit 

C3.6.8.5.2 Supply service connection cable m 

The unit of measurement shall be the length in metres of service connection 
cables supplied. 

The tendered rate shall include full compensation for the supply and delivery of 
the cable to site. 



 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

 

Part C3: Scope of Work                    C3.127 

Reference no. DRT12/02/2022 

 

Item Unit 

C3.6.8.5.3 Install service connection cable m 

The unit of measurement shall be the length in metres of service connection 
cable laid. 

The tendered rate shall include full compensation for the handling, inspection, 
laying, cutting and testing the cable.  Cables will be measured linearly over all 
lengths laid. 

Item Unit 

C3.6.8.5.4 Terminate service connection cable No. 

The unit of measurement shall be the number of service connection cable 
terminated. 

The tendered rate shall include full compensation for providing the cable glands 
and shrouds and for the cost of handling, fitting and cutting the cable and for 
connecting the conductors to the terminal block, neutral bar and earth bar. 

Item Unit 

C3.6.8.5.5 Capping service connection cable No. 

The unit of measurement shall be the number of service connection cable 
capped. 

The tendered rate shall include full compensation for supplying the heat-shrink 

capping material and for capping. 

Item Unit 

C3.6.8.5.6 Miniature substations No. 

a) Supply and install fully equipped 200kVA Mini-Substation 3.3kV/400V 

b) Supply and install fully equipped 315kVA Mini-Substation - 11/6.6kV-

3.3kV (Dual Ratio) 

c) Supply and install fully equipped 315kVA Mini-Substation - 11/6.6kV-

3.3kV (Dual Ratio) 

d) Supply and install fully equipped 315 kVA Mini-Substation 11kV/3.3kV 

e) Fully equipped 315 kVA Mini-Substation 11/6.6kV/400V (Dual Ratio) 

The unit of measurement shall be the number of Miniature substations supplied 

and installed. 
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The tendered rate shall include full compensation for supplying and installing 

the Miniature substation including foundations, excavations, removal of old 

miniature substation and foundations, siting, handling, transporting, testing, 

painting, commissioning, compacting and disposal of the surplus material once 

the miniature substation has been installed including all costs to ensure a 

functional working solution. 

 
 

f) Mini-sub Maintenance (incl. LV Compartment Conformance to SANS safety 
requirements) 

 

Item Unit 

C3.6.8.5.7 Supply and install distribution board No. 

The unit of measurement shall be the number of distribution boards supplied 
and installed. 

The rate shall include full compensation for the supply and installation of the 
distribution board complete as specified. The tendered rate shall allow for 
supplying, handling, transporting, installing, painting, testing and 
commissioning of each Mast distribution board including all costs to ensure a 
functional working solution. 

 

Item Unit 

C3.6.8.5.8 Supply and install distribution kiosk No. 

The unit of measurement shall be the number of distribution pillars supplied and 
installed. 

The rate shall include full compensation for the supply and installation of the 
distribution kiosk complete as specified. The tendered rate shall allow for 
supply, handling, transporting, installing, painting, testing and commissioning of 
each kiosk including all costs to ensure a functional working solution. The rate 
shall also allow for supply and installation of precast concrete plinths for the 
kiosk including excavation for the installing of the kiosk and the backfilling, 
compacting and disposal of the surplus material once the kiosk has been 
installed. 

 

Item Unit 

C3.6.8.5.9 Welding and Strapping of Access Points No. 

a) Supply and install: Welding of access points on poles (5m to 20m) 
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b) Supply and install: Welding of access points on masts (20m to 40m) 

c) Supply and install: Strapping of access points on poles (5m to 20m) 

The unit of measurement shall be the welding of access points on the number 

of poles/masts. 

The tendered rate shall include full compensation for supplying of material for 

the welding of access points, cutting/grinding off access points, strapping of 

access points including any other costs to ensure a functional working solution.  

 

Item Unit 

C3.6.8.5.10 Labelling No. 

a) Supply and install: Labelling of Poles and Masts 

The unit of measurement shall be the labelling of the number of poles and 

masts. 

The tendered rate shall include full compensation for supplying and installation 

of labelling on the poles and masts including any other costs to ensure a 

functional working solution.  

 

Item Unit 

C3.6.8.5.11 Pole Covers No. 

a) Supply and Install: 6mm pole covers (for 20m to 40m masts) 

b) Supply and Install: 4mm pole covers (for 5m to 20m poles) 

The unit of measurement shall be the installation of pole covers points on the 

number of poles/masts. 

The tendered rate shall include full compensation for supplying and installation 

of pole covers on to the poles including any other costs to ensure a functional 

working solution.  

 
C3.6.8.6 STANDARD SPECIFICATION: MINI-SUBSTATIONS 

C3.6.8.6.1 GENERAL 
 
(a) Minisubs shall in general comply with the Standard Specification.  Unless otherwise 
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approved by the Engineer, all parts and components shall comply with SANS 1029 
specifications. 

 
(b) Minisubs shall be suitable for outdoor use and shall be divided into three 

compartments, namely: 
 
1) HV switch compartment 
2) Transformer compartment 
3) LV compartment 
 

(c) The high voltage and low voltage cubicles of all minisubs to be used at coastal or 
high corrosive areas shall be manufactured of fibre-glass.  In such cases all metal 
work of the transformer tank shall be specially treated and protected against 
corrosion. 

 
(d) All live connections shall be completely tamper-proof.  The HV and LV cables shall 

enter their respective compartments from below. 
 
(e) The low voltage compartment shall be divided into a front and a rear 

sections: 
 
The front section for housing the circuit breakers, meters and street-lighting control 
units and the rear section for housing busbars, bushings, cable end boxes, glands, 
terminal blocks and all connections.  The rear section shall, however, be easily 
accessible on site, either by means of a removable cubicle or a rear door or a hinged 
panel.  A separate street-lighting control compartment where required, is preferred. 

 
(f) Access to the high voltage and low voltage compartments shall be gained only by 

means of locked doors.  Suitable tamper-proof locks shall be provided.  The doors 
shall be provided with top and bottom locking pins.  The successful Contractor shall 
obtain the Engineer's approval for the type of locks and locking system before 
manufacturing the minisub cubicles.  Doors of the high voltage compartments shall 
be opened with one master key and doors of the low voltage compartments shall be 
opened with another master key. Five sets of master keys shall be supplied for all 
locks and handed over to the Engineer. The lock mechanism shall have lock guards 
similar to existing Mini-substations on GDRT roads. 

 
(g) The separate compartments of the miniature substation shall be mounted on a 

galvanized and bitumen painted channel iron base in such a way that any 
compartment can be removed without disturbing other compartments.  Each 
compartment shall form a completely separate steel enclosed unit. 

 
(h) The channel iron base shall be provided with the open end of the channel facing the 

outside.  The channel iron base shall be sufficiently rigid to prevent any movement 
or distortion of the base or of any metal panels when the substation is lifted and 
handled as a complete unit. 

 
(i) Suitable lifting lugs shall be provided to facilitate the lifting of the minisub as a 

complete unit (with roof removed) or to lift any separate compartment or component, 
e.g. the ring main unit or the transformer. 

 
(j) The complete Minisub shall be covered with a single sheet steel roof. 
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(k) All bolts, nuts, washers, contacts, terminals and other electrical parts and 

connections shall be properly treated against corrosion. Where equipment is used in 
highly corrosive areas, e.g. coastal areas and others, special care shall be given to 
the treatment of equipment. 

 
(l) The HV and LV cubicles shall be provided with adequate cross ventilation holes to 

prevent condensation, in such a manner that foreign objects cannot penetrate the 
interior. 

 
C3.6.8.6.2  High Voltage Compartment 

 
(a) An SF6 ring main unit consisting of two isolators and one switch fuse unit shall be 

provided and housed in the high voltage compartment and shall comply with SANS 
1874. 

 
(b) The ring main unit shall be bolted onto the minisub frame. 
 
(d) The fuses to be supplied shall be suitable for the protection of the minisub 

transformer. 
 
(e) All minisubs shall be supplied with one set of spare fuses.  The spare fuses shall be 

housed in the HV compartment by means of suitable brackets or clamps. 
 
(f) The switch fuse unit shall be earthed to the steel frame of the minisub and 

to the transformer tank by means of 70mm² bare stranded copper conductor.  
An earth bar is to be mounted in the HV compartment.  This bar is to be 
connected to the earth bar in the LV compartment by means of a 70mm² 
bare stranded copper conductor.  The HV earth bar shall also be connected 
to the trench earth. 

 
(g) A suitable oil level sight glass or indicator shall be provided and fitted and shall be so 

positioned that it is clearly visible with the doors of the high voltage compartment 
opened. 

 
(h) Suitable cable end boxes shall be provided on both isolator units, where paper 

insulated lead covered cables are to be terminated by means of compound filled 
cable boxes.  Tender prices shall also include for the necessary oil or compound for 
the filling of the cable boxes. 

 
 
2.10 Tender prices for miniature substations shall include for the provision of galvanized 

unistruts across the channel iron frame, as well as suitable cable support clamps to 
clamp and support the incoming high voltage cables.  The point of support shall be 
above the top level of the minisub foundation. 

 
C3.6.8.6.3 Transformer in Transformer Compartment 

 
(a) Number of phases :  Three 

    
(b) Type of load :  315 or 200kVA  (pending on requirement) 
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(c) No-load voltage ratio on nominal tap
  

:  11/6.6kV/400V 

    
(d) Vector diagram :  Dyn 11  

    
(e) Frequency  :  50 Hz 

    
(f) Type of windings :  Double wound 

    
(g) Ambient temperature :  The transformers shall be suitable for the site conditions specified. 

    
(h) Tappings  :  An externally operated off-load tap changing switch shall be 

provided, enabling the primary voltage to be varied from 95% to 
105% in five steps. Tapping switches shall be insulated for full line 
voltage between tappings.  Means shall be provided to prevent 
inadvertent operation of the tap changing switch.  Padlocks are 
not favoured.  The tap changing switch shall be housed in the low 
voltage compartment and shall be easily accessible. 

    
(i) Primary terminal arrangement :  Three shedded bushings suitable for minisub use. 

    
(j) Secondary terminal arrangement 

  
:  Four shedded bushings suitable for minisub use. 

    
(k) Type of cooling :  ONAN 

    

(l) Tank fittings required :  The following transformer accessories shall be provided: 
 
1) Oil filling plug 
2) Oil drain valve 

    
(m) Tank  :  Unless otherwise specified, sealed transformers shall be provided 

for miniature substations. 
    
(n) Transformer losses :  Low loss transformers to be provided. Loss figures shall be 

submitted with tenders and shall be guaranteed. 
    
(o) Impedance voltage  :  Approximately 4% on the nominal tapping. 

 
C3.6.8.6.4.  Low Voltage Compartment 

 
(a) Equipment Mounting Frame 

 
A suitable steel mounting frame or panel shall be provided to mount the ammeters, 
voltmeter, fuses, switches, circuit breakers, contactors and other equipment 
specified.  Unless specifically approved by the Engineer, the use of hardboard, 
pressed wood or similar products to mount equipment on, will not be acceptable.  All 
live parts shall be screened by means of perspex or metal sheet for protection against 
inadvertent contact. 

 
(b) Busbars  
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1) The busbar rating shall be suitable for the size transformer specified.  The 

feeders between the transformer and the busbars shall have a current rating 
equal or higher than the busbars. 

 
2) The cross-section area of the neutral busbar shall be the same as the cross-

section area of the phase busbars. 
 
3) All busbars shall be fully screened to prevent accidental contact. 

 
(c) Fault Rating of Equipment 

 
The fault rating of the busbars, circuit breakers and other equipment in the low 
voltage compartment shall be determined by the rating and impedance of the 
transformer used. 

 
(d) Metering Equipment 

 
Each miniature substation shall be provided with the following: 
 
1) Three combined indicating and 15 minute maximum demand flush-mounted 

96 mm square ammeters. 
 
The ammeters shall be suitable for operation from current transformers with 
5A secondary windings.  Scale plates shall be provided as follows : 
 
a) 200 kVA minisubs : 0- 300A plus 20% extended scale 
b) 315 kVA minisubs : 0- 500A plus 20% extended scale 
c) 400 kVA minisubs : 0- 600A plus 20% extended scale 
d) 500 kVA minisubs : 0- 800A plus 20% extended scale 
e) 630 kVA minisubs : 0-1000A plus 20% extended scale 
 
Each ammeter shall be clearly and permanently marked with the 
appropriate phase colour. 

 
2) One flush-mounted 96 mm square voltmeter with scale 0 to 550 V complete 

with selector switch. 
 
3) kWh Meters for consumer service connections if applicable. 
 
4) Combined kVA/kWh meters similar to Sangamo CYLP meters for consumer 

service connections if applicable. 
 
(e) Current Transformers  

 
1) Current transformers shall be used for the ammeters and combined kVA/kWh 

meters. 
 
2) Rating and diagram plates for current transformers shall be provided. 
 
3) Current transformers shall be properly installed and mounted. 
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4) Class 1,0 current transformers in accordance with BS 3938. 
 
The following ratios shall be provided: 
 
a) 200 kVA minisubs :  300/5 A 
b) 315 kVA minisubs :  500/5 A 
c) 400 kVA minisubs :  600/5 A 
d) 500 kVA minisubs :  800/5 A 
e) 630 kVA minisubs : 1000/5 A 

 
5) The VA rating of current transformers shall be sufficient to drive all metering 

equipment connected. 
 
(f) Surge Arresters 

 
Unless otherwise specified, three suitable low voltage surge arresters shall be 
provided and installed, one on each of the low voltage phase busbars.  The surge 
arresters shall comply with the following minimum requirements : 
 
a) Rated voltage  :  440V rms minimum 
b) 50 Hz sparkover voltage : 1500V rms maximum 
c) 1,2/50 microsecond pulse : 2000V peak maximum 
 
Surge arresters shall comply with SABS 171. 
 
The surge arresters shall be solidly connected to the earth bar by means of stranded 
copper conductor or copper bar with a minimum cross-sectional area of 35mm². 

 
(g) Moulded Case Circuit Breakers (MCCB's) 

 
1) All MCCB's shall carry the SABS mark in terms of SABS 156. 
 
2) Mechanically coupled single-pole circuit breakers used as double or triple pole 

circuit breakers are not acceptable. 
 
3) The fault rating of any MCCB shall not be less than the fault rating of the 

associated busbars to which it is connected. 
 
 
4) Solid aluminium core cables may be used.  Where the MCCB 

terminals are insufficient to house the specified cable size and lug 
physically, suitable tinned copper extension bars shall be provided. 

 
(h) Outgoing Circuits 

 
1) The miniature substations shall be complete with the outgoing circuit breakers, 

meters and metering equipment, contactors, cable glands and gland plates, 
wiring and connections, terminal strips, etc. 

 
2) The outgoing circuits shall be connected to the phases as shown on the 

drawings, or as specified. 
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3) If consumer service connections through meters and/or single phase circuit 
breakers are required, then terminal strips shall be provided for these circuits.  
All these circuits shall be completely wired up to the terminal strips to ensure 
that all cables to be installed on site, can be easily connected. 

 
4) If aluminium core cables are used, then the three-pole circuit breakers shall 

be fitted with suitable tinned copper terminal extensions onto which the 
aluminium core cable lugs can be bolted. 

 
(i) Terminal Strip  

 
1) Terminal strips are required for consumer connections, where applicable. 
 
2) The terminals of the terminal strip shall be large enough to house the cores of 

the outgoing cables.  Solid aluminium core cables can be used. 
 
3) Terminals shall be approved by the Engineer.  Full details shall be submitted 

at the time of tendering. 
 
4) All terminal connections shall be placed in easily accessible positions. 
 
5) All phase, neutral and earth connections shall be wired to terminals by the 

manufacturer. 
 
6) The terminal strip shall be mounted not less than 200mm above the gland 

plate and the terminals to be connected to a cable shall be above the specific 
cable gland as shown on the drawing. 

 
7) Each terminal shall have a colour identification tag to show whether it is 

connected to "Neutral" or "Red", "Yellow" or "Blue" phases. 
 
8) Each terminal shall also be provided with an engraved ivory tab with the stand 

number. 
 
(j) Switches and Selector Switches  

 
1) The fault level of the switches and selector switches shall be equivalent to or 

higher than the fault level at the associated busbar, unless protection fuses 
are used in the circuits. 

 
2) The voltmeter or ammeter selector switch shall be mounted directly below the 

associated volt or ammeter. 
 
(k) Combination Fuse Switch Units  

 
1) All components shall be capable of continuously carrying rated normal current 

without excessive temperature rise. 
 
(l) High Rupturing Capacity Fuses and Fuse Holders  
 
(m) Contactors and Relays  
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(n) Earthing 
 
1) A pre-drilled tinned copper earth bar of suitable dimension shall be mounted 

above the gland plate or in a suitable position in the LV compartment. 
 
2) The neutral bar shall be solidly connected to the earth bar by means of a 

70mm² bare stranded copper conductor.  This earth bar shall also be 
connected to the trench earth system. 

 
3) The armouring of all cables shall be properly bolted to the earth bar by means 

of suitable lugs. 
 
 
(o) Cable Glands and Clamps  

 
1) Minisubs can be provided with gland plates complete with glands or Unistrut 

P4000, complete with one-piece cable clamps with rear pressure shoes. 
 
2) All gland plates shall be galvanised steel or tinned copper complete with the 

correct size of glands for the cables. 
 
3) All unistruts and clamps shall be galvanised. 
 
4) Suitable glands similar to the Pratley compression type glands shall be used 

to ensure that the armouring of the cables can be taken through the glands 
and connected to the earth bar. 

 
5) Gland plates shall be pre-drilled before galvanizing to terminate the specified 

quantities, types and sizes of cables. 
 
(p) Labels  

 
1) Where consumers are supplied from minisubs, then the stand numbers shall 

be labelled on the terminals, meters and circuit breakers. 
 
2) Each cable shall be clearly marked by means of an aluminium tag or other 

suitable permanent means with the stand number or cubicle number supplied 
by the cable.  This tag shall be fixed to the cable in a visible position close to 
the cable gland or clamp. 

 
C3.6.8.6.5. Street-Light Compartment (where required) 

 
The street-light compartment shall house the equipment specified in the detail specification 
and/or drawings, but shall in general consist of the following: 
 
a) A three-pole contactor with minimum rating of 60A and with coils suitable for 

operation at a nominal voltage of 231V, 50Hz, and in compliance with IEC 158/1 
and/or BS 775. 

 
b) A three-phase circuit breaker unit with 60A fuses to protect the contactor. 
 
c) All wiring required for the switching of the contactor by means of an externally 
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mounted photocell; or  
 
d) Sufficient space and all wiring to be provided for the mounting of a ripple control relay; 
 
e) A photocell bypass switch. 
 
f) Three-pole or single pole MCCBs to protect the street-light supply circuits. 
 
g) A suitable terminal block for the connection of street-light circuits and photocell 

circuit. 
 
h) All wiring required to complete the installation up to the terminal blocks. 

 
C3.6.8.6.6. Installation and Erection 

 
(a) Contractors shall tender for the complete erection of the miniature substations, 

including the making-off and termination of all high voltage and low voltage cable 
ends, the positioning and mounting of the high voltage ring main switch fuse unit and 
including the supply of all materials for and the casting of the concrete plinth. 

 
        (b)  CONCRETE PLINTH 
 

The mini-substation shall be mounted on a concrete plinth. The plinth shall be 
cast on site. 
 
The contractor shall issue to the engineer a detailed plinth drawing suitable for 
each type of mini-substation supplied.  

  
The top of the plinth shall protrude at least 200mm above the final surrounding, 
ground level. The concrete plinth shall protrude approximately 100mm beyond 
the edges of the mini-substation to form an apron. 

  
The concrete apron and plinth shall be wood float finished and shall slope from 
the base to permit rain water runoff. A 3mm thick gasket of approved material 
shall be inserted between the mini-substation and the concrete surface. The 
gasket shall be as wide as the base of the minisub. 

  
Cable ducts shall be provided in the plinth to accommodate all the incoming and 
outgoing cables. The cable ducts shall be sealed to prevent entry of rodents. 
The sealing shall be easily removable in the event of future cable work and may 
consist of a layer of 10:1 sand and cement mix, approximately 10mm thick, and 
finished flush with the top of the concrete plinth. 

 
On sloping ground where the above requirements cannot be met, approved methods 
shall be employed to the satisfaction of the Engineer.  In such cases the Contractor 
shall ensure that the plinth is buried at least 250mm all round. 

 
(c) The Contractor shall inform the Engineer or his duly authorised representative to 

inspect and approve these concrete plinths after they have been put in position and 
before the minisubs are placed in position. 
 
All plinths shall be completed and approved before any minisub is placed in position.  
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A malthoid or other suitable moisture barrier layer shall be provided and installed 
between the minisub frame and the foundation.  The minisubs shall be bolted to the 
plinths. 

 
(d) The concrete plinths shall be neatly finished after erection of the minisubs. 
 
(e) The minisubs shall be erected on pavements in the positions as indicated on the 

drawings. The minisubs shall be erected parallel with the stand boundaries and shall 
be at least 0,2 metres away from the boundary or to suit the type of minisub. 

 
(f) The armouring of low voltage cables shall be terminated into crimped lugs and bolted 

onto the earth bar.  In the case of cables with copper earth continuity conductors all 
such conductors shall be taken through to the earth bar.  Where cables with only 
steel armouring conductors, or only aluminium strip armouring are provided all steel 
or aluminium shall be taken through to the earth bar. 
 
When CNE cables are used the armouring (neutral) shall be terminated onto the 
neutral bar. 

 
(g) When aluminium core low voltage cables are used, suitable tinned copper or 

aluminium lugs with "Densal" paste shall be used for the terminations.  Aluminium 
core cables shall be terminated in the lugs by means of deep indent crimping.  
Methods whereby the core itself (with solid core cables) is formed into a lug will be 
accepted if approved by the Engineer. 

 
(h) The costs for the supply and delivery of all lugs and paste shall form part of the price 

for the erection of the minisubs. 
 
(i) All paper insulated cables shall be wiped unless other suitable termination 

arrangements are approved by the Engineer.  A stranded copper earth conductor 
shall be provided in the cable wipe or termination and shall be connected to an earth 
point. 

 
(j) Cross-linked polyethylene cables shall be made off with suitable terminating kits 

recommended by the cable manufacturer.  These cables shall be properly clamped 
with wooden blocks fixed to the switchgear. 

 
(k) The minisub earth bar, HV ring main unit and transformer tank shall be connected to 

the substation or system earth. 
 
(l) In coastal or high corrosion areas the cable glands shall be properly taped with a 

suitable tape where the low voltage cables enter into the glands.  The supply and 
delivery of the tape shall be included in the prices for erection of minisubs. 

 
(m) The floors of the low voltage and high voltage compartments shall, after complete 

erection of minisubs and after all the cables have been made off, be levelled and 
finished off with a weak cement mixture.  

 
(n) Each minisub shall be provided with a name or number designation label with 

lettering at least 40mm high.  Detail of the wording shall be obtained from the 
Engineer. 
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(o) Suitable vermin-proofing shall be provided. 
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C3.7:  MODIFICATIONS TO THE STANDARD COLTO CONDITIONS 
 
COLTO SERIES 1000: GENERAL 
 
SECTION B1100: DEFINITIONS AND TERMS 
 
B1115 GENERAL CONDITIONS OF CONTRACT 
 
 Replace Clause 1115 with the following: 
 
 The General Conditions applicable to this Contract are the FIDIC Conditions of Contract for 

Construction for Building and Engineering Works designed by the Employer, 1st Edition 
1999. 

 
 Accordingly, all reference in the Standard Specifications to any other General Conditions of 

Contract (GCC) has to be amended. The Standard Specifications have been scrutinized and 
clauses which refer to another GCC identified. These are tabulated below together with the 
relevant equivalent clause in the FIDIC Conditions of Contract. The context of the reference 
to the GCC is also noted. 

 
 Whereas every effort has been made to include all of the affected clauses in the table, there 

may be some omissions. In every case, however, the FIDIC Conditions of Contract for 
Construction, as amended by the Particular Conditions of Contract in Part C1.2 of this 
Volume, shall apply and the contractor shall be responsible for interpretation of the equivalent 
clause 

 
CHANGES TO REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO 
GENERAL CONDITIONS OF CONTRACT AND FIDIC GENERAL CONDITIONS 

COLTO 
Standard Specification 

COLTO 
General Conditions of Contract 1998 (GCC) 

FIDIC 
Conditions of Contract for Construction 

1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

1115 1100-2  Definition of GCC  Definition of FIDIC 

      

1204 1200-2 15 Construction programme 8.3 Construction programme 

1204 1200-2  General reference to GCC  Applicable to FIDIC 

1206 1200-3 14 Setting out of works 4.7 Setting out of works 

1209(a) 1200-4  General references to GCC  Applicable to FIDIC 

1209(e) 1200-5 52(2) Valuation of material brought onto site 14.5 Plant and material intended for 
use in the works. 

1210 1200-5 54(1) Certificate of practical completion 10.1 Taking-over certificate 

1212(1) 1200-7 49(2) CPA on alternative designs 13.8 CPA on alternative designs 

1215 1200-9 45(2) Extension of time for completion due 
to abnormal rainfall. 

8.4 Extension of time for completion 
due to abnormal rainfall. 

1217 1200-10 35 Care of the works 17.2 Care of the works 

1303(ii) 1300-1  General reference to GCC  Applicable to FIDIC 

1303(iii) 1300-1 49 Price adjustment Item 13.01(a) 13.7&13.
8 

Price adjustment Item 13.01(a) 

1303(iii) 1300-2 49 Price adjustment Item 13.01(b) 13.7&13.
8 

Price adjustment Item 13.01(b) 

1303(iii) 
1303(iii) 

1300-1 
1300-2 

53 
53 

Variations exceeding 20% 
Variations exceeding 20% 

 Not applicable to this contract 
Not applicable to this contract 

1303 1300-2 12 Payment Item 13.01(c) 8.1 Payment Item 13.01(c) 

1303 1300-2 45 Payment Item 13.01(c) 8.4 Payment Item 13.01(c) 

1403(c)(ii) 1400-4 40(1) Variation for rented accommodation  13.3 Variation for rented 
accommodation 
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COLTO 
Standard Specification 

COLTO 
General Conditions of Contract 1998 (GCC) 

FIDIC 
Conditions of Contract for Construction 

1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

1505 1500-3 40(1) Variation for temporary drainage 13.3 Variation for temporary drainage 

Item 15.08 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.09 1500/8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.11 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Note (2) 3100-4 40 Payment for prospecting for materials 13.5 Payment for prospecting for 
materials 

3204(b)(iii) 3200-2 40 Payment for oversize material 13.3 Payment for oversize material 

3303(b) 3300-2 2 Engineer’s decisions, with reference 
to materials classification 

3 Engineer’s decisions, with 
reference to materials 
classification 

Item 44.06 4400-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

Item 45.06 4500-3  General reference to GCC, PC Sums 13.5 Provisional Sums in FIDIC 

5803(c) 5800-3 40 Variation, for landscaping  13.3 Variation, for landscaping 

5805(d) 5800-4 40 Variation, for grassing 13.3 Variation, for grassing 

Item 58.10 5800-10 48 Payment for Extra Work 13.5 Payment for Extra Work 

8103(c) 8100-1 40 Variation, for testing material 13.3 Variation, for testing material 

Item 81.02 8100-26  General reference to GCC, 
Provisional Sums 

 Applicable to FIDIC, Provisional 
Sums 

Item 81.03 8100-26 22 Clearance of site on completion, with 
reference to core drilling 

11.11 Clearance of site on completion, 
with reference to core drilling 

 
B1155 WORK IN RESTRICTED AREAS 
 
 Add the following: 
 
 “Any omission of pay items from the pricing schedule with regard to additional or extra over 

payment for work in restricted areas should be regarded as deliberate and any additional 
cost incurred shall be included in the bulk rates tendered. (Refer also to clause B1209(g))” 

 
Add the following clauses: 
 
“B1156 OTHER DEFINITIONS 
 
 The COLTO Standard Specifications for Roads and Bridge Works for State Road Authorities 

(1998 edition) has been written for all contractors, employers and engineers. Similarly, the 
works and the site are not defined and the general nature of the entities and elements that 
collectively constitute construction under a contract are characterized by the use of lower 
case letters throughout. 

 
 These project specifications continue to use lowercase spellings in order to avoid the 

appearance of the capitalised and non-capitalised words to describe or prescribe the same 
elements of work required on this project. However, for the purposes of this contract the 
following definitions shall apply: 

 
 
 Contractor 
 The Contractor and the contractor is the same persona defined under clause 1.1.2.3 of the 

FIDIC Conditions of Contract, but who will only be formally identified by the completed Form 
of Acceptance C1.1.2 in this document and which will be bound into the final contract 
document. 
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 Employer 
 The Employer and employer is the same persona and is defined in C1.2.2 Contract Data, 

and clause 1.1.2.2 of the FIDIC Conditions of Contract. 
 
 Engineer 
 The Engineer and engineer is the same persona and is defined in the C1.2.2 Contract Data, 

and clause 1.1.2.4 of the FIDIC Conditions of Contract. 
 
 Site 
 The site is defined in clause 1.1.6.7 of the FIDIC Conditions of Contract. It is bound by the 

limits of construction as shown in the drawings or the title of the project and extends to also 
include the following: 

 

• Areas outside the construction zone areas where accommodation of traffic is placed. 

• All borrowpits defined in the applications approved by the relevant Department of Minerals 
and Energy. 

• All haul roads constructed by the contractor for purposes of access. 

• Any non-adjacent sites specified in the contract documentation. 

• The contractors and his subcontractors camp sites  
 
  
 Prime cost 
 An amount allowed for an item or services for which actual details of the scope of work are 

not defined at tender stage. Payment is made on the production of invoices showing the 
actual cost after implementation or installation. Services rendered in this manner carry a 
mark-up for which a rate is offered at tender stage to cover all the tenderer’s costs and profit 
in providing the item or services. 

 
 Provisional Sum 
  An amount allowed for an item and its extent of which is alluded to in the Pricing Schedule, 

the Scope of Work or elsewhere, but of which the quantity of work is not known. 
  
B1158 SABS SPECIFICATIONS 
 

Where reference is made in this specification or the standard specifications to SABS 
specifications, the latest published national standard shall be applicable. Use: 
 
https://www.sabs.co.za/content/uploads/files/SABS%20Catalogue%20February%202012%
20(abridged).pdf  
 
for the most up-to-date versions of the various standards. 

 
 
 
 
 
 
 
 
SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  
 
B1202 SERVICES 

https://www.sabs.co.za/content/uploads/files/SABS%20Catalogue%20February%202012%20(abridged).pdf
https://www.sabs.co.za/content/uploads/files/SABS%20Catalogue%20February%202012%20(abridged).pdf


 

TENDER NUMBER: DRT12/02/2022 THE SUPPLY, MAINTENANCE AND COMMISSIONING 

OF PROVINCIAL STREET LIGHTS ON VARIOUS PROVINCIAL ROADS AND BUILDINGS 

FOR A PERIOD OF THREE (3) YEARS: IN THE GAUTENG PROVINCE 

 

Part C3: Scope of Work                    C3.143 

Reference no. DRT12/02/2022 

 

 
 Add the following first paragraph: 
 
 “All reference to services in this clause shall also mean utility services as well as traffic 

monitoring devices such as Comprehensive Traffic Observation (CTO), Speed Measuring 
Device (SMD) and Weigh-in-Motion (WIM) stations.” 

 
 In the final paragraph, replace “clause 15” in the second line with “clause 8.3”. 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 

 
 Add the following after the title: 
 
 “The contractor shall implement a quality assurance system that replicates an ISO 9002 and 

appoint a quality manager who shall ensure that members of the contractor’s staff comply 
with the requirements of the quality system. The quality system and the methods used to 
implement it shall be described in a quality plan produced by the contractor.  

 
 The quality manager shall be resident on site full time. No construction activities shall take 

place on site before the engineer approves the quality plan”. 
 
 Delete the second, third, fourth and fifth paragraphs and replace with the following: 
 
 “The contractor shall submit the quality assurance system he proposes using to the engineer, 

for his approval, within two weeks of the site handover. Once accepted by the engineer the 
contractor shall not deviate from it unless written notification of proposed changes have 
similarly been submitted and approved.  The system shall record the lines and levels of 
responsibility and indicate the method by which testing procedures will be conducted.” 

 
 
B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 
 Replace “clause 14” in the first paragraph with “clause 4.7”. 
 
 Delete “and of clause 14 of the general conditions of contract” in the sixth paragraph. 
 
 Add the following paragraph:  
 
 “The contractor shall take care that property beacons, trigonometrical survey beacons or 

setting-out beacons are not displaced or destroyed without the consent of the engineer. 
Property beacons and trigonometrical survey beacons that have been displaced or destroyed 
shall be replaced by a registered land surveyor, who shall certify such replacement.  

 
 The cost of replacing all beacons displaced or destroyed during the course of the contract 

without the consent of the engineer shall be the contractor’s responsibility and included in 
the tender rates”. 

 
B1207 NOTICES, SIGNS AND ADVERTISEMENTS 
 
 Delete the third paragraph and replace with the following: 
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 “All signboards erected in accordance with the drawings shall be removed at the same time 
as the disestablishment of the contractor’s camp. Payment under subitem 13.01 for the final 
instalment of 15% of the tendered lump sum shall not be made unless all the advertisements, 
notices and temporary signs have been removed. A typical signboard layout is shown 
opposite”.  

 
B1209 PAYMENT   
 
 (b) Rates to be inclusive 
  
  Add the following to the first paragraph: 
 
  “VAT shall be excluded from the rates.” 
 
  Insert the following after “constructional plant” in lines 6 and 7 of the first paragraph:  
 
  “(distinguishing between operational costs and hire costs)”. 
 
 (c) The meanings of certain phrases in payment clauses 
 
  Procuring and furnishing ... (material) 
 
  Add the following: 
 
  “Payment for procuring and furnishing material from commercial sources shall include 

all transport costs, irrespective of distance hauled”. 
 
 (e) Materials on the site 
 
  Replace “clause 52” in the first line with “sub-clause 14.5” 
 
 Add the following sub-clauses: 
 
 “(g) Work in confined areas 
 
  Except where provided for in the specification and the Pricing Schedule no extra 

payment shall be made nor shall any claim for additional payment be considered for 
construction in confined areas. The omission of standard pay items from the schedule 
of quantities shall be taken to be deliberate and any additional costs incurred shall be 
included in the bulk rate.” 

 
B1213 VARIATION FROM SPECIFIED NOMINAL RATES OF APPLICATION OR NOMINAL MIX 

PROPORTIONS 
 
 Amend the last line of the second paragraph to read as follows: 
 
 “materials, condition of the site and cement type (in order to comply with the durability 

requirements described in sub-clause B6404(h).” 
 
B1214 CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD 

RESERVE AND OF SERVICES MOVED, DAMAGED OR ALTERED 
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Add the following to the last paragraph of subclause (d): 
 
"These written statements shall be handed to the engineer before the final certificate will be 
issued.  Failing to obtain these written statements from all landowners and authorities 
concerned, the Defects Notification Period will be extended including all conditions related to 
such an extension, until such time that all these statements are obtained. 
 
The obtaining of any such written statements will not relieve the contractor of the execution of 
any of his obligations to the satisfaction of the landowner or authority concerned, and to the 
approval of the engineer." 
 

 Under sub-clause (e) replace the opening paragraph with: 
 
 “Should the contractor use land not provided by the Employer for the purpose of his own 

establishment, engineer’s offices and laboratory, or storing of equipment or materials 
required for construction or disposal, it shall be subject to the following:” 

 
 and add the following sub-sub-clauses: 
 
 “(vi) That lease agreements are concluded with the owner or owners of such land for the 

full period that such areas are required. The leases shall provide for possible 
extensions to match the duration of the contract. The lease agreements shall also 
provide for the contract being terminated by contractor’s default or liquidation and the 
resulting possibility for them to be taken over by a succeeding contractor. 

 
 (vii) That copies of lease agreements shall be submitted to the engineer prior to signature 

by the signing parties, and copies lodged with the engineer after signing. 
Notwithstanding the engineer’s approval of the conditions of a lease the contractor 
shall be solely responsible for adhesion to the terms of the agreements. 

 
 (viii) Adherence to the principles of the environmental management plan and legal 

obligations” 
 

Add the following sub-clause: 
 
  “(f)  Cleaning of public roads 
 
   Where material is spilled on public roads during the haul of material, the road 

shall be cleaned immediately.” 
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“B1230 MATERIALS 
 
 The contractor, when using materials that are required to comply with any standard 

specification, shall, if so ordered, furnish the engineer with certificates showing that the 
materials do comply with this specification. 

 
 Where so specified, materials shall bear the official mark of the appropriate authority. 

Samples ordered or specified shall be delivered to the engineer's office on the site free of 
charge. 

 
 Where materials are specified under trade names tenders must be based on these materials. 

Alternative materials may be submitted as alternative tenders and the engineer may, after 
receipt of tenders, approve the use of equivalent materials. The tender must be clearly 
marked as an alternative tender, failing which the tender may be rejected. 

 
 Unless otherwise specified, all proprietary materials shall be used and placed in strict 

accordance with the relevant manufacturer's current published instructions. Agrément 
certified products shall be used and placed in accordance with its Agrément certification 
criteria. 

 
 Unless anything to the contrary is specified, all manufactured articles or materials supplied 

by the contractor for the permanent works shall be unused. 
 
 Any materials excavated or present on the site or within the road reserve, or in borrow areas 

shall not become the property of the contractor, but will be at his disposal only in so far as 
they are approved for use on the contract, unless otherwise indicated in the project 
specification.  

 
 Existing structures on the site shall remain the property of the Employer and except as and 

to the extent required elsewhere in the contract, shall not be interfered with by the contractor 
in any way. 

 
 Materials to be included in the works shall not be damaged in any way and, should they be 

damaged on delivery or by the contractor during handling, transportation, storage, installation 
or testing they shall be replaced by the contractor at his own expense. 

 
 All places where materials are being manufactured or obtained for use in the works, and all 

the processes in their entirety connected therewith shall be open to inspection by the 
engineer (or other persons authorised by the engineer) at all reasonable times, and the 
engineer shall be at liberty to suspend any portion of work which is not being executed in 
conformity with these specifications. 

 
 The contractor shall satisfy himself that any quarry selected for use provides the necessary 

mined material in accordance with the specification.” 
 
B1232  OWNERSHIP OF REDUNDANT ROAD SIDE FURNITURE AND OTHER MATERIALS 
 

Ownership of all redundant roadside furniture and other materials will become the property 
of GDRT unless otherwise instructed by the Engineer.  
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SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

 
B1302 GENERAL REQUIREMENTS 
 
 (c) Legal and Contractual Requirements and responsibilities to the public 
 
  Add the following: 
 
  “Legislation imposes mutual obligations on the Employer and contractor in the 

performance of their duties to society and to the built and natural environment. To 
assist the contractor in understanding and assessing his obligations, and thus to make 
allowances for the cost of compliance with this legislation, the following additional 
specifications are included in the project specifications. 

 
  Section C3.3 of the Scope of Works contains the Environmental Management Plan for 

this project. Its provisions regulate the contractor’s construction methods to ensure 
responsible conduct and treatment of the environment relevant to the project. No 
separate payment mechanism has been made available for the contractor to allow for 
his compliance with relevant environmental legislation. The contractor shall include 
such costs in the existing payment items under section B1303: Payment. However, 
non-compliance with the provisions of this section may lead to the imposition of 
penalties by the relevant authority. 

 
  Section 3.4 of the Scope of Works contains provisions that regulate the contractor’s 

construction methods for compliance with Government’s initiatives towards black 
economic empowerment. It also contains information on criteria used in the 
procurement process. No separate payment mechanism has been made available for 
the contractor to allow for his compliance with relevant black economic empowerment 
legislation. The contractor shall include such costs in the existing payment items under 
section B1303: Payment. However, non-compliance with the provisions of this section 
may lead to the imposition of penalties. 

 
  Section 3.5 of the Scope of Works contains the specifications that regulate the 

contractor’s construction methods so far as to ensure health and safety of his 
employees and of the public. New pay item has been made available under this 
section to allow the contractor to make separate provision for the cost of health and 
safety measures during the construction process.” 

 
B1303  
 
 B13.01 The contractor's general obligations 

 
Add the following paragraphs: 
 
“Should the combined total tendered for sub items (a), (b), and (c) exceed 20% of the tender 
sum (excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing 
for tendering in this manner. The tenderer's attention is drawn to Form B1: Contractor’s 
Establishment on Site, (bound in this Volume), to be completed by the tenderer. If the 
tenderer should require additional compensation for his obligations under section 1300 (over 
and above the total tendered for item B13.01) by including such additional compensation in 
the tendered rates and/or lump sum of items in the Pricing Schedule, these items and the 
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value of such additional compensation shall also be indicated in writing in a letter attached 
to Form B1. 
 
Payment of the rate per month for sub item C3.2.1.3.5 shall include full compensation for all 
the contractor’s obligations relevant to health and safety legislation. 
 
The tendered rate shall apply in the same manner as pay sub item B13.01(c) but shall not 
form part of the calculation of the restrictions imposed by Condition of Tender F.3.8(c) and 
Form to tender B1: Contractor’s Establishment on Site.  A contractor who tenders zero 
for this pay item shall not be relieved of his statutory obligations. A nil rate offered shall be 
deemed not as an omission but as deliberate notice that costs have been included in the 
tendered rates for individual items of work or in the other preliminary and general pay items.” 
 

 The following paragraph relates to the treatment of all pay items for which the unit of 
measurement is the month and shall become applicable only for use in calculations of 
approved extensions of time in terms of the General Conditions of Contract: 

 
 
 Insert the following paragraphs: 
  
 “The tendered percentage under item (e) shall be the day, or part thereof, for which the 

vehicle was hired and used for its intended purpose. The rate tendered shall include full 
compensation for the hire of the vehicle including cost of insurances, fuel, wear and tear and 
any other incidentals.” 

 
 
SECTION B1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 

PERSONNEL 
 
B1402  OFFICES AND LABORATORIES 
 
 (a) General 
  
  Add the following: 
 
  “It is a requirement of the contract that the offices for the engineer’s supervisory staff 

shall be supplied with approved burglar proofing, the cost of which shall be taken as 
included in the relevant tendered rates for the provision of the specified building.  

 
B1404 SERVICES 
 
 (b) Water, electricity and gas 
 
  Add the following to the end of the third paragraph: 
 
  “The power supply shall be regulated by a suitable voltage regulator in order to 

maintain a constant current and voltage level at all times to prevent damage to the 
office equipment and related machinery during power surges. In the event of damage 
to the office equipment and related machinery because of a faulty voltage regulator, 
the contractor shall be liable for payment of all repair or replacement costs of such 
damaged items.” 
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  Add the following paragraph: 
 
  “The supply of electricity and water to the offices of the engineer’s supervisory staff 

shall be maintained 24 hours per day.” 
 
SECTION B1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
 Add the following: 
 
 “It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual (SARTSM). 
The latest version for use in the accommodation of traffic is volume 2, chapter 13 of the June 
1999 edition. Copies of this publication are available from Government Printers –Tel: (012) 
334 4507/8/9 or (012) 334 4510 Fax: (012) 323 9574.  

 
 This section also covers the provision of additional information signs for motorists and the 

release of any notices to the media and public.” 
 
B1502 GENERAL REQUIREMENTS 
 

Insert the following: 
 
“The whole of the site will be handed over to the Contractor at the beginning of the contract. 
The sequence in which various parts of the site may be occupied by the Contractor for the 
execution of the different items of work shall be subject to the requirements of the contract 
documents regarding, inter alia, working hours and the number, spacing and length of the 
work areas which may be occupied at any particular time. 
 
The contractor shall programme his work taking due cognizance of restrictive conditions. The 
contractor's tendered rates shall include full compensation for all possible additional costs 
which may arise from the above and no claims for extra payment as a result of this modus 
operandi will be considered. The contractor shall in particular note that no additional 
compensation shall be made for work that could be considered as half-width construction." 

 
 (a) Safety 
 
  Replace the full stop at the end of the first paragraph and continue with the following: 
 
  “... flow of traffic, including the prohibition of his, and his subcontractor’s, construction 

plant from disregarding the stop/go accommodation of traffic control facilities. Failure 
to comply with this requirement shall be taken as a penalty event in terms of B1502(l).”. 

 
  Add the following paragraphs: 
 
  “The contractor shall be responsible for maintaining the existing road surface both 

within the works area and the advance warning and termination areas in a safe and 
trafficable condition for the duration of the contract. 
 
The contractor shall be fully responsible for all the traffic accommodation on site, 
including for work undertaken by sub-contractors, e.g. at bridges etc. 
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Traffic shall be accommodated as indicated on the drawings unless an alternative 
tender incorporating an amended method of traffic accommodation has been 
accepted. 
 
The contractor may amend the agreed traffic accommodation scheme but only with 
the approval of the engineer in consultation with the provincial and municipal traffic 
authorities. 
 
During the non-working hours, or when construction is not taking place on a certain 
section of road all obstructions to the traffic shall be removed and all signs no longer 
applicable to the situation shall be removed to an approved safe location or effectively 
covered.  
 
No equipment or vehicles shall be stored or parked in the median or on the road side 
during non-working hours except if protected or demarcated and only if approved by 
the engineer. 
 
When requested by the engineer, the contractor shall provide lane closures for the 
purpose of road inspection.  This must be done in advance of the actual programmed 
time for the work.” 

 
 (f) Approval of temporary deviations 
 
  Add the following: 
 
  “If, after any temporary deviation has been constructed, any changes are considered 

necessary or desirable, the proposal shall be submitted to the engineer for his 
approval." 

 
 (i) Traffic Safety Officer 
 
  Add the following to the end of the second paragraph: 
 
  “The contractor shall submit a CV of the candidate to the engineer for approval before 

the candidate is appointed as the traffic safety officer. “ 
 
  Insert the following as the opening phrase to sub-sub-clause (i):  
 
  “make himself available to discuss road safety and traffic accommodation matters 

whenever required by the engineer and shall be responsible…”  
 
 Delete sub-sub-clauses (ii) and (iii) and replace with the following: 
 
 “(ii) Record on neat and dimensioned sketches and submit to the engineer the position 

and sign reference number, where applicable, of each sign, barricade, delineator, 
cone, amber flicker light, guardrail and permanent or temporary painted road marking 
feature. The position of each shall be adequately referenced from the marker boards 
or other surveyed points on the site of the works. 
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  These records shall also show the date and time at which the recorded traffic 
accommodation features are certified correct by the traffic safety officer, and shall be 
signed by the traffic safety officer before being submitted to the engineer. 

 
  The records shall similarly account for whatever changes are made in the field. Such 

changes shall record the position of flagmen and stop/go control men and their 
associated traffic accommodation equipment wherever they are used. 

 
 (iii) Personally inspect the position and condition of each traffic accommodation feature 

on the whole site of works twice per workshift, whether daytime or nightwork, and at 
least twice a day/night during non-working hours, to record all irregularities discovered 
and the remedial action taken, and to sign off as correct and submit to the engineer 
such record sheets by middle of the next working shift. The above inspections must at 
least take place before the commencement of peak traffic periods. The traffic safety 
officer shall keep a duplicate book for this specific purpose.  

 
  The traffic safety officer shall also submit with this report the daily labour returns of 

flagmen, stop/go, traffic signal control personnel employed and the traffic data 
recorded at each traffic control point.” 

 
 
 Add the following sub-sub-clauses: 
 
 “(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a 

traffic safety vehicle and sufficient labour at his disposal 24 hours a day, including all 
prescribed non working days, and shall not be utilised for other duties.  He shall be 
directly answerable to the contractor’s site agent. The traffic safety officer shall have 
his own vehicle to carry out inspections and at least one assistant to accompany him 
full time. Furthermore the traffic safety vehicle shall be a truck with a capacity of at 
least 3 tons and shall be equipped with a high visibility rear panel in accordance with 
the requirements of the SARTSM as well as a truck mounted impact attenuator 
complying with TL-2 criteria when tested in accordance with NCHRP 350 or N1 criteria 
when tested in accordance with EN 1317. (Certification of compliance must be on site 
at all times). The attenuator shall be used when the vehicle is utilized to close traffic 
lanes or when attending to stationary or broken down vehicles or accident scenes. 
The words TRAFFIC CONTROL shall be written on a warning sign in highly legible 
letters, not less than 150 mm high, and the sign shall be mounted on both the traffic 
safety officer’s vehicle and the traffic safety vehicle at least 1,5 m above ground level. 
The proposed sign and letter dimensions shall be submitted to the engineer for his 
approval.  

 
  The vehicles shall also be equipped with an amber-coloured flashing light of the 

rotating parabolic reflector type with a minimum intensity of 100W. The warning light 
shall be switched on at all times and the sign shall be displayed when the vehicle is 
used on site. 

 
  The traffic safety officer shall have a direct line of communication at all times with the 

police and traffic officers responsible for the area within limits of the contract. 
 
 (x) Ensure that all obstructions related to the contractor’s activities be removed at the end 

of each work shift where applicable as instructed by the engineer and that the roads 
are safe for the traveling public. 
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 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502 (i), also 

be responsible to arrange for the removal of stationary or broken down vehicles off the 
roadway in conjunction with the routine maintenance contractor and/or traffic 
authorities and implementing actions requested by the traffic authorities with regard to 
the work to be carried out and be responsible for the erection and maintenance of all 
traffic signs necessary for the accommodation of traffic. 

 
 (xii) In the event of an accident the traffic officer shall record in a written report the details 

of the accident, record the position of all temporary road signs, barricades, delineators, 
flagmen and any other devices used for traffic accommodation. In addition the report 
shall include a neat dimensional sketch, photographs, identifiable permanent features, 
and any other relevant information. 

 
(xiii) At least two separate traffic safety officers and teams shall be employed when 

construction is carried out during the day and night.” 
 
 Add the following sub-clauses: 
 
 “(j) Crossing the median or carriageway centreline 
 
  No vehicle or item of equipment shall be allowed to cross the median of a dual 

carriageway road or the centreline of a single carriageway unless the traffic 
accommodation and signage specifically allows for this and is approved by the 
engineer as safe. 

 
 (k) Site personnel 
 
  The contractor shall ensure that all his personnel, excluding those who are 

permanently office bound, are equipped with reflective safety jackets and that these 
are worn at all times when working on or near to the travelled way. Any person found 
not wearing a reflective jacket under these circumstances shall be removed from the 
site until such time as he is in possession of and wearing a reflective jacket. Reflective 
safety jackets shall be kept in good condition and any jackets that are, in the opinion 
of the engineer, ineffective shall be immediately replaced by the contractor. 

 
 (l) Penalty events 
 
  Whenever the following events occur, the contractor shall be subjected to penalty 

conditions expressed in the Appendix to Tender. 
 
  (i) Non compliance with accommodation of traffic specifications 
 
   Failure or refusal on the part of the contractor to take the necessary steps to 

ensure the safety and convenience of the travelling public, accommodation of 
traffic, plant and personnel in accordance with these specifications or as 
required by statutory authorities or ordered by the engineer, shall be sufficient 
cause for the engineer to apply penalties as follows: 

 
   A fixed penalty of R10 000,00 per occurrence shall be deducted for each and 

every occurrence of non-compliance with any of the requirements of section 
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1500 of the standard specifications and section B1500 of the project 
specifications. 

 
   In addition a time-related penalty of R1000,00 per hour over and above the fixed 

penalty shall be deducted for non-compliance to rectify any defects in the 
accommodation of traffic within the allowable time after the engineer has given 
an instruction to this effect. The engineer's instruction shall state the allowable 
time, which shall be the time in hours for reinstatement of the defects. Should 
the contractor fail to adhere to this instruction, the time-related penalty shall be 
applied from the time the instruction was given. 

 
  (ii) Late occupation of lanes, ramps and/or crossroads 
 
   The contractor shall be charged a lane occupation levy if he continues to occupy 

interchange ramps, crossroads and/or carriageway lanes beyond programmed 
completion dates. The levy shall be deducted from payments due on the 
relevant interim payment certificates at the rates provided in the Appendix to 
Tender and the pricing schedule.” 

 
  (m) Liaison with relevant Authorities 
 
   Where applicable, the contractor shall liaise on a daily basis with the Employer’s 

relevant i-traffic Management Centre (TMC), informing their operations manager about 
the expected works and lane closures for the next day, inclusive of all work shifts, in 
order for the operational manager to take into account the accommodation of traffic 
impacts in the TMC’s operations.  

 
   For exceptional traffic accommodation impacts, such as lane closures in peak hours, 

short term contra flow conditions, lane closures over weekend peak periods, etc., the 
TMC operational manager shall be informed seven days prior to the event. 

 
   The contractor shall inform the TMC about all traffic related incidents, as soon as he 

becomes aware of the incident. 
 

Where required the contractor shall be responsible for acquiring the services of a 
municipal traffic officer and traffic vehicle (equipped with a blue light) to assist in the 
accommodation of traffic.  The traffic officer and vehicle will be required when lanes 
are to be closed and/or where directed by the Engineer. 

 
   If the road under construction forms part of an abnormal load route the contractor shall 

liaise with the relevant provincial abnormal load office that issues permits to ensure 
that permits are not issued when construction restrictions do not allow passage of the 
abnormal load. 

 
  (n) Other requirements 
 
   The following other requirements must be adhered to for the entire contract  
   period: 
 
   i) The travelling public shall have the right of way on public roads and the 

contractor shall make use of approved methods to control the movement of his 
equipment and vehicles so as not to constitute a hazard on the road. 
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   ii) The contractor’s tendered rates for the relevant items in the schedule of 

quantities shall include full compensation for all possible additional costs which 
may arise from the above and no claims for extra payment due to inconvenience 
as a result of the modus operandi will be considered. 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
 Replace the first sentence of the first paragraph with the following: 
 
 “The contractor shall provide, erect and maintain the necessary traffic-control devices, road 

signs, channelisation devices, barricades, warning devices and road markings (hereinafter 
referred to as traffic-control devices) in accordance with these special provisions and as 
shown on the drawings and in the SARTSM and remove them when no longer required. It 
shall be incumbent upon the contractor to see to it that the abovementioned traffic-control 
devices are present where required at all times and are functioning properly.” 

 
  Replace the last sentence of the second paragraph with the following: 
 
  "Traffic-control facilities no longer required at the site of a deviation or a lane closure shall 

be moved for re-use.  Traffic-control facilities lost or damaged by the contractor shall be 
replaced at his own cost.  Where it can be proved that loss of or damage to such facilites is 
beyond the contractor's control and not the result of his actions or omissions, the engineer 
may order the facilities to be replaced and paid for at scheduled rates." 

 
 Replace the third paragraph with the following: 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in 

accordance with the SARTSM. The recommended arrangements of the traffic control 
devices illustrated and/or drawings issued by the engineer shall not be departed from without 
prior approval of the engineer. The arrangements expected to be most commonly used in 
the contract are given on the tender drawings. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be 

revised at the discretion of the engineer where deemed necessary to accommodate local 
site geometry and traffic conditions.” 

 
 (a) Traffic control devices 
 
  Add the following at the end of the last paragraph: 
 
  “At each signalised traffic control point, an all weather shelter of at least three (3) 

square metres capable of accommodating two operators, with a clear window, a stable 
door, two chairs and a portable chemical toilet that shall be regularly maintained, shall 
be provided. Each control point shall have a 2 (two) phased signal system mounted 
on 3m high steel poles complete with all electrical wiring, a floodlight system of at least 
2x400w metal halide floodlights mounted onto a 9m high pole to light up the traffic 
control point and lighting along the road where the traffic will queue. The provision 
shall include for a sufficient continuous power supply to operate each traffic control 
point. Included in the establishment and operation of the traffic control devices shall 
be a communication system that allows the operators to communicate with each other. 
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  Records of opening and closing of closures and traffic counts shall be kept and 
submitted daily to the traffic safety officer.”  

 
 (b) Road signs and barricades 
 
  Add the following: 
 
  “The contractor shall be responsible for the protection and maintenance of all signs, 

and shall at his own cost replace any that have been damaged, lost, or stolen. 
 
  All temporary road signs required to remain in position for some time shall be pole 

mounted as shown on the drawings. All temporary road signs required to be moved 
more often shall be mounted on portable supports for the easy moving of signs to 
temporary positions. The only permitted method of ballasting the sign supports shall 
consist of durable sandbags filled with sand of adequate mass to prevent signs from 
being blown over by wind. The cost of the sandbags shall be included in the tendered 
rates for the various types of temporary road signs.  

 
  The covering of permanent road signs, if applicable, shall be by utilizing a suitable and 

durable covering that shall be pulled over the sign in the form of a hood and fastened 
to the signposts. Plastic bags or other materials and fastened by means of adhesive 
tape shall not be permitted. The cost of covering of permanent road signs shall be 
included in the tendered rates of items B15.01 and B15.10.”  

 
 (c) Channelisation devices and barricades 
 
  Add the following: 
 
  “The use of drums as channelisation devices shall not be permitted. Drums may 

however be used to set up barriers as provided for in sub-clause 1503(d). 
 
  Delineators shall: 
 
  (i) comply with the manufacturing and reflective requirements of the SARTSM and 

the blades shall be reversible with dimensions as indicated on the drawings; 
 
  (ii) have smooth and round edges and be mounted on a post and base. All 

components shall be of durable plastic material; 
 
  (iii) have the lower edge of the reflective part of the delineator mounted not lower 

than 250mm above the road surface; 
 
  (iv) be capable of withstanding the movement of passing vehicles and gusting winds 

up to 60 km/h in typical working conditions without falling over. To achieve this, 
the base shall be at least 0,18m2 and ballasted by its own weight or with 
sandbags filled with sand; 

 
  (v) together with its mounting be designed such that it will collapse in a safe manner 

under traffic impact. 
 
  Traffic cones manufactured in a fluorescent red-orange or red plastic material may be 

used only at short term lane deviations during daylight. Cones shall not be used on 
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their own, but shall be interspersed with delineators at a ratio not exceeding 3:1. Cones 
used on all deviations shall be 750mm high. Lane closures which continue into the 
night time shall be demarcated by delineators only. 

 
  On section of road where the centreline has been obliterated, delineators shall be 

provided on both road edges at minimum 200m spacing on straight sections and at 
least 3 (three) visible on all curves.” 

 
 
  (d) Barriers 
 
   Add the following: 
 
   “Barriers for preventing vehicles from leaving the permitted lanes shall be movable 

barriers with an approved safety shape design (e.g. New Jersey, F-shape or single 
slope). Temporary movable barriers shall be obtained from suppliers and placed 
between the existing road and the construction areas. They shall comply with the 
requirements of either of the following specifications: 

 
(i) The European Specification EN 1317 with containment level H1, or 

 
(ii) The American Federal Highways Administration Specification NCHRP Report 

350 with containment level TL4. 
 
   When applying these specifications the contractor must take cognisance of his 

liabilities relating to the installation of temporary works to provide protection to the 
permanent Works and safety to his personnel and select a barrier system appropriate 
to his chosen work methodology. Particularly pertinent is the working width rating of a 
barrier system; the displacement width of the system shall not exceed the available 
safe width to the nearest edge of the construction. All moveable barriers shall be 
installed in accordance with the manufacturer's instructions or generally accepted best 
practice and shall be submitted to the engineer for review and comment. 

 
   Even though the Employer has made available its own barrier system for the 

contractor to price no transfer of responsibility for use of that system shall pass to  the 
Employer it being deemed that any price offered by the contractor constitutes his 
confirmation that this barrier system provides appropriate protection. When using the 
Employer’s concrete barriers the connecting system using metal plates and bolts (as 
shown in the drawings) provides a system compliant with the specifications of i) above. 
The working width classifications of this system are W3 and W6 when impacted by a 
TB11 or TB42 vehicle respectively. This means that the unsafe working width behind 
this barrier system is 1000mm or 2100mm measured from the back of the barrier 
depending on the impact characteristics of each vehicle. If the contractor installs a 
different connecting system to that shown on the drawings it is entirely in the 
knowledge that the risk of protection lies entirely with the contractor. 

 
   Where instructed by the engineer, the terminal sections of moveable barriers may be 

a proprietary type or may be contractor designed to attenuate head-on impacts of at 
least NCHRP Test Level 1 (50 km/h, 2 000 kg) or EN1317 Containment Level H1 (80 
km/h, 1 500 kg). 

 
 (e) Warning devices 
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  Add the following: 
  
  “All construction vehicles and plant used on the works shall be equipped with rotating 

amber flashing lights and warning boards as specified. All vehicles and plant before 
being allowed onto the site shall obtain a clearance permit from the engineer. 

 
 
 
 
  (i) Vehicle mounted flashing lights 
 
   Rotating lights shall have an amber lens of minimum height of 200mm and shall 

be mounted in such a way as to be highly visible from all directions. The lights 
on construction vehicles shall not be switched on while vehicles are being 
operated on unrestricted sections of a public road, but shall be switched on 
while construction vehicles are operating within the accommodation of traffic 
area, as the vehicles decelerate to enter a construction area, and as the 
vehicles accelerate to the general speed when entering the road from a 
construction area. Lights on plant shall operate  
 
continuously while the plant is working alongside sections of road open to public 
traffic within the work areas. 

 
   All LDV's and cars operating on site shall also be equipped with rotating amber 

flashing lights which shall be placed so as to be highly visible from all directions 
and operated continuously while the vehicles are manoeuvering in or out of 
traffic or are travelling or parked alongside roads open to public traffic within the 
work areas. 

 
   Rotating lights and the "construction vehicle" signs on the contractor's vehicles 

and plant shall not be paid for separately but shall be included in the rates 
covering the use of the vehicles.  

 
   The contractor shall apply and maintain lights together with temporary mounting 

brackets, to the approval of the engineer. Vehicles and plant that do not comply 
with these requirements shall be removed from the site. 

 
  (ii) Sign mounted flashing lights 
 
   Two amber flashing lights shall be vertically mounted on top of the traffic signs 

at each end of each traffic accommodation section as shown on the drawings. 
The lights shall be operated during the hours of darkness. 

 
   (iii) Flashing Illuminated Arrow Board 
 

   The arrow board shall be made up of light sources mounted on a backing board. 
A single shaft arrow will be required that can be used for both left and right 
directions. The light sources must be of LED type to improve visibility if used 
also during day time.  The arrow board shall be used at lane drops as described 
B1502. 
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   (iv) Mobile Variable Message Sign (VMS) 
 

   The VMS shall be mobile and located in a safe position to convey to the 
travelling public of traffic conditions ahead and/or inform a motorist of his actual 
travelling speed. 

 
   The mobile VMS system must be equipped with solar panels to provide an 

output of 400 Watt.  It shall be stable for shocks up to 3G and wind speeds up 
to 120 km/h. 

 
   The sign face shall not be less than 3m wide by 1.5m high to provide a full matrix 

LED with at least 50 and 27 pixels for the width and height respectively.  Each 
pixel shall have 4 LED’s and the pixel spacing shall not be less than 60mm.  An 
LED mask for contrast and shading shall be provided.  The sign shall be able 
to display 3 lines by 10 characters.  The cone of vision is to be 30º. 

 
   The information displayed on each individual sign shall be controlled by a 

computer with internet connection operated by the contractor.” 
 
 (f) Road Markings (move to 5700) 
 
   Add the following new paragraphs: 
 
   “The contractor will be required to survey all existing road marking prior to 

commencement of construction or repair work.   
 
   Temporary road marking shall be reinstated before the road is opened to full width 

traffic.  Temporary road marking shall consist of heavy pre-marking, and/or retro-
reflective road marking paint, and/or temporary road studs, as directed by the 
engineer. 

 
 
   Temporary road studs shall be installed at double the spacing and shall be fixed to the 

road surface with the bitumen rubber crack sealant to allow for easy removal by 
application of gentle heat. 

 
   Temporary road marking lines for demarcation of temporary traffic lanes, on the final 

road surface shall not be allowed, except if approved by the engineer.  Should 
temporary road marking lines be approved, it shall consist of one of the following as 
directed by the Engineer: 

 
(i) Construction grade tape for temporary road marking which can be removed by 

applying gentle heat.  The tape shall be foil backed, adhesive, reflective tape. 
The tape shall be capable of being easily removed from the road surface by the 
application of gentle heat. 

 
(ii) Removable road marking paint.” 

 
 Add the following sub-clauses: 
 
 “(g) Other traffic control measures ordered by the engineer 
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  The engineer may instruct the contractor to provide any other road sign, reflective 
tape, etc not measured in standard pay-items. Such road signs shall conform to the 
requirements of the SARTSM, or specification provided by the engineer. Similarly, in 
order to ensure that the travelling public is kept fully informed and warned on matters 
relating to the accommodation of traffic, construction sign posting and the effect of the 
construction on the free flow of traffic through the site, the engineer may arrange for 
advertising in the press and/or for other forms of publicity. 

 
 (h) Flagmen 
 
  Flagmen shall be provided where shown on the drawings or required by the 

specification. During the daytime, at least two flagmen shall be provided at each traffic 
control point in addition to the STOP/GO sign operator, one flagman at the first speed 
reduction sign and a second roving flagman at least a 100m behind the last vehicle in 
the queue to indicate to the traffic to stop. At night time all flagmen shall be equipped 
with a suitably visible strobe, and a torch at each traffic control point as well as the 
traffic light operator. Where the shoulder of the road is closed to traffic, flagmen shall 
be provided at the leading ends of closures during daytime. These flagmen shall be 
provided at the first speed reduction sign to warn the traffic about the closure. No 
flagmen shall be on duty for a period of more than 10 hours per day. 

 
  Flagmen shall be adequately trained in the standard flagging techniques as described 

in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with 
conspicuous clothing such as safety jackets utilizing retro-reflective and/or fluorescent 
panels in red, yellow and/or white. 

 
  Flagmen shall have in their possession, at all times, certification that they have 

attended and passed an accredited course in flagging techniques before being 
allowed onto the construction site. 

 
  Flags shall be made from bright red or red-orange material and shall be square with a 

minimum side length of 600mm. The flag shall be attached to a staff at least 1,0m in 
length. 

 
  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the 

lane of traffic that is being controlled and under no circumstances shall flagmen be 
permitted to stand within the traffic lane. In order to obtain maximum visual impact for 
the travelling public, flagmen shall stand alone.” 

 
B1510 EXISTING ROADS USED AS DIVERSIONS 
 
  Add the following: 
 
 "The contractor shall indemnify the employer against all proceedings, claims, actions, 

damages and costs which may arise from or be related to damage to vehicles or property or 
injury to persons as a result of loose stones or aggregates on the road surface or as a result 
of bituminous applications during the construction of the works. 

 
 The contractor shall arrange his activities so that construction traffic and equipment do not 

unnecessarily obstruct public traffic or force it to a complete standstill.  The flow of public 
traffic shall always take precedence and the contractor shall not stop or delay public traffic 
to make way for construction traffic." 
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C3.8:  PROCEDURES FOR THE REPORTING OF ELECTRICAL OCCURRENCES 
 
ANNEXURE A 
 
 
CHANNELS OF COMMUNICATION 
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C4.1 LOCALITY PLAN 

 
  
The Map will be freely issued by the department during site handover. 
 
 
 

 
. 
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C4.2   LOCATION OF THE PROJECT  

 
The proposed project comprises of various sections of street lighting owned by the Gauteng Department 
of Roads and Transport. The site comprises of the following sections of roads with a total length of 
approximately 50.6km: 
 

ROUTE SECTION LENGTH (km) 

P119 (R24) 1 11.70 

K157 (R24) 1 1.00 

P40 (High Road) 1 1.30 

Link between High Road & Atlas Road (Elgin Street)  0.70 

P205 (R24) 2 1.20 

P66 (R55) Laudium Road 1 12.40 

P103 (R512) 1 1.00 

P206 (M1 South) between Buccleuch Interchange and Corlett Drive 1 9.60 

P1/1 (R82) intersections 1 10.30 

D111 (@ Hillshaven) 1 1.40 

N14 (158/2) 1 Length 

   

  50.60 

 
C4.3 ADDITIONAL INFORMATION AS REQUIRED FOR THE PROJECT  

 
C4.3.1 Limiting Factors  
 
Priorities  
i. Road Safety of travelling public, engineering staff and construction personnel.  

ii. Minimum user delays and damage.  

iii. High standard of work.  

iv. Accurate budgeting  

v. Achievement of BBBEE goals  

vi. Successful completion of contract.  
 
Constraints  
i. Three lanes per direction open to traffic where geometry allows.  

ii. Road safety not to be compromised under any circumstances, especially at night.  

iii. High traffic volumes.  

iv. No overspending of budget  
 
Customers  
Road Users – the level of service to remain high and user delays and damage to property to be kept to a 
minimum.  
Key Stakeholders  
i. Roads users  

ii. Contractor  

iii. Works Contract Engineer  
 
 
 

C4.3.2 Risks Analysis Risk Register  
No  Key Risk  Identified Risk  Mitigating Factors  
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1  Road Safety  Loss of life and property  Road safety audits & Co-
ordination with road and 
law enforcement 
authorities  

2  Funding  Legal actions, claims for 
damages sustained by 
users due to bulky work.  

Prioritization of work  
Insurance  

3  Environmental 
Management  

Non-compliance with 
legislation.  
level of public scrutiny 
GDRT is exposed  

Environmental 
management policies in 
achievement of GDRT’s 
primary objectives are 
pursued  
Consulting engineers to 
oversee compliance to 
standards by contractors  

4  Expanded training  Reputation Risk  Adequate funding in 
contract  
Pro-active awareness for 
training need  

5  Proficient consulting 
services (Project 
Management)  

Inadequate knowledge 
transfer within 
companies.  

Knowledge transfer and 
capacity building  
Project managers closely 
monitor contractors and 
consulting resident 
engineers.  

6  All payments are accurate 
and valid.  

Actual project progress 
does not correlate 
payment certificate.  
Collusion between the 
resident engineer and the 
contractor used as the 
basis of payment.  
Work performed without 
prior approval VO’s. Prov 
Sums used without 
quotes and VO approval  

Site audits should be 
performed.  
All variation orders to be 
approved in advance for 
all work not covered by 
rates in the contract. 
Minimum of three 
quotations required for 
Prov Sum items.  

7  Accurate and timeous 
cash flow projections  

Cash flow projections 
prepared by project 
managers are inaccurate  

Project engineers to 
exercise greater financial 
diligence in preparation of 
monthly/annual cash flow 
projections. Reasons for 
variance greater than 
10% on monthly forecasts 
to be provided with each 
payment certificate.  

8  OHS legislation  Compliance Risk  Safety audits  
9  Equity targets.  Employment Equity 

targets have not been 
met  

Awareness of economic 
Empowerment and job 
creation results should be 
improved  

 


