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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

DEPARTMENT OF EMPLOYMENT AND LABOUR: MDANTSANE LABOUR CENTRE:
Project title: SUPPLY AND INSTALLATION OF WATER TANK
Quotation no: GQEQ-2025/2026-111 Reference no: 14/1/3/2/1/6464/5050
Advertising date: | 17 October 2025 Closing date: 4 November 2025
Closing time: 11:00am Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 2 GB or 2 CE or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES ] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®: Weighting factor:
Total N/a

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 0of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in Eastern Cape 2 o Official Municipal Rates Statement
Province for work to be done or which is in the name of the bidder.
services to be rendered in
Eastern Cape Province Or

e Any account or statement which is
in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would

have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
2 | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

All parts of the returnable tender documents submitted which forms part of the substantive
responsive criteria must be fully completed in ink and signed where required. The digital and

1 X

N/
: or electronic completion and signing of documents is permitted, subject to not altering the
content, format and / or text of the original bid document.
4 X | Use of correction fluid is prohibited.
5 | X | Submission of a bid offer.
6 [J | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

There will be a compulsory bid clarification / site-briefing meeting and all potential
bidders must attend.
Submission of fully signed DPW-16 (EC) Tender Clarification Meeting Certificate, signed by
7 0 the authorised official and/or completion of the attendance register. A compulsory bid
clarification / site briefing meeting is necessary to clarify the latest tender documentation,
project requirements and avoid unnecessary errors and omissions and all potential bidders
must attend. The proof of attendance shall include any of the following legitimate documents:
(1) A signed DPW-16 certificate and/or (2) Attendance register of all the attending bidders.
Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. Any
addendum or erratum will be published in the original advertising media, at least 10 working
8 X | days before the bid closing date. Bids will be evaluated in accordance with the published
addendum or erratum. Bids will be evaluated in accordance with the published addendum or
erratum.
The tenderer shall submit his priced Bills of Quantities / Lump Sum Document / Pricing
9 X] | Schedule (complete document inclusive of all parts) together with his tender. Bidder will be
allowed to balance rates prior to award and correct arithmetic errors.

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

O

10

11

X

Bids will be evaluated in terms of the Special Conditions of bids (SCB-01).

Only offer’s from the following bidders’ will be eligible to have their submissions evaluated:

a) Only bidders’ whom submit proof of registration with the Construction Industry
Development Board (CIDB) in the Class of Construction Works and Grading (or higher)
specified for this tender and current status being active on the closing date of tenders,
or

b) Bidders whom are not registered with the CIDB or CIDB “non-compliant” in terms CIDB

X Class of Construction Works and / or Grading and / or status, which is either inactive or

expired, or suspended or deregistered, but are capable of being registered with the CIDB
within twenty-one (21) working days from the closing date for submission of tenders.

12

Such bidders must submit proof with the tender that they have already applied to CIDB,
on / or before the closing date of the bid for registration, or an upgrade of their CIDB
status or for the correction of their CIDB “non-compliance” status to being active in the
specified Class of Construction Works and Grading (or higher).

13 | O
14 | O
15 | [

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 30of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
=4

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.

Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



¢

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

- (

X

Submission of PA-11: Bidder’s disclosure

N

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where required.

Submission of PA-16.1 (EC): Ownership Particulars.

MIXKXK X | KX

Submission of (PA 40): Declaration of Designated Groups.

X

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 (EC) Tender Data.

X

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Part 2
of Contract Data (GCC 2015) whichever applicable to be fully completed.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any.

10

0| X

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request. Bidder will be allowed to balance rates prior to award
and correct arithmetic errors.

11

X

Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.

12

(]

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

13

X

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. Bidders may use “own form or
portfolio document”. The details of all the tenderer’s current and previous projects must however
be the same as the details of the DPW-09 (EC) form. Bidders are required to sign and date the
DPW-09 (EC) and cross-reference the documents if “own form or portfolio document” is used.

14

Submission of DPW-21 (EC): Record of addenda of tender documents: Bidders may be requested
to confirm receipt or compliance with the Record of addenda if the Record of addenda was not
submitted with the bid at the closing date.

15

CIDB non-compliance at the time of tender

If a bidder submitted with their bid, proof that they have already applied to CIDB for an upgrade or
for correction of their “non-compliance” status with the CIDB, such a bidder will be deemed to be
capable of being so registered in the specified Class of Works and / or Grading and will be
evaluated as such, provided that the bidder’'s CIDB status becomes CIDB compliant and submits
proof of CIDB compliance within 21 working days after the closing date. Failure to obtain and to
submit documentary proof of the required compliant CIDB grading, within 21 working days of the
bid closing date, will render bid non-responsive.

Note: The CIDB “non-compliance” status refers to a bidder's CIDB Class of Construction Works
and / or Grading and / or status, which is either inactive or expired, or suspended or deregistered.

16

CIDB non-compliance after tender closing date

Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance
status and submit proof of compliance, if the bidder was CIDB compliant on the closing date of
tenders, but becomes CIDB non-compliant, after the tender closing date. Failure to submit
documentary proof of the required compliant CIDB grading, within 21 working days from request,
will render bid non-responsive.

17

Bids will be evaluated in terms of the Special Conditions of Bid (SCB-01).

18

Submission of a signed bid offer as per the DPW-07 (EC).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Upon request the bidder must submit CV and proof of active registration with the Plumbing industry
registration board (PIRB). The department reserves the right to verify the registration status of the
licensed plumber against the plumbing industry registration board (PIRB) database of registered
plumbers

Upon request the bidder must submit the CV of a licensed installation electrician, together with the
wireman'’s licence and/or the registration letter issued by the Department of Employment and
Labour. The department reserves the right to verify the valid letter of registration and wireman'’s
license against the database of the Department of Employment and Labour.

19 | [X

20 | X

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

1 | X

2 | X

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



ﬁ PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

6.2 Commercial risks:

10.

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours
X Alternatively; quotation documents may be collected during working hours at the following address

Reception area Eben Donges Building, Hancock Street, North End 6056. A non-refundable bid deposit
of R 100.00 payable (cash only) on collection of the bid documents.

SITE INSPECTION MEETING- NOT APPLICABLE

ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. A. Mgijima Telephone no: | 041 408 2346
Cellular phone no 079 521 3055 Fax no: N/A
E-mail Ayabulela.Mgijima@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Ms. T. Ngesi Telephone no: | 041 408 2009
Cellular phone no N/A Fax no: N/A
E-mail Thabisa.Ngesi@dpw.gov.za

DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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N REFUBLE OF SOUTH ASRICA

Tender documents may be posted to: Deposited in the tender box at:

The Director-General Department of Public Works and Infrastructure

Department of Public Works and Infrastructure Eben Donges Building
Private Bag X 3913 Hancock Street, North End,
Ggeberha

6056 OR | Ggeberha 6056

Attention:

Procurement section: Room 296

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): TENDER DATA

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF

Project title: EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER
TANK
Reference no: 14/1/3/2/1/6464/5050

Tender / Quotation no: | GQEQ-2025/2026-111 Closing date: 4 November 2025

Closing time: 11H00 Validity period: | 12 Weeks (84 Calender days)

Clause
number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.AA The employer is the Government of the Republic of South Africa in its Department of Public Works and
o Infrastructure.
C.1.2 For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 5
For Internal & External Use Effective date: 16 October 2024 Version: 2024/03



\\) DPW-03 (EC): Tender data

Tender no: GQEQ-2025/2026-111

C.1.4 |The Employer’s agent is:

Name: Mr. Ayabulela Mgijima

Capacity: Departmental Project Manager

Address: Eben Donges Building, Hacock Street, North End
Tel: 041 408 2346

Fax: N/A

E-mail: Ayabulela.Mgijma@dpw.gov.za

g.2.1 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
3.1

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):.

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 2 GB or
2 CE or higher** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 2 GB or 2 CE or higher** class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A\) of the Construction Industry Development Regulations for a 2 GB or 2 CE class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 5
For Internal & External Use Effective date: Effective date: 16 October 2024 Version: 2024/03




| S
@ REPUBLK OF S0 ASCA DPW-03 (EC): Tender data
Tender no: GQEQ-2025/2026-111

B. BIDS WILL BE EVALUATED IN THE FOLLOWING PHASES:

Phase 1: Responsiveness - Applicable

Phase 2: Functionality — Not Applicable

Phase 3: PPPFA Scoring — Applicable

Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in terms of the Special Conditions of Bid (SCB-01) .

PHASE 1: RESPONSIVENESS OF BIDS: APPLICABLE
Determine whether each tender offer has been properly received that complies with the
requirements of Condition of Tender, has been properly completed and signed, and is
responsive to the other requirements of the tender documents.

Refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER, ITEM 2.1

PHASE 2: FUNCTIONALITY CRITERIA: Not Applicable
The minimum total functionality score required to qualify for further evaluation is Choose an
item._points. Failure to meet minimum total functionality score will result in the tenderer
being disqualified.

Refer to FC-01(EC): FUNCTIONALITY CRITERIA under the returnable documents,
Volume 2, for detailed functionality criteria, requirements and notes applicable to this

tender.

PHASE 3: THE FOLLOWING POINTS SCORING METHOD WILL BE APPLICABLE FOR
RESPONSIVE BIDS WHICH ACHIEVED THE MINIMUM TOTAL FUNCTIONALITY SCORE
AND MINIMUM POINTS FOR EACH CRITERIA [PHASE 3]: APPLICABLE

3.1 Evaluation points scoring system is applicable for this bid: Method 2 (Financial and
Preference Offer)

3.2 Preference points scoring system is applicable for this bid: 80/20 Preference points
scoring system

In case where “80/20 and/or 90/10” is selected, the lowest acceptable tender will be used to
determine the applicable preference point system.

3.3 Method to be used to calculate points for specific goals:

Method 1: For procurement transaction with rand value greater than R2 000,00 and up
to R1 Million (Inclusive of all applicable taxes) - PA-16, Table 1

Refer to PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 under returnable documents Volume 2, for

detailed specific goals.

PHASE 4: ACCEPTABILITY IN RESPECT OF RISK TO EMPLOYER: Applicable
Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments.

When applicable, refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER, ITEM 2.4

PHASE 5: OTHER OBJECTIVE CRITERIA: NOT APPLICABLE
When applicable, refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER, ITEM 2.5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1
c.212 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender
offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit
alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender
documents, is aiso submitted. Provided that the tenderer’'s main tender offer is according to specification and
would under normal circumstances be recommended for acceptance, his alternative tender offer may also be
considered for the purpose of the award of the contract.
Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer
to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.
Alternative tender offer permitted: Yes [] No [X
C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when submitting
a tender offer. The tenderer must submit his tender offer by completing the Returnable Documents, signing the
“Offer’” section in the “Form of Offer and Acceptance” and delivering the Returnable Documents back to the
Department.
C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender offer
package are as per Notice and Invitation to Tender T1.1.
C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5
C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.
C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.
C2.16.3 | Omit the wording of the last sentence for those projects which are subject to CPAP
C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document {complete
document inclusive of all parts):
Together with his tender;
Or
[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages with
the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar days of
the date requested to do so prior to the award of the contract.
Cc.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.
C.3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.3.4.2 Reception area Eben Donges Building, Hancock Street, North End 6056
C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C.3.93

Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"

C.3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected as
follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and removed
from further contention.”

C.3.1141

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 5
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T1.3: SPECIAL CONDITIONS OF BID



i by
{ & 9:‘» 1 Department:

\ # Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROCUREMENT

1 INTERPRETATION

1.1  The word “Bidder” in these conditions shall mean and include any firm of Contractors,
Services Providers or any company or body incorporated or unincorporated or any
other legal entities.

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall
be construed to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special
Conditions of Bid” the “Special Conditions of Bid” will take preference.

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before
the closing date of the bid.

3 GENERAL BID RULES
3.1.  “Written” or “in writing” means hand-written in non-erasable ink or any form of
electronic or digital writing and or a combination thereof.
3.2. The digital and or electronic completion and signing of documents is permitted.
3.3. A bidder participates in this bid process entirely at its own risk and cost.
3.4. The Department may accept or reject any bid offer or may cancel the bid process (or
reject all bid offers at any time) prior to award, due to the following:
3.4.1. due to changed circumstances, there is no longer a need for the goods or
services specified in the invitation;
3.4.2. funds are no longer available to cover the total envisaged expenditure;
3.4.3. no acceptable tender is received,;
3.4.4. there is a material irregularity in the tender process; or
3.4.5. there is material change in the scope of works.
3.5. The Department shall not accept or incur any liability for such cancellation or rejection
or acceptance, but will give written reasons for such action upon receiving a written
request to do so.
3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid
number, bid description and the closing, must be deposited in the bid box as indicated
in the bid document.
3.7. Bidders must ensure that bids submitted via courier services are deposited by the
courier service in the Departmental Bid box, prior to the closing date and time. The
Department will not accept responsibility for any bids, which are not timeously
deposited in the Bid Box.
3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department
will not accept responsibility for any late depositing of bids or for the non-depositing of
bids in the bid box, which are as a result from an act committed or omitted by an official.
This is not limited to the following cases:
3.8.1.A Bidder handed over its bid to a departmental official or to the security services
personnel timeously, but they omits to deposit the bid in the bid box on or before
the closing date and time.

3.8.2. If a courier service delivers the bid to a departmental official or to the security
services personnel timeously and it is not deposited in the bid box timeously.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025 Page 10f8
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3.8.3. The bid documents were send through mail / Post Office and it is not timely
collected and or timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration
and where practical, be returned unopened to the Bidder(s).

Bidders who are not registered on the CSD, must register on the CSD within 7 working
days, if requested to do so. No award letters or purchase orders or contracts will be
signed, with a bidder not registered on the CSD.

The Department will download the following documents, to verify the information
submitted by bidders:

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration

Bidders are not allowed to recruit or shall not attempt to recruit an employee of the
Department for purposes of preparation of the bid or for the duration of the execution
of this contract or any part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

4.1.

4.2.

If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid
document or the specifications, drawings or descriptions or functionality or quality, or
any part of the bid document, this should be clarified with the Department, at least five
(5) working days before the closing time stated in the tender data.

If the Department found, after the closing date of the bid, that there is an ambiguity/

contradiction or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances
caused by the ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to
finalise the procurement process and notify the delegated authority in
the submission of the ambiguity or contradiction or omission for the
consideration of the approving authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid

document.

5.2 The Department reserves the right to request for the validity extensions of bids,

should it deemed necessary. The following conditions will apply when the Department
request for a validity extension of a bid:
5.2.1 The request for a validity extension will be done while the validity period of the
bids are still valid.
5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.
5.2.3 If arequest for validity extensions are send to bidders while the validity period
of the bids are still valid, non-replying to the request for validity extension before
the expiry date will be deemed a tacit agreement to the extension of the validity
period. The Department will communicate with the affected bidders to confirm
such tacit agreement.
5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be
deemed to be non-responsive and not considered for further evaluation.
5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s)
had withdrawn their bids from the bidding process. The Department reserves
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the right to continue with its bid evaluation and adjudication of the remaining
bids and finalise the process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications,
pricing schedule or bill of quantities or anywhere in this document), the department’s
requirement is not limited to the specified brand name, but requires an item
similar/equivalent or better than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in
the bid documents.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an
enterprise which has only one director or is a sole ownership.

8.2 In the case of a bid being submitted on behalf of a company, close corporation or
partnership, evidence should be submitted with the bid at the closing time, that the Bid
has been signed by a person properly authorised by resolution of the directors or under
the articles of the entity. For that purpose, forms PA-15.1-15.3 (Resolution of Board of
Directors) are included in the bid document for completion by the relevant Board(s) of
Directors

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board
of Directors, any director or any member of the enterprise may have the authority to
bind the enterprise. Therefore the following will apply when only one director or one
member of the enterprise signed the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the
enterprise will bind the enterprise and all the directors/ members of the
enterprise. This condition will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and
where possible, may request proof of such authority of the relevant director or
relevant member to act on behalf of the enterprise in the form of a “ Resolution
of the Board of Directors”, if such “, (PA 15.1: Resolution of Board of Directors),”
was not submitted with the bid or was not completed or was incorrectly
completed,

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of
the sub-contractor agreement, or Joint Venture or Consortia agreement by any director
or member of each of the parties to the agreement, will render the sub-contractor
agreement or Joint Venture or Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-
contractor agreement or Joint Venture or Consortia” agreement, proof of such
authority of the relevant director or relevant member to act on behalf of the
enterprise(s), in the form of a “ Resolution of the Board of Directors”, if it was
not submitted with the bid or was not completed or was incorrectly completed,

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid
documents and or sign a joint venture or consortia agreement, an “Authority to sign”
issued by a director of the enterprise(s) or by the Board of Directors of the enterprise(s)
must be submitted with the bid at the closing date. Failure to comply with this
requirement at the closing date of the bid, will invalidate the bid submitted.

9 CONTRACT PERIOD
9.1 The contract period is stipulated in the Contract Data or the specifications.
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9.2 The construction period for Infrastructure works, will commence from the date of site
handover.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of
points:
10.1.1 However, should an offer not be market related, the Department reserves
the right to negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer not scoring the
highest points, after having applied an objective criteria or a risk assessment criteria,
if such (i.e. the objective criteria/ risk assessment) is specified in the bid document.

12 TAX COMPLIANCE

12.1 No tender shall be awarded to a bidder who is non tax -compliant.

12.2 All bidders’ tax matters must be in order prior to award.

12.3 Bidders’ tax matters will be verified through CSD.

12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder
must submit written proof from SARS of their tax compliant status or submit written
proof that they have made an arrangement with SARS to meet their outstanding tax
obligations.

12.5 The recommended bidder will be given a maximum of seven (7) working days to
correct their tax compliance status.

12.6 Failure to comply within seven (7) working days, from the date of the request, the
Department will reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1 Non-VAT vendors do not have to include VAT in their bid prices.

13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their
annual turnover above the threshold of R1 million, must include VAT in the prices
quoted and must therefore immediately upon award of the contract, register with the
South African Revenue Service (SARS) as VAT vendors.

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT
in their prices) conditional pending the successful bidder submitting proof of
registration as VAT vendor with SARS within 21 days of award.

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic
withdrawal of the “provisional letter of award” and elimination of the bidder’s offer.

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an
automatic elimination of the bidder’s offer.

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the
bidder is successful, the letter of award will clearly state that the price at which the
contract is awarded is exclusive of VAT and that VAT will not be added on at any stage
after the contract has been signed.

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is
Excluded Vat, and it becomes a VAT vendor after award or alternatively becomes a
VAT vendor due to a cumulative number of awards, the bidder will have to absorb the
adverse financial implications of not including VAT in their price quoted. VAT cannot
be claimed from the Department for any payments already made or from any future
payments.
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14 CERTIFICATION OF DOCUMENTS
14.1 Where so required in the bid documents, bidders are required to submit copies, which
are certified as a “true copy of the original”.

14.2 If a bidder submitted an uncertified copy of an original document, or an original copy
which is not correctly certified, the bidder will be afforded an opportunity to correct
such non-compliance within a minimum period of 48 hour.

14.3 All bidders’ whose copies complies with the minimum requirements above, will be
“deemed in order” and will be subjected for consideration in further evaluation
processes, even if the Department did not request any corrections.

14.4 No submissions of new or alternative documents or certified copies of new or
alternative documents will be allowed after the bid closing date.

14.5 The Department will not accept a copy of a previously certified document and will not
provide any bidder an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing
date of the bid.

156.2 A “Sworn Affidavit” must comply with the following minimum requirements at the
closing date, to be considered valid. If the submitted “Sworn Affidavit” does not comply
with the minimum requirements below, the bidder will not be given an opportunity to
correct it:

16.2.1  The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)
16.2.3  The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).
16.2.4  The “Sworn Affidavit” submitted must be signed and stamped by the
“Commissioner of Oath”.
15.2.5 The “latest financial year-end” field must not be left blank.
16.2.5.1 The latest “financial year-end date” cannot be a future
date.
156.2.5.2 If only the year is indicated (it is not in the format:
day/month/year), the Department will validate the financial
year-end (day/month) from CIPC or deal with any clarity
seeking matter/ confirmation as an administrative matter.

15.3 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field
(block) where the bidder must confirm its financial information (i.e. Net Assets or
Annual Turnover) must be completed (ticked) and must not be left blank or not ticked.

15.4 The Commissioner of Oath cannot be an employee or ex officio of the enterprise
because, a person cannot by law, commission a sworn affidavit in which they have an
interest.

16.5 The Department will seek the following clarity matters in respect of the Sworn Affidavits
(should it be deemed necessary) and upon request, the bidder will be given a minimum
of five (5) working days to respond to the Department:

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner”
where so required. The Department will communicate with such
affected the bidder in writing.

156.5.2 If a bidder did not select/ circle/ ticked the required field “Financial
Statements/ Management Accounts/ Audited Financial Statements”
where so required. The Department will communicate with such
affected the bidder in writing.
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15.5.3 If only the year is indicated (it is not in the format: day/month/year),
the Department will validate the financial year-end (day/month) on
CIPC or against any other submitted document or will seek clarity /
confirmation from the bidder and deal with it as an administrative
matter.
15.5.4 If the financial year-end indicated in the sworn affidavit is not at the
end of the month or it is not the correct month when validated on
CIPC or against any other submitted documents, the Department will
enquire from the affected bidder to indicate its correct latest financial
year end in the format (day/month/year) and:
15.5.4.1 If the “day” indicated on the submitted affidavit is
wrong, but the month and year is correct, the bidder’s
affidavit will be “deemed valid” and it will be evaluated.
16.6.4.2 If the “month” indicated on the submitted affidavit is
wrong, the bidder’s affidavit will be will be considered
invalid.
The Department will deal with all other matters, which is not listed under the minimum
requirements as reflected above, as administrative matters, should it be deemed
necessary.
For all sectors (example the construction sector, the property Sector and or any
sector), a “Sworn Affidavit” issued in terms of the relevant sector must be used. All the
minimum requirements applicable to “valid sworn affidavits” as per this “Special
Conditions of Bid” will apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they
do not submit a BBBEE — certificate or a “valid sworn affidavits”. The bidder will not be
scored for points, but will be evaluated further.

For a bidder to be awarded points for specific goals as per the bid, the bidder must
submit proof as specified in the bid document with the bid at the closing date and time.
The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in
the Special Conditions of Tender applies.

Parties in an unincorporated joint venture must submit its own consolidated B-BBEE
certificate, which has not expired at the closing date of the bid.

If a bidder submit with the bid at the closing date the required proof for specific goals,
as specified in the bid document, but the proof is not certified or is certified incorrectly,
the bidder will be given a minimum of 48 hours to submit a copy which is correctly
certified. The copy maybe certified after the closing date of the bid. The copies maybe
certified after the closing date of the bid.

Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete
PA-16 form, is not an elimination criteria.

If a bidder submit at the closing date of the bid a valid proof as specified in the bid
document, but the bidder's PA 16 is not signed or dated or witnessed or it is not
properly completed, or its not completed or submitted or did not claim points, the bidder
will be given a minimum of 48 hours to submit or correctly complete its PA 16.

All bidders’ whose submitted proof as specified in the bid document and it complies
with the minimum requirements above, will be “deemed in order” and will be subjected
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for consideration in further evaluation, even if the Department did not request any
corrections/ certifications.

16.9 No submissions of alternative proof for specific goals as specified in the bid document
will be allowed after the bid closing date.

16.10Bidders who failed to submit the required proof for points for specific goals, will not be
scored for the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)
171 The Department will afford a bidder an opportunity to correct its PA-11 form, if the
bidder omitted to sign or to complete or to properly complete this form.
17.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during
the bid evaluation process.

18 CORRECTION OF ERRORS

18.1 Only the authorised signatory to the tender should initial corrections in the tender
document.

18.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex)
is prohibited.

18.3 In the event that a correction is not initialled or the correction is initialled by a person

not having the prescribed authority, the Department will:
18.3.1 Seek the necessary clarification from the tenderer and;
18.3.2  If accepting the response from the tenderer, evaluate the bid further and or;
18.3.3  Allow the tenderer to correct/ ratify any noncompliance, where necessary.

19 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
19.1 N/A

20 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
20.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the
bid document, but have submitted with the bid the required/ specified proof or
supportive documents for that particular sections of the document, maybe allowed
to correct such non-compliance.

21 POINTS FOR SPECIFIC GOALS

21.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and
the “PA-16”, bidders must comply with the requirements at the closing date of the
bid.

21.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the
closing date of the bid, for the validation of the points the bidder is claiming.

21.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if
the evidence is not submitted or if incorrect evidence was submitted.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025 Page 7 of 8
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

22 THE _OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR

EVALUATION

CRITERIA

SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May 2011
under the Close Corporations Act, 1984 (Act 69 of
1984, as amended)

Copies of the Founding Statement - CK1

b) A profit company duly registered as a private company.
[including a profit company that meets the criteria for a
private company, whose Memorandum of
Incorporation states that the company is a personal
liability company in terms of Section 8(2)(c) of the
Companies Act, 2008 (Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation - CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder’s ownership /
shareholding percentage relative to the total; and/or

ii. Memorandum of Incorporation in the case of a
personal liability company.

c) A profit company duly registered as a private company
in which any, or all, shares are held by one or more
other close corporation(s) or company(ies) duly
registered as profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or
company(ies).

d) A profit company duly registered as a public company.

Copy of Certificate of Incorporation - CM1, and a signed
statement of the company's Secretary or Auditor
confirming that the company is a public company.

e) A non-profit company, incorporated in terms of Section
10 and Schedule 1 of the Companies Act, 2008 (Act
71 of 2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

i. The Memorandum of Incorporation setting out the
object of the company, indicating the public benefit,
cultural or social activity, or communal or group
interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of the
Partners to the Partnership.

g) A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and
the mandate of the Trustees.

23 DISCLAIMER

23.1

It is impractical and cumbersome for the Department to communicate with all

qualifying bidders to correct/ ratify all eligible matters as articulated in this “Special
Conditions of Bid”. The Department therefore reserves the right and discretion, during
its evaluation and other administrative processes to:
23.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential
higher point scoring bidders only and to
23.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as
“deemed responsive” or giving points, etc., without requesting the
corrections/ ratifications of a matter which is eligible as per the “Special

Conditions of Bid”.

— End Special Conditions of Bid —
(Version: Approved 18 July 2025)

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025
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Department:

Public Works and Infrastruclure

REPUBLIC OF SOUTH AFRICA

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) 1 am a Member[] / Director [ ]/ Owner [] (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who
became citizens of the Republic of South Africa by naturalization before 27 April
1994; or after 27 April 1994 and who would have been entitled to acquire

Definition of “Black
Designated Groups”

Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National Youth Commission
Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code of
iGood Practice on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is

% Black Owned

0 The Enterprise is

% Black Female Owned

0 The Enterprise is

% Owned by Black Designated Group (provide Biack Designated

Group Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

o Black People living in Rural areas %

o Black Military Veterans %

%

%

%
%
%
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Depariment:
\ Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

Select applicable

4) Based on the Financial Statements Management Accounts and other informatiom on the

latest financial year-end of / / , (format: day/month/year) the annual Total

day/ month lyear
Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable
and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-
BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned | Level Five (80% B-BBEE procurement recognition ievel)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath
and consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in

this matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature Date:

Commissioner of Oaths
Signature & stamp
Bidder

Stamp Commissioner of Qath




VOLUME 2 OF 3

‘v_c
‘g%

-
ol

T

7 & Department:
N Public Works and infrastructure
Rams”  REPUBLIC OF SOUTH AFRIGA

DEPARTMENT OF EMPLOYMENT AND LABOUR:
MDANTSANE LABOUR CENTRE: SUPPLY AND
INSTALLATION OF WATER TANK.

TENDER NO. : GQEQ-2025/2026-111
REFERENCE NO. . 14/1/3/2/1/6464/5050
WCS NO. : 056632

VOLUME 1 — TENDERING PROCEDURES
VOLUME 2 — RETURNABLE DOCUMENTS (THIS DOCUMENT)
VOLUME 3 — THE CONTRACT

Compiled by:

National Department of Public Works and
Infrastructure

Eben Donges Building

PORT ELIZABETH

6001

NAME OF BIDDER: .......oiiiiiiiiiiii e

JULY 2025



VOLUME 2 OF 3

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT
OF EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF
WATER TANKS.

TENDER NO. : GQEQ-2025/2026-111
REFERENCE NO. : 14/1/3/2/1/6464/5050
WCS NO. : 056632

CONSISTING OF THREE VOLUMES

VOLUME 1 — TENDERING PROCEDURES

VOLUME 2 - RETURNABLE DOCUMENTS (THIS DOCUMENT)

VOLUME 3 — THE CONTRACT




C1.1: FORM OF OFFER AND ACCEPTENCE
(DPW - 07 EC)
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE
Proiect title: EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
) ’ EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER TANK
Tender / Quotation no: GQEQ-2025/2026-111 Reference no: 14/1/3/2/1/6464/5050
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF EMPLOYMENT AND LABOUR: SUPPLY

AND INSTALLATION OF WATER TANKS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaNd (INfIGUrES) R ..ceeciie et n e sb e s s s e s e s e s b b e et s s sme s e e e aennsmneenesamsesanasanns

RANA (N WOPAS)...cuuutiiiiie it e e e e e e e e st e e e e e era s erra s eaassenassesenansesees s sesensssnn e aeersansennnseessessnms

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR L R R R R I R I I I I R R )
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:.............coooiiiiiiiiiiie, -

CSD supplier number:............c.ccoeeiiiiieieiiiee,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4



Py rea o DPW-07 (EC): Form of Offer and Acceptance

: frastructure
V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-111

AND WHO IS (if applicable):
Trading under the NAME AN SLYIE OF: ...........uuiiiiiiiiiiiiee ettt e e e e e e e e
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors /| Members / Partners of the Legal Entity
...... must accompany this offer, authorising the
In his/her capacity as: Representative to make this offer.
‘SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official dOCUMENLS ..o O Acceptance forms are to

The official Aternative ............ccoii i e e, O be completed for the
main and for each

Own alternative (only if documentation makes provision therefore) ...................... O alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]

3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes ] No []

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes[] No[]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes[ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04



Py v and s DPW-07 (EC): Form of Offer and Acceptance

‘ REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-111

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Registration No of Tenderer at Department of LabOUr ........ ..o e
CIDB Registration NUMDEI: ......o.i e ettt e et e e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
orocess of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04



T - DPW-07 (EC): Form of Offer and Acceptance

V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-111

Name of Organisation: Department of Public Works and Infrastructure
Eben Donges Building
Hancock Street

Address of Organisation: | North End
Gqeberha
6056

WITNESSED BY:
Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:
Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04



C.1.2: CONTRACT DATA PART 2 — DATA PROVIDED BY THE
CONTRACTOR
(DPW-04 EC)
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Oepariment:
Pudhc Werks s infrastuctce
REPUBLIC OF SOUTH AFRICA

DPW-04 (EC): CONTRACT DATA - PART 2
DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Project titte: DEPARTMENT OF EMPLOYMENT AND LABOUR: MDANTSANE LABOUR CENTRE
SUPPLY AND INSTALLATION OF WATER TANK.

| Tender /

. f . .
Quotation no: GQEQ-2025/2026-111 WCS no: | 056632 Reference no:  14/1/3/2/1/6464/5050

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

: Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10of 4

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



@'r Depurtmen DPW-04 (EC): CONTRACT DATA - PART 2
NEZy  REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
{excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor

to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,D or E ]

Option A | cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

; Guarantee for payment by employer [11.5.1; 11.10] Not applicable

l Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 4

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



Doportownt DPW-04 (EC): CONTRACT DATA - PART 2
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any |
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio )

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

i An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 4

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



( @ Depatmans DPW-04 (EC): CONTRACT DATA - PART 2
U REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111
Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. |
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the

Option B contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the

|_delay occurred.

Failure to provide particulars within the period stated

allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Option A Value-related - Fifteen per cent (15%)

Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B I Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
{ shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 4
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T2: RETURNABLE SCHEDULE



T2.1: DECLARATION OF INTEREST AND TENDER’S PAST SUPPLY
MANAGEMENT PRACTICES (PA-11)
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2

2.21

2.3

2.31

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

: YES / NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

[, the undersigned, (NAME)..........iiiiiiie i e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



T2.2: RESOLUTION OF BOARD OF DIRECTORS (PA-15.1)
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)

on (date)

RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:
DEPARTMENT OF EMPLOYMENT AND LABOUR: MDANTSANE LABOUR CENTRE: SUPPLY AND
INSTALLATION OF WATER TANK
(Project description as per Bid / Tender Document)

Bid / Tender Number: __ GQEQ-2025/2026-111 (Bid / Tender Number as
per Bid / Tender Document)

2. *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 2

For external use Effective date 20 September 2021 Version: 2021/01
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19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



T2.3: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES (PA-15.2)
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

.

(Legaily correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

DEPARTMENT OF EMPLOYMENT AND LABOUR: MDANTSANE LABOUR CENTRE: SUPPLY AND
INSTALLATION OF WATER TANK

(Project description as per Bid /Tender Document)

Bid / Tender Number: _GQEQ-2025/2026-111 (Bid / Tender Number as per Bid /
Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0f 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (atfach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be aftached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

DEPARTMENT OF EMPLOYMENT AND LABOUR: MDANTSANE LABOUR CENTRE: SUPPLY AND
INSTALLATION OF WATER TANK

(Project description as per Bid /Tender Document)

Bid / Tender Number: _ GQEQ-2025/2026-111 (Bid / Tender Number as
per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 2021/01



T2.5: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022 (PA-16)
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points Systém to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2  Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE <
POINT SCORING SYSTEM 80/20 [] e0r10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 0(C

Page 1 of 10
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1.5 Breakdown Allocation of Specific Goals Points

<] | 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

Allocated out
of 20

applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people. where applicable.

2. Located in Eastern Cape 2 o Official Municipal Rates
Province area for work to Statement which is in the name
be done or services to be of the bidder.
rendered in Eastern Cape
Province Or

e Any account or statement which
is in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women. where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE

least 51% owned by black
people with disability.

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023
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and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth.

e |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people. where applicable.
2. Located in a specific 2 o Official Municipal Rates

Eastern Cape Province
area for work to be done or
services to be rendered in
that area.

Statement which is in the name
of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.

Effective date 21 July 2023
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Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women.

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability.

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

An EME or QSE or any
entity which is at least 51%
owned by black youth.

e |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Effective date 21 July 2023
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1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people. where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area.

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e |ease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women. where applicable.

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.

Page 5 0f 10
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owned by black people with
disability.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5[]
An EME or QSE or any 2 e |ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth. or Sworn Affidavit where
applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) onor

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

Page 6 of 10
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(e)

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

41.

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps =80 (12570 ) o Ps=90(1-""m )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps =80 (1+7"2) or Ps =901+ )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement

Page 7 of 10
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4.2.

Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of Number of
points Number of points points
e’ points claimed claimed
allocated (90/10 (80/20
(90/10 P A system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To lb:. ; camidotd
completed (To be co:;' ptl:ee by the
by the organ  completed ‘; tenderer)
of state) by the organ [l aret)
of state)
1. An EME or QSE which is at N/A
least 51% owned by black
people.
2. Located in Eastern Cape 2 2 N/A
Province area for work to
be done or services to be
rendered in Eastern Cape
Province
3. An EME or QSE which is at 2 4 N/A
least 51% owned by black
women.
Page 8 of 10
Effective date 21 July 2023 Version 2023/08




Number of Number of Number of
points Number of points points
points claimed claimed
allocated (80/20
allocated (90/10
| (90/10 Syatam) system)
The specific goals allocated |* 570 ))] (80/20 (To be
points in terms of this tender system) (To be
i completed copieted
completed (To be bv th by the
completed v e tenderer)
by the organ tenderer)
of state)
4. An EME or QSE which is at 2 2 N/A
least 51% owned by black
people with disability.
5. An EME or QSE which is at
least 51% owned by black 2 2 N/A
youth.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.
4.4.
4.5.

4.6.

Name of company/firm

Company registration number:

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct:

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any

Page 9 of 10
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of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process:;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ........coooiiiiiiiiiieieeeeeee s

DATE: e,
ADDRESS: e

Page 10 of 10
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T2.6: DECLARATION OF DESIGNATED GROUPS
(PA-40)
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T2.7: REGISTRATION ON NATIONAL TREASURY’S CENTRAL
SUPPLIER DATA BASE (CSD)

(BIDDER TO SUBMIT)



T2.8: PARTICULARS OF TENDERER’S PROJECTS
DPW-09 (EC)
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T2.9: RECORD OF ADDENDA TO TENDER DOCUMENTS
DPW-21 (EC)
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% / PUEKC WO a0 EraRnictieg
p— 4 REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
Project title: EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER
TANK.
Tender no: GQEQ-2025/2026-111 Reference no: 14/1/3/2/1/6464/5050

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

11.

12,

13.

Name of Tenderer Signature Date

2. |1/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Effective date: 2 August 2021 Version: 2021/01



T2.10: SCHEDULE OF PROPOSED SUB CONTRACTORS
DPW-15 (EC)



cture
REPUBLIC OF SOUTH AFRICA

DPW-15 (EC):

DPW-15 (EC): Schedule of Proposed Subcontractor
SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER

TANK.

Tender no:

GQEQ-2025/2026-
111

Reference no:

14/1/3/2/1/6464/5050

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

N g agaress oTPToPeS™ | Natus and oxtentofwork | Suiowe experionce i
1
2
3
4
5

Name of representative

Signature

Capacity

Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 2 August 2021

Page 1 of 1
Version:1.2




T2.11: PARTICULARS OF ELECTRICAL CONTRACTOR
DPW-22 (EC)



. Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
Project title: EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER
TANK.
Tender no: GQEQ-2025/2026-111 Reference no: 14/1/3/2/1/6464/5050
Name of Electrical Contractor:
Address:
Electrical Contractor
registration number at the
Department of Labour
Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal Use Effective date: 20 September 2021

Page 1 of 1
Version: 2021/01
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’&;;f )5#? Department:
w Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF EMPLOYMENT AND LABOUR:
MDANTSANE LABOUR CENTRE: SUPPLY AND
INSTALLATION OF WATER TANK.

TENDER NO. : GQEQ-2025/2026-063
REFERENCE NO. : 14/1/3/2/1/6464/5050
WCS NO. : 056632

VOLUME 1 — TENDERING PROCEDURES
VOLUME 2 - RETURNABLE DOCUMENTS
VOLUME 3- THE CONTRACT (THIS DOCUMENT)

Compiled by:

National Department of Public Works and
Infrastructure

Eben Donges Building

PORT ELIZABETH

‘6001

NAME OF BIDDER: ......coouuiiiiiiiiiiiieeeee e

JULY 2025



'-5:7‘.7 s o~ ' J

P VOLUME 3 OF 3
L g Departs'lvent:

s’ Public Works and Infrastructure

W  REPUBLIC OF SOUTH AFRIGA

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT
OF EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF

WATER TANKS.

TENDER NO. : GQEQ-2025/2026-111
REFERENCE NO. : 14/1/3/2/1/6464/5050
WCS NO. : 056632

CONSISTING OF THREE VOLUMES

VOLUME 1 - TENDERING PROCEDURES
VOLUME 2 - RETURNABLE DOCUMENTS

VOLUME 3 — THE CONTRACT (THIS DOCUMENT)
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V REPUBLIC OF SOUTH AFRICA

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT
OF EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF
WATER TANKS.

TENDER NO. : GQEQ-2025/2026-063
REFERENCE NO. : 14/1/3/2/1/6464/5050
WCS NO. E 056632

CONSISTING OF THREE VOLUMES

VOLUME 3: THE CONTRACT




PART C1: AGREEMENT AND CONTRACT DATA



C.1.2: CONTRACT DATA PART 1 - DATA PROVIDED BY THE
EMPLOYER
(DPW-04 EC)



al alde Bk

_' ",

‘ [ Pubi Works sng infasuctine
"4 REPUBLIC OF SOUTH AFRICA

DPW-04 (EC): CONTRACT DATA - PART 1
DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Proiect title: EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF EMPLOYMENT AND
) ' ' LABOUR: SUPPLY AND INSTALLATION OF WATER TANKS.

Tender/ GQEQ-2025/2026-

L .
Quotation no: 111 WCS no: ' 056632 Reference no: | 14/1/3/2/1/6464/5050

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
' Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

A PROJECT INFORMATION
A 1.0 Works [1.1]

| Works description = Refer to document PG01.2 (EC) — Scope of Works for detailed description

The project scope of work entails provision a steel back up water tank complete with booster pump
connection. The Water tank will be place of concrete upstand beams. Provision of pipe connections, valve
chambers and electrical connection of the booster pumps.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 28

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



‘é‘j W DPW-04 (EC): CONTRACT DATA - PART 1
N/  REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)
Tender / Quotation no: GQEQ-2025/2026-111

A20 Site[1.1]

Erf / stand number 972
Site address 981 Mdantsane Access-Weg.
Township / Suburb Mdantsane Unit 1

[ City/ Town East London
Province Eastern Cape
Local authority Buffallo City Local Municipality
GPS Coordinates 32°56'563.71"S, 27°46'40.70"E

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure

Business registration number = Not applicable VAT number Not applicable
E-mail Nolizwi.Hlengwa@dpw.gov.za Telephone 047 502 7010

Private Bag X3913
Port Elizabeth
s Postal address 6056

Eben Donges Building
Hancock Street and Robert
Physical address North End

Port Elizabeth
—.BNRA_____ S

A 3.2 Employer’s representative:

Name Ayabulela Mgijima Telephone number 041 408 2346

E-mail Ayabulela.Mgijima@dpw.gov.za Mobile number 079 521 3055

Private Bag X3913
] Port Elizabeth
Postal address 6056

Eben Donges Building

Hancock Street and Robert
Physical address North End

Port Elizabeth

ADARA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 28

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



&n) e DPW-04 (EC): CONTRACT DATA - PART 1
Ny  REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

A 4.0 Principal Agent[1.1;6.2] Discipline Construction Project Manager

| Name Mr A. Mgljlma

~ Legal entity of above . DPWI | Contactperson | Mr. A. Mgijim
Practice number , | Telephone number | 041 408 2346
Country | South Africa Mobile number 079 521 3055

| E-mail Ayabulela.Mgijima@dpw.gov.za

' " Private Bag X3913

Port Elizabeth
Postal address 6(%6 1zabe

" Eben Donges Building

‘ . Hancock Street and Robert
Physical address North End

Port Elizabeth

A 5.0 | Agent[1.1;6.2] Discipline |Structural Engineer

' Name Mr. D. Sibanda
Legal entity of above DPWI ' Contact person _Mr. D. Sibanda
Practice number Telephone number | 041 408 2126
Country South Africa Mobile number | 066 056 0141
E-mail | Dennis.Sibanda@dpw.gov.za

Private Bag X3913

Port Elizabeth
Postal address 6056

Eben Donges Building
, Hancock Street and Robert
Physical address North End

Port Elizabeth

A 6.0 Agent[1.1;6.2] 1‘ Discipline | Electrical Engineer

Name Ms. Y. Didibani
Legal entity of above | DPWI Contactperson  Ms. Y. Didibani
_Practice number . Telephone number 041 408 2303
Country South Africa ' Mobile number 060 653 4380
E-mail
o Private Bag X3913
Port Elizabeth

Postal address 6056

I Eben Donges Building
, Hancock Street and Robert
Physical address North End

Port Elizabeth

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 28

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01
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NZF  REPUBLIC OF SOUTH AFRICA

DPW-04 (EC): CONTRACT DATA - PART 1
DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

A7.0 Agent[1.1;6.2]

| Name
Legal entity of above
Practice number
 Country
E-mail

Postal address

Physical address

A8.0 Agent[1.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A9.0 Agent[1.1;6.2]

Name

Legal entity of above
| Practice number

Country

E-mail

Postal address

Physical address

' Eben Donges Building

' Private Bag X3913

Discipline  Quantity Surveyor
| Mr. M. M—giring
 DPWI  Contactperson ~ Mr.M.Meiring
| . Telephone number | 041 408 2123
_South Africa Mobile number | 076 991 0011

Martin.Meiring@dpw.gov.za
Private Bag X3913

Port Elizabeth

6056

Hancock Street and Robert
North End
Port Elizabeth

Discipline  Construction Project Manager
Mr. A.Mgijima
- DPWI . Contact person Mr. A.Mgijima
| Telephone number 041 408 2346
South Africa Mobile number | 079 521 3055

Ayabulela.Mgijima@dpw.gov.za B
Port Elizabeth
6056

Eben Donges Building
Hancock Street and Robert
North End

Port Elizabeth

Discipline

. Contact person
Telephone number
| Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Tender / Quotation no: GQEQ-2025/2026-111

A10.0 Agent[1.1;6.2] Discipline

Name

Legal entity of above ’ Contact person

Practice number _ Telephone number |

Country Mobile number }
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A11.0 Agent[1.1;6.2] Discipline

- Name S —
 Legal entity of above _Contact person |
| Practice number Telephone number

Country - Mobile number

E-mail

i insert postal address
insert suburb
insert town

i insert postal code

insert physical address
insert suburb
insert town

| insert postal code

Postal address

Physical address

A12.0 Agent[1.1;6.2] Discipline

Name

Legal entity of above B Contact person 1 o
Practice number Telephone number

Country Mobile number l

E-mail f

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 28
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DPW-04 (EC): CONTRACT DATA - PART 1

Depatment
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

B1.0

B 2.0

B 3.0

B 4.0

B 5.0

CONTRACT INFORMATION
Definitions [1.1]

Bills of quantities: System/Method of Standard system of measurement of building
measurement works 7t edition

Law, regulations and notices [2.0]
Law applicable to the works, state country [2.1] Law of the Republic of South Africa
Offer and acceptance [3.0]

‘F—C—urrency applicable to this agreement [3.2] | South African Rand

Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not, Employer

indicate by whom -

Number of copies of construction information issued to the contractor at no cost

[6.6] (3 Copies of all relevant construction documentation — this to includes 1 3
L Ppriced Bills of Quantities and 2 unpriced Bills of Quantities)

Documehnt_s_ _edmp__nelng the agreement o ~ Page numbers
;“:I'I]_e‘ JBCC® PrlngtEaLBUIIdlng Agreement Edltlon 6__2 May 2018 11030
DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT 1to 31
I (Edition 6.2 of May 2018)

. | The JBCC® General Preliminaries for use with the JBCC® Principal Building
i Agreement _Edition 6.2 May 2018

‘ _Drawings as per drawmg register |ssded with thewten-der

Spectflcatlons issued with the 'ge_r_\der s
' Schedules |ssued W|th the tender
. Bills of Quantltles issued with the tender ) .

} Addenda as issued during tender stage, if appllcable e _ Asissued |
Slte COI‘IdItIOﬂS

| ApprovecShopBrawings .~

'i._.__n_\ -
T

Employer’s agents [6.0]

Authonty is delegated to the following agents to issue contract instructions and ‘

i perform duties for specific aspects of the works [6.2] [6.7 [CD] ] Principal Agent

I "Principal a agent’s and agents’ interest or involvement in the works other than a professional
| interest [6.3] _

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 28

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



Doportment. DPW-04 (EC): CONTRACT DATA - PART 1
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111
B 6.0 Insurances [10.0]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

New works [10.1.1] Contract sum

With a deductible not exceeding 5% of each and every claim plus 10% Applicable
Works with practical completion in sections [10.2] Contract sum .
Or With a deductible not exceeding 5% of each and every claim plus 10% Not Applicable

Works with alterations and additions [10.3] (reinstatement Contract sum )
Or  value of existing structures with or including new works) With a lus 10% Not Applicable
. deductible not exceeding 5% of each and every claim P °

| Direct contractors [10.1.1; 10.2] where applicable, o be | =

' mcluded in the contract works insurance Applicable
f ' Free issue [10.1.1; 10 2] where appllcable to be mcluded .
in the contract works insurance R Applicable
Escalation, professional fees and reinstatement costs Applicable

must be included in the above respective insurances
Contract sum

Supplementary insurance [10.1.2; 10.2] Not Applicable z

| plus 10%
Pubhc I|ab|I|ty lnsuranccilﬁ(v)“—lé 10 2] - ] R 5 000 000 e Ac‘p_llnc:‘aible V ’
Removal of Iateral support \|nsurance_‘[.1~0~%ﬁ 4 1‘02] R "th;;plrc;l;lé
Other insurances [10 1-5]— - ‘ -
H| Rrsk Insurance Refer B18.0 [10.1.5.1] R | | Applicable
Other insurances: If applicable, description 1: R Applicable
F&)therrnbscranccs If applicable, descnptlon 2: — ’R % No;/—A—ppllcabTe"

H
H

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 28
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() Doparmart T DPW-04 (EC): CONTRACT DATA - PART 1
VLJ' REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

B7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] ' Applicable

If applicable, description:
The facility wifl be in operation during construction thus there must be supply of water.

Restriction of working hours [12.1.2] Applicable

If applicable, description:
Operational Hours are 07:30am to 4pm Mondays to Friday.
Facility is closed on Saturday and Sunday.

Natural features and known services to be preserved by the contractor [12.1.3] = Applicable

If applicable, description:
Site to be rehabilated to its original state/condition upon completion of the works.

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable

If applicable, description:

Contractor must request permission to access/work inside the buildign or on any services that may
interupt operations, this includes electrical cables, fire and portable water supplies, storm water, sewer
line etc.

Supply of free issue of material and goods [12.1.10] Not Applicable

If applicable, description:

B 8.0  Appointment of Nominated Subcontractors [14.0]

Not Applicable  If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

B 9.0  Appointment of Selected Subcontractors [15.0]

_ Applicable ¢ If applicable, description of specialisation

Specialisation 1
| Speqialisation 2
Specialisation 3

Specialisation 4|

Specialisatioq _&i l’

]

e e et
]
i

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 28
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Tender / Quotation no: GQEQ-2025/2026-111
B 10.0 Appointment of Direct Contractors [16.0]

Applicable If applicable, description of extent of work [12.1.11]

Extent of work
Extent of work
Extent of work
Extent of work

Extent of work

B 11.0 Works to be completed in sections [20.1]

‘__NOt Appllcable if ;pplicable, description of sections

’ Section 1

i Section 2

i Section 3

Section 4

Section 5 !
|

Section 6
A

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical

Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completien [21] and
Penalties [24.0]

B12.1 Contract Period

; Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award
(commencement date) for submitting contractual obligatory documents, submission of Health & Safety

Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period
and the Defect Liability Penod up to and lncludlng Flnal Complet:on

|
‘ - S IO
!

The contract period is determmed as follows (Perlod/s indicated in months)

| Period to submit contractual obligatory documents including submission and | _ 6ne (1)~lvio—n“th_
. approval of health and safety plan by the appointed Health & Safety Agent |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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"‘“@ e DPW-04 (EC): CONTRACT DATA - PART 1
N\ Rémslc oF Sou armica DATA PROVIDED BY THE EMPLOYER

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)
Tender / Quotation no: GQEQ-2025/2026-111

Period to obtain Construction Permit from Department of Labour upon approval of V-N /A
the Health & Safety Plan by the appointed Health & Safety Agent
i
2 Total construction period for the Works as a whole up to and including Practical 3 Eigth (8) ’
! Completion, as indicated below [24.1] Months |
- |
i Period to achieve Works Completion Refer B18.0 [19.8] One (1) Month i
. Defect liability penod up to and including Final Completion | 12 1
| e tmda S | Twentytwo |

’ | Penalty amount per calendar day for late submission of contractual obhgatory '
| documents: Ten percent (10%) of the penalty amount per calendar day for late | R 27.50

i Totavlfontract Period [B18: 1.2] | (22) Months. i
|
Practical Completion, excluding VAT. [24.1] ]

I

B12.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [19.0] The time for achieving Practical Completion of the whole of the Works
| is measured from the date of possession of the site by the contractor inclusive Applicable
i of all public holidays, special non-working days and builders’ holiday shut
i down perlods

L .
| The date for practical completion for the works as a whole shall be the period in Eight (8)
' months as indicated, starting from the date of possession of the site by the Calender Months
| contractor inclusive of all special non-working days and builders’ holiday shut down
§ perlods [12.2.7; 24 1]
l

' Period for lnspectlon in working days by the pnnC|paI agent [19.3] 5 working days
5 Penalty amount per calendar day for Iate Practlcal Completlon excluding VAT.
3 [24.1] R 275.00

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:
Thirty percent (30%) of penalty amount per calendar day for late Practical R 82.50
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding R 41.25
VAT.

B12.3 Construction Period for completion of the Works in portions

!
i

' Not Applicable
1 2 3 4 5 6

| | Construction ‘period [B18: 1. 1] and Practical completion for portions of the
| Works [20.0]
f Portlons of the Works in sections:

Period for inspection by the principal agent in
working days [19.3]

The date for practical completion shall be the
period in months as indicated from the date
of possession of the site by the contractor
} [12.2.7; 24.1]

S S ——

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 28
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Dopatment DPW-04 (EC): CONTRACT DATA - PART 1
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The date for practical completion shall be the
period in months as indicated from the date
of possession of the site by the contractor
[12.2.7; 24.1]

Tender / Quotation no: GQEQ-2025/2026-111

The date for practical completion for the whole of the Works, if applicable shall

be the period in months as indicated from the date of possession of the site by

the contractor inclusive of all public holidays, special non-working days and
| builders’ holiday shut down periods [12.2.7; 24.1]

! Penalty for late Practical Completion, if completion in sections is required, excluding VAT

Applicable

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:
The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

A A0 XN XV IV X

! Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
' Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical completion

13.1 Maintenance / operating manuals

13.2 All relevant CoCs

13.3 All guarantees

13.4 Training on mechanical installations if contractually required

13.5

13.6 wL

13.7

13.8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 28
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= DPW-04 (EC): CONTRACT DATA - PART 1
O RS s DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

13.9
13.10
Tender / Quotation no: GQEQ-2025/2026-111

B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Applic;l;e; If applicabTé, description of applicable elements

14.1 Structural and Civil Works
14.2 All Electrical Installation and Reticulation
14.3 All Plumbing installation and Reticulation
____i!_&ww
14.4 !
14.5
14.6 i
— e
14.7 i

B 15.0 Payment [25.0]

Date of month for issue of regular paymém 20
certificates Refer B18.0 [25.2] 2

Contract brice adjustment / Cost fluctuations

§ Not Applicable

If applicable, method to calculate CPAP
Employer shall pay the contractor within: .
Refer B18.0 [25.10] Thirty (30) calendar days
B 16.0 Dispute resolution [30.0]
Mediation Applicable -
Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney
Litigation Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 12 of 28
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Dopartmant DPW-04 (EC): CONTRACT DATA - PART 1
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

B 17.0 JBCC®General Preliminaries - selections

{ Prowsnonal bl||S of quantmes [P2. 2] 1 Apphcable
| Availability of construction information [P2.1;>i B B ] Not Applicable
| Previous work - dimensional accuracy - details of previous contract(s) [P3.1] ‘Ne—t‘ X;E)Eeeble
Previous work - defects - details of previous contract(s) [P3.2] Not Applicable
Inspection of adjoining properties - details [P3.3] Applicable
Handover of site in stages - specific requirements [P4.1] Not Applicable
Enclosure of the works - specific requirements [P4.2] Not Applicable
| Geotechnical and other investigations - specific requwements [P4. 3] I Applicable
Existing premises occdp;ecwlw details [P4.5] 7 Applicable
, Servicee - known - specifie requirerr;ents [P4.6] o Applicableww
By contractor Applicable
Water [P8.1] f By employer " Not Applicable
' By em ployerw _ Bﬁeté(é& l\Iot Appl;cable ‘‘‘‘‘
- .E;e;;il;ctor m;;_)phcable
Electricity [P8.2] _By employer Not ﬂpffff’a?"?..
By employer - metered Not Applicable
By contractor ‘ ~2 Appllcable
i Ablution and welfare facilities [P8.3] EE— e =t
; By employer Not Applicable
i Communication facilities - speC|f|c requirements [P8.4] Applicable

| Telephone, Cellphone, Emails and Internet Connectivity

i
i

"Protection of the works - specific requirements [P11.1] Applicable
Works to be protected against all damages and vandalism

Protection / isolation of existing works and works occupied in sections - specific Applicable
requirements [P11.2]

Disturbance - specific requirements [P11.5] ? Applicable
Contractor to ensure that there is minimum disturbance of operations dunng

construction. Contractor to co-ordinate the works with Project Manager, !

Principal Agent and Department of Employment and Labour. ?

Environmental disturbance ’-'“éﬁreeﬁ‘i?fenaﬁi’r'éﬁi'ents [P11.6] Applicable
Environmental legistlation to be adhred to during construction and site to be
rehabilitated and cleared of any waste upon completion of the project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 28
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@) Depariment DPW-04 (EC): CONTRACT DATA - PART 1
N/  REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

1.2 Definitions

The following definitions replace corresponding definitions or are added to the definitions in the
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister
of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for organs of state and other
_| public sector bodies.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 28
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DPW-04 (EC). CONTRACT DATA - PART 1

@' REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE EMPLOYER

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

' CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

3.3

4.2
4.3

52

54

5.5

6.5

Replace clause with the following:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

Refer to clause 6.7 [CD].

Replace clause with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

Replace last sentence with the following:
The original signed agreement shall be held by the Employer.

Replace clause with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

Replace clause with the following:
The parties may publish or disclose on any platform only the contract scope and contract
amount.

Replace clause with the following:
Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another

principal agent and/or an agent, be it temporary or permanently.

6.7

i Add the following as clause 6.7:

~ In terms of the clauses listed hereunder, the employer has retained its authority and has not

7.2

8.4

9.2.7

given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1,14.6, 15.1.4, 15.4.1,
231, 23.2,23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
drawings and or the assembly thereof.

' Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may
deem necessary.

Add the following to the end of the first sentence: “.... due to no fault of the contractor”.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-111

10151

10.1.5.1.1

10.1.5.1.2

10.1.5.1.3

' Add the following as clause 10.1.5.1.1:

No clause.
No clause.

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

' Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour ‘
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

' Add the following as clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs.

Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract.

Add the following as clause 10.1.5.1.3:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor's
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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10.1.5.1.4

10.2

10.6
10.11

11.11

11.1.2

11.2.2

Add the following as clause 10.1.5.1.4:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole.

' Replace clause with the following:

Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.

No clause.

' Add the following as clause 10.11

|

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the
insurer is willing to pay.

Add the following to clause 11.1.

In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract
commencement date. Should the contractor fail to select the security to be provided or should
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be
deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

No clause.

No clause.

No clause.

No clause.

11.4.1

|
i
i
{
!
|

Any reference to words
“Tender” or “Tenderer”.

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01

Replace clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

No clause.

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.7 No clause.
11.8 No clause.
1.9 No clause.
11.10 No clause.
11.11 Add the following as clause 11.11

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
has been selected:

11.11.1 Add the following as clause 11.11.1
The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

11.11.2 Add the following as clause 11.11.2
The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entittement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

11.11.3. Add the following as clause 11.11.3
Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

11.11.4 | Add the following as clause 11.11.4
Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT).

11.11.5 Add the following as clause 11.11.5 1
On the date of payment of the amount in the final payment certificate, the employer shall refund
the remainder of the cash deposit to the contractor. ;

11.11.6 Add the following as clause 11.11.6
The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

11.12 ~ Add the following as clause 11.12
Where security as a variable construction guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

11.12.1 Add the following as clause 11.12.1

The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
mutandis.

11.12.2 Add the foTIowing as clause 11.12.2
The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 18 of 28
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11.12.3

11.12.4

1113

11.13.1

Add the following as clause 11.12.3
| The employer shall return the variable construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.1 24
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as clause 11.13

Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

. Add the following as clause 11.13.1

five per cent (5%) of the contract sum (excluding VAT).

11.13.2

11.13.5

11.14.1

11.14.2

f Add the following as clause 11.13.2
i The fixed construction guarantee shall come into force on the date of issue and shall expire on
the date of the last certificate of practical completion.

~ | Add the following as clause 11.13.3

The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

| Add the following as clause 11.13.4

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

! Add the following as clause 11.13.5

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

i Add the following as clause 11.14.3

i Within fifteen (15) working days of the date of practical completion of the works the employer
: shall refund the cash deposit in total to the contractor.

|

F11.14.4

11.14.5

' Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.14.5
Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 19 of 28
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11.15 Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:
11.15.1 Add the following as clause 11.15.1
, The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.6 to 25.12.10.
' 11.15.2 Add the following as clause 11.15.2
' The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer's
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.
' 11.16 Add the following as clause 11.16
Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.
11.17 " Add the following as clause 11.17
Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
. selected form of security to that of a ten per cent (10%) payment reduction of the value certified
| in the payment certificate (excluding VAT).
12.1.1 No Clause.
1215 Replace clause with the following:
Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.
12.1.6 No clause.
1 12.1.8 t No clause.
1222 Replace clause with the following:
The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.
12.2.5 ' Replace clause with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].
12.2.13 ' Replace clause with the following:
g Designate a competent person full time on site to continuously administer and control the
‘ works on site and to receive and implement notices and contract instructions on behalf of the
’ contractor.
12.2.22 Insert the following clause as 12.2.22:

Any reference to words
“Tender” or “Tenderer”.

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal
agent an acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).

“Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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12.2.23 Insert the following clause as 12.2.23:

The contractor shall within reasonable time inform the agents regarding inspection of the works
before covering / closing [B 12.0].

14.1.4 ' Refer to clause 6.7 [CD].
1415 No clause.
|
1 14.4.1 | Replace “principal agent” with “employer” [6.7 [CD]].
!
14.6 | Refer to clause 6.7 [CD].
15.0 See clause 6.7 above for clauses, 15.5.
;_1_5.._1_._2, Replace clause with the following:
| The principal agent shall call for tenders from a list of tenderers agreed between the contractor
and the employer.
115.1.4 i Refer to clause 6.7 [CD].
15.1.5 No clause.
15.4.1 Replace “principal agent” with “employer” [6.7 [CD]].
174 Replace clause with the following:
i The contractor shall comply with and duly execute all contract instructions except any contract
! instruction for additional work issued after the date of practical completion other than making
: good physical loss and repairing damage to the works in terms of 8.0 and 21.
17.6 Add the following as clause 17.6: a
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
instruction issued by the principal agent in terms of this contract / agreement.
19.5 Replace clause with the following:
| On issue of the only or last certificate of practical completion the employer shall be entitled to
| possession of the works and the site. On issue of the certificate of practical completion for a
| section, the employer shall be entitled to possession of such section.
|
19.8 Add the following as: 19.8

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the cantractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2) Where, inthe opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list;

(2)(@) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 21 of 28
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19.8

Continued (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify
the works completion listitems that are not yet complete and inform the contractor
thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed orwhere further defects have become apparent, the employer
shallforthwith identify suchitems onthe updated works completion listand notify
the contractor. The contractor shall repeat the procedure interms of 19.8 (2) (b)
until such items have been completed to the satisfaction of the employer

(4)  Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penaity as described in B13.

(5)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
20.21.A Add the following as: 20.2.1.A
A certificate of Works Completion [19.8]

211 Replace clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
i date of works completion [CD] or when work on the list for completion has been satisfactorily
i attended to [21.6), whichever is the later (if we use works completion).

{
{

21.6 | Replace clause 21.6 with the following:
| On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
1 indicated as items with an extended liability as indicated in B14 and on receipt of the
i contractor's notice to the principal agent.

. And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issuethe certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired.

21.6.1. Omit clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1216.2 Omit clause.

21.13 Add the following as clause 21.13
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in respect
of the listed applicable elements in B14.

21.14 Add the following as clause 21.14
Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being applied

[B12.0].
22.3.2 No clause.
23.1 Refer to clause 6.7 [CD].
1232 Refer to clause 6.7 [CD]. T
| 23.2.13 No clause.
23.3 ' Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

23.7 Refer to clause 6.7 [CD]. '
23.8 Refer to clause 6.7 [CD].
24.1 Replace clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [B10 CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

24.2 Replace clause 24.2 with the following:
Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:

2421 Replace clause 24.2.1 with the following:
The actual or deemed date of practical-, works- or final- completion of the works, or a
| section thereof [23.7.1].

25.2 Replace clause 25.2 with the following:
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 23 of 28
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25.3 Add the following to clause 25.3:
25.3.12 Monthly Local content report.
25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).
25.3.14 Tax Invoice.

25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

25.5 No Clause.

25.6 Replace clause 25.6 with the following:
Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority ofthe Employer.

25.7.5 No Clause.

25.10 Replace clause 25.10 with the following:
The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

25.12 Replace clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses
25.12.1 to 25.12.5 shall be applicable)

25121 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final
completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 24 of 28
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25.12

Continued

' 26.1

26.4.3

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final
completion.

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to
the final payment certificate.

Refer to clause 6.7 [CD].

"Omit clause.

26.7

26.10

26.12

271.2
2714

271.5

275

' Replace 26.10 with the following:

Refer to clause 6.7 [CD].

The principal agent shall prepare the final account in consultation with the employer and

- issue the final account, to the contractor within sixty (60) working days of the date of

practical completion.

Refer to clause 6.7 [CD].

' Replace 27.1.2 with the following:

Interest due to late payment only.

Replace 27.1.4 with the following:
Interest due to late payment only.

No clause.

- Add the following as clause 27.5:

Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to
the employer within fourteen (14) calendar days of the date-of notice by the employer, the
employer may recover such an amount from the security.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’.
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Tender / Quotation no: GQEQ-2025/2026-111

276 | Add the following as clause 27.6:
| Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.
28.0 No clause.
' 28.1 No clause.
28.1.1 No clause.
28.1.2 No clause.
28.1.3 No clause.
28.1.4 No clause. o
28.1.5 { No clause.
| 28.2 "No clause.
283 Noclause.
28.4 No clause. N
[ i
1 20.1.4 Add the following as clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the
, insolvency laws in force within the Republic of South Africa.
2915 - Add the following as clause 29.1.5:
| - The contractor has engaged in corrupt or fraudulent practices in competing for or in executing
| ' the contract.
29.1.6 | Add the following as clause 29.1.6: ,
; i Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
| i 10, 11,12, 13, 15, 16, 19, 20, 22. '
é f S —
| 29.7 Replace clause 29.7 with the following:
; The employer, on notice to the contractor, may recover damages from the contractor from
i the date of termination including, but not limited to, additional costs incurred in the completion,
i consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].
29.9 Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:
The guarantee for construction (variable) until the final payment has been made;
or
The guarantee for construction (fixed) until the date of practical completion;
or
The payment reduction until the final payment is made;
or
The cash deposit made as security until the final payment is made.
29.14.1 No clause.
129143 No clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Tender / Quotation no: GQEQ-2025/2026-111

29.14.4 No clause.
290145 No clause.
1 29.14.6 No clause.
29.14.7 No clause.
29.15 . No clause.
29.1_6__—"'“7E No clause.
29.17.3 | Noclause. o
29.17.6 i No clause. )
29.21.5 No clause.
: 29.22 i No clause.
| 29.23 | No clause.
| 29.2‘5’.5“““%“&0 clause.
29.25.4 No clause.
29.27 ?mNo clause.
R Replace clause 30.2 with the following:

. Where such disagreement is not resolved within ten (10) working days of receipt of such notice
| it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
+ dispute resolution failing which the parties will resort to Litigation.

1 30.3t030.7.7 | No clauses.

1 30.8 Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

30.8.1 No clause.

30.8.2 Replace clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

30.8.3 Replace clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
Mediation and equally share the costs of the mediator and related expenses.

30.9 Replace clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

30.10 No clause.
30.12 No clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 27 of 28
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Tender / Quotation no: GQEQ-2025/2026-111

B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(@) Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | pjof applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
© accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 48491 of 28 April | Not applicable
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

() DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(9) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
(i) Select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 28 of 28

For Internal & External Use Effective date: 14 May 2025 Version: 2025/01



C1.3: FORM OF GAURANTEE
FIXED CONSTRUCTION GUARANTEE
DPW 10.1 (EC)



g

Copirympnit
Puiatc ks et 2 marakrs
REFUBLIC OF SOUTH AFRICA

DPW-10.1 (EC): FIXED CONSTRUCTION GUARANTEE - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Director General
Private Bag X3913
Ggeberha

6056

SirfMadam

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender
No:GQEQ-2025/2026-111, for the EASTERN CAPE: MDANTSANE LABOUR CENTRE:
DEPARTMENT OF EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER
TANKS.

(Hereinafter referred to as the “contract”) in the amount of R insert amount, (insert amount in words),
(hereinafter referred to as the contract sum),

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof liwe declare
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, on
receipt of a written demand from the employer to do so, stating that the employer has a right of recovery
against the contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “

Tender” or “Tenderer". Page 1 of 2
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DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000

)
L) (Edition 6.2 of May 2018)

Tender no: GQEQ-2025/2026-111

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF
20__

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/02
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DPW-10.3 (EC): VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Director General
Private Bag X3913
Ggeberha

6056
Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

1.

TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its Department
of Public Works and Infrastructure, (hereinafter referred to as the “employer”), Contract/Tender No:
GQEQ-2025/2026-111, for the EASTERN CAPE: MDANTSANE LBOUR CENTRE: DEPARTMENT
OF EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER TANK. (hereinafter
referred to as the “contract” in the amount of R insert amount, (insert amount in words) (hereinafter
referred as the contract sum),

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 10% of the contract sum (excluding VAT), for the due fulfilment of the
contract.

| / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(@) From and including the date on which this guarantee is issued and up to and including the date of
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of
this guarantee to the maximum amount of 10% of the contract sum (excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined
at the date of the last certificate of practical completion, subject to such amount not exceeding
10% of the contract sum (excluding VAT).

(c) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined
at the date of the last certificate of final completion, subject to such amount not exceeding 10
% of the contract sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10of 3
For Internal & External Use Effective date June 2022 Version: 2022/01
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REPUBLIC OF SOUTH AFRKCA

€

Tender no: GQEQ-2025/2026-111

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that the employer has a right of recovery against the
contractor in terms of 33.0 of the contract.

4.  Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shail account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount
guaranteed with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 5 above, or

(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For Internal & External Use Effective date June 2022 Version:2022/01
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Was”  REPUBLIC OF SOUTH AFRICA

Tender no: GQEQ-2025/2026-111

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked

Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This guarantee must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date June 2022 Version:2022/01
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C2.1: PRICING ASSUMPTIONS
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e e Tender no.: GQEQ-2025/2026-111
REPUBLIC OF SOUTH AFRICA WCS no.: 056632

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF

Project tifle: EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER TANK.
Tender / Quotation | Gorg. 2026/2026-111 | pee® | 056632 | Rore'®"°® | 14//3/2/1/6464/5050

C2.1 Pricing Assumptions

C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be reac and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05




%@Iﬁ} Dnprrat Tender no.: GQEQ-2025/2026-111
WL/  REPUBLC OF SOUTH AFRICA WCS no.: 056632
PG-02.2 (EC) PRICING ASSUMPTIONS -JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05



C21.2

C21.3

C2.1.4

c21.5

B Tender no.: GQEQ-2025/2026-111
REPUBLIC OF SOUTH AFRICA WCS no.: 056632
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.

If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.
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c2.1.8

C21.9
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PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
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CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

FIXED PRICE CONTRACT

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

ACCOMMODATION ON SITE
It is imperative to note that no living quarters for construction workers on site will not be permitted for

the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

c2.1.11

Submission of Local Material Utilisation Reports is “not applicable” to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, indicating the percentage targets achieved in
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon completion
of the project and form part of the final account. Allowance must be made for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is “not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance
percentages have been stipulated, all inclusive of associated costs to the contractor for implementation
and allowance for submitting reports to the Employer’'s Representative on a monthly basis in terms of
monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance
for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

o stipends payable to the beneficiaries

e appointment of training coordinator

« appointment of mentor (where applicable)

e appointment of training service providers

o other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’'s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual
contract amount which will be offset against the provisional amount allowed for within the Contract
Participation Goal section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and. Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 2 of the Standard.
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Table 2: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Cons't(r_::ctlon
25 (3) of the Construction Industry Regulations 2004 d ]
evelopment
0,
Designation Description goal (CSDG) (%)
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of

Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)
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ProYisio: for Provisi Provisions Total ¢
Type of Training stipends rovisions for otal costs
Opportunity (Unemployed for additional Unemployed | Employed
learners mentorship costs* learn le ;
only) ers arners
Method 1
Occupational qualification R7 000 I RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidatesiwitiva 5.yeax R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year R47 000 R20 000 R4 500 R71 500 R20 000
qualification

Note: The notional cost of providing training opportunities will increase by CP! on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target

0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Types "’lzgzzrrs"f L ;";}L’r | coslieamer/ysar Cost over 12
Quarter months Contract
Method 2:
Workplace learning 1 R23 000 RO2 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.11.6

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the

Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.11.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other
supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.2: BILLS OF QUANTITIES



Item
No

BILL No. 1

PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”
Any reference to the words “Tender" or "Tenderer" herein and/or in any other

documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data for organs of state and
other public sector bodies forms an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities / lump sum document, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as will
apply are given under each relevant clause heading and such amendments,
modifications, corrections or supplements shall take precedence notwithstanding
anything to the contrary contained in the abovementioned documents

Carried Forward

Bill No. 1

Preliminaries

Professional Services
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Quantity

Amount




Brought Forward

TENDERER'S SELECTIONS
Before submission of his tender the contractor is to complete the tenderer's

selections in the contract data for organs of state and other public sector
bodies

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for organs of state
and other public sector bodies for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be
divided into one or more of the three categories provided namely fixed (F), value
related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where to
be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement.

Items left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out of
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and subsequent
removal and making good as necessary

Carried Forward
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VALUE ADDED TAX

Provision is made in the summary page of these bills of quantities / lump sum
document for the inclusion of Value Added Tax (VAT)

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace corresponding definitions or are added to
the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2
of May 2018), whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather
has the same meaning and used interchangeably and means any weather
conditions i.e.. Rain, wind, snow, frost, temperature (cold or heat) that are not in
the norm for the area where the construction takes place and during which no
work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed
JBCC® Principal Building Agreement and contract data for organs of state and
other public sector bodies, the contract drawings, the priced document and any
other documents reduced to writing and signed by the authorised representative
or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession
of the site by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of
acceptance and ending on the date of final completion

Carried Forward
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COST FLUCTUATION shall mean contract price adjustment provision ( CPAP )
for the adjustment of fluctuation in the cost of labour, plant, material and goods
as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's
Guarantee for Construction form/s, obtained by the contractor from an institution
approved by the employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the
Minister of Finance from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as
simple interest, in respect of debts owing to the State, and will be the rate as
published by the Minister of Justice and Correctional Services from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No
55 of 1975) as amended, calculated as simple interest, in respect of debts owing
by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's
or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD)
by the principal agent to the parties certifying the amount due and payable in
terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and
named in the contract data for organs of state and other public sector
bodies. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for
organs of state and other public sector bodies
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TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a
total of 30% or more of the contract sum, by the contractor, projects with a
contract sum of the amount determined by the Minister in terms of the latest
Preferential Procurement regulations, as may be amended from time to time.

Froeeeeee, Vi, T,

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letter of acceptance and
continue to be of force and effect until the end of the latent defects liability period
[22.0] notwithstanding termination [29.0] or the certification of final completion
[21.0] and final payment [25.0]

A4.0 CESSION AND ASSIGNMENT
Clause 4.0
Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contractor cedes any right or any monies due to or to become due
under this agreement as security in favour of a financial institution, the prior
written consent of the employer, which consent shall not be unreasonably
withheld, must be obtained

Froiiinnn i, Vi T,
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A5.0 DOCUMENTS
Clause 5.0

Replace last sentence of Clause 5.2 with the following:
The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods
or methods unless so instructed by the Principal Agent. The contractor may not
use the Bills of Quantities for purpose of ordering material. All dimensions and
quantities must be determined on site before ordering. In the event of
discrepancy between the drawings and Bills of Quantity, the drawings shall take
preference

Replace Clause 5.5 with the following:
The parties may publish or disclose on any platform only the contract scope and
contract amount

A6.0 EMPLOYER'S AGENTS
Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or
ceases to be the principal agent or an agent in terms of this agreement, the
employer shall appoint another principal agent and/or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority
and has not given a mandate to the principal agent, notwithstanding other
provisions in the contract. The employer shall sign all documents in relation to
clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, , 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8,
26.1, 26.7, 26.12

Fooreeeeeeee. VL T
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A7.0 DESIGN RESPONSIBILITY
Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the
contractor except for items that require specific component design and or
compatibility design and or shop drawings and or the assembly thereof

INSURANCES AND SECURITIES
A8.0 WORKS RISK
Clause 8.0

Replace Clause 8.4 with the following:

The contractor shall bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the works and hereby
indemnifies and holds harmless the employer against any such damage. The
contractor shall take such precautions and security measures and other steps
for the protection and security of the works as the contractor may deem
necessary

A9.0 INDEMNITIES
Clause 9.0

Add the following to the end of the first sentence of Clause 9.2.7:
“.... due to no fault of the contractor

9.2.9 No Clause
9.2.10 No Clause

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and
actions will not be affected.

A10.0 INSURANCES
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Brought Forward
Clause 10.0

Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in
force, in favour of the employer as beneficiary , from the date of possession of
the site until the issue of the certificate of practical completion and with an
extension to cover the contractors obligations after the date of practical
completion [8.2.2]

Add the following as Clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a
“High Risk Area’, that is an area which is subject to highly unstable sub-surface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage to and/or destruction of
the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and
other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable, or immovable property, or personal property, or
property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.1.5.1.3 Replace Clause with the following:
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Brought Forward

It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.
Without limiting the contractor’s obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the date of letter of
acceptance, but before commencement of the works, submit to the employer
proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default
of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses
or damages may be recovered from the contractor or by deducting the same
from any amounts still due under this contract or under any other contract
presently or hereafter existing between the employer and the contractor and for
this purpose all these contracts shall be considered one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is
for alterations and additions, the contractor shall effect and keep in force contract
works insurance [10.1.1], supplementary insurance [10.1.2], public liability
insurance [10.1.3] and where applicable, removal of lateral support insurance
[10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the
employer, the contractor shall be liable to the employer for the difference
between the claim (as determined by the employers QS appointed on the
project) made by the employer and the amount that the insurer is willing to pay

Froenn, Ve B eeen e e L R S

A11.0 SECURITIES
Add the following as to the relevant related Clauses as follows:
Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be
provided by the contractor to the employer will be a payment reduction of five per
cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of C 1.0 Securities,
as stated in the schedule. Such security shall be provided to the employer within
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Brought Forward

fifteen (15) working days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the
employer with the selected security within fifteen (15) working days from
commencement date, the security in terms of C 1.0 Option C shall be deemed to
have been selected.

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per
cent (10%) of each interim payment certificate until practical completion is
achieved. The value certified shall be subject to the adjustments in terms of
25.12.6 t0 25.12.10.

11.5 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to
ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working
days from commencement date. Failure to furnish the employer with a cash

deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:
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The employer shall be entitled to recover expense and loss from the cash
deposit in terms of Clause 27.0 provided that the employer notifies the
Contractor in which event the employer’s entitiement shall take precedence over
his obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT) and refund the balance to the
contractor

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum
(excluding VAT) within fifteen (15) working days after issuance of the letter of
acceptance. Failure to submit an acceptable variable construction guarantee
within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:
The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:
The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:
Where the employer has a right of recovery against the contractor in terms of
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27.0, the employer shall issue a written demand in terms of the variable
construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
The contractor shall furnish a fixed construction guarantee to the employer equal
in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:
The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall be entitled to issue a written demand in terms of the
fixed construction guarantee or may recover from the payment reduction or from
both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to
five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working
days from commencement date. Failure to submit a cash deposit within fifteen
(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15) working days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:
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The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27,
the employer may recover from the payment reduction or cash deposit or from
both.

Add the following as Clause 11.15:
Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of 27.0 provided that the employer notifies the Contractor in
which event the employer’s entitlement shall take precedence over his
obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer or
contractor in terms of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT).

EXECUTION

A12.0 OBLIGATIONS OF THE PARTIES
Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:
Give possession of the site to the contractor within ten (10) working days after
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approval of the Health and Safety Plan or the issue of a construction permit by
the Department of Labour, if applicable, after the contractor complied with the
terms of 12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar
days from date of request. Where the priced document contains errors or
discrepancies and/or prices considered by the employer or principal agent to be
imbalanced or unreasonable the employer or principal agent and the contractor
shall adjust such prices without any change to the contract sum

Replace Clause 12.2.5 with the following:
Effect and keep in force insurances in favour of the employer as beneficiary
where the contractor is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and
control the works on site and to receive and implement notices and contract
instructions on behalf of the contractor

Add the following as Clause 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit
to the principal agent an acceptable health and safety plan, required in terms of
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding
inspection of the works before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the works
an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m
high internally, suitably insulated and ventilated, provided with electric lighting
and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-
up drawers for drawings. The office shall be kept clean and fit for use at all times
[12.2.18]

Main notice board
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The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering [12.2.18]

Fioee, | SO Tt ez,
A13.0 SETTING OUT

Clause 13.0

Fooi, Ve, T

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6
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A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between

the contractor and the employer

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 15.4.1

A16.0 DIRECT CONTRACTORS

Clause 16.0

A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except
any contract instruction for additional work issued after the date of practical
completion other than making good physical loss and repairing damage to the
works in terms of 8.0 and 21

Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a
written contract instruction issued by the principal agent in terms of this contract /
agreement.

Fro Vo, T
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COMPLETION
A18.0 INTERIM COMPLETION

Clause 18.0

A19.0 PRACTICAL COMPLETION
Clause 19.0

Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall
be entitled to possession of the works and the site. On issue of the certificate of
practical completion for a section, the employer shall be entitled to possession of
such section

Add the following as Clause 19.8:

WORKS COMPLETION

(1) Within seven (7) calendar days of the date of practical completion the
principal agent shall issue to the contractor a works completion list defining the
outstanding work and defects apparent at the date of practical completion to be
completed or rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been
completed the contractor shall notify the principal agent who shall inspect within
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue
a certificate of Works Completion to the contractor with a copy to the employer

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith
identify the works completion list items that are not yet complete and inform the
contractor thereof. The contractor shall repeat the procedure in terms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8
(1) or 19.8 (2)(b), within seven (7) calendar days from the end of the inspection
period, the contractor shall notify the employer and principal agent. Should the
principal agent not issue such Works Completion list within seven (7) calendar
days of receipt of such notice, the employer may within seven (7) calendar days
issue to the contractor a Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then
the certificate of Works Completion shall be deemed to have been issued on the
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date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not
have been completed or where further defects have become apparent, the
employer shall forthwith identify such items on the updated works completion list
and notify the contractor. The contractor shall repeat the procedure in terms of
19.8(2)(b) until such items have been completed to the satisfaction of the
employer

(4) Should the works completion list not be completed to the satisfaction of the
employer within a period of twenty one (21) working days of the issue first works
completion list the contractor shall be liable to a daily penalty as described in
B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue or
deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or
19.8(3).

A20.0 COMPLETION IN SECTIONS

Clause 20.0
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day
following the date of works completion and end at midnight (00:00) ninety (90)
calendar days from the date of works completion [CD] or when work on the list
for completion has been satisfactorily attended to [21.6), whichever is the later (if
we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for
items not indicated as items with an extended liability as indicated in B14 and on
receipt of the contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items
indicated in B14 and on receipt of the contractor's notice to the principal agent,
the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for
final completion detailing all outstanding work or defects that must be attended
to, or rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the
employer for that part of the works where defects liability period has expired

21.6.1 Omit Clause
21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is
replaced with an extended defects liability period of three hundred and sixty-five
(365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been
attended to within a period of ninety (90) calendar days [21.1]. If additional defect
items have being added to the list during this period, then the Principal Agent
and Contractor will agree on a revised completion date. Failing in achieving the
revised date will result in penalties being applied.[B12.0]

Fio, Vi, T:. i

Carried Forward
Bill No. 1
Preliminaries

Professional Services
DPWI - Ggeberha Regional Office

-19-

Mdantsane Labour Centre
Water Tank Installation
WCS 056 632
GQEQ-2025/2026-111

R

Iltem




22

23

Brought Forward

A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0

22.3.2 No Clause

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION
Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Ref Clause 6.7 [CD] - Clause 23.2

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause
beyond the contractor's reasonable control that could not have reasonably been
anticipated and provided for which the contractor may be entitled to a revision of
the date for practical completion, with or without an adjustment of the contract
value as determined by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8

Carried Forward
Bill No. 1
Preliminaries

Professional Services
DPWI - Ggeberha Regional Office

-20-

Mdantsane Labour Centre
Water Tank Installation
WCS 056 632
GQEQ-2025/2026-111

R

Item

Item




24

25

Brought Forward

A24.0 PENALTY FOR LATE OR NON-COMPLETION
Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-,
works-, or final- completion by the applicable completion date [CD], or the
revised applicable completion date, the contractor shall be liable to the employer
for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal
agent on instruction from the employer, shall give notice thereof to the
contractor. The principal agent shall determine the penalty due from the later of
the date for practical- works-, or final- completion [CD], or the revised date for
practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical- works-, or final- completion, of the
works, or a section thereof [23.7.1]

PAYMENT
A25.0 PAYMENT
Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment
certificates, to the contractor with a copy to the employer, up to and including
practical completion. Interim Payment certificates may be issued to the
contractor between practical completion and the final payment certificate. A
payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:
25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified ID document
of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)
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Brought Forward
25.3.14 Tax Invoice
25.3.15 Labour intensive report
25.3.16 Contract participation goal reports
25.5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to
the contractor by the contractor. Once paid, material and goods shall become the
property of the employer and shall not be removed from site without the written
authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued
payment certificate, correct in all material respects, within thirty (30) calendar
days from the date of receiving the payment certificate, invoice and all other
substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1
million. In the event of a contract sum more than R1 million for Options D &
E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value
of the works in terms of 25.1 and of the materials and goods in terms of 25.4
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26
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25.12.5 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except where the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more
than R1 million for Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value
of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except were the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate
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A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT
Clause 26.0

Ref Clause 6.7 [CD] — Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] - Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the
employer and issue the final account, to the contractor within sixty (60) working

days of the date of practical completion

Ref Clause 6.7 [CD] - Clause 26.12
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS
Clause 27.0

Replace Clause 27.1.2 with the following:
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a
construction guarantee, cash deposit or retention money held as security, the
employer shall issue a written demand to the contractor before recovering the
amount. Should such amount not be paid to the employer within fourteen (14)
calendar days of the date-of notice by the employer, the employer may recover
such an amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been
granted or where an order has been granted which commences sequestration,
liquidation, bankruptcy, receivership, winding-up or any similar effect, against the
contractor or this agreement is cancelled in terms of 29, the employer may issue
a demand to the guarantor in terms of the construction guarantee or advance
payment guarantee held as security
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SUSPENSION AND TERMINATION
A28.0 SUSPENSION BY THE CONTRACTOR

Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

A29.0 TERMINATION
Clause 29.0

Add the following as Clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or
in executing the contract

Add the following as Clause 29.1.6:
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub
Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the
contractor from the date of termination including, but not limited to, additional
costs incurred in the completion, consultant cost, rental of alternative
accommodation, invitation of completion tenders, salaries of officials and
safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable,
[CD] from:
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The guarantee for construction (variable) until the final payment has been made;
or

The guarantee for construction (fixed) until the date of practical completion;

or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the final payment is made

29.14.1 No Clause
29.14.3 No Clause
29.14.4 No Clause
29.14.5 No Clause
29.14.6 No Clause
29.14.7 No Clause
29.15 No Clause

29.16 No Clause

29.17.3 No Clause
29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause

29.23 No Clause

29.25.3 No Clause
29.25.4 No Clause

29.27 No Clause
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DISPUTE RESOLUTION
A30.0 DISPUTE RESOLUTION
Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt
of such notice it shall be deemed to be a dispute and shall be submitted to
Mediation as a first method of dispute resolution failing which the parties will
resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute
to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome
shall be agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs
concerning the Mediation and equally share the costs of the mediator and related
expenses

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3)
year from the date of existence of the dispute, failing which the dispute shall
lapse

30.10 No Clause

30.12 No Clause

SECTION B: GENERAL PRELIMINARIES
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B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions

B2.0 DOCUMENTS

B2.1 Checking of documents
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B2.2 Provisional bills of quantities YES
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B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

B3.1 Previous work - dimensional accuracy
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B4.0 THE SITE

B4.1 Handover of site in stages

B5.0 MANAGEMENT OF CONTRACT

B5.1 Management of the works
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B6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S

INSTRUCTIONS

B6.1 Samples of materials

B7.0 DEPOSITS AND FEES

B7.1 Deposits and fees
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B8.0 TEMPORARY SERVICES

B8.1 Water
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B9.0 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts

B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general
attendance on the subcontractors:

Access to the site and places where the subcontract work is to be carried out,
including the reasonable use of any temporary personnel hoists erected by the
contractor

The provision of water and lighting and single phase electric power to a position
within 50 metres of the place where the subcontract work is to be carried out but
excluding water, fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with
others having the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected
hoisting equipment

B11.0 GENERAL

B11.1 Protection of the works
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B11.2 Protection/isolation of existing works and works occupied in sections

B11.5 Disturbance

The contractor shall keep the site, structures, etc well watered during operations
to prevent dust and shall provide and erect and remove on completion of the
works all necessary temporary dust screens all to the satisfaction of the principal
agent

Fooe, Vi, T,
B11.8 Vermin
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B11.10 Advertising
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

C2.0 PREAMBLES

The document “Construction Works: Specifications: General Specification
(PW371-A) Edition 2.1” is obtainable on the Department’s website
(http://iwww.publicworks.gov.za/ under “Consultants Guidelines”), and shall be
read in conjunction with the bills of quantities / lump sum document and be
referred to for the full descriptions of work to be done and materials to be used

The document “Construction Works: Specifications: Particular Specification
(PW371-B) Edition 2.2” is issued together with the drawings and shall be read in
conjunction with the drawings and the bills of quantities / lump sum document
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C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer’s attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes
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C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor’s
account

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works
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€9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959

C€10.0 HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of Clause A 25.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification
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C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of traditional and/or
modern multi-media techniques, including follow-up courses, making available all
tuition material and performing assessment procedures, all in accordance with
the HIV/AIDS Specification

€10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and female condoms, replenishing male and female condoms on a daily
basis as required for the duration of the construction period, all in accordance
with the HIV/AIDS Specification

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification
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C11.0 OCCUPATIONAL HEALTH & SAFETY ACT

The contractor shall comply with all the requirements as set out in the
Construction Regulations, 2014 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A25.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained
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€12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE

EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE
PROJECTS: NATIONAL YOUTH SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the
“Additional Specification SL: Employment and Training of Youth Workers on the
Expanded Public Works Programme (EPWP) Infrastructure Projects: National
Youth Service (NYS)” as attached to these bills of quantities / lump sum
document

The contractor shall identify a minimum number of youth workers from a priority
list, and shall employ them at the statutory labour rates for a minimum period
and train them, all as per the aforementioned specification and as elsewhere
measured in these bills of quantities / lump sum document

The contractor shall liaise and co-ordinate with the employer and the EPWP
Training Service Provider with regard to the priority list, the selection of youth
workers, and the employment and training of the identified youth workers

The contractor shall avail the services of an adequately qualified foreman
specifically for the EPWP-NYS youth workers, to act as their construction
supervisor. The foreman will be responsible for continually monitoring the
progress of the youth workers and for addressing questions and issues that may
arise from the youth workers

Separate items which will be subject to remeasurement have been included
elsewhere in these bills of quantities / lump sum document to cover the direct
costs associated with the employment and training of the youth workers. Any
additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be
entertained
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C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE
PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME

(EPWP)

The contractor shall comply with all the requirements of the “Code of Good
Practice for Employment and Conditions of Work for Special Public Works
Programmes” issued in terms of the “Basic Conditions of Employment Act, 1997
(Act No 75 of 1997)" and the related “Ministerial Determination”, for the
employment of locally employed temporary workers on a labour-intensive
infrastructure project under the Expanded Public Works Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed
and shall, on a monthly basis, submit a report to the principal agent in the
prescribed format. Compulsory indicators such as the project budget, actual
project expenditure, number of job opportunities created, demographic
characteristics of workers employed, minimum daily wage rate, number of
person-days of employment created and number of training person-days, shall
be included in said report, all as defined in the “Guidelines for the
Implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this
clause and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced hereunder and no additional claims in
this regard shall be entertained

SUMMARY OF CATEGORIES

Category : Fixed R,
Category : Value R......oiiiiiiiii
Category : Time R,
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BILL No. 2

ALTERATIONS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete:

Surface beds and slabs

Strip footings and foundations

Breaking down and removing brickwork, etc.:

Half brick walls.

One brick walls.
Remove existing concrete interlocking paving

Prepare area to be re-paved with existing paving by
excavating and shaping of surface to falls, compacting,
30mm sand bed, soil insectiside, weed killer and re-
laying of existing paving
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BILL No. 3

EARTHWORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Nature of material to be excavated

The material to be excavated is assumed to be
predominantly of a composition that will allow "soft
excavation" as specified, but including a percentage of
“intermediate excavation" and "hard rock excavation"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site

SITE CLEARANCE

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs, bush, etc and trees not exceeding
200mm girth m2
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REMOVAL OF TREES ETC

Taking out and removing, grubbing up roots, filling

in_holes and compacting to 90% Mod AASHTO
density

Tree stump not exceeding 1m high, exceeding 200mm
and not exceeding 500mm girth

Cutting down and removing. grubbing up roots,

filling in holes and compacting to 90% Mod AASHTO
density

Tree exceeding 200mm and not exceeding 500mm girth

Tree exceeding 500mm and not exceeding 1000mm
girth

Tree exceeding 1000mm and not exceeding 1500mm
girth

BULK EXCAVATION., FILLING, ETC

EXCAVATIONS ETC

Digging up topsoil

Digging up topsoil to an average depth of 150mm and
preserving for use of filling

Open face excavation in earth over sloping site

Open face excavation

Extra over bulk excavations in earth for excavation
in

Soft rock

Hard rock
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Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of water other than
subterranean water

FILLING ETC

Earth filling, dumprock supplied by the contractor,
wrapped in geotextile

600mm Thick over site to form platforms

Compaction of surfaces

Compaction of natural or excavated ground surface
under floors etc, including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary and compacting to
?% Mod AASHTO density

TESTS

Prescribed tests to determine degree of compaction
or other properties of ground or filling

"Modified AASHTO Density" test

EXCAVATION. FILLING, ETC OTHER THAN
BULK

EXCAVATIONS ETC
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Brought Forward

Soft excavation not exceeding 2m deep

Trenches by hand to locate existing services
Trenches
Holes

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources

FILLING. ETC

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes, etc
Earth filling G5 supplied by the contractor
compacted to 95% Mod AASHTO density

Under floors, etc

Earth filling G3 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc
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Course river sand filling supplied by the contractor
compacted in 150mm layers to 95% Mod AASHTO
density

50mm thick dry, clean, washed riversand layer evenly
spread over filling (elsewhere), leveled, watered and
rammed to receive waterproof membrane (elsewhere)
under solid floors.

Compaction of surfaces

Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

PROTECTION AGAINST TERMITES

Soil insecticide

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, etc and filling
in furrows and ramming
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No

BILL No. 4

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20 MPa/19mm concrete

Filling of retaining blocks

25 MPa/19mm concrete

75mm Blinding
Strip footings

REINFORCED CONCRETE

25 MPa/ 19mm Concrete poured around
reinforcement:

Plinth wall footings

Bases

Inverted beams
Surface beds cast in panels on waterproofing

Pavings cast in panels
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Brought Forward

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides

Inverted beams above concrete

Edges, risers, ends and reveals not exceeding 300mm
high or wide

CONCRETE TESTING

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Head : Works

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a

wooden float to a broom finish

Surface beds, slabs, etc.

35Mpa non-shrink grout in epoxy mortar

Bedding approximately 20mm thick under base plate
including chamfered edges

MOVEMENT JOINTS, ETC.

Expansion joints with 12mm thick Bitumen
impregnated softboard between vertical concrete
and brick surfaces

Expansion joint not exceeding 300mm high
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Brought Forward R

Saw cut joints:
Form 3 x 40mm saw cut to top of concrete within 12

hours of pouring. Allow to cure for 7 days, then ream out
to form 13mm deep and 6mm wide recess. m 10

REINFORCEMENT

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc. m2 37

High tensile steel reinforcement to structural

concrete work

Bars of varying diameters
t 0.28

Carried to Summary R

Bill No. 4
Concrete, formwork and reinforcement

Professional Services
DPWI - Gqeberha Regional Office

-50-



Item
No

BILL No. 5

PRECAST CONCRETE

User note

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Insert preambles/specifications as may be required or in
order to supplement any applicable preambles,
specifications or bills of quantities descriptions

Take note that these Model Bills of Quantities utilise
abbreviated descriptions

The Model Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors is
designed to support and extend the abbreviated bills of
quantities descriptions by inter alia referring to SANS
construction standards. Where such model preambles
are not applicable (eg where BS or Euro construction
standards are applicable or the design consultants
provide other preambles/specifications for insertion),
users are to ensure that the abbreviated descriptions
when read in conjunction with the applicable measuring
system, represents the full description by extending the
abbreviated bills of quantities descriptions and/or by
inserting appropriate preambles or specifications

Consider inserting the preambles hereunder when using
the abovementioned Model Preambles for Trades 2008
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Brought Forward
Sizes

Blocks, sills, etc measured linear shall be made in
suitable lengths. Large size setting out drawings shall
be prepared where necessary and submitted to the
principal agent for approval before moulds are made

General

Where kerbstones, blocks, etc are laid in ground
descriptions shall be deemed to include necessary
excavation, filling in and ramming

User note

Where precast concrete copings, sills, beams, facings,
claddings, etc are specially designed then the relevant
supplementary preambles are to be included here.
Items are to be given with brief descriptions referring to
detailed drawings annexed to these bills of quantities
where necessary

PRECAST CONCRETE PAVING

"L13 Terraforce" precast concrete retaining blocks
finished smooth on exposed surfaces

Retaining structures with stepped face and curves as
required to suit slopes, of 400 x 350 x 225mm high type
"L13" retaining blocks laid with horizontal bed joints to
25 degree slope, including average 300mm thick
compacted earth filling behind the blocks and filling
blocks with garden soil lightly tamped as the work
proceeds
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No

BILL No. 6

MASONRY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Unless otherwise described, all brickwork shall be built
in 1:5 cement mortar

External walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Carried Forward
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Brought Forward

Walls in two skins described as "bagged and sealed”
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Samples. etc

Rates for brickwork, faced brickwork, etc shall include
for all required samples

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in foundations (Provisional)

One brick walls

Brickwork of NFP bricks in superstructure

One brick walls

BRICKWORK SUNDRIES

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically
through brick walls in foundations (Provisional)

Brickwork reinforcement

150mm Wide reinforcement built in horizontally
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Brought Forward

Galvanised hoop iron cramps, ties, etc
32 x 1,6mm Cramp 600mm long, three times bend with

one end fixed to brickwork and one end buildt into
brickwork

FACE BRICKWORK

" Face bricks at (PC Amount R 7000/1000 delivered
to site) with recessed horizontal and vertical joints.

Extra over brickwork for face brickwork.

Brick-on-edge header course copings. sills, etc
pointed with recessed joints on all exposed faces

Coping on top of one brick wall pointed on top and both
sides
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BILL No. 7

WATERPROOFING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a twelve year maintenance free guarantee.
Waterproofing to roofs shall be laid to even falls to
outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USB green waterproof
sheeting sealed at laps with pressure sensitive tape

Under surface beds

JOINT SEALANTS. ETC

Carried Forward
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Brought Forward

Two-part grey polysulphide sealing compound
including backing cord. bond breaker, primer. etc

6 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary (Provisional)

12 x 10mm In expansion joints in floors/walls including
raking out expansion joint filler as necessary
(Provisional)
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BILL No. 8

PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding

1m below suspension level

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster
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Brought Forward

STEEL WATER TANK

NOTE:

Steel mass will be calculated according to the tables
issued by the SA Institute of Steel Construction.

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete. Where anchor
bolts are described as embedded in sides or soffits of
concrete it shall be deemed to include holes through
formwork.

EXTENT OF THE WORK:

Supply, fabrication, shop painting, delivering and off-
loading, hoisting and erection complete of the structural
steelwork including for making good after erection.
Include also for supplying holding down bolts, etc. as
specified

SHOP DRAWINGS:

The Contractor will be required to prepare

shop details for the work which must be submitted to the
Engineers for approval before fabrication is started.
Notwithstanding any approval of these details, the
Contractor shall remain responsible for ensuring that the
dimensions. details and workmanship result in the
correct assembly of the work.
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FABRICATION, WORKMANSHIP
ANDSUBSTITUTION OF MEMBERS:

The steelwork is to be fabricated from mild steel to B.S.
15 and in accordance with the requirements of S.B.R.
Chapter 8. The whole of the fabrication and
workmanship generally is to be in strict accordance with
B.S. No. 449 as amended. Consideration will be given
to any detail variations which the Contractor may wish to
make with a view to the simplification of either
fabrication, delivery or erection.

Substitutions must be made at the Contractor's
own expense and must be accompanied by detailed
calculations.

Tenderers shall state at the time of tendering whether
they anticipate any difficulty in obtaining in time, any
material shown on the drawings.

If at the time of fabrication, a particular section is no
longer obtainable in Port Elizabeth in the time available,
another section may be substituted after receipt of
written permission from the Engineers.

Such permission shall be given only on satisfactory
evidence that the section is unobtainable. Costs of such
substitution shall be at the Contractor's expense.

ERECTION:

The steelwork generally is to be fabricated in the
Contractor’'s works having due regard to transport and
erection facilities. He must supply all erection tackle,
erect and plumb all steelwork, supply all steel wedges
and packs as required and holding down bolts. If bolted
connections are used for lattice girders then either high
tensile “friction grip”bolts or close tolerance bolts must
be used.
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FRICTION GRIP BOLTS:

When site connections of steelwork are made
with high tensile “friction grip” bolts, the
Contractor shall rigidly adhere to the
following:-

() Two case hardened washers, one flat
or bevelled under the head and the
other flat or bevelled under the nut
shall be used with each bolt.

(i) Contract surfaces shall be painted and
shall be thoroughly cleaned and freed
of dirt, oil, loose scale, burrs and
other defects which are liable to
reduce frictional resistance between
surfaces.

(iii) At all times the correct torques shall
be applied to the difference sizes of
bolts.

WELDING:

Welding shall be in accordance with British Standard
No. 1856 General Requirements for theMetal-Arc
Welding of Mild Steel. Mild steel electrodes shall
comply with S.A.B.S. 455Covered Electrodes for Metal-
Arch Welding ofMild Steel.

HOLDING DOWN BOLTS

Holding down bolts must be supplied as and
whenrequired to the Main Contractor. Pipe sleeves or
pockets must be provided with all holding down bolts
and 14 S.w.g. miid steel plate templates provided on a
scale of one template or more for every four groups of
bolts, suitably marked to ensure easy identification.
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PRICES:

All masses of steelwork are based on measurements of
nett length and size of all steel used and allowance
must be made for all waste and rolling margin.

Prices must allow for all cutting and fitting to lengths,
shapes and sizes, for the drilling of all holes and slotted
holes, for all welding, bolting and riveting and for
erection and fixing in position complete.

Prices must allow for all bolts and rivets .

Prices must allow for preparing and painting all
components as specified before delivery to the site.

SUBSOIL DRAINAGE

Excavation not exceeding 2m deep for drain trenches
River sand backfilling to drain trenches

19mm Crushed stone encasing to pipes

"Bidem U14" geo- fabric filter blanket wrapped around
stone encasing with 150mm side and 300mm end laps
including stitching

110mm Slotted uPVC agricultural pipes laid in stone
encasing

TAPS, VALVES, ETC.

Stainless steel

25mm Ball valve with teflon seat

63mm Non-return valve

INTERNAL WATER SUPPLY
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Class 2 copper pipes

15mm Pipes
22mm Pipes

Extra over class 2 copper pipes for "Conex"
compression fittings

15mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

22mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

Sundries

Testing internal water reticulation

EXTERNAL WATER RETICULATION

Class 9 uPVC pressure water pipes

75mm Pipe layed in and including trenches

Extra over uPVC pressure pipes for class 16
pressure fittings

75mm VJ Adaptor

75mm CI FLA Adaptor including gaskets and bolts and
nuts for flanged valves (rate calculation)

75mm Elbow

75mm Tee
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Brought Forward

Inspection chambers and manholes

Excavate for and build manhole formed of standard
precast concrete wall and cover slab (Cover e/m),
including cutting and fitting precast concrete wall units
around drain pipes and making good in cement mortar.
Size internally 1000mm diameter, exceeding 1m deep
but nor exceeding 2m deep (LI)

Covers

645mm Diameter concrete cover, including steel strap
TANKS, ETC.

"ABECO"Hot dipped galvanised steel sectional
water tanks consisting of 1220 x 1220mm panels
with high density ultraviolet resistance PVC foam
gaskets and butyl rubber mastic compound for the
jointing of the panel flanges

3.66 x 2.44 x 2.44m High sectional tank consisting of
1220 x 1220mm panels each panel hydraulically
pressed with a combined double flange at an angle of
45 and 90 degrees to the face of the panel on all four
sides, and pressed steel sectional panel cover with and
including hinged manhole and air vent, internal and
external ladders, with safety cage for external ladder,
level indicator, etc. tank approximately 1m above ground
level on concrete beams and base (concrete beams and
base elsewhere)

Outlet union for 80mm diameter pipe, both sides
flanged, including hole through tank.

80mm Flanged stainless steel ball float valve installed
complete as per manufacturers instructions in steel
water tank.

Sundries

80 x 8mm Thick hot dipped galvanised section secured
to top of plinth wall at 1m centres with and including
M12 bolts.
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Brought Forward

WATER SUPPLIES

Galvanised steel pipe (Medium duty)(Double
Flanged)

25mm Pipe in connections

50mm Pipe in connections
80mm Pipe in connections

80mm Pipe vertically

Galvanised steel fittings

50 x 26mm Reducer

80 x 26mm Eccentric Reducer

80 x 50mm Reducer

80mm Bend (Double Flanged)

80mm Equal tee (flanged with take-off plain ended)
80mm RS Flanged gate valve with rising spindle
80mm Vortex Inhabitor

80mm Flanged adaptor

80mm Blank flange

Sundries

Thermoplastic valve box for 80mm valve

Thrust block (15MPa Concrete) including all necessary
excavations, backfilling, carting away and rough
formwork
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Brought Forward
Testing
Testing water supply system

Inspect, clean and disinfect inside of tank and pipe
system prior to filling and commissioning

STORMWATER CHANNELS

Unreinforced concrete 20 Mpa in-situ stormwater
channels rendered smooth all round. including

excavations. formwork, etc. cast in 2m panels

700 x 150mm Thick V-dish channel 76mm deep

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

1000 x 150mm Thick V-dish channel 75mm deep

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

Sundries

Excavate to open face to form cutt-off drain to falls, form
banks and remainder deposit on site where directed

Triangular shaped stormwater channel outlet 900mm
wide at head, 1.5m wide at base and 1.5m long at sides
formed of 100mm thick concrete V-shaped base
including all excavations, formwork and six 150 x
150mm broken bricks or stones protruding 150mm high
at base of the spill basin

Lawn - Suppl liver and plant

Cynodon Dactylon roll on lawn including rolling

"Kaytech" or similar and equal approved reno
mattress. complete with stones. geotextile wrap,

PVC-coated wiremesh basket and lid, etc.

2000 x 1000 x 300mm Thick baskets
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BILL No.9

ELECTRICAL WORK

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

PREAMBLES
All equipment, electrical materials or methods of

installation shall comply fully with SABS 0142-1 as
published December 2001

SUPPLEMENTARY PREAMBLES

The descriptions of items in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications for the full descriptions and complete
specifications

Proprietary items or materials
Proprietary items or materials where specified are to be

of the brand specified - or other approved - by the Head:
Works

ELECTRICAL INSTALLATION

Qualified Electrician

Tenderer's are advised that a registered and qualified 3-
phase electrician will be required to provide a electrical
compliance certificate upon completion of the project
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Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Fixing of conduits

The fixing of conduits shall be as follows

a) Build in conduits in wall chases with cement mortar
and clamps

b) Fix conduits on wall surfaces and in roof spaces
with approved saddles

c) Cast conduit in concrete surface beds or slabs

d) Do surface fixing level, plumb, neatly and in straight
line by means of standard spacer saddles

Chasing

All chasing shall be carried out neatly. Do not chase
walls constructed of hollow blocks, locate services in the
block cavities. Chase solid walls not deeper than one
third of the wall thickness vertically and not more than
one sixth horizontally. Avoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
so made as not to impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall.
Fill chases with mortar once the conduits are in position

Chasing and making good have not been measured
separately and shall be deemed to be included in the
descriptions of conduiting
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Laying of electric cables
Excavate 600mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

POWER SUPPLY
EXCAVATIONS, ETC.

"Soft excavations" for trenching including bedding.

backfilling, compaction and disposal of surplus
material.

Cable or sleeve trenches not exceeding 1m deep

Extra over excavations in 'earth' for cable or sleeve
trenches in 'soft rock'’

Extra over excavations in 'earth' for cable or sleeve
trenches in 'hard rock’

SUNDRIES
Cable marking tape

Truncated pyramidal cable route markers
SLEEVES

Unplasticised polyvinyl chioride (UPVC) sleeve

piping including short lengths and jointing, laid in
trench (trench and backfilling measured elsewhere)

32mm Diameter sleeve with draw wire

WORK INSIDE EXISTING DISTRIBUTION
BOARD
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Installation of new circuit breaker:

20A Double pole 5kA mccb's

ELECTRICAL SUPPLY

PVC/PVCISWA-ECC/PVCI/600/1000V grade cable in
ground not exceeding 1m deep

6mm?x 2 - Core

Cable termination to PVC/PVC/SWA-ECC/PVC cable

including glands. shrouds. lugs. making off and
connections and any additional lenghts required

6mm2x 2 - Core

LIGHTING AND SMALL POWER

Rigid PVC conduits

25mm Diameter
GALVANISED CONDUIT

Chased and/or fixed in brickwork not exceeding
3000mm above floor level (making good of chase by

others)

32mm Diameter

CONDUIT BOXES AND FITTINGS

100 x 50 x 50mm Deep box
60mm Round galvanised box

100 x 100 x 50mm Deep weather proof junction box

CONDUCTORS
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PVC insulated stranded copper conductors drawn
into wireways

1,5mm?
2,5mm?
4mm?

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

16A, IP67 Single switched socket outlet with external
waterproof box

EARTHING AND BONDING OF THE COMPLETE
LV DISTRIBUTION INSTALLATION

Allow for earthing and bonding of the steel structure, all
as required by the applicable regulations and engineer's
specification

TESTING AND COMMISSIONING

Allow for testing, balancing and commissioning the
complete electrical installation

LIGHTNING PROTECTION SYSTEM

Lightning Protection System to Structures

Where applicable all steel to the structure shall be
suitably earthed to the special earth systems

Allowance shall further be made that the installed
lightning protection system, the nearest earth electrode,
be interconnected to the installed electrical earth
conductor running with the main supply cable of the
building by means of 50mm? bare copper earth
conductor at a depth of 400mm below ground level
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2m long Cadweld type copper electrodes driven into the
ground complete with brass coupling between
rods,bonding clamps and earth joints.

70mm? BCEW.

Sundries

Allow for the installation of a 70mm? bare copper
conductor in the ground and interconnection of the earth
electrode and the electrical earth conductor running with
the feeder cable to the tank

Allow for the visiting of the site and the carrying out all of
the required resistivity tests and the issuing of the test
results for approval by the Architect

Allow for the testing of the completed system and the
issue of a SABS prescribed certificate

Allow for the required maintenance of the system for the
full maintenance period including a final test reading
before the end of the period

DRAWINGS, MANUALS. DATASHEETS. ETC.

Allow for submission of shop drawings

Allow for submission of data sheets and physical
samples of socket oulet prior to installation

Allow for submission of all record documentation,
including as-buildt drawings and manuals x3 copies of
each, 3 x USB of all information stored.
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BILL No. 10

MECHANICAL INSTALLATION

SUPPLEMENTARY PREAMBLES

The descriptions of items in this Bill is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications attached to these bills of quantities for the
full descriptions and complete specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling and Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective items.

Pressure Pump with Controller

Supply and install a Grundfos CMBE Twin 3-62 pump,
duty 1.1kw, 2.5 - 7.9 m3/H and 30m head complete with
controls, bolts, vibration damper, 25mm pipe manifold
and two ball valves, etc. fixed to concrete plinth (plinth
elsewhere)
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Galvanised Cage for Pressure pump consisting of

50 x 50 x 5mm angle iron framework covered with
3mm thick expanded metal mesh. bolted to concrete

surface bed.

Single cage 1000mm wide, 800mm long and 1000mm
high internally.

100mm M13 expansion bolt

Commissioning, Maintenance, etc

Allow for commissioning and testing of the installation

Allow for 12 month maintenance and guarantee of the
installation

Allow for providing operating and maintenance manuals
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FINAL SUMMARY

Preliminaries

Alterations

Earthworks

Concrete, formwork and reinforcement

Precast concrete
Masonry

Waterproofing

Plumbing and Drainage

Electrical Work

Mechanical Installation

Sub Total

Value Added Tax (15%)

Professional Services

Carried to Form of Tender

DPWI - Ggeberha Regional Office

-75-

Page
No

41
42
47
50
52
55
57
66
72

74

Mdantsane Labour Centre

Water Tank Installation
WCS 056 632
GQEQ-2025/2026-111

Amount

.................




PART C3: SCOPE OF WORK



C3.1: SCOPE OF WORKS
PG-01.2 (EC)



P4
- Tender no.: GQEQ-2025/2026-111
WCS no.: 056632

PG-01.2 (EC) SCOPE OF WORKS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

EASTERN CAPE: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
Project title: EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER
TANKS.

14/1/3/2/1/6464/5050

Tender / Quotation no: | GQEQ-2025/2026-111 Reference no:

C3. Scope of Works
C3.1 EXTENT OF THE WORKS

The project scope of work entails provision a steel back up water tank complete with booster pump
connection. The Water tank will be place of concrete upstand beams. Provision of pipe connections,
valve chambers and electrical connection of the booster pumps.

C3.2 ORDER OF THE WORKS

The contractor must submit a construction program upon receipt of all construction information for
approval. The construction program must detail the order of works in a logical manner.

C3.3 BUILDINGS OCCUPIED

The facility will be operational during construction. The contractor must get permission from the
Principal Agent and DEL representative to access parts of the site and buildings. Contractor must
give 48hr notice of any service disruption that may come as result of construction i.e. water supply,
sewer connections, electricity supply etc.

C3.4 ACCESS

Access will be granted to the various areas once an agreement has been reached in terms of the
successful tender’s construction program. No special security is required for workers on site.

Additional all workers must be clothed in official company uniforms bearing company insignia with a
fully detailed ID card with a photo. Workers will be limited to the designated areas where work is
being executed. The site will however have to remain safe and secure at all times.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.5.5 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 17
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



‘ ‘ﬁ" Tender no.: GQEQ-2025/2026-063
- : WCS no.: 056632
PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.5.7 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government
Gazette, 23 April 2023.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 17

For Internal & External Use Effective date 5 September 2023 Version: 2023/05



C3.2 - OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION

FOR

EASTERN CAPE: GQEBERHA: MDANTSANE LABOUR
CENTRE: DEPARTMENT OF EMPLOYMENT AND
LABOUR: SUPPLY AND INSTALLATION OF WATER
TANKS.

MANAGED ON BEHALF OF

THE DEPARTMENT OF EMPLOYMENT AND
LABOUR

(THE “CLIENT”)



SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr. A. Mgijima - PROJECT MANAGER

AND/OR ITS AGENT: [as per CR 5(5)] — {Also refer specifically to Sections 8(2)(g),
8(2)(h) and 37(2) of the Act}

AGENT: Mr. Mshumpela

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR:  (full particulars of principle contractor / contractor)

Mr. /Ms/Me - HEALTH & SAFETY OFFICER (BUILDING)
(Add full details of this officer)

.............................

.............................

Mr. /Ms/Me -HEALTH & SAFETY OFFICER (ELECTRICAL)
(Add full details of this officer)

.............................

.............................

Mr. /Ms/Me - HEALTH & SAFETY OFFICER (MECHANICAL)
(Add full details of this officer)

.............................

.............................

Mr. /Ms./Me - HEAD: PROJECTS & MAINTENANCE
(Add full details of the head of the project)

.............................

.............................
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1. PREAMBLE
2. SCOPE OF HEALTH & SAFETY DOCUMENT
3. PURPOSE
4. DEFINITIONS
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure & Organization of OH&S Responsibilities............c..ccoeuee. 8
5.2 Communication & LiaiSOm.....ccc.ceiiiiiiiiiinininiiieiiiiiinnireeceesacennn 10
6. INTERPRETATION
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STANDARD WORKING PROCEDURES (SWP) & METHOD STATEMENTS
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18. LOCKOUT SYSTEMS
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20. GENERAL
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1. PREAMBLE

In terms of Construction Regulation 5(1)(a) of the Occupational Health and Safety Act, 1993 (Act
85 of 1993), the Department of Public Works, as the Client and/or its Agent on its behalf, shall be
responsible to prepare a baseline risk assessment for an intended construction work project. In
terms of construction regulations 5(1)(b), the client must prepare a suitable, sufficiently
documented and coherent site specific Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to
perform construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of
Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety
Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this,
cognisance should be taken of the fact that no single Act or its set of Regulations can be read in
isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a
documented specification of all health and safety requirements pertaining to associated works on a
construction site, so as to ensure the health and safety of persons’, it is required that the entire
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered
as part of the legal compliance system. With reference to this specification document this
requirement is limited to all health, safety and environmental issues pertaining to the site of the
project as referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will
be different, and circumstances and conditions may change even on a daily basis. Therefore, due
caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based
on these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify and determine the scope and details of any risk associated with any hazard at
the construction site, in order to identify the steps needed to be taken to remove, reduce or control
such hazard. This Risk Assessment and the steps identified will be the basis or point of departure
for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement” (see definitions under Construction Regulations) detailing the key activities to be
performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

The Department of Public Works is tasked to provide accommodation and operational facilities to
a very large proportion of the approximate 40 National Departments responsible for the
governance of the Department of Public Works. A very large number of State employees and
public users of the facilities and the services provided there-in directly interacts with the facilities
provided by the well-being, health and safety of a great number of people. This Department thus
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has directly or indirectly, an impact on the Republic of South Africa as well as the National
Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These responsibilities
stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take
due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in
all respects. Should it however, contain any errors or omissions they may not be considered as
grounds for claims under the contract for additional reimbursement or extension of time, or relieve
the Principal Contractor from his responsibilities and accountability in respect of the project to
which this specification document pertains. Any such inaccuracies, inconsistencies and/or
inadequacies must immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and
all other Regulations and Safety Standards which were or will be promulgated under the Act or
incorporated into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical specifications shall not be
interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act,
Regulations and Safety Standards which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people
and properties affected under its custodianship or contractual commitments, and is further
obligated to monitor that these measures are structured and applied according to the requirements
of these Health and Safety Specifications. (Al references to the singular shall also be regarded
as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his
/her contractor) with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health and safety of
persons in connection with the use of plant and machinery; and to protect persons other than
persons at work against hazards to health and safety arising out of or in connection with the
activities of persons at work during the carrying out of construction work for the Department of
Public Works. The Principal Contractor (and his /her contractor) is to be briefed on the significant
health and safety aspects of the project and to be provided with information and requirements on
inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
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c) Submissions on health and safety matters required from the Principal Contractor (and his
/her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety standards, and in
particular in terms of Section 7 and 8 of the Act, Construction regulations 7 and 8.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of
1993) in its entirety shall apply to the contract to which this specification document applies. The
Construction Regulations promulgated on 07 February 2014 shall apply to any person involved in
construction work pertaining to this project, as will the Act.

4. DEFINITIONS - The most important definitions in the Act and Regulations pertaining
to this specification document are hereby extracted.

“Purpose of the Act” —

To provide for the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; the protection of persons other than persons at
work against hazards to health and safety arising out of or in connection with the activities of
persons at work; to establish an advisory council for occupational health and safety; and to provide
for matters connected therewith.

“Agent” _
means any person who acts as a representative for a client;

“Client” —
means any person for whom construction work is performed,;

““‘Construction Work”’ is defined as any work in connection with —
(a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or
(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam
canal, road, railway, runway, runway, sewer or water reticulation system; or the moving of
earth, clearing or land, the making of excavation, piling or any similar civil engineering
structure or type of work;
“Construction work permit”
means a document issued in terms of construction regulations 3

“Contractor” —

means an employer, as defined in Section 1 of the Act, who performs construction work and
includes Principal Contractors;

“Health and Safety File” —
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means a file, or other record in permanent form, containing the information required a
contemplated in the regulations;
“Health and Safety Plan” —

means a documented plan which addresses hazards identified and includes safe work procedures to
mitigate, reduce or control the hazards identified;

“Health and Safety Specification” —

means a documented specification of all health and safety requirements pertaining to the associated
works on a construction site, so as to ensure the health and safety of persons;

“Method Statement” —

means a document detailing the key activities to be performed in order to reduce as reasonably as
practicable the hazards identified in any risk assessment;

“Principal Contractor” —

means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a
construction site;

“Risk Assessment” —

means a program to determine any risk associated with any hazard at a construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

* The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed
in terms of Construction Regulation 5(5), implements and maintains the agreed and
approved H&S Plan. Failure on the part of the Client or Agent to comply with this
requirement  will not relieve the Principal Contractor from any one or more of his/her
duties under the Act and Regulations.

* The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the
Act to ensure that the Employer (as defined in the Act) complies with the Act. The pro
forma Legal Compliance Audit may be used for this purpose by the Principal Contractor or
his/her appointed contractor.

* All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection
and to ensure that the reports are made available to the principal Contractor to become part
of site records (Health & Safety File).
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* The Construction Manager and Assistant Construction Manager appointed in terms of
Construction Regulation 8(1), 8(2) to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any deviations as
soon as observed, regardless of whether the observation was made during any routine or ad
hoc inspection and to ensure that the reports are made available to the principal Contractor
to become part of site records (Health & Safety File).

* All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of
the Act.

5.1.2. Further (Specific) Supervision Responsibilities for OH&S
Several appointments or designations of responsible and /or competent people in specific areas of

construction work are required by the Act and Regulations. The following competent
appointments, where applicable, in terms of the Construction Regulations are required to ensure

compliance to the Act, Regulations and Safety Standards.

Required appointments as per the Construction Regulations:-

Item | Regulation Appointment Responsible Person
1. 5(1)(k) Principal contractor for each phase or project | Client

2. 7(1)(c) Contractor Principal Contractor
3. 7(2)(¢c) Contractor Contractor

4. 8(1) Construction Manager Principal Contractor
5. 8(2) Construction Manager assistant Principal Contractor
6. 8(5) Construction Health and Safety Officer Principal Contractor
7. 9(1) Person to carry out risk assessment Contractor

9. 10(1)(a) Fall protection planner Contractor

10. 12 (1) Temporary works designer Contractor

12. 13(1)(a) Excavation supervisor Contractor

13. 13(2)(b)(ii)(bb) | Professional engineer or technologist Contractor

14. 13(2)(k) Explosives expert Contractor

15. 14(1) Supervisor demolition work Contractor

16. 14(11) Demolition expert Contractor

18. 16(1) Scaffold supervisor and scaffold erector Contractor

19. 17(1) Suspended platform supervisor Contractor

20. 17(2)(c) Compliance plan developer Contractor

21. 17(8)(c) Suspended platform expert Contractor

22. 17(13) Outrigger expert Contractor

23. 18(1) Rope access supervisor Contractor

24. 19(8)(a) Material hoist inspector Contractor

25. 20(1) Bulk mixing plant supervisor Contractor

26. 21(2)(b) Explosive actuator expert Contractor

27. 22(a) Crane supervisor Contractor

28. 24(d) Temporal electrical installations controller Contractor

29. 24(e) Temporal electrical installations inspector Contractor

30. 28(a) Stacking and storage supervisor Contractor

31. 29(h) Fire equipment inspector Contractor
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This list may be used as a reference or tool to determine which components of the Act and
Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of the
Chapter “Preamble” (page 4) above. This list must not be assumed to be exclusive or
comprehensive.

5.2 Communication & Liaison

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the H&S Committee as per the
procedures determined by the H&S Committee.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and
H&S Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its
Agent on its behalf and the Designer, instructions by the Client and/or his/her agent,
exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

6. INTERPRETATION

) The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as employees of the
“owner” of a construction or operational project, the “owner” being regarded as the employer.
Only if formally agreed to by way of the written agreement in this regard between the “owner(s)”
and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be
relinquished in favour of the position agreed upon between the relevant parties.

(i)  The position taken by the Construction Regulations is that the “owner”, in terms of its
instructions, operates (has to operate) in the role of client as per relevant definition. The
contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor
and Contractors. The Principal Contractor has to take full responsibility for the health and safety
on the site of the relevant project / contract. This includes monitoring health and safety conditions
and overseeing administrative measures required by the Construction Regulations from all
contractors on the project site. (Ordinary / sub) Contractors are required to operate under the
scrutiny and control (in terms of all health and safety measures which are covered in the
Construction Regulations) of the Principal Contractor. Where, for the work the Principal
Contractor will have to execute himself, practical health and safety measures are applicable, he
will also be subject to the relevant requirements with which (ordinary / sub) Contractors have to
comply. The Principal Contractor will, however, not have to actually fulfill such requirements in
respect of any of the work / functions of any (ordinary / sub) Contractors on the site for which he
has been appointed as Principal Contractor. However, he has to monitor / oversee such processes,
ensuring that the requirements are complied with and that the required appointments / evaluations /
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inspections / assessments and tests are done and that the records are duly generated and kept as
prescribed in the Construction Regulations. This has to feature clearly in the Principal
Contractor’s Health and Safety Plan.

7. RESPONSIBILITIES

7.1 Client

7.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for
this project or phase/section of the project in writing for assuming the role of Principal Contractor
as intended by the Construction Regulations and determined by the Bills of Quantities.

7.1.2  The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal Contractor and
Contractor for approval.

7.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that
the health and safety plan of both the Principal Contractor and Contractor is implemented and
maintained. The steps taken will include periodic audits at intervals of at least once every month.

7.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should the Principal
Contractor and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and safety
plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present
on the site of the works or in its vicinity, irrespective of him/them being employed or
legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

7.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions and shall,
before commencing work, notify the Department of Labour of the intended construction work in
terms of Regulation 3 of the Construction Regulations. Annexure B of this Specification contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the notification
in writing prior to commencement of work and inform the Client or his Agent accordingly.
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7.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of
this Specification and all relevant health and safety legislation. This Specification is not intended
to supersede the Act nor the Construction Regulations or any part of either. Those sections of the
Act and the Construction Regulations which apply to the scope of work to be performed by the
Principal Contractor in terms of this contract (entirely or in part) will continue to be legally
required of the Principal Contractor to comply with. The Principal Contractor will in no manner or
means be absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act and the
Construction Regulations, which shall be applied from the date of commencement of and for the
duration of execution of the works. This plan shall, as appendices, include the health and safety
plans of all Sub-contractors for which he has to take responsibility in terms of this contract.

7.2.4 The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the
works.

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety requirements, the
Act and Construction Regulations. (Note: This shall have to be contained in the conditions of
tender upon which a tenderer’s offer is based.)

7.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy
of his resources to perform the duties imposed on the Principal Contractor in terms of this
Specification, the Act and the Construction Regulations.

7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available
on site and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or Inspector
upon request. Upon completion of the works, the Principal Contractor shall hand over a
consolidated health and safety file to the Client.

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction Regulations
are complied with as if they were the Principal Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and

Safety Plan and revise the same as required, following which revised plan shall be submitted to the
Client and/or his/her Agent for approval.

7.3 Contractor (Responsibilities of ............ in terms of this contract and health and safety
specification)

As per 7.2 above, as and where applicable or as indicated in the letter of appointment.
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8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned
project as detailed in the tender documents, this amongst all includes:

Provision of steel water tank and booster pump connection for the Mdantsane Department of
Employment and Labour Offices, and entails.

- Site clearance for concrete stand upstand beams.

- Site hoarding and demarcation.

- Assembly of Tank Steel Panels.

- Excavations for foundations and pipe laying.

- Electrical Pump connection to the distribution board.
- Lightning Protection.

The scope work must be read in conjunction with the engineer drawings and specifications.

N.B Construction Regulation 5(1)(g) determines that potential contractors submitting tenders
have made provision for the cost of health and safety measures during the construction process.
The Principal Contractor shall on tendering make provision for the cost of health and safety
measures in terms of his/her documented Health and Safety Plan and measures based on these
Health and Safety Specifications during the period of the project. The cost shall be duly quantified
and clearly identified for such identifiable purpose.

9. HEALTH AND SAFETY FILE

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a Health &
Safety File on site at all times that must include all documentation required in terms of the Act and
Regulations and must also include a list of all Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. A
more detailed list of documents and other legal requirements that must be kept in the Health and
Safety File is attached as an addendum to this document.

IMPORTANT:
The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or

its Agent on its behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE
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The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD
STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project. The
identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
12.1 Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with
the Principal Contractor Audit to comply with Construction Regulation 7(1)(c)(vii) to ensure that
the principal contractor has implemented, is adhering to and is maintaining the agreed and
approved OH&S Plan.

12.2  Other audits and inspections by client and/or its agent on its behalf.

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and
inspections as it and/or its Agent on its behalf deem necessary.

A representative of the Principal Contractor and the relevant Health and Safety Representative(s)
(SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and
Inspections and may conduct their own audit/inspection at the same time. Each party will,
however, take responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes of the previous
Health and Safety Committee meeting reflecting possible recommendations made by that
committee to the Employer for reference purposes.

12.3 Reports

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to
work or continue with the activity for which he/she was usually employed

* KX % *

OR where:

* a major incident occurred
* the health or safety of any person was endangered
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where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place
machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects
* machinery ran out of control,
to the Provincial Director of the Department of Labour within seven days and at the same time to
the Client and/or its Agent on its behalf.

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8.

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with copies of all statutory reports required in terms of the Act and the Regulations.

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with a monthly “SHE Risk Management Report”.

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its
behalf with copies of all internal and external accident/incident investigation reports including the
reports contemplated in 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of
any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall be
reported immediately to the relevant Regional Manager for that particular jurisdiction.

12.4 Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and
construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concerned parties with copies of any changes, alterations or amendments as
contemplated in the above paragraph.

12.5 Site Rules and other Restrictions
12.5.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued
with the proper Personal Protective Equipment (PPE) as and when necessary.

12.5.2 Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-employees shall
at all times be provided with fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
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If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the
Principal Contractor must appoint a competent Emergency Controller who must develop
contingency plans for any emergency that may arise on site as indicated by the risk assessments.
These must include a monthly practice/testing programme for the plans e.g. January: trench
collapse, February: flooding etc. and practiced/tested with all persons on site at the time,
participating.

12.,6 Training

The contents and syllabi of all training required by the Act and Regulations including any other
related or relevant training as required must be included in the Principal Contractor’s Health and
Safety Plan and Health and Safety File.

12.6.1 General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General
Induction training

12.6.2 Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific
Occupational Health and Safety Induction or other qualifying training.

12.6.3 Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be
in possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations must be in
possession of valid proof of training as follows:

Occupational Health and Safety Training Requirements: (as required by the Construction
Regulations and as indicated by the Health and Safety Specification Document & the Risk
Assessment/s and recommendations by the Health and Safety Committee):

* General Induction (Section 8 of the Act)

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

* Site/Project Manager

* Construction Supervisor

* OH&S Representatives (Section 18 (3) of the Act)

* Training of the Appointees indicated in 12.6.1 & 12.6.2 above

* Operation of Cranes (Driven Machinery Regulations 18 (11)

* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation
23)

* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction
Regulation 29)

* As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations
3)
Storekeeping Methods & Safe Stacking (Construction Regulation 28)

* Emergency, Security and Fire coordinator
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12.7 Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had to receive
first aid or be referred for medical treatment by a doctor, hospital or clinic. (General
Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register listed above.
(General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to
the construction site and keeping a record of the results of such investigations including the steps
taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated
and reported on in writing, irrespective of whether such incident gave rise to injury or damage.

12.8 H&S Representatives (SHE-Reps — ‘safety, health & environment’) and H&S
Committees

12.8.1 Designation of H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more that 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees
or part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives have to be designated in writing and the designation shall be in accordance
with the Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.8.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least

a weekly inspection of their respective areas of responsibility using a checklist and report thereon
to the Principal Contractor, after which these reports shall be consolidated for submission to the
Health and Safety Committee.

H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all

meetings of that H&S committee.
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12.8.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee. The
persons nominated by the employer on a H&S Committee must be designated in writing for such
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)
members and determine the procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda
for the first meeting. Thereafter the H&S Committee shall determine its own procedures as per the
previous paragraph.

Agenda:

1) Opening and determining of chairmanship (only when necessary)
2) Minutes of Previous Minutes

3) Observations

4) Program and Safety considerations

5) Hygiene

6) Housekeeping improvement

7) Incidents & Accidents / Injuries

8) Registers:

H&S Rep. Inspections

Matters of First Aid

Scaffolding

Ladders

Excavations

Portable Electric Equipment

Fire Equipment

Explosive Power Tools

Power Hand tools

Incident! Report Investigation
Pressure Vessels

Personal Protective Equipment

9) Safety performance Evaluations

10)  Education & Safety promotion program
11)  First Aid Officials and training in First Aid
12)  Demarcation of work- /hazardous-/safe areas/walkways
13)  Posters and signage

14)  Environmental preservation and conservation
15)  Specific training programmes

16)  General

17)  Date of Next Meeting

18)  Closing

SR EE e Al o
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13.

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the
project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

%
*

E R R

¥ % %

Clearing & Grubbing of the Area/Site
Site Establishment including:
o Office/s
o Secure/Safe Storage and storage areas for materials, plant & equipment
o Ablution facilities
o Sheltered dining area
o Vehicle access to the site
Dealing with existing Structures.
Location of existing Services
Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and
Equipment
Adjacent Land uses/Surrounding property exposures
Boundary & Access control/Public Liability Exposures (Remember: the Employer is also
responsible for the OH&S of non-employees affected by his/her work activities.)
Health risks arising from neighboring as well as own activities and from the environment
e.g. threats by dogs, bees, snakes, lightning, allergies etc.
Exposure to Noise
Exposure to Vibration
Protection against dehydration and heat exhaustion
Protection from wet & cold conditions
Dealing with HIV/Aids and other diseases as per specific programme provided by the client
and/or its Agent on its behalf
Use of Portable Electrical Equipment including:
o Angle grinder
o Electrical Drilling machine
o Skill saw
Excavations including:
o Ground/soil conditions
o Trenching
o Shoring
o Drainage
o Daily inspections
Welding including:
o Arc Welding
o Gas welding
o Flame Cutting
o Use of LP Gas torches and appliances
Loading & Offloading of Trucks
Aggregate/Sand and other Materials Delivery
Manual and Mechanical Handling
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13.1

Lifting and Lowering Operations
Driving & Operation of Construction Vehicles and Mobile Plant including:
o Trenching machine
Excavator
Bomag Roller
Plate Compactor
Front End Loader
Mobile Cranes and the ancillary lifting tackle
Parking of Vehicles & Mobile Plant
o Towing of Vehicles & Mobile Plant
Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or
its Agent on its behalf to be informed of this prior to commencing of the project
Layering and Bedding of trench floor
Installation of Pipes in trenches
Backfilling of Trenches
Protection against Flooding
Gabion work
Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to
commencing of the project
Protection from Overhead Power Lines
As discovered by the Principal Contractor’s hazard identification exercise
As discovered from any inspections and audits conducted by the Client and/or its Agent on
its behalf or by the Principal Contractor or any other Contractor on site
As discovered from any accident/incident investigation.

OO0 0O0O00O0

The following are in particular requirements depending on scope of works and will

form a basis for compliance audits.

1. Administrative & Legal Requirements
2. Education, Training & Promotion
3. Public Safety & Emergency Preparedness
4. Personal Protective Equipment
. Housekeeping

. Ladders

5
6. Scaffolding, Formwork & Support work
7
8

. Electrical Safeguarding
9. Emergency/Fire Prevention & Protection
10. Excavations & Demolition
11. Tools
12. Cranes
13. Personnel & Material Hoists
14. Transport & Materials Handling
15. Site Plant & Machinery
16. Plant & Storage Yards/Site Workshops Specifics
17. Health & Hygiene
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14.

OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR

SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

14.1 Administrative & Legal Requirements

~ Subject Requirements =
OHS Act
Section/
Regulation
Construction Construction work Apply to the Provincial Labour Office for any
Regulation 3 permit construction work as defined under CR 3(1)(a)(b) & (¢)
Construction. Notice of carrying Department of Labour notified
Regulation 4 out Construction Copy of Notice available on Site

work

General Admin. *Copy of OH&S Act | Updated copy of Act & Regulations on site.
Regulation 4 (Act 85 of 1993) Readily available for perusal by employees.
COID *Registration with Written proof of registration/Letter of good standing
Construction Compensation available on Site
regulations 5(1)(j) | Insurer
Construction. H&S Specification & | H&S Spec received from Client and/or its Agent on its
Regulation Programme behalf
5(1)(b) & 5(1)(n) OH&S programme developed & Updated regularly
Section 8(2)(d) *Hazard Hazard Identification carried out/Recorded
Construction. Identification & Risk | Risk Assessment and — Plan drawn up/Updated
Regulation 9 Assessment RA Plan available on Site
Employees/Sub-Contractors informed/trained
Section 16(2) *Assigned duties Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.
Construction. Designation of Competent person appointed in writing as
Regulation 8(1) Person Responsible | Construction Manager with job description
on Site
Construction. Designation of Competent person appointed in writing as
Regulation 8(2) Assistant for above Assistant Construction Supervisor with job description
Section 17 & 18 *Designation of More than 20 employees - one H&S Representative, one
General Health & Safety additional H&S Rep. for each 50 employees or part
Administrative Representatives thereof.
Regulations 6 & 7 Designation in writing, period and area of responsibility
specified in terms of GAR 6 & 7
Meaningful H&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 | *Health & Safety H&S Committee/s established.
General Committee/s All H&S Reps shall be members of H&S Committees
Administrative Additional members are appointed in writing.
Regulations 5 Meetings held monthly, Minutes kept.
Actioned by Management.
Section 37(1) & *Agreement with Written agreement with (Sub-)Contractors
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2) Mandataries/ List of (Sub-) Contractors displayed.
(Sub-)Contractors Proof of Registration with Compensation Insurer/Letter
of Good Standing
Construction Supervisor designated
Written arrangements re.
H&S Reps & H&S Committee
Written arrangements re. First Aid
Section 24 & *Reporting of Incident Reporting Procedure displayed.
General Admin. Incidents All incidents in terms of Sect. 24 reported to the
Regulation 8 (Dept. of Labour) Provincial Director, Department of Labour, within 3

COID Act
Sect.38, 39 & 41

days. (Annexure 1?)(WCL 1 or 2) and to the Client
and/or its Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin.

*Investigation and

All injuries which resulted in the person receiving

Regulation 9 Recording of medical treatment other than first aid, recorded and
Incidents investigated by investigator designated in writing.
Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting
Action taken by Site Management.
Construction. Fall Prevention & Competent person appointed to draw up and supervise

Regulation 10

Protection

the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Available on Site

Construction.
Regulation 11

Structures

Information re. the structure being erected received from
the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated dangers/hazards/special measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept

Construction.
Regulation 16

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above appointees
available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s
kept
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Construction. Suspended Platforms
Regulation 17

Competent persons appointed in writing to:

- control the erection of Suspended platforms

- act as Suspended platforms Team Leaders

- inspect Suspended Scaffolding weekly and after
inclement weather

Risk Assessment conducted

Certificate of Authorisation issued by a registered
professional engineer available on Site/copy forwarded
to the Department of Labour

The following inspections of the whole installation
carried out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a competent
person:

- load test of whole installation and working parts every
three months

- hoisting ropes/hooks/load attaching devices quarterly.
Tests log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written
proof available

Construction. Excavations
Regulation 13

Competent person/s appointed in writing to supervise
and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will be/
are used

Construction. Demolition Work
Regulation 14

Competent person/s appointed in writing to supervise
and control Demolition work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available on
Site

Inspections to prevent premature collapse carried out by
competent person before each shift. Inspection register
kept

Construction. Materials Hoist
Regulation 19

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a competent
person. Inspections register kept.
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Construction.
Regulation 21

Explosive actuated
fastening device

Competent person appointed to control the issue of the
Explosive actuated fastening & cartridges and the
service, maintenance and cleaning. Register kept of
above

Empty cartridge cases/nails/fixing bolts returns recorded
Cleaned daily after use Work areas are demarcated!

Construction.
Regulation 20

Bulk mixing plant

Competent person appointed to control the operation of
the Bulk mixing plant and the service, maintenance and
cleaning. Register kept of above

Risk Assessment carried out

Bulk mixing plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 23/
Driven Machinery
Regulations 18 &
19

Cranes & Lifting
Machines Equipment

Competent person appointed in writing to inspect
Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application

Construction. *Inspection & Competent person appointed in writing to inspect/test
Regulation Maintenance of the installation and equipment.
24/Electrical Electrical Written Proof of Competence of above appointee
Machinery Installation & available on Site.
Regulations 9 & | Equipment Inspections:
10/ (including portable - Electrical Installation & equipment inspected after
Electrical electrical tools) installation, after alterations and quarterly. Inspection
Installation Registers kept
Regulations Portable electric tools, electric lights and extension leads
must be uniquely identified/numbered.
Weekly visual inspection by User/Issuer/Storeman.
Register kept.
Construction. *Designation of Competent Person/s with specific knowledge and
Regulation 28/ Stacking & Storage | experience designated to supervise all Stacking &
General Safety Supervisor. Storage
Regulation 8(1)(a) Written Proof of Competence of above appointee
available on Site
Construction. *Designation of a Person/s with specific knowledge and experience
Regulation 29/ Person to designated to co-ordinate emergency contingency
Environmental Co-ordinate planning and execution and fire prevention measures
Regulation 9 Emergency Planning | Emergency Evacuation Plan developed:

And Fire Protection

- Drilled/Practiced

- Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on
register.

Inspected weekly. Inspection Register kept
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Serviced annually

General Safety
Regulation 3

*First Aid

Every workplace provided with sufficient number of
First Aid boxes. (Required where 5 persons or more are
employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50
employees. (Required where more than 10 persons are
employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es
displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all
Injuries/illness including first aid injuries

General Safety
Regulation 2

Personal Safety
Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed
from premises GSR 2(4)

General Safety
Regulation 9

*Inspection & Use of
Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee
available on Site

All new vessels checked for leaks, leaking vessels NOT
taken into stock but returned to supplier immediately
Equipment identified/numbered and entered into a
register

Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and
empty vessels

Pressure
Equipment
Regulations
(PER)

Pressure Equipment
Regulations (PER)

Competent Person/s with specific knowledge and
experience designated to supervise the use, storage,
maintenance, statutory inspections & testing of Pressure
Equipment.

Written Proof of Competence of above appointee
available on Site

Risk Assessment carried out

Certificates of Manufacture available on Site
Register of Pressure Equipment on Site

Inspections & Testing by Approved Inspection
Authority (AIA):

- after installation/re-erection or repairs

Annual External inspections,

every 36 months.

Register/Log kept of inspections, tests.
Modifications & repair

A risk based inspection process by an authorised
certification body, SAQCC(IPE) registered person
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Construction.
Regulation 23

Construction Operators/Drivers appointed to:
Vehicles & Mobile - Carry out a daily inspection prior to use
Plant - Drive the vehicle/plant that he/she is competent to

operate/drive
Written Proof of Competence of above appointee
available on Site. Record of Daily inspections kept

General Safety
Regulation 13A

Competent person appointed in writing to inspect
Ladders

Ladders inspected at arrival on site and weekly there
after. Inspections register kept

Application of the types of ladders (wooden, aluminium
etc.) regulated by training and inspections and noted in
register

*Inspection of
Ladders

General Safety
regulation 13B

Competent person appointed in writing to Supervise the
erection & inspection of Ramps. Inspection register
kept.

Daily inspected and noted in register

Ramps

14.2 Education & Training

- Subject. .- .+ Requirement
*Company Policy signed by CEO and published/Circulated to Employees
OH&S Policy | Policy displayed on Employee Notice Boards
Section 7(1) | Management and employees committed.
*Company/Sit | Rules published
e OH&S Rules displayed on Employee Notice Boards
Rules Rules issued and employees effectively informed or trained: written proof
(Section 13(a) | Follow-up to ensure employees understand/adhere to the policy and rules.
*Induction & | All new employees receive OH&S Induction Training.
Task Safety Training includes Task Safety Instructions.
Training Employees acknowledge receipt of training.
(Section 13(a) | Follow-up to ensure employees understand/adhere to instructions.
*General All current employees receive specified OH&S training: written proof
OH&S Operators of Plant & Equipment receive specified training
Training Follow-up to ensure employees understand/adhere to instructions.
(Section 13(a)
*QOccupationa | Incident Experience Board indicating e.g.
1 Health & * No. of hours worked without an Injury
Safety * No. of days worked without an Injury
Promotion Mission, Vision and Goal
Star Grading - Board kept up to date.
Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.
Company OH&S Competition.
Participation in Regional OH&S Competition
Suggestion scheme.
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14.3  Public Safety, Security Measures & Emergency Preparedness

Subject
*Notices
&Signs

Site
Safeguarding
*Security
Measures

*Emergency
Preparedness

*Emergency
Drill &
Evacuation

Requirement
Notices & Signs at entrances / along perimeters indicating
“No Unauthorised Entry”.
Notices & Signs at entrance instructing visitors and non - employees what to do,
where to go and where to report on entering the site/yard with directional signs. e.g.
“Visitors to report to Office”
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g.
General Warning Signs

Nets, Canopies, Platforms, Fans etc. to protect members of the public passing /
entering the site.

Access control measures/register in operation

Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency communication
Emergency contact numbers displayed and made available to Security & Guard
Emergency Evacuation instructions posted up on all notice boards (including
employees’ notice boards)

Emergency contingency plan available on site/in yard

Doors open outwards/unobstructed

Emergency alarm audible all over (including in toilets)

Adequate No. of employees trained to use Fire Fighting Equipment.
Emergency Evacuation Plan available, displayed and practiced.

(See Section 1 for Designation & Register)

14.4  Personal Protective Equipment

Subject Requirement
*PPE needs Need for PPE identified and prescribed in writing.
analysis PPE remain property of Employer, not to be removed from premises GSR 2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors and
Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for concrete
/ wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

*Eye and Face
Protection

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding

Helmets etc.) used when operating the following:
* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks
* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines

* CO2 and Arc Welding Equipment

* Skill / Bench Saws
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* Spray Painting Equipment etc.

*Hearing
Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
* Jack / Kango Hammers

* Explosive Powered Tools

* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers etc.

*Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees handling /
using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting etc.

*Fall Prevention

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons working

Equipment on / in unguarded, elevated positions e.g.:

* Scaffolding

* Riggers

* Lift shafts

* Edge work

* Ring beam edges etc.

Other methods of fall prevention applied e.g. catch nets

*Protective All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons
Clothing etc.) Identified and clothing worn.
*PPE Issue & Identified Equipment issued free of charge.
Control All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the PPE.
Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

14.5 Housekeeping

_Subject. Requirement
*Scrap All items of Scrap/Unusable Off-cuts/Rubble and redundant
Removal material removed from working areas on a regular basis.
System (Daily)
Scrap/Waste removal from heights by chute/hoist/crane.
Nothing thrown/swept over sides.
Scrap disposed of in designated containers/areas
Removal from site/yard on a regular basis.
Stacking & Stacking:
Storage * Stable, on firm level surface/base.

* Prevent leaning/collapsing
* Irregular shapes bonded

* Not exceeding 3x the base
* Stacks accessible

* Removal from top only.
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(See Section 1
for
Designation &

Storage:
* Adequate storage areas provided.

* Functional — e.g. demarcated storage
areas/racks/bins etc.

* Special areas identified and demarcated e.g.
flammable gas, cement etc.

* Neat, safe, stable and square.

* Store/storage areas clear of superfluous material.

Register) * Storage behind sheds etc. neat/under control.
* Storage areas free from weeds, litter etc.
*Waste Re-usable off-cuts and other re-usable material removed daily
Control/Reclam and kept to a minimum in the work areas.
ation All re-usable materials neatly stacked/stored in designated

areas. (Nails removed/bent over in re-usable timber).
Issue of hardware/nails/screws/cartridges etc. controlled and
return of unused items monitored.

Sub-contractors
(Housekeeping)

Sub-contractors required to comply with Housekeeping
requirements.

14.6 Worki’n% at Heights (including roof work)

~ Subject

Requirement

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed

Roof work discontinued when bad/hazardous weather

Fall protection measures (including warning notices) when working close to edges
or on fragile roofing material

Covers over openings in roof of robust construction/secured against displacement

o / Formwork / Support Work

14,7 Scaffoldin

Subject Requirement ;.
Access/System Foundation firm / stable
Scaffolding Sufficient bracing.
Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs
Complying with OH&S Act/SABS 085
Free Standing Foundation firm / stable
Scaffolding Sufficient bracing.
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs
Height to base ratio correct
Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085
*Mobile Foundation firm / stable
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Scaffolding

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

*Mobile
Scaffolding

Wheels / swivels in good condition
Brakes working and applied.

Height to base ratio correct.

Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended
Scaffolding

Outriggers securely supported and anchored.

Correct No. of steel wire ropes used.

Platform as close as possible to the structure.

Handrails on all sides

All winches / ropes / cables / brakes inspected regularly and replaced as
prescribed

Scaffolding complies with OHS Act (Act 85/93)

Winch(es) maintained by competent person(s)

Formwork /
Support Work

All components in good condition.

Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.

Safe access provided.

Areas under support work tidy.

Same standards as for system scaffolding.

Special
Scaffolding

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
acceptable standard and inspected by specialists.

Edges &
Openings

Edges barricaded to acceptable standards.

Manbhole openings covered / barricaded.

Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.

Lift shafts barricaded / fenced off.

14.8 Ladders

Subject .. Requirement
*Physical Stepladders - hinges/stays/braces/stiles in order.
Condition / Use & | Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Storage Extension / Straight ladders secured or tied at the bottom / top.

No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work
All ladders stored on hooks / racks and not on ground.
Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system
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149  Electricity (as part of, or additional to the manual “Safety & Switching Procedures
for Electrical Installations™- see attached document)

Subject Requirement

*Electrical Colour coded / numbered / symbolic sign displayed.

Distribution Area in front kept clear and unobstructed.

Boards & Earth Fitted with inside cover plate / openings blanked off / no exposed “live”

Leakage conductors / terminals/Door kept close
Switches / circuit breakers identified.
Earth leakage protection unit fitted and operating.
Tested with instrument: Test results within 15 — 30 milliamps
Aperture/Opening/s provided for the plugging in and removal of extension leads
without the need to open the door
Apertures and openings used for extension leads to be protected against the
elements and especially rain

*Electrical Temporary wiring / extension leads in good condition / no bare or exposed wires.

Installations &
Wiring

Earthing continuity / polarity correct:

Looking at the open connectors to connect the wiring, the word “Brown” has
the letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand
connector. “Blue” has the letter ‘L’ in it, so the b’L’ue wire connects to the
‘L’eft hand connector.

Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit etc.
Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

*Physical
condition of
Electrical
Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp
supply socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

14.10 Emergency and Fire Prevention and Protection

- Subject - _:Requirement:
*Fire Fire Risks Identified and on record
Extinguishing The correct and adequate Fire Extinguishing Equipment available for:
Equipment * Offices
* General Stores
* Flammable Store
* Fuel Storage Tank/s and catchment well
* Gas Welding / Cutting operations
* Where flammable substances are being used / applied.
* Equipment Easily Accessible
*Maintenance Fire equipment checked minimum monthly, serviced yearly
*Location & Signs | Fire Extinguishing Equipment:

* Clearly visible

* Unobstructed

* Signs posted including “No Smoking” / “No Naked Lights” where required.
(Flammable store, Gas store, Fuel tanks etc.)

* Storage Issue &

Storage Area provided for flammables with suitable doors, ventilation, bund etc.
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Control of
Flammables (incl.
Gas cylinders

Flammable store neat / tidy and no Class A combustibles. Decanting of
flammable substances carried out in ignition free and adequately ventilated area.
Container bonding principles applied

Only sufficient quantities issued for one task or one day’s usage

Separate, special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in
trolley/cradle/structure and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and stored
separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked regularly for
leaks.

Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

*Storage, Issue &
Control of
Hazardous
Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation
Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or anywhere
else on the project site

All vessels or containers to be regularly checked for leaks

14.11 Excavations

Subject

Requirement

Excavations, any
man-made cavity,
trench, pit or
depression formed
by cutting, digging
or scooping

Shored / Braced to prevent caving / falling in.

Provided with an access ladder.

Excavations guarded/barricaded/lighted after dark in public areas
Soil dumped at least 1 m away from edge of excavation

On sloping ground soil dumped on lower side of excavation

All excavations are subject to daily inspections

14.12 Tools

Subject:

Requirement’

*Hand Tools

Shovels / Spades / Picks:

* Handles free from cracks and splinters

* Handles fit securely

* Working end sharp and true

Hammers:

* Good quality handles, no pipe or reinforcing steel handles.
* Handles free from cracks and splinters
Handles fit securely

Chisels:

* No mushroomed heads / heads chamfered
* Not hardened

* Cutting edge sharp and square

Saws:

* Teeth sharp and set correctly
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* Correct saw used for the job

*Explosive
actuated fastening
device.

Only used by trained / authorised personnel.

Prescribed warning signs placed / displayed where tool is in use.

Work area must be properly isolated/demarcated during use of tool.

Inspected at least monthly by competent person and results recorded.

Issue and return recorded including cartridges / nails and unused cartridges / nails
/ empty shells recorded.

Cleaned daily after use.

14.13 Cranes

Subject

Requirement

Tower Crane

Only operated by trained authorised operator with valid certificate of training
Structure - no visible defects

Electrical installation good/safe

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed

Limit switches with backup switches fitted/operational

Access Ladder fitted with backrests/Fall arrest system installed

Lifting tackle in good condition/inspection colour coding

Lifting tackle checked daily

*Mobile Crane

Only operated by trained authorised operator with valid certificate of training
Rear view mirrors

Windscreen visibility good

Windscreen wipers operating effectively

Indicators operational

Hooter working

Tyres safe/sufficient tread/pressure visibly sufficient

No missing Wheel nuts

Headlights, taillights operational

Reverse alarm working and audible and known by all employees

*Mobile Crane
continued

Grease nipples and grease on all joints

No Oil leaks

Hydraulic pipes visibly sound/no leaks

No corrosion on Battery terminals

Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily
Brakes working properly

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

By-pass valves operational

Deflection chart displayed/visible to operator/driver
Outriggers functional used

*QGantry Crane

Only operated by trained authorised persons

Correct slinging techniques used

Recognised/displayed on chart signals used

Log book kept/up to date

Prescribed inspections conducted on crane &lifting tackle and checked daily
“Crane overhead” signage, where applicable

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed/load limiting switches fitted/operational
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14.14 Builder’s Hoist

Subject

Requirement

Builder’s Hoist

“Hoist In Operation” - sign displayed.

General construction strong and free from patent defects.
Tower: * Adequately secured / braced.

* At least 900 mm available for over travel.

* Barricaded at least 2 100 mm high at ground level and floors.
* Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform

* Steel wire ropes with breaking strength of six times max. load.
* Signal systems used which may include two way radio connection.
* Goods prevented from moving / falling off.

* Effective brake capable of stopping and holding max. load.

14.15 Transport & Materials Handling Equipment

._.:Subject"

- Requirement

*Site Vehicles

All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by
driver / operator.

Inventory of vehicles used/operated on site

Inspection by means of a checklist / results recorded.

No persons riding on equipment not designed or designated for passengers.
Site speed limit posted, enforced and not exceeded.

Drivers / Operators trained / licensed and carrying proof.

No unauthorised persons allowed to drive / operate equipment.

Conveyors

Conveyor belt nip points and drive gear guarded.
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be
functional under full load.

14.16 Site Plant and Machinery

" Subject”

< . Requirement

Brick Cutting
Machine

Operator Trained.
Only authorised persons use the machine.

Emergency stop switch clearly marked and accessible.

Area around the machine dry and slip/trip free/clear of off-cuts
All moving drive parts guarded/electrical supply cable protected
Operator using correct PPE - eye/face/hearing/foot/hands/body.

*Electric Arc
Welder

Welder Trained.

Only authorised / trained persons use welder.

Earth cable adequately earthed to work.

Electrode holder in good condition/safe

Cables, clamps & lugs/connectors in good condition.

Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ face/foot/body/respirator.
Correct transparent screens & warning signs placed

*Woodworking
Machines

Operators Trained.

Only authorised persons use machines.

Provided with guards.

Guards used.

Operators using correct PPE - eye/face/feet/hearing
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Circular saws strictly operated according to prescribed methods and settings
Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium)
shall be used for various applications

*Compressors

Relief valves correctly set and locked / sealed.

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge:
not on glass cover.

All drives adequately guarded.

Receiver/lines drained daily

Hoses good condition/clamped, not wired

Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR
on bare skin

Concrete Mixer /
Batch Plant

Top platform provided with guardrails.

Dust abatement methods in use.

Operators using correct PPE - eye / hands / respirators.

All moving drive parts guarded.

Emergency stops identified / indicated and accessible.

Area kept clean/dry/and free from tripping and slipping hazards.
Operators overseer identified and crane signals displayed and used.

*Gas Welding /
Flame
Cutting Equipment

Only authorised/trained persons use the equipment.

Torches and gauges in good condition.

Flashback arrestors fitted at cylinders and gauges.

Hoses in good condition/correct type/all connections with clamps

Cylinders stored, used and transported in upright position, secured in trolley /
cradle / to structure.

All cylinders regularly checked for leaks, leaking cylinders returned immediately
Fire prevention/control methods applied/hot work permits

14.17 Plant & Storage Yards/Site Workshops Specifics

Subjéct,. -

Requirements

Section 8(2)(1)

General Machinery

Regulation 2(1):

Person/s with specific knowledge and experiehce designated in writing
to Supervise the Use & Maintenance of Machinery
Critical items of Machinery identified/numbered/placed on

Supervision of the Use & | register/inventory

Maintenance of

Inspection/maintenance schedules for abovementioned

Machinery Inspections/maintenance carried out to above schedules
Results recorded
General Machinery Schedule D Notice posted in Work areas

Regulation 9(2): Notices
Operation of Machinery
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Lock-out Procedure

Lock-out procedure in operation

Ergonomics

Ergonomics survey conducted — results on record
Survey results applied

Demarcation & Colour
Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls, emergency
controls etc. colour coded to own published or SABS standard
Employees trained to identify colour coding

Portable & Bench Grinders

Area around grinder clear/trip/slip free

Bench grinders mounted securely/grinder
condition/No excessive vibration

On/Off switch/button clearly demarcated/accessible

Adequate guards in place

Tool rest — secure/square/max. 2 mm gap, perpendicular to drive shaft
Stone/disk - correct type and size/mounted correctly/dressed

Use of Eye protection enforced

generally in good

Battery Storage &
Charging

Adequately ventilated, ignition free room/area/no smoking sign/s
Batteries placed on rubber/wooden surface

Emergency shower/eye wash provided

No acid storage in area

Prescribed methods in place and adhered to when charging batteries

Ancillary Lifting
Equipment

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/
numbered on register

Chains in good condition/links no excessive wear/checked daily
Lifting hooks — throat pop marked/safety latch fitted
SWL/MML marked/displayed

Presses/Guillotines/
Shears

Only operated by trained/authorised persons
Interlocks/lock-outs fitted/PPE worn or used at all times

_14.18 Workplace Envu'onment, Health and Hygiene

. Subject

Requu‘ement :

*nghtlng

Adequate hghtlng in places where work is being executed e.g. stairwells and
basements.

Light fittings placed / installed causing no irritating/blinding glare.
Stroboscopic effect eliminated (not only reduced) where moving objects or
machinery is used

*Ventilation

Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces /
basements.

*Noise

Tasks identified where noise levels exceeds 85 dB at any one time.
All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.

*Heat Stress

Measures in place to prevent heat exhaustion in heat stress problem areas e.g.
steel decks, when the WBGT index reaches 30. (See Environmental Regulation 4)
Cold drinking water readily available at all times.

* Ablutions

Sufficient hygiene facilities provided - 1 toilet per 30 employees (National
Building Regulations prescribe chemical toilets for Construction sites)
Toilet paper available.

Sufficient showers provided.

Facilities for washing hands provided

Soap/cleaning agent available for washing hands
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Means of drying hands available
Lock-up changing facilities / area provided.
Ablution facilities kept hygienic and clean.

*Eating / Cooking
Facilities

Adequate storage facilities provided.

Weather protected eating area provided, separate from changing area
Refuse bins with lids provided.

Facilities kept clean and hygienic.

*Pollution of

Measures in place to minimize dust generation.

Environment Accumulation or littering of empty cement pockets, plastic wrapping / bags,
packing materials etc. prevented.
Spillage / discarding of oil, chemicals and dieseline into storm water and other
drains or into existing or newly dug holes/cavities on site expressly prohibited.
*Hazardous All substances identified and list available e.g. acids, flammables, poisons etc.
Chemical Material Safety Data Sheets (MSDS) indicating hazardous properties and
Substances emergency procedures in case of incident on file and readily available.

Substances stored safely.
Expiry dates meticulously checked where applicable

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the
Act, and will abide by his/her responsibilities, duties and functions as per the requirements of the
Act and Regulations with specific reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all
times and in addition to that he/she will introduce and maintain a file titled “Health and Safety
File”, or other record in permanent form, which shall contain all relevant aspects and information
as contemplated in the Construction Regulations. He/she will make this file available to the client
or his representative whenever necessary or on request to an interested party.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations promulgated in February 2014. The Principal Contractor is specifically
referred to the following elements of the Construction Regulations:

Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.

1 - Definitions

- Scope of application

- Application of construction permit
- Notification of construction work
Principal Contractor and Contractor
- Supervision of construction work

- Risk Assessment

N O 00 N A~ W
]

8 - Stacking & Storage on construction sites
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Regulation No. 30 - Construction employees’ facilities
Regulation No. 32 - Approved Inspection authorities
Regulation No. 33 - Offences and penalties

This list must not be taken to be exclusive or exhaustive!

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to
the above regulations, and document each record in the Health and Safety File.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation 27. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or
fire hazards and reduction in production. Good housckeeping will enhance production time.

Particular emphasis is to be placed on the following crucial elements of a construction site:

Phase priorities and production/plant layout

Enclosures

Pits, openings and shoring

Storage facilities

Effective, sufficient and maintained lighting or illumination
Principal sources of injuries e.g. stairways, runways, ramps, loose building material
Oil, grease, water, waste, rubble, glass, storm water

Colour coding

Demarcations

Pollution

Waste disposal

Ablution and hygiene facilities

First aid

This list must not be taken to be exclusive or exhaustive!

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a
registered dump site and records will be maintained. Where it is found to be impractical to use a
registered dump site or it is not available, the Principal Contractor will ensure that the matter is
brought to record with the client or his representative, after which suitable, acceptable alternatives
will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or
disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or

after hours unless there is adequate, suitable artificial lighting including support services in respect
of Health and Safety.
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20. LOCKOUT SYSTEMS: - ELECTRICAL

A system of control shall be established in order that no unauthorized person can energize a circuit,
open a valve, or activate a machine on which people are working or doing maintenance, even if
equipment, plant or machinery is out of commission for any period, thus eliminating injuries and
damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.
Lockouts shall be tagged and the system tested before commencing with any work or repairs.

21. INCIDENT INVESTIGATION

Inspection and reporting is the best way in which a responsible contractor can control his area of
responsibility. All incidents therefore, irrespective of whether it gave rise to loss, injury, damage or
not, shall be investigated and the results recorded in the Health and Safety File.

22. GENERAL

The project under control of the Principal Contractor shall be subject to periodic health and safety
audits that will be conducted by the client at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month. The
Principal Contractor is to ensure that he/she and all persons under his control on the construction
site shall adhere to the above specifications, as non-conformance will lead to the client taking
action as directed by Construction Regulation 5(1) (q). The Principal Contractor should note that
he/she shall be held liable for any anomalies including costs and resulting deficiencies due to
delays caused by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

23. IMPORTANT RECORDS TO BE KEPT
1 Inspection checklist (template)

The documents are to be used as a point of reference to determine which components of the Act
would be applicable to a particular site or task or project,

INSPECTION CHECKLIST

Employver Particulars

Employer:

Registered Name of Enterprise:

Trade Name of Enterprise:

Company Registration No.:

SARS Registration No.:

UIF Registration No.:

COIDA Registration No.:

Relevant SETA for EEA purposes:

Industry Sector:

Bargaining Council:

Contact Person:
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Address of Premises:

Postal Address:

Telephone Number:

Fax Number:

E-mail Address:

Chief Executive Officer:

Chief Executive Officer Address:

Competent Person:

Maximum power demand: in KW

Health and Safety Representatives:

Activities, products manufactured and/
services rendered:

Raw materials, materials and chemical/
biological substances:

Total Number of Employees:

Male:
Female:

Contractor Particulars

Contractors:

Site Address:

Contracts Manager:

Managing Director:

Competent Persons:

CR16(1): SCAFFOLDING:

CR17(1): SUSPENDED PLATFORMS:

CR19(8)(a): MATERIAL HOIST (S):

CR20(1): BULK MIXING PLANT:

CR10(1)(a): FALL PROTECTION:

CR13(1)(a): EXCAVATION WORK:

CR14(1): DEMOLITION WORK:

CR21(2)(b): EXPLOSIVE ACTUATED
FASTENING TOOLS

CR28(a): STACKING

INSPECTION
SECTION/REGS | ITEM CHECKED N/A | YES | NO
APPOINTMENTS
CR8(1) Supervisor:
CR8(2) Assistant Supervisor:
CR8(5) Construction Health and Safety Officer
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees
CR 14(1) Demolition Expert
DOCUMENTS
GAR 9(1) Records of Incidents
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GAR 4 Copy of the Act
GAR 7 Safety Reps Report
Section 20(2) Safety Committee Minutes
DMR 18(7) Lifting Machines, hand-powered lifting devices and lifting tackle
CR 3(4) Application for Construction Work Permit
CR 4 Notification of Construction Work
CR 9(6) Risk Assessment
CR7(7) Proof of the Health & Safety Induction Training
CR 11(2)(c) Structures
CR13(2)(3) Excavations
CR7(1)(g) Medical Certificates of Fitness
CR 17(11) Suspended platforms; inspections and performance test records
CR7(1) Health & Safety File
CR 17(11) Suspended Platforms' Performance Records
CR 19(8)(c) Material Hoists Record Book
CR21(2)(g) Explosive actuated fastening device register
CR 23(1)(k) Construction Vehicle & Mobile Plant Register
CR 24(e) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded
Investigated
Action Taken
PUBLIC SITE
FR 2(1) Sanitary Facilities
CR 30(1) (c) Changing Facilities for each sex
CR 27(f) Perimeter fence & no admittance
CR 27(g) Overhead protection netting/falling objects
NB Notice Pedestrian warning
PERSONAL SAFETY EQUIPMENT
Items Issued:
GSR 2(3) Items Required:
S23 (What is the payment on each item?)
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR 5(1)(b) Client's Health & Safety Specification
CR7(1)(a) Principal's contractor H&S Plan
FIRE HAZARD & PRECAUTIONS
GR29 Flammables used, waste, hot work, diesel, fuel, gas
ELECTRICAL INSTALLATIONS & MACHINERY
CR24 Guarding to Electrical Installations
ILLUMINATION
ER 3(6) Dangerous Places and signage as well
Housekeeping
ER6(2)(b),(c),(d) | Clear space storage
ER6(3) Disposal of waste
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The guidelines and conditions provided in this attached document form an integral constituent of
the Health and Safety Specifications. It is therefore a condition of acceptance that no Health and
Safety Plan shall be complete unless all relevant elements of this document applicable to the above
project have been included in the Health and Safety Plan. The final approval of the Health and
Safety Plan in terms of CR5(1)(1) shall be subject to this requirement based on the following

certification by the Principal Contractor or his Agent:
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(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE

NUMBER

CONTACT PERSON

Hospital

Ambulance

Water

Electricity

& Police

Fire Brigade

Engineer
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PART 1 - GENERAL SPECIFICATIONS
1.1. INTRODUCTION

1.1.1. These General Specifications cover the general technical requirements for the equipment,
materials, installation, testing, commissioning and maintenance of electrical installations for
the Department. These requirements must be read in conjunction with the Documents as
specified below as well as the other sections of this document.

1.1.2. The source documents used for the incorporation of this document are the Standard
specifications PW 354 part A, B and C and the South African National standards. The Standard
Specifications can be located on the departmental website, consultant guidelines section.

www.publicworks.gov.za.

1.1.3. Unless otherwise stated the description on of each item shall be deemed to include
manufacturing, conveying and delivering, unloading, storing, unpacking, hoisting, setting,
fitting and fixing in position, cutting, waste, patterns, templates, plant, temporary works, return
of packings, establishment charges, profit and other obligations arising out of the conditions

of contract.
1.2. DEFINITIONS

1.2.1. The table below provide a description of the main terms in the document but are not limited to:

No. | Term Description

1. | General Specification The general specifications provide a broad description of
work and materials that is required for a project.

2. | Standard Specification The standard specifications are pre-established guidelines
that are widely used and accepted on projects, they ensure
consistency and quality by setting uniform standards for

- material, methods and practices.

3. | Project specification The project specification are specific to a particular project
and detail the requirements for that project, they include all
the necessary information to complete the project according
to the client's need and the project conditions. It is the
combination of the General, Standard and detailed

specifications.
4. | Detailed Specification /| The detailed specifications provide an in-depth description of
Detail Specification every aspect of works, including the quality of materials,

workmanship and methods implemented.

5. | Particular Specification | The particular specification are tailored information to
address a specific requirements or conditions of a project that
are not covered by the general, standard or detailed
specifications. The focus is on unique aspects for further

detail.
6. | Supplementary The supplementary specifications modify the general or
Specification detailed specifications, they address specific conditions or

requirements that arise during the project and are not
covered by the original project specifications.

7. | Contractor "Contractor" shall mean the person, partnership, company or
firm appointed for .the supply, installation, testing,
commissioning and maintenance of the Electrical Installation.
In the case of the Electrical Installation being a sub-contract,
nominated in terms of the Main Contract or otherwise, the
word "Contractor” shall also mean "Sub-Contractor” in terms

2



of the Sub-Contract Conditions for the specific installation.
Where applicable the Builder or Principal Contractor shall be
referred to as "Main Contractor”.

Accredited / Competent
Person

A person who has the necessary knowledge, training,
experience, and qualifications specific to the work being
performed. This person must be capable of identifying
potential hazards and taking appropriate measures to
mitigate them. Additionally, they must be authorized to take
corrective actions to ensure a safe working environment by a
statutory body.

Quality Specification

Department Standard Specification Part C.

10.

Wiring Code

SANS 10142

1.

Earthing

Connection of the exposed-conductive-parts of an installation
to the main earth terminal of that installation

12.

Equipotential Bonding

exposed-
at

Electrical connection maintaining various
conductive-parts and  extraneous-conductive-parts
substantially the same potential.

13.

Departments Authorised
representative

The department Authorised representative may be the
Project manager, Engineer, Principal agent, Employer's
Representative, or Engineer’s representative.

14.

Department

The Department in the context of this document refers to the
Department of Public works and Infrastructure.

15.

Documents

The complete set of contract documents, including the
Department's Tender Conditions, Tender Qualifications, the
Standard Specification and the Detailed Specification
including all drawings and variation orders issued in terms of
the contract and all other contract documents of the contract

16.

Submittals

Documents, shop drawings, datasheets, samples, Mock-ups
or other items that a contractor submits to the professional
team for approval prior to manufacture, purchase or
installation.

17.

Reputable Brand

A reputable brand in construction is one that is widely
recognized for its quality, reliability, and trustworthiness.
These brands have established a strong reputation over time
through consistent delivery of high-quality products and
services, excellent customer service, and adherence to
industry standards.

1.3.

INSTALLATION WORK

1.3.1. The complete installation shall comply with the requirements of all parts of the specifications
and laws of the Republic of South Africa. Should any discrepancies or contradlictions exist
between the general/standard specifications and the detailed specification for the specific
installation, then the detailed specifications will take precedence.

1.3.2.

In the event of discrepancies between the drawings, specifications and bill of quantities then
the Department shall decide whether the work as executed shall be remeasured on site or
whether remeasurement shall be effected from the working drawings only. The decision must
be provided in writing before the commencement of any works.

1.3.3. The Department's authorised representative will inspect the installation from time to time
during the progress of the work. Discrepancies of the contract will be pointed out to the
Contractor and these must be remedied at the contractor's expense in accordance with the
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1.3.4.

1.4.

1.4.1.

1.4.2.

14.3.

1.4.4.

1.5.

1.5.1.

1.6.
1.6.1.

1.6.2.

1.6.3.

1.6.4.

1.6.5.

1.7.

1.7.1.

contract. Under no circumstances will these inspections relieve the Contractor of his
obligations in terms of the Documents and Contract.

The Contractor must notify the Department timeously (Minimum 7 days) when the installation
reaches important stages of completion (e.g. before closing cable trenches, before casting
concrete, etc.) so that the Department's authorised representative may schedule his
inspections in the best interest of all parties concerned.

COMPLIANCE WITH REGULATIONS

The installation must be erected and tested in accordance with the South African Acts,
Department's quality specifications and Regulations or IEC/EN regulations where applicable.

The entire installation must be carried out in accordance with SANS Regulations, by-laws, and
the Occupational Health and Safety Act.

No claims for extras in respect of failure by the Contractor to comply with any regulations will
be considered.

Where conflict exists between regulations, specifications or drawings, the said conflict must
be referred to the Department's authorised representative in writing for his ruling.

CODES OF PRACTICE OR STANDARD SPECIFICATION

Where reference is made to any Regulations, Code of Practice or Standard specification in
this document, the latest edition or amendment will be applicable.

NOTICES AND FEES

The Contractor must give all notices required by and pay all necessary fees, including any
inspection fees, which may be due to the local Supply Authority.

On production of the official account, only the net amount of the fee charged by the Supply
Authority for connection of the installation to the supply mains, will be refunded to the

Contractor by the Employer.

The Contractor must issue all notices and pay all of the required fees in respect of the
installation to the authorities, and shall exempt the Department from all losses, claims, costs
or expenditures which may arise as a result of the Contractor's negligence in complying with
the requirements of the regulations.

It is the responsibility of the Contractor to make the necessary arrangements with the local
Supply Authority at his own cost and to supply the labour, equipment and means to inspect,
test and commission the installation to the satisfaction of the Local and Supply Authorities.

The Contractor must supply and install all notices and warning signs that are required by the
relevant laws, regulations and/or the Documents.

SITE CONDITIONS

Tenderers are advised to visit the site and acquaint themselves with all local conditions
pertaining to the execution of the installation before tender closing date or as indicated on the
tender document with the permission of the department. No claims from the contractor which
may arise from insufficient knowledge of site access, type of site, labour conditions,



1.7.2.

1.8.
1.8.1.

1.8.2.

1.83.

1.8.4.

1.8.5.

1.9.
1.9.1.

1.9.2.

1.9.3.

1.94.

1.9.5.

1.9.6.

establishment space, transport and loading/unloading facilities, power and water supply, etc.
will be considered after submission of tenders.

For services where prior permission is required before contractors can visit the site, a visit will
be arranged for all interested parties at the request of the Department.

COMPETENCE OF PERSONNEL, WORKMANSHIP AND STAFF

All work must be executed and supervised by suitably qualified staff. Only
“ACCREDITED/COMPETENT PERSONS” will be permitted to carry out and supervise
electrical work on site. Copies of all qualifications, certifications and registration must be issued
to the Department's authorised representative prior to the commencement of works.

Except in the case of electrical installations supplied by a single-phase electricity supply at the
point of supply, an accredited person must exercise general control over all electrical

installation work being carried out.

The workmanship must be of the highest grade and to the satisfaction of the Department's
authorised representative.

All inferior work will that is not in accordance with the Department’'s Quality specifications,
SANS regulations, on indication by the Department's authorised representative, must
immediately be removed and rectified by and at the expense of the Contractor.

The Contractor must at all times have an adequate number of employees available during the
construction period to ensure that the electrical works does not delay the construction

programme.

ELECTRICAL EQUIPMENT AND QUALITY OF MATERIALS

Only materials of first class quality must be used and all materials must be subject to the
approval of the Department's authorised representative. Departmental specifications for
various materials to be used on this Contract are attached to, referred to and form part of this
specification.

Wherever applicable the material is to comply with the relevant South African Bureau of
Standards, South African National Standards, specifications, or to IEC cpecifications, where
no SANS exist.

All equipment and fittings supplied must be in accordance with the specifications, suitable for
the relevant supply voltage and frequency and must be approved by the Department's
authorised representative.

Materials and equipment used in this Contract must, where possible, comply with the
specifications. Proof of compliance must be submitted prior to installation of any materials or
equipment in the form of submittals.

The Contractor must submit samples of all materials or equipment for approval by the Engineer
and Employer before installation, unless prior approval to the contrary has been obtained in
writing from Department's authorised representative. Such samples must be labelled,
documented and held for purposes of comparison with equipment and materials installed and
will be released on satisfactory completion of the Contract.

All apparatus, components, fittings and materials supplied and/or installed, whether expressly
specified herein or not, must conform in respect of quality, tests and performance as indicated
in the detailed and quality specification.
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1.9.7. Where a certain manufacturer's material or apparatus is mentioned in the drawings or

specifications, such materials or apparatus shall be provided as specified, except where an
alternative to this condition is allowed in the specifications. Where a detailed specification for
material or apparatus is not provided, it must be understood that all normal requirements for
the use of such materials or equipment will apply.

1.9.8. Where certain products of a specified manufacturer are unobtainable, substitutes may be

1.10.

offered, but only be supplied after written consent by the Department's authorised
representative.

MAINTENANCE OF INSTALLATIONS

1.10.1. With effect from the date of the Practical completion/completion certificate dependent on the

type of contract, the contractor must at his own expense undertake the regular servicing of
the installation during the maintenance period stipulated by the contract and must make all
adjustments necessary for the correct operation thereof.

1.10.2. If during the said period the installations is not in working order for any reason for which the

Contractor is responsible, or if the installations develops defects, the contractor must
immediately upon being notified thereof take steps to remedy the defects and make any
necessary adjustments.

1.10.3. Should such stoppages be so frequent as to become troublesome, or should the installations

1.11.

otherwise prove unsatisfactory during the said period the Contractor must, if called upon by
the Department's authorised representative, at his own expense replace the whole of the
installations or such parts thereof as the Department's authorised representative may deem
necessary with apparatus specified by the Department's authorised representative.

SCHEDULE OF FITTINGS

1.11.1. In all instances where schedule of light fittings, socket outlet, electronic equipment and power

1.12.

points are attached to or included on the drawings, these schedules are to be regarded as
forming part of the specification.

SWITCHES AND SOCKET OUTLETS

1.12.1. All switches and switch-socket outlet combination units must conform to the Department

standard specifications Part C (Quality Specification) and relevant SANS regulations, which
form part of this specification.

1.12.2. All socket outlets must be in accordance with SANS 164, unless other types are distinctly

specified or indicated on the drawings or detailed specifications.

1.12.3. All light switches and socket outlets must be installed in accordance with SANS 10400-S or

otherwise indicated.

1.12.4. 5A Socket outlets are only permitted to supply power to light fittings in accordance with SANS

10142-1.

1.12.5. The following sample labelling shall be used for socket outlets, switches, isolators etc:

a) DB-NAME CIRCUIT BREAKER NUMER CIRCUIT TAG

eg. DB-GG CB4 P2



1.13.
1.13.1.

1.13.2.

1.14.
1.14.1.

1.14.2.

1.14.3.

1.144.

1.14.5.

1.14.6.

1.14.7.

1.14.8.

1.14.9.

SWITCHGEAR

Switchgear, which includes circuit breakers, iron-clad switches, interlocked switch-socket
outlet units, contactors, time switches, etc. are to be in accordance with the Departmental
Quality Specifications which form part of this specification and shall be equal and similar in
quality to such brands as may be specified.

For uniform appearance of switchboards and protection coordination, only one approved
make of each of the different classes of switchgear mentioned in the Quality Specifications
shall be used throughout the installations. All switchgear to be SABS approved or have an
ASTA diamond mark or CE markings.

DISTRIBUTION BOARDS

All distribution boards must be in accordance with the types as specified, be constructed
according to the shop or type drawings and must be approved by the Department'’s authorised
representative prior to manufacture or installation.

In all instances where provision is to be made on boards for the supply authority’s main switch
and/or metering equipment the contractor must ensure that all requirements of the authorities
concerned in this respect are met.

Any construction or standard type board proposed, as an alternative to that specified must
have the prior approval of the Department's authorised representative.

All busbars, wiring, terminals, etc., are to be adequately insulated and all wiring is to enter
the switchgear from the back of the board. The switchgear must be mounted within the
boards to give a flush front panel. Cable and boxes and other ancillary equipment must be
provided where required.

Each unoccupied opening of a distribution board must be fitted with a blanking plate.

There must be labelling for the internal bars, termination points and identification of incoming
and outgoing circuits to allow for ease of tracing, isolation, testing and debugging.

Clearly engraved labels are to be mounted below every switch. The working of the labels in
English, is to be according to the layout drawings or as directed by the Department’s
authorised representative and must be confirmed on site. Flush mounted boards to be
installed with the top of the board 2,0m above the finished floor level.

The distribution boards must have a danger notice on or near it.

All distribution boards 10kA or above are to be provided with a type test certificate.

1.14.10. Distribution boards with alternative supply must have a notice to indicate the type of

1.15.
1.156.1.

alternative supply feed and a power-on indicator.

CONDUIT AND ACCESSORIES

The type of conduit and accessories required for the service, i.e. whether the conduit and
accessories shall be of the screwed type, plain-end type or of the non-metallic type and
whether metallic conduit shall be black enamelled or galvanised, is specified in the detailed

specification section of this specification.



1.15.2. Unless other methods of installation are specified for certain circuits, the installation shall be
in conduit throughout. No open wiring or mechanically unprotected wiring in roof spaces or
elsewhere will be permitted.

1.15.3. The conduit and conduit accessories shall comply fully with the applicable SANS as set out
below and the conduit shall bear the mark of approval of the South African Bureau of

Standards.
a) Screwed metallic conduit and accessories: SANS 61386-1 and 21.

b) Plain-end metallic conduit and accessories: SANS 61386-1 and 21.
¢) Non-metallic conduit and accessories: SANS 61386-1 and 21.

1.15.4. All conduit fittings except couplings, shall be of the inspection type. Where cast metal conduit
accessories are used, these shall be of malleable iron. Zinc base fittings will not be allowed.

1.15.5. Bushes used for metallic conduit shall be brass and shall be provided in addition to locknuts
at all points where the conduit terminates at switchboards, switch-boxes, draw-boxes, etc.

1.15.6. Draw-boxes are to be provided in accordance with the “Wiring Code” and wherever
necessary to facilitate easy wiring.

1.15.7. For light and socket outlet circuits, the conduit used shall have an external diameter of 20mm.
In all other instances the sizes of conduit shall be in accordance with the “Wiring Code (SANS
10142)” for the specified number and size of conductors, unless otherwise directed in the
detailed specification or indicated on the drawings.

1.15.8. Only one manufactured type of conduit and conduit accessories will be permitted throughout
the installation to ensure uniformity.

1.15.9. Running joints in screwed conduit are to be avoided and all conduit systems shall be set or
bent to the required angles. The use of normal bends must be kept to a minimum with
exception of larger diameter conduits where the use of such bends is essential.

1.15.10. All metallic conduit shall be manufactured of mild steel with a minimum thickness of 1,2mm
for plain-end conduit and 1,6mm in respect of screwed conduit.

Under no circumstances will conduit having a wall thickness of less than 1.6mm be allowed in screed laid
on top of concrete slabs.

1.15.11. Bending and setting of conduit must be done with special bending apparatus manufactured
for the purpose and which are obtainable from the manufacturers of the conduit systems.
Damage to conduit resulting from the use of incorrect bending apparatus or methods applied
must on indication by the Department's authorised representative, be completely removed
and rectified and any wiring already drawn into such damaged conduits must be completely
renewed at the Contractor’s expense.

1.15.12. Conduit and conduit accessories used for flame-proof or explosion proof installations and
for the suspension of luminaires as well as all load bearing conduit shall in all instances be
of the metallic screwed type.

1.15.13. All conduit and accessories used in areas within 50 km of the coast shall be galvanised to
SANS 32 and SANS 121.

1.15.14. Tenderers must ensure that general approval of the proposed conduit system to be used is
obtained from the local electricity supply authority prior to the submission of their tender.
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1.16.
1.16.1.

1.16.2.

1.16.3.

1.16.4.

1.16.5.

1.16.6.

1.17.
1.17.1.

1.17.2.

1.17.3.

1.17.4.

1.17.5.

1.17.6.

1.17.7.

1.17.8.

1.17.9.

Under no circumstances will consideration be given by the Department to any claim
submitted by the Contractor, which may result from a lack of knowledge in regard to the
supply authority’s requirements.

CONDUIT IN ROOF SPACES

Conduit in roof spaces shall be installed parallel or at right angles to the roof members and
shall be secured at intervals not exceeding 1,5m by means of suitable saddles screwed to
the roof timbers.

Nail or crampets will not be allowed.

Where non-metallic conduit has been specified for a particular service, the conduit shall be
supported and fixed with saddles with a maximum spacing of 450 mm. The Contractor shall
supply and install all additional supporting timbers in the roof space as required.

Under flat roofs, in false ceilings or where there is less than 0,9m of clearance, or should the
ceilings be insulated with glass wool or other insulating material, the conduit shall be installed
in such a manner as to allow for all wiring to be executed from below the ceilings.

Conduit runs from distribution boards shall, where possible terminate in fabricated sheet steel
draw-boxes installed directly above or in close proximity to the boards.

All conduits are to be supplied with draw wires.

SURFACE MOUNTED CONDUIT

Wherever possible, the conduit installation is to be concealed in the building work; however,
where unavoidable or otherwise specified in the detailed specifications, conduit installed on
the surface must be plumbed or levelled and only straight lengths shall be used.

The use of inspection bends is to be avoided and instead the conduit shall be set uniformly
and inspection coupling used where necessary.

No threads will be permitted to show when the conduit installation is complete, except where
running couplings have been employed.

Running couplings are only to be used where unavoidable, and shall be fitted with a sliced
couplings as a lock nut.

Conduit is to be run on approved spaced saddles rigidly secured to the walls.

Alternatively, fittings, tees, boxes, couplings etc., are to be cut into the surface to allow the
conduit to fit flush against the surface. Conduit is to be bedded into any wall irregularities to
avoid gaps between the surface and the conduit.

Crossing of conduits is to be avoided, however, should it be necessary purpose-made metal
boxes are to be provided at the junction. The finish of the boxes and positioning shall be in
keeping with the general layout.

Where several conduits are installed side by side, they shall be evenly spaced and grouped
under one purpose-made saddle.

Distribution boards, draw-boxes, industrial switches and socket outlets etc., shall be neatly
recessed into the surface to avoid double sets.



1.17.10. In situations where there are no ceilings the conduits are to be run along the wall plates and
the beams.

1.17.11. Painting of surface conduit shall match the colour of the adjacent wall finishes, there should
be no flaking or peeling of paint from the conduit after it is painted. The preparation and
painting must be in accordance with guidelines from the paint manufacturer or the architect.

1.17.12. Only approved plugging materials such as aluminium inserts, fibre plugs, plastic plugs, etc.,
and round-head screws shall be used for fixing saddles, switches, socket outlets, efc., to
walls, wood plugs and the plugging in joints in brick walls are not acceptable.

1.17.13. All surface conduit to be galvanised unless otherwise indicated in the detailed specifications.

1.17.14. All conduits are to be supplied with draw wires.

1.18. CONDUIT IN CONCRETE SLABS

1.18.1. In order not to delay building operations the Contractor must ensure that all conduits and
other electrical elements which are to be cast in the concrete columns and slabs are installed
timeously.

1.18.2. The Contractor shall have a representative in attendance at all times when the casting of
concrete takes place with the sign off of all embedded electrical elements prior to the casting.

1.18.3. Draw-boxes, expansion joint boxes and round conduit boxes are to be provided where
necessary. Sharp bends of any nature will not be allowed in concrete slabs.

1.18.4. Draw and/or inspection boxes shall be grouped under one common cover plate, and must
preferable be installed in passages or male toilets.

1.18.5. All boxes, etc., are to be securely fixed to the shuttering to prevent displacement when
concrete is cast. The conduit shall be supported and secured at regular intervals and installed
as close as possible to the neutral axis of concrete slabs and/or beams.

1.18.6. Before any concrete slabs are cast, all conduit droppers to switchboards shall be neatly
spaced and rigidly fixed.

1.18.7. All conduits are to be supplied with draw wires.
1.19. CHASES AND BUILDER'S WORK

1.19.1. Except where otherwise specified the Builder or Main Contractor shall be responsible for the
builder's work related to the installation of conduits, outlet boxes, switchboard trays, bonding
trays and other wall outlet boxes and will undertake the necessary chasing and cutting of
walls and the provision of openings in ceilings and floors for luminaries and other electrical
outlets. The Contractor shall notify the Builder or Main Contractor of his requirements and the
responsibility lies with the Contractor to ensure that all builder's work is clearly indicated or
marked in accordance with his requirements prior to chasing.

1.19.2. Electrical materials to be built in must be supplied, placed and fixed in position by the
Contractor when required to do so by the Builder or Main Contractor. The Contractor shall
also ensure that these materials are installed in the correct positions and a quality checklist
must be signed confirming the fixing and position before plastering.
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1.19.3.

1.194.

1.19.5.

1.19.6.

1.20.
1.20.1.

1.20.2.

1.20.3.
1.21.
1.21.1.

1.21.2.

1.21.3.

1.21.4.

1.21.5.

Where no Builder or Main Contractor is available, the Contractor must provide all chases and
is required to cover conduits installed. Chases shall be deep enough to ensure that the top
of conduits are at least 12 mm below the finished surface of the plaster.

Where the Contractor is responsible for the cutting of chases or the building in of conduits
and other equipment, he will be held responsible for all damage as a result of this work and
will be required to make good to the satisfaction of the Department.

Under no circumstances shall face brick walls or finished surfaces be chased or cut without
the written permission of the Department. Where it is necessary to cut or drill holes in the
concrete structure, the prior permission of the Department shall be obtained.

Chases must be made by means of a cutting machine and not using a chisel and hammer,
this ruling is particularly applicable but not exclusively to the rewiring and renewal of existing
installations.

FLEXIBLE CONNECTIONS FOR CONNECTING UP OF STOVES, MACHINES, ETC.

Flexible tubing connections shall be of galvanised steel construction, and in damp situations
of the plastic sheathed galvanised steel type. Other types may only be used subject to the
prior approval of the Department’s site electrical representative.

Connectors for coupling onto the flexible tubing shall be of the gland or screw-in types,
manufactured of either brass or cadmium or zinc plated mild steel, and the connectors after
having been fixed onto the tubing, shall be durable and mechanically sound.

Aluminium and zinc alloy connectors will not be acceptable.

WIRING

Except where otherwise specified in the detailed specification and drawings, wiring shall be
carried out in conduit throughout. Only one circuit per conduit will be permitted.

No wiring shall be drawn into conduit until the conduit installation has been completed and
all conduit ends provided with bushes. All conduits to be clear of moisture and debris before
wiring is commenced.

Unless otherwise specified in the detailed specification or indicated on the service drawings,
the wiring of the installation shall be carried out in accordance with the “Wiring Code™. Further
to the requirements concerning the installation of earth conductors to certain light points as
set out in the “Wiring Code”, it is a specific requirement of this document that where plain-
end metallic conduit or non-metallic conduit has been used, earth conductors must be
provided and drawn into the conduit with the main conductors to all points, including all
luminaires and switches throughout the installation.

Minimum wiring sizes for lighting circuits is to be carried out with 2,5mm? conductors and a
2,5mm?2-earth conductor. For socket outlet circuits the wiring shall comprise 4mm?
conductors and a 2,5mm?earth conductor. In certain instances, as will be directed in the
detailed specification, the sizes of the aforementioned conductors may be increased for
specified circuits. Sizes of conductors to be drawn into conduit in all other instances, such
as feeders to distribution boards, power points etc., shall be as specified elsewhere in this
specification or indicated on the drawings. Sizes of conductors not specified must be
determined in accordance with the “Wiring Code”.

The loop-in system shall be followed throughout, and no joints of any description will be
permitted.
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1.21.6. The wiring shall be done in PVC insulated to SANS 1507 or unless otherwise specified in the
detailed specifications.

1.21.7. Where wiring ends connect onto switchgear, switches, luminaires etc., the end strands must
be lugged and firmly secured. Cutting away of wire strands of any cable will not be allowed.

1.21.8. No exposed copper on conductor at the point of termination will be accepted.

1.21.9. All wiring to be terminated and labelled in accordance with SANS 10142-1.

1.22. E

ARTHING OF INSTALLATION

1.22.1. The Earthing and Bonding must be done in accordance with SANS 10313 and SANS 10292.

1.22.2. The Earthing system objectives are to protect persons against direct and indirect contact with
the electrical system elements and equipment. Another objective is to provide a short path
for any fault to return to earth.

1.22.3. The earthing system utilised in South Africa is generally but not limited to the TN-C-S and

T

N-S.

1.22.4. To avoid differences of potential between circuits, which can arise with many earthing
systems, a common earth will be installed either for power, IT and communication equipment.

1.22.5. The earthing and bonding system will comprise:

a) Earth grid with earth electrodes

b) Main earth terminal located in Substation/LV Room
c) Earth terminal in each distribution board

d) Protective conductor for the MV/LV transformer

e) Protective conductors for circuits

f) Equipotential Bonding conductors

1.22.6. Main earthing

1.22.6.1.

1.22.6.2.

1.22.6.3.

1.22.6.4.

1.22.6.5.

1.22.6.6.

The type of main earthing must be as required by the supply authority if other than the
Employer, and in any event as directed by the Department's authorised representative, who
may require additional earthing to meet test standards.

In order to achieve the desired resistance of less than 10Q, interconnected electrodes
would have to be installed in the form of an earth grid.

The earth grid shall consist of a number of electrodes buried to a specified depth (quantity
and depth are dependent on soil resistivity tests to be done by specialist) and
interconnected in a linear array with bare copper earth wire.

The earth mat resistance for the transformers, generators and sensitive equipment should
be less than 1Q.

Where required an earth mat shall be provided, the minimum size, unless otherwise

specified, being 1,0m x 1,0m and consisting of hard-drawn bare copper wires at 2560mm

centres, brazed at all intersections.

Alternatively or additionally earth rods or trench earths may be required as specified or
12



directed by the Department's authorised representative.

1.22.6.7. Installations shall be effectively earthed in accordance with the “Wiring Code” and to the
requirements of the supply authority. All earth conductors shall be stranded copper with or
without green PVC installation dependent on the application.

1.22.6.8. Connection from the main earth bar on the main board must be made to the cold water
main, the incoming service earth conductor, if any and the earth mat or other local electrode
by means of 12mm x 1,60 mm solid copper strapping or 16 mm? stranded (not solid) bare
copper wire or such conductor as the Department's authorised representative may direct.
Main earth copper strapping where installed below 3m from ground level, must be run in 20
mm diameter conduit securely fixed to the walls. If metallic conduit is used then it needs to
be bonded accordingly.

1.22.6.9. All other metallic hot and cold water pipes shall be connected with 12mm x 0,8mm
perforated for solid copper strapping (not conductors) to the nearest switchboard. The
strapping shall be fixed to the pipework with brass nuts and bolts and against walls with
brass screws at 150-mm centres. In all cases where metal water pipes, down pipes, flues,
etc., are positioned within 1,6m of switchboards an earth connection consisting of copper
strapping shall be installed between the pipework and the board. In vertical building ducts
accommodating both metal water pipes and electrical cables, all the pipes shall be earthed
at each distribution board.

1.22.7. Roofs, gutters and down pipes

1.22.7.1. Where service connections consist of overhead conductors, all metal parts of roofs, gutters
and down pipes shall be earthed. One bare 10mm? copper conductor shall be installed
over the full length of the ceiling void, fixed to the top purlin and connected to the main earth
conductor and each switchboard. The roof and gutters shall be connected at 15m intervals
to this conductor by means of 12mm X 0,8mm copper strapping (not conductors) and
galvanised bolts and nuts. Self-tapping screws are not acceptable. Where service
connections consist of underground supplies, the above requirements are not applicable.

. 1.22.8. Sub-distribution boards

1.22.8.1. A separate earth connection shall be supplied between the earth busbar in each sub-
distribution board and the earth busbar in the Main Switchboard. These connections shall
consist of a bare or insulated stranded copper conductors installed along the same routes
as the supply cables or in the same conduit as the supply conductors. Alternatively
armoured cables with earth continuity conductors included in the armouring may be utilised
where specified or approved.

1.22.9. Sub-circuits

1.22.9.1. The earth conductors of all sub-circuits shall be connected to the earth busbar in the supply
board in accordance with SANS 10142. If earth continuity cables are used for motor loads
then an additional earth cable will still be required for additional safety.

1.22.9.2. The minimum standard for the earthing protective conductor as follows:

a) For phase cables cross sectional area less than 16mm?, the protective conductor will be
the same as for the phase cable.

b) For phase cables between 16 and 35mm? the protective conductor will be 16mm?2

c) For phase cables larger than 35mm?, the protective conductor will be half the phase cable
with the minimum of 16mm?2.
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1.22.10. Ring Mains

1.22.10.1. Common earth conductors may be used where various circuits are installed in the same
wire way in accordance with SANS 10142. In such instances the sizes of earth
conductors shall be equivalent to that of the largest current carrying conductor installed
in the wire way, alternatively the size of the conductor shall be as directed by the
Department's authorised representative. Earth conductors for individual circuits branching
from the ring main shall by connected to the common earth conductor with T-ferrules or
soldered. The common earth shall not be broken.

1.22.11. Non-metallic Conduit

1.22.11.1. Where non-metallic conduit is specified or allowed, the installation shall comply with the
Department’s standard quality specification for “conduit and conduit accessories”.

1.22.11.2. Standard copper earth conductors shall be installed in the conduits and fixed securely to
all metal appliances and equipment, including metal switch boxes, socket-outlet boxes,
draw-boxes, switchboards, luminaires, etc. The securing of earth conductors by means
of self-threading screws will not be permitted.

1.22.12. Flexible Conduit

1.22.12.1. An earth conductor shall be installed in all non-metal flexible conduit. This earth conductor
shall not be installed externally to the flexible conduit but within the conduit with the other
conductors. The earth conductor shall be connected to the earth terminals at both ends
of the circuit.

1.22.13. Connection

1.22.13.1. Under no circumstances shall any connection points, bolts, screws, etc., used for earthing
be utilised for any other purpose. It will be the responsibility of the Contractor to supply
and fit earth terminals or clamps on equipment and materials that must be earthed where
these are not provided.

1.22.13.2. Unless earth conductors are connected to proper terminals, the end shall be tinned and
lugged.

1.23. LIGHTNING PROTECTION SYSTEM

1.23.1. The lightning protection risk assessment must be done by the specialist to validate the
assumptions of the design engineer in the concept design.

1.23.2. The lightning protection system must be installed by a Lightning Protection System Specialist.
Prior to carrying out the installation, the specialist must test the soil resistivity of the site and
report to the Department’s authorised representative on the sufficiency of the concept design
for the site conditions.

1.23.3. The lightning protection is the primary protection against direct or indirect strikes that induce
overvoltage. The secondary protection will consist of surge arrestors in the distribution
boards.

1.23.4. The Lightning protection system must be done in accordance with SANS 62305, 62561 and
SANS 10313.
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1.23.5. The lightning protection system will consist of an aerial conductor system, down conductor

system, test points and an earthing systems that consists of earth rods, spikes or plates.

1.23.6. The specialist must test the resistance to earth of each earth electrode and of the complete

1.24.

lightning protection system. This resistance must be less than 10Q.

MOUNTING AND POSITIONING OF LUMINAIRES

1.24.1. The contractor is to note that in the case of board and acoustic tile ceilings, i.e. as opposed

to concrete slabs, coordination with the building contractor is necessary to ensure that as far
as possible the luminaires are symmetrically positioned with regard to the ceiling pattern.

1.24.2. The layout of the luminaires as indicated on the drawings must be adhered to as far as

possible and must be confirmed with the Department's authorised representative. The
contractor is responsible to ensure that the luminaries are free of damage, debris and is
installed in an aesthetic manner. The contractor is to ensure that the fixing of suspended
luminaire are correct and safe to prevent the falling of fittings, there should be an additional
safety wire connection in accordance with the manufacturer's requirements to ensure
additional safety.

1.24.3. Incandescent and Fluorescent luminaires are not permitted to be installed in any installation

1.25.

in accordance with the requirements of SANS 204, 10400 XA and Green building policy.

INSPECTION, TESTS AND COMMISSIONING

1.25.1. On completion of the erection and installation of works and before practical completion is

achieved, a full test will be carried out on the installation for a period of sufficient duration to
determine the satisfactory working thereof. During this period the installations will be
inspected and the Contractor shall make good, to the satisfaction of the Department's
authorised representative, any defects which may arise.

1.25.2. The contractor to inspect and test the services installation in accordance with the Wiring

Code, the Regulations of the Supplier of Electricity and the Occupational Health and Safety
Act 85. Record test results on printed test sheets and submit to the Department's authorised
representative.

1.25.3. The Contractor must provide all instruments and equipment required for testing and any

water, power and fuel required for the commissioning and testing of the installations at
completion.

1.25.4. The following tests should be conducted in accordance with regulation but are not limited to

the following unless otherwise indicated:

a) Ensure correct polarity, verify polarity and phase identification.

b) Continuity and resistance of earth conductor including all bonding conductors.
c) Continuity of ring circuit.

d) Earth electrode resistance.

e) Insulating resistance of the cable.

f) Earth fault loop impedance test.

g) Operation of earth leakage protection devices and circuit breakers.
h) Earthing and lightning protection

i) Luminosity test

j) Equipment test

k) Generator and UPS testing

I} Electronic system testing

m) ICT system testing
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1.25.5. After inspection and testing, timeously arrange for any inspection and test by the Supplier of
electricity if required, and assist as necessary the Inspector of the Supplier of electricity by
providing access, tools, instruments and attendance.

1.25.6. Replace any portion of the services installation that does not comply with the Wiring Code or
the Specification. Such replacement shall be done at the Contractor's expense.

1.25.7. Submit a "Certificate of Compliance by an accredited person" Annexure 1 in terms of the
Occupational Health and Safety Act 85, Electrical Installation Regulation 1992, to the Client

and forward a copy to the Engineer.

1.25.8. Timeously (at least 14 days) advise the Department's authorised representative of all
inspections and tests as the Department's authorised representative reserves the right to
witness such inspections and tests. The Department's authorised representative shall have
the power at any time to examine any part of the works or materials intended for use in or on
the works either on site, or at the place of manufacture or storage.

1.25.9. On completion of the works, the contractor shall submit three indexed volumes of operation
and maintenance manuals to the Department's authorised representative.

1.25.10. All information must be recorded and provided in electronic format with DWG drawings
formats to the Department.

1.25.11. Approval of the final Operations and Maintenance Manuals should be a prerequisite for
issuing of a Certificate of Practical Completion of the installation.

1.25.12. The Manuals should contain the following information if applicable:

a) Cover Page

b) Contact Personnel & Emergency contact personnel
c) Scope of Work

d) Operating Instructions

e) Normal Operation

f) Safety Measures

g) Fault Finding Guide

h) Equipment Information

i) Schedule of Information

j) List of Spares and Agents

k) Design Data

I) Factory acceptance and site acceptance certificates
m) As Commissioned Data

n) Maintenance Requirements & Checklists

0) Manufacturers Service Recommendations

p) Manufactures Literature

q) Equipment Brochures

r) Approved Shop Drawings, Exploded Views and Wiring Diagrams
s) As Built Drawings for all systems

t) Electrical Drawings

u) System Layouts (General arrangement layouts) and Schematics
v) Certificate of compliance

w) Signed QCP( Quality control plan) documentation
x) Training Certificates/Register
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1.26. VERIFICATION AND CERTIFICATION OF ELECTRICAL INSTALLATION (CERTIFICATE
OF COMPLIANCE AND TEST REPORT

1.26.1. On completion of the installation, a certificate of compliance must be issued to the

Department's authorised representative in terms of the Occupational Health and Safety Act,
1993 (Act 85 of 1993).

1.26.2. Certificate of completion must also be issued for Earthing and lightning protection installation
and all applicable Electronic installation in accordance with South African National Standards
and Occupational Health and Safety Act.
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PART 2: DETAILED SPECIFICATIONS

2.1.
2.11.

2.2,
2.21.

2.22.

2.3.

INTENT OF SPECIFICATION

The objective is the supply and installation of water tanks at Mdantsane Labour center for
Department of Employment and Labour in Mdantsane, Eastern Cape, South Africa.

EXTENT OF SCOPE

This Contract covers the manufacture, supply, factory testing, insurance, delivery, transport,
handling, storing, erection, site welding and making good coatings, aligning, fixing, supporting,
connecting, adjusting, guaranteeing, site testing, painting, commissioning, handing over in
complete working order, providing as-built drawings, operating and maintenance instructions
in triplicate, instructing staff and attending to defects for the electrical works as described in
greater detail in this document and/or shown on the drawings and/or set out in the Bills of
Quantities and as briefly described below:

The works covered by this Contract will include but not be limited to the following:

a) Supply and install of 20A, 5kA curve D circuit breaker in the essential section of distribution
board SDB-HALL.

b) Supply and install conduit and sleeve from Hall building to pump set.

c) Supply and install approximately 40m 2,5 sqmm x 2C PVC ECC 600V/1000V low voltage
cable with glands and accessories.

d) Supply and install IP67 socket outlet dependent on the required receptacle electrical input
of the pump set, mounted within 1m of the pump sets.

e) Terminate power point to pump sets.

f) Earthing and lightning protection for the metal tank area.

g) Certificate of compliance to be provided for complete installation.

COMPLIANCE WITH REGULATIONS AND STANDARDS

2.3.1. The entire installation shall be carried out in accordance with the latest revision and

24,

amendments of the following but not limited to:

a) The Occupational Health and Safety Act

b) The Basic Conditions of Employment Act

c) The Local Fire Office Regulations.

d) Electricity Regulations Act

e) Occupational Health and Safety Act with all regulations

f) Department of Public Works: General Electrical Specifications part A, B and C.
g) SANS 10400 — The National Building Regulations

h) SANS 10142-1 — The Code of Practice for the Wiring of Premises
i) SANS 62305 — Protection against lightning

j) SANS 10292 — Earthing of low voltage installation

k) SANS 1973 - Low voltage switchgear and control gear assemblies.
[) All relevant regulations and bylaws.

NOTICES AND FEES

2.4.1. There are no notices or fees required to be paid to the supply authority due to sufficient

capacity of the existing supply on site.
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2.5. DRAWINGS

2.5.1. The drawings generally show the scope and extent of the proposed work and shall not be held
as showing every minute detail of the work to be executed, further clarity of the drawings are

indicate in the specifications or BOQ.

2.5.2. The position of distribution boards, power points, switches and light points that may be
influenced by built-in furniture must be established on site, prior to these items being installed.

2.5.3. Two copies of shop drawings shall be submitted to the Department's authorised representative
for approval and to demonstrate compliance with contract Documents. Shop drawings are
drawings, diagrams, illustration, schedules, performance charts, brochures and other data
which are prepared by the contractor, manufacturer, supplier or distributor and which illustrate

some portion of the work.

2.5.4. The Department's authorised representative’s approval of shop drawings or samples shall not
relieve the contractor of responsibility for any deviation from the requirements of this contract
unless the contractor has informed the Department's authorised representative in writing of
such deviation at the time of submission of shop drawings or samples and the Department's
authorised representative has given written approval for the specific deviation, nor shall the
Department's authorised representative’s approval relieve the contractor of responsibility for

errors or omissions in the shop drawings or samples.

2.5.5. A complete set of the drawings shall be issued to the contractor after installation to be marked

up by the contractor to indicate the "As-Built" installation as a prerequisite to completion.

2.5.6. Schedule of Drawings

N Title

Drawing Number

There are no drawings required.

QB (WN=O

2.6. CLIMATIC CONDITIONS

2.6.1. All equipment offered must be de-rated for the conditions below, the climate conditions must

be validated by the contractor.

Location

Design Condition

Design Condition Value

981 Mdantsane Access-Weg,

Mdantsane Unit 1, Mdantsane Altitude 255,27 m
5219, Eastern Cape, South Africa | Maximum ambient temperature 40 °C
Minimum ambient temperature -2°C
Maximum ambient humidity 52 %

2.7. MAINTENANCE OF ELECTRICAL SUPPLY

2.7.1. All interruptions of the electrical supply that may be necessary for the execution of the work,
will be subject to prior arrangement between the contractor, client and the Department's

authorised representative.
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2.8. SUPPLY AND CONNECTION

2.8.1. The power supply is existing on site and will not be upgraded for this installation. The
connection to the pump set will be from an existing distribution board located in the hall
building.

29. BALANCING OF LOAD

2.9.1. The Contractor is required to balance the load as equally as possible over the multiphase
supply.

2.10. DISTRIBUTION BOARDS

2.10.1. There are no new distribution boards required for this installation since there is an existing
distribution board but testing and labelling will be required in accordance with the extent of
scope.

2.10.2. General

a) In all instances where provision is to be made on boards for the supply authority’s main
switch and/or metering equipment the contractor must ensure that all requirements of
the authorities concerned in this respect are met.

b) All busbars, wiring, terminals, etc., are to be adequately insulated and all wiring is to
enter the switchgear from the back of the board. The switchgear shall be mounted within
the boards to give a flush front panel. Cable and boxes and other ancillary equipment
must be provided where required.

¢) The Contractor shall supply and install the distribution boards as indicated on the
drawings and listed in the Distribution board schedule. All distribution boards shall be
equipped in accordance with the Single Line Diagrams and must be approved by the
Department's authorised representative prior to installation.

d) The doors and architrave of the Distribution Boards shall be painted as per the schedule.

e) Alldistribution boards shall have a minimum of 30% spare space. Where circuit breaker
sizes are shown for spare ways on the single line diagrams, these circuit breakers shall
be fitted at time of manufacture.

2.10.3. Internal wiring

a) Standard 600/1000 V grade PVC-insulated stranded annealed copper conductors to
SANS 1507 shall be used for the internal power wiring of switchboards. The smallest
conductor size to be used for power wiring in switchboards shall be 2.5mm?. Flexible
cord of minimum size 1,0mm? may be used for control wiring.

b) Where heat generating equipment is present and the internal temperature of the board
is likely to exceed 50°C, silicon-rubber insulated stranded conductors shall be used.

c) Wiring shall be arranged in horizontal and vertical rows and shall be bound with suitable
plastic straps or installed in PVC wiring channels. Under no circumstances may PVC
adhesive tape be used for the bunching of conductors or for the colour identification of
conductors.

d) Bunched conductors shall be neatly formed to present a uniform appearance without
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twisting or crossing the conductors. Conductors leaving the harnesses shall be so
arranged that they are adjacent to the chassis.

e) All wiring between different panels within the same switchboard shall be installed in
wiring channels.

f) Grommets shall be installed in each hole in the metal work through which conductors
pass.

g) All wiring shall be installed away from terminals, clamps or other current carrying parts.
Wiring shall also be kept away from exposed metal edges or shall be protected where
they cross metal edges.

h) Where conductors change direction, smooth bends shall be formed with a radius of at
least 5 times the outside diameter of the conductor or harness.

i)  Where neutral connections are looped between the terminals of instruments, it is
essential that the two conductor ends be inserted into a common lug or ferrule and are
crimped or soldered together in order that the neutral connection is not broken when the
conductors are removed from one of the instruments.

j) Wiring should as far as possible be confined to the front portions of switchboards for
ease of access. This requirement is important for wiring between smaller circuit-breakers
and the associated main circuit-breaker as well as the wiring from circuit-breakers to
lighting and socket-outlet circuits.

k) A maximum of two conductors will be allowed per equipment terminal. In the event of
more conductors being connected to the same equipment terminal (e.g. a main circuit-
breaker feeding other circuit-breakers), stub bus-bars shall be provided for the various

conductors.

2.10.4. Load End Connections

a) The supply end connections to all equipment shall under all circumstances be at the top
and the load end connections at the bottom.

2.10.5. Wiring to Circuit-breakers

a) Equipment with a rating exceeding the current rating of 70mm? conductors shall be
connected by means of bus-bars to the main bus-bars. Looped connections may only
be installed for a maximum of two outgoing circuits. Where there are more than two
outgoing circuits, busbars shall be used and equipment connected individually to the
bus-bars. Where miniature circuit-breakers are mounted in continuous rows and
supplied by bus-bars connected to each MCB. each busbar shall be supplied by a
separate conductor. This conductor shall be connected to the busbar by means of a
separate lug and not via an MCB terminal.

2.10.6. Identification

a) The colour of the conductors for all 220/250 V circuits shall correspond to the colour of
the supply phase for that circuit. Neutral conductors shall be black.

b) All other conductors in the board, supplying control circuits, etc. shall be coded in colours
other than those specified above. A colour code shall be devised for each board and the
colour code shall be shown on the wiring diagrams.
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c) All conductors that terminate at wiring terminals and all conductors used for the internal
wiring of the switchboard shall further be identified at both ends by means of durable
cable marking ferrules. PVC or other tape is not acceptable.

d) The numbers on the markers shall be shown on the wiring diagrams.

2.10.7. Labelling

a) Alldistribution boards shall be provided with a legend card and holder. The legend card
shall be typed and laminated, and shall indicate as a minimum the circuit breaker
number, the circuit type (e.g. Lighting, Power, Air Conditioning, etc), the Circuit Number
as shown on the drawings, and a brief description of the circuit. For example, a lighting
circuit shown as L1 on the drawings and fed by circuit breaker number 1 shall be labelled
as follows:

CB1 L1-Lighting Area

b) All distribution boards shall be labelled with an engraved label, detailing the distribution
board name, where the distribution board is fed from, the cable size, the Fault Level and
the phase rotation, e.g.

DB Name: DB 2

Fed from: DB 1

Size of phase cable: 16 mm? x 4C PVC/ECC/SWA
Size of earth cable: 10 mm?

Fault Level: 5kA

Phase Rotation: Clockwise

c) Cascading labels shall be used for all sub-distribution boards with a nominal fault level
of over 5kA, as well as on the Main LV Board.

2.10.8. Schedule of Distribution Boards
a) There are no new distribution boards required.

2.11. CABLES

2.11.1. The Contractor shall supply and completely install all distribution cables as indicated on the
drawings, and listed in the Schedule of Cables.

2.11.2. The storage, transportation, handling and laying of the cables shall be according to first class
practice, and the contractor shall have adequate and suitable equipment and labour to ensure
that no damage is done to cables during such operations.

2.11.3. The cable-trenches shall be excavated to a depth of 0,9m deep below ground level and shall
be 450mm wide for one to three cables, and the width shall be increased where more than
three cables are laid together so that the cables may be placed at least two cable diameters
apart throughout the run. The bottom of the trench shall be level and clean and the bottom
and sites free from rocks or stones liable to cause damage to the cable.
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2.114.

2.11.5.

2.11.6.

2.11.7.

2.11.8.

2.11.9.

The Contractor must take all necessary precautions to prevent the trenching work being in
any way a hazard to the personnel and public and to safeguard all structures, roads, sewage
works or other property on the site from any risk of subsidence and damage.

In the trenches the cables shall be laid on a 75mm thick bed of river sand and be covered
with a 150-mm layer of earth before the trench is filled in.

Al joints in underground cables and terminations shall be made either by means of compound
filled boxes according to the best established practice by competent cable jointers using first
class materials or by means of approved epoxy-resin pressure type jointing kits. Epoxy-
resign joints must be made entirely in accordance with the manufacturer’s instructions and
with materials stipulated in such instructions. Low tension PVCA cables are to be made off
with sealing glands and materials designed for this purpose which must be of an approved
make. Where cables are cut and not immediately made off, the ends are to be sealed without

delay.

The laying of cables shall not be commenced until the trenches have been inspected and
approved. The cable shall be removed from the drum in such a way that no twisting, tension
or mechanical damage is caused and must be adequately supported at intervals during the
whole operation. Particular care must be exercised where it is necessary to draw cables
through pipes and ducts to avoid abrasion, elongation or distortion of any kind. The ends of
such pipes and ducts shall be sealed to approval after drawing in of the cables.

Backfilling (after bedding) of the trenches is to be carried out with a proper grading of the
material to ensure settling without voids, and the material is to be tamped down after the
addition of every 150mm. The surface is to be made good as required.

On each completed section of the laid and jointed cable, the insulation resistance shall be
tested to approval with an approved “Megger” type instrument of not less that 500 V for low
tension cables.

2.11.10. Earth continuity conductors are to be run with all underground cables constituting part of a

low tension distribution system. Such continuity conductors are to be stranded bare copper
of a cross-sectional area equal to at least half that of one live conductor of the cable, but shall
not be less than 4mm? or more than 70mm?2. A single earth wire may be used as earth
continuity conductor for two or more cables run together, branch earth wires being brazed on

where required.

2.11.11. Laying, jointing and making off of electrical cables

2.11.11.1. No cable is to be laid before the cable trench is approved and the soil qualification of the

excavation is agreed upon by the Contractor and Department’s authorised representative.

2.11.11.2. Aiter the cable has been laid and before the cable trench is back-filled the inspector must

ensure that the cable is properly bedded and that there is no undesirable material included
in the bedding layer.

2.11.11.3. All cable jointing and the making off of the cables must only be carried out by qualified

experienced cable jointers. Helpers of the jointers may not saw, strip, cut, solder, etc.
The cable and other work undertaken by them must be carried out under the strict and
constant supervision of the jointer.

2.11.11.4. Before the Contractor allows the jointer to commence with the jointing work or making off

of the cable (making off is recognized as half a joint) he must take care and ensure:
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2.11.11.5.

2.11.11.6.

2.11.11.7.

2.11.11.8.

2.11.11.9.

a) That he has adequate and suitable material available to complete the joint properly
and efficiently. Special attention must be given to ensure the cable ferrules and cable
lugs are of tinned copper and of sufficient size.

b) That the joint pit is dry and that all loose stones and material are removed,

c) That the walls and banks of the joint pit are reasonable firm and free from loose material
which can fall into the pit.

d) That the necessary coffer-dams or retaining walls are made to stop the flow of water
into the joint pit.

e) That the joint pit is provided with suitable groundsheets so that the jointing work is
carried out in clean conditions.

f) That the necessary tents or sails are installed over the joint pit to effectively avert
unexpected rainfall and that sufficient light or lighting is provided.

g) That the necessary means are available to efficiently seal the jointing or cable end
when an unexpected storm or cloudburst occurs, regardless of how far the work has
progressed.

h) That the cables and other materials are dry, undamaged and in all respects are suitable
for the joint work or making off.

i) That the heating of cable oil, cable compound, plumbers metal and solder is arranged
that they are at the correct temperature when required so that the cable is not
unnecessary exposed to the atmosphere and consequently the ingress of moisture
(care must be taken of overheating).

J) Flow temperatures of cable oil and compound must be determined with suitable
thermometers. Cable oil and compound must not be heated to exceed the
temperatures given on the containers and precaution must be taken to ensure that the
tin is not overheated in one position. The whole mass must be evenly and
proportionally heated.

k) Temperatures of solder and plumbers metal may be tested with brown paper (testing
time: 3 seconds). The paper must colour slightly - not black or burnt).

Before the paper-insulated cables are joined, they must be tested for the presence of
moisture by the cable jointers test. This consists of the insertion of a piece of unhandled
insulated impregnated paper tape in warm cable oil heated to a temperature of 130 + 5°C.

Froth on the surface of the oil is an indication that moisture is present in the impregnated
insulation and the amount of the froth gives an indication of the moisture present.

If the cable contains moisture or is found to be otherwise unsuitable for jointing or making
of the inspector is to be notified immediately and he will issue the necessary instruction
to cope with the situation.

The joint or making off of paper insulated cables must not be commenced during rainy
weather.

Once a joint is in progress the jointer must proceed with the joint until it is complete and
before he leaves the site.

2.11.11.10. The jointer must ensure that the material and his tools are dry at all times, reasonably

clean and absolutely free from soil.

2.11.12. Relating to the jointing of the cable the following requirements apply:

a) Alljointing must be carried out in accordance with recognized and tried techniques and
comply strictly with the instructions given by the supplier of the jointing kit.

b) The cables must be twisted by hand so that the cores can be joined according to the
core numbers. If necessary the cable is to be exposed for a short distance to
accomplish this. Under no circumstances may the cores in a joint be crossed so as to
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f)

)

h)

enable cores to be joined according to the core numbers. If it is not possible to twist
the cables so that the preceding requirements can be met, then cores are to be joined
in the normal way without any consideration of the core numbers.

Normally the cables will have profile conductors. The conductors shall be pinched with
gas pliers to form a circular section, bound with binding wire so that they do not spread,
and then tinned before jointing.

Jointing ferrules, the length of which are at least 6 times the diameter of the conductors,
must be slid over the conductor ends to be joined and pinched tightly. Then they are
soldered by means of the ladle process whilst being pinched further closed.

Use resin only as a flux. The slot opening in the ferrule must be completely filled,
including all depressions.

Remove all superfluous metal with a cloth dipped in tallow. Work during the soldering
process must be from top to bottom. Rub the ferrule smooth and clean with aluminium
oxide tape after it has cooled down to ensure that there are not any sharp points or
edges.

The spaces between the conductor strands must be completely filled by soldering
process and must be carried out quick enough to prevent the paper insulation from
burning or drying out unnecessarily.

After the ferrules have been rubbed smooth and clean, they and the exposed cores
must be treated with hot cable oil (110°C) to remove all dust and moisture. These
parts are to be thoroughly basted with the oil.

The jointer must take care that his hands are dry and clean before the joint is insulated.
Also the insulating tape which is to be used must first be immersed in warm cable oil
(110°C) for a sufficient period to ensure that no moisture is present.

After the individual cores have been installed they must be well basted with hot cable
oil and again after the applicable separator and/or belt insulation tape is applied before
the lead joint sleeve is placed in position.

The lead joint sleeve must be thoroughly cleaned and prepared before it is placed on
the cable and must be kept clean during the whole jointing process. Seal the filling
apertures of the sleeve with tape until the sleeve is ready for compound filling.

The plumbing joints employed to solder the joint sleeve to the cable sheath, must be
cooled off with tallow and the joint sleeve is to be filled with compound while it is still
warm. Top up continuously until the joint is completely filled to compensate for the
compound shrinkage.

m) The outer joint box must be clean and free from corrosion. After it has been placed in

position it must be slightly heated before being filled with compound. Top up until
completely full.

2.11.13. Schedule of cables, conduit and wiring

a) Supply, install and connect the following feeder and sub-feeder cables, conduit and wiring
which are indicated in detail on the single line diagram:

No. | FROM TO SIZE AND TYPE ESTIMATE | LOAD | CURRENT | VOLT
LENGTH | (kVA) (A) DROP
(m) (%)
1 SDB —HALL | PUMP | 2,5mm? 2-core ECC cable | 40 1,3 5,65 3,49
SET

2.12. SWITHCHGEAR

2.12.1. All circuit breakers shall be of the same manufacture throughout.
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2.12.2. An additional 20A curve D circuit breaker will be required to be installed in the existing
distribution board SDB-HALL.

2.13. SWITCHES, SOCKET OUTLETS AND POWER POINTS

2.13.1. All socket outlets will be euro socket outlets to comply with the requirements in accordance
with SANS 10142-1 and SANS 164.

2.13.2. The installation of switches and socket outlets must conform to clause of the general
specifications, SANS 10142, SANS 164, SANS 10400-S and the following Schedule:

2.13.3. Schedule of power points

No. Type Description Area Picture
1. External IP67 weather proof | External within 1m of the

socket outlet for | pump set

pump set

2.13.4. Weather proof socket outlet to be mounted within 1m of the pump set, socket outlet to be
mounted on unistrut or pedestal.

2.13.5. Switches shall have protected terminals for safe wiring.

2.14. LIGHT FITTINGS AND LAMPS

2.14.1. There is no lighting included in this installation.

2.15. WIRE WAYS, WIRING CHANNELS AND POWER SKIRTING

2.15.1. General

2.15.1.1.  All wire ways will be designed to ensure conformity with SANS 10142 and the following
percentage of utilisation will not be exceed:

a) 40% for conduit
b) 35% for ducting
c) 45% for trunking

2.15.1.2. In accordance with SANS 10198-4 the minimum burial depth of cables to the centre of
the cable or sleeve at an ambient temperature of 30°C , soil temperature of burial depth
of 25°C and a thermal resistivity of 1,2K.m/W as follows:

a) 500mm for 600/1000V cables
b) 800mm for greater 1000V Medium voltage cables

2.15.1.3. The bedding will be a minimum of 75mm thick for all sleeves and cables.

2.15.2. Sleeves
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2.15.2.1. Where cables cross under roadways, other services and where cables enter buildings,
the cables shall be installed in earthenware or high-density polyethylene pipes.

2.15.2.2. The ends of all sleeves shall be sealed with a non-hardening watertight compound after
the installation of cables. All sleeves intended for future use shall likewise be sealed.

2.15.2.3. Installation of 32mm PVC sleeve between the building to the power point of the pump set.
2.15.3. Conduit
2.15.2.4. Installation of 32mm galvanized conduit from the distribution board then surface on the

building, coupled to the 32mm PVC sleeve through a junction to the pump set.

2.16. EARTHING AND LIGHTNING PROTECTION SYSTEM

2.16.1. Earthing and Equipotential Bonding System

2.16.1.1. The Earthing and Bonding shall be done in accordance with SANS 10313 and SANS
10292.

2.16.1.2. All accessible extraneous conductive parts associated with a water pump motor shall be
bonded to the earth continuity conductor. These parts include the suction pipe, delivery
pipe and pump casing accordance with SANS 10142-1.

2.16.2. Lightning Protection System

2.16.2.1. The provision of a lightning protection system is mandatory for this installation based on
the risk assessment.

2.16.2.2. The Lightning Protection System shall be done in accordance with SANS 62305, 62561
and SANS 10313 by a specialist after providing a soil resistivity report and design to
ensure an overall resistance of less than 1Q.

PART 3: ELECTRICAL WORK MATERIAL SCHEDULE & DATASHEETS
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3.1. The Contractor shall complete the following schedules, provide datasheets and submit them
to the Department’s authorised representative within 21 days of the date of the acceptance of
the tender.

3.2. The schedules will be scrutinised by the Electrical Engineer and should any material offered
not comply with the requirements contained in the specification, the contractor will be required
to supply material in accordance with the contract at no additional cost.

NB: Only one manufacturer’s name to be inserted for each item.
Item | Material Make or trade Country of
name origin
1. Circuit breakers 1P, 2P, 3P
2. Conduit
3. Conduit boxes
4. 16A weatherproof socket outlets
5. Sleeves
6. Cables
7. Earth Rods
8. Earth clamps
9. BCEW
10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
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PG-03.2 (EC) SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (EDITION 6.2 OF MAY 2018)

Project titie:

EASTERN CAPE: GQEBERHA: MDANTSANE LABOUR CENTRE: DEPARTMENT OF
EMPLOYMENT AND LABOUR: SUPPLY AND INSTALLATION OF WATER TANKS.

Tender no:

GQEQ-2025/2026-111 wes 056632

no:

Reference no:

14/1/3/2/1/6464/5050

C4 Site Information

The site is located in Mdantsane Unit 1, and is approximately 18 km from East London. The position of the
proposed water tank is at a higher level than the buildings. There are existing underground services that
the contractor need to take note of when excavating and laying pipes.
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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