ABAQULUSI LOCAL MUNICIPALITY

TENDER DOCUMENT

TENDER NAME : VRYHEID ROADS UPGRADE - UTRECHT STREET
TENDER NO 1 8/2/1/580
CIDB CATEGORY : 6 CE OR HIGHER

NAME OF TENDERER

TELEPHONE NUMBER

E-MAIL

PHYSICAL ADDRESS

TENDER SUM (INCL. VAT)

TENDER CLOSES AT 12:00PM on 24 FEBRUARY 2026

ECA CONSULTING

TTTT

Civil and Structural Engineers

EMPLOYER

ABAQULUSI MUNICIPALITY ECA Consulting (Pty) Ltd
PO Box 57 P O Box 2083

VRYHEID VRYHEID

3100 3100

Contact Details: Contact Details

Tell: (034) 982 2133 Tel: (034) 983 2825

Fax: (034) 9890 9637 Fax: (034) 983 2945



ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

SUMMARY FOR TENDER OPENING PURPOSES

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall
complete this form and submit it with his tender]

Name of Contractor submitting the tender: ...
Tender amount (as stated in the FOrm of Offer): R.........ooo e

Alternative Tender offered?..................... (Yes / No)

If“Yes” Stat@ amMOUNT R . ..ot et e e e e e e e e e

Specified Time for Completion..............cccevvviiiinn. (Weeks)
Alternative Time for Completion offered?................. (Yes /No)
If "Yes", state time offered (WEEKS) ...

Details of contact person:

NAME  (PrINL): oottt ettt e et e st e et e e e a e e e abe e sa b e e e be e e abee e aabe e sabe e e beeeabaeeaareenaeeeaareeanes

Telephone NO: ..o FaxNO: .o

(7= |1 o TS

Is Form of Offer signed by Tenderer and Witnesses?................... (Yes/No)

e N I S
(of person authorised to sign the tender

Note: In the event of conflict between the data provided in this summary and that given in the tender,
the latter shall prevail.

Contractor Employer



ABAQULUSI LOCAL MUNICIPALITY
VRYHEID ROADS UPGRADE — UTRECHT STREET

CONTRACT NUMBER: 8/2/1/580

CHECK LIST FOR TENDER SUBMISSION

The Tenderer is to indicate in the check-boxes provided that he has completed the required section of the
tender document. Completion of this check-list will assist the Tenderer in ensuring that he has attended to all
the required items for submission with this Tender.

Completed For Office Use
Page Description
Yes | No | Yes | No | Comments
Name of Tenderer
Cover | Contact Details
Tender Sum
C1-3 | C1.1 Form of Offer and Acceptance
C1-12 | C1.2 Contract Data (Part 2)
C26 | C22 Completed Schedule of Quantities
i
Contractor Employer




ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

TABLE OF CONTENTS
SECTION DESCRIPTION PAGE COLOUR PAGE
COVER PAGE
CHECK LIST White (i)
CONTENTS (i)
THE TENDER
PART T1 TENDERING PROCEDURES White T1.3
T1.1 Tender Notice and Invitation to Tender White T1.5
T1.2 Tender Data Pink T1.7
PART T2 RETURNABLE DOCUMENTS White T2.1
THE CONTRACT
PART C1 AGREEMENT AND CONTRACT DATA Yellow C1.1
C11 Form of Offer and Acceptance Yellow C1.1
c1.2 Contract Data (Part 1) Yellow C1.6
C1.3 Contract Data (Part 2) Yellow C1.11
C14 Form of Guarantee White C1.12
C1.6 Occupational Health and Safety Agreement White C1.15
PART C2 PRICING DATA Yellow C2.1
C2.1 Pricing Instructions Yellow C2.1
C2.2 Bills of Quantities Yellow C24
PART C3 SCOPE OF WORK Blue C3.1
C31 Standard Specifications Blue C31
C3.2 Project Specifications Blue C3.4
C3.3 Particular Specifications Blue C3.33
T1.1
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ABAQULUSI LOCAL MUNICIPALITY

CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

PART C4 SITE INFORMATION Green C4.1

C41 Layout Map

Green C4.2

T1.2
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

PART T1: TENDERING PROCEDURES

T1.3

Contractor Employer



ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

PART T1-TENDERING PROCEDURES

CONTENTS PAGE
T1.1 Tender Notice and Invitation to Tender T1.5
T1.2 Tender Data T1.7

T1.4
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

T1.1 TENDER NOTICE AND INVITATION TO TENDER

ABAQULUSI LOCAL MUNICIPALITY

CIDB CATEGORY: 6 CE OR HIGHER

PROJECT NAME: VRYHEID ROADS UPGRADE - UTRECHT STREET
CONTRACT No.: 8/2/1/580

Tenders are hereby invited for VRYHEID ROADS UPGRADE - UTRECHT STREET. The minimum
specifications are detailed in the Tender Document.

Tender documents will be self-downloaded from Etender Portal as from 29 January 2026’

Compulsory briefing on the 05" of February 2026 at Technical Boardroom 9h00, then proceed on site
viewing at 11h00.

The municipal offices can be contacted by using the following telecommunication numbers: 034 982 2133
(Phone) or 034 980 9637 (Fax).

Completed tender documents are to be placed in a sealed envelope marked: VRYHEID ROADS UPGRADE
- UTRECHT STREET, Tender No.: 8/2/1/580 and must be deposited in the Tender Box at the offices of
AbaQulusi Local Municipality’s offices at Cnr High & Mark Streets, Vryheid, not later than 12:00pm on 24
February 2026. Tenders will be opened in public soon after closure and only the name of the tenderer and the
tender amount will be read out. Telegraphic, faxed and late tenders will not be accepted, and the Municipality
shall not be held responsible for any couriered documents.

The procedure for the evaluation of responsive tenders will be Financial Offer and Preference.
The 80/20 scoring method will apply in the evaluation of bids.
The following points will be awarded during the evaluation:

Price = 80
Special Goals 20

T1.5
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Special Goals

PREFERENTIAL POINTS FOR BIDS NOT EXCEEDING R50 000000- 80:20
PREFERENTIAL PROCUREMENT POINT ALLOCATED
HDI EQUITY = 20 20

100% HDI EQUITY 20

BETWEEN 75% AND 99% HDI EQUITY 15

BETWEEN 50% AND 74% 10

LESS THAN 50% 0

Total special goals 20 POINTS

NB: To claim the points full detailed CSD records must be submitted, ID Copy and / or CV
Stating the position in the management level.

TOTAL = 100

Bidder’s attention is specially drawn to adhere the provisions of the quotation rules which are included in the
tender document and as follows:

e Abaqulusi Municipality Supply Chain Management Policy will apply,

¢ Bids above R10m, Annual Financial Statements a(AFS) are required,

e Late bids will not be accepted,

e Bids will be valid for a period of 90 days.

¢ Bid must only be submitted on the documentation provided by Abaqulusi Municipality

o (Original document)

¢ An original valid tax clearance certificate of a company must be submitted with the tender document.

¢ An original current account in terms of water and electricity / rates and taxes obtainable from your
local municipality must be submitted or lease agreement.

o Certified copies of identity documents of directors and owners of the company must be submitted.

o Certified B- BBEE Certificate from a registered Accountant is applicable.

e Failure to comply with these conditions will result in immediate disqualification of the bid.

e Service Providers should be on Municipal Data Base if not please collect data base forms at SCM
Office or download them from Municipal website (www.abaqulusi.gov.za) and submit them with your
tender document.

e Registration on CSD documents must also be submitted with tender document.

The Abaqulusi Local Municipality does not bind itself to accepting the lowest, or any bid, either wholly or in
part or give any reason for such action.

Municipal Manager
Abaqulusi Local Municipality

T1.6
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

T1.2.1: TENDER DATA: STANDARD CONDITIONS OF TENDER

The Standard Conditions of Tender as contained in Annex C of the legislated Standard Conditions of Tender
as published in Board Notice 423 of 2019 in Government Gazette 42622 of 8 August 2019

T1.2.1: TENDER DATA: APPLICABLE TO THIS TENDER

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the Clause in the Standard Conditions of Tender to
which it mainly applies.

Clause

No Description

F.1.1.1 The Employer is:

Abaqulusi Municipality
Main Office Building,
c/o Mark & High Streets,
Vryheid

3100

F.1.2 The tender documents issued by the Employer comprise:
Volume 1:
Part 1: Tendering Procedures
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data
Part 2: Returnable Documents
T2.1 List of Returnable Documents

T2.2 Returnable Schedules, including the Enterprise Declaration Affidavit which may be

bound in a separate volume.

T1.7
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clause
No

Description

Part 1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Forms of Securities
Part 2: Pricing Data
C2.1 Pricing Instructions
C2.2 Schedule of Rates
Part 3: Scope of Work
C3 Scope of Work including separate volumes for:
Part 4: Site Information

C4 Site Information

The following documents form part of the Contract and is NOT provided by the Employer, the
Contractor is required to obtain these documents for the execution of the contract:

"General Conditions of Contract (GCC) for Construction Works -3rd Edition 2015"

This document is issued by the South African Institution of Civil Engineering. (Short title "General
Conditions of Contract 2015") and is obtainable separately. Tenderers shall obtain their own
copies.

"Standardised Specifications for Road and Bridge Works for State Road Authorities — 1998
Edition". Drafted by COLTO (Committee of Land Transport Officials).
This document is obtainable separately, and Tenderers shall obtain their own copies.

The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993,
and the Construction Regulations 2014.
This document is obtainable separately, and Tenderers shall obtain their own copies.

Abaqulusi Local Municipality’s Occupational Health and Safety Specification in terms of the
requirements of Construction Regulations 4(1)(a).

This document is available for review at the offices of the Employer and/or the Employer's agent.
Tenderers shall obtain their own copies.

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the following
acts, regulations and standards referred to in this document as they are essential for the Tenderer
to get acquainted with the basics of construction management, the implementation of preferential
construction procurement policies and participation of targeted enterprise and labour.

T1.8
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clause

No Description

(i) The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms
of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004,
(i) SANS 1921:2004 Construction and management Part 1: General Engineering and
Construction Works; Part 6: HIV/AIDS Awareness.
(iii) SANS 10396:2003 Implementing Preferential Construction Procurement Policies using
Targeted Procurement Procedures
(iv) SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation
of Targeted Enterprises, Joint Ventures, Targeted Labour etc.

C14 The Employer’s Agent’s (also referred to as the Engineer) details are as follows:
Name . Eca Consulting (Pty) Ltd
Represented by Andre Smit
Address . 161 Hoog Street

Vryheid
3100

Tel No : (034) 983 2825
Fax No : (034) 983 2945
E-mail . vryheid@ecaconsult.co.za
All communication between the tenderer and the employer shall be addressed to Mr Andre Smit
of ECA Consulting (Pty) Ltd, in writing.

F1.5.2 Replace the existing clause with the following:
The Employer may not be subsequent to the cancellation or abandonment of a tender process
or the rejection of all responsive tender offers, save for all tenders being non-responsive, re-
issue a tender covering substantially the same scope of work within a period of six months unless
only one tender was received and such tender was returned unopened to the tenderer.

F.2 TENDERER’S OBLIGATIONS

F.21 Eligibility

The following tenderers who are registered with the CIDB, or are capable of being so registered
prior to the evaluation of submissions, are eligible to submit tenders:

1) contractors who have a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 6CE of
construction work, and who satisfy the following criteria:

a. Availability of resources
b. Availability of skills to manage and perform the contract — including staff which satisfies
EPWP requirements (if applicable).

T1.9
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ABAQULUSI LOCAL MUNICIPALITY

VRYHEID ROADS UPGRADE — UTRECHT STREET

CONTRACT NUMBER: 8/2/1/580

Clause
No

Description

c. Previous experience related to road rehabilitation including milling, surfacing and general
road maintenance.

d. Financial standing and capability.

The following table indicates the key aspects, basis for point allocation, points to be awarded and

the verification method:

CRITERION

KEY ASPECT OF

BASIS FOR POINT
ALLOCATION

POINTS
AWARDED

MAX
SCORE

VERIFICATION
METHOD

Experience of
similar work and
environment
(Name of
traceable

details to be
included for
verification).

The contractor and his/her
nominated sub-contractors
have successfully completed 5
Road Rehabilitation projects
inclusive of milling, surfacing,
pothole repairs and general
maintenance.

50

reference, contract

The contractor and his/her
nominated sub-contractors
have successfully completed 3
Road Rehabilitation projects
inclusive of milling, surfacing,
pothole repairs and general
maintenance.

25

Attach
appointment
letters and
completion
certificates and
reference letters

50

The contractor and his/her
nominated sub-contractors
have successfully completed 1
Road Rehabilitation projects
inclusive of milling, surfacing,
pothole repairs and general
maintenance.

No experience

No appointment
letters and
completion
certificates.

time, site agent.

Minimum - National Diploma in
Civil Engineering with 5 years’
experience in Road
Rehabilitation projects inclusive
of milling, surfacing, pothole
repairs and general
maintenance.

25

Attach recent CV
& certified
copies of

Qualifications and
experience of full

Minimum - National Diploma in
Civil Engineering with 3-4
years’ experience in Road
Rehabilitation projects inclusive
of milling, surfacing, pothole
repairs and general
maintenance.

15

25 qualifications.

Minimum - National Diploma in
Civil Engineering with 2-3
years’ experience in Road

T1.10
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ABAQULUSI LOCAL MUNICIPALITY

VRYHEID ROADS UPGRADE — UTRECHT STREET

CONTRACT NUMBER: 8/2/1/580

Clause D iti
No escription
Rehabilitation projects inclusive
of milling, surfacing, pothole
repairs and general
maintenance.
Minimum - National Diploma in No copy of
Civil Engineering with 1 year recent CV &
experience in Road certified copies
Rehabilitation projects inclusive 0 0 of qualifications.
of milling, surfacing, pothole
repairs and general
maintenance.
Well detailed and indicates all Demonstrate
key plant and equipment understanding of
(Milling machine, roller, plant &
excavator, TLB, tipper truck, 25 equipment, i.e.,
asphalt distributor, water attach proof of
tanker) required to execute the operator’s
works is owned by the tenderer. training /
experience
Well detailed and indicates all 25 records.
keyl plant anq equipment Attach proof of
(Milling machine, roller, .
) plant ownership
Specific Plant and | SXcavator, TLB, tipper truck, 15 and availability
Equipment. asphalt d.IStI'IbUtOF, water or  proof of
tanker) required to execute the .
works will be hired by the service
tenderer. agreerr_1ent from
plant hire.
No
demonstration
and
No details. 0 0 understanding of
plant and
equipment
needed and no
attachments.
MAXIMUM SCORE: 100

2) Joint ventures are eligible to submit tenders provided that:

a. every member of the joint venture is registered with the CIDB.

b. the lead partner has a contractor grading designation in the 6CE or Higher class of
construction work: and,

c. the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 6CE class of
construction works.

3) Information to be submitted with the tender
The Tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-

T1.11
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clause o
No Description
intensive portion of the works together with satisfactory evidence that such staff members
satisfy the eligibility requirements.
C.2.12 Alternative Offers

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an
alternative tender offer are

a. Individual Items
Individual items offered as alternatives to items in the Bill of Quantities will only be considered if
listed and priced in Part T2 of the Contract Document, accompanied by a detailed statement as

necessary.

b. Alternative Designs

Where a Tenderer desires to submit alternative tender involving modifications to the design or
method of construction that would alter the character of the tender, the following procedure must
be observed:

1. The alternative offer must be accompanied by supporting information, drawings,
calculations and a priced alternative Bill of Quantities to enable its technical acceptability,
construction time and price to be fully assessed. Such information, drawings and Bill of
Quantities must be sufficient for proper evaluation of the tendered: - alternative, otherwise
the offer will not be considered.

2. Any alternative tender involving modifications to design will be assessed on its merits
and may be accepted. An accepted alternative design will become the design for the
purpose of the contract.

3. If an alternative design with its priced Bill of Quantities has been accepted, the sum thus
tendered for the alternative will not be subject to re-measurement and will be the final
amount payable to the Contractor, except only for variations arising from:

e Changes in design parameters ordered by the Engineer.

e Changes not arising from any failure or fault of the Contractor, but from modifications
requested by the Engineer.

4. A decision whether or not to adopt a technically acceptable modified design will be
governed by the amount of the overall saving and the advantages to the Employer, which
the modified design can be reliably expected to achieve. Matters to be considered in
arriving at the overall saving will include the effect of any deferment in starting date
arising from extra time needed for the preparation of an amended contract for signature.

5. The Tenderer will be liable for all costs necessary for the Engineer to check the
alternative design offered

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be
an obligation of the contract for the tenderer, in the event that the alternative is accepted, to

T1.12
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clause o
No Description
accept full responsibility and liability that the alternative offer complies in all respects with the
Employer’s standards and requirements.
F.2.13 Submitting a Tender Offer
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a single joint
venture to provide the whole of the works, services or supply identified in the contract data and
described in the scope of works.
F.2.13.3 | Tender offers shall be submitted as an original hard copy only.
F.2.13.5 | Delivery of Tender
F.2.13.5 | The Employer’s address for delivery of tender offers and identification details to be shown on
F.2.15.1 each tender offer package are:
Location of Tender Box  : Abaqulusi Municipality
c/o Mark and High Streets,
VRYHEID
3100
Identification Details : Contract No:
Tender reference number, Title of Tender and the closing date
and time of the tender, as well as the Tenderer's name, his
Authorised Representative’s name, postal address and telephonic
contact numbers
F.2.13.6 | A two-envelope procedure will not be followed.
& F.3.5
F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will NOT be accepted.
F.2.15 Tender Submissions
The closing time for submission of tender offers is
Date: 24 February 2026
Time: 12:00pm
F.2.16 The tender offer validity period is 90 days.
F.2.18 Contractors Staff
The tender shall, when requested by the Employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour-intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility requirements
F.2.20 Performance Bond
The tenderer is required to submit with his tender a letter of intent from an approved insurer
undertaking to provide the Performance Bond to the format included in Part T2.2 of this
procurement document
F.2.22 Return of Tender Document

T1.13
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clzt;se Description

Where a Tenderer who received a tender document does not submit a tender, the tender
documents issued to him must be returned to the Employer within 14 days after the closing date
for submission of tenders

F.2.23 The Tenderer is required to submit with his tender a letter of intent from an approved insurer
undertaking to provide the Performance Guarantee to the format included in Part T2.2.22 of this
procurement document.

F.2.23 Certificates
The tenderer is required to submit the following certificates with his tender:

1. Either a Certificate of Contractor Registration issued by the Construction Industry
Development Board OR a copy of the Application Form for registration in terms of the
Construction Industry Development Board Act (Form FO06).

2. An original valid Tax Clearance Certificate issued by the South African Revenue
Services.

3. Copies of company registration documents

4. Joint Venture Agreement and Power of Attorney in case of Joint Ventures

5. Copies of ID documents of Shareholders/Members/Directors of the business enterprises

6. Proof of Preference Points Claimed

7. VAT Registration Certificate and Pin

8. Skills Development Levy Certificate

9. Workmen’s Compensation Registration Certificate (or proof of payment of contributions
in terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of
1993)

10. a certificate certifying that the enterprise has no undisputed commitments to a
municipality or other service provider in respect of which payment is overdue by more
than 30 days (if greater than R10 million incl. VAT);

11. particulars of any contracts awarded by an organ of state during the last five years
including particulars of any material non-compliance or dispute concerning their
execution over this period (if >R10 000 incl. VAT); and

12. a statement indicating whether any portion of the goods or services are expected to be
sourced from outside the Republic, and, if so, what portion and whether any portion or
payment from the municipality or municipal entity is expected to be transferred out of the
Republic (if greater than R10 million incl. VAT).

13. All other certificates as requested in T2.1

F.2.24 Add the following new clause:
Canvassing and obtaining of additional information by tenderers
Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any of the
Employers officials or the Employer's agent in respect of his tender, after the opening of the
tenders but prior to the Employer arriving at a decision thereon.
No Tenderer shall make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.”

F.2.25 Add the following new clause:

Prohibitions on awards to persons in service of the state

T1.14
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
VRYHEID ROADS UPGRADE — UTRECHT STREET

Clause o
No Description
Accept that the Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder is a person in the service of the state; or
c) a person who is an advisor or consultant contracted with the municipality or municipal
entity.
“In the service of the state” means to be -
i) amember of:-
* any municipal council;
* any provincial legislature; or
+ the National Assembly or the National Council of Provinces;
i) a member of the board of directors of any municipal entity;
i) an official of any municipality or municipal entity;
iv) an employee of any national or provincial department;
v) provincial public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);
vi) a member of the accounting authority of any national or provincial public entity; or
vii) an employee of Parliament or a provincial legislature.”
In order to give effect to the above, the questionnaire for the declaration of interests in the tender
of persons in service of state in Section T2.2 must be completed.
F.2.26 Add the following new clause:
Awards to close family members of persons in the service of the state
“Accept that the notes to the Employer’s annual financial statements must disclose particulars
of any award of more than R2000 to a person who is a spouse, child or parent of a person in
the service of the state (defined in clause F.2.25), or has been in the service of the state in the
previous twelve months, including
a) the name of that person;
b) the capacity in which that person is in the service of the state; and
c¢) the amount of the award.
In order to give effect to the above, the questionnaire for the declaration of interests in the
tender of persons in service of state in part T2 — Returnable Documents must be completed in
full and signed.”
F.2.27 Add the following new clause:
Tax Clearance Certificate
In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for
each member of the Joint Venture/Consortium.”
F.3 EMPLOYERS UNDERTAKINGS
F.3.1

Opening of Tender Submissions

The time and location for opening of the tender offers are:

T1.15
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ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/580
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Clause

No Description
Time : 1200hrs
Date : 26 April 2026
Location: AbaQulusi Local Municipality’s Boardroom
c/o Mark and High Streets,
Vryheid,
3100
Tenderers names and total prices, where practical will be read out.
F.3.2
The procedure for the evaluation of responsive tenders is:
PREFERENTIAL POINTS FOR BIDS NOT EXCEEDING R50 000 000- 80:20
PREFERENTIAL PROCUREMENT POINT ALLOCATED
HDI EQUITY =20 20
100% HDI EQUITY 20
BETWEEN 75% AND 99% HDI EQUITY 15
BETWEEN 50% AND 74% 10
LESS THAN 50% 0
Total special goals 20 POINTS
Method 1: Financial Offer and Special Goals
a. Tenders will be evaluated as follows: The 80/20 scoring method will apply in the
evaluation of bids.
The following points will be awarded during the evaluation:
Price = 80
Special Goals = 20
TOTAL = 100
F.3.3 Tender offers will only be accepted if:

a) the tenderer submits an original valid Tax Clearance Certificate issued by the South
African Revenue Services or has made arrangements to meet outstanding tax obligations;

b) the tenderer is registered with the Construction Industry Development Board in the
contractor grading designation of 6CE or higher

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector;

d) the tenderer has not:
i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this
effect;

f) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the
best interests of the Employer or potentially compromise the tender process and persons in
the employ of the state are permitted to submit tenders or participate in the contract;

T1.16
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Clause
No

Description

g) the tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

e) h) the Employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely; and

f) the tenderer:

i) has sufficiently substantiated his experience in this type work;and
has the required and experienced key personnel;

F.3.4

Copies of Contract

The employer will provide the successful tenderer with 1 (one) paper copy of the signed contract.

F.3.5

The number of paper copies of the signed contract to be provided by the Employer is one.

F.3.6

The commitment of the Employer to Government Policy concerning the empowerment of the
SMMEs shall be noted and adhered to by the main contractor. It is against this background that,
Abaqulusi Municipality has made provisions under this contract to ensure that the main contractor
impart skills to the local SMMEs (to be employed as sub-contractors on this job) within the project
area during the project implementation through the Main Contractor’s ‘Contractor Development
programme’.

It is the intention of Abaqulusi Municipality that the minimum targeted participation goal for the
local SMMEs is up to 30% of the project value. The onus is upon the main contractor to handle
and manage the procurement process of the sub-contractors and these once appointed, should
be dealt with in accordance with the provisions of Clause 4.4 of the General Conditions of
Contract for Construction Works 2015. Refer to PS3 (Procurement) for further details.
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PART T2: RETURNABLE DOCUMENTS
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ABAQULUSI LOCAL MUNICIPALITY
VRYHEID ROADS UPGRADE — UTRECHT STREET

CONTRACT NUMBER: 8/2/1/580

MBD 1: INVITATION TO BID

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: | 8/2/1/580 | CLOSING DATE: | 24/02/2026 | CLOSING TIME: | 12h00
DESCRIPTION | UPGRADE OF UTRECHT STREET
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?).
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT (STREET ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR | CSD No:
ARE YOU THE ACCREDITED ARE YOUAFOREIGN | [ Yes L] No
[Yes CINo BASED SUPPLIER FOR
REPRESENTATIVE IN SOUTH AFRICA ,
FOR THE GOODS /SERVICES S ENCLOSE PRO /TSHE G%ogso ) [IF YES, ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] ERVICES OFFERED? | ]
TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER
.................................... DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT TECHNICAL CONTACT PERSON A SMIT

CONTACT PERSON PHILANI ZWANE TELEPHONE NUMBER

TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS asmit@ecaconsult.co.za

E-MAIL ADDRESS

pzwane@abaqulusi.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERENOTCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES LINO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES LINO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES LINO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES I NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e

DATE:
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MBD 4: DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statex.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

3.1 FUIl N . oo e

3.2 Identity NUMbEr: o

3.3 Company Registration Number: ...

34 Tax Reference NUMDE: o oo e e

3.5 VAT Registration Number: ...,

3.6 Are you presently in the service of the state*OYES / NO

* MSCM Regulations: “in the service of the state” means to be —
(@) amember of -

(i) any municipal council;
(ii) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;
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3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES / NO

twelve months?

3.7.1 If so, furnish particulars.

3.8 Do you, have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with  YES / NO
the evaluation and or adjudication of this bid?

3.8.1 |If so, furnish particulars.

3.9 Are you, aware of any relationship (family, friend, other) YES /NO

between a bidder and any persons in the service of the

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) amember of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.
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State who may be involved with the evaluation and or adjudication of this bid?

3.9.1 If so, furnish particulars

3.10 Are any of the company’s directors, managers, principal YES / NO

shareholders or stakeholders in service of the state?

3.10.1 If so, furnish particulars.

3.11  Are any spouse, child or parent of the company’s directors, YES /NO

managers, principal shareholders or stakeholders in service of the state?

3.11.1 If so, furnish particulars.
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CERTIFICATION

I, THE UNDERSIGNED (NAME) ...t

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE
TO BE FALSE.

Signature Date
Position Name of Bidder
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MBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation.

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
pppp—pp pppp—pp
PPP=888801L—_ @ or PPPP = 998811 — — "
mmmmmm PP mmmmmm
PP oo
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2.

3.2.1.

Where

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

PP =88 B+ Bor PP = 9988 L 4 T g

mmmmmm PPmmmmmm

PP mmmmmm

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
90/10 allocated (90/10 (80/20
The specific goals s(ystem) (80/20 system) system)
allocated points in system (To be
terms of this tender (To be Y ) (To be completed
completed by (To be completed by th
the orqan of | completed by the y the
gano tenderer)
state) GALEYTGCELE  tenderer)
of state)
Previously
disadvantaged
individuals
100% HDI EQUITY 20
BETWEEN 75% AND 99% 15
HDI EQUITY
BETWEEN 50% AND 74% 5
LESS THAN 50% 0
Total special goals 20 points

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComPany/firm ... ...
4.4, Company registration NUMDbDET: ... ...,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

Y
Y
Y
Y
Y
Y
Y
Y
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CONTRACT NUMBER: 8/2/1/580

4.6.

company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof

to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the

other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:  .....coiiiiiiiiiiiee et
DATE: e
ADDRESS: i
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MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:201x.

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision for
the promotion of local production and content.

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of
bids local production and content is of critical importance, such bids must be advertised
with the specific bidding condition that only locally produced goods, services or works or
locally manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content,
will be considered.

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage
bidding process may be followed, where the first stage involves a minimum threshold for
local production and content and the second stage price and B-BBEE.

1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 201x as follows:
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Where

LC=1~— [%]XWO

X imported content

y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one
week (7 calendar days) prior to the closing date of the bid as required in paragraph 4.1 below.

1.7. A bid will be disqualified if:

¢ the bidder fails to achieve the stipulated minimum threshold for local production and
content indicated in paragraph 3 below; and.

o this declaration certificate is not submitted as part of the bid documentation.

2. Definitions

2.1.

2.2.

2.3.

2.4.

2.5.

“bid” includes advertised competitive bids, written price quotations or proposals;

“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial
policies for local production, where only locally produced services, works or goods or
locally manufactured goods meet the stipulated minimum threshold for local production
and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).
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2.6. “imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus
freight and other direct importation costs, such as landing costs, dock duties, import duty,
sales duty or other similar tax or duty at the South African port of entry;

2.7. “local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

2.8. “stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this bid
is/are as follows:

Description of services, works or goods Stipulated minimum threshold

4. Does any portion of the services, works or goods offered

have any imported content? YES /NO

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the SARB
for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing date
of the bid.
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The relevant rates of exchange information are accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below:

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ...ttt
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party acting
on behalf of the bidder.

entity), the following:

(a) The facts contained herein are within my own personal knowledge.
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(b) I have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified in
the bid, and as measured in terms of SATS 1286.

(c) The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following figures:

Bid price, excluding VAT (y) R

Imported content (x) R

Stipulated minimum threshold for Local content (paragraph
3 above)

Local content % as calculated in terms of SATS 1286

If the bid is for more than one product, a schedule of the local content by product shall be
attached.

(d) | accept that the Procurement Authority / Municipality /Municipal Entity has the right
to request that the local content be verified in terms of the requirements of SATS 1286.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286, may result in the
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011
promulgated under the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Yes | No
Database of Restricted Suppliers as companies or persons prohibited
from doing business with the public sector?

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem
rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.
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4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Yes | No
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)? OO

The Register for Tender Defaulters can be accessed on the

National Treasury’s website (www.treasury.qov.za) by clicking on
its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 | Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court of law outside the Republic of South Africa) for fraud
or corruption during the past five years? [ [

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and Yes | No
taxes or municipal charges to the municipality / municipal entity, or to
any other municipality / municipal entity, that is in arrears for more than [ [

three months?

4.4.1 | If so, furnish particulars:
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Item Question Yes No

4.5 | Was any contract between the bidder and the municipality / municipal | Yes | No
entity or any other organ of state terminated during the past five years
on account of failure to perform on or comply with the contract? L L

4.7.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids’ invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms, if it is
between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).?
Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and must
enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)
must be completed and submitted with the bid:

"Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete.

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract
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MBD

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)
1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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(c)
(d)

10.

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium? will not be construed as
collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitorregarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid;

the submission of a bid which does not meet the specifications and conditions of the bid; or
bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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NATIONAL TREASURY CSD REGISTRATION

Provide the relevant information of registration on the National Treasury Central Supplier Database
for the Main Bidder / s, JV Partner / s and or Sub-Contractors

NT CSD Reference Number SARS Pin

1. Main Bidder /s

2. JV Partner/s

3. Sub-Contractor/s :
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Municipal Account

(a) A copy of the bidder's and those of its directors municipal accounts (for the Municipality where
the bidder pays his account) for the month preceding the tender closure date must accompany the
tender documents. If such a certified copy does not accompany the bid document of the successful
bidder, the Municipality reserves the right to obtain such documents after the closing date to verify
that their municipal accounts are in order.

(b) Any bidder which is or whose directors are in arrears with their municipal rates and taxes or
municipal charges due to any Municipality or any of its entities for more than three months and
have not made an arrangement for settlement of same before the bid closure date will be
unsuccessful.

(c) If a bidder rents their premises, proof must be submitted that the rental includes their municipal
rates and taxes or municipal charges and that their rent is not in arrears.

ATTACHED TO THIS PAGE A COPY OF RECENT MUNICIPAL A NT OR RELEVANT
PROOF OF RATES AND TAXES
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Authorized Signatory

(a) A copy of the recorded Resolution taken by the Board of Directors, members, partners or
trustees authorizing the representative to submit this bid on the bidder's behalf must be attached to
the Bid Document on submission of same.

(b) A bid shall be eligible for consideration only if it bears the signature of the bidder or of some
person duly and lawfully authorized to sign it for and on behalf of the bidder.

(c) If such a copy of the Resolution does not accompany the bid document of the successful
bidder, the Municipality reserves the right to obtain such document after the closing date to verify
that the signatory is in order. If no such document can be obtained within a period as specified by
the Municipality, the bid will be disqualified.

ATTACHED TO THIS PAGE A COPY OF RECORDED RESOLUTION FOR AUTHORISED
IGNATORY
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B-B BEE CERTIFICATE

Insert a B-BBEE certificate issued by a Verification Agency accredited by a SANAS or a
Registered Auditor approved by IRBA or a sworn affidavit.
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LETTER OF GOOD STANDING FROM DEPARTMENT OF LABOUR (COID)

The Tenderer must attach hereto proof of compliance with the relevant requirements of the
compensation for Compensation for Occupational Injuries and Diseases Act, 1993
(Act No. 130 of 1993).
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CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB)

Only bidders with a Construction Industry Development Board category and classification grading
as indicated in the tender advert will be considered for award.

Please attach a copy of proof of the bidder’'s CIDB grading to this page.
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CONTRACT NUMBER: 8/2/1/580

Eligibility Criteria Documents.

The following list is an indication of documents required but might not be comprehensive:

Previous Experience

- Letter of appointment

- Completion certificates

- Reference letters

Experience

- Recent CV

- Copy of qualifications

Plant & Equipment

- Proof of operator’s competency
- Ownership and availability of plant
- Or agreement with plant hire
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FORM OF OFFER (AGREEMENT)
FORM OF OFFER
THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

CONTRACT 8/2/1/580 — Vryheid Roads Upgrade - Utrecht Street

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be

determined in accordance with the Conditions of Contract identified in the Contract Data.

The Contract shall be completed Twelve | months of the Commencement

within (24) Date.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
Contractor in the Conditions of Contract identified in the Contract Data.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

THE OFFERED RATES ARE FIRM

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
Contractor in the Conditions of Contract identified in the Contract Data.
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Signature(s)

Name(s)

Capacity

For the
Tenderer

(Name and address of organisation)

Name and
signature of
withess Date
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FORM OF ACCEPTANCE
THE EMPLOYER IS TO COMPLETE AND SIGN THE FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.
The terms of the contract are contained in

Part 1 Agreement and Contract Data, (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site Information
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to
4 above.
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within twenty (28) days after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the employer’s agent (whose details are given in
the Contact Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at,
or just after, the date of this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if
any). Unless the Tenderer (now the Contractor) within five days after the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute binding contract between the parties,

FOR EMPLOYER OFFICIAL USE ONLY
Signature(s)

Name(s)

Capacity

For the AbaQulusi Municipality, Main Office Building, c/o Mark & High Streets,
Employer Vryheid 3100
(Name and address of organisation)

Name and
signature of
witness Date
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender;

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid become the subject of agreements reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here; and

4. Any change or addition to the tender documents arising from the above arrangements and recorded
here shall also be incorporated into the final draft of the Contract.

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

5 Subject
Details

6 Subject
Details

7 Subject
Details

8 Subject
Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during the process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed and
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.
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For the Tenderer:
Signature(s)

Name(s)

Capacity

(Name and address of organisation)

Name and
signature of
witness Date

For the Employer:
Signature(s)

Name(s)

Capacity
AbaQulusi Municipality, Main Office Building, c/o Mark & High Streets,
Vryheid 3100
(Name and address of organisation)

Name and

signature of

witness Date
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CONTRACT DATA
PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works Third Edition (2015), published by the
South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to
this Contract and is obtainable from ww.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this Contract:

GCC

Information
Clause

1.1.1.13 | The Defects Liability Period is 12 months from the date of completion on all new installations.

The time for achieving Practical Completion is 24 months, where Practical Completion shall
constitute the following to be fully completed:
o  Work section allocated is satisfactorily completed
1.1.1.14 o )
o All commissioning and testing has been successfully completed
o All Health and safety Requirements complied

The name of the Employer is Abaqulusi Municipality

1.1.1.15 Contact person is: Mr. P. Zwane

The name of the Employer’s Agent is ECA Consulting (Pty) Ltd

1.1.1.16 Contact Person: Mr A Smit

1..1.1.26 | The Pricing Strategy is Re-measurement Contract.

The address of the Employer is:

Physical Postal Tel: 034 982 2133
AbaQulusi Municipality PO Box 57 Fax: 034 980 9637
Main Office Building, Vryheid
1.21.2 c/o Mark & High 3100
Streets, Vryheid
3100
Email:

'information@abagqulusi.gov.za'

The address of the Employer’s Agent is:

: ECA Consulting (Pty) Ltd
: 161 Hoog Street, Vryheid
12142 | 3100
Tell: 034 983 2825

Fax: 034 983 2945

Email : vryheid@ecaconsult.co.za

The non-working days are Sundays
5.1.1 . ;
Special non-working days are:
1. All Public Holidays in terms of the Public Holidays Act as amended.
2. The year-end break as published by SAFCEC.

and
5.8.1
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GCC .
Information
Clause
The documentation required before commencement with Works execution are:
e Approved Health and Safety File (Clause 4.3)
¢ Initial programme (Clause 5.6)
e Guarantee from Bank or Insurance Company (Clause 6.2)
5.3.1 ¢ Insurance of Construction Machinery Plant (Clause 8.6)
e Insurance of Motor Vehicle Liability (Clause 8.6)
e |nsurance of the works (Clause 8.6)
¢ Signed Notification to the Department of Labour
o Construction Permit were applicable
532 The time to submit the Contract documentation required before commencement of the Works is
o 14 days.
The penalty for failing to complete the Works is 0.05% of the offered total of prices excluding
5.13.1
VAT per calendar day.
The penalty for non-compliance during the contract or fraudulent disclosure is: 0.05% of the
5.13.2 | offed total of prices excluding VAT per calendar day until the contractor reaches practical
completion.
5.16.3 | The latent defects period is 10 years.
6.2.1 The liability of the guarantee shall be 10% of the tendered sum
The effect of changes in prices or law on the amounts due shall be adjusted on the following
basis:
a) No price adjustment over the first 12-month period of the Contract.
6.8.2 b) On the 12-month anniversary date of the signing of the agreement the rates shall be
o adjusted by twelve-month year on year CPI index ( as published in the monthly bulletin PO141.1
of statistics South Africa) ruling on the 12-month anniversary date of the signing of the
Agreement and fixed at this value for the following 12-month period. Subsequent 12-month
periods shall be dealt with on a similar basis.
6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed.
6.10.15 The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of
U ownership and idemnity is required.
6.10.3 | The percentage retention on the amounts due to the Contractor is 10%.
6.10.3 | The limit of retention money is 10% of the contract price
6.10.4 Payment period: The Employer shall pay the amount due to the Contractor within 30 days of
T receipt by the Employer of the payment certificate signed by the Employers Agent.
8.6.1.1.2 | The value of plant and materials supplied by the Employer to be included in the insurance sum
is Nil
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is R2 500 000.
8.6.1.2 | Following the introduction of legislation affecting the articles of the South African Special
Risks Insurance Association (SASRIA), insurance cover for loss or damage to the Works
caused by any event defined as a risk in terms of the insurance offered by SASRIA, will be
provided under a certificate issued by SASRIA.
8.6.1.3 | Public Liability Insurance which will provide indemnity against legal liability in the event of
accidental death of or injury to third party persons and/or loss or damage to third party property
arising directly from the execution of the Contract and occurring during the period of Insurance
with a limit of indemnity of R5million in respect of all claims arising from any one occurrence or
series of occurrences consequent on or attributable to one source or original cause..
10.5.3 | The adjudication board shall consist of one member.
10.7.1 | The determination of disputes shall be by arbitration
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Variations to General Conditions of Contract
Add the following Table:

3.24

Employer’s Agent for Health and Safety

‘In terms of Clause 1.3.2, all parties to the Contract shall be subject to the relevant requirements
of the Construction Regulations 2014 (as amended) of the Occupational Health and Safety Act,
Act 85 of 1993 (as amended).’

Add the following at the end of the above new replacement Clause 3.2.4:

‘Where the Employer is obliged to appoint an Employer’s Agent for Health and Safety

in terms of the Construction Regulations 2014 (as amended) of the Occupational Health and
Safety Act (Act 85 of 1993 as amended), and where such Employer’s Agent for Health and
Safety has complied with the registration requirements of a Construction Health and Safety
Agent as a specified category in terms of section 18 (1) (c) of the Project and Construction
Management Professions Act (Act 48 of 2000),

the applicable clauses of the latest edition of the “Standard Scope Of Services for Construction
Health and Safety Agents

Registered In Terms Of Section 18(1)(c) of the Project And Construction Management
Professions Act (Act No. 48 Of 2000)”, including Clauses

2.2.5 “STAGE 5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT”, and

2.2.6 “STAGE 6 - PROJECT CLOSE - OUT”, and

2.2.7 “ADDITIONAL RELATED SERVICES”,

as published

in “Registration Rules for Construction Health and Safety Agents in Terms of Section 18 (1) (c) of
the Project and Construction Management Professions Act, 2000 (Act No. 48 of 2000)” by the
South African Council for Construction and Project Management Professionals in terms of the
Project and Construction Management Professions Act (Act 48 of 2000 as amended),

shall also apply.’

5.3.3

Time to instruct commencement of the Works

The Contractor shall commence with carrying out the Works upon written instruction from the
Employer’'s Agent to commence with the Works.

6..10.4

Delivery, dissatisfaction with and payment of payment certificates

Payment shall be made upon:

e The Contractor will provide a payment certificate with quantities to the Employer’s
Agent before or on the 20™ of every month.

o After the payment certificate has been approved by Employer's Agent, the
Contractor must issue an Original Tax Invoice compliant with SARS requirements
for Valid Tax Invoice. The date of the Original Tax Invoice must be date the
Employer's Agent approved the Payment Certificate. The certificate will then be
ready for handing in to the Employer.

¢ Payment will be made end of the following month.

Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with
SARS requirements for Valid Tax Invoice to the Employer for the amount due. Any
dissatisfaction in respect of such payment certificate shall be dealt with in terms of Clause 10.2.

6.10.5

Payment of Retention Money

Amend Clause 6.10.5 as follows:

In the third line, delete the word “when” and replace with “within 35 days after’
In the sixth line, delete “14 days” and replace with “35 days”
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Add this paragraph at the end of the Clause, “Payment shall be subject to the Contractor
submitting an Original Tax Invoice compliant with SARS requirements for Valid Tax Invoice to
the Employer for the amount due.”

7.8.2 Cost of making good of defects
Amend Clause 7.8.2.1 as follows:
In the first line, correct the spelling of ‘therefore’.
8.3.1 Excepted risks
Amend Clause 8.3.1.11 as follows
8.4.11 “hereby indemnifies the Employer against any liability in respect of damage or physical loss of

property of any person or injury or death of any person due to non-compliance with the
Occupational Health and Safety Act (Act 85 of 1993), ”

Additions to General Conditions of Contract
Add the following Table:

1.1 Definitions
Add the following at the end of Sub-Clause 1.1.1:
1.1.1.34 “Client”, as used in the Occupational Health and Safety Act and its Construction Regulations,
means Employer.
1.1.1.35 “Principal Contractor”, as used in the Occupational Health and Safety Act - Construction

Regulations, means Contractor.

C1.2.1.2.1 | Penalties
In addition to GCC 2015 clause 5.13, during the Contract Period should the Contractor:
a) Penalties irreversible
The Contractor shall note that all penalties once imposed shall be non-recoverable or
reversible, even if the default is remedied.

C1.1.1.2.2 | Source of instructions
The Contractor shall neither seek nor accept instructions from any authority external to the
Employer’'s Agent or their authorized representatives in connection with the performance of his
services under this Contract.

C1.2.1.2.3 | Officials not to benefit
The Contractor warrants that no official of the Employer has been or shall be admitted by the
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of the Contract.

C1.2.1.2.4 | Prevention of corruption
The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending
to do any action in relation to the obtaining or the execution of the Contract or any other
contract with the Employer or for showing or intending to show favor or disfavor to any person
in relation to the Contract or any other contract with the Employer, if the like acts shall have
been done by any persons employed by him or acting on his behalf whether with or without the
knowledge of the Contractor in relation to this or any other Contract with the Employer.

C1.2.1.2.,5 | Confidential nature of documents

C1.9
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All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the Contract
shall be the property of the Employer, shall be treated as confidential and shall be delivered
only to the Employer’s Agent or his duly authorized representative on completion of the Works;
their contents shall not be made known by the Contractor to any person other than the
personnel of the Contractor performing services under this Contract without the prior written
consent of the Employer.

C1.21.26

Returns of labour, plant, equipment and material

The Contractor shall provide a return in detail in the form and at such intervals as the
Employer’s Agent or his duly authorized representative may prescribe showing the supervisory
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such information respecting constructional plant, equipment and
material as the Employer’s Agent or his duly authorized representative may require.

C1.21.27

Date falling on public holiday or weekend

Where under the terms of the Contract any act is to be done or any period is to expire upona
certain day and that day or that period fall on a day of rest or recognized holiday or weekend,
the Contract shall have effect as if the act were to be done or the period to expire uponthe
working day following such day.

C1.21.2.8

Ambiguities and inconsistencies

The Employer or the Contractor shall notify the other as soon as either becomes aware of an
ambiguity or inconsistency in or between the documents, which are part of this Contract.
Governed by the spirit and intention of the Contract, the Employer’s Agent shall give a binding
instruction resolving the ambiguity or inconsistency.

C1.2.1.2.9

False claims by the Contractor

a) Failure, by the Contractor, to demonstrate or present any feature declared during the
procurement stage shall constitute grounds for Contract termination or the market related
equivalent price discount, if no market related value is available, the Employer shall give a final
ruling on the amount. This shall be at the discretion of the Employer based on the implication of
such omission. Should the Contractor refuse to accept the Employer’s price, the Contract shall
be terminated.

b) Any false claims by the Contractor or his staff (with or without his knowledge), based
on Works to be performed or completed per site stage shall constitute grounds for Contract
termination and result in blacklisting on the Employer’s database.

The Contractor shall note that any of the above shall constitute non-performance on the part of
the Contractor, further resulting in him forfeiting his full Contract Guarantee.
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause 1.2.1.2

GCC Clause Information
The name of the Contractoris ........cooviiei i e
Clause 1.1.1.9
The address of the Contractor is:
Physical Postal Tel: o
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PART 1: FORMS AND SECURITIES
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1.3 FORMS AND SECURITIES
FORMS FOR COMPLETION BY THE CONTRACTOR

THE FOLLOWING FORMS ARE TO BE COMPLETED BY THE CONTRACTOR AFTER THE
TENDER HAS BEEN AWARDED TO THE SUCCESSFUL TENDERER

a) Form of Guarantee

The forms will be completed by the Contractor who will be instructed to do so in the Form of Acceptance.
The completed forms will become part of the Contract.

The Form of Guarantee is a pro forma document. The Contractor will provide an original document,
from a financial institution, with the same text within the time stated in the Contract Data. Only a Bank
or approved Insurance Company or Guarantee Corporation is acceptable as Guarantor.
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C1.3.1 Form of Guarantee
TO BE PRINTED ON THE OFFICIAL LETTERHEAD OF THE GUARANTOR.
PERFORMANCE GUARANTEE

WHEREAS Abaqulusi Municipality (hereinafter referred to as “the Employer” or “beneficiary”) entered
into a Contract with

(hereinafter called “the Contractor”)

on the day of 20 for the construction of

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS
has/have at the request of the Contractor, agreed to such guarantee;

NOW THEREFORE WE,

Do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1.

The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorised and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the Completion Date of the Works
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our
liability hereunder be affected by reason of any steps which the Employer may take under such
Contract, or of any modification, variation, alteration of the Completion Date which the Employer may
make, give, concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to
give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in force and effect until the issue of the Certificate of Completion in terms
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate
of his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain
in full force and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the sum of

(R )
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6. The guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum
with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnesses

Signature

Duly authorised to
sign on behalf of

Address
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C1.4 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT No 85 OF 1993

[N IS CAPACIY @S it e
AN D o e
(hereinafter called the Contractor) of the other part, herein represented by: ...,
........................................................................................................................................ in
RIS CAPACIY 88 et
duly authorized to sign on behalf of the Contractor.

WHEREAS the Contractor is the Mandatory of the Employer in consequence of an agreement between
the Contractor and the Employer in respect of

CONTRACT NO: 8/2/1/580 — Vryheid Roads Upgrade - Utrecht Street

for the construction and completion of the works;

AND WHEREAS the Employer and the Contractor have agreed to enter into an agreement in terms of
the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the Act);

NOW THEREFORE the parties agree as follows:
1. The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the regulations promulgated in terms thereof.

2. The Contractor undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations: Provided that should the Employer have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
Contractor, his officials and employees. The Contractor shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

3. The Contractor hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the Act and
Regulations, and the Contractor expressly absolves the Employer and the Employer’s Consulting
Engineers from being obliged to comply with any of the aforesaid duties, obligations,
prohibitions, arrangements and procedures in respect of the work included in the contract.

4, The Contractor agrees that any duly authorized officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the Contractor has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the Contractor, or to take such steps it may deem necessary to remedy the default
of the Contractor at the cost of the Contractor.

5. The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint
or criminal charge which may arise as a consequence of the provisions of the Act and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed @t ........cooiiiiiiiiiiiiiiiiieieeeeeeeee s for and on behalf of the CONTRACTOR

onthisthe ................. dayof ..o 20.........
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SIGNATURE: ..ot

NAME AND SURNAME: .. ..ottt et ettt e e en e

AP A T Y L e e e e e

WITNESSES: 1. e s

S GN AT URE : ... e

NAME AND SURNAME: ...

AP A T Y L e e e

WITNESSES: 1. e
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C2 PRICING DATA

C2.1 Pricing Instructions

2.1.1 GENERAL PREAMBLE TO THE BILL OF QUANTITIES

a)

)

All items in the Bill of Quantities, except where otherwise specified in Clause 8 of a Standardised
Specification or in the Project Specification, shall be measured and shall cover operations as
recommended in the standard system of measurement of civil engineering quantities, published under
the title “Civil Engineering Quantities”, by the South African Institution of Civil Engineering.

The basis and principles of measurement and payment are described in this section (Pricing
Instructions) and Clause 8 of each of the Standardised Specifications for Civil Engineering
Construction. The applicable COLTO 2020 Standardised Specifications are listed in the Scope of Work,
Portion 1: Project Specification. Variations and amendments to the Standardised Specifications are
contained in the Scope of Work, Portion 2: Variations and Additions to the Standardised Specifications.
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the
Standardised Specifications. Clause 8 of each Standardised Specification, read together with the
relevant clauses of the Scope of Work, set out what ancillary or associated activities are included in the
rates for the operations specified. Should any requirements of the measurement and payment clause
of the applicable Standardised Specification or the Scope of Work, conflict with the terms of the Bill of
Quantities, the requirements of the Standardised Specification or Scope of Work, as applicable, shall
prevail.

The clauses in a specification in which further information regarding the Schedule item may be found
are listed in the “Payment Refers” column in the Schedule. The reference clauses indicated are not
necessarily the only sources of information in respect of listed items. Further information and
specifications may be found elsewhere in the Contract Documents. Standardised Specifications are
identified by the letter or letters which follow COLTO in the COLTO 2020 series of specifications.
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance
is made for waste.

The quantities set out in the Bill of Quantities are the estimated quantities of the Contract Works, but
the Contractor shall be required to undertake whatever quantities may be directed by the Engineer from
time to time. The Contract Price for the completed Works shall be computed from the actual quantities
of work done, valued at the relevant unit rates and/or prices.

The rates and/or prices to be inserted in the Bill of Quantities are to be the full inclusive prices for the
work described under the several items. Such rates and/or prices shall cover all costs and expenses
that may be required in and for the execution of the work described, and shall cover the cost of all
general risks, liabilities, and obligations set forth or implied in the documents, as well as overhead
charges and profit. Reasonable charges shall be inserted as these shall be used as a basis for
assessment of payment for additional work that may have to be carried out.

A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Schedule.

The units of measurement described in the Bill of Quantities are metric units. Alternatives used are as

follows :
mm = millimetre h = hour
m = metre kg = kilogram
km = kilometre t = ton (1000kg)
m2 = square metre No. = number
m2 pass = square metre pass sum = lump sum
ha = hectare MN = meganewton
m3 = cubic metre MN.m = meganewtom-metre
m3km = cubic metre-kilometre P Csum= Prime Cost sum
I = litre Prov sum= Provisional sum
ki = kilolitre % = percent
MPa = megapascal kW = kilowatt

For the purpose of this Bill of Quantities, where applicable, the following words shall have the meanings
hereby assigned to them:
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Unit : The unit of measurement for each item of work as defined in the COLTO Standard
Specification for Road and Bridge Works for State Authorities (1998 edition).
Quantity  : The number of units of work for each item.
Rate : The agreed payment per unit of measurement.
Amount : The product of the quantity and the agreed rate for an item.
Lump sum : An agreed amount for an item, the extent of which is described in the Bills of Quantities
but the quantity of work of which is not measured in any units.

k) Arithmetical errors in the Bill of Quantities shall be corrected in accordance with Clause F3.9 of the
Conditions of Tender. Should there be any discrepancy between rates and/or prices written in the
Assessment Schedule and the Bill of Quantities, the latter shall govern.

I) The Bill of Quantities shall be completed by hand in BLACK PEN INK..

C2.1.2 Special payment conditions
This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause
shall always receive precedence over this clause, should it be found that duplicative financial
corrective measures exist.

Cc2.1.21 Provided previously

The Contractor shall not re-execute works under this Contract where he has successfully executed
works for the Employer under a previous contract(s) that comply with the requirements of this
Contract. However, where applicable the Contractor shall:

a) clearly state this in his qualifications; and

b) still provide the associated rates and prices in the schedule in the associated line item, but
not calculate an associated amount.

The Employer shall at his sole discretion decide to re-execute such works.

C2.1.2.2 Materials and equipment

The Employer shall not provide any works material and equipment, as this shall be provided by the
Contractor and deemed to have been included in his provided activity rates or prices.

C2.1.23 Confined space
The Contractor shall note that work activities shall be executed within confined spaces, and it shall
be deemed that allowance has been made in all activity pricing.

C2.1.24 Contract Price Adjustment
The effect of changes in prices or law on the amounts due shall be adjusted on the following basis:
a) No price adjustment over the first 12-month period of the Contract.
b) On the 12-month anniversary date of the signing of the agreement the rates shall

be adjusted by twelve-month year on year CPI index (as published in the monthly bulletin
PO141.1 of statistics South Africa) ruling on the 12-month anniversary date of the signing of
the .

C2.1.2.5 Preliminary and General

Preliminary and General items shall be limited to a maximum of twenty five percent (20%) of the
total Contract Value.

C2.1.2.6 Contractor Appointment

Contractors will only be appointed for value of work in their CIDB grading category only.

C2.1.2.7 Rates Negotiation

Rates may be negotiated with the short-listed Tenderers.
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C2.1.2.8 Payment for the labour-intensive component of the works:

Those parts of the works to be constructed using labour-intensive methods are marked in the bill
of quantities with the letters LI either in a separate column or as a prefix or suffix against every
item so designated. The works, or parts of the works so designated are to be constructed using
labour-intensive methods only. The use of plant to provide such works, other than plant
specifically provided for in the scope of work, is a deviation from the contract. The items marked
with the letters LI are not necessarily an exhaustive list of all the activities which must be done by
hand and this clause does not over-ride any of the requirements in the generic labour-intensive
specification in the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their
initiative to identify additional activities that can be done labour-intensively in order to comply with
the set minimum labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.
Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict

C2.1.2.8 Linkage of Payment for Labour-Intensive Component of Works to Submission of
Project Data

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractor chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all
pending labour information has been submitted. The client may institute a penalty relating to
outstanding labour information.

The following information shall be maintained on site and submitted in electronic/hard copy
formats:

e Certified ID copies of all locally employed labour

¢ Signed Contracts between the employer and the EPWP Participants

e Attendance Registers for the EPWP Participants

e Proof of Payment of EPWP Employees

e Monthly Reporting Template as per EPWP requirements
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CONTRACT: BILL OF QUANTITIES
CONTRACTTITLE:  UPGRADE OF VHD ROADS - Utrecht
g:ELé-'i'ION: C1.2 GENERAL REQUIREMENTS AND PROVISIONS
ITEM PQEY;\:I;NST DESCRIPTION UNIT QUANTITY R';TE AMORU NT
C1.21 Environmental Management
Environmental Management Plan (EMP) Lump Sum 1
Monitoring of compliance with and reporting on month 12
the EMP
C1.25 Safety
Health and safety plan Lump Sum 1
Implementation of health and safety plan and month 24
monthly audit reports in terms of complience
C1.2.8 Dayworks
Personnel
Unskilled labourer hour 80
Foreman hour 24
Construction equipment
Hiring of equipment Prov.Sum 1 50 000.00 50 000.00
Contractor's handling costs, profit and all other % 50 000.00
charges in respect of item C1.2.8.2(h)
Materials
Procurement of materials Prov.Sum 1 50 000.00 50 000.00
Contractor's handling costs, profit and all other % 50 000.00

charges in respect of item C1.2.8.4(a)

TOTAL FOR SECTION C1.2 CARRIED FORWARD TO SUMMARY
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CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

g:ELé-'i'ION: C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
mem | e DESCRIPTION onm | quantiry | RETE ANOUNT
PC1.3.1 The Contractor's general obligations
Fixed obligations Lump Sum 1
Time-related obligations
Execution of the works month 24
C1.3.2 Contract sign boards m? 12
C1.3.3 Additional Establishment and de-

establishment

The Contractor shall allow for multiple additional
establishment and de-establishment cycles
during the 24-month contract period. It might be
expected to work for periods of 3-6 months at a
time. No additional payment shall be made for
standing time, idle plant or remobilisation
beyond the items provided for in the Bill of

Quantities.

ESTABLISHMENT OF CONTRACTOR'S No 3
PLANT AND EQUIPMENT

DE-ESTABLISHMENT AND REMOVAL OF No 3

CONTRACTOR'S PLANT AND EQUIPMENT

TOTAL FOR SECTION C1.3 CARRIED FORWARD TO SUMMARY
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CONTRACTTITLE:  UPGRADE OF VHD ROADS - Utrecht
g:ELé-'i'ION: C1.4 FACILITIES FOR THE ENGINEER
mem | e DESCRIPTION onm | quantiry | RETE ANOUNT
C1.4.1 Site accommodation
Offices and conference room m? 12
Ablution unit No. 1
C1.43 Items measured by number
Office chair No. 10
Conference table No. 1
Measuring wheel No. 1
First aid kit No. 1
C1.4.4 Prime cost items
Provision of Surveyor or equipment on request | PC Sum 1 25 000.00 25000.00
by Engineer
Handling costs and profit in respect of item % 25 000.00
C1.4.441
Engineer's accommedation and necessities PC Sum 1 30 000.00 30 000.00
Handling costs and profit in respect of item % 30 000.00

C1443

TOTAL FOR SECTION C1.4 CARRIED FORWARD TO SUMMARY
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CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:

SECTION: C1.5 ACCOMMODATION OF TRAFFIC

PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C1.51 Accommaodation of pedestrian and non-
motorised traffic

C1.5.2 Accommodation of vehicular traffic month 12
C1.5.3 Liaison with traffic authorities month 12
C1.5.7 Temporary traffic control facilities

Delineators including mounting bases and
ballast:

Double sided, reversible left or right (1000 x No. 100
300mm)

Traffic cones, minimum height 750mm No. 10
Flagmen man-shift 720
Traffic controllers man-shift 720
Provision of illuminated traffic signs:

Sign mounted flashing amber lights (2 lights No. 8
with the specified power supply) mounted on a
backing board which is 1200mm wide and
200mm high:

Maintenance of illuminated traffic signs:

Sign mounted flashing amber lights (a pair of month 12
two lights mounted on a separate backing
board)

C1.5.8 Traffic safety officer man-month 12

TOTAL FOR SECTION C1.5 CARRIED FORWARD TO SUMMARY
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CONTRACT TITLE: =~ UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C2.1 SERVICES
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
General provision for dealing with services PC Sum 1 500 000.00 500 000.00
Handling costs and profit in respect of item % 500 000.00

C2.1.1.2 above

TOTAL FOR SECTION C2.1 CARRIED FORWARD TO SUMMARY
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CONTRACT:

BILL OF QUANTITIES
CONTRACTTITLE:  UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C4.3 EXISTING ROAD MATERIALS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C4.31 Additional material investigations

Cost of additional core drilling and trial pits, Prov Sum 1 50 000.00 50 000.00

sampling of asphalt and laboratory testing

Handling cost and profit in respect of item % 50 000.00

C4.3.1.1
C4.32 Cleaning the existing road surface
C4.3.3 Removal of bituminous seal surfacing by milling m? 19020

or scarifying, including loading, hansling an

disposal of waste material

TOTAL FOR SECTION C4.3 CARRIED FORWARD TO SUMMARY
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CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:
SECTION: C5.4 STABILISATION
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C54.2 Chemical stabilisation:

Chemical stabilisation (150mm layer of m? 1620

pavement layers (milled material)
C54.5 Cementitious stabilisation agents for pavement

layers:

Addition of cementitious stabilisation agents
(Ordinary portland Cement) for pavement layers

Cement (for pavement layer) ton 52

TOTAL FOR SECTION C5.4 CARRIED FORWARD TO SUMMARY
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CONTRACT:
CONTRACT
BILL:
SECTION:

TITLE:

UPGRADE OF VHD ROADS - Utrecht

C5.5 RECONSTRUCTION OF PAVEMENT LAYERS

BILL OF QUANTITIES

ITEM

PAYMENT
REFERS

DESCRIPTION

UNIT

RATE AMOUNT

QUANTITY R R

C5.5.10

C5.5.11
C5.5.12
C5.5.16

C5.5.20

C5.5.21

C5.5.22

C5.5.25

C5.5.26

Roller-pass compaction of an exposed
pavement layer

Smooth drum vibratory rollers
Pneumatic-tyred rollers

Watering the exposed pavement layer
Removal of surplus material from site

In-situ reconstruction of a pavement layer
using a recycler to construct a stabilised
base layer

Chemically stabilised base layer compacted to
100% of MDD:

Using a combination of non-cemented and
cemented material compacted to 150 mm thick

Material shortfall or make-up material
For base layer

Finishing the stabilised layer

Slush reconstructed section with:

Water

Excavate pavement layers for patching in
existing pavements

Excavate the following layers:
Cemented layers with a surface area:

Not exceeding 20 m?, including for edge repairs
wider than 250mm

Exceeding 20 m? but not exceeding 50 m?,
including for edge repairs wider than 250mm

Exceeding 50 m? but not exceeding 100 m?,
including for edge repairs wider than 250mm

Compacting the floor of the excavation for
patching

Backfill patching excavations in existing
pavements:

Backfill with the following pavement layer
material:

Chemically stabilised pavement layer material
base, G2 from commercial, 2% stabilising
agent and the 100% of MDD, for a patch with a
surface area:

m2
m2
kilolitre (k&)

m3

m3

m3

4110
4110
5000

10

1620

200

10800

500

100

200

4000

CARRIED FORWARD
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CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:
SECTION: C5.5 RECONSTRUCTION OF PAVEMENT LAYERS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
BROUGHT FORWARD
Not exceeding 20 m?, including for edge repairs m? 5500

wider than 250mm

Exceeding 20 m? but not exceeding 50 m?, m? 120
including for edge repairs wider than 250mm

Exceeding 50 m? but not exceeding 100 m?, m? 220
including for edge repairs wider than 250mm

TOTAL FOR SECTION C5.5 CARRIED FORWARD TO SUMMARY

C2.12



CONTRACT:

BILL OF QUANTITIES
CONTRACT TITLE: UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C8.1 PRIME COAT
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
C8.1.1 Prime coat:
MC -30 cut-back bitumen at 1.0 Ltr/m2 litre (£) 23020

TOTAL FOR SECTION C8.1 CARRIED FORWARD TO SUMMARY
C2.13




CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:
SECTION: C8.2 COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C8.2.1 Cover sprays, fog sprays and rejuvenation

sprays

65% Cationic spray grade emulsion

Indicate dilution (Diluted 50% Emulsion/50% litre (£) 1000

Water) @ 0.25 I/m2
C8.2.2 Extra over item C8.2.1 for labour enhanced

application
65% Cationic spray grade emulsion

Indicate dilution (Diluted 50% Emulsion/50% litre (£) 200
Water) @ 0.25 I/m2

TOTAL FOR SECTION C8.2 CARRIED FORWARD TO SUMMARY
C2.14




CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

g:ELé-'i'ION: C8.8 PATCHING AND EDGE BREAK REPAIR
mem | e DESCRIPTION onm | quantiry | RETE ANOUNT
C8.8.1 Saw cutting pavement layers for patching
Asphalt or bituminous surfacing to an average
depth
Not exceeding 50mm m 3000
C8.8.4 Backfilling of excavations for patching with:
Asphalt for a patch
Edge repairs wider than 250mm ton 100

TOTAL FOR SECTION C8.8 CARRIED FORWARD TO SUMMARY
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CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:
SECTION: C9.1 ASPHALT LAYERS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C9.11 Asphalt mix designs

Stone skeletal mixes:

Continuously graded surfacing (35/50 Lump Sum 1

penetrating grade bitumen)
C9.1.3 Application of bond coat

Stable—grade 30% net bitumen emulsion as litre (£) 12540

specified. Applied with a calibrated distributer

@ 0.551/m2
C9.1.5 Asphalt surfacing

New construction

Stone skeletal mix — continuously graded as t 2200
defined (30-50mm, 35/50 penetrating grade
bitumen)

TOTAL FOR SECTION C9.1 CARRIED FORWARD TO SUMMARY
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CONTRACT:

BILL OF QUANTITIES
CONTRACT TITLE: =~ UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C10.1 GENERAL REQUIREMENTS FOR SURFACE TREATMENTS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
C10.1.21 Slurry and microsurfacing:

Conventional slurry (fine grade) m? 7200

TOTAL FOR SECTION C10.1 CARRIED FORWARD TO SUMMARY
c2.17




CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: =~ UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C11.6 ROAD SIGNS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
Provisional amount for the procurement and Prov.Sum 1 50 000.00 50 000.00
installation of road signs
Handling costs and profit in respect of item % 50 000.00

C11.6

TOTAL FOR SECTION C11.6 CARRIED FORWARD TO SUMMARY
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CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: =~ UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C11.7 ROAD MARKINGS AND ROAD STUDS
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R

C11.71 Road marking:

Labour enhanced hand painted white lettering m? 50

and symbols (Road Traffic Paint)
C11.7.2 Retro-reflective road marking:

White lines broken or unbroken (hot-melt plastic km 2

marking material (with Ballotini beads))), width =

100mm

Yellow lines broken or unbroken hot-melt plastic km 4

marking material (with Ballotini beads))) width =

100mm
C11.7.8 Setting out and premarking the lines (excluding km 2

traffic island markings, lettering and symbols)

TOTAL FOR SECTION C11.7 CARRIED FORWARD TO SUMMARY
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CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: ~ UPGRADE OF VHD ROADS - Utrecht

BILL:
SECTION: C13.4 CONCRETE
mem | e DESCRIPTION onm | quantiry | RETE ANOUNT
C13.41 Cast in situ concrete
Strength concrete (25Mpa):
Kerbing and Channel for stormawater control. m? 100
C13.45 Curing and surface protection of cast in situ

concrete, as and where specifically required:

Kerbing and Channel for stormawater control. m? 1000

TOTAL FOR SECTION C13.4 CARRIED FORWARD TO SUMMARY
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CONTRACT: BILL OF QUANTITIES
CONTRACT TITLE: =~ UPGRADE OF VHD ROADS - Utrecht
BILL:
SECTION: C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP
PAYMENT RATE AMOUNT
ITEM REFERS DESCRIPTION UNIT QUANTITY R R
Employer’s contribution to other special tests
Survey of existing roads prior to construction, km 2
including establishment of benchmarks,
recording of existing levels and features,
construction level control, and final verification
that completed works retain original road levels.
Includes as-built drawings and certification.
Engineer's design and supervision - Prov.Sum 1 100 000.00 100 000.00

roadmarkings, seal design, stormwater runoff

Handling costs and profit in respect of item
C20.1.2.2(c)

%

TOTAL FOR SECTION C20.1 CARRIED FORWARD TO SUMMARY
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TENDER NO.: 8/2/1/580 BILL OF QUANTITIES

Cc2.2 BILL OF QUANTITIES
c2.2 SUMMARY OF BILL OF QUANTITIES
Section C1.2: GENERAL REQUIREMENTS AND PROVISIONS .. R.....cccoiiiiiiiieiiieeeee e,
Section 1.3: CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLICATIONS...
R,
Section1.4:  FACILITIES FOR THE ENGINEER ........................ R
Section 1.5: ACCOMMODATION OF TRAFFIC .......cccceevvennrnen. R
Section 2.1:  SERVICES .......oooiiiie e R o
Section 4.3:  EXISTING ROAD MATERIAL ......c.oovveeiiiiiiiiiiiieeeens R o,
Section 5.4:  STABILISATION ... R o
Section 5.5:  RECONSTRUCTION OF PAVEMENT LAYERS ..... R
Section 8.1:  PRIME COAT......ccoiiieieee e R o,
Section 8.2: COVER SPRAYS, FOG SPRAYS AND REJUVENATION SPRAYS ................
R,
Section 8.8: PATCHING AND EDGE BREAK REPAIR ............... R o
Section 9.1:  ASPHALT LAYERS ......oooiiiie e R o,
Section 10.1: GENERAL REQUIREMENTS FOR SURFACE TREATMENT.........cccccveeerinne
Re e,
Section 11.6: ROAD SIGNS........oooiiiiiiieee e R
Section 11.7: ROAD MARKINGS AND ROAD STUDS ................. R
Section 13.4: CONCRETE .......ooiiiiiiiieeeeeee e R o
Section 20.1: TESTING MATERIALS ANDD JUDGEMENT OF WORKMANSHIP ................
Re e,
SUBTOTAL oottt e e e e e nnnnae e R o
Add Contingencies (Add 10 %) ....eoeeerieiiiiiiiieeee e Rttt
Add Contract Price Adjustment Provision ................................. | S, 500 000.00
SUBTOTAL oottt e e e e e nnnnae e R o
VALUE ADDED TAX (Add 15 %) ccoeeeeeeeee e Rttt
TOTAL CARRIED TO FORM OF OFFER ON PG. C2.................... R o
SIGNED ON BEHALF OF TENDERER: oot
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

C3 SCOPE OF WORK

CONTENTS

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

A: GENERAL

PS.1 PROJECT DESCRIPTION

PS.2 DESCRIPTION OF THE SITE AND ACCESS
PS.2.1  Location of Site

PS.2.2 Access to Site

PS.2.3 Nature of the Ground and Subsoil Conditions
PS.3 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS.3.1  General

PS.3.2 Employment of Labour

PS.3.3 Construction Programme

PS.3.4 Drawings

PS.3.5 Quality Assurance (QA)

PS.3.7 Testing

PS.3.8 Site Establishment

PS.3.9 Survey Beacons

PS.3.10 Existing Services

PS.3.11 Health and Safety

PS.3.12 Management of the Environment

PS.3.13 Adverse Weather Conditions

PS.3.14 Overhaul

PS.3.15 Security

PS.3.16 Drawings of Record

PS.4 Site Facilities

PS.4.1 Contractor's Campsite and Depot

PS.4.2 Accommodation of Employees

PS.4.3 Power Supply, Water & Other Services

PS.5 Requirements of Accommodation of Traffic
PS.5.1 General

PS.5.2 Basic Requirements

PS.5.3 Payment

PS.6 Occupational Health and Safety

PS.6.1 General Statement

PS.6.2 Health and Safety Specifications and Plans
PS.6.3 Cost of Compliance with OHSA Construction Regulations
B1: AMENDMENTS TO THE STANDARD SPECIFICATIONS
B2: ADDITIONAL PARTICULAR SPECIFICATIONS

PA OHSA 1993 HEALTH AND SAFETY SPECIFICATION
PB ENVIRONMENTAL MANAGEMENT PLAN
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TENDER No: 8/2/1/580

PROJECT SPECIFICATIONS

C3.1

STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the COLTO (1998) Standard
Specifications for Road and Bridge Works for State Road Authorities.

Although not bound in nor issued with this Document, the following Parts of the COLTO (1998)
Standard Specifications for Road and Bridge Works for State Road Authorities shall apply:

1200
1300
1400
1500
1600

COLTO (1998)
COLTO (1998)
COLTO (1998)
COLTO (1998)
COLTO (1998)
COLTO (1998) 1700
COLTO (1998) 1800
COLTO (1998) 2100
COLTO (1998) 2300

COLTO (1998) 3400
COLTO (1998) 3500
COLTO (1998) 3600
COLTO (1998) 3800
COLTO (1998) 3900
COLTO (1998) 4100
COLTO (1998) 4200
COLTO (1998) 4500
COLTO (1998) 5700
COLTO (1998) 5900
COLTO (1998) 7300
COLTO (1998) 7400
COLTO (1998) 8100

General Requirements and Provisions

Contractor’s Establishment on Site and General Obligations
Housing, Offices and Laboratory for the Engineer’s Site Personnel
Accomodation of Traffic

Overhaul

Clearing and Grubbing

Dayworks

Drains

Concrete Kerbing, Concrete Channelling, Chutes and Downpipes and
Concrete Lining for Open Drains

Pavement Layers of Gravel Material

Stabilization

Crushed Stone Base

Breaking Up Existing Pavement Layers

Patching and Repairing Edge Breaks

Prime Coat

Asphalt Base and Surfacing

Double Seals

Road Markings

Finishing the Road and Road Reserve and Treating Old Roads
Concrete Block Paving for Roads

Patented Earth Retaining Systems

Testing Materials and Workmanship

Variations and additions to the various COLTO (1998) Standard Specifications for Road and Bridge
Works for State Road Authorities are given in Portion B of the Project Specifications

The following SANS specifications are also referred to in this document and the Contractor is advised
to obtain them from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396:2003:

SANS 1914-1 to 6 (2002):

SANS 1921-1 (2004):

SANS 1921-2 (2004):

Implementing Preferential Construction Procurement Policies using
Targeted Procurement Procedures

Targeted Construction Procurement
Construction and Management Requirements for Works Contracts

Part 1: General Engineering and Construction Works and where
accommodation of traffic is involved:

Construction and Management Requirements for Works Contracts;
Part 2: Accommodation of Traffic on Public Roads Occupied by the
Contractor.
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments, and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular
Specifications and the Project Specification, the Project Specification shall take precedence. In the
event of a discrepancy between the Specifications, (including the Project Specifications) and the
drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the
execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of
work normally required for road contracts, and they may therefore cover items not applicable to this
particular contract.

PART A: GENERAL

PS.1 PROJECT DESCRIPTION

This scope of work comprises of rehabilitation and upgrading of local roads within Vryheid. Signage
and road markings will be provided once the replaced surface seal is dry.

The method of rehabilitation will be in sections, with different methods for different sections and
depends on the state of the road at the time the contractor commences work. Henceforth, the

municipality reserves the right to divide the work up into “method sections”, in consultation with the
engineer, as required.

PS.1.3
PS.2 DESCRIPTION OF THE SITE AND ACCESS

PS.2.1 Location of Site

Co-ordinates:

Suid Street Deputasie Street
Latitude Longitude Latitude Longitude
Start 27°46'37.36"S 30°47'10.88"E 27°46'40.79"S 30°47'31.90"E
End 27°46'29.28"S 30°48'7.22"E 27°45'36.80"S 30°47'4.75"E

PS.2.2 Access to Site
Permission as may become necessary shall be the responsibility of the Contractor to obtain.

Having been granted access to works areas by the Employer, other service authorities and private
owners, the Contractor shall adhere to any agreed conditions of access and ensure the works area
is left in a condition similar to when it was first accessed.
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

PS.2.3

PS.3

PS.3.1

PS.3.2

Nature of the Ground and Subsoil Conditions

Contractor is to asses on site.

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

General

The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5: Construction and
Management Requirements for Works Contracts. This specification shall be applicable to
the contract under consideration and the Contractor shall comply with all requirements
relevant to the project.

Certain aspects however require further attention as described hereafter.
Employment of Labour

It is the intention that this Contract should make the maximum possible use of the labour
force available from within the target community and which is at present underemployed.

The targets for employment are as follows:
e Women: 55%
e  Youth: 40%

To this end the Contractor is to employ and train labour on this Contract.

The Contractor shall fill in the forms relating to Key Personnel and state how many key
personnel he intends to employ in the various categories. The numbers stated in the
above-mentioned form will be strictly controlled during the contract period and any
changes in numbers shall be subject to the approval of the Engineer.

It is a condition of contract that the data sheets detailing the employment of human
resources, expenditure and employment of SMMES as detailed in the tables below be
submitted together with the monthly certificate timorously to the Engineer by the 10t of
each month.

The definition of youth being of an age up to and including 35 years.

The unit of measurement is person days being the total number of persons in that
category multiplied by the number of days worked by each person respectively.
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TENDER No: 8/2/1/580

PROJECT SPECIFICATIONS

Labour Return : (Current

Month)

Adults Youth (<35 yrs) Disabled
Total Women Men Female Male Female Male
(/] (2]} (7] (7] (7] (72} (72}
c c c s c s c s c s c & c &
ow o o o o o o d
@ o= I T S O O O T O O T O
K a° gla|@|lad|8|ad|8|ad|&|ad|8&|aT
Clerical 0 0
Labourers 0 0
Managerial 0 0
Semi-skilled 0 0
Skilled 0 0
Supervisor 0 0
Total o] o] [ o] ol of of of of of o] o] o] o] o]
Expenditure
(All excl VAT) Previous Total This Cert Total to Date
Value paid to locally sourced labour R )
resources
Amount paid for accredited training R -
Amount paid for non-accredited training R -
SMME Schedule
SMME Information Project Information
Name of SMME Total Person Total
No of Tur|_10ver person Am_ount days value
Permanent | previous paid to
Employees | 12 months R SMME ezl o
date sourced work

The data sheets must be submitted monthly irrespective of whether or not a payment
certificate is submitted in terms of the latest cash flow.
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

PS.3.3 Construction Programme

PS.3.4

PS.3.5

(@)  Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed
form. to be completed by all Tenderers. The programme shall be in the form of a simplified
bar chart with sufficient details to show clearly how the works will be performed within the
time for completion as stated in the Contract Data.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as
well as in his programme for all possible delays due to normal adverse weather conditions
and special non-working days as specified in the Special Conditions of Contract, in the
Project Specifications and in the Contract Data.

(b)  Programme in terms of Clause 12 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to
Clause 5.6 of the General Conditions of Contract, be furnished within the time stated in
the Contract Data. The preliminary programme to be submitted with the tender shall be
used as basis for this programme.

Drawings (Read with SANS 1921 — 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12)

The following reduced drawings which form part of the tender documents shall be used for
tendering purposes only.

The following reduced (A3) drawings are enclosed herewith:

*See C5 Annexures — C5.2 Drawings

The contractor shall be supplied with three complete paper copies of the construction
drawings free of charge. The Contractor shall at his own expense produce all further paper
prints required for the construction of the work.

Any information which the Contractor has control over and which is required by the Engineer
to complete the drawings of record shall be made available to the Engineer before the
Completion Certificate is issued.

Only written dimensions may be used. Dimensions are not to be scaled from drawings
unless ordered by the Engineer. The Engineer will supply all figures / dimensions which are
not shown on the drawings. The levels or dimensions given on the drawings are subject to
confirmation on site.

Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility
of the Contractor to institute an appropriate Quality Assurance (QA) system on site. The
Engineer will audit the Contractor's quality assurance (QA) system on a regular basis to
verify that adequate independent checks and tests are being carried out and to ensure
that the Contractor's own control is sufficient to identify any possible quality problems
which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
workmanship in accordance with his QA-system. His attention is drawn to the fact that it
is not the duty of the Engineer or the Engineer’s representative to act as foreman or
surveyor.
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

PS.3.7
PS.3.7.1

PS.3.7.1

PS.3.8

Testing (Read with SANS 1921 — 1: 2004 clause 4.11)

Process control

The Contractor shall arrange for all tests required for process control to be done by a
laboratory acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory on site or he may employ the services
of an independent commercial laboratory. Whatever method is used, the Contractor must
submit the results of tests carried out on materials and workmanship when submitting
work for acceptance by the Engineer. The costs for these tests shall be deemed to be
included in the relevant rates and no additional payment will be made for testing as
required.

Acceptance control

The process control test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before
accepting any work, the Engineer may have further control tests carried out by a
laboratory of his choice. The cost of such additional tests will be covered by a provisional
sum provided in the schedule of quantities, but tests that failed to confirm compliance with
the specifications, will be for the account of the Contractor.

Site Establishment (Read with SANS 1921 - 1 : 2004 clause 4.14)

This contract is to be executed in an area surrounded rural settlements and as such safety
will be paramount. Furthermore, all due courtesy must be exercised in so far as local
resources are concerned (labour and materials).

The Engineer will facilitate all communication with the target community.

(@) Water and Electricity

The Contractor is to make his own arrangements in this regard and should note that the
Employer shall not be held responsible for any shortages of either water or power due to
unforeseen circumstances.

All water required for construction purposes is to be sourced by the Contractor and is to
be allowed for in his rates.

(b) Location of Site Office

Suitable sites at each location will be identified once work commences. The contractor will
need to make all necessary allowances for his own security, fencing etc.

The contractor is to provide adequate sanitary and waste facilities for his staff and is to
ensure that each site camp is kept clean and neat at all times. No littering is to take place
at either the camp or on the site.

The site is to be left in a neat, landscaped condition without any improvements on
completion of the contract and final retention will not be released until such time as this
condition has been complied with.

PS.3.9 Survey Beacons (Read with SANS 1921 — 1: 2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such
as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such
beacons or pegs were placed before or during the execution of the Contract. If any such beacons or
pegs have been disturbed by the Contractor or his employees, the Contractor shall have them
replaced by a registered land surveyor at his own cost.
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TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

PS.3.10

PS.3.11

PS.3.12

Existing Services (Read with SANS 1921 — 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services
before any excavation or other work likely to affect the existing services is commenced.
The Contractor will be held responsible for any damage to known existing services
caused by or arising out of his operations and any damage shall be made good at his
own expense. Damage to unknown services shall be repaired as soon as possible and
liability shall be determined on site when such damage should occur.

Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18)
The Works will be constructed in an area inhabited by people including many children.

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees
and any other persons, who may be directly affected by his activities, are not exposed to
hazards to their health and safety. To this end the Contractor shall assume full
responsibility to conform to all the provisions of the Occupational Health and Safety Act
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour.

For this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement
with the Employer in terms of the Occupational Health and Safety Act in the form as
included in Section C1.2.2

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the
Employer's Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations,
he will be liable for penalties as provided in the Construction Regulations and in the
Employer's Health and Safety Specification.

Management of the Environment (Read with SANS 1921 - 1 : 2004 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor
shall pay special attention to the following:

(@)  Natural Vegetation

Only those trees and shrubs directly affected by the works and such others as the
Engineer may direct in writing shall be cut down and stumped. The natural vegetation,
grassing and other plants shall not be disturbed other than in areas where it is essential
for the execution of the work or where directed by the Engineer.

(b)  FEires

The Contractor shall comply with the statutory and local fire regulations. He shall also
take all necessary precautions to prevent any fires. In the event of fire the Contractor shall
take active steps to limit and extinguish the fire and shall accept full responsibility for
damages and claims resulting from such fires which may have been caused by him or his
employees.

()  Environmental Management Plan

In addition to the above, all requirements of the Environmental Management Plan (EMP)
as detailed in C3.3, Particular Specifications, will be adhered to.
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PS.3.13

PS.3.14

PS.3.15

PS.3.16

PS.4

PS.4.1

PS.4.2

Adverse Weather Conditions

During the execution of the Works, the Engineer's Representative will certify a day lost
due to abnormal rainfall and adverse weather conditions only:

e if no work was possible on the relevant working day on any item which is on the
critical path according to the latest approved construction programme; or

o ifless than 30% of the work force and plant on site could work during that specific
working day.

If an extension of time is granted, the Engineer shall, at his entire discretion, grant such
extension without payment of additional time-related preliminary and general allowances.

Overhaul

Payment will be made for overhaul on this contract where provision is made in specific
items. The Free haul distance shall be to be 10km, one way.

Security

The Contractor shall provide security watchmen for the contract as he deems fit at no
extra cost for the Employer. The Contractor must ensure that all his employees as well
as the

employees of his subcontractors are able to identify themselves as members of the
construction team.

Drawings of Record

Any information in the possession of the Contractor, which is necessary for the Engineer's
Representative to complete his "drawings of record", must be submitted to the Engineer's
Representative before a final payment certificate and a certificate of completion will be
issued.

SITE FACILITIES AVAILABLE

Contractor's camp site and depot (Read with SANS 1921 — 1: 2004 clause 4.14)

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific
site available to the Contractor, such site will be pointed out to the Contractor.
Accommodation of Employees

No housing is available for the Contractor's employees and the Contractor shall make his
own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the site
of the works for the use of his employees. Chemical toilets must be provided for the works.

PS.4.3 Power supply, water and other services

The Contractor shall make his own arrangements concerning the supply of electrical
power, water and all other services. No direct payment will be made for the provision of
electricity, water and other services. The cost thereof shall be deemed to be included in
the rates and amounts tendered for the various items of work for which these services
are required, or in the Contractor's preliminary and general items as the case may be.
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PS.5.1

PS.5.2

PS.5.3

PS.6
PS.6.1

PS.6.2

PS.5 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
General

The Contractor will be responsible for the safe and easy passage of public traffic,
pedestrian and vehicular, on sections of roads of which he has occupation or where work
has to be done near traffic.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles
so as not to constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and
speed controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads
before adequate provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or
adjoin the area in which he is working.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include
full compensation for all possible additional costs which may arise from this, and no claims
for extra payment due to inconvenience as a result of the modus operandi will be
considered.

OCCUPATIONAL HEALTH AND SAFETY (Read with SANS 1921 — 1: 2004 clause 4.14)

General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees
and any other persons, who may be directly affected by his activities, are not exposed to
hazards to their health and safety. To this end the Contractor shall assume full
responsibility to conform to all the provisions of the Occupational Health and Safety Act
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as
mandatory and employer in his own right for the execution of the contract by entering into
an agreement with the Employer in terms of the Occupational Health and Safety Act in
the form as included in SECTION 6: FORMS TO BE COMPLETED BY SUCCESSFUL
TENDERER.

Health and Safety Specifications and Plans to be submitted at tender stage

(@) Employer's Health and Safety Specification

The Employer's Health and Safety Specification will be included in the tender documents
as part of the Project Specifications.

The following items will require special attention
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PON -~

Excavation and compaction within restricted area.
Excavation of pipe trenches

Dust prevention.

Adequate traffic accommodation.

(b) Tenderer's Health and Safety Plan

The Tenderer shall submit with his tender his own documented Health and Safety Plan
he proposes to implement for the execution of the work under the contract. His Health
and Safety Plan must at least cover the following:

(i) a proper risk assessment of the works, risk items, work methods and procedures
in terms of Regulations 7 to 28;

(ii pro-active identification of potential hazards and unsafe working conditions;

(iii)  provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors,
employees and visitors to the site, including safety training in hazards and risk
areas (Regulation 5);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping
of records and registers as provided for in the Construction Regulations; details of
the Construction Supervisor, the Construction Safety Officers and other competent
persons he intends to appoint for the construction works in terms of Regulation 6
and other applicable regulations; and

(vi)  details of methods to ensure that his Health and Safety Plan is carried out
effectively in accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor
will not be allowed to commence work, or his work will be suspended if he had already
commenced work, before he has obtained the Employer's written approval of his Health
and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason
to claim for extension of time or standing time and related costs

PS.6.3 Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the
Employer's Health and Safety Specification as applicable to this contract. Should the
Contractor fail to comply with the provisions of the Construction Regulations, he will be
liable for penalties as provided in the Construction Regulations and in the Employer's
Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Safety Specifications
included or in the Project specifications.
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PART B : AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS

SCOPE OF WORK (PROJECT SPECIFICATIONS)

MATTERS RELATING TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND
ADDITIONAL SPECIFICATIONS

In certain clauses the Standard Specifications allow a choice to be specified in the Project
Specifications between alternative materials or construction methods, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also
contains some additional specifications required for this particular Contract.

The number of each clause and each payment item in this part of the Project Specifications consists
of the prefix B followed by a number corresponding to the number of the relevant clause or payment
item in the Standard Specifications. The number of a new clause or a new payment item that does
not form part of a clause or a payment item in the Standard Specifications and is included here, is
also prefixed by B followed by a new number. The new numbers follow on the last clause or item
number used in the relevant section of the Standard Specifications.
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B2 SECTION 1100 : DEFINITIONS AND TERMS

B 1115 GENERAL CONDITIONS OF CONTRACT

REPLACE "for National and Provincial Road and Bridge Works", IN THE SECOND AND THIRD
LINES WITH "The General Conditions of Contract for Construction Works (GCC 2010)".

Add the following clause:

"B 1156 LABOUR-OPTIMISING CONSTRUCTION

The cost-effective employment of as great a portion of labour as is practically and technically feasible
to produce a standard of construction as required by the Specifications, thus the economic

substitution of plant and mechanical equipment in favour of available labour using hand tools, on
condition that this method is not more expensive than the conventional construction practices."

B3 SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS

B 1202 SERVICES

Add the following:

"Before work commences, the Contractor shall contact all private owners or public authorities
controlling services to allow them to protect, move or relocate a service as required, or to confirm that
all such work has been completed.

No payment will be made for inconvenience to the Contractor due to services crossing the Site or any
authority working on such services, nor will delays caused by such workings be accepted as a basis
for claiming an extension of time for completing the Works."

B 1209 PAYMENT

(b) Rates to be inclusive

Add the following to the first paragraph:

"VAT shall be excluded from the tendered rates and sums and provided for as a lump sum in the
summary of the Bill of Quantities."

Add the following subclause:
"(g) Payment certificates
With reference to Clause 49.1 of the General Conditions of Contract, the Engineer's Certificate will only
be issued after he has received a draft certificate prepared by the Contractor at his own expense in the
form prescribed by the Engineer. The cost of duplicating and delivering copies of the certificate to the

Contractor, the Engineer and the Employer shall be borne by the Contractor. The Engineer and the
Employer require a total of four sets of A4-sized paper copies."
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B 1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL
Replace the clause 45 with:
Clause 5.12.2.2 of the GCC (2010) as amended in the Contract Data.

Change the existing heading of clause 1215 to read as above and wherever the expression
‘abnormal rainfall’ or rainy weather’ is encountered replace it with ‘inclement weather’.

Make the following changes to Method (ii) (Critical-path method):

Add the following final paragraphs:

“Extension of time resulting from rainfall or other forms of inclement weather shall be calculated
according to the requirements of Method (ii) (Critical-path method). The ‘n’ value of working days,
as specified in this clause as being expected delays for which the contractor must make allowance

in his programme, have been calculated from the figures given in Table B1215/1 below.

Table B1215/1: Average delays due to inclement weather

Month Jan# Feb | Mar | Apr | May | Jun | Jul Aug | Sep | Oct | Nov | Dec*

Total

W delays (rain) | 6 (@) | 5 5 7 2 0 0 1 3 5 6 6 (3)

43(38)

*

The figures shown in brackets are the ‘n’ days of rain expected in December/January but reduced to take
account of the standard construction break over the Christmas/New Year period.

Adjustment to the contract period shall only be made at the end of the contract when the contractor
may submit its claim for the agreed extension due as well as any additional payment resulting from
the delay.

If approved extensions of time extend the completion date beyond the start of the contractor’s
holiday in December, the holiday period shall not be considered as working days. Any remaining
extension of time at this date shall be calculated from the first statutory working day in January the
following year, provided that the contractor has shown in his programme that he intends to close
during the traditional Christmas/New Year break.”

Add the following:

B 1230 MEASUREMENT AND PAYMENT

Item Unit

B 12.01 Excavation for existing services:

a) Excavation and backfill in search of existing services in soft material situated in the following
depth ranges
(i) Omto2m m?

b) Extra over B12.01(a) for excavation in hard material in close vicinity of services using picks,
jackhammers, power tools etc. where no blasting or machine excavation is permitted

The tendered rate shall include full compensation for all construction equipment, labour, loss
of production, transportation of equipment and materials to spoil as well as other items or
losses suffered by the contractor.
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B 12.02 Relocation of services:

a) Allow a provisional sum for the repair and/or relocation of existing
services which is not allowed for in the schedule of quantities...............cccceeeeeeennnnn. PC. Sum
b) Handling cost and profit ...........ccoooiii e Percentage %

The tendered percentage is a percentage of the amount actually spent under sub-item B12.02 (a),
which shall include full compensation for the handling cost of the Contractor, and the profit in
connection with the relocation and protection of existing services ordered by the Engineer.

B 12.03 Full time Site Supervision:

a) Allow a provisional sum for the appointment of a full time
SUPErviSOr and asSISTaNt ........... PC. Sum
b) Handling cost and profit ... Percentage %

The tendered percentage is a percentage of the amount actually spent under sub-item B12.03 (a),
which shall include full compensation for the handling cost of the Contractor.

B4 SECTION 1300 : CONTRACTOR'S ESTABLISHMENT ON
SITE AND GENERAL OBLIGATIONS

B 1300 ADDITIONAL ESTABLISHMENT OF CONTRACTOR’S PLANT ANDFACILITIES

Description:

Additional establishment of the Contractor’s plant, equipment, staff, offices, workshops, storage areas
and all temporary facilities required for the execution of the Works, excluding the initial
establishment at commencement of the Contract, including the mobilisation, transport to site, off-
loading, erection, testing, commissioning and making ready for use of all major and ancillary items of
plant, including but not limited to milling machines, rollers, pavers, bitumen distributors, water bowsers
and associated equipment.

This item shall apply only where the Contractor is required by the Engineer to re-establish plant
on site after having previously de-established such plant during the Contract period.

Additional establishment shall include all costs associated with compliance with the Contract, the
COLTO Standard Specifications, statutory requirements, occupational health and safety, traffic
accommodation, access arrangements, security, insurance, supervision and all other obligations
necessary to render the plant fully operational on site.

Once established, the Contractor’s plant shall remain on site and available for use for a minimum
continuous period of two (2) months, during which no additional payment shall be made for
standing time, idle plant, delays, interruptions, reduced utilisation or resequencing of the
Works, irrespective of the Contractor’s annual work programme or rate of progress.

This item shall be payable per additional establishment cycle instructed by the Engineer during the
24-month contract period.

Unit: Sum

B 1300 ADDITIONAL DE-ESTABLISHMENT AND REMOVAL OF CONTRACTOR’S PLANT
AND FACILITIES

Description:

Additional de-establishment of the Contractor’'s plant, equipment, staff, offices, workshops and all
temporary facilities, excluding the final de-establishment upon completion of the Contract,
including dismantling, loading, transport from site and removal of all major and ancillary items of plant,
including milling machines, rollers, pavers and associated equipment.

This item shall apply only where the Contractor is required by the Engineer to remove plant from
site during the Contract period prior to final completion.
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Additional de-establishment shall include the clearance of the site, removal of temporary services,
reinstatement and making good of all areas occupied by the Contractor to the satisfaction of the
Engineer, in accordance with the COLTO Standard Specifications.

This item shall be payable per additional de-establishment cycle instructed by the Engineer during
the 24-month contract period.

Unit: Sum

B 1303 PAYMENT

B13.01 The Contractor's general obligations
Add the following after the fourth paragraph:

"The combined total tendered for sub-items (a) and (c) shall not exceed 15% of the Tender Sum
(excluding Section 1200, the contingent sum and VAT)."

Add the following on page 1300-2.

“The Contractor will not be paid time-related obligations for any Special Non-Working Days, which
shall be deemed to have been allowed for in his rates.

The time-related obligations shall also cover the cost of providing security personnel the Contractor
deems appropriate, taking cognisance of the location of the site and the historical record of incidents
of crime in the area”.

“(d) Health and safety obligation”

“The tendered rate for sub item 13.01 (c) represents full compensation for that part of the
contractor’s general obligations that are mainly a function of construction time. The tendered sum
will be paid from the Commencement Date until the end of the period for completion of the works,
plus any extension thereof as provided in the general conditions of contract.

Payment for time related costs arising from extensions of time granted by the employer, where the
contractor is fairly entitled to such compensation in terms of the General Conditions of Contract, will
be calculated by taking account only of pay items for which the unit of measurement is “month”. All
pay items for which the unit of measurement is "month" are deemed to be based on 6 working days
per week and 4 weeks per month.”

Add the following as a final paragraph at the end of this section on payment

“Payment of the rate for sub-item (d) shall include full compensation for all the contractor’s obligations
relevant to health and safety legislation.
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B5 SECTION 1500 : ACCOMMODATION OF TRAFFIC
B 1501_SCOPE
Add the following:

“This section also covers the provision of additional information signs for materials and releasing
notices to the media and the public.”

B 1502 GENERAL REQUIREMENTS

i) Traffic Safety Officer
Add the following:

“The traffic safety officer shall be approved by the engineer. If found incompetent, the engineer shall
instruct the Contractor to remove and replace him with a competent person. The Contractor shall
provide the officer with the necessary resources, inter alia a light delivery van (LDV), warning boards
and two revolving amber flashing lights. The works CONTRACTOR’S TRAFFIC CONTROL shall be
displayed on these warning boards in 250mm high red letters on a white background and the boards
shall be mounted on the vehicle at least 1,5m above ground level to be clearly visible. The vehicle
shall be equipped with two revolving amber coloured flashing lights with a minimum intensity of 100W.
The warning light shall be switched on at all times and the boards shall be displayed when the vehicle
is used on the site. The traffic safety officer, his vehicle, equipment and personnel shall be available
24 hours per day and on special non-working days as specified in the Appendix to Tender and shall
not be utilised for any other duties.

The traffic safety officer shall, in addition to the duties listed in paragraph 1502(l), also be responsible
for removal of broken down vehicles off the roadway and implementing actions requested by the traffic
authorities with regard to the work to be carried out, be responsible for the erection and maintenance
of all traffic signs necessary for the accommodation of traffic, ensure that the temporary traffic lights
are functioning properly, ensure that all obstructions related to the Contractor’s activities are removed
before nightfall every day and ensure that the road is safe for night traffic.

He shall also be responsible for contacting the relevant traffic authority and South African Police Service
in the event of an accident on the section of road under construction, give assistance to injured persons
and animals, irrespective whether they are in the employ of the Contractor or not, remove vehicles that
block the road, irrespective of whether it is a result of an accident or normal breakdown.”

Add the following:

“It is a condition of this contract that traffic is accommodated taking into account the provisions of
the latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for
use in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this
publication are available from Government Printers —Tel: (012) 334 4507/8/9 or (012) 3344510 Fax:
(012) 323 9574.

This section also covers the provision of additional information signs for motorists and the release
of any notices to the media and public.”

B1502: GENERAL REQUIREMENTS

(a) Safety

Add the following:

“The contractor shall be responsible for maintaining the existing road surface both within the works

area and the advance warning and termination areas in a safe and trafficable condition for the
duration of the contract.”

(i) Traffic Safety Officer
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Insert the following as the opening phrase to sub-sub-clause (i)

“make himself available to discuss road safety and traffic accommodation matters whenever
required by the engineer and shall be responsible...”

Delete sub-sub-clauses (i) and (iiij) and replace with the following"

“(ii) Record on neat and dimensioned sketches and submit to the engineer the position and
sign reference number, where applicable, of each sign, barricade, delineator, cone, amber
flicker light, guardrail and permanent or temporary painted road marking feature. The
position of each shall be adequately referenced from the marker boards or other surveyed
points on the site of the works.

These records shall also show the date and time at which the recorded traffic
accommodation features are certified correct by the traffic safety officer, and shall be
signed by the traffic safety officer before being submitted to the engineer.

The records shall similarly account for whatever changes are made in the field. Such
changes shall record the position of flagmen and stop/go control men and their associated
traffic accommodation equipment wherever they are used.

(iii) Personally inspect the position and condition of each traffic accommodation feature on the
whole site of works twice each day by 9h30 and by 16h30, to record all irregularities
discovered and the remedial action taken, and to sign off as correct and submit to the
engineer such record sheets by midday of the next working day. The traffic safety officer
shall keep a duplicate book for this specific purpose.

The traffic safety officer shall also submit with this report the daily labour returns of
flagmen, stop/go and traffic signal control men employed.”

Add the following sub-clauses:

(k) Site Personnel

The contractor shall ensure that all his personnel, excluding those who are permanently office
bound, are equipped with reflective safety jackets and that these are worn at all times when
working on or near to the travelled way. Any person found not wearing a reflective jacket under
these circumstances shall be removed from the site until such time as he is in possession of and
wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any
jackets that are, in the opinion of the engineer, ineffective shall be immediately replaced by the
contractor.

0] Failure to comply with provisions

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety and
convenience of the travelling public, accommodation of traffic, plant and personnel in accordance
with these specifications or as required by statutory authorities or ordered by the engineer, shall be
sufficient cause for the engineer to apply penalties as follows:

A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every occurrence of
non-compliance with any of the requirements of section 1500 of the standard specifications and
section B1500 of the project specifications.

In addition a time-related penalty of R500.00 per hour over and above the fixed penalty shall be
deducted for non-compliance to rectify any defects in the accommodation of traffic within the
allowable time after the engineer has given an instruction to this effect. The engineer's instruction
shall state the allowable time, which shall be the time in hours for reinstatement of the defects.
Should the contractor fail to adhere to this instruction, the time-related penalty shall be applied from
the time the instruction was given.”
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B 1503: TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph with the following:

“The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs,
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as
traffic-control devices) in accordance with these special provisions and as shown on the drawings
and in the SARTSM and remove them when no longer required. It shall be incumbent upon the
contractor to see to it that the abovementioned traffic-control devices are present where required at
all times and are functioning properly.”

Replace the third paragraph with the following:

“The type of construction, spacing and placement of traffic-control devices shall be in accordance
with the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or
drawings issued by the engineer shall not be departed from without prior approval of the engineer.
The arrangements expected to be most commonly used in the contract are given on the tender
drawings.

The details shown for spacing and placement of traffic-control facilities may however, be revised at
the discretion of the engineer where deemed necessary to accommodate local site geometry and
traffic conditions.”

(b) Road signs and barricades
Add the following:

“The contractor shall be responsible for the protection and maintenance of all signs, and shall at his
own cost replace any that have been damaged, lost, or stolen.

All temporary road signs required to remain in position for some time shall be pole mounted as
shown on the drawings. All temporary road signs required to be moved more often shall be
mounted on portable supports for the easy moving of signs to temporary positions. The only
permitted method of ballasting the sign supports shall consist of durable sandbags filled with sand
of adequate mass to prevent signs from being blown over by wind. The cost of the sandbags shall
be included in the tendered rates for the various types of temporary road signs.

(c) Channelisation devices and barricades
Add the following:

“The use of drums as Channelisation devices shall not be permitted. Drums may however be used
to set up barriers as provided for in sub clause 1503(d).

Delineators shall:

(i) Comply with the manufacturing and reflective requirements of the SARTSM and the blades
shall be reversible with dimensions as indicated on the drawings;

(i) Have smooth and round edges and be mounted on a post and base. All components shall
be of durable plastic material;

(iii) Have the lower edge of the reflective part of the delineator mounted not lower than 250mm
above the road surface;

(iv) Be capable of withstanding the movement of passing vehicles and gusting winds up to 60
km/h in typical working conditions without falling over. To achieve this, the base shall be at
least 0,18 m? and ballasted by sandbags with sand;

(v) Together with its mounting be designed such that it will collapse in a safe manner under
traffic impact.
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Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at
short term lane deviations during daylight. Cones shall not be used on their own, but shall be
interspersed with delineators at a ratio not exceeding 3:1. Cones used on all deviations shall be
750 mm high. Lane closures which continue into the night time shall be demarcated by delineators
only.”

Add the following sub clauses:
(9) Flagmen

Flagmen shall be provided where shown on the drawings or required by the specification. During
the daytime, at least two flagmen shall be provided at each traffic control point in addition to the
STOP/GO sign operator. Where the shoulder of the road is closed to traffic, a flagman shall be
provided at the leading end of the closure during daytime. No flagman shall be on duty for a period
of more than 10 hours per day.

Flagmen shall be adequately trained in the standard flagging techniques as described in the
SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such
as safety jackets utilizing retro-reflective and / or fluorescent panels in red, yellow and / or white.

Flagmen shall have in their possession, at all times, certification that they have attended and
passed an accredited course in flagging techniques before being allowed onto the construction site.

Flags shall be made from bright red or red-orange material and shall be square with a minimum
side length of 600 mm. The flag shall be attached to a staff at least 1,0 m in length.

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic
that is being controlled and under no circumstances shall flagmen be permitted to stand within the
traffic lane. In order to obtain maximum visual impact for the travelling public, flagmen shall stand-
alone.”

B 1513 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF
WIDTHS

Add the following:

“Where the road is rebuilt or repaired in half widths, the traffic shall be accommodated as follows:

a) Temporary traffic signals shall be provided where the road is rebuilt in half widths (day and
night).
b) Stop/Go-Ry facilities shall only be used for pavement repairs (i.e. patches, potholes, edge

breaks and rutting) crack sealing and texture slurry as well as at sealing operations. In all these
instances the road shall be in a safe trafficable condition for two way traffic over the entire width at the
end of each day’s work.

The Contractor shall only work on one side of the carriageway where traffic is accommodated in half
widths. Work on both sides of the carriageway shall not be allowed where traffic is accommodated in
half widths.

All work on the travelled way and shoulders shall be done in such a way that the remaining portion of
the roadway is available for traffic.

Construction shall be separated from traffic by means of barricades, guideposts, road signs, delineators
and other arrangements required by the Engineer.”
B1517: MEASUREMENT AND PAYMENT

Amend item 15.01 to read as follows:
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“ltem Unit

B15.01 Accommodating traffic and maintaining temporary deviations:

(a) SASCO FOAAS ... kilometre (km)
Replace the first paragraph with the following:

“The unit of measurement shall be the kilometre, measured along the centre lines of the road
where work is carried out. Accommodation of traffic shall be measured once only, that is no
separate payments shall be made for lane and shoulder rehabilitation, slurry, reseal, asphalt
overlay, side drains, etc. Only the net distance of the road shall be measured and overlapping
distances during staged rehabilitation shall not be measured.”

In the second paragraph, replace the comma after “deviations” at the start of the third line with a full
stop and delete the remainder of this first sentence. Also delete the whole of the second sentence,
which refers to compensation for the traffic safety officer.

In the third paragraph second sentence, insert a full stop after “use” and delete the remainder of
the sentence."

B15.03 Temporary Traffic Control Facilities
Add the following sub items:

“n) Road SigNns, TIN SErES .....cceiiiiiiiee e Square metre (m?)
Add the following to the first paragraph:
“For the purpose of the calculation a day shall be regarded as having nine (9) working hours.”
Amend the second paragraph as follows:
“The tendered amount shall include full compensation for all flagmen who are required to control traffic
by way of flags and/or portable STOP/GO-RY signs and/or traffic signals and shall include the provision
of flags and safety jackets to theflagmen.”
In the title of the third paragraph delete the word “and” between (f) and (h) and add:
“(ny’
Add the following pay items:
B15.14 Provision of traffic safety equipment for use by the engineer
ltem Unit

() SAfEtY JACKELS ... s number (No)

The unit of measurement shall be the number of each item provided as specified, and approved by
the engineer.

The tendered rates for the various safety items shall include full compensation for provision thereof
and maintenance in good working order.

Item Unit
B15.15 Traffic safety offiCer..........ooooiiiiiiii week

The unit of measurement shall be the period in weeks that the approved traffic safety office is
employed.
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The tendered rate per week shall include full compensation for the cost of the traffic safety officer to
conduct his duties as specified in sub-clauses B1502 (i)

B15.16 Penalties
(a) Fixed penalty per OCCUITENCE...........uuuieie e e e e e e eeeeeeaas number (NO)
(b) Time related penalty ........ ... hour (h)
In sub item B15.6(a) a fixed penalty of R5 000.00 per occurrence shall be deducted for
each and every occurrence of non-compliance with any of the requirements of section
1500 of the standard specifications and section B1500 of the project specifications.
In addition in sub item B15.16 (b), a time-related penalty of R500.00 per hour over and
above the fixed penalty in sub-item B15.16 (a) shall be deducted for non-compliance to
rectify any defects in the accommodation of traffic within reasonable time after the engineer
has given an instruction to this effect. The engineer’s instruction shall state the time in

hours for re-instatement of the defects. Should the contractor fail to adhere to the
instruction, the time-related penalty will be applied from the time the instruction was given.”

B6 SECTION 1800 : DAYWORKS

B1801 Scope

This section covers the listing of Day work items in accordance with the general conditions of
contract Sub-clause 37.2, for the use in determining payment for work which cannot be quantified
in specific units in the Pricing Schedule, or work ordered by the engineer during the construction
period which was not foreseen at tender stage and for which no applicable rate exists in the Pricing
Schedule.

B1802 Ordering of Day work

No Day work shall be undertaken unless written authorisation has been obtained from the
engineer.

B1803 MEASUREMENT AND PAYMENT
ltem Unit

B18.01 Personnel

(@) UNSKIllEAIADOUT.......cciiieiiiie e ettt ee e ennees hour (h)
(D)  Semi-sKilled1abOUr ............ciiiiiiiiiie e hour (h)
(o3 IS 1411 =T 1 =1 oo 1U | oSS TPRR hour (h)
(o ) €= o Vo 1= SRS hour (h)
(= R = To 0 0= o TS hour (h)
ltem Unit

B18.02 Equipment

6= ) I = TSRS Hour (h)
(b)  Watercart (15 0001 MiNIMUM) ....oooiiiiiiiie i eeee e ee e e e seereee e e Hour (h)
(€)  CompressorWith Dre@KErS...........ocuviiiiiiiiiiees e Hour (h)

B18.03 Materials
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(a) Procurement of MaterialS .............uviiiiiiiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeereaee Provisional (prov)
sum
(b)  Contractor's handling costs, profit and all other charges in respect of

SUD-IEM BA803 (8).+eeeeeeeeeiiiiiiiieeiee e e e e e e e e e e et c e e e e e e e e e eeaaaeeeannes Percentage (%)

The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of equipment or
personnel. Non-working hours for transport breakdown, lack of operator of any other reason shall not
be measured. The time shall be taken from the time that the personnel and/or equipment depart until
return.

Measurement shall only be for work instructed and directed by the engineer, where the engineer
considers no other appropriate rate is applicable in the Pricing Schedule. Prior to the commencement
of any work by the personnel described under item B18.01 the contractor must obtain written consent
from the engineer regarding their classification in terms of "unskilled", semi-skilled" and "skilled"
personnel.

The tendered rates for labour under B18.01 shall include full compensation to cover overhead
charges and profit, leave pay, bonuses, subsistence, allowances, employer's contributions,
additional payment for overtime where applicable, insurances, housing, site supervision, use of small
hand tools and appliances, non -mechanical plant and equipment and consumable stores, for all
administrative, supervisory, operative and contingent costs, relating to the supply of personnel.

The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the
vehicle and driver or plant/equipment and operator and shall apply only to vehicles plant and
equipment nominated in writing by the engineer, for all administrative, supervisory, operative and
contingent cost, and profit relating to the running of the plant.

The unit of measurement for sub-item B18.03 (a) shall be the amounts actually paid for the
procurement of materials to be purchased and shall be made in accordance with the provision of the
general conditions of contract. Only the actual quantities of materials used, as verified by the
engineer, shall be paid for.

The percentage tendered for sub-item B18.03 (b) shall be the percentage of the amounts actually
paid for the procurement of materials as ordered under sub-item B18.03 (a) and shall be in full and
final compensation in respect of the contractor's handling costs, profit and all other charges in
connection with the procurement and supply of the materials to the point of usage.

The above-mentioned tendered rates shall be full compensation for the various items as specified
and no further profit shall be paid.
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B7 SECTION 2100 _: DRAIN

B 2100 MEASUREMENT AND PAYMENT

Add the following payment items:

Item Unit

B 21.14 Repair and replacing existing drainage systems

(a) Heavy duty CONCrete COVEIS ... e e e e e e eennans No
The unit of measurement shall be number (No) of actual covers to be replaced.

The tendered rate shall include all plant, labour and material to remove the damaged cover to spoil and
to place the new cover to the correct line and level to the satisfaction of the Engineer and in accordance
with Municipal standards

B 21.18 Excavation for the clearing of existing drainage systems

(d) Clean existing PIPES .....ccoi i hr

The unit of measurement shall be hour (hr) of actual jetting time.

The tendered rate shall include allequipment, plant and labour to power water jet the pipes clean to
the satisfaction of the Engineer.

B8 SECTION 2200 : PREFABRICATED CULVERT

B 2200 SCOPE

The section will also allow for the repairs to existing manholes and catchpits

B9 SECTION 2300: CONCRETE KERBING. CONCRETE CHANNELLING. CHUTES AND
DOWNPIPES AND CONCRETE LININGS FOR OPENDRAINS

B2304 CONSTRUCTION

B2301 SCOPE

This section will also include for the removal of kerb and channels in various combinations to spoil
B2304 CONSTRUCTION

(a) Prefabricated concrete kerbing and channelling

Add the following:

“After the precast kerbs have been laid the formwork for the channelling shall be set up. Expansion

joints shall be allowed for at approximately 8 metres intervals, i.e. opposite the joint between the
kerbs.”
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B 2307 MEASUREMENT AND PAYMENT

Add the following payment items:

Item Unit
B 23.16 Demolition and removal of existing kerbs and/or channel....................... m3
The unit of measurement shall be cubic metres (m3) of kerb and/or channel removed to spoil. The

areas that will require removal will be on the instruction of the Engineer

B 23.17 Motor Slopes

a) Standard Residential Motorslopes, with 3m ramps,
as detailed ON DIaWiNg ...........eeeiiiiiiiiiiiiiiieeiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeseesesesenennes No
b) Extra-over for additional ramp width............. m

The rate shall include for all labour, plant and material for the supplying of G2 quality material from
commercial sources, placing to the required levels, watering and compacting to 95% Mod. AASHTO
density, supplying and placing 25 MPa concrete, forming of joints, screeding and finishing to the
required levels.

B 23.22 Pedestrian Ramps

a) Pedestrian Ramps, with floated concrete finish, as shown on Drawing ..................... No
The rate shall include for all labour, plant and material for the supplying of G2 quality material from
commercial sources, placing to the required levels, watering and compacting to 95% Mod. AASHTO

density, supplying and placing 25 MPa concrete, forming of joints, screeding and finishing to the
required levels.

B10 SECTION 3600 _ : CRUSHED — STONE BASE

B 3604 CONSTRUCTION

(b) Compaction

Add the following at the end of the first paragraphs:

The mixed material shall be compacted to a minimum of 100% of modified AASHTO density.

(k) Stabilisation

The mixed material shall be placed and compacted within 5 hours of the commencement of mixing.
B 3606 CONSTRUCTION TOLERANCES

Add the following:

“The grade shall be such that the height of the edge of the channel above the top of the completed

base is not less than the minimum thickness of asphalt surfacing, ie 5 mm less than the specified
thickness.”
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B11 SECTION 4100: PRIME COAT

Add or change the following:

B 4102 MATERIALS

a) Priming Material

The priming material used shall be MC-30 cut-back bitumen to SABS 308.
B 4105 PREPARATION OF THE LAYER TO BE PRIMED

Where the previously primed surface has become unsuitable the Engineer’s Representative may
order a tack coat to be applied prior to the bituminous surface being applied.

B 4106 APPLICATION OF PRIME COAT
Add the following to paragraph (c)
“MC-30 prime shall normally be applied at a rate of 0.7 I/m2.”

B12 SECTION 4200 : ASPHALT BASE AND SURFACING

B 4202 MATERIALS

B 4202 (b) Aggregates

Add the following paragraph to the introductory description:

“Asphalt mixes shall be manufactured using different individual single size coarse aggregates
fractions and crushed fine aggregates blended to conform to the specified grading requirements. The
use of natural sands shall only be permitted if approved by the engineer and shall be limited to a
maximum of 5% for continuously graded mixes. All aggregate in excess of 4,75 mm shall consist of
individual nominal single sized aggregate.

(v) Absorption

Add the following new sentence

“In addition, the total binder absorption of the combined coarse and fine aggregate blend shall not
exceed 0.5%”"

(viii) Grading

Delete the second paragraph commencing with "the target grading..." and add the following
paragraphs * (delete what is not applicable)

The grading limits for the combined aggregate grading for the asphalt surfacing shall be as specified
in table 4202/7: Continuously graded medium

(c) Fillers

Delete the second last sentence of the first paragraph and replace with:

“With the exception of stone mastic asphalt, in no instances shall more than 2% by mass filler be
used in the mixes”

Add the following after the last paragraph:

“For tender purposes the active filler shall be hydrated lime”
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(h) General
Add the following after the second paragraph:

“Sufficient aggregate for a minimum of 3 days production shall be separately stockpiled and tested
for conformance and uniformity prior to use. The test results shall be presented to the engineer”

B 4203 COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES

In the first paragraph, third last line, after “or active filler” add:

“or aggregate content”

Delete the fifth paragraph and replace with the following:

“The design of the asphalt mixes shall be in accordance with “Interim Guidelines for the Design of
Hot-Mix Asphalt in South Africa (June 2001)”, and appropriate research results. The mix properties

and requirements shall be as specified in the project specifications”

The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements in
table B4203/2.

Table B4203/2
Asphalt mix requirements: Base and Surfacing

Property Continuously
graded surfacing
mixes
Marshall Stability (kN) 8-18
Marshall Flow (mm) 2-6
Stability /Flow (kN/mm) >25
VMA (%) >15
VFB (%) 65-75
Air voids (%) 4-6
Indirect tensile strength @ 25°c (kPa) > 1000
Dynamic Creep Modules @ 40°C (mPa) > 20
Modified Lottmann* (TSR) >0,8
Air permeability @ 7% voids (cm?) <1x10-8
Binder film thickness (microns) 55-8,0
Filler bitumen ratio 1-1,5

B 4203 DESIGN ASPHALT

Add the following:

“A continuously graded medium mix using a 80/100 Pen. Bituminous binder and local quartzitic

aggregate is required.

B 4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF
MIXED MATERIAL
(c) Surface Requirements

(i) Tack Coat

Add the following new paragraph:

“Hand spraying shall only be permitted on areas approved by the engineer. The binder distribution
shall be capable to apply the binder evenly over the full area. The equipment shall comply with
C3.27



TENDER No: 8/2/1/580 PROJECT SPECIFICATIONS

clause 4103. Tack coat shall be applied to all transverse and longitudinal joints by hand utilizing a
paint brush.”

B 4206 PRODUCING AND TRANSPORTING THE MIXTURE

(c) Transporting the mixture

Add the following paragraph:

“Special precautions shall be taken by the contractor to ensure that the temperature of the total mass

of asphalt does not decrease by more than 10°C from point of dispatch to the point where it is to be
paved. The use of the thermal blankets is obligatory.”

Add the following new sub-clause:
“(f) Approval of asphalt mixture

Before any asphalt is placed on the road, the engineer shall approve the mix design. The approval
process shall be as follows:

The contractor shall prepare and submit a laboratory design mix with test results at four different
bitumen contents. The design mix shall be submitted on the prescribed form D3 of TMH 10:
“Instruction for the Completion of As-Built Materials Data Sheets” with all the necessary test results
completed. In addition, the proposed asphalt mixture shall be subjected to gyratory testing. All the
expenses in preparing and submitting the laboratory design mix shall be to the contractors cost.

Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to enable
the engineer to carry out check design testing as necessary. The above design and aggregate shall
be submitted to the engineer at least six weeks before it is intended to commence with any asphalt
production for approval which should be given within a maximum of ten days.

The engineer may instruct the contractor at any time to halt his paving process and to review the
whole or part of the above process should a change of aggregate properties occur, the specified
asphalt requirements not being met and/or a consistent asphalt mixture not be produced.”

B 4210 COMPACTION

Add the following:

“The densities of all cores shall be equal to or greater than the 95% Marshall Density, for the lot to
be acceptable.”

B 4213 CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS
Add the following to paragraph (a)(iv):

“Notwithstanding these allowances, at no place shall the level of the top of the asphalt surface fall
below that of the adjacent low side concrete channel.”

B 4214 QUALITY OF MATERIAL AND WORKMANSHIP
(b) Coring of asphalt layers

Add the following:

“A suitable coring machine shall be available on a daily basis when asphalt paving is taking place.
Cores shall only be drilled, when the road temperature is 20°C or less. Core holes shall be filled with
hot mix asphalt and compacted, all within 24 hours of the core being drilled. Coring shall be carried
out within 48 hours after the paving has been completed and supplied to the engineer. The test
results of cores shall be submitted to the engineer within 24 hours after coring.”
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(c) Routine inspection and tests

Add the following paragraph:

“The contractor shall keep accurate records of:

(i) The position where every truckload of asphalt is paved (chainage, lane, time and date).

(i) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving
equipment immediately prior to discharging the load.

(iii) The truck number from which control samples are taken. All samples taken shall be appropriately
numbered."

B 4215 MEASUREMENT AND PAYMENT

Amend the following payment item:

Item Unit

“B42.08 100mm cores in asphalt paving ...........ccccooe number (no)
“Amend the 15t sentence by adding the following after the word “drilled ..... ”: “irrespective of depth
of core.”

B42.11 Asphalt constructed for rehabilitation purposes in accordance with the provisions
Of SUD-SUD-CIAaUSE 4213 (F)(i1) ..eeverrrneeii e e e ton

Insert the following paragraphs after the 15t paragraph

“The unit of measurement for sub item (a) shall be the ton of asphalt base placed in compacted layer
thickness not exceeding 40 mm, and measured according to certified weighbridge tickets issued in
respect of the mixture used.

The unit of measure for sub item (b) shall be the ton of asphalt overlay placed to the nominal
thickness specified and measured according to certified weighbridge tickets issued in respect of the
mixture used.

No payment shall be made for excess width and wastage of asphalt, and the mass of such excess
or wasted material shall be deducted from the recorded delivery for payment purposes. No payment
shall be made for asphalt in excess of the mean spread rate(s), which shall be determined as follows:

S = 1000 m?/ton where,
AXB
S = Mean spread rate in m?/ton
A = Average bulk relative density achieved on the road in ton/m3
B = (specified asphalt thickness in mm) + 5mm”

Add the following to the 3 paragraph

“The tendered rate shall also include full compensation for joint forming, temporary ramping of
construction joints between paving operations when new work is opened to traffic (including ramping
material), breaking up and disposal of temporary ramps and waste material, weighing the material
on the specified weighbridge and cleaning the surface”

Add the following payment items:

Item Unit
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B42.21 Penalty for overloading.........c...eiioiiaiiiie e ton (t)

The unit of measurement for the calculation of the penalty shall be the ton of mix transported in
excess of the legal load. The rate applied shall be twice the contractor’s tendered rate for placing
the mix under B42.02 (a).

For the purposes of the calculation, the so called 5% grace shall not be used. The following
example is provided:

Tare Weight of vehicle certified by RTIl weighbridge = 6 tons
Maximum carrying capacity certified by RTl weighbridge = 8 tons
Gross vehicle mass = 14 tons

Actual Load (Weighbridge ticket) = 15.6tons

Grace = 1 ton

Overload = 0.6 tons

Contractors rate tendered under item B42.02(a) = R 1 000/ton

2 x R 1 000/ton x 0.6 tons
R 1 200.00 "

Penalty
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B13  SECTION 5700 : ROAD MARKINGS
B5700 MEASUREMENT AND PAYMENT
5701 SCOPE

Replace South African Road Traffic Signs Manual in the second paragraph with:

“SADC Road Traffic Signs Manual”

B5706 Setting out the road markings

Add the following:

“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing
barrier lines and other road marking lines be accurately referenced before commencement of
milling or other operations which will obliterate the existing road markings. The position of barrier
lines shall be re-assessed on site by the engineer before the contractor commences with the road
marking.”

B5707 Applying the paint

Replace the last paragraph with the following:

“The all lines shall be painted immediately after the road has received a new asphalt layer.

The Contractor’s establishment on site and general obligation shall be deemed to fully include the
establishment of the road-marking team, irrespective of the number of times the road-marking team
is required to be on site or is required to move within the site.”

B5714 MEASUREMENT AND PAYMENT
Item Unit
B57.06 Setting out and pre-marking the lines (excluding traffic km

island markings, lettering and symbols)
Add the following:
“Referencing of existing barrier lines and other road marking lines prior to milling and other

operations, shall be included in the tendered rate for setting out and pre-marking. Measurement of
the length will be once along the centreline of the road irrespective of the number of parallel lines.”

B14  SECTION 8100 : TESTING MATERIALS AND WORKMANSHIP
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B8117

MEASUREMENT AND PAYMENT
Add the following:
Item Unit
B81.04 Testing materials and workmanship
a) Testing as required by the Engineer ............cccooevvvviiiiinn... Prov. Sum

b) Handling costs and profit in respect of sub-item
B81.04(@) «oeeeeeiiieeeee e Percentage %

The provisional sum provided to cover the cost of tests as requested by the engineer in
terms of clause 8115 shall be expended in accordance with the provisions of the general
conditions of contract. Payment will not be made for any test, should the test indicate
that the specifications have not been complied with.

The tendered percentage is a percentage of the amount actually spent under subitem
B81.04 (a), which shall include full compensation for the handling costs and the profit
of the contractor.
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall
apply to this contract and are bound in hereafter.

PAM: OHSA 1993: HEALTH AND SAFETY SPECIFICATION

ENVIRONMENTAL MANAGEMENT SPECIFICATION
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PARTICULAR SPECIFICATION PAM: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

CONTENTS

CONSTRUCTION HEALTH AND SAFETY PROCEDURES AND MILESTONES
PAM-1:  SCOPE

PAM-2:  DEFINITIONS

PAM-3: TENDERS

PAM-4:  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK
PAM-5:  RISK ASSESSMENT

PAM-6:  APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
PAM-7:  APPOINTMENT OF SAFETY PERSONNEL

PAM-8: RECORDS AND REGISTERS

PAM-9: CONTRACTOR’S RESPONSIBILITIES

PAM-10: MEASUREMENT AND PAYMENT
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PAM: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
CONSTRUCTION HEALTH AND SAFETY PROCEDURES & MILESTONES

The following flowchart gives a simplified record of procedures and milestones to be met during the
project life cycle:

CONCEPT

e Initiate Project (Client)
e Conduct Risk Assessment (RA)

e Initiate a Health & Safety (H&S) Specification

DESIGN STAGE

o Finalise H&S Specification

TENDER STAGE

e Principle Contractor (PC) conducts own RA
e PC make allowance for H&S in tender doc.
e PC to submit Method Statement
(Work Methodology — Explain how they will execute work)

e PC to submit Safe Work Procedures

PRE CONTRACT

e Assess PC’s tender allowance for H&S
o Review PC’s Risk Assessment
e Review H&S Specifications and plan
e PC initiate H& S File

CONSTRUCTION

e Implement H&S Plan
e  Continue with Risk Assessments
e Evolve H&S File
e Monitor Implementation of H&S Plan

COMMISSIONING STAGE
° Hand over H&S File

\
RELEASE RETENTION (Practical Completion)
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PAM-1:

PAM-2:

SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and
subcontractors under his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and
all other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of
the Contractor as mandatary to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations
2003.

This safety specification and the Contractor’'s own Safety Plan as well as the Construction
Regulations 2003, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:

= Working high above the ground on top of the tank or inside, in a restricted environment
with limited ventilation (confined space),

» Lifting and lowering of materials and equipment from the ground to the tank or pump
station roof and vice versa, exposed to cross winds,

=  Steep and restricted access to the foundations of the pump station,

=  Potentially dangerous existing services, i.e. water mains, electrical high voltage cables,
buried and overhead,

=  Deep excavations in soils requiring shoring or reducing of slopes,

=  High pressures during testing of the new pipelines, which could result in potentially
dangerous situations in the event of the pipeline or fittings failing,

=  Movement of construction vehicles on site, taking into consideration other traffic and
existing services,

=  Exposure to possible injuries due to mishandling or failure of power and hand tools,

=  Non-conformance to specifications with regards to fasteners and materials,

» Risks related to general safety and security on site.

Additional risks may arise from specific methods of construction selected by the Contractor
which are not necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

(@) “Employer” where used in the contract documents and in this specification, means
the Employer as defined in the General Conditions of Contract and it shall have the
exact same meaning as “client” as defined in the Construction Regulations 2003.
“Employer” and “client” is therefore interchangeable and shall be read in the context
of the relevant document.

(b) “Contractor”, wherever used in the contract documents and in this specification,
shall have the same meaning as “Contractor” as defined in the General Conditions
of Contract.

In this specification the terms “principal contractor” and “contractor” are
replaced with “Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatary, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the
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PAM-3:

General Conditions of Contract. In terms of the Construction Regulations the
Engineer may act as agent on behalf of the Employer (the client as defined in the
Construction Regulations).

TENDERS

The Contractor shall submit the following with his tender:

()

a documented Health and Safety Plan as stipulated in Regulation 5 of the
Construction Regulations. The Safety Plan must be based on the Construction
Regulations 2003 and will be subject to approval by the Employer;

a declaration to the effect that he has the competence and necessary resources to
carry out the work safely in compliance with the Construction Regulations 2003;

a declaration to the effect that he made provision in his tender for the cost of the
health and safety measures envisaged in the Construction Regulations.

Failure to submit the foregoing with his tender, will lead to the conclusion that the
Contractor will not be able to carry out the work under the contract safely in
accordance with the Construction Regulations.

PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in
writing if the following work is involved:

A~~~ S~

a
b
c
d
e

~— — — — ~—

the demoilition of structures and dismantling of fixed plant of height of 3,0 m or more;
the use of explosives;

construction work that will exceed 30 days or 300 person-days;

excavation work deeper than 1,0 m; or

working at a height greater than 3,0 m above ground or landings.

The notification must be done in the form of the proforma included under Section 9 (Forms
to be Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,
Employer, Engineer, employees and persons on site.

PAM-5:

RISK ASSESSMENT

Before commencement of any construction work during the construction period, the
Contractor shall have a risk assessment performed and recorded in writing by a competent
person. (Refer Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected
during the execution of the work under the contract, and it shall include a documented plan
of safe work procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee
members, and must be monitored and reviewed periodically by the Contractor.
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PAM-6:

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

PAM-6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the
contract, in writing, and he shall provide them with a copy of his documented Health and
Safety Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors
and employees are committed to the implementation of his Safety Plan.

PAM-6.2 Health and safety induction training

PAM-7:

The Contractor shall ensure that all employees under his control, including subcontractors
and their employees, undergo a health and safety induction training course by a competent
person before commencement of construction work. No visitor or other person shall be
allowed or permitted to enter the site of the works unless such person has undergone health
and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession
of proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL

PAM-7.1: Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising
the performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

PAM-7.2: Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall
have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

PAM-7.3: Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer
in terms of the Act for the execution of the contract, shall appoint a health and safety
representative whenever he has more than 20 employees in his employment on the site of
the works. The health and safety representative must be selected from employees who are
employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for
every 100 employees.

The function of the health and safety representative(s) will be to review the effectiveness of
health and safety measures, to identify potential hazards and major incidents, to examine
causes of incidents (in collaboration with his employer, the Contractor), to investigate
complaints by employees relating to health and safety at work, to make representations to
the employer (Contractor) or inspector on general matters affecting the health and safety of
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate
in consultations with inspectors and to attend meetings of the health and safety committee.
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PAM-7.4: Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health
and safety representatives at a workplace. The persons selected by the Contractor to serve
on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals,
but at least once every three months, to review the health and safety measures on the
contract, to discuss incidents related to health and safety with the Contractor and the
inspector, and to make recommendations regarding health and safety to the Contractor and
to keep record of recommendations and reports made by the committee.

PAM-7.5: Competent persons

PAM-8:

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following
work situations that may be expected on the site of the works.

—~
Q
—~

Risk assessment and induction training as described in Regulation 7 of the

Construction Regulations;

Fall protection as described in Regulation 8;

Formwork and support work as described in Regulation 10;

Excavation work as described in Regulation 11;

Demolition work as described in Regulation 12;

Scaffolding work as described in Regulation 14;

Suspended platform operations as described in Regulation 15;

Material hoists as described in Regulation 17;

Batch plant operations as described in Regulation 18;

Explosive powered tools as described in Regulation 19;

Cranes as described in Regulation 20;

Construction vehicle and mobile plant inspections on a daily basis by a competent

person as described in Regulation 21(1);

(m) Control of all temporary electrical installations on the construction site as described
in Regulation 22.

(n) Stacking and storage on construction sites as described in Regulation 26; and

(0) Inspections of fire equipment as described in Regulation 27.

—~
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A competent person may be appointed for more than one part of the construction work with
the understanding that the person must be suitably qualified and able to supervise at the
same time the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not
relieve the Contractor from any of his responsibilities to comply with all requirements of the
Construction Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records
and registers related to health and safety on site for periodic inspection by inspectors, the
Engineer, the Employer, trade union officials and subcontractors and employees. The
following records and registers must be kept on site and shall be available for inspection at
all times.

(@) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction
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PAM-9:

Safety Officer [Regulation 6(7)];

) A copy of the risk assessment described in Regulation 7;

(9) A full protection plan and the corresponding records of evaluation and training of
employees working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and
support work structures [Regulation 10(d)] must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be
kept on site [Regulation 11(3)(h)];

G) A copy of the certificate of the system design for suspended platforms [Regulation
15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the

maximum mass load, which may be carried at any one time by material hoists
[Regulation 7(5)].

0] Maintenance records of material hoists and inspection results must be kept in a
record book to be kept on site [Regulation 17(8)];

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
[Regulation 18(9)];

(n) A warning notice must be displayed in a conspicuous manner when and wherever
an explosive powered tool is used [Regulation 19(2)];
(0) A register for recording of findings by the competent person appointed to inspect

construction vehicles and mobile plant [Regulation 21(1)(j)].

CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in
the Act (OHSA 1993), which means that the Contractor has the status of employer in his own
right in respect of the contract. The Contractor is therefore responsible for all the duties and
obligations of an employer as set out in the Act (OHSA 1993) and the Construction
Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an
agreement with the Employer (Client) to confirm his status as mandatary (employer) for the
contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction
Regulations 2003, and are not repeated in detail but some important aspects are highlighted
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms of
the Construction Regulations.

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements
of the Act and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of

Principal Contractor as defined in the Construction Regulations, and he shall comply

with all the provisions of Regulation 5.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the
terms of the appointment in respect of health and safety. An independent subcontractor shall
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently
documented health and safety plan before commencement of the subcontract. In the
absence of such a health and safety plan the subcontractor shall undertake in writing that he
will comply with the Contractor’s safety plan, the health and safety specifications of the
Employer and the Construction Regulations 2003.
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(c)

(d)

Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as
required in terms of Regulation 6 and as set out in paragraph 7 above. Appointment
of those personnel and employees does not relieve the Contractor from any of the
obligations under Regulation 6.

Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before

(e)

()

(9)

(h)

commencement of the work, and it must be available on site for inspection at all
times. The Contractor shall consult with the health and safety committee or health
and safety representative(s) etc. on a regular basis to ensure that all employees,
including subcontractors under his control, are informed and trained by a competent
person regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works
without prior health and safety induction training, all as specified in Regulation 7.

Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with
Regulation 8 of the Construction Regulations.

Structures (Regulation 9)

The Contractor will be liable for all claims arising from collapse or failure of structures
if he failed to comply with all the specifications, project specifications and drawings
related to the structures, unless it can be proved that such collapse or failure can be
attributed to faulty design or insufficient design standards on which the specifications
and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the
Construction Regulations.

Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and
support structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for suitability
by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in
every detail.

Excavation work, including confined spaces (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard
on any construction site. The Contractor shall therefore ensure that all excavation
work is carried out under the supervision of a competent person, that inspections
are carried out by a Professional Engineer or Technologist, and that all work is done
in such a manner that no hazards are created by unsafe excavations and working
conditions.

The Contractor will ensure that all precautionary measures as stipulated for confined
spaces as determined in the General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986, as amended, are complied with
when entering any excavation.
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U

0)

(k)

()

(m)

(n)

(0)

(p)

Supervision by a competent person will not relieve the Contractor from any of his
duties and responsibilities under Regulation 11 of the Construction Regulations.

Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with
all the requirements of Regulation 12 of the Construction Regulations. The fact that
a competent person has to be appointed by the Contractor, does not relieve the
Contractor from any of his responsibilities in respect of safety of demolition work.

Tunnelling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is
involved.

Scaffolding (Regulation 14)

The Contractor shall ensure that all the provisions of Regulation 14 of the
Construction Regulations are complied with. [Note: Reference in the Regulations to
“Section 44 of the Act” should read “Section 43 of the Act”]

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor
shall ensure that copies of the system design issued by a Professional Engineer are
submitted to the Engineer for inspection and approval. The Contractor shall appoint
competent persons as supervisors and competent scaffold erectors, operators and
inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 15 of the Construction Regulations.

Boatswain’s chairs (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall
comply with Regulation 16.

Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of Regulation
17 to the letter.

Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting
tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and
that all operators, supervisors and employees are strictly held to the provisions of
Regulation 18. The Contractor shall ensure that the General Safety Regulations
(Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations
(Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on
site.

Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required to
be used, all safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue and
return of cartridges and spent cartridges be recorded in a register to be kept on site.
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Q)

(r)

(s)

®

(u)

(v)

(w)

(x)

()

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation
20 shall be complied with.

Construction vehicles and mobile plant (Regulation 21)

The Contractor shall ensure that all construction vehicles and plant are in good
working condition and safe for use, and that they are used in accordance with their
design and intended use. The vehicles and plant shall only be operated by workers
or operators who have received appropriate training, all in accordance with all the
requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a
competent person and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations
(Government Notice R1953 of 12 August 1993). Before commencement of
construction, the Contractor shall take adequate steps to ascertain the presence of,
and guard against dangers and hazards due to electrical cables and apparatus
under, over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the health
and safety of all workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liquids on construction sites (Regulation 23)

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 2986) and all the provisions of Regulation 23
of the Construction Regulations to ensure a safe and hazard-free environment to all
workers and other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions
of Regqulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of
the environmental Regulations for workplaces (Government Notice R2281 of 16
October 1987) and all the provisions of Regulation 25 of the Construction
Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety
Regulations (Government Notice R1031 of 30 May 1986) as well as all the provisions
of Regulation 26 of the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government
Notice R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires,
to provide adequate and sufficient fire protection equipment, sirens, escape routes
etc. all in accordance with Regulation 27 of the Construction Regulations.
Construction welfare facilities (Regulation 28)
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The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 28 of the Construction Regulations.

(2) Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to
all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under
consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28
as listed in Regulation 30, he will be guilty of an offence and will be liable, upon
conviction, to the fines or imprisonment as set out in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted
in any proceedings related to non-conformance to the Act and the Regulations.

PAM-10: MEASUREMENT AND PAYMENT

PAM-10.1: Principles

It is a condition of this contract that Contractors who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process. All associated activities and expenditure are deemed to be included in
the Contractor's tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
clauses PAM-7.1 to 7.5 shall be members of the Contractor's personnel, and allowance for
their costs will be made in the relevant items of the Bill of Quantities.

(b) Records and Registers,

The keeping of health and safety-related records and registers as described in PAM-8 is
regarded as a normal duty of the Contractor for which no additional payment will be
considered, and which is deemed to be included in the Contractor's tendered rates and
prices.
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ENVIRONMENTAL MANAGEMENT SPECIFICATION

ENVIRONMENTAL MANAGEMENT PLAN (EMP)
CONTENTS

PURPOSE AND FORMAT OF THE ENVIRONMENTAL MANAGEMENT PLAN (EMP)
RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT
CONSTRUCTION CAMP
SOIL
WATER
AIR AND NOISE
FLORA AND FAUNA
AESTHETICS
WASTE
. SOCIAL AND CULTURAL
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1.

INTRODUCTION AND BACKGROUND

The municipality has identified the need for rehabilitation and upgrading of selected roads withing
Vryheid. The work to be executed on the roads is divided into different approaches on different
sections as identified and consists of removing the surface, milling of 150 mm of base material,
cement stabilization, compaction and re-surfacing or the patching of potholes and fog spraying of
surfaces. Material shortfalls will be made up by importing G2 material. Albeit not the full width of
road receiving the same rehabilitation method, it is considered adequate to enable two passenger
cars to pass one another safely and provide decent surface reinstatement for parking bays and
cycling routes. Road markings and the placement of relevant signage forms part of the scope of
work.

The roads were prioritized to serve the town’s social and economic centers like schools and
shopping facilities.

The project will be rolled out over three financial years, i.e., 2025/2026, 2026/2027 and 2027/2028
and implemented in section for control and cash-flow management.

As part of the environmental authorisation process ECA Consulting (Pty) Ltd was requested to
compile an Environmental Management Plan (EMP) which should document the methodology for
environmental management through project development and implementation.

2. PURPOSE AND FORMAT OF THE ENVIRONMENTAL MANAGEMENT PLAN

2.1 Introduction

In view of the potential impacts of the project an environmental management plan has been
compiled. The effective implementation of this plan will ensure that all environmental impacts are
avoided or minimised. It must be noted at this stage that various engineering options were
assessed during project planning and the chosen route was the most feasible route for the
western sewer.

The format of this environment management plan identifies various categories of concern with
respect to potential impacts that are associated with the proposed development.
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The management of impacts associated with various categories of concern is discussed as
separate topics, as indicated in Table 1 below.

TABLE 1: Category of Concerns

Section Category of concern
4 Construction Camp
5 Soil
6 Water
7 Air
8 Flora and Fauna
9 Aesthetics
10 Waste
11 Social and Cultural
12 Archaeological and Cultural sites
13 Infrastructure
14 Rehabilitation and Site clearance

3. RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT

The contractor will be responsible for environmental control on site during construction and the
maintenance period. The construction activities will be monitored and audited against the EMP.

3.1 Training and induction of employees

The contractor has the responsibility to ensure that all those people involved in the project are
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).

3.2 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the community will be recorded. The complaint
will be brought to the attention of the site manager. All complaints received will be investigated
and a response given to the complainant within 28 days. All environmental incidents occurring on
the site will also be recorded and reported to the relevant authority. The contact number for the
Kwa-Zulu Natal Department of Agriculture and Environmental Affairs is (033) 347 1826 and the
Department of Water Affairs and Forestry can be contacted on (031) 336 2700.

3.3 Environmental Auditing

Environmental audits will be undertaken by the Resident Engineer and it is envisaged that the
construction period will be over three months with audits that will take place on a monthly basis
or when construction reaches sensitive areas. It is assumed that environmental audits will also
be undertaken by the Kwa-Zulu Natal Department of Agriculture and Environmental Affairs, from
time to time.

In particular, the construction activities detailed in the following sections and their associated
environmental impacts will be observed.
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4. CONSTRUCTION CAMP

The camp will be located on a level area, within the construction area, and will be fenced off with
1.8m high diamond mesh fencing. It will also be screened with 1.8m high shade cloth to be tied
to the inside of the fence,

If the camp cannot be located on an existing impermeable surface then the area to be used should
be stripped of vegetation and topsoil, to a depth of at least 150mm. Topsoil will be stockpiled for
use in rehabilitation,

The camp will be kept clean, neat and tidy at all times, with all construction stored in a neat and
organised manner. No fires will be allowed on the site. At least two temporary ablution facilities
are to be supplied by the Contractor on the camp site. The use of the natural bush for this purpose
is strictly prohibited.

5. SOIL
5.1 Objectives

The impacts to soil associated with the construction phase of the project, will occur as a result of
vegetation clearance, access route creation, site levelling, trenching and a river crossing. The
main objectives are to minimise both disturbance of the land, and erosion and sediment transport
from the site and to make maximum use of the soils on the site for rehabilitation and landscaping.

5.2 Actions

The following actions will be taken to achieve the above mentioned objectives.

(@) Topsoil will be temporarily stockpiled, separately from (clay) subsoil and rocky material, when
areas are cleared. This will avoid the loss of usefulness of the topsoil for rehabilitation
purposes.

(b) Stockpiled topsoil will not be compacted and will be replaced as the final soil layer. Stockpiles
will be protected by erosion-control berms, if necessary, and runoff will be reduced by
channelling water into existing surface drainage systems. No vehicles will be allowed access
onto the stockpiles after they have been placed. In all likelihood, stockpile sites will not be
located in drainage lines or near watercourses.

(c) All precautions will be taken to prevent topsoil stockpiles from contamination with oil, diesel,
petrol, waste or any other foreign matter, which may inhibit the later growth of vegetation and
micro-organisms in the soil. In this regard, all equipment will be inspected regularly for oil or
fuel leaks before it is operated. Leakages will be repaired using containment trays placed
underneath the equipment until such leakage has been repaired. If soil is, in any event
contaminated, it will be appropriately treated and disposed off at a permitted landfill site or
regenerated using bio-remediation methods.

(d) Removing alien plants as they germinate will control the colonisation of stockpiles by invasive
plants. The purpose of this is to reduce the risk of developing a weedy seedbank within the
stockpiled soil. Soil should also be exposed for the minimum time possible once cleared of
invasive vegetation, and will be vegetated with indigenous grasses.

(e) All cut and fill surfaces will be stabilised with appropriate material or measures once the works
is complete.

() Erosion and donga crossings will be dealt with as river crossings, and appropriate soil erosion
and control procedures will be applied to all embankments that are disturbed and destabilised.

(9) Any necessary borrow material to be used in the construction of the reservoirs and pipelines

shall only be taken from designated borrow pits that have been approved by the Engineer,
and have the approval of the PSC.
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6. WATER
6.1 Objectives

Surface water quality could potentially be affected during the construction by sedimentation, and
contaminated runoff (chemicals, diesel, oils, human excrement, concrete etc.) that could be
generated from the working areas and contractors camp area. The main objectives are to ensure
that runoff from the site does not affect water quality in the receiving water bodies, and to manage
any potentially contaminated stormwater from the site.

6.2 Actions

(a) The contractor will have to make provision for water supplies for the duration of the contract.

(b) All potential contaminants (oil, diesel etc) will be stored in bunded areas, and appropriate
structures and methods will be used to confine spillages. In the event of a spill appropriate
corrective action will be taken (isolation of contaminated material and safe disposal, notification
of incident etc). Stormwater runoff will be prevented from contacting wastes or contaminants
on the site.

(c) Adequate sewage facilities will be provided on the site. This will require the provision of at least
two temporary ablution facilities on the camp site as well as at least two ablution facilities a
distance not exceeding 100m from the work force. This will require that the ablution facilities
will have to be continually moved as construction of the pipeline proceeds.

(d) Measures shall be taken to ensure that excessive runoff and, a result, soil erosion does not
occur from the site, particularly if it is located on sloping ground. Storm water diversions shall
be construed above the Contractor's camp to direct runoff away from the site.

(e) No dumping of foreign material in streams, rivers and/or wetland areas will be allowed.

() Adequate sedimentation control measures will be instituted at any river crossings when
excavations or disturbance of a riverbanks or riverbeds takes place. The same applies to
excavations or disturbance of drainage lines near a wetland.

(g) Watercourses will not be drained, filled or altered in any way, without prior consent from the
DWAF. The necessary licenses must be obtained in terms of Section 210of the National Water
Act, 36 of 1998 from DWAF.

(h) No swimming, washing (including vehicles and equipment), fishing or related activity is
permitted in a wetland or river and no fires or open flames are allowed in the vicinity of the
wetland.

(i) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas
will be minimised.

7. AIR AND NOISE
71 Objectives

It is envisaged that the major impacts on air quality that the development could have are with
respect to noise and dust pollution. The objective in this category is to minimise noise and dust
pollution.

7.2 Actions

(@) Speed limits of 20km/h will be implemented on delivery and construction vehicles in
construction areas to limit the levels of dust pollution. Dust will be suppressed on access roads
and construction sites during dry periods by the regular application of water that will be used in
quantities, which will not generate run-off.

(b) Noise control measures will be implemented. All noise levels will be controlled at the source,
and all employees will be given the necessary ear protection gear. All noisy activities (e.g.
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blasting, transport of materials) will take place during normal working hours (i.e. 7am — 5pm).
The Contractor will inform all adjacent landowners of any after-hour construction activities. In
addition, no loud music will be allowed on site and in construction camps.

Waste will be disposed of, as soon as possible on a permitted landfill site and will not be allowed
to stand on site to decay, resulting in malodours. No fires will be allowed on the camp site and
no fires will be allowed in the construction area if smoke from such fires will cause a nuisance
to I&AP's.

8. FLORA AND FAUNA

8.1

Objectives

Vegetation on the site comprises some indigenous but mainly alien vegetation and there are likely
to be many small mammals, birds and reptiles in the area. These will be mobile and should move
away from construction activities.

Impacts are likely to be insignificant if pollution is adequately controlled. Nonetheless, the
following actions are proposed.

8.2

()

(b)

(9)

Actions

All suitable and rare flora and seeds will be rescued and removed from the site. They will be
suitably stored, for future use in rehabilitation. The spread of alien vegetation will be minimised.

The felling and/or cutting of trees and clearing of bush will be minimised. Bush will only be
cleared to provide essential access for construction purposes.

Any incident of unauthorised removal of plant material, as well as accidental damage to priority
plants, will be documented by the Contractor.

Woody vegetative matter stripped during construction will either be spread randomly
throughout the surrounding veld or it may be stockpiled for later redistribution over the
reinstated topsoiled surface. No vegetative matter will be burnt or removed for firewood other
than those removed during the grubbing and clearing phase. No trees outside the footprint of
the works area will be damaged.

No species of animal may be poached, snared, hunted, captured or wilfully damaged or
destroyed. Snakes and other reptiles that may be encountered on the construction site will only
be killed if the animal endangers the life of an employee.

Anthills and/or termite nests that occur will not be disturbed unless it is unavoidable for
construction purposes, and disturbances to nesting sites of birds will avoided.

The Contractor must ensure that the work site is kept clean and free from rubbish, which could
attract pests.

9. AESTHETICS

9.1

Objectives

The visual impact of the construction activities may be substantial, although they will be short
term. The long-term impacts of the project will be minimal. The objectives are to therefore to
minimise the visual impact of the operation during construction and to restore the original
topography once construction is complete.

9.2

()

Actions

Damage to the natural environment will be minimised. The clearing of all sites in particular trees
and tall woody shrubs will be kept to a minimum and surrounding vegetation will, as far as
possible, be left intact as a natural shield. As far as possible, excavated material will not be
placed on plants and movement across them will be prevented. No painting or marking of
natural features will be allowed.
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9.

(b)

(©)

10.

(b) Cut and fill areas, river and stream crossings and other soil stabilisation works must be
constructed to blend in with the natural environment.

(c) Any complaints from I&AP’s regarding the appearance of the construction site will be recorded
and addressed promptly by the Contractor.
WASTE
9.1 Objectives

Best Environmental Practice advocates that waste should be avoided, recycled or at least
disposed of in an acceptable manner. The main aims are to minimise the generation of wastes,
to maximise re-use and recycling of waste material, and to contain, control and dispose of waste
in accordance with the required waste management practices.

9.2 Actions

9.2.1 Solid Waste

(a) Littering on site and the surrounding areas will be prohibited. In this regard clearly marked
litterbins will be provided on site. The Contractor must monitor the presence of litter on the work
sites as well as the construction campsite.

(b) All waste removed from site will be disposed of at a municipal/permitted waste disposal site.

(c) Excess concrete, building rubble or other material will be disposed of in a permitted landfill and
not indiscriminately over the construction site.

(d) The entire works area and all construction sites will be swept of all pieces of wire, metal, wood
or other material foreign to the natural environment.

(e) Contaminated soil will be treated and disposed of at a permitted waste disposal site, or be
removed and the area rehabilitated immediately.

() Waste must be recycled wherever possible.

9.2.2 Liquid Waste

The Contractor will install and maintain mobile toilets at work sites.

The Contractor will provide adequate and approved facilities for the storage and recycling of used oil
and contaminated hydrocarbons. Such facilities will be designed and sited with the intention of
preventing pollution of the surrounding area and environment.

All vehicles must be regularly serviced in designated area within the Contractors camp such that they
do not drip oil. All chemicals spills (typically fuel, oil, grease, paints and solvents) will be contained and
cleaned up by the supplier or professional pollution control personnel.
SOCIAL AND CULTURAL
10.1  Objectives
The objectives in this category are to ensure that the local community gains maximum benefit
from project and to minimise adverse effects that the activity might have on the community.
10.2  Actions

(@) Access by non-construction people onto any construction sites will be restricted. The
Contractors activities and movement of staff will be restricted to designated construction areas
only.

(b) The Contractors crew must be easily identifiable through clothing, identification cards or other
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()

methods, and no member of the construction workforce is allowed to wander around private
property, except within the immediate surroundings of the site.

Rapid migration of job seekers could lead to squatting and social conflict with resident
communities and increase in social pathologies if not properly addressed. All labour will be
employed by a Project Steering Committee (PSC).

Criteria for selection and appointment (by the PSC) of construction labour must be established
to allow for preferential employment of local communities.

Sub-Contractors and their employees must comply with all the requirements of this document
and supporting documents. Absence of specific reference to the sub-contractor in any
specification does not imply that the sub-contractor is not bound by this document. The
Contractor must also arrange for all his employees and those of his sub-contractors to be
informed of the findings of the environmental report before the commencement of construction.

Supervisory staff of the Contractor or his sub-contractors must not direct any person to
undertake any activities which would place such person in contravention of the specifications
of this document, endanger his/her life or cause him/her to damage the environment.

The demand for construction materials and supplies will have an effect on the local economy.
This impact will be optimised by sourcing and purchasing materials locally and regionally
wherever possible, insofar as the material complies with the design specification.

Under no circumstances will the camp site or construction area be used to accommodate any
employees of the contractor (full time or contractual). Suitable accommodation can be found in
either the neighbouring areas or Vryheid town.

The Contractor will maintain a detailed complaints register. This must be forwarded, together
with solutions, to the authorities when requested.

The location of all infrastructure such as reservoirs, pipelines and standpipes, shall be decided
in consultation with the community representatives and other affected community members.

11. ARCHAEOLOGY AND CULTURAL SITES

111

Objectives

To protect archaeological and cultural sites.

11.2 Actions

()
(b)

All finds of human remains must be reported to the nearest police station.

Human remains from the graves of victims of conflict, or any burial ground or part thereof which
contains such graves and any other graves that are deemed to be of cultural significance may
not be destroyed, damaged, altered, exhumed or removed from their original positions without
a permit from the South African Heritage and Resource Agency (SAHRA).

Work in areas where artefacts are found must cease immediately.

Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or
his/her sub-contractors’ employees remove, destroy or interfere with archaeological artefacts.
Any person who causes intentional damage to archaeological or historical sites and/or artefacts
could be penalised or legally prosecuted in terms of the National Heritage Resources Act, 25
of 1999.

A fence at least 2 m outside the extremities of the site must be erected to protect archaeological
sites.
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(f)
(9)

All known and identified archaeological and historical sites must be left untouched.

Work in the area can only be resumed once the site has been completely investigated. The
Project Manager will inform the Contractor when work can resume.

12. INFRASTRUCTURE

121

Objectives

The main objective in this category is to ensure that all existing infrastructure and services is not
damaged or disrupted and that the relevant infrastructure necessary for the successful

im

plementation of the project is constructed.

12.2 Actions

()

(b)

()

(9)

(h)

13. REHAB
131
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13.2

The relevant authorities will be notified of any interruptions of services, especially the Local
Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition, care will be
taken to avoid damaging services. The integrity of property fences will be maintained.

Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and
hazardous materials.

All reasonable precautions must be taken during construction to avoid severely interrupting the
traffic flow on existing roads, especially during peak periods. Before any work that will affect
traffic can start the Local Traffic Department will be consulted about measures to be taken
regarding pedestrian and vehicular traffic control.

The Contractor will collaborate with the affected landowner on the planning and construction of
new access routes and the repair or upgrading of existing routes. Access to the site will be
controlled such that only vehicles and persons directly associated with the work gains access
to the site. Temporary access roads will not be opened until required and will be restored to its
former state as soon as the road is no longer needed.

Temporary access roads shall be constructed with adequate drainage measures to allow for
storm water to drain away from the road. Topsoil is to be removed and stockpiled, to be used
to rehabilitate the roads at the end of the contract period. Dust control on access roads shall
be exercised if necessary.

Concrete will only be mixed in an area demarcated for this purpose. After all concrete mixing
is complete, all waste concrete must be removed from the batching area and disposed of at a
permitted landfill. Water laden with cement will be collected and not allowed to escape the
batching area. It should be allowed to evaporate with the residue being disposed of at a
permitted landfill.

Chemical toilet facilities should be managed and serviced by a qualified company. No disposal
or leakage of sewerage should occur on or near the site.

No blasting will be permitted during the contract.

ILITATION AND SITE CLEARANCE
Objectives

s necessary to minimise destruction of this vegetation where possible and to re-create natural
bitat where vegetation is destroyed. Rehabilitation is also necessary for aesthetics and erosion
ntrol in the area. The objectives are therefore to re-create (where possible) the floral integrity
d diversity of the area, to minimise long term erosion potential, and to reduce the visual impact
the construction activities.

Actions

(@) Any areas which have been disturbed but are no longer in use will be rehabilitated (this includes
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(e)

(f)

temporary access routes, borrow areas, storage areas etc) throughout the duration of the
construction.

If areas had their topsoil removed and stockpiled prior to use, the surface will be ripped and
the fertilised topsoil replaced where possible.

No exotic species of grass will be used to rehabilitate areas.

When all major construction activities are completed, the site will be inspected to determine
site-specific rehabilitation measures. This may be considered as unplanned work e.g. soil
rehabilitation due to oil spills.

All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste,
construction rubble fencing and other materials foreign to the area will be removed. If waste
products cannot be recycled they will be disposed of at a permitted landfill site.

Cut and fill areas must be restored and re-shaped.

(9) Areas compacted by vehicles during construction must be scarified to allow penetration of plant

(h)

roots and the regrowth of natural vegetation.

Hunting is strictly prohibited, including the use of traps and snares.

14. MEASUREMENT AND PAYMENT

10.1 Principles

It is a condition of this contract that Contractors who submit tenders for this contract, shall make
provision in their tenders for the cost of all environmental measures during the construction process.
There is however a provisional sum allocated in the Schedule of Quantities which will be used for
any unforeseen work with regards to rehabilitation at the discretion and approval of the Engineer.
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C4 SITE INFORMATION

C41 LAYOUT MAP
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Co-ordinates:

Utrecht Street

Latitude Longitude
Start | 27°46'13.64"S | 30°46'50.24"E
End 27°45'53.08"S | 30°47'51.16"E

C4.2 ACCESS TO SITE AND RESTRICTIONS
Permission as may become necessary shall be the responsibility of the Contractor to obtain.

Having been granted access to works areas by the Employer, other service authorities and private owners,
the Contractor shall adhere to any agreed conditions of access and ensure the works area is left in a
condition similar to when it was first accessed.
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C4.3 SECURITY

The Contractor shall be responsible for the security of his personnel, materials, equipment and construction
plant on and around the site of the Works and for the security of his camp (if applicable). The Employer in
this regard will consider no claims.
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C5 ANNEXURES
C5.1 DRAWINGS

The drawings issued to tenders as part of the tender documents must be regarded as provisional and
preliminary for the tenderer’s benefit to generally assess the scope of work.

The work shall be carried out in accordance with the latest available revision of the drawings approved for
and issued for construction (IFC)

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the IFC drawings
and any instructions required for the commencement of the works. From time to time thereafter during the
progress of the works, the Engineer may issue further drawings for construction purposes as may be
necessary for adequate construction, completion and defects correction of the works.

All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor
shall return all drawings and copies thereof to the Employer at the completion of the contract.

The drawings listed in the table overleaf have been issued for tender purposes.

Tenderers are to ensure that they receive a complete set of the tender drawings and must immediately
inform the Engineer of any drawings that are missing so that further copies can be issued.

LIST OF DRAWINGS ISSUED FOR TENDER:

NUMBER DESCRIPTION
LAYOUT MAP
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