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SUMMARY FOR TENDER OPENING PURPOSES 

 
(To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall complete this 
form and submit it with his tender) 

 

Name of Contractor submitting the 
tender :  
 
 

 

CSD NUMBER: 
 

 

Tender Amount : 
(as stated in the Form of Offer) 
 

 
R 

Alternative Tender offered? :  (Yes /No) 

If “Yes” state amount : R 

Time for Completion : 
 

weeks 
 

Maximum time for Completion: 32 weeks 

Details of contact person : 
 

Name (Print) :  

Telephone No : 
 

Fax No :  

E-mail address (if available) : 
 

(Note: In the event of conflict between the data provided in this summary and that given in the tender, the 
latter shall prevail.)  
 

 
 
 
SIGNATURE: _______________________ 
 
(of person authorised to sign the tender) 
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REPAIR AND REFURBISHMENT OF EMVUZINI (NCECENI) 
GRAVEL ROAD IN WARD 17 

 
 

Contents 

Number Heading 
Page 

Number 

Page 

Color 

The Tender (Volume 1) 

Part T1: Tendering Procedures T.4 – T.25 

T1.1 Tender Notice and Invitation to Tender T.5 White 

T1.2 Tender Data T.5 –T.25 Pink 

Part T2: Returnable Documents T.26– T.100 

T2.1 List of Returnable Documents  T.26 Yellow 

T2.2 Returnable Schedules T.26 –T.100 Yellow 

The Contract (Volume 2) 

Part C1: Agreement and Contract Data C.1 – C.12 

C1.1 Form of Offer and Acceptance C.2 – C.6 Yellow 

C1.2 Contract Data C.7 – C.12 Yellow 

Part C2: Pricing Data C.13 – C.53 

C2.1  Pricing Instructions C.13– C.15 Yellow 

C2.2 Bills of Quantities C.16 – C.53 Yellow 

Part C3: Scope of Work  

C3.1 Scope of Work C.54 – C.125 Blue 

Part C4: Site Information  

C4 Annexures C.126 – C.128 White 

 

 

 

 

The Tenderer shall also satisfy himself that this document is complete in accordance with the above 

contents and if any pages are found to be missing, or duplicated, shall immediately request the Engineer 

to rectify the discrepancy.  No liability will be admitted by the Employer in respect of errors in the Tenderer’s 

Offer due to the foregoing. 
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TENDER 

TABLE OF CONTENTS               Page 

 

 
  

T1:  TENDERING PROCEDURES 

T1.1 TENDER NOTICE AND INVITATION TO TENDER T.4 

T1.2 TENDER DATA T.5 – T.25 

 1. GENERAL T.5 

 2. TENDER DATA APPLICABLE TO THIS TENDER T.5– T.12 

 3. ANNEXURE F: STANDARD CONDITIONS OF TENDER T.13– T.25 

T2 : RETURNABLE DOCUMENTS  

T2.1 LIST OF RETURNABLE DOCUMENTS T.26– T.100 

 A CERTIFICATE OF ATTENDANCE AT TENDER SITE MEETING T.27 

 B RECORD OF ADDENDA TO TENDER DOCUMENTS T.28 

 C CERTIFICATE OF AUTHORITY OF AN ENTITY T.29– T.33 

 D REGISTRATION CERTIFICATE OF AN ENTITY T.33 

 E CIDB REGISTRATION  T.34 

 G BIDDER’S QUESTIONARE (MBD1) T.36– T.37 

 I DECLARATION OF INTEREST (MBD 4)  T.38 – T.40 

 J DECLARATION FORM FOR PROCUREMENT ABOVE R10M (MBD 5) T.41- T.42 

 K SPECIFIC GOALS (MBD 6.1) T.43- T.46 

 N DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  (MBD 8) T.47 – T.48 

 O CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) T.49- T.52 

 p AFFADAVIT OF GOOD STANDING THAT WILL BE INCORPORATED INTO THE CONTRACT T.53 

 Q 
SCHEDULE OF ALL WORK PROVIDED FOR AN ORGAN OF THE STATE OVER THE LAST FIVE 
YEARS 

T.54 

 R BANKING DETAILS T.55 

 S SCHEDULE OF THE TENDERER’S EXPERIENCE T.56-T.57 

 T KEY PERSONNEL T.58 

 U CURRICULUM VITAE FORMAT OF KEY PERSONNEL T.59-T.61 

 V SCHEDULE OF PLANT AND EQUIPMENT T.62 

 W SCHEDULE OF PROPOSED SUB-CONTRACTORS T.63 

 X PROVISIONAL PROGRAMME T.64 

 Y SCHEDULE OF LABOUR CONTENT T.65 

 Z TRAINING SCHEDULE T.66 

 AA AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES T.67– T.68 

 AB 
WORKMAN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND 
DISEASES ACT NO. 130 OF 1993) 

T.69 

 AC TAX CLEARANCE CERTIFICATE T.70 

 AD DECLARATION OF PAYMENT OF MUNICIPAL SERVICES T.71 

 AD1 
ORIGINALY CERTIFIED COPIES OF DIRECTORS IDENTITY DOCUMENT NOT OLDER THAN 3 
MONTHS 

T.72 

 AE CONTRACTOR’S HEALTH AND SAFETY DECLARATION T.73 

 AF NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE T.74 

 AG PROFORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER  T.75 – T.82 

 AH CONTRACT PARTICIPATION GOALS T.83- T.91 



CONTRACT NO. 8/2/1/605                                                                                                                     VOLUME 1: TENDER 
REPAIR AND REFURBISHMENT OF EMVUZINI (NCENCENI) GRAVEL ROAD IN WARD 17 

________________________________________________________________________________________________________ 

T.4 

T1   TENDERING PROCEDURES 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

 
 

       ABAQULUSI LOCAL MUNICIPALITY 

INVITATION TO BID 
 

 
BID NUMBER PROJECT NAME CIDB 

GRADI
NG 

COMPULSORYBRIEFING 
MEETING 

TENDER 
CLOSING 
DATE 

8/2/1/605 REPAIR AND 
REFURBISHMENT OF 
PHUMECELENI 
GRAVEL ROAD IN 
WARD 17 
 

3 CE or 
Higher 

Not applicable  10 JUNE 
2026 @ 
12H00 

 
 

BID DOCUMENTS 

Bids Documents will be emailed by Abaqulusi Local Municipality. NB Document must be binded, unbinded 
documents will not be accepted. 

LIST OF RETURNABLES: 

Company Registration Document, Sars Tax Pin, Certified Copies of Directors Identity Document not older than 3 months, 
Statement of Municipal Rates not older than 3 months or proof of residence for those residing in rural areas/lease agreement, 
CSD and CIBD Grading 3 CE or Higher with CRS number and Letter of Good Standing. 

BIDDERS TO NOTE THE FOLLOWING: 
The Abaqulusi Local Municipality Supply Chain Management Policy will be applied, and the Bids will be evaluated in terms 
of the 80/20-point system. Failure to complete all Bid forms, data sheets and submit all supplementary information may 
render the Bid to be considered as non-responsive and therefore may not be considered for the award of the contract. All 
Bids submitted should remain valid for 90 days after the Bid closing date. Queries must be address to the following email: 
Mr. P Zwane pzwane@abaqulusi.gov.za Tel; 034 982 2133 and cc Consultants: nipho.ntuli@gmail.com 

BID SUBMISSION 
Bid Closing Date: 10 JUNE 2026 @ 12H00 

       Sealed Bid documents bearing the " REPAIR AND REFURBISHMENT OF EMVUZINI (NCECENI) GRAVEL ROAD IN WARD 

17 
" and "Bid No:8/2/1/605 must be deposited in the Bid Box at the Foyer of Abaqulusi Local Municipality. Telegraphic, 
telephonic, telefax, facsimile, emailed and late Bids will not be accepted. 

ABAQULUSI LOCAL MUNICIPALITY does not bind itself to accept the lowest or any tender, or 
to furnish any reason for the acceptance or rejection of a tender. 

 

_________________________ 

Ms. SP DLAMINI                                                                                    
MUNICIPAL MANAGER 
ABAQULUSI LOCAL MUNICIPALITY 
VRYHEID 
3100. 
 
DATE: _________________ 

 

 

mailto:pzwane@abaqulusi.gov.za
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T1.2 TENDER DATA  

1. GENERAL 
 
The Conditions of Tender reproduced in Section 3 are the Standard Conditions of Tender as contained in 
Annex F of SANS 294 – Construction Procurement Processes, Methods and Procedures which contain 
references to the Tender Data for details that apply specifically to this tender.  

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project 
under consideration.  

The Tender Data contained hereafter in Section 2 shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender.  

Each item of Tender Data given below is cross-referenced to the relevant clause in the standard Conditions 
of Tender.  
 

2. TENDER DATA APPLICABLE TO THIS TENDER 

F.1.1  The Employer for this Contract is: Abaqulusi Local Municipality 

F.1.2  Tender Documents 
 

2. The Tender Document consists of the following: 
 
TENDER 

T1:  Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2 :  Tender Data 

T2 :  Returnable Documents 
T2.1: List of Returnable Documents 
T2.2: Returnable schedules and forms 
 
                                                           
CONTRACT 

Part 1:   Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:   Scope of Work 
C3: Scope of Work 

Part 4 : Site Information 
C4 :  Site information 

 

The Tender Document shall be obtained from the Employer or his authorized representative at 
the physical addresses stated in the Tender Notice, upon payment of the deposit stated in the 
Tender Notice.  
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F.1.4 The Employer’s agent is: 

 Name : Phethelephi Services Pty Ltd 

 Address :  Emhlanga Reserve, Ngwelezane, 3880 

                  Telephone    :     (061) 515 0501                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                

 E-Mail : nipho.ntuli@gmail.com 

  
F.1.5  The Employer’s right to accept or reject any tender offer 

 The Employer is not obliged to accept the lowest or any tender offer.    

 
F.2.1  Eligibility 

A Tenderer will not be eligible to submit a tender if: 

(a) the contractor submitting the tender is under restrictions or has principals who are under 
restriction to participate in the Employer’s procurement due to corrupt or fraudulent 
practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) the contractor submitting the tender is insolvent, in receivership, bankrupt or being wound 
up, has his affairs administered by a court or a judicial officer, has suspended his business 
activities, or is subject to legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s 
procurement policy; 

(e) The Tenderer cannot demonstrate that he possesses the necessary technical 
qualifications and competencies, financial resources, equipment and other physical 
facilities, managerial capability, personnel, experience and reputation to perform the 
contract; or 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, 
taxes, levies and contributions required in terms of legislation applicable to the work in the 
contract.  

TENDERER’S TO TAKE PARTICULAR NOTICE OF THIS CLAUSE AS TENDERERS 
WHO DO NOT COMPLY HEREWITH WILL NOT BE CONSIDERED ELIGIBLE. 

 
TENDER QUALIFICATION: LABOUR INTENSIVE CONTRACTS 
 
Only those tenderers who can demonstrate that they will have in their employ, management 
and supervisory staff satisfying the requirements of the scope of work for labour-intensive 
competencies for supervisory and management staff during the validity of the contract are 
eligible to submit tenders.  
 
To qualify for award of the Contract, tenderers shall meet the following minimum qualifying 
criteria: 

(a) Having participated in and graduated with fully satisfactory results from the relevant 
national qualification framework training organized under EPWP (or other similar 
project) and applying trained supervisory staff on a full-time basis for the execution 
of the works. LIC NQF Level 5. 

(b) Liquid assets/or credit facilities covering the expected expenditures for two full work 
months 

(c) Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum 
equipment 

(d) The contractor will carry out the works using labour-based work methods as 
described in the Special Conditions of Contract 

 

The tenderer must submit to the Employer, names of all management and supervisory staff 
that will be employed to supervise the labour-intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirement. The contractor 
shall ensure that the minimum supervisor to worker ratio of 1:20 for effective supervision of 
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Labour-intensive works for all LI activities. 

 
Schedule of Labour Content 
The minimum Labour Content for this Project shall be 5% calculated as the amount spend on 
labour wage divided by the total value of the project. The minimum job creation targets on the 
project shall be: 
 

 Total Women Youth Disabled 

Work Opportunities  5 3 2 0 

Person Days  150 30 30 0 

Training Days 0 0 0 0 

 
 
F.2.7  Site visit and clarification meeting 
 
 The arrangements for the compulsory site inspection visit and clarification meeting are as 

follows: 
 
 Location:    112 Mason Street, Vryheid, 3100 
 Date :    Refer to Tender Advertisement 
 Starting time  :  Refer to Tender Advertisement 
 
 Enquiries and confirmation of attendance at least one full working day in advance regarding 

the meeting and site inspection may be directed to: 
 

Phethelephi Services Pty Ltd 
Tel : (061) 515 0501 
e-Mail :  nipho.ntuli@gmail.com 
 

F.2.12 Alternative tenders  
 

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
an alternative tender offer are: 
 

3. Individual items 
 
 Individual items offered as alternatives to items in the Bill of Quantities will only be considered 

if listed and priced in Form R: Amendments, Qualifications and Alternatives in Part 2 of 
the Contract Document, accompanied by a detailed statement as necessary.  

 
(b)  Alternative designs 
 
  Where a Tenderer desires to submit an alternative tender involving modifications to the 

design or method of construction that would alter the character of the tender, the following 
procedure must be observed: 

 

4. The alternative offer must be accompanied by supporting information, drawings, calculations and 
a priced alternative Bill of Quantities to enable its technical acceptability, construction time and 
price to be fully assessed. Such information, drawings and Bill of Quantities must be sufficient for 
the proper evaluation of the tendered alternative, otherwise the offer will not be considered; 

(ii)  Any alternative tender involving modifications to the design will be assessed on its 
merits and may be accepted. An accepted alternative design will become the design 
for the purpose of the contract. 

(iii) If an alternative design with its priced Bill of Quantities has been accepted, the sum 
thus tendered for the alternative will not be subject to re-measurement and will be the 
final amount payable to the Contractor, except only for variations arising from: 

• Changes in design parameters ordered by the Engineer; 
• Changes not arising from any failure or fault of the Contractor, but from 

modifications requested by the Engineer. 

(iv) A decision whether or not to adopt a technically acceptable modified design will be 
governed by the amount of the overall saving and the advantages to the Employer 
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which the modified design can be reliably expected to achieve. Matters to be 
considered in arriving at the overall saving will include the effect of any deferment in 
starting date arising from extra time needed for the preparation of an amended 
contract for signature. 

(v) The priced alternative Bill of Quantities must include an amount equal to 5% of the 
amount tendered therein to cover the Employer’s costs of checking the alternative 
design offered. 

 
F.2.13  Submitting a Tender Offer 

 
F.2.13.5  Tender offers shall be submitted as an original only. 

 
Under no circumstances whatsoever may the tender forms be retyped or redrafted. 
Photocopies of the original tender documentation may be used, but an original signature must 
appear on such photocopies. 
 

F.2.13.6  A two-envelope procedure will not be followed.  
 
The Employer’s address and identification details are as follows: 
 

Location of Tender box:  Abaqulusi Local Municipality Offices in Vryheid 

Physical address:  112 Mason Street, Vryheid, 3100 

Identification 
details 

Reference Number TENDER NO: 8/2/1/605 

Title of Tender 
REPAIR AND REFURBISHMENT OF MVUZINI 
(NCECENI) GRAVEL ROAD IN WARD 17 
 

Closing Date Refer to tender Advertisement 

Time Refer to tender Advertisement 

Postal address: PO Box 57, Vryheid, 3100 

 
F.2.15  Closing Time 
 

 The closing time for submission of Tender Offers is as per tender advert. 
 Telephonic, telegraphic, facsimile, telex, electronic or e-mailed tenders will not be accepted. 

 
F.2.16 Tender Validity 
 

All tenders shall remain valid for a period of ninety (90) days after the time and date set for the 
opening of tenders, or until the Tenderer is relieved of this obligation by the Employer, in writing, 
at an earlier date.  However, the Tenderer may be requested in writing, not later than fourteen 
(14) days before this validity period will lapse, to extend the validity of this tender for a specific 
period.  The written approval of the Tenderer must then be received before the lapsing of the 
original validity period, in order to remain valid. 

 

Should a Tenderer – 
 

• Withdraw his tender during the period of its validity; or 
 

• give notice of his inability to execute the contract or fail to execute the contract; or 
 

• fail to sign the contract agreement or furnish the required security within the period fixed 
in the Contract Data or any extended time agreed to by the Employer; 

 
then he shall be liable for and pay to the Employer – 
 

• all expenses incurred in calling for fresh tenders, if it should be necessary; 
 

• the difference between his tender and any less favorable tender accepted either by fresh 
tenders being called or by another tender being accepted from those already received. 

 

• any escalation of the final contract price resulting from any delay caused in calling for fresh 
tenders: 
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Provided always that the Employer may exempt a Tenderer from the provisions here of, if it is 
of the opinion that the circumstances justify such exemption. 
 

F.2.19  Access 
 

 Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

 
F.2.22  Return of Tender Documents 
 
 Not applicable.  
 
F.2.23  Certificates 
 

 The following certificates must be provided with the tender: 
 

• Tax reference number, Request reference number and PIN obtained from SARS. 

• National Treasury Central Supplier Database Compliance Information (CSD), containing 
registration confirmation status of National Treasury with MAAA” supplier reference 
number.  

• Joint Venture Agreement and Power of Attorney in case of Joint Ventures; 

• VAT Registration Certificate from the South African Revenue Services (SARS) if 
applicable 

• Certified company / CC / Trust / Partnership registration certificates;  

• Proof that payment for municipal services is up to date not more than 90 days or proof and 
affidavit that the company reside in the rural area; and 

• Certified Copies of Identity Document in the case of one-man concerns 

• CIDB certificate must be attached  

• Certified letter of good standing  

• Fully completed municipal bidding Forms (MBD) 
 

F.3.4  Opening of Tender Submissions 
 

The time, date and location for the opening of the tender offers is as follows: 
 

Time:  Refer to tender Advertisement  
Date:  Refer to tender Advertisement 
Location / Venue:  Abaqulusi Local Municipality, 112 Mason Street, Vryheid, 3100  

    
F.3.5  The two envelope system will not apply to this tender. 
 
F.3.11  Evaluation of Tender Offers 
 
F.3.11.1  The Abaqulusi Local Municipality has adopted a policy in supporting the legislation applicable 

to procurement of tenders and management of Construction Contracts. To achieve the roads 
principles, an environment conducive to emerging and SMME’s contractors has to be created. 
Therefore, the procurement policy adopted by Abaqulusi Local Municipality will be implemented 
in this contract to give effect to Section 217(2) of the Constitution and as published in 
Government Gazette no 16085, dated 23 November 1994. 

 
F.3.11.2 Tenders will be evaluated in two stages in accordance with the standard tender evaluation 

Method 2 : Financial Offer and Preferences as follows: 
 
 STAGE 1 : TEST FOR RESPONSIVENESS/ELIGIBILITY 
 
 In order for a tender to be considered responsive, it must comply with ALL of the following 

criteria: 
(a) The tender documentation must be completed and signed in all respects; 

The Contractor must have the required CIDB grading; 
(b) The tender documentation must include all necessary and applicable documentation 

as listed in F.2.23 above; and 
(c) The tender must comply with the eligibility criteria noted in F.2.1; and 

In terms of F.2.1I, the following specific criteria must be proven by the tenderer: 
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i) That the tenderer possesses the necessary on-site, management expertise 
and capability to carry out the contract  

ii) That the tenderer has the financial capacity to carry out the contract; and 
iii) That the tenderer has ready access to the plant and equipment required to 

carry out the contract  
 

 
The responsiveness of a tender will be assessed by scoring the bid according to the criteria 
detailed in the table overleaf. 
 
It is incumbent on the Tenderer to ensure that the returnable documents in T2 are completed 
in sufficient detail to enable the score to be properly assessed. If the information provided 
renders a specific criterion not being fully complied with, then the bid will be scored on the next 
criterion down. 
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TENDERER’S MUST SCORE A MINIMUM OF 70 POINTS FOR THE BID TO BE ELIGIBLE IN TERMS 
OF F.2.1 I. 
ELIGIBILITY CRITERIA 

Criterion Assessment Points 
Awarded 

Max 
Score 

Experience of Project 
Manager 

Minimum NQF Level 7 Degree in Civil Engineering / 
Project Management with experience in general civil or 
roads projects. Bidder to attached certified copies of the 
qualifications and certificates.  

10 10 

Minimum NQF Level 5 Diploma in Civil Engineering / 
Project Management with experience in general civil or 
roads projects . . Bidder to attached certified copies of the 
qualifications and certificates. 

5 

All other experience. 0 

Experience of full 
time, site 
foreman/agent 

Minimum 5 years’ experience in managing construction of 
general civil or roads projects. Bidder to attached certified 
copies of the qualifications and certificates. 

10 10 

Minimum 3 years’ experience in managing construction of 
general civil or roads projects . Bidder to attached 
certified copies of the qualifications and certificates. 

5 

Less than 3 years’ experience in managing construction 
of general civil or roads projects. . Bidder to attached 
certified copies of the qualifications and certificates. 

2 

Specific targeted 
experience in the 
construction general 
civil or roads projects 

The contractor and his nominated sub-contractors have 
successfully completed at least 5 surfaced roads projects. 
Contractor to submit appointment letters and completion 
certificates.  

30 30 

The contractor and his nominated sub-contractors have 
successfully completed at least 3-4 surfaced roads 
projects. Contractor to submit appointment letters and 
completion certificates. 

20 

The contractor and his nominated sub-contractors have 
successfully completed at least 1-2 roads projects 

10 

Reference check on 
time performance on 
previous projects 

Recommended by all referees as being competent and 
capable of executing the work within the expected time 
frames. (Good) 

10 10 

Recommended by all referees as being competent and 
capable of executing the work with minor delays which are 
manageable. (Fair) 

5 

All other responses by referees. (Poor) 0 

Reference check on 
previous performance 

Recommended by all referees as being competent and 
capable of executing the work without qualification. (Good) 

20 20 

Recommended by all referees as being competent and 
capable of executing the work with minor qualifications 
which are manageable. (Fair) 

10 

All other responses by referees. (Poor) 0 

Plant and Equipment Well detailed and indicates all key plant and equipment 
(TLB, tip truck, grader, bituminous mixer and sprayer and 
roller) required to execute the works is owned by the 
tenderer 

10 10 

Well detailed and indicates all key plant and equipment 
(TLB, tip truck, grader, bituminous mixer and sprayer and 
roller) required to execute the works is either owned or will 
be hired by the tenderer 

5 

Bank Rating Bank Rating A to C 10 10 

Bank Rating below C 0 

MAXIMUM SCORE: 100 
 

  
 
NB: Bidders are required to submit supporting documents to score full point 
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Only bidders who score a minimum score of 70 points (70%) shall be considered for further 
evaluation. Bidders who fail to score a minimum score of 70 points shall be disqualified and 
will not be considered for further evaluation.  
 
It is the bidder’s responsibility to ensure they provide all returnable documents to avoid 
losing points. 

  
 
STAGE 2: FINANCIAL OFFER AND PREFERENCES 

 
 All tenders that meet the stage 1 criteria for responsiveness will progress through to the 

evaluation phase as set out in Returnable F (MBD 5). 
 
F.3.11.3 Points scored for price (Contract Value more than R 50 000 000) 
  
 The 90/10 preference point system will be used to allocate points for tenders in this category. 
 
F.3.11.4 Points scored for price (Contract Value less than R 50 000 000) 
  
 The 80/20 preference point system will be used to allocate points for tenders in this category. 
  

 It is estimated that tenders on this contract will be evaluated on the 
80/20 preference point system
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Annex F: Standard Conditions of Tender 
 

(As contained in Annexure F of Board Notice 12 of 2009: Standards for Uniformity in Construction 
Procurement) 

 
F.1  General 
 

F.1.1  Actions 
  
F.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices. 

 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict.  Tenderers shall declare any 
potential conflict of interest in their tender submissions.  Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement process or as 
soon as they become aware of such conflict, and abstain from any decisions where such conflict 
exists or recuse themselves from the procurement process, as appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances.  A conflict of interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result. 

 
 2) Conflicts of interest in respect of those engaged in the procurement process 

include direct, indirect or family interests in the tender or outcome of the procurement 
process and any personal bias, inclination, obligation, allegiance or loyalty which would 
in any way affect any decisions taken. 

 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 
 
F.1.2  Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 
 

F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 

tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 
 

a) conflict of interest means any situation in which: 
 
i) someone in a position of trust has competing professional or personal interests which 

make it difficult to fulfil his or her duties impartially; 
ii) ii) an individual or organisation is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organisation 

which employs that employee. 
 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect 
the value of the financial offer have been taken into consideration in order to enable comparisons 
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to be made between offers on a comparative basis; 
 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; and 
 
d) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels 

  
e) organization means a company, firm, enterprise, association or other legal entity, whether 

incorporated or not, or a public body 
 
f) quality (functionality) means the totality of features and characteristics of a product or 

service that bear on its ability to satisfy stated or implied needs 
 

F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer’s 
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from 
or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 

 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection, but will give written reasons for such action upon written request to do 
so. 

 
F.1.5.2     The employer may not subsequent to the cancellation or abandonment of a tender process or  

the rejection of all responsive tender offers re-issue a tender covering substantially the same 
scope of work within a period of six months unless only one tender was received and such tender 
was returned unopened to the tenderer. 

 
F.1.6 Procurement procedures 
 
F.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with 
the tenderer who in terms of F.3.11 is the highest  ranked or the tenderer scoring the highest 
number of tender evaluation points, as relevant, based on the tender submission that are received 
at the closing time for tenders. 

 
F.1.6.2 Competitive negotiation procedure 
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions.  Notwithstanding the requirements of F.3.4, the employer shall announce only the 
names of the tenderers who make a submission.  The requirements of F.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenders shall not apply. 

 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 

terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in 
each round to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information.  Notwithstanding the 
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned 
in order to improve a tenderer’s competitive position provided that such clarification, specification, 
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a discriminatory effect. 

 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 



CONTRACT NO. 8/2/1/605                                                                                                                     VOLUME 1: TENDER 
REPAIR AND REFURBISHMENT OF EMVUZINI (NCENCENI) GRAVEL ROAD IN WARD 17 

________________________________________________________________________________________________________ 

 T.16 

a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.  
Tenderers shall be advised when they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 

tenderers have been requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 
 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated.  The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second stage 
negotiate a contract with the tenderer scoring the highest number of evaluation points and award 
the contract in terms of these conditions of tender. 

 
F.1.6.3.2 Option 2 
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals.  The employer shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 

 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
F.2.1.1 Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer 
and obtain the employer’s written approval to do so prior to the closing time for tenders. 

 
F.2.2  Cost of tendering 
 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with the 
requirements. 
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F.2.3  Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4  Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 
 

F.2.5  Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

 
F.2.7  Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) 
are stated in the tender data. 

 
F.2.8  Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

 
F.2.9  Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The tenderer 
is advised to seek qualified advice regarding insurance. 
 

F.2.10  Pricing the tender offer 
 
F.2.10.1    Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except         
                 Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes  

and levies being those applicable 14 days before the closing time stated in the tender data. 
 
F2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions 

of contract identified in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 

Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to 
the tender offer shall initial all such alterations. Erasures and the use of masking fluid are 
prohibited. 

F.2.12  Alternative tender offers 
 
F.2.12.1  Unless stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 
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in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed. 

 
F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the tender data 

or criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 

to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data. 

 
F.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 

 
F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender data. The 

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the packages 

as “ORIGINAL” and “COPY”. Each package shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer’s name and contact 
address. 

 
F.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial proposal” and 
place the remaining returnable documents in an envelope marked “technical proposal”. Each 
envelope shall state on the outside the employer’s address and identification details stated in the 
tender data, as well as the tenderer’s name and contact address. 

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on the 

outside only the employer’s address and identification details as stated in the tender data. 
 
F.2.13.8  Accept that the employer shall not assume any responsibility for the misplacement or premature  

opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 

stated otherwise in the tender data. 
 
F.2.14 Information and data to be completed in all respects  

 
Accept that tender offers, which do not provide all the data or information requested completely 
and, in the form, required, may be regarded by the employer as non-responsive. 
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F.2.15  Closing time 
 
F.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery.  

 
F.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 

stated in the tender data after the closing time stated in the tender data. 
F.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for 

an agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn 

or substituted by giving the employer’s agent written notice before the closing time for tenders 
that a tender is to be withdrawn or substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with packages clearly marked as “SUBSTITUTE”. 
 
F.2.17  Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the total of the prices or substance of the tender offer is sought, offered, or permitted.  

 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do so. 
 
F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender offer, 

the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of 
a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory 
reason as to why it cannot be provided by the time for submission stated in the employer’s request, 
the employer may regard the tender offer as non-responsive. 

 
F.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
 Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
 If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

 
F.2.21  Check final draft 
 
 Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
 If so instructed by the employer, return all retained tender documents within 28 days after the 
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expiry of the validity period stated in the tender data. 
 
F.2.23  Certificates 
 
 Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 
 
F.3 The Employer’s undertakings 
 
F.3.1 Respond to requests from the tenderer 

 
F.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to 

five working days before the tender closing time stated in the Tender Data and notify all tenderers 
who drew procurement documents. 

 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to pre-
qualify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence: 

 
a) an individual firm, or joint venture as a whole, or any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as 

individual firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 
 

F.3.2  Issue Addenda 
 
 If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date of the Tender Notice until three days before the tender closing 
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing 
time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who drew documents. 

 
F.3.3  Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 

 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence 

of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion, if any, for the main 
tender offer only. 

 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at 
the time and place stated in the tender data and announce the name of each tenderer whose 
technical proposal is opened. 

 
F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 

remain in contention for the award of the contract of the time and place when the financial 
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proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation more than the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences 
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful tenderer. 

 
F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 
in corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 
 
a)  complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer’s opinion, would: 
 
(d) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
(e) significantly change the Employer’s or the tenderer’s risks and responsibilities under the 

contract, or 
(f) affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9  Arithmetical errors, omissions or discrepancies 
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.  

Where there is discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with F.3.11 for: 

 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii) the summation of the prices. 
 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices. 

 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
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from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 
be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern 
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 
apply) to achieve the tendered total of the prices. 

 
F.3.10   Clarification of a tender offer 
   

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract  
     arising from the tender offer. 
 
F.3.11  Evaluation of tender offers 
 
F.3.11.1 General 
 
 Appoint an evaluation of not less than three persons.  Reduce each responsive tender offer to a 

comparative offer and evaluate them using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data. 

 
F.3.11.2 Method 1 : Financial offer 
 
 In the case of a financial offer: 
 

a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in the subclause is 
repeated. 

 
F.3.11.3 Method 2 : Financial offer and preference 
 
 In the case of a financial offer and preferences: 
 

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in 
accordance with the provisions of F.3.11.7 and F.3.11.8. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 
 

 
TEV = NFO + NP 

 
Where : NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with F.3.11.7; 
 NP is the number of tender evaluation points awarded for preferences 

claimed in accordance with F.3.11.8. 
c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in the sub clause 
is repeated. 

 
 
 
F.3.11.4 Method 3 : Financial offer and quality 
 
 In the case of a financial offer and quality: 
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a) Score each tender in respect of the financial offer made and the quality offered in 
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail 
to score the minimum number of points for quality stated in the tender data, if any 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TEV = NFO + NQ 

 
Where : NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with F.3.11.7; 
 NQ is the number of tender evaluation points awarded for quality offered in 

accordance with F.3.11.9. 
 

c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points, and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in the sub clause 
is repeated. 

 
F.3.11.5 Method 4 : Financial offer, quality and preferences 
 

In the case of a financial offer, quality and preferences: 
 
a) Score each tender in respect of the financial offer made and the quality offered in 

accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail 
to score the minimum number of points for quality stated in the tender data, if any 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TEV = NFO + NP + NQ 

 
Where : NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with F.3.11.7; 
 NP is the number of tender evaluation points awarded for preference claimed 

in accordance with F.3.11.8. 
 NQ is the number of tender evaluation points awarded for quality offered in 

accordance with F.3.11.9. 
 

c) Rank tender offers from the highest number of evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in the sub-
clause is repeated. 

 
F.3.11.6 Decimal places 
 
 Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Financial Offers 
 

Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO     = W1 x A 
 
where: NFO is the number of tender evaluation points awarded for the financial offer. 
 W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data. 
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 A is a number calculated using the formula and option described in Table F.1 as 
stated in the Tender Data. 

 
Table F.1 : Formulae for calculating the value of A 

 

Formula 
Comparison aimed at 

achieving 
Option 1a Option 2a 

1 Highest price or discount 
A = (1 + (P – Pm)) 

             Pm 
A = P / Pm 

2 
Lowest price or percentage 
commission / fee 

A = (1 – (P – Pm)) 
             Pm 

A = Pm / P 

a 

            Pm   is the comparative offer of the most favourable comparative offer. 
            P     is the comparative offer of the tender offer under consideration. 

 
F.3.11.8 Scoring preferences 
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions 
of the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences.  Calculate the total number of tender evaluation points for preferences claimed in 
accordance with the provisions of the tender data. 

 
F.3.11.9 Scoring quality 
 
 Score each of the criteria and sub criteria for quality in accordance with the provisions of the 

Tender Data. 
 
 Calculate the total number of tender evaluation points for quality using the following formula: 
 
 NQ  = W2  x  So / Ms 

 
where: SO is the score for quality allocated to the submission under consideration; 

Ms is the maximum possible score for quality in respect of a submission. 
 W2 is the maximum possible number of tender evaluation points awarded for the 

quality as stated in the tender data 
 
F.3.12  Insurance provided by the employer 
 
 If requested by the proposed successful tenderer, submit for the tenderer’s information the 

policies and / or certificates of insurance which the conditions of contract identified in the contract 
data, require the employer to provide. 

 
 
F.3.13   Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform 
the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
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F.3.14  Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
 
a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 

 
F.3.15 Complete adjudicator’s contract 
 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed. 

 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and 

returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the tender data, or agreed additional period. 

 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify 

other tenderers that their tender offers have not been accepted. 
 
F.3.17 Provide copies of the contracts 
 
 Provide to the successful tenderer the number of copies sated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 

 
F.3.18 Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, 
which is considered to prejudice the legitimate commercial interests of tenderers or might 
prejudice fair competition between tenderers. 
 

F4. JOB CREATION REPORTING FOR EPWP 
 

In order to assist the Employer in complying with the goals of creating EPWP job opportunities, the 
Contractor must provide the following information for reporting purposes: 

 
F4.1 Type of project data required per project 
 

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress 
reporting.  The data that is required to be kept and maintained for each project includes: 

 
F4.1.1 Beneficiary data 
 

A beneficiary list must be maintained for every project.  The data required in this beneficiary list is 
indicated below.  This data shall be recorded, checked and signed off by the Contractor on a weekly 
basis, and shall be submitted to the Employer at each monthly site meeting.  The beneficiary list shall 
contain the following data and shall be kept and maintained on site for audit purposes: 

 
(a) Beneficiary identity – name, surname, initials, date of birth and identity number (or other 

unique identifier) plus certified copy of ID book (or other unique identifier). 

(b) Beneficiary profiles – nationality, gender, age, education level and disability status. 

I Monthly work data for beneficiaries – daily wage to be received, number of calendar days 
training attended and number of calendar days worked. 
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F4.1.2 Project work data 
 

This generally seeks to confirm the number of people at work daily on the project.  The following data 
must be recorded and maintained on site by the Contractor, in order that it can be provided by the 
Employer to the National Department of Public Works upon request when the latter is undertaking 
sample auditing.  The documentation that should be kept includes: 
(a) Daily attendance register – register for each day showing all the workers that were registered 

as being at work on that day.  Attendance registers shall be completed on site on a daily 
basis and signed off by the Contractor on a weekly basis. 

(b) Summary of monthly attendance. 
 
F4.1.3 Project payment data 
 

This generally seeks to confirm what was paid, for how much work and to whom.  It is required that 
the Contractor adopt one of the following methods as standard procedure for recording and 
maintaining this information: 

 
5. Payment register – this is a list of the workers showing the wages paid to each worker, and signed 

off by each worker as proof of receipt and acceptance of payment.  Information on this register must 
include the name of the worker, either an identity number or other unique identifier, the number of 
calendar days that the pay period covers, the wage rate and the total wages paid. 

 
Alternatively, 
 

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as 
proof of payment – these bank records must specifically show the name of the worker, either 
an identity number or other unique identifier, the period which the pay covers and the total 
wages paid. 

 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) 
above, must be available and applicable for the entire period for which the Employer claims an 
incentive reward for person-days of work created in terms of the project. 

 
F4.1.4 Employment output data 
 

The Contractor shall submit to the Employer at each monthly site meeting the data necessary to 
enable the Employer to calculate the following employment output data: 

 
(a) Number of work opportunities created (where one work opportunity = paid work created for 

one individual on an EPWP project, for any period of time). 

(b) Number of person-days of work created (where one person-day = one day of work carried 
out by one individual).  The total number of person-days of work created on a particular 
EPWP project shall be obtained by summing the total number of person-days worked by 
each individual employed during the course of that EPWP project. 

I Number of Full Time Equivalents (FTEs) created (= total number of person-days of work 
created on the EPWP project divided by 230 working days).  In terms of EPWP policy, one 
year of work created for one individual is assumed to comprise a total of 230 days of paid 
work carried out by that individual. 

(d) Average duration of work opportunities created (= total number of person-days of work 
created on the EPWP project divided by the number of work opportunities created on that 
EPWP project). 

I Average daily wage rates paid (= accumulated total of the wages paid to all individuals 
employed on an EPWP project divided by the total number of person-days of work created 
on that EPWP project). 
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T2 Returnable Documents 
 
T2.1    List of Returnable Documents 
 
The Tenderer must complete the following returnable documents: 
Returnable documents required for tender evaluation purposes only: 

REF DESCRIPTION 

A Certificate of Attendance at a Tender Site Meeting 

B Record of Addenda to Tender Documents 

C Certificate of Authority of an Entity 

D Registration Certificates of an Entity 

E CIDB Registration  

 G Bidder’s questionnaire (MBD1) 

H Pricing schedule – firm prices (MBD 3.1) 

I Declaration of Interest (MBD 4) 

J Declaration for Procurement above R10 mil (MBD 5) 

K PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 (MBD 6.1) 

N Declaration of Bidder’s Past Supply Chain Management Practices  (MBD 8) 

O Certificate of Independent Bid Determination (MBD 9) 

P Affadavit of Good Standing 

Q Schedule Of All Work Provided For An Organ Of The State Over The Last Five Years 

R Banking Details 

S Schedule of Tenderer’s Experience 

T Key Personnel 

U Curriculum Vitae Format of Key Personnel 

V Schedule of Plant and Equipment 

W Schedule of Proposed Sub-Contractors 

X Provisional Programme 

Y Schedule of labour content 

Z Training schedule 

AA Amendments, Qualifications and Alternatives 

AB Copy Workmen’s Compensation Registration Certificate (or proof of payment of contributions in 
terms of the Compensation for Occupational Injuries and Disease Act No. 130 of 1993) 

AC Tax Clearance Certificate 

AD Declaration of Payment of Municipal Services not older than 3 months, Proof of residence of those 
residing in rural areas. 

AD1 Originaly certified copies of Directors Identity Document not older than 3 months 

 

 

2 Other documents that will be incorporated into the contract: 

AE Contractor’s Health and Safety Declaration 

AF National Treasury’s Central Supplier database 

AG Proforma Forms To Be Completed By Successful Tenderer 

AH Contract participation goals  
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A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 

This is to certify that (Tenderer) …………………………………………………………………..…   

 

of (address)............................................................................................................................... 

 

.....................................................………................................................. was represented by the person(s) 
named below at the compulsory meeting held for all tenderers   

 

We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to 
take account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of person(s) attending the meeting: 
 
Name: .................................…………..........   Signature: .............…....................................  
 
 
Capacity: ..................................................... 
 
 
Name: …......................................………..… Signature: ................…..................................  
 
 
Capacity: ..................................................... 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer’s representative, 
namely: 

 

Name: .................……....…………………....  Signature: ....................................................  

 

Capacity: .....................…………………..... Date and Time: ........…………….................. 
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B: RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
We confirm that the following communications received from the Employer before the date of submission of 
this tender offer, amending the tender documents, have been taken into account in this tender offer. 
 
 

ADD. 
No. 

DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
(of person authorised to sign on behalf of the Tenderer) 
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C: CERTIFICATE OF AUTHORITY OF AN ENTITY  
 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for the relevant category.  

 

(I) 

Company 

(II) 

Close 

Corporation 

(III) 

Partnership 

(IV) 

Joint Venture 

(V) 

Sole Proprietor 

     

 

6. CERTIFICATE FOR COMPANY 

 
I ..................................................................................................., chairperson of the Board of Directors of  

......................................................................................................, hereby confirm by resolution of the Board 

(copy attached) taken on ........................................ 20................, that 

Mr/Ms ...........................................................................................,  acting in the capacity of 

......................................................................................................,  was authorised to sign all 

documents in connection with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

 

1............................................................  ..................................................... 

 Signature     Name in Block Letters 

 

 

2............................................................  ………...........................................  

 Signature      Name in Block Letters 

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as 

............................................................................hereby authorise Mr/Ms ....................................................... 

acting in the capacity of ................................................................................................, to sign all documents  

in connection with the tender for Contract No .............................................  and any contract resulting from 
it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

 

1............................................................  ..................................................... 

 Signature     Name in Block Letters 

 

 

2............................................................  ………...........................................  

 Signature      Name in Block Letters 

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key members upon whom  

 rests the direction of the affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as,  
 
..........................................................................................hereby authorise 
 
Mr/Ms…......................................... …… acting in the capacity of  
 
........................................................................... , to sign all documents in connection  

with the tender for Contract No .................................................................... and any contract resulting from 
it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  ..................................................... 

 Signature     Name in Block Letters 

 

 

2............................................................  ………...........................................  

 Signature      Name in Block Letters 

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon who rests the 

direction of the affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

Mr/Ms............................................................, authorized signatory of the company,  

………...…….…….……...................................acting in the capacity of lead partner, to sign all documents in  

connection with the tender offer for Contract No ...........................................and any contract resulting from 
it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 
all the partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

 

1............................................................  ..................................................... 

 Signature     Name in Block Letters 

 

 

2............................................................  ………...........................................  

 Signature      Name in Block Letters 

 

Date: .................................. 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead partner 
 

 
 

 
 

 
 

 
 

 
 

Note: This certificate is to be completed and signed by all of the key partners upon who rests the 

direction of the affairs of the Partnership as a whole. 
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(V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I................................................................................., hereby confirm that I am the sole owner of the  

business trading as:…………………………………………………………………... 
 
Signature of Sole owner: .................................................................................. 

As Witnesses: 

 

1............................................................  ..................................................... 

 Signature     Name in Block Letters 

 

 

2............................................................  ………...........................................  

 Signature      Name in Block Letters 

 

Date: .................................. 
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D: REGISTRATION CERTIFICATES OF AN ENTITY 
 
 
ENTITY REGISTRATION: 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations and 
Partnerships and ID documents for Sole Proprietors, must be inserted here. In the case of a Joint 
Venture, a copy of a duly signed Joint Venture Agreement clearly setting out the roles and 
responsibilities of the parties must be included with particular reference to the guarantees required 
in terms of the Contract Data. The Joint Venture Agreement must also clearly indicate how payment 
is to be effected to the entity and distributed to the parties] 
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E: CIDB REGISTRATION 
 
Tenderer’s must also indicate their CIDB registration details in the space provided. 
(If not registered, attach proof that the enterprise can be registered with the CIDB within 10 days) 
 
 

Registered Name Registration Number 
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G: BIDDER’S QUESTIONNAIRE  

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE ABAQULUSI LOCAL MUNICIPALITY 

BID NUMBER: 8/2/1/605 CLOSING DATE: 10/06/2026 CLOSING TIME: 12h00 

DESCRIPTION REPAIR AND REFURBISHMENT OF MVUZINI (NCECENI)GRAVEL ROAD IN WARD 17 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE 
BID BOX SITUATED AT (STREET ADDRESS) 

 
 

Abaqulusi Local Municipality,  

112 Mason Street, 

Vryheid, 

3100 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  AND CSD No:  

REQUIEMENTS MUST BE COMPLIED TO CLAIM POINTS ON SPECIFIC GOALS 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… 

DATE 

 

CAPACITY UNDER WHICH THIS 
BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT  DEPARTMENT PMU MANAGER 

CONTACT PERSON  CONTACT PERSON Mr. P ZWANE 

TELEPHONE NUMBER  TELEPHONE NUMBER 034 982 2133 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS pzwane@abaqulusi.gov.za 
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                                                 PART B: 
                         TERMS AND CONDITIONS FOR BIDDING 

 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 

SIGNATURE OF 
BIDDER:………………………………………………………………………………………………….. 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED:

 …………………………………………………………………….. 
DATE:…………………………………………..................................................................................................  

  

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS 
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

 
1. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                 YES     NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                                                YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                  YES    NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

http://www.sars.gov.za/
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I: DECLARATION OF INTEREST (MBD 4) 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 
 

1. No bid will be accepted from persons in the service of the state*. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of favoritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorized representative declare their position 
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                    YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with the evaluation and or adjudication of 

this bid? …………………………………                                                                            YES / NO 
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   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?              YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

3.12   Are any of the company’s directors, trustees, managers,  
principle shareholders or stakeholders in service of the state?                       YES / NO 

 
  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                       YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                             YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 

 …………………………………..                           …………………………………….. 
                  Signature                                                                    Date 

 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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J: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION  
(ALL APPLICABLE TAXES INCLUDED) (MBD 5) 

 
This form shall only be completed if the Tender Sum exceeds R10 million  
(all applicable taxes included). 

  
 
1. Are you by law required to prepare annual financial statements for auditing? 
 

YES / NO (Delete whichever is not applicable) 
 
 

5. If yes, submit audited annual financial statements for the past three years or since the date of 
establishment if established during the past three years. 

 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 

6. Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which payment is 
overdue for more than 30 days? 

 
 YES / NO (Delete whichever is not applicable) 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards 

any municipality for more than three months or other service provider in respect of which payment is 
overdue for more than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

…………………………………………………… 
 

        …………………………………………………… 
 
        …………………………………………………… 
 
        …………………………………………………… 
 

7. Has any contract been awarded to you by an organ of state during the past five years, including 
particulars of any material non-compliance or dispute concerning the execution of such contract? 

 
YES / NO (Delete whichever is not applicable) 

 
3.1 If yes, furnish particulars 
 
        …………………………………………………… 
 

…………………………………………………… 
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8. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion 
and whether any portion of payment from the municipality / municipal entity is expected to be 
transferred out of the Republic? 

 
YES / NO (Delete whichever is not applicable) 

 
4.1 If yes, furnish particulars 
 
 

…………………………………………………….. 
 

…………………………………………………….. 
 
 
CERTIFICATION 

 

I, THE UNDERSIGNED (NAME)  ………………………………………………………………….. 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I 

ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THE DECLARATION PROVE TO BE 

FALSE. 

 

 

 

……………………………………….    ……………………………… 

SIGNATURE       DATE 

 

………………………………………..    …………………………….... 

POSITION       NAME OF TENDERER 
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K:  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (MBD 6.1) 

This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for specific goals. 
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  

 

 
 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest 
acceptable tender will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or any 
other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  
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(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

 

Number of 
points 

allocated 

(80/20 
system) 

 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Locality (Under Abaqulusi 
Municipality) 

 20   

Locality (Under KZN)  15   

Locality (Within RSA)  10   

Locality (Outside of RSA)  0   

*CSD to be attached 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 
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i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
      

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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N. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  (MBD 8) 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 
of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
 
 

 
 
 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram partem 
rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the 
home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of 
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the 
Republic of South Africa) for fraud or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 

 

 

 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges 

to the municipality / municipal entity, or to any other municipality / municipal entity, that is in 

arrears for more than three months? 

 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ of 
state terminated during the past five years on account of failure to perform on or comply with the 
contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
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O. CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) 
 

1 This Standard Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning 

that it cannot be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting officers 

and accounting authorities to: 

 

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply 

chain management system and or committed fraud or any other improper conduct in relation to such 

system. 

 

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the bidding process or the execution of that contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are 

considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed 

and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete. 
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                            CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD9) 

 

I, the undersigned, in submitting the accompanying bid: 

______________________________________________________________________________ 

(Bid Number and Description) in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Institution) 

 

Do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________ that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint venture or 

consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 
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(f)  bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or 

services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

 

 

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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MUNICIPAL RATES AND SERVICES 
      
 

Names of 
Directors/Partners/Senior 

Managers 

Physical residential address 
of the 

Director/Partner/Senior 
Manager 

Residential Municipal Account 

number(s) 

 

Name of Municipality 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
 
NB: Please attach copy/copies of Municipal Account(s) 

 
 

DECLARATION 
 
I, THE UNDERSIGNED (NAME)  
............................................................................................................................. ................. 
 
CERTIFY THAT THE INFORMATION FURNISHED ABOVE IS CORRECT. I ACCEPT THAT THE STATE MAY ACT 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
......................................................................    ......................................................... 
Signature        Date 
 
 
 
......................................................................    ......................................................... 
Position         Name of Bidder 
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P:  AFFADAVIT OF GOOD STANDING THAT WILL BE INCORPORATED INTO THE 
CONTRACT 

 
The Tenderer hereby certifies that neither it or any of the principals of the enterprise is listed on the 
register of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 
as a person prohibited from doing business with the public sector. The Tenderer further certifies that 
none of its principals have ever been convicted of fraud.   

 
DECLARATION (to be signed in the presence of a Commissioner of Oaths) 

 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the firm, confirms that the 
contents of this Affidavit are within my personal knowledge, and save where stated otherwise to the best of my 
belief both true and correct. 

 
Signature: ……………………………………………………………………………. 
 
Duly authorized to sign on behalf: ………………………………………………… 
 
Address: ……………………………………………………………………………… 

 
………………………………………………………………………………. 
 
………………………………………………………………………………. 
 

Telephone:…………………………………………………………………………… 
 

 
 

Signed and sworn to before me at…………………………………………………………………………..on  
 
 
 
this the …………………………………day of ……………………………………………..by the Deponent, who  
 
has acknowledged that he/she knows and understands the contents of this Affidavit, that its true and correct to the 
best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the prescribed 
oath will be binding on his/her conscience. 
 
 
 

 
 

Commissioner of oaths ………………………………………………………………………………………….. 
 
NOTE : This affidavit comprises one (1) page all of which must be initialed by both the Deponent and the 
Commissioner of Oaths 
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Q:   SCHEDULE OF ALL WORK PROVIDED FOR AN ORGAN OF THE STATE OVER THE LAST 
FIVE YEARS 

 
[Tenderers are to attach a schedule detailing the name of each project, the organ of state for which 
the project was undertaken and the date the project was completed. If not complete list the project as 
“current”] 
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R: BANKING DETAILS 
 
Tenderers financial capacity to finance and undertake a contract of this nature will also be checked and 
consequently it is a requirement that the details below be provided. a letter from the bank with bank stamp 
confirming that the tenderer has an active bank account with the bank or a letter generated online from the 
Bank . 
 

 

NAME OF TENDERER 

 

 
NAME OF ACCOUNT HOLDER AT BANK 

 

 
TYPE OF ACOUNT (Please tick) 

 
CURRENT/CHEQUE 

  
SAVINGS 

  
TRANSMISSION 

 

 
BANK 

 

 

BRANCH NAME 

 

 
ACCOUNT NUMBER 

 

 
BRANCH CODE 

 

 
BANK TELEPHONE NO 

 

BANK ADDRESS 

 

 

 
 

 
 

 
NAME OF BANK MANAGER 

 

 

TELEPHONE NUMBER 

 

 
FAX NUMBER 

 

 
NO OF YEARS ABOVE ACCOUNT HAS 
BEEN WITH BANK 

 

 
CREDIT FACILITIES AVAILABLE 
(State Amount) 

 
 
 

 
 

 

 
 
 
 
SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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S: SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
 
Tenderers are to provide references for FIVE (5) other recent projects (last five years) of a similar nature with 
which the company has been involved.  
 
The information provided here will be used to evaluate the Tenderer’s eligibility to undertake the contract. It 
is important that the Tenderer ensure that sufficient and legible information is provided to enable the Employer 
to evaluate the criteria noted in the table in F.3.11.2. 
 
 

Name and 
Telephone 

Number of Client  
Project  

Name and Telephone 
Number of Consulting 

Engineer / Implementing 
Agent 

Details of service 
provided 

    

    

    

    

    

    

 

 

 

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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EVALUATION SCHEDULE: CLIENT REFERENCES 
 
The Tenderer shall provide details of his performance on each of the previous projects listed in the “Relevant 
Experience” returnable schedule. “Client Reference Scorecards” will be completed by each of the respective 
Clients for the projects listed in the “Relevant Experience” returnable schedule. Uncompleted and Unsigned 
forms by the client will score zero points.  

The following are to be completed by the Client x 5 Projects 
 

Name of Project:...................................................................................................  

Name of Firm/Bidder:………………………………………………………………….  

Client/Client Department: ....................................................................................  

Contract Amount:.................................................................................................  

Contract Duration: ............................................................................................... 

Actual Contract Duration: …………………………………………………………… 

Description / Performance  Poor (0)  Fair (1)  Good (3) Excellent (4)  
Cost management     

Timeous compilation of final 
account/as-built 

    

Timeous co-operation during the 
contract 

    

Quality of service      

Quality of reports      

Performance of resources      

Technical experience of resources     

Any other remarks considered necessary to assist in evaluation of the Tenderer 
 

Name of Client Representative: ..........................................................................  

Designation: ……………………………………………………………………  

Telephone: ……………………………………………………………………  

Client Signature: .................................. Date: …………………  

Client Stamp 
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T:  KEY PERSONNEL 
 
In terms of the Project Specification, all unskilled workers are to be locally sourced. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

which may have to be brought in from outside if not available locally. 

 

 

Category of 
Employee 

Number of Persons 

Key Personnel, Part of 
the Contractor’s 

Organisation 

Key Personnel to be 
imported if not available 

locally 

Unskilled Personnel to 
be recruited from local 

community 

PDI NON-PDI PDI NON-PDI PDI NON-PDI 

Construction 
Manager 

      

Site Foreman       

Artisans and other 
Skilled Workers 

      

Unskilled Workers       

 

Designation  Names Project Type  Value of 
Works 

Year 
Completed 

LIC NQF 5 
Supervisors 

 
 
 

 
 

   

 
 

   

 
 

   

 
 
 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
 



CONTRACT NO. 8/2/1/605                                                                                                                     VOLUME 1: TENDER 
REPAIR AND REFURBISHMENT OF EMVUZINI (NCENCENI) GRAVEL ROAD IN WARD 17 

________________________________________________________________________________________________________ 

 T.60 

U: CURRICULUM VITAE OF KEY PERSONNEL 
 

The success of this project will largely depend on the ability of the site foreman to manage local resources 
that are largely unskilled. The Tenderer must indicate who they intend using for this function and must list the 
incumbent’s experience.  
 
Failure to provide proof of a suitable candidate to manage the work on a permanent basis on site 
during the currency of the contract will result in dis-qualification in terms of Clause F.2.1.  
 

Project Manager Name: Years with firm: 

Qualifications: 

NQF 5/7 Registration Number: 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no. of years experience managing civil engineering construction projects in building 
related activities) 
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Site Agent Name: Years with firm: 

Qualifications: 

NQF 5/7 Registration Number: 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no. of years experience managing civil engineering construction projects in building 
related activities) 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
 
  



CONTRACT NO. 8/2/1/605                                                                                                                     VOLUME 1: TENDER 
REPAIR AND REFURBISHMENT OF EMVUZINI (NCENCENI) GRAVEL ROAD IN WARD 17 

________________________________________________________________________________________________________ 

 T.62 

 

Site Foreman Name: Years with firm: 

Qualifications: 

NQF 5/7 Registration Number: 

Employment Record:  

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required Service:  
 
(Indicate no. of years experience managing civil engineering construction projects in building 
related activities) 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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V: SCHEDULE OF PLANT AND EQUIPMENT 
 
It is important that the Tenderer be able to demonstrate that he/she has adequate plant and equipment to 
efficiently execute the proposed scope of works.  
 
The Tenderer’s response to this section will be used in assessing the eligibility of the tender offer. 
 

  
(a) Details of important equipment that is owned by and is immediately available for this contract. 

 

 Quantity Description Size Capacity  

      

      

      

      

      

      

      

      

 
Attach additional pages if more space is required. 

 
(b) Details of important equipment that will be hired, or acquired for this contract if my/our tender is acceptable. 
 

 Quantity Description Size Capacity  

    

    

 

Attach additional pages if more space is required. 
 

 
 
 
 
 
 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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W: SCHEDULE OF PROPOSED SUB-CONTRACTORS 
 
 

 
We notify you that it is our intention to employ the following Sub-Contractors for work on this Tender. 
 
 
 Name and Address of 

Proposed 
Sub-Contractor 

Nature and Extent 
of Work 

CIDB 
Grading 

Previous Experience 
working with this 
Sub-Contractor 

1.     

2.     

3.     

4.     

5.     

 
 
 
 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 
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X: PROVISIONAL PROGRAMME 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the work for this tender.   
 
The programme must indicate all key activities, time frames and must clearly demonstrate the Tenderer’s 
understanding of the scope of works. 
 
The competency and clarity of the programme will help to inform the Employer’s assessment of the 
Tenderer’s eligibility to execute the contract. 
 

NB: Bidders to fill the amounts of the TENDER they are bidding for. 

 

 
PROGRAMME 

ACTIVITY 
WEEKS / MONTHS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 
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Y: SCHEDULE OF LABOUR CONTENT 
 
 The tenderer must complete a standard table reflecting the labour force anticipated to be employed on this 
contract, including labour employed by sub-contractors. The Specified target value is 15% 
 

Type of Labour Man-Days Minimum Wage Rate per 
unit 

Total Wage Cost (Excl 
VAT) 

Permanent Staff 
 
 

  

Temporary Staff 
 
 

  

SMME/HDEs Labour 
 
 

  

  
Total 

 
 

  
Percentage 

 
 

Notes to Tenderer: 
 
Labour is defined as hourly paid personal  
 
The penalty for non-compliance during the contract or fraudulent disclosure is discussed in contract data 
(item 5.13.2) .  
 
 
The minimum Labour Content for this Project shall be 5 % calculated as the amount spend on labour wage 
divided by the total value of the project. The minimum job creation targets on the project shall be: 
 

 Total Women Youth Disabled 

Work Opportunities  16 2 7 1 

Person Days  2352 168 588 84 

Training Days 2 2 2 2 
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Z: TRAINING SCHEDULE 
 
 
Name of Training Institution :  
 

Name of Programme  :  
 

Trainers Name Qualification  Subject 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Note to tenderer:  
 
Provide details here, or attached hereto, the subjects to be covered and the manner in which training is to 
be delivered.  
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AA: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
 
(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to 
make any departures from the provisions of this contract he shall set out his proposals clearly hereunder. 
The Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) 
have been completed to the satisfaction of the Employer). 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his tender. 
 
(b) ALTERNATIVES 
 

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

 
Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for 

time for completion should be listed here.  
 
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, 

programme, etc, and a detailed statement setting out the salient features of the proposed 
alternatives must accompany the tender.  

 
(3) Alternative tenders involving technical modifications to the design of the works and methods of 

construction shall be treated separately from the main tender offer. 
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(c) DISCOUNTS  
 

ITEM ON WHICH DISCOUNT 
IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

 
Note: The tenderer must give full details of the discounts offered in a covering letter attached to his tender, 

failing which, the offer will be prejudiced 
 
 
 
 
 
 
 
SIGNATURE: ..............................................………….....……... DATE: ……............................... 
(of person authorised to sign on behalf of the Tenderer) 



CONTRACT NO. 8/2/1/605                                                                                                                     VOLUME 1: TENDER 
REPAIR AND REFURBISHMENT OF EMVUZINI (NCENCENI) GRAVEL ROAD IN WARD 17 

________________________________________________________________________________________________________ 

 T.70 

AB: WORKMANS’ COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF 
PAYMENT OF CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR 
OCCUPATIONAL INJURIES AND DISEASES ACT NO. 130 OF 1993) 

 

 

 

 

 

 

 

 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s 
Compensation Commissioner to be inserted here] 
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AC: TAX CLEARANCE CERTIFICATE 
 
 
 
IMPORTANT NOTES: 
 
1. The following is an abstract from the Preferential Procurement Regulations 2017 promulgated with the 

Preferential Policy Framework Act No 5 of 2000: 
 

"Tax clearance certificate 
 

No contract may be awarded to a person who has failed to submit an original valid Tax Clearance matters 
or Certificate from the South African Revenue Service (“SARS”) certifying the taxes of that person to be 
in order or that suitable arrangement have been made with SARS." 

  
2. The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be completed 

by the tenderer in every detail and submitted to the Receiver of Revenue where the tenderer is 
registered for income tax purposes. The Receiver of Revenue will then furnish the tenderer with a Tax 
Clearance Certificate that will be valid for 12 months from date of issue. This Tax Clearance Matters or 
Certificate must be submitted in the original valid with the tender that is before the closing time 
and date of the tender.  

 
Each party to a Consortium/Joint Venture/Sub-contractors must complete a separate Tax Clearance 
Certificate. 

 
SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a taxpayer is now 
able to authorize any 3rd party to verify its compliance status in one of two ways: either through the use 
of an electronic access PIN or through the use of a Original valid Tax Clearance Certificate obtained from 
the new TCS system. All Bidders are required to provide the following to ABAQULUSI Local Municipality 
in order to enable it to verify their tax compliance status:  
 
Trading Name:           ___________________  
 
Tax reference number:        ___________________  
 
Request reference number: ___________________ and  
 
PIN:      ___________________.  
 

 No tender may be awarded to any tenderer whose tax matters have not been declared to be in order by 
SARS. 

 
 

[Tax Clearance information must be provided and attached to this page as requested above as 
obtained from TCS Systems of SARS] 
 
 
[Failure to provide proof of requested Tax Compliance Status Information will invalidate Service 
Provider tender offer] 
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AD:  DECLARATION OF PAYMENT OF MUNICIPAL SERVICES 
 
 
 

DECLARATION TO CERTIFY THAT: 
 
THE TENDERER HAS NO UNDISPUTED COMMITMENTS FOR MUNICIPAL SERVICES TOWARDS A 
MUNICIPALITY OF WHICH PAYMENT IS OVERDUE FOR MORE THAN 30 DAYS 
   
 

[Proof of Payment to be attached to this page] 
 
 
DECLARATION  
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm, confirms that there are no 
undisputed commitments for municipal services towards a municipality of which payment is overdue for more than 30 days to 
my personal knowledge, and save where stated otherwise to the best of my belief both true and correct. 
 
 

 
Signature: ……………………………………………………………………………. 
 
 
Duly authorized to sign on behalf of : ……………………………………………..  
 
 
Address: ……………………………………………………………………………… 

 
 
………………………………………………………………………………. 
 
 
………………………………………………………………………………. 
 
 
Telephone: …………………………………………………………………………… 

 
 
 
Date: ………………………………………  
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AD1:  ORIGINALLY CERTIFIED COPIES OF DIRECTORS IDENTITY DOCUMENT NOT OLDER 
THAN 3 MONTHS  
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AE: CONTRACTOR'S HEALTH AND SAFETY DECLARATION  
 
In terms of the Occupational Health and Safety Act No 85 of 1993 a Contractor may only be appointed to 
perform key services if the client is satisfied that the Contractor has the necessary competencies and 
resources to carry out the work safely in accordance with the provisions of the Act.  
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in 
detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993) herein after referred to as the “Act” 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the services specified under this contract in compliance with the Employer's Health and Safety 
Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

  

(a) From my own competent resources *Yes / No 

(b) 
From my own resources still to be appointed or 
trained until competency is achieved 

*Yes / No 

(c) 
From outside sources by appointment of competent 
specialist subcontractors 

*Yes / No 

  
 
 (* = delete whatever is not applicable) 
 
4. I confirm that copies of my company's approved Health and Safety Plan, will at all times be available 

for inspection by the Client's personnel, MUNICIPALITY officials and inspectors of the Department of 
Labour.  

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the Act and that I will be liable for any penalties that may be applied for failure 
to comply with the provisions of the Act. 

 
6. I agree that my failure to complete and execute this declaration to the satisfaction of the Purchaser will 

mean that I am unable to comply with the requirements of the Act and accept that my tender will be 
prejudiced and may as a result be rejected at the discretion of the Purchaser. 

 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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AF:  NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 
 
Tenderers are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 
been established to centrally administer supplier information for all organs of state and facilitate the 
verification of certain key supplier information. MUNICIPALITY is required to ensure that price quotations are 
invited and accepted from prospective bidders listed on the CSD. Business may not be awarded to a Tenderer 
who has failed to register on the CSD. Only foreign suppliers with no local registered entity need not register 
on the CSD. The CSD can be accessed at https://secure.csd.gov.za/. Tenderers are required to provide the 
CSD summary form and the information below to MUNICIPALITY in order to enable it to verify information on 
the CSD: 
 
 
Supplier Number: ____________ Unique registration reference number: _____________. 
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AG: PROFORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER 
 
 
 

• PERFORMANCE GUARANTEE 

• DISCLOSURE STATEMENT 

• ADJUDICATION BOARD MEMBER AGREEMENT 

• PRO FORMA NOTIFICATION FORM IN TERMS OF OHSA 1993 CONSTRUCTION 
REGULATIONS 2003 

• INSURANCE APPLICATION IF TO BE COVERED BY MUNICIPALITY INSURANCE POLICY AS 
PROVIDED FOR IN THE CONDITIONS OF CONTRACT  
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PRO FORMA PERFORMANCE GUARANTEE 
 

For use with the General Conditions of Contract for Construction Works,  Third Edition,  2015. 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:  ………………………………………………………………………………... 
 
Physical address  .………………………………………………………….……………………….. 
 
“Employer” means:  …………………………………………………………………………………. 
 
“Contractor” means:  ….…………………………………………………………………………….. 
 
“Engineer” means:  ………………………………………………………………………………….. 
 
“Works” means:  …………………………………………………………………………………….. 
 
“Site” means:  ……………………………………………………………………………………….. 
 
“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance  
and such amendments or additions to the Contracts as may be agreed in writing between  
the parties. 
 
“Contract Sum” means:  The accepted amount inclusive of tax of R …………………………… 
 
Amount in words:  …………………………………………………………………………………….. 
 
“Guaranteed Sum” means:  The maximum aggregate of R ……………………………………… 
 
Amount in words:  …………………………………………………………………………………….. 
 
“Expiry Date” means:  ………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 
Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate 
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  
The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience  

and shall not be construed as any intention whatsoever to create an accessory obligation or any intention 
whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 
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Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon 
the Guarantor to make payment in terms of 4.2; 
 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid; 
 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 
the Contract of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called up in terms of 5; or 
 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 5; and 
 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus.  All monies refunded to Guarantor in terms of this Performance Guarantee shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from 
the date payment was made by the Guarantor to the Employer until the date of refund. 
 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 
 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 
 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 
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Signed at ………………………………………………………………………………………………. 
 
Date …………………………………………………………………………………………………….. 
 
Guarantor’s signatory (1) …………………………………………………………………………….. 
 
Capacity ……………………………………………………………………………………………… 
 
Guarantor’s signatory (2) …………………………………………………………………………….. 
 
Capacity ………………………………………………………………………………………………... 
 
Witness signatory (1) …………………………………………………………………………………. 
 
Witness signatory (2) …………………………………………………………………………………. 
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PRO FORMA DISCLOSURE STATEMENT 
 
(Please note that words in italics within brackets are items which should be stated) 

 
 

Date: 

Contract: REPAIR AND REFURBISHMENT OF PHUMECELENI GRAVEL ROAD IN WARD 17 
 

Contractor:  __________________________________________________________ 

Employer:  Abaqulusi Local Municipality 

Engineer:  Phethelephi Services Pty Ltd 

 

Dear Sirs 

I am willing and available to serve as ad-hoc Adjudication Board Member in the abovementioned Contract. 

In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules relating 

to disclosure statements by selected or nominated persons to the adjudication, I hereby state that: 

 

• I shall act with complete impartiality and know of nothing at this time, which could affect my impartiality. 

• I have had no previous involvement with this project. 

• I do not have any financial interest in this project. 

• I am not currently employed by the Contractor, Employer or Engineer. 

• I do not have any financial connections with the Contractor, Employer or Engineer. 

• I do not have or have had a personal relationship with any authoritative member of the Contractor, 

Employer or the Engineer which could affect my impartiality. 

• I undertake to immediately disclose to the parties any changes in the above position which could affect 

my impartiality or be perceived to affect same. 

 

Should there be any deviation from the foregoing statements, details shall be given. 

I further declare that I am experienced in the work which is carried out under the Contract and in interpreting 

contract documentation. 

 

 

Name in full:  ……………………………………………………………. 

 

Signature: ……………………………………………………………….. 
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PRO FORMA ADJUDICATION BOARD MEMBER AGREEMENT 
 

(Please note that words in italics within brackets are items which should be stated) 
 

This Agreement is entered into between: 

Adjudication Board Member: (Name, physical address, postal address, email address, fax number, telephone 

number and mobile number). 

Contractor: (Name, physical address, postal address, email address, fax number, telephone number and mobile 

number). 

Employer: (Name, physical address, postal address, email address, fax number, telephone number and mobile 

number). 

The Contractor and the Employer will hereinafter be collectively referred to as the Parties. 

 

The Parties entered into a Contract for (name of project) which provides that a dispute under or in connection 

with the General Conditions of Contract for Construction Works,  Third Edition,  2015, must be referred to (ad-

hoc adjudication/standing adjudication). 

 

The undersigned natural person has been appointed to serve as Adjudication Board Member and together with 

the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of the 

Contract, the General Conditions of Contract for Construction Works Adjudication Board Rules and 

this Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer and 

Engineer for the duration of the Adjudication Board proceedings. 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 

proceedings. 

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this 

Agreement. 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or 

representative of either Party in any subsequent proceedings between the Parties under the 

Contract.  No Party may call the Adjudication Board Members as a witness in any such subsequent 

proceedings. 

6. The standing Adjudication Board’s duties shall end upon the Adjudication Board Member(s) 

receiving notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection with 

the adjudication including time spent travelling: 

a. A monthly retainer of (amount) for (number) of months, and /or 

b. A daily fee of (amount) based on a (number) hour day, and/or 

c. A hourly fee of (amount), and/or 

d. A non-recurrent appointment fee of (amount) which shall be accounted for in the final sums 

payable. 

8. The Adjudication Board Member’s expenses incurred in adjudication work shall be reimbursed at 

cost. 
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Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall pay the 

full amount within 28 days of receipt of the invoice and he shall be reimbursed by the other party by half the 

amounts so that the fees and expenses are borne equally by the Parties.  Late payment of such invoice shall 

attract interest at prime plus 3% points compounded monthly at the prime rate charged by the Adjudication 

Board Member’s bank. 

 

This Agreement is entered into by: 

 

 Contractor’s signature: ………………………………………………

 Contractor’s name: ………………………………………………

 Place: ………………………………………………

 Date: ……………………………………………… 

 

 Employer’s signature: ………………………………………………

 Employer’s name: ………………………………………………

 Place: ………………………………………………

 Date: ………………………………………………  

 

 Adjudication Board Member’s signature: ………………………………………………

 Adjudication Board Member’s name: ………………………………………………

 Place: ………………………………………………

 Date: ……………………………………………… 

 

*Delete the inapplicable party 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

 

  [This form must be completed and forwarded, prior to commencement of work on site, by all 
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the 
office of the Department of Labour, available on www.gpwonline.co.za]  

 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ...........................................................................................................................................  

 (b) Name of Contractor’s contact person:  .................................................................................  

   Telephone number: ................................................................................................................... 

2. Contractor’s workman’s compensation registration number:  .......................................................  

3. (a)   Name and postal address of client:   ....................................................................................  

  ...........................................................................................................................................  

  ...........................................................................................................................................  

 (b)  Name of client’s contact person or agent: ............................................................................  

   Telephone number ..............................................................................................................  

4. (a)   Name and postal address of designer(s) for the project:  .....................................................  

 ...........................................................................................................................................  

 (b)  Name of designer's contact person:  ...................................................................................  

   Telephone number ..............................................................................................................  

5. Name of Contractor’s construction supervisor on site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2). 

…………… .................................................................................................................................  

7. Exact physical address of the construction site or site office: .......................................................  

 ..................................................................................................................................................  

8. Nature of the construction work:  ................................................................................................  

 ………….. ..................................................................................................................................  

9. Expected commencement date:  .................................................................................................  

10. Expected completion date: .........................................................................................................  

11. Estimated maximum number of persons on the construction site:  ..............................................  

12. Planned number of subcontractors on the construction site accountable to Contractor:  ..............  

13. Name(s) of subcontractors already chosen:  ...............................................................................  

   ...........................................................................................................................................  

  ...........................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 
CLIENT: .............................................................……………… 
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 AH: CONTRACT PARTICIPATION GOALS 
 
CONTRACT PARTICIPATION GOALS – CONSTRUCTION  
   
1. Objective 

The objective of ABAQULUSI Local Municipality’s policy is to bring about meaningful transformation in the built 
environment construction industry through the following: 

• Meaningful Economic Participation; 

• Local Economic Development; 

• Transfer of Technical, Management and Entrepreneurial Skills; and 

  
2. Contract Participation Goals 

Contract Participation Goal (CPG) – the value of goods, services and works paid to one or more targeted 
enterprise(s) exclusive of the following: 

• Cost of major strategic materials such as pipes, valves, pump sets, electrical switch gear, 

instrumentation, generator and gantry crane;  

• All allowances, and any Value Added Tax or sales tax which the law requires the employer to pay to 

the contractor; 

 
The CPG is expressed as a percentage of the contract amount. The special materials are to be defined and 
agreed upon prior to going out to tender. 
 

ABAQULUSI Local Municipality requires Contract Participation Goals (CPG) of the value of goods, services 
and works paid to one or more targeted enterprises to comply with the 2022 Regulations pertaining to the 
Preferential Procurement Policy Framework Act.  
 

 

A person awarded a contract may only enter a subcontracting arrangement with the approval Of ABAQULUSI 
Municipality:  

a) Bidders who are not from within Abaqulusi Local Municipal area and have been appointed for a bid 
above R4m to R9 999 999.00 will where feasible be required to subcontract five (5%) percent of 
the work to an inexperienced contractor from within the municipality. Special conditions on the bid 
document must include the transfer of skills and mentoring.  

 
b) Bidders who are not from within Abaqulusi Local Municipal and have been appointed for a bid above 

R10m to R14 999 999.00 will where feasible be required to subcontract ten (10%) percent of the 
work to an inexperienced contractor from within the municipality. Special conditions on the bid 
document must include the transfer of skills and mentoring.  

c) Bidders who are not from within Abaqulusi Local Municipal and have been appointed for a bid above 
R15m to R19 999 999.00 will where feasible be required to subcontract fifteen (15%) percent of the 
work to an inexperienced contractor from within the municipality. Special conditions on the bid 
document must include the transfer of skills and mentoring. within the municipality. Special 
conditions on the bid document must include the transfer of skills and mentoring. 

d) Bidders who are not from within Abaqulusi Local Municipal and have been appointed for a bid above 
R30m and above will where feasible be required to sub-contract thirty (30%) percent of the work to 
an inexperienced contractor from within the municipality. Special conditions on the bid document 
must include the transfer of skills and mentoring. 

 

 

3. Applicability 

The CPG target is applicable to all civil, building and related construction supply projects and sort of contracts 
for Contractors with a CIDB grading of 5CE/GB, 6 CE/GB or higher in the Civil Engineering and General Building 
classes of works and may be achieved through any of the following mechanisms/approaches: 

• Joint Venture  

• Partnership 
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• Sub-contracting 

 
The requirements of a contract participation goal apply only to: 

a) Construction works contracts in the General Building (GB) and to Civil Engineering  (CE)classes of 
construction works; 

b) construction works contracts of an estimated minimum project duration of 3 months; 
 
It is envisaged that such mechanisms/approaches will involve two or more entities, one being an established or 
developed enterprise (or JV) and the other(s) being one or more targeted enterprise(s).  
 
These are defined in the table below. 
 
Intention is for skills to be transferred from the developed enterprise to the targeted enterprise hence joint 
ventures formed by two or more targeted enterprises are not desirable. Engaging sub-contractors will be a 
preferred method. 
 
 
 
Pre-qualification criteria for preferential procurement 
 
To comply with Abaqulusi LM Supply chain management policy and Preferential Procurement Policy 
Regulations of 2022, issued in line with the Preferential Procurement Framework, Act 2000 
 
Preference to be given in all cases to targeted enterprises located within the boundaries of Abaqulusi 
Local Municipality.  
 
4. Application 

- The CPG ratio calculation is to be based on the Tender Value (excluding VAT, contingencies and CPA) less 

the cost of special materials [indicated as such in the tender document] to be procured by the Contractor 

but including the Contractor’s mark-up value of these materials. 

- The distribution of the work according to the CPG ratio must be across the various levels of management, 

supervision, artisans and labour within the contract to ensure that a transfer of skills occurs at all these 

levels. 

Example of CPG targets for Contractors: 

Job Function / 
Work Package 

Type of 
Enterprise 

Maximum % 
Contract Value 

/ Hours 

Type of 
Enterprise 

Minimum % 
Contract Value / 

Hours 

Contracts Manager 
/ Site Agent 

Developed 70% Targeted 30% 

Foreman Developed 70% Targeted 30% 

Skilled Labour Developed 70% Targeted 30% 

Unskilled labour Developed 70% Targeted 30% 

Labour Maximise use and training of LOCAL LABOUR 

Overall Developed 70% Targeted 30% 

 

• Specific construction activities, such as haulage, excavation and the like, may be allocated in total to 

targeted enterprises where this will enable these enterprises to become better established in these 

specialized activities. 

• Rates paid to targeted enterprises must be no less than those paid to a developed enterprise to undertake 

the same task or function. 

 
5. Reporting 

For each monthly invoice submitted by the main Contractor, on a contract where the CPG target is applicable, 
the split between the Developed Enterprise(s) and the Targeted Enterprise(s) claim must be clearly articulated 
to enable the CPG targets to be easily and regularly monitored. 
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6. Eligibility Criteria 

- For tenders where the CPG target is applicable, those that do not offer a minimum CPG of 30% 
according to the requirements mentioned above will be deemed ineligible but CPG should not be 
exceeding 40%. 

- CIDB registration requirement for both main and targeted partner where applicable. 
- Eligibility criteria for the Developed and Targeted enterprises shall be separated. 
- The onus is on the developed enterprise to ensure that their targeted partner meets the criteria for 

targeted enterprises 
 
Eligibility criteria for Targeted Enterprise 

1. Developed enterprise must not have equity holding exceeding 20%, either directly or through a flow-
through principle 

2. CIDB registration >1 (GB, CE, ME and EB) 
3. SARS registration and tax clearance 
4. CIPC registration 

 
 
Monitoring of Contractual Obligations  

- Agreement between developed and target partner to be submitted within 14 days from 
date of award clearly providing detailed work packages to be performed by the 
targeted enterprise 

- Payment Certificates from the targeted partner indicating work packages performed 
CIDB document 

- Site visits 
- Interviews with targeted partner’s staff to cover: 
- Confirmation that targeted partner has been paid for services rendered 
- Confirmation of skills transfer 
- Performance management 

 
Penalties for not achieving the minimum CPG or finishing late  
 
In the case where the minimum CPG value is not achieved, the Contractor will be penalized as follows: 
 

• The CPG amount not achieved in Rands will be multiplied by a factor of 0.7. The factored amount in 
Rands will be deducted from the Contractor’s final certificate.  

• The contractor is to support and mentor the Targeted Enterprise(s) to achieve the project milestones 
as part of the objectives to transfer Technical, Management and Entrepreneurial skills. 

 
Annexes: 
 
a) Declaration by Targeted Enterprise  
 
b) Targeted Enterprise Company profile 
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Targeted Enterprise Declaration 
(To be completed separately for each Targeted Enterprise and attached hereto) 

 

Targeted Enterprise Details 

 
Company Name: ____________________________________________________ 
CIDB Registration No.: ________________________________________________ 
Contact Person:______________________________________________________ 
Designation of Contact Person:__________________________________________ 
Office No.: _________________________ Fax No.:___________________________ 
Cell phone No.:___________________________________ 
Email:_______________________________________________________________ 
 

 

Ownership by Designated Black People 
 
Name:______________________________ Surname:________________________________ 
ID No.:______________________________ Citizenship:______________________________ 
Equity Holding:_______________________ Gender: _________________________________ 
Contact No.:_________________________ Email:___________________________________ 
 
 
Name:______________________________ Surname:________________________________ 
ID No.:______________________________ Citizenship:______________________________ 
Equity Holding:_______________________ Gender: _________________________________ 
Contact No.:_________________________ Email:___________________________________ 
 
 
Name:______________________________ Surname:________________________________ 
ID No.:______________________________ Citizenship:______________________________ 
Equity Holding:_______________________ Gender: _________________________________ 
Contact No.:_________________________ Email:___________________________________  
 

 

Employee Details 
 
Number of permanent Employees other than the owner:_______________________________ 
Name       Identity No. 
_________________________________________ _________________________________ 
_________________________________________ _________________________________ 
_________________________________________ _________________________________ 
_________________________________________ _________________________________ 
NB: Please attached copies of letters of employment 

 

Developed Enterprise / Main Contractor 
 

 
Company Name:_____________________________________________________ 
CIDB Registration No.:________________________________________________ 
 
 

Project Description 
 
Tender No.: ______________________________________ 
Project Description:____________________________________________________________ 
_____________________________________________________________________________ 
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Contract Participation for Targeted Enterprise 
 
Total value of Contract excluding VAT, Allowances, CPA: ______________________________ 

Total value of contract participation by targeted enterprise:___________________________ 

Percentage (%) contract participation by targeted enterprise:__________________________ 

 

Broad description of work to be performed by the targeted enterprise: 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

 

 
Declaration by Targeted Enterprise 
 
I/We, the undersigned warrant that: 

• If ______________________________(developed enterprise)  is successful in being awarded the 

above contract, I/we will enter into a formal sub-contract agreement. 

 

• _______________________________ (developed enterprise) does / does not have equity 

shareholding in targeted enterprise which is less than 20% in targeted enterprise  

 (delete whichever is not applicable) 

• I / We are duly authorized to sign on behalf of the targeted enterprise. 

 
Name:________________________________ Designation:______________________________ 
 
Signature:______________________________________ Date: ___________________________ 
 
-------------------------------------------------------------------------------------------------------------------------------------- 
 
 
On behalf of the Developed Enterprise: 
 
I, the undersigned warrant that : 
I am duly authorised to sign on behalf of the Developed Enterprise. 
 
Name:____________________________________ Designation:____________________________ 
 
 
Signature: ____________________________________ Date: ______________________________ 
 
 
Witness 1: ____________________________________ Date: ______________________________ 
(Name & Signature) 
 
Witness 2: ____________________________________ Date: ______________________________ 
(Name & Signature) 
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DOCUMENTATION SCHEDULE: Summary of Tender Stage Proposal 
 

Name of 
Targeted 

Enterprise / 
Targeted 
Partner 

(Delete that 
whichever is 

not 
applicable) 

 
 
 
 
 

Category 1 

COMPLETE AS APPLICABLE TO TENDERERS PROPOSAL AND 
ATTACH RELEVANT DOCUMENTS HERETO 

 
Value of 

Participation 
(R) 

Targeted Enterprise / 
Targeted Partner 

Declaration Affidavit 

Letters of 
Undertaking 

Contract with 
Targeted Enterprise / 

Targeted Partner 

 

Signed 
and 

Dated 

Status ³ Signed 
and 

Dated 

Status ³ Signed 
and 

Dated 

Status ³ 

         

         

         

         

         

         

          

 
NOTES: 
1. Insert one of the following: PC  = prime contractor 

SC = subcontractor 
3. Insert one of the following: SP = Contractor 

NS = not submitted 
JV = joint venture partner 
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CONTRACT SCHEDULE FOR TARGETED ENTERPRISES   
 

Name of Targeted 
Enterprise 

 
Category 1 

Targeted 
Enterprise 

Status 

 
Scope of contract 2 

Value of contract 
(excluding value 

added tax) 

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

 
 
 

    

     

 
 
1. Insert one of the following: 

PC = prime contractor 
SC = subcontractor 
SP = Contractor 
 

2. Give broad description of Service / Goods 
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Summary of CPG Requirements for this tender 
 

 
WORK PACKAGES IDENTIFIED  
TO ACHIEVE CPG REQUIREMENTS   

 
VALUE OF WORK  

1. 
 
R 

2. 
 
R 

3. 
 
R 

4. 
 
R 

5. R 

6. R 

7. R 

8. R 

 

Total Value of CPG Ex. Vat and Allowances  

 

 
R 

 

Tendered Value for works as per the Pricing Schedule on the  

 Summary Page of the Activity Schedule 

 
R 

 

Percentage Participation 

(Total Value / Tendered Value * 100) 

 

 
 
% 

 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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DECLARATION REGARDING CONTRACT PARTICIPATION GOALS 
 
 I, the undersigned, in submitting the accompanying bid:  
 
 
 

(Bid Number and Description) 
 
 

in response to the invitation for the bid made by:  
 
 

ABAQULUSI LOCAL MUNICIPALITY 
 

 
do hereby make the following declaration and certify the statements contained herein to be true and 
complete in every respect:  
 
 
I certify, on behalf of: that 

(Name of Bidder) 
 

 
1. I have read, and I understand the contents of this Declaration and the fully completed bid 

 document accompanying this declaration;  
 

2. I understand and declare that the accompanying bid will, and must, be disqualified if this 
  Declaration is found not to be true and complete in every respect;  

 
3. I understand and declare that in the event that this bid is successful, I will be required to, and shall, fully 

implement the commitments that are submitted with this bid. in particular regarding the Bidder's contract 
participation goals and commitments towards the allocation of certain portion of the contract to qualifying 
targeted enterprises. Failure to implement such commitments as outlined in the bid document and or 
failure to provide the relevant information within the prescribed period as determined in the Letter of 
Intention to Award the Bid, shall automatically disqualify this bid from further consideration and the 
Employer has the right to, and must, then award the bid to the next highest ranked bidder; and as a 
result I or the bidder or any of its directors shall have no recourse against ABAQULUSI Local 
Municipality.  

 
4. I am authorized by the bidder to sign this Declaration, and to submit the accompanying bid, 

  on behalf of the bidder;  
 

5. Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 
 

6. I am aware that, and do consent to, the disqualification of my or the bidder's future bids with       
ABAQULUSI Local Municipality in the event that the commitments made herein are not fulfilled and that 
such non-fulfilment amounts to abuse of ABAQULUSI Local Municipality’s supply chain policies and 
procedures and/or empowerment objectives which must be penalized, over and above the contractual 
sanctions as agreed to in line with the contract signed with ABAQULUSI Local Municipality, with a 
sanction of restricting me and or my company (the bidder) and or any of its directors from conducting 
business with ABAQULUSI Local Municipality for a period not exceeding ten (5) years.  
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7. I consent that should my company (the Bidder) deviate from the commitments and the spirit of the CPG 
objectives as agreed to, shall amount to a repudiation of the contractual arrangement between the two 
parties (ABAQULUSI Local Municipality and the Bidder); and ABAQULUSI Local Municipality have the 
right to terminate the contract with immediate effect and without giving my company (the Bidder) prior 
notice to remedy the breach. 

 
 

 
 
_____________________                   ________________________         _________________ 
Full Names & Surname                         Signature                                                     Date 
(Duly Authorised) 
 
 
 
______________________                                    _____________________________________ 
Position                                                                    Name of Bidder 
 
 
 
 
Witness 1 
 
 
_____________________                   ________________________         _________________ 
Full Names & Surname                         Signature                                                     Date 
 
 
 
 
Witness 2 
 
 
_____________________                   ________________________         _________________ 
Full Names & Surname                         Signature                                                     Date 
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C1  AGREEMENTS AND CONTRACT DATA 
 

 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for 
the procurement of the TENDER NO:8/2/1/605, REPAIR AND REFURBISHMENT OF PHUMECELENI 
GRAVEL ROAD IN WARD 17. The Tenderer, identified in the offer signature block, has examined the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by 
submitting this offer has accepted the conditions of tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 ………………………………………………………………………………………………………………………… 

………………………………… ................ ………………………………………………………Rand (In words)  

R…………………………………………………… (in figures) 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the tender data, whereupon the Tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
 
 
 

Signature: (of person authorized to sign the tender):  ....................................................................  

Name: (of signatory in capitals):  ..................................................................................................  

Capacity: (of Signatory):  ............................................................................................................  

Name of Tenderer: (organization):  .............................................................................................  

Address:   ............................................................................................................................  

  ............................................................................................................................  

Telephone number:  .......................................   Fax number:  ......................................   

Witness: 

 

Name / Signature:  ....................................................................................................................   

Date:          .................................. 
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ACCEPTANCE 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the contract data.  Acceptance of the Tenderer’s 

offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract are contained in: 
 

Part C1 Agreements and contract data, (which include this agreement) 
Part C2 Pricing data 
Part C3 Scope of work  
Part C4 Site information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into the above listed 
parts. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from 
said documents are valid unless contained in this schedule. 

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. Failure 
to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the schedule of deviations 

(if any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies 

the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the parties. 

For the Employer: 

Signature:  ..........................................................................................................................   

Name: (in capitals) ...................................................................................................................  

Capacity: ...................................................................................................................................   

Name of Employer:     ABAQULUSI LOCAL MUNICIPALITY 

Address:                       112 Mason Street, Vryheid, 3100  

 
Witness:   
 
 
Name / Signature: ………………………………………………………………………………………… 

 

Date:   ..............................................  
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SCHEDULE OF DEVIATIONS 
 

Notes: 

 

1.  The extent of deviations from the tender documents issued by the Employer before the tender 

closing date is limited to those permitted in terms of the conditions of tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 

reached during the process of offer and acceptance, the outcome of such agreement shall be 

recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the parties becomes an 

obligation of the contract shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the contract. 

 

1. Subject:  ....................................................................................................................................  

 Details:  ....................................................................................................................................  

  ....................................................................................................................................  

2. Subject:  ....................................................................................................................................  

 Details:  ....................................................................................................................................  

  ....................................................................................................................................  

3. Subject:  ....................................................................................................................................  

 Details:  ....................................................................................................................................  

  ....................................................................................................................................  

4. Subject:  ....................................................................................................................................  

 Details:  ....................................................................................................................................  

  ....................................................................................................................................  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to 

and accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as 

any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 

copy of this agreement shall have any meaning or effect in the contract between the parties arising from 

this agreement. 
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For the Tenderer:     For the Employer: 
 
 
 
 
 
__________________________  Signature __________________________ 
 
 
 
__________________________  Name  __________________________ 
 
 
 
__________________________  Capacity __________________________ 
 
 
Name and address of organization:   Name and address of organization: 
 
 
 
___________________________   ___________________________ 
 
 
__________________________ _   ___________________________ 
 
 
___________________________   ___________________________ 
 
 
 
________________________  Witness Signature __________________________ 
 
 
 
________________________      Witness Name __________________________ 
 
 
 
________________________  Date  __________________________ 
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CONFIRMATION OF RECEIPT 
 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from 
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of 
this Agreement, including the Schedule of Deviations (if any) today: 
 
 
the ___________________ (day) 
 
 
of ___________________ (month) 
 
 
20 ______ (year) 
 
 
at  ____________________(place) 
 
 
For the Contractor: 
    ………………………………………….. 
      Signature 
 
 
    ………………………………………….. 
      Name 
 
 
    …………………………………………. 
      Capacity 
 
 
Signature and Name  
of Witness: 
 
    …………………………………………. 
      Signature 
 
 
    …………………………………………. 
      Name 
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C1.2 CONTRACT DATA 
 

C1.2.1   CONDITIONS OF CONTRACT 
 

C1.2.1.1  GENERAL CONDITIONS OF CONTRACT  
 
The General Conditions of Contract for Construction Works Third Edition 2015 published by the South 
African Institution of Civil Engineering are applicable to this contract. Copies of these conditions of contract 
may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947 and 
www.saice.org.za). 
 
The General Conditions of Contract for Construction Works make several references to the Contract Data 
for specific data, which together with these conditions collectively describe the risks, liabilities and 
obligations of the contracting parties and the procedures for the administration of the Contract. The Contract 
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
general conditions of contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 
VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT 
 

PART 1: DATA TO BE PROVIDED BY THE EMPLOYER 
 

REF. CLAUSE 
NO. 

DATA BY EMPLOYER 

 

1.1.13 The Defects Liability Period is:                        12 months 

1.1.1.15 The name of the Employer is:                          Abaqulusi Local Municipality 

1.1.1.26 The Pricing Strategy is:                                    Re-measurement 

1.2.1.2 The address of Employer: 

 Physical:                                                        Postal:  

 112 Mason Street                                                 PO Box 57       

 Vryheid, 3100 Vryheid, 3100 

 Telephone No: (034) 982 2133                            Fax No: (034) 980 9637 

1.1.1.16 Name of Engineer:                                          Phethelephi Services Pty Ltd 

1.2.1.2 Address of Engineer: 

 Physical:                         Postal:  

 Emhlanga Reserve                                                Emhlanga Reserve                           

 Ngwelezane, 3880                                                 Ngwelezane, 3880 

 
Telephone No :(061) 515 0501  

e-mail: nipho.ntuli@gmail.com 

 
 
 
 

http://www.saice/
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REF. CLAUSE 
NO. 

DATA BY EMPLOYER 

 

5.3.1 The documentation required before commencement with Works execution are: 

 
• Initial programme (Refer to Clause 5.6) 

• Insurance (Refer to Clause 8.6) 
 

5.3.2 
The time to submit the documentation required before commencement with Works execution is:  
7-14 Days 

5.8.1 

Non-working days are:  Sundays 

The special non-working days are: Public holidays and the year-end break which commences on the 
first working day after 15 December and ends on the first Tuesday after 5 January of the next year. 

5.13.1 
The penalty for failing to complete the Works is: the lesser of R2500 or 1/20 of 1% of the offered total 
of prices excluding VAT per calendar day.   

5.13.2 
The penalty for non-compliance during the contract or fraudulent disclosure is: R500 excluding 
VAT per calendar day until the contractor becomes compliant.   

5.16.3 The latent defect period is: 5 years 

6.5.1.2.3 

The percentage allowances to cover overhead charges:  

• 10% of the gross remuneration of workmen and foremen actually engaged in the daywork; and 

• 10% on the net cost of materials actually used  
 

6.8.2 Contract Price Adjustment will not be applicable. 

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is: 80% provided a 
cession in favor of the Employer is provided from both the supplier and the Contractor. 

6.10.3 
The limit of retention money is: 10% of each payment certificate up to a maximum of 5% of the offered 
total of prices excluding VAT. 

6.10.4 
Payment period: The Employer shall pay the amount due to the Contractor within 30 days of receipt by 
the Employer of the payment certificate signed by the Employers Agent.  

          
8.6.1 

 
INSURANCE EFFECTED BY THE EMPLOYER 
 
The Employer will not provide any insurance. 
 
The Contractor may request that the Contract Works Insurance, SASRIA Special Risks Insurance and 
Public Liability Insurance be included on the Employer’s Insurance Policy. The cost of this insurance will 
then be for the Contractor’s account and will be deducted from money due to the Contractor.  
 
The Contractor will also be liable for the cost of any deductibles (first amount payable). 
 
INSURANCE EFFECTED BY THE CONTRACTOR  
 
a)   The Contractor and Sub-contractor shall where applicable provide as a minimum the following: 
 

i) Contract Works, SASRIA and Public Liability Insurance; 
ii) Insurance of Construction Plant and Equipment (including tools offices and other 

temporary structures and contents) and other things (except those intended for 
incorporation into the Works) brought onto the site for a sum sufficient to provide for their 
replacement; 

iii) Insurance in terms of the provisions of the Compensation for Occupational Injuries and 
Diseases Act (COID) Act No 130 of 1993; 

iii)      Employers Common Law Liability Insurance with a limit of indemnity of not less than R 1 
000 000.00; 

iv)      Motor Vehicle Liability Insurance comprising (as a minimum) “balance of Third Party” Risks 
including Passenger Liability indemnity of not less than R 1 000 000.00 (one million Rand) 
; and 

v)     Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof 
at premises other than at the Contract Site the Contractor shall satisfy the Employer that 
all materials and equipment for incorporation in the Works are adequately insured during 
manufacture and/or fabrication. In the event of the Employer having an insurable interest 
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in such Works during manufacture or fabrication then such interest shall be noted by the 
endorsement to the relevant Policies of Insurance. 

 
The Contractor shall within fourteen (14) days of commencement of the contract produce to the Employer 

the relevant Policies of Insurance. 

Notwithstanding anything elsewhere contained in this Contract without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer may, on 
behalf of the Contractor, effect and maintain as appropriate in the joint names of the Employer the 
Contractor and where the relevant Sub-contractors the following insurances which are subject to 
the terms, limits, exceptions and conditions of the Policy. 

 
CONTRACT WORKS AND SASRIA SPECIAL RISKS INSURANCE – which will provide cover 
against accidental physical loss or damage to the Works, Temporary Works and materials 
intended for incorporation in the Works. 

 
PUBLIC LIABILITY Insurance – which will provide indemnity against legal liability in the event of 
accidental death of or injury to third persons and/or loss of or damage to third party property 
arising directly from the execution of the contract and occurring during the period of insurance 
with a limit of indemnity of Error! Reference source not found..00 in respect of all claims arising f
rom any one occurrence or series of occurrences consequent on or attributable to one source or 
original cause.  

 
 The Employer shall pay the premium in connection with the insurance effected by the Employer 

and recover all costs associated therewith from money due to the Contractor. 
 

Any further clarification of the scope of cover provided by the policies arranged by the Employer 
should be obtained from the Employer or their Insurance Brokers, Aon South Africa (Pty) Ltd, 
Telephone (031) 566 6000, e-mail carolrapson@aon.co.za, attention Carol Rapson. 

 
 In the event of any occurrence which is likely to or could give rise to a claim under the insurances 

arranged by the Employer the Contractor shall:- 
 

(i) in addition to any statutory requirement or other requirements contained in the Contract 
immediately notify the Employer’s Insurance Brokers or the Insurers  by telephone, 
telefax giving the circumstances nature and an estimate of the loss or damage or liability; 

(ii) complete a claims advice form available from the insurance brokers to whom the form 
must be returned without delay; and 
 

(iii) negotiate the settlement of claims with the Insurers through the Employer’s insurance 
brokers and shall when required to do so obtain the Employer’s approval of such 
settlement. 

 
The Employer and Insurers shall have the right to make all and any queries on the site of the 
Works or elsewhere as to the cause and the results of any such occurrence and the Contractor 
shall co-operate in the carrying out of such enquiries. 
 
The Contractor will be liable for the amount of the deductible (First Amount Payable) in respect of 
any claim made by or against the Contractor or Sub-contractors under the insurance effected by 
the Employer. 

 
Any amount which becomes payable to the Contractor or any of his Sub-contractors as a result of 
a claim under the Contract Works Insurance shall if required by the Employer be paid net of the 
deductible to the Employer who shall pay the Contractor from the proceeds of such payment upon 
rectification repair or reinstatement of the loss or damage but this provision shall not in any way 
affect the Contractor’s obligations and liabilities or responsibilities in terms of the Contract. 

 

8.6.1.1.3 R Nil 

10.5.3 The number of Adjudication Board Members to be appointed is: Nil 

 
 

mailto:carolrapson@aon.co.za
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PART 2: DATA TO BE PROVIDED BY CONTRACTOR 
 

 
REF. CLAUSE 

No 
DATA BY CONTRACTOR 

  

1.1.1.9 Name of Contractor: 

  

1.2.1.2 Address of Contractor: 

 Physical: ................................................  Postal: ................................................  

 . .............................................................  . .........................................................  

 . .............................................................  . .........................................................  

  

 
e-mail: …...................................... 
 
Telephone No: …..........................                    Fax No:…............................ 

  

1.1.1.14 Time for achieving Practical Completion of the whole of the Works is:  
 

__________________(Max 32 weeks) 
  

6.2.1 The security to be provided by the Contractor shall be one of the following: 
 
VAT is to be excluded from the Contract Sum/ value of Works for calculating the percentages  
 

 

 
Type of Security Contractor’s choice  

Indicate “Yes” or No” 

Cash deposit of 10% of the Contract Sum  

Performance guarantee of 10% of the Contract Sum  

Note that additional retention in lieu of surety will not be allowed. 
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C1.2.2  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT No 85 OF 1993 

  

THIS AGREEMENT is made between ..................................................................................................  

(hereinafter called the Employer) of the one part, herein represented by:   ............................................  

.............................  ...............................................................................................................................  

in his capacity as:   ............................................................................................................................... ; 

AND:   ...................  ...............................................................................................................................  

(hereinafter called the Contractor) of the other part, herein represented by ...........................................  

.............................  ...............................................................................................................................  

in his capacity as:   ...............................................................................................................................  

duly authorized to sign on behalf of the Contractor. 
 

WHEREAS the Contractor is the Mandatory of the Employer in consequence of an agreement between the 

Contractor and the Employer in respect of 
 
CONTRACT NO: TENDER NO: 8/2/1/605, REPAIR AND REFURBISHMENT OF PHUMECELENI 
GRAVEL ROAD IN WARD 17 
 
for the construction, completion and maintenance of the works;  
 
AND WHEREAS the Employer and the Contractor have agreed to enter into an agreement in terms of the 

provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 

Amendment Act No 181/1993 (hereinafter referred to as the Act); 

 
NOW THEREFORE the parties agree as follows: 

1. The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor 

with all relevant provisions of the Act and the regulations promulgated in terms thereof. 

 
2. The Contractor undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the Act and Regulations: Provided that should the Employer have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
Contractor, his officials and employees.  The Contractor shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The Contractor hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the Act and 
Regulations, and the Contractor expressly absolves the Employer and the Employer’s Consulting 
Engineers from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The Contractor agrees that any duly authorized officials of the Employer shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the Contractor has complied 
with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, 
but shall not be limited to, the right to inspect any appropriate site or premises occupied by the 
Contractor, or to take such steps it may deem necessary to remedy the default of the Contractor at 
the cost of the Contractor. 

 
5. The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the Act and Regulations, 
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full 
details in writing of such investigation, complaint or criminal charge. 
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Thus, signed at …………..……….....……………………....……. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: .......................................................................................................................................  
 
NAME AND SURNAME:  ......................................................................................................................  
 
CAPACITY:  .........................................................................................................................................  
 
WITNESSES:    1.   ..................................................................... 
 

2.   ...................................................................... 
 
 

 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
 
SIGNATURE: .......................................................................................................................................  
 
NAME AND SURNAME:  ......................................................................................................................  
 
CAPACITY:  .........................................................................................................................................  
 
WITNESSES:    1.   ..................................................................... 
 

2.   ...................................................................... 
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C.2   PRICING DATA 
 

C2.1  PRICING INSTRUCTIONS 
 

1. GENERAL 
 
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction 
with all the other documents comprising the Contract Documents, which include the Conditions of Tender, 
Conditions of Contract, the Specifications (including the Project Specification) and the Drawings. 
 
2.  DESCRIPTION OF ITEMS IN THE SCHEDULE 
 
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990 
issued by the SA Institution of Civil Engineers. 
 
The short descriptions of the items in the Bill of Quantities are for identification purposes only and the 
measurement and payment clause of the Standardized Specifications and the Particular Specifications, 
read together with the relevant clauses of the Project Specification and directives on the drawings, set out 
what ancillary or associated work and activities are included in the rates for the operations specified. 
 
3. QUANTITIES REFLECTED IN THE SCHEDULE 
 
The quantities given in the Bill of Quantities are estimates only, and subject to re-measuring during the 
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work before 
ordering any materials or executing work or making arrangements for it.  
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as specified 
in the Bill of Quantities and in accordance with the General and Special Conditions of Contract, the 
Specifications and Project Specifications and the Drawings. Unless otherwise stated, items are measured 
net in accordance with the Drawings, and no allowance has been made for waste. 
 
The validity of the contract will in no way be affected by differences between the quantities in the Bill of 
Quantities and the quantities finally certified for payment. 
 
4. PROVISIONAL SUMS 
 
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for 
the work done under such items will be made in accordance with Clause 6.6 of the General Conditions of 
Contract 2015. The Employer reserves the right, during the execution of the works, to adjust the stated 
amounts upwards or downwards according to the work actually done under the item, or the item may be 
omitted altogether, without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted in 
the "Amount" column of the Bill of Quantities and in the Summary of the Bill of Quantities unless ordered or 
authorized in writing by the Employer before closure of tenders. Any unauthorized changes made by the 
Tenderer to provisional items in the schedule, or to the provisional percentages and sums in the Summary 
of the Bill of Quantities, will be treated as arithmetical errors. 
 
5. PRICING OF THE BILL OF QUANTITIES 
 
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive prices 
to be paid by the Employer for the work described under the several items, and shall include full 
compensation for all costs and expenses that may be required in and for the completion and maintenance 
during the defects liability period of all the work described and as shown on the drawings as well as all 
overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set forth or implied 
in the documents on which the Tender is based. 
 
Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the 
items for which only rates are required, or items which already have Prime Cost or Provisional Sums affixed 
thereto. If the Contractor omits to price any items in the Bill of Quantities, then these items will be considered 
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to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during the 
execution of the Contract. 
 
The Tenderer shall fill in rates for all items where the words "rate only" appears in the "Total" column. "Rate 
Only" items have been included where: 
 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected;  and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be required 

is not excluded.  
 
For “Rate Only” items no quantities are given in the "Quantity" column but the quoted rate shall apply in the 
event of work under this item being required. The Tenderer shall however note that in terms of the Tender 
Data the Tenderer may be asked to reconsider any such rates which the Employer may regard as 
unbalanced. 
 
All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all levies 
and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. 
 
6. CORRECTION OF ENTRIES 
 
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The 
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialed 
by the Tenderer. 
 
7. ARITHMETICAL ERRORS 
 
Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be 
corrected by the Engineer at the tender evaluation stage, in accordance with the procedure set out in the 
Tender Data.  
 
8. MONTHLY PAYMENTS 
 
Unless otherwise specified in the Specifications and Project Specifications, progress payments in Interim 
Certificates, referred to in Clause 6.10 of the General Conditions of Contract 2015, in respect of "sum" items 
in the Bill of Quantities shall be by means of interim progress installments assessed by the Engineer and 
based on the measure in which the work actually carried out relates to the extent of the work to be done by 
the Contractor. 
 
9. UNITS OF MEASUREMENT 
 
The units of measurement described in the Bill of Quantities are metric units for which the standard 
international abbreviations are used.  Non-standard abbreviations which may appear in the Bill of Quantities 
are as follows: 
No.  = number PC sum  = Prime cost sum 
%  = percent Prov sum  = Provisional sum 

 
10.  PRODUCT NAMES OR SIMILAR APPROVED 
 
Wherever reference has been made to product names, it also includes all similar MUNICIPALITY approved 
product names. Should alternative products be included, all relevant information to be supplied for approval 
by MUNICIPALITY. 
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11.   PAYMENT FOR THE LABOUR-INTENSIVE COMPONENT OF THE WORKS: 
 

Those parts of the works to be constructed using labour-intensive methods are marked in the bill 
of quantities with the letters LI either in a separate column or as a prefix or suffix against every item 
so designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically 
provided for in the scope of work, is a deviation from the contract. The items marked with the letters 
LI are not necessarily an exhaustive list of all the activities which must be done by hand and this 
clause does not over-ride any of the requirements in the generic labour-intensive specification in 
the Scope of Works. 

 
Where minimum labour intensity is specified in the design, the contractor is expected to use their 
initiative to identify additional activities that can be done labour-intensively in order to comply with 
the set minimum labour intensity targets. 

 
Payment for items which are designated to be constructed labour-intensively (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment. 
Any non-payment for such works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict 

 
 
 
12.  LINKAGE OF PAYMENT FOR LABOUR-INTENSIVE COMPONENT OF WORKS TO 
 SUBMISSION OF PROJECT DATA 
 

The Contractor's payment invoices shall be accompanied by labour information for the 
corresponding period in a format specified by the employer. If the contractor chooses to delay 
submitting payment invoices, labour returns shall still be submitted as per frequency and 
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all pending 
labour information has been submitted. The client may institute a penalty relating to outstanding 
labour information.  

 
The following information shall be maintained on site and submitted in electronic/hard copy formats:  

• Certified ID copies of all locally employed labor  

• Signed Contracts between the employer and the EPWP Participants 

• Attendance Registers for the EPWP Participants  

• Proof of Payment of EPWP Employees 

• Monthly Reporting Template as per EPWP requirements 
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C2.2  
 
 
Abaqulusi 

Local Municipality 

SECTION 
1300  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

13.00 
CONTRACTOR'S ESTABLISHMENT 
ON SITE AND GENERAL 
OBLIGATIONS 

        

            

13.01 
SECTION 1: PRELIMINARY AND 
GENERAL 

        

            

  GENERAL         

  
As specified in SABS 1200A and in the 
Project Specification  

        

            

  Fixed Charges          

B13.02 Contractor's Fixed Chargee Items:         

  

Contractual Requirement and Establish 
Facilities on the Site, Insurances, 
guarantees and surities, Offices and 
storage shed, Workshops, 
Laboratories, Living Accomodation, 
Ablution and latrine facilities, Tools and 
Equipment, Water supplies, electric 
power and communication, Dealing with 
water, Access,10t vibrating roller, Plant 
for concrete mixing (Refer to SANS and 
Particular Specs) 

Sum 1     

  Time Related         

  Contractor's Time Related Items:         

  

Contractual Requirement and Establish 
Facilities on the Site, Insurances, 
guarantees and surities, Offices and 
storage shed, Workshops, 
Laboratories, Living Accomodation, 
Ablution and latrine facilities, Tools and 
Equipment, Water supplies, electric 
power and communication, Dealing with 
water, Access,10t vibrating roller, Plant 
for concrete mixing (Refer to SANS and 
Particular Specs) 

Sum 1     

            

  

Contractor's initial obligaton in respect 
to the Occupational Health and Safety 
Act and Construction Regulations incl 
that of SMME's 

Sum 1     
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  COMMUNITY LIAISON and TRAINING         

            

  Community liaison officer Sum 1     

            

  Health and Safetty officer Sum 1     

 B13,03 

  
 
Resident Engineer for supervision and 
contract administration of the work 
including site inspection, quality 
assurance, progress monitoring, 
reporting and coordination for  
The duration of the contract   
  

PC 
Sum  

1  R257 450,00  R257 450,00  

 Total Carried Forward To Summary   

  
    

SECTION 
1500  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

15.00 ACCOMMODATION OF TRAFFIC         

            

15.03 Temporary traffic-control facilities:         

            

  (a) Flagmen man-day 10     

            

  
(e) Road signs,R-and TR-series, 
(900mm diameter) 

No 2     

            

  
(f) Road signs, TW series,(1200mm 
sides) 

No 2     

            

  Permanent sign No 8     

            

            

            

            

            

 Total Carried Forward To Summary   

 
 

    

SECTION 
1600  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

16.00 OVERHAUL         

            

B16.02 
Overhaul on material hauled in excess 
of 1,0 km (ordinary overhaul) 

m³km 1650     
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 Total Carried Forward To Summary   

  
    

  
    

SECTION 
1700  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

17.00 CLEARING AND GRUBBING          

            

B17.01 Clearing and grubbing  m² 5500     

            

B17.02 
Removal and grubbing of large trees 
and tree stumps 

        

  
(a) Grith exceeding 0m to up to and 
including 1m 

No 2     

  
(b) Grith exceeding 1m up to and 
including 2m  

No 2     

  
(c) Grith exceeding 2m up to and 
including 3m  

No 2     

            

 Total Carried Forward To Summary   

  
    

SECTION 
2100  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

21.00 DRAINS         

            

21.01 Excavation for open drains:         

            

  
(a) Excavating soft material situated 
within the following depth ranges below 
the surface level: 

        

            

  (i) 0 m up to 1,5 m m³ 1500     

            

  
(b) Extra over subitem 21.01(a) for 
excavation in hard material, irrespective 
of depth 

m³ 75     

            

  c) 600mm diameter m 112     

          

  
Construct headwalls (usung loose rock 
sourced on site) complete as per details 
shown on the drawing for: 

        

            

  d) 600mm dia. Pipe no 28     

            

  
Cast in-situ lining to concrete drains 
(grade 20/19) 

m³ 37,8     
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  Plain Pitching m² 18,9     

            

  Earth drain with beams @200m m 10     

            

 Total Carried Forward To Summary   

SECTION 
3100  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

31.00 BORROW MATERIALS         

            

31.01 Excess overburden m³ 10     

            

31.03 Finishing-off borrow areas in:         

            

  (b) Intermediate material ha 0,5     

            

B31.04 Quarry Rehabilitation PC Sum 1     

            

            

            

            

            

            

            

 Total Carried Forward To Summary   

  
    

  
    

SECTION 
3200  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

32.00 

SELECTION, STOCKPILING AND 
BREAKING-DOWN THE MATERIAL 
FROM BORROW PITS, CUTTINGS 
AND EXISTING PAVEMENT LAYERS, 
AND PLACING  AND COMPACTING 
THE GRAVEL LAYERS 

        

            

32.04 Removal of oversize pavement material m³ 10     
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 Total Carried Forward To Summary   

  
    

 

   

    

SECTION 
3300  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

33.00 MASS EARTHWORKS         

            

B33.10 
Roadbed preparation and the 
compaction of material: 

        

            

  

(a) Cut to spoil, including free-haul up 
to 1,0km. Material obtained from; (a) 
Soft excavation; (b) Intermidiate; (c) 
Hard excavation; (d) Boulder  

m³ 825     

            

  
(b) Compaction to 90% of modified 
AASHTO density 

m³ 825     

            

  
(c) Gabion Renno River Mattresses 
6,0m x 1,0 x 0,3m Mattresses 

L/Sum 1     

            

            

            

            

            

            

            

            

 Total Carried Forward To Summary   

  
    

  
    

SECTION 
3400  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

34.00 
PAVEMENT LAYERS OF GRAVEL 
MATERIAL 

        

            

B34.01 
Pavement layers constructed from 
gravel taken from cut or borrow, 
including free-haul up to 1,0 km: 

        

            

  
(h) G5  Gravel wearing course 
compacted to:  

        

            

  
(ii) 93% of modified AASHTO density 
(300mm thickness) 

m³ 825     
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  Rockfill Material m³ 165     

            

            

 Total Carried Forward To Summary   

  
    

  
    

SECTION 
5900  

    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

59.00 
FINISHING THE ROAD AND ROAD 
RESERVE AND TREATING OLD 
ROADS  

        

            

59.01 Finishing the road and road reserve:         

            

  (b) Single carriageway road km 1     

            

            

            

            

            

            

 Total Carried Forward To Summary   

  
    

DAYWORKS  
    

ITEM DESCRIPTION UNIT QTY  RATE  
AMOUNT 

R 

  

PART D: DAYWORKS 

        (as specified in Part D of the Project 
Specifications) 

            

D1 Personnel         

            

  (b) Unskilled labour Hour 10     

            

  (c) Skilled labour Hour 10     

            

  (d) Foreman Hour 10     

            

D2 Plant         

            

  (a) TLB (4x4) Hour 10     

            

  (b) Water CAT Hour 10     

            

  (c) Grader (140G) Hour 10     
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 Total Carried Forward To Summary   



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.49 
 

 
 

SUMMARY OF SCHEDULES & TENDER SUMMARY 

 

SUMMARY OF SECTIONS 

      

SECTION DESCRIPTION 
AMOUNT 

(RAND) 

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS 

  

      

1500 ACCOMODATION OF TRAFFIC   

      

1600 OVERHAUL   

      

1700 CLEARING AND GRUBBING    

      

2100 DRAINS   

      

3100 BORROW MATERIALS   

      

3200 

SELECTION, STOCKPILING AND BREAKING DOWN 
THE MATERIAL FROM BORROW PITS, CUTTINGS   
AND EXISTING PAVEMENT LAYERS, AND PLACING 
AND COMPACTING OF THE GRAVEL LAYERS 

  

      

3300 MASS EARTHWORKS   

      

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL   

      

5900 
FINISHING ROAD AND ROAD RESERVE AND 
TREATING OLD ROADS 

  

      

  PART D: DAYWORKS   

      

  SUBTOTAL 1   

      

  ADD CONTINGENCIES @5%   

      

  SUBTOTAL 2   

      

  ADD VAT@15%    

      

 Total Carried Forward to Form of Offer   

 

 
 
 
 
 
 
 

mailto:VAT@15%25
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C3   SCOPE OF WORK 
CONTENTS 

C3.1 STANDARD SPECIFICATIONS  

C3.2 PROJECT SPECIFICATIONS  
 

A:  GENERAL  
PS.1 Project Description     

PS.2 Description Of The Site And Access    

PS.2.1 Location of Site  

PS.2.2 Access to Site  

PS.2.3 Nature of the Ground and Subsoil Conditions  

PS.3 Construction And Management Requirements  

PS.3.1 General  

PS.3.2 Employment of Labour  

PS.3.3 Construction Programme  

PS.3.4 Drawings  

PS.3.5 Quality Assurance (QA)  

PS.3.7 Testing  

PS.3.8 Site Establishment  

PS.3.9 Survey Beacons  

PS.3.10 Existing Services  

PS.3.11 Health and Safety  

PS.3.12 Management of the Environment  

PS.3.13 Adverse Weather Conditions  

PS.3.14 Overhaul  

PS.3.15 Security  

PS.3.16 Drawings of Record  

PS.4 Site Facilities  

PS.4.1 Contractor’s Campsite and Depot  

PS.4.2 Accommodation of Employees  

PS.4.3 Power Supply, Water & Other Services  

PS.5 Requirements of Accommodation of Traffic  

PS.5.1 General  

PS.5.2 Basic Requirements  

PS.5.3 Payment  

PS.6 Occupational Health and Safety  

PS.6.1 General Statement  

PS.6.2 Health and Safety Specifications and Plans  

PS.6.3 Cost of Compliance with OHSA Construction Regulations   

B1 :  AMENDMENTS TO THE STANDARD SPECIFICATIONS                            

B2 :  ADDITIONAL PARTICULAR SPECIFICATIONS 
 
 PA OHSA 1993 HEALTH AND SAFETY SPECIFICATION               

 PB ENVIRONMENTAL MANAGEMENT PLAN 
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C3.1 STANDARD SPECIFICATIONS 
 

The standard specifications on which this contract is based are the SABS 1200 Standardized 
Specifications. 
 

Although not bound in nor issued with this Document, the following Parts of the SABS 1200 Standardized 
Specifications shall apply:  
 
SABS 1200 A General 
SABS 1200 AB Engineers Office 
SABS 1200 C Site Clearance 
SABS 1200 D Earthworks  
SABS 1200 DB Earthworks (Pipe Trenches) 
SABS 1200 DK Gabions and Pitching 
SABS 1200 DM Earthworks (Roads and sub grade) 
SABS 1200 GA Concrete (Small Works) 
SABS 1200 LB Bedding (Pipes) 
SABS 1200 LE Storm Water Drainage 
SABS 1200 MM Ancillary Roadworks 
SANS 1200  M   Roads (general) 
SANS 1200 ME   Subbase 
SANS 1200 MF   Base 
SANS 1200 MFL   Base (light pavement structures) 
SANS 1200 MG   Bituminous surface treatment 
SANS 1200  MH   Asphalt base and surfacing 
SANS 1200  MJ   Segmented paving 
SANS 1200  MK   Kerbing and channelling 
SANS 1200  MM   Ancillary roadworks 
SANS 1200  NB   Railway sidings (trackwork) 
 
Variations and additions to the various SABS 1200 Standardised Specifications are given in Portion B of 
the Project Specifications 
 

The following SANS specifications are also referred to in this document and the Contractor is advised to 

obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 

SANS 10396:2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921-1 (2004):   Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works and where 
accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts;  
Part 2: Accommodation of Traffic on Public Roads Occupied by the 
Contractor.  
 

Other documents: 
 
The latest edition of “Standards and Guidelines” from the National Home Builders Registration Council. 
 
Model Preamble for Trades from the Association of SA Quantity Surveyors 
 
General Conditions of Contract 2015 (third edition, 2015) Obtainable from the SA Association of Consulting 
Engineers 
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C3.2 PROJECT SPECIFICATIONS 
 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements 
the Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, 
the Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and 
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy 
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the 
relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
 
PART A:  GENERAL 
 
PS.1 PROJECT DESCRIPTION 
 
The project involves the construction of Road of a total length of the road is 1.0 km, 5.5m wide constructed 
as follows: 
 

(a) Site Clearance 
(b) Drains 
(c) Borrow Materials 
(d) Cut and Fill 
(e)Mass Earthworks 
(f) Pavement Layers of Gravel Material 
(g) Finishing Road Reserve and Treating old roads 

 
 

PS.2 DESCRIPTION OF THE SITE AND ACCESS 
 
PS.2.1 Location of Site  

This site is located within Phumeceleni gravel road - Start (27°58'2.19"S, 30°43'1.79"E); End 
(27°58'15.24"S, 30°43'32.38"E). 

 
PS.2.2 Access to Site 

 
Access to the site can be obtained from Phumeceleni gravel road at Vryheid area. 
 

PS.2.3 Nature of the Ground and Subsoil Conditions 
 
 The Contractor will be expected to make his own assessment in this regard and to price the 

rates accordingly.  
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PS.3 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
PS.3.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management 
Requirements for Works Contracts. These specifications shall be applicable to the contract 
under consideration and the Contractor shall comply with all requirements relevant to the 
project.  
 
Certain aspects however require further attention as described hereafter.  
 

PS.3.2 Employment of Labour 
 

It is the intention that this Contract should make the maximum possible use of the labour force 
available from within the target community and which is at present underemployed. 

 
The targets for employment are as follows: 

• Women: 55% 

• Youth:  40% 
 
To this end the Contractor is to employ and train labour on this Contract. 

 
The Contractor shall fill in the forms relating to Key Personnel and state how many key personnel 
he intends to employ in the various categories. The numbers stated in the above mentioned 
form will be strictly controlled during the contract period and any changes in numbers shall be 
subject to the approval of the Engineer. 

 
It is a condition of contract that the data sheets detailing the employment of human resources, 
expenditure and employment of SMMES as detailed in the tables below be submitted together 
with the monthly certificate timorously to the Engineer by the 10th of each month. 

 
The definition of youth being of an age up to and including 35 years. 
 
The unit of measurement is person days being the total number of persons in that category 
multiplied by the number of days worked by each person respectively. 
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Labour Return : (Current 
Month)              

                  

       Adults Youth (<35 yrs) Disabled  

  
Total   Women Men Female Male Female Male  
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Clerical  0 0                            

Labourers  0 0                            

Managerial  0 0                            

Semi-skilled  0 0                            

Skilled  0 0                            

Supervisor  0 0                            

                  

Total  0 0   0 0 0 0 0 0 0 0 0 0 0 0  

 

 
 

The data sheets must be submitted monthly irrespective of whether or not a payment certificate 
is submitted in terms of the latest cash flow.  
  

Expenditure               

                

(All excl VAT)     
Previous Total This Cert Total to Date 

 

             

Value paid to locally sourced labour 
resources 

  
  

    R                -     

Amount paid for accredited training    
  

   R                -     

Amount paid for non-accredited training   
  

   R                -     

                

SMME Schedule                  

                     

Name of SMME 

 
SMME Information Project Information 

 
No of 

Permanent 
Employees 

Turnover 
previous 

12 months 

Total 
person 
days to 

date 

Amount 
paid to 
SMME 

Person 
days 

locally 
sourced 

Total 
value 

of 
work 
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PS.3.3 Construction Programme 
 
 (a) Preliminary Programme 
 

The Contractor shall include with his tender a preliminary programme on the prescribed form. 
to be completed by all Tenderers. The programme shall be in the form of a simplified bar chart 
with sufficient details to show clearly how the works will be performed within the time for 
completion as stated in the Contract Data. 

 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well 
as in his programme for all possible delays due to normal adverse weather conditions and 
special non-working days as specified in the Special Conditions of Contract, in the Project 
Specifications and in the Contract Data. 
 

 (b) Programme in terms of Clause 12 of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 
of the General Conditions of Contract, be furnished within the time stated in the Contract Data. 
The preliminary programme to be submitted with the tender shall be used as basis for this 
programme.  
 

PS.3.4 Drawings     (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 The following reduced drawings which form part of the tender documents shall be used for 

tendering purposes only. 
 

The following reduced (A3) drawings are enclosed herewith: 

 
The contractor shall be supplied with three complete paper copies of the construction drawings 

free of charge. The Contractor shall at his own expense produce all further paper prints required 

for the construction of the work. 

 

Any information which the Contractor has control over and which is required by the Engineer to 

complete the drawings of record shall be made available to the Engineer before the Completion 

Certificate is issued.  

 

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless 

ordered by the Engineer. The Engineer will supply all figures / dimensions which are not shown 

on the drawings. The levels or dimensions given on the drawings are subject to confirmation on 

site. 

  

PS.3.5 Quality Assurance (QA)     (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 
Specifications to the satisfaction of the Engineer.  To this end it will be the full responsibility of 
the Contractor to institute an appropriate Quality Assurance (QA) system on site.  The Engineer 
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that 
adequate independent checks and tests are being carried out and to ensure that the Contractor's 
own control is sufficient to identify any possible quality problems which could cause a delay or 
failure. 
 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment 
and tools are available to control the quality of his own workmanship in accordance with his QA-system. 
His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to 
act as foreman or surveyor. 
 
PS.3.7 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 
PS.3.7.1 Process control 

*See C5 Annexures – C5.2 Drawings on page C72 
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The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Engineer. 
 
The Contractor may establish his own laboratory on site or he may employ the services of an 
independent commercial laboratory. Whatever method is used, the Contractor must submit the 
results of tests carried out on materials and workmanship when submitting work for acceptance 
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates 
and no additional payment will be made for testing as required. 

 
PS.3.7.1 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before accepting 
any work, the Engineer may have further control tests carried out by a laboratory of his choice. 
The cost of such additional tests will be covered by a provisional sum provided in the schedule 
of quantities, but tests that failed to confirm compliance with the specifications, will be for the 
account of the Contractor. 
 

 
PS.3.8 Site Establishment     (Read with SANS 1921 - 1 : 2004 clause 4.14) 

 
This contract is to be executed in an area surrounded rural settlements and as such safety will 
be paramount. Furthermore all due courtesy must be exercised in so far as local resources are 
concerned (labour and materials).   

 
The Engineer will facilitate all communication with the target community. 
 
(a) Water and Electricity 

 
The Contractor is to make his own arrangements in this regard and should note that the 
Employer shall not be held responsible for any shortages of either water or power due to 
unforeseen circumstances. 
 
All water required for construction purposes is to be sourced by the Contractor and is to be 
allowed for in his rates. 
 
(b) Location of Site Office 

 
Suitable sites at each location will be identified once work commences. The contractor will need 
to make all necessary allowances for his own security, fencing etc.  

 
 The contractor is to provide adequate sanitary and waste facilities for his staff and is to ensure 

that each site camp is kept clean and neat at all times. No littering is to take place at either the 
camp or on the site. 
 
The site is to be left in a neat, landscaped condition without any improvements on completion of 
the contract and final retention will not be released until such time as this condition has been 
complied with. 
 

 

PS.3.9 Survey Beacons (Read with SANS 1921 – 1: 2004 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 
such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether 
such beacons or pegs were placed before or during the execution of the Contract. If any such 
beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 
have them replaced by a registered land surveyor at his own cost. 
 

PS.3.10     Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 

The Contractor shall make himself acquainted with the position of all existing services before 
any excavation or other work likely to affect the existing services is commenced.  



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.57 
 

The Contractor will be held responsible for any damage to known existing services caused by 
or arising out of his operations and any damage shall be made good at his own expense. 
Damage to unknown services shall be repaired as soon as possible and liability shall be 
determined on site when such damage should occur. 
 

PS.3.11 Health and Safety     (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
 The Works will be constructed in an area inhabited by people including many children. 
  
 It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to hazards to their health 
and safety. To this end the Contractor shall assume full responsibility to conform to all the 
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 
1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the 
Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory 
and employer in his own right for the execution of the contract by entering into an agreement 
with the Employer in terms of the Occupational Health and Safety Act in the form as included in 
Section C1.2.2  

 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will 
be liable for penalties as provided in the Construction Regulations and in the Employer's Health 
and Safety Specification. 
 

PS.3.12 Management of the Environment     (Read with SANS 1921 - 1 : 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor shall pay 
special attention to the following: 
 
(a) Natural Vegetation 
 
Only those trees and shrubs directly affected by the works and such others as the Engineer may 
direct in writing shall be cut down and stumped. The natural vegetation, grassing and other 
plants shall not be disturbed other than in areas where it is essential for the execution of the 
work or where directed by the Engineer.  
 
(b) Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all 
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 
resulting from such fires which may have been caused by him or his employees.  

(c) Environmental Management Plan 
 

In addition to the above, all requirements of the Environmental Management Plan (EMP) as 
detailed in C3.3, Particular Specifications, will be adhered to.  
 

PS.3.13 Adverse Weather Conditions 
 

No extension of time for completion shall be granted for normal rainfall but extension of time 
shall be determined for abnormal rainfall or wet conditions in accordance with the formula given 
below separately for each calendar month or part thereof.  It shall be calculated for the full period 
for completion of the contract plus any granted extension thereof: 

 
 V    =  (Nw –Nn) Rw/Rn …………..if (Nw – Nn)>0 
    
 The symbols have the following meanings respectively: 
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V    =  Extension of time in calendar days is respect of the calendar month under 
consideration. 

 Nw =  Actual number of days during the calendar month on which a rainfall of 10mm or 
more is recorded. 

 Nn  =  Average number of days, as derived from existing rainfall records, on which a 
rainfall of 10mm or more has been recorded for the calendar month 

 Rw =  Actual rainfall recorded for the calendar month. 
 Rn  =  Average rainfall for the calendar month under consideration as determined from 

existing rainfall records. 
 

When calculating the extension of time for a part of a month pro rata values of Rn and Nn shall 
be used. 

 
The factor Rw/Rn shall be deemed to be fair allowance for days on which wet conditions 
disrupted or prevented work but on which a rainfall of 10mm or more was not recorded.  If the 
value of Rw/Rn exceeds 2,5 it shall be taken as 2,5. 

 
 If Nw for any month is smaller than Nn the formula to be used shall be: 
 
 V1  = (Nn – Nw) 
 
 The total extension of time for completion shall be the sum of the values of  
 V minus the sum of the values of V1 .  
 Total extension of time = V-V1 . 
  

The following are the most reliable values of Nn and Rn available and shall be used unless other 
values are mutually agreed upon beforehand: 

 Source of information :  Weather Beureau, Department of Transport 
 Rainfall Station  :  Mahlabatini 
 Period   :  1932 – 1940  
 
 Month Nn Rn 
 
 January 3 121.7 
 February 2 103.7 
 March 2 92.0 
 April  1 49.4 
 May  0 24.6 
 June  0 14.0 
 July  0 16.8 
 August 0 18.9 
 September 1 47.3 
 October 3 88.4 
 November 3 112.0 
 December 3 117.4 
 

Rainfall gauging will be taken and recorded by the Contractor at his Site Office and agreed with 
the Engineer on a daily basis. 

 
 b) Should an extension of time be granted by the Engineer the Contractor shall be reimbursed 

for his time related Preliminary and General items contained in the schedule of Quantities.  The 
amount of reimbursement shall be calculated as follows: 

 
 No of days extension of time granted      
 Total number of working days in the Contract  X Total for time related P&Gs 
 
PS.3.14 Overhaul 
 

Payment will be made for overhaul on this contract where provision is made in specific items.  
 

PS.3.15 Security 
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The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost 
for the Employer.  The Contractor must ensure that all his employees as well as the  
employees of his subcontractors are able to identify themselves as members of the construction 
team. 
 

 
PS.3.16 Drawings of Record 
 

Any information in the possession of the Contractor, which is necessary for the Engineer's 
Representative to complete his "drawings of record", must be submitted to the Engineer's 
Representative before a final payment certificate and a certificate of completion will be issued.  
 
 

PS.4 SITE FACILITIES AVAILABLE 
 
PS.4.1 Contractor's camp site and depot (Read with SANS 1921 – 1: 2004 clause 4.14) 

The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific site 
available to the Contractor, such site will be pointed out to the Contractor. 
 

PS.4.2 Accommodation of Employees 
 
No housing is available for the Contractor's employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site of the 
works for the use of his employees. Chemical toilets must be provided for the works. 

 
 
 

PS.4.3 Power supply, water and other services 
 

The Contractor shall make his own arrangements concerning the supply of electrical power, 
water and all other services. No direct payment will be made for the provision of electricity, water 
and other services. The cost thereof shall be deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required, or in the 
Contractor's preliminary and general items as the case may be. 
 

PS.5 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 
 
PS.5.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic, pedestrian 
and vehicular, on sections of roads of which he has occupation or where work has to be done 
near traffic. 
 

PS.5.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make 
use of approved methods to control the movement of his equipment and vehicles so as not to 
constitute a hazard on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 
controls are effective and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have 
been repaired to his satisfaction. 
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The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the requirements 
of this document and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  
 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin 
the area in which he is working.  
 

PS.5.3 Payment 
 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 
compensation for all possible additional costs which may arise from this, and no claims for extra 
payment due to inconvenience as a result of the modus operandi will be considered.  
 

PS.6 OCCUPATIONAL HEALTH AND SAFETY (Read with SANS 1921 – 1: 2004 clause 4.14) 

PS.6.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to hazards to their health 
and safety. To this end the Contractor shall assume full responsibility to conform to all the 
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 
1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the 
Department of Labour.  
For the purpose of this contract the Contractor is required to confirm his status as mandatory 
and employer in his own right for the execution of the contract by entering into an agreement 
with the Employer in terms of the Occupational Health and Safety Act in the form as included in 
SECTION 6: FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER. 

 
PS.6.2 Health and Safety Specifications and Plans to be submitted at tender stage 
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender documents as part 
of the Project Specifications.  
 
The following items will require special attention 
 

1. Excavation and compaction within restricted area. 
2. Excavation of pipe trenches 
3. Dust prevention. 
4. Adequate traffic accommodation. 

 
 
 (b) Tenderer's Health and Safety Plan  

The Tenderer shall submit with his tender his own documented Health and Safety Plan he 
proposes to implement for the execution of the work under the contract. His Health and Safety 
Plan must at least cover the following: 
 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of 

records and registers as provided for in the Construction Regulations; details of the 
Construction Supervisor, the Construction Safety Officers and other competent persons 
he intends to appoint for the construction works in terms of Regulation 6 and other 
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applicable regulations; and 
(vi) details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2003.  
 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The Contractor will not 
be allowed to commence work, or his work will be suspended if he had already commenced 
work, before he has obtained the Employer's written approval of his Health and Safety Plan.  
Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to claim 
for extension of time or standing time and related costs  

 
PS.6.3 Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract.  Should the Contractor fail to 
comply with the provisions of the Construction Regulations, he will be liable for penalties as 
provided in the Construction Regulations and in the Employer's Health and Safety Specification. 
Items that may qualify for remuneration will be specified in the Safety Specifications included or 
in the Project specifications.  
 
 

PS. 4     PROJECT REQUIREMENTS  
 
PS4.1 SITE CLEARANCE , EXCAVATION AND FREE-HAUL 

 
Top soil and other removed material shall be placed within the site boundaries, at a place 
indicated by the Local Authority in writing. In the case where the Local Authority requires 
disposing of material further away from the site, the Employer’s approval shall first be obtained 
and Local Authority shall be consulted and approval in writing obtained to use the designated 
dumping place. The same applies for borrow areas outside the site boundaries. Normal 
regulations regarding safety, municipal by-laws, contamination of water sources, erosion, 
siltation etc. shall apply.  

 
The free-haul distance shall be the entire site of works, for each project. 

 
The contractor shall not incur any overhaul or “extra over” expenses without the written approval 
of the Engineer. 

 
The overhaul distance shall be defined as the truck-haul distance measured to the nearest 0,5 
km from the end of the free-haul to the disposal / borrow pit area, by the shortest practical route 
and shall be measured in one direction only. 

 
No additional payment will be made for provision of access to the sites. 

 
PS 4.2  CUT AND FILL FOR BUILDING PLATFORMS 

 
Buildings shall be constructed completely in cut, with a minimum underfloor backfill. 
Should the contractor wish to construct on fill, he shall allow at his own cost, for longer columns 
and higher foundation walls to allow for founding on in-situ material. Access and ease of 
access into the building for the intended use shall remain unaltered. The Contractor shall 
arrange independent compaction tests, before any building is taking place, at his own cost. 
Building work shall be removed if there is any doubt whatsoever regarding the compaction. At 
least 3 evenly distributed places per site shall be tested, once off, after completion of the platform 
or infill. Water for compaction shall be provided by the Contractor at his own cost. 

  
PS 4.3  COMPACTION OF UNDER FLOOR FILL 

 
All top soil, unsuitable material and vegetation shall be removed from the building area. Suitable 
non-cohesive, granular backfill material shall be compacted in thin, even layers of thickness 
relevant to the method/machinery used, at OMC to a minimum of 95 % of Mod. AASHTO 
maximum density. The contractor shall only import material if absolutely necessary. He shall 



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.62 
 

obtain approval from the borrow pit owner in writing before using it, or obtain mining rights where 
applicable. Water for compaction, shall be supplied by the Contractor, at his own cost.  

 
PS 4.4 EXISTING SERVICES 

 
The Contractor shall contact the Engineer immediately if he discovers existing services that are 
in the way of the works, so that it can be avoided if at all possible. If existing services are 
damaged, the Contractor shall repair it as a matter of urgency at the indicated rate, even if it 
costs significantly more. He will not receive additional compensation in such case. 

 
PS 4.6  WATER SUPPLY PIPE 

 
Only SABS approved HDPE and uPVC pipe to be used. Trench depth to be determined to allow 
for bedding where required and 1800 mm cover for bulk. Grading of the trench shall be as such 
that the pipe will have no local high points between air valves/outlets, in other words, must rise 
continuously from the lowest points to the air valves/outlets. The Contractor shall use a dumpy 
level to verify this and to locate the air valves. The same applies for scour valves but obviously 
the other way round. The trench “pegging” cost shall be included under the excavation cost.  
Long sections may be provided by the Engineer or Employer as a guide only. Trenching, 
bedding and selected fill as per SABS 1200 DB and LB. The trench width for pipe diameters of 
300 mm and less shall be minimum pipe diameter plus 500mm (250 mm side allowance) to 
allow adequate working space for proper jointing and laying of pipe, but shall not be wider than 
pipe diameter plus 600 mm 

 
 

PS 4.8 CONCRETE AND FLOORS 
 

Water for building purposes and for the Contractor’s use, shall be supplied by the Contractor, at 
his own cost. 

 
Cement shall be OPC and shall conform to SABS 471.  A blended mix with up to 25% PFA shall 
only be used following the written approval of the Engineer. Cement used shall not be older than 
3 months for reinforced concrete works and older than 6 months for mass concrete. The slump 
of concrete mixes shall be 30- 80 mm. Curing shall take place for at least 7 days or as specified. 
Concrete shall be adequately compacted/vibrated but separation of material must be avoided. 
For structural concrete, refer to the detailed specifications on the plans regarding slump, curing, 
removal of formwork etc.  

 
Floors and walls shall be constructed as such that water will not reach or stand in the 
passages/walkways or anywhere on the floor.  Water shall also not reach or stand against any 
of the inside walls. Where openings are to be made to drain water, it shall be as such that it will 
not block, but at the same time it shall be rodent proof. 

 
Keyed construction joints shall be placed as such that it will not be underneath walls.  Where it 
has to cross walls perpendicularly, construction joints shall also be provided in the walls.  Keyed 
construction joints shall be made around supports, to join construction joints in the floors. 
 
Foundations 
 
All foundations for buildings shall be minimum 300 mm deep and 500 mm wide 
regardless of detail provided on plans. 
 
Light reinforcement shall be placed in foundations comprising three Y12 rods 75 mm from the 
trench bottom and 100 mm from the sides with the third rod in the bottom middle. The main 
reinforcement shall be held firmly in place by 75 mm concrete spacers attached to the rods with 
binding wire. R8 distribution steel, crossing each outer main steel member by 30 mm, thus 360 
mm long for a 500 wide foundation, shall be tied to the main steel at 500 mm intervals. 

 
Minimum overlap shall be 600mm. Hooks shall be provided at corners and intersections with 
walls, with minimum hook length 600 mm. The Engineer shall be consulted for further detail. 
Work shall not be accepted where the Engineer has not approved the reinforcement prior to 
concreting. 
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  Wood floated finish 
 

The surface shall only be wood floated sufficiently to produce a uniform surface free from screed 
or towel marks and shall conform with SABS 1200 G. 
 
Steel-floated finish 

 
The moisture film shall be allowed to harden sufficiently to prevent laitance from being worked 
to the surface. Where steel floating with a non-slip surface is specified, the surface shall still be 
smooth after making it non-slip and shall not be abrasive at all. Under no circumstances may a 
cement slush be used during the floating process. 

 
  Casting of concrete 

 
No concrete shall be cast without the prior inspection of preparation work by the Engineer 
(except for thrust blocks) 
 

 
PS 4.9  BLOCK AND BRICK WORK 

 
The strength of blocks shall be not less than 3,5 MPa for hollow units and 7 MPa for solid units. 
Only SABS approved blocks shall be allowed. 

 
Blockwork shall comply with the standards as set out in the “Standards and Guidelines” manual 
of the NHBRC. Stretcher bond with 10-15 mm final bed joint thickness and 5 to 20 mm vertical 
joint thickness shall be used. The mortar bedding shall be full in the case of hollow blocks for 
the foundation layers and DPC courses. Joints shall be finished flush. Hollow units to be filled 
with concrete around door frames. Where internal walls are jointed flush with outside walls, wall 
ties shall be used as per specification in the above named manuals.  Corners shall be 
constructed using the raking back (stepped) method and shall be fully bonded.    
 
Light reinforcement shall be placed in the brick/blockwork over and above the normal 
brick force regardless of detail on plans. The reinforcement shall comprise R6 rods, 
overlapping minimum 300 mm and bend around corners with minimum hook length 300 mm. 
The reinforcement shall not cross expansion joints. Two rods shall be placed per layer, each 30 
mm from the inside and outside face of the wall respectively, for three layers immediately above 
DPC and window/door level. Rods shall be provided with hooks at doors, expansion joints and 
openings. Full mortar cover shall be provided. 
 
Controlled expansion joints in the walls, with concertina ties at 400 mm vertical spacing, 
shall be provided at maximum 8 m spacing regardless of detail provided on plans. The 
joints shall coincide with controlled expansion joint through the concrete roof.  
 
The joints in the roof slabs shall comprise 1000 mm long Y12 rods in the center of the slab at 
200 mm intervals, 500 mm into each slab. A 600 mm long elastic plastic pipe of good fit shall be 
fitted on one side and sealed at the end. The other end shall penetrate the adjoining slab by 100 
mm. Work shall not be accepted where the Engineer has not approved the reinforcement prior 
to concreting. The joints shall be formed with 10 mm bitumen impregnated soft board and shall 
be sealed water tight both sides with an approved elastic sealant. 
 

 
PS 4.11  PAINTWORK 

 
The final color shall be agreed upon between the contractor and the participants of the specific 
project. Refer to paint specifications on the plans 

 
PS 4: 12   COMMISSIONING AND ACCEPTANCE 

 
     The Contractor shall be responsible to commission all equipment and put in readiness for use.  
 

The hand over/acceptance of equipment shall be preceded by a forty-eight (48) hour trail run 
(where applicable) by the Contractor to enable him to prove to the Engineer that all equipment 
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and plant as a whole perform to requirements. 
 

Where after the equipment shall be run by the Contractor as directed by the Engineer for a 
further period of approx. five (5) days during which thorough inspection, testing, etc. of all 
equipment will take place to be evaluated for acceptance by the Engineer. The Contractor shall 
schedule this period such as to allow himself enough time to remedy, replace etc. unsatisfactory 
work, equipment etc. and still meet the final completion date. 
Costs incurred by the Engineer for all unsuccessful acceptance tests will be borne by the 
Contractor. 

 
 When the Contractor has completed all work and the plant subsequently performs to the 

requirements, then the contractor shall supply all manuals and drawings as called for.  
Thereupon a certificate of commissioning will be issued and a portion of the retention released. 
The guarantee period then commences. 

 
PS 4:19 FINAL COMPLETION DATE 
 

On final completion all work in terms of the contract shall be completed. A certificate of 
completion will be issued. 

 
PS 4:20  MAINTENANCE OBLIGATIONS 
 
 The Contractor shall maintain all equipment provided in a good working order during the defects 

liability period. 
 
 The defects liability period shall commence on the day following final completion. 
 

The Employer reserves the right to undertake any emergency repair work during the defects 
liability period without the prior consent of the Contractor. The Engineer has the right to decide 
whether an emergency exists and shall notify the Contractor accordingly. Should this emergency 
repair work be caused by poor materials, faulty workmanship or neglect on the part of the 
Contractor, the Employer may deduct the cost of the repairs from the outstanding retention 
money owing to the Contractor. 

 
 After the satisfactory completion of the guarantee period, the final certificate will be issued and 

all retention money releases. 
 

 
 
 
 
 
 
 
 
 
 
 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS AND OTHER ADDITIONAL 
SPECIFICATIONS 
 
INTRODUCTION 
 
In certain clauses in the Standard Specifications, allowance is made for a choice to be specified in the project 
specifications between alternative materials or methods of construction, and for additional requirements to be 
specified to suit a particular contract.  
 
Details of such alternative or additional requirements applicable to this contract are contained in Part B1 of 
the project specifications.  
 
The number of each clause and each payment item in this part of the project specifications is prefixed “PS” 
and numbered sequentially followed by a number corresponding to the relevant clause or payment item in the 
standard specification in parentheses.  
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New clauses and payment items not covered by clauses or items in the Standard Specifications have also 
been included. 
 
Additional particular specifications are also included in Part B2 and are prefixed “P” and numbered 
alphabetically.  
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PART B1: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
PSA  GENERAL 
 
PSA.1   MATERIALS   (3) 
 
PSA 1.1 QUALITY   (3.1) 
 

All materials used in this contract shall comply with the relevant SABS Specification (as 
amended) or particular specification as noted. 

 
PSA.2 PLANT (4) 
 
PSA.2.1 PLANT FOR CONSTRUCTION PURPOSES (No reference) 
 
 The Contractor's plant for construction purposes shall be of modern design, adaptable for 

the purpose for which it is required, in sound condition, and ample in capacity for carrying 
out the Works expeditiously.   

 
 Should the Engineer be of the opinion that the plant in use is in any way unsuitable for 

carrying out the Works in a manner or at a rate commensurate with the requirements of 
the Contract, they shall have the right to call on the Contractor at any time during the 
progress of the works to provide additional or improved plant and tools as may be 
necessary to meet these requirements.  

 
PSA.2.2 CONTRACTOR'S CAMP (4.2) 
 
 No housing is available for the Contractor's employees, and the Contractor shall make his 

own arrangements with the Local Authority regarding the housing of his employees and 
transporting them to site. 

 
 The Contractor shall provide in locations approved by the Engineer, adequate sanitary 

facilities for the use of all persons engaged on the Works.  Such conveniences, which shall 
comply with Local Authority regulations, shall be maintained in a clean and hygienic 
condition and shall be properly secluded from public view and their use shall be strictly 
enforced.  

 
 The Contractor shall make his own arrangements with the municipal authorities for any 

bucket removals and shall bear all the costs in connection with such service.  On removal 
of such conveniences the sites thereof shall be left in a clean, sanitary and tidy condition.  

 
PSA.3 PERSONAL & OTHER PROTECTIVE EQUIPMENT  
 (SECTIONS 8/15/23 OR THE OHS ACT) 
 
 The Contractor is required to identify the hazards in the workplace and deal with them. He 

must either remove them or, where impracticable take steps to protect workers and make 
it possible for them to work safely and without risk to health under the hazardous conditions.  

 
 Personal Protective equipment (PPE) should, however, be the last resort and there should 

always first be an attempt to apply engineering and other solutions to mitigating hazardous 
situations before the issuing of PPE is considered.  

 
 Where it is not possible to create an absolutely safe and healthy workplace the Contractor 

is required to inform employees regarding this and issue, free of charge, suitable 
equipment to protect them from any hazards being present and that allows them to work 
safely and without risk to health in the hazardous environment.  

 
 It is a further requirement that the said equipment be maintained by the Contractor, that he 

instructs and trains the employees in the use of the equipment and ensures that the 
prescribed equipment is used by the employee/s.  

 
 Employees do not have the right to refuse to use/wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear prescribed protective 
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equipment through health or any other reason, the employee cannot be allowed to continue 
working under the hazardous condition/s for which the equipment was prescribed but an 
alternative solution has to be found that may include relocating or discharging the 
employee.  

 
 The Contractor may not charge any fee for protective equipment prescribed by him/her but 

may charge for equipment under the following conditions:  
 • Where the employee requests additional issue in excess of what is prescribed  
 • Where the employee has patently abused or neglected the equipment leading to 

early failure  
 • Where the employee has lost the equipment  
 
 All employees shall, as a minimum, be required to wear the following PPE on any projects:  
 • Protective overalls  
 • Protective footwear  
 • Protective headwear  
 • Eye/face protection  
 
 All PPE provided to local labour working on the Expanded Public Works Programme shall 

be branded in accordance with the EPWP CI Manual. Typical elements which shall be 
branded include:  

 • Protective overalls  
 • Reflective vests  
 • Protective headwear 
 
 The rate for local labour shall include for the supply of EPWP branded PPE in accordance 

with the Provincial EPWP specifications. The rate shall include the additional cost of the 
specified colours for the PPE and branding in accordance with CI manual.  

 
 THE TENDERED RATE SHALL INCLUDE FULL COMPENSATION FOR BRANDING THE 

PPE AS DETERMINED IN THE RISK ASSESSMENTS AND AS REQUIRED FOR FULL 
DURATION OF THE CONTRACT. 

 
PSA.4 EPWP SIGNBOARD 
 
 The Contractor will be required to erect a signboard displaying the EPWP logo, indicating 

that this project is part of the EPWP.  All costs related to the provision, erection and 
subsequent removal of the signboard shall be refunded to the Contractor through the 
provisional sum included in the Schedule of Quantities for this purpose. 

 
PSA.5 COMMUNITY LIAISON OFFICER (CLO) 
 
 The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer. The contractor 
shall direct all his liaison efforts with the local communities through the appointed officer.   
The contractor shall, however, accept the appointed as part of his management personnel. 

  
 (a) Duties of the Community Liaison Officer 
  
  The Community Liaison Officer’s duties will be: 
  (i) To be available on site daily between the hours of 07h30 and   16h30 and at other 

time as the need arises. His normal working day will  extend  from  morning until 
17h30 in the afternoon. 

  (ii)         To determine, in consultation with the contractor, the needs of the temporary 
labour for relevant skills training.  He will be responsible for the identification of 
suitable trainees and will attend one of each of the training sessions. 

  (iii)          To communicate daily with the contractor and the engineer to determine the labour 
requirements with regard to numbers and skill, to facilitate in labour disputes and 
to assist in their resolution. 

  (iv)       To assist in and facilitate in the recruitment of suitable temporary labour and the 
establishment of a “labour desk”. 

 (v)       To attend all meetings in which the community and/or labour are present or are 
required to be represented. 
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 (vi)        To assist in the identification, and screening of labourers from the community in 
accordance with the contractor’s requirements. 

  (vii)      To inform temporary labour of their conditions of temporary employment and to 
inform temporary labourers as early as possible when their period of employment 
will be terminated. 

  (viii)     To attend  disciplinary  proceedings  to  ensure  that  hearings  are  fair  and 
reasonable. 

 (ix)        To keep a daily written record of his interviews and community liaison.  
 (x)         To attend monthly site meetings to report on labour and RDP matters.  
 (xi)         All such other duties as agreed upon between all parties concerned. 

 (xii)       To submit monthly returns regarding community liaison as illustrated in Part C5.1 
of this document (form RDP 12(E)). 

  
 (b)         Payment for the community liaison officer 

   A special pay item is incorporated in section 1200 of the bill of quantities relating 
to payment of the liaison officer on a prime cost sum basis.  This payment shall 
only be made for the period for which the duties of the liaison officer are required 
and not necessarily for the full duration of the contract.  The remuneration of the 
CLO shall be determined jointly by the contractor, engineer and employer. 

  
  (c)         Period of employment of the community liaison officer 

  The period of employment of the community liaison officer shall be as decided 
upon jointly by the contractor, engineer and employer. 

 
PSA.6 COMMUNITY PARTICIPATION. 
  
 PSA.6.1 PURPOSE 
 
 In order to give effect to the need for participation and transparency in the process of 

appointing labour, the community should participate in the decision-making process 
throughout the life of a project. This shall be achieved through structured engagement 
between those responsible for the delivery of the project and the community. 

  
PSA.6.2 STRUCTURE AND COMPOSITION 
 
  A Project Liaison Committee (PLC) may be formed from representatives of the Employer, 

the Engineer, the Contractor and the Community if the project is such that a specific 
community can be identified. 

  
PSA.6.3 PROCEDURES  
 
PSA.6.3.1 The PLC deals with labour and SMME involvement on the project and shall meet at least 

once every month until such time as it is of the opinion that it could fulfil its tasks by meeting 
less frequently. 

PSA6.3.2 The PLC shall make recommendations by consensus. If consensus cannot be reached, 
the decision of the Employer will be final in cases that have no financial implications for the 
Contractor or where payment is to be made from PC items. Where the financial 
responsibility for the successful completion of the works rests with the Contractor, the 
Contractor’s decision shall be final. In fulfilling its tasks, the PLC shall be guided by the 
relevant sections of this specification and the supplementary documents. 

  
PSA.6.4 TASKS OF THE PLC 
 
 2.4.1 To assist with community liaison and resolution of disputes. 
 2.4.2 To devise fair and transparent procedures that will assist the Contractor in the 

 engagement of labour and the award of sub-contracts to SMME’s. 
 2.4.3 To advise on and monitor labour issues. 
 2.4.4 To assist in resolving labour disputes. 
   
PSA.6.5 ASSISTANCE TO THE PLC 
 
PSA.6.5.1 The Employer may appoint a competent local person as a Community Liaison Officer to 

assist the Engineer and the Contractor in the day to day liaison with the communities 
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directly affected by the project. 
 
PSA.7 UNEMPLOYMENT INSURANCE FUND 
 The contractor will be responsible for payment or contribution of UIF for all labour employed 

under the project. Proof of payment of UIF shall be available upon request.  
 
PSA.8  WORKMEN'S COMPENSATION ACT 
 
  All labour employed on the site shall be covered by the Workmen's Compensation Act.  

The contractor shall pay in full, including the payment of the necessary levies, such 
amounts, as are due in terms of the Act.   The contractor at the commencement of the 
contract shall resolve the manner in which Workmen’s Compensation will be handled.  
Amounts paid by the contractor shall not be included in the wage rates but shall be an extra 
payment allowed for by the contractor. 

 
PSA.9 LABOUR-INTENSIVE CONSTRUCTION METHODS 
 
 Labour-intensive construction shall mean the economically efficient employment of as 

great a portion of labour as is technically feasible to produce a standard of construction as 
demanded by the specifications with completion by the Due Completion Date, thus bringing 
about the effective substitution of labour for plant and equipment. 

 
 Appropriate portions of the Works included in the Contract shall be executed using labor-

intensive construction methods. 
 
 Except where the use of plant is essential in order, in the opinion of the Engineer, to meet 

the specified requirements by the Due Completion Date, or where the use of plant is 
essential as a result of occupational health and safety considerations, the Contractor shall 
use only hand tools and equipment in the construction of those portions of the Works that 
are required in terms of these Project Specifications to be constructed using labour-
intensive construction methods. 

 
 These portions of the Works shall be constructed utilizing only locally employed labour 

and/or the labour of local subcontractors, supplemented by the Contractor’s key personnel 
to the extent necessary and unavoidable, unless otherwise instructed by the Engineer and 
in accordance with the further provisions of the relevant sections of Portion B of the Project 
Specifications. 

 
 Subject to considerations of occupational health and safety, the portions of the Works to 

be executed using labor-intensive construction methods are: 
 
   Clearing and grubbing of the Site; 
   Excavation for structures up to 1,5 m deep; 
   Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective 

of depth, but assisted by mechanical compaction equipment in order to achieve 
the specified densities; 

   Transportation and spoiling of all trench materials, where the disposal site is 
located within 20 metres of the source; 

   Dismantling and re-erection of fences; 
   Mixing and placing of concrete; 
   Construction of all brickwork required for structures; and 
   Cleaning and tidying up of the Site. 
 
PSA9.1 MATERIAL 
 
 Where possible, the contractor shall source material from within ## km of the site utilizing 

local labour. The material which may be sourced from site includes: 
 Rock for gabions and stone pitching 
 
PSA9.2 TASK BASED ACTIVITIES 
 
 Labour Intensive activities are to be planned as task-based works where required. Task 

based refers to a specific amount of work to be performed which is clearly defined by a 



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.70 
 

quantity and quality. Typically, a particular task can be completed within a working day. 
 
PSA.10 REQUIREMENTS OF EXPANDED PUBLIC WORKS PROGRAMME  
 
PSA10.1 EPWP PROJECT SPECIFICATION 
 
 As much as is economically feasible, all work shall be implemented by employing Labour 

Intensive Construction methods. Over and above the normal Building and Allied works to 
be implemented by employing skilled and unskilled labour the works specified in the 
“Guidelines for the Implementation of  Labour-Intensive  Infrastructure  Projects  under  the  
Expanded Public Works Programme (EPWP)” shall be undertaken using Labour Intensive 
Construction methods. 

  
 PSA.11 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR 

INTENSIVE WORKS 
 
  Requirements for the sourcing and engagement of labour. 
 
 PSA.11.1   Unskilled and semi-skilled labour required for the execution of all labour intensive works 

shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 
Participation of Targeted Labour. 

   
PSA.11.2   The rate of pay for the EPWP is set by the MUNICIPALITY in consultation with the 

community leaders. 
 
PSA.11.3   Tasks established by the contractor must be such that: 
  a) the average worker completes 5 tasks per week in 40 hours or less; and b) the weakest 

worker completes 5 tasks per week in 55 hours or less. 
PSA.11.4 The contractor  must  revise  the  time  taken  to  complete  a  task  whenever  it  is 

established  that  the  time  taken  to  complete  a  weekly  task  is  not  within  the 
requirements of 11.3. 

PSA.11.5 The Contractor shall, through all available community structures, inform the local 
community of the labour intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households: 

 a) where the head of the household has less than a primary school education; 
 b) that have less than one full time person earning an income; 
  c) where subsistence agriculture is the source of income. 
  d) those who are not in receipt of any social security pension income 
   
PSA.11.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 
  a) 55 % women; 
  b) 55% youth who are between the ages of 18 and 35; and 
 c) 2% on persons with disabilities. 
 
 
 
PSAB  ENGINEER’S OFFICE 
 
PSAB.1  MATERIAL   (3) 
 
PSAB.1.1 NAMEBOARDS   (3.1) 
 

The Contractor shall supply two nameboard in accordance with the details indicated in this 
document. 

 
  The board shall be placed in a position designated by the Engineer. 
   

This board shall remain the property of the Contractor who shall dismantle and 
remove the said board on completion of the contract. 
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PSAB.1.2 OFFICE BUILDINGS (3.2) 
 
  No facilities are required for the Engineer. 
 
PSAB.1.3 PLANT (4) 
 
  No telephone facilities are required by the Engineer. 
 
 
PSC  SITE CLEARANCE 
 
PSC.1  MATERIALS   (3) 
 
PSC .1.1 DISPOSAL OF MATERIAL   (3.1) 
  

Suitable spoil sites will be located on site by the Engineer and confirmed by the issue of a 
site instruction. The Contractor may not make his own arrangements in this regard without 
the written approval of the Engineer. 

 
PSC.2  CONSTRUCTION   (5) 
 
PSC.2.1 AREAS TO BE CLEARED AND GRUBBED (5.1) 
 
 Areas to be cleared and grubbed shall be classified as follows: 
 

a) General Clearing and Grubbing 
 

Any areas requiring particular clearing and grubbing must be agreed with the Engineer prior 
to any such clearing taking place. Any area cleared without the consent of the Engineer will 
not be measured in terms of this Clause and may result in further action being taken against 
the Contractor in terms of any contravention with the environmental management plan. 
Where the Engineer has instructed that clearing must take place or is required, it shall be 
measured as a strip 3m wide.  
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PSD  EARTHWORKS 
 
PSD.1  MATERIALS   (3) 
 
PSD .1.1 CLASSIFICATION FOR EXCAVATION PURPOSES   (3.1) 
 

Classification of material other than "soft excavation" shall be agreed with the Engineer 
before excavation may be commenced. 

 
The Contractor shall immediately inform the Engineer if and when the nature of the material 
being excavated changes to such an extent that a new classification for further excavation 
is warranted.  Failure on the part of the Contractor to advise the Engineer thereof in good 
time shall entitle the Engineer to classify, at his discretion, such excavation as may have 
been executed in material of a different nature. 

 
For the purpose of this contract all material will either be classed as, intermediate, hard 
rock or Boulder Class A. 
 
No differentiation shall be made between “intermediate” and “Boulder Class B” excavation. 
 

PSD.1.2 Classes of excavation   (3.1.2) 
    

a) In all cases where soft founding materials is classified as suitable for culvert beddings 
construction, the in-situ material shall be ripped, moistened and compacted to 90& to 
93% modified AASHTO density. The depth of preparation and compaction of founding 
material shall be indicated on drawings as specified by the engineer. Allowance for 
measurement and payment for this work is made in the bill of quantities under this 
section" 

 
e) Boulder excavation Class B - Shall be classified as intermediate excavation 

 
 
 
PSD.2  CONSTRUCTION   (5) 
 
PSD.2.1 Conservation of Topsoil (5.2.1.2) 
 

Topsoil stripping shall be 150mm and the material shall be conserved separately for re-use 
as specified in the environmental management plan. 

  
PSD.2.2 Disposal   (5.2.2.3) 
 

All excess material shall be disposed of at the designated spoil sites leveled in layers not 
exceeding 300 mm and compacted to 90% MOD AASHTO density. 
 

PSD.2.3 Erosion Control Berms (Add new Clause 5.2.3.3) 
 

Where instructed by the Engineer, earth berms shall be constructed to the dimensions 
shown on the drawings or to the detail instructed by the Engineer. The berms shall 
comprise excess fill material from the trench, shall be hauled by wheelbarrow, placed and 
shall be hand stamped in layers not exceeding 150mm. The berms shall be slightly 
overfilled before being be shaped to the detail shown on the drawings. The material shall 
wherever possible be sourced within the free haul distance of 500m. After completion, the 
Engineer may instruct the Contractor to construct un-grouted, handpicked and packed 
stone pitching along the upstream edge of the berm. 
 

 
PSD.2.4 Sandbag Protection to Pipe Trench (Add new Clause 5.2.3.4)  
 

Where instructed by the Engineer, 25kg sandbags made from woven polypropylene shall 
be filled with selected fill material as specified in SABS 1200 LB and placed in a stretcher 
bond pattern around the pipe. The bags shall be firmly packed and hand stamped into 
place and shall be keyed a minimum of 500mm into the side wall of the trench. Where 
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specified, the selected fill material shall first be brought to optimum moisture and then 
stabilized by the addition of 1% cement.  
 

 
PSD.2.5 EPWP Construction Methods 
 
 The   generic   labor-intensive   specification   below   is   the   same   as   sans   1921-5, 

construction and management requirement for works contracts- part 5: earthworks 
activities which are to be performed by hand and should be included in the scope of works 
without amendment or modification as set out below. 

  
 SCOPE 
 This specification establishes general requirements for activities which are to be executed 

by hand involving the following: 
 a. Trenches having a depth of less than 1.5metres 
 b. Stormwater drainage  
 c. Low-volume roads & sidewalks  
  
 PRECEDENCE 
 Where this specification is in conflict with any other standard or specification referred to in 

the scope of works to this contract, the requirements of this specification shall prevail. 
  
 HAND EXCAVATEABLE MATERIAL 
 Hand excavatable material is material: 
 a. granular materials: 
  I. Whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 
   ii. where the material is a gravel having a maximum particle size of 10mm and    

contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 
cone penetrometer is required to penetrate 100mm; 

 b. cohesive materials: 
  i. whose consistency when profiled may in terms of table 1 be classified as very 

soft, soft, firm, stiff and stiff / very stiff; or 
  ii. where the material is a gravel having a maximum particle size of 10mm 

and contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 
cone penetrometer is required to penetrate 100mm; 

  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm. 
2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of soil 

comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a cone 
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having a maximum diameter of 20mm cone angle of 60o with respect to the horizontal) into the material 
being used. 
 

Table 1.: Consistency of materials when profiled     
 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY  DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily when 
scraped with a geological 
pick. 

Very Soft Geological pick head can easily 
be pushed in as the shaft of the 
handle. 

loose Small resistance to 
penetration by sharp end a 
geological pick. 

Soft Easily dented by thumb; sharp 
end of a geological pick can be 
pushed in 30-40 mm; can be 
moulded by fingers with some 
pressure. 

Medium dense Considerable resistance to 
penetration by sharp end a 
geological pick. 

Firm Indented by thumb with effort; 
sharp end of a geological pick can 
be pushed in upto 10 mm; very 
difficult to mould with fingers: can 
just be penetrated with an ordinary 
hand spade. 

Dense Very high resistance to 
penetration by the sharp 
end of geological pock: 
requires many blows for 
excavation.  

Stiff Can be indented by thumb-nail; 
slight indentation produced by 
pushing geological pick point into 
soil: cannot be moulded by 
fingers. 

Very Dense High Resistance to 
repeated blows of a 
geological pick. 

Very Stiff Indented by thumb-nail with 
difficulty: slight indentation 
produced but blow of a geological 
pick point. 

 
Trench Excavation 
All hand excavatable material in trenches having a depth of less than 1.5 metres shall be excavated by hand.  
 
Compaction of backfilling to trenches (areas not subject to traffic) 
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each 
layer shall be compacted using hand stampers  
a) to 90% Proctor density: 
b) Such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to                                                                                                            
     penetrate 100 mm of the backfill, provided that backfill does not comprise more that 10%                                                                                                                                       

gravel of size less that 10mm and contains no isolated boulders, or  
c) Such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil 

when tested comparatively with a DCP. 
 
Excavation  
All hand excavatable material including topsoil classified as hand excavatable shall be excavated by hand. 
Harder material may be loosened by mechanical means prior to excavation by hand. 
 
The Excavation of any material which presents the possibility of danger or injury to workers shall not be 
excavated by hand 
 

 
 
 
 
 
 
 
PSD.3  MEASUREMENT AND PAYMENT 
 
PSD.3.1 Erosion Control Berms ………………………………………………………….…….Unit (m3) 
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The rate shall include for all costs to source the material, remove any oversized material, 
load, haul within the free haul, offload, spread, overfill, compact, and trim to the finished 
dimensions shown on the drawings. 

 
PSD.3.2 Sandbag Protection to Pipe Trench.......…………………………………………….. Unit (No) 
 

The rate shall include for all costs to supply the 25kg bags, select material, fill bags, place 
in restricted areas and hand stamp.  

 
PSD.3.3 Extra-Over Sandbag Protection for Stabilization…………………………..………...Unit (No) 
   

The rates shall include all extra costs to ensure that the material is at optimum and to 
supply and mix cement at 1%. 
 

PSD.3.4 Extra over sub-item for excavation by hand using hand tool …………..cubic meter (m³) 
 
 Measurement shall be as specified for pay item 22.01 of the standard specifications.  
 The tendered rate shall include full compensation for carrying out the excavation by hand 

where circumstances prevent the use of mechanical excavators. 
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PSDB EARTHWORKS (PIPE TRENCHES) 
 
PSDB.1             MATERIALS   (3) 
 
PSDB.1.1 CLASSES OF EXCAVATION   (3.1) 
 

 The classification of excavated materials shall be as specified in Subclause 3.1 of SABS 
1200 D and PSD.1.2.  

 
PSDB.1.2 CONTROL OF WATER   (4.2) 
 

The Contractor may encounter some seepage water in some of the trench excavation. No 
separate payment will be made for measures required to deal with this water.  
 

 
PSDB.2 CONSTRUCTION   (5) 

 
PSDB.2.1 MINIMUM BASE WIDTHS (5.2) 

 
The trench width for pipe diameters of 300 mm and less shall be minimum pipe diameter 
plus 500mm (250 mm side allowance) to allow adequate working space for proper jointing 
and laying of pipe, but shall not be wider than pipe diameter plus 600 mm 
 

 
PSDB.2.2 TRENCH BOTTOM   (5.5) 
 

Add “When the trench bottom is unsuitable due to waterlogged conditions, at the direction 
of the Engineer the Contractor shall excavate for and lay a crushed stone mat of minimum 
thickness 100mm, the stone having a maximum particle size of 13 mm.” 
 
Add “The bottom of excavation for manholes and headwalls in soft ground shall be 
thoroughly rammed and consolidated at the Contractor’s expense, before any concrete is 
placed.” 
 

PSDB.2.3 BACKFILLING   (5.6) 
  
PSDB.2.3.1 General   (5.6.1) 
 
 ADD the following to the clause: 
 

 No thrust block or pipe requiring special wrapping may be covered by either the fill blanket 
or the main backfill until inspected and passed by the Engineer.    
   

PSDB.2.3.2 Disposal of unsuitable and make up of deficiency of backfill material   (5.6.3 and 5.6.5) 
 

 The free-haul distance shall be the entire site of works, for each project. 
 

PSDB.2.3.3 Completion of backfilling (Clause 5.6.6) 
 
 Backfilling around the pipe shall not be allowed to fall more than 250m behind the laying of 

the pipe.  
 

 After the pipes have been laid, no backfilling shall be undertaken until the pipes have been 
inspected and approved by the Engineer.  
 
 The Contractor may use his discretion as to whether to backfill around joints before the 
pipeline is tested and should he decide to backfill the joints he shall be responsible for the 
locating of any leaks and no extra payment shall be made for any re-excavation and 
subsequent reinstatement. 

 

 
 
PSDB.2.4 COMPACTION (5.7) 
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PSDB.2.4.1 Areas subject to traffic loads   (5.7.2) 
 
 Areas subject to traffic loads will be instructed by the Engineer in writing.  No other areas 

will be considered for payment. The contractor will be expected to provide test results from 
an approved laboratory demonstrating that the additional compactive effort has been 
achieved. No additional payment will be made for these tests. 

  
PSDB.2.5 SHORING   (5.11) 
 

 In view of the fact that the excavation will take place in open areas, no additional payment 
will be made for shoring. The measurement width will also remain as specified herein 
although the Contractor may wish to batter the sides to avoid the need for shoring. 
 
 The provision for shoring shall be deemed to be included in the relevant rates for 
excavation. The Contractor’s attention is drawn to the need to operate safely and to ensure 
that trenches are either shored or battered to a safe slope.  

 

PSDB.3 MEASUREMENT AND PAYMENT (8) 
 
PSDB.3.1 BASIC PRINCIPLES (8.1) 
 
 In addition to the activities listed in 8.1.1, excavation shall also include for the cost of piping 

and compacting the trench bottom to a minimum of 90% MOD AASHTO density in all 
materials irrespective of whether the base has been loosened or not during excavation. 

 
PSDB.3.2 Excavation ancillaries (8.3.3) 
 
PSDB.3.2.1 Overhaul (8.3.3.4) 
 
 Overhaul distance shall be calculated from the point of loading to the point of placing less 

the 0,1km free haul, in one direction only, by the shortest practicable route.  Only one type 
of overhaul will be measured.  
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PSDK  GABIONS AND PITCHING 
 
PSDK.1  MATERIALS   (3) 
 
PSDK .1.1 Gabion Cages   (3.1.2) 
  

The cages for gabion baskets shall comprise mesh type 80 and 2.7mm Class A galvanized 
wire. The cages for reno mattresses shall comprise mesh type 60 with 2.2mm Class A 
galvanized wire. 

 
PSDK .1.2 Geotextile   (3.1.3) 
  

The geotextile shall comprise grade A2 as indicated in the tables below. 
 

Properties Units 
Standard Grades Test 

Methods A1 A2 A3 A4 A5 A6 A7 

Thickness 
Thickness 

under 2 kPa 
mm 1.3 1.6 1.8 2.1 2.7 3.4 4.4 

SABS 
0221-88 

Permittivity 
@ 100mm 

head 
S-1 3 2.9 2.5 2.3 2 1.7 1.1 Cal 

Porosity Under 2 kPa % 93 93 93 93 93 92 90 GTS 

Throughflow 
@ 100mm 

head 
l/s/m2 300 285 250 235 200 180 110 SABS 

0221-88 
Permeability 1.0 x 10-3 m/s 3.9 4.3 4.5 4.9 5.4 5.9 4.8 

Pore Size 
O95W µm 240 225 205 190 165 145 100 

Franzius 
Institute 

O95H µm 195 185 170 155 125 100 70 
NF,G 
38017 

Penetration 
Load 

CBR kN 1.5 1.7 2.1 2.5 3.6 4.5 6.5 SABS 
0221-88 Elongation % 30-50 

 
 

Installation Conditions 
Grade of Geotextile 

A1 A2 A3 A4 A5 

Trench < 2.0m dep with smooth sides and rounded drainage stone with moderate 
compaction 

•  
    

Trench < 2.0m deep with rough sides or sharp drainage stone with moderate 
compaction 

 
•  

   

Trench < 2.0m deep with rough sides or sharp drainage stone with high 
compaction 

  
•  

  

Trench > 2.0m deep with smooth sides and rounded drainage stone with 
moderate compaction 

   
•  

 

Trench > 2.0m deep with rough sides or sharp drainage stone with high 
compaction 

    
•  

 
PSDK.1.3 Stone  (3.2.1) 
 The stone to be used on this contract shall be as classified as medium in terms of  
 Table 2. 
 
PSDK.2 CONSTRUCTION    (5) 
 
PSDK.2.1 Stone Catchwater Berms   (New clause 5.3.6) 

Where instructed by the Engineer, stone catchwater berms shall be constructed to the 
dimensions shown on the drawings. The stone shall be classified as medium in terms of 
Clause 3.2.1 Table 2. The placing of the stones shall be as specified in Clause 5.3.2 with 
the exception that the last paragraph of Clause 5.3.2 is to be deleted. 
 
 
 
 
 

PSDM EARTHWORKS (ROADS, SUBGRADE) 
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PSDM.1  MATERIALS   (1) 
 
PSDM 3.1.1 CLASSIFICATION FOR EXCAVATION PURPOSES 
 

Method of Classifying. The Contractor may use any method he chooses to excavate any 
class of material but his chosen method of excavation shall not determine the 
classification of the excavation. The Engineer will decide on the classification of 
the .materials. The classification will be based on inspection of the material to be 
excavated and on the criteria given in 3.1.2(a)-(e), as applicable. All equipment 
specified in 3.1.2(a)-(c) shall be in good working order. "Efficiently" as 
used in 3.1.2(a)-(c) shall be taken to mean "in a manner that can reasonably be 
expected of a contractor, having regard to the production achieved". 

 In the event of disagreement between the Contractor and the Engineer. it shall be 
the responsibility of the contractor. if so required and subject to the teras of 
Q.l, to uke available at his own expense Buell Il8Chanfc:at equivalent as is specified 
in 3.1.2(a)-(c), In order to assess the reasonable removability or otherwise of the 
material. The Engineer's decision on the classification shall then. subject to the 
relevant provisions of the contract, be final and binding. 

 
3.1.2 Classes of Excavation   

The excavation of material will be classified as follows for purposes of measurement and 
payment: 
 

(a) Soft excavation 
 

Other than in restricted excavation, shall be excavation in material that can be efficiently 
removed or loaded. without prior ripping. by any suitable plant: 
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PSGA  CONCRETE (SMALL WORKS) 
 
PSGA.1 PLANT   (4) 
 
PSGA.1.2 Finish   (4.4.2) 
 
  The finish of all exposed concrete whether internal or external shall be smooth 
  “off the shutter” all other concrete surfaces shall be measured as rough. 
 
PSGA.2 CONSTRUCTION   (5) 
 
PSGA.2.1 Fixing   (5.1.2) 
 
  Welding of reinforcement will not be permitted. 
 
PSGA.2.2 Quality   (5.4.1) 
 
  All concrete used on this contract shall be strength concrete. 
 

On the drawings strength concrete has been designated by its characteristic strength 
followed by the size of stone to be used in its manufacture, e.g. 30/20 refers to a concrete 
of strength 30 MPa at 28 days made with 20mm stone. 
 

PSGA.2.3 Ready mixed concrete   (5.4.1.6) 
 

No ready mixed concrete will be allowed in this contract. All concrete required for this 
project 1s to mixed using Labour Intensive methods (LI). 
 

 
PSGA.3 TESTS    (7) 
 
PSGA.3.1 Frequency of testing   (7.1.2) 
 

As the concrete used on this contract will involve small quantities the Engineer will decide 
when testing is to be done.  The Contractor is however required to provide a minimum of 
3 molds and to make the tests. 

 
PSGA.4 MEASUREMENT AND PAYMENT    (8) 
 
PSGA.4.1 Concrete   (8.1.3.3) 
 
PSGA.4.2 (a) The unit rates for concrete shall include for the cost of testing. 
 



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.81 
 

PSHA STRUCTURAL STEELWORK 
 
PSHA.1 CONSTRUCTION (5) 
 
PSHA.1.1 Add the following sub-clause: 
 
 5.5.6 Fasteners: 
 
 Erection shall include the supply of fasteners. 
 
PSHA.2 MEASURMENT AND PAYMENT (8) 
 
 
PSHA.1.2 Erection on site (8.3.3) 
 
 Add the following: 
 
 The unit rate for erection shall cover the cost of fasteners. 
 

PSME – SUBBASE 

Scope 

1.1 This specification covers the procurement, placing, compaction, and finishing of 

natural gravel or stabilized granular subbase layers beneath the road 

basecourse. 

 

Materials 

2.1 Subbase material shall consist of either natural gravel or stabilized granular 

material conforming to required grading envelopes. 

2.2 Minimum CBR of 30% (unsoaked), tested in accordance with 

SANS 3001‑MTK‑3. 

 

Construction 

3.1 Place in uniform layers not exceeding 150 mm compacted thickness. 

3.2 Compact to at least 93% of Mod. AASHTO maximum dry density. 

 

Tolerances & Testing 

4.1 Measure thickness at a minimum of one point per 200 m². 

4.2 Control density via sand replacement or nuclear gauge tests ; CBR anytime 

material is suspect. 

 

PS MF – BASE 

Scope 

1.1 Covers crushed stone, crusher-run, stabilized gravel, or water bound macadam 

used as base layers. 

 

Materials 

2.1 Material classification G1–G4; crushed stone for G1. 

2.2 Grading, particle shape, and plasticity index to comply with SABS 1200 MF:1981  

 

 

Placing & Compaction 

3.1 Layer thickness ≤ 100 mm compacted. 

3.2 Compact to ≥ 95% max dry density (Mod. AASHTO). 

 

Finishing & Tolerances 

4.1 Surface evenness within ±10 mm over a 3 m straightedge. 

4.2 Side slopes and crossfall per design, typically 1:20–1:30. 

 

 

 

PSMK – KERBING AND CHANNELLING 
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Scope 

1.1 Covers cast-in-situ or precast concrete kerbs, channel blocks, and edge 

restraints. 

 

Materials 

2.1 Concrete minimum grade 25 MPa at 28 days; steel reinforcement as per design. 

 

Construction 

3.1 Excavate to firm bearing, compact formation, provide blinding layer. 

3.2 Bed precast units on mortar (1:3 cement/sand) and haunch with concrete (1:2:4). 

 

Tolerances 

4.1 Longitudinal alignment within ±5 mm, level within ±3 mm. 

4.2 Joint spacing, expansion joints per drawings. 

 

PS MM – ROAD MARKINGS 

Scope 

1.1 Covers application of traffic lines, symbols, arrows, and raised pavement 

markers. 

 

Materials 

2.1 Use thermoplastic, solvent-based paints, or cold plastic coatings. 

2.2 Reflectivity achieved using glass beads per SANS 1200 MM:1984  

 

Application 

3.1 Apply in dry, clean conditions; thickness ≥ 300 µm (paint) or ≥ 1.0 mm 

(thermoplastic). 

 

Quality Assurance 

4.1 Initial and nighttime visibility tested; skid resistance to meet STR ≥ 60. 

 

PS – ROAD SIGNS 

Scope 

1.1 Covers supply and installation of regulatory, warning, and directional road signs. 

 

Materials 

2.1 Reflective sheeting as per SANS EN 12899; substrates of 2 mm aluminum or 

3 mm zinc-aluminum. 

2.2 Post materials galvanized; sleeves and anchor blocks as specified. 

 

Installation 

3.1 Mounting height per category (e.g., 2 m above pavement for side-mounted 

signs). 

3.2 Embedment depth as per drawing, typically 600–1000 mm. 

 

Performance 

4.1 Sheeting must maintain reflectivity ≥ specified after 5 years. 

4.2 Orientation and legibility within design tolerances. 

 

PS L – STORMWATER DRAINAGE 

Scope 

1.1 Covers installation of pipelines and structures for stormwater drainage within 

roadworks. 

 

Materials 

2.1 Pipes (concrete, PVC, etc.) to specified class (e.g. 50D, 75D). Bedding material 

granular, free-draining. 

 

Installation 

3.1 Excavate trench to formation level and grade; place bedding and pipe; backfill in 
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lifts not exceeding 200 mm, compacted. 

3.2 Install manholes and catchpits per drawing; joints sealed per SANS pipe 

standard. 

 

Testing 

4.1 Pipeline tested via water or air test per SANS 1200 L :1983. 

4.2 Final levels and gradients measured and certified. 
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PSLB BEDDING (PIPES) 
 
PSLB.1  INTERPRETATIONS   (2) 
 
PSLB.1.1 DEFINITIONS    (2.3) 
 
  Add the following new definition: 
 
PSLB.1.1.1 Stone mat 
 
  Material that complies with the requirements of PSLB.2.3 
 
PSLB.2  MATERIALS    (3) 
 
PSLB.2.1 SELECTED GRANULAR BEDDING    (3.1) 
 
 Add the following new subclause: 
 
PSLB.2.1.1 STONE MAT        (3.1.1) 
 
 Stone mat shall be 13,2mm nominal size stone for concrete complying with the requirements 

of SABS 1083 (Category 2). 
 
PSLB.2.2 BEDDING     (3.3) 
 
PSLB.2.2.1 GRANULAR BEDDING      (3.3.1) 
 
 Add the following to the clause: 
 
 “All granular material must come from suitable borrow pits.  Material from borrow pits must 

be tested, and results supplied to the engineer for approval prior to use.  
 
 The rate for granular material sourced from borrow pits shall include for all work to select, 

remove oversize and/or unsuitable material by sieving etc.” 
 
PSLB.2.2.2 PLACING OF BEDDING       (3.5) 
 
 Add the following new clause: 
 

“All bedding from commercial/borrow shall be hauled and placed along the trench at 
intervals not closer than 100m. The bedding material shall then be hauled with wheel 
barrow from the stockpile to the trench by Labour intensive methods (LI).”  

 
PSLB.3 CONSTRUCTION    (5) 
 
PSLB.3.1 Details of Bedding (5.1.2) 
 
 Delete clause 5.1.2a and 5.1.2b and substitute: 
 
 “Pipes should be bedded and protected in accordance with the details shown on the relevant 

drawing”. 
 
PSLB.4 TOLERANCES     (6) 
 
PSLB.4.1 MOISTURE CONTENT AND PAYMENT     (6.1) 
 
 Add the following to the clause:  
 

“Permissible deviations of moisture content and density shall conform to Class II degree of 
accuracy.” 

 
PSLB.5 MEASUREMENT AND PAYMENT    (8) 
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PSLB.5.1 Disposal of displaced material    (8.1.5) 
 
 Amend to read: 
 
 “Material displaced by importation of material in terms of 8.1.2 shall be spread leveled and 

shaped to conform with the natural contours adjacent the trench. Overhaul will be paid on 
such material. In all cases the thickness of the material once spread shall not exceed 
100mm”. 
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PART B2 : PARTICULAR SPECIFICATIONS 
 
 
In addition to the Standardized and Project Specifications the following Particular Specifications shall apply 

to this contract and are bound in hereafter. 

 

 

PB:  OHSA 1993:HEALTH AND SAFETY SPECIFICATION  
 
PC:  ENVIRONMENTAL MANAGEMENT SPECIFICATION  
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PB:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

 
PB.1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to 
ensure a continued safe and healthy environment for all workers, employees and subcontractors 
under his control and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all 
other safety codes and specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 

 

• Working high above the ground on top and below the bridge, most of the time in a 
restricted environment with limited landings (working platforms); 

• Working above a continuously flowing river and in a flood plain environment subject to 
flooding; 

• Lifting and lowering of materials and equipment from the ground to the bridge and vice 
versa, exposed to cross winds; 

• Steep and restricted access to the lower flood plain below the bridge 

• Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, 
electrical high voltage cables, on the bridge, buried and overhead 

• Deep excavations in soils requiring shoring or reducing of slopes 

• Blasting of hard rock or demolition of concrete 

• High pressure during testing of the new rising main, which could result in potentially 
dangerous situations in the event of the pipeline of fittings failing 

• Potentially harmful gasses when tying into existing sewer mains 

• Movement of construction vehicles on site, taking into consideration steep slopes, other 
traffic and existing services 

• Exposure to possible injuries due to mishandling or failure of power and hand tools 

• Falling debris, tools and materials from bridge 

• Non-conformance to specifications with regards to fasteners and materials 

• Risks related to general safety and security on site 

• Covid 19 and any other epidemic/pandemic declared. 
 
Additional risks may arise from specific methods of construction selected by the Contractor 
which are not necessary covered in the above. 

 
PB.2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 

Employer” where used in the contract documents and in this specification, means the Employer 
as defined in the General Conditions of Contract and it shall have the exact same meaning as 
“client” as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 
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(a) “Contractor” wherever used in the contract documents and in this specification, shall 
have the same meaning as “Contractor” as defined in the General Conditions of 
Contract. 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right. 

(b) “Engineer” where used in this specification, means the Engineer as defined in the 
General Conditions of Contract.   In terms of the Construction Regulations the Engineer 
may act as agent on behalf of the Employer (the client as defined in the Construction 
Regulations). 

 
PB.3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations.   The Safety Plan must be based on the Construction Regulations 2003 and 
will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry 
out the work safely in compliance with the Construction Regulations 2003; 

(c) a declaration to the effect that he made provision in this tender for the cost of the health 
and safety measures envisaged in the Construction Regulations; and 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in accordance 
with the Construction Regulations. 

 
 
PB.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor 
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in 
writing if the following work is involved: 
 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or  
 more; 
(b) the use of explosives; 
(a) construction work that will exceed 30 days or 300 person-days; 
(b) excavation work deeper than 1,0m; or 
(e) working at a height greater than 3,0m above ground or landings 
 
The notification must be done in the form of the pro forma included on page T.53 (Forms to be 
Completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site.  

 
 

PB.5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor 
shall have a risk assessment performed and recorded in writing by a competent person.   (Refer 
Regulation 7 of the Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected 
during the execution of the work under the contract, and it shall include a documented plan of 
safe work procedures to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must 
be monitored and reviewed periodically by the Contractor. 
 
This risk assessment is to include present Covid 19 epidemic and other epidemics/pandemics 
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declared. 
 

PB.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 
PB.6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the 
contract, in writing, and he shall provide them with a copy of his documented Health and Safety 
Plan, or relevant sections thereof.    The Contractor shall ensure that all subcontractors and 
employees are committed to the implementation of his Safety Plan. 

 
PB.6.2 Health and safety induction training 
 

The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo a health and safety induction training course by a competent person 
before commencement of construction work.    
 
This induction should include Covid 19 and any other epidemic/pandemic declared, regulations 
and safety aspects. 
 
No visitor or other person shall be allowed or permitted to enter the site of the works unless such 
person has undergone health and safety training pertaining to hazards prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of 
proof of the health and safety induction training issued by a competent person prior to 
commencement of construction work. 

 
PB.7 APPOINTMENT OF SAFETY PERSONNEL 
 
PB.7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 
the performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 
 

PB.7.2 Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 
Officer if so decided by the Inspector of the Department of Labour.   The Safety Officer shall 
have the necessary competence and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 
 

PB.7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety 
representative whenever he has more than 20 employees in his employment on the site of the 
works.   The health and safety representative must be selected from employees who are 
employed in a full-time capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 
100 employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health 
and safety measures, to identify potential hazards and major incidents, to examine causes of 
incidents (in collaboration with his employer, the Contractor), to investigate complaints by 
employees relating to health and safety at work, to make representations to the employer 
(Contractor) or inspector on general matters affecting the health and safety of employees, to 
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inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations 
with inspectors and to attend meetings of the health and safety committee. 
 
Further to these above measures, the Health and Safety officer is to check that all regulations 
related to Covid 19, are applied/carried out on site. 

 
PB.7.4 Health and safety committee 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health and 
safety representatives at a workplace.   The persons selected by the Contractor to serve on the 
committee shall be designated in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular intervals, 
but at least once every three months, to review the health and safety measures on the contract, 
to discuss incidents related to health and safety with the Contractor and the inspector, and to 
make recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 
 
Further to these above measures, the Health and Safety committee is to check that all 
regulations related to Covid 19, are applied/carried out on site. 

 
PB.7.5 Competent persons 
 

In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following work 
situations that may be expected on the site of the works. 
 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction 
 Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17; 
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a 
(m) competent person as described in Regulation 21(1); 
(n) Control of all temporary electrical installation on the construction site as described in 
 Regulation 22; 
(o) Stacking and storage on construction sites as described in Regulation 26; and 
(p) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time 
the construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not 
relieve the Contractor from any of his responsibilities to comply with all requirements of the 
Construction Regulations. 

 
 
PB.8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, 
the Employer, trade union officials and subcontractors and employees.   The following records 
and registers must be kept on site and shall be available for inspection at all times. 
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(q) Covid 19 register as required. 
(r) A copy of the OHSA 1993 Construction Regulations 2014; 
(s) A copy of this Health and Safety Specification; 
(t) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(u) A copy of the Notification of Construction Work (Regulation 3); 
(v) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 
 Officer (Regulation 6(7)); 
(w) A copy of the risk assessment described in Regulation 7; 
(x) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 
(y) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 

work structures (Regulation 10(d)) must be kept on site; 
(z) Pronouncement of the safety of excavations must be recorded in a register to be kept on 

site (Regulation 11(3)(h)); 
(aa) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(bb) A notice must be affixed around the base towers of material hoists to indicate the maximum 

mass load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(cc) Maintenance records of material hoists and inspection results must be kept in a record 

book to be kept on site (Regulation 17(8)); 
(dd) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 

18(9)); 
(ee) A warning notice must be displayed in a conspicuous manner when and wherever an 

explosive powered tool is used (Regulation 19(2)); 
(ff) A register for recording of findings by the competent person appointed to inspect 

construction vehicles and mobile plant (Regulation 21(1)(j)). 
 
PB.9 HEALTH AND SAFETY FILE 
 
 The contractors H& S file is to include the following, but not limited to; 

a. Health and safety policy statement and appointments 
b. Preparation for mobilization checklist 
c. Compliance officer appointment letters 
d. Employees site induction 
e. Establishment method statement 
f. Safe work practices – general, social distancing, cleaning, screening and monitoring 
g. Procedures in place for the above item. 
h. Addendum to BRA and HS specifications. 
i. Compliance assessment checklist 
j. Contractors work/labor plan 

PB.10 CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the 
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right 
in respect of the contract.   The Contractor is therefore responsible for all the duties and 
obligations of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 
2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement 
with the Employer (Client) to confirm his status as mandatory (employer) for the contract under 
consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 
2003, and are not repeated in detail but some important aspects are highlighted hereafter, 
without relieving the Contractor of any of his duties and responsibilities in terms of the 
Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the 
Act and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
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The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 5. 
 
Any subcontractors employed by the Contractor must be appointed in writing, setting out 
the terms of the appointment in respect of health and safety.   An independent 
subcontractor shall however provide and demonstrate to the Contractor a suitable, 
acceptable and sufficiently documented health and safety plan before commencement of 
the subcontract.   In the absence of such a health and safety plan the subcontractor shall 
undertake in writing that he will comply with the Contractor’s safety plan, the health and 
safety specifications of the Employer and the Construction Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 

 
The Contractor shall appoint the safety and other personnel and employees as required in 
terms of Regulation 6 and as set out in paragraph 7 above.   Appointment of those 
personnel and employees does not relieve the Contractor from any of the obligations under 
Regulation 6. 

 
(d) Risk assessment (Regulation 7) 

 
The Contractor shall have the risk assessment made as set out in paragraph 7 above 
before commencement of the work and it must be available on site for inspection at all 
times.   The Contractor shall consult with the health and safety committee or health and 
safety representative(s) etc. on a regular basis to ensure that all employees, including 
subcontractors under his control, are informed and trained by a competent person 
regarding health hazards and related work procedures. 
 
Risk assessment is to include all Covid 19 related issues, that includes but not limited to 
the following, health of employees, social distancing, cleaning, screening and monitoring 
etc. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without 
prior health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 

 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 
of the Construction Regulations. 

 
 

(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he 
failed to comply with all the specifications, project specifications and drawings related to 
the structures, unless it can be proved  
 
That such collapse or failure can be attributed to faulty design or insufficient design 
standards on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 

 
The Contractor will be responsible for the adequate design of all formwork and support 
structures by a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials 
used in formwork, shall be carefully examined and checked for suitability by a competent 
person. The provisions of Regulation 10 of the Construction Regulations shall be followed 
in every detail. 
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(h) Excavation work (Regulation 11) 

 
It is essential that the Contractor shall follow the instructions and precautions in the 
Standard Specifications and Project Specifications as well as the provisions of the 
Construction Regulations to the letter as unsafe excavations can be a major hazard on any 
construction site.   The Contractor shall therefore ensure that all excavation work is carried 
out under the supervision of a competent person, that inspections are carried out by a 
Professional Engineer or Technologist, and that all work is done in such a manner that no 
hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties 
and responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 

 
Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent 
person has to be appointed by the Contractor does not relieve the Contractor from any of 
his responsibilities in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 13) 

 
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 

 
(k) Scaffolding (Regulation 14) 

 
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 
Regulations are complied with.  [Note:  Reference in the Regulations to “Section 44 of the 
Act” should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall 
ensure that copies of the system design issued by a Professional Engineer are submitted 
to the Engineer for inspection and approval.   The Contractor shall appoint competent 
persons as supervisors and competent scaffold erectors, operators and inspectors and 
ensure that all  
 
work related to suspended platforms are done in accordance with Regulation 15 of the 
Construction Regulations. 

 
(m) Boatswain’s chain (Regulation 16) 

 
Where boatswain’s chains are required on the construction site, the Contractor shall comply 
with Regulation 16. 

 
(n) Material Hoists (Regulation 17) 

 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to 
the letter. 

 
(o) Batch plants (Regulation 18) 

 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all 
operators, supervisors and employees are strictly held to the provisions of Regulation 18.   
The Contractor shall ensure that the General Safety Regulations (Government Notice 
R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of 
26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of 
11/10/1995) are adhered to by all involved. 

 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 19) 

 
The Contractor shall ensure that, wherever explosive-powered tools are required to be 
used, all safety provisions of Regulation 19 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and return 
of cartridges and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 
shall be complied with. 

 
(r) Construction vehicles and mobile plant (Regulation 21 

 
The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and 
intended use.   The vehicles and plant shall only be operated by workers or operators who 
have received appropriate training, all in accordance with all the requirements of Regulation 
21. 
 
 All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 
person and the findings must be recorded in a register to be kept on site. 
 

(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

 The Contractor shall comply with the Electrical Installation Regulations (Government 
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government 
Notice R1953 of 12 August 1993).   Before commencement of construction, the Contractor 
shall take adequate steps to ascertain the presence of, and guard against dangers and 
hazards due to electrical cables and apparatus under, over or on the site. 

 
All temporary electrical installations on the site shall be under the control of a competent 
person, without relieving the Contractor of his responsibility for the health and safety of all 
workers and persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction (Regulation 23) 

 
 The Contractor shall comply with the provisions of the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the 
Construction Regulations to ensure a safe and hazard-free environment to all workers and 
other persons on site. 
 

(u) Water environments (Regulation 24) 
 

 Where construction work is done over or in close proximity to water, the provisions of 
Regulation 24 shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 

 
 Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) 
and all the provisions of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 

 
 The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of 
the Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
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The provisions of the Environmental Regulations for Workplaces (Government Notice 
R2281 of 16 October 1987) shall apply. 

 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in 
accordance with Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 

 
 The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of 
Regulation 28 of the Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 

 
 The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 

 
 The Contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under consideration 
are complied with to the letter. 

 
 Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed 
in Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the 
fines or imprisonment as set out in Regulation 30. 

 
The Contractor is advised in his own interest to make a careful study of the Act and 
the Construction Regulations as ignorance of the Act and the Regulations will not 
be accepted in any proceedings related to non-conformance to the Act and the 
Regulations. 
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PB.11 MEASUREMENT AND PAYMENT 
 
PB.11.1 Principles 

 
It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction 
process.  All associated activities and expenditure are deemed to be included in the Contractor’s 
tendered rates and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in 
clauses 7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional 
payment will be made for the appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in PB8 is 
regarded as a normal duty of the Contractor for which no additional payment will be 
considered, and which is deemed to be included in the Contractor’s tendered rates and 
prices.  
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PC :  ENVIRONMENTAL MANAGEMENT PLAN 

 
PC.1 PLANS 
 

Prior to establishment of the site camp(s), the Contractor shall produce a plan showing the 
positions of all buildings, laydown yards, vehicle wash areas, fuel storage areas, batching 
areas and other infrastructure for approval by the Engineer. 

 
PC.2  USE OF LAND 
          

The Contractor shall not use the land comprising the Works or any land connected to the 
Works, for any purpose whatsoever other than for the proper carrying out of the Works and 
shall place any camps that may be required for himself and his employees only on sites 
approved by the Engineer.  

 
No trees or bushes shall be damaged or cut down by the Contractor or by any of his 
employees whether for use in the Works or otherwise without the written consent of the 
Engineer. 

          
PC.3    VEGETATION CLEARANCE 
 
PC.3.1  Woody vegetation 
 
PC.3.1 .1 Prior to the start of construction, woody vegetative matter shall, where directed in writing 

by the Engineer, be stripped. This material shall either be spread randomly throughout the 
surrounding veld so as to provide biomass for other micro-organisms and habitats for small 
mammals and birds, or it may be stockpiled for later redistribution over the reinstated 
topsoiled surface. 

 
PC.3.1.2  No vegetative matter shall be burnt or removed for firewood. 
          
PC.3.2    Herbaceous vegetation 
          

During clearing of woody vegetation no basal cover or grass and topsoil shall be removed 
and damage to this layer shall be minimized as far as possible. 

 
PC.4 PROTECTION OF VEGETATION  
 

The Contractor shall ensure that all works are undertaken in such a manner that 
vegetation outside the Works area is not damaged. 

 
PC.4.1 Vegetation within or adjacent or outside the Works area 
  

 The following provisions shall apply with respect to the protection of areas of vegetation. 
 
PC.4.1.1 No tree or shrub shall be felled, lopped, cut or pruned without the prior written approval of 

the Engineer; 
 
PC.4.1.2 No tree or shrub shall be felled, lopped, cut or pruned until it has been clearly marked for 

this purpose by the Engineer; 
 
PC.4.1.3 No tree shall be burned for any reason; 
 
PC.4.1.4 For every tree protected by these specifications, which is removed or, in the opinion of 

the Engineer, is unduly damaged by the Contractor, the Contractor shall pay a penalty of 
R2000,00 per tree to the Employer; 

 
PC.4.1.5 Trees which have been selected for preservation by the Engineer shall be fenced around 

their drip line. The fence shall be clearly marked with danger tape. No open fires shall be 
allowed within this fenced area, nor shall vehicles be parked underneath these trees. The 
area shall also not be used for material storage or as allocation for temporary buildings; 
and 
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PC.4.1.6 Where such trees are located within the working width of the pipeline, the pipeline shall be 

aligned to avoid these trees wherever possible. 
 
PC.4.2 Transplantation of rare and endangered plant species 
 

Prior to vegetation clearing, any rare or endangered plant species which have been 
identified by the Engineer or his environmental representative must be removed and 
transplanted as instructed herein. 

 
PC.4.2.1 Transplanting of small trees (1 to 1,5m height) and small shrubs (0,5 to 1m height) 
 

a. Trees and shrubs shall only be transported between the months of April and 
September.  Deciduous trees and shrubs shall be transplanted only when they are in 
a leafless condition. 

 
b. Holes for transplanting trees and shrubs shall be dug before these plants are dug out. 

Trees shall be planted in holes of 1m x 1m x 1m and shrubs shall be transplanted in 
holes of 600mm x 600mm x 600mm. 

 
c. Trees and shrubs shall be planted so that their stems or trunks are at the same depth 

as in their original location. The orientation of the transplanted plants must be the same 
as in their original location (i.e. the north-facing side of the plant must remain north-
facing after it has been planted.) 

 
d. Transplanted plants shall be pruned to limit transpiration. Plants shall also be sprayed 

with an evapotranspiration retardant liquid if they are evergreen. 
 

e. Transplanted plants shall be watered once a week for 5 weeks and thereafter once 
every 2 weeks. 

 
PC.4.2.2 Transplanting aloes, succulents and bulbous plants 
 

a. Aloes, succulents and evergreen bulbous plants may be transplanted at any time of 
the year.  

 
b. Aloes and bulbous plants shall be planted in similar conditions and to the same depth 

as they were before they were removed. 
 

c. Transplanted aloes and bulbs shall be watered once directly after transplanting to 
settle the soil. 

 
PC.4.3  Alien vegetation 
 
 The Engineer may instruct the Contractor to remove alien vegetation from the works area 

for the duration of the construction and maintenance period. Such vegetation will be 
identified by the Engineer or his environmental representative and the method of 
eradication will be specified by him/her. 

 
 The use of topsoil for rehabilitation contaminated with the seed of alien vegetation will not 

be permitted. 
 
PC.5 PROTECTION OF FAUNA 
 

 The Contractor shall ensure that all Works are undertaken in such a manner which 
minimizes the impact on the local fauna and shall apply the following specifications with 
respect to fauna management and protection: 

 
PC.5.1 Under no circumstances shall any animals be handled, removed, killed or interfered with 

by the Contractor, his subcontractors or his subcontractors’ employees; 
 
PC.5.2 The Contractor and his employees shall not bring any domestic animals onto the site; 
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PC.5.3 The contractor shall ensure that the work site is kept clean and tidy and free from rubbish 
which would attract animal pests; 

 
PC.5.4 There shall be no feeding of animals; 
 
PC.5.5 The Contractor shall ensure that domestic and native animals belonging to the local 

community shall be kept away and are safe from unprotected works; and 
 
PC.5.6 The Contractor shall advise his workers of the penalty associated with the needless 

destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) sec. 2 (fine 
of R2 000 and/or 12 months imprisonment). 

 
PC.6 ARCHAEOLOGICAL ARTIFACTS 
 
PC.6.1 Known archaeological sites shall be indicated by the Engineer and shall be protected by a 

three-strand fence which will be at least 2m outside the extremities of the site. The fence 
shall be clearly marked with danger tape. 

 
PC.6.2 Should the Contractor expose any archaeological artefacts during excavation, work on the 

area where the artefacts were found shall cease immediately and the Engineer shall be 
notified as soon possible. 

 
PC.6.3 Upon receipt of such notification, the Engineer will arrange for the excavation to be 

examined by an Archaeologist as soon as practicable. Acting upon the advice from the 
Archaeologist, the Engineer will advise the Contractor of the necessary actions to be taken.  

 
PC.6.4 Under no circumstances shall archaeological artefacts be removed, destroyed or interfered 

with by the Contractor, his employees, his subcontractors or his subcontractors’ 
employees. 

 
PC.6.5 The Contractor shall ensure that none of his employees gain access to any archaeological 

areas (whether fenced or unfenced), except when authorised to do so by the Engineer. 
 
PC.6.6 The Contractor shall stay strictly within the 20m working width of the Works in order to 

prevent disturbance of possible grave sites and remnant settlements. Should any work be 
necessary outside of the working width, then this shall only be done in areas approved by 
the Engineer. 

 
PC.7 SCENIC QUALITY 
 
PC.7.1 The Contractor shall not establish or undertake any activities which, in the opinion of the  

Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 
direct the Contractor to refrain from such activities or to take ameliorative actions to reduce 
the adverse effect of such activities on the scenic quality of the environment. 

PC.7.2 No painting or marking of natural features shall be done. Marking for surveying and other 
purposes shall only be done with pegs and beacons. 

 
PC.7.3 All cut and fill forms shall be rounded at the edges to blend then with the surrounding 

landforms. 
 
PC.7.4 Where instructed by the Engineer, all packed and exposed rock cuttings shall be treated in 

order to blend their colour with the colours of the natural weathered rocks of the adjacent 
environment. 

 
PC.7.5 Where instructed by the Engineer, all concrete structures shall be treated so as to blend in 

with the colours of the surrounding landscape. This shall be done either through painting 
or through treatment with a staining or coloration compound. All other permanent structures 
shall have colours which are chosen to blend in with the dominant colours of the 
surrounding landscape. Painted surfaces shall be painted with non-reflective (matt) 
colours. 

 
PC.8 WORKING AREA 
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PC.8.1 The area of construction along any pipeline shall be contained within a 20m working width. 
 
PC.9 ACCESS ROADS AND VEHICLE TURNING AREAS 
 
PC.9.1 No new permanent access roads other than those agreed to by the Engineer shall be 

developed by the Contractor. 
 
PC.9.2 Existing roads shall be used as far as possible for inspection purposes. 
 
PC.9.3 Topsoil shall be stripped as specified prior to construction and reinstated on completion of 

the use of the road. 
 
PC.9.4 Any temporary access road shall form part of the 20m working width servitude. 
 
PC.9.5 All new temporary access roads shall be approved by the Engineer. No deviation from the 

approved access roads shall be allowed. 
 
PC.9.6 Horse and trailer vehicles transporting pipes may not turn in areas of cultivated lands but 

shall turn in areas specifically identified by the Engineer. 
 
PC.10 MATERIAL LAYDOWN AREAS 
 

Pipe and materials shall be stored within the pipeline servitudes. Where this is not 
convenient or in the interests of efficiency, other areas may be designated by the Engineer. 

 
PC.11 FIRES 
 

No open fires shall be permitted except in areas specifically prepared and controlled for 
this purpose. 

 
PC.12 FENCING 
 
PC.12.1 Where instructed by the Engineer, fencing shall be erected around sensitive natural or 

cultural elements to protect them from damage. No pedestrian or vehicular access shall be 
allowed into such fenced areas. 

PC.12.2 In places where temporary fencing is required, the Contractor shall erect such fencing when 
and where required by the Engineer and re-erect and maintain temporary fencing as 
necessary. Temporary fencing shall remain in position either until it is replaced by 
permanent fencing or until completion of the whole of the Works, unless the Contractor 
requires, or the Engineer directs its earlier removal. 

 
PC.12.3 If any fencing is removed temporarily for the execution of any part of the Works it shall be 

reinstated as soon as practicable by the Contractor. 
 
PC.12.4 The clearing for permanent fencing shall be limited to the removal of trees and shrubs within 

1m of the fence line. Where, possible, the fence line must be aligned to retain trees or 
groups of trees. There shall be no removal of the grass cover or topsoil within this width. 

 
PC.12.5 Any fences damaged by the Contractor shall be repaired as soon as practicable at his cost. 
 
PC.13 TOPSOIL 
 
PC.13.1 Source of topsoil 
 
 Topsoil shall be stripped from all areas that are to be utilized during the construction period 

and where permanent structures and access is required. These areas will include all areas 
to be excavated, the pipeline trench route, temporary and permanent access roads, 
construction camps, laydown areas, pump sites, valve chambers and borrow pits. Topsoil 
shall be stripped after clearing of woody vegetation and before excavation or construction 
commences. 

 
 The topsoil is regarded as the top 150mm of the soil profile, irrespective of the fertility 

appearance, agricultural potential, structure and composition of the soil. 
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PC.13.2 Topsoil stripping 
 
PC.13.2.1 Soil shall be stripped to the depth indicated in the project specification, or to the depth of 

the bedrock where soil is shallower than that specified. Herbaceous vegetation, overlying 
grass and other fine organic matter shall not be removed from the stripped soil. 

 
PC.13.2.2 No topsoil which has been stripped shall be buried or in any other way be rendered 

unsuitable for further use by mixing with spoil or by compaction by machinery. 
 
PC.13.2.3 Topsoil shall preferably be stripped when it is in a dry condition in order to prevent 

compaction. 
 
PC.13.3  Topsoil stockpiling 
 
PC.13.3.1 Stripped topsoil shall be stockpiled on sites adjacent to where it has been stripped which 

have been approved by the Engineer. Soil stockpiles shall not take the form of windrows, 
unless this can be placed far enough away from the working area. This is to prevent the 
soil from being spread out or mixed with the other spoil during construction. 

 
PC.13.3.2 No vehicles shall be allowed access onto the stockpiles after they have been placed. 

Topsoil stockpiles shall be clearly demarcated in order to prevent vehicle access and later 
for identification as being the resource for rehabilitation and vegetation establishment. 

 
PC.13.3.3 Stockpiles shall not be allowed to become contaminated with oil, diesel, petrol, garbage or 

any other material which may inhibit the later growth of vegetation in the soil.  
 
PC.13.4  Topsoil placement 
 
PC.13.4.1 Topsoil shall be placed to the depth indicated in the project specification over all areas 

where it has been stripped and over disused borrow pits after construction in those areas 
has ceased. Topsoil placement shall be done concurrently with construction or as soon as 
construction in an area has ceased. 

 
PC.13.4.2 Topsoil shall be placed in the same soil zone from which it has been stripped. However, if 

there is insufficient topsoil available from a particular soil zone to produce the minimum 
specified depth, topsoil of similar quality may be bought from other soil zones of similar 
quality at the approval of the Engineer. 

 
PC.13.4.3 Topsoil shall be mounded and shaped around manholes and valve chambers which 

protrude above the ground and over the pipeline to facilitate subsequent consolidation of 
the backfill. The Contractor shall ensure that stormwater run-off is not channelled alongside 
the gentle mounding, but is taken diagonally across it. 

 
PC.13.4.4 Where insufficient topsoil has been stripped by the Contractor to provide the minimum 

specified depth, the Contractor shall obtain suitable substitute material from other sources 
at no cost to the employer. The suitability of the substitute material shall be determined by 
means of a soil analysis which is acceptable to the Engineer or Environmental Officer. 

 
PC.13.4.5 No vehicles shall be allowed access onto or through topsoil areas after it has been placed. 
 
PC.13.4.6 After topsoil placement is complete, cleared and stockpiled vegetation matter shall be 

spread randomly by hand over the topsoiled area as instructed by the Engineer. 
 
 
PC.14 BORROW PITS AND QUARRIES 
 
PC.14.1 If a borrow pit is to be developed or an existing one is to be excavated, all topsoil from the 

area that is to be quarried must be stripped and stored for later rehabilitation of the pit. 
 
PC.14.2 Stripping and excavation actions shall be progressive in such manner that those parts of 

the borrow pit or quarry where work is complete can be rehabilitated while other areas are 
still being quarried. 



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 
_________________________________________________________________________________________________________ 

   C.102 
 

 
PC.14.3 Cut slopes of borrow pits and quarries shall have a vertical: horizontal gradient of not 

steeper than 1:3 (about 18 degrees), and preferably 1:5. 
 
PC.14.4 During excavation, work will be carried out in such a way that slopes of open works are not 

made dangerously steep. 
 
PC.14.5 Borrow pits shall be used as dump sites for excess rock spoil. On completion of spoiling 

the pits shall be reshaped and covered with layer of topsoil. On no account may spoil or 
rock by placed in drainage ways without the prior consent of the Engineer. On sites where 
old excavations are to be found, rock, waste and mud from new excavations will be used 
to fill in the old excavations. 

 
PC.14.6 Stormwater cut off drains shall be provided at the top of the cut slope, where identified as 

necessary by the Engineer, to prevent erosion of the rehabilitated surface of the borrow pit 
or quarry. 

 
PC.14.7 No borrow pit shall be used as a dump site for refuse material or for toxic material e.g. 

cement, oil, diesel, rubber and similar materials. 
PC.14.8 There will be no workshops, chemical or fuel stores on the borrow pit site. 
 
PC.14.9 Sufficient soil conservation works for preventing soil erosion will be established at the 

rehabilitated areas. 
 
PC.15  BATCHING 
 
 Concrete shall be mixed only in areas which have been specially demarcated for this 

purpose. All concrete that is spilled outside these areas, shall be promptly removed by the 
Contractor and taken to an approved dump site. After all concrete mixing is complete, all 
waste concrete shall be removed from the batching area and disposed of at an approved 
dump site. Stormwater shall not be allowed to flow through the batching area. Water laden 
with cement shall be collected in a retention area for evaporation. 

 
PC.16 EROSION PREVENTION 
 
PC.16.1 The Engineer will instruct the Contractor on the measures to be taken to ensure that there 

is no undue stormwater damage and soil erosion resulting from the construction activities. 
The Contractor shall nevertheless take interim measures to ensure that no undue erosion 
damage occurs and shall advise the Engineer of all potential problem areas. 

 
PC.16.2 Surface stormwater shall, where possible, not be allowed to be concentrated and to flow 

down cut or fill slopes or along the pipeline route without erosion protection measures being 
place. 

 
PC.16.3 Stormwater deflection berms or stone pitched channels shall be constructed at regular 

intervals (plus minus every 15-30m) diagonally across the pipeline servitude on slopes as 
directed by the Engineer. 

 
PC.17 EARTHWORKS 
 
PC.17.1 All cut and fill forms shall be rounded on the edges to allow them to blend with the 

surrounding landforms. 
 
PC.17.2 Where the backfill over the pipe trench will impede the natural flow of water, the backfill 

shall be shaped to allow an even flow across the line. 
 
PC.19 SPOIL AND WASTE MATERIAL 
 
PC.19.1 The Contractor shall load and haul excess spoil to fill in the borrow pits or to dump sites 

approved by the Engineer. The dumped material must be finally rounded to have slopes 
not steeper than 1:3. 

 
PC.19.2 The Contractor shall remove all foundations and similar waste and transport all such waste 
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material off site to dump areas which have been approved by the Engineer. 
 
PC.20 REFUSE DISPOSAL 
 

The Contractor shall dispose of all refuse generated by him or his subcontractor on a 
weekly basis at an approved refuse disposal site. 

 
PC.21 ABLUTION FACILITIES 
 

Portable toilets shall be placed within easy access of the Contractor’s employees. These 
toilets shall be moved to follow the progression of the Works. Waste generated by these 
toilets shall be disposed of in an acceptable manner following consultation with the 
Engineer. 

 
PC.22 CLEARANCE OF SITE ON COMPLETION 
 
PC.22.1 On completion of the Works, the Contractor shall clear away and remove from the works 

area all constructional plant, signboards, surplus rock and other material, foundations, 
plumbing and other fixtures, rubbish and temporary works of every kind. Areas thus cleared 
shall be graded and scarified to restore the ground to its original profile as near as 
practicable before topsoil placement and re-vegetation. 

PC.22.2 The Contractor shall load and haul excess spoil to fill the borrow pits or to dump sites 
approved by the Engineer. The dumped material must be finally rounded off to have slopes 
not steeper than 1:3. 

 
 
PC.23 ENVIRONMENTAL AWARENESS OF EMPLOYEES 
 

The Contractor shall arrange that all his employees and those of his subcontractors receive 
environmental awareness and/or training before commencement of construction to the 
satisfaction of the Engineer, in order that they: 
 

PC.23.1 acquire a basic understanding of the key environmental features of the work site and 
environs; 

PC.23.2 are thoroughly familiar with the requirements of these Environmental Protection and Control 
Specifications as they apply to the Works; 

PC.23.3 if required by the Engineer, receive basic training in the identification of archaeological 
artifacts, and rare and endangered flora and fauna that may be encountered along the 
route; and 

PC.23.4 are made aware of any other environmental matters which are deemed to be necessary by 
the Engineer. 

 
 
PC.24 COMPLIANCE WITH ENVIRONMENTAL PROTECTION SPECIFICATION 
 
PC.24.1 All persons employed by the Contractor or his subcontractors shall abide by the 

requirements of these specification as they apply to the Works. 
PC.24.2 Any employees of the Contractor or his subcontractors found to be in breach of any of the 

Environmental Protection Specifications may be ordered by the Engineer to leave site 
forthwith. No extension of time will be granted for any delay or impediment to the Contractor 
brought about by a person ordered to leave the site. 

PC.24.3 Supervisory staff of the Contractor and his subcontractor shall not direct any person to 
undertake any activities which would place such a person in contravention of the 
Environmental Protection and Control Specification. 

 
PC.25 COMPLIANCE AND MONITORING 
 

The Engineer shall be responsible for implementing a consistent monitoring programme to 
ensure that construction specifications are upheld and that negative environmental impacts 
are regularly assessed and mitigated against. 

 
The Contractor shall obtain written approval from the Engineer that the site is rehabilitated 
to their satisfaction at the end of the contract (practical closure) as well as after a 12 month 
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liability period (final closure). If, in the opinion of the Engineer, the Environmental Protection 
and Control Specifications have not been complied with, further rehabilitation measures 
can be specified, the costs of which will be borne by the Contractor.  
 
 

PD:  PROVISION OF STRUCTURED TRAINING  
 

CONTENTS  
 

Scope  
 

Generic training  
 

Entrepreneurial skills training  
 

In-service training 
 

Measurement and payment  
 
PD.1   SCOPE  
 

This specification covers the requirements for the provision of structured training to be 
arranged by the contractor over the period of this contract.  

 
PD.2   GENERIC TRAINING  
 
PD.2.1  The contractor shall, from the commencement of the contract, implement a structured 

progressive training programme.  
 
PD.2.2   The generic training will inter alia comprise, but not be limited to the following subjects: 
 

Course Description 
Estimated No. Of 

Trainees 
Estimated Duration (Days) 

1. Road safety for 
construction workers  

 ………  

2. Flagmen   ……..  

3. Concrete handling, 
placing and finishing  

 ………  

4. Guardrails   ………  

5. Bituminous road 
surfacing  

 ……… 

 
 
PD.2.3  Training shall be at or by an approved accredited organisation and shall be delivered by 

suitably qualified and experienced trainers.  
 
PD.2.4 The tenderer shall provide with his tender full details of the structured training programme 

he intends to implement, which details shall include the following:  
(a) The name of the training institution and programme  
(b) The manner in which the training is to be delivered.  
(c) The numbers and details of the trainers  

 
 
PD.2.5  The contractor shall be responsible for the provision of everything necessary for the 

delivery of the generic training programme, including the following:  
 

(a) A suitable venue with sufficient furniture, lighting and power.  
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(b) All necessary stationery consumables and study material  
(c) Transport of the students (as necessary) 
(d) Payment of wage to all trainees during the classroom training at a rate equal to the 
minimum wage as set in the Ministerial Determination for the Expanded Public Works 
Programme on an annual basis.  
(e) relevant PPE required for the project works 
(f) Additional supervision of learners during the practical learning stages of the works. 
Wage for the leaners during this stage of the training will be paid through the outputs.  

 
 
PD.2.6  Generic training courses shall commence within one month of possession of site and be 

completed before the end of the contract period.  
 
PD.2.7 The contractor's training programme shall be subject to the approval of the engineer, and 

the contractor shall if so instructed by the engineer alter or amend the programme and 
course content if a need is identified once the contract commences.  

 
PD.2.8 The contractor shall keep comprehensive records of the training given to each student 

and whenever required shall provide copies of such records to the engineer. At the 
successful completion of each course each student shall be issued with a certificate 
indicating the course contents as proof of attendance and completion.  

 
In addition to the above, a monthly return shall be submitted by the contractor.  

  
PD.3   ENTREPRENEURIAL SKILLS TRAINING  
 
PD.3.1  Small contractors and subcontractors will be entitled to receive a structured training 

programme, which will comprise both management skills as well as business 
development skills.  

 
PD.3.2  The contractor shall closely monitor the performance of all small subcontractors in the 

execution of their contracts and shall identify all such subcontractors who, in his opinion, 
display the potential to benefit from structured training as may be provided for in the 
contract and where required by the engineer, shall make recommendations in this regard. 
The final list of candidates will be decided between the contractor and the engineer.  

 
PD3.3 The training will be delivered by trainers who are accredited by the Civil Engineering 

Training Scheme (CEITS) or other institutions recognised by the Department of Labour. 
Accredited training refers to both the trainers as well as to the training material.  

 
PD3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating the 

subcontractor regarding attendance and participation therein.  
 
PD.3.5  The contractor shall further make all reasonable efforts to co-ordinate the programming of 

the subcontractor.  
 
 
 
PD.3.6   The structured training will comprise out of the following as decided by the Employer: 
 

Course Description Estimated Duration (Days) 

1. Basic Business Principles  ………  

2. Basic Supervision  
……..  

3. Running A Business  
………  

4. Legal Principles  
………  
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5. Achieving Standards  
……… 

 
PD.3.7  The contractor shall provide with his tender, full details of the structured training 

programme, which he intends to implement, which details shall include the following:  
(a) The name of the training institution and programme  
(b) The various aspects of each type of training comprised in the programme  
(c) The manner in which the training is to be delivered  
(d) The numbers and details of the trainers to be utilised.  

 
PD.3.8  The contractor shall be responsible for the provision of everything necessary for the 

delivery of the entrepreneurial training programme, including the following:  
(a) A suitably furnished venue (if required) with lighting and power.  
(b) All necessary consumables, stationery and study material  
(c) Transport of the subcontractors (as necessary)  

 
PD.3.9   All entrepreneurial training shall take place within normal working hours.  
 
PD.3.10  The contractor’s training programme shall be subject to the approval of the engineer, 

and the contractor shall if so instructed by the engineer alter or amend the programme 
and course content if a need is identified once the contract commences.  

 
PD.3.11  The contractor shall keep comprehensive records of the training given to each 

subcontractor and whenever required shall provide copies of such records to the 
engineer. At the successful completion of each course each subcontractor shall be 
issued with a certificate indicating the course contents as proof of attendance and 
completion.  

 
In addition to the above, a monthly return shall be submitted by the contractor  

 
 
PD.4.   IN SERVICE TRAINING 
 
PD.4.1  The contractor shall in addition to the structured (accredited) training as provided for in 

Part C of this document implement an in-service training programme, from the 
commencement of the contract, in which the various skills required for the execution and 
completion of the works are imparted to the labourers engaged thereon, in a programmed 
and progressive manner.  Labourers shall be trained progressively throughout the 
duration of the contract, in the various stages of a particular type of work. 

 
 
 
 
 
 

  
PD.4.1.1            Details of in-service training 

(i) The contractor shall attach to applicable returnable form the basic details of his 
proposed in- service training programme, which details shall inter alia include the 
following: 
• the details of training to be provided 
• the manner in which the training is to be delivered 
• the number and details of trainers to be utilised. 
(ii)         The  in-service  training  programme  shall  be  submitted  with  the  initial  works 

programme.  The progress in relation to this programme will be recorded monthly 
and attached to the site meeting minutes and payment certificate. 

 (iii)       The contractor shall provide on-site, sufficient skilled and competent trainers to 
train all labourers engaged on the contract, in the various skills required for the 
execution and completion of the works. 

(iv)       All  labourers  shall  be  remunerated  in  respect  of  all  time  spent  undergoing 
training. 
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(v)      Every worker engaged on the contract shall on the termination of his participation 
on the contract, be entitled to receive from the contractor, a certificate of service 
in which the following information shall be recorded: 

• the name of the contractor 
• the name of the employee 
• the name of the project/contract 
• the nature of the work satisfactorily executed by the worker and the time spent 

thereon 
• the nature and extent of training provided to the worker 
• the dates of service. 

  
(vi) The cost of the above obligations shall be deemed to be covered by the sums 

and rates tendered for items B13.01(a), (b) and (c) in the bill of quantities.  The 
performance of the contractor in providing in-service training, shall be taken into 
consideration should the contractor fail to reach his CPG at the completion of the 
project. 

  
PD.4.1.2            Lead time for training 

The  training   of   labour  as  specified  shall,  as  far  as  possible,  take  place  before 
commencement of each activity and the contractor shall take into account in his 
programme the lead-time he requires for such training.  All training herein specified shall 
be deemed to be a construction activity and a non-negotiable condition of the contract”. 
All formal training is to be documented in terms of the National/Provincial submission 
forms, and accompanied by an attendance register for the applicable days. 

  
PD.5   MEASUREMENT AND PAYMENT  
 

 ITEM UNIT 

E12.05 Provision for training  
 

(a) Generic skills Provisional  
  (list training courses)  

sum 

(b) Entrepreneurial skills Provisional sum 

 
   (c) Handling cost and profit in respect of sub-item E12.05(a) and (b) above    
  percentage (%) 
 

(d) Training venue (only if required)  lump sum 
(e) Transport and accommodation of workers for training where it is not possible to 

undertake the training in close proximity to the site. (provisional sum) sum 
(f) Additional supervision during practical training 

   Lump sum 
 

The prime cost sums are provided to cover the actual costs (including wages, tools and 
PPE) for attendance of accredited training courses as agreed with the engineer and shall 
be expended in accordance with the provisions of sub-clause 48(2) of the general 
conditions of contract. The tendered percentage in sub-item 4.1(c) is a percentage of the 
amount actually spent under sub-items 4.1(a) and (b) which shall include full 
compensation for the contractor’s handling cost, profit, mentoring, record keeping, 
reporting and all other costs in connection therewith.  

 
The lump sum tendered for 4.1(d) shall include full compensation for the provision of the 
training venue, for all necessary lighting, power, furniture, stationery, consumables and 
study material and for transportation of the students to and from the training venue. 
Payment of the lump sum will be made in two instalments as follows:  

 
(i) The first instalment, 75% of the lump sum, will be paid after the contractor has met all 

his obligations regarding the provision of the training venue as specified.  
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(ii) The second and final instalment, 25% of the lump sum, will be paid after the provision 
of all the accredit training as specified in the document. 

 
The lump sum tendered for 4.1 (e) shall include full compensation for the provision of 
additional supervisory staff to manage the output generated from the learners during 
practical training. 
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C4   SITE INFORMATION 
 
The following locality sketch is included overleaf: 
 
Site Locality Plan 
 

ROAD NAME POINTS LATITUDE LONGITUDE 

PHUMECELENI GRAVEL 
ROAD  

START   27°58'2.19"S 30°43'1.79"E 

FINISH 27°58'15.24"S 30°43'32.38"E 

 

 
 

 



CONTRACT NO. 8/2/1/605                                                                                                                      VOLUME 2: CONTRACT 
REPAIR AND REFURBISHMENT OF ENCECENI (EMVUZINI) GRAVEL ROAD IN WARD 17 

_________________________________________________________________________________________________________ 

   C.110 
 

C5  ANNEXURES 
 

C5.1 DRAWINGS 
 

The drawings issued to tenders as part of the tender documents must be regarded as provisional and 

preliminary for the tenderer’s benefit to generally assess the scope of work.  

 

The work shall be carried out in accordance with the latest available revision of the drawings approved for 

construction 

 

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC drawings 

and any instructions required for the commencement of the works. From time to time thereafter during the 

progress of the works, the Engineer may issue further drawings for construction purposes as may be 

necessary for adequate construction, completion and defects correction of the works.  

 

All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor 

shall return all drawings and copies thereof to the Employer at the completion of the contract. 

 

The drawings listed in the table overleaf have been bound into the document.  

 

Tenderers are to ensure that they receive a complete set of the tender drawings and must immediately 

inform the Engineer of any drawings that are missing so that further copies can be issued. 
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LIST OF DRAWINGS ISSUED FOR TENDER: 
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