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FEZILE DABI DISTRICT MUNICIPALITY 
PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 

09 ( 800 HOUSEHOLDS ) 

 
TENDER DOCUMENT 

PART T1: TENDERING PROCEDURE 

CONTRACT NO: 010/2025-26 
 
 

 
DATA PROVIDED BY THE TENDERER 

 
 

 
NAME OF TENDERER:   

 
The legal name of the Contractor 

 

ADDRESS OF TENDERER:   
 

 

 

 

 
Physical address, postal address and e-mail address where the Contractor will receive notice 

 

TELEPHONE No.: 

 
FAX No.: 

 
AUTHORISED PERSON: 

 
TENDER AMOUNT: R   

 

TIME FOR COMPLETION: The Works shall be completed within  

 
State total number of days, weeks, months or years which must include the special non-working days and the year-end break. 

 
 
 

 

TENDERER: ……………………………………………… DATE: ………………………… 
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COPYRIGHT NOTICE 
 
 

 
CONDITIONS FOR THE ACQUIRING OR PURCHASE OF THIS DOCUMENT 

 
It is explicitly agreed that any person acquiring or purchasing this document does so with the sole purpose of 

submitting a bona fide tender in terms of the document and will be prohibited to make public the contents of the 

document or any part thereof or supply it to or let it be used by any other party other than for the purpose of 

assistance by such other party in meeting any necessary requirements related to the submission of a bona fide 

tender in terms of the document. 

The copy or transformation of any part of this document in any form or by any process whatsoever, without 

the written consent of the MFS Mosebo Projects (Pty) Ltd is prohibited in terms of the Copy Right Act 98 of 

1987 except for the purpose as set out above. 

MFS Mosebo Projects (Pty) Ltd 

PRETORIA
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Fezile Dabi District Municipality 
MUNICIPAL MANAGER OFFICE 

John Vorter Road Phone : 016 970 8600 
P O Box 10 Fax : 016 970 8733 
SASOLBURG,1947 

 
(For publication on the Municipal notice board, Newspaper, website and e-tender portal) 

Competitive bidding process publication on the Municipal notice board, Newspaper, website and e-tender portal) 

Competitive bidding process 
BID No Bid Description User 

Department 
Contact person 

(Technical) 
Contact 
numbers 

Non- 
refundable 
document 

fee 

Compulsory 
Briefing 

Document 
availability 

date 

Closing 
Date and 

Time 

010/2025-26 Provision of sanitation and toilet structures in Mamello 
Extension 09 (800 households). 
CIDB Grading 6GB OR 6GB or higher 
Specific goals: Max. 20 points 
Locality: 10 points - Within the boundaries of Mafube Local 
Municipality (10 points); Within the boundaries of Fezile Dabi 
district (8points); Within the boundaries of Free State province (5 
points); Outside the boundaries of Free State province (0 point) 
-Women Ownership: 
 81-100% women owned 5 points,  
61-80% women owned 4 points,  
41-60% women owned 3 points,  
21-40% women owned 2 points, 
1-20% women owned 1 point and 
 0% women owned is 0.  
-Disability: 
51-100% disability owned 5 points  
and 0-50% disability owned 0. 

LED, Tourism 
and 

Infrastructure 

Ms Gabisile Xulu (078 485 1079) R1500.00 Briefing 
session will 
be held on 

the 01st 

December 
2025 

Monday, at 
10:00am 
Frankfort 
Town Hall 

Tuesday 
25th 

November 
2025 

Thursday, 
11th  

December 
2025 at 

12:00pm 
 
 

Fezile Dabi 
District 

Municipality 
Main 

Building 
Sasolburg 

Documents are available from: 
Supply Chain Management Office (Fezile Dabi District Municipality; John Vorster Road, Sasolburg, 1947 from 07:30am to 15:30pm 
Enquiries to directed to Supply Chain Tel. 016 970 8600 

 

Minimum Requirements: 
1. Valid original tax clearance certificates must be attached, or pin supplied. 
2. Certified copy of the company registration / founding certificate must be attached. 
3. Bid is also available on e-tender on the availability date. 
4. No bids will be accepted from person in the service of the state. No telegraphic, telefax and late bids will be accepted. 
5. Municipality is not bound to accept the lowest bid. Failure to comply with the above-mentioned conditions may invalidate your bid. 
6. Bid will remain valid for 90 days. 
7. All quotations will be evaluated in terms of preferential points system as prescribed in the preferential procurement policy regulation of 2022. 
8. Municipal rates & taxes account not older than 30 days or valid lease agreement together with Landlord’s Municipal account must be attached. 
9. CSD registration report does not order than 30 days. 
10. CIDB 6GB OR 6CE or higher Grading certificate. 
11. COIDA 
12. Banking rating and latest Annual Financial Statement. 
13. Company Profile 
14. Letter of Authority 

All completed Bid documents to be submitted at: Fezile 
Dabi District  Local Municipality; Tender Box: John Voster 
Road 

Evaluation criteria: 
1. Functionality 

 

 

 

 

 

Total points on Functionality are 100 points. 
The minimum points to be attained for functionality must 
be 70 points. 
2. Price and specific goals 
Preference point system applicable to this bid is 80/20 

 Points  

Price 80  

Specific Goals 20 

Functionality Points 

Experience 50 

Personal Capacity and resources 40 

Financial Viability 10 
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15. Joint Venture Agreement if applicable 
Please note: 

1. (a) Section 217 of the Constitution of the Republic of Republic of South Africa requires an organ of state to contract for goods and services in 
accordance with a system which is fair, equitable, transparent, competitive and cost effective. (b) No bid (s) will be accepted from a person in 
the service of the state. (c) No telegraphic, telefax and late bids will be accepted. (d) The lowest bid/proposal will not be accepted, and the 
Municipality reserves the right to accept where applicable a part of portion of any bid or where possible accepts bids or 
proposal from multiple bidders. (e) Municipal Supply Chain Management policy and Preferential Procurement policy Framework Act No 5 of 
2000 and its regulations (2017) will be applied. 

2. In order to claim preference points for specific goals. A. Locality –Where the tenderer is the owner of the property of the company, shall 
submit a Municipal rates and taxes registered in the name of the tenderer, where the tenderer is not the owner of the property of the company 
(A valid lease agreement or Affidavit from the property owner that the address used to claim points is being rented out to the tenderer) B. 
Black Man/Woman/Youth – The bidders must submit ID documents for them to be able to claim points. Bidders who fail to submit the 
relevant 
documents will not get 20 points 

 

 

 
 

Mr. S THOMAS 
Municipal Manager Date:  / /  
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BID NO: 010/2025-26 

 
T1.2 TENDER DATA 

T1.2.1 INSTRUCTIONS TO TENDERERS 

 

1. ISSUE OF DOCUMENTS 

Tender documents will be obtainable at Fezile Dabi District Municipality, John Vorster Road, 

Sasolburg, 1947 (Tel: 016 970 8600) on the date as advertised. Cash or direct deposit with a proof of 

deposit shall be accepted. 

2. TENDER DOCUMENTS 

Tenderers shall satisfy themselves that the documents are complete and conform to the index. Should 

any pages be missing or anything concerning the documents not be clear, the Tenderer shall immediately 

notify the Engineer, in order to have any discrepancy solved, because neither the Employer nor the 

Engineer will assume any responsibility for any discrepancies not rectified during the tendering period. 

3. TENDER PROCUDURE 

Tenders, completed in full, shall be submitted with all the signatures entered where required. 

Tenders are to be entered on the Form of Tender, which shall not be detached from this document. 

The complete document, priced and completed in full, with any covering letters, specifications, drawings and 

data to be supplied by the Tenderer, is to be sealed, marked “BID NO: 010/2025-26 provision of 

sanitation and toilet structures in Mamello Extension 09 (800 households) and reach the Fezile Dabi 

District Municipality Offices before 12:00pm on the date as advertised. 

4. RETURNABLE DOCUMENTS 

All returnable documents included in these documents shall be completed in full by the Tenderer and 

signed where required. The complete list of returnable documents is tabled in section T2.1 of the tender 

document. 

Should insufficient space be provided in any returnable document, the Tenderer shall include additional 

annexures of the same format as the document. Should all returnable documents not be completed in 

full, the tender shall be rendered incomplete and may not be taken into consideration. 

5. CLARIFICATION MEETING 

The clarification meeting is compulsory. 

 
The Consulting Engineer will meet prospective tenderers at the venue and on the date as advertised to 

show prospective tenderers the site. Prospective tenderers shall arrange their own transport. 

 

6. TENDER PRICES 
Tenderers shall allow in the tender prices for all labour, material, plant and all other matters required to 

execute and complete the contract in accordance with the contract documents. 
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7. VALUE ADDED TAX 

All unit rates and lump sum prices entered in the Schedule of Quantities shall exclude Value Added Tax. 

 
Provision has however been made for the addition of Value Added Tax to the extended total in the 

Summary of the Schedule of Quantities. This figure including VAT shall be carried over to the Form of 

Tender. 

8. “RATE ONLY” ITEMS 

“Rate only” items shall also be priced by the Tenderer but shall not be included in the extended total. 

 
Where “Rate only” items tend to be excessively high or inappropriate, the Employer shall have the right 

to notify the Tenderer to afford him the opportunity to rectify these rates. 

9. ALTERNATIVE TENDERS 

9.1 ALTERNATIVE SYSTEM PROPOSAL 

 
Alternative tenders will not be accepted. 

 
9.2 ALTERNATIVE ITEMS PROPOSAL 

 
Tenderers shall determine their rates strictly in accordance with the conditions, descriptions and clauses 

as described in the tender document, without change. Those to be altered are to be scheduled in the 

Alterations by Tenderers. 

10. RESOLUTION OF AUTHORITY 

If the tender is submitted by a company, it shall be signed by a person authorized to do so. A resolution 

of authorization, by the directors of the company, shall be submitted with the tender. 

If the tender is submitted by a consortium of two or more persons or companies for firms, the following 

shall be attached: 

a) The original or certified copy of the agreement setting out the composition of the consortium, the 

conditions on which it operates as well as the period of validity of the consortium. 

b) A certificate signed by each member of all participating parties, companies or firms, affording 

power of attorney to a nominated person. 

11. VALIDITY OF TENDER 

The tender shall be valid for the period as stated in the Annexure to the Tenderer. 
 

 

12. TELEGRAPHIC TENDERS 

Telegraphic tenders will NOT be considered. 
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13. WITHDRAWAL OF A TENDER 

Any Tenderer has the right to change or withdraw a tender after submission providing he applies for 

withdrawal before the closing date and time. 

The original tender with the written changes on it will be accepted as the final submission. 
 

After the official closing date and time, a tender will not be allowed to be withdrawn or changed. 

 
Should the successful Tenderer withdraw his tender after the advertised closing date, or after notification 

that his tender has been accepted, fail to sign the contract in accordance with the Form of tender within a 

period of 14 days, or an extended time agreed, he will be held responsible for all additional costs incurred 

in re-advertising the contract and/or the difference in cost incurred by appointing a less favorable 

Tenderer. 

14. INCOMPLETE TENDERS 

Any tender that does not comply with the conditions of tender will be considered incomplete and will be 

liable for rejection. 

15. TENDER EXPENSES 

The Employer will not be held liable for any expenses incurred in preparing and lodging tenders. 
 

16. ALTERATION OF TENDER BY EMPLOYER 

16.1 ARITHMETICAL ERRORS 
 

The responsive tender offers shall be checked for arithmetical errors, which will be corrected in the 

following manner (Per Government Gazette, 9 June 2004, No 26427): 

 Where there is a discrepancy between the amounts in figures and in words, the amount in words 

shall govern. 

 For this schedule / bill of quantities, where there is an error in the line item total resulting from the 

product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 

line item total as quoted shall govern, and the unit rate will be corrected. 

Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer’s addition of prices, the total of the prices shall govern, and the 

tenderer will be asked to revise selected item prices (and their rates if a bill of quantities applies) to achieve 

the tendered total of the prices. 

16.2 INAPPROPRIATE TENDER PRICES 

 
Should any price or rate seem inappropriate or unacceptable to the Employer, the Employer shall require 

of the Tenderer the following: 

To justify the specific price or rate by doing a financial breakdown of the complete rate, and/or to change 

the rate or price. 

Should a Tenderer refuse to alter any price or rate, the Employer may disqualify the Tender, after 7 days 

written notification thereof. 
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17. ADDITIONAL INFORMATION REQUIRED 

The Tenderer shall include with his tender all information, data, design calculations and drawings as may 

be stipulated in the specification and annexures. 

The Employer reserves the right to demand more information where such information as submitted is 

considered inadequate. The Tenderer shall supply the required supplementary information within 7 days 

after notification. 

All costs incurred during the design of proposals and compilation of the required information, shall be 

included in the tendered rates. 

18. OWNERSHIP OF TENDER DOCUMENTS 

All persons in possession of the Tender Documents whether Tenders are submitted or not, shall regard 

the contents of the Documents as private and confidential. 

No part of any Document may be reproduced or copied without the prior consent of the Consulting 

Engineers, MFS Mosebo Projects (Pty) Ltd. 

19. TIME OF COMPLETION 

The time of completion shall be determined by the tenderer; taking into account all factors, which may 

influence the construction period. This shall be entered in the appropriate position in the Summary of 

Tender as well as the Contract data page 36 of this Tender. 

20. ACCEPTANCE AND REJECTION OF TENDERS 

Acceptance of a tender does not imply that the program, construction method or any other item in detail 

will be accepted in full. Final drawings for final approval in accordance with the General Conditions of 

Contract shall be submitted, should that be a requirement of the tender. 

Tenders may be rejected if additional requirements are not presented as requested in the tender 

documents, or if the tender has been qualified, other than indicated in “Alterations by Tenderer”, or if 

any absurdities is encountered in the form of tender, annexures or bill of quantities. 

The Employer is not compelled to accept the lowest or any tender. 

 

21. REVENUE STAMPS 

Any stamp duties related to the contract shall be for the account of the Tenderer. 

 

22. SECURITY 

It is a provision of the contract that the Contractor shall provide the Employer with security by way of a 

guarantee for the due and faithful fulfillment of the contract by the Contractor. The time to deliver the 

guarantee and the liability of the guarantee are stated in the Contract Data (T2.2.11). 
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23. VARIATIONS BY THE TENDERER 

Should the Tenderer wish to vary any terms of the General Conditions of Contract or Specification, he 

shall do so in Annexure 1 attached to this document. In the absence of any entries in this Annexure, the 

tender will be treated as a tender complying in every respect with the General Conditions and 

Specification. Preference will be given, other things being generally equal to tenders entailing a minimum 

of alterations. 

24. AMBIGUITY 

In the event of there being any doubt about any matter or of further information being required, Tenderers 

are invited to obtain such further information from the Consulting Engineers. 

25. FOREIGN TENDERERS 

Tenderers not resident in the Republic of South Africa will supply the name and address of their official 

agent in the Republic. Any Tender failing to comply with this condition will be rejected. 

26. DISQUALIFICATION AS THE RESULT OF UNJUST INFLUENCING AND CANVASSING 

Shall there be any evidence of any unjust influencing or canvassing by the Tenderer his tender will be 

liable to rejection. 

27. “TIME IS OF THE ESSENCE” (MORA) 

Time is an essential element of the Contract. 

 

28. REDUCTION OF WORK 

The Employer reserves the right to withdraw any section or item in the bill of quantities in which case the 

Contractor will have no claim in this respect. 

29. GENERAL CONDITIONS 

29.1.1 The following general conditions are applicable to this tender: 
 

i) The Main Contractor must appoint a Community Liaison Officer (CLO) for the entire duration of 

the Project; the CLO will be identified by the Mafube Local  Municipality. 

ii) The Main Contractor may import only key personnel for the execution of the project. All general 

labor and subcontractors must be locally based within the FDDM Area. 

iii) A Tender / Quotation submitted by a Company which is in arrears of payment for services provided 

by the Council, will not be considered. 

iv) Failures to provide and attach to the Tender / Quotation the information required may result in a 

loss of points or disqualification. 
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BID NO: 010/2025-26 
 

 

 
PART A 

MBD1 

INVITATION TO BID 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE FEZILE DABI DISTRICT MUNICIPALITY 

BID NUMBER: 010/2025-26 CLOSING DATE: Thursday, 11th 

December 2025 
CLOSING TIME: 12:00pm 

DESCRIPTION PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 09 ( 800 HOUSEHOLDS ) 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

JOHN VORSTER ROAD 

SASOLBURG 

1947 
 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: 
 

OR CSD No: 
 

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT 

Yes 

No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 
 

[IF YES, ANSWER 
PART B:3 ] 

TOTAL NUMBER OF ITEMS OFFERED 
 

TOTAL BID PRICE R 

SIGNATURE OF BIDDER ……………………………… DATE 
 

CAPACITY UNDER WHICH THIS BID IS 
SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT FINANCE CONTACT PERSON GABISILE XULU 

CONTACT PERSON M MOEKETSI TELEPHONE NUMBER 078 485 1079 

TELEPHONE NUMBER 016 970 8709 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS gabisilex@feziledabi.gov.za 

E-MAIL ADDRESS mariam@feziledabi.gov.za  

mailto:mariam@feziledabi.gov.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER: …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

DATE: …………………………………………... 

http://www.sars.gov.za/
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FEZILE DABI 
 

DISTRICT MUNICIPALITY 

John Voster Road P O Box 10 

SASOLBURG SASOLBURG 

1947 

1947 

Tel: 016 970 8600 

Fax: 016 970 8762 
 

Enquiries: Supply Chain Management Unit 

 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR 

SUPPLY CHAIN MANAGEMENT PURPOSE 

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service 

provider are not more than three months in arrears with the relevant municipality / landlord in the 

municipal area where the service provider conduct his / her business. This form is to be completed 

only if the service provider’s rates and taxes are not in arrears for more than three months. 

PART A – to be completed by the relevant municipality in the case where the service provider is the 

registered owner of the site / owner pays for municipal services / tenant pays for municipal 

services 

OR 

 

PART B – to be completed by the landlord in the case where the service provider is renting the 

premises / rental paid by tenant include municipal services. 
 

PART A (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY) 

Name of the Municipality: 

Property Physical Address: 

Registered Name: 

 

Official’s Name:   Municipality Stamp Here 

Signature :    

Date:   

Please tick whether in arrears or up-to-date 

Rates and taxes : Up-to-date  /  in arrears for more than 3 months 

Water:  Up-to-date / in arrears for more than 3 months 

Electricity: Up-to-date   /   in arrears for more than 3 months 



Page 17 of 189 
 

Refuse : Up-to-date  /  in arrears for more than 3 months 

Other services:  Up-to-date / in arrears for more than 3 months 

PART B ( TO BE COMPLETED BY THE LANDLORD) 

Name of the Landlord: 

Property Physical Address: 

Landlord Signature: 

 

Date:   Landlord’s business stamp here 

Or an Affidavit from SAPS 

( in the event the landlord does not 

have 

a business stamp) 

Please tick whether up-to-date or in arrears 

 

Rental:  Up-to-date  /  in arrears for more than 3 months 

Municipal services: Up-to-date / in arrears for more than 3 months 
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BID NO: 010/2025-26 

 

T1.2.4 
 

 
CENTRAL SUPPLIER DATABASE (CSD) OF NATIONAL GOVERNMENT 

Tax Clearance Certificate Requirements 

 
MBD 2 

SARS: Service providers are not required to submit an Original Tax Clearance Certificate; they must, 

ensure that are registered on the Central Supplier Database (CSD) of National Government and 

must submit, with their proposal, proof of registration with CSD. 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations. 

The CSD will confirm the validation response in regard to SARS information; and the Tax Clearance 

Status / Certificate Verification status. The service provider may submit their printable Tax Clearance 

Certificate in addition to the above CSD. 

Failure to submit the proof of registration with CSD will result in the invalidation of the bid. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE 

HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR 

ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION 

RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT. 
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BID NO: 010/2025-26 T1.2.5 

MBD 4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 
state, it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 
 

3.1 Full Name: ………………………………………………………………………… 

3.2 Identity Number:  ………………………………………………………………… 
 

3.3 Company Registration Number:  ………………………………………………… 

3.4 Tax Reference Number: ………………………………………………………… 
 

3.5 VAT Registration Number:  ……………………………………………………… 

3.6 Are you presently in the service of the state YES / NO 
 

3.6.1 If so, furnish particulars. 
……………………………………………………………… 

 
……………………………………………………………… 

3.7 Have you been in the service of the state for the past YES / NO 
twelve months? 

 
3.7.1 If so, furnish particulars 

……………………………………………………………… 
3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may be 

involved with the evaluation and or adjudication of this bid? 

 

 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution with in the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.8.1 If so, furnish particulars. 
 

……………………………………………………………… 

……………………………………………………………… 
 

3.9 Are you, aware of any relationship (family, friend, other) YES / NO 
between a bidder and any persons in the service of the state 
who may be involved with the evaluation and or adjudication of this bid? 

 
3.9.1 If so, furnish particulars 

……………………………………………………………. 
 

……………………………………………………………. 

3.10 Are any of the company’s directors, managers, principal YES / NO 
shareholders or stakeholders in service of the state? 

 
3.10.1 If so, furnish particulars. 

……………………………………………………………… 

……………………………………………………………… 
 

3.11 Are any spouse, child or parent of the company’s directors, YES / NO 
managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 

……………………………………………………………… 
 

……………………………………………………………… 

3.10 Are any of the company’s directors, managers, principal YES / NO 
shareholders or stakeholders in service of the state? 

 
3.10.1 If so, furnish particulars. 

……………………………………………………………… 

……………………………………………………………… 

3.12 Are any spouse, child or parent of the company’s directors, YES / NO 
managers, principal shareholders or stakeholders in service 
of the state? 

3.11.1 If so, furnish particulars. 
 

……………………………………………………………… 
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CERTIFICATION 
 
 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 
………………………………….. ……………………………………………………………………… 
Signature Date 

 

 
…………………………………. ……………………………………………………………………. 
Position Name of Bidder 
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BID NO: 010/2025-26 

MBD 6.1 

T.1.2.6 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited. It contains general information and serves 
as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference 

points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 ⬚

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 ⬚

) 
𝑷 𝒎𝒊𝒏 ⬚ 𝑷 𝒎𝒊𝒏 ⬚ 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 ⬚

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 ⬚

) 
𝑷 𝒎𝒂𝒙 ⬚ 𝑷𝒎𝒂𝒙 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1 In terms of Regulation 3 (1) an organ of state must, in the tender documents, stipulate the specific 

goal in the invitation to submit the tender for which a point may be awarded, and the number of 

points that will be awarded to each goal, and proof of the claim for such goal. 

4.1.1. Locality  

Locality of the company/enterprise, if a portion of the 20/10 points is allocated to promote this goal, the 
following ownership percentage categories should be used. The points per percentage category will be 
determined in the tender specification document 

Locality of supplier 

(Provide proof of address) 

Number of 
Points for 
preference 

80/20 

Within the boundaries of Mafube Local Municipality 10 

Within the boundaries of Fezile Dabi District Municipality 8 

Within the boundaries of Free State 5 

Outside of the boundaries of Free State 0 

 

4.1.2. Women Ownership 

Women Owned of the company/enterprise, if a portion of the 20/10 points is allocated to promote this goal, 
the following ownership percentage categories should be used. The points per percentage category will 
be determined in the tender specification document 

Women Ownership of the company 

 (Provide shareholder certificate with ID copy) 

Number of Points for 
preference 

80/20 

81-100% Women owned 5 

61-80% Women owned 4 

41-60% Women owned 3 

21-40% Women owned 2 

1-20% Women owned 1 

0%-  Women owned 0 

 

4.1.3. Disability 

Disability Owned of the company/enterprise, if a portion of the 20/10 points is allocated to promote this goal, 
the following ownership percentage categories should be used. The points per percentage category will 
be determined in the tender specification document 

People living with disability Ownership of the company 

 (Provide shareholder certificate with ID copy) 

Number of Points for 
preference 

80/20 

51-100% 5 

0-50% 0 
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Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

50% (10 out of 20 and 5 out of 10) of Specific goals points, will be allocated based on a 
geographical area of a supplier as follows 

 

 
 
 
 

 
The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 
Number of 

points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Within the boundaries of the 
Mafube Local Municipality 

 
10 

  

Within the boundaries of Fezile 
Dabi District 

 
8 

  

Within the boundaries of the 
Free State 

 
5 

  

Outside of the boundaries of the 
Free State 

 
0 

  

 
5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1. Name of company/firm:……………………………………………………………… 

5.2. VAT registration number:……………………………………….………………………… 

5.3. Company registration number:…………….……………………….………………… 

5.4. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

5.5. DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

……………………………………………………………………………………….. 

5.6. COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
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5.7. MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
5.8. Total number of years the company/firm has been in business:…………………………… 

5.9. I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to 
the satisfaction of the purchaser that the claims are correct; 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram partem 
(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 
 
 

 

 
WITNESSES 

1. …………………………………….. 

 
2. ……………………………………. 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: 

ADDRESS 

………………………………….. 

………………………………….. 

………………………………….. 

………………………………….. 
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BID NO: 010/2025-26 T1.2.7 

MBD 6.2 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, 
the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 
Schedule to Annex C)]. 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 
local production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as follows: 
 

LC = [1 - x / y] * 100 
 

Where 
x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation; 

http://www.thedti.gov.za/industrial
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 

 
Description of services, works or goods Stipulated minimum threshold 

 % 
 

 % 
 

 % 
 

 
3. Does any portion of the goods or services offered 

have any imported content? 

(Tick applicable box) 
 

YES  NO  

 

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB 
for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

 

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 
consultation with the AO/AA provide directives in this regard. 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO. 010/2025-26 

ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB 

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration 
D, bidders should complete Declaration E and then consolidate the information on Declaration 
C. Declaration C should be submitted with the bid documentation at the closing date and 
time of the bid in order to substantiate the declaration made in paragraph (c) below. 
Declarations D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations C, D and E 
with the actual values for the duration of the contract. 

I, the undersigned, ....................................................................................................... (full names), 
do hereby declare, in my capacity as ............................................................................ of 
. ........................................................................................................... (name of bidder entity), the 
following: 

(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in terms 
of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 

 

Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above. 
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E. 

(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011. 

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp


Page 30 of 189 
 

 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 

that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 

Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

SIGNATURE:   DATE:   

WITNESS No. 1   DATE:   

WITNESS No. 2 DATE:   
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BID NO: 010/2025-26 T1.2.8 

MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

1 This Municipal Bidding Document must form part of all bids invited. 

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 

abuse of the supply chain management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page. 

Yes No 

4.2.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

………………………………………... ………………………….. 

Signature Date 

 

 

 

………………………………………. ………………………….. 

Position Name of Bidder 
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BID NO: 010/2025-26 T1.2.9 

MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, if 

it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 

grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 
 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 
chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent 

act during the bidding process or the execution of the contract. 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must 

be completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the 

quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an 

agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 
 

 

in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
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MBD 9 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e)  the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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MBD 9 

 
10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 
 
 

………………………………………………… ………………………………… 

Signature Date 

 
…………………………………………………. ………………………………… 

Position Name of Bidder 
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T1.2.11 

FUNCTIONALITY SUMMARY /EVALUATION CRITERIA 

 

NB: Companies should obtain at least 70% for functionality/threshold to be further evaluated. 

Functionality Points Allocation Total 
Requirements 

COMPANY EXPERIENCE   

The contractor must provide proof of Fencing work done. 
(Precast concrete palisade structures, reinforced or 
unreinforced cast in-situ concrete walls)  

5 X Traceable Appointment Letter, Completion Certificates 
with corresponding Reference Letters 

4 X  Traceable Appointment Letter, Completion Certificates 
with corresponding Reference Letters 

3 X Traceable Appointment Letter, Completion Certificates 
with corresponding Reference Letters 

2 X Traceable Appointment Letter,  Completion Certificates 
with corresponding Reference Letters 

1 X Traceable Appointment Letter, Completion Certificates 
with corresponding Reference Letters 

 

               

 

              50 

              40 

              30 

 20 

              10 

50 

Bidder to provide 
signed completion 
certificates and 
reference letters 
indicating 
amongst others 
the value of the 
project, time it 
took to complete, 
company details, 
physical address. 
Contact person 
and contact 
details.   

Failure to submit the 
Appointment, Letter, 
Completion, 
Certificate and 
Corresponding 
Reference will lead 
to no points 
awarded. 

Practical 
Completion 
Certificate will not be 
accepted. 

PERSONAL CAPACITY AND RESOURCES RELEVANT TO 
SCOPE OF WORK 

1. Contract manager > 7 years + B. Tech; NQF 7 *(In 
Civil/Structural Engineering field) 

2. Site Foreman > 5 years’ Experience in Civil / Structural 
Engineering Projects. 

3. Registered Safety Officer with SACMP > 5 years’ 
Experience in Construction / Engineering Projects. 

All qualification certificates MUST be certified. (Certification not older 

than three (3) months from the bid closing date, failure to which the 

bidder will not score any points). Curriculum Vitae to be attached 

showing ONLY the relevant experience and number of years of 

experience 

 

 

15 

 
15 

10 
 

40 

 

FINANCIAL VIABILITY  

Provide a Valid Stamped Bank Rating Letter: 

A - C 

 

 

10 

 

10 

Failure to submit the 
Valid Stamped Bank 
Rating Letter will 
lead to no points 
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D - E 

 

5 

 

awarded. 

Maximum possible score for quality  100  

*Should the prospective Bidder/Tenderer score less than 70% on Functionality, the bidder will 
not be evaluated further. 

 

NQF-Is the National Qualification Framework in South African Qualification Authority which can be 
contacted at www.saqa.org.za  
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VOLUME 2 

RETURNABLE DOCUMENTS 
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FEZILE DABI DISTRICT MUNICIPALITY 

 

PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 09 ( 800 
HOUSEHOLDS) 

BID NO: 010/2025-26 

 
PART T2: RETURNABLE DOCUMENTS 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 

T2.1.1 Valid Tax Clearance Certificate and CSD Registration Report/ Support Number 

 

T2.1.2 
Certified copies Company Founding Statement / Registration Certificate of the Enterprise 

showing composition of the company. 

T2.1.3 Company Profile 

T2.1.4 Companies Letter of Good Standing (COID) 

T2.1.5 Authority of Signatory Resolution 

T2.1.6 CIDB Registration Certificate 

 

T2.1.7 
Proof of latest Municipal Payment Statement (rates and taxes) Reflecting name of 

company/Letter from landlord confirming 

T2.1.8 Joint Venture Document if applicable 

T2.1.9 Health and Safety Plan method statement 

T2.1.10 Technical Approach & Methodology and Work plan 

T2.1.11 All compulsory/ supplementary forms must be fully completed and signed that is 

(MBD 1, 2, 4, 6.1,6,2, 8 and 9). 

The Tenderer must complete all relevant / required documents below in full and ensure they are properly signed 

and returned as part of the Tender offer: 

C1.1 Form of Offer (Pg 36 of this Tender) 

C2.2 Schedule / Bill of Quantities (Pg 42 to 48 of this Tender) 

T2.2 Returnable Schedules (Pg 49 to 61 of this Tender) 
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PART C1: AGREEMENT AND CONTRACT DATA 

 
C1.1 FORM OF OFFER AND ACCEPTANCE 

 
(Agreement) 

 
C1.1.1 Offer 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 

following works: 

               PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 09 (800 HOUSEHOLDS) 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and 

addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance, 

the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with 

the Conditions of Contract identified in the Contract Data. 

THE TOTAL OF OFFERED THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

………………………………………………………………………………………………………………………………………………… 

… ...............................................................................................................................Rand (in words); 

R .................................................... (in figures), 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning 

one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the 

Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data. 

 

Signature(s) ………………………………………… ………………………………………… 

Name(s) ………………………………………… ………………………………………… 

Capacity ………………………………………… ………………………………………… 

 
for the Tenderer ……………………………………………………………………………………………… 

(Name and address of organization) 

 
 

 
Name & signature of 

witness ………………………………………… ………………………………………… 

Date 
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C1.1.2  Acceptance 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's Offer. In 

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions of Contract 

identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, between the Employer and the 

Tenderer upon the terms and conditions contained in this Agreement and in the, Contract that is the subject of this Agreement. 

The terms of the contract, are contained in 

Part T1 Tendering Procedures 

Part T2 Returnable Documents 

 
Part C1 Agreements and Contract Data, (which includes this Agreement) 

Part C2 Pricing Data 

Part C3 Scope of Work 

 
Part C4 Site Information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts I to 4 above. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 

Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of 

offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No 

amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by 

the authorized representative(s) of both parties. 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of Deviations 

(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds, 

guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions of Contract identified 

in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfill any of these obligations in 

accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one fully 

completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) 

within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of 

this Agreement, this Agreement shall constitute a binding contract between the parties, 

Signature(s) ………………………………………… ………………………………………… 

Name(s) ………………………………………… ………………………………………… 

Capacity ………………………………………… ………………………………………… 

for the Employer ……………………………………………………………………………………………… 

(Name and address of organization) 

 
 

 
Name & signature of 

witness ………………………………………… ………………………………………… 

Date 
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C1.1.3 Schedule of Deviations 

 
Notes: 

 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 

to those permitted in terms of the Conditions of Tender, 

2. A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such, letter, which 

constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and 

acceptance, the outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 

here, 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract, 

1 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

2 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

3 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

4 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

5 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

6 Subject ……………………………………………………………………………………… 

Details  ……………………………………………………………………………………… 

 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and accept 

the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data 

and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the 

offer agreed by the Tenderer and the Employer during this process of offer and acceptance It is expressly agreed that no other 

matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the 

receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between 

the parties arising from this Agreement. 
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FOR THE TENDERER: 
 

Signature(s) ………………………………………… ………………………………………… 

Name(s) ………………………………………… ………………………………………… 

Capacity ………………………………………… ………………………………………… 

……………………………………………………………………………………………… 

(Name and address of organization) 

 

 
Name & signature of 

witness ………………………………………… ………………………………………… 

Date 

 

 
For the Employer:  

Signature(s) ………………………………………… ………………………………………… 

Name(s) ………………………………………… ………………………………………… 

Capacity ………………………………………… ………………………………………… 

……………………………………………………………………………………………… 

(Name and address of organization) 

 

 
Name & signature of 

Witness ………………………………………… ………………………………………… 

Date 
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C1.2.4: CONTRACT DATA FOR: PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO 
EXTENSION 09 ( 800 HOUSEHOLDS ) 

PART 1 : DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract (GCC)for Construction Works, Third Edition (2015), published by the South African 

Institution of Civil Engineering, is applicable to this Contract. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the GCC, are applicable to this Contract : 

 
Compulsory Data 

 

Clause 1.1.1.13 

The Defects Liability Period is 12 months from the date of the Certificate of Completion. 

 

Clause 1.1.1.15 : 

The name of the Employer is Fezile Dabi District Municipality. 

 

Clause 1.2.1.2 : 

The address of the Employer is Fezile Dabi District Municipality, John Vorster Road, Sasolburg, 1947 

 

Clause 1.1.1.16 : 

The name of the Engineer is MFS Mosebo Projects (Pty) Ltd. 

 

Clause 1.2.1.2 : 

The address of the Engineers is 90 Pony Street, Tygervalley Office Park, PRETORIA, 0081 

Email –moloko@mosebo.co.za.co.za 

Clause 1.1.1.26 : 

The Pricing Strategy is Re-measurement Contract. 

 
Clause 5.3.1 : 

The documentation required before commencement with Works execution are : 

Health and Safety Plan (refer to clause 4.3) 

Initial programme (refer to clause 5.6) 

Security (refer to clause 6.2) 

Insurance (refer to clause 8.6) 

 
Clause 5.3.2 : 

The time to submit the documentation required before commencement with Works execution is 28 days. 

 
Clause 5.8.1 : 

The non-working days are Sundays. 

The special non-working days are : 

1. New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ Day, Youth Day, National 

Woman’s Day, Heritage Day, Reconciliation Day, Christmas Day, Day of Goodwill. These days will also be 

excluded from time calculations. 

2. The year break commences on 11 December 2026 and ends on 11 January 2027

mailto:frankfort@flaggconsulting.co.za
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C1.2.4: CONTRACT DATA FOR: CONTRACT DATA FOR: PROVISION OF SANITATION AND 
TOILET STRUCTURES IN MAMELLO EXTENSION 09 ( 800 HOUSEHOLDS ) 

 

Clause 5.13.1 : 

The penalty for failing to complete the Works is R3000.00 per day. 

 
Clause 5.16.3 : 

The latent defect period is 10 years. 

 
Clause 6.10.1.5 : 

The percentage advance on materials not yet built into the Permanent Works is max 80% of invoice price. 

 
Clause 6.10.3 : 

The limit of retention money is 10%. 

 
Clause 8.6.1.1.2 : 

No plant or materials shall be supplied by the Employer. 

 
Clause 8.6.1.1.3 : 

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 

R250 000,00. 

Clause 8.6.1.3 : 

The limit of indemnity for liability insurance is R2 000 000.00. 

 
Clause 10.5.3 : 

The number of Adjudication Board Members to be appointed is 1. 

 
PART 2 : DATA PROVIDED BY THE CONTRACTOR 

 

Clause 1.1.1.9 : 

The name of the Contractor is …………………………………………………………………………………………………. 

 
Clause 1.2.1.2 : 

The Address of the Contractor is …………….…………………………………………………………………………………. 

……………………………………………………………………………………………………………………………………… 

Clause 1.1.1.14 : 

The time for achieving Practical Completion is ……………………………….. 

 
Clause 6.2.1 : 

The security to be provided by the Contractor shall be one of the following : 
 

 
TYPE OF SECURITY (inclusive of VAT) 

 

Cash deposit of 10% of the Contract Sum 

Performance guarantee of 10% of the Contract Sum 

Retention of 10% of the value of the Works 

Cash deposit of 5% of the Contract Sum plus retention of 5% of the value of the Works 

Performance guarantee of 5% of the Contract Sum plus retention of 5% of the value of the 

Works 

Contractor’s Choice 

Indicate “yes” or “no” 
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PART C2: SCHEDULE OF QUANTITIES 

 
C2.2 SCHEDULE OF QUANTITIES 

 
The schedule of quantities forms the basis on which the tenderer arrives at the offered total in the Form 

of Offer. By signing the Acceptance of the Form of Offer and Acceptance, the Employer accepts the 

Tenderers offer, and the Schedule of Quantities is then included in the Contract Agreement between the 

parties. 

C2.2.1 Preamble to Schedule of Quantities 

 
1.1.1 The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications 

(including the Project Specifications) and the drawings are to be read in conjunction with the Schedule 

of Quantities. 

1.1.2 a)  The schedule comprises items covering the Contractor’s profit and costs of general 

liabilities and of the supply and installation of permanent apparatus. 

c) The Tenderer is at liberty to insert a rate of his own choosing for each item in the schedule and 

his attention is drawn to the fact that the Contractor has the right, under various circumstances, 

to payment for additional works carried out and that the Engineer is obliged to base his 

assessment of the rates to be paid for such additional work on the rates inserted in the schedule 

by the Contractor. 

1.1.3 Descriptions in the Schedule of Quantities are abbreviated. 

 
1.1.4 The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the 

Employer for apparatus/work described under the several items. Such prices shall cover all costs and 

expenses that may be required in and for the execution of the work described, and shall cover the cost 

of all general risks, liabilities and obligations set forth or implied in the documents on which the tender 

is based. 

1.1.5 A price or rate is to be entered against each item in the Schedule of Quantities, whether the quantities 

are stated or not. An item against which no price is entered will be considered to be covered by the 

other prices or rates in the schedule. 

1.1.6 The contractor will be paid an amount for the item of work in the schedule of quantities which is the rate 

for the work multiplied by the quantity completed. 
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1.1.7 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the 

Bill of Quantities are as follows : 

 

% = percent 

h = hour 

ha = hectare 

kg = kilogram 

kl = kilolitre 

km = kilometer 

km-pass = kilometer-pass 

kPa = kilopascal 

kW = kilowatt 

l = liter 

m = meter 

mm = millimeter 

m2 = square meter 

m2-pass = square meter-pass 

m3 = cubic meter 
 

m3-km = cubic meter-kilometer 

MN = meganewton 

MN.m = meganewton-meter 

Mpa = megapascal 

No. = number 

Prov Sum = Provisional sum 

PC sum = Prime Cost sum 

R/only = Rate only 

sum = lump sum 

t = ton (1000 kg) 

W/day = Work day 
 
 
 
 
 
 
  



Page 49 of 189 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE OF QUANTITIES 
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ITEM REF DESCRIPTION UNIT QTY RATE  AMOUNT  

1 
SANS 
1200A 

SECTION A: PRELIMINARY AND 
GENERAL 

         

    CONTRACTOR’S ESTABLISHMENT 
ON SITE AND GENERAL 
OBLIGATIONS 

        

      
  

    
              

1.1 8.3 
FIXED-CHARGE AND VALUE-
RELATED ITEMS   

  
  

            

  8.3.1 Contractual requirements Sum 1   

            

  8.3.2 Establishment of facilities on Site       

            

  8.3.2.1 Facilities required by Engineer       

       (a) Furnished offices (x 1No.) Sum 1   

           

       (b) Telephone Sum 1   
    

 
      

       (c) Name board Sum 1   

    
 

      

       (d) Survey equipment Sum 1   
    

 
      

    
   (e) Resident Engineer office including 
furniture Sum 1   

            

  8.3.2.2 Facilities required by Contractor       

       (a) Offices and storage sheds Sum 1   

       (e) Ablution and latrine facilities Sum 1   

       (f) Tools and equipment Sum 1   

    
   (g) Water supplies, electrical power 
and communications Sum 1   

       (h) Dealing with water Sum 1   

       (i) Access Sum 1   

       (h) Plant Sum 1   
    

 
      

  
8.3.3 

General responsibilities and other fixed-
charge obligations   

  
  

           (i) Nameboards (2No.) Sum 1   

            

  8.3.4 Removal of site establishment Sum 1   
            

1.2 8.4 TIME-RELATED ITEMS       
            

  8.4.1 Contractual requirements Month 10   
            

  
8.4.2 

Operation and maintenance of facilities 
on site for duration of construction, 
except where otherwise stated:   

  
  

            

  8.4.2.1 Facilities for Engineer       
               

       (a) Furnished offices (x 1No.) Month 10   

       (b) Telephone Month 10   

       (c) Name board Month 10   

       (d) Survey equipment Month 10   

    
   (e) Resident Engineer office including 
furniture Month 

10 
  

       

TOTAL CARRIED FORWARD 
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ITEM REF DESCRIPTION UNIT QTY RATE  AMOUNT  

TOTAL BROUGHT FORWARD 
  

       

  8.4.2.2 Facilities for Contractor         
              

       (a) Offices and storage sheds Month 10   

       (e) Ablution and latrine facilities Month 10   

       (f) Tools and equipment Month 10   

    
   (g) Water supplies, electrical power 
and communications 

Month 10  
 

       (h) Dealing with water Month 10   

       (i) Access Month 10   

       (h) Plant Month 10   
            

  
8.4.3 

Supervision for duration of construction 
-RE 

Month 10   

              

1.3 8.5 
SUMS STATED PROVISIONALLY BY 
ENGINEER 

         

  
  

(Sums shall be for the duration of the 
contract) 

         

               

1.3.1 
  

b) Community liaison officer Prov.Sum 1  R   85,000.00   R          85,000.00  

1.3.2 
  d) Monthly OHS audits Prov.Sum 1  R 300,000.00   R         300,000.00  

1.3.3   e) Monthly Environmental audits Prov.Sum 1  R 300,000.00   R         300,000.00  

1.3.4 
  

CCTV Inspections and High-Pressure 
Pipe Cleaning 

Prov.Sum 1  R 100,000.00   R         100,000.00  

1.3.5   
Alterations to and relocating existing 
services as well as point repairs (LI) 

Prov.Sum 1  R 120,000.00   R         120,000.00  

1.3.6 
  

g) Overheads, charges and profits on (a 
to f above) 

%  R905,000.00    

              

1.4 

  

HOUSING OFFICES  FOR THE 
CONTRACTOR AND ENGINEER'S 
SITE PERSONNEL          

              
1.4.1   Office and laboratory accommodation         

1.4.2   (a) Offices (interior floor space only) m² 6   
            

1.4.3 
  

(b) Quality testing instructed by the 
Engineer No. 20   

            

1.4.6   (c) Ablution units m² 6   
            

1.4.7   (d) Stores m² 6   
            

1.4.8   (e) Board room m² 10   
            

1.5   Office furniture        
            

1.5.1   (a) Chairs  No. 8   
            

1.5.3 
  

(c) Desks, complete with drawers and 
locks No. 3   

            
1.5.5   (e) Conference table  No. 1   

            

1.5.6 
  

( f) Electric Refrigerators (minimum 225 
Litres) No. 1   

TOTAL CARRIED FORWARD 
 



Page 52 of 189 
 

ITEM REF DESCRIPTION UNIT QTY RATE  AMOUNT  

 
TOTAL BROUGHT FORWARD   

1.6 8.7 Day Works   
     

        
     

1.6.1 
  

Provision of skilled, semi skilled and 
unskilled for day works (LI) 

  
     

        
     

1.6.2   Unskilled labourer hr Rate Only   

           

1.6.3   Semi-skilled labourer hr Rate Only   

           

1.6.4   Skilled labourer hr Rate Only   

           

1.6.5   Foreman hr Rate Only   

           

1.6.6 
  

Plant Hire (use of plant already 
established on site for day works) 

    
 

           

1.6.7   Tipper Truck (3-5 ton) hr Rate Only   

           

1.6.8   Tipper Truck (more than 5 ton) hr Rate Only   

           

1.6.9   Loader (0.5m³ bucket) hr Rate Only   

           

1.6.10   Compactor (Bomag BW 90) hr Rate Only   

           

1.6.11   Water Tanker (5000 ltr) hr Rate Only   

           

1.6.12   Water Tanker (10 000 ltr) hr Rate Only   

           

1.6.13   Flatbed truck (5 ton) hr Rate Only   

           

1.6.14   Light delivery vehicle hr Rate Only   

          

1.7 8.8 TEMPORARY WORKS 
      

    
 

      

1.7.1 8.8.2 
Dealing with traffic (or accommodation 
of traffic) (LI) 

sum 1   

             

TOTAL SECTION A CARRIED TO SUMMARY   
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ITEM REF DESCRIPTION UNIT QTY  RATE   AMOUNT  

    
 

        
  SABS 

1200 
C 

SECTION B: SITE CLEARANCE 

        
    

 

        
2.1  8.2.1 Clear and grub the following areas:         
    

 

        
    a) Total area Ha 5   
    

 

      
2.2 8.2.2 Remove and grub large trees and 

tree stumps of girth: 
      

    
 

      
    i) Over 1m and up to and including 

2m No 5   
    

 

      
    i) Over 2m and up to and including 

3m No 2   
    

 

      
  8.2.4 Reclear surfaces (only on instructions 

from Engineer): 
m 1000   

    
 

      
  8.2.6 Clear hedge or fence (or both) where  m 100   
    

 

        
  8.2.7 Dismantle and remove:         
    

 

        
    .01 Pipelines not encased in 

concrete:         
    

 

      
    (1) 160mm dia  m 250   
    

 

      
    (2) 110mm dia  m 400   
    

       
  8.2.8 Demolish and remove 

structures/buildings and dismantle 
steelwork:  

Sum 1   

    
 

      
  8.2.9 Transport materials and debris to 

unspecified Site and dump  
m³.km 281.53   

    
 

      
  8.2.10 Remove topsoil to nominal depth of 

150 mm and stockpile 
m³ 140.76   

    
 

        
    

 

        

TOTAL SECTION B TO SUMMARY 
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ITEM 
NO 

REF DESCRIPTION UNIT QTY RATE  AMOUNT  

3   SECTION C: EARTHWORKS         
    

 
        

3.2 SABS 
1200 
DB 

EARTHWORKS (PIPE TRENCHES) 

        
    EXCAVATION         
3.2.1 8.3.2(a) Excavate in all material for trenches  

and dispose of surplus/ unsuitable 
material         

    (1) Over 125 mm and up to     1200 
mm dia pipes for depths Over    and     
up to         

        0,0 m           1,0 m m3 938   
            
        1,0 m           2,0 m m3 450   
            
        2,0 m           3,0 m m3 282   
           
    (1) bulk excavation ≤ 3m deep  for 

Buildings m³ 270   
    

       
3.2.2 8.3.2(b) Extra over items 3.2.1, for excavation 

in:       
    

 
      

    .01 Intermediate excavation   m³ 194.0   
           
    .02 Hard rock excavation   m³ 194.0   
    

       
    .03 Boulder excavation, class A  m³ 194.0   
           
    .04 Boulder excavation, class B  m³ 155.2   
    

       
    (c) Excavate in all materials, 

stockpile and use for embankment or 
backfill selected material from 
excavation compacted to min 93% of 
MOD AASHTO density in 150mm 
layers 

m³ 28.1529   

    
       

3.2.3 8.3.3.3 Compaction in road reserves (at new 
road crossings) 

m³ 28.1529   

  8.3.4 Importing of materials       
    

 

      
    .01 Extra-over for importation of 

materials from commercial sources 
or from borrow pits 

  
    

    
 

      
    (ii) 150mm G5 subbase Natural 

gravel, compacted to minimum 95% 
of mod AASHTO maximum density 

m³ 
380.7645   

    
 

      
    (iii) 150mm G6 subbase Natural 

gravel, compacted to minimum 93% 
of mod AASHTO maximum density 

m³ 
57.114675   

    
 

      
    (v) 150mm G7 or better subbase 

Natural gravel, compacted to 
minimum 93% of mod AASHTO 
maximum density 

m³ 

38.07645   
    

 
      

     (vi) Rip & recompact 150mm insitu 
layer min 93% of MOD AASHTO 
density 

m³ 
140.7645   

TOTAL SECTION C TO SUMMARY 
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ITEM 
NO 

REF DESCRIPTION UNIT QTY  RATE   AMOUNT  

    
 

        
4   SECTION D: SEWER NETWORK 

FOR BRICKWORK TOILET 
STRUCTURES         

    
 

        

4.1 
SABS 
1200 
LD 

PIPE WORK         

    
 

        
  

8.2.1 

Supply, lay, joint, bed as detailed 
and test uPVC solid wall Supradur 
Class 34 (300 Kpa) pipes or equal to 
SABS 791: The tests shall include 
mirror and leakage tests.       

    
 

      
    a) 160 mm dia (LI) m 625.62   
    

 

      
    b) 110 mm dia (LI) m 10   
    

 

      

4.2 
SABS 
1200 
LB 

BEDDING        

            
  8.2.1 Provision of bedding from trench 

excavations including screening of 
material 

  

    
            
4.2.1   (1) Granular material for bedding 

layer and cradle including placing 
and compaction to 90% Mod 
AASHTO density: 

m³ 140.7645   

    
 

      

4.2.2 8.2.2 
Supply only of bedding by 
importation:       

            
    (2) From other necessary 

excavations on site not exceeding 
5km including screening of material m³ 35.191125   

            
4.2.3   (3) From commercial sources m³ 21.114675   
            

    BACKFILL       

            

    

Selected fill material for blanket layer 
including placing and compaction to 
90% Mod AASHTO density: 

      

            
4.2.4 8.2.1 From trench excavations including       
    screening of material m³ 1313.802   
            
4.2.5 8.2.2.2 From other necessary excavations 

on site not exceeding 5km including 
screening of materials 

m³ 262.7604   

            
4.2.6   From commercial sources m³ 

197.0703   

       
       
    

   

TOTAL CARRIED FORWARD 
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 TOTAL BROUGHT FORWARD 

    

4.3 SABS 
1200 
LD 

MANHOLES  

        
             
4.3.1 8.2.3 Manholes Type 1A according to 

detail drawing with Type 4 medium 
duty singular seal manhole cover 
and frame for depths:       

    
 

      
        Over    and     up to       
            
    (1) 0 m             0,5 m No. 13   
            
    (2) 0,5 m           1,0 m No. 4   
            
    (3) 1,0 m           1,5 m No. 7   
            
    (4) 1,5 m           2,0 m No. 5   
    

       
  8.2.8 Anchor blocks       
    

       
    (b) Concrete grade 20MPa including 

formwork  m3 5   
    

       
    

       
4.4 8.2.6 HOUSE CONNECTIONS       
    

 

      
4.4.1   Type 4, Directly into sewer manhole 

as per detail including all fittings and 
marker. Excavation and backfill 
measured under Item 4.2.       

    
 

      
    a) 110 mm dia No 400   
    

 

      
    Directly onto line with Y-junction 

including all fittings and marker. 
Excavation and backfill measured 
under Item 4.2.       

    
 

      
    a) 110 mm dia No 20   
    

 

      
  8.2.8 

Anchor blocks 
 
      

    
       

    (b) Concrete grade 20MPa including 
formwork  m3 1   

    
 

      
  8.2.9 Marker posts No. 10   
            
  8.2.10 Permanent plug stoppers No. 10   
            
  

8.2.11 

Connection to existing sewer (as 
described in the Project 
Specifications) Sum 1   

            
  

8.2.12 
Raising or lowering of existing 
manholes No. 7   

            
    

 

       

TOTAL SECTION D TO SUMMARY 
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ITEM 
NO 

REF DESCRIPTION UNIT QTY  RATE   AMOUNT  

    
 

        
5   SECTION E: BRICKWORK TOILET 

STRUCTURES 
        

    
 

        
  

PSA 8.3 

Construction of Toilet units as 
detailed on the Drw no. 
MSB/MAF/102 (Standard Drawing - 
Toilet Structure)  

No. 800   

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
             
             
             
             
             
  

  

 
 
 
 
 
 
 
 
 
 
         

    
 

        

TOTAL SECTION E TO SUMMARY 
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BID NO: 010/2025-26 

 
C2.2.2  Summary of Schedules 
 

SECTION DESCRIPTION AMOUNT 

1 SECTION A P&Gs   

2 SECTION B SITE CLEARANCE   

3 SECTION C EARTHWORKS   

4 SECTION D SEWER NETWORK   

5 SECTION E 800 TOILET STRUCTURES    

    
  

SUBTOTAL (A)   

ADD 10% CONTIGENCIES   

SUBTOTAL (B)   

VAT 
  

TOTAL CARRIED FORWARD TO FORM OF TENDER   

 
 
 
 

 
TIME FOR COMPLETION: ........................ weeks 

 
DATE: …………………………. SIGNATURE: ………………………………. 

Capacity of Signatory in Organization: ………………………………………………… 

 

 
BANKING DETAILS 

 
Bank: …………………………………………………………….. 

 
Branch: …………………………………………………………….. 

Clearance No.: …………………………………………………………….. 

Account No.: …………………………………………………………….. 

Phone Number of Branch: ………………………………………………………. 
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BID NO: 010/2025-26 

 
T2.2 RETURNABLE SCHEDULES 

T2.2.1: AUTHORITY OF SIGNATORY 

T2.2.1.1: 

Signatories for Companies shall establish their authority by attaching a copy of the relevant Resolution of the 

Board of Directors, duly signed and dated, to this form. An example is shown below: 

"By Resolution of the Board of Directors at a meeting on ............................................................................. 20 …. 

 
Mr ......................................................................................................... has been duly authorized to sign all documents 

 
In connection with Tender No. ……… of ..................................................................................................... on behalf of 

 
(block capitals) …………………………………………………………………………………………………………..… 

 
..………………………………………………………………………………………………………………………… 

 
SIGNED ON BEHALF OF COMPANY:..……….……………………………………………………………………… 

 
.…………………………………………………………………………………………………………………………… 

 
IN HIS CAPACITY AS : ……………………………………………….. 

 
SIGNATURE OF SIGNATORY : ……………………………………………….. 

 
 
 

 
T2.2.1.2: SIGNATORIES FOR CLOSE CORPORATION 

 
We, the undersigned, being the key members in the business trading as .................................................................. hereby 

authorize Mr. / Ms .......................................................................... , to sign all documents in connection with the tender 

and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction 

of the affairs of the Close Corporation as a whole. 
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T2.2.1.3 : SIGNATORIES FOR JOINT VENTURE 

 
We, the  undersigned, are submitting this tender offer  in Joint Venture and hereby authorize 

Mr.  / Ms. ……………………………………………….., authorized  signatory  of  the  company 

………………………………………………………………………. , acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 

NAME & CAPACITY 

Lead partner 
  

   

   

   

 
 
 

 
T2.2.1.4: SIGNATORIES FOR OTHER CONCERN 

 
We, the undersigned, being the key members in the business trading as .................................................................. hereby 

authorize Mr. / Ms .......................................................................... , to sign all documents in connection with the tender 

and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction 

of the affairs of the Concern as a whole. 
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T2.2.2: SCHEDULE OF PLANT AVAILABLE 

 
The Tenderer's attention is drawn to the various sections of the Specifications. 

 
The Tenderer shall state below which plant would be immediately available, which plant would be available from 

orders for plant outstanding, and which further plant would be acquired for the work should the Tenderer be awarded 

the Contract. 

(a) Plant immediately available for this work: 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
(b) Plant on order and which will be put on the work on arrival: 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
(c) Plant that will be acquired for the work if Tender is accepted: 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
........................................................................................................................................................................ 

 
 
 
 

 
TENDERER : ……………………………………… DATE : ……………………………………… 
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T2.2.3: PREVIOUS EXPERIENCE OF TENDERER 

 
The Tenderer shall, in the schedule hereunder, list all work, of a similar nature to that contained in this Contract, 

which has been carried out by him during the last three years. 

 

EMPLOYER DESCRIPTION OF WORK APP. VALUE OF WORK YEAR OF COMPLETION 

    

 
 
 

 
TENDERER: ……………………………………… DATE: ………………………………………. 
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T2.2.4: DAYWORK SCHEDULE 

 
The Tenderer shall complete this Annexure in every respect. 

 
The rates and prices given below shall be utilized in settling any claim or claims for which no comparable rate is 

available in the Schedule of Quantities. 

The Tenderer will be required to prove that such rates and prices are reasonable. 

 
1. MATERIAL  

 
 Cement Per 50kg pocket delivered .......................................... 

 
 Sand Per cubic metre delivered .......................................... 

 
 38mm - Nom. stone Per cubic metre delivered .......................................... 

 
 20mm - Nom. stone Per cubic metre delivered .......................................... 

 
 13mm - Nom. stone Per cubic metre delivered .......................................... 

 
 Clay face bricks Per 1000 delivered .......................................... 

 
 Engineering clay bricks Per 1000 delivered .......................................... 

2. LABOUR 
  

 
 Foreman Per week .......................................... 

 
 Ass Foreman Per week .......................................... 

 
 Steel Erectors Per hour .......................................... 

 
 Sheet Layers Per hour .......................................... 

 
 Carpenters Per hour .......................................... 

 
 Painters Per hour .......................................... 

 
 Gangers Per hour .......................................... 

 
 Unskilled labour Per day .......................................... 

 
 Plumbers Per day .......................................... 

 
 Brick layers Per day .......................................... 

 
The above wages and rates shall allow for the gross remuneration of workmen and foremen and the nett 

cost of materials actually used. These rates shall be subject to the markup percentages stated in the 

Contract data as required under Clause 40(4)b of the General Conditions of Contract. 
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3. TRANSPORT 

 
Rate per cubic meter per kilometer as 

 
 Measured in vehicle .................................................. 

 
 Rate per metric ton per kilometer .................................................. 

 
No percentage allowance shall be added to rates for transport. 

 
4. PLANT 

 
The Contractor is to provide rates for any equipment and plant he may consider necessary for the 

execution of any daywork he may encounter. Rates stated here shall include all profit, etc. These rates 

will be deemed to include the cost of operator/s if any. In the event of plant used for which no rates are 

mentioned hereunder, the costs will be held as the average of the rates supplied by three recognized plant 

hire specialists including an extra over of 15%. 

 

DESCRIPTION OPERATING 

TARIFF 

STANDING TIME 

TARIFF 

Backactor ..................................................... Per hour 
  

Backactor ..................................................... Per hour 

Backactor ..................................................... Per hour 

Backactor Case ........................................... Per hour 

Backactor ..................................................... Per hour 

Loader ......................................................... Per hour 

Tippers …. m3 .............................................. Per hour 

Compressor ....................................... c.f.m. Per hour 

Grader ......................................................... Per hour 

Bulldozer ..................................................... Per hour 

Bulldozer ..................................................... Per hour 

 
 
 

 
TENDERER : ……………………………………… DATE : …………………………………… 
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BID NO: 010/2025-26 

 
T2.2.5: STATUS OF CONCERN SUBMITTING THE TENDER 

 

1. GENERAL 

 
State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern) 

(Make an X in the appropriate space hereunder) 

Company Closed Corporation Joint Venture Other 

 

 
2. INFORMATION TO BE PROVIDED (Block letters) 

 
2.1 IF THE TENDERER IS A COMPANY : 

 
(a) Affix a certified copy of the Certificate of Incorporation to this page 

 
(b) List of Directors 

 
.............................................................................................................................................................. 

 
.............................................................................................................................................................. 

 
2.2 IF THE TENDERER IS A CLOSED CORPORATION : 

 

(a) Affix a certified copy of the Founding Statement to this page 

 
(b) List of Members 

 
.............................................................................................................................................................. 

 
.............................................................................................................................................................. 

 
2.3 IF THE TENDERER IS A JOINT VENTURE: 

 
(c) Affix a certified copy of the relevant status documents of concern to this page 

 
(d) List the firms forming part of the Joint Venture 

 
.............................................................................................................................................................. 

 
.............................................................................................................................................................. 

 
2.4 IF THE TENDERER IS ANY OTHER: 

 
Provide full particulars and description for type of concern 

 
......................................................................................................................................................................... 

 
TENDERER : ……………………………………… DATE : ……………………………………… 
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BID NO: 010/2025-26 

 
T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE 

 
Tenderers shall provide their preliminary programme and estimated cash flow for the contract period including a provision for expected escalation but 

excluding contingencies. 

 
ACTIVITY WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 

1 
                             

2 
                             

3 
                             

4 
                             

5 
                             

6 
                             

7 
                             

8 
                             

9 
                             

10 
                             

11 
                             

12 
                             

13 
                             

14 
                             

15 
                             

CASH FLOW 
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ACTIVITY WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS 

29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53 54 55 56 

16 
                             

17 
                             

18 
                             

19 
                             

20 
                             

21 
                             

22 
                             

23 
                             

24 
                             

25 
                             

26 
                             

27 
                             

28 
                             

29 
                             

30 
                             

CASH FLOW 
       

 
 
 

 
TENDERER: ……………………………………….. DATE: …………………………………… 
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BID NO: 010/2025-26 

 
T2.2.7: SUB-CONTRACTORS SCHEDULE 

 
Should the Tenderer decide to execute certain portions of the work by employing additional subcontractors, 

this schedule must be completed. 

 

NAME AND ADDRESS OF 

SUBCONTRACTOR 

PORTION OF WORK TO BE 

DONE BY SUB-CONTRACTOR 

VALUE OF WORK 

   

 
 
 

 
TENDERER: ……………………………………… DATE: ………………………………………… 
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BID NO: 010/2025-26 

 
T2.2.8: LABOUR SCHEDULE 

The tenderer shall indicate in this schedule the number of site personnel to be employed on this project. 

This information is material to the award of the Contract. 

DESCRIPTION NON-LOCAL LABOUR LOCAL LABOUR 

 * Key Staff MEN WOMEN YOUTH 

Contracts Manager: 

Site Agent: 

Foreman 

Technical Personnel 

Administrative Personnel  

Artisans  

Skilled Labour 

Unskilled Labour 

    

TOTAL NUMBER OF 

PERSONNEL 

  

 

DESIGNATION NAME 

QUALIFICATIONS 

Tertiary and/or 
NQF 

EXPERIENCE 
AND PRESENT OCCUPATION 

Contracts Manager  
(> 7 years, BTech or NQF 7) 

   

   

Site Agent 
(min > 5 years or NQF 5) 

   

   

Technical Personnel 
(min >3 years or NQF 4) 

   

    

Construction supervisor 
(give designation) 
(min >3 years or NQF 4) 

   

   

Other key staff 
(give designation) 

   

   

   

   

NQF-Is the National Qualification Framework in South African Qualification Authority which can be contacted at 
www.saqa.org.za 

* Abbreviated CV's of key staff (max 2 pages) to be used in the project and their roles must be provided 

 
 
TENDERER: ……………………………………… DATE: …………………………………………
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BID NO: 010/2025-26 

 
T2.2.9: ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to make any departures from or modifications to the General Conditions of 

Contract, Specification, Schedule of Quantities or Drawings, or to qualify his tender in any way, he shall set 

out his proposals clearly hereunder or alternatively state them in a covering letter attached to his tender and 

referred to hereunder, failing which the tender will be deemed to be unqualified. 

 

PAGE CLAUSE OR ITEM 

  

 
 
 

 
TENDERER: ……………………………………… DATE: ………………………………………… 
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BID NO: 010/2025-26 

 
T2.2.10: CERTIFICATE OF TENDERER’S VISIT TO THE SITE 

 
 

 
This is to certify that I, .............................................................................................................................................. 

 
. ..................................................................................................................................................... Contractor, of 

 
................................................................................................................................................................................... 

 
. .................................................................................................................................................. In the company 

 
of ............................................................................................................................................. visited the site on 

 
(date) .......................................................................................................................... having previously studied 

 
the Contract Documents, I carefully examined the site. 

 
I further CERTIFY that I am satisfied with the description of this work and explanations given by the said 

Engineer and that I understand perfectly the work to be done, as specified and implied, in the execution of 

this Contract. 

WITNESS: 

 

1. …………………………………… ………………………………. 

TENDERER 

 
WITNESS: 

 
1. …………………………………… ………………………………. 

ENGINEER 
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VOLUME 3 

CONTRACT 



Page 73 of 189 
 

C1.2 CONTRACT DATA 

C1.2.1 SCHEDULE OF CONTRACT DOCUMENTS 

 
THE FOLLOWING DOCUMENTS FORM PART OF THIS CONTRACT: 

 
1. “General Conditions of Contract for Construction Works, Third Edition (2015)” prepared under the 

auspices of the South African Institution of Civil Engineers, The South African Association of 

Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South 

African Federation of Civil Engineering Contractors. 

2. SABS 1200 – Standardized Specifications for Civil Engineering Construction (the applicable 

standardized specifications are listed in the Project Specification). 

3. Occupational Health and Safety Act. Act No. 85 of 1993. 

 
4. This volume containing Conditions of Tender, Special Conditions of Contract, the Project 

Specification, Bill of Quantities, Contract data, Agreement, Schedules, etc. 

C1.2.2 GENERAL CONDITIONS OF CONTRACT 

 
The General Conditions of Contract that apply to this contract are: 

 
General Conditions of Contract for Construction Works, Third Edition (2015). 

 
As prepared under the auspices of the South African Institution of Civil Engineers, South African 

Association of Consulting Engineers and the Institution of Municipal Engineering of Southern Africa 

and the South African Federation of Civil Engineering Contractors. 

Copies of this document may be purchased from: 

 

- The Secretary 

SAICE 

East Wing 

Howick Gardens 

Waterfall Park 

BekkerStr 

Vorna Valley 

Midrand 

- The Secretary 

SAACE 

St James House 

Hampton Park North 

20 Georgian Crescent 

Bryanston 

Sandton 

2021 

- The Secretary 

SAFCEC 

12 Skeen Boulevard 

Bedfordview 

2008 

 
It is deemed that the Contractor is in possession of and has read and understood the “General 

Conditions of Contract” described above. 
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C1.2.3 SPECIAL CONDITIONS OF CONTRACT 

 
The following definitions and conditions apply to this Contract and the Employer undertakes that the only 

variations from the General Conditions of Contract, Third Edition (2015), are as follows: 

 
CLAUSE 

 
DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

1.1.1.15 The "Employer" means FEZILE DABI DISTRICT MUNICIPALITY 

1.1.1.16 The "Engineer" means MFS MOSEBO PROJECTS (PTY) LTD 

ENGINEER AND ENGINEER'S REPRESENTATIVE 

3.1.3 The duties and functions of the Engineer requiring the specific approval of the Employer before execution of any of 
these duties are as follows: 

i) Any variation of the form, quality of quantity of the Works or any part thereof which will result in the Tender Sum 
being exceeded irrespective of the magnitude of the over expenditure; 

ii) Any payment, which will result in the tender sum being exceeded irrespective of the magnitude of the over 
expenditure. 

BASIS OF CONTRACT 

4.2.2 In addition to what is stated in Clause 4.2.2, in matters relating to the safety of workmen or the public the Contractor 
shall comply with any instruction issued by the Employer’s Safety officer. 

Add Clause 2.6 to read as follows : 

2.6 Occupational Health and Safety Act 

4.4.6 Add the following to Sub-clause : 4.4.6 

“Should the employer make payment directly to a Nominated or Emerging Subcontractor in terms hereof, 
consequent on default on the part of the Contractor, the Contractor shall be deemed to have forfeited all his rights 
to receive payment of “handling charges”, “commission” and/or other fees and charges to which, in terms of the 
Contract he would otherwise have been entitled, in respect of the amount so paid by the Employer directly to the 
nominated Subcontractor. If the Subcontractor fails to pay his labourers then the Employer reserves the right to 
pay such labourers directly from the contract or to nominate the Contractor to pay such labour. The Subcontractor 
shall be deemed to have forfeited all his rights to receive payment in terms of the contract or any subcontract.” 

 
COMMENCEMENT OF WORKS 

5.3 Add Clause 5.3 to read as follows : 

The Contractor shall not start any work before receipt of the Engineer’s instruction; which instruction is subject to 
the submission by the contractor of documentation required as set out in the Contract Data. 

5.9 Add Sub-clause 5.9.8 to read as follows : 

“The Engineer shall give the survey details to the Contractor, where after the Contractor shall be responsible to 
establish his own benchmarks, reference pegs and setting out of the Works.” 

“The Contractor shall take care not to disturb or destroy property beacons, trigonometrical survey beacons or 
setting out beacons. A registered Land Surveyor who shall certify such replacement shall replace property and 
trigonometrical survey beacons that have been destroyed or disturbed. 

The cost of replacing all beacons that have been disturbed or destroyed during the course of the Contract shall 
be borne by the Contractor.” 

CONTRACTOR’S GENERAL OBLIGATIONS 

4.5.1.2 Add the following at the end of Clause 4.5.1.2 : 

The Contractor shall pay particular attention to the contents of the following Acts : 

a) Section 59 of the Industrial Conciliation Act No 28 of 1966 and any amendments thereto. 

NB : Unskilled labour in the building industry are subject to an agreement in terms of the said Industrial Conciliation Act. 

b) Machinery and Occupational Safety Act No 6 of 1983 as amended. 

c) Workmen’s Compensation Act No 30 of 1941. 
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CLAUSE 

 
PROGRESS AND TIME FOR COMPLETION 

 

5.12.2 Add the following to this sub-clause : 

Time is an essential element to the agreement. The Contractor will submit his claim for extension of time, either 
written at the normal site meetings, or in accordance with the conditions stipulated in the General Conditions of 
Contract. 

5.12.2.2 Abnormal climatic conditions 

The Contractor must supply a rain gauge on site. 

The amount of rain must be recorded daily by the Engineer’s Representative and the Contractor for discussion at 
the site meetings. 

No extension of time of completion will be granted for normal rainfall, but extension of time in terms of clause 5.12 
of the General Conditions will be calculated according to the following formula, separately for each calendar month 
or part thereof. This will be calculated for the whole time of completion including any extension thereof that may 
be granted: 

E = (Nw – Nn) + (Rw – Rn) if (Nw – Nn) > 0. 
20 

WHERE 

E = Extension of time in calendar days in respect of the calendar month under consideration. 

Nw = Actual number of days during the calendar month under consideration on which a rainfall of 
10mm or more had been recorded. 

Nn = Average number of days in the relevant calendar month as derived from existing rainfall records 
provided in the project specification on which a rainfall of 10mm or more has been recorded. 

Rw = Actual rainfall in mm for the calendar month under consideration. 

Rn = Average rainfall in mm for the calendar month as derived from the rainfall records supplied in 
the project specifications. 

 
The total extension of time shall be the algebraic sum of the monthly totals for the period under consideration. But 
if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. Extension 
of time for parts of a month shall be calculated by pro-rata values of Nn and Rn being used. 

The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average number of 
days during which rainfall exceeds 10mm. The factor Rw – Rn shall be considered to 

20 

represent a fair allowance for variations from the average for the number of days during which rainfall does not 
exceed 10mm but when wet conditions prevented or disrupted work. This formula does not take into account any 
flood damage, which could cause further or concurrent delays and should be treated separately in so far as 
extension of time is concerned. 

Accurate rain gauging shall be taken at a suitable point on the site, and the contractor shall, at his own expense, 
take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons. 

Should Nw for any month be smaller than Nn, the following formula shall be used: 

E1 = (Nn – Nw) 

Therefore, the total extension of time for completion will be the difference between E and E1. 

Total extension of time = E – E1. 
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CLAUSE 
 

 

5.12.2.2 The following are the most reliable figures of Nn and Rn available and shall be used should no agreement be 

reached beforehand. 

SOURCE OF INFORMATION : WEATHERBURO, PRETORIA 

Rainfall district: FRANKFORT 
 

MONTH Nn Rn 

January 7.9 100.5 
February 6.5 82.3 
March 4.7 56.6 
April 3.3 30.6 
May 1.5 12.2 
June 0.9 6.4 
July 0.6 2.9 
August 1.7 14.2 
September 2.2 24.7 
October 6.6 72.4 
November 8.2 88.6 
December 8.1 97.3 

YEARLY AVERAGE 588.8 

 
This formula does not take account of flood damage, which could cause further or concurrent delays and will be treated 

separately as far as extension of time is concerned. 

 
6.8.2 The CPAF should be calculated according to the formula and the conditions as set out in the Contract Price 

Adjustment Schedule on page 93 of the General Conditions for Construction Works, Third Edition, 2015 after 12 

months of the project. 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

10.7.1 The determination of disputes shall be by arbitration. 

PROVISIONS 

9.2. In additional to but without limiting the provisions of Clause 7.9 the following shall apply : 

“If the Contractor fails to execute the works in accordance with the provisions of the Contract the Engineer may 

give notice in writing to the Contractor to make good the failure, delay or default and should the Contractor fail 

within seven (7) days to commence effective action to remedy the failure, delay or default then and in such case, 

the Engineer shall without prejudice to any rights under the Contract, and without invalidating the Contract, be at 

liberty to take such work out of the Contractor’s hands and contract with any person or persons to complete such 

work. The cost to the Employer of so completing such work will be payable by the Contractor.” 

CESSIONS 

6.10 Add the following to this sub-clause : 

1. Cessions will only BE ALLOWED on payment of material, labour and management. 

2. Any other requests for cessions must be submitted to the Municipal Manager for consideration. 

3. Cessions will not be allowed on newly awarded tenders. Contractors / companies may only apply for a 
cession after half of the timeframe allowed for the completion of the project has lapsed. 
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CLAUSE 

 
ACT No 85 OF 1993 OCCUPATIONAL HEALTH AND SAFETY ACT 

The employer and the contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Act, Act No. 85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right and 
in its capacity as contractor for the executions of the works, shall have certain obligations and that the following arrangement 
shall apply between them to ensure compliance by the contractor with the provisions of the Act, namely- 

i) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all relevant 
provisions of the Act, and the regulations promulgated in terms of the Act, and 

ii) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and 
regulations will be fully complied with, and 

iii) The contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and 
prohibitions imposed by the Act and regulations and expressly absolves the employer and the employer’s 
consulting engineers from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in 
respect of the work included in the contract. 

iv) The contractor shall be obliged to report forthwith to the employer any investigation, complaint, or criminal charge 
which may arise as a consequence of the provisions of the Act and regulations pursuant to work performed on 
behalf of the employer, and shall, on written demand, provide full details in writing of such investigation, complaint 
or criminal charge. 

v) The Contractor shall submit a complete Health and Safety Plan, in accordance with the Act prior to the 
commencement of any permanent work for approval by the engineer. 

Addendum C contains the pre contract Health and Safety Specification which must be used as a guideline by the 
Principal Contractor and his appointed Sub Contractors to compile the Health and Safety Plan for this project and 
forms part of the tender documentation. 

The Contractor must include as part of the Health and Safety Plan a procedure to create HIV/AIDS awareness 
amongst all of the workers involved in the project for the duration of the project, through the following strategies : 

- Awareness about HIV/AIDS must be raised through education and information on the nature of the disease, how it 
is transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how to 
live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and counseling, the diagnosis and 
treatment of Sexually Transmitted Infections and the closest health Service Providers. 

- Informing workers of their rights with regard to HIV/AIDS in the workplace. 

- Providing workers with access to condoms and other awareness material that will enable them to make informed 
decisions about sexual practices. 
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PART C2: PRICING DATA 

 
C2.1 PRICING INSTRUCTIONS 

 
Pricing instructions are incorporated in Part T1.2.1 Instructions to Tenderers; page 5 to 9. 

 
C2.2 SCHEDULE OF QUANTITIES 

 
The Schedule of Quantities have been placed for convenience after Part T2.1 from page 42 to 48 for 

the tender stage, and will be incorporated as part of the contract at project implementation stage. 
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FEZILE DABI DISTRICT MUNICIPALITY 

 

PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 09 (800 
HOUSEHOLDS) 

 

BID NO: 010/2025-26 

 
PART C3: PROJECT SPECIFICATIONS 

SCOPE OF WORK 

This project specification consists of two parts. Part C3.1 contains a general description of the project and 

the requirements that shall be adhered to. Part C3.2 contains the variations on and additions to the 

standardized specifications applicable to the contract. 

STATUS 

All the Clauses in the General Conditions of Contract and the Special Conditions of Contract shall apply to the 

full extent of the contract and each distinct part thereof. The Project Specifications shall be read in conjunction 

therewith. The Project Specification is additional to and an extension to any other specification and should any 

requirement or clause of the Project Specification conflict with other parts of the Specifications and/or General 

Conditions of Contract and/or Drawings, the requirements and stipulations of the Project Specifications shall 

apply. It shall be borne in mind that only the Parts of the Specification relevant to the Work, which is described 

in this Contract, be applicable in the Contract. 

C3.1 SCOPE OF WORK 

C3.1.1 General Description of the Works 
The Works entail the provision and construction of sanitation and toilet infrastructure for approximately 800 

households in Mamello Extension 09, located within Frankfort, Mafube Local Municipality, in the Fezile Dabi 

District Municipality of the Free State Province. 

The project involves the rehabilitation and completion of the existing sewer reticulation system and the 

construction of new toilet structures to improve hygiene and sanitation conditions. The work will generally 

comprise the following main activities: 

 Replacement and rehabilitation of damaged and blocked sections of 160mm diameter uPVC sewer 

pipelines, including testing and commissioning of the reticulation network. 

 Construction and installation of 800 new toilet structures, including foundations, superstructures, 

drainage connections, and water supply connections. 

 Construction and/or replacement of precast concrete manholes (1 200mm diameter) and associated 

covers and frames. 

 Earthworks and foundation preparation, including cutting, spoiling, and replacement of unsuitable in-

situ material (G9/G10) with suitable imported fill (minimum G5 quality). 

 Testing, commissioning, and quality control of the completed works to ensure compliance with SANS 

10400, SANS 1200, and the Red Book standards. 
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C3.1.2 Details of the Contract  

C3.1.2.1 Location 

The site is situated in Mamello Extension 09, within the town of Frankfort, approximately at coordinates 

27°14'42.14"S, 28°31'19.96"E. The area is characterized by mixed terrain with relatively flat topography 

requiring localized earthworks for platform preparation and foundation stabilization. 

C3.1.2.2 Sanitation and Toilet Infrastructure 

The work to be undertaken under this Contract will consist of the following: 

i) Construction of 800 toilet structures, inclusive of foundations, superstructures, internal finishes, roof 

structures, plumbing fittings, and complete sewer and water connections. 

ii) Rehabilitation and replacement of existing 160mm diameter uPVC sewer pipelines, including testing, 

commissioning, and reinstatement of affected areas. 

iii)  Replacement and construction of 1200mm diameter circular precast manholes, including new 

covers and frames. 

iv) Site clearance and earthworks, including the removal of waste dumped into existing manholes and 

stabilization of in-situ material prior to construction. 

v)  Environmental and Occupational Health & Safety compliance, including implementation of an 

Environmental Management Plan (EMPr) and monthly safety audits. 
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C3.1.3 Construction Programme 

 
C3.1.3.1 Commencement Date 

 
The anticipated commencement date for the Contract is February 2026 

 
C3.1.3.2 Format and Detail 

 

The construction programme shall be in the format of a bar chart (Gannt Chart) and shall in 

addition to normal activities and items include the following detail; 

i) cash flow on a monthly basis, 

 
ii) production rates for all activities, 

 
iii) dependencies between various activities or items, and 

 
iv) critical path for the execution of the works. 

 
The format and detail of the programme shall be to the Engineer’s approval. 

 
C3.1.3.3 Quality Control Plan 

 
In addition to the normal construction programme the Contractor shall submit a quality control plan 

in accordance with SABS 0157 prior to commencement of any permanent work for approval by 

the Engineer. 

The Quality Control Plan shall make provisions for regular reporting and reports shall be submitted 

to the Engineer on a monthly basis or more frequently if required. 

C3.1.3.4 Provisional Programme 

 
A provisional programme which complies with the above-mentioned requirements shall be 

submitted at tender stage. The provisional programme shall be based on an anticipated 

commencement date of August 2024. 
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C3.1.4 Conformity with Expanded Public Works Programme (EPWP) Requirements 

 
The project is funded by a government agency and is subsequently destined to conform with 

EPWP requirements of employment, training and capacity building in as great an extent as can 

efficiently be achieved. 

Tenderers are required to submit details of their proposed conformance with EPWP 

requirements of employment, training and capacity building with their tenders. This should 

include details of; 

i) the extent to which labor-intensive construction methods are applicable and will be 

employed and the number of employment opportunities which will subsequently be 

created for local labourers, 

ii) the extent to which local sub-contractors will be employed with specific reference to 

conventional sub-contractors, sub-contractors employed on a management contractor 

basis and sub-contractors employed on a labour only basis where the main contractor 

will be responsible for logistics (eg materials and transport) and quality control and the 

sub-contractor will be responsible for the manpower component. 

iii) the extent to which support staff (clerks, messengers, typists, security personnel, drivers 

and labourers for general maintenance) will be employed from the local community, and 

iv) details of proposed education, training and capacity building programmes including the 

number of candidates to participate in the various programmes and the various 

institutions which will be contracted to present the training programmes. 

The conformity with EPWP requirements will together with Contract Price form the main 

criteria for the evaluation and adjudication of the tender. In evaluating the tenders, any additional 

offer in regard to capacity building will be to the advantage of the tenderer. 

The proposed conformance with EPWP requirements of employment, training and capacity 

building as submitted with the tender will become binding on the Contractor in terms of the 

Contract if his tender is accepted. A fixed cost and time related cost payment items for 

conformity with EPWP requirements have been included in Section 1 of the Schedule of 

Quantities. The tendered rates will represent the total remuneration for conformity with EPWP 

requirements as submitted by the Contractor with his tender. 

Guidelines for conformity with the EPWP requirements are contained in Annexure D and form 

part of this tender documentation. 
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C3.1.5 APPLICABLE STANDARDIZED AND PARTICULAR SPECIFICATIONS 

C3.1.5.1 STANDARDIZED SPECIFICATIONS 

CIVIL ENGINEERING CONSTRUCTIONS 

 
SABS 1200 A : General 

SABS 1200 AB : Engineer’s Office 

SABS 1200 C : Site Clearance 

SABS 1200 DA : Earthworks (Small Works) 

SABS 1200 DB : Earthworks (Pipe Trenches) 

SABS 1200 GA : Concrete (Small Works) 

SABS 1200 LB : Bedding (Pipes) 

 
PARTICULAR SPECIFICATIONS 

 
Specification PSQ: Borrow Pits and Borrow Materials 

Specification PSWM: Building Work (Minor Work) 
 

 

C3.2 STANDARDISED / PARTICULAR SPECIFICATIONS 

VARIATIONS ON STANDARISED SPECIFICATIONS 

Should any requirement of the Project Specification conflict with any requirement of the 

Standardized or Particular Specification, the requirement of the Project Specification shall 

prevail. 

The standardized / particular specifications are included as an Annexure B for completeness 

and convenience. 
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PART C4: SITE INFORMATION 

 
C4.1 SITE INFORMATION 

 
C4.1.1 Site of Works and Access 

 
The Works will be carried out within Mamello Extension 09, situated in Frankfort under the 

jurisdiction of the Mafube Local Municipality, within the Fezile Dabi District Municipality, Free State 

Province. The general layout of the project site and the full extent of the works are indicated on 

the tender drawings included in this document and referenced under Appendix D – Book of 

Drawings. 

Access to the site is primarily via the existing municipal road network of Frankfort, through the 

Mamello Extension 09 internal gravel streets, which will serve as the main haulage and 

construction access routes. The Contractor shall be responsible for maintaining these access 

routes in a trafficable condition for the duration of the Contract. 

Where additional or alternative temporary access roads are required for the movement of plant, 

materials, or equipment, the Contractor shall: 

Obtain prior approval from the Engineer before construction of such access routes; 

Assume full responsibility for construction, maintenance, and reinstatement of these temporary 

routes at his own cost, except where otherwise provided for in the Schedule of Quantities; and 

Upon completion of the Works, remove all temporary access routes, stockpile areas, and site 

camps and rehabilitate the disturbed areas to their original condition or as instructed by the 

Engineer. 

The Contractor shall further ensure that access to all private properties and existing municipal 

infrastructure is not obstructed during construction, and that the movement of residents and 

municipal services remains unhindered throughout the execution of the Works 

C4.1.2 Soil Conditions 

 
A geotechnical investigation was undertaken by Msingi Consulting Engineers (Pty) Ltd in October 

2025 for the proposed sanitation and toilet structures at Mamello Extension 09, Frankfort. The 

investigation included three (3) test pits excavated to depths of up to 3 m to evaluate subsurface 

soil and groundwater conditions across the development area. 

a) Subsurface Profile 

The site is generally underlain by transported silty/clayey sands over dense residual gravelly 

sands derived from mudstone and dolerite. 

Typical soil layers encountered were: 

• Loose to medium-dense clayey or silty sand (alluvium/hillwash) in the upper 0.3 – 0.5 m; 

• Dense clayey gravelly sand (residual mudstone) at ~0.3 – 1.1 m depth; and 

• Dense gravelly sand (residual dolerite) extending below ~1.1 – 1.7 m, containing cobbles 

and boulders that form a competent founding horizon. 

No groundwater seepage was observed during the investigation; materials were slightly moist and 

will require moisture conditioning to reach optimum compaction levels. 
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b) Soil Behaviour and Engineering Characteristics 

• Bearing capacity: Allowable 100 – 130 kPa for shallow strip or pad footings founded in 

the dense residual mudstone/dolerite layer. 

• Settlement: Expected elastic settlement is less than 10 mm under working loads ≤ 130 

kPa. 

• Compressibility: The upper loose horizons exhibit moderate compressibility; proper 

compaction (≥ 95 % Mod AASHTO) is required before construction. 

• Expansivity and collapse: No expansive clays were identified; minor collapse potential in 

loose sands can be mitigated through densification. 

• Erodibility: Soils are moderately erodible; surface-water runoff must be controlled through 

adequate drainage and prompt re-vegetation. 

• Excavation conditions: Soft excavations are expected to ~1.5 m depth (TLB/D6 dozer 

suitable). Below 1.5 m, intermediate conditions with cobbles may require heavier plant 

such as a 30 t excavator. 

• Slope stability: Temporary excavations should be battered at 1V:1.25H in dry conditions; 

permanent slopes not steeper than 1V:1.5H. 

c) Founding Recommendations 

• Strip or pad footings should be founded within the dense gravelly sand (residual 

mudstone/dolerite) at ~1.0 – 1.5 m depth. 

• Where the dense layer is deeper or impractical to reach, improve the subgrade by: 

• Removing loose upper material and scarifying 200–300 mm; 

• Compacting to ≥ 95 % Mod AASHTO; 

• Placing ≥ 300 mm of well-graded granular G5/G6 material as a working layer. 

• Protect exposed mudstone from moisture ingress; place blinding or concrete immediately 

after excavation. 

d) Additional Notes 

No adverse geotechnical conditions prohibit development. The site is suitable for lightly loaded 

sanitation and toilet structures, provided that: 

• All founding levels are inspected by a geotechnical engineer before concreting; 

• Moisture control and drainage measures are implemented; and 

• Excavated materials are not reused as structural fill unless tested and approved. 

C4.1.3 Existing Services 

 
All existing services shall be indicated to the contractor where after he will assume full 

responsibility for maintaining these in good running order. It shall be understood that the 

production of the existing plant shall in no way be impaired during the contract. 

C4.1.4 Surveying and Cadastral Beacons 

 
The Contractor shall be held responsible for the cost incurred in replacing or repositioning of 

any cadastral beacons, which may have been disturbed by his actions. 

Under no circumstances shall unauthorized persons replace cadastral beacons and the Engineer 
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shall be informed immediately of any disturbed beacons. The Engineer shall arrange for the 

replacement of any beacons by a competent Land Surveyor. 

C4.1.5 Facilities available on site 

C4.1.5.1 Electricity 

The Contractor shall make his own arrangements with the Mafube Local Municipality for 

electricity supply. 

C4.1.5.2 Water 

 
The Contractor shall make his own arrangements with the Mafube Local Municipality for water 

supply. 
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C4.1.6 Site Facilities Required 

 
C4.1.6.1 Temporary Offices, Furniture and Equipment for the Resident Engineers 

 

The facilities that have to be provided for the Resident Engineer consist of the following: 

 
i) one office, fully equipped, that may be shared with the contractor’s site agent, 

 
ii) two carports, 

 
iii) survey assistants, materials and instruments, 

for his use whenever required. 

C4.1.6.2 Temporary Housing, Sheds, Etc. for the Contractor 

 
The Contractor shall provide at his own cost all housing and sheds of a temporary nature 

necessary for the convenience of his workmen and for storage of tools, plant and materials in 

positions to be approved by the Engineer. As soon as they are no longer required, the housing 

and sheds shall be removed and the site shall be restored to a clean and tidy condition. The 

Contractor shall also limit the movement of his equipment and personnel to the areas on site 

which have been pointed out by the Engineer. 

C4.1.6.3 Sanitary Facilities 

 
The Contractor must provide adequate sanitary facilities and sewerage disposal in accordance 

with the Mafube Local Municipality health regulations. 
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FORM OF GUARANTEE 

BID NO: 010/2025-26 

WHEREAS The FEZILE DABI DISTRICT MUNICIPALITY. 

(hereinafter referred to as "the Employer") entered into, a Contract 

with……………………………………………………………………………………………………………………………… 

(hereinafter called "the Contactor") on the ………… day of .................................................... 20…… 

for the construction of the provision of sanitation and toilet structures in Mamello extension 09 ( 800 households )and 
whereas 
it is provided by such Contract that the Contractor shall provide the Employer with security by way of a guarantee for the 
due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS ………………………………………………………………………………………………………… has/have 

at the request of the Contractor, agreed to give such guarantee; 

NOW  THEREFORE  WE,  ……………………………………………………………………………………………… do 

hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 

renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor of all the 

terms and conditions of the said Contract, subject to the following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 

variations, alterations, directions or extensions of the Completion Date of the Works under the said Contract, 

and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by 

reason of any steps which the Employer may take under such Contract, or of any modification, variation, 

alterations of the Completion Date which the Employer may make, give, concede or agree to under the said 

Contract. 

2. This guarantee shall be limited to the payment of a sum of money. 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 

to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect 

until all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the sum of ………………………………………………… 

………………………………………… (R ................................................................ ). 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon the Guarantor's liability hereunder shall cease. 

7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
…………………………………………………………………………………………………………………… 

IN WITNESS WHEREOF this guarantee has been executed by us at …………………………………………… 

on this ……………… day of …………………………………………………… 20……… 

As witnesses: 

1. ……………………………………………… Signature ………………………………………… 

2. ……………………………………………… ……………………………………………………… 

Duly authorized to sign on behalf of 

Address : …………………………………………… 

………………………………………… 
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RETENTION MONEY GUARANTEE 

ISSUED TO: THE FEZILE DABI DISTRICT MUNICIPALITY (hereinafter referred to as “the Employer”) 

ON BEHALF OF ...............................................................................................(hereinafter referred to as “the Contractor”) 

In connection with 

BID NO: 010/2025-26 

 
WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu of 

the whole or portion of the retention monies provided for under the Contract; 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the Employer 

such amounts as the Employer may, from time to time, demand from us. 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at ....................... 

. .......................................................................................................................................... or such other address 

be in ........................................................ as we shall in writing notify to the Employer and shall be accompanied 

by a certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract. 

2. The Engineer's certificate referred to in Clause 1 shall certify 

a) that he is the Engineer in office as such in terms of the Contract, 
b) that the Contractor is in breach of his obligations under the Contract, and 

c) that the amount demanded, which amount the certificate shall specify, 

i) does not exceed the amount of retention monies which, but for this guarantee, would have been 
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate 
of the amounts of retention money actually retained by the Employer and the amounts previously 
paid by us to the Employer in terms hereof, and 

ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to in 
paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from payments 
due to the Contractor in terms of the Contract by reason of the breach referred to, and any amount 
of retention money actually held by the Employer save to the extent that the same had been 
deducted from any previous demand in terms hereof. 

3. We shall within …… days after our receipt of a demand complying with the provisions of Clauses 1 and 2 make 

payment to the Employer of the amount demanded at .................................................................. or at such other 

address in .......................................................................................... as the Employer shall in writing notify to us. 

4. Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall be 
unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between the 
Employer and the Contractor. 

5. Our aggregate liability under this guarantee is limited to R .................................................................................. 

............................................................................................................................................................................. 

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this guarantee 
would have been retained by the Employer, becomes payable to the Contractor. 

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made and must 
be returned to us against final payment of our aggregate liability or on the date of the expiry of the guarantee in 
terms of Clause 6, whichever is the earlier. 

Signed in the presence of the subscribing Witnesses : 

At ......................... for and on behalf of  .................................................................................................................. 

on this ………… day of................................. 20 ………. 
 
 
 
 

 
As Witnesses : 

1. ........................................................................... 

2. ........................................................................... 

Signature : ......................................................... 

Capacity :........................................................... 

Address :............................................................ 
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BID NO: 010/2025-26 

 
FORM OF BOND FOR UNUSED MATERIALS ON SITE 

 
EMPLOYER: THE FEZILE DABI DISTRICT MUNICIPALITY 

 

CONTRACTOR .......................................................................................................................................................................... 

 
DESCRIPTION OF CONTRACT ............................................................................................................................................... 

 
We the .................................................................................................................................. (Bank or Company) do hereby 

bind ourselves as surety in solidum and co-principal debtors to recompense the Employer in the event of his not acquiring 

ownership of materials for whatever reason, or in the event of his lawfully being required to make payment of any sum of 

money to any third party in order to obtain or retain ownership or full and free possession of the said materials, in 

circumstances where the Employer has paid the Contractor for the said materials on Site in terms of Clause 62(1)(b) of the 

General conditions of Contract, and for all losses, damages and expenses that may be suffered or incurred by the Employer 

as a result of such payment for the said materials on Site, renouncing all benefits from the legal exceptions 

ordinisseuexcussionis et divisionis "No value received" and all other exceptions which might or could be pleaded against 

the validity of this guarantee, with the meaning effect of which exceptions we declare ourselves to be fully acquainted; 

provided that the liability of the undersigned under this guarantee is limited to and shall not exceed ..................................... 

 
(R ...................................................................................................................................................................................... ) 

will lapse after issue of the Completion Certificate in terms of the Contract, unless the surety is advised in writing by the 

Employer before issue of the said Certificate of his intention to institute claims and the particulars thereof, in which event 

this guarantee shall remain in force until all such claims are paid or settled. 

 
FOR AND ON BEHALF OF THE SURETY : 

 
SIGNATURE : 

 

AT ............................................................................................................................................................................................... 

 
1. ................................................................... 

 
2. ................................................................... 

 
NAME OF SURETY : ......................................................................................................................................... 

 
ADDRESS : ......................................................................................................................................... 

 
......................................................................................................................................... 
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APPOINTMENT – GSR 11(1) 

BUILDING WORK SUPERVISOR 

The Occupational Health and Safety Act 85/1993. 
 

GENERAL SAFETY REGULATION 11(1) 

Every employer who performs building work shall charge a full-time employee, designated in writing by the employer, 

with the duty of supervising the performance of such building work. Provided that if such employer himself has the 

experience contemplated in sub regulation (2) and supervises the work himself, such charging and designation need 

not be done. 

GENERAL SAFETY REGULATION 11(2) 

An employee contemplated in sub regulation (1) shall be a person who has had at least 2 years’ experience in the type 

of building work for which he is to be designated. 

GENERAL ADMINISTRATION REGULATION 1 

“Building work” means any work in connection with: 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling or addition to a building; 

(b) the installation, erection or dismantling of machinery; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, street, 

runway, sewer or water reticulation system or work on any similar project; or 

(d) the moving of earth, clearing of land or making of an excavation or work on any similar project. 

 

DESIGNATION 

Therefore in accordance with General Safety Regulation 11(1) and (2) and General Administrative 

Regulation (1) referred to above: 

I, ………………………………. DESIGNATED OFFICIAL FOR……………………………………………………. 

do hereby designate .............................................................. as a Building Work Supervisor over his demarcated 

areasof responsibility…………………………………………………………………………………………………… 

… .................................................... (state demarcation e.g. structure, finishes, etc)for the SITE / 

WORKPLACE: CONTRACT.…………………………………………………………………... 

SITUATED AT : .…………………………………………………………………... 

DATE : ………………………………… SIGNATURE :.…………………………………………………………. 

 

ACCEPTANCE OF DESIGNATION 

I, .......................................................... hereby accept this appointment as a BUILDING WORK SUPERVISOR 

and confirm that I am conversant with the relevant statutory provisions and regulations of the relevant Act in 

regard to the carrying out of building work. 

SIGNATURE : .………………………………………………………………….…………………………….. 

DESIGNATION:.………………………………………………………………….…………………………….. 

DATE : .………………………………………………………………….…………………………….. 

DISTRIBUTION 

1. Original displayed at plant division / on site. 

2. Copy to central files. 
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OCCUPATIONAL HEALTH AND SAFETY ACT 9/96/1993 

MANAGEMENT 

DESIGNATION 

 
Chief Executive Officer with certain duties, 

 
16(1) Every chief executive officer as far as is reasonably practicable ensure that the duties of his employer as 

contemplated in this Act, are properly discharged. 

(2) With derogating from his responsibility or liability in terms of subsection (1), a chief executive officer may assign 

any duty contemplated in the said subsection, to any person under his control, which person shall act subject 

to the control and directions of the chief executive officer. 

(3) The provisions of subsection (1) shall not, subject to the provisions of section 37, relieve an employer of any 

responsibility or liability under this Act. 

I, ………………………………. CIVIL ENGINEER for .................................................do hereby assign my duties 

to .......................................................... to ensure that the duties of the employer are carried out. 

 
DATE : .………………………………………………………………….…………………………….. 

SIGNATURE : ……………………………………… DESIGNATION: …………………………….. 

ACCEPTANCE OF DESIGNATION 

I, ......................................................... hereby accept this and confirm that I am conversant with the requirements 

of the OH&S Act and agree to carry out the duties as set out for the employer. 

 
DATE : .………………………………………………………………….…………………………….. 

SIGNATURE : ……………………………………… DESIGNATION : …………………………….. 

DISTRIBUTION 

1. Original displayed on site. 

2. Copy to central files. 
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ANNEXURE B 

 
STANDARDISED / PARTICULAR SPECIFICATIONS 



Page 95 of 189 
 

STANDARDISED / PARTICULAR SPECIFICATIONS 

SABS 1200 A: GENERAL 

PSA 1 MATERIAL (Subclause 3.1) 

 
All material required for this contract shall bear the official standardization mark. 

 
PSA 2.1.2 Restrictions on Employee Accommodation 

 
No housing is available for the Contractor's employees, and the Contractor shall make his own 

arrangements to house his employees and transport them to site. 

The Employer will place at the disposal of the Contractor an area to enable him to erect his site 

offices, workshops, stores, and any temporary housing the Contractor may wish to erect his 

personnel. The temporary housing and ablution facilities shall comply with the requirements of the 

local Authority. 

PSA 2.2 CAPACITY OF PLANT AND EQUIPMENT (Clause 4) 

 
Add as Clause 4.3: 

 
The Contractor shall supply plant and equipment in sound working condition and of adequate 

capacity to complete the Works well within the period or periods specified or stated in the appendix 

to the tender. 

In addition, he shall have available on the Site adequate standby plant to ensure that operations 

designed to be executed continuously are not disrupted because of breakdown of any plant 

provided for such operations. 
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PSA 3 CONSTRUCTION 

 
PSA 3.1 DETAILED SETTING OUT (Subclause 5.1.1) 

 
The Contractor shall be solely responsible for the execution of the works to the correct line and 

level. 

The Contractor shall carefully set out the works, employing a capable surveyor to the lines and 

levels gleaned from information provided. 

The tolerance allowed in setting out shall be 10mm either way. 

 
Work set out by the Contractor shall be checked by the Engineer where after any errors be rectified 

by the Contractor. 

The Contractor shall provide at least three days' notice of such a check to the Engineer. The 

Contractor shall supply any material and labour required for the control survey work by the 

Engineer including the supply of and placing the necessary pegs, sight rails, etc. 

Any assistance, including checking, rendered to the Contractor by the Engineer shall not be held 

as relieving the Contractor of his responsibility in this respect. Should any portion of these works 

be constructed incorrectly, the Contractor shall at his own expense rectify the work to the 

satisfaction of the Engineer. 

The Contractor shall be held solely responsible for the protection of all benchmarks, reference 

pegs and level pegs. 

The Contractor shall establish at least three benchmarks at selected points. 

 
PSA 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 

 
(Subclause 5.2) 

 
Add the following to this subclause: 

 
The Contractor shall ensure that he complies with all the requirements of the authorities concerned 

with respect to the safety of the works and labourers, including the provision and wearing of 

protective clothing. Any negligence or non-compliance of any of these requirements shall be 

viewed in a serious light and shall be sufficient reason for the Engineer to order the immediate 

suspension of the total extent of the Works. 

The Contractor shall provide for artificial lighting for any part of the Works that may be required for 

the proper execution of the work. 
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PSA 3.3 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Subclause 5.4) 

 
Add the following to the subclause: 

 
Before commencing any excavation, the Contractor shall verify the position of all known or 

suspected obstacles by inspection of the site, examination of drawings or, where necessary by 

the excavation of trial holes. Any damage caused to existing services and works shall be repaired 

as expeditiously as possible by the Contractor at his own expense, and shall be reported 

immediately to the Engineer. 

Where permanent protective works are ordered by the Engineer, such works shall be valued as a 

variation. The Engineer will supply the Contractor with such information as may be available 

concerning obstructions and services, but whilst such information is given in good faith, it shall not 

relieve the Contractor of any of his liabilities, obligations and risks under the Contract. 

The Contractor shall be responsible for any damage to such public services and existing works in 

the execution of this Contract and shall reimburse the Public Authority or the Owner concerned 

for any repairs required or compensation for damage awarded. 

Any alteration to public services shall be carried out by the Authority concerned. 

 
The Contractor shall provide the necessary assistance during any operations necessary in 

connection with the removal, alteration or safeguarding of any public service. 

The relevant authority and Engineer shall be informed of any damages without delay. 

 
PSA 3.4 DEALING WITH WATER ON WORKS (Subclause 5.5) 

 
Add the following to the subclause: 

 
The Contractor shall be responsible for the dewatering of excavations and the full and adequate 

protection of the works against damage by storm or water from any source whatever. He shall 

construct all necessary diversion works and drains to deal adequately with and bypass all water 

and carry out any necessary pumping of water and supply all tarpaulins or other covers which may 

be required to protect any section of the work during heavy rain or storm together with any other 

labour work and material which, in the opinion of the Engineer is necessary to keep the work dry 

and safe at all times. 

Full risk and cost of dealing with water shall be borne by the Contractor. 

 
PSA 3.5 POLLUTION (Subclause 5.6) 

 

Add the following to the subclause: 

 
The Contractor shall maintain all access roads and the area where the offices, stores and 

workshops are situated to the satisfaction of the Engineer. It shall be kept damp to limit dust and 

inconvenience or disturbance to the residents in the neighborhood of the Works to a minimum. 
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PSA 3.6 DEGREE OF ACCURACY (Subclause 6.2) 

 
Delete this subclause and replace with the following: 

 
The Contractor shall construct each of the various parts of the Works to the degree of accuracy 

specified in the relevant standardized specification. 

PSA 4 TESTING 

 
The cost of all testing to be carried out by the Contractor in terms of the requirement of the relevant 

SABS 1200 standards shall be included in the rates for the various work items listed in the 

Schedule of Quantities. No separate payments shall be made in this regard. 

PSA 5 MEASUREMENT AND PAYMENT 

 
PSA 5.1 MEASUREMENT (Subclause 8.1.1) 

 
Add the following to this subclause: 

 
In no case will any dimensions be allowed or any quantities be included in the measurement for 

payment which shall exceed the dimensions required by the contract, or as ordered in writing by 

the Engineer in the case of extra work. 

PSA 5.2 PAYMENT (Subclause 8.2) 

 
Add the following to this subclause: 

 
The quantities as shown in the Bill of Quantities are estimated quantities and are used for 

comparing tenders and awarding of the contract. It shall be noted that only the actual work 

executed or materials supplied will be measured and paid for, therefore billed quantities may be 

increased or decreased as allowed for in the General Conditions of Contract. 

The entire works shall be measured on completion by the Engineer and paid for at the relevant 

rates, according to the actual quantity of each item of work executed. 

The Contractor shall have no claim for loss of profit on unexecuted works. 

 
PSA 5.3 MEASUREMENT AND PAYMENT FOR SCHEDULED FIXED-CHARGE AND VALUE 

RELATED ITEMS (Subclause 8.3.1) 

Add the following to this subclause: 

 
The tendered amount shall include the costs for the premiums of the surety for unused materials 

on site. 
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SABS 1200 AB: ENGINEER’S OFFICE 

PSAB: ENGINEER'S OFFICE 

PSAB 1 MATERIALS 

 
PSAB 1.1 NAMEBOARDS (Subclause 3.1) 

 
Add the following to the subclause: 

 
Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the standard name boards 

complying with the recommendations of the South African Association of Consulting Engineers 

shall be provided. Details of the name board will be available from the Engineers. 

PSAB 1.2 OFFICE BUILDINGS (Subclause 3.2) 

 
Delete this subclause and replace with the following: 

 
The Contractor shall provide the following furnished offices for the use of the Engineer and the 

Client. The office shall consist of one room with the following floor area: 

Engineers office - 16m2 

 
The clear height of the office between floor and ceiling shall be 2,5m minimum. All windows shall 

be of the type than can be open over the full window area. 

The office shall be weatherproof, shall have a concrete floor and shall be provided with a ceiling 

and a lining to the walls, or equivalent insulation, with an acceptable type of door with a secure 

lock, and two opening windows of glazed area at least 3m2. The office shall be well ventilated and 

shall be so insulated as to provide comfortable working conditions. The internal furnishings shall 

include: 

a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top; 

 
b) one table or desk having a top of size at least 1,5m x 0,9m and at least one lockable drawer; 

 
c) one high stool; 

 
d) two chairs; 

 
e) a lockable upright steel cabinet with three shelves or a steel filing cabinet with four drawers; 

 
f) shelving of total length 3m and of nominal width 300mm; 

 
g) an acceptable blind on each window, 

 
h) a wash-hand basin; 

 
i) acceptable lighting; 

 
j) provision for heating in winter and cooling in summer; 

 
k) one conference type steel table with folding legs of size at least 4,0m x 0,9m. 

 
l) The Contractor shall also supply a toilet for the exclusive use of the Engineer. 
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PSAB 1.3 CAR PORTS (New Subclause 3.2 (k)) 

 
The Contractor shall provide two permanent car ports for the use of the Engineer. The car ports 

shall be so constructed that the vehicles parked under them will at all times be shaded from direct 

sunlight. The car ports shall be at least 20m2 in area and shall have a hard stand of crushed stone. 

PSAB 2 SURVEY EQUIPMENT (Subclause 5.5) 

 
The Contractor shall provide the following survey equipment on the site from the commencement 

to the completion of the Works: 

1. 1 Tachometer capable of reading 20 seconds of arc; 

 
2. 1 Engineer's level and level staff; 

 
3. 2 Tachometer staffs graduated metrically; 

 
4. 1 Steel tape of length 30m. 

 
The tachometer may be shared by arrangement between the Contractor and the Engineer's 

Representative, but the remaining instruments shall be provided for the exclusive use of the 

Engineer's Representative. The Contractor shall keep the equipment continuously insured against 

any loss, damage, or breakage and he shall indemnify the Engineer and the Employer against 

any claims in this regard. Upon completion of the whole of the Works, the ownership of the 

equipment shall revert to the Contractor. 

The Contractor shall maintain the equipment in good working order and keep it clean throughout 

the contract period. 

PSAB 3 SURVEY ASSISTANTS (Subclause 5.5) 

 
The Contractor shall make available to the Engineer two suitably trained survey assistants for use 

on and about the SITE at all reasonable times for the duration of the Contract. 
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SABS 1200 C: SITE CLEARANCE 

PSC 1 MATERIALS (Clause 3) 

PSC 1.1 DISPOSAL OF MATERIAL (Subclause 3.1) 

 
Add to this subclause : 

 
Material obtained from clearing and grubbing and from the demolition of structures shall be 

disposed of in a borrow pit indicated by the Engineer and shall be finished to the satisfaction of 

the Engineer. 

PSC 2 CONSTRUCTION (Clause 5) 

 
PSC 2.1 INDIVIDUAL TREES (Subclause 5.2.3.2) 

 
Add to this subclause : 

 
Should the Contractor remove or damage any tree marked to be preserved, a penalty of 

R200,00 per tree shall be payable. 
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SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

PSDA 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1.2) 

Delete this subclause and replace with the following: 

 
Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. 

All excavation for the foundations of structures shall be classified in accordance with the 

following classification. 

Hard Material 

 
Boulders of 0,5 cubic meter or more in volume; 

or 

Material which cannot be excavated except by drilling and blasting or the use of pneumatic tools 

or mechanical breakers. 

Soft Material 

 
All material not classified as hard material shall be classified as soft material. 

 
The Engineer shall rule under which one of the above categories any excavation shall be classified 

and paid for. 

PSDA 2 FREEHAUL (Subclause 5.2.6.1) 

 
The freehaul distance within which the Contractor will be required to move material without 

separate compensation shall be 12 km. Overhaul will be paid for the moving of material beyond 

that distance. 

PSDA 3 MEASUREMENT AND PAYMENT (Subclause 8) 

 
PSDA 3.1 BASIC PRINCIPLES (Subclause 8.1.1) 

 

Change the following in this subclause: 

The freehaul distance will be 12 km. 
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SABS 1200 DB: EARTHWORKS (PIPE TRENCHES) 

PSDB 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1) 

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. 

All excavation for pipe trenches shall be classified in accordance with the following classification. 

PSDB 1.1 SOFT EXCAVATION 

 
Soft excavation shall be excavation in all existing fill material as well as excavation in material 

which can be efficiently removed by any of the following plant. 

A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and having a flywheel 

power of approximately 220 kW. 

PSDB 1.2 HARD EXCAVATION 

 
Hard excavation shall be excavation in material, which cannot be efficiently ripped by plant as 

described in PSDB 1.1.1. This excavation generally includes material such as formation of 

unweathered rock which can only be removed after blasting or boulders of 0,5 m3 or larger in 

volume. 

The Contractor shall be at liberty to use any method he wishes to excavate any class of material, 

but the method of excavation shall, however, not dictate the classification of the excavation. 

The Engineer shall decide under which one of the above classes any excavation shall be classified 

and paid for. In the first instance the classification shall be based on inspection of the material to 

be excavated and the method of excavation proposed by the Contractor. In the event of 

disagreement between the Contractor and the Engineer, the Contractor shall, if required, make 

available such mechanical equipment as specified in order to test the reasonable removability or 

otherwise of the material. The decision of the Engineer as to the classification shall thereafter be 

final and binding. 

The Contractor shall immediately inform the Engineer as and when the nature of the material 

being excavated changes to the extent that a new classification for further excavation is warranted. 

Failure on the part of the Contractor to timeously advise the Engineer shall entitle the Engineer to 

classify, in his sole discretion, such excavation as may have been executed in material of a 

different nature. 

PSDB 1.3 SOILCRETE 

 
The tendered rate shall include payment for the construction of the soilcrete complete and 

according to specifications including Portland Cement used at a rate of 7% of the dry density of 

the soil used and the placing of rocks to support the soilcrete at the end of the trenches. 
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PSDB 2 CLASSIFICATION OF EXCAVATION BY HAND (New Subclause 3.8) 

 
PSDB 2.1 SOFT EXCAVATION 

 
Soft excavation shall be excavation in material that can be efficiently removed from the trench 

using a pick and shovel but not requiring prior breaking using mechanical equipment such as 

pavement breakers. 

PSDB 2.2 INTERMEDIATE EXCAVATION 

 
Intermediate excavation shall be excavation in material that requires prior breaking using 

mechanical equipment, such as pavement breakers with clay spades, before being removed 

from the trench. 

PSDB 2.3 HARD ROCK EXCAVATION 

 
Hard rock excavation shall be excavation in material other than 3.8.1 and 3.8.2 above which by 

nature of the material requires prior breaking using mechanical equipment, such as pavement 

breakers with moil points, before being removed from the trench. 

PSDB 3 FREEHAUL (Subclause 5.6.8) 

 
The freehaul distance within which the Contractor will be required to move material without 

separate compensation shall be 5km. Overhaul will be paid for the moving of material beyond 

that distance. 

PSDB 4 MEASUREMENT AND PAYMENT (Subclause 9) 

 
The freehaul distance will be 5km and not 0,5km. 
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PSGA: 

 
PSGA 1 

CONCRETE (Small Works) 

 
PLANT (Clause 4) 

 

PSGA 1.1 FINISH OF CONCRETE (Subclause 4.4.2) 

 
Change this subclause as follows: 

 
The quality of the finished concrete surface shall be as follows: 

 
 All off-shutter concrete from 150 mm underneath the ground level 

 
 
 
 
 
 

 
Smooth. 

 

 
PSGA 2 

 Unseen concrete up to 150 mm underneath the ground level 

 

CONSTRUCTION (Clause 5) 

Rough. 

PSGA 2.1 
 
 
 
 

 

PSGA 3 

FIXING OF REINFORCEMENT (Subclause 5.1.2) 

 
Add to this subclause: 

 
No welding shall be allowed. 

 

CONCRETE (Clause 5) 

 

PSGA 3.1 STRENGTH CONCRETE (Subclause 5.4.1.5) 

 
Add to this subclause : 

 
The following classes of concrete shall be used in the following positions: 

 

 
Class 15/20 Blinding, mass concrete, encasement of pipes, etc. 

Class 20/20 Strip foundations for brick walls and mass foundation. 

Class 30/20 All structural concrete, including concrete floors and paving. 

 
The Contractor shall design trial mixes in accordance with SABS 0100, Part II 1980, Appendix B. 

The target strength of the trial mix shall be determined using K equal to 1,7 and a standard 

deviation 5MPa for a "good" degree of site control. The average 28-day cube strength of the trial 

mix shall equal or exceed the target strength. The Contractor shall submit the trial mixes and the 

7 and 28 day test results to the Engineer for approval. No concreting may proceed until the trial 

mixes have been approved. 

PSGA 3.2 READY MIXED CONCRETE (Subclause 5.4.1.6) 

 
Delete the subclause and replace with the following: 

 
Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions given in 

SABS 1200 GA Clause 8.4.1, apply. The prior approval of the Engineer is however required. 
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PSGA 3.3 BATCHING (Subclause 5.4.2.3) 

 
Aggregates 

 

Add to this clause. 

 
Volume batching is permitted for concrete pours of up to 5,0m3. All greater quantities shall be 

weigh batched to an accuracy of 2%. 

PSGA 3.4 MIXING (Subclause 5.4.3(e)) 

 
Delete this subclause and replace with the following: 

 
(e) Concrete shall be placed within thirty minutes of the start of mixing. 

 
PSGA 3.5 CONCRETE SURFACES (Clause 5.4.8) 

 
Add the following: 

 
Concrete surface finishes required shall be indicated on the drawings and shall be classified as 

follows: 

a) Rough : This shall comprise a lightly ridged surface as struck off with a tamping board. 

Degree of Accuracy III is required. This finish shall provide a good key for subsequent 

finishing with a screed or bituminous carpet. 

b) Smooth wood float : The surface shall be wood floated to a uniform surface free of trowel 

marks and to Degree of Accuracy II. 

c) Smooth steel float : The surface shall be accurately struck off and floated and finished 

with a steel float to a smooth and uniform surface, free of trowel marks, to Degree of 

Accuracy I. 

Rubbing with a carborundum stone will be permitted but no plastering to correct imperfections will 

be permitted. 

PSGA 3.6 CONSTRUCTION JOINTS (Clause 5.4) 

 
Add to this clause : 

 
Concreting shall be carried out continuously up to the locations where joints are shown on the 

drawings or up to approved locations. Joints shall be constructed in accordance with the details 

shown on the drawings. 

The Contractor shall continue concreting through meal breaks or after normal working hours in 

order to complete work up to a construction joint and no extra payment shall be made to the 

Contractor for working overtime. 

If, because of an emergency (such as a breakdown of the mixing plant or the occurrence of 

unsuitable weather), concreting has to be interrupted, concrete shall be finished off at the place of 

stoppage in the manner that will least impair the durability, appearance, and proper functioning of 

the concrete. 
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PSGA 3.7 JOINT SEALING (Clause 5.4) 

 
Add to this clause : 

 
Joints shall be formed as indicated on the drawings, using bitumen impregnated fibre board or 

closed cell expanded polyethylene compressible joint filler complying with AASHTO Specification 

M153. 

Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint sealant for 

concrete pavement complying with BS5212. Where indicated on the drawings joint sealant shall 

be backed by a Polythene Tape bondbreaker. 

The use of the joint former and joint sealing materials and all joint sealing shall be carried out by 

workmen experienced in the use of the materials and shall be strictly in accordance with the 

instructions and recommendations of the manufacturer and supplier. 

PSGA 3.8 MECHANICAL VIBRATION (Subclause 5.4.6.3) 

 
Delete this subclause and replace with the following: 

 
Only mechanical vibrations shall be accepted for the compaction of the concrete. Any other 

method of compaction shall only be accepted with the written approval by the Engineer. 

PSGA 3.9 WATERTIGHT CONCRETE (Subclause 5.4.8.2) 

 

Add to this subclause: 

 
Manholes and the stormwater channel shall be watertight and no water leakage will be allowed at 

the joints. 

PSGA 4 TOLERANCES (Clause 6) 

 
PSGA 4.1 GENERAL (Subclause 6.1.1 and 6.4) 

 
All concrete, excluding blinding and mass concrete, shall comply with the specified tolerances, 

except where a different tolerance is shown on the drawings, in which case the specification on 

the drawing shall prevail. 

PSGA 4.2 TOLERANCES (Clause 6.4) 

 
Degree of accuracy required is : (II). 

 

PSGA 5 TESTS (Clause 7.1.1) 

 
PSGA 5.1 FACILITIES AND FREQUENCY OF SAMPLING (Clause 7.1.1) 

 
Facilities 

 

Add the following: 

 
The Contractor shall be fully responsible for sampling and testing the concrete at the frequency 

specified. 
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PSGA 5.2 FREQUENCY OF SAMPLING (Clause 7.1.2.2) 

 
Add the following: 

 
At least one sample sufficient for 3 cubes and a slump test shall be taken from each day's casting 

and from at least every 20m3 of concrete of each grade placed. More frequent slump tests shall 

be taken should the consistency of the concrete be seen to vary. 

PSLB: BEDDING (PIPES) 

PSLB 1 MATERIALS (Clause 3) 

PSLB 1.1 BEDDING (Subclause 3.3) 

 
Delete this subclause and replace with the following: 

 
Bedding for rigid pipes shall be as for Class C (see Drawing LB-1) and bedding for flexible pipes 

shall be selected granular material and selected fill material (see Drawing LB-2) except where 

shown otherwise on the drawings. 

Bedding cradle for Class C bedding shall be of selected granular material (see 3.1) 

 
The material for the selected fill blanket shall in all cases comply with the requirements of 3.2. 

 
PSLB 1.2 SUITABLE MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATIONS (Subclause 3.4.2) 

 
Change the freehaul distance in this subclause from 0,5 km to 12 km. 

 

PSLB 2 MEASUREMENT AND PAYMENT 

 
PSLB 2.1 FREEHAUL (Subclause 8.1.6) 

 

Change this subclause to the following: 

The freehaul distance is 12 km. 
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PSQ BORROW PITS AND BORROW MATERIALS 

PSQ 1 SCOPE 

This section covers the work involved in obtaining borrow materials for work under this contract, 

including negotiations with owners of the land on which borrow areas are situated, clearing the 

site, stripping and disposing of excess overburden, excavating selected material for use on the 

Works, and finishing-off the borrow areas. 

PSQ 2 NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

 
The Contractor shall, before entering private property for the purpose of opening borrow pits, 

constructing access roads, temporarily occupying certain land or inspecting the areas concerned, 

settle all claims with respect to royalties, or other matters to which the owner may be entitled to. 

PSQ 3 PROCURING BORROW MATERIALS 

 
a) General 

 
The Contractor shall make his own arrangements for obtaining borrow materials which shall 

comply with the requirements of the specification for whichever purpose the material is intended. 

b) Borrow pit 

 
Should, at any time during construction, it appear that the quality or quantity of material available 

in a borrow pit be insufficient, the Contractor shall utilize other borrow areas obtained by him and 

approved by the Engineer. 

c) Use of borrow materials 

 
The decision as to which source of supply the Contractor shall operate from at any time shall rest 

with the Engineer, and the Contractor shall at any stage of the work operate from the source most 

suitable, having regard to the quality and quantities of the materials available, and the ultimate 

cost to the Employer. No payment will be made for moving the Contractor's plant from one location 

to another. 

The Contractor shall submit test results to the Engineer, 14 days before the start of the operations, 

in sufficient detail to satisfy him that the quality and quantity of the material available in the 

proposed borrow area is acceptable for the intended use, all at the Contractor's own expense. 

Approval of borrow pits or borrow areas shall apply only to those portions of the pit or area from 

which acceptable material may be obtained or produced. The Contractor shall conduct his 

operations in any approved pit or borrow area or portions thereof so as to produce acceptable 

material. 

The Contractor shall plan the exploitation of the borrow pits in such a manner that the various 

materials excavated may be selected and either loaded directly for use or stockpiled in the borrow 

area for later loading. 
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PSQ 4 FINISHING-OFF BORROW AREAS 

 
On completion of his operations in a borrow area the Contractor shall reinstate the entire area 

so as to blend in with the surrounding area and to permit the re-establishment of vegetation. For 

this purpose the borrow area shall be shaped to even contours with no slopes steeper than 1 in 

3, except where this may be done, with the Engineer's permission, in rocky material. 

All material in and around the borrow area, whether spoil from roadbuilding operations, excess 

stockpiled material, oversize material left in the borrow pit, material resulting from clearing and 

grubbing operations and excess overburden, shall be used or disposed of as directed by the 

Engineer. Material not capable of supporting vegetation shall be buried and used in shaping the 

borrow area and be subsequently covered with soft material. All available soft material shall be 

spread evenly to the thickness directed and where sufficient material is not available for this 

purpose to cover the entire area, the remaining portions shall be scarified along the contours so 

as to avoid undue erosion. 

All haul roads shall be obliterated and the surface scarified, earthbanks constructed to prevent 

erosion and all damaged fences and other structures reinstated. 

The shaping and finishing-off of the borrow pit shall be done in such a way that the borrow pit 

is properly drained whenever practicable and, where required, the Contractor shall place 

earthbanks to divert any surface water away from the borrow area. 

The finishing-off of any borrow pit shall be to the entire satisfaction of the Engineer and the 

Contractor shall submit to the Engineer a signed certificate from the landowner stating that he 

is fully satisfied with the finishing-off of any borrow area. 

PSQ 5 MEASUREMENT AND PAYMENT 

 
a) Borrow material 

 
The rates tendered for the obtaining, procuring and furnishing borrow material shall not be 

payable directly, but shall be considered as a subsidiary obligation of the Contractor covered 

under the contract prices paid for the various items of work in which the materials are used, as 

provided in these Specifications. 

Obtaining procuring and furnishing borrow material shall include full compensation for all 

obligations, expenses, operations as well as all investigations, supervision, labour, plant, 

equipment, tools and incidentals necessary thereto, including all such expenses as may be 

necessary to control test all materials, to drain and protect borrow areas and to complete all 

negotiations with and payment to landowners as specified as well as the final shaping and 

finishing-off of the borrow pit. 
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PARTICULAR SPECIFICATION PSWM 

PSWM BUILDING WORK (Minor Work) 

PSWM 1 SCOPE 

This specification covers the supply of material and the construction of brickwork, waterproofing, 

carpentry and joinery, ironmongery metalwork, plumbing and drainage, as required and described 

on the drawings and in the bill of quantities. 

PSWM 1.1  GENERAL 

 
PSWM 1.1.1 SABS Specifications and codes of practice 

 
Reference in this document to South African Bureau of Standards specifications and codes of 

practice shall be deemed to be references to the latest issues of such specifications and codes, 

as may be amended from time to time. Where possible, all articles, materials or items described 

as conforming to the SABS specifications must bear the SABS mark. 

PSWM 1.2 MANUFACTURERS' INSTRUCTIONS 

 
Unless the Engineer otherwise directs, all materials shall be used, mixed, applied, fixed, etc. 

strictly in accordance with their manufacturers' printed instructions. 

PSWM 1.3 MATERIALS AND WORKMANSHIP 

 
Materials shall be of the best quality and all work shall be done well and to the entire satisfaction 

of the Engineer who shall inspect the works. 

The terms "approved" and "directed" shall mean the approval and direction of or by the Engineer. 

 
PSWM 1.4  SAMPLES 

 
The contractor shall furnish without delay such samples as may be called for by the Engineer, 

who may reject all materials and workmanship not corresponding with the approved samples. 

PSWM 1.5  HANDING OVER 

 
Rates shall include for protecting finishings, facing materials, components, fittings, equipment, 

etc., from staining or damage, and for handing over the works including any existing structures 

etc., affected by the works, in a clean and perfect state to the satisfaction of the Engineer. 

PSWM 2 EARTHWORKS 

 
See SABS 1200 DA and PSDA clauses. 

 

PSWM 3 CONCRETE, FORMWORK AND REINFORCEMENT 

 
See SABS 1200 GB and PSGB clauses. 
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PSWM 4 BRICKWORK 

 
PSWM 4.1  CEMENT 

 
Cement shall be as described in PSGB and shall be of normal setting quality. 

 
PSWM 4.2  SAND 

 

Sand shall be clean pit or other approved sand, free from soft particles, clay, animal or vegetable 

matter, washed where necessary, and screened through a 2,4mm mesh sieve. 

PSWM 4.3  CEMENT MORTAR 

 
Cement mortar, unless otherwise specified, shall be composed of 1 part by volume of cement and 

5 parts by volume of sand. 

The material shall be mixed dry until of uniform colour, then water added and the mixture turned 

over until the ingredients are thoroughly incorporated. 

Cement mortar shall be produced in such quantities as can be used before commencing to set, 

as no cement mortar that has once commenced to set shall be used in any way. 

Care shall be taken in mixing cement mortar to remove from the mixing-machine or platform any 

old mortar that has already set, as such mortar shall not be incorporated in any new batch. 

PSWM 4.4  BRICKWORK 

 

Brickwork, wherever practicable and not otherwise specified, shall be built in stretcher bond. No 

false headers shall be used, and none but whole bricks employed, except where legitimately 

required to form bond. 

The brickwork, unless otherwise specified, shall be built in cement mortar. 

 
The bricks shall be laid on a solid bed of mortar and all joints thoroughly grouted up solid 

throughout the whole width of each course. 

The brickwork shall be carried up in a uniform manner, no one portion being raised more than 

1,2m above another at one time. 

The bricks shall be well saturated with water, in the stack or dump, approximately 2 hours before 

being used. The tops of walls left off shall be well wetted before work is recommenced. 

All necessary openings for pipes, etc., shall be formed or left and made good after pipes etc., have 

been fixed in position. 

Where indicated, walls shall be taken up two courses above panelled ceilings in the same mortar 

as the wall below and cut between ties. 
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PSWM 4.5  WIRE TIES 

 
Wire ties shall be of either the single wire type or the Modified P.W.D. type galvanised steel wire 

ties with a minimum diameter of 2,8mm and shall comply with the requirements of SABS 28, 

spaced not more than 1m apart alternately to every third course of brickwork and shall be of 

sufficient length to allow not less than 75mm of each end to be built into brickwork. 

PSWM 4.6 BRICKWORK IN THICKNESSES 

 
Walls built in two or three thicknesses shall be tied together with and include wire ties as specified 

above. 

PSWM 4.7  BEAM FILLING 

 
Beam filling, unless otherwise specified, shall be of half-brick thickness, cut in between roof 

timbers and carried hard up to the underside of roof coverings, and flushed up in mortar. 

PSWM 4.8  MORTAR JOINTS 

 
Mortar joints to brickwork generally shall be not less than 5mm nor more than 10mm in thickness. 

 
The joints of brickwork which is to receive plaster, tiling or similar finishing’s, shall be raked out 

whilst the mortar is soft to form an adequate key for the plaster or mortar backing. 

PSWM 4.9  RATES 

 
Rates for brickwork are to include for all rough and fair square cutting, forming of reveals and 

plumbing of angles, wire ties as specified (and building them into brickwork or fixing them inside 

casing to concrete work and embedding them in concrete and building into brickwork), building of 

brickwork up to underside of concrete beams and slabs or against columns, door linings, etc., 

preparation of faces of brickwork to receive plaster or bagging or similar finishes, concrete filling 

to cavities of walls and chases and grooves for horizontal slab edges. 

PSWM 4.10 BRICKWORK REINFORCEMENT 

 
(In the widths 50, 75, 150 and 230mm) 

 
Brickwork reinforcing mesh shall be of hard-drawn steel comprising two main wires, each with a 

diameter of 3,55mm, spaced 50, 75, 150 or 230mm apart for general wallings and 75mm apart 

for brick lintels, and cross wires, each with a diameter of 2,8mm, spaced not more than 300mm 

apart, welded to the main wires. 

The reinforcing wires and rods shall be cut to lengths as required, lapped at least 150mm at end 

joints, and for a length equal to the width of the widest reinforcing mesh at angle intersections, be 

evenly spaced in the brick joints, with the outer wires or rods having at least a 20mm cover from 

face of brickwork. 
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PSWM 4.11 SUNDRIES 

 
PSWM 4.11.1 Bed plate 

 

All plates shall be bedded in 1 to 5 cement mortar. 

 
PSWM 4.11.2 Building in 

 
Ends of timbers, holdfasts, cramps, gratings, air-bricks, dowels, etc., shall be built in in cement 

mortar. 

Door and window frames and the like shall be set up in position for building in and securely 

strutted to prevent distortion whilst the brickwork, lintels, etc., are being built. 

Pressed steel door frames shall be grouted in solid at back with cement mortar as the work 

proceeds. 

Wood slips, fixing bricks, hoop iron roof ties, etc., shall be built in as the work proceeds. 

All door, window and similar frames shall be bedded and pointed. 

Steel door and window frames shall be carefully pointed all round and made perfectly 

watertight. 

Rates shall include for building lugs into brickwork and grouting up solid behind frame in wall 

or abutting side of wall or columns in cement mortar. 

PSWM 4.11.3 Securing of roofs 

 

Roof trusses or rafters shall be fixed to walls with ties of 1,6mm thick galvanised hoop iron, 

30mm wide, built 750mm deep into brickwork, or embedded 300mm deep into concrete, 

adjacent to each foot of each truss or rafter where it bears on the plate and well lapped and 

spiked to plates and wrapped around and spiked to roof trusses. 

PSWM 4.12 PROTECTING AND CLEANING DOWN BRICKWORK etc. 

 
Angles of face brickwork, reveals, etc. liable to damage, shall be covered up and protected 

during the progress of the remaining work, and any damage done shall be made good to the 

satisfaction of the Engineer at the contractor's cost. 

Face brickwork and brick and tile sills, copings, etc., shall be cleaned down as the work 

proceeds, and surfaces liable to be soiled by mortar or plaster splashes during the progress of 

the remaining work shall be covered with paper pasted on, or by other approved means. Upon 

the completion of the works the coverings shall be removed and the surfaces again cleaned 

down to the satisfaction of the Engineer. 

Any detergent or other materials used in the cleaning down of face brickwork, etc., shall be of 

such a nature that they will not harm adjoining paint and other finishings in any way. 

All tile and other pavings shall be thoroughly cleaned off after laying to remove all traces of 

mortar and other substances, covered up and protected from damage during the progress of 

the works, and again cleaned off on completion of the work. 
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PSWM 5 WATERPROOFING 

 
PSWM 5.1 DAMP-PROOF COURSE 

 
The horizontal damp-proof course, unless otherwise specified, shall be of bituminous sheeting 

complying with the requirements of 

a) SABS Specification 248 as Type GH or Type FV sheeting specified therein, or 

 
b) SABS Specification 92 as Type 140 sheeting specified therein; 

 
Or, alternatively, shall be of polyethylene sheeting containing approximately 2,5% by mass of 

even-dispersed carbon black, and shall have plain surfaces and a thickness of at least 0,45mm 

or embossed surfaces and a mass of at least 0,34kg per square meter and a nominal thickness 

of 0,38mm as Type B complying with SABS Specification 952. 

The damp-proof course shall be the full width of superstructure walls and shall be laid without 

longitudinal joints. At end joints, angles and intermediate junctions the sheeting shall be lapped 

150mm. 

Under all window sills exposed to the weather, the sheeting must be laid on the brickwork in the 

first joint immediately below the sill and turned up with an easy bend and tucked in under the 

window frame. 

Laps in damp-proof sheeting shall be sealed with approved bituminous solution applied over the 

whole area of the lap. 

Care shall be taken not to tear or otherwise damage the sheeting. 

 

PSWM 6 CARPENTRY AND JOINERY 

 
PSWM 6.1 TURNING PIECES AND CENTRES 

 
Turning pieces and centres to soffits over openings in walls (except where pressed steel door 

frames and frames with supports underneath are used) shall be of suitable substantial 

construction and left in for not less than 14 days. 

Rates shall allow for use and waste. 

 
PSWM 6.2 TREATMENT OF TIMBER AGAINST INSECT PESTS 

 
Softwood shall be treated to combat and prevent the spread of certain insect pests in accordance 

with Government Gazette Notice No. R.451 of 28 March 1969, and any amendments thereto, in 

all areas defined in the aforementioned Notice and in any other areas as may be defined. Proof 

of treatment shall be lodged with the Engineer prior to the use of any timber in the works. 
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PSWM 6.3 STRUCTURAL TIMBER 

 
Structural timber, unless otherwise specified, shall be of South African softwood (pine) complying 

with the requirements of SABS Specification 563, and of merchantable grade, and shall be marked 

as laid down in the specification. 

Roof battens and other structural timbers not less than 50mm or more than 65mm in width and 

not less than 38mm or more than 50mm in thickness shall be of South African softwood (pine) 

complying with the requirements of SABS Specification 653. 

As far as practicable, timber ordered shall be of the dimensions required for use and shall not be 

sawn into smaller cross-sectional sizes as this may result in distortion of the timber and a change 

in the grade and dimensional tolerances. 

Wrot structural timber, or any part of a structural member where wrot, shall be free of any edges 

or other defects which will mark the appearance of the timber. 

Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the 

required length is unobtainable. Only the absolute minimum number of joints to obtain a particular 

length will be permitted, and such joints are to be evenly spaced along the length of the timber. 

Structural timbers, such as truss members, may be jointed with either splice joints formed of two 

timber splices of the same sectional size as the timber to be jointed and each 710mm long placed 

on either side of the member and bolted together with four 10mm diameter mild steel bolts each 

with two washers, or with finger joints. 

Finger-jointed timber shall be manufactured in accordance with SABS Code of Practice 096. The 

joints in timbers used for general roof construction and other components, where the timber will 

not be exposed externally, shall be made with BR-type adhesive and joints in timbers for 

external timber structures shall be made with WBP-type adhesive, both types complying with 

the requirements of BS 1204. The timbers shall be marked with the letters "FJ", in black for timbers 

where BR-type adhesive is used, and in red for timbers where WBP-type is used; the letters shall 

be at least 25mm high. 

PSWM 6.4 LENGTH OF TIMBERS AND METHODS OF JOINTING 

 
Plates, purlins, battens, laths, slats, etc., shall be in single lengths, but where this is not possible 

the end joints shall be formed as described below. The jointing of plates, battens, etc., at junctions 

and angles shall also be formed as stated below, viz: 

a) Plates 

 
Roof plates shall be halved at joints and well spiked together, and also at junctions and 

angles. 

b) Purlins 

 
Joints in purlins will only be allowed over points of support and are to be splayed and well 

spiked together and to rafter. 
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 c) Battens, laths, slats, etc. 

  
Sawn battens, laths, slats, etc., shall be butt-jointed at heading joints and angles, and wrot 

battens, laths, slats, etc., shall be splayed at heading joints and mitred at angles, all over 

points of support. 

PSWM 6.5 RATES 
 

 
All timber is measured net as fixed, no allowance being made for additional timber required in 

jointing, nor shall bolts, bolting or any other labour or material required in jointing be measured 

separately. Rates are to include for laps, joints, etc. and all cutting and waste, and for hoisting and 

fixing in position. 

PSWM 6.6 DIMENSIONS OF SOUTH AFRICAN SAWN SOFTWOOD 

 
The tolerance by which "actual" dimensions may vary from the "nominal" dimensions specified or 

stated on the drawings of South African sawn structural softwood, shall be as laid down in SABS 

Specification 563. 

PSWM 6.7  WOOD PRESERVATIVE 

 
Roof plates and ends of timbers built into walls, in areas where all timbers are not treated against 

infestation by insect pests, shall be given two good brush coats of one of the under-mentioned 

wood preservatives, which shall comply with the relevant requirements of the SABS specification 

shown in brackets after the name of the preservative, viz: 

a) Metallic naphthenates (SABS 38) 

 
b) Pentachlorophenol (SABS 42) 

 
c) Pentachlorophenol - zinc naphthenate (SABS 565) 

 
d) Wood, preserving creosotes (SABS 538/9 and 490/4) 

 
The timbers shall be coated with the preservative before being fixed in position. 

 
The exposed areas of any timbers cut after the preservative has been applied shall also receive 

two coats of the preservative. 

PSWM 6.8 ROOF BATTENS AND PURLINS 

 
Battens and purlins shall be of the sizes as specified and shall be in accordance with SABS 653 

if not more than 63mm wide and 50mm thick, and in accordance with SABS 563 if more than 

63mm wide and 50mm thick, twice skew nailed to roof timbers at centres specified ranging 

perfectly straight and square to roof. 

PSWM 6.9  ROOF COVERING 

 
Rates for metal sheet covering to roofs shall include for all straight cutting and waste. 
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PSWM 6.10 METAL ROOFING SHEETS 

 
See SABS 1200 HC and PSHC clauses. 

 

PSWM 7 PLUMBING AND DRAINAGE 

 
PSWM 7.1 REGISTERED PLUMBERS/DRAINLAYERS 

 

Only registered plumbers and/or drain layers shall be employed on any plumbing and/or drainage 

work. 

PSWM 7.2  PIPES AND FITTINGS 

 
Pipes and fittings shall comply with the following specification and requirements: 

 

 
Pipes and Fittings Specification Class or Type 

PSWM 7.2.1 Steel pipes and fittings up to 150mm nominal bore and 

suitable for screwing to ISO R7 pipe threads 

SABS 62 Medium class, 

galvanised 

 
PSWM 7.3  JOINTS Joints of pipes not covered under PSW 13.3 shall be as follows: 

 

 
Pipe Joint 

PSWM 7.3.1 Galvanised mild steel Joints of screwed galvanised steel sockets or bolted cast 

iron flanges 

Screwed joints with lead paint and hemp to cold water and 

waste pipes 

Screwed joints with graphite and hemp to hot water pipes 

Flanged joints shall be bolted and provided with rubber 

gaskets and the flanges shall be screwed to the pipes 

PSWM 7.3.2 Polyethylene and unplasticised polyvinyl 

chloride pipes 

In accordance with SABS 0112 

 
Joints between pipes of different materials shall be as follows: 

 
Rubber jointing rings shall comply with SABS 974 and polypropylene fittings shall comply with BS 

65 and 650 (Part 2). 

Descriptions for jointing of new to existing pipes shall be deemed to include for searching for the 

existing pipe, exposing if necessary, cutting into, jointing and necessary fittings. 
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PSWM 7.4  FIXING OF PIPES 

 
Pipes shall be fixed as follows: 

 

PSWM 7.4.1 Galvanised mild steel (except those stated in 

PSW 13.4.2) 

To walls with galvanised mild steel brackets (School Board 

Pattern) for pipes up to 80mm diameter and with 

galvanised cast iron hingerholderbats with brass pins or 

bolts for pipes more than 80mm diameter; both types with 

tails cut and pinned in 1:3 cement mortar 

  
To woodwork with screw-on type galvanised mild steel 

clips 

PSWM 7.4.2 Cast iron and galvanised mild steel for soil, 

waste and vent pipes 

To walls with hinged cast iron holderbats with brass bolts 

and with tails cut and pinned in 1:3 cement mortar 

To woodwork with screw-on type galvanised mild steel 

clips 

PSWM 7.4.3 Polythylene and unplasticised polyvinyl 

chloride 

To walls, woodwork, etc with patented PVC finished steel 

clips and holderbats as supplied by the manufacturer of 

the pipes and fixed in accordance with SABS 0112 

 
PSWM 7.4.4 Descriptions of cutting chases for pipes in concrete, brickwork, etc. shall be deemed to include for 

making good in 1:3 cement mortar after the pipes have been fixed. 

PSWM 7.5  PIPES CAST IN OR BUILT IN 

 

Where pipes are described as "cast into concrete" or "built into brickwork" the pipework shall be 

done as the work proceeds. Descriptions of pipes built into brickwork shall be deemed to include 

for necessary cutting. 

PSWM 7.6  PIPES LAID IN GROUND 

 
Descriptions of pipes laid in ground shall be deemed to include for excavation. 

 
PSWM 7.6.1 Water pipes 

 
Water pipes, gas pipes, etc. laid in ground shall be at least 400mm deep below the finished 

surface. 

PSWM 7.6.2 Drain pipes 

 
Polyethylene and unplasticised polyvinyl chloride drain pipes shall be laid in accordance with 

SABS 0112 and all other drain pipes in accordance with SABS 058 (Class D beds). The 

undermentioned requirements shall in addition also be applicable to the laying of drain pipes. 

Soft or loose patches in drain trenches as well as excavations taken out too deep shall be filled in 

with selected soil and rammed. 

Descriptions of drain pipes in ground shall, if required by local regulations, be deemed to include 

for laying barrels of pipes or part thereof on concrete bedding in accordance with SABS 058 (Class 

A beds). 

Backfilling to sides and up to 300mm above plastic pipes shall be free from stone or hard 

substances which will not pass a 10mm mesh. 
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PSWM 7.7  PIPING 

 
Descriptions of piping shall be deemed to include for short lengths, cutting, jointing, running joints 

and fixing. Descriptions of channels, drains, discharge pipes, etc. shall in addition be deemed to 

include for fixing and/or laying to even falls. 

PSWM 7.8 CLEANING EYES 

 
Cleaning eyes shall consist of cast iron frames and lids with letters "CE" (or "SO") cast in lids.. 

The lids shall be set in tallow and secured with non-ferrous metal screws. Frames shall be jointed 

with 1:2 cement in concrete taken up to ground level finished on exposed faces with 1:3 cement 

plaster with angles rounded and fitted with 300 x 300 mm standard removable cast iron cover and 

frame, with the frame cast in concrete. 

Descriptions of sanitary fittings shall be deemed to include for setting up, building in, bolting or 

screwing in position, couplings, coupling up and jointing to pipe work. 

Joints between fittings and pipe work shall be screwed unless otherwise described hereunder: 

 
PSWM 7.9 CAST CONCRETE WASH TROUGHS 

 
Reinforced precast concrete wash troughs shall be in two sections with sloping front with ribbed 

rubbing surface, finished smooth on exposed faces and with top edges and inner angles rounded. 

Each section shall be fitted with 40 mm diameter outlet coupling. Wash troughs shall each be 

supported on two reinforced cast concrete base pieces finished smooth, and connected firmly to 

the toilets structure with raw bolts. 

PSWM 7.10 GLAZED CERAMIC SANITARY FITTING 

 
Washdown closet pans, shall comply with SABS 497 and be provided with smooth finished 

injection moulded polypropylene seats and hinged lids, fixed with non-ferrous bolts. 

PSWM 7.11 INSTALLATION OF SANITARY FITTINGS 

 
Sanitary fittings shall be installed as follows: 

 
PSWM 7.11.1 Cast concrete wash troughs 

 
Cast concrete wash troughs shall be bedded on top of base pieces which shall be bedded on 

floors with 1:3 cement mortar. It shall be furthermore firmly fixed to the toilet wall with 6mm 

diameter expanding bolts. 

PSWM 7.11.2 Washdown closet pans 

 
Washdown closet pans shall be bedded on floors 1:5 cement mortar. Cisterns shall be fixed 

to walls with 6 mm diameter expanding bolts. 
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PSWM 7.12 HOLES FOR PIPES, etc. 

 
Descriptions for holes through walls, ceilings, floors, etc. for pipes, holderbats, etc. shall be 

deemed to include for making good. 

PSWM 7.13 TESTING 

 
The whole of the drainage system shall be tested by means of air pressure or water in accordance 

with SABS 0587. The contractor shall provide all the necessary testing apparatus, expanding 

plugs, stoppers, water, smoke composition, and any other materials that may be required, and all 

labour. 

Should the drainage system fail to withstand the tests all defects causing such failure shall be 

made good at the contractor's own expense and the tests repeated until the whole of the work is 

shown to be thoroughly sound and tight, and to the entire satisfaction of the Engineer. 

In making good, all defective parts shall be carefully cut out and properly replaced with new parts. 

No patching up of pipes, joints or connections will be allowed. 

PSWM 8 PAINTING 

 
All metal surfaces being painted shall be cleaned of all rust, scale and dirt by scraping or by means 

of steel wire brushes; also, all oil and grease shall be removed and a perfectly clean surface 

obtained. If necessary, the surface shall be degreased, immediately before applying the priming 

coat, by the use of a suitable grease-removing solvent. Any salt deposits on the metal surfaces 

as may occur in an industrial or marine atmosphere shall be removed by the use of a suitable 

detergent and the surfaces then thoroughly rinsed and allowed to dry. 

New galvanised metal surfaces and surfaces of all non-ferrous metals, which are to be painted, 

shall be cleaned down as above and given one coat of wash primer (metal etch primer) complying 

with the requirements of SABS Specification 723. 

Protective coatings on new galvanised metal surfaces, applied by the manufacturers to prevent 

storage stain and white rust, shall be completely removed by the use of a suitable cleaning agent 

and the surfaces thoroughly rinsed and allowed to dry, before the surfaces are primed or painted. 

When rust on metalwork has been cleaned off, the portions affected shall be treated with an 

approved rust inhibitor. 

PSWM 8.1  PRIMING 

 
Wood, metal and other surfaces normally primed before being painted shall be prepared and 

primed as before described in readiness to receive the paint system specified. 
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PSWM 8.2  PAINTS, etc. 

 
All materials for paintwork for which South African Bureau of Standards specifications have been 

published shall comply with the requirements of such specifications. Materials for paintwork for 

which no SABS specifications have been published shall be of a brand and manufacture approved 

by the Engineer. 

All materials for paintwork must be brought onto the site in unopened containers and no 

adulteration will be allowed. 

Undercoats for paintwork shall be as supplied by the manufacturer of the paint being used for the 

finishing coat. 

Paints, etc., shall be suitable for application to the surfaces to which they are to be applied, and 

those used externally shall be of exterior quality or suitable for exterior use. 

 
If necessary, paints, etc., shall be strained free from skins and similar impurities immediately 

before application. 

 
The various primers, undercoats, paints and distempers shall comply with the requirements of the 

specifications quoted hereunder and shall be of the type or grade stated, viz: 

PSWM 8.2.1 Primers 

 
Dip or spray application (red oxide zinc chromate) 

 
For steel windows, doors, doorjambs, and other articles normally dip or spray-primed in the 

manufacturer's works: SABS Specification 909. 

Brush application (Zinc chromate) 

 
For all metal surfaces primed on site and then painted: SABS 679 Type I. 

 
PSWM 8.2.2 Undercoats 

 
For all surfaces under high gloss, oil gloss, flat and eggshell finishing paints: 

SABS 681 Type II. 

PSWM 8.2.3 Paints 

PSWM 8.2.3.1 High gloss 

SABS 630, Grade I. 
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PSWM 8.3 APPLICATION OF PAINTS, etc. 

 
All coats of paint etc., shall be thoroughly dry before subsequent coats are applied, and rubbed 

down where necessary. 

All work shall be finished in the colour approved by the Employer. The tints of undercoats shall 

approximate those of the finishing colour, and in order to indicate the number of coats applied and 

to avoid misses when applying a succeeding coat, a slight difference shall be made in the tint of 

each coat. 

Priming on wood surfaces shall be done with a brush. Priming on surfaces other than wood shall 

be done with a brush, or, if in the opinion of the Employer the primer and the surfaces are 

considered suitable for roller application, the primer may be so applied. If a brush is used, priming 

shall be well brushed in to obtain maximum penetration. 

Undercoats and finishing coats may be applied by brush or roller. 

 
The use of a spray gun on site for the application of paint will not be permitted, except in the case 

of cellulose and other special paints where spraying is the accepted method of application; in 

cases where spraying is permitted, all surrounding surfaces shall be properly masked. 

The finishing coat on woodwork and metalwork, unless otherwise specified, shall be of high 

gloss paint. 

All materials shall be used in strict accordance with the manufacturer's instructions. 
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ANNEXURE C 

OCCUPATIONAL HEALTH AND SAFETY 
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BID NO: 010/2025-26 

PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO 

EXTENSION 09 ( 800 HOUSEHOLDS ) 

SECTION A: INTROCUCTION 

OHS OCCUPATIONAL, HEALTH AND SAFETY 

1.1 Introduction to the Health and Safety Specification 

The Construction Regulations (7 February 2014, R.84) places the responsibility on the Client to prepare a 

baseline risk assessment and a suitable, sufficiently documented and coherent site-specific Health & Safety 

Specification, which informs the appointed contractor of all the health & safety requirements pertaining to 

the associated works on the construction site as well as risks not successfully eliminated during design. 

1.2 Purpose of the Risk Assessment 

The purpose of the risk assessment is to identify risks and hazards to which persons may be exposed. 

Base line risk assessment prepared by Agent of the Client attached. - Annexure 1 

1.3 Purpose of the Health and Safety Specification 

The purpose of the Health and Safety Specification is to assist in achieving compliance with the 

Occupational Health & Safety Act 85/1993 and the promulgated Construction Regulations (7 February 

2014, R.84) to manage health and 

safety risks and to reduce incidents and injuries. This specification shall act as the basis for the drafting of 

the construction Health & Safety Plan by the Principal Contractor and all subsequent Health & Safety Plans 

by Contractors. 

The Health and Safety Specification sets out the intention of the Client and Designer. It also includes 

arrangements made by the Client, Health and Safety Agent or consulting Project Manager to ensure that 

the parties involved in the project cooperate and co-ordinate their activities, to remove or minimize the risks 

to health and safety of those who are involved in the construction project, or who may be affected by the 

work activities. 

This document sets out the requirements, under a number of sections of Health and Safety Legislation, for 

the successful health and safety management of the project by the Principal Contractor in accordance with 

the requirements set out in this Health and Safety Specification. The Principal Contractor will be expected 

to integrate his own health and safety policy and arrangement documents into their Health & Safety Plan. 

The format is in line with the requirements of Regulation 5. of the Construction Regulations (7 February 

2014, R.84), for a Health and Safety Plan to be developed before the commencement of construction. 
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1.4 Implementation of the Health and Safety Specification 

The Construction Health and Safety Plan must be handed to the appointed Health and Safety Agent prior 

to the commencement of works. The Principle Contractor must submit the signed “Acknowledgement of 

receipt” (- Annexure 2) of this Health and Safety Specification on the date of issue or return to the Client or 

their representative with tenders. No Principle Contractor may commence with construction work until their 

Health and Safety Plan has been reviewed and approved by the appointed Health and Safety Agent. 

 
1.5 Health and Safety Targets 

The following health and safety targets have been set for achievement during the period of this project. 

 The achievement, by the Principal Contractor, of an incident-free project, as far as possible, with the 

prevention of all incidents, and the achievement of a nil “lost time injury” rate. 

 The workforce’s co-operation in ensuring that health and safety is everybody’s responsibility. 

 A proactive approach to health and safety by the construction management team. 

 That safe working will be a condition of employment in all contractors’ organizations. 

 
1.6 DEFINITIONS 

"CLIENT" Shall mean Fezile Dabi District Municipality 

“H&S” Health, Safety & Environment 

“Contractor” Refer to the Mandatory who is employed on the Project and includes his own sub-contractors 

who he further employs. 

“Employer” Means any person who is employed by or works for an employer and who receives or is entitled 

to receive any remuneration or who works under the direction or supervision of that employer. 

“Mandatory” Includes an agent, a Contractor or a subcontractor for work, but without derogating from his status 

in his own right as an employer or a user. 

“Principal Contractor” 

Is the main Contractor, joint venture partners or consortium who employs or provides work on the 

Project. 

“Project” Refers to the contract and has reference to the premises or any part thereof where the work which 

has been contracted for is to be performed. 

 
1.7 Reference Documents, Standards and Related Procedures Health and Safety 

 The Occupational Health and Safety Act (No. 85 of 1993) and Regulations there under 

 The Construction Regulations (7 February 2014) 

 All other relevant Health and Safety Legislation 

 Method statements supplied by consultant or designer 

 National Building Regulations 

 SANS 10089-2 & 3, SANS 10085, SANS 10108, SANS 10400, SANS 1200, SANS 10142 

 GCC 2015 
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1.8. Costing Health and Safety 

It is the responsibility of the Principle Contractor to make sufficient provision for OHS requirements and the 

following should be taken into consideration: 

  Training: 

First Aid 

Safety Rep 

Scaffold Erectors 

All Operators 

Safety Officer 

  Equipment and PPE: 

Clothing 

Safety Shoes 

Gloves 

Respiratory masks 

Goggles/safety glasses 

Road signs 

Symbolic Safety Signs 

First Aid equipment, kit and box. 

Fire extinguishing equipment 

Safety Harnesses 

 Medical fitness certificates for all employees – Const. Reg. (7 February 2014) 
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SECTION B: HEALTH AND SAFETY PROJECT SPECIFIC SPECIFICATIONS 

 
1. OBJECTIVE 

This agreement in entered into by the parties in order to identify and stipulate the arrangements and 

procedures between the Client and Contractor in order to ensure that the Contractor and their sub- 

contractors comply with all the H&S requirements along with all applicable legislation on the Project. 

1.1 INSURANCE 

1.1.1 The Contractor and its subcontractors warrant that they have the following insurance cover which shall 

remain in force whilst on the Project, or which shall remain in force for the duration of the contractual 

relationship between the Client and Principal Contractor, which ever period in the longest; 

a) Compensation Registration covering all occupational injuries and diseases and the cover must be paid up 

for the duration of the Project. Proof of this cover must be provided to the Principal Contractor in the form 

of a Letter of Good Standing from either the Compensation Commissioner or relevant insurance fund 

managers. 

b) Adequate Public Liability insurance cover in relation to the work undertaken. 

c) Any other insurance cover that will adequately make provision for any losses and/or claims arising from its 

subcontractors and/or their respective employees and/or omissions whilst on the Project. 

1.2 ADMINISTRATION 

1.2.1 The Contractor shall ensure that it always has an updated copy of the applicable legislation on the Project 

and that this copy is accessible to all employees. The Principal Contractor will also keep an updated copy 

on the Project for viewing by any Contractor. 

 
1.2.2 The Contractor and its subcontractors shall ensure that a H&S File is implemented and maintained for the 

duration of the Project. This file must contain all relevant documentation pertaining to H&S related issues 

such as, appointments, risk assessments, accident procedures, incident investigations, training records, 

registers, check lists, safety meeting minutes and other H&S related documentation. 

 
1.2.3 All comments contained in this section require specific measures to be incorporated into the construction 

Health and Safety Plan. The Principal Contractor may not allow work to commence on site before an 

adequate construction Health and Safety Plan is developed. The plan must contain the method statements, 

procedures, and scope of works for the project. Further risk assessments and method statements must be 

carried out where the works may change, due to design changes. The construction phase Health and Safety 

Plan, developed by the Principal Contractor must also take into account current health and safety legislation 

and associated codes of practice. 

 
1.2.4 The Contractor and its subcontractors shall also permit a representative from the Principal Contractor to 

view and inspect the file from time to time as determined by the Project requirements. 
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1.3 SUPERVISION / APPOINTMENTS 

1.3.1 The Contractor and its subcontractors shall ensure that all work performed is done under the supervision 

of trained and competent persons. 

1.3.2 The Contractor and its subcontractor shall appoint a Construction Manager in terms of the applicable 

legislation. This appointed person will be responsible to ensure that all H&S requirements are implemented 

and adhered to on the Project. 

1.3.3 Attached to this agreement is a blank copy (-Annexure 3) of a standard Construction Manager appointment 

form, which must be completed and submitted with this agreement. 

 
1.3.4 The Contractor’s appointed Construction Manager will also be required to attend all scheduled H&S 

meetings of the Project. 

 
1.3.5 The Contractor and its subcontractors shall further ensure that all other legislative appointments are 

implemented and maintained for the duration of the Project and that those employees appointed have the 

necessary training and experience to meet those requirements. 

 
TRAINING 

1.3.6 The Contractor and its subcontractors shall ensure that all its employees are adequately trained and 

experienced to perform their work. Where semi-skilled employees are employed, adequate supervision 

must be available to maintain standards of work and to ensure compliance with H&S standards on the 

Project. 

1.3.7 The Contractor and its subcontractors shall ensure that all employees undergo a formal H&S Induction prior 

to commencing on the Project. Proof of this induction must be submitted along with this agreement. 

 
1.3.8 The Contractor and its subcontractors shall ensure that all its employees are in possession of valid licences 

and / or certificates of the correct code where machinery or plant is utilised. Proof of these licences and / 

or certificates will be kept in the Contractors H&S File. 

 
1.4 ACCIDENT PROCEDURES 

1.4.1 The Contractor and its subcontractors shall ensure that a sufficient number of trained first aiders are 

available on site for the duration of the Project. The number and Level of training will be determined by 

legislative and Project requirements. A guideline however may be a Level 1trained first aider at all times on 

site during construction work. 

 
1.4.2 The Contractor and its subcontractors shall ensure that suitable first aid facilities are provided for the work 

to be performed. The number of first aid facilities and type of equipment will also be determined by the 

legislative and Project requirements. 

 
1.4.3 Should the Contractor or it subcontractors utilize the Principal Contractors first aid facilities then this needs 

to be agreed upon in writing. Cost of first aid equipment will then be charged to the Contractor at the 

discretion of the Principal Contractor. 
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1.4.4 The Contractor and its subcontractors shall ensure that a suitable Accident Procedure is drawn up for the 

duration of the Project. This Accident Procedure must be submitted to the Principal Contractor and must 

contain the names of all emergency contact persons and contact numbers. 

 
1.4.5 The Contractor will be responsible to inform the (relevant authorities i.e. Department of Labour,etc) of any 

Serious or Reportable Incidents which may occur in terms of the applicable legislation. All correspondence 

to the (Relevant Authorities) regarding these incidents must be copied and submitted to the Principal 

Contractor. 

1.4.6 The Contractor shall ensure that a monthly report is submitted to the Principal Contractor and shall contain 

the following: 

a) Man-hours worked for the relevant month (including subcontractors) 

b) No of work-related injuries for the relevant month. 

 
1.5 HEALTH & SAFETY REPRESENTATIVES 

1.5.1 The Contractor and its subcontractors shall ensure that an adequate number of health and safety 

representatives are appointed and trained, as per the requirements of the applicable legislation and / or 

Project H&S requirements. As a guideline one Health and Safety Representative should be appointed for 

every 20 employees. 

1.5.2 The Contractor and its subcontractors shall ensure that regular internal H&S meetings are conducted and 

attended by the appointed Health & Safety Representative. The frequency of these meetings must be 

determined by the work activities performed along with the duration of the Project, however at least once a 

month. 

 
1.5.3 The Contractor and its subcontractors shall keep record of these meetings in the H&S File along with the 

attendance records. 

1.5.4 The Contractor Supervisor or his Health and Safety Representative will attend the main Project H&S 

meetings. 

 
1.6 MEDICAL FITNESS CERTIFICATES 

1.6.1 The Contractor must ensure that all his or her employees have valid medical certificates of fitness specific 

to the construction work to be performed and issued by an occupational health practitioner. 

 
1.7 MACHINERY 

1.7.1 The Contractor and its subcontractors shall ensure that all the plant, machinery and equipment they wish 

to utilize on the Project is of sound order and fit for the purpose for which it is intended and that it complies 

with all applicable legislative requirements. 

 
1.7.2 The Contractor and its subcontractor shall ensure that all plant, machinery or equipment is suitably guarded 

by means of insulation, fence, screening, or guarding. Further to this, all safety equipment in relation to 

plant, machinery or equipment is in a suitable and working condition. 

 
1.7.3 The Contractor and its subcontractor shall ensure that all employees operating or utilising such plant, 
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machinery or equipment are suitably trained, experienced and are aware of the dangers involved. 
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1.7.4 The Contractor and its subcontractors shall not permit uncertified employees from working on moving or 

electrically alive machinery. Isolation Procedures shall be adhered to by all. 

1.7.5 Devices to start and stop machinery must be clearly labelled and in working order on al plant, machinery 

and equipment. Warning signs of relevant dangers must also be clearly visible. 

 
1.8 HOUSEKEEPING / CLEANLINESS 

1.8.1 The Contractor and its subcontractor shall ensure that the area where the work is performed is at all times 

maintained to reasonably practicable levels of cleanliness. Further to this the following must be addressed: 

a) adequate care is taken to ensure correct storage and stacking of articles and material, 

b) regular refuge removal is maintained, 

c) the working area around machinery is clean and demarcated. 

d) no articles or material are disposed from any height without the necessary precautions taken. 

 
1.8.2 The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere to these 

housekeeping requirements and to charge the Contractor accordingly. 

 
1.9 GENERAL H&S REQUIREMENTS 

The Contractor and its subcontractors shall ensure that: 

1.9.1 All employees are issued with the appropriate PPE and that they are trained in the correct use thereof. 

1.9.2 Employees are medically certified to work on height and to operate Plant and Machinery. 

1.9.3 All security measures implemented on the Project are adhered to and that random searching may be 

carried out. 

1.9.4 All signs and notices implemented on the Project are adhered to and not damaged in any way. 

1.9.5 Suitable firefighting equipment is made available and employees are trained in the safe use thereof. 

1.9.6 No large volumes of flammable substances are stored and suitable precautions are taken to store those 

that are. 

1.9.7 Suitable measures are in place with regards to sanitation, changing facilities, eating facilities, and 

drinking water. 

1.9.8 Measures are taken to reduce any environmental impairment with regards to noise, ground, air and 

water pollution. 

1.9.9 Suitable lighting is provided in all darkened working areas. 

1.9.10 No employees are permitted to enter / work on the Project while under the influence of any intoxicating 

substances. 

1.9.11 No machinery, article, substance, plant or PPE belonging to the Principal Contractor is used without 

permission. 

1.9.12 No illegal imWSIGrants are employed by the Contractor or subcontractor while on the Project. 

Without derogating from the generality of the above requirements and notwithstanding the applicable 

legislation the Contractor and its subcontractors shall ensure the following: 

a) The provision of a safe and healthy working environment, 

b) The provision of safe and healthy systems of work, plant and machinery, 

c) The identification of the prevalent hazards to health and safety and the precautionary measures 
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to be taken, 
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d) The provision of the necessary information, instructions and training, 

e) The enforcement of the established precautionary measures, 

f) Informing employees on their scope of authority, 

g) Informing employees on their scope of authority, 

h) Making employees conversant with the identified hazards and precautionary measures, 

i) Ensuring that no employee is victimized because of adhering to these requirements. 

 
The Client reserves the right to request immediate correction of any non-compliance identified in terms 

of this agreement by any Contractor and its subcontractors during the performance of the work on the 

Project. The Client further reserves the right to stop any work that does not comply with the H&S 

standards and without the cost to the Client. This agreement places the onus on the Principal Contractor 

to contact the Client/Agent in the event of the inability to perform as per this agreement. 

 
1.10. ADDITIONAL REQUIREMENTS 

Compliance to the Occupational Health and Safety Act 85 of 1993 or other applicable Legislative 

Requirements, is a legal requirement and all Contractors and subcontractors are required to adhere with 

the Legislation and its regulations to avoid prosecution by the Authorities. Over and above the Legal 

requirements, Contractors will be required to comply with the specific requirements of this document and 

client H&S requirements. 

Contractors will provide to the Principal Contractor, before work commences, a written Health, Safety and 

Environmental Plan, which is to be approved by the Principal Contractor. The Contractor shall ensure the 

implementation and adherence to the Health, Safety and Environmental Plan by its Employees and 

subcontractors. 

The Principal Contractor will ensure that all subcontractors employed on the Project maintain H&S files 

and submit such documentation to the Contractor on completion of their contract. Subcontractor H&S files 

will be handed over to the Principal Contractor by the Contractor on the completion of the contract work 

performed by the Contractor. 

The Client/Agent reserves the right to stop any Contractor or his subcontractor from performing his 

activities if the Contractor or his subcontractors is found not adhering to the specified H&S Plan, 

contravening any Legal requirements, or not adhering to the Clients H&S Specifications for Contractors, 

or if the Contractor or his subcontractor is found performing his work activities unsafely. 

1.10.1 Requirements 

Contractors are responsible to comply with the Legislation and Contractual Requirements of the Principal 

Contractor and Client. However various systems will be implemented to ensure compliance by all 

Contractors on the Project. Contractors will be included in al H&S meetings and will receive copies of all 

H&S related documentation pertaining to their operations. Routine inspections and monthly audits will 

include Contractor operations. Formal action will be taken against Contractors failing to comply with the 

Project H&S requirements. The formal action could lead to financial implications and / or permanent 

removal from the Project. 
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1.10.2 Mandatory Agreement / Contractor Specification – Section 37(2)- Annexure 4 

This document is deemed to be accepted once it has been issued unless written response is received 

within 5 (five) working days of issue. Contractors are required to sign this Contractor Safety Specification, 

which includes the Mandatory Agreement (OHS Act 85 of 1993 – Section 37(2) 

Agreement) with the Principal Contractor. This Agreement covers various aspects such as Insurance, 

Administration, Supervision, Training, Accident procedures, H&S Representatives, First Aid, 

Housekeeping and General H&S requirements. Contractors will not be allowed to commence work, unless 

both Parties have signed this Agreement, and all required documentation is on site. 

- Annexure 5 

1.10.3. Contractor Supervisor Appointment & Functions 

Attached to this Mandatory Agreement is a blank Construction Manager (– CR8(1)] Appointment Form. 

The Contractor shall appoint a trained and competent person in writing to oversee their respective 

operations. As with this Mandatory Agreement no work will commence until the Appointment form is 

received and the appointed person is qualified to be the Construction Manager for the Contractor on the 

Project. 

 
1.11 GENERAL ADMINISTRATION 

1.11.1 Letter of Good Standing – Compensation Commissioner (COID Act 130 of 1993). 

The Contractor will supply an updated copy of their Letter of good Standing with either WCA or FEMA to 

the Client before work commences on the Project. Therefore, all employees who may be injured or suffer 

any disease associated with the work activities, will be covered in terms of the COID Act 130 of 1993. 

 
1.11.2 Notification of Construction Work 

As standard procedure, formal written Notification of all new Projects in the Republic of South Africa are 

submitted to the Department of Labour. Copies of the notification are kept on the Project H&S file. 

Additional copies are available on request. The Principal Contractor will do this notification. 

 
1.11.3 Monthly Project Man-hour & Injury Report 

The Contractor is required to submit a formal Monthly Report of the Hours worked and Injuries sustained 

to the Clients Agent. 

1.11.4 Safety File 

The Contractor will have and maintain a H&S file where all administrative requirements will be kept. At 

the end of the Contractor’s contract the Contractor will hand over his completed H&S file to the Principal 

Contractor who will submit all documentation to the client. 

The Construction Health and Safety Plan should include details of the following: 

 The positioning of the site access and egress points to ensure that any nuisance or risk to the 

occupants of the building and adjacent properties is minimised and controlled. This should be away 

from the adjacent occupied and sensitive premises. 

 The location of temporary site accommodation to ensure that adjacent sensitive properties are not 

subjected to any nuisance arising from the use of the facilities. 
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 The location of unloading, layout and storage areas to reduce and minimise excessive manual 

handling of construction materials, damage to building and adjacent property and the security of the 

plant, equipment and materials. 

 Requirements to maintain access for emergency service vehicles during works are necessary as well 

as the temporary relocation of existing firefighting equipment. 

 The planning of traffic and pedestrian routes to ensure adequate protection for members of the public 

and site employees and operations. 

 The use of suitable barriers, signs and the appointment of a flag person should be adopted to provide 

the required level of protection. 

 The arrangements for the reception of prospective visitors. 

 The site emergency plan should be taken into consideration when developing the Principle 

Contractor’s own emergency plan. 

 
The following should be contained in the Contractors H&S File: 

 Copy of the Occupational Health and Safety Act (85 of 1993) 

 Updated Letter of Good Standing with WCA or FEM - Const. Reg. 7(1)(c)(iv) 

 Clients Safety Specification 

 Risk Assessments 

 Fall Protection Plan 

 Environmental Management Plan 

 All Policy’s 

 All notices issued by DoL. 

Records specific to the Project: 

 Risk Assessments - Const Reg. 9 

 Fall Protection plan - Const Reg. 10 

 Mandatory Agreement - Sect. 37 

 Safety Inductions of Employees - Const Reg. 7(7) 

 Incident Recording & Investigation - GAR 9(1) 

 Incident Reports - GAR 8(1) 

 Health and Safety Rep. Inspections - Sect. 18 

 Issue of PPE - GSR 2 

 Safety Meeting Minutes - Sect. 19 

 Letter of Good Standing from FEM or WCA - Const. Reg. 7(1)(c)(iv) 

 Safety Toolbox Talks - Sect. 8, Const Reg.9(3) 

 First Aid Box Contents - GSR 3(3)(a) 

 First Aid Treatments - GSR 3(1) 

  Training certificates of employees and Medical fitness certificates for employees working at 

heights. 

 Training certificates and Operator Medical certificates for Operators of Plant, Machinery and 

Vehicles 

 Medical fitness certificates issued by an Occupational Health Practitioner- Const. Reg. 7(8) 
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 Registers (as per list under section for Registers) 

 
Appointments 

 Appointment of Manager - Sect 16(2) 

 Construction Manager - Const Reg. 8(1) 

 Assistant Construction Manager - Const Reg. 8(2) 

 Risk Assessor - Const Reg. 9(1) 

 Fall Protection Supervisor / Planner - Const Reg. 10(1)(a) 

 First Aider - GSR 3(4) 

 Incident Investigator - GAR 9(2) 

 Health and Safety Representative - Sect. 17(1) 

 Electrical Machinery Operator/Inspector - Const Reg. 24(e) 

 Scaffold Supervisor - Const Reg. 16(1) 

 Formwork Supervisor - Const Reg. 10(a) 

 Fire Equipment Inspector - Const Reg. 27(h) 

 Construction Vehicle Operator / Inspector - Const. Reg. 23(1)(d),(k) 

 Stacking Supervisor - Const. Reg. 28(a) 

 Lifting Tackle Inspector - DMR 18 

 Material Hoist Inspector - Const Reg. 19(8) 

 Lifting Machine Inspector - DMR 18 

 Demolition Supervisor - Const Reg. 14(1) 

 
1.11.5 Registers & Checklists. 

In order to ensure that all plant, equipment, systems and procedures are maintained in accordance to 

Legislative requirements, formal inspection Registers and Checklists have to be compiled. These Registers 

and Checklists are then complete by the appointed persons, who are designated in writing. 

The completed forms are kept on the Contractors H&S file and then archived after Project completion. 

The following is a list of Registers and Checklists required to be completed for the applicable activities and 

at intervals as per the requirements of the Occupational Health and Safety Act 85 of 1993: 

 

 Portable Electrical Equipment 

 Hand Tools 

 Construction Vehicle 

 Scaffolding 

 Form & Support work. 

 Fire Extinguishers 

 Construction Vehicles and Mobile Plant Equipment 

 Explosive Power Tools 

 Hazardous Chemical Substances 

 Cranes 

 Slings, Chains & Hooks (Lifting Tackle) 
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 Compressors 
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 Ladders 

 Hoists 

 Gas Welding / Flame Cutting 

 Safety Belt / Safety Harnesses 

 Distribution Boards 

 First Aid Boxes 

 Contact details with certified ID copies of all workers on site 

 List of all subcontractors on site with contact details CEO and Construction Manager on site. 

 
1.12 SAFETY INDUCTION AND IDENTIFICATION 

1.12.1 The Contractor will ensure that all his employees and visitors will first go to the Principal Contractors 

Project Safety Officer or Site Agent for a Site Safety Induction or will explain and have the General H&S 

Induction form signed by all employees / Visitors, before the persons will be allowed onto the Construction 

Site. The Contractor will keep a copy of all the signed General H&S Induction forms on his H&S file and 

will issue the Principal Contractor with copies of all signed forms within 24 hours of new employees or 

visitors arriving on site. Failure to comply will result in a fine imposed onto the Contractor. 

1.12.2 The Contractor will first take new employees to the Principal Contractor Project Safety Officer or Site 

Agent for a Site Safety Induction or will explain and have the form signed by the new employee, before 

the employee will be allowed to start work. 

 
1.12.3 The Contractor will ensure that his employees are issued with some sort of identification i.e. Contractor 

name on Overalls, Hardhats or ID cards will be acceptable 

1.13 RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS) 

1.13.1. Base line Risk Assessment compiled by Client Agent attached. Contractor must compile and document 

the necessary Work Procedures and Method Statements that would control the activities to a degree that 

would be compliant with legislation and the requirements of this specification. 

 
1.13.2 The Contractor must perform Risk Assessments of hazards and risks associated with the scope of work 

relevant to the Contractors appointment, shall be assessed, safe methods of work identified; safe working 

conditions and a healthy work environment will be provided. 

The following risk assessments by the Principle Contractor are to be considered: 

 All task-oriented risks – particularly working from height, services decommissioning and/or 

modification, etc. 

 Equipment risks 

 Physical risks 

 Chemical risks 

 Ergonomic risks 

 
The following method statements and/or procedures must be available before work starts on site: 

 Establishment of site welfare, first aid and emergency procedures (fire and security, etc). 

 Welfare facilities to take into account demolition and/or contaminated soil removal if required. 
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 Noise and dust control during construction process. 
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 Arrangements for emergency fire, security and first aid facilities. 

 Arrangements for emergency service vehicles access to the premises. 

 Traffic management arrangements to protect site staff, public and road traffic from construction works 

and when loading and offloading of materials and equipment. 

 Protection to overhead and underground services. 

 Arrangements for dealing with emergency situations, particularly during demolition, deep excavations, 

overhead and underground services. 

 Public protection arrangements. 

 Method statement for demolition of structures including fall protection and/or asbestos handling plans. 

 Contaminated waste materials handling (health and environmental issues) and records of waste 

removal. 

 Selection and maintenance of plant and equipment. 

 Selection of competent contractors. 

 
Following a high-level risk assessment done in terms of risks posed by construction activities 
to the Client, customers or staff, and 3rd party assets, members of the public and the 
environment, the recommendations therein need to be included in the Principle Contractor’s 
Health and Safety Plan as follows: 

 

 Proper hoarding of demolition and construction area (sound construction, height & safety distance 

from works) 

 Danger tape around all excavations 

 Visible signage (e.g.” No unauthorised entry”, “Warning construction in progress”) and access control 

for demolition and construction area. 

 All construction vehicles and plant to be properly maintained with daily inspections/checks done. 

 Safe routes established for pedestrian and vehicular traffic. 

 Use of competent contractors with competent supervisors. 

 No night work by contractors 

 All employees to wear reflective vests when working close to public roads or where plant and vehicle 

movement take place. 

 Hard hat area declared with visible signage. 

 Structures adequately supported during demolition and construction. 

 Induction training of all contractors and visitors 

 Lifting equipment to be of suitable design to carry load and offloading operations supervised. 

 All scaffolding erected as per SANS 10085. 

 Emergency response measures to be adapted to accommodate construction works. 

 Certificate of safe installation issued by electrical contractor before demolition and after 

commissioning. 

 Traffic control for construction area. Person controlling traffic or working close to traffic to wear hi- 

visibility jacket/vest. 

 Underground services to be identified within area of excavation works and necessary precautions 

established prior to commencement of works. 

 Hand excavation done if underground services cannot be determined. 
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 Permit to work system to be used with supervision by safety officer, when required. 

 Contaminated soil stockpiled on prepared surface as per Environmental Management Plan 

 Segregation and disposal of contaminated soil to be done under controlled conditions as per 

Environmental Management Plan 

 Asbestos removed and disposed of by an accredited contractor. 

 Machinery maintained as per OHS Act and manufacturer's spec. 

 All machinery and vehicles to be isolated at the end of each day and located within the hoarding if not 

removed from site. 

 
1.13.3 All Risk assessments shall be communicated to the employees of the Contractor by the Contractor before 

work starts. 

1.13.4 When activities change the Contractor will be required to revise the risk assessment to suit the changed 

conditions and re communicate the revised risk assessment with the employees. 

 
1.13.5 Copies of all risk assessments will be issued to the Principal Contractors Project Safety Officer or Site 

Agent for review and these will include copies where the Contractor’s employees have signed confirmation 

of receiving the risk assessment information. 

 
1.13.6 The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to inform them 

of safety issues related to their scope of work. The employees of the Contractor will sign 

acknowledgement of receiving the training and copies of the documents shall be kept on the Contractor 

H&S File and copies will be issued to the Principal Contractor Project Safety Officer or Site Agent. 

 
1.13.7 Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by a 

Contractor Appointed Risk Assessor. This person will oversee all risk assessments. Further to the above, 

the Contractor will ensure that all Appointed Contractor Supervisors convey the information on the risk 

assessment to the respective work crews and the contractor employees sign an Attendance Register. 

 
1.14 APPOINTMENTS – SUPERVISORY 

1.14.1 All legal and client requirements regarding appointments will be adhered to on the Project. In all cases 

the person being appointed will have the necessary training and / or experience for the appointed position. 

 
1.14.2 The Contractor will have an H&S Appointment Structure in place. The CEO will delegate certain 

responsibilities down to appointed employees; however, he will remain ultimately responsible. 

 
1.14.3 Delegation of Duties – Section 16(2). The Contractor CEO will appoint his Managing Director and 

Contracts Director who will oversee that all legal, client and company H&S requirements are implemented, 

adhered to, and enforced. 

 
1.14.4 Construction Work Manager CR8 (1). The Contractor will appoint a Construction Manager for the contract 

to supervise the construction process and thus ensuring that all legal, client and company H&S 
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requirements are implemented, adhered to, and enforced. The appointed person will have the authority 

to appoint all other persons as may be required on the Project. 

 
1.14.5 Assistant Construction Managers CR8 (2). Assistant Construction Managers may be appointed to assist 

the Construction Manager. Although their duties will be the same as the Construction Work Supervisor, 

the Construction Manager will remain accountable for any supervisory duty which the Assistants fails to 

conduct. 

 
1.15 PROJECT H&S OFFICER 

1.15.1 Requirements CR8 (5). Contractors shall co-operate with such an appointed Principal Contractor Project 

Safety Officer and will adhere to his / her requests and recommendations. 

 
1.15.2 Appointment & Functions. The function of the Project Safety Officer is to assist advice and enforce all 

H&S issues related to the Project. The duties of the Project Safety Officer will include but will not be limited 

to stop any Contractor who in his / her opinion works unsafely or poses a threat to any other person. 

 
1.15.3  Monthly Inspection Report. The appointed Principal Contractor Project Safety Officer will be required to 

formally inspect the Project on a monthly basis and all findings will be recorded and distributed to the all 

appointed supervisors, client and or client agents, contracting companies and relevant Divisional H&S 

Departments. The Principal Contractor Safety Officer will also be required to do monthly audits on the 

Contractor Safety files and H&S Plans. 

1.16 H&S REPRESENTATIVES & COMMITTEE MEMBERS 

1.16.1 OHS Act 85 of 1993 – Sect 17 & 19. As per the legal requirements, the Contractor will appoint H&S 

Representatives & H&S Committee Members on the Project. These persons will be nominated by the 

Contractor workforce and will thus represent the workforce in all H&S related issues. A minimum of one 

H&S Representative will be appointed for every 20 employees. All H&S Representatives will be members 

of the Project H&S Committee and will meet on a monthly basis with the Project management to discuss 

H&S related issues. 

 
1.16.2 Appointments & Functions. The appointed H&S Representatives and Committee Members shall be 

formally trained in their functions and responsibilities. These will also be clearly defined on their 

appointment forms. 

 
1.16.3 Monthly Inspection Report. Each H&S Representative is required to complete a formal inspection report 

for their respective work areas. These reports are then tabled at the monthly safety meetings for review, 

however should the need arise a H&S Representative may at any time complete an inspection report and 

forward it directly onto the appointed Construction Manager. These monthly reports are kept in the 

Contractor Safety File and then archived after the completion of the Project. 
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1.17 H&S MEETINGS 

1.17.1 Monthly H&S meetings with all H&S Representatives and other committee members will be conducted 

for the contract. Depending on the scope of work, monthly H&S Contractor meetings will also be 

conducted to discuss H&S related matters. 

 
1.17.2 The Project H&S meetings are formalised with a standard agenda; however, each Project may adapt the 

standard agenda to meet either client requirements or joint venture requirements. 

Minutes must be kept for each meeting and distributed to each member. As will all H&S documentation 

these are filed on the Principal Contractor Safety files for viewing by either client or officials from the 

Department of Labour. 

 
1.17.3 All persons attending H&S meetings are required to sign a standard attendance register as proof of 

attendance. 

 
1.17.4 Contractor Supervisor Meetings. It WSIGht be required by the Client/ Agent to have a safety meeting with 

the supervisors of the Contractors when the need arises or if the Client/Agent sees fit to have meetings. 

 
1.18 ACCIDENT PROCEDURES 

1.18.1 Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must be placed 

in prominent areas on the Project. All accident investigations will be conducted by either the Project 

Contractor Safety Officer, appointed investigator or appointed Contractor H&S Representative. 

1.18.2 First Aider Appointment & Functions. The Contractor will appoint a trained Level 1 First Aider. A minimum 

of one trained First Aider with his First Aid Box must be available for every 50 employees. Each trained 

First Aider must be appointed in writing and responsibilities should be in writing on the appointment form. 

 
1.18.3 Name List of First Aiders. To promote the awareness of the trained First Aiders, their names and work 

areas shall be displayed in all prominent areas. 

 
1.18.4 Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be developed by 

the Contractor in accordance with the Emergency Evacuation Procedure of the Principal Contractor. A 

Client’s specific Evacuation Procedure will take preference over the standard evacuation procedure. 

Details of the Emergency Evacuation Procedure will be displayed in all prominent work areas. 

 
1.18.5 To promote the awareness of the emergency numbers the lists will also be displayed in all prominent 

areas. 

 
1.18.6 Employees Report of Accident Forms. In the unfortunate case of a person being injured and requiring 

medical attention the standard “Employers Report of Accident” form will be completed accordingly. 

Sufficient blank copies will be kept at the Contractors offices. As per the accident procedures copies will 

be sent to the medical practitioner and relevant company Head Office. A copy will also be kept on the 

Contractor Safety file 

. 
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1.18.7 Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor or hospital 

will be fully investigated on an Annexure 1 form. This form entails input from all parties namely the 

investigator, H&S Committee and Project management. Each investigation will be reviewed at the monthly 

H&S meeting. Once actioned the Annexure 1 form will be kept on the Contractor H&S file. If required the 

client will be notified immediately and a copy handed over. 

 
1.18.8 Serious & Reportable Incidents. The Contractor will immediately inform the Client/Agent and the Principal 

Contractor of any serious or fatal accidents which occur. In the case of Fatality, the Contractor will also 

inform the Authorities (Department of Labour and SAPS) for their investigation. 

 
2. CONSTRUCTION ACTIVITIES 

2.1 Portable Electric Tools 

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All tools 

will be inspected before it is issued to employees. Any Contractor who does not conform to this 

requirement will be fined and the tool confiscated until it is made safe to use by the Contractor. All rotating 

parts will be sufficiently guarded to protect employees. Tools may only be used by competent / trained 

persons. 

 
2.2 Scaffolding 

No Contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be 

inspected daily and after inclement weather by a competent appointed person. 

No work will be allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with a 

sign at the access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed to 

SANS 10085 standards and OHS Act 85 of 1993 regulations. 

 
2.3 Ladders 

No Contractor will allow any employee to work on unsafe or damaged ladders. No person will be allowed 

to stand and work on the last 2 rungs of any ladder. When the ladder is longer than 3 m then another 

person will hold the ladder in place at the bottom and the ladder will also be tied to a solid structure at the 

top where possible. Ladders will be inspected visually before shifts starts and monthly on a register. 

 
2.4 PPE (Personal Protective Equipment) 

Compulsory PPE is Hardhats, Safety boots and overalls. Any other PPE required will be determined by 

the Risk Assessment. PPE will be issued to employees free of charge and a signed register will be kept 

by the Contractor to prove that PPE has been issued to the employee. Only full body harnesses will be 

allowed to be used by employees who are working on any unprotected heights. These harnesses must 

carry the SABS stamp of approval. PPE will comply with relevant SABS and OHS Act 85 of 1993 

regulations. 

2.5 Fall Protection Plan 

A detailed fall protection plan will be submitted by the Contractor to the Client for approval. A competent 

person will be appointed in writing to control and oversee all work being conducted by the Contractor. 
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All employees working on heights will be required to undergo a Medical Fitness test with an Occupational 

Health Practitioner, every 12 months as per the OHS Act 85 of 1993, Construction Regulations. 

Contractors working on heights will take precautions to prevent tool and equipment from accidentally 

falling from heights onto persons below. Where it can be prevented no person will work above other 

employees unless there is sufficient guarding protecting the employees below. 

 
2.6 Housekeeping 

Housekeeping of the Contractors work area will be the responsibility of the Contractor. Housekeeping will 

be done throughout the day to prevent any material or tool obstructing the walkways of the employees. 

Cleaning of the work area will be done throughout the day and a final clean-up near the end of the shift. 

If the contractor does not comply with the daily cleaning of this area, the Clients Agent reserves the right 

to hire a cleaning team and to charge the Contractor for the cost of the cleaning team. 

 
2.8 Stacking and Storage 

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or tools 

will be stored neatly inside this area. Stacking of equipment or material will be one on level solid surfaces. 

Overhanging of material will not be allowed. 

Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on the 

outside of the store. Gas cylinders will be secured in a trolley while work is being done on the site and will 

remain upright at all times. Gas cylinders will be stored upright inside a well ventilated area, empty and 

full cylinders will be stored apart from one another. The Torch, pipes and regulators will be stored 

detached from the cylinders and will be kept in a storage box. 

2.9 Operators of Machinery 

Operators of machinery will be required to complete a daily pre-start checklist before work commences. 

Operators must be in possession of a valid Medical Certificate issued by an Occupational Health 

Practitioner and the operator will be in possession of a Competency Certificate for the machine he / she 

operates. Drivers of trucks or any other Vehicle or Plant travelling on Public Roads must also be in 

possession of a valid PDP licence. It will remain the responsibility of the Operator of a Vehicle / Plant 

/Machine to report all oil leaks to the supervisor and to have the Vehicle / Plant / Machine fixed as soon 

as possible. Where there are Life Threatening Faults the Vehicle / Plant / Machine will not be used until it 

has been sufficiently repaired. 

 
2.10 Cranes and Lifting equipment 

Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations 

(DMR)18. Operators of mobile cranes must be in the possession of a valid PDP licence, medical certificate 

and training certificate. Mobile cranes must have a valid load test certificate and must be inspected 

monthly by a competent person on register. All lifting equipment / tackle must have a valid load test 

certificate and will be inspected monthly by a competent person on register. At no stage will gas cylinders 

be lifted by a crane unless the cylinders are in a cradle designed to carry equipment. Cranes will be 

directed by a Banks man / Supervisor with sufficient communication with the crane. It will remain the 

responsibility of the operator to ensure that the loads are not slewed over other employees and that the 
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mobile crane slew is barricaded with tape while the crane is in operation. Where there is a Life- 
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Threatening Fault, the Crane Operations will not start until the faults have been sufficiently repaired and 

the Crane was issued with a certificate to prove the crane has been fixed and where applicable, a new 

load test was conducted. 

 
2.11 Flame cutting and welding 

Gas cylinders will be in a trolley while work is being done on site and will remain upright at all times. Gas 

cylinders will be stored upright inside a well-ventilated area, empty and full cylinders will be stored apart 

from another. The Torch, pipes and regulators will be stored detached from the cylinders and will be kept 

in a storage box. Electric welders will have insulated electrical cables, electrodes and an effective earth 

system. Areas where welding is taking place must be barricaded with welding screens and sufficient 

warning signs have to be erected to protect other employees from the glare and sparks. Operator will be 

trained and experienced in welding. A Fire extinguisher will be in the area of work where any spark 

producing activity takes place. Contractors who fail to comply with legal regulations and the stipulations 

of this document will face legal action which can be instituted by the Principal Contractor or the Client. 

 
2.12 Eating facilities and storage 

Every Contractor will be required to have a sheltered eating facility with storage space for food. 

 
2.13 Edge Protection 

The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated 

at all times until permanent protection has been erected. The Principal Contractor’s risk assessment must 

include these items: protection of decking edges, finished floor slab or platform edges, stairways, floor 

penetrations, roof work and all other openings and areas where a person may fall. No exposed edges 

and other openings will be tolerated. 

 
2.14 Demolition Work 

Demolition work will be done under supervision of a competent person. No floor or part thereof will be 

overloaded with debris or material in such way to make it unsafe. Adequate shoring or extra support will 

be used to prevent any accidental collapse of the structure being demolished. Safe means of access shall 

be provided by the Contractor. All waste and debris will be removed from site as soon as possible. The 

demolition area shall be well barricaded with relevant warning sings displayed on the barricading to 

prevent any unauthorised person to enter the demolition area. Dust will be minimized to an acceptable 

standard. When working with Compressors and Jack Hammers, the Contractor will ensure that all 

couplings are safeguarded with safety chains to the couplings. All service lines will be detected before the 

work starts and all service lines will be secured by competent persons before work commences. 

 
2.15 Form- & Support Work 

Work will be done under supervision of a competent supervisor who has been appointed in writing. 

Before work commences drawings will be issued to the Principal Contractor. Decks will be erected in a 

systematic way and will at no time endanger any persons working on the deck. Handrails will be placed 

around the edges of the temporary or permanent decks. Safe access will be provided and fall protection 

will be used as per the Contractor’s Risk assessment / Fall protection plan. No material will be thrown 
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from any height. 
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2.16 Steel Assembling & Placing 

Area where assembly takes place must be demarcated. When working at heights employees must be 

issued with safety harnesses and other PPE required as per the risk assessment. The correct tools must 

be used for the work to be done. When handling steel, beware of the cutting edges of steel and be aware 

of other people. When lifting steel with a crane the load must be well balanced. 

 
2.1.17 Explosive actuated fastening devices and powered tools. 

All operators will be trained by a competent company and will be appointed in writing. The operator will 

receive a training certificate which has to be forwarded to the Client/Agent. The “Gun” and the Cartridges 

will be stored in a lockable storage facility and will be stored separately. 

 
2.18 OHS Act 85 of 1993 

This document does not replace any regulations or any part of the OHS (Occupational Health and Safety 

Act) Act 85 of 1993 but does conform to the requirements of the OHS Act 85 of 1993 Construction 

Regulations. The Client shall provide a Health and Safety Specification to the Principal Contractor and 

the Principal Contractor will issue such information to the employed Contractors on the construction 

Project. As an Employer, the Contractor remains responsible to ensure compliance with the OHS Act 85 

of 1993 and is regulations. 

 
2.19 Non-Conformances 

Any Contractor employee who is found not adhering to the Client H&S procedures, Contractor H&S Plan 

or OHS Act 85 of 1993 or who is observed doing unsafe acts or contributing to creating unsafe conditions 

will be issued with Site Instruction. Contractor employees will also be reprimanded as per the Company 

HR procedures, a first transgression constitutes a verbal warning, a second transgression constitutes a 

written warning, and a third transgression constitutes a full disciplinary hearing as per the Company Hr 

Procedures. Any Life-threatening unsafe act or condition must be treated as Gross Neglect of Company 

Safe Rules and Procedures and a Disciplinary Hearing shall be conducted to determine the root cause of 

the incident and the appropriate action which must be taken to rectify the unsafe situation or prevent future 

incidents from occurring. Copies of the Non-Conformance Report and disciplinary procedures must be 

kept on record. 

Copies of all Non-Conformance Reports must be kept in the Project H&S File for references. 

 
3. ORGANISATIONAL ARRANGEMENTS 

3.1. Site Rules 

The Principal Contractor’s organisational arrangements for health and safety on the project must include 

that of other contractors and sub-contractors involved. Site rules must be developed by the Principal 

Contractor to ensure that the restrictions, outlined in this Health and Safety Specification, are met. 

In particular, arrangements and site rules must be developed to ensure that construction works do no put 

at risk the health and safety of any person. 
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The Principal Contractor must demonstrate a management structure for ensuring health and safety 

cooperation and coordination between all parties to the contract. This will include the development of a 

communications strategy between the appointed Principal Contractor, Contractors, Client, Health and 

Safety Agent, Design Team and consulting Project Manager. The Principal Contractor must ensure that 

an effective chain of communication exists, clearly showing that all levels of employees engaged on the 

contract participate in the communication process for health and safety concerns. Regular meetings will 

be established between the parties where health and safety performance will be discussed. Minutes must 

be kept and distributed for action following the conclusion of each meeting. Emergency and incident 

procedures must be developed and clearly co-ordinated between parties involved. 

A security strategy must be developed by the Principal Contractor who must then communicate and 

coordinate the strategy to all parties to the contract. 

 
3.2. Continuing Liaison 

Procedures for liaison to continue between all parties throughout the project should include the particular 

points listed below. All unforeseen eventualities which may occur during construction and which affect 

previously recognized health and safety issues or resources should be reported to the Clients Health and 

Safety Agent and consulting Project Manager. The Principle Contactor’s appointed Construction 

Manager, Health and Safety Representative and/or Construction Safety Officer will consult with the 

workforce on health, safety and environmental matters through committee meetings, site meetings, 

contractor meetings, toolbox talks or verbally if so required. The Client or Designer will inform the Principle 

Contractor and Health and Safety Agent of all new designs, which may affect health and safety. 

Information which will be relevant for inclusion in the health and safety file, should be collated, and should 

include information from Contractors. Arrangements should be made by the Principal Contractor with 

other contractors to ensure any information required for the health and safety file, which is generated by 

the contractors’ work, is stored and passed to the Principle Contractor prior to completion of the project. 

The basic information, which will be relevant for inclusion in the health and safety file, should be passed 

to the Client. This should include but is not limited to the following: 

 

 General details of the materials used in the construction process 

 Details of the plan and equipment supplied and fitted 

 Service details – gas, water, electricity, communications (telephone, cable, TV, etc) 

 Specific maintenance details or requirements (plant, equipment, fixtures and fittings – where 

applicable) 

 Suppliers’ brochures for health and safety information (use, maintenance and repairs) 

 All Agreements, Safety Committee minutes and nominated competent individuals, etc. 

 All training records – i.e. special training needs, induction and visitor inductions. 

 Construction Health and Safety Plan 

 All inspections and audits conducted 

 Medical fitness certificates for all workers issued by an Occupational Health Practitioner 
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3.3. Responsibilities 

3.3.1. The Client 

The Client will ensure adequate information is available to all parties, to ensure they can perform their 

duties under the requirements of this document and relevant statutory legislation. The Client will appoint 

a competent Design Team, Project Manager, and after tender submittance, a competent Principal 

Contractor. The Client may also appoint a Health and Safety Agent who will carry the responsibilities of 

the said client. The Client may amend, vary or terminate these appointments as appropriate. 

 
3.3.2  Design Team 

The Design Team will be represented by consultant contact person, who will also be appointed Project 

Manager on this project. The Design Team is responsible for ensuring that the design is, as far as is 

reasonably possible, risk-free to persons constructing, maintaining or removing the structure. They are 

also responsible to make available all relevant risk information about the design and loading of structures, 

including suspended platforms, anticipated hazards or dangers and all method and sequencing of 

processes (with special conditions), to the Principle Contractor. The designer must also conduct a final 

inspection and issue a certificate. 

 
3.3.3. Client’s H&S Agent 

The Client may appoint a Health and Safety Agent for the Project who will, on behalf of the Client, be 

responsible for implementing the Client’s requirements for health and safety on the project. The Health 

and Safety Agent is also responsible for co-coordinating the Design Team, with reference to the design 

risk assessment process. 

 
3.3.4. Principal Contractor 

The Principle Contractor will develop and deliver the construction phase Health and Safety Plan and will 

further develop the plan prior to any construction work being undertaken and during the construction 

phase itself. The detailed Health and Safety Plan will set out clearly the Principal Contractor’s 

management systems for managing health and safety on the contract in accordance with the Client’s 

health and safety requirements set out in this document, the designer’s risk information and any relevant 

health and safety legislation. 

The Health and Safety Plan will be kept up to date by the Principal Contractor to include other contractors’ 

and sub-contractors’ risk control management information. The Principal Contractor will co-operate with 

the Client, Health and Safety Agent or Project Manager in all aspects of complying with the duties laid 

upon them by the OHS Act, its Regulations and specifically the Construction Regulations (7 February 

2014). 

 
Generally, the Health and Safety Policy and construction Health and Safety Plan will be to specify site 

rules such as the wearing of personal protective equipment and no alcohol or drugs, etc on site. 
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3.3.5. Contractors and Sub-Contractors 

Each contractor and sub-contractor will be required to co-operate with the Principal Contractor and 

provide information on risk assessments, method statements, etc. for inclusion in the Health and Safety 

Plan prepared by the Principal Contractor. In addition, each contractor and sub-contractor will comply with 

the site rules and any reasonable instructions formulated by the Principal Contractor, in accordance with 

current relevant health and safety legislation. Contractors and sub-contractors will provide adequate 

information to the Principal Contractor, who in turn will collate this information for inclusion in the health 

and safety file documentation. 

 
ANNEXURE 1. Baseline Risk Assessment. 

Project: ROAD / WATER 

Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

 Site establishment Heavy lifting Injuries and strains Procedures 
Equipment 
Training 
PPE 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Snakes and spiders Poisonous bites can 
cause death 

Procedures 
Emergency plan 

     

2. Offloading equipment 
and materials 

Heavy lifting Injuries strains Procedures 
Equipment 
Training 
PPE 

  Collapsing loads Injuries crushing, strains, 
death. 

Procedures 
Training 
PPE 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

3. Excavations Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Collapsing side walls Injuries crushing, strains, 
death. 

Procedures 
Training 
PPE 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Open edges Falling into or from 
causing injuries and 
death. 

Procedures 
Equipment 
Training 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

     

4. Back Filling and Layer 
work 

Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 
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Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

  Pedestrians and children Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

     

5. Paving packing Ergonomic constrains Injuries and pain Procedures and training 
  Sun and Heatstroke Dehydration and death Procedures 

PPE 
Providing Drinking Water 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

6. Compacting Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

7. Kerb laying Heavy lifting Injuries and strains Procedures 
Equipment 
Training 
PPE 

  Ergonomic constrains Injuries and pain Procedures and training 
  Sun and Heatstroke Dehydration and death Procedures 

PPE 
Providing Drinking Water 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

8. Presence of visitors and 
members the public 

Moving plant and 
equipment 

Injuries crushing, strains, 
death 

Procedures 
Traffic Management 
Training 

  Falling equipment Injuries and death. Procedures 
Equipment 
Training 
PPE 

  Dust Inhalation Procedures 
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Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

    PPE 
  Noise Hearing impairment Procedures 

PPE 
  Collapsing structures and 

support 
Injuries crushing, strains, 
death. 

Procedures 
Equipment 
Training 
PPE 

9. Brickwork Heavy lifting Injuries and strains Procedures 
Training 
PPE 

  Ergonomic and posture Strains and injuries Procedures 
Training 
PPE 

  Collapsing structures Injuries crushing, strains, 
death. 

Procedures 
Equipment 
Training 
PPE 

     

10. Plumbing and Storm 
water installation 

Cutting grinding Cuts, bruises and injuries Procedures 
Equipment 
Training 
PPE 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

     

11. Moving Vehicles and 
plant 

Traffic accidents Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 
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ANNEXURE 2 

 
ACKNOWLEDGEMENT OF RECEIPT 

This document must be completed by the bidding Principal Contractor and all Contractors pricing work on this 

Project. 

 
Acknowledgement of receipt: 

 
I,  representing  

Principal Contractor /Contractor / Employer have satisfied myself with the content of the Health and Safety 

Specification and shall ensure that the Principal Contractor / Contractor and its personnel comply with all 

obligations / requirements in respect thereof. 

 
Signature  Date  

 
 
 
 
 

Principal Contractor / Sub Contractor 

 
Signature  

 
 

Date  
 
 
 
 
 

Client/Agent  

 
Signature   

 
 

Date  
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ANNEXURE 3 

PRINCIPAL CONTRACTOR CONSTRUCTION MANAGER FORM 
 
 

I,  , of (company name)   , 

do hereby appoint   being a full-time employee on the 

 project, with the duty of CONSTRUCTION MANAGER. 
 
 

You are appointed in terms of the, OHS Act 85 of 1993 – CR 8(1), your area of responsibility is as follows; 

 

 

 
Your duties will include but no be limited to: 

 Ensuring that all company safety, health and environmental procedures along with any specific client 

requirements are implemented and adhered to. 

 Ensuring that all applicable legislative requirements are implemented and complied with. 

 Ensuring that only authorised persons gain access to the construction premises and associated areas. 

 Ensuring that all persons are made aware of the hazards associated with their work and that all 

reasonable measures are implemented to reduce these risks. 

 Ensuring that all construction activities are carried out under the control and supervision of competent 

supervisors. 

 Ensuring that all plant and machinery is in a safe working condition and that only trained and authorised 

persons utilize such items. 

 Ensuring that the necessary personal protective equipment made available and used by the appropriate 

persons. 

 Ensuring that all contractors adhere to the health and safety requirements of the contract. 

 Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and that 

suitable measures are implemented to prevent re-occurrences. 

 Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed on 

the contract and of those who are affected by the construction operations. 

 You are to take all reasonable steps to ensure the health and safety of all persons associated with this 

designation. 

 This appointment also entrusts you to assist and advise all employees in ensuring adherence to company 

and statutory health, safety and environmental requirements. Please familiarise yourself with these 

requirements and report all deviations and areas of non-compliance, which you cannot rectify to me 

directly. 

 
SIGNATURE   

 
DESIGNATION  

 
 

DATE  
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ACCEPTANCE OF DESIGNATION  
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ANNEXURE 4  
AGREEMENT WITH MANDATORY 

 
 

In terms of Section 37 (1) and (2) 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 

 

(Herein after referred to as the “CLIENT”) 

AND 

 

(Herein after referred to as the Contractor) 

 
Each page as well as each change made to be initialled. 

 
 

DEFINITION OF MANDATORY: 

Includes an agent, a Contractor or Sub-Contractor for work, but without derogating from his status in his own right 

as an Employer or User. 

 
SECTION 37 (1) 

Whenever an employee does or omits to do any act which it would be an offence in terms of this Act for the 

employer or such employee or a user to do or omit to do, then, unless it is provided that: - 

(a) in doing or omitting to do that act the employee was acting without the connivance of permission of the 

employer or any such user; 

(b) it was not under any condition or in any circumstances within the scope of the authority of the employee to 

do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged, and 

(c) all reasonable steps were taken by the Employer or any such user to prevent any act or omission of the 

kind in question. 

 
The employer or any such user himself shall be presumed to have done or omitted to do that Act, and shall be 

liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any act 

or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all reasonable 

steps to prevent the act or omission. 

 
SECTION 37 (2) 

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user, 

except if the parties have agreed in writing to the arrangements and procedures between them to ensure 

compliance by the mandatory with the provisions of this Act. 
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ACCEPTANCE BY MANDATORY 

 
In terms of Section 37 (2) of the OHS Act 85 of 1993, 

 
 

I   
 

Representing (Contractor Company Name)   

responsible for carrying out (describe activity)   
 

at the (contract/site name)  

undertake to ensure that the requirements and provisions of the OHS Act and Construction Regulations are 

complied with. 

 

 

Section 16 (2) for Sub-Contractor Date 
 

 

Clients Agent Date 
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ANNEXURE 5  
APPOINTMENT 

CONSTRUCTION REGULATION 5 (1) (k) 

 
In terms of the above-mentioned regulation: 

The Contractor shall submit the following for approval before commencement of any construction work and shall 

commence with activities only after approval: 

1. Letter of Good Standing.CR. 7(1)(c)(iv) 

2. Health and Safety file with Health and Safety plan.CR 7. (1) 

3. Required appointment letters of relevant responsible persons with proof of competency.CR 8 

4. Risk assessment of anticipated activities to be performed on this project. CR 9 

 
I, representing 

 
 

 (Client), appoint: 
 

 

(Contractors company name) 

to carry out the work of 

 

(Describe activity) 

By this appointment: 

 Your company must ensure that all relevant documentation as required by 

 (The Client) Projects Fall protection plan is included. 

CONSTRUCTION PROJECT:    

Appointment period: 
 
 

From Until  

 
ACCEPTANCE 

 
 

I, representing (Contractors company name) 

accept this appointment. I am familiar with Occupational Health and safety Act and Construction Regulations as 

well as the associated duties and responsibilities of this appointment. 

 
SIGNATURE:  DATE:   

Subcontractor representative 

SIGNATURE:  
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OHS 5 COVID-19 

OHS 5.1 Introduction. 

This specification is developed with the objective to Manage Health and Safety on the construction 

site with the emphasis on Health and preventing the spread and infection of and with the Corona 

virus. 

This Specification is additional to the site-specific H&S Specification and do not reduce or change 

the contractor’s responsibility regarding Health and Safety management on site. 

Due to the rapid changing situation this Specification shall be updated and amended as more 

information and other more conclusive measures are identified and verified. 

This specification is subject to all relevant legislative notices regarding the COVID 19 Pandemic and 

the regulations issued by the South African Government. 

 
OHS 5.2 Objective: 

This specification is aimed at maintaining the health and wellbeing of all employed/working on the 

construction site and related activities as well as all people who WSIGht be affected by the 

construction process where the contractor have any influence or authority. 

 
OHS 5.3 Purpose of this specification: 

This specification is a direct response to the current challenges in the work place in regard to the 

COVID 19 Pandemic and measures to be implemented in order to resume and continue work in an 

as safe manner as possible and to prevent the spread of infections associated with COVID 19. 

 
OHS 5.4 Covid-19 Risk Assessments: 

COVID 19 Risk Assessments have been developed and are attached for reference see Addendum 

1C19. 

The Risk Assessments are based on current knowledge and available information. 

General best practices in line with Government and WHO (World Health Organisation) guidelines 

propagated as control and mitigation. 

 
OHS 5.5 Management Plan and Protocols for Managing Construction operations during COVID 

19 Pandemic: 

The Client shall provide a plan with protocols and measures to be implemented. This plan shall 

cover all aspects that needs to be addressed with instructions, checklists and procedures/protocols 

to be followed and managed in order to be compliant with current Government notices and 

regulations issued. 

The Contractor shall inform the client of any shortcoming or other issues rendering the plan inefficient 

or non-compliant. 
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OHS 5.6 Implementation of Specification and record keeping: 

The Principal contractor shall implement this plan and keep records of all: 

 Communications and awareness 

 Training done 

 Inspections 

 Protocols implemented and managed 

 
OHS 5.7 Management and Responsibility 

The Principal Contractors Construction Manager CR.8 (1) shall manage this plan with the assistance 

of his Safety Officer and a dedicated “COVID 19 Coordinator” 

 
OHS 5.8 Management in relation to construction activities 

In addition to providing PPE as per Risk assessments for H&S Management the contractor shall 

provide sanitation and wash facilities with soap and water. 

Supervisors shall manage work in with social distancing in mind. When work needs to be done that 

require close proximity between workers, the number of workers shall be limited at that activity and 

appropriate PPE shall be issued to prevent the spreading and possible contamination of infection. 

The contractor shall provide additional overalls in order for workers to wash their overalls on a daily 

basis. 

Contractor to implement a cleaning routine for all surfaces that can be contaminated. 

All work areas, offices to be cleaned daily and all waste needs to be removed. Registers to be kept of all 

cleaning and disinfecting on site. 

 
OHS 5.9 Compliance Monitoring 

The Clients H&S Agent shall monitor and audit all measures and implemented protocols as required 

by Government Notices and the relevant Regulations. 

Failure to abide by these standards and the guidelines set by Government shall result in the 

shutdown of the site or parts of it. Non-conformance can also lead to prosecution. 

The Client has a duty under the Disaster Management Act to report any contraventions to the relevant 

Authorities. 
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Site:  Contractor Sec 16(2)/Project 
Manager 

 

Project:  Done by:  

Contractor:  Date:  

Team:    
 

 

 
SITUATIONS: 

1. Someone entering the workplace already infected with CV19 

2. Someone becomes ill within the workplace 

3. Contaminated workplace 

4. Proximity, workplace gatherings (social distancing) 

5. General Ignorance 

6. Self-isolation 

7. Transport and Travel (Travelling across district borders) 

8. Symptomatic or exposed employee(s) 

9. Presenteeism 

10. First Aid Training / CPR Manikin 

11. Lack of accurate information / a failure to disseminate information 

12. Accommodation 

13. Welfare facilities 

14. Plant and Equipment 

15. Consequence Management 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/Safety 
Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk Rating List Controls Required Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

1. Someone 
entering the 
workplace 
with CV19 

Passing the virus 
on to other 
employees, 
causing illness 
and possible 
death 

Health 
Safety 

5 3 15  Symptomatic 
individuals will not 
be allowed entry. 

 Hygiene 
requirements 
(handwashing etc.) 
and symptoms of 
CV19 included with 
Induction. 

 CV19 Information 
posters placed in 
accessible locations 
in the workplace 

3 1 3  

2. Someone 
becomes ill 
within the 
workplace 

Workers 
contracting CV19 
by any means, 
causing illness 
and possible 
death 

Health 
Safety 

5 3 15  Worker removed to 
a designated area at 
least 2 metres away 
from other people. 

 The individual will 
be sent home and 
advised to follow 
Governmental 
guidance. 

 Workplace 
decontaminated 
following accepted 
standards. 

 Relevant PPE to be 
issued 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

3. Contaminated 
workplace 

Workers catching CV19 
due to contaminated 
surfaces, causing illness 
and possible death 

Health 
Safety 

5 2 10  Formal cleaning 
regime 
introduced 
(Employees 
cleaning 
equipment and 
facilities more 
often). 

 Hand sanitisers 
to be been 
placed in 
readily 
accessible 
locations. 

 Extra hygiene 
requirements 
enforced. 

 Multi-use 
handtowels not 
allowed for 
drying hands. 

 Relevant PPE to 
be issued 

5 1 5 
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4. Physical 
Proximity 
during 
workplace 
gatherings 

Workers catching CV19 
due to working closely 
with infected 
colleagues, causing 
illness and possible 
death 

Health 
Safety 

5 3 15  Social 
Distancing 
policy 
implemented. 
All work areas 
and activities 
been evaluated 
for the 
possibility of 
implementing 
social 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       distancing (no 
handshaking, 
deferring large 
meetings etc.) 

 Provision of 
suitable and 
sufficient PPE; 

 Demarcation 
and spacing of 
queueing areas; 

   

5. General 
Ignorance 

Workers unaware of 
risks from CV19 and 
become infected, 
causing illness and 
possible death 

Health 
Safety 

5 3 15  A formal 
training 
program 
implemented to 
cover risks, 
symptoms and 
control 
measures. 
Attendance to 
all sessions 
mandatory with 
attendance 
registers kept 
on file as proof. 

5 1 5 



Page 169 of 189 
 

6. Self-isolation of 
workers 

Workers unaware of the 
need to (or how to) self- 
isolate, causing further 
spread of disease and 
possible death 

Health 
Safety 

5 3 15  A formal 
training 
program 
implemented 
educate 
workers on 

4 1 4 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       control 
measures, 
including self- 
isolation. 
Attendance to 
all sessions 
mandatory with 
attendance 
registers kept 
on file as proof. 

   

Nr HAZARD INITIAL RISK CONTROLS RESIDUAL 
RISK 

Nr HAZARD  INITIAL RISK CONTROLS RESIDUAL 
RISK 

Nr 
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7. Transport and 
Travel 
(Travelling 
across District 
borders 
borders) 

Travelling across district 
borders and afterwards 
returning 
"Maximum allowed 
capacity exceeded; 
No facilities for sanitising 
vehicles and passengers; 
No additional protective 
measures available, e.g. 
face masks; 

Health 
Safety 

5 2 10  Adhere to 
general travel 
ban by SA 
Government. 

 Implement 
alternatives to 
travel - 
postpone trips 
or hold 
meetings via 
video 
conferencing. 

 Selection and 
provision of 
transport 
services 
compliant with 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 
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       gazetted 
requirements; 

 Policy and 
procedures and 
rules for travel, 
where possible 
to limit the use 
of public 
transport, or to 
arange selective 
methods of 
transport, 

 ongoing 
toolbox talks 
and supply of 
cloth masks to 
be worn when 
travelling or 
moving on and 
off site. 

 Vehicles 
maintained at 
70% capacity or 
less; 

  Vehicles 
sanitised 
between trips; 
hand sanitiser 
provided for 
passengers. 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

8. Symptomatic or 
exposed 
employee(s) 

Workers are 
symptomatic of CV19 or 
has been in close contact 
with someone with 
CV19, causing further 
spread of disease and 
possible death. 

Health 
Safety 

5 3 15  If worker is unfit 
for work, they 
will be booked 
off sick as per 
normal policy. 

 Symptomatic 
employees will 
be sent home. 

 Colleagues who 
came in contact 
with 
symptomatic 
workers will be 
informed of 
symptoms and 
advised to 
contact a doctor 
for guidance. 

 Working from 
home will be 
considered. 

 Relevant PPE to 
be issued 

5 1 5 
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9. Presenteeism A worker catches CV19 
because a colleague 
continues working 
despite being unwell, 
causing further spread of 
disease and possible 
death 

Health 
Safety 

5 3 15  Workers coming 
in contact with 
symptomatic 
ones will be 
informed of 
symptoms and 
advised to 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       contact a doctor 
for guidance. 

 Workplace will 
be 
decontaminated 
following 
Governmental 
guidance: 

 Relevant PPE to 
be issued 

   

10. First Aid 
Training / CPR 
Manikin 

Workers exposed to 
CV19 due to providing 
First Aid in the workplace 
or during CPR Training 
on Mannequin, causing 
further spread of disease 
and possible death 

Health 
Safety 

5 2 10  Proper training 
of First Aid staff 

 Use of correct 
equipment 
while giving 
First Aid 

 Maintaining 
proper 
mannequin 
hygiene 

 Relevant PPE to 
be issued 

5 1 5 
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11. Lack of accurate 
information / a 
failure to 
disseminate 
information 

Employees unaware of 
risks from CV19 get 
infected due to lack of 
awareness of control 
measures, causing 
further spread of disease 
and possible death 

Health 
Safety 

5 3 15  A designated 
person will be 
appointed to 
monitor CV19 
by signing up 
for immediate 
news updates 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       and monitoring 
relevant 
Websites and 
News outlets. 

 A risk 
communication 
plan will be 
implemented, 
ensuring timely 
updating/ 
sharing of 
information 
with all internal 
& external 
stakeholders 
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12. Accommodation Social density - inability 
to maintain social 
distancing, Cross 
contamination from the 
lack of social distancing, 
shared utilities and 
belongings, 
shared ablutions , 
cross infection among 
inhabitants and cleaning, 
catering staff 

     Policy and 
method 
statement for 
accommodation 
and to be 
reviewed 

 Sleeping and 
dining quarters 
to allow for 
minimum 1.5m 
space between 
persons; 

  Dedicated 
bedding, 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 
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       towels, utensils, 
soaps etc.; 

 Individual 
facilities for 
safe keeping; 

  Individual, 
segregated 
facilities for 
storage of 
laundry; 

 Procedures and 
rules of 
occupancy and 
cleaning; 

 Induction and 
primary health 
promotion to 
be done 
regularly. 

 Isolation area 
to be available 
should anyone 
display 
symptoms, and 
safe removal 
for testing. 

 Food to be 
served wrapped 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       and available 
individually. 

   

13. Welfare 
facilities 

Social density - inability 
to maintain social 
distancing in, 
Cross contamination 
from the lack of social 
distancing, shared 
utilities and belongings, 
shared ablutions , cross 
infection among 
inhabitants and cleaning 
staff 

     Updating of 
policy, method 
statements 

 limiting of 
personnel on 
site to 
minimum 
number 
required to 
maintain 
control and 
management. 

 Implement and 
maintain 
cleaning and 
disinfecting 
progamme. 

 Site rules for 
social 
distancing to 
1.5m. 

 Use technology 
to avoid close 
proximity 
between 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       individuals 
where possible 

   

14. Plant and 
Equipment 

No facilities for sanitising 
vehicle/plant and 
operators /drivers; 
No additional protective 
measures available, e.g. 
face masks; 

     Only 
operator/driver 
allowed in cab 

 ongoing 
toolbox talks 
and supply of 
cloth masks to 
be worn when 
travelling or 
moving on and 
off site. 

 Vehicles 
maintained at 
70% capacity or 
less; 

 Plant/Vehicles 
sanitised 
between trips; 
hand sanitiser 
provided for 
passengers. 

   

15. Consequence 
Management 

      Revision of 
policy, method 
statements and 
HIRA. 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 
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        Supervisor/CCO 
must ensure 
that workers 
are updated 
daily with all 
the relevant 
COVID 19 
information 
through 
DSTIS/Toolbox 
talks, notices 
etc.. 



Supervisor/CCO 
must ensure 
that site is 
updated daily 
with all the 
relevant COVID 
19 information. 

 Workers should 
be updated 
with new 
information 
daily. 

 Management 
must ensure 
that company 
disciplinary 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli 
- 

hood 

Risk 
Rating 

List Controls 
Required 

Hazard 
Severity 

Likeli -hood Risk Rating 

       procedures are 
in place. 

 All employees 
should have 
knowledge of 
the company 
disciplinary 
procedures. 

 Work 
stoppage/site 
closure where 
non-compliance 
exists. 

   

 C. Acknowledgement and Approval  
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ANNEXURE D 

CONFORMITY WITH EPWP GUIDELINES 
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FEZILE DABI DISTRICT MUNICIPALITY 

 

PROVISION OF SANITATION AND TOILET STRUCTURES IN MAMELLO EXTENSION 09 (800 
HOUSEHOLDS) 

 

BID NO: 010/2025-26 

 
EPWP CONFORMITY WITH RDP GUIDELINES 

EPWP 1 PROJECT MANAGEMENT 

Due to the complexity of the project an established contractor with applicable experience will be 

contracted for the construction of the works. The contractor will however be required to comply with 

EPWP objectives and will have to submit proposals in this regard at tender stage. These proposals 

will become binding on the contractor in terms of the contract once accepted and approved by the 

Municipality. The proposals should include provision for the employment of local subcontractors on 

both a conventional subcontract basis and a management contractor basis to create the maximum 

scope for employment opportunities. In the latter instance the main contractor will be responsible for 

logistics (e.g. materials and transport) and quality control and the subcontractor will be responsible 

for the manpower component. 

EPWP 2 COMMUNITY PARTICIPATION AND EMPOWERMENT 

 
Community participation in the implementation process will focus on the maximum exploitation of 

opportunities for employment, training and capacity building presented by the project. The 

established community structures will form the main communication link between the community and 

the Municipality and councilors will act as the interface between the Municipality and the community. 

The implementation framework for the project, which will be established at Municipality level, will be 

work shopped with community representatives to ensure interaction with and acceptance by the 

community at large. Contentious issues will be referred back to the Municipality for consideration 

and amendment of the implementation framework if required. 

EPWP 3 EDUCATION, TRAINING AND CAPACITY BUILDING 

 
Education, training and capacity building will focus on project related courses or activities and 

preference will be given to accredited training programmes. Typical project related accredited 

training programmes are presented by the South African Federation of Civil Engineering Contractors 

(SAFCEC) and other similar (approved) accredited training will be considered. 

Tenderers will be required to submit details of their proposed education, training and capacity building 

programmes in terms of the Project Specification and these details should include particulars of the 

proposed training institution. The actual programme for education, training and capacity building will 

be established in co-operation with the successful tenderer to comply with his proposals for 

employment and these programmes will become binding on the contractor in terms of the contract 

once accepted and approved by the Municipality. 
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Candidates for the training programmes will be selected mainly from unemployed members of the 

community in close co-operation and consultation with the Municipality and the relevant sub- 

committee. 

EPWP 4 LABOUR INTENSITY 

 

The aspects of the project representing activities which is either traditionally labour intensive or which 

could be executed using labour based methods and for which local labour can be employed must be 

identified. 

Tenderers will be required to submit proposals on training, the optimum use of labour intensive 

construction methods and the use of SMME’s with their tenders. Their proposals will become binding 

on the main contractor in terms of the contract once accepted and approved by the Municipality. 

EPWP 5 EMPLOYMENT POLICY 

 
Details of the employment policy will be established by the Municipality or the relevant sub- 

committee. The employment policy will form part of the Project Specification and the main contractor 

will be compelled in terms of the contract to comply with the employment policy. 

The employment policy will focus on; 

 
i) maximizing local job creation, 

 
ii) targeting the most needy (single headed households, unemployed and youth), and 

 
iii) ensuring opportunities for women and disabled. 

 
EPWP 6 WAGES AND LABOUR STANDARDS 

 

Wages and labour standards for the project will comply with the Expanded Public Works Programme 

Framework Agreement and existing statutory requirements applicable to task based labour. All wage 

and labour standards’ variables will be determined by the Municipality or the relevant sub-committee 

and will be included in the Project Specification. The main contractor will be compelled in terms of 

the contract to comply with the applicable wages and labour standards. 

 
 

  


