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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Battery room (hazardous locations) installation assessments, inspections, testing and issuing of the Certificate of Compliance (COC) at transmission substations battery rooms.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply
	Options A
	The offered total of the Prices exclusive of VAT is 
	 Part 2 Pricing Data

	
	The product of rates in the price list and quantities in Task Orders issued by the Employer
	



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)

	
	
	

	Name(s)

	

	
	

	Capacity

	
	
	

	For the tenderer:

	


	
Name & signature of witness
	
	
	

Date


	

	
Tenderer’s CIDB registration number: 
	









Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1		Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2		Pricing Data

Part C3		Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  


	Signature(s)

	
	
	

	Name(s)
	

	
	

	
Capacity

	
 

	
	

	
For the Employer

	
Eskom Holdings SOC Ltd
1 Maxwell Drive, Sandton, Johannesburg, Gauteng, 2000

	
Name & signature of witness
	
	
	

Date
	




Schedule of Deviations to be completed by the Employer prior to contract award
Note:
1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	




By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 


	
	For the tenderer:

	
	For the Employer


	Signature

	
	
	

	Name
	
	
	

	Capacity

	
	
	

	On behalf of
	


	
	Eskom Holdings SOC Ltd


1 Maxwell Drive, Sandton, Johannesburg, Gauteng, 2000

	Name & signature of witness
	
	
	

	
Date
	
	
	







C1.2a TSC3 Contract Data

Part one - Data provided by the Employer


Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:		Priced contract with price list

	
	dispute resolution Option
	W1:	Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:		Price adjustment for inflation

	
	
	X2:		Changes in the law

X17      Low Service Damages

	
	
	X18:	Limitation of liability

	
	
	X19:	Task Order

	
	
	Z:		Additional conditions of contract

	
	of the NEC3 Term Service Contract (April 2013)[footnoteRef:2] [2: ] 

	

	10.1
	The Employer is (name):
	Eskom Holdings SOC Limited (Reg No: 2002/015527/30), a juristic person incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	011 800 8000

	
	Fax No.
	011 800 4299

	10.1
	The Service Manager is (name): 
	Pulane Sereme

	
	Address
	Megawatt Park 

	
	Tel
	053 830 5610

	
	Fax
	

	
	
	Pulane.sereme@eskom.co.za

	11.2(2)
	The Affected Property is
	The areas within the central grid substation.

	11.2(13)
	The service is 
	Battery room (hazardous locations) installation assessments, inspections, testing and issuing of the certificate of compliance (COC) at transmission substations battery rooms.

	11.2(14)
	The following matters will be included in the Risk Register – See Annexure B
	1. Quality of Workmanship.
2. Availability of Skilled Resources.
3. New Service Providers adapting to Eskom’s     expected norms of Service.
4. Movement of Outage dates.
5. Scope creep.
6. Localisation Requirements for use of Local Labour.
7. Strikes/Protest actions.
8. Spares Availability and reverse Engineering capability.

	11.2(15)
	The Service Information is in 
	Part 3: Service Information and all documents and Standards and procedures to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	2 weeks 


	2
	The Contractor’s main responsibilities
	(If the optional statement for this section is not used, no data will be required for this section)

	21.1
	The Contractor submits a first plan for acceptance within
	1 day after inspection for breakdowns where applicable after receiving the Task Order.
1 week of receiving a Task Order for Outages  

	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The service period is
	3 Years

	4
	Testing and defects
	Refer to Z12

	5
	Payment
	

	50.1
	The assessment interval is 
	N/A

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	
30 days after receipt of the Contractor’s invoice.

	51.4
	The interest rate is 
(not included in the contract)
	The publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rand.

	6
	Compensation events
	As per core clause compensation events 60.

	7
	Use of Equipment Plant and Materials
	No data is required for this section of the conditions of contract.

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1. Quality of Workmanship.
2. Availability of Skilled Resources.
3. New Service Providers adapting to Eskom’s     expected norms of Service.
4. Movement of Outage dates.
5. Scope creep.
6. Localisation Requirements for use of Local Labour.
7. Strikes/Protest actions.
8. Spares Availability and reverse Engineering capability.

	83.1

	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/live/content.php?Item_ID=9248 
(See Annexure A for basic guidance).

	83.1  

	The Employer provides these additional insurances
	as stated for “Format TSC3” available on 
http://www.eskom.co.za/live/content.php?Item_ID=9248 (See Annexure A for basic guidance)

	83.1
	The minimum amount of cover for insurance against loss and damage caused by the Contractor  to the Employer’s property is
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available  on http://www.eskom.co.za/live/content.php?Item_ID=9248 

	83.1
	The minimum amount of cover for loss of or damage to Plant and Materials provided by the Employer is:
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	83.1
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service for any one event is:
	Whatever the Contractor deems necessary in addition to that provided by the Employer.

	83.1

	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor  arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands).

	9
	Termination
	There is no Contract Data required for this section of the conditions of contract.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor  prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	

That stated in the Task order


	
	The exchange rates are those published in
	Not applicable 

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is (Name)
	All disputes shall in the first instance be directed at the Site Service Manager and the Contractor’s Representatives on site. If the dispute is not settled it would be referred to the Service Manager and the Contractor’s Main Representatives. Should they be unable to settle the dispute it would be referred to senior management of each organisation. Should they fail to reach an agreement, it will be referred to the person/s selected from the Eskom panel of Adjudicators by the Party intending to refer a dispute to him. See Annexure B For List

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 
· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	

The Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	

	
	

The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	

The increase will apply from the annivervary of the contract  annually and will remain fixed and firm for that 12 month period.

	
	
	

	
	
	
	
	

	X2
	Changes in the law
	The Republic of South Africa, including the Employer’s policies, procedures, requirements and/or standards.

	
	
	

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	

R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy

The Contractor’s liability for payment of the Employer’s insurance deductible shall be limited to the relevant deductibles payable in terms of the relevant Eskom insurance policy in force as at Contract Date and to the extent that the deductible does not exceed the total of the Prices. The Contractor shall only be liable for the payment of the Employer’s insurance deductibles when loss or damages is not attributable to the Employer.

	[bookmark: OLE_LINK1][bookmark: OLE_LINK2]X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	Zero Rand (No Design in this contract) 


	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	R60 million per annum other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited.

The additional excluded matters are amounts for which the Contractor is liable under this contract for

•	the Contractor’s defective design,
•	defects due to manufacture and fabrication outside the working area,           
•	loss of or damage to 3rd party property,
•	death of or injury to a 3rd party or
•	Infringement of an intellectual property    right.

	X18.5
	The end of liability date is 
	7 years after the defects date for latent defects.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	Seven days of receiving the Task Order for planned outages.

Two days for additional outage scope of work after receiving Task Order. 

One day after inspection for breakdowns where applicable after receiving the Task Order.

Task orders for planned outages will be issued to the Contractor three to six months before start date of the outages.

	X17
	Low Services Damages
	See C3.1 Section 1.4.9 

	
	
	

	



	
	

	Z
	The additional conditions of contract are
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor  cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry. 

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not substantially alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.


	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date. The Contractor shall be entitled to a period of one year to remedy the B-BBEE status, failing which the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract provided it cannot be remedied constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal ethics related practices or corrupt practices.   

Such practices include making of illegal offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	Z5
	Confidentiality

	Z5.1
	The Contractor and Employer do not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time). Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor or Employer is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager and the Contractor.

	Z5.3
	In the event that the Contractor  is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5



	The Contractor ensures that all his subcontractor’s abide by the undertakings in this clause.


	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and
undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his subcontractor’s, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his subcontractor’s, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing when on Eskom’s Substation


	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.


	Z9
	Notifying compensation events

	Z9.1
	Delete from the last sentence in core clause 61.3, “unless the Service Manager should have notified the event to the Contractor but did not”.


	[bookmark: OLE_LINK5][bookmark: OLE_LINK6]Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for under the compensation events stated in this contract.

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
                        
	or had a judicial management order granted against it.



Z12             Warranty

The warranty period of one year after completion of each Task order. With the exception of items listed in the Works Information C3.1 Section 1.17 where the warranty will be two years.

The Contractor’s warrantees during the Defects Correction Period shall not cover claims where:

· the Affected Property that has been serviced has been subjected to abnormal unspecified conditions;
· the Affected Property that has been serviced has not been stored, used, operated, installed or maintained in accordance with the Contractor’s instructions or specifications;
· the Affected Property that has been serviced has been effected by corrosion, erosion or normal wear and tear;
· accessories or spare parts used in connection with the Affected Property where service has been done has not been manufactured or approved by the Contractor;
· unauthorized repair or alterations have been made to the Affected Property where service has been done;
· the Employer fails to give written notice of the claim to the Contractor within seven (7) days of the claim arising.
		The warranties set forth in this clause are exclusive and in lieu of all other warranties and guarantees (including any warranty of merchantability, suitability or fitness for use for any purpose or purposes intended, or warranty or guarantee as to description, quality, design, assembly, installation, materials or workmanship) whether written or oral or implied in fact or in law and whether based on statute, warranty, contract, tort (including negligence of any nature whether sole or concurrent) or otherwise
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Annexure A:	Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. Details of the insurance itself are available from the internet web link given below. 

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer. This can be provided from his own resources on a ‘self-insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover, tendering Contractor’s and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.

4. Tendering Contractor’s should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering Contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from: 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
       






C1.2b Contract Data

Part two - Data provided by the Contractor 

	Clause
	Statement
	Data

	10.1
	The Contractor  is (Name):
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The direct fee percentage is
	

	
	The subcontracted fee percentage is

	

	11.2(14)
	The following matters will be included in the Risk Register
	1. Quality of Workmanship.
2. Availability of Skilled Resources.
3. New Service Providers adapting to Eskom’s     expected norms of Service.
4. Movement of Outage dates.
5. Scope creep.
6. Localisation Requirements for use of Local Labour.
7. Strikes/Protest actions.
8. Spares Availability and reverse Engineering capability.

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	As stated in Works Information and attached specifications

	21.1
	The plan identified in the Contract Data is contained in:
	As stated in each Task Order where applicable

	24.1
	The key persons are:
	


	
	1		Name:
	

	
	             Job:
	

	
	             Responsibilities:
	

	
	             Qualifications:
	

	
	             Experience:



2.         Name:

            Job:   

            Responsibilities:

            Qualifications:

            Experience:



	

	
	3		Name:
	

	
	             Job
	

	
	             Responsibilities:
	

	
	             Qualifications:
	

	
	             Experience:
	

	
	
	

	A
	Priced contract with price list
	Attachment C and D , Which only includes the following stations Duvha, Kusile, Majuba and Matla 

	11.2(12)
	The price list is in
	As per Attachment C,D and Station Addenda

	11.2(19)
	The tendered total of the Prices is
	The product of rates in the price list and quantities in Task Orders issues by the Employer

	
	The activity schedule is 
	As per Specific Station Addendum
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	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]
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C2.1 Pricing Assumptions: Option A

The conditions of contract 
How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11
11.2
	
(12) The Price List is the price list unless later changed in accordance with this contract.


	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor  has completed and
where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.



This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.
Function of the Price List
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not provide the Service in accordance with the Price List.   The Price List is only a pricing document.  











C2.2 the price list

	Item no.
	Description
	Unit
	Expected quantity
	Rate
	Price

	
	SECTION 1: PRELIMINARIES AND GENERAL
	
	
	
	

	
	Fixed Costs
	
	
	
	

	1
	Conditions of Contract Sum 
	Sum
	
	
	

	2
	 Site Establishment Sum
	Sum
	
	
	

	3
	SHEQ compliance, as per Eskom and all other statutory requirements. Sum 1
	Sum
	
	
	

	4
	Tools and Equipment Sum
	Sum
	
	
	

	5
	Consumables Sum
	Sum
	
	
	

	
	Time Related Costs
	
	
	
	

	6
	Accommodation 
	day
	
	
	

	7
	Supervision and Management during inspection and testing. Sum
	Sum
	
	
	

	8
	Travel 
	km
	
	
	

	9
	SHEQ compliance, as per Eskom and all other statutory requirements.
	Sum
	
	
	

	10
	Company and Head Office overhead costs Sum 1
	Sum
	
	
	

	11
	Tools and Equipment Sum
	Sum
	
	
	

	
	SECTION 2:
	
	
	
	

	
	WORKS TO BE INSPECTIONS, TESTING AND ISSUING OF THE CERTIFICATE OF COMPLIANCE (COC) IN ACCORDANCE WITH APPLICABLE SOUTH AFRICAN NATIONAL STANDARDS (SANS) AT VARIOUS TRANSMISSION SUBSTATION BATTERY ROOMS
	
	
	
	

	
	Plant Assessment
	
	
	
	

	12
	Document Review, Classification preparation and meetings with Substation Engineer.
	Hrs
	
	
	

	13
	Equipment inspection according to the EPL/Zone requirements including location, gas group, temperature class, circuit identification, functioning of extractor fans, ventilation airflow rate, flameproof lights, records of maintenance, etc.
	Hrs
	
	
	

	
	Testing
	
	
	
	

	14
	Testing and issuing of COC
	No
	
	
	

	
	Classification Report
	
	
	
	

	15
	Classification Report indicating hazardous area, classification drawings, material safety data sheet, installation and maintenance instruction
sheet, IA certificate from approved test Laboratory, details of
Demarcation boards installed, etc as per Eskom requirements.
	Hrs
	
	
	

	
	The total of the Prices is (excluding VAT):
	










PART 3 -SCOPE OF WORK
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	1
	General

	
	2
	Work to be performed by the Contractor.

	
	3
	Works & things supplied by the Employer.

	
	4
	Programme & Planning.

	
	5
	Completion.

	
	6
	Site services, Procedures & Site Regulations.

	
	7
	Financial.

	
	8
	Records & information generally.
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1	General

1.1 Contract objectives

The works includes ‘as and when’ inspections, testing and issuing of certificates of compliance of the electrical installations in the Transmission substation battery rooms.

The Employer may not add nor does the Contractor accept any tasks or work that is not within the Contractor’s approved Scope.

The Parties are committed to the following:

· Continuous improvement of Plant performance

· Retention of  critical skills

· Cost efficiency

· Safety (Zero harm policy)

· Plant reliability.

The Parties respond to changing needs whilst also pursuing the Parties’ long term goals  

In order to achieve this, the Parties have a mutual understanding of each other’s expectations.  

The Parties undertake to develop and provide:

· Clearly defined mutual goals
· Commitment by senior management to these goals and long term support to the objectives of this contract
· Integrity, trust and co-operation between the Parties
· Transparent reporting of invoiced costs and performance between the Parties
· Improvement programmes to enhance Plant performance and achieve cost efficiencies
· Implementation of productive plant engineering, operating and maintenance expertise
· Excellent levels of safety
· Development of all critical skills pertaining to this contract in order to ensure long term sustainability.
· Reverse Engineering of components to be able to be alternative Spares supplier.

Lack of Service Performance will be addressed by Low Performance Damages Clauses by the Employer against those areas which contribute to the Employer’s business.

The Contractor provides mechanical maintenance, repair/reverse engineering and complementary services for Fans for running, routine, planned and emergency maintenance, and outages as stated in each Station Addendum.  The Contractor performs all work assigned in a Task Order by the Site Service Manager.

The Employer may not add, nor the Contractor accept, any tasks or work that is not normally within the Contractor’s approved scope.

1.2 Scope of Work

A competent Master Installation Electrician (MIE) is required to perform the inspections, testing and issuing of the Certificate of Compliance (CoC) in accordance with applicable South African National Standards (SANS) in the Transmission Substation Battery rooms. The services will be provided in various areas as identified by the Employer (Eskom). The professional service provider shall be registered member with the Department of Labour (DoL) with a valid registration number and proof of rendering such services in the past five years.  

The service provider shall provide the hazardous location (Hazloc) classification report where such report does not exist. The classification report shall as a minimum indicate the calculation indicating how the classification was determined by considering the following:-

•	The Geometry of the source of release 
•	Release velocity
•	Concentration
•	Ventilation calculations
•	Grade of release
•	Determine the extent of zone
•	Temperature class
•	The explosive level (Lower Explosive Limit and the Upper Explosive Limit)
•	Risk Assessment
•	The type of Explosive Protection Equipment required in that particular room
•	The Gas Group

The Classification report shall as a minimum include the following:-

•	Indicate the information that will be displayed on the Hazloc signage for the area.
•	Hazloc Drawing
•	The type of inspections and the frequency of the inspection to be conducted.
•	The demarcation indicating the hazardous area


1.3 Locations where service is required.

The Services are carried out at all substations in the central grid:

1.4 Role players

The nature of the service, the range and location of Affected Property, and the manner in which the electricity power supply industry operates make it necessary to identify several role players for this contract.
[bookmark: _Toc85847730][bookmark: _Toc86542141][bookmark: _Toc88827040]Employer’s representatives
The Service Manager may delegate the actions of him stated in this contract that are necessary for the setting up and administration of a Task Order.

The Employer shall in conjunction with the Service Manager appoint a Site Service Manager at each Substation where work in this contract is to be undertaken.  The station Site Service Manager shall be responsible to the Service Manager for all Task Orders issued by the Substation he represents.  The power of the Site Service Manager does not include the authority to alter or change the terms and conditions of the Contract. The Site Service Manager only has the power to change the conditions of the applicable addendum, in conjunction with the Contractor.

Duties of a general nature relating to the overall performance and administration of this contract will generally not be delegated by the Service Manager.
[bookmark: _Toc85847731][bookmark: _Toc86542142][bookmark: _Toc88827041]Contractor’s representatives
The Contractor shall identify to the Service Manager one of his key persons as the overall contract administrator to be known as the Contractor’s Contract Administrator (CCA). 

 The Contractor shall appoint a representative at each Substation where work in this contract is to be undertaken.  The station representative shall be responsible to the CCA.


2	Work to be performed by the Contractor For the works (deliverables)

2.1 Task Orders

The Contractor performs work in accordance with the prior issue of a Task Order from the Site Service Manager or his delegate and completes it within the time period, and provision for delayed damages if applicable, and as agreed to between the parties.  

The Contractor also performs plant maintenance work, work on related outages and operations work after the issue of a Task Order. If requested the Contractor also develops procedures applicable to the performance of designated tasks and submits the procedures to the Site Service Manager for acceptance. All works provided comply with the standard specifications, procedures and Site regulations, listed in the Works Information C3.1 Appendix A and the station Addenda.

Should the Contractor be unable to supply the resources required to complete a Task Order within the period specified, he immediately notifies the Site Service Manager to this effect. The notification includes recommendations as to how the work can be completed.


2.2 Emergency work

Emergency work is work required when normal administration cannot be achieved and permits the Contractor to start work on a verbal instruction.  The Task Order is confirmed in writing within 24 hours.

The Contractor, without the prior issue of a Task Order, but upon the verbal instruction of the Site Service Manager, Provides the Work in an emergency. This may entail the Contractor securing a sub-Contractor to carry out the work.

2.3 Base crews and other resources

Where applicable, the Contractor maintains all year round the agreed base crew for the designated Substation. The base crew may be shared between the designated Substations, as mutually agreed between the parties. Some stations may not have a base crew.

The base crew is supervised by the Contractor.  Changes to the base crew are negotiated with the Site Service Manager and must be confirmed in writing.

The base crew shall have all applicable hand tools required for the works, and shall be certified to work on the applicable Plant and Equipment.

The base crew is agreed with each Substation and is stated in a station addendum. The number and mix of which may change from time to time with co-operation between the Parties.

The base crew generally performs assigned inspections, planned and corrective maintenance, including the inspection and maintenance of related capital and strategic spares stored as stock, and supplies maintenance documentation as per the Task Order instruction from the Site Service Manager.

a)	Routine maintenance work is the execution of on-line plant inspection and maintenance work as per plant philosophy, and stipulated in inspection sheets.
b)	Routine Maintenance work includes the provision and maintenance of:

1.	Core crews which shall be based on site, but may service more than one site. Site crews may not be required for all stations, and will be detailed in the site addendum document. 
2.	Routine Daily on-line plant Inspections as per maintenance strategy. Plant monitoring record sheets shall prompt for critical inspection points, and record important process values.
3.	The inspection findings shall be reported to the Maintenance Supervisor on daily basis, and critical findings (which may result in a load loss) shall also be reported directly to the System Engineer.
4.	A copy of the inspection reports with summarized recommendations shall be submitted on weekly basis for the attention of the System Engineer.

Routine Daily on-line plant servicing as per the Station maintenance strategy. 
Plant component condition and performance monitoring.
Plant trouble shooting and problem solving.
Reporting of plant defects which shall be captured and submitted to the Employer’s representative. Execution and feedback on defect notifications shall be tracked by the Contractor.
Plant checks and plant stand-by making for return to service requirements.
Stand-by availability in case of emergency call out for maintenance repairs.
Emergency repair of plant that can be started/executed within the available site staff compliment.
Task execution input like procedure, program, spares planning, and submission of execution QCP. (QCP only applicable for breakdown activities).
Plant-on-load inspection and compile relevant input for outage scope of work.
Sensitive corrective or preventative maintenance that is best performed during plant shutdowns and outages.
Post outage activities – Commissioning of plant after shutdowns, including verification of final setting-up of plant (i.e. lube pressures/flows, on-line seal setting, etc.). 
Coordinate NDT tasks with approved NDT contractors, when tasks are executed outside of the normal Outage schedule.
Cleaning of mechanical plant, such as lube systems and bearings related to draught plant and cleaning up of spillage in activity areas as per Plant Safety Regulations.
Spares planning for maintenance and future outages including spares lists updates, control and receiving inspection of spares and control of repairable spares. 
Stored spares preservation maintenance.
Attend site meetings as required by each site.
Task execution input such as procedures and submission of QCP’s applicable to breakdown activities.
Provision of Responsible Personnel (in accordance to site addendum), to Arrange/Manage work execution in accordance to the Site Plant Safety Regulations.
Three-monthly verification shall be done for Artisan and Semi-skilled toolbox content/completeness, and a formally submitted report to the data-file.A minimum of two persons on the permanent base crews, must be authorised Responsible Persons, to take out plant permits as per Eskom’s Plant Safety Regulations, and such authorisation shall be obtained within four months of starting at any station, and maintained thereafter.

During major maintenance tasks, overhauls, outages and project specific work the base crew staff may manage and co-ordinate these major maintenance tasks, outages and project specific work.  During this time the Contractor may replace the base crew staff to ensure continuation of routine maintenance.

During periods of lower work assignments, the Base Crew may execute other work assignments e.g. plan future outages, review maintenance instructions, perform general maintenance, etc.

Major maintenance tasks, overhauls, outages and project specific work may require additional resources on a temporary basis. The Contractor supplies these additional temporary resources after a Task Order for the project or work is issued to this effect

The Contractor’s employees may be required to sign an ethics and non-disclosure agreement prior to Providing the Work required by this contract.

The contractor’s base crew normal working hours are to (as closely as possible) match those of the Employer’s maintenance department working hours (minimum 40 hours per week).

The Contractor’s supervisor of the base crew will be required to perform at least, but not limited to, the following duties:
Report on a daily basis to the relevant Employer’s Site Service Manager, or Outage Controller during outages, as required.
Daily, weekly, and monthly work/task planning and co-ordination.
Make recommendations regarding spares and stock holding.
Input into the Life Cycle planning process.
Attend daily meetings.
Liaise with the Employer’s various groups other than maintenance (such as Engineering and Operating etc) with regard to identified potential problems, modifications etc, as required.
Obtain authorisation as a Responsible Person, and Authorised Supervisor, in terms of Eskom’s Plant Safety Regulations.

The maintenance services shall be charged at the rates reflected in the price list for the base crew. 

Overtime shall be approved by the Service Manager prior to the commencement of such overtime. For emergency work, where overtime is required, approval shall be given within 24 hours after giving the notification to work. The Service Manager or Supervisor (Outage Controller) is required to sign the Contractor’s applicable time sheets upon completion of the overtime.
Overtime hours shall be governed by the Basic Conditions of Employment Act.





Outage Work
Menu activities from the Contract will be selected for the planned outage work and a Task Order issued accordingly, with scope of supply, start and end dates, and cost.

The tasks, skills, and durations stated in the outage menus can be reviewed and re-negotiated annually, by the Substation Service Manager.

Variable cost for planned outages will be determined according to the duration of the planned outages and the resources required to complete the work in the required time, safety requirements, and quality.

The Contractor may be required to undertake additional work on outages that will occur during the contract period. This work will be done as per the menus, and if no menu items are available the hourly rates may be used, and the menus revised thereafter.

The Substation menus are based on a 40 hour week, Monday to Friday, and do not include any overtime. If a 12 hour or 24 hour shift is required, then the prices and rates should be multiplied by the applicable factor below:
			12 hour shift	X (to be negotiated) (Day shift)
			24 hour shift	X (to be negotiated) (Two 12 hour day/night shifts)

Planned outages will be assessed and invoiced upon completion of the work.

The working hours during outages shall be dictated by the relevant outage plan and priorities, and by mutual agreement with the Site Service Manager.


2.4 Other Services, Equipment, and Things Supplied by the Contractor

The Contractor provides all cleaning materials required for execution of the Works.
The Contractor provides standard hand tools required for the Works.
The Contractor provides special tools required for the Works.
The Contractor provides office equipment and miscellaneous consumables required for the Works.

The above items are agreed with the Employer’s Site Service Manager and are stated on the addendum.

The Contractor shall comply with all local and statutory labour laws (LRA, BCEA, UIF, etc) and agreements and shall promptly attend to any labour grievances that may arise.

The Contractor supplies technical support and assistance with plant failures, modifications, and technical plans.

2.5 Spares Management

The Site Service Manager may request the Contractor to ensure that an accurate description of spare parts is maintained in the Employer’s stores or spares lists, and the Contractor informs the Site Service Manager of changes.

The Contractor may be requested to support the Employer’s personnel by providing cross sectional drawings and part numbers for stock identification and subject to the Employer’s access control procedures, assists in checking stock holdings.

The Contractor recommends to the delegated Service Manager the optimal spares that should be carried and includes:
· spares required for maintenance.
· the minimum number of spares necessary in the case of emergencies.
· the serviceability of spares.




2.6 Operations management and support (e.g. Head Office)

The Contractor provides management, technical and support personnel to control and administer the works. 

2.7 Training

The Contractor trains the Employer’s staff in technical maintenance requirements for the Works if required

2.8 Quality assurance

The Contractor complies with the Employer’s quality requirements, and all site regulations issued by the Employer.

All work and spares supplied by Others, and the Employer, that affects the Contractor’s performance, must be inspected and approved by the Contractor prior to any work being undertaken.

Modification requirements are to be clarified with the Employer’s engineering department, and designed, implemented and commissioned, to the relevant system engineer’s requirements.

Eskom Generation subscribes to an Integrated Business Improvement (IBI) approach. Through IBI the organisation strives to reduce error which might result in incidents or other performance deviations, in support of the Generation mandate. The Contractor shall support this approach by adhering to the Generation IBI Policy (GGPP 1355) and to the Employer’s local procedures, policies, or instructions, related thereto.

2.9 Environmental 

All work complies with the relevant environmental regulations as required.

The works may include the use of some toxic or hazardous substances during normal and routine maintenance activities. In this case the Contractor uses such hazardous substances in accordance with the applicable regulations and procedures and are disposed of by the Contractor in accordance with the applicable law.  The Contractor shall not use, remove or in any way deal with asbestos.


3	Work and things supplied by the Employer for the works

3.1 General

All consumables and Equipment to be supplied by the Contractor for the works, will be agreed between the parties.  Material and Plant spares will be supplied by the Employer.

All procedures submitted by the Contractor are accepted within the period of reply.

Unless otherwise agreed to the contrary, the Employer does not supply accommodation and feeding facilities for the Contractor, the Contractor’s employees or their families.

The Employer’s computerised maintenance management system (SAP) is used for all planned maintenance, defects, and history recording etc. In this regard the Contractor provides the information on standard paper work, and the Employer provides the service of inputting the information into SAP.

The Employer will provide Plant Safety Regulations training to the Contractor.

3.2 Task Orders

The Site Service Manager issues a Task Order to the Contractor which specifies clearly the work to be provided, additional specifications and procedures and any other constraints the Contractor complies with in providing the Works. The Task Order is issued before the Contractor Provides the Work.

Should resources additional to the base crew be required to complete the Task Order, the order includes the agreed forecast of the additional resources and the dates of completion

The Site Service Manager issues Task Orders to the Contractor in a timely manner that allows the Contractor to properly plan the work within the time periods stated on the Task Order

The Site Service Manager issues to the Contractor any information relative to the Employer’s need and circumstance surrounding forecast future work required from the Contractor. This information allows the Contractor to provide staff in a cost effective and efficient manner. 

3.3 Emergency work

The Site Service Manager may issue a verbal instruction to the Contractor to undertake emergency work. This verbal instruction is confirmed in writing within 24 hours from when the instruction is issued.  

3.4. Short Term Planned Outages (Weekend work, opportunity work).
For any work requested/planned and subsequently cancelled within 36 hours of commencement, which is not covered by the base crew, and where the Contractor has incurred costs, the costs will be compensated for by the Employer.

3.4 Key persons

Key persons may be mutually agreed upon, and named in the station addenda. Such key persons can  only be replaced by mutual agreement between the Contractor and the Employer’s Site Service Manager.

3.5 Inspection Authority

The Employer will appoint an approved Inspection Authority for the Works


4	Programme and Planning

The Contractor adheres to the agreed programmes submitted by the Site Service Manager.

The Contractor adheres to the Employer’s maintenance planning system. The Contractor supplies information to the Site Service Manager which allows the Site Service Manager to update the planning system. This information is submitted within the time periods and as agreed with the Site Service Manager.  The software system must be compatible with the Eskom maintenance system used at each site.

All defects and potential failures will be recorded. Defects are listed and corrective actions planned according to priority. Where a Permit To Work is required the work will be planned in conjunction with the relevant Production Manager.


5	Completion

5.1 Testing

Completion of each Task Order occurs after the tests specified on the Task Order takes place, the relevant tests are accepted by the Site Service Manager and the Contractor has completed the Task Order to such an extent that allows the Employer to meet the operating requirements specified on the Order.


6	Site services, procedures and Site regulations

6.1 General

The Employer provides water, power, compressed air, sanitation, garbage collection and any other services that may be applicable to Provide the Work on or near the Working Areas. The Contractor pays for all medical facilities, first aid and telecommunication facilities as agreed for each site.

The Employer allows the Contractor to use Overhead Cranes and Hoists, provided the Contractor’s employee is an authorised Lifting Machine operator.

The Contractor complies with all site regulations issued by the Site Service Manager.

6.2 Safety

The Contractor complies with the Occupational Health and Safety Act, 1993, (the Act) the Employers Plant Safety Regulations GGR 0992, and all Safety procedures issued by the Employer.

The Contractor employs only people who have received sufficient training to ensure that they comply with the Act.

The Contractor appoints a person who liaises with the Employer’s designated Safety Officer.  The appointed person, on the request of the Site Service Manager:
· undertakes safety audits at the Site and on the Contractor’s employees.
· refuses any employee, Sub-Contractor or agent of the Contractor access to the Site if such person is found to commit any unlawful act or any unsafe working practice or is found to be not authorised or qualified in terms of the Act.
· issues the Contractor with a work stop order should he become aware of any unsafe working procedure or conditions of non-compliance with the Act, Regulations and Procedures by the Contractor, Sub-Contractors or agents.

The Contractor attends the Employer’s safety meetings (monthly for base crew and weekly during outages)..

The Employer follows an accident prevention policy that includes the investigation of all accidents involving personnel and property. This is done with the intention of introducing control measures to prevent a recurrence of the same incidents. The Contractor is expected to co-operate fully to achieve this objective. The Employer’s Safety Risk Management section must be informed immediately of any injuries or damage to property or equipment.








7	Financial
 
7.1 Payment

On a monthly basis the application for payment includes a summary of all the relevant information. The format and method of the application for payment is agreed with the Site Service Manager.  

7.2 Working Area Overheads

The cost of site establishment is minimised by using as much of the existing facilities and equipment as possible.

7.6 Accommodation Options

Accommodation costs implications may choose from the following options. (Reference Travelling & Accommodation Tables in Attachment D)

1. All the accommodation rates can be as listed, and subject to annual escalation.
2. All the accommodation rates can be re-negotiated annually at the sites.
3. All the accommodation rates can be on a “Cost Plus” basis.

[bookmark: _Toc85847767][bookmark: _Toc86542184][bookmark: _Toc88827086]
8	Records and information generally

During the execution of this contract either Party may request the other to provide access, free of charge, to technical information and general arrangement drawings, operational and maintenance histories (data books), operating advisory information (existing OEM manuals), quality assurance and control records (QCP’s), copies of job reports, general arrangement drawings and sketches of modifications or repair procedures, being done under this contract, excluding proprietary information. 
Both Parties shall allow access to their facilities as requested by the other Party within the control procedures of both organisations. 

All records and information shall be retained for the duration of this contract.





APPENDIX A

POLICIES, PROCEDURES AND STANDARDS ETC


The Contractor undertakes the works in accordance with the appropriate Policies, Procedures, and Standards agreed with the Employer, including but not limited to:

	Title 
	Date or revision
	Tick if publicly available

	General Specifications:
	
	

	Health and Safety requirements
	
	

	Environmental requirements
	
	

	Site regulations and access control
	
	

	Covid 19 preparedness plan
	
	

	Technical specifications:
	
	

	Unit Standard No. 13821 - Test and inspect an electrical installation in a hazardous location. (SAQA)
	
	

	SANS 10108 with ARP 0108 (South Africa only)
	
	

	SANS IEC 60079-10; SANS IEC 60079-14; SANS IEC 60079-17
	
	

	SANS 10086 (South Africa only); 
	
	

	SANS 10089 (South Africa only); 
	
	

	IP 15 3rd Edition (UK) 
	
	

	API 505 (USA) for the construction, installation, maintenance and Inspection of Ex equipment
	
	

	Transmission Grids Scope of work 
	
	

	Hazardous Location Electrical Equipment Inspection and Testing Template 240-144602731
	
	

	Hazardous Location Standard 240-56536505
	
	



















1. COST RECOVERY CRITERIA

The majority of the resources & activities described above are available to Eskom Substations on an ad-hoc basis at short notice. 

In general the General Services will be supplied free of charge to the end user, however for the purposes of time & cost control and resource constraints the Contractor reserves the right to refuse or to charge for these services after consultation with the Eskom Service Manager before the work begins.













[bookmark: kb13]

[Type text]	[Type text]	[Type text]
image1.jpeg
R Eskom




