WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR
A PERIOD OF 18 MONTHS

WINNIE MADIKIZELA MANDELA LOCAL
MUNICIPALITY

ENGINEERING SERVICES

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF
GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED
WORKS FOR A PERIOD OF 18 MONTHS

CONTRACT No.: WMMLM 000103

Bidder

Total of the prices inclusive of valueaddedtax: R........................

BID CLOSES AT 12H00 AM ON TUESDAY THE 07™MJULY 2026

Completed Documents with all Returnables are to be emailed to tenders.scm@mbizana.gov.za

NO LATE SUBMISSION WILL BE CONSIDERED

Issued by:
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
51 WINNIE MADIKIZELA MANDELA STREET
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR
A PERIOD OF 18 MONTHS

4800

Municipal Manager: Mr. L. Mahlaka
Contact person  : Mr. C. Ndzungu

Telephone : 039 251 0230 during office hours
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

CONTRACT NO: WMMLM 000103
FOR

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND
ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

CONTENTS
Number Heading Page Colours
The Tender
Part T1: Tendering procedures
T1.1 Tender Notice and Invitation to Tender T9-T12 White
T1.2 Tender Data T13-T22 White
Part T2: Returnable documents
T2.1 List of Returnable Documents T23 Blue
T2.2 Returnable Schedules T25-T51 Blue

The Contract

Part C1: Agreements and Contract Data

Cl1 Form of Offer and Acceptance C3-C6 Green
Cl.2 Contract Data C7-C11 Green
C13 Form of Guarantee C12-C13 Green
Cl14 Agreement in terms of Section 37(2) of the Occupational

Health and Safety Act No. 85 of 1993 C14-C15 Green

Part C2: Pricing Data

c2.1 Pricing Instructions C16-C19 Yellow
Cc2.2 Bill of Quantities / Schedule of Quantities C20-C21 Yellow
Part C3: Scope of Work

C3.1 Standard Specifications c23 Pink
C3.2 Project Specifications c23 Pink
C3.3 Particular Specifications C24-C89 Pink
Part C4: Site Information

C4.1 Locality Plan Cca1 White
Cc4.2 Example of Contract Signboard Details Co4 White
C4.3 Drawings Cco7 White
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

DOCUMENT CHECKLIST

This document checklist is provided to assist the tenderer.

ITEMS CHECKED

1 Returnable Schedules in Section T2.2

Correct Tender Offer carried forward to Form of Offer and Acceptance and

? the Form of Offer duly completed and signed.................coooiiiiiiiiii i,
3 Schedule of Quantities:
i) Completed in BLACK INK ONIY.....ouiuiii e,
e o e
4 Contract specific data provided by the Contractor ..............ccoovviiiiiiiiice e,
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

T1l: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TO TENDER..........cccceeee. T5
T1.2 TENDER DATA .ot T7
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PERIOD OF 18 MONTHS

T1.1 TENDER NOTICE AND INVITATION TO TENDER
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

N

<o,
AL punc el

ADVERT
NO PROJECT NAME CONTRACT NUMBER CIDB GRADE CLOSING DATE
Panel of Service Providers for the Construction of WMM LM 000103 4CE or Higher 7 July 2026 @12h00

Gravel Roads, Bridges and all Storm Related
Works for a Period of 18 Months

Bids are hereby invited from suitably qualified and accredited service providers who are interested to submit their tender responses for the above-mentioned projects
for Winnie Madikizela-Mandela Local Municipality.

Bid documents are available to be downloaded from e-tender portal website on www.etenders.gov.za at no cost

Bids should score a minimum of 70% points on the functionality evaluation in order to be considered for further evaluation.

Bids will be evaluated on the 80/20 preferential points system

Failure to submit the following document(s) completed in full will render the bid not responsive:

A completed original document issued by the municipality PO[

CIPC Registration Documents, Certified ID Copy(ies) of Director(s) (not older than 3 months), proof of CSD Registration

A valid Tax PIN printout provided by SARS

Fully completed and signed bid documents MBD1, MBD4, MBD6.1, MBD 6.2, MBD 6.4, MBD 8 and MBD 9

A signed certification/letter by the bidder confirming that no undisputed municipal accounts are overdue by more than 30 days and no account has not been

declared as well as proof thereof.

Evaluation Criteria: 80 = Price, 20 = Specific Goals as per the attached MBD 6.1 respectively

. In case of a joint venture, valid Tax Pin printouts of all partners should be submitted as well as a signed agreement by all parties clearly indicating the lead
partner

e The Minimum Threshold for Local Content for the above-mentioned Project is 100%

e Annual Financial Statements for the latest ended three financial years

Advert Date: 05 June 2026
Publication: Local/Provincial Newspaper, Municipal Website, e-tender portal.

Closing Date: All tenders must be emailed to tenders.scm@mbizana.gov.za by no later than the date and time stated above after which they will be opened.
The municipality will only consider bids submitted on the original bid documentation provided by the municipality. All tenders must be clearly marked the
Name of the project and Reference number indicated above. Failure to do so, your tender may not be considered. Any unsigned alterations in the
BOQ/Quotation/Pricing schedule to the tender document shall render the submission invalid.

The municipality will not consider any bids over R 2.3 Million from bidders who have not registered for VAT or submitted proof that they have registered
before the closing date of the bid/s in this notice.

No late, hand delivered, incomplete or facsimile bids will be accepted for consideration. The only or lowest bid received shall not necessarily be accepted. Winnie
Madikizela-Mandela Local Municipality reserves the right to accept part of or the full bid. For technical enquiries, please contact Manager: Project Management Unit,
Mr V.0 Nontanda @ 066 260 9162 during working hours Email: mtshengus@mbizana.gov.za Supply Chain Management related enquiries, please contact Mr Z. Khala
at 079 886 0942 email: khalaz@mbizana.gov.za / info.scm@mbizana.gov.za during working hours

Mr. L. Mahlaka
Municipal Manager
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Points for functionality will be scored on the following:

Company Experience 40
Expertise Proposed Team 30
Plant and Equipment 30
Total 100

Tenderers will be awarded points on the following basis:

Tender Price 80 points
Specific Goals 20 points
Total 100 points

OBTAINING OF TENDER DOCUMENTS:
Bid Documents will be available and downloadable on e-tender portal

Bidders are warned not to solicit bribes in connection with this bid. The municipality and its employees will never
solicit bribes for the exchange of a tender.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

T1.2 TENDER DATA

T1.2 TENDER DATA
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s
obligations and the Employer’s undertakings in administering the tender process in respect of the project under
consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions
of Tender. The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the
Government Gazette No. 29138 of 2006 dated 18 August 2006.

The Standard Conditions of Tender make several references to the Tender Data which specifically applies to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced
to the relevant clause in the Standard Conditions of Tender.

Tender Data Applicable to this Tender

Clause

Number Data / Wording

F.1.2 The Tender Documents consist of the following:
(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents

T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance

C1.2 Contract Data
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Clause

Number Data / Wording

C1.3 Form of Guarantee

C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety
Act No. 85 of 1993

C1.5 Transfer of rights

PART C2: PRICING DATA
C2.1 Pricing Instructions

C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications

C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Drawings

(b) Drawings (Attached under Page C 4.3)

(c) “General Conditions of Contract for Construction Works — New Edition 2010’
issued by the South African Institution of Civil Engineering (abbreviated title
‘General Conditions of Contract 2010’- GCC 2010). This document is obtainable
separately and Tenderers shall obtain their own copy.

(d) ‘The COLTO Standard Specifications for Road and Bridge Works for State
Road Authorities 1998 edition’. This document is obtainable separately and
Tenderers shall obtain their own copy.

(e) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 181
of 1993, and the Construction Regulations 2003’ (Government Gazette No
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Clause .
Number Data / Wording
25207 of 18 July 2003, Notice No R1030). This document is obtainable
separately and Tenderers shall obtain their own copy.
In addition, Tenderers are advised, in their own interest, to obtain their own copies of
the following Acts, Regulations and Standards referred to in this document as they are
essential for the Tenderer to become acquainted with the basics of construction
management, the implementation of preferential construction procurement policies, and
participation of targeted enterprises and labour:
(i) The Construction Industry Development Board Act No. 38 of 2000 as
amended and the Regulations in terms of the CIDB Act 38 of 2000,
Government Notice No 692 of 9 June 2004.
F.1.4 The Accounting Officer is:
Name: Mr. L Mahlaka
Tel: (039) 251 0230
E-mail: mabhlakal@mbizana.gov.za
F.2.1 A Tenderer will not be eligible to submit a tender if:

(a) the Contractor submitting the tender is under restrictions or has principals who
are under restriction to participate in the Employer’s procurement due to corrupt
or fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect
of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy;

e) The Tenderer cannot demonstrate that he possesses the necessary
professional and technical qualifications and competence, financial resources,
equipment and other physical facilities, managerial capability, personnel,
experience and reputation to perform the contract;

(f) The Tenderer cannot provide proof that he is in good standing with respect to
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Clause

Number Data / Wording

duties, taxes, levies and contributions required in terms of legislation applicable
to the work in the contract.

(g) The Tenderer cannot demonstrate that he will have in his employ during the
contract period the necessary personnel satisfying the requirements of the
Scope of Work for labour-intensive competencies for management and
supervisory personnel.

Only Tenderers meeting the Construction Industry Development Board (CIDB)
contractor grading designation of 4CE or Higher, as defined in the Regulations (01 June
2004 as amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders
for this contract:

F.2.7 The arrangements and venue for the compulsory Clarification Meeting are:

Not applicable

F.2.8 Change ‘five working days’ to ‘seven working days. Working days shall be from Monday
to Friday and shall exclude all gazetted public holidays.

All tenderers must be registered for Value Added Tax (VAT) with the South African
F.2.10 Revenue Services (SARS).

F.2.12 The requirements are as described in Clause 1212 ‘ALTERNATIVE DESIGNS AND
OFFERS’ of ‘The COLTO Standard Specification for Road and Bridge Works for State
Road Authorities 1998 edition’.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

r\?uli:];:r Data / Wording
F.2.13 F.2.13.3 Tender offers shall be submitted as an original only. Under no

circumstances whatsoever may the tender forms be retyped or redrafted. Photocopies
of the original tender documentation may be used, but an original signature must appear
on such photocopies.

F.2.13.5 N/A

F.2.13.6 A two-envelope system will_not be followed.

The closing time for submission of Tender Offers is:
F.2.15 12h00 PM on 07 July 2026 @12h00

Physically submitted and late tenders will not be accepted.

F.2.16 The tender offer validity period is 90 days from the closing time for submission of
tenders.

The tenderer must submit to the Employer the names of all management and
F.2.18 supervisory staff that will be employed to supervise the labour-intensive portion of the
works together with satisfactory evidence that such staff members satisfy the eligibility
requirement.

Access shall be provided for inspections and testing by personnel acting on behalf of
F.2.19 the Employer.

F.2.22 This is not applicable.

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided
with the tender for each party to a consortium / joint venture.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Clause .
Number Data / Wording
F.3.1 Change ‘five working days’ to ‘seven working days. Working days shall be from Monday
to Friday and shall exclude all gazetted public holidays.
F.3.2 Change ‘seven days’ to ‘five working days. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.
F.3.4 Not Applicable
F.3.5 A two-envelope system will not be followed.Only email submissions will be allowed
Test for responsiveness
F.3.8
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender
offer properly received:
(&) complies with the requirements of these Conditions of Tender,
(b) has been properly and fully completed and signed, and
(c) is responsive to the other requirements of the tender documents.
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or qualification. A
material deviation or qualification is one which, in the Employer's opinion, would:
(d) a) detrimentally affect the scope, quality, or performance of the works, services
or supply identified in the Scope of Work,
(e) b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract, or
() c) affect the competitive position of other tenderers presenting responsive
tenders, if it were to be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.
F.3.13 F.3.13.1 The legal requirements for acceptance of the tender offer are:
(g) Tender Defaulters Register - the Tenderer or any of its principals is not listed
on the register of Tender Defaulters in terms of the Prevention and Combating
of Corrupt Activities Act of 2004 as a person prohibited from doing business
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Clause

Number Data / Wording

with the public sector.

(h) Abuse of the SCM System - the Tenderer has not abused the Employer’s
Supply Chain Management System and has not been given a written notice to
the effect that he has failed to perform on any previous contract.

(i) Declaration - the Tenderer has indicated and declared whether or not a
spouse, child or parent of the Tenderer is in the service of the State.

() Fraud and Corruption - the Employer is satisfied that the Tenderer or any of
his principals have not influenced the tender offer and acceptance by the
following criteria:

(i) bhaving offered, promised or given a bribe or other gift or remuneration to
any person in connection with the obtaining of this Contract;

(i) having acted in a fraudulent or corrupt manner in obtaining this Contract;

(i) having approached an officer or employee of the Employer or the
Employer’s Agent with the object of influencing the award of a Contract in
the Tenderer’s favour;

(iv) having entered into any agreement or arrangement, whether legally
binding or not, with any other person, firm or company to refrain from
Tendering for this Contract or as to the amount of the Tender to be
submitted by either party;

(v) having disclosed to any other person, firm or company other than the
Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender
offer and acceptance and declare the Contract invalid should it have been concluded
already.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A

PERIOD OF 18 MONTHS

Clause '

Number Data / Wording

F.3.18 The number of paper copies of the signed contract to be provided by the
Employer is one (1).

T2: RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

1. This Project Document must be submitted as a whole and shall not be taken apart or altered in any
way whatsoever. The following schedules and forms are contained in this document and are to be

properly completed as required:
a) Returnable Schedules in T2.2.
b) C1.1 Form of Offer and Acceptance, A. Offer, on page C3.

c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B.

d) Pricing Data in C2.2: Schedule of Quantities.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

T2.2 RETURNABLE SCHEDULES

A CERTIFICATE OF ATTENDANCE (Not COMPUISOIY) ...ccceeeeiiiiiiiiiieee e iciiiiiieee e e e T26
B RECORD OF ADDENDA TO TENDER DOCUMENTS ......ccooiiiiiiiiieeeeeeee, T27
C COMPULSORY ENTERPRISE QUESTIONNAIRE .......cooiiiiiiiiiieeeeee T28
D CERTIFICATE OF AUTHORITY ..ottt T30
E PLANT AND EQUIPMENT ...ttt n e T35
F EXPERIENCE OF TENDERER.......cccoiiiiiii e T36
G PROPOSED SUB CONTRACTORS ... T37
H KEY PERSONNEL. ... .o a e T38
I DEVIATIONS AND QUALIFICATIONS ... T41
J CONTRACTOR'S HEALTH AND SAFETY DECLARATION......cccooviiiiiiiiiiiiiieieeeeeeee, T42
K PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS) ........ T44
MBD....cooiiii 1

MBD....cooiiii 4

Y 1] o 6.1

Y 1] o 8

Y 1] o 9

L TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR....... T19
M ETHICS COMMITMENT FOR SUPPLIERS OF THE MATATIELE LM................... T22

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of
his ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

A. CERTIFICATE OF ATTENDANCE (Not Applicable)

This is to certify that (TENAEIET) .....vvieiie e e e s e e e e e s s et n e e e e e e e e s ennnrrneeeaeeeas

o) €= Lo [0 | (=TT T PP PPUOPPPPUPPPPPTN

............................................................................................................... was represented by the person(s)
named below at the compulsory clarification meeting held for all tenderers.

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works
and / or matters incidental to doing the work specified in the tender documents in order for me / us to take
account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NamMe: (e Signature: ...

CapPACILY: .ooveveveeeee e

Attendance of the above person at the meeting is confirmed by the Employer's agent, namely:

Name: SIGNAtUIe: ...ooiiiieiiieee s

Capacity: Date and Time: ...ccccooeiiiiiiiin,

Winnie Madikizela Mandela Local Municipality Stamp
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

B. RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been considered in this tender
offer and are attached hereto.

ADDENDUM No. DATE

Please attach all Addenda to this page

SIGNATURE: ...oiiiee e DATE:

(Of person authorised to sign on behalf of the Tenderer)

C. COMPULSORY ENTERPRISE QUESTIONNAIRE
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, ifany: ...

Section 3: CIDB registration number, ifany: .......... ... . . .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
serving or has served within the last 12 months as any of the following:

[0 amember of any municipal council [0 an employee of any provincial department,
[0 a member of any provincial legislature national or provincial public entity or
[1 a member of the National Assembly or the constitutional institution within the meaning of the

National Council of Province Public Finance Management Act, 1999 (Act 1 of
[0 a member of the board of directors of any 1999)

municipal entity
71 an official of any municipality or municipal [I a member of an accounting authority of any
entity national or provincial public entity

[1 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Name of sole proprietor, | Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position ) )
principal shareholder or | held (tick appropriate
stakeholder column)

current Within last
12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently serving or has served within the last 12 months as any of the following:

[0 amember of any municipal council [0 an employee of any provincial department,

0 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning

-1 amember of the National Assembly of the Public Finance Management Act, 1999
or the National Council of Province (Act 1 of 1999)

[0 a member of the board of directors
of any municipal entity [0 amember of an accounting authority of any

[0 an official of any municipality or national or provincial public entity

municipal entity
[J an employee of Parliament or a provincial

legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position ) )
held (tick appropriate

column)

current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A

PERIOD OF 18 MONTHS

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

i)  confirms that neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise,
appears on the Register of Tender Defaulters established in terms of the Prevention and

Combating of Corrupt Activities Act of 2004,

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of

interest;

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date

Name Position
Enterprise
name

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

3. AUTHORITY TO SIGN

- SOLE PROPRIETOR (SINGLE OWNER BUSINESS) AND NATURAL PERSON

1.1. 1, , the undersigned, hereby confirm that | am

the sole owner of the business trading as

OR

1.2. 1, , the undersigned, hereby confirm that | am
submitting this tender in my capacity as natural person.

SIGNATURE: DATE:

PRINT NAME:

WITNESS 1: WITNESS 2:

2 COMPANIES AND CLOSE CORPORATIONS

25 If a Bidder is a COMPANY, a certified copy of the resolution by the board of directors, duly

signed, authorizing the person who signs this bid to do so, as well as to sign any contract resulting
from this bid and any other documents and correspondence in connection with this bid and/or contract
on behalf of the company must be submitted with this bid, that is, before the closing time and date
of the bid

2.6 In the case of a CLOSE CORPORATION (CC) submitting a bid, a resolution by its members,
authorizing a member or other official of the corporation to sign the documents on their behalf, shall be included
with the bid.

PARTICULARS OF RESOLUTION BY BOARD OF DIRECTORS OF THE COMPANY/MEMBERS OF THE CC

2] 3 t| &
d R
y E‘w \
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Date Resolution was taken

Resolution signed by (name and surname)

Capacity

Name and surname of delegated Authorized Signatory

Capacity

Specimen Signature

Full name and surname of ALL Director(s) / Member (s)

Is a CERTIFIED COPY of the resolution attached? YES NO

SIGNED ON BEHALF OF
DATE:

COMPANY / CC:

PRINT NAME:

WITNESS 1:

Z B -)}
( ';4”‘.", 2 N 2
% 3 £aaa
€ wdl 9 |\
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

3. PARTNERSHIP

We, the undersigned partners in the business trading as hereby

authorize Mr/Ms to sign this bid as well as any contract resulting

from the bid and any other documents and correspondence in connection with this bid and /or contract for
and on behalf of the abovementioned partnership.

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Signature
SIGNED ON BEHALF OF
DATE:
PARTNERSHIP:
PRINT NAME:
WITNESS 1: WITNESS 2:

4  CONSORTIUM

2zl 3 t| &
d ;
Y = E‘w 1
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

We, the undersigned consortium partners, hereby authorize

(Name of entity) to act as lead consortium partner and further authorize Mr./Ms.

To sign this offer as well as any contract resulting from
this tender and any other documents and correspondence in connection with this tender and / or contract for
and on behalf of the consortium.

The following particulars in respect of each consortium member must be provided and signed by each

member:
%
Full Name of Consortium Member Role of Consortium Member Signature
Participation
SIGNED ON BEHALF OF
DATE:
PARTNERSHIP:
PRINT NAME:
WITNESS 1: WITNESS 2:

E. PLANT AND EQUIPMENT

: r.
>‘-‘
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Note: Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the plant and equipment resourcing of the Joint Venture.

The following are lists of major items of relevant equipment that | / we presently own or lease and will
be available for this contract if my / our tender is accepted.

€) Details of major Plant and Equipment that is owned by me / us and is immediately available for
this contract:
. . YEAR OF
DESCRIPTION . ANTITY
SC ON (type, size, capacity, etc.) QU MANUFACTURE
Attach additional pages if more space is required
(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our

tender is accepted:

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

HOW ACQUIRED

DESCRIPTION (type, size, capacity, etc.) QUANTITY HIRE/
SOURCE
BUY

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed
but which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ..o e DATE:

(of person authorised to sign on behalf of the Tenderer)
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE

PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

F. EXPERIENCE OF TENDERER

Note: Each partner to a Joint Venture is to provide the information required below with respect to his

company’s contribution to the experience of the Joint Venture.

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

DATE
EMPLOYER: CONSULTING
CONTACT ENGINEER: VQ{/_SEKOF COME;ETED
PERSON AND CONTACT PERSON NATURE OF WORK (inclusive of EXPECTED
TELEPHONE AND TELEPHONE
NUMBER NUMBER VAT) TO BE
COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ..o,

(of person authorised to sign on behalf of the Tenderer)

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE

PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A

PERIOD OF 18 MONTHS

G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this
contract. If I/'we am/are awarded a contract I/we agree that this notification does not change the requirement
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract

for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no
way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and binding,

even in the event of a subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF
PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ...

(of person authorised to sign on behalf of the Tenderer)

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

H. KEY PERSONNEL

1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be
employed in the construction of the Works together with a resume of their experience with particular reference
to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the next page.

(The compiler to indicate the designations that will be required for the project)

VALUE OF YEAR

DESIGNATION NAMES PROJECT TYPE WORK | COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(of person authorised to sign on behalf of the Tenderer)

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

2. KEY PERSONNEL - LABOUR INTENSIVE ACTIVITIES

Contractors shall employ in labour-intensive works only those supervisory and management staff that have
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of
labour-intensive infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition
2015

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in the
Particular Specifications.

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed in
the construction of the Works possessing the required qualifications in the supervision or management of LIC
projects. A copy of the relevant qualification certificate for each such person shall be attached to the next page.

QUALIFICATION

NAME OF OBTAINED IN THE YEAR
DESIGNATION NAME TRAINING SUPERVISION OR QUALIFICATION
INSTITUTION MANAGEMENT OF LIC OBTAINED
PROJECTS

Attach additional pages if more space is required

SIGNATURE: ... e DATE: .. s

(of person authorised to sign on behalf of the Tenderer)

2zl 3 t| &
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PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Curriculum Vitae of key management personnel to be attached to this page.

&
{
By
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE

PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

I DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract,
Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall
indicate the proposals clearly hereunder or alternatively on photocopies of the original tender documentation
which shall be attached to this page.

SECTION PAGE DEVIATION OR QUALIFICATION,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ..., DATE: ..o

(of person authorised to sign on behalf of the Tenderer)

2zl 3 t| &
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the

Contractor has the necessary competencies and resources to carry out the work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No
181 of 1993), and the OHSA 1993 Construction Regulations 2003.

2. I hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
(a) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is

achieved, as detailed in 4(b) hereafter: .........ccccoeeeiiiiiiiieeen, *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors

as detailed in 4(C) hereafter: ... *Yes / No
(* = delete whatever is not applicable)
4. Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in the OHSA
1993 Construction Regulations 2003, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

EXPANDED PUBLIC WORKS PROGRAMME
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NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

4
£
By
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE
PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

(b)

(©)

Details of training of persons from my company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:

0] By whom will training be provided? ...

@iy  When will training be undertaken? ...

(i)  List the positions to be filled by persons to be trained or hired: ...........ccocoeiiiiiiiiienens

Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name Of Proposed SUDCONIIACTON: .......oiiuiiiiiiiiiii ettt e e s sabr e e s sanneee s

Qualifications or details of competency of the subcontractor: ..........cccccovviii s

| hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will
at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the
Engineer, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule
of quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties

EXPANDED PUBLIC WORKS PROGRAMME
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that may be applied in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations
2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... DATE: ..

(of person authorised to sign on behalf of the Tenderer)

K. PREFERENCING SCHEDULE (DIRECT PREFERENCES)

MBD 1

MBD 4

MBD 6.1

MBD 8

MBD 9
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

LETTER OF CONSENT

Business Name and Address

The Municipal Manager

Winnie Madikizela-Mandela Local Municipality
P.O. Box 12

Bizana

4800

Sir/Madam

Granting of authority to request information from any legal entity relevant to this Bid

I/we acknowledge that the information herein contained shall constitute the basis on which my/our Bid is to be considered. I/we grant
approval that any source regarding this Bid may be fully investigated and that all such information shall be of material value to Winnie
Madikizela-Mandela Local Municipality and directly relevant to the consideration of my/our Bid.

I/we (Name and Surname of Company Representative/s)

grant my/our consent to such source to provide confidential information.

I/we warrant that all the information herein contained is to the best of my/our knowledge and belief true and correct in all material respects
and l/we am /are not aware of any information which, should it become known to the Winnie Madikizela-Mandela Local Municipality, would
affect the consideration of my/our Bid in any way. The Winnie Madikizela-Mandela Local Municipality wishes to inform you that all
information regarding your personal matters is treated as strictly confidential.

Please tick the appropriate box.

1/We hereby consent to the above

I/We hereby withhold consent and fully understand the implications and ramifications of my/our decision and will not
hold the Winnie Madikizela-Mandela Local Municipality responsible for not considering my/our Bid.

SIgNatUre: ..o DAL ...ttt

Name and Surname (Withess) .......coeveeeieiiiiieiieiieeeeeeeeennn Signature: .........ooeeveeiiiiiiinnians Date

7l #&| &
18 ® i
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

MBD 1
PART A INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: | CLOSING DATE: | CLOSING TIME:
DESCRIPTION
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?).

BID RESPONSE DOCUMENTS MAY BE SENT VIA EMAIL TO THE EMAIL
ADDRESS PROVIDED BELOW OR AS PER TENDER REQUIREMENTS

TENDERS.SCM@MBIZANA.GOV.ZA for tenders above R300 000 inclusive of VAT

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR CSD No:
PEOPLE LIVING WITH DISABILITY [TICK [] Yes MILITARY [] ves
APPLICABLE BOX] VETERAN

|:| No |:| No

[DOCUMENTARY PROOF/ SWORN AFFIDAVIT (FOR PEOPLE LIVING WITH DISABILITIES) MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR TARGETED GOALS]

ARE YOU THE ACCREDITED REPRESENTATIVE IN ARE YOU A FOREIGN
es o BASED SUPPLIER FOR THE | []Yes No

SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS [ [N GOODS /SERVICES O [
OFFERED? [IF YES ENCLOSE PROOF] /WORKS OFFERED? [IF YES, ANSWER PART B3]
TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER

.................................... DATE
CAPACITY UNDER WHICH THIS BID IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.
1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE
GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN/
CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] ves [Ino
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] ves [Ino
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] ves [Ino
3.4, DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] ves [Ino
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] ves [no

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. NO BIDS WILL BE
CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e
CAPACITY UNDERWHICH THIS BID IS SIGNED: e

DATE:

2 j B
5”& 1
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

(10) DECLARATION OF INTEREST- STATE EMPLOYEES

N

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers
in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised

representative declare their position in relation to the evaluating/adjudicating authority.
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

3.6 VAT Registration Number: ... ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 If yes, furnish particulars. .............cooiiiiii e

IMSCM Regulations: “in the service of the state” means to be —

(@)

(b)
(c)
(d)

(e)
(®

a member of —

0] any municipal council;

(i) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? YES / NO
3.9.1 Ifyes, furnish particulars............ ..o

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? .............cccoviiiiiiininn. YES / NO

3.10.1 If yes, furnish particulars.

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES /NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES / NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO

3.14.1 If yes, furnish particulars:

4., Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number

CERTIFICATION

I, THE UNDERSIGNED (NAME) ...ttt ettt ettt ettt ettt et e e e e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT THE MUNICIPALITY MAY ACT AGAINST ME SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Capacity Name of Bidder

21 &| &
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

MBD 6.1

(11) PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference
points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS,
2022

1.2

13

1.4

15

1.6

2.

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.
b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender
will be used to determine the accurate system once tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(@  Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific
goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently,
to substantiate any claim in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

el &
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

@

(b)
(©
(d)

(e)

3.1.

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or
services through price quotations, competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all
unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all
applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to
an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a
legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

4.
4.1.

20 3 t| &
d R
E‘fw \

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 (1-22mn ) or Ps=90(1-22mn )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+27 0 ) or Ps =90 (1+25 )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded
for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals

EXPANDED PUBLIC WORKS PROGRAMME
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE

CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

4.2.

stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the
80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—

@)

(b)

an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will
apply and that the highest acceptable tender will be used to determine the applicable preference point system; or

any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest
acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also
be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points

Number of points

Number of points

Number of points

allocated allocated claimed cIagr;/g?e(rﬁ())/ZO
o (90/10 system)
The specific goals allocated (90/10 system) (80/20 system) To be completed
points in terms of this tender To b leted b (To be completed ( p
(To be completed by (To be completed by the tenderer) by the tenderer)
the organ of state) by the organ of
state)
South African
Black 15 3
Women 1.75 35
Youth 1.75 35
Leaving with disability 1.75 35
Military Veterans 1.75 35
Total Points Allocated 10 20

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of CompPany/firm...... ...

Company registration NUMDET: ..o

4.3.
4.4,
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

el &
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

O Non-Profit Company
O State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on
the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor
may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not
been fulfilled, the organ of state may, in addition to any other remedy it may have —

(@) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less
favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:

AN | &
d g
E”w \

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK




WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

MBD 8

Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE

(14) DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and services are

being procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3 The bid of any bidder may be rejected if that bidder, or any of its directors have:
a. abused the municipality’s / municipal entity’s supply chain management system or committed any improper conduct in
relation to such system;
b. been convicted for fraud or corruption during the past five years;
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract during
the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt
Activities Act (No 12 of 2004).
4 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
Iltem Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers Yes No
as companies or persons prohibited from doing business with the public sector? O O
(Companies or persons who are listed on this Database were informed in writing of this restriction by
the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram
partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the
home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 Yes No
of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? [l [l
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

20
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103 PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Yes No
Republic of South Africa) for fraud or corruption during the past five years? O O

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to Yes No
the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for O O

more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ of Yes No
state terminated during the past five years on account of failure to perform on or comply with the O O
contract?

4.7.1 If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NANME) ....cuiuiiuiiiiiaiiiiiiies et s s s sana s s s s s s s s e sa s sa s e s s e et s e sa et a s e s n e ea s e e na e e an e s e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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CONTRIBUTING TO A NATION AT WORK



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103
PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND
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MBD 9

1. This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning

that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,

among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management
system of the municipality or municipal entity or has committed any improper conduct in relation to such
system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the

bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are
considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and
submitted with the bid:

LIncludes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods
and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to

compete.
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PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:

(Name of Bidder)
| have read, and | understand the contents of this Certificate;

NP

| understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete
in every respect;
I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine
the terms of, and to sign, the bid, on behalf of the bidder;
5. Forthe purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall include
any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
@) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of business as
the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However communication between partners in a joint venture or
consortium3 will not be construed as collusive bidding.
7. Inparticular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication,
agreement or arrangement with any competitor regarding:
(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to
which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to
any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Cc7



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

10. lam aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

CERTIFICATE FOR PAYMENT OF MUNICIPAL SERVICES

DECLARATION IN TERMS OF CLAUSE 112(1) OF THE MUNICIPAL FINANCE MANAGEMENT ACT
(NO.56 OF 2003) - (To be signed in the presence of a Commissioner of Oaths)

I, , (full name and ID no.), hereby
acknowledge that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the
tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the Winnie Madikizela Mandela Local Municipality, or to any other municipality
or municipal entity, are in arrears for more than 3 (three) months.

| declare that | am duly authorized to act on behalf of
(name of the firm) and hereby declare, that to the best of my personal knowledge, neither the firm nor any
director/member/partner of said firm is in arrears on any of its municipal accounts with any municipality in the
Republic of South Africa, for a period longer than 3 (three) months.

| further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and
correct. The Tenderer acknowledges that failure to properly and truthfully complete this schedule may result in
the tender being disqualified, and/or in the event that the tenderer is successful, the cancellation of the
contract.

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.:

Physical residential
Physical address of the Municipal Account Municipal Account
Director / Shareholder / partner address of the Director /
Business number(s) number(s)
shareholder / partner

C9



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

NB: Please attach certified copy(ies) of ID document(s)

If the entity or any of its Directors/Shareholders/Partners, etc. rents/leases premises, a copy of the
rental/lease agreement must be submitted with this tender.

Signature Position Date

COMMISSIONER OF OATHS
Apply official stamp of authority on this page:

Signed and sworn to before me at ,on

this day of 20
I $IIna

by the Deponent, who has acknowledged that he/she knows and
understands the contents of this Affidavit, it is true and correct to the
best of his/her knowledge and that he/she has no objection to taking
the prescribed oath, and that the prescribed oath will be binding on
his/her conscience.

COMMISSIONER OF OATHS: -

Position:

Address:

C10



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

SCHEDULE A -

CONFIRMATION OF REGISTRATION OF TENDERER ON NATIONAL TREASURY DATABASE

TENDERER NAME NATIONAL TREASURY DATABASE
REGISTRATION NUMBER

A tenderer who is not registered on the National Treasury Database (CSD) is not precluded from
submitting a tender; however, such tenderer must be registered on the database prior to the
finalization of the evaluation of the tender in order for its bid to be considered responsive.

It is the responsibility of a tenderer to ensure that this requirement is complied with. In the case of
Joint Ventures and Consortia, this requirement will apply to each party to the Joint Venture or
Consortium.

TENDERER’S SIGNATURE: ... .. e

Position:

Address:
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

O. Ethics Commitment for Suppliers of the Winnie Madikizela Mandela Local Municipality

In our dealings with the Winnie Madikizela Mandela Local Municipality we commit to uphold

high standards of ethics. Among other things this means:

We will be honest and deal in good faith;

We will not try to improperly influence any municipal official or decision;

We will avoid all conflicts of interest;

We will not engage in any form of corruption (e.g. paying bribes, giving kickbacks);

We will not give gifts to municipal officials or councillors;

We will not be involved in collusion with other service providers (i.e. price-fixing);

We will ensure that all information we submit to the municipality is accurate and truthful (e.qg.
we will not engage in BBBEE fronting).

We will inform the Municipality of any unethical behaviour which we become aware of in the

procurement process, either related to other suppliers or to municipal officials. *

We will, through all our dealings, contribute to building a positive ethical culture in the Winnie

Madikizela Mandela Local Municipality.

This is our commitment to help build an ethical community.

Name of Company:
Name of authorized person:

Signature:

Date:

* If you wish to report unethical conduct you can contact or *If you are aware of any
fraud/ corruption within the municipality. These may be reported anonymously, to

The Municipal manager: mahlakal@mbizana.gov.za
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

AL pmunic\ i

TERMS OF REFERENCE

FOR

APPOINTMENT OF PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18
MONTHS

1. BACKGROUND

Winnie Madikizela Mandela local municipality is one of the fastest growing municipalities in the
Alfred Nzo District Municipality in the Eastern Cape province. Along with the vast developments
taking place in the area, a number of economic activities have been identified and are in control.
These activities include Mining, Construction, Tourism, Agriculture and Installation of huge power

plant.

Thus, Winnie Madikizela Mandela Local Municipality is looking for 20 suitably qualified and
experienced service providers for the PANEL OF SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED
WORKS FOR A PERIOD OF 18 MONTHS

2. OBJECTIVES

The motivation for the project is social, economic and environmental. The municipality, environment
and project communities will benefit economically and socially as follows:

Improvement in provision of basic services

Improvement in the living conditions of the beneficiary communities
Growth in the level of commercial activities by the Community
Improved access and mobility

Employment creation during project implementation

Employment potential due to skills transferred during project implementation

3. SCOPE OF WORK WITH CONFORMANCE SPECIFICATION REQUIREMENTS

3.1.

Twenty (20) Service providers will be appointed for a period of 18
months to render services in construction of infrastructure services as and

when needed without guarantee to quantum of works. The employer will open
the bidding process for a new panel after the expiration of the existing panel.
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PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

3.2. The scope of this Contract is the construction of various Gravel Roads (access
roads) over a 1 and half-year term, as and when the specific Works Order is issued to
the Contractor.

3.3. The Contractor is required to provide all required personnel, materials,
equipment and plant required for the construction of gravel roads (access roads) and
associated works as instructed through a Works Order within the Winnie Madikizela
Mandela Local Municipality

3.4. The Contractor will furthermore be required to subcontract certain items of the
Works with local businesses as determined by the Contractor Development policy to
develop them over the framework period to enable them to raise their CIDB grading.

3.5. Each Work Order will specify its own Works Information with the necessary
details applicable for the construction of that Work Package. This will include but not
be limited to reporting, invoicing, technical details, drawings, location, Site Information
as well as people employment requirements.

e Successful bidders will be required to undertake the following tasks but not
limited to such:

Site Establishment

Site clearance / Clear and grub

Preparation of road bed and compacted to 90-93% of MDD

Box cutting and removal of unstable material bring in rock fill as per the design

specification.

Construction of Inlet and outlet structures (Head walls) as per the design

specification

Construction concrete slab as per the design specification.

Laying of concrete pipes for storm water control as per design specification.

Stockpiling of GWC Material from approved borrow material

Tipping of tested GWC material as per design specification

Construction of Concrete Dish-Drains

Construction of plain stone pitching on steep sections as the design specification

Construction of mitre drains

Processing of 200 mm suitable GWC Material from approved borrow pit as per

design specification and compacted to 95-97% MDD

Testing of the borrow pit and road layer works (road bed and final layer)

e Skimming and cleaning of road reserve as per instruction of the Engineer / Project
Manager

¢ Rehabilitation of the borrow pit

¢ Installation of road signs as per design specification

e Compliance to regulations relating to Health and Safety and the Environmental
Management Acts

e De-establishment

For bridges, the scope of works will be issued upon implementation of that particular project
as per approved designs.
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PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

4. PERIOD OF CONTRACT

The contract shall be valid for a period of 18 months,

5. ALLOCATION OF PROJECTS

During the period of the contract the successful bidders will be required to produce quote/s
for each project no work or allocation of project/s is guaranteed to anyone for the duration of
the contract.

5.1. DEFAULT AND/OR POOR PERFORMANCE OF THE CONTRACTOR AND
TERMINATION OF THE CONTRACT

5.1.1. Should it appear to the Head of the Section/Directorate that the contractor is:

I.  Not executing the contract in accordance with the true intent and meaning
thereof, or
II.  Not performing satisfactorily, or
lll.  Not performing with accepted industry expertise, or
IV. Refusing or delaying to execute tasks, or
V. Should it be found that any laws or other statutory requirements and/or safety
regulations are not being complied with, or
VI. Inthe event of any other failure of default by the Contractor

Then in any such events the Municipality shall be entitled to cancel the contract and employ
other persons at the expense of the contractor, to perform and carry out any work which the
contractor fails to do with reasonable skill, diligence.

KEY COMPETENCES

All bidders should be registered with CIDB, minimum of 4CE or Higher is required.
6. REQUIREMENTS

Notes to Prospective Bidders / Compulsory Submissions:

1. Notes to Prospective Bidders: Compulsory submissions (Failure to submit any of the following will
result in disqualification)

e Authority to sign section must be signed and completed in full.

e Copies of ID Documents and all submitted certificates must be certified

e The bid will be evaluated according to the preferential procurement model in the
Preferential Procurement. The bidders' attention is drawn to Form MBD6.1. Must
complete in full

e Bidders are required to submit Proposed Project Team, their CV's and qualifications.

e All bidders should complete MBD 1, MBD4, MBD 6.1, MBD 8, and MBD 9, Ethics
Commitment for Suppliers of Winnie Madikizela Mandela Local Municipality.

Letter of Good Standing with Compensation Fund (COID). Submit audited or

reviewed annual financial statements for 3 years, or for the period since establishment
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if established during the last 3 years, if required by law to prepare annual financial
statement for auditing for bid number.

e All prospective service providers of goods and services and infrastructure
procurement are to be registered on Central Database in order to do business with all
organs of state in the Republic of South Africa.

Bids received after the published closing date will not be considered and will not be opened
The bid will be evaluated in two stages namely:

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 POINTS WILL BE AWARDED AS FOLLOWS:

The bids will be evaluated in two stages, namely:

e Stage 1 — Functionality
e Stage 2 - Price and BBBEE Points

Evaluation for Functionality
Functionality will be evaluated as shown in the table below:

A MINIMUM OF 70 POINTS OUT OF 100 MUST BE SCORED FOR FUNCTIONALITY IN ORDER
TO QUALIFY FOR THE SECOND STAGE OF THE EVALUATION PROCESS. ANY BID THAT
FAILS TO MEET THE MINIMUM THRESHOLD FOR FUNCTIONALITY WILL BE DISQUALIFIED.

The functionality evaluation criterion is further explained below.

Experience in company (Gravel Road Construction)
Completion Certificates, Reference Letters not older than 3

. . 20
months and Appointment letters of the same projects must be

attached

4 and above completed Projects 20
3 Completed Projects 15
2 Completed Projects 10
1 Completed project 5

Experience in company (Bridges Construction) Completion
Certificates, Reference Letters not older than 3 months and 20
Appointment letters of the same projects must be attached

4 and above completed Projects 20
3 Completed Projects 15
2 Completed Projects 10
1 Completed project 5
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Expertise proposed project team 30

Contracts Manager or Project Manager with National Diploma 20
or Higher in Civil Engineering (Attach CV and Certified Copies
of Certificates)

5 years’ and above experience = 20 Points
3-4 years’ and above experience = 15 Points
2-years’ experience = 10 Points
1-year experience =5 Points
No experience = 0 Points
Health and Safety Officer (Attach CV and Certified 5
Copies of Certificate or Higher)
o 2 years’ and above experience= 5 Points
e Site Foreman/Site Agent (Attach CV and Certified 5
Copies of N6 in Civil Engineering or Higher Certificates)
o 2 years’ and above experience = 5 Points
Availability of key plant and equipment 30

Contractor owns 7 (seven) of the required machinery or has a
signed written agreement with the Plant Hire to supply all the
machinery required for the execution of the contract.

TLB,

3x Tipper-Trucks,
Grader,

Excavator,

Steel drum / Grid roller,
Water cart

Low bed truck and the machinery/equipment is available for the
project: Please attach registration certificate (log book) or a
signed lease agreement (by both parties: lessor and lessee)
with the Plant Hire company or Proof of Purchase where

applicable 30

Total 100

Bids that qualify will proceed to the next stage where they will be evaluated in terms of the 80/20
preference points system.

The Points will be allocated as follows:
80 points  =for Price

20 points = for Specific Goals
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7. INFORMATION

The Tenderers attention is drawn to the fact that if the schedules of this specification are not
completed, his tender cannot be adjudicated and may be disqualified

8. Language of the proposal

Language of the proposal shall be written in English.

6.Currency

All proposals shall be quoted in South African rand (R) and likewise, the contract will be awarded
in this currency. Proposals in other currencies will automatically be disqualified.

7.Legal aspects

It is expected of the Prospective Professional Service Provider to address the identification of
corresponding laws and ordinances available for compliance.

BID ENQUIRES

Enquiries should be directed to:

1. Mrs. Sako, on 039 251 0230 email: sakos@mbizana.gov.za
2. Mr. Z. Khala on 039 251 0230 email: khalaz@mbizana.gov.za

Winnie Madikizela Mandela Local Municipality
51 Winnie Madikizela Mandela Street
Bizana

4800

Mr. L. Mahlaka

Municipal Manager
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PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

Cl: AGREEMENTS AND CONTRACT DATA
C1.1FORM OF OFFER AND ACCEPTANCE

A.  OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the
following works:

CONTRACT No. WMMLM 000103- PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS,
BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the Conditions of
Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

AMOUNT N WOTAS. ...ttt ettt et et et et e et et et e et eae e et eat e e eeeent e e as et enensenseneaneeneennennerens

R (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

Signature: (of person authorized to Sign the tENAEN): ..........ccevierieree e
Name: (0f SIGNALOrY iN CPILAIS): .........cueeieeeriiriee e
CapACIty: (OF SIGNALOTY): ..o
Name of Tenderer: (0rganization): ...t
AQAIESS: ...ttt
Telephone/Cell number: ...........c.ocvveiiiiiieennne, eMail adAreSS: ......cvvieererceee s
Witness:
SIGNALUIE: ... s
Name: (in Capitals): ..o Date: ...

[Failure of a Tenderer to sign this form will invalidate the tender]
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B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts
the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of
the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the
terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in
Part1  Agreements and Contract Data (which includes this Agreement)
Part2  Pricing Data, including the Schedule of Quantities
Part3  Scope of Work
Part4  Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference into Parts
110 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2010 within the
period stated in the Contract Data, and he shall, immediately after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on which this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer
(now Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

SIGNAIUIE: bbb
NAME: (N CAPITAIS) ...ttt
0 0 1o TP O TR

Name of EMPIOYEr (0raniZation)..............cceviueirieiniessies sttt
AAIESS: .ot £eeh et e bbb e e e e et

Witness: Signature: ..., NAME: 1.

Date: ..o
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall also be
incorporated into the final draft of the Contract.

1. SUDJECE: ottt bbbt
1121 - 1|
2, SUDJECE: bbb
111 E3 TP R PP
3. SUDJECE: bbb
111 E3 TP R PP
4, SUDJECE: bbb
DBt AIIS . ..ot e et e ettt et et e et et e ettt et e teate et e a et et et et e nneareneeaneanes
5. SUD OO bbb
DBt AIlS . ..ot e e ettt et et e et et e ettt et et et erte et e et et et et e e areareneeareanes
6 SUD OO bbb
=Y P |

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
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amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by
the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer of a
completed signed copy of this Agreement shall have any meaning or effect in the contract between
the parties arising from this Agreement.

FOR THE TENDERER:
SIONALUIE: <.ttt e e e e te et e s re e beeneenne s

NBIMIE. s e
CAPACITY. .ot ettt

Tenderer: (Name and address of organisation) ...........c.cccvvveveiieie e s

Witness:

SIGNATUIE: <.t
N BIMIE. et
DAlE. e

FOR THE EMPLOYER
SIGNALUIE: <.ttt e e e te et re e reeeenres

NV F= 11 01 R
CAPACITY. .ot oot

Employer: (Name and address Of OrganiSation) ............cocevererireneeiene e

Witness:
SIGNATUIE. <.t b e bbb

N O 1. oot e ————
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C1.2.1 CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition 2015", issued
by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of Contract 2015").

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under
“Special Conditions of Contract”.

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT
C1.2.1.21 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions shall amplify,
modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent °

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number of the
applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, or (where a
new special condition that has no relation to the existing clauses is introduced) by a number that follows after the last
clause number in the General Conditions of Contract 2015, and an appropriate heading.

C1.21.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015

SCC 1.1.4. reads “The Commencement date shall be the date of the Site Handover Meeting”.

SCC4.1.1 Extent of Contractor’s obligations

Add the following new paragraphs to the end of Clause 4.1.1:

“If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour content in terms
of the Requirements of the Expanded Public Works Programme (EPWP) in the Particular Specifications, the Contractor
shall be liable to the Employer for a sum calculated in accordance with the Contract Data and the aforementioned
Scope of Works as a penalty for such underachievement.

Please note that it is the responsibility of the bidder to go on site and determine the site conditions
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Site Co-ordinates:

Cl1.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 1.1.14: Name of Employer: Winnie Madikizela Mandela Local Municipality
Clause 1.2.2: Address of Employer:

Physical: Postal:

51 Winnie Madikizela Mandela Street P.0O.Box 12
Bizana Bizana

4800 4800

E-Mail: mahlakal@mbizana.gov.za

Telephone No: (039) 251 0230

Clause 1.1.15: Name of Engineer: Winnie Madikizela Mandela Local Municipality
Clause 1.2.2: Address of Engineer:
Physical: Postal:

51 Winnie Madikizela Mandela Street P.0.Box 12

Bizana Bizana
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clause 1.6:

Clauses 4.1.1 and
SCC4.11

Clause 7.1:

Clause 10.1:

Clause 1.6 & 38.1:

4800 4800

E-Mail: ndzunguc@mbizana.gov.za

Telephone No: (039) 251 0230

Special non-working days are Sundays, the construction industry year end break and the
following statutory public holidays as declared by National Government;

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill.

The construction industry year end break commences on the first working day after 15
December and ends on the first working day after 15 January of the following year.

CONTRACTOR’S GENERAL OBLIGATIONS

The penalty for failing to achieve the monetary value of the target set by the Employer for
local labour content in terms of Part F: Requirements of the Expanded Public Works
Programme (EPWP) of section C3.3 Particular Specifications in Part C3: Scope of Works,
is 5% of the monetary value by which the achieved monetary value falls short of the target
monetary value.

The time to deliver the Guarantee is within 14 days of the Commencement Date.

The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up to the
Certificate of Completion, and thereafter the liability shall be reduced to 5% of the accepted
contract price up to the issue of the Final Approval Certificate.

The Contractor shall commence executing the Works within 14 days of the Commencement
Date.
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the Commencement
Date.
Clause 35.1 Insurance to be effected by the Contractor.

Clause 35.1.1.2.2;

Clause 35.1.2:

Clause 35.1.3:

Clause 37.2.2.3:

Clause 42.1:

Clause 43.1:

Clause 46.2:

Clause 46.3:

Clause 49.1.5:

The value of materials supplied by the Employer to be included in the insurance sum is Nil.

Special Risks Insurance issued by SASRIA is required.

The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only) for any
single liability claim. Liability insurance shall include spread of fire risk.

The percentage allowance to cover overhead charges is 10%.

The Works shall be completed as set out in the Scope of Works:

¢ |n 18 Months including special non-working days

The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand
five hundred rands only) of the total Contract Price per day.

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule:

Note: There will be no Contract Price Adjustment under this contract: The contract will be
fixed, no escalation will be added.

Bidders should allow their escalation within their tendering rates.

Price adjustments for variations in the cost of special materials are allowed.

The percentage limit on materials not yet built into the Permanent Works is 80%.
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PERIOD OF 18 MONTHS
REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10% to which 5% will be
paid during practical completion
Clause 53.1: The Defects Liability Period is 6 months from the date of the Certificate of Completion.
Clause 58.2: Dispute Resolution shall be by Mediation.
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C1.2.2: CONTRACT DATA (Applicable to this contract)

PART B: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.8:

Name of the Contractor: ..........cooviii e

Clause 1.2.2; Address of the Contractor:
Physical: Postal:
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C1.3: FORM OF GUARANTEE

PRO FORMA

2.1.1 FORM OF GUARANTEE

Employer: (name and address)

Contract No:

(Contract title)

WHEREAS

(hereinafter referred to as “the Employer”) entered into a Contract with

(hereinafter called “the Contractor”) on the day of

20

for the construction of (Contract Title)

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way of a

guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS

NOW THEREFORE WE,

(hereinafter referred to as “the Guarantor”)
has/have at the request of the Contractor, agreed to give such guarantee;

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the Employer
under renunciation of the benefits of division and exclusion for the due and faithful performance by the Contractor of all
the terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
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modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of any
modification, variation, alterations of the Due Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time
to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion Certificate in
terms of the Contract, and thereafter the liability shall be reduced to 5% up to the issue of the Final Approval
Certificate, unless we are advised in writing by the Employer before the issue of the said Certificate of his
intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full
force and effect until all such claims have been paid or liquidated.
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5. Our total liability hereunder shall not exceed the sum of
(in words)
R (in figures)
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum

with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising herefrom as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnesses:

1. Signature

Name in Block Letters

2. Signature

Name in Block Letters

Duly authorized to sign on behalf of (Guarantor)

Address
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Winnie Madikizela Mandela Local Municipality.
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND e bbb

IN NS CAPACIEY @S ... ceoereeeeeeieesiete st

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement between the
CONTRACTOR and the EMPLOYER in respect of:

CONTRACT No.: WMMLM 000103 - PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS,
BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by

OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms

thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed in
terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain

arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his officials

and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the
CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS from

C35



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

4, The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, although not
obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take such
steps the EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant to
work performed in terms of this agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

Thus, SIgned at .........occeviiiiiiii e for and on behalf of the CONTRACTOR

onthisthe ....ccccoeeein. dayof .o, 20.........

SIGNATURE ...ttt ettt s st b e st e e st e bt e st b e se st et e be st et e se st et ebs st et e be st et ebs st st ess st sbebesesbessstaras

NAME AND SURNAME . ...ttt sttt s ettt s et sae et et et et e tete et ate st et seete et ssese st eeeseesssasssesneeesesneneseans

AP A C T Y ettt ettt et et et ettt e e ete e s e e e et et e te et st et et e e et et et et et et ete et et ete e et ete et et eae it et ereee et erenatens

W TN E S S E S L. o e e e e e et e e e e e e e s aaas
T

Thus, signed at ..........cooooveiiiiiiii e for and on behalf of the EMPLOYER on this

the v day of cooooiiiiiiiii 20.........

SIGNATURE: ...ttt ettt et e ettt e et et et ettt e e ete et s e e e et et ete et seste st seeseae st ase st seesees st eseseseeseesseesesssesneensesnennseeeas

NAME AND SURNAME . ...ttt ettt et et sttt s e et st e et et e st et s tete et atese et seeteeessese st eeessessaasssesreeesesneneseans

07\ o X O | 1N TRV

W TN E S SE S L. o e e e et e e et e ea e s aaas
R
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C2: PRICING DATA

C21

PRICING INSTRUCTIONS
GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and
priced in conjunction with all the other documents comprising the Contract Documents,
which include the Conditions of Tender, Conditions of Contract, the Specifications
(including the Project Specifications) and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of the
COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition) published
by the South African Institution of Civil Engineering (SAICE).

The short descriptions of the items in the Schedule of Quantities are for identification purposes only and the
measurement and payment clause of the COLTO Standard Specifications (1998 edition) and the Particular
Specifications, read together with the relevant clauses of the amendments and additions contained in the Project
Specifications and directives on the drawings, set out what ancillary or associated work and activities are
included in the rates for the operations specified.

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in the
COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items of payment
described in Part B Amendments to the Standard Specifications.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned to
them:

Unit: The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount; The product of the quantity and the rate tendered for an item.
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Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of Quantities,
the specifications or elsewhere but the quantity of work of which is not measured in any units.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure during the
execution of the work. The quantities finally accepted and certified for payment, and not the quantities given in
the Schedule of Quantities, shall be used to determine payments to the Contractor. The Contractor shall obtain
the Engineer's detailed instructions for all work before ordering any materials or executing work or planning for it.
The quantities of material or work stated in the Schedule of Quantities shall not be regarded as authorization for
the Contractor to order material or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as specified in
the Schedule of Quantities and in accordance with the General and Special Conditions of Contract, the COLTO
Standard Specifications sub-clause 1201(a), the Project Specifications and the Drawings. Unless otherwise
stated, items are measured net in accordance with the Drawings, and no allowance has been made for waste.
The validity of the contract will in no way be affected by differences between the quantities in the Schedule of
Quantities and the quantities finally certified for payment.

4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, payment for
the work done under such items will be made in accordance with clause 45 of the General Conditions of
Contract 2010. The Employer reserves the right, during the execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually done under the item, or the item may be omitted
altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted by the
Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the Schedule of
Quantities unless ordered or authorized in writing by the Employer before closure of tenders. Any unauthorized
changes made by the Tenderer to provisional items in the schedule, or to the provisional percentages and sums
in the Summary of the Schedule of Quantities, will be treated as arithmetical errors.

5. PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and maintenance during
the defects liability period of all the work described and as shown on the drawings as well as all overheads,
profits, incidentals and the cost of all general risks, liabilities and obligations set forth or implied in the documents
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on which the Tender is based. The rates and lump sums shall be comprehensive in accordance with sub-clause
1201(b) of the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998
edition).

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of the items
for which only rates are required, or items which already have Prime Cost or Provisional Sums affixed thereto. If
the Tenderer omits to price any items in the Schedule of Quantities, then these items will be considered to have

a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will be
regarded as having a nil rate which shall be valid irrespective of any change in quantities during the execution of
the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items, this single
lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the execution of
the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. The
provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only items. "Rate
Only" items have been included where:

(@) an alternative item or material is contemplated;
(b) variations of specified components in the make-up of a pay item may be expected; and

(c) nowork under the item is foreseen at tender stage but the possibility that such work may be required is not
excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply in the
event of work under this item being required. The Tenderer shall, however, note that in terms of the Tender
Data the Tenderer may be asked to reconsider any such rates which the Employer may regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required in terms
of the Contract which is not covered in any other pay item.
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All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of Quantities. Note that
fractions of a cent in all rates shall be discounted.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialed by the
Tenderer.

1. INTERIM PAYMENTS

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of

Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim progress
instalments assessed by the Engineer and based on the measure in which the work actually carried out relates
to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in accordance
with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the measurement of
quantities for payment. Except where specified otherwise than in clause 1220, the net measurements or mass of
the finished work in place shall be taken for payment, but any quantity of work in excess of that prescribed shall be
excluded.

8. UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following abbreviations
are used in the Schedule of Quantities.

mm = millimetre mékm = cubic metre-kilometre Prov sum = provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km-pass = kilometre-pass kg = kilogram MN = meganewton
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m? = square metre t = tonne (1 000 kg) t-km = tonne-kilometre
m2pass = square metre-pass  No. = number hr = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PCsum = prime cost sum Sum = |lump sum

kW = kilowatt MN-m = meganewton-metre

9. CONSISTENCY OF RATES

In order to ensure that payments certified by the Engineer are reasonably consistent with the market value of the
work done, and that variations in quantities do not distort the contract valuation, the rates, prices and amounts
tendered in the Schedule of Quantities are required to be in balance.

A tender will be considered out of balance if:

(i) the combined, extended total tendered for the item:

13.01  The Contractor's general obligations

(a) Fixed obligations

(© Time-related obligations

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT).

(i) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent from
either the next highest or next lowest rates, prices or amounts tendered, or else from the latest
estimates.

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written notice by the

Employer to adjust those rates or lump sums which are unreasonable or out of balance, the Tenderer fails to make
the necessary satisfactory adjustments. These adjustments in rectification will be such that increases are balanced
by decreases, leaving the tender offer unchanged.
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10.

ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS

Those parts of the Works to be constructed using labour-intensive methods are marked in the Schedule of
Quantities with the letters LI, either in a separate column or as a prefix or suffix against every item so
designated. The Works or parts of the Works so designated are to be constructed using labour-intensive
methods only, unless otherwise specified in the Scope of Work.

The items marked with the letters LI include:

(a) ltems in the COLTO Standard Specifications that would normally be carried out using labour-intensive
construction methods.

(b) ltems in the COLTO Standard Specifications that would normally be carried out using plant but which
have been modified specifically so as to require the use of labour-intensive construction methods
instead of plant for some or all of the work components of the item.

(c) New items that have been written for this contract specifically requiring the use of labour-intensive
construction methods rather than plant for some or all of the work components of the item.

The items marked with the letters LI are not necessarily an exhaustive list of all the activities which could be
carried out using labour-intensive methods. Where a minimum percentage for local labour content is specified,
additional activities may need to be identified to be carried out using labour-intensive methods rather than plant
in order to meet such target.
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C2.2. SCHEDULE OF QUANTITIES
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
CONTRACT No: WMMLM 000103

FOR

APPOINTMENT OF PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS,
BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 18 MONTHS

TENDER SUMMARY

DESCRIPTION AMOUNT
SECTION 1200 GENERAL REQUIREMENTS AND PROVISION
SECTION 1300 CONTRACTORS ESTABLISHMENT ON SITE AND
GENERAL OBLIGATIONS
SECTION 1400 HOUSING, OFFICES AND LABORATORIES FOR THE
ENGINEER'S SITE PERSONNEL
SECTION 1500 ACCOMMODATION OF TRAFFIC
SECTION 1600 OVERHAUL
SECTION 1700 CLEARING AND GRUBBING
SECTION 2200 PREFABRICATED CULVERTS
SECTION 3100 FINISHING OFF BORROW AREAS HAUL ROADS
SECTION 3300 MASS EARTHWORKS
SECTION 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL
SECTION 5100 PITCHING, STONEWORK AND PROTECTION AGAINST
EROSION
SECTION 5200 GABIONS
SECTION 5400 GUARDRAILS
SECTION 5600 ROAD SIGNS
SECTION 5900 FINISHING THE ROAD AND ROAD RESERVE
AND TREATING OLD ROADS
SECTION 6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
SECTION 6300 STEEL REINFORCEMENT FOR STRUCTURES
SECTION 6400 CONCRETE FOR STRUCTURES
SECTION 6600 NO-FINES CONCRETE, JOINTS, BEARINGS, BOLT
GROUPS FOR ELECTRIFICATION, PARAPETS AND DRAINAGE FOR STRUCTURES
SECTION 8100 TESTING MATERIALS AND WORKMANSHIP
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SUB-TOTAL R

ADD VAT @ 15% R

TOTAL AMOUNT CARRIED TO FORM OF OFFER R
Signed on behalf of the Tenderer: ...........ccooiiiiiiiii e (Signature)
Date: ..o
Tenderer’s Name: ........oiiiii e (Company Name)
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C3:  SCOPE OF WORK
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C3.1  STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COLTO Standard Specifications for Road and
Bridge Works for State Road Authorities 1998 edition.

3 C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the Standard
Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the Project
Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between the
Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities, the
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.
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C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL

1. DESCRIPTION OF THE WORKS

SEE ATTACHED TERMS OF REFERENCE

1.5.4 Climate

Bizana has a rainy climate in summer. In winter temperatures vary from being cold and warm. There is less rain in
winter. Some areas are very sandy and some are just fair and normal.

1.5.5 Environment

The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the requirements of
Part C: Environmental Management Specification contained in section C3.3 Particular Specifications.

1.5.6 Community Liaison Officer (CLO)

CV'’s of applicants from the Ward the project is to be implemented will be submitted to the municipality through the I1SD
Officer. Shortlisted candidates will be invited for interviews and the successful candidate will be appointed as the
Community Liaison Officer (CLO) for the project and make the person known to the Contractor and Ward Councillor
after the interview processes have been concluded. The Contractor will be required to enter into a written agreement
with the CLO that specifies:

Designation;

The wage rate;

Hours of work;

Duration of appointment;

The CLO’s responsibility should include the following:

Attend monthly site meetings;

Assisting in all respects relating to the recruitment of local labour;

Acting as a source of information for the community and councillors on any issue related to the contract;
Keep the Contractor informed on community issues that may affect the contract;

Set up meetings and mediate if any labour dispute arises;

Keep a written record of all labour related issues

Any other duties the Contractor may request the CLO to undertake, only with prior consultation;

Noookrwdd -~

The Contractor shall have the right to determine the number of labourers required at any given time, which will vary
throughout the duration of the contract.
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The rate for the CLO is as per the Gazetted Minimum Wages

The allowance for the sitting of progress meetings for the Project Steering Committee (PSC) is R350 per
meeting per month

1.5.10 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through Community
Liaison Officer (CLO) within the Winnie Madikizela Mandela Municipal area. The CLO and PSC shall assist the
Contractor with the recruitment of local labourers to ensure an equitable distribution of people employed from those
wards in the vicinity of the works.

The minimum labour rate is as per the Ministerial Determination R/day in accordance with the Municipal
Infrastructure — An Industry Guide to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance
& Traditional Affairs.

A Project Steering Committee is to be established before the commencement of works and is a vital means of
communication between all parties involved within the project. The composition of the PSC comprises representatives
of the Employer, the Employer's Agent and formal structures within the community, with the Ward Councillor being the
Chairperson of the PSC.

The Contractor shall make use of these communication channels, and shall appoint from amongst his site personnel a
responsible person to participate in the affairs of the PSC, and this representative will be also required to attend the
monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organizations and forums, as well as through the employment of its people,
and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. The PSC has
formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers to ensure an equal
distribution of people employed between the various Amakhosi in the area.

1.5.14 Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of as great a portion of local labour as
is technically feasible to produce a standard of construction as demanded by the specifications with completion by the
Due Completion Date, where local labour is the primary resource, supported by plant for activities that cannot be carried
out feasibly by labour only.
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Labour-intensive construction activities are to be planned as task-based work as a general rule. A task means a fixed
quantity of work, to be performed to a clearly defined quality. Task-based work means work in which a worker is paid a
fixed rate for performing a task, which is clearly defined in terms of quantity and quality. Typically a particular task can
be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive construction
methods.

Except where the use of plant is essential in order, in the opinion of the Employer's Agent, to meet the specified
requirements by the Due Completion Date, or where the use of plant is essential as a result of occupational health and
safety considerations, the Contractor shall use only hand tools and equipment in the construction of those portions of
the Works that are required in terms of these Project Specifications to be constructed using labour-intensive
construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the local labour of
subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and unavoidable, unless
otherwise instructed by the Employer’s Agent and in accordance with the further provisions of the relevant sections of
Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials being such
that they can be excavated efficiently by hand, the portions of the Works to be carried out under supervision using
labour-intensive construction methods, designated as LI items in the bill of quantities, include, but are not limited to, the
following:

Erection of the contractor’s and engineer’s site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits such
excavation to be carried out safely, and the subsequent backfilling thereof;

= Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of depth, but
assisted by mechanical compaction equipment in order to achieve the specified densities;

Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of the source;
Mixing and placing of concrete for the channel and backing to the prefabricated kerbs;

Mixing and placing of concrete for concrete lined drains and sidewalks;

Mixing and placing of concrete for minor drainage structures and road furniture structures;

Mixing and placing of concrete for concrete edge beams at gravel road access points;

Installation of prefabricated kerbs;

Construction of all brickwork required for drainage structures and manholes;

Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded layerworks materials to the extent scheduled;
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Spreading of stabilising agent;

Maintenance patching of surfacing;

Slurry seal surfacing;

Excavation for and construction of stone pitching, and subsequent backfilling;
Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;
Dismantling / erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for roadsigns;

Dismantling / erection of roadsigns;

Spreading of topsoil;

Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and
Cleaning and tidying up of the Site.

In respect of those portions of the Works which are not listed above, the construction methods adopted and the plant
utilized shall be at the discretion of the Contractor, provided always that the construction methods adopted and the plant
utilized by the Contractor are appropriate in respect of the nature of the Works to be executed and the standards to be
achieved in terms of the Contract.

1.6 Testing of materials

The Contractor shall carry out the required process control testing as specified in terms of the
COLTO standard specifications.

The Contractor is to ensure all the required process control test results are forwarded to the Engineer for approval.

1.7 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other services. No
direct payment shall be made for the provision of electrical and other services. The cost thereof shall be deemed to be
included in the rates and amounts tendered for the various items of work for which these services are required.

1.8 Contractor’s campsite

Possible locations for a campsite shall be pointed out at the clarification meeting.

The Contractor shall make his own arrangements for the provision of his campsite and housing for construction
personnel but the chosen site shall be subject to the approval of the Engineer, the local authorities and the CLO
associated with the project.

C53



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with the
requirements of all local authority, environmental and industrial regulations concerned. In establishing and maintaining
his campsite, due cognisance is to be taken of the requirements of clause B1233 of these Project Specifications.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the employment,
transport and accommodation of labour on site.

Security will be required for all plant, establishment, temporary works and partially completed works. The Contractor
shall be responsible for providing security for all plant, establishment, temporary works and partially completed works.
No separate payment shall be made for the provision of such security since full compensation for these costs shall be
deemed to be included in the amount tendered for item 13.01(c) (The contractor’s general obligations: Time-related
obligations).

1.9 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of approved
methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the construction and
maintenance of deviations and construction under traffic. No claim for additional costs which may arise from these
methods of traffic accommodation and no additional payment owing to inconvenience as a result of the Contractor's
method of working shall be considered.

1.10  Construction programme

The construction programme is to be submitted to the Engineer for approval within 7 days of the Site Handover
meeting.

The construction programme must show the following information:

o Baseline dates (start date/finish date/duration of all activities);
o Non-working days (Sundays/public holidays/contractor long weekends);
e Critical path;
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2. PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in the Project
Specifications between alternative materials or methods of construction, and for additional requirements to be specified
to suit a particular contract. Details of such alternatives or additional requirements applicable to this Contract are
contained in this part of the Project Specifications. It also contains the necessary additional specifications required for
this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a number
corresponding to the relevant clause or item number in the COLTO Standard Specifications.

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have been
included here and have also been designated with the prefix ‘B". Such clauses and items have been given a new
number following upon the last number used in the particular section referred to in the COLTO Standard Specifications.
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SECTION 1100: DEFINITIONS AND TERMS

B1115 GENERAL CONDITIONS OF CONTRACT
Replace clause 1115 with the following:

“The General Conditions of Contract for Construction Works New edition 2015 published by the South African Institution
of Civil Engineering (SAICE), together with the Special Conditions of Contract form part of the contract.

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General Conditions
of Contract for Road and Bridge Works for State Road Authorities. Consequently all references in the COLTO Standard
Specifications have to be amended accordingly to reflect the appropriate General Conditions of Contract relevant to the
Contract. The COLTO Standard Specifications have been scrutinized and the clauses, which refer to the COLTO
General Conditions of Contract, identified. Each COLTO clause reference is tabulated in Table B1115 below (context
of reference is also given) together with the relevant equivalent clause in the SAICE General Conditions of Contract for
Construction Works New edition 2015 applicable for this contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may be some omissions.
In every case, however, the SAICE General Conditions of Contract for Construction Works New edition 2015 reference,
as amended by the Special Conditions of Contract in the Contract Data, shall apply and the Contractor shall be
responsible for interpretation of the equivalent clause.

TABLE B1115: REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS 1+t EDITION 2004

SAICE
S(t::r;];cr) q COLTO General Conditions of Contract for
Specification General Conditions of Contract 1998 Construction Works
P New edition 2015
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
1202 1200-2 15 Programme 12 Programme of the Works
1201(e) 1200-5 52: 29 & 49:
Monthly payments , .
52(1)(e) (documentary evidence of 29 Vesting of materials
ownership of materials)
Valuation of material brought
onto Site
52(2) 49.2 Valuation of material brought
onto Site
1210 1200-5 54: 51:
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SAICE
S(t:;lzi-;? q COLTO General Conditions of Contract for
Specification General Conditions of Contract 1998 Construction Works
P New edition 2015
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
54(1) Certificate of practical 51.1 Certificate of Practical
54(2) completion 519 Completion
54(3) 51.3
1212(1) 1200-7 49: 46:
49(2) Contract Price Adjustment 46.2 Contract Price Adjustment
Factor Factor
1215 1200-9 45 Extension of time for 42 Extension of time for completion
completion
1217 1200-10 | 35 Care of the Works 32 Care of the Works
1303 1300-1 49 & 53: 46 & 50:
and
1300-2 49(2) Contract Price Adjustment 46.2 Contract Price Adjustment
Factor and Factor and
and and 46.3
493) special materials special materials
50
53 Variations exceeding 20% Variations exceeding 15%
1303 1300-2 12 10 &42:
&45:
12 Commencement of Works and | 10 Commencement of the Works
Commencement Date
45
Extension of time for completion
Extension of time for 42
completion
1403 1400-4 40(1) Valuation of variations 37.1 Valuation of variations
(c)(ii)
1505 1500-3 40: 37:
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S(t:;lzi-;? q .(.:OLTO General Condi?iﬁLiEof Contract for
Specification General Conditions of Contract 1998 Construc.ti.on Works
New edition 2015
Clause Page Clause Description or Reference Clause Description or Reference
No No No No

40(1) Valuation of variations 37.1 Valuation of variations
1507 1500-8 | 48: 45:
ltems:
15.08 481 Provisional Sums 45.1 Provisional Sums
15.01
15.11
3108 31004 | 40: 37
Note (2)

40(1) Valuation of variations 371 Valuation of variations
3204 3200-2 | 40: 37
(b)(iii)

40(1) Valuation of variations 371 Valuation of variations
3303(b) 3300-2 2 Engineer and Engineer’s 2 Engineer and Engineer’s

Representative Representative

5803(c) 5800-3 | 40: 37

40(1) Valuation of variations 37.1 Valuation of variations
5805(d) 5800-4 | 40: 37

40(1) Valuation of variations 371 Valuation of variations
5801 5800-10 | 48: 45:
ltem 58.10

481 Provisional Sums 45.1 Provisional Sums
8103(c) 8100-1 40: 37

40(1) Valuation of variations 37.1 Valuation of variations
8117 8100-26 | 22 Clearance of site on 19 Clearance of site
ltem 81.03 completion
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES

A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known services. This
provisional sum shall be used to effect payments for the services relocation work carried out by the subcontractor
selected by the Contractor in consultation with the Employer for this purpose.”

B1205 WORKMANSHIP AND QUALITY CONTROL

Add the following paragraph to the end of clause 1205:

"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality Control
(Scheme 1)."

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Delete the first paragraph of clause 1206 in its entirety and replace it with the following:

“The contractor shall comply with all legal provisions in regard to surveying and setting out work.”

B1201 PAYMENT

(a) Contract rates

Add the following new paragraph at the end of sub-clause B1201(a):

“All rates tendered are to be exclusive of VAT.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL
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Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method (ii)
(Critical-path method).

Method (ii) (Critical-path method)

Delete the words "(based on a five-day working week)" in the fifth and sixth lines of the second paragraph of Method (ii).

Add the following to the end of Method (ii):

"The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii) shall be as
given in Table B1215 below for each respective calendar month of any year:

Table B1215
Month Expected delay of "n" working | Month Expected delay of "n" working
days due to normal rainy days due to normal rainy
weather weather
January*** 5 July 1
February 4 August 1
March 4 September 2
April 3 October 3
May 2 November 4
June 1 December*** 5

*** Includes the whole month of December / January.

Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and the "n"-
values as specified shall not be taken as being carried forward so as to accumulate over the contract period. If no
abnormal rainfall occurs during a particular calendar month in a particular year, then no extension of time for abnormal
rainfall shall be granted with respect to that calendar month for that year, and no further consideration shall be given to
that "n"-value in respect of that year.

Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar month in a
particular year (for which the Contractor shall have made provision in his programme of work in accordance with
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Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy weather during that month
of that year, then no further consideration shall be given to those "n" working days (or portion thereof), which effectively
have been gained, when any subsequent extension of time claims which may arise later during the contract period are

assessed by the Employer."

B1219 WATER

The Contractor shall note that the necessary permission must be obtained from the Department of Water Affairs for the
abstraction of water from streams and rivers.”

B1224 THE HANDING-OVER OF THE ROAD RESERVE

(a) The Contractor shall be required to accommodate service owners and other contractors working on the
services relocation and maintenance in the execution of their duties.”

B1229 SABS CEMENT SPECIFICATIONS

Add the following paragraphs to the end of clause 1229:

“‘All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition,
specifications and conformity criteria for common cements.

Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the

former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference
shall be replaced with the new specification:

e SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common
cements.

The blending of cements on site shall not be permitted.”

B1230 COMMUNITY LIAISON

(a) Project Steering Committee

The process of implementing infrastructure projects will be undertaken by means of structured engagement between
those responsible for the delivery of the project and the community.

A Project Steering Committee (PSC) is a vital means of communication between the parties involved with the project. A
PSC may be formed if the project is such that a specific community can be identified.
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The PSC comprises representatives of the employer, the engineer and formal structures within the community. The
contractor shall make use of these communication channels, and shall appoint from amongst his site personnel a
responsible person to participate in the affairs of the PSC, and this representative shall also attend the monthly PSC
meetings when so requested.

The PSC shall meet at least once every month until such time as it is of the opinion that it could fulfil its tasks by
meeting less frequently.

The PSC deals with local labour on the project, and is tasked with:

assisting with community liaison and the resolution of community disputes;

devising fair and transparent procedures that will assist the contractor in the engagement of labour;
advising on and monitoring labour issues; and

assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

(b) Community Liaison Officer (CLO)

The contractor, after consultation with the Project Steering Committee (PSC), shall appoint a ccompetent local person
as a Community Liaison Officer (CLO). The contractor shall appoint the CLO as part of his site personnel, and shall
direct all his liaison efforts with the local community through the appointed CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by the contractor, the engineer
and the employer.

The CLO shall:

(i) represent the community and assist the contractor, the engineer and the employer with communication
between them and the community;

(ii) work an 8-hour day with a total of 40 hours worked per week, and shall be present on site each day except
when performing off-site community liaison activities;

(ii) communicate daily with the contractor on labor related issues such as numbers and skill;
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(iv) assist in the identification and screening of local laborers from the community in accordance with the
contractor's requirements;

(v) inform local labor of their conditions of employment, including their period of employment;

(vi) attend disciplinary proceedings involving local labor, and ensure that hearings are fair and reasonable;

(vii) attend all meetings at which the community and/or local labor are present or are required to be represented;

(vii)  attend monthly site meetings to report on community and local labor matters;

(ix) keep a daily written record of interviews and community liaison;

(x) submit monthly returns regarding community liaison; and

(xi) carry out all such other duties as agreed upon between all parties concerned.

A new pay item is included in section 1200 of the schedule of quantities relating to the payment of the CLO on a
provisional sum basis. Payment under this item shall be made only for the period for which the duties of the CLO are
required, and not necessarily for the full duration of the contract.

B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993

All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases Act,
1993, as amended. The Contractor shall pay in full, including the payment of the necessary levies, such amounts as
are due in terms of the Act. The manner in which compensation in terms of this Act shall be handled shall be resolved
by the Contractor at the commencement of the contract.

3.1.1.1.1.1.1.11

3.1.1.1.1.1.1.1.2 B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT

When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply:
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. The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of 1996) as
amended.

. Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in respect of
the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as may be
necessary or required by the Engineer or by any act, regulation or statutory authority in order to minimise the danger
and inconvenience caused to vehicle and pedestrian traffic. The Contractor by accepting this contract shall be deemed
to have indemnified the Employer and the Engineer against any claims, damages and / or costs that may arise in this
regard.

B1233 ENVIRONMENTAL IMPACT CONTROL

In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in addition to
normal good construction practice expected of the Contractor, the following requirements shall also be observed:

(a) The Contractor shall comply with the requirements of Part C: Environmental Management Specification
contained in section C3.3 Particular Specifications.

(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in consultation
with the Engineer and the local communities.

() No littering by construction workers shall be allowed. A refuse control system shall be established for the
collection and removal of refuse to the satisfaction of the Engineer.

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of the veld for
this purpose shall not be allowed under any circumstances.

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as refuse,
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, organic materials
and bituminous products. In the event of spillage, prompt action shall be taken to clear the affected area.
Emergency measures in the event of spillage shall be set out and the responsible person shall be made aware
of the required action. The construction of temporary and / or permanent dams shall be done with the
necessary approvals from the Department of Water Affairs and Forestry and the Department of Environmental
Affairs and Tourism.
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4] Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed of at
licensed authorised disposal facilities.

(9) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in particular on
adjacent land. Should excessive erosion and / or siltation take place outside the road reserve as a direct result of
the Contractor’s construction activities, the Contractor shall be responsible for making good the erosion / siltation
to the satisfaction of the landowner and the Engineer.

(h) Invader species of plants shall be controlled.

(i) Dust and noise pollution shall be restricted to acceptable levels.

No separate payment shall be made for observing these requirements as such payment shall be deemed to be included
in the amount tendered for item 13.01(c) (The contractor's general obligations: Time-related obligations). Any avoidable
non-compliance with these requirements shall be considered sufficient grounds for withholding payment of part or all of

the amounts to be paid for the above item in order to pay for the repairs to any damages.

B1234 MEASUREMENT AND PAYMENT

Item Unit
B12.02 Relocation and modifications of services
(a) Provisional sum for existing services to be

relocated and / or protected during construction provisional sum
(b) Handling cost and profit in respect of sub-item

B12.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 2015.
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The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit in connection with
the relocation and / or protection of the relevant services, and is not to exceed 10% of item B12.02(a)

SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B1302 GENERAL REQUIREMENTS

(c) Legal and contractual requirements and responsibility to the public

Add the following paragraph to the end of sub-clause 1302(c):

"The Contractor's general obligations shall also include the training of temporary labour, the management of labour
enhanced work and ABEs, the application of the Compensation for Occupational Injuries and Diseases Act, 1993, and
compliance with the requirements of Part C: Environmental Management Specification and Part E: OHSA 1993 Safety
Specification contained in section C3.3 Particular Specifications."

The Requirements of the Expanded Public Works Programme (EPWP) contains requirements for employment and
training in terms of the National Youth Service (NYS) programme, where applicable various pay items related to these
requirements are included. However, to the extent that any costs relating to the requirements are not covered by the
pay items in that section, the Contractor shall include for such costs in the existing pay item B13.01 in section 1300.

B1303 PAYMENT

Add the following at the start of clause 1303:

“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty
(20) per cent” in terms of the COLTO general conditions of contract shall be read as increasing or
decreasing by “fifteen (15) per cent” in terms of the General Conditions of Contract 2010.

Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor's general obligations
with regard to Health and Safety.
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Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO Standard
Specifications and delete the words “from the date on which the contractor has received the letter of acceptance in
terms of Clause 12 of the General Conditions of Contract” and replace these words with the following:

“from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2015),”.

Add the following at the end of clause 1303:

"The amount payable to the Contractor for time-related obligations arising from extensions of time granted by the
Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the General Conditions
of Contract 2015, shall be calculated as follows:

(i)

(i)

Note:

The Contractor shall apply for the extension of time in terms of the number of working days delay incurred.

The number of working days extension of time finally granted shall then be added to the contract by the
Employer, commencing on the first working day after the day of the original completion date. Special non-
working days as defined in the contract data shall not be counted as working days in calculating the extended
completion date.

The number of calendar days extension of time granted from the original completion date to the extended
completion date as calculated in (i) above shall then be calculated, commencing on the first calendar day after
the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of time granted:

No. of months extension of time granted

[(No. of calendar days extension of time granted / 365)] x 12

The number of months extension of time granted calculated as in (iii) above shall be the number of additional
months measured for payment for time-related obligations under item 13.01(c) as a result of the extensions of
time granted.

The number of months extension of time granted calculated as in (iii) above shall also be included in the
measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the Schedule of
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Quantities that involve the unit of measurement "month" and that were provided on site for the full duration of
the extended period. Where such items were provided for a portion of the extended period only, a pro rata
payment shall be made, based on the number of calendar days the item was provided on site after the original
completion date divided by the number of calendar days as calculated in (jii) above for the extension of time
granted."

Add the following new pay items at the end of clause 1303:

Item Unit
B13.02 Community Liaison officer (CLO)
(a) Provisional sum for the services of a locally employed person to perform the duties of a CLO, paid on
a monthly basis provisional sum
(b) Handling cost and profit in respect of sub-item
B13.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B13.02(a), and shall include full compensation for the handling costs for administration and profit, and is not to exceed
10% of item B13.02(a).

Item Unit
B13.03 On Site Non - Accredited Training
(a) Handling cost and profit in respect of sub-item

B13.03(a) above percentage (%)
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The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B13.03(a), and shall include full compensation for the handling costs for administration and profit, and is not to exceed
10% of item B13.03(a).

Item Unit
B13.04 Construction Boards
(a) Contract signboards are to be erected at each site. P C Sum

The tendered rate shall include full compensation for providing and erecting each
contract signboard complete (refer to the typical signboard face detail shown in
Section C4.2), including for timber poles and fixings, excavation and backfill, and
for dismantling and removing the signboard structures and reinstating the signboard
area on completion.”

(b) Handling cost and profit in respect of sub-item

B13.04(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B13.04(a), and shall include full compensation for the handling costs for administration and profit, and is not to exceed
10% of item B13.04(a).

ltem Unit
B13.05 Contractors General Obligations in terms of Part C of the project specifications
(a) Fixed obligations lump sum

(i) Preparation of risk assessments,
safe work procedures, the project H & S file,
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the H & S plan and any other H & S matters that

the Contractor deems necessary

(b) Time related obligations month

(i) Updating and amending the

risk assessments, the safe work procedures,

the project H & S file and the H & S plan, and for
full compliance with all H & S matters during

the construction of the Works under the contract

Payment of the lump sums tendered under sub-items B13.05(a) and the rate per month for sub-item B13.05(b) shall, for
the two sub-items together, include full compensation for all the Contractor’s costs in respect of compliance with the
OHS Act and Construction Regulations.

Payment of each of the lump sums tendered under sub-items B13.05(a) shall be made in three instalments as specified
for the payment of the lump sum tendered under sub-item 13.01(a).

The tendered rate for sub-item B13.05(b) shall be paid as specified for the payment of the tendered rate for sub-item
13.01(c).

Item Unit
B13.06 Supply protective clothing for site staff PC Sum

a) Safety boots

b) Safety vests

c) Gloves for concrete work

d) Overalls

The amount is an estimated cost to provide for items (a), (b), (c) and (d) for personnel protective equipment for
construction purposes, for compliance with the OH & Safety Act.
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Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B13.06, and shall include full compensation for the handling costs for administration and profit, and is not to exceed
10% of item B13.06.

SECTION 1400: HOUSING, OFFICES AND LABORATORY, FOR THE ENGINEERS SITE
PERSONNEL

3.1.1.11.1.1.1.3B1411 PROVISION OF PROFESSIONAL SITE SECURITY FOR
ENGINEERS OFFICES AND PROPERTY

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-item
B14.11, and shall include full compensation for the handling costs for administration and profit, and is not to exceed
10% of item B14.11.

SECTION 1500: ACCOMMODATION OF TRAFFIC

B1501 SCOPE

Add the following to the end of clause 1501:

“Throughout the course of the contract the Contractor shall ensure that the works do not prevent service owners or the
Employer’s other contractors from gaining access through the site.

The Contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the site from
the existing road network. All movements of the Contractor’s plant to and from the existing access road at these
intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go facilities and flagmen.

B1502 GENERAL REQUIREMENTS
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Add the following new sub-clause to the end of clause 1502:

“i Public traffic

The Contractor must plan and conduct his activities so as to bring about the least possible disruption to the traffic on the
existing roads. In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use of the
road, and the Employer's desire to interfere as little as possible with this right. At all points of contact with the public,
the Contractor shall deal with deliberate courtesy and understanding in any discussions or disputes.”

3.1.1.1.1.1.1.1.4 B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES

Replace the first sentence of the first paragraph of Clause 1503 with the following:

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, channelisation
devices, barricades, warning devices and road markings (hereinafter referred to as traffic-control facilities) in
accordance with these project specifications and as shown on the drawings and in the South African Road Traffic Signs
Manual in conjunction with the latest edition of Road Signs Note No.13 - Roadworks, and shall remove them when no
longer required.

The Contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or stolen. The
Contractor shall also remove all bituminous or other foreign material from the traffic-control facilities in order to keep
them clean and visible at all times. Traffic-control facilities that can no longer be cleaned effectively shall be replaced
with new ones at the cost of the Contractor.”

Replace the first sentence of the third paragraph of clause 1503 with the following:

“The type of construction, spacing and placement of traffic-control facilities shall be in accordance with the latest edition
of Road Signs Note No.13 - Roadworks, these project specifications, the drawings and the South African Road Traffic
Signs Manual.

The details shown for spacing and placement of traffic-control facilities may, however, be revised at the discretion of the
Engineer where deemed necessary to accommodate local site geometry and traffic conditions.”

(a) Traffic-control devices
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Add the following new paragraph after the end of the second paragraph of sub-clause 1503(a):

“The reduction of the road width to a single lane carrying one-way traffic and controlled by “Stop / Go” boards shall be
allowed only during daylight hours in clear weather conditions when work is actively taking place on the road, and such
reduction of the road width shall always be accompanied by sufficient on-going watering to keep the dust down at all
times on any trafficked gravel surfaces in order to maintain good visibility along the deviation. At least two lanes
carrying two-way traffic shall be provided at all other times."

(b) Road signs and barricades

Add the following to the end of sub-clause 1503(b):

“The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own cost replace
any that have been damaged, lost or stolen.

The temporary road signs required for this contract shall generally be mounted on poles installed in the ground. Where
temporary signs such as delineators are mounted on portable supports, the only permitted method of ballasting such
sign supports shall consist of durable sandbags filled with sand of adequate mass to prevent the signs from being blown
over by wind. The cost of the sandbags shall be included in the tendered rates for the applicable types of temporary
road signs.

The traffic-control devices, temporary signs and devices required in the contract are those designated in Road Signs
Note No.13 - Roadworks.

No work may proceed on any section where accommodation of traffic is required until such time as the relevant
requirements with regard to signposting are met and the written approval of the Engineer has been obtained. The
Contractor shall keep sufficient surplus signs, delineators and barricades on the site to allow for the replacement of
damaged or missing items immediately upon discovery, or within three hours of instructions to such effect having been
given by the Engineer. Delineators shall be of the flexible plastic / rubber reversible variety and not of the rigid metal
variety.”

(c) Channelization devices and barricades

Add the following paragraphs at the end of sub-clause 1503(c):

"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with sand bags to
prevent the signs from being blown over by wind or wind turbulence from moving traffic.
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Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used only at short term
lane deviations during daylight hours. Al traffic cones used on deviations shall be 750mm high. Lane closures which
continue into the night time shall be demarcated by delineators only.

The use of steel drums as channelization devices shall not be allowed on this Contract. Channelization shall be
effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks.”

(e) Warning devices

Add the following to sub-clause 1503(e):

“All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating amber flashing
lights and with "Construction Vehicle" warning signs. All vehicles and plant shall obtain a clearance permit from the
Engineer before being allowed onto the site.

Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure clear visibility
from all directions. The lights on construction vehicles shall be switched on as the vehicles decelerate to enter a
construction area, while construction vehicles are operating within the accommodation of traffic area, and as the
vehicles accelerate to the general speed when entering the road from a construction area. Lights on plant shall operate
continuously while the plant is working alongside sections of road open to public traffic.

Al LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall be placed so
as to be clearly visible and shall be operated continuously while the vehicles are manoeuvring in or out of traffic or while
the vehicles are travelling alongside or parked alongside roads open to public traffic.

Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and plant shall not be paid for
separately but shall be included in the rates covering the use of the vehicles.

The Contractor shall apply and maintain to the approval of the Engineer such rotating amber lights and warning signs,
together with any temporary mounting brackets. Vehicles and plant that do not comply with these requirements shall be
removed from the site.”

Add the following new sub-clauses to clause 1503:

(9) Other signs and facilities
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The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured in the
standard pay items. Such other road signs, reflective tape, etc. shall conform to the requirements of the South African
Road Traffic Signs Manual and any other specification provided by the Engineer.

(h) High visibility safety vests and hard hats

The Contractor shall ensure that all his own personnel, excluding those who are permanently office bound, all other
construction workers on the site, staff of the Engineer and visitors are equipped with high visibility reflective safety vests
and hard hats. High visibility reflective safety vests shall be worn at all times when working on or near to the travelled
way and hard hats shall be worn at all times when working on or near to the box culvert and pedestrian bridge
construction areas. High visibility reflective safety vests and hard hats shall be kept in good condition and any such
safety vests and hard hats that are, in the opinion of the Engineer, ineffective shall be replaced immediately by the
Contractor.”

SECTION 1600: OVERHAUL

3.1.1.1.1.1.1.1.5B1602 DEFINITIONS

(a) Overhaul material

Add the following to the end of sub-clause 1602(a):

“Overhaul shall not be measured separately for payment for materials obtained from commercial
sources, and the rates tendered for such materials shall be fully inclusive of all haul required.”

SECTION 2200: PREFABRICATED CULVERTS

3.1.1.1.2 MEASUREMENT AND PAYMENT

Item Unit

B22.17 Construct concrete headwalls as per standard drawing No.

The construction of the concrete headwalls shall be as per standard detail-: Refer to standard detail drawing.
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

3.1.1.1.3 MEASUREMENT AND PAYMENT

Item Unit

B34.10 Sourcing of a G6 Gravel material from commercial sources m3

No overhaul will be allowed for material sourced from a commercial source. The rate shall be assumed to be inclusive
of the haulage to the site.

3.1.1.1.4 SECTION 5600: ROAD
SIGNS

3.1.1.15

3.1.1.1.6 MEASUREMENT AND PAYMENT

Item Unit

B56.01 Supply and Install Road signs with treated poles No

The road signs must comply with the South African Road Traffic Signs Manual. The road signs will be erected as
directed by the Engineer.

Road Sign Type ~ Dimensions Colour

W 104, Border — Red Retroreflective

W 302, 900 mm Sides Symbol - Black semi-matt

W 308 Background — White Retroreflective
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Border — Red Retroreflective

R 201 900 mm diameter Symbol — Black semi-matt
Background — White Retroreflective
Border — White Retroreflective

R1 900 mm diameter Symbol — White Retroreflective
Background — Red Retroreflective

W 401

W 402

600 mm x 150 mm Red Retroreflective on white Retroreflective

SECTION 8200: QUALITY CONTROL (SCHEME 1)

B8201 SCOPE

Add the following to the end of clause 8201:

“Quality Control Scheme 1 shall be applicable to this contract.”
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT

SPECIFICATION. ..ot C46
PART D:
DAY WO RK ..o e e e
........ C50
PART E: OHSA 1993 SAFETY SPECIFICATION. .....cotiiiiiieiiesieise et
C58
PART F: Requirements of the Expanded Public Works Programme (EPWP) ..........ccccceeiienee.
Cé61l
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C3.3 PARTICULAR SPECIFICATIONS
PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
C33.1: ENVIRONMENTAL MANAGEMENT SPECIFICATION

EMS.1 General

In order to ensure that the construction works is carried out in an environmentally sensitive
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is
required. The purpose of the EMP is to:

Encourage good management practices through planning and commitment to
environmental issues,
Provide rational and practical environmental guidelines to:

i Minimise disturbance of the natural environment,

ii. Prevent pollution of land, air and water,

iii. Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse
environmental impact,
Develop waste management practices based on prevention, minimisation,
recycling, treatment or disposal of wastes,
Train employees and contractors with regard to environmental obligations.

EMS.2 Training and Induction of Employees

The Contractor has a responsibility to ensure that all those people involved in the
project are aware of and familiar with the environmental requirements for the
project (this includes sub-contractors, casual labour, etc.). The CMP shall be part
of the terms of reference for all contractors, sub-contractors and suppliers.

EMS.3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the site manager, who will respond.

The following information must be recorded:

Time, date and nature of the complaint,

Type of communication (telephone, letter etc)

Name, contact address and telephone number of the complainant,
Response and investigation undertaken and

Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.
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All environmental incidents occurring on the site will be recorded. The following information will be
provided:

=  Time, date, location and nature of the incident,
= Actions taken and by whom.

EMS.4 Site Cleanliness and Neatness

= Location of a construction camp is to be approved by the Engineer and is to be
restored to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence
or similar approved.

= All materials, equipment, plant and vehicles must be stored within the
construction camp.

»= A dedicated area must be made available for construction staff to change and
store their personal belongings.

EMS.5 Access

=  Access to existing roads, schools, buildings, shops and residential properties must not
be impeded during construction.
=  Access roads utilised by the Contractor must be maintained in good condition.

EMS.6 Borrow Pits

=  Mining authorisations (permits) for borrow pits must be obtained from the Department
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and
Forestry (DWAF).

=  Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.

=  Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

EMS.7 Dust Control / Air Quality

= Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

= Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

=  Special care must be taken in areas where the route passes close to schools and residential
areas.

= The speed of construction vehicles must be reduced.

EMS.8 Fauna
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=  Contractor staff may not chase, catch or kill animals encountered during construction.

EMS.9 Fire Prevention and Control

= Smoking is prohibited in the vicinity of flammable substances.

= The contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where
it is kept and how it is operated.

=  Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent
property owner’s lands.

EMS.10  Grave Sites

= Grave sites in close proximity to the road must not be disturbed during construction.

EMS.11  Materials Handling and Spills Management

=  Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.

= The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

=  Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

=  Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

=  The area of contaminated soil or spill must be deposited into the hazardous waste container(s).

= The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The
absorbent must be stored in a designated area and be available for inspection.

= All spills are to be recorded in the environmental incident book.

EMS.12 Noise

=  Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

= All equipment, vehicles and machinery must be in good working condition and be equipped with
sound mufflers if necessary.

= Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.
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EMS.13  Pollution Control

=  Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances
must be avoided.

= Al construction vehicles are to be maintained in good working order so as to prevent soil or water
pollution from oil, fuel or other leaks, and to reduce noise pollution.

EMS.14  Rivers and Streams

= During construction of bridge structures, there must be no obstruction of the water flow of rivers
and streams.

=  Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

= Erosion control measures must be employed both during and after construction.

=  No impediments to natural surface water flow, other than approved erosion control measures,
must occur.

EMS.15  Safety

=  Safety measures, such as detour signs, must be implemented during construction to ensure the
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction
work.

= Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

= The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

= Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

EMS.16  Soil Management

= Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.

= Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of storm water.

= Spoil from cuts may be used in existing erosion galleys.

=  Stone pitching and gabions should be constructed at pipe culvert outlets.

= Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be
removed together with the contaminated soil.

= |fnecessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its
classification.

= Servicing and re-fuelling of vehicles must only be carried out at construction camp.

C82



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A

PERIOD OF 18 MONTHS

EMS.17  Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish, which will attract
animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended
speed limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the
construction site.

EMS.18  Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain
within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

EMS.19  Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must
be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been completed.

EMS.20 Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly maintained
and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must be
stored in leak proof containers and disposed of at a registered hazardous waste disposal site.
The contents of waste storage containers must, under no circumstances, be emptied to the
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surrounding area. In general, littering, discarding or burying of any materials is not allowed on
site or along the route.

=  Adequate waste receptacles must be available at strategic points around the construction camp
and site for all domestic refuse and to minimise the occurrence of littering.

=  Concrete rubble must be collected and disposed of as directed by the Project Manager.

= Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc) on completion of the day’s work.

= Any spill around the container(s) should be treated as per Section C11 and C16.

3.11.1.6.1.1 3.3 PARTICULAR SPECIFICATIONS

PART D: DAYWORK

This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities. Rates for
daywork shall be entered in the Schedule of Quantities in accordance with the following specifications.

3.1.1.16.1.1.1.1 D1. SCOPE

According to Clause 48 of the General Conditions of Contract 2015, certain work may be carried out using rates
tendered in the day work schedule. A schedule of personnel, plant and equipment which may be necessary to perform
work on a day work basis is included in the Schedule of Quantities. The quantities used in the Schedule of Quantities
are for tender evaluation purposes only and the use or not of these items shall not constitute a variation in terms of
Clause 49 of the General Conditions of Contract 2015.

No work will be paid for as day work without the written instruction or approval of the Engineer.

3.1.1.1.6.1.1.1.2 D2. TYPE OF WORK

The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due to new or
unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer applicable,
or where no suitable combination of tendered rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the Engineer.
Day work will only be used in exceptional circumstances.

3.1.1.1.6.1.1.1.3 D3. MATERIALS

Materials for use in works carried out under day work shall be purchased by the Contractor who shall also arrange for
delivery to site, and shall be responsible for any other requirements associated with specific materials.

Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’. No contract price adjustment will
be applicable to materials.
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The Contractor shall submit proof of ownership for any materials used in day work with his day work claim to the
Engineer. Further, if specific materials are required for day work, quotations will be called for as per Clause 48 of the
General Conditions of Contract 2015.

D4. CONSTRUCTION PLANT HIRE

Where day work is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities shall be
used in calculating the payment due for any plant required to execute the day work. If no rate is included in the
Schedule of Quantities for a particular piece of equipment, and where no other rate or combination of rates would
provide suitable compensation, then the day work method of payment described in Clause 48 of the General Conditions
of Contract 2015 will be used.

The tendered rates for each item of constructional plant shall include for all operating costs associated with the said
item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine servicing / maintenance,
breakdowns and spares, all overhead costs, site management costs and administration costs. The tendered rates shall
also include the plant operator and the general supervision of the plant while it is engaged in the day work.

3.1.1.1.6.1.1.1.4

3.1.1.1.6.1.1.1.5

3.1.1.1.6.1.1.1.6 D5. SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the Schedule of
Quantities. The tendered rates shall include for all costs associated with the employment of personnel, including
salaries, wages, allowances, workmen’s compensation, medical aid and pension contributions, government levies and
taxes, training costs and any costs associated with living on the site. The tendered rates shall also include for the
transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be covered
by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen'’s job description e.g. picks,
shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for the casual supervision
by a gang boss or foreman. Only when specifically called for by the Engineer, will payment be made for the use of a
gang boss or foreman supervising on a continuous basis.

C85



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A
PERIOD OF 18 MONTHS

3.1.1.1.6.1.1.1.7D6. MEASUREMENT AND PAYMENT

The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall be fitted
with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when the engine is idling
will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of the machine, the flywheel
horsepower shall govern the measurement category. Where width and mass are specified, mass shall govern the
measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General Conditions of Contract 2010
with regard to the submission of daywork claims.

3.11.1.6.1.2 C3.3 PARTICULAR SPECIFICATIONS

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

E1. SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his control and
for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act
No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and
specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the Contractor as
mandatary to the Employer (client) is that of an employer in his own right, responsible to comply with all
provisions of OHSA 1993 and the Construction Regulations 2003.

This specification and the Contractor's own Health and Safety Plan as well as the Construction Regulations
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors and
any other persons entering the site of works.

The following aspects of this project carry the risk of possible injuries,

= People becoming complacent and not keeping an eye on the operation being conducted
= People standing out of view of the driver of a construction machine
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E2.

People “catching” a lift on the machine and falling under the machine after it hits a hump
Trying to do a task with the machine for which it is not designed

Poor visibility while performing tasks that generate excessive dust
Failure to provide the pedestrians and traffic a safe passage away from the plant
processing the layer works and surfacing operations.
Risks of not wearing proper safety equipment when working with bitumen and cement.
Failure to provide means of access for emergency vehicles
Risks related to people smoking near potentially harmful gasses
Failure to perform visual inspections on all surfacing equipment
Non-conformance to specifications with regards to fitting all construction vehicles with
reverse alarms
Operation and maintenance on the site of heavy civil engineering plant such as excavators, bulldozers,
front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, water pumps, concrete
mixers, ready mixed concrete trucks, batch plants, cranes, concrete pumps, compressors, pneumatic
tools, generators, efc.
Use on the site of power tools and hand tools.
Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement, cement
bags, concrete materials and hand stone.
Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and cleaning
products including bituminous paint.
Presence of open excavations for the manholes and storm water pipe trenches.
Lifting and lowering of concrete pipes
Possible need for boatswain’s chairs Risks related to general safety and security on site.

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessarily covered in the above.

DEFINITIONS

For the purpose of this contract the following shall apply:

(a)

Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract 2010 and it shall have the exact same meaning as “client”
as defined in the Construction Regulations 2003. “Employer” and “client” are therefore interchangeable
and shall be read in the context of the relevant document.

“Contractor’ wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract 2015.

In this specification the terms “principal contractor’ and “contractor” are replaced with “Contractor”
and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, without
derogating from his status as an employer in his own right.
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E3.

E4.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of
Contract 2015. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).

TENDERS

This Health and Safety Specification forms an integral part of the Contract and Tenderers are required to use
it during the tender phase for pricing the preparation of a project specific Health and Safety Plan prior to
commencing any work and for pricing the costs of ensuring compliance thereto during construction.
Tenderers must forward a copy of this Specification to all other persons or organizations that may be
submitting prices to the Tenderer during the tender stage to enable them to include the cost of preparing their
own Health and Safety Plan, relevant to their particular operation, and for compliance with the Health and
Safety requirements during construction. Payment items are included in the ‘Schedule of Quantities’ for
compliance with the ‘Occupational Health and Safety Act’ and with this Specification.

Tenderers are required to complete Form J, ‘Contractor’s Health and Safety Declaration’ of T2.2, ‘Returnable
Schedules required for Tender Evaluation Purposes’.

Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment items, will
lead to the conclusion that the Contractor will not be able to carry out the work under the contract safely and
in accordance with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of
Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is
involved:

a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;

b) the use of explosives;

(2]

) construction work that will exceed 30 days or 300 person-days;

(
(
(
(d) excavation work deeper than 1,0m; or

(e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included as Annexure A to this Specification. A
copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer,
employees and persons on site.
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ES. HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific Health and
Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in compliance with this
Health and Safety Specification. This must include a risk assessment performed and recorded in writing by a
competent person (refer to Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the
execution of the work under the contract, and it shall include a documented plan of safe work procedures to
mitigate, reduce or control the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be monitored
and reviewed periodically by the Contractor.

E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

E6.1 Health and Safety Plan

The Contractor shall appoint in writing his employees and any subcontractors to be employed on the contract,
and he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections
thereof. The Contractor shall ensure that all subcontractors and employees are committed to the
implementation of his Safety Plan.

E6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to enter the
site of the works unless such person has undergone health and safety training pertaining to hazards
prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the
health and safety induction training issued by a competent person prior to commencement of construction
work.

E7. APPOINTMENT OF SAFETY PERSONNEL
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E71 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

E7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the
Inspector of the Department of Labour. The Safety Officer shall have the necessary competence and
resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety
officer appointed after award of the contract.

E7.3 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in terms of the
Act for the execution of the contract, shall appoint a health and safety representative whenever he has
more than 20 employees in his employment on the site of the works. The health and safety representative
must be selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the
health and safety of employees, to inspect the workplace, plant, machinery, etc. on a regular basis, to
participate in consultations with inspectors and to attend meetings of the health and safety committee.

E7.4 Health and safety committee
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In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or more
health and safety committee(s) where there are two or more health and safety representatives at a
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but at least
once every three months, to review the health and safety measures on the contract, to discuss incidents
related to health and safety with the Contractor and the inspector, to make recommendations regarding
health and safety to the Contractor and to keep record of recommendations and reports made by the
committee.

E7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
responsible for supervising construction work in each of the following work situations that may be expected
on the site of the works.

Risk assessment and induction training as described in Regulation 7 of the Construction Regulations;
Fall protection as described in Regulation 8;

Formwork and support work as described in Regulation 10;

Excavation work as described in Regulation 11;

Demolition work as described in Regulation 12;

Scaffolding work as described in Regulation 14;

Suspended platform operations as described in Regulation 15;

Material hoists as described in Regulation 17;

Batch plant operations as described in Regulation 18;

Explosive powered tools as described in Regulation 19;

Cranes as described in Regulation 20;

Construction vehicle and mobile plant inspections on a daily basis by a competent person as described
in Regulation 21(1);

Control of all temporary electrical installations on the construction site as described in Regulation 22;
Stacking and storage on construction sites as described in Regulation 26; and

(0) Inspections of fire equipment as described in Regulation 27.
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A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations.
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ES. RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade
union officials, subcontractors and employees. The following records and registers must be kept on site and
shall be available for inspection at all times.

(@) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor's Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer

(Regulation 6(7));

(f)  Acopy of the risk assessment described in Regulation 7;

g) Afall protection plan and the corresponding records of evaluation and training of employees working from

elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work
structures (Regulation 10(d)) must be kept on site;

()  Pronouncement of the safety of excavations must be recorded in a register to be kept on site (Regulation
11(3)(h));

()  Acopy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the bases of the towers of material hoists to indicate the maximum mass
load which may be carried at any one time by material hoists (Regulation 17(5));

()  Maintenance records of material hoists and inspection results must be kept in a record book to be kept
on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulation 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive powered
tool is used (Regulation 19(2));

(0) A register for recording of findings by the competent person appointed to inspect construction vehicles
and mobile plant (Regulation 21(1)(j)).

E9. CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the contract.
The Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act
(OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993, to confirm his status as mandatary (employer) for the contract under
consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the Construction
Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings
related to non-conformance to the Act and the Regulations.

E10. MEASUREMENT AND PAYMENT

E10.1 Principles
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It is a condition of this contract that Contractors who submit tenders for this contract shall make provision in
their tenders for the cost of all health and safety measures required during the construction process.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health and
Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1 to E7.5 above shall be
members of the Contractor’'s personnel, and no additional payment will be made for the appointment of such
safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in clause E8 above is regarded
as a normal duty of the Contractor for which payment is deemed to be included in the Contractor’s tendered
rates and prices, and for which no additional payment will be considered except to the extent provided in
item B13.06 of the Schedule of Quantities.
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4  ANNEXURE A (to H&S specification)

To : The Provincial Director, Department of Labour, ...........cccoiiiiiiiiiiiiiiiiieniens

8 ANNEXURE A

8.1
8.2 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

2.2.1 Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1. (@)  Name and postal address of principal contractor:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed

in terms of regulations 6(1):

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation
6(2):
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7. Exact physical address of the construction site or site office:

9. Expected COMMENCEMENT UALE:......c.cueieeiiieice ettt etes
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ANNEXURE A - Continued

11. Estimated maximum number of persons on the construction site:

Principal Contractor Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR
PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.
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PARTICULAR SPECIFICATIONS
REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

This section provides specifications with regard to the following:

(a) The Expanded Public Works Programme (EPWP)

The Contractor shall be required to participate in job creation (employment of local labour) by executing various portions
of the Works using local labour (unskilled or semi-skilled), recruited from the local community, who are South African
Citizens or foreigners in possession of a work visa issued by the Department of Home Affairs (only one such foreigner
may be employed on any project). Such local labour shall be the targeted participants in the EPWP and NYS
programmes.

Furthermore, in order to avoid duplication of training programmes and training facilities, all structured training, including
the training for Small Contractor Development (SCD), (in those instances where SCD is included in the contract), shall be
measured and paid for in terms of the pay items provided in this section.

1. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public Works
Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In the case of
the infrastructure sector, existing government expenditure is realigned using labour-intensive technologies to create job
opportunities. This involves the use of both labour and plant, where labour is preferred and plant is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using labour-
intensive construction methods to the extent economically feasible, in accordance with the “Guidelines for the
Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP) Third
Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

ltems scheduled for labour-intensive construction are marked with the letters “LI” in the schedule of quantities in the
manner described in the Pricing Instructions.

Contractors shall note that they shall employ in labour-intensive works only those supervisory and management staff that
have completed the required Skills Programme in terms of Appendix C of the aforementioned guidelines:
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o Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction Processes"
or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and management staff
shall also be responsible for setting the workers’ daily tasks in accordance with labour-intensive construction principles,
and for ensuring that the EPWP job creation reporting data is accurately recorded on a daily basis and compiled and
submitted to the Employer each month in accordance with clause 3 of this section.

1.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public Works
Programme (EPWP) shall be implemented in accordance with:

. the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette No. 34032
of 18 February 2011); and

o Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 4
May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers employed in
elementary occupations on an Expanded Public Works Programme (EPWP). These terms and conditions do not apply to
persons employed in the supervision and management of an Expanded Public Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

1.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance with prevailing
legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community Liaison
Officer (CLO), inform the local community of the labour-intensive works proposed and the employment opportunities
thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works specified. In
consultation with the PLC and the CLO, selection of the local labour shall be made from households on the Operation
Sukuma Sakhe (OSS) database profiled through the War Room for each ward. The list obtained from the OSS database
must be accompanied by a letter from the War Room convener confirming that all the information provided was sourced
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from the War Room and that all listed incumbents reside within the relevant ward. The Contractor must maintain records
of household profiles as part of the portfolio of evidence for selection. Selection shall be based on the minimum education
level / skills required and the most needy households, as determined by the household profiling. Preference shall be
given for at least one person from each household in the community to be employed before further persons are
considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or semi-skilled),
recruited from the local community, who are South African Citizens or foreigners in possession of a work visa issued by
the Department of Home Affairs (only one such foreigner may be employed on any project), shall include for a minimum
allocation of:

. 55% women,;
. 55% youth who are between the ages of 16 and 35; and
o 2% persons with disabilities.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the effective
supervision of the labour-intensive works for all LI activities undertaken on this project:

Minimum supervisor to worker ratio = 1: 10

1.4 Contract of employment with persons employed under the Expanded Public Works Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the Expanded Public
Works Programme (EPWP), using the pro forma contract of employment attached at the end of this section: Particular
Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed under the
Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the Contractor shall therefore be
required to enter into new contracts with such persons as of 1 April each year.

1.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

€) brief EPWP workers on the conditions of employment;

(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of the
Employment Agreement;
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(©) keep personnel files for all EPWP workers and make copies available to the Employer if and when
requested; and

(d) ensure that payments to EPWP workers are made in accordance with Government Notice No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be:

R per task (for task-rated workers); (Compiler to insert the rate of pay as agreed with the local
community, based on negotiations carried out with the local community in the presence of the Employer during the design
phase of the project prior to the invitation of tenders).

or

R per day (for time-rated workers). (Compiler to insert the rate of pay as agreed with the local
community, based on negotiations carried out with the local community in the presence of the Employer during the design
phase of the project prior to the invitation of tenders).

During those periods when an EPWP worker is engaged in formal classroom training (other than in-service training), the
rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial Determination for the
Expanded Public Works Programme. (Compiler to note that this minimum wage rate applies when an EPWP worker is
engaged in formal classroom training).

Tasks set by the Contractor shall be such that:

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken per week to
complete the tasks set does not fall within the limits indicated in (a) and (b) above.

1.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in clause 4 below.

1.7 Contractor’s obligations towards persons employed under the Expanded Public Works Programme
(EPWP)
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Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to be
undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following functions with respect
to the EPWP workers:

(a)

1.8

ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases Act, 1993,
for as long as they are contracted to the Contractor, and pay in full to the Compensation Commissioner such
amounts as are due in terms of the Act;

pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as are due in
terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment Insurance Contributions
Act, 2002, as amended, and provide proof of such UIF payments upon request;

ensure that all participants are paid their wages on time through the pre-agreed payment method as stipulated in
the participant contract of employment;

implement health and safety procedures with respect to the participants, ensuring that the health and safety
regulations are adhered to;

ensure that all participants receive induction on site safety prior to commencing with work on site;

provide all participants with the necessary protective clothing and equipment as required by law for the specific
tasks in which the participants are involved, in addition to the branded overalls stipulated for EPWP workers;
provide safe on-site storage facilities for apparel and tools issued to the participants;

assist in the assessment of participants with regard to their competencies;

provide overall supervision and day-to-day management of participants; and

implement strict quality control to ensure that the work carried out by the participants is of the required standard,
and, where necessary, to train and mentor the participants to assist them in achieving the standards required.

Apparel and tools for persons employed under the Expanded Public Works Programme (EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with the
requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site specific health
and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include branded
EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

(a)

Compulsory PPE issued to all EPWP workers for use during general work activities:

Protective overalls (two sets), orange in colour, with EPWP branding;
Lime green reflective safety vest with EPWP branding;
Protective footwear; and
Protective gloves.

PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site specific
health and safety plan and accompanying risk assessments, such as:

(Compiler shall not omit any of the PPE listed below. However, the compiler may add to the list if any other PPE
not listed below is known to be required).
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Protective headwear, orange in colour, with EPWP branding;
Protective eyewear such as spectacles and goggles;
Protective face shields;
Protective earplugs and earmuffs;
Respiratory masks;
Disposable safety apparel;
Kidney belts;
Safety harnesses; and
Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under the following
circumstances:

o where the employee requests the issue of additional PPE in excess of what is prescribed;
o where the employee has patently abused or neglected the issued PPE leading to early failure; or
o where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that they use the
prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor. If it is not
possible for an EPWP worker, through health or any other reason, to use or wear the prescribed PPE issued, such
employee shall not be allowed to continue working under the hazardous conditions for which the equipment was
prescribed. Under such circumstances an alternative solution shall be found, and this may include relocating or
discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required to carry out
the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools issued.

The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, using the
storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items of PPE in
the specified colours with branded EPWP markings. Furthermore, no separate payment shall be made for providing the
EPWP workers with hand tools or for providing them with safe storage facilities on site for PPE and tools. The Contractor
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shall therefore make provision for all costs related to providing the PPE, tools and safe storage facilities in the tendered
rates and prices for the various items of work scheduled throughout the schedule of quantities.

1.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this project is part
of the Expanded Public Works Programme (EPWP). Al costs related to the provision, erection and subsequent removal
of the contract signboard shall be refunded to the Contractor through the pay item provided in section 1300 of the
schedule of quantities for this purpose.

1.10  Payment matters relating to the EPWP work

1.10.1 General

No separate pay items shall be provided in terms of the schedule of quantities for the construction work activities
carried out by EPWP participants. Payment for such work activities shall be made only indirectly, in terms of
the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing the on-site
work programme for the EPWP participants, for planning, organising, directing, controlling and administrating their day to
day activities, including the setting of daily tasks, record keeping and any on-site liaison, training and mentoring required,
and for the associated job creation reporting, and such costs shall therefore be built into the rates tendered for the various
items of work scheduled throughout the schedule of quantities.

1.10.2 Payment for labour-intensive components of the work

Payment will be made for items which are designated for labour-intensive construction in the schedule of quantities only in
those instances where such items are constructed using labour-intensive methods.

Any unauthorised use of plant to carry out work which was scheduled to be carried out using labour-intensive methods will
not be condoned and any Works so constructed will not be certified for payment. Any non-payment for such Works shall
not relieve the Contractor in any way from his obligations either in contract or in delict.

During the course of construction, as a result of unforeseen site conditions or operating conditions encountered, it may
happen that an item designated for labour-intensive construction can no longer be carried out in a safe and economically
feasible manner, either in full or in part, using labour-intensive methods. In such instances the Employer's Agent shall,
where necessary, order a variation in terms of clause 6.3 of the of the General Conditions of Contract 2015 with respect to
that portion of the item quantity that cannot be carried out using labour-intensive methods.

111 Penalty applicable to any shortfall in the local labour content achieved
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The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s Agent, shall
equal or exceed the specified minimum percentage of the contract amount which is the Contract Price (adjusted to
exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content stated by the
Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local labour content
for this project is due to quantitative underruns, the elimination of items contracted to local labour, or any other reason
beyond the Contractor’s control which may be acceptable to the Employer, the Contractor shall be liable for a financial
penalty as prescribed in clause SCC 4.1.1 of the Special Conditions of Contract. The financial penalty shall be calculated
as follows:

P =005x[(E-E5)100]xCa

where:

E is the specified minimum percentage for local labour content

E, s the local labour content percentage which the Employer's Agent certifies as being achieved upon
completion of the contract

Ca s the contract amount which is the Contract Price (adjusted to exclude penalties and value added tax)
P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., Women/Youth/Disabled as
per clause 1.3 above), only to shortfalls in the total local labour content achieved.

The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken monthly by the
Employer’'s Agent, based on the accumulative achievements in comparison to the programmed utilisation of local labour.
Failure by the Contractor to achieve the interim target shall result in the Contractor being liable for a financial penalty as
prescribed in this clause.

3. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor must provide
the information specified in clause 3.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause 3.2 below.
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3.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting on
a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the Contractor
in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this section of the Particular
Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:
3.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data required
in this participant list is indicated below. This data shall be recorded, checked and signed off by the Contractor,

and shall be submitted to the Employer at each monthly site meeting. The participant list shall contain the
following data and shall be kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(©) Work data for participants — daily wage to be received, number of calendar days training attended and

number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be
shall be kept and maintained on site for audit purposes.

3.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This data
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each
monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be provided
by the Employer to the National Department of Public Works upon request when the latter is undertaking sample
auditing. The data shall include:

@ Daily attendance register — register for each day showing all the workers that were registered as being
at work on that day. Attendance registers shall be completed on site on a daily basis and signed off by
the Contractor on a weekly basis.

(b) Summary of monthly attendance.
3.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at
each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording and
maintaining this information:

@ Payment register — this is a list of the workers showing the wages paid to each worker, and signed off
by each worker as proof of receipt and acceptance of payment. Information on this register must include
the name of the worker, either an identity number or other unique identifier, the number of calendar
days that the pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of
payment — these bank records must specifically show the name of the worker, either an identity number
or other unique identifier, the period which the pay covers and the total wages paid.
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The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

3.14

Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing production
output compared to the programme of works, together with the data necessary to enable the Employer to
calculate the following employment output data in accordance with the EPWP Data Collection Tool template:

@)
(b)

(©)

(d)
(e)

()
3.2

Number of work opportunities created (where one work opportunity = paid work created for one
individual on an EPWP project, for any period of time).

Number of person-days of work created (where one person-day = one day of work carried out by one
individual). The total number of person-days of work created on a particular EPWP project shall be
obtained by summing the total number of person-days worked by each individual employed during the
course of that EPWP project.

Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on the
EPWP project divided by 230 working days). In terms of EPWP policy, one year of work created for
one individual is assumed to comprise a total of 230 days of paid work carried out by that individual.

Average duration of work opportunities created (= total number of person-days of work created on the
EPWP project divided by the number of work opportunities created on that EPWP project).

Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on an
EPWP project divided by the total number of person-days of work created on that EPWP project).

Training information.

Project data to be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour information for the
corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless still be
submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's payment certificates shall
not be paid by the Employer until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment certificate in the format specified
by the Employer:

Copies of the signed contracts between the Contractor and any new EPWP participants (the Contractor shall note
that all such formal contracts of employment entered into with persons employed under the Expanded Public Works
Programme (EPWP) shall expire on 31 March each year, and the Contractor shall therefore be required to enter
into new contracts with such persons as of 01 April each year, and shall be required to submit copies of all such
new contracts with the first payment certificate thereafter);

Certified ID copies of all local labour employed as EPWP participants;

Attendance registers for the EPWP participants;

Proof of payment of EPWP participants; and

Information as required in terms of the EPWP Data Collection Tool template.
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4, PROVISION OF STRUCTURED TRAINING

4.1 Scope of structured training

In order to avoid duplication of training programmes and training facilities, all structured training, shall be implemented,
measured and paid for in accordance with the requirements of this section: Requirements of the Expanded Public Works
Programme (EPWP).

The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured programme, in
order to equip them with skills that will assist them in gaining future employment, and to facilitate targeted EPWP
participants in gaining competencies and unit standard credits towards future full learnership qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance with the
various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes.

The following aspects of the structured training to be provided are noted:

o The Employer has no service agreement or memorandum of understanding with any Education and
Training Quality Assurance (ETQA) body, and therefore does not function as the employer as defined
under any three-party learnership agreement between the learner, the training provider and the
employer.

o The structured training programmes implemented on this contract, although comprising several unit
standards, are unlikely to total to sufficient credits for a full learnership qualification. Nevertheless, the
competencies and credits achieved should contribute to a full learnership through the later acquisition
by the learner of the remaining unit standards required for the full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to provide over
the duration of the contract the following structured training for EPWP participants:

(a) Generic skills training;

(b) Entrepreneurial skills training;
(c) Construction skills training; and
(d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.
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Entrepreneurial skills training comprises both management skills training and business development skills training.

Construction skills training comprises specific on-task skills training.

4.2 Training provider and trainers

The Contractor shall be required to procure the services of a training provider accredited by the Construction Education
and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors with the Construction Education
and Training Authority (CETA), and who shall deliver the training.

Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be submitted to the
Employer’'s Agent. Such accreditation and registration shall be current and valid, and the proof submitted shall include the
NQF levels and unit standards for which each trainer is accredited.

43 Skills analysis and selection of targeted EPWP participants

Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA. The actual
literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide the Contractor and the
training provider on how to conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises employed, in order to
determine the formal education qualifications of each employee.

The Contractor, in conjunction with the training provider, shall then identify those persons that display the potential to
benefit from such structured entrepreneurial and construction skills training as may be provided for in the contract, and
shall make recommendations in this regard to the Employer’'s Agent.

The final candidates selected for such training shall be decided between the Contractor and the Employer’s Agent (or by
the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms of Part G: Small Contractor
Development, where applicable).

4.4 Structured training programmes

The Contractor, supported by the training provider, shall plan then implement structured training programmes for generic,
entrepreneurial and construction skills training.
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Training courses shall commence within four months of the Contractor taking possession of the Site, and shall be
completed before the Due Completion Date. (Compiler to note that training courses cannot commence until the
Contractor has fully established his facilities on site, including the required training facilities, and until the labourers that
will be the recipients of the intended training have been recruited. The recruitment of labour, in turn, will to a large extent
commence only after the initial subcontractors have been procured. A reasonable amount of time must therefore be
allowed before the training process can commence).

All training shall take place within normal working hours, or as otherwise agreed with the learners.

The training provider shall design, compile and deliver the structured training programmes, based on the information
obtained from the skills analysis.

The structured training programmes designed by the training provider for the generic skills training shall comprise relevant
general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, managing personal finance, and
other courses that would be useful to workers in the road construction industry or as life skills generally.

The structured training programmes designed by the training provider for the entrepreneurial skills training shall comprise
unit standards that contribute towards one or more of the following full learnership qualifications, as appropriate taking into
consideration the skills analysis information for the selected candidates (details of the learnership qualifications and the
applicable unit standards may be found on the website www.saqa.org.za):

ENTREPRENEURIAL SKILLS TRAINING
SAQA Minimum
Qualification title qualification | NQF level . Purpose of qualification
D credits

Learners found competent against

National Certificate: this qualification will be able to

Supervision of 49053 Level 4 176 execute the supervision of

Construction Processes construction processes, with
specialisation in a specific context
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The structured training programmes designed by the training provider for the construction skills training shall comprise

unit standards that contribute towards one or more of the following full learnership qualifications, as appropriate taking into

consideration the skills analysis information for the selected candidates (details of the learnership qualifications and the
applicable unit standards may be found on the website www.saqa.org.za):

CONSTRUCTION SKILLS TRAINING

Safety and Environment

SAQA Minimum
Qualification title qualification | NQF level . Purpose of qualification
D credits
Learners found competent against
National Certificate: this qualification will be able to
Supervision of 49053 Level 4 176 execute the supervision of
Construction Processes construction processes, with
specialisation in a specific context
This qualification is for persons who
. . work or intend to work within a
National Certificate: construction context on a site, and
Construction: 24173 Level 3 155 o -
who seek recognition for essential
Roadworks s . o
skills in construction operations in
roadworks.
This qualification is for persons who
. . work or intend to work within a
National Certificate: construction context on a site, and
Construction: 24133 Level 2 120 o -
who seek recognition for essential
Roadworks . . o
skills in construction operations in
roadworks.
This qualification is to equip learners
working in any type of workplace
with a broad understanding and
e e
Occupational Health, 74269 Level 2 120 y

concepts and practices with
sufficient detail to enable them to
function in a safe and healthy way
and to deal with health and safety
problems and issues.

The Contractor's proposed training programmes shall be subject to the approval of the Employer's Agent, and the

Contractor shall, if so instructed by the Employer’s Agent, alter or amend the programmes and the course content to meet

any additional needs identified.

The Contractor shall be responsible for everything necessary for the delivery of the training programmes, including:

T110




WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMMLM 000103

PANEL OF SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD
OF 18 MONTHS

(a) the provision of the trainers;

(b) the provision of a suitable secure venue complete with adequate furniture, lighting, air conditioning, power and
ablution facilities;

() the provision of all necessary stationery, consumables and study materials;

(d) the transportation of the learners to and from the training facility;

(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum wage rate as
set on an annual basis in the Ministerial Determination for the Expanded Public Works Programme;

(f the provision of any relevant Personal Protective Equipment (PPE) required for the training; and

(9) additional supervision of the learners during the practical learning stage of the training carried out by constructing

relevant elements of the Works (wages for the learners during this stage of the training will be paid through the
rates tendered for the relevant scheduled work items for those elements).

At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance and
completion, issue each learner with a certificate indicating the course content.

The training provider shall also ensure that each unit standard contributing towards a full learnership qualification and
successfully completed by the learner is entered onto the national database.

The Contractor shall keep comprehensive records of the training given to each learner and the certificates issued, and
shall provide copies of such records to the Employer’'s Agent when required.

The Contractor shall also complete and submit to the Employer’'s Agent each month, in a format acceptable to the
Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both for the month and
cumulatively for the contract.

4.5 In-service training

The Contractor shall, from the commencement of the contract, implement an in-service training programme in which the
various skills required for the execution and completion of the Works are imparted to the EPWP participants engaged
thereon.

Throughout the duration of the contract, the EPWP participants shall be trained progressively through the various stages
of each particular type of work in which they are engaged, and their work shall be supervised and monitored and their
methods corrected where necessary.

The in-service training programme shall be submitted with the initial Works programme. The Contractor shall record the
progress in relation to this programme on a monthly basis, and this progress report shall be incorporated in the monthly
site meeting minutes and the payment certificate.
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The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged on the
contract in the various skills required to enable them to carry out the required construction activities.

The in-service training of EPWP participants shall take place before commencement of the relevant construction activity,
and the Contractor shall take into account in his programme the lead time required for such training. All in-service training
shall be deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and shall be
accompanied by an attendance register of the EPWP participants on the applicable days.

All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing in-service
training. The cost of the Contractor’s in-service training obligations shall be deemed to be covered by the sums and rates
tendered for items B13.01(a), (b) and (c) in the schedule of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant engaged on the contract with a
certificate of service on which the following information shall be recorded:

. the name of the Contractor;

. the name of the project / contract;

. the name of the employee;

. the nature of the work satisfactorily executed by the EPWP participant and the time spent thereon;
. the nature and extent of training provided to the EPWP participant; and

. the dates of service.

4.6 Training venue facility

The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced for the
duration of the contract in accordance with section 1400 of the COLTO standard specifications.

In order to minimise the cost of transporting the learners for training, the facility shall be located in secure premises on the
Site, or in close proximity thereto.

This facility shall be used to deliver all training.

The facility shall accommodate a class of up to 25 learners and shall comprise the following:

(@)  Lecture room (interior area) = 48 m?
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(b)  Ablutions (male) = 6 m2
(c)  Ablutions (female) = 6 m2
(d)  Chairs for learners (individual chairs, with backs) = 25 off
(e)  Desk area for 25 learners (500 mm width) = 12,5 m2
() Chairs for trainers and management (individual chairs, with backs) = 5 off
(9)  Table area for trainers and management = 3 m2
(h)  220/250 volt power points = 6 off

(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off

() Single incandescent light fittings complete with 100 watt globes = 4 off

(k) Wash hand basins complete with taps and drains = 4 off

) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete, mounted on
wall with brackets = 2 off

(m)  Air conditioning units with 2,2 kW minimum capacity, mounted and with own
power connection = 4 off

(n)  Voltage stabilizers = 2 off

(0)  Floodlights complete with poles and 500 Watt minimum globes and controlled

by photocells = 2 off
(p)  White boards (3m x 1,5 m) = 1 off
(@)  Venetian blinds = 12 m2

5. MEASUREMENT AND PAYMENT

Item Unit

5.01 Provision of the training venue facility, including the cost of
transporting the learners to and from this facility ..., lump sum (Sum)

The tendered lump sum for subitem 5.01 shall include full compensation for the provision of the training venue facility
complete and serviced as specified, including for the provision of power, water, sewerage and cleaning services for the
duration of the contract, for lighting, power points and voltage stabilizers, for air conditioning, blinds, fire extinguishers,
floodlights, furniture and whiteboards, for the provision of security at the facility, for all other costs necessary to maintain
the facility for the duration of the contract, and for the removal of the facility on completion of the contract.

The tendered lump sum shall also include full compensation for transporting the learners on each day of training from their
place of work to this training venue facility, and back again after the training for the day has been delivered by the
accredited trainers.
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Payment of the lump sum shall be made in three instalments as follows:

The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations regarding the
provision of the training venue facility, complete and serviced as specified, and the facility has been successfully
commissioned for use.

The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in accordance
with the Contractor’s approved structured training programme have been delivered to the learners by the accredited
trainers.

The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and the facility
has been dismantled and removed from the site.

Item Unit

5.02 Training of learners employed by the main contractor or by
the Targeted Enterprise subcontractors:

(a) Generic skills:

(i) TrAINING COSES ...ttt bbb provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F5.02(a)(i) above...........ccceovrieriirininenen. percentage (%)
(b) Entrepreneurial skills:

(i) TrAINING COSES ouvuvvviireirieieereeeeese e nnees provisional sum (Prov sum)
(ii) Handling costs and profit in respect of subitem F5.02(b)(i) above..........cccoovriviviriirinnnne percentage (%)
() Construction skills:

(i) TrAINING COSES ..vuvvviiriiiet e provisional sum (Prov sum)
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(ii) Handling costs and profit in respect of subitem F5.02(c)(i) above...........cccovviveviiirininenee percentage (%)

(d) Transportation and accommodation costs of selected learners
only, while receiving off-site training:

(i) Transportation and accommodation COSS ...........crrrriernierniereres provisional sum (Prov sum)

(ii) Handling costs and profit in respect of subitem F5.02(d)(i) above..........ccceovrverriinrinenn. percentage (%)

Expenditure under subitems 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the
General Conditions of Contract 2015.

The provisional sum for each of subitems 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the required
training in generic, entrepreneurial and construction skills respectively, including for the procurement of the services of the
accredited trainers and their delivery of the training courses to the learners, the provision of all training materials including
all stationery and study materials, the wages of the learners for the duration of the courses including the associated
COIDA and UIF payments, and the provision of any tools and PPE that may be required during those courses
incorporating practical training modules. The payment of wages to learners in terms of subitems 5.02(a)(i), (b)(i) and (c)(i)
will only be made to those learners who attend and successfully complete each course of the approved training
programme. Payment shall not be made to learners who, once selected, do not attend or only partially complete
structured training courses.

The tendered percentage for each of subitems 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount actually spent
under each of subitems 5.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full compensation for the handling costs
of the Contractor and the profit in connection with the provision of the training in generic, entrepreneurial and construction
skills respectively, including for the costs of record keeping and reporting with respect to the training received by each
learner.

The provisional sum for subitem 5.02(d)(i) is provided to cover all costs related to the transportation and accommodation
costs of selected learners only, while receiving off-site training, where such learners have been specifically selected to
receive such off-site training and where such training cannot be delivered using the training venue facility provided by the
Contractor in terms of subitem 5.01.

The tendered percentage for subitem 5.02(d)(ii) is the percentage of the amount actually spent under subitem 5.02(d)(i),
and shall include full compensation for the handling costs of the Contractor and the profit in connection with the
transportation and accommodation costs of selected learners only, while receiving off-site training.
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