
 

ABAQULUSI LOCAL MUNICIPALITY 

 

TENDER DOCUMENT 
 

TENDER NAME : 
REHABILITATION OF MARK, EMMET AND SAFIER 
CRESCENT STREET 

TENDER NO : 8/2/1/582 

CIDB CATEGORY : 6 CE OR HIGHER 

 

NAME OF TENDERER :  

TELEPHONE NUMBER :  

E-MAIL :  

PHYSICAL ADDRESS :  

   

   

TENDER SUM (INCL. VAT) :  

 

TENDER CLOSES AT 12:00PM ON 20 FEBRUARY 2026 
 

 

  

Issued By: Prepared By: 

ABAQULUSI MUNICIPALITY DLV Project Managers Engineers and (Pty) Ltd 

PO Box 57 P O Box 1460 

VRYHEID VRYHEID 

3100 3100 

  

Contact Details: Contact Details: 

Tell: (034) 982 2133  Tel  : (034) 980 7242 

Fax: (034) 9890 9637 Fax : (034) 983 2765 
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SUMMARY FOR TENDER OPENING PURPOSES 

 

 

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall 

complete this form and submit it with his tender] 

 

Name of Contractor submitting the tender: :.................................................................................................. 

 

Tender amount (as stated in the Form of Offer):  R........................................................................................... 

 

Alternative Tender offered? .................... (Yes / No) 

 

 If “Yes” state amount: R  ................................................ …………………………………………………... 

 

 

Specified Time for Completion: ……………………. (Weeks) 

 

 

Alternative Time for Completion offered? ………….. (Yes / No) 

 

 If "Yes", state time offered (weeks) …………………….…………………………………………………... 

 

Details of contact person: 

 

Name (Print): ........................................................................................................................................... 

   

Telephone No: ...............…......................................Fax No: ……..………………………...……............... 

 

E-mail address:…………………………………………………………………………………………………... 

 

Cell No. :………………………………………………………………………………………………………….. 

 
Is Form of Offer signed by Tenderer and Witnesses? …………… (Yes/No) 
 
 
 

 

 

 

SIGNATURE: ...................................................................................................................................................... 

(of person authorised to sign the tender 

 

Note: In the event of conflict between the data provided in this summary and that given in the tender, 
the latter shall prevail.  
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CHECK LIST FOR TENDER SUBMISSION 

 
 

The Tenderer is to indicate in the check-boxes provided that he has completed the required section of the 
tender document. Completion of this check-list will assist the Tenderer in ensuring that he has attended to all 
the required items for submission with this Tender. 
 

Page Description 
Completed For Office Use 

Yes No Yes No Comments 

Cover 

Name of Tenderer           

Contact Details           

Tender Sum           

  

 C1-3 C1.1 Form of Offer and Acceptance           

 C1-12 C1.2 Contract Data (Part 2)           

 C2-6 C2.2 Completed Schedule of Quantities           
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PART T1-TENDERING PROCEDURES 

 
 
 

CONTENTS PAGE 
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T1.2 Tender Data T1.4 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 

 

 

 

 

 

 

ABAQULUSI LOCAL MUNICIPALITY 

CIDB CATEGORY: 6 CE OR HIGHER 

 

PROJECT NAME: REHABILITATION OF MARK, EMMET AND SAFIER CRESCENT STREET 

 

CONTRACT No.:  8/2/1/582 

 

Abaqulusi Municipality invites service providers to submit a quotation for the REHABILITATION OF MARK, 

EMMET AND SAFIER CRESCENT STREET. The minimum specifications are detailed in the Tender 

Document. Quotation documents will be self-downloaded from E-tender Portal (www.e-tenders.gov.za) and 

Municipal website as from the 29th of January 2026. 

 

The municipal offices can be contacted by using the following telecommunication numbers: 034 982 2133 

(Phone) or 034 980 9637 (Fax). 

 

Compulsory clarification meetings with representatives of the Employer will take place at the venue: 

Technical Boardroom, Mason Streets on the 04th of February 2026 at 9h00 

 

Completed tender documents are to be placed in a sealed envelope marked REHABILITATION OF MARK, 

EMMET AND SAFIER CRESCENT STREET, Tender No.: 8/2/1/582 and must be deposited in the Tender 

Box at the offices of AbaQulusi Local Municipality’s offices at Cnr. High & Mark Streets, Vryheid, not later than 

12:00pm on 20 FEBRUARY 2026. Tenders will be opened in public soon after closure and only the name of 

the tenderer and the tender amount will be read out. Telegraphic, faxed and late tenders will not be accepted, 

and the Municipality shall not be held responsible for any couriered documents. 

 

The procedure for evaluating responsive tenders will be Financial Offer and Preference. 

 

The 80/20 scoring method will apply in the evaluation of bids.  

The following points will be awarded during the evaluation: 

 

Price   = 80 

Special Goals  =           20 

Total  = 100 
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SPECIAL GOALS 

 

PREFERENTIAL POINTS FOR BIDS NOT EXCEEDING R50 000000 - 80:20 

PREFERENTIAL PROCUREMENT POINT ALLOCATED 

HDI EQUITY = 20 20 

100% HDI EQUITY 20 

BETWEEN 75% AND 99% HDI EQUITY 15 

BETWEEN 50% AND 74% 10 

LESS THAN 50% 0 

  

Total special goals 20 POINTS 

 

NB: To claim the points, full detailed CSD records must be submitted, ID Copy and / or CV 
Stating the position at the management level. 
 

Bidder’s attention is specially drawn to adhere the provisions of the quotation rules which are included in the 
tender document and as follows: 

• These quotes are 80/20 preferential points system 

• The above quotations will be evaluated of completeness, compliance, functionality and price and 

specific goals, make sure all required information is submitted with the bid document. 

• No awards will be made to a person who is not registered on the Central Supplier Data base 

• No awards will be made to a person who is in the service of the state 

• No awards will be made to a person, if that person is not a natural person, of which any director, 

manager, principal shareholder or stakeholder is a person in the service of the state, and / or 

• No awards will be made to a person who is an advisor or consultant contracted with the Municipality 

or municipal entity 

• Fill in all the Municipal Bidding Documents (MBD’S) failure to do so will automatically disqualify. 

• Fully Completed all the MBD’S on the quotation document 

• Fully completed tender document (bidder will be disqualified for incomplete document) 

• Service Providers should be on Municipal Data Base if not please collect database forms at SCM 

Office or download them from Municipal website (www.abaqulusi.gov.za) and submit them with your 

bid document. 

• Late bids will not be accepted, 

• These quotations will be valid for a period of 60 days after the closing date 

• These quotations must only be submitted on the documentation provided by AbaQulusi Municipality 

(Original document) 

• Failure to comply with these conditions will result in immediate disqualification of the bid. 

• The Municipality reserves the right to withdraw any invitation to bid and / or to re- advertise or to 

reject any bid or to accept a part of it. 

• The municipality does not bind itself to accept the lowest bid or ward a contract to the bidder scoring 

the highest number of points. 

• Bid will be evaluated based on completeness, functionality, responsiveness and price and specific 

goals. 
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MINIMUM REQUIREMENTS 

The following documents have to be attached: 

• Central Supplier Data base registration report (Detailed) to claim special goals 

• Valid copy of company registration document 

• If joint venture, certified copy of venture agreement 

• SARS PIN or Tax Clearance certificate must be submitted 

• Certified B- BBEE Certificate from registered accountants is required or original Sworn Affidavit from 

Commissioner of Oath. 

• Provide Relevant experience with reference letter must be provided 

• A Certified current account in terms of water and electricity / rates and taxes obtainable from your 

local municipality, letter from Inkosi / Induna, Councilor or lease agreement must be submitted not 

older than three months. 

• Certified copies of identity documents of directors and owners of the company must be submitted 

• The company must provide proof of public liability insurance to a minimum value of R5 Million. 

 

For more SCM enquiries please contact Supply Chain Management office at scm@abaqulusi.gov.za. 

 

No bids will be accepted from a person in the service of the state and whose Tax Matters are non-

compliant. 

 

The AbaQulusi Local Municipality does not bind itself to accepting the lowest, or any bid, either wholly or in 

part or give any reason for such action.  

 

 

 

___________________ 

Municipal Manager 

AbaQulusi Local Municipality 

 

  

mailto:scm@abaqulusi.gov.za
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T1.2.1: TENDER DATA: STANDARD CONDITIONS OF TENDER 

 

The Standard Conditions of Tender as contained in Annex C of the legislated Standard Conditions of Tender 

as published in Board Notice 423 of 2019 in Government Gazette 42622 of 8 August 2019 

 

T1.2.1: TENDER DATA: APPLICABLE TO THIS TENDER 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced to the Clause in the Standard Conditions of Tender to 

which it mainly applies. 

 

Clause 

No 
Description 

F.1.1.1 The Employer is:  

 

AbaQulusi Municipality 

Main Office Building,  

c/o Mark & High Streets,  

Vryheid  

3100 

F.1.2 The tender documents issued by the Employer comprise: 

Volume 1: 

 Part 1: Tendering Procedures 

   T1.1 Tender Notice and Invitation to Tender 

   T1.2 Tender Data 

 Part 2: Returnable Documents 

   T2.1 List of Returnable Documents 

   T2.2 Returnable Schedules, including the Enterprise Declaration Affidavit which may be         

bound in a separate volume 

 

 Part 1: Agreement and Contract Data 
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Clause 

No 
Description 

   C1.1 Form of Offer and Acceptance 

   C1.2 Contract Data 

   C1.3 Forms of Securities 

 Part 2: Pricing Data 

   C2.1 Pricing Instructions 

   C2.2 Schedule of Rates 

 Part 3: Scope of Work 

   C3 Scope of Work including separate volumes for: 

 Part 4: Site Information 

   C4 Site Information  

 The following documents form part of the Contract and is NOT provided by the Employer; the 

Contractor is required to obtain these documents for the execution of the contract: 

 

 "General Conditions of Contract (GCC) for Construction Works -3rd Edition 2015"  

This document is issued by the South African Institution of Civil Engineering. (Short title "General 

Conditions of Contract 2015") and is obtainable separately. Tenderers shall obtain their own 

copies. 

 

 The standard specifications on which this contract is based are the SABS 1200 Standardized 

Specifications. 

This document is obtainable separately, and Tenderers shall obtain their own copies. 

 

 The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993, 

and the Construction Regulations 2014. 

This document is obtainable separately, and Tenderers shall obtain their own copies. 

 

 AbaQulusi Local Municipality’s Occupational Health and Safety Specification in terms of the 

requirements of Construction Regulations 4(1)(a). 

This document is available for review at the offices of the Employer and/or the Employer's agent. 

Tenderers shall obtain their own copies. 

 

 In addition, Tenderers are advised, in their own interest, to obtain their own copies of the following 

acts, regulations and standards referred to in this document as they are essential for the Tenderer 

to get acquainted with the basics of construction management, the implementation of preferential 

construction procurement policies and participation of targeted enterprise and labour.  

 

(i) The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms 

of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004,  
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Clause 

No 
Description 

 

(ii) SANS 1921:2004 Construction and management Part 1: General Engineering and 

Construction Works; Part 6: HIV/AIDS Awareness. 

 

(iii) SANS 10396:2003 Implementing Preferential Construction Procurement Policies using 

Targeted Procurement Procedures  

 

(iv) SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation 

of Targeted Enterprises, Joint Ventures, Targeted Labour etc.  

 

C.1.4 The Employer’s Agent’s (also referred to as the Engineer) details are as follows: 

  

 Name : DLV Engineers and Project Managers (Pty) Ltd 

 Represented by  Brian Ndlovu 

    

 Address : 144 Mark Street  

  Vryheid 

  3100 

   

Tel No : (034) 980 7242 

Fax No : (034) 983 2765 

 E-mail : brian@dlveng.co.za 

  

All communication between the tenderer and the employer shall be addressed to Mr Brian Ndlovu 

of DLV Engineers and Project Managers (Pty) Ltd, in writing 

 

F1.5.2 Replace the existing clause with the following:  

The Employer may not subsequent to the cancellation or abandonment of a tender process or 

the rejection of all responsive tender offers, save for all tenders being non-responsive, re-

issue a tender covering substantially the same scope of work within a period of six months unless 

only one tender was received and such tender was returned unopened to the tenderer. 

F.2 TENDERER’S OBLIGATIONS 

 

F.2.1 Eligibility 

 
The following tenderers who are registered with the CIDB, or are capable of being so registered 

prior to the evaluation of submissions, are eligible to submit tenders: 

  

 

1) contractors who have a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 6CE of 

construction work, and who satisfy the following criteria: 

a. Availability of resources 

b. Availability of skills to manage and perform the contract – including staff which satisfies 

EPWP requirements (if applicable). 

c. Previous experience on contracts of a similar value and nature. 

d. Financial standing and capability. 
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Clause 

No 
Description 

 

 

2) Joint ventures are eligible to submit tenders provided that: 

a. every member of the joint venture is registered with the CIDB. 

b. the lead partner has a contractor grading designation in the 6CE or Higher class of 

construction work: and, 

c. the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 6CE class of 

construction works 

 

3) Information to be submitted with the tender  

 The Tenderer shall, when requested by the Employer to do so, submit the names of all 

 management and supervisory staff that will be employed to supervise the labour-

 intensive portion of the works together with satisfactory evidence that such staff members 

 satisfy the eligibility requirements. 

 

 

Site visit and clarification meeting 

 

The arrangements for the compulsory site inspection visit and clarification meeting are as follows: 

 

Location:   Technical Boardroom , Mason Streets. 

Date :    04 FEBRUARY 2026 

Starting time :  09:00 

 

Enquiries and confirmation of attendance at least one full working day in advance regarding the 

meeting and site inspection may be directed to: 

 

DLV Project Managers and Engineers (Pty) Ltd 

Tel : 034 980 7242 

e-Mail :  brian@dlveng.co.za 

F.2.12 Alternative Offers 

 

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an 

alternative tender offer are  

 

a. Individual Items  

 

Individual items offered as alternatives to items in the Bill of Quantities will only be considered if 

listed and priced in Part T2 of the Contract Document, accompanied by a detailed statement as 

necessary. 

 

b. Alternative Designs 

 

Where a Tenderer desires to submit alternative tender involving modifications to the design or 

method of construction that would alter the character of the tender, the following procedure must 

be observed: 
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Clause 

No 
Description 

1. The alternative offer must be accompanied by supporting information, drawings, 

calculations and a priced alternative Bill of Quantities to enable its technical acceptability, 

construction time and price to be fully assessed. Such information, drawings and Bill of 

Quantities must be sufficient for proper evaluation of the tendered·· alternative, otherwise 

the offer will not be considered.  

 

2. Any alternative tender involving modifications to design will be assessed on its merits 

and may be accepted. An accepted alternative design will become the design for the 

purpose of the contract.  

 

3. If an alternative design with its priced Bill of Quantities has been accepted, the sum thus 

tendered for the alternative will not be subject to re-measurement and will be the final 

amount payable to the Contractor, except only for variations arising from:  

• Changes in design parameters ordered by the Engineer.  

• Changes not arising from any failure or fault of the Contractor, but from modifications 

requested by the Engineer. 

 

4. A decision whether or not to adopt a technically acceptable modified design will be 

governed by the amount of the overall saving and the advantages to the Employer, which 

the modified design can be reliably expected to achieve. Matters to be considered in 

arriving at the overall saving will include the effect of any deferment in starting date 

arising from extra time needed for the preparation of an amended contract for signature. 

 

5. The Tenderer will be liable for all costs necessary for the Engineer to check the 

alternative design offered 

 

 Acceptance of an alternative tender offer will mean acceptance in principle of the offer.  It will be 

an obligation of the contract for the tenderer, in the event that the alternative is accepted, to 

accept full responsibility and liability that the alternative offer complies in all respects with the 

Employer’s standards and requirements. 

F.2.13 Submitting a Tender Offer 

 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a single joint 

venture to provide the whole of the works, services or supply identified in the contract data and 

described in the scope of works. 

 

F.2.13.3 Tender offers shall be submitted as an original hard copy only. 

 

F.2.13.5 Delivery of Tender 

F.2.13.5 

F.2.15.1 

The Employer’s address for delivery of tender offers and identification details to be shown on 

each tender offer package are: 

 Location of Tender Box : AbaQulusi Municipality  

    c/o Mark and High Streets,  

   VRYHEID  

3100 
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Clause 

No 
Description 

 Identification Details : Contract No: 8/2/1/582 

Tender reference number, Title of Tender and the closing date 

and time of the tender, as well as the Tenderer’s name, his 

Authorised Representative’s name, postal address and telephonic 

contact numbers 

 

F.2.13.6 

& F.3.5 

A two-envelope procedure will not be followed. 

 

 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will NOT be accepted. 

 

F.2.15 Tender Submissions 

The closing time for submission of tender offers is  

Date: 20 FEBRUARY 2026 

Time: 12:00pm 

 

F.2.16 The tender offer validity period is 90 days. 

F.2.18 Contractors Staff 

 

The tender shall, when requested by the Employer to do so, submit the names of all management 

and supervisory staff that will be employed to supervise the labour-intensive portion of the works 

together with satisfactory evidence that such staff members satisfy the eligibility requirements 

 

F.2.20 Performance Bond 

 

The tenderer is required to submit with his tender a letter of intent from an approved insurer 

undertaking to provide the Performance Bond to the format included in Part T2.2 of this 

procurement document 

 

F.2.22 Return of Tender Document 

 

Where a Tenderer who received a tender document does not submit a tender, the tender 

documents issued to him must be returned to the Employer within 14 days after the closing date 

for submission of tenders 

 

F.2.23 The Tenderer is required to submit with his tender a letter of intent from an approved insurer 

undertaking to provide the Performance Guarantee to the format included in Part T2.2.22 of this 

procurement document. 

F.2.23 Certificates  

 

The tenderer is required to submit the following certificates with his tender: 

 1. Either a Certificate of Contractor Registration issued by the Construction Industry 

Development Board OR a copy of the Application Form for registration in terms of the 

Construction Industry Development Board Act (Form F006). 

2. An original valid Tax Clearance Certificate issued by the South African Revenue 

Services. 
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Clause 

No 
Description 

3. Copies of company registration documents  

4. Joint Venture Agreement and Power of Attorney in case of Joint Ventures 

5. Copies of ID documents of Shareholders/Members/Directors of the business enterprises 

6. Proof of Preference Points Claimed 

7. VAT Registration Certificate and Pin 

8. Skills Development Levy Certificate 

9. Workmen’s Compensation Registration Certificate (or proof of payment of contributions 

in terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 

1993) 

10. a certificate certifying that the enterprise has no undisputed commitments to a 

municipality or other service provider in respect of which payment is overdue by more 

than 30 days (if greater than R10 million incl. VAT); 

11. particulars of any contracts awarded by an organ of state during the last five years 

including particulars of any material non-compliance or dispute concerning their 

execution over this period (if >R10 000 incl. VAT); and  

12. a statement indicating whether any portion of the goods or services are expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion or 

payment from the municipality or municipal entity is expected to be transferred out of the 

Republic (if greater than R10 million incl. VAT). 

13. All other certificates as requested in T2.1 

 

F.2.24 Add the following new clause: 

 

Canvassing and obtaining of additional information by tenderers 

Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any of the 

Employers officials or the Employer’s agent in respect of his tender, after the opening of the 

tenders but prior to the Employer arriving at a decision thereon.  

No Tenderer shall make any attempt to obtain particulars of any relevant information, other than 

that disclosed at the opening of tenders.”   

F.2.25 Add the following new clause: 

Prohibitions on awards to persons in service of the state 

Accept that the Employer is prohibited to award a tender to a person -  

a) who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder is a person in the service of the state; or  

c) a person who is an advisor or consultant contracted with the municipality or municipal 

entity.  

 

“In the service of the state” means to be -  

i) a member of:-  

• any municipal council;  

• any provincial legislature; or  

• the National Assembly or the National Council of Provinces;  

ii) a member of the board of directors of any municipal entity;  

iii) an official of any municipality or municipal entity;  
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Description 

iv) an employee of any national or provincial department;  

v) provincial public entity or constitutional institution within the meaning of the Public 

Finance Management Act, 1999 (Act No.1 of 1999);  

vi) a member of the accounting authority of any national or provincial public entity; or  

vii) an employee of Parliament or a provincial legislature.”  

 

In order to give effect to the above, the questionnaire for the declaration of interests in the tender 

of persons in service of state in Section T2.2 must be completed. 

F.2.26 Add the following new clause: 

Awards to close family members of persons in the service of the state 

“Accept that the notes to the Employer’s annual financial statements must disclose particulars 

of any award of more than R2000 to a person who is a spouse, child or parent of a person in 

the service of the state (defined in clause F.2.25), or has been in the service of the state in the 

previous twelve months, including 

a) the name of that person;  

b) the capacity in which that person is in the service of the state; and  

c) the amount of the award.  

In order to give effect to the above, the questionnaire for the declaration of interests in the 

tender of persons in service of state in part T2 – Returnable Documents must be completed in 

full and signed.” 

F.2.27 Add the following new clause: 

Tax Clearance Certificate 

In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for 

each member of the Joint Venture/Consortium.” 

F.3 

F.3.1 

 

 

  

EMPLOYERS UNDERTAKINGS 

Opening of Tender Submissions 

The time and location for opening of the tender offers are: 

Time : 1200hrs 

Date : 20 FEBRUARY 2026 

Location: Abaqulusi Local Municipality’s Boardroom 

c/o Mark and High Streets,  

Vryheid,  

3100 

 

Tenderers names and total prices, where practical will be read out. 

F.3.3 Tender offers will only be accepted if: 

a) the tenderer submits an original valid Tax Clearance Certificate issued by the South 

African Revenue Services or has made arrangements to meet outstanding tax obligations; 

b) the tenderer is registered with the Construction Industry Development Board in the 

contractor grading designation of 6CE; 
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Clause 

No 
Description 

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector;  

d) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 

         ii)  failed to perform on any previous contract and has been given a written notice to this 

effect;       

f) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 

best interests of the Employer or potentially compromise the tender process and persons in 

the employ of the state are permitted to submit tenders or participate in the contract; 

g) the tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer;  

e) h) the Employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely; and 

f) the tenderer:  

i) has sufficiently substantiated his experience in this type work; and 

has the required and experienced key personnel;  

F.3.4 Copies of Contract 

 

The employer will provide the successful tenderer with 1 (one) paper copy of the signed contract. 

 

F.3.5 The number of paper copies of the signed contract to be provided by the Employer is one. 

F.3.6 The commitment of the Employer to Government Policy concerning the empowerment of the 

SMMEs shall be noted and adhered to by the main contractor. It is against this background that, 

AbaQulusi Municipality has made provisions under this contract to ensure that the main 

contractor impart skills to the local SMMEs (to be employed as sub-contractors on this job) within 

the project area during the project implementation through the Main Contractor’s ‘Contractor 

Development programme’. 

F.3.11.2

  

Tenders will be evaluated in two stages in accordance with the standard tender evaluation 

Method 2 : Financial Offer and Preferences as follows: 

 

STAGE 1 : TEST FOR RESPONSIVENESS/ELIGIBILITY 

 

In order for a tender to be considered responsive, it must comply with ALL of the following criteria: 

(a) The tender documentation must be completed and signed in all respects; 

The Contractor must have the required CIDB grading; 

(b) The tender documentation must include all necessary and applicable documentation as 

listed in F.2.23 above; and 

(c) The tender must comply with the eligibility criteria noted in F.2.1; and 

In terms of F.2.1(e), the following specific criteria must be proven by the tenderer: 

 

I. That the tenderer possesses the necessary on-site, management expertise and 

capability to carry out the contract  

II. That the tenderer has the financial capacity to carry out the contract; and 
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Clause 

No 
Description 

III.  That the tenderer has ready access to the plant and equipment required to carry out the 

contract 

IV. The company must provide proof of public liability insurance to a minimum value of R5 
Million. 

 

STAGE 2 : FINANCIAL OFFER AND PREFERENCES 

 

All tenders that meet the stage 1 criteria for responsiveness will progress through to the 

evaluation phase as set out below: 

 

Method 1: Financial Offer and Special Goals   

Tenders will be evaluated as follows: The 80/20 scoring method will apply in the evaluation of 

bids.  

The following points will be awarded during the evaluation: 

Price   = 80 

Special Goals  =           20 

Total  = 100 
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TENDERER’S MUST SCORE A MINIMUM OF 56 POINTS FOR THE BID TO BE ELIGIBLE IN 
TERMS OF F.2.1 (e). 
 
TABLE 1 – FUNCTIONALITY CRITERIA 

Key aspect of 

criterion 

Evaluation criterion Remarks Points Awarded 

points 

Site Agent or Foreman 

CV   

Site Agent or Foreman has more than 5 years’ 

experience in the field relevant to the project. 

(Attach CV)  

Good 30  

Site Agent or Foreman has more than 2 years’ 

experience in the field relevant to the project. 

(Attach CV)  

Fair 20  

Site Agent or Foreman has no experience in the 

field relevant to the project. (Attach CV)  

Poor 10  

Traceable project 

experience 

 

Provided five traceable projects of similar nature 

in the past 10 years (Attach letters of 

appointments and completion certificates) 

Good 50  

Provided three traceable projects of similar nature 

in the past 10 years. (Attach letters of 

appointments and completion certificates) 

Fair 30  

Provided no traceable similar projects Poor 0  

Proposed Work 

Programme  

The Programme is presented in such a way that 

one is able to get the flow of tasks. (Attach 

programme) 

 

10  

The Programme is acceptable but lacks proper 

linkages of tasks. (Attach programme) 

 

5  

The Programme does not address the project 

needs. (Attach programme) 

 

0  

NQF in Labour 

Intensive Programme 

(Attach certificates 

accredited by SETA) 

7 

 

5 

 10 

 

5 

 

  Total 100  

 

NOTE: SERVICE PROVIDER THAT SCORES LESS THAN 70% ON FUNCTIONALITY WILL BE 

ELIMINATED. 
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CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 

This is to certify that (Tenderer) …………………………………………………………………..…   

 

of (address)............................................................................................................................... 

 

.....................................................………................................................. was represented by the 

person(s) named below at the compulsory meeting held for all tenderers   

 

We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site 

of the works and / or matters incidental to doing the work specified in the tender documents in 

order for me / us to take account of everything necessary when compiling our rates and prices 

included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: .................................…………..........   Signature: .............…....................................  

 

Capacity: ..................................................... 

 

Name: …......................................………..… Signature: ................…..................................  

 

Capacity: ..................................................... 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's 

representative, namely: 

 

Name: .................……....…………………....  Signature: ....................................................  

 

Capacity: .....................…………………..... Date and Time: ........…………….................. 
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MBD 1: INVITATION TO BID 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: 8/2/1/582 CLOSING DATE: 20/02/2026 CLOSING TIME: 12h00 

DESCRIPTION REHABILITATION OF MARK, EMMETT AND SAFIER CRESCENT 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 

SITUATED AT (STREET ADDRESS 
 

 

 

 

 

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 
/SERVICES OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 

THE GOODS 
/SERVICES 
OFFERED? 

 

Yes No 

 

[IF YES, ANSWER PART B:3 ] 

 

TOTAL NUMBER OF ITEMS 
OFFERED 

 
TOTAL BID 

PRICE 
R 

SIGNATURE OF BIDDER  DATE  

CAPACITY UNDER WHICH THIS 
BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Technical  CONTACT PERSON BRIAN NDLOVU 

CONTACT PERSON Philani Zwane TELEPHONE NUMBER  

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS brian@dlveng.co.za  

E-MAIL ADDRESS pzwane@abaqulusi.gove.za    

mailto:brian@dlveng.co.za
mailto:pzwane@abaqulusi.gove.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

1.  BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                     YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                     YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                      YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

DATE:       …………………………………………... 

http://www.sars.gov.za/
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MBD 4: DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority and/or take an oath declaring his/her interest.  

 

3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

3.1 Full Name:   ………………………………………………………………………… 

 

3.2 Identity Number:     ………………………………………………………………… 

 

3.3 Company Registration Number:   ………………………………………………… 

 

3.4 Tax Reference Number:    ………………………………………………………… 

 

3.5 VAT Registration Number:   ……………………………………………………… 

 

3.6 Are you presently in the service of the state                                                       YES / NO   

 
 

 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
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 3.6.1 If so, furnish particulars. 

 

             ……………………………………………………………… 

 

             ……………………………………………………………… 

 

3.7 Have you been in the service of the state for the past                                         YES / NO 

          twelve months? 

 

3.7.1 If so, furnish particulars. 

 

……………………………………………………………… 

 

……………………………………………………………… 

 

3.8 Do you, have any relationship (family, friend, other) with persons 

in the service of the state and who may be involved with YES / NO 

the evaluation and or adjudication of this bid? 

3.8.1 If so, furnish particulars. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

                               

 
(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 
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3.9 Are you, aware of any relationship (family, friend, other)                                 YES / NO 

between a bidder and any persons in the service of the 

state who may be involved with the evaluation and or  

adjudication of this bid? 

 

3.9.1 If so, furnish particulars 

 

……………………………………………………………. 

 

……………………………………………………………. 

 

3.10   Are any of the company’s directors, managers, principal                                   YES / NO 

  shareholders or stakeholders in service of the state?                       

 

3.10.1 If so, furnish particulars. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

3.11 Are any spouse, child or parent of the company’s directors,                               YES / NO 

managers, principal shareholders or stakeholders in service 

of the state? 

3.11.1 If so, furnish particulars. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 
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CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)    ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 

TO BE FALSE.   

 

 

…………………………………..   …………………………………………………………… 

 Signature                                  Date 

 

 

 

………………………………….     …………………………………………………………. 

 Position     Name of Bidder 
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MBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL   
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 
be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to 
an invitation to provide goods or services through price quotations, competitive tendering 
process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes 
of this tender the tenderer will be allocated points based on the goals stated in table 1 below 
as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender will 
be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Previously 
disadvantaged 

individuals 

 20   

100% HDI EQUITY  20   

BETWEEN 75% AND 99% 

HDI EQUITY 
 15   

BETWEEN 50% AND 74%  5   

LESS THAN 50%  0   

Total special goals   20 points   

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 
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 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 

combat the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons prohibited 

from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed 

in writing of this restriction by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi alteram partem 

rule was applied). 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

Yes 

 

 

 

No 

 

 

http://www.treasury.gov.za/
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4.1.1 If so, furnish particulars: 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating of 

Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the 

National Treasury’s website (www.treasury.gov.za) by clicking on 

its link at the bottom of the home page.  

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for fraud 

or corruption during the past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality / municipal entity, or to 

any other municipality / municipal entity, that is in arrears for more than 

three months? 

Yes 

 

No 

 

http://www.treasury.gov.za/
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4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal 

entity or any other organ of state terminated during the past five years 

on account of failure to perform on or comply with the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM 

TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 ………………………………………...   …………………………………… 

 Signature        Date 

 

 

 ……………………………………….   …………………………………….. 

 Position        Name of Bidder  
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, if it is 

between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² 

Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and must 

enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / or 

services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity for 

the execution of a contract 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 
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(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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NATIONAL TREASURY CSD REGISTRATION  

Provide the relevant information of registration on the National Treasury Central Supplier Database 

for the Main Bidder / s, JV Partner / s and or Sub-Contractors  

 

       NT CSD Reference Number     SARS Pin  

 

 

 

ATTACHED TO THIS PAGE A COPY OF PROOF OF CSD AND SARS 

  

1.   Main Bidder / s   :         

            

2.   JV Partner / s   :         

            

3.   Sub - Contractor / s   :         
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Municipal Account 

 

(a) A copy of the bidder’s and those of its directors municipal accounts (for the Municipality where 

the bidder pays his account) for the month preceding the tender closure date must accompany the 

tender documents. If such a certified copy does not accompany the bid document of the successful 

bidder, the Municipality reserves the right to obtain such documents after the closing date to verify 

that their municipal accounts are in order. 

 (b) Any bidder which is or whose directors are in arrears with their municipal rates and taxes or 

municipal charges due to any Municipality or any of its entities for more than three months and 

have not made an arrangement for settlement of same before the bid closure date will be 

unsuccessful. 

 (c) If a bidder rents their premises, proof must be submitted that the rental includes their municipal 

rates and taxes or municipal charges and that their rent is not in arrears.  

 

 

ATTACHED TO THIS PAGE A COPY OF RECENT MUNICIPAL ACCOUNT OR RELEVANT 

PROOF OF RATES AND TAXES 
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Authorized Signatory 

 

(a) A copy of the recorded Resolution taken by the Board of Directors, members, partners or 

trustees authorizing the representative to submit this bid on the bidder’s behalf must be attached to 

the Bid Document on submission of same. 

(b) A bid shall be eligible for consideration only if it bears the signature of the bidder or of some 

person duly and lawfully authorized to sign it for and on behalf of the bidder. 

(c) If such a copy of the Resolution does not accompany the bid document of the successful 

bidder, the Municipality reserves the right to obtain such document after the closing date to verify 

that the signatory is in order. If no such document can be obtained within a period as specified by 

the Municipality, the bid will be disqualified. 

 

 

ATTACHED TO THIS PAGE A COPY OF RECORDED RESOLUTION FOR AUTHORISED 

SIGNATORY 
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B-BBEE CERTIFICATE 

 

Insert a B-BBEE certificate issued by a Verification Agency accredited by a SANAS or a 

Registered Auditor approved by IRBA or a sworn affidavit. 



ABAQULUSI LOCAL MUNICIPALITY CONTRACT NUMBER: 8/2/1/582 

REHABILITATION OF MARK, EMMET AND SAFIER CRESCENT 

STREET 

 

  

 

T1.41 
 

        Contractor  Employer 

 

 

LETTER OF GOOD STANDING FROM DEPARTMENT OF LABOUR (COID) 

 

 

The Tenderer must attach hereto proof of compliance with the relevant requirements of the 

compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993).  
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CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB) 

 

Only bidders with a Construction Industry Development Board category and classification grading 

as indicated in the tender advert will be considered for award. 

 

Please attach a copy of proof of the bidder’s CIDB grading to this page. 
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C1.1 FORM OF OFFER (AGREEMENT) 
  
C1.1.1 FORM OF OFFER 
 
THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
CONTRACT 8/2/1/582 – REHABILITATION OF MARK, EMMET AND SAFIER CRESCENT STREET  
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the 
contractor under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be  

determined in accordance with the Conditions of Contract identified in the Contract Data.  

The Contract shall be completed 
within 

Twenty -four 
 (24) 

months of the Commencement 
Date. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

 ............................................................................................................................................................  

 ................................................................................................................................. RAND (in words); 

 R ......................................................  (in figures)  

 

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 
 
 
THE OFFERED RATES ARE FIRM 
 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 
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Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

For the Tenderer    

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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 C1.1.2 FORM OF ACCEPTANCE 
 
THE EMPLOYER IS TO COMPLETE AND SIGN THE FORM OF ACCEPTANCE  
 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 
The terms of the contract are contained in  

Part 1 Agreement and Contract Data, (which includes this Agreement) 
Part 2 Pricing Data 
Part 3 Scope of Work 
Part 4  Site Information  

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 
4 above. 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorised 
representative(s) of both parties. 
 
The Tenderer shall within twenty (28) days after receiving a completed copy of this Agreement, 
including the Schedule of Deviations (if any), contact the employer’s agent (whose details are given in 
the Contact Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at, 
or just after, the date of this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if 
any). Unless the Tenderer (now the Contractor) within five days after the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute binding contract between the parties, 
 
FOR EMPLOYER OFFICIAL USE ONLY                                                                                           
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

For the 
Employer 

AbaQulusi Municipality, Main Office Building, c/o Mark & High Streets, 
Vryheid 3100 

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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 C1.1.3 SCHEDULE OF DEVIATIONS 
 
Notes: 

1. The extent of deviations from the tender documents issued by the employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender; 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter 
in such letter, which constitutes a deviation as aforesaid become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here; and 

4. Any change or addition to the tender documents arising from the above arrangements and recorded 
here shall also be incorporated into the final draft of the Contract. 

 
 

1 Subject  

Details   

2 Subject  

Details   

3 Subject  

Details   

4 Subject  

Details   

5 Subject  

Details   

6 Subject  

Details   

7 Subject  

Details   

8 Subject  

Details   

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during the process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed and 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this Agreement. 
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For the Tenderer: 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

    

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 

 

 
 
For the Employer:                                                                                                                            
Signature(s)    

    

    

Name(s)    

    

Capacity 

   

    

 AbaQulusi Municipality, Main Office Building, c/o Mark & High Streets, 
Vryheid 3100 

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 
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C1.2 CONTRACT DATA 
 

C1.2.1 PART 1: DATA PROVIDED BY THE EMPLOYER 
 

CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works Third Edition (2015), published by the South 
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this 
Contract and is obtainable from ww.saice.org.za. 
 
CONTRACT SPECIFIC DATA 
 
The following contract specific data are applicable to this Contract: 

GCC 
Clause 

Information 

1.1.1.13 The Defects Liability Period is 12 months from the date of completion on all new installations. 

1.1.1.14 

The time for achieving Practical Completion is 6 months, where Practical Completion shall 
constitute the following to be fully completed: 

• All work allocated has been fully completed. 

• All commissioning and testing has been successfully completed 

• All Health and safety Requirements complied. 
 

1. 1.1.15 
The name of the Employer is AbaQulusi Municipality 
Contact person is: PJ Ndlovu 

1.1.1.16 
The name of the Employer’s Agent is DLV Project Managers & Engineers 
Contact Person is: Mr B Ndlovu 

1..1.1.26 The Pricing Strategy is Re-measurement Contract. 

1.2.1.2 

The address of the Employer is: 
Physical  Postal  Tel: 034 982 2133 

AbaQulusi Municipality 
Main Office Building, 
c/o Mark & High 
Streets, Vryheid  
3100 

 PO Box 57 
 Vryheid 
 3100 

 Fax: 034 980 9637 

   Email: 
 'information@abaqulusi.gov.za' 

 

1.2.1.2 

The address of the Employer’s Agent is: 
 
: DLV Project Managers & Engineers (Pty) Ltd 
: 144 Mark Street, Vryheid  
: 3100 
 
Tell: 034 980 7242 
Fax: 034 983 2765 
Email:  info@dlveng.co.za  

 
   

 

5.1.1 
and 

5.8.1 

The non-working days are Sundays 
Special non-working days are:  

1. All Public Holidays in terms of the Public Holidays Act as amended. 

2. The year-end break as published by SAFCEC. 



TENDER NO.: 8/2/1/582  AGREEMENT AND CONTRACT DATA 

C.1.7 
 

GCC 
Clause 

Information 

5.3.1 

The documentation required before commencement with Works execution are: 

• Approved Health and Safety File (Clause 4.3) 

• Initial programme (Clause 5.6) 

• Guarantee from Bank or Insurance Company (Clause 6.2) 

• Insurance of Construction Machinery Plant (Clause 8.6) 

• Insurance of Motor Vehicle Liability (Clause 8.6) 

• Insurance of the works (Clause 8.6) 

• Signed Notification to the Department of Labour 

• Construction Permit were applicable 

5.3.2 
The time to submit the Contract documentation required before commencement of the Works is 
14 days.  

5.13.1 The penalty for failing to complete the Works is R1, 000.00 per day. 

5.13.2 
The penalty for non-compliance during the contract or fraudulent disclosure is: R500 excluding 
VAT per calendar day until the contractor becomes compliant.   

5.16.3 The latent defects period is 10 years. 

6.2.1 The liability of the guarantee shall be 10% of the tendered sum 

6.8.2 

The effect of changes in prices or law on the amounts due shall be adjusted on the following 
basis: 
a) No price adjustment over the first 12-month period of the Contract. 
b) On the 12-month anniversary date of the signing of the agreement the rates shall be 
adjusted by twelve-month year on year CPI index ( as published in the monthly bulletin PO141.1 
of statistics South Africa) ruling on the 12-month anniversary date of the signing of the 
Agreement and fixed at this value for the following 12-month period. Subsequent 12-month 
periods shall be dealt with on a similar basis.  

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. 

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of 
ownership and idemnity is required. 

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 

6.10.3 The limit of retention money is 10% of the contract price 

6.10.4 
Payment period: The Employer shall pay the amount due to the Contractor within 14 days of 
receipt by the Employer of the payment certificate signed by the Employers Agent. 

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the insurance sum is 
Nil 

8.6.1.1.3 
 

The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is R2 500 000. 

8.6.1.2 Following the introduction of legislation affecting the articles of the South African Special Risks 
Insurance Association (SASRIA), insurance cover for loss or damage to the Works caused by 
any event defined as a risk in terms of the insurance offered by SASRIA, will be provided under a 
certificate issued by SASRIA. 

8.6.1.3 Public Liability Insurance which will provide indemnity against legal liability in the event of 
accidental death of or injury to third party persons and/or loss or damage to third party property 
arising directly from the execution of the Contract and occurring during the period of Insurance 
with a limit of indemnity of R5million in respect of all claims arising from any one occurrence or 
series of occurrences consequent on or attributable to one source or original cause.. 

10.5.3 The adjudication board shall consist of one member. 

10.7.1 The determination of disputes shall be by arbitration 
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C1.2.1.1 Variations to General Conditions of Contract 
Add the following Table: 
 

3.2.4 Employer’s Agent for Health and Safety 
 
‘In terms of Clause 1.3.2, all parties to the Contract shall be subject to the relevant requirements 
of the Construction Regulations 2014 (as amended) of the Occupational Health and Safety Act, 
Act 85 of 1993 (as amended).’ 
Add the following at the end of the above new replacement Clause 3.2.4: 
 
‘Where the Employer is obliged to appoint an Employer’s Agent for Health and Safety 
in terms of the Construction Regulations 2014 (as amended) of the Occupational Health and 
Safety Act (Act 85 of 1993 as amended), and where such Employer’s Agent for Health and Safety 
has complied with the registration requirements of a Construction Health and Safety Agent as a 
specified category in terms of section 18 (1) (c) of the Project and Construction Management 
Professions Act (Act 48 of 2000), 
the applicable clauses of the latest edition of the “Standard Scope Of Services for Construction 
Health and Safety Agents  
Registered In Terms Of Section 18(1)(c) of the Project and Construction Management Professions 
Act (Act No. 48 Of 2000)”, including Clauses  
2.2.5 “STAGE 5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT”, and 
2.2.6 “STAGE 6 - PROJECT CLOSE – OUT”, and 
2.2.7 “ADDITIONAL RELATED SERVICES”, 
as published  
in “Registration Rules for Construction Health and Safety Agents in Terms of Section 18 (1) (c) of 
the Project and Construction Management Professions Act, 2000 (Act No. 48 of 2000)” by the 
South African Council for Construction and Project Management Professionals in terms of the 
Project and Construction Management Professions Act (Act 48 of 2000 as amended), 
shall also apply.’ 

5.3.3 Time to instruct commencement of the Works 

The Contractor shall commence with carrying out the Works upon written instruction from the 
Employer’s Agent to commence with the Works. 

6..10.4 Delivery, dissatisfaction with and payment of payment certificates 
 
Payment shall be made upon: 

• The Contractor will provide a payment certificate with quantities to the Employer’s 
Agent before or on the 20th of every month.  

• After the payment certificate has been approved by Employer’s Agent, the 
Contractor must issue an Original Tax Invoice compliant with SARS requirements 
for Valid Tax Invoice. The date of the Original Tax Invoice must be date the 
Employer’s Agent approved the Payment Certificate. The certificate will then be 
ready for handing in to the Employer. 

• Payment will be made end of the following month. 
 
Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with SARS 
requirements for Valid Tax Invoice to the Employer for the amount due. Any dissatisfaction in 
respect of such payment certificate shall be dealt with in terms of Clause 10.2. 
 

6.10.5 Payment of Retention Money 
Amend Clause 6.10.5 as follows: 
In the third line, delete the word “when” and replace with “within 35 days after” 
In the sixth line, delete “14 days” and replace with “35 days”  
 
Add this paragraph at the end of the Clause, “Payment shall be subject to the Contractor submitting 
an Original Tax Invoice compliant with SARS requirements for Valid Tax Invoice to the Employer 
for the amount due.” 
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 7.8.2 Cost of making good of defects 
Amend Clause 7.8.2.1 as follows: 
 
In the first line, correct the spelling of ‘therefore’. 

8.3.1 Excepted risks 
Amend Clause 8.3.1.11 as follows 
 

8.4.1.1  “hereby indemnifies the Employer against any liability in respect of damage or physical loss of 
property of any person or injury or death of any person due to non-compliance with the 
Occupational Health and Safety Act (Act 85 of 1993), ” 

 
 
C1.2.1.2 Additions to General Conditions of Contract 
Add the following Table: 
 

1.1 
 
 
 

1.1.1.34 
 
 

1.1.1.35 

Definitions 
 
Add the following at the end of Sub-Clause 1.1.1: 
 
“Client”, as used in the Occupational Health and Safety Act and its Construction Regulations, 
means Employer. 
 
“Principal Contractor”, as used in the Occupational Health and Safety Act - Construction 
Regulations, means Contractor. 

C1.2.1.2.1 Penalties 
In addition to GCC 2015 clause 5.13, during the Contract Period should the Contractor: 
 
a) Penalties irreversible 
The Contractor shall note that all penalties once imposed shall be non-recoverable or reversible, 
even if the default is remedied. 

C1.1.1.2.2 Source of instructions  
 
The Contractor shall neither seek nor accept instructions from any authority external to the 
Employer’s Agent or their authorized representatives in connection with the performance of his 
services under this Contract.  

C1.2.1.2.3 Officials not to benefit  
The Contractor warrants that no official of the Employer has been or shall be admitted by the 
Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The 
Contractor agrees that breach of this provision is a breach of the Contract. 

C1.2.1.2.4 Prevention of corruption 
The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 
amount of any loss resulting from such cancellation, if the Contractor has offered or given any 
person any gift or consideration of any kind as an inducement or reward for doing or intending 
to do any action in relation to the obtaining or the execution of the Contract or any other contract 
with the Employer or for showing or intending to show favor or disfavor to any person in relation 
to the Contract or any other contract with the Employer, if the like acts shall have been done by 
any persons employed by him or acting on his behalf whether with or without the knowledge of 
the Contractor in relation to this or any other Contract with the Employer. 
 

C1.2.1.2.5 Confidential nature of documents  
All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the Contract shall 
be the property of the Employer, shall be treated as confidential and shall be delivered only to 
the Employer’s Agent or his duly authorized representative on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the personnel of 
the Contractor performing services under this Contract without the prior written consent of the 
Employer. 
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C1.2.1.2.6 Returns of labour, plant, equipment and material   
The Contractor shall provide a return in detail in the form and at such intervals as the Employer’s 
Agent or his duly authorized representative may prescribe showing the supervisory staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such information respecting constructional plant, equipment and material as the 
Employer’s Agent or his duly authorized representative may require. 

C1.2.1.2.7 Date falling on public holiday or weekend  
Where under the terms of the Contract any act is to be done or any period is to expire upon a 
certain day and that day or that period fall on a day of rest or recognized holiday or weekend, 
the Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day. 

C1.2.1.2.8 Ambiguities and inconsistencies  
The Employer or the Contractor shall notify the other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the documents, which are part of this Contract. 
Governed by the spirit and intention of the Contract, the Employer’s Agent shall give a binding 
instruction resolving the ambiguity or inconsistency. 

C1.2.1.2.9 False claims by the Contractor  
a) Failure, by the Contractor, to demonstrate or present any feature declared during the 
procurement stage shall constitute grounds for Contract termination or the market related 
equivalent price discount, if no market related value is available, the Employer shall give a final 
ruling on the amount. This shall be at the discretion of the Employer based on the implication of 
such omission. Should the Contractor refuse to accept the Employer’s price, the Contract shall 
be terminated.     
b) Any false claims by the Contractor or his staff (with or without his knowledge), based on 
Works to be performed or completed per site stage shall constitute grounds for Contract 
termination and result in blacklisting on the Employer’s database. 
The Contractor shall note that any of the above shall constitute non-performance on the part of 
the Contractor, further resulting in him forfeiting his full Contract Guarantee. 
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C1.2.2 PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

GCC Clause Information 

 
Clause 1.1.1.9 

 
The name of the Contractor is ………………………………………………………… 
 
……………………………………………………………………………………………... 
 

Clause 1.2.1.2 

The address of the Contractor is: 
Physical Postal Tel: ………………… 

………………….. …………………..  

………………….. ………………….. Fax: …………………. 

………………….. …………………..  

………………….. 
 

…………………..  

………………….. 
 

………………….. Email: .……………………….. 

………………….. 
 

………………….. ……………………..………….. 

………………….. 
 

………………….. …………………………………. 
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C1.3 FORMS AND SECURITIES 
 
FORMS FOR COMPLETION BY THE CONTRACTOR 
 
THE FOLLOWING FORMS ARE TO BE COMPLETED BY THE CONTRACTOR AFTER THE TENDER 
HAS BEEN AWARDED TO THE SUCCESSFUL TENDERER 
 
 

a) Form of Guarantee  
 
The forms will be completed by the Contractor who will be instructed to do so in the Form of 
Acceptance. The completed forms will become part of the Contract. 
 
The Form of Guarantee is a pro forma document. The Contractor will provide an original document, 
from a financial institution, with the same text within the time stated in the Contract Data. Only a Bank 
or approved Insurance Company or Guarantee Corporation is acceptable as Guarantor. 
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C1.3.1  Form of Guarantee 
 

TO BE PRINTED ON THE OFFICIAL LETTERHEAD 0F THE GUARANTOR. 
 

PERFORMANCE GUARANTEE 
 
Whereas AbaQulusi Municipality (hereinafter referred to as “the Employer” or “beneficiary”) entered into 
a Contract with  
 
_________________________________________________________________________ 
(Hereinafter called “the Contractor”) 
 
on the _____ day of ______________ 20____ for the construction of  
 
_________________________________________________________________________ 
 
at _______________________________________________________________________ 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS __________________________________________________________ 
has/have at the request of the Contractor, agreed to such guarantee; 
 
NOW THEREFORE WE, _____________________________________________________ 
Do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to 
the Employer under renunciation of the benefits of division and excussion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 
 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action 
to act in any manner authorised and/or contemplated by the terms of the said Contract, 
and/or to agree to any modifications, variations, alterations, directions or extensions of the 
Completion Date of the Works under the said Contract, and that its rights under this 
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of 
any steps which the Employer may take under such Contract, or of any modification, 
variation, alteration of the Completion Date which the Employer may make, give, concede 
or agree to under the said Contract. 

 

2. This guarantee shall be limited to the payment of a sum of money. 
 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, 
and to give time to or compound or make any other arrangement with the Contractor. 

 

4. This guarantee shall remain in force and effect until the issue of the Certificate of Completion 
in terms of the Contract, unless we are advised in writing by the Employer before the issue 
of the said Certificate of his intention to institute claims, and the particulars thereof, in which 
event this guarantee shall remain in full force and effect until all such claims have been paid 
or liquidated. 

 

5. Our total liability hereunder shall not exceed the sum of  
_________________________________ 

 
______________________________________________________________________________  

 
______________________________________________________________________________ 

 
_____________________________________________________ (R______________________) 
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6. The guarantor reserves the right to withdraw from this guarantee by depositing the 
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall 
cease. 

 

7. We hereby choose our address for the serving of all notices for all purposes arising here 

from as 

________________________________________________________________  

 

IN WITNESS WHEREOF this guarantee has been executed by us at __________________  

 

on this ____________________ day of ___________________________________ 20____  

 

 
As witnesses 
 
1. 

 
 

    

    

  Signature 
 
2. 

     

      
 

Duly authorised to 
sign on behalf of 

  
   

 

Address 
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C1.4  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT No 85 OF 1993 

 

THIS AGREEMENT is made between ………………………………………………………………………… 
  

(Hereinafter called the Employer) of the one part, herein represented by: …………………………………  

……………………………………………………………………………………………………………………… 

In his capacity as: ………………………………………………………………………………………………... 

AND: ……………………………………………………………………………………………………………….  

(hereinafter called the Contractor) of the other part, herein represented by: …………………….………..  

…………………………..………………………………………………………………………………………….. 

in his capacity as: ………………………………………………………………………………………………... 

duly authorized to sign on behalf of the Contractor. 
 

WHEREAS the Contractor is the Mandatory of the Employer in consequence of an agreement between 

the Contractor and the Employer in respect of 
 

CONTRACT NO: 8/2/1/582 – REHABILITATION OF MARK, EMMET AND SAFIER CRESCENT 
STREET 
 
for the construction and completion of the works;  
 
AND WHEREAS the Employer and the Contractor have agreed to enter into an agreement in terms of 

the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended 

by OHSA Amendment Act No 181/1993 (hereinafter referred to as the Act); 

 
NOW THEREFORE the parties agree as follows: 

1. The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor 

with all relevant provisions of the Act and the regulations promulgated in terms thereof. 

 
2. The Contractor undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the Act and Regulations: Provided that should the Employer have 
prescribed certain arrangements and procedures that same shall be observed and adhered to 
by the Contractor, his officials and employees.  The Contractor shall bear the onus of 
acquainting himself/herself/itself with such arrangements and procedures. 

 
3. The Contractor hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the Act and 
Regulations, and the Contractor expressly absolves the Employer and the Employer’s 
Consulting Engineers from being obliged to comply with any of the aforesaid duties, obligations, 
prohibitions, arrangements and procedures in respect of the work included in the contract. 

 
4. The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the Contractor has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps 
may include, but shall not be limited to, the right to inspect any appropriate site or premises 
occupied by the Contractor, or to take such steps it may deem necessary to remedy the default 
of the Contractor at the cost of the Contractor. 

 

5. The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint 
or criminal charge which may arise as a consequence of the provisions of the Act and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 
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Thus signed at …………..……….....……………………....……. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: …………………………………………………………………………………………………….. 
 
NAME AND SURNAME: ………………………………………………………………………………………… 
 
CAPACITY: ……………………………………………………………………………………………………….. 
 
WITNESSES:    1.   .....................................................................  
 

2.   .....................................................................  
 
 

 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
 
SIGNATURE: …………………………………………………………………………………………………….. 
 
NAME AND SURNAME: ………………………………………………………………………………………… 
 
CAPACITY: ……………………………………………………………………………………………………..... 
 
WITNESSES:    1.   .....................................................................  
 

2.   .....................................................................  
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C2 PRICING DATA 
 

PRICING INSTRUCTIONS 
 
GENERAL PREAMBLE TO THE BILL OF QUANTITIES  

a) All items in the Bill of Quantities, except where otherwise specified in Clause 8 of a Standardised 
Specification or in the Project Specification, shall be measured and shall cover operations as 
recommended in the standard system of measurement of civil engineering quantities, published under 
the title “Civil Engineering Quantities”, by the South African Institution of Civil Engineering. 

b) The basis and principles of measurement and payment are described in this section (Pricing 
Instructions) and Clause 8 of each of the Standardised Specifications for Civil Engineering 
Construction. The applicable SABS 1200 Standardized Specifications are listed in the Scope of Work, 
Portion 1: Project Specification. Variations and amendments to the Standardised Specifications are 
contained in the Scope of Work, Portion 2: Variations and Additions to the Standardised Specifications. 

c) Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the 
Standardised Specifications. Clause 8 of each Standardised Specification, read together with the 
relevant clauses of the Scope of Work, set out what ancillary or associated activities are included in the 
rates for the operations specified. Should any requirements of the measurement and payment clause 
of the applicable Standardised Specification or the Scope of Work, conflict with the terms of the Bill of 
Quantities, the requirements of the Standardised Specification or Scope of Work, as applicable, shall 
prevail. 

d) The clauses in a specification in which further information regarding the Schedule item may be found 
are listed in the “Payment Refers” column in the Schedule. The reference clauses indicated are not 
necessarily the only sources of information in respect of listed items. Further information and 
specifications may be found elsewhere in the Contract Documents. Standardised Specifications are 
identified by the letter or letters which follow SABS 1200 Standardized Specifications. 

e) Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 
is made for waste. 

f) The quantities set out in the Bill of Quantities are the estimated quantities of the Contract Works, but 
the Contractor shall be required to undertake whatever quantities may be directed by the Engineer from 
time to time.  The Contract Price for the completed Works shall be computed from the actual quantities 
of work done, valued at the relevant unit rates and/or prices. 

g) The rates and/or prices to be inserted in the Bill of Quantities are to be the full inclusive prices for the 
work described under the several items. Such rates and/or prices shall cover all costs and expenses 
that may be required in and for the execution of the work described, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the documents, as well as overhead 
charges and profit. Reasonable charges shall be inserted as these shall be used as a basis for 
assessment of payment for additional work that may have to be carried out. 

h) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 
stated or not. An item against which no price is entered will be considered to be covered by the other 
prices or rates in the Schedule. 

i) The units of measurement described in the Bill of Quantities are metric units. Alternatives used are as 
follows : 

 mm = millimetre   h = hour 
 m = metre    kg = kilogram 
 km = kilometre   t = ton (1000kg) 
 m2 = square metre   No. = number 
 m2 pass = square metre pass  sum = lump sum 
 ha = hectare    MN = meganewton 
 m3 = cubic metre   MN.m = meganewtom-metre 

m3km = cubic metre-kilometre  P Csum= Prime Cost sum 
 l = litre    Prov sum= Provisional sum 
 kl = kilolitre    % = percent 
 MPa = megapascal   kW = kilowatt  
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j) For the purpose of this Bill of Quantities, where applicable, the following words shall have the meanings 
hereby assigned to them: 
 
Unit  : The unit of measurement for each item of work as defined in the SABS 1200 Standardized 
Specifications. 
Quantity : The number of units of work for each item. 
Rate : The agreed payment per unit of measurement. 
Amount  : The product of the quantity and the agreed rate for an item. 
Lump sum : An agreed amount for an item, the extent of which is described in the Bills of   Quantities    

but the quantity of work of which is not measured in any units. 
 

k) Arithmetical errors in the Bill of Quantities shall be corrected in accordance with Clause F3.9 of the 
Conditions of Tender. Should there be any discrepancy between rates and/or prices written in the 
Assessment Schedule and the Bill of Quantities, the latter shall govern.  

l) The Bill of Quantities shall be completed by hand in BLACK PEN INK. 
 

Special payment conditions  
This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause 
shall always receive precedence over this clause, should it be found that duplicative financial 
corrective measures exist.  

 
Provided previously 

The Contractor shall not re-execute works under this Contract where he has successfully executed 
works for the Employer under a previous contract(s) that comply with the requirements of this 
Contract. However, where applicable the Contractor shall:  

a) clearly state this in his qualifications; and  

b) still provide the associated rates and prices in the schedule in the associated line item, but 
not calculate an associated amount. 
 
The Employer shall at his sole discretion decide to re-execute such works.  
 

 
Materials and equipment   

The Employer shall not provide any works material and equipment, as this shall be provided by the 
Contractor and deemed to have been included in his provided activity rates or prices.  

 
 

Confined space 
The Contractor shall note that work activities shall be executed within confined spaces, and it shall 
be deemed that allowance has been made in all activity pricing. 

 

Contract Price Adjustment 

 

The effect of changes in prices or law on the amounts due shall be adjusted on the following basis: 

a) No price adjustment over the first 12-month period of the Contract. 

b) On the 12-month anniversary date of the signing of the agreement the rates shall 
be adjusted by twelve-month year on year CPI index (as published in the monthly bulletin 
PO141.1 of statistics South Africa) ruling on the 12-month anniversary date of the signing of 
the  . 

 
Preliminary and General 

Preliminary and General items shall be limited to a maximum of twenty five percent (20%) of 
the total Contract Value. 

Contractor Appointment 

Contractors will only be appointed for value of work in their CIDB grading category only. 
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Rates Negotiation 

Rates may be negotiated with the short-listed Tenderers. 

 

Payment for the labour-intensive component of the works: 

 
Those parts of the works to be constructed using labour-intensive methods are marked in the bill 
of quantities with the letters LI either in a separate column or as a prefix or suffix against every item 
so designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically 
provided for in the scope of work, is a deviation from the contract. The items marked with the letters 
LI are not necessarily an exhaustive list of all the activities which must be done by hand and this 
clause does not over-ride any of the requirements in the generic labour-intensive specification in 
the Scope of Works. 

 
Where minimum labour intensity is specified in the design, the contractor is expected to use their 
initiative to identify additional activities that can be done labour-intensively in order to comply with 
the set minimum labour intensity targets. 

 
Payment for items which are designated to be constructed labour-intensively (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment. 
Any non-payment for such works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict 

 
 

Linkage of Payment for Labour-Intensive Component of Works to Submission of Project Data 

 
The Contractor's payment invoices shall be accompanied by labour information for the 
corresponding period in a format specified by the employer. If the contractor chooses to delay 
submitting payment invoices, labour returns shall still be submitted as per frequency and 
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all pending 
labour information has been submitted. The client may institute a penalty relating to outstanding 
labour information.  

 
The following information shall be maintained on site and submitted in electronic/hard copy formats:  

• Certified ID copies of all locally employed labour  

• Signed Contracts between the employer and the EPWP Participants 

• Attendance Registers for the EPWP Participants  

• Proof of Payment of EPWP Employees 

• Monthly Reporting Template as per EPWP requirements 
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GENERAL REQUIREMENTS AND PROVISION 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 1200 GENERAL REQUIREMENTS AND PROVISION      

B12.01 Excavation 
     

 Excavating material within the following depth ranges      

 below the ground level for exposing or for searching for      

 services:      

 
(a) Depth 0-2m 

     

 
(i) Soft material m³ 560 

   

 
(ii) Hard material m³ 240 

   

 (b) Extra-over B12.01 for excavation by means of hand      

 tools such as picks, crowbars and pneamantic tools or      

 mechanical breakers in close vicinity of dervices where      

 no machine excavation is permitted.      

 
(i) Soft material m³ 20 

   

 
(ii) Hard material m³ 20 

   

B12.02 Backfilling 
     

 
(a) Using the excavated material and compacting to 

90% MOD AASHTO Density 
m³ 800 

   

 
(b) Using the imported material and compacting to 90% 

MOD AASHTO Density 
m³ 50 

   

B12.03 Relocation/protection of existing services 
     

 
(a) Allow a provisional sum for existing services to be Prov Sum 1 R 150 000.00 R 150 000.00 

 relocated and /or protected as ordered by the Engineer.      

 
(b) Handling costs and profit in respect of Sub-item 

B12.03(a). 
% R 150 000 

   

 
B12.04 

(a) Allow a provisional sum for the work to be 

undertaken by a sub-contractor 
Prov Sum 1 R 150 000.00 R 150 000.00 

 
(b) Handling costs and profit in respect of Sub-item 

B12.04(a). 
% R 150 000 

   

TOTAL CARRIED FORWARD   
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CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

  CONTRACTOR'S ESTABLISHMENT ON SITE AND     

1300 GENERAL OBLIGATIONS   

13.01 Contractor's general obligations 
  

 
(a) Fixed obligations LS 1 

 
(c) Time-related obligations Month 6 

B13.02 Supply, transport to site and erection of the signboard No 2 

 Provision of lump sum to comply with the requirements   

B13.03 of the health and safety specifications LS 1 
 Time related obligations to comply with the   

B13.04 requirements of the H&S specifications. Month 6 

 
PLEASE NOTE: 

  

 
The combined total tendered for sub-item(a) and (c) 

  

 shall not exceed 15% of the Bid Price Less allowances   

 for Dayworks, allowance for Rate Only Items, Contract   

 Price Adjustment , Contigencies and Value Added Tax.   

 
Provision for EPWP 

  

 
Extra over sub-item for branding of EPWP PPE Sum 1 

TOTAL CARRIED FORWARD  
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ACCOMMODATION OF TRAFFIC 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 1500 ACCOMMODATION OF TRAFFIC 

 

Accomodating traffic and maintaining temporary 

deviations 

 

Temporary traffic control facilities: 

 
(a) Flagmen 

 

(b) Portable STOP and GO-RY Signs. 

 
(e) Road sign R and TR-series (1200mm) 

(f) Road Signs, TW-Series (1200mm) 

(1) Triangular 

 
(i) 1500mm long sides 

 
(ii) 1500mm long sides 

[TW 305 + TIN 11.3] 

 

(ii) 1500mm long sides 
[TW 336 + TIN 11.3] 

 
(2) Rectangular 

(i) 1200mm x 1600mm long sides 

[TW 336 + TIN 11.3] 

 
(h) Delineators TW 401/TW402( DTG 50J) 

 
(1) Single 

[200mm wide x 1000mm high] 

 
(n) Provision of high visibility safety jackets and safety 

hats. 

 
(iii) Base, including ballast 

Relocation of traffic control facilities 

    

15.01 km 4 

15.03 
  

 
Man-day 720 

 
No 4 

 
No 4 

 
 

No 
 

2 

 
No 2 

 

No 2 

 
 

No 
 

2 

 

 
No 

 
10 

 
 

No 
 

6 

 
No 40 

B15.04 Sum 1 

TOTAL CARRIED FORWARD  
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HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER’S SITE PERSONNEL 

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

  HOUSING, OFFICES AND LABORATORY FOR THE      

1400 ENGINEER’S SITE PERSONNEL      

14.01 Office and laboratory accommodation 
     

 
a) Office (interior floor space only) m² 12 

   

 
e) Ablutions units m² 2 

   

14.02 Office and laboratory furniture 
     

 
a) Chairs No 10 

   

 
d) Desks, complete with drawers and locks No 1 

   

 
(c) Conference tables No 1 

   

 Provison for communucation for Engineer's personnel      

B14,03 during construction:      

B14.11 Provision of Surveyor on Request by engineer:      

 (a) Wages, salaries and allowances Prov Sum 1 R 25 000.00 R 25 000.00 

 
(b) Handling costs and profit in respect of B14.11(a) % R 25 000.00 

   

B14.13 (c) Provision of in service training student Prov Sum 1 R 30 000.00 R 30 000.00 

 
(d) Handling cost and profit in respect of B14.13(a) % 30000 

   

 
(e) Provision of CLO Prov Sum 1 R 18 000.00 R 18 000.00 

 
(f) Handling costs and profit in respect of B14.13(c) % 18000 

   

 
(g) Engineers accomodation and necessities Prov Sum 1 R 20 000.00 R 20 000.00 

 
(h) Handling costs and profit in respect of B14.13(c) % 20000 

   

TOTAL CARRIED FORWARD   
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MASS EARTHWORKS 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 3300 MASS EARTHWORKS     

 
33.01 

 
Cut and borrow to fill, including free-haul up to 1 km 

    

 
(a) Gravel material in compacted layer thickness of 

200mm and less 

    

 

(i) Compacted to 93% of modified AASHTO Density m³ 10    

 
33.03 

E.O. item 33.01 for excavating and breaking down 

material in: 

    

 
a) Intermediate excavation m³ 10    

 
33.04 

Cut to spoil, including free-haul up to 10 km Material 
obtained from 

    

 
(a) Soft excavation m³ 600    

 (b) Hard excavation m³ 150    
 (c) Boulder excavation m³ 20    

  

 
33.07 

 
Removal of unsuitable material (including freehaul of 

10km) 

    

 
(a) In layer thicknesses of 200 mm and less 

    

 
(1) Stable material m³ 100    

 
 

 

33.09 

 
 

 

Material bladed to windrow 

 
 

 
m³ 

 
 

 
50 

   

33.11 Three roller pass compaction m² 50    

33.12 Insitu treatment of roadbed 
    

 
(a) Insitu treatment by ripping m³ 1865.25    

TOTAL CARRIED FORWARD TO SUMMARY   
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CRUSHED-STONE BASE 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 3600 
 

 
B36.01 
 
 
 

 
36.03 

CRUSHED-STONE BASE 

 
(d) Construct from type G2 material obtained from 

commercial sources and compacted to 100% apparent 

density, layer thickness 150mm. 

 
Crushed stone base trial section(150mm thick) 

constructed in accordance with the provision of Clause 

3603. 

 
 

 
m³ 

 
 
 

 
m³ 

 
 

 
1 354.82 

 
 
 

 
10 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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BREAKING UP EXISTING PAVEMENT LAYERS 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 3800 

 
38.02 
 

 
(a) 

 

(b) 

38.03 

 
 
 
 
 

 
38.10 

 

 
38.11 

BREAKING UP EXISTING PAVEMENT LAYERS 

 
Milling out existing bituminous material with 
an average milling depth: 

 
Not exceeding 30 mm 

 

Exceeding 30 mm but not exceeding 60 mm 

Milling out cemented crushed stone: 

Average milling depth exceeding 50 m but 

not exceeding 100 mm: 

 
(ii) Compressive strength of 10 MPa up 

to and including 20 Mpa 

 
Preparing stockpile sites 
 

 
Extra over item 38.10 for watering and 

compacting stockpile sites 

 
 
 
 

 
m³ m³ 

 
 

 
 

 
m³ 

 

 
m³ 

 
 

 
m³ 

 
 
 
 

 
10 

 
1221 

 

 
 

 
612 

 

 
1843 

 
 

 
1843 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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PATCHING AND REPAIRING EDGE BREAKS 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 3900 
 

 
39.01 
 
 
 
 

 

39.02 
 
 

 
39.03 
 
 
 
 
 
 

 
39.04 

PATCHING AND REPAIRING EDGE BREAKS 

 
Sawing asphalt or cemented pavement layers for 

patching: 

 
(a) Sawing asphalt to an average depth: 

 
(iii) Exceeding 50mm but not exceeding 100mm 

Excavate in existing pavements for patching in: 

(b) Cemented layers 

 
Backfilling of excavations for patching with: 

 
(a) Chemically stabilised pavement material, G2 with 

2% Ordinary Portland Cement for a patch with a surface 

area: 

 

(ii) Exceeding 5m2 but not exceeding 100m2 

Compacting the floor of the excavations 

 
 
 
 
 
 

 
m 

 
 

 
m³ 

 
 
 
 
 
 

 
m³ 

m² 

 
 
 
 
 
 

 
300 

 
 

 
400 

 
 
 
 
 
 

 
400 

 
2666.6667 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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PRIME COAT 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 4100 

 
41.01 
 
 
 

 
41.03 

PRIME COAT 

 
Prime coat: 

 
(c) MC-30 cut back bitumen (0.75l/m2) 

 
E.O. item 41.01 for applying the prime coat in areas 

accessible only by hand held equipment 

 
 
 

 
m2 

 

 
m2 

 
 
 

 
35910 

 

 
10 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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ASPHALT BASE AND SURFACING 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 4200 

 
42.02 
 
 
 

 
42.04 
 

 
 

 
42.08 
 

 
42.08 

ASPHALT BASE AND SURFACING 

 
Asphalt surfacing: 

 
(a) Continuously graded medium mix (40mm thick). 
 

 
(a) Tack coat of 30% stable-grade emulsion (0.55l/m2) 

 
(b) E.O. item 41.01 for applying the prime coat in 

areas accessible only by hand held equipment 

 
100mm cores in asphalt paving 
 

 
Supply, mix, place, and cure Slurry Seal Type II at a 

residual binder application rate of 1.2 L/m². 

 
 
 

 
m2 

 

 
m2 

 

 
m2 

No 

 
m2 

 
 
 

 
18000 

 

 
10773 

 

 
200 

 
5 

 

 
25 560 

  

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ROAD MARKINGS 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 5700 

 
57.01 

 
57.02 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
57.04 
 
 
 

 
57.06 

ROAD MARKINGS 

 
Road Marking paint: 

 
Retro-reflective road marking paint: 

 
(a) White lines(broken or unbroken) 

 
(1) 100mm wide 

 
(2) 150mm wide 

 
(3) 300mm wide 

 
(a) Yellow lines (broken or unbroken) 

 
(2) 150mm wide 

 

(d) White lettering and symbols 

 
(e) Yellow lettering and symbols 

 
(f) Transverse lines, painted island and arrestor bed 

marking (any colour). 

 
Variation in rate of application: 

(a) White 

 

(b) Yellow 

 
Setting-out and pre-marking the lines 

 
 
 
 
 
 
 

 
Km 

 
Km 

 
Km 

 
 
 

Km 
 

m² 
 

m² 
 
 
 

m² 
 
 

litres 
 

litres  

km 

 
 
 
 
 
 
 

 
4 

 
0.3 

 
0.1 

 
 

 
0.6 

 

25 

 
25 

 

 
5 

 

 
25 

 

10 

 
1 

  

 

TOTAL CARRIED FORWARD TO SUMMARY  
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TESTING MATERIALS AND WORKMANSHIP 
ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT 

 8100 

 

 
81.02 

TESTING MATERIALS AND WORKMANSHIP 

 
Other special tests requested by the engineer: 

 
(a) Cost of testing 

 
(b) Charge on Prime cost sum 

 
 
 

 
Prov Sum 

 
% 

 
 
 

 
1 

 
R 15 000.00 

 
 
 

 
R 15 000.00 

 
 
 

 
R 15 000.00 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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C2.2  BILL OF QUANTITIES 

 

C2.2 SUMMARY OF BILL OF QUANTITIES 

 

1200  GENERAL REQUIREMENTS AND PROVISION   

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS 

  

1400 
HOUSING, OFFICES AND LABORATORY FOR 
THE ENGINEER’S SITE PERSONNEL 

  

1500 ACCOMMODATION OF TRAFFIC   

3600 CRUSHED-STONE BASE   

3300 MASS EARTHWORKS   

3800 BREAKING UP EXISTING PAVEMENT LAYERS   

3900 PATCHING AND REPAIRING EDGE BREAKS   

4100 PRIME COAT   

4200 ASPHALT BASE AND SURFACING   

5700 ROAD MARKINGS   

8100 TESTING MATERIALS AND WORKMANSHIP   

 

SUBTOTAL  ............................................................................................. R .........................................  

 

Add Contingencies (Add 10 %)  ............................................................. R .........................................  

SUBTOTAL  ............................................................................................. R .........................................  

 

VALUE ADDED TAX (Add 15 %)  ............................................................ R .........................................  

 

TOTAL CARRIED TO FORM OF OFFER ON PG. C2 .............................. R .........................................  

 

 

SIGNED ON BEHALF OF TENDERER:   .............................................................................................  
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C3   SCOPE OF WORK 

 
CONTENTS 

   

C3.1 STANDARD SPECIFICATIONS  

C3.2 PROJECT SPECIFICATIONS  
 

A :  GENERAL  
 

PS.1 Project Description   

PS.2 Description Of The Site And Access   

PS.2.1 Location of Site  

PS.2.2 Access to Site  

PS.2.3 Nature of the Ground and Subsoil Conditions  

PS.3 Construction And Management Requirements  

PS.3.1 General  

PS.3.2 Employment of Labour  

PS.3.3 Construction Programme  

PS.3.4 Drawings  

PS.3.5 Quality Assurance (QA)  

PS.3.7 Testing  

PS.3.8 Site Establishment  

PS.3.9 Survey Beacons  

PS.3.10 Existing Services  

PS.3.11 Health and Safety  

PS.3.12 Management of the Environment  

PS.3.13 Adverse Weather Conditions  

PS.3.14 Overhaul  

PS.3.15 Security  

PS.3.16 Drawings of Record  

PS.4 Site Facilities  

PS.4.1 Contractor’s Campsite and Depot  

PS.4.2 Accommodation of Employees  

PS.4.3 Power Supply, Water & Other Services  

PS.5 Requirements of Accommodation of Traffic  

PS.5.1 General  

PS.5.2 Basic Requirements  

PS.5.3 Payment  

PS.6 Occupational Health and Safety  

PS.6.1 General Statement  

PS.6.2 Health and Safety Specifications and Plans  

PS.6.3 Cost of Compliance with OHSA Construction Regulations 

PS.7 Project Requirements 
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B1:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

   

B2:  ADDITIONAL PARTICULAR SPECIFICATIONS 
 
 PAM OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

 PB ENVIRONMENTAL MANAGEMENT PLAN 

PD EPWP REQUIREMENTS 
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C3.1 STANDARD SPECIFICATIONS 

 
The standard specifications on which this contract is based are the COLTO (1998) Standard 

Specifications for Road and Bridge Works for State Road Authorities. 

 

Although not bound in nor issued with this Document, the following Parts of the COLTO (1998) 

Standard Specifications for Road and Bridge Works for State Road Authorities shall apply:  

 

COLTO (1998) . 1200 ....General Requirements and Provisions 

COLTO (1998) . 1300 ....Contractor’s Establishment on Site and General Obligations 

COLTO (1998) . 1400 ....Housing, Offices and Laboratory for the Engineer’s Site Personnel 

COLTO (1998) . 1500 ....Accommodation of Traffic 

COLTO (1998) . 1600 ....Overhaul 

COLTO (1998) . 1700 ....Clearing and Grubbing 

COLTO (1998) . 1800 ....Dayworks 

COLTO (1998) . 2100 ....Drains 

COLTO (1998) . 2300 ....Concrete Kerbing, Concrete Channelling, Chutes and Downpipes and  

Concrete Lining for Open Drains 

COLTO (1998) . 3400 ....Pavement Layers of Gravel Material 

COLTO (1998) . 3500 ....Stabilization 

COLTO (1998) . 3600 ....Crushed Stone Base 

COLTO (1998) . 3800 ....Breaking Up Existing Pavement Layers 

COLTO (1998) . 3900 ....Patching and Repairing Edge Breaks 

COLTO (1998) . 4100 ....Prime Coat 

COLTO (1998) . 4200 ....Asphalt Base and Surfacing 

COLTO (1998) . 4500 ....Double Seals 

COLTO (1998) . 5700 ....Road Markings 

COLTO (1998) . 5900 ....Finishing the Road and Road Reserve and Treating Old Roads 

COLTO (1998) . 7300 ....Concrete Block Paving for Roads 

COLTO (1998) . 7400 ....Patented Earth Retaining Systems 

COLTO (1998) . 8100 ....Testing Materials and Workmanship 

 

Variations and additions to the various COLTO (1998) Standard Specifications for Road 

 

The following SANS specifications are also referred to in this document and the Contractor is advised 

to obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 

SANS 10396:2003: Implementing Preferential Construction Procurement Policies using 
Targeted Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921-1 (2004):   Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works and where 
accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts;  
Part 2: Accommodation of Traffic on Public Roads Occupied by the 
Contractor.  
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C3.2 PROJECT SPECIFICATIONS 

 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract, and 
supplements the Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments, and additions to the Standardized Specifications and, if 
applicable, the Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular 
Specifications and the Project Specification, the Project Specification shall take precedence. In the 
event of a discrepancy between the Specifications, (including the Project Specifications) and the 
drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the 
execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of 
work normally required for road contracts, and they may therefore cover items not applicable to this 
particular contract. 
 

PART A:  GENERAL 

 
PS.1 PROJECT DESCRIPTION 
 

The road rehabilitation works shall comprise the repair, strengthening, and reinstatement 
of the existing pavement structure to restore structural capacity, serviceability, and road 
safety. The works will address pavement failures at the surface, base, and subbase 
layers, depending on the extent and severity of deterioration identified during 
construction. 
 
Rehabilitation activities shall include, but not be limited to, the removal of failed or 
distressed surfacing, base, and subbase materials; repair or reconstruction of the base 
and subbase layers where structural failure has occurred; and reinstatement of the 
pavement layers using approved materials and construction methods. Where required, 
full-depth pavement reconstruction shall be undertaken to ensure long-term performance. 
 
Surface rehabilitation shall include patching, crack sealing, and resealing or resurfacing 
to restore waterproofing and riding quality. Base and subbase rehabilitation shall be 
carried out in areas exhibiting structural failure, loss of strength, or inadequate support, 
and shall be constructed to the required thickness, compaction, and material 
specifications in accordance with applicable road standards. 
 
All works shall be executed in accordance with relevant South African road authority 
specifications, applicable standards, and best engineering practice. 

 
PS.2 DESCRIPTION OF THE SITE AND ACCESS 
 
PS.2.1 Location of Site  

Mark, Emmet and Safier Crescent Street are roads within the town of Vryheid in the 
AbaQulusi local Municipality within Zululand District Municipality, in the KwaZulu-Natal 
province of South Africa. The GPS co-ordinates are as follows: 27°46'17.83"S, 
30°47'13.60"E, 27°46'36.57"S, 30°47'0.72"E and 27°47'5.01"S, 30°47'6.31"E 
respectively. 
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PS.2.2 Access to Site 
 

Due to the nature of the project and having multiple site locations, access to site will be 
confirmed with the Employers Agent during the course of the project. 
   

 
PS.2.3 Nature of the Ground and Subsoil Conditions 
 

The Contractor will be expected to make his own assessment in this regard and to price 
the rates accordingly.  

 
 
PS.3 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
PS.3.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5: Construction and 
Management Requirements for Works Contracts. This specification shall be applicable to 
the contract under consideration, and the Contractor shall comply with all requirements 
relevant to the project.  
 
Certain aspects however require further attention as described hereafter.  
 

PS.3.2 Employment of Labour 
 

It is the intention that this Contract should make the maximum possible use of the labour 
force available from within the target community and which is at present underemployed. 

 
The targets for employment are as follows: 

• Women: 55% 

• Youth:  40% 
 
To this end the Contractor is to employ and train labour on this Contract. 

 
The Contractor shall fill in the forms relating to Key Personnel and state how many key 
personnel he intends to employ in the various categories. The numbers stated in the 
above-mentioned form will be strictly controlled during the contract period and any 
changes in numbers shall be subject to the approval of the Engineer. 

 
It is a condition of contract that the data sheets detailing the employment of human 
resources, expenditure and employment of SMMES as detailed in the tables below be 
submitted together with the monthly certificate timorously to the Engineer by the 10th of 
each month. 

 
The definition of youth being of an age up to and including 35 years. 
 
The unit of measurement is person days being the total number of persons in that 
category multiplied by the number of days worked by each person respectively. 
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Labour Return : (Current 
Month)              

                  

       Adults Youth (<35 yrs) Disabled  

  
Total   Women Men Female Male Female Male  

  P
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rs
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s
 

P
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d
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y
s
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P
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P
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P
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P
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P
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P
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P
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P
e
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P
e
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n

 

d
a
y
s
 

 

                  

Clerical  0 0                            

Labourers  0 0                            

Managerial  0 0                            

Semi-skilled  0 0                            

Skilled  0 0                            

Supervisor  0 0                            

                  

Total  0 0   0 0 0 0 0 0 0 0 0 0 0 0  

 

 
 

The data sheets must be submitted monthly irrespective of whether or not a payment 
certificate is submitted in terms of the latest cash flow.  
 

Expenditure               

                

(All excl VAT)     
Previous Total This Cert Total to Date 

 

             

Value paid to locally sourced labour 
resources 

  
  

    R                -     

Amount paid for accredited training    
  

   R                -     

Amount paid for non-accredited training   
  

   R                -     

                

SMME Schedule                  

                     

Name of SMME 

 
SMME Information Project Information 

 
No of 

Permanent 
Employees 

Turnover 
previous 

12 months 

Total 
person 
days to 

date 

Amount 
paid to 
SMME 

Person 
days 

locally 
sourced 

Total 
value 

of 
work 
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PS.3.3 Construction Programme 
 
 (a) Preliminary Programme 
 

The Contractor shall include with his tender a preliminary programme on the prescribed 
form. to be completed by all Tenderers. The programme shall be in the form of a simplified 
bar chart with sufficient details to show clearly how the works will be performed within the 
time for completion as stated in the Contract Data. 

 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 
well as in his programme for all possible delays due to normal adverse weather conditions 
and special non-working days as specified in the Special Conditions of Contract, in the 
Project Specifications and in the Contract Data. 
 

 (b) Programme in terms of Clause 12 of the General Conditions of Contract 
 

It is essential that the construction programme, which shall conform in all respects to 
Clause 5.6 of the General Conditions of Contract, be furnished within the time stated in 
the Contract Data. The preliminary programme to be submitted with the tender shall be 
used as basis for this programme.  
 

PS.3.4 Drawings    (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 
 
 The following reduced drawings which form part of the tender documents shall be used for 

tendering purposes only. 
 

The following reduced (A3) drawings are enclosed herewith: 

 
The contractor shall be supplied with three complete paper copies of the construction 

drawings free of charge. The Contractor shall at his own expense produce all further paper 

prints required for the construction of the work. 

 

Any information which the Contractor has control over and which is required by the Engineer 

to complete the drawings of record shall be made available to the Engineer before the 

Completion Certificate is issued.  

 

Only written dimensions may be used. Dimensions are not to be scaled from drawings 

unless ordered by the Engineer. The Engineer will supply all figures / dimensions which are 

not shown on the drawings. The levels or dimensions given on the drawings are subject to 

confirmation on site. 

  

PS.3.5 Quality Assurance (QA)    (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer.  To this end it will be the full responsibility 

of the Contractor to institute an appropriate Quality Assurance (QA) system on site.  The 

Engineer will audit the Contractor's quality assurance (QA) system on a regular basis to 

verify that adequate independent checks and tests are being carried out and to ensure that 

the Contractor's own control is sufficient to identify any possible quality problems which 

could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, 

instruments, equipment and tools are available to control the quality of his own 

workmanship in accordance with his QA-system. His attention is drawn to the fact that it is 

not the duty of the Engineer or the Engineer’s representative to act as foreman or surveyor. 

*See C5 Annexures – Drawings  
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PS.3.7 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 

PS.3.7.1 Process control 

The Contractor shall arrange for all tests required for process control to be done by a 
laboratory acceptable to and approved by the Engineer. 
 
The Contractor may establish his own laboratory on site or he may employ the services 
of an independent commercial laboratory. Whatever method is used, the Contractor must 
submit the results of tests carried out on materials and workmanship when submitting 
work for acceptance by the Engineer. The costs for these tests shall be deemed to be 
included in the relevant rates and no additional payment will be made for testing as 
required. 

 
PS.3.7.1 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before 
accepting any work, the Engineer may have further control tests carried out by a 
laboratory of his choice. The cost of such additional tests will be covered by a provisional 
sum provided in the schedule of quantities, but tests that failed to confirm compliance with 
the specifications, will be for the account of the Contractor. 
 

 
PS.3.8 Site Establishment   (Read with SANS 1921 - 1 : 2004 clause 4.14) 

 
This contract is to be executed in an area surrounded rural settlements and as such safety 
will be paramount. Furthermore, all due courtesy must be exercised in so far as local 
resources are concerned (labour and materials).   

 
The Engineer will facilitate all communication with the target community. 
 
(a) Water and Electricity 

 
The Contractor is to make his own arrangements in this regard and should note that the 
Employer shall not be held responsible for any shortages of either water or power due to 
unforeseen circumstances. 
 
All water required for construction purposes is to be sourced by the Contractor and is to 
be allowed for in his rates. 
 
(b) Location of Site Office 

 
Suitable sites at each location will be identified once work commences. The contractor 
will need to make all necessary allowances for his own security, fencing etc.  

 
 The contractor is to provide adequate sanitary and waste facilities for his staff and is to 

ensure that each site camp is kept clean and neat at all times. No littering is to take place 
at either the camp or on the site. 
 
The site is to be left in a neat, landscaped condition without any improvements on 
completion of the contract and final retention will not be released until such time as this 
condition has been complied with. 
 

PS.3.9     Survey Beacons (Read with SANS 1921 – 1: 2004 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or 
pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, 
regardless whether such beacons or pegs were placed before or during the execution of 
the Contract. If any such beacons or pegs have been disturbed by the Contractor or his 
employees, the Contractor shall have them replaced by a registered land surveyor at his 
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own cost. 
 

PS.3.10     Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 
 

The Contractor shall make himself acquainted with the position of all existing services 
before any excavation or other work likely to affect the existing services is commenced.  
The Contractor will be held responsible for any damage to known existing services 
caused by or arising out of his operations and any damage shall be made good at his 
own expense. Damage to unknown services shall be repaired as soon as possible and 
liability shall be determined on site when such damage should occur. 
 

PS.3.11 Health and Safety    (Read with SANS 1921 - 1: 2004 clause 4.18) 
 
 The Works will be constructed in an area inhabited by people including many children. 
  
 It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety. To this end the Contractor shall assume full 
responsibility to conform to all the provisions of the Occupational Health and Safety Act 
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as 
mandatory and employer in his own right for the execution of the contract by entering into 
an agreement with the Employer in terms of the Occupational Health and Safety Act in 
the form as included in Section C1.2.2  

 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the 
Employer's Health and Safety Specification as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, 
he will be liable for penalties as provided in the Construction Regulations and in the 
Employer's Health and Safety Specification. 
 

PS.3.12 Management of the Environment    (Read with SANS 1921 - 1 : 2004 clause 4.19) 
 

Respect for the environment is an important aspect of this contract and the Contractor 
shall pay special attention to the following: 
 
(a) Natural Vegetation 
 
Only those trees and shrubs directly affected by the works and such others as the 
Engineer may direct in writing shall be cut down and stumped. The natural vegetation, 
grass and other plants shall not be disturbed other than in areas where it is essential for 
the execution of the work or where directed by the Engineer.  
 
(b) Fires 
 
The Contractor shall comply with the statutory and local fire regulations. He shall also 
take all necessary precautions to prevent any fires. In the event of fire, the Contractor 
shall take active steps to limit and extinguish the fire and shall accept full responsibility 
for damages and claims resulting from such fires which may have been caused by him or 
his employees.  

(c) Environmental Management Plan 
 

In addition to the above, all requirements of the Environmental Management Plan (EMP) 

as detailed in C3.3, Particular Specifications, will be adhered to.  
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PS.3.13 Adverse Weather Conditions 
 

During the execution of the Works, the Engineer's Representative will certify a day lost 
due to abnormal rainfall and adverse weather conditions only: 

• if no work was possible on the relevant working day on any item which is on the 
critical path according to the latest approved construction programme; or 

• if less than 30% of the work force and plant on site could work during that specific 
working day. 

 
If an extension of time is granted, the Engineer shall, at his entire discretion, grant such 
extension without payment of additional time-related preliminary and general allowances.  

 
PS.3.14 Overhaul 
 

Payment will be made for overhaul on this contract where provision is made in specific 
items. The Free haul distance to be 10km, one way.  
 

PS.3.15 Security 
 

The Contractor shall provide security watchmen for the contract as he deems fit at no 
extra cost for the Employer.  The Contractor must ensure that all his employees as well 
as the  
employees of his subcontractors are able to identify themselves as members of the 
construction team. 
 

 
PS.3.16 Drawings of Record 
 

Any information in the possession of the Contractor, which is necessary for the Engineer's 
Representative to complete his "drawings of record", must be submitted to the Engineer's 
Representative before a final payment certificate and a certificate of completion will be 
issued.  
 

PS.4 SITE FACILITIES AVAILABLE 
 
PS.4.1 Contractor's camp site and depot (Read with SANS 1921 – 1: 2004 clause 4.14) 

The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific 
site available to the Contractor, such site will be pointed out to the Contractor. 
 

PS.4.2 Accommodation of Employees 
 
No housing is available for the Contractor's employees and the Contractor shall make his 
own arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed. 
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site 
of the works for the use of his employees. Chemical toilets must be provided for the works. 
 

PS.4.3 Power supply, water and other services 
The Contractor shall make his own arrangements concerning the supply of electrical 
power, water and all other services. No direct payment will be made for the provision of 
electricity, water and other services. The cost thereof shall be deemed to be included in 
the rates and amounts tendered for the various items of work for which these services 
are required, or in the Contractor's preliminary and general items as the case may be. 
 
 

PS.5     REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 
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PS.5.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic, 
pedestrian and vehicular, on sections of roads of which he has occupation or where work 
has to be done near traffic. 
 

PS.5.2 Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles 
so as not to constitute a hazard on the road. 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and 
speed controls are effective, and that courtesy is extended to the public at all times.  
 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, 
have been repaired to his satisfaction. 
 
The Contractor may not commence constructional activities affecting existing roads 
before adequate provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual.  
 
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  
 
The Contractor shall provide and grant access to persons whose properties fall within or 
adjoin the area in which he is working.  
 

PS.5.3 Payment 
 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include 
full compensation for all possible additional costs which may arise from this, and no claims 
for extra payment due to inconvenience as a result of the modus operandi will be 
considered.  
 

PS.6 OCCUPATIONAL HEALTH AND SAFETY (Read with SANS 1921 – 1: 2004 clause 4.14) 

PS.6.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 
working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety. To this end the Contractor shall assume full 
responsibility to conform to all the provisions of the Occupational Health and Safety Act 
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
For the purpose of this contract the Contractor is required to confirm his status as 
mandatory and employer in his own right for the execution of the contract by entering into 
an agreement with the Employer in terms of the Occupational Health and Safety Act in 
the form as included in SECTION 6: FORMS TO BE COMPLETED BY SUCCESSFUL 
TENDERER. 

 
PS.6.2 Health and Safety Specifications and Plans to be submitted at tender stage 
 

(a) Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender documents 
as part of the Project Specifications.  
 
The following items will require special attention 
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1. Excavation and compaction within restricted area. 
2. Excavation of pipe trenches 
3. Dust prevention. 
4. Adequate traffic accommodation. 

 
 
 (b) Tenderer's Health and Safety Plan  

The Tenderer shall submit with his tender his own documented Health and Safety Plan 
he proposes to implement for the execution of the work under the contract. His Health 
and Safety Plan must at least cover the following: 
 
(i) a proper risk assessment of the works, risk items, work methods and procedures 

in terms of Regulations 7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and keeping 
of records and registers as provided for in the Construction Regulations;details of 
the Construction Supervisor, the Construction Safety Officers and other competent 
persons he intends to appoint for the construction works in terms of Regulation 6 
and other applicable regulations; and 

(vi) details of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 2003.  

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The Contractor 
will not be allowed to commence work, or his work will be suspended if he had already 
commenced work, before he has obtained the Employer's written approval of his Health 
and Safety Plan.  
Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason 
to claim for extension of time or standing time and related costs  

 
PS.6.3 Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the 
Employer's Health and Safety Specification as applicable to this contract.  Should the 
Contractor fail to comply with the provisions of the Construction Regulations, he will be 
liable for penalties as provided in the Construction Regulations and in the Employer's 
Health and Safety Specification. 
Items that may qualify for remuneration will be specified in the Safety Specifications 
included or in the Project specifications.  
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 

 
INTRODUCTION 
 
In certain clauses in the Standard Specifications, allowance is made for a choice to be specified in 
the project specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract.  
 
Details of such alternative or additional requirements applicable to this contract are contained in Part 
B1 of the project specifications.  
 
The number of each clause and each payment item in this part of the project specifications is prefixed 
“PS” and numbered sequentially followed by a number corresponding to the relevant clause or 
payment item in the standard specification in parentheses.  
 
New clauses and payment items not covered by clauses or items in the Standard Specifications have 
also been included. 
 
Additional particular specifications are also included in Part B2 and are prefixed “P” and numbered 
alphabetically. 
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PART B : AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 
 
SCOPE OF WORK (PROJECT SPECIFICATIONS) 
 
 
MATTERS RELATING TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND 

ADDITIONAL SPECIFICATIONS 
 
 
In certain clauses the Standard Specifications allow a choice to be specified in the Project 
Specifications between alternative materials or construction methods, and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications.  It 
also contains some additional specifications required for this particular Contract. 
 
The number of each clause and each payment item in this part of the Project Specifications consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or payment 
item in the Standard Specifications.  The number of a new clause or a new payment item that does 
not form part of a clause or a payment item in the Standard Specifications and is included here, is 
also prefixed by B followed by a new number.  The new numbers follow on the last clause or item 
number used in the relevant section of the Standard Specifications. 
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B2 SECTION 1100 : DEFINITIONS AND TERMS 
 
 
B 1115 GENERAL CONDITIONS OF CONTRACT  
 
REPLACE "for National and Provincial Road and Bridge Works", IN THE SECOND AND THIRD 
LINES WITH "The General Conditions of Contract for Construction Works (GCC 2010)". 
 

 Add the following clause: 
 

"B 1156 LABOUR-OPTIMISING CONSTRUCTION 
 

The cost effective employment of as great a portion of labour as is practically and technically feasible 
to produce a standard of construction as required by the Specifications, thus the economic 
substitution of plant and mechanical equipment in favour of available labour using hand tools, on 
condition that this method is not more expensive than the conventional construction practices." 
 
 
 
B3 SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS 
 
 
B 1202 SERVICES 
 
Add the following: 
 
"Before work commences, the Contractor shall contact all private owners or public authorities 
controlling services to allow them to protect, move or relocate a service as required, or to confirm that 
all such work has been completed. 
 
No payment will be made for inconvenience to the Contractor due to services crossing the Site or any 
authority working on such services, nor will delays caused by such workings be accepted as a basis 
for claiming an extension of time for completing the Works." 
 
 
B 1209 PAYMENT 
 
(b) Rates to be inclusive 
 
Add the following to the first paragraph: 
 
"VAT shall be excluded from the tendered rates and sums and provided for as a lump sum in the 
summary of the Bill of Quantities." 
 
Add the following subclause: 
 
"(g) Payment certificates 
 
With reference to Clause 49.1 of the General Conditions of Contract, the Engineer's Certificate will only 
be issued after he has received a draft certificate prepared by the Contractor at his own expense in the 
form prescribed by the Engineer.  The cost of duplicating and delivering copies of the certificate to the 
Contractor, the Engineer and the Employer shall be borne by the Contractor.  The Engineer and the 
Employer require a total of four sets of A4-sized paper copies." 
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B 1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 
Replace the clause 45 with: 
 
Clause 5.12.2.2 of the GCC (2010) as amended in the Contract Data.  

 
Change the existing heading of clause 1215 to read as above and wherever the expression ‘abnormal 
rainfall’ or ‘rainy weather’ is encountered replace it with ‘inclement weather’. 
 
Make the following changes to Method (ii) (Critical-path method): 
 
Add the following final paragraphs: 
 
“Extension of time resulting from rainfall or other forms of inclement weather shall be calculated 
according to the requirements of Method (ii) (Critical-path method).  The ‘n’ value of working days, 
as specified in this clause as being expected delays for which the contractor must make allowance 
in his programme, have been calculated from the figures given in Table B1215/1 below. 
 
Table B1215/1: Average delays due to inclement weather  

Month Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Total 

‘n’ delays (rain) 6 (4) 5 5 4 2 0 0 1 3 5 6 6 (3) 43(38) 

*  The figures shown in brackets are the ‘n’ days of rain expected in December/January but reduced to take 

account of the standard construction break over the Christmas/New Year period. 
 
Adjustment to the contract period shall only be made at the end of the contract when the contractor 
may submit its claim for the agreed extension due as well as any additional payment resulting from 
the delay.  
If approved extensions of time extend the completion date beyond the start of the contractor’s holiday 
in December, the holiday period shall not be considered as working days. Any remaining extension 
of time at this date shall be calculated from the first statutory working day in January the following 
year, provided that the contractor has shown in his programme that he intends to close during the 
traditional Christmas/New Year break.”  

  
Add the following: 

 
B 1230 MEASUREMENT AND PAYMENT 

   

Item        Unit 

B 12.01 Excavation for existing services: 

 
a) Excavation and backfill in search of existing services in soft material situated in the following 

depth ranges 
 

(i) 0m to 2m m³ 

b) Extra over B12.01(a) for excavation in hard material in close vicinity of services using picks, 
jackhammers, power tools etc. where no blasting or machine excavation is permitted
 ............................................................................................................................... m³ 

 
 The tendered rate shall include full compensation for all construction equipment, labour, loss 

of production, transportation of equipment and materials to spoil as well as other items or 
losses suffered by the contractor. 
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B4 SECTION 1300  : CONTRACTOR'S ESTABLISHMENT ON    
  SITE AND GENERAL OBLIGATIONS 
 
 
B 1303 PAYMENT  
 
 
B13.01 The Contractor's general obligations 

 
Add the following after the fourth paragraph: 
 
"The combined total tendered for sub-items (a) and (c) shall not exceed 15% of the Tender Sum 
(excluding Section 1200, the contingent sum and VAT)." 
 
Add the following on page 1300-2. 
 
“The Contractor will not be paid time-related obligations for any Special Non-Working Days, which 
shall be deemed to have been allowed for in his rates. 
 
The time-related obligations shall also cover the cost of providing security personnel the Contractor 
deems appropriate, taking cognisance of the location of the site and the historical record of incidents 
of crime in the area”. 
 

 
“(d) Health and safety obligation” 
 
“The tendered rate for sub item 13.01 (c) represents full compensation for that part of the 
contractor’s general obligations that are mainly a function of construction time.  The tendered sum 
will be paid from the Commencement Date until the end of the period for completion of the works, 
plus any extension thereof as provided in the general conditions of contract. 
 
Payment for time related costs arising from extensions of time granted by the employer, where the 
contractor is fairly entitled to such compensation in terms of the General Conditions of Contract, will 
be calculated by taking account only of pay items for which the unit of measurement is “month”. All 
pay items for which the unit of measurement is "month" are deemed to be based on 6 working days 
per week and 4 weeks per month.” 
  
Add the following as a final paragraph at the end of this section on payment 
 
“Payment of the rate for sub-item (d) shall include full compensation for all the contractor’s obligations 
relevant to health and safety legislation. 
 
 B5 SECTION 1500 : ACCOMMODATION OF TRAFFIC 
 

B 1501  SCOPE 
 
Add the following: 
 
“This section also covers the provision of additional information signs for materials and releasing 
notices to the media and the public.” 
 
B 1502  GENERAL REQUIREMENTS 

 
i)  Traffic Safety Officer 
 
Add the following: 
 
“The traffic safety officer shall be approved by the engineer.  If found incompetent, the engineer shall 
instruct the Contractor to remove and replace him with a competent person.  The Contractor shall 
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provide the officer with the necessary resources, inter alia a light delivery van (LDV), warning boards 
and two revolving amber flashing lights.  The works CONTRACTOR’S TRAFFIC CONTROL shall be 
displayed on these warning boards in 250mm high red letters on a white background and the boards 
shall be mounted on the vehicle at least 1,5m above ground level to be clearly visible.  The vehicle 
shall be equipped with two revolving amber coloured flashing lights with a minimum intensity of 100W.  
The warning light shall be switched on at all times and the boards shall be displayed when the vehicle 
is used on the site.  The traffic safety officer, his vehicle, equipment and personnel shall be available 
24 hours per day and on special non-working days as specified in the Appendix to Tender and shall 
not be utilised for any other duties. 
 
The traffic safety officer shall, in addition to the duties listed in paragraph 1502(I), also be responsible 
for removal of broken down vehicles off the roadway and implementing actions requested by the traffic 
authorities with regard to the work to be carried out, be responsible for the erection and maintenance 
of all traffic signs necessary for the accommodation of traffic, ensure that the temporary traffic lights 
are functioning properly, ensure that all obstructions related to the Contractor’s activities are removed 
before nightfall every day and ensure that the road is safe for night traffic. 
 
He shall also be responsible for contacting the relevant traffic authority and South African Police Service 
in the event of an accident on the section of road under construction, give assistance to injured persons 
and animals, irrespective whether they are in the employ of the Contractor or not, remove vehicles that 
block the road, irrespective of whether it is a result of an accident or normal breakdown.” 
 
Add the following: 
 
“It is a condition of this contract that traffic is accommodated taking into account the provisions of 
the latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for 
use in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this 
publication are available from Government Printers –Tel: (012) 334 4507/8/9 or (012) 3344510 Fax: 
(012) 323 9574.  
 
This section also covers the provision of additional information signs for motorists and the release 
of any notices to the media and public.”  
 
B1502: GENERAL REQUIREMENTS 
 
(a) Safety 
 
Add the following: 
 
“The contractor shall be responsible for maintaining the existing road surface both within the works 
area and the advance warning and termination areas in a safe and trafficable condition for the 
duration of the contract.” 
 
 
(i) Traffic Safety Officer 
 
 Insert the following as the opening phrase to sub-sub-clause (i)  
 
“make himself available to discuss road safety and traffic accommodation matters whenever 
required by the engineer and shall be responsible…”  
 
Delete sub-sub-clauses (ii) and (iii) and replace with the following" 
 
“(ii) Record on neat and dimensioned sketches and submit to the engineer the position and 

sign reference number, where applicable, of each sign, barricade, delineator, cone, amber 
flicker light, guardrail and permanent or temporary painted road marking feature.  The 
position of each shall be adequately referenced from the marker boards or other surveyed 
points on the site of the works. 
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These records shall also show the date and time at which the recorded traffic 
accommodation features are certified correct by the traffic safety officer, and shall be signed 
by the traffic safety officer before being submitted to the engineer. 

 
The records shall similarly account for whatever changes are made in the field. Such 
changes shall record the position of flagmen and stop/go control men and their associated 
traffic accommodation equipment wherever they are used. 

 
(iii) Personally inspect the position and condition of each traffic accommodation feature on the 

whole site of works twice each day by 9h30 and by 16h30, to record all irregularities 
discovered and the remedial action taken, and to sign off as correct and submit to the 
engineer such record sheets by midday of the next working day.  The traffic safety officer 
shall keep a duplicate book for this specific purpose.  

 
The traffic safety officer shall also submit with this report the daily labour returns of flagmen, 
stop/go and traffic signal control men employed.” 

 
 
Add the following sub-clauses: 
 
 
(k) Site Personnel 
 
The contractor shall ensure that all his personnel, excluding those who are permanently office bound, 
are equipped with reflective safety jackets and that these are worn at all times when working on or 
near to the travelled way.  Any person found not wearing a reflective jacket under these 
circumstances shall be removed from the site until such time as he is in possession of and wearing 
a reflective jacket.  Reflective safety jackets shall be kept in good condition and any jackets that are, 
in the opinion of the engineer, ineffective shall be immediately replaced by the contractor. 
 
(l) Failure to comply with provisions 
 
Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety and 
convenience of the travelling public, accommodation of traffic, plant and personnel in accordance 
with these specifications or as required by statutory authorities or ordered by the engineer, shall be 
sufficient cause for the engineer to apply penalties as follows: 
 
A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every occurrence of 
non-compliance with any of the requirements of section 1500 of the standard specifications and 
section B1500 of the project specifications.  
 
In addition a time-related penalty of R500.00 per hour over and above the fixed penalty shall be 
deducted for non-compliance to rectify any defects in the accommodation of traffic within the 
allowable time after the engineer has given an instruction to this effect.  The engineer's instruction 
shall state the allowable time, which shall be the time in hours for reinstatement of the defects.  
Should the contractor fail to adhere to this instruction, the time-related penalty shall be applied from 
the time the instruction was given.” 
 
 
B 1503: TEMPORARY TRAFFIC-CONTROL FACILITIES   
 
Replace the first sentence of the first paragraph with the following: 
 
“The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as 
traffic-control devices) in accordance with these special provisions and as shown on the drawings 
and in the SARTSM and remove them when no longer required.  It shall be incumbent upon the 
contractor to see to it that the abovementioned traffic-control devices are present where required at 
all times and are functioning properly.” 
 
Replace the third paragraph with the following: 
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“The type of construction, spacing and placement of traffic-control devices shall be in accordance 
with the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or 
drawings issued by the engineer shall not be departed from without prior approval of the engineer.  
The arrangements expected to be most commonly used in the contract are given on the tender 
drawings. 
 
The details shown for spacing and placement of traffic-control facilities may however, be revised at 
the discretion of the engineer where deemed necessary to accommodate local site geometry and 
traffic conditions.” 
 
(b) Road signs and barricades 
 
Add the following: 
 
“The contractor shall be responsible for the protection and maintenance of all signs, and shall at his 
own cost replace any that have been damaged, lost, or stolen. 
 
All temporary road signs required to remain in position for some time shall be pole mounted as 
shown on the drawings.  All temporary road signs required to be moved more often shall be 
mounted on portable supports for the easy moving of signs to temporary positions.  The only 
permitted method of ballasting the sign supports shall consist of durable sandbags filled with sand 
of adequate mass to prevent signs from being blown over by wind.  The cost of the sandbags shall 
be included in the tendered rates for the various types of temporary road signs.  
 
 (c) Channelisation devices and barricades 
 
Add the following: 
 
“The use of drums as Channelisation devices shall not be permitted.  Drums may however be used 
to set up barriers as provided for in sub clause 1503(d). 
 
Delineators shall: 
 
(i) Comply with the manufacturing and reflective requirements of the SARTSM and the blades 

shall be reversible with dimensions as indicated on the drawings; 
 
(ii) Have smooth and round edges and be mounted on a post and base.  All components shall 

be of durable plastic material; 
 
(iii) Have the lower edge of the reflective part of the delineator mounted not lower than 250mm 

above the road surface; 
 
(iv) Be capable of withstanding the movement of passing vehicles and gusting winds up to 60 

km/h in typical working conditions without falling over.  To achieve this, the base shall be at 
least 0,18 m2 and ballasted by sandbags with sand; 

 
(v) Together with its mounting be designed such that it will collapse in a safe manner under 

traffic impact. 
 
Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at 
short term lane deviations during daylight. Cones shall not be used on their own, but shall be 
interspersed with delineators at a ratio not exceeding 3:1.  Cones used on all deviations shall be 
750 mm high. Lane closures which continue into the night time shall be demarcated by delineators 
only.” 
 
Add the following sub clauses: 
 
(g) Flagmen 
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Flagmen shall be provided where shown on the drawings or required by the specification.  During 
the daytime, at least two flagmen shall be provided at each traffic control point in addition to the 
STOP/GO sign operator.  Where the shoulder of the road is closed to traffic, a flagman shall be 
provided at the leading end of the closure during daytime. No flagman shall be on duty for a period 
of more than 10 hours per day. 
 
Flagmen shall be adequately trained in the standard flagging techniques as described in the 
SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such 
as safety jackets utilizing retro-reflective and / or fluorescent panels in red, yellow and / or white.   
 
Flagmen shall have in their possession, at all times, certification that they have attended and 
passed an accredited course in flagging techniques before being allowed onto the construction site. 
 
Flags shall be made from bright red or red-orange material and shall be square with a minimum 
side length of 600 mm.  The flag shall be attached to a staff at least 1,0 m in length. 
 
In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic 
that is being controlled and under no circumstances shall flagmen be permitted to stand within the 
traffic lane. In order to obtain maximum visual impact for the travelling public, flagmen shall stand-
alone.” 
 
 
B 1513 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF 

WIDTHS 
 
Add the following: 
 
“Where the road is rebuilt or repaired in half widths, the traffic shall be accommodated as follows: 
 
a) Temporary traffic signals shall be provided where the road is rebuilt in half widths (day and 
night). 
 
b) Stop/Go-Ry facilities shall only be used for pavement repairs (i.e. patches, potholes, edge 
breaks and rutting) crack sealing and texture slurry as well as at sealing operations.  In all these 
instances the road shall be in a safe trafficable condition for two way traffic over the entire width at the 
end of each day’s work. 
 
The Contractor shall only work on one side of the carriageway where traffic is accommodated in half 
widths.  Work on both sides of the carriageway shall not be allowed where traffic is accommodated in 
half widths. 
 
All work on the travelled way and shoulders shall be done in such a way that the remaining portion of 
the roadway is available for traffic. 
 
Construction shall be separated from traffic by means of barricades, guideposts, road signs, delineators 
and other arrangements required by the Engineer.” 
 
 
B1517: MEASUREMENT AND PAYMENT 
     
Amend item 15.01 to read as follows: 
 
“Item          Unit 
 
B15.01 Accommodating traffic and maintaining temporary deviations: 
 
(a) Accomodating traffic and maintaining temporary deviations ........................ .kilometre (km) 
  
Replace the first paragraph with the following: 
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“The unit of measurement shall be the kilometre, measured along the centre lines of the road 
where work is carried out. Accommodation of traffic shall be measured once only, that is no 
separate payments shall be made for lane and shoulder rehabilitation, slurry, reseal, asphalt 
overlay, side drains, etc.   Only the net distance of the road shall be measured and overlapping 
distances during staged rehabilitation shall not be measured.” 
In the second paragraph, replace the comma after “deviations” at the start of the third line with a full 
stop and delete the remainder of this first sentence. Also delete the whole of the second sentence, 
which refers to compensation for the traffic safety officer. 
 
In the third paragraph second sentence, insert a full stop after “use” and delete the remainder of 
the sentence." 
 
B15.03 Temporary Traffic Control Facilities 
 
Add the following sub items: 
 
 “n) Road signs, TIN Series.............................................................................. Square metre (m2) 
 
Add the following to the first paragraph: 
 
“For the purpose of the calculation a day shall be regarded as having nine (9) working hours.” 
 
Amend the second paragraph as follows: 
 
“The tendered amount shall include full compensation for all flagmen who are required to control traffic 
by way of flags and/or portable STOP/GO-RY signs and/or traffic signals and shall include the provision 
of flags and safety jackets to the flagmen.” 
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B6 SECTION 1800 : DAYWORKS 
 

B1801 Scope 
 
This section covers the listing of Day work items in accordance with the general conditions of contract 
Sub-clause 37.2, for the use in determining payment for work which cannot be quantified in specific 
units in the Pricing Schedule, or work ordered by the engineer during the construction period which 
was not foreseen at tender stage and for which no applicable rate exists in the Pricing Schedule. 
 
B1802 Ordering of Day work 
 
No Day work shall be undertaken unless written authorisation has been obtained from the 
engineer. 
 
B1803 MEASUREMENT AND PAYMENT 
 
Item           Unit 
 
B18.01 Personnel  
 
(a) Unskilled labour ................................................................................................  hour (h) 
(b) Semi-skilled labour ...........................................................................................  hour (h)  
(c) Ganger .............................................................................................................  hour (h) 
(d) Flagmen ...........................................................................................................  hour (h) 
(e) Foreman ...........................................................................................................  hour (h) 
 
 
Item           Unit 
 
B18.02  Equipment 
 
(a) Generator. ........................................................................................................  Hour (h) 
(b) Jack Hammer/Breaker. .....................................................................................  Hour (h) 
(c) Vibratory Roller (BOMAG 212 or Similar). .........................................................  Hour (h) 
(d) Pedestrian Roller(Bomag BW 90 or Similar) ......................................................  Hour (h) 
(e) Asphalt & Concrete Cutter ................................................................................  Hour (h) 
(f) Tipper Truck(10m³) ...........................................................................................  Hour (h) 
(g) Backhoe TLB (CAT 428 or equivalent). .............................................................  Hour (h) 
(h) Concrete Mixers ...............................................................................................  Hour (h) 
 
   
The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of equipment or 
personnel.  Non-working hours for transport breakdown, lack of operator of any other reason shall 
not be measured.  The time shall be taken from the time that the personnel and/or equipment depart 
until return. 
 
Measurement shall only be for work instructed and directed by the engineer, where the engineer 
considers no other appropriate rate is applicable in the Pricing Schedule.  Prior to the commencement 
of any work by the personnel described under item B18.01 the contractor must obtain written consent 
from the engineer regarding their classification in terms of "unskilled", semi-skilled" and "skilled" 
personnel. 
 
The tendered rates for labour under B18.01 shall include full compensation to cover overhead 
charges and profit, leave pay, bonuses, subsistence, allowances, employer's contributions, 
additional payment for overtime where applicable, insurances, housing, site supervision, use of small 
hand tools and appliances, non -mechanical plant and equipment and consumable stores, for all 
administrative, supervisory, operative and contingent costs, relating to the supply of personnel. 
 
The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the 
vehicle and driver or plant/equipment and operator and shall apply only to vehicles plant and 
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equipment nominated in writing by the engineer, for all administrative, supervisory, operative and 
contingent cost, and profit relating to the running of the plant. 
 
The above mentioned tendered rates shall be full compensation for the various items as specified 
and no further profit shall be paid. 
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B10 SECTION 3900 : PATCHING AND EDGE BREAK REPAIR 
 

B3900:         MEASUREMENT AND PAYMENT 
 
 
Item           Unit 
 
Sawing asphalt or cemented pavement layers for patching 
 
(a) Sawing asphalt to an average depth 

 
(i) Not exceeding 50mm .............................................................................................  m³ 
(ii) Exceeding 50mm ..................................................................................................  m³ 
(iii) Exceeding 100mm ................................................................................................  m³ 
 
    
 
The tendered rate shall include full compensation for providing all the work in restricted areas, 
machinery, equipment, labour, supervision, mechanical saw cutting into the existing surface, 
excavating and removing the existing premix surface to depth as prescribed by the resident engineer, 
scarifying and removal of all loose material and dust by means of sweeping and compacting the floor 
of the excavation to a density of 98% MOD AASHTO, preparing the excavated surface with 0.55 l/m2 
of 60% Anionic Bitumen emulsion tack coat and backfilling with continuously graded medium asphalt 
surface mix (using a class 50/70 pen binder with a maximum size of aggregate 14.0mm), compacting 
to a density of 97 % Rice – design voids, to 5mm above the existing road surface level. All potholes 
are required to be patched within 72 hours from the time that the pothole is reported to the contractor. 
 
Item           Unit 
 
Backfilling of excavation for patching with: 
 
(a) Chemically stabilised pavement material (subbase quality material excavated from the existing 
road or imported from a borrow pit and stabilised with cement) 

 
((i) Not exceeding 5m² ................................................................................................  m³ 
(ii) Exceeding 5m², but not exceeding 100m² ..............................................................  m³ 
(iii) Exceeding 100m² .................................................................................................  m³ 
 
  
 
The tendered rate shall include full compensation for providing all the work in restricted areas, 
machinery, equipment, labour, supervision, backfilling, compacting the floor of the excavation with  
chemically stabilised pavement material (subbase quality material excavated from the existing road 
or imported from a borrow pit and stabilised with cement) to a density of 98% MOD AASHTO, 
preparing the excavated surface with 0.55 l/m2 of 60% Anionic Bitumen emulsion tack coat and 
backfilling with continuously graded medium asphalt surface mix (using a class 50/70 pen binder with 
a maximum size of aggregate 14.0mm), compacting to a density of 97 % Rice – design voids, to 
5mm above the existing road surface level. All potholes are required to be patched within 72 hours 
from the time that the pothole is reported to the contractor. 
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B11 SECTION 4100 : PRIME COAT 
 

Add or change the following: 
 

B 4102 MATERIALS 
 
a) Priming Material 

The priming material used shall be MC-30 cut-back bitumen to SABS 308. 

B 4105 PREPARATION OF THE LAYER TO BE PRIMED 

Where the previously primed surface has become unsuitable the Engineer’s Representative may 
order a tack coat to be applied prior to the bituminous surface being applied. 

B 4106 APPLICATION OF PRIME COAT 

Add the following to paragraph (c) 

“MC-30 prime shall normally be applied at a rate of 0.7 l/m².” 

B12 SECTION 4200 : ASPHALT BASE AND SURFACING 

B 4202  MATERIALS 
 
 
B 4202  (b) Aggregates 
 
Add the following paragraph to the introductory description: 
 
“Asphalt mixes shall be manufactured using different individual single size coarse aggregates 
fractions and crushed fine aggregates blended to conform to the specified grading requirements.  
The use of natural sands shall only be permitted if approved by the engineer and shall be limited to 
a maximum of 5% for continuously graded mixes. All aggregate in excess of 4,75 mm shall consist 
of individual nominal single sized aggregate.   
 
(v) Absorption 
 
  Add the following new sentence 
 
“In addition, the total binder absorption of the combined coarse and fine aggregate blend shall not 
exceed 0.5%” 
 
(viii) Grading 
 
Delete the second paragraph commencing with "the target grading…" and add the following 
paragraphs * (delete what is not applicable) 
 
The grading limits for the combined aggregate grading for the asphalt surfacing shall be as specified 
in table 4202/7: Continuously graded medium  
 
(c) Fillers 
 
Delete the second last sentence of the first paragraph and replace with:   
 
“With the exception of stone mastic asphalt, in no instances shall more than 2% by mass filler be 
used in the mixes” 
 
 
Add the following after the last paragraph: 
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“For tender purposes the active filler shall be hydrated lime” 
 
(h) General 
 
Add the following after the second paragraph: 
 
“Sufficient aggregate for a minimum of 3 days production shall be separately stockpiled and tested 
for conformance and uniformity prior to use.  The test results shall be presented to the engineer” 
 
B 4203 COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES 
  
In the first paragraph, third last line, after “or active filler” add: 
 
“or aggregate content” 
 
Delete the fifth paragraph and replace with the following: 
 
“The design of the asphalt mixes shall be in accordance with “Interim Guidelines for the Design of 
Hot-Mix Asphalt in South Africa (June 2001)”, and appropriate research results.  The mix properties 
and requirements shall be as specified in the project specifications” 
 
The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements in 
table B4203/2. 
 
 Table B4203/2 
 Asphalt mix requirements: Base and Surfacing 
 

Property Continuously 
graded surfacing 

mixes 

Marshall Stability (kN) 8 – 18 

Marshall Flow (mm) 2 – 6 

Stability /Flow (kN/mm) > 2,5 

VMA (%) > 15 

VFB (%) 65 – 75 

Air voids (%) 4 – 6 

Indirect tensile strength @ 25oc (kPa) > 1000 

Dynamic Creep Modules @ 40oC (mPa) > 20 

Modified Lottmann* (TSR) > 0, 8 

Air permeability @ 7% voids (cm2) < 1 x 10 –8 

Binder film thickness (microns) 5,5 – 8,0 

Filler bitumen ratio 1 – 1,5 

 
 
 
B 4203 DESIGN ASPHALT 
 
Add the following:  
 
“A continuously graded medium mix using a 80/100 Pen. Bituminous binder and local quartzitic 
aggregate is required.  
 
 
B 4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF 

MIXED MATERIAL 
 
(c) Surface Requirements 
 
(ii) Tack Coat 
 
Add the following new paragraph: 
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“Hand spraying shall only be permitted on areas approved by the engineer.  The binder distribution 
shall be capable to apply the binder evenly over the full area.  The equipment shall comply with 
clause 4103.  Tack coat shall be applied to all transverse and longitudinal joints by hand utilizing a 
paint brush.” 
 
B 4206 PRODUCING AND TRANSPORTING THE MIXTURE 
 
(c) Transporting the mixture 
 
Add the following paragraph: 
 
“Special precautions shall be taken by the contractor to ensure that the temperature of the total mass 
of asphalt does not decrease by more than 10oC from point of dispatch to the point where it is to be 
paved.  The use of the thermal blankets is obligatory.” 
 
Add the following new sub-clause: 
 
“(f) Approval of asphalt mixture 
 
Before any asphalt is placed on the road, the engineer shall approve the mix design.  The approval 
process shall be as follows: 
 
The contractor shall prepare and submit a laboratory design mix with test results at four different 
bitumen contents.  The design mix shall be submitted on the prescribed form D3 of TMH 10: 
“Instruction for the Completion of As-Built Materials Data Sheets” with all the necessary test results 
completed. In addition, the proposed asphalt mixture shall be subjected to gyratory testing.  All the 
expenses in preparing and submitting the laboratory design mix shall be to the contractors cost. 
 
Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to enable 
the engineer to carry out check design testing as necessary.  The above design and aggregate shall 
be submitted to the engineer at least six weeks before it is intended to commence with any asphalt 
production for approval which should be given within a maximum of ten days. 
 
The engineer may instruct the contractor at any time to halt his paving process and to review the 
whole or part of the above process should a change of aggregate properties occur, the specified 
asphalt requirements not being met and/or a consistent asphalt mixture not be produced.” 
 
B 4210 COMPACTION 
 
Add the following: 
 
“The densities of all cores shall be equal to or greater than the 95% Marshall Density, for the lot to 
be acceptable.” 
 
B 4213 CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS  
 
Add the following to paragraph (a)(iv): 
 
“Notwithstanding these allowances, at no place shall the level of the top of the asphalt surface fall 
below that of the adjacent low side concrete channel.” 
 
 
B 4214 QUALITY OF MATERIAL AND WORKMANSHIP 
 
(b) Coring of asphalt layers 
 
Add the following: 
 
“A suitable coring machine shall be available on a daily basis when asphalt paving is taking place.  
Cores shall only be drilled, when the road temperature is 20oC or less.  Core holes shall be filled with 
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hot mix asphalt and compacted, all within 24 hours of the core being drilled.  Coring shall be carried 
out within 48 hours after the paving has been completed and supplied to the engineer.  The test 
results of cores shall be submitted to the engineer within 24 hours after coring.” 
 
(c) Routine inspection and tests 
 
Add the following paragraph: 
 
“The contractor shall keep accurate records of: 
 
(i) The position where every truckload of asphalt is paved (chainage, lane, time and date).  
 
(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving 
equipment immediately prior to discharging the load. 
 
(iii)  The truck number from which control samples are taken.  All samples taken shall be appropriately 
numbered." 
 
 
 
B 4215 MEASUREMENT AND PAYMENT 
 
Amend the following payment item: 
 
Item            Unit 
 
“B42.08 100mm cores in asphalt paving .........................................     number (no) 
 
“Amend the 1st sentence by adding the following after the word “drilled …..”:   “irrespective of depth 
of core.” 
 
B42.11 Asphalt constructed for rehabilitation purposes in accordance with the provisions  
 of sub-sub-clause 4213 (f)(ii) ................................................................................... ton 
 
Insert the following paragraphs after the 1st paragraph 
 
“The unit of measurement for sub item (a) shall be the ton of asphalt base placed in compacted layer 
thickness not exceeding 40 mm, and measured according to certified weighbridge tickets issued in 
respect of the mixture used. 
 
The unit of measure for sub item (b) shall be the ton of asphalt overlay placed to the nominal 
thickness specified and measured according to certified weighbridge tickets issued in respect of the 
mixture used. 
 
No payment shall be made for excess width and wastage of asphalt, and the mass of such excess 
or wasted material shall be deducted from the recorded delivery for payment purposes.  No payment 
shall be made for asphalt in excess of the mean spread rate(s), which shall be determined as follows: 
 
 
S = 1000 m2/ton where, 
  AXB 
S = Mean spread rate in m2/ton 
 
A = Average bulk relative density achieved on the road in ton/m3 
 
B = (specified asphalt thickness in mm) + 5mm” 
 
Add the following to the 3rd paragraph 
 
“The tendered rate shall also include full compensation for joint forming, temporary ramping of 
construction joints between paving operations when new work is opened to traffic (including ramping 
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material), breaking up and disposal of temporary ramps and waste material, weighing the material 
on the specified weighbridge and cleaning the surface” 
 
Add the following payment items: 
 
Item               Unit 
 
B42.21 Penalty for overloading  .........................................................................................ton (t) 
 
The unit of measurement for the calculation of the penalty shall be the ton of mix transported in 
excess of the legal load. The rate applied shall be twice the contractor’s tendered rate for placing 
the mix under B42.02 (a).  
 
For the purposes of the calculation, the so called 5% grace shall not be used. The following 
example is provided: 
 
Tare Weight of vehicle certified by RTI weighbridge = 6 tons 
Maximum carrying capacity certified by RTI weighbridge = 8 tons    
Gross vehicle mass   = 14 tons 
Actual Load (Weighbridge ticket) = 15.6tons 
Grace    = 1 ton 
Overload    =  0.6 tons 
 
Contractors rate tendered under item B42.02(a) = R 1 000/ton 
 
Penalty    = 2  x  R 1 000/ton  x 0.6 tons 
    = R 1 200.00 ” 
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C3.3 PARTICULAR SPECIFICATIONS 

 

 

In addition to the Standardized and Project Specifications the following Particular Specifications shall 

apply to this contract and are bound in hereafter. 

 

 

PAM:  OHSA 1993: HEALTH AND SAFETY SPECIFICATION  
 
PB ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
PD EPWP REQUIREMENTS 
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PARTICULAR SPECIFICATION PAM:  OHSA 1993   HEALTH AND SAFETY 

SPECIFICATION 

 
 
CONTENTS 
 
CONSTRUCTION HEALTH AND SAFETY PROCEDURES AND MILESTONES 

PAM-1: SCOPE 

PAM-2: DEFINITIONS 

PAM-3: TENDERS 

PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

PAM-5: RISK ASSESSMENT 

PAM-6: APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

PAM-7: APPOINTMENT OF SAFETY PERSONNEL 

PAM-8: RECORDS AND REGISTERS 

PAM-9: CONTRACTOR’S RESPONSIBILITIES 

PAM-10: MEASUREMENT AND PAYMENT 
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PAM:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

CONSTRUCTION HEALTH AND SAFETY PROCEDURES & MILESTONES 
 
The following flowchart gives a simplified record of procedures and milestones to be met during the 

project life cycle: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONCEPT 

• Initiate Project (Client) 

• Conduct Risk Assessment (RA) 

• Initiate a Health & Safety (H&S) Specification 

DESIGN STAGE 

• Finalise H&S Specification 

TENDER STAGE 

• Principle Contractor (PC) conducts own RA 

• PC make allowance for H&S in tender doc. 

• PC to submit Method Statement 
(Work Methodology – Explain how they will execute work) 

• PC to submit Safe Work Procedures 

• PC to submit H&S Plan 

PRE CONTRACT 

• Assess PC’s tender allowance for H&S 

• Review PC’s Risk Assessment       

• Review H&S Specifications and plan      

• PC initiate H& S File 

 

 

CONSTRUCTION 

• Implement H&S Plan 

• Continue with Risk Assessments 

• Evolve H&S File 

• Monitor Implementation of H&S Plan 

COMMISSIONING STAGE 

• Hand over H&S File 

RELEASE RETENTION (Practical Completion) 
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PAM-1: SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to 
ensure a continued safe and healthy environment for all workers, employees and 
subcontractors under his control and for all other persons entering the site of works.  
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and 
all other safety codes and specifications referred to in the said Construction Regulations.  
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of 
the Contractor as mandatary to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 
2003.  
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works.  
 
The following are possible risks associated with this project: 
 
▪ Working high above the ground on top of the tank or inside, in a restricted environment 

with limited ventilation (confined space), 
▪ Lifting and lowering of materials and equipment from the ground to the tank or pump 

station roof and vice versa, exposed to cross winds, 
▪ Steep and restricted access to the foundations of the pump station, 
▪ Potentially dangerous existing services, i.e. water mains, electrical high voltage cables, 

buried and overhead, 
▪ Deep excavations in soils requiring shoring or reducing of slopes, 
▪ High pressures during testing of the new pipelines, which could result in potentially 

dangerous situations in the event of the pipeline or fittings failing, 
▪ Movement of construction vehicles on site, taking into consideration other traffic and 

existing services, 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools, 
▪ Non-conformance to specifications with regards to fasteners and materials, 
▪ Risks related to general safety and security on site. 
 
Additional risks may arise from specific methods of construction selected by the Contractor 
which are not necessary covered in the above. 
 
 

PAM-2: DEFINITIONS 
 
For the purpose of this contract the following shall apply:  
 
(a) “Employer” where used in the contract documents and in this specification, means 

the Employer as defined in the General Conditions of Contract and it shall have the 
exact same meaning as “client” as defined in the Construction Regulations 2003. 
“Employer” and “client” is therefore interchangeable and shall be read in the 
context of the relevant document.  

 
(b) “Contractor”, wherever used in the contract documents and in this specification, 

shall have the same meaning as “Contractor” as defined in the General Conditions 
of Contract.  

 
In this specification the terms “principal contractor” and “contractor” are 
replaced with “Contractor” and “subcontractor” respectively.  
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right.  

 



TENDER No: 8/2/1/582            PROJECT SPECIFICATIONS 
 
 

C3.35 
 

(c) “Engineer” where used in this specification, means the Engineer as defined in the 

General Conditions of Contract. In terms of the Construction Regulations the 

Engineer may act as agent on behalf of the Employer (the client as defined in the 

Construction Regulations). 

 
PAM-3: TENDERS 
 

The Contractor shall submit the following with his tender: 

 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the 

Construction Regulations. The Safety Plan must be based on the Construction 
Regulations 2003 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to 
carry out the work safely in compliance with the Construction Regulations 2003; 

(c) a declaration to the effect that he made provision in his tender for the cost of the 
health and safety measures envisaged in the Construction Regulations.  

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in 
accordance with the Construction Regulations.  

 
 
PAM-4: NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor 
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in 
writing if the following work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(d) excavation work deeper than 1,0 m; or 
(e) working at a height greater than 3,0 m above ground or landings.  

The notification must be done in the form of the pro forma included under Section 9 (Forms 
to be Completed by Successful Tenderer) of the tender document. 
 

A copy of the notification form must be kept on site, available for inspection by inspectors, 

Employer, Engineer, employees and persons on site.  

 
 
PAM-5: RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the 

Contractor shall have a risk assessment performed and recorded in writing by a competent 

person. (Refer Regulation 7 of the Construction Regulations 2003). 

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected 
during the execution of the work under the contract, and it shall include a documented plan 
of safe work procedures to mitigate, reduce or control the risks and hazards identified.  
 
The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor.  
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PAM-6: APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 
PAM-6.1 Health and Safety plan 

 
 The Contractor shall appoint his employees and any subcontractors to be employed on the 

contract, in writing, and he shall provide them with a copy of his documented Health and 

Safety Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors 

and employees are committed to the implementation of his Safety Plan.  

 
PAM-6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors 
and their employees, undergo a health and safety induction training course by a competent 
person before commencement of construction work. No visitor or other person shall be 
allowed or permitted to enter the site of the works unless such person has undergone health 
and safety training pertaining to hazards prevalent on site.  
 
The Contractor shall ensure that every employee on site shall at all times be in possession 
of proof of the health and safety induction training issued by a competent person prior to 
commencement of construction work.  

 
PAM-7: APPOINTMENT OF SAFETY PERSONNEL 
 
PAM-7.1: Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 

the performance of the construction work.  

 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
PAM-7.2: Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that can be 

expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 

Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall 

have the necessary competence and resources to perform his duties diligently.  

 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 

construction safety officer appointed after award of the contract. 

 
PAM-7.3: Health and safety representatives 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 

in terms of the Act for the execution of the contract, shall appoint a health and safety 

representative whenever he has more than 20 employees in his employment on the site of 

the works.  The health and safety representative must be selected from employees who are 

employed in a full-time capacity at a specific workplace.  

 
The number of health and safety representatives for a workplace shall be at least one for 
every 100 employees.  
The function of the health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to examine 
causes of incidents (in collaboration with his employer, the Contractor), to investigate 
complaints by employees relating to health and safety at work, to make representations to 
the employer (Contractor) or inspector on general matters affecting the health and safety of 
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate 
in consultations with inspectors and to attend meetings of the health and safety committee. 
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PAM-7.4: Health and safety committee 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 

establish one or more health and safety committee(s) where there are two or more health 

and safety representatives at a workplace. The persons selected by the Contractor to serve 

on the committee shall be designated in writing.  

 

The function of the health and safety committee shall be to hold meetings at regular intervals, 

but at least once every three months, to review the health and safety measures on the 

contract, to discuss incidents related to health and safety with the Contractor and the 

inspector, and to make recommendations regarding health and safety to the Contractor and 

to keep record of recommendations and reports made by the committee.  

 

PAM-7.5: Competent persons 
 

In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following 
work situations that may be expected on the site of the works. 
 
(a) Risk assessment and induction training as described in Regulation 7 of the 

Construction Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17;  
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a competent 

person as described in Regulation 21(1); 
(m) Control of all temporary electrical installations on the construction site as described 

in Regulation 22. 
(n) Stacking and storage on construction sites as described in Regulation 26; and 
(o) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with 
the understanding that the person must be suitably qualified and able to supervise at the 
same time the construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not 
relieve the Contractor from any of his responsibilities to comply with all requirements of the 
Construction Regulations.  

 
 
PAM-8: RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records 

and registers related to health and safety on site for periodic inspection by inspectors, the 

Engineer, the Employer, trade union officials and subcontractors and employees. The 

following records and registers must be kept on site and shall be available for inspection at 

all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction 
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Safety Officer [Regulation 6(7)]; 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and 

support work structures [Regulation 10(d)] must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be 

kept on site [Regulation 11(3)(h)]; 
(j) A copy of the certificate of the system design for suspended platforms [Regulation 

15(3)]; 
(k) A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists 
[Regulation 7(5)].  

(l) Maintenance records of material hoists and inspection results must be kept in a 
record book to be kept on site [Regulation 17(8)]; 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
[Regulation 18(9)]; 

(n) A warning notice must be displayed in a conspicuous manner when and wherever 
an explosive powered tool is used [Regulation 19(2)]; 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant [Regulation 21(1)(j)]. 

 
 
PAM-9: CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in 

the Act (OHSA 1993), which means that the Contractor has the status of employer in his own 

right in respect of the contract. The Contractor is therefore responsible for all the duties and 

obligations of an employer as set out in the Act (OHSA 1993) and the Construction 

Regulations 2003. 

 
Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status as mandatary (employer) for the 
contract under consideration.  
 
The Contractor's duties and responsibilities are clearly set out in the Construction 
Regulations 2003, and are not repeated in detail but some important aspects are highlighted 
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms of 
the Construction Regulations.  
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements 
of the Act and the Regulations are met and complied with.  

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

 The Contractor is in terms of the definition in Regulation 2(b) the equivalent of 
Principal Contractor as defined in the Construction Regulations, and he shall comply 
with all the provisions of Regulation 5.  

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent  subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health 
and safety plan before commencement of the subcontract. In the absence of such a health and safety 
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, 
the health and safety specifications of the Employer and the Construction Regulations 2003.  
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(c) Supervision of construction work (Regulation 6) 
 

The Contractor shall appoint the safety and other personnel and employees as 
required in terms of Regulation 6 and as set out in paragraph 7 above. Appointment 
of those personnel and employees does not relieve the Contractor from any of the 
obligations under Regulation 6. 

 
(d) Risk assessment (Regulation 7) 
 
 The Contractor shall have the risk assessment made as set out in paragraph 7 above before 

commencement of the work, and it must be available on site for inspection at all 
times. The Contractor shall consult with the health and safety committee or health 
and safety representative(s) etc. on a regular basis to ensure that all employees, 
including subcontractors under his control, are informed and trained by a competent 
person regarding health hazards and related work procedures.  
 
No subcontractor, employee or visitor shall be allowed to enter the site of works 
without prior health and safety induction training, all as specified in Regulation 7.  

 
(e) Fall protection (Regulation 8) 

 
Fall protection, if applicable to this contract shall comply in all respects with 
Regulation 8 of the Construction Regulations.  

 
(f) Structures (Regulation 9) 

 
The Contractor will be liable for all claims arising from collapse or failure of structures 
if he failed to comply with all the specifications, project specifications and drawings 
related to the structures, unless it can be proved that such collapse or failure can be 
attributed to faulty design or insufficient design standards on which the specifications 
and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the 
Construction Regulations.  
 

(g) Formwork and support work (Regulation 10) 
 
The Contractor will be responsible for the adequate design of all formwork and 
support structures by a competent person.  
 
All drawings pertaining to formwork shall be kept on site and all equipment and 
materials used in formwork, shall be carefully examined and checked for suitability 
by a competent person.  
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in 
every detail.  
 

(h) Excavation work, including confined spaces (Regulation 11) 
 
It is essential that the Contractor shall follow the instructions and precautions in the 
Standard Specifications and Project Specifications as well as the provisions of the 
Construction Regulations to the letter as unsafe excavations can be a major hazard 
on any construction site. The Contractor shall therefore ensure that all excavation 
work is carried out under the supervision of a competent person, that inspections 
are carried out by a Professional Engineer or Technologist, and that all work is done 
in such a manner that no hazards are created by unsafe excavations and working 
conditions. 
 

  The Contractor will ensure that all precautionary measures as stipulated for confined 
spaces as determined in the General Safety Regulations promulgated by 
Government Notice No.R.1031 of 30 May 1986, as amended, are complied with 



TENDER No: 8/2/1/582            PROJECT SPECIFICATIONS 
 
 

C3.40 
 

when entering any excavation. 
 
Supervision by a competent person will not relieve the Contractor from any of his 
duties and responsibilities under Regulation 11 of the Construction Regulations. 
 

(i) Demolition work (Regulation 12) 
 
Whenever demolition work is included in a contract, the Contractor shall comply with 
all the requirements of Regulation 12 of the Construction Regulations. The fact that 
a competent person has to be appointed by the Contractor, does not relieve the 
Contractor from any of his responsibilities in respect of safety of demolition work.  
 

(j) Tunnelling (Regulation 13) 
 
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is 
involved. 
 

(k) Scaffolding (Regulation 14) 
 
The Contractor shall ensure that all the provisions of Regulation 14 of the 
Construction Regulations are complied with. [Note: Reference in the Regulations to 
“Section 44 of the Act” should read “Section 43 of the Act”] 
 

(l) Suspended platforms (Regulation 15) 
 
Wherever suspended platforms will be necessary on any contract, the Contractor 
shall ensure that copies of the system design issued by a Professional Engineer are 
submitted to the Engineer for inspection and approval. The Contractor shall appoint 
competent persons as supervisors and competent scaffold erectors, operators and 
inspectors and ensure that all work related to suspended platforms are done in 
accordance with Regulation 15 of the Construction Regulations.  
 

(m) Boatswain’s chairs (Regulation 16) 
 
Where boatswain’s chains are required on the construction site, the Contractor shall 
comply with Regulation 16.  
 

(n) Material Hoists (Regulation 17) 
 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 
17 to the letter. 
 

(o) Batch plants (Regulation 18) 
 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting 
tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and 
that all operators, supervisors and employees are strictly held to the provisions of 
Regulation 18. The Contractor shall ensure that the General Safety Regulations 
(Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations 
(Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.  
 
In terms of the Regulations, records of repairs and maintenance shall be kept on 
site.  
 

(p) Explosive powered tools (Regulation 19) 
 
The Contractor shall ensure that, wherever explosive-powered tools are required to 
be used, all safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and 



TENDER No: 8/2/1/582            PROJECT SPECIFICATIONS 
 
 

C3.41 
 

return of cartridges and spent cartridges be recorded in a register to be kept on site.  
 

(q) Cranes (Regulation 20) 
 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 
20 shall be complied with.  
 

(r) Construction vehicles and mobile plant (Regulation 21) 
 
The Contractor shall ensure that all construction vehicles and plant are in good 
working condition and safe for use, and that they are used in accordance with their 
design and intended use. The vehicles and plant shall only be operated by workers 
or operators who have received appropriate training, all in accordance with all the 
requirements of Regulation 21.  
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a 
competent person and the findings must be recorded in a register to be kept on site.  
 

(s) Electrical installation and machinery on construction sites (Regulation 22) 
 
The Contractor shall comply with the Electrical Installation Regulations (Government 
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations 
(Government Notice R1953 of 12 August 1993).  Before commencement of 
construction, the Contractor shall take adequate steps to ascertain the presence of, 
and guard against dangers and hazards due to electrical cables and apparatus 
under, over or on the site.  
All temporary electrical installations on the site shall be under the control of a 
competent person, without relieving the Contractor of his responsibility for the health 
and safety of all workers and persons on site in terms of Regulation 22.  
 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations 
(Government Notice R1031 of 30 May 2986) and all the provisions of Regulation 23 
of the Construction Regulations to ensure a safe and hazard-free environment to all 
workers and other persons on site. 
 

(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions 
of Regulation 24 shall apply.  
 

(v) Housekeeping on Construction sites (Regulation 25) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of 
the environmental Regulations for workplaces (Government Notice R2281 of 16 
October 1987) and all the provisions of Regulation 25 of the Construction 
Regulations.  
 

(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety 
Regulations (Government Notice R1031 of 30 May 1986) as well as all the provisions 
of Regulation 26 of the Construction Regulations shall apply.  
 

(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government 
Notice R2281 of 16 October 1987) shall apply.  
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, 
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to provide adequate and sufficient fire protection equipment, sirens, escape routes 
etc. all in accordance with Regulation 27 of the Construction Regulations. 

(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of 
Regulation 28 of the Construction Regulations. 
 

(z) Non-compliance with the Construction Regulations 2003 
 

The foregoing is a summary of parts of the Construction Regulations applicable to 
all construction projects.  
 
The Contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under 
consideration are complied with to the letter.  
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 
as listed in Regulation 30, he will be guilty of an offence and will be liable, upon 
conviction, to the fines or imprisonment as set out in Regulation 30. 
 

The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 
 

 
PAM-10: MEASUREMENT AND PAYMENT 
 
PAM-10.1: Principles 
 

It is a condition of this contract that Contractors who submit tenders for this contract, shall 

make provision in their tenders for the cost of all health and safety measures during the 

construction process. All associated activities and expenditure are deemed to be included in 

the Contractor's tendered rates and prices. 

 

(a) Safety personnel  

 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 

Representatives, Health and Safety Committee and Competent Persons referred to in 

clauses PAM-7.1 to 7.5 shall be members of the Contractor's personnel, and allowance for 

their costs will be made in the relevant items of the Bill of Quantities. 

 

(b) Records and Registers,   

 

The keeping of health and safety-related records and registers as described in PAM-8 is 

regarded as a normal duty of the Contractor for which no additional payment will be 

considered, and which is deemed to be included in the Contractor's tendered rates and 

prices. 
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1. INTRODUCTION AND BACKGROUND 

The proposed rehabilitation of roads will follow the existing asphalts road which serves the 
community situated along the roads route. The width of the road will allow for two passenger cars 
to pass one another safely.  

As part of the environmental authorisation process DLV Engineers (Pty) Ltd was requested to 
compile an Environmental Management Plan (EMP) which should document the methodology for 
environmental management through project development and implementation.   

2. PURPOSE AND FORMAT OF THE ENVIRONMENTAL MANAGEMENT PLAN 

 
2.1 Introduction 

In view of the potential impacts of the project an environmental management plan has been 
compiled. The effective implementation of this plan will ensure that all environmental impacts are 
avoided or minimised.  

The format of this environment management plan identifies various categories of concern with 
respect to potential impacts that are associated with the proposed development.   
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The management of impacts associated with various categories of concern is discussed as 
separate topics, as indicated in Table 1 below. 

TABLE 1: Category of Concerns 
 

Section Category of concern 

4 Construction Camp 

5 Soil 

6 Water 

7 Air 

8 Flora and Fauna 

9 Aesthetics  

10 Waste 

11 Social and Cultural  

12 Archaeological and Cultural sites 

13 Infrastructure 

14 Rehabilitation and Site clearance 

3. RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT 

The contractor will be responsible for environmental control on site during construction and the 
maintenance period.  The construction activities will be monitored and audited against the EMP. 

3.1  Training and induction of employees 

The contractor has the responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). 

 3.2 Complaints Register and Environmental Incident Book 

Any complaints received by the project team from the community will be recorded. The complaint 
will be brought to the attention of the site manager. All complaints received will be investigated 
and a response given to the complainant within 28 days. All environmental incidents occurring on 
the site will also be recorded and reported to the relevant authority. The contact number for the 
Kwa-Zulu Natal Department of Agriculture and Environmental Affairs is (033) 347 1826 and the 
Department of Water Affairs and Forestry can be contacted on (031) 336 2700.  

 3.3 Environmental Auditing 

Environmental audits will be undertaken by the Resident Engineer and it is envisaged that the 
construction period will be over three months with audits that will take place on a monthly basis 
or when construction reaches sensitive areas. It is assumed that environmental audits will also 
be undertaken by the Kwa-Zulu Natal Department of Agriculture and Environmental Affairs, from 
time to time.   

In particular, the construction activities detailed in the following sections and their associated 
environmental impacts will be observed. 
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4. SOIL 

 5.1 Objectives  

The impacts to soil associated with the construction phase of the project, will occur as a result of 
vegetation clearance, access route creation, site levelling, trenching and a river crossing. The 
main objectives are to minimise both disturbance of the land, and erosion and sediment transport 
from the site and to make maximum use of the soils on the site for rehabilitation and landscaping.   

 5.2 Actions 

The following actions will be taken to achieve the above mentioned objectives.  

(a) Topsoil will be temporarily stockpiled, separately from (clay) subsoil and rocky material, when 
areas are cleared. This will avoid the loss of usefulness of the topsoil for rehabilitation 
purposes.  

(b) Stockpiled topsoil will not be compacted and will be replaced as the final soil layer. Stockpiles 
will be protected by erosion-control berms, if necessary, and runoff will be reduced by 
channelling water into existing surface drainage systems. No vehicles will be allowed access 
onto the stockpiles after they have been placed. In all likelihood, stockpile sites will not be 
located in drainage lines or near watercourses.   

(c) All precautions will be taken to prevent topsoil stockpiles from contamination with oil, diesel, 
petrol, waste or any other foreign matter, which may inhibit the later growth of vegetation and 
micro-organisms in the soil. In this regard, all equipment will be inspected regularly for oil or 
fuel leaks before it is operated. Leakages will be repaired using containment trays placed 
underneath the equipment until such leakage has been repaired. If soil is, in any event 
contaminated, it will be appropriately treated and disposed off at a permitted landfill site or 
regenerated using bio-remediation methods. 

(d) Removing alien plants as they germinate will control the colonisation of stockpiles by invasive 
plants. The purpose of this is to reduce the risk of developing a weedy seedbank within the 
stockpiled soil. Soil should also be exposed for the minimum time possible once cleared of 
invasive vegetation, and will be vegetated with indigenous grasses.  

(e) All cut and fill surfaces will be stabilised with appropriate material or measures once the works 
is complete. 

(f) Erosion and donga crossings will be dealt with as river crossings, and appropriate soil erosion 
and control procedures will be applied to all embankments that are disturbed and destabilised.           

(g)  Any necessary borrow material to be used in the construction of the reservoirs and pipelines 
shall only be taken from designated borrow pits that have been approved by the Engineer, 
and have the approval of the PSC. 

6. WATER 

 6.1 Objectives 

Surface water quality could potentially be affected during the construction by sedimentation, and 
contaminated runoff (chemicals, diesel, oils, human excrement, concrete etc.) that could be 
generated from the working areas and contractors camp area. The main objectives are to ensure 
that runoff from the site does not affect water quality in the receiving water bodies, and to manage 
any potentially contaminated stormwater from the site.  

 6.2 Actions 

(a) The contractor will have to make provision for water supplies for the duration of the contract.  

(b) All potential contaminants (oil, diesel etc) will be stored in bunded areas, and appropriate 
structures and methods will be used to confine spillages. In the event of a spill appropriate 
corrective action will be taken (isolation of contaminated material and safe disposal, notification 
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of incident etc). Stormwater runoff will be prevented from contacting wastes or contaminants 
on the site. 

(c) Adequate sewage facilities will be provided on the site. This will require the provision of at least 
two temporary ablution facilities on the camp site as well as at least two ablution facilities a 
distance not exceeding 100m from the work force. This will require that the ablution facilities 
will have to be continually moved as construction of the pipeline proceeds.   

(d)  Measures shall be taken to ensure that excessive runoff and, a result, soil erosion does not 
occur from the site, particularly if it is located on sloping ground. Storm water diversions shall 
be construed above the Contractor’s camp to direct runoff away from the site. 

(e) No dumping of foreign material in streams, rivers and/or wetland areas will be allowed. 

(f) Adequate sedimentation control measures will be instituted at any river crossings when 
excavations or disturbance of a riverbanks or riverbeds takes place. The same applies to 
excavations or disturbance of drainage lines near a wetland.  

(g) Watercourses will not be drained, filled or altered in any way, without prior consent from the 
DWAF.  The necessary licenses must be obtained in terms of Section 21of the National Water 
Act, 36 of 1998 from DWAF.  

(h) No swimming, washing (including vehicles and equipment), fishing or related activity is 
permitted in a wetland or river and no fires or open flames are allowed in the vicinity of the 
wetland.  

(i) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas 
will be minimised. 

7. AIR AND NOISE 

 7.1 Objectives 

It is envisaged that the major impacts on air quality that the development could have are with 
respect to noise and dust pollution. The objective in this category is to minimise noise and dust 
pollution. 

 7.2 Actions 

(a) Speed limits of 20km/h will be implemented on delivery and construction vehicles in 
construction areas to limit the levels of dust pollution.  Dust will be suppressed on access roads 
and construction sites during dry periods by the regular application of water that will be used in 
quantities, which will not generate run-off.  

(b) Noise control measures will be implemented. All noise levels will be controlled at the source, 
and all employees will be given the necessary ear protection gear. All noisy activities (e.g. 
blasting, transport of materials) will take place during normal working hours (i.e. 7am – 5pm). 
The Contractor will inform all adjacent landowners of any after-hour construction activities. In 
addition, no loud music will be allowed on site and in construction camps. 

(c) Waste will be disposed of, as soon as possible on a permitted landfill site and will not be allowed 
to stand on site to decay, resulting in malodours. No fires will be allowed on the camp site and 
no fires will be allowed in the construction area if smoke from such fires will cause a nuisance 
to I&AP's. 

8. FLORA AND FAUNA 

 8.1 Objectives 

Vegetation on the site comprises some indigenous but mainly alien vegetation and there are likely 
to be many small mammals, birds and reptiles in the area. These will be mobile and should move 
away from construction activities.  
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Impacts are likely to be insignificant if pollution is adequately controlled. Nonetheless, the 
following actions are proposed. 

 8.2 Actions 

(a) All suitable and rare flora and seeds will be rescued and removed from the site.  They will be 
suitably stored, for future use in rehabilitation. The spread of alien vegetation will be minimised. 

(b) The felling and/or cutting of trees and clearing of bush will be minimised. Bush will only be 
cleared to provide essential access for construction purposes. 

(c) Any incident of unauthorised removal of plant material, as well as accidental damage to priority 
plants, will be documented by the Contractor. 

(d) Woody vegetative matter stripped during construction will either be spread randomly 
throughout the surrounding veld or it may be stockpiled for later redistribution over the 
reinstated topsoiled surface.  No vegetative matter will be burnt or removed for firewood other 
than those removed during the grubbing and clearing phase. No trees outside the footprint of 
the works area will be damaged. 

(e) No species of animal may be poached, snared, hunted, captured or wilfully damaged or 
destroyed. Snakes and other reptiles that may be encountered on the construction site will only 
be killed if the animal endangers the life of an employee. 

(f) Anthills and/or termite nests that occur will not be disturbed unless it is unavoidable for 
construction purposes, and disturbances to nesting sites of birds will avoided.  

(g) The Contractor must ensure that the work site is kept clean and free from rubbish, which could 
attract pests. 

9. AESTHETICS 

 9.1 Objectives 

The visual impact of the construction activities may be substantial, although they will be short 
term. The long-term impacts of the project will be minimal. The objectives are to therefore to 
minimise the visual impact of the operation during construction and to restore the original 
topography once construction is complete.  

 9.2 Actions 

(a) Damage to the natural environment will be minimised. The clearing of all sites in particular trees 
and tall woody shrubs will be kept to a minimum and surrounding vegetation will, as far as 
possible, be left intact as a natural shield.  As far as possible, excavated material will not be 
placed on plants and movement across them will be prevented. No painting or marking of 
natural features will be allowed.  

(b) Cut and fill areas, river and stream crossings and other soil stabilisation works must be 
constructed to blend in with the natural environment.   

(c) Any complaints from I&AP’s regarding the appearance of the construction site will be recorded 
and addressed promptly by the Contractor. 

9. WASTE 

 9.1 Objectives 

Best Environmental Practice advocates that waste should be avoided, recycled or at least 
disposed of in an acceptable manner. The main aims are to minimise the generation of wastes, 
to maximise re-use and recycling of waste material, and to contain, control and dispose of waste 
in accordance with the required waste management practices.  
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 9.2 Actions 

9.2.1 Solid Waste 

(a) Littering on site and the surrounding areas will be prohibited. In this regard clearly marked 
litterbins will be provided on site.  The Contractor must monitor the presence of litter on the 
work sites as well as the construction campsite.   

(b) All waste removed from site will be disposed of at a municipal/permitted waste disposal site. 

(c) Excess concrete, building rubble or other material will be disposed of in a permitted landfill and 
not indiscriminately over the construction site. 

(d) The entire works area and all construction sites will be swept of all pieces of wire, metal, wood 
or other material foreign to the natural environment. 

(e) Contaminated soil will be treated and disposed of at a permitted waste disposal site, or be 
removed and the area rehabilitated immediately. 

(f) Waste must be recycled wherever possible. 

 9.2.2 Liquid Waste 

(a) The Contractor will install and maintain mobile toilets at work sites. 

(b) The Contractor will provide adequate and approved facilities for the storage and recycling of 
used oil and contaminated hydrocarbons.  Such facilities will be designed and sited with the 
intention of preventing pollution of the surrounding area and environment.   

(c) All vehicles must be regularly serviced in designated area within the Contractors camp such 
that they do not drip oil.  All chemicals spills (typically fuel, oil, grease, paints and solvents) will 
be contained and cleaned up by the supplier or professional pollution control personnel.   

10. SOCIAL AND CULTURAL 

 10.1 Objectives 

The objectives in this category are to ensure that the local community gains maximum benefit 
from project and to minimise adverse effects that the activity might have on the community.  

 10.2 Actions 

(a) Access by non-construction people onto any construction sites will be restricted.  The 
Contractors activities and movement of staff will be restricted to designated construction areas 
only. 

(b) The Contractors crew must be easily identifiable through clothing, identification cards or other 
methods, and no member of the construction workforce is allowed to wander around private 
property, except within the immediate surroundings of the site. 

(c) Rapid migration of job seekers could lead to squatting and social conflict with resident 
communities and increase in social pathologies if not properly addressed. All labour will be 
employed by a Project Steering Committee (PSC). 

(d) Criteria for selection and appointment (by the PSC) of construction labour must be established 
to allow for preferential employment of local communities.   

(e) Sub-Contractors and their employees must comply with all the requirements of this document 
and supporting documents. Absence of specific reference to the sub-contractor in any 
specification does not imply that the sub-contractor is not bound by this document. The 
Contractor must also arrange for all his employees and those of his sub-contractors to be 
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informed of the findings of the environmental report before the commencement of construction.  

(f) Supervisory staff of the Contractor or his sub-contractors must not direct any person to 
undertake any activities which would place such person in contravention of the specifications 
of this document, endanger his/her life or cause him/her to damage the environment. 

(g) The demand for construction materials and supplies will have an effect on the local economy.  
This impact will be optimised by sourcing and purchasing materials locally and regionally 
wherever possible, insofar as the material complies with the design specification.   

(h) Under no circumstances will the camp site or construction area be used to accommodate any 
employees of the contractor (full time or contractual). Suitable accommodation can be found in 
either the neighbouring areas or Vryheid town.   

(i) The Contractor will maintain a detailed complaints register.  This must be forwarded, together 
with solutions, to the authorities when requested. 

 

(j)  The location of all infrastructure such as reservoirs, pipelines and standpipes, shall be decided 
in consultation with the community representatives and other affected community members. 

11. ARCHAEOLOGY AND CULTURAL SITES 

 11.1 Objectives 

To protect archaeological and cultural sites. 

 11.2 Actions 

(a) All finds of human remains must be reported to the nearest police station. 

(b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which 
contains such graves and any other graves that are deemed to be of cultural significance may 
not be destroyed, damaged, altered, exhumed or removed from their original positions without 
a permit from the South African Heritage and Resource Agency (SAHRA). 

(c) Work in areas where artefacts are found must cease immediately.  

(d) Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or 
his/her sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. 
Any person who causes intentional damage to archaeological or historical sites and/or artefacts 
could be penalised or legally prosecuted in terms of the National Heritage Resources Act, 25 
of 1999. 

(e) A fence at least 2 m outside the extremities of the site must be erected to protect archaeological 
sites.  

(f) All known and identified archaeological and historical sites must be left untouched.  

(g) Work in the area can only be resumed once the site has been completely investigated. The 
Project Manager will inform the Contractor when work can resume. 

12. INFRASTRUCTURE 

 12.1 Objectives 

The main objective in this category is to ensure that all existing infrastructure and services is not 
damaged or disrupted and that the relevant infrastructure necessary for the successful 
implementation of the project is constructed. 
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 12.2 Actions 

(a) The relevant authorities will be notified of any interruptions of services, especially the Local 
Municipality, National Road Agency, Spoornet, TELKOM and ESKOM.  In addition, care will be 
taken to avoid damaging services. The integrity of property fences will be maintained.  

(b) Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and 
hazardous materials.  

(c) All reasonable precautions must be taken during construction to avoid severely interrupting the 
traffic flow on existing roads, especially during peak periods.  Before any work that will affect 
traffic can start the Local Traffic Department will be consulted about measures to be taken 
regarding pedestrian and vehicular traffic control. 

(d) The Contractor will collaborate with the affected landowner on the planning and construction 
of new access routes and the repair or upgrading of existing routes.  Access to the site will be 
controlled such that only vehicles and persons directly associated with the work gains access 
to the site. Temporary access roads will not be opened until required and will be restored to its 
former state as soon as the road is no longer needed. 

(e) Temporary access roads shall be constructed with adequate drainage measures to allow for 
storm water to drain away from the road. Topsoil is to be removed and stockpiled, to be used 
to rehabilitate the roads at the end of the contract period. Dust control on access roads shall 
be exercised if necessary. 

(f) Concrete will only be mixed in an area demarcated for this purpose. After all concrete mixing 
is complete, all waste concrete must be removed from the batching area and disposed of at a 
permitted landfill. Water laden with cement will be collected and not allowed to escape the 
batching area. It should be allowed to evaporate with the residue being disposed of at a 
permitted landfill.  

(g) Chemical toilet facilities should be managed and serviced by a qualified company.  No disposal 
or leakage of sewerage should occur on or near the site. 

(h) No blasting will be permitted during the contract.  

13. REHABILITATION AND SITE CLEARANCE 

 13.1 Objectives 

It is necessary to minimise destruction of this vegetation where possible and to re-create natural 
habitat where vegetation is destroyed. Rehabilitation is also necessary for aesthetics and erosion 
control in the area. The objectives are therefore to re-create (where possible) the floral integrity 
and diversity of the area, to minimise long term erosion potential, and to reduce the visual impact 
of the construction activities. 

 13.2 Actions 

(a) Any areas which have been disturbed but are no longer in use will be rehabilitated (this includes 
temporary access routes, borrow areas, storage areas etc) throughout the duration of the construction. 

(b) If areas had their topsoil removed and stockpiled prior to use, the surface will be ripped and the fertilised 
topsoil replaced where possible.  

(c) No exotic species of grass will be used to rehabilitate areas.  

(d) When all major construction activities are completed, the site will be inspected to determine site-specific 
rehabilitation measures.  This may be considered as unplanned work e.g. soil rehabilitation due to oil 
spills. 

(e) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste, 
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construction rubble fencing and other materials foreign to the area will be removed. If waste products 
cannot be recycled they will be disposed of at a permitted landfill site. 

(f) Cut and fill areas must be restored and re-shaped. 

(g) Areas compacted by vehicles during construction must be scarified to allow penetration of plant roots 
and the regrowth of natural vegetation.    

(h) Hunting is strictly prohibited, including the use of traps and snares. 

 

14. MEASUREMENT AND PAYMENT 
 
 10.1 Principles 
 

It is a condition of this contract that Contractors who submit tenders for this contract, shall make 

provision in their tenders for the cost of all environmental measures during the construction process. 

There is however a provisional sum allocated in the Schedule of Quantities which will be used for 

any unforeseen work with regards to rehabilitation at the discretion and approval of the Engineer. 
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PD: EPWP REQUIREMENT - PROVISION OF STRUCTURED TRAINING 

 
CONTENTS  
Scope  
Generic training  
Entrepreneurial skills training  
In-service training 
Measurement and payment  

 
PD.1   SCOPE  
 

This specification covers the requirements for the provision of structured training to be 
arranged by the contractor over the period of this contract.  

 
PD.2   GENERIC TRAINING  
 
PD.2.1  The contractor shall, from the commencement of the contract, implement a structured 

progressive training programme.  
 
PD.2.2   The generic training will inter alia comprise, but not be limited to the following subjects: 
 

Course Description 
Estimated No. Of 

Trainees 
Estimated Duration (Days) 

1. Road safety for 
construction workers  

 ………  

2. Flagmen   ……..  

3. Concrete handling, 
placing and finishing  

 ………  

4. Guardrails   ………  

5. Bituminous road 
surfacing  

 ……… 

 
PD.2.3  Training shall be at or by an approved accredited organisation and shall be delivered by 

suitably qualified and experienced trainers.  
 
PD.2.4 The tenderer shall provide with his tender full details of the structured training programme 

he intends to implement, which details shall include the following:  
(a) The name of the training institution and programme  
(b) The manner in which the training is to be delivered.  
(c) The numbers and details of the trainers  

 
 
PD.2.5  The contractor shall be responsible for the provision of everything necessary for the 

delivery of the generic training programme, including the following:  
 

(a) A suitable venue with sufficient furniture, lighting and power.  
(b) All necessary stationery consumables and study material  
(c) Transport of the students (as necessary) 
(d) Payment of wage to all trainees during the classroom training at a rate equal to the 
minimum wage as set in the Ministerial Determination for the Expanded Public Works 
Programme on an annual basis.  
(e) relevant PPE required for the project works 
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(f) Additional supervision of learners during the practical learning stages of the works. 
Wage for the leaners during this stage of the training will be paid through the outputs.  

 
 
PD.2.6  Generic training courses shall commence within one month of possession of site and be 

completed before the end of the contract period.  
 
PD.2.7 The contractor's training programme shall be subject to the approval of the engineer, and 

the contractor shall if so instructed by the engineer alter or amend the programme and 
course content if a need is identified once the contract commences.  

 
PD.2.8 The contractor shall keep comprehensive records of the training given to each student and 

whenever required shall provide copies of such records to the engineer. At the successful 
completion of each course each student shall be issued with a certificate indicating the 
course contents as proof of attendance and completion.  

 
In addition to the above, a monthly return shall be submitted by the contractor.  

  
PD.3   ENTREPRENEURIAL SKILLS TRAINING  
 
PD.3.1  Small contractors and subcontractors will be entitled to receive a structured training 

programme, which will comprise both management skills as well as business development 
skills.  

 
PD.3.2  The contractor shall closely monitor the performance of all small subcontractors in the 

execution of their contracts and shall identify all such subcontractors who, in his opinion, 
display the potential to benefit from structured training as may be provided for in the 
contract and where required by the engineer, shall make recommendations in this regard. 
The final list of candidates will be decided between the contractor and the engineer.  

 
PD3.3 The training will be delivered by trainers who are accredited by the Civil Engineering 

Training Scheme (CEITS) or other institutions recognised by the Department of Labour. 
Accredited training refers to both the trainers as well as to the training material.  

 
PD3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating the 

subcontractor regarding attendance and participation therein.  
 
PD.3.5  The contractor shall further make all reasonable efforts to co-ordinate the programming of 

the subcontractor.  
 
 
PD.3.6   The structured training will comprise out of the following as decided by the Employer: 
 

Course Description Estimated Duration (Days) 

1. Basic Business Principles  ………  

2. Basic Supervision  
……..  

3. Running A Business  
………  

4. Legal Principles  
………  

5. Achieving Standards  
……… 

 
 

PD.3.7  The contractor shall provide with his tender, full details of the structured training 
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programme, which he intends to implement, which details shall include the following:  
(a) The name of the training institution and programme  
(b) The various aspects of each type of training comprised in the programme  
(c) The manner in which the training is to be delivered  
(d) The numbers and details of the trainers to be utilised.  

 
PD.3.8  The contractor shall be responsible for the provision of everything necessary for the 

delivery of the entrepreneurial training programme, including the following:  
(a) A suitably furnished venue (if required) with lighting and power.  
(b) All necessary consumables, stationery and study material  
(c) Transport of the subcontractors (as necessary)  

 
PD.3.9   All entrepreneurial training shall take place within normal working hours.  
 
PD.3.10  The contractor’s training programme shall be subject to the approval of the engineer, and 

the contractor shall if so instructed by the engineer alter or amend the programme and 
course content if a need is identified once the contract commences.  

 
PD.3.11  The contractor shall keep comprehensive records of the training given to each 

subcontractor and whenever required shall provide copies of such records to the engineer. 
At the successful completion of each course each subcontractor shall be issued with a 
certificate indicating the course contents as proof of attendance and completion.  

 
In addition to the above, a monthly return shall be submitted by the contractor  

 
 
PD.4.   IN SERVICE TRAINING 
 
PD.4.1  The contractor shall in addition to the structured (accredited) training as provided for in Part 

C of this document implement an in-service training programme, from the commencement 
of the contract, in which the various skills required for the execution and completion of the 
works are imparted to the labourers engaged thereon, in a programmed and progressive 
manner.  Labourers shall be trained progressively throughout the duration of the contract, 
in the various stages of a particular type of work. 

 
  
PD.4.1.1            Details of in-service training 

(i) The contractor shall attach to applicable returnable form the basic details of his 
proposed in- service training programme, which details shall inter alia include the following: 
• the details of training to be provided 
• the manner in which the training is to be delivered 
• the number and details of trainers to be utilised. 
(ii)         The  in-service  training  programme  shall  be  submitted  with  the  initial  works 

programme.  The progress in relation to this programme will be recorded monthly 
and attached to the site meeting minutes and payment certificate. 

 (iii)       The contractor shall provide on site, sufficient skilled and competent trainers to 
train all labourers engaged on the contract, in the various skills required for the 
execution and completion of the works. 

(iv)       All  labourers  shall  be  remunerated  in  respect  of  all  time  spent  undergoing 
training. 

(v)      Every worker engaged on the contract shall on the termination of his participation 
on the contract, be entitled to receive from the contractor, a certificate of service in 
which the following information shall be recorded: 

• the name of the contractor 
• the name of the employee 
• the name of the project/contract 
• the nature of the work satisfactorily executed by the worker and the time spent 

thereon 
• the nature and extent of training provided to the worker 
• the dates of service. 
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(vi) The cost of the above obligations shall be deemed to be covered by the sums and 

rates tendered for items B13.01(a), (b) and (c) in the bill of quantities.  The 
performance of the contractor in providing in-service training, shall be taken into 
consideration should the contractor fail to reach his CPG at the completion of the 
project. 

  
PD.4.1.2            Lead time for training 

The  training   of   labour  as  specified  shall,  as  far  as  possible,  take  place  before 
commencement of each activity and the contractor shall take into account in his 
programme the lead-time he requires for such training.  All training herein specified shall 
be deemed to be a construction activity and a non-negotiable condition of the contract”. 
All formal training is to be documented in terms of the National/Provincial submission 
forms, and accompanied by an attendance register for the applicable days. 

  
PD.5   MEASUREMENT AND PAYMENT  
 

 ITEM UNIT 

E12.05 Provision for training  
 

(a) Generic skills Provisional  
  (list training courses)  

sum 

(b) Entrepreneurial skills Provisional sum 
 
 
(c) Handling cost and profit in respect of sub-item E12.05(a) and (b) above     
 percentage (%) 
 

(d) Training venue (only if required)  lump sum 
(e) Transport and accommodation of workers for training where it is not possible to 

undertake the training in close proximity to the site. (provisional sum) sum 
(f) Additional supervision during practical training 

   Lump sum 
 

The prime cost sums are provided to cover the actual costs (including wages, tools and 
PPE) for attendance of accredited training courses as agreed with the engineer and shall 
be expended in accordance with the provisions of sub-clause 48(2) of the general 
conditions of contract. The tendered percentage in sub-item 4.1(c) is a percentage of the 
amount actually spent under sub-items 4.1(a) and (b) which shall include full compensation 
for the contractor’s handling cost, profit, mentoring, record keeping, reporting and all other 
costs in connection therewith.  

 
The lump sum tendered for 4.1(d) shall include full compensation for the provision of the 
training venue, for all necessary lighting, power, furniture, stationery, consumables and 
study material and for transportation of the students to and from the training venue. 
Payment of the lump sum will be made in two instalments as follows:  

 
(i) The first instalment, 75% of the lump sum, will be paid after the contractor has met all 

his obligations regarding the provision of the training venue as specified.  
 

(ii) The second and final instalment, 25% of the lump sum, will be paid after the provision 
of all the accredit training as specified in the document. 

 
The lump sum tendered for 4.1 (e) shall include full compensation for the provision of 
additional supervisory staff to manage the output generated from the learners during 
practical training. 
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C4     SITE INFORMATION 
 

C4.1 LOCALITY PLAN 
 
Please refer to drawings 
 
 

C4.2 ACCESS TO SITE AND RESTRICTIONS 
 
Due to the nature of the project and having multiple site locations, access to site will be confirmed with the 
Employers Agent during the course of the project. 
 

C4.3 SECURITY 
 
The Contractor shall be responsible for the security of his personnel, materials, equipment and construction 
plant on and around the site of the Works and for the security of his camp (if applicable). The Employer in 
this regard will consider no claims. 
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ANNEXURES 
 

C5.1  DRAWINGS 
 

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the drawings and 

any instructions required for the commencement of the works. From time to time thereafter during the 

progress of the works, the Engineer may issue further drawings for construction purposes as may be 

necessary for adequate construction, completion and defects correction of the works.  

 

All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor 

shall return all drawings and copies thereof to the Employer at the completion of the contract. 

 

 


