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Part C1: Agreements and Contract Data
C1.1: Form of Offer and Acceptance

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of: provision of engineering professional services for the rehabilitation of airside
pavements at OR Tambo International Airport for a period of 30 months.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

(iN fIQUrES) Ru.uieiiieiiii e e
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract
identified in the Contract Data.

Signature(s)

Name(s)

Capacity
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For the
Bidder:

(Insert name and address of

Name & organisation)

signature of

: Date
withess

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Consultant the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’'s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: Z

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from
said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations
(if any). Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

Signature(s)
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Name(s)

Capacity

for the
Employer

(Insert name and address of

Name & organisation)

signature of

witness Date

Schedule of Deviations

T SUD ECt . .o e
Details . ...

2 SUD Gt . . oo
Details . ..

3 OUDJECt . o o

Details .. .

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.
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Signature (s)

Name (s)
Capacity

Name and
Address

Name &
Signature of
witness

Date
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For the Employer For the Bidder
Airports Company South Africa
SOC Limited
OR Tambo International Airport
Private Bag X1, Kempton Park, 1627
(Insert name and address of (Insert name and address of organisation)

organisation)
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Part C1: Agreements and Contract Data
Part C1.2a Contract Data
Part one — Data provided by the Employer

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which
requires it.

Clause Statement Data

1 General

The conditions of contract are the
core clauses and the clauses for

Main Option
Main Option A:  Priced contract with activity schedule
Dispute resolution Option W1: Dispute resolution procedure

Secondary Options (incorporating X7: Delay damages
amendments) X10: Employer’s Agent

X11: Termination by the Employer
X13: Performance bond

X18: Limitation of liability

Z: Additional conditions of contract

of the NEC3 Professional Service Contract, April
2013
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10.1 The Employer is (Name) Airports Company South Africa SOC
Limited,
O.R. Tambo International Airport
Address Airports Company South Africa SOC
Limited
O.R. Tambo International Airport
Private Bag X1, Kempton Park
1627
Telephone
Fax +27 11 921 6911
+27 11 390 1012
11.2(9) The services are - . . .
The provision of engineering professional
services for the rehabilitation of airside
pavements at OR Tambo International
Airport for a period of 30 months.
11.2(10) the following matters will be included in
the Risk Register
¢ Availability of as-built information
e Access to site and working hours
o Site constraints and
constructability
e Statutory requirements and
approvals
e Deviations from programme and
cashflow
e Accuracy of cost estimates
11.2(11)  The Scope is in the document called Part C3: Scope of
Work
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period of reply is Seven (7) days
13.6 The period of retention is 5 years following Completion or earlier
termination of a contract
2 The Parties’ main responsibilities
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201 The Employer provides access to the following persons, places and things
Access to Access date
1 As-built information and service layouts if | Upon contract award
available
2 All relevant area in the airport Upon contract award
3 Traffic forecast data if available Upon contract award
3 Time
31.2 The starting date is Upon signing of contract by ACSA
11.2(3) The completion date for the whole of 3 years upon signing of contract
the services is:
31.1 The Consultant is to submit a first within two (2) weeks of the contract
programme for acceptance: commencement.
32.2 The Consultant submits revised Four (4) weeks.
programmes at intervals no longer
than:
4 Quality
40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract
Date.
41.2 The defects date is 52 weeks after Completion of the whole of the
services
43.2 The defects correction period is Two (2) weeks
5 Payment
50.1 The assessment interval is Every four (4) weeks, on the 25" day of each
successive month
51.1 The period within which paymentis Four to six (4-6) weeks after the receipt of the tax
made is invoice
51.2 The currency of this contract is the South African Rand
51.5 The interest rateis  One (1) % above
the publicly quoted prime rate of
interest (calculated on a 365-day year)
charged from time to time by Bank
for amounts due in Rands; and the
exchange rate published by the South
African Reserve Bank from time to time
for amounts due in other currencies.
6 Compensation events No data required for this section of the conditions of

contract.
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7 Rights to material No data required for this section of the conditions of
contract
8 Indemnity, insurance, and liability
81.1 The Consultant provides the The Insurance Clauses which is attached at the end
insurance stated in of the Contract Data. The insurances are in the joint
names of the Parties and provide cover for events
which are at the Consultant risk from the starting
date until the Defects Certificate or a termination
certificate has been issued.
The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or Occupational Injuries and Diseases Act No. 130 of
bodily injury to employees of the 1993
Consultant arising out of and in the
course of their employment in
connection with this contract for
any one event is:
9 Termination Refer to Secondary Clause X11
10 Data for Main Option Clauses
A Priced contract with activity Activity schedule is included Part C2 section of this
schedule contract
1 Data for Dispute Resolution
Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from the
list of adjudicators contained in Annexure C.
W1.2(3)  The Adjudicator nominating body is the Chairman of the Johannesburg Society of
Advocates, or his successor or his nominee.
W1.4(2) The tribunal is Arbitration
W1.4(5) If the tribunal is arbitration, the The arbitration procedure is as set out in the latest
arbitration procedure is: edition of Rules for the Conduct of Arbitrations
published by The Association of Arbitrators
(Southern Africa) or its successor body.
W1.4 The place where arbitration is to be Johannesburg, South Africa.

held is:
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W1.4 The person or organisation who will The person or organisation who will choose an
choose an arbitrator arbitrator
o if the Parties cannot agree a choice or
e if the arbitration procedure does not state
who selects an arbitrator,
is the Chairman of the Association of
Arbitrators (Southern Africa)
12 Data for Secondary Option
Clauses
X7 Delay Damages
X7.1 Delay damages of the whole of the Amount per week is 1% up to a maximum of 10%
services are total value of the Professional fees
X10 The Employer’s Agent
X10.1 The Employer’s Agent is Name:
Address: O.R. Tambo International Airport
Private Bag X1
Kempton Park
1627
The authority of the Employer’s Agent is to act on
behalf of the Employer with the authority set out in
the Contract Data
X11 Termination by Employer
X11.1 The Employer may Terminate the Consultant’s obligation to Provide the
services for a reason not stated in this contract by
notifying the Consultant
X13 Performance Bond
X13.1 The performance bond percentage 10% of the total of the Prices.
is:
X18 Limitation of Liability
X18.1 The Consultants liability to the The Total of the Incurred loss and/or damages
Employer for indirect or caused to the property.
consequential loss is limited to:
X18.2 For any one event, the Consultants The Total of the Incurred loss and/or damages

liability to the Employer for loss of
or damage to the Employer’s
property is limited to:

caused to the property.
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X18.3

The Consultant’s total liability to the
Employer for defects due to his
design which are not listed on the
Defects Certificate is limited to

The Total of the Incurred loss and/or damages
caused to the property.

X18.4

The Consultant’s total liability to the
Employer for all matters arising
under or in connection with this
contract, other than excluded
matters, is limited to

The Total of the Incurred loss and/or damages
caused to the property and applies in contract, tort
or delict and otherwise to the extent allowed under
the law of the contract.

X18.5

The end of liability date is

52 weeks after Completion of the whole of the
services.

ADDITIONAL CONDITIONS OF CONTRACT

The additional conditions of contract are

Z1 to Z29, as applicable.

Z1
Z11

Z2
Z21
7211

7212
2213

2214

2215

Z2.1.6
2217

AMENDMENTS TO THE CORE CLAUSES
Interpretation of the law

Add the following at the end of core clause 12.3: Any extension, concession,
waiver or relaxation of any action stated in this contract by the Parties or the
Adjudicator does not constitute a waiver of rights, and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Add the following at the end of core clause 12:
In this contract:

references to any Party to the Contract include its successors or permitted
assigns;

references to the Consultant include the obligations of its personnel;

the references to the provisions of any law shall include such provisions as
amended, re-enacted or consolidated from time to time in so far as such
amendment, re-enactment or consolidation applies or is capable of applying to
any works under this Contract;

references to this Contract and any deed, Contract or instrument are deemed to
include references to this Contract or such other deed, agreement or instrument
as amended, novated, supplemented, varied or replaced from time to time;

references to a "person" include a natural person, company or any other artificial
person or other corporate entity, a charity, trust, partnership, joint venture,
syndicate, or any other association of persons;

references to “month” shall be to a calendar month;

headings are for convenience only and will not be taken into consideration in the
interpretation of the Contract;
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where any number of days is prescribed, those days shall be reckoned
exclusively of the first and inclusively of the last day unless the last day falls on
a day that is not a working day, in which event the last day shall be the next
succeeding working day;

any provision in Contract that is or may become illegal, invalid or unenforceable
in any jurisdiction shall be ineffective to the extent of such prohibition or
unenforceability in such jurisdiction and shall be treated as severed from the
balance of Contract in such jurisdiction, without invalidating the remaining
provisions of Contract in such jurisdiction or affecting it in any other jurisdiction;

references to any amount shall mean that amount exclusive of VAT, unless the
amount expressly includes VAT,

the rule of construction that if general words or terms are used in association with
specific words or terms that are a species of a particular genus or class, the
meaning of the general words or terms shall be restricted to that same class shall
not apply, and whenever the word "including" is used followed by specific
examples, such examples shall not be interpreted so as to limit the meaning of
any word or term to the same genus or class as the examples given;

the rule of construction that the Contract shall be interpreted against or to the
disadvantage of the party responsible for the drafting or preparation of Contract
shall not apply;

words and abbreviations that have well known technical or trade meanings are
used in the Contract in accordance with such recognized meanings;

references to a "subsidiary" or a "holding company" shall be references to a direct
or indirect subsidiary or holding company as defined in the law of the jurisdiction
of the place of incorporation of the company that has a subsidiary or holding
company and "affiliate" is any company that is under common control with such
subsidiary or holding company;

Time is of the essence in the performance of the parties’ respective obligations.
Early Warning: add the following at the end of core clause 16.2:

The Contractor ensures that a subcontractor attends risk reduction meeting if its
attendance would assist in deciding the actions to be taken.

The Consultant's obligations: Delete core clause 21 and replace with the
following:

The Consultant Provides the Services in accordance with the Scope and with
due expedition and without delay.

The Consultant’s obligation is to use the skill, care and diligence that is required
of a professional providing similar services. The Consultants observes and/or
exercise the degree of skill, care, diligence, prudence and foresight which would
reasonably and ordinarily be exercised by a skilled and experienced Consultant
in relation to his practices, methods, techniques, specifications and/or standards
(whether in respect of design, engineering, construction, performance, safety,
workmanship, equipment, components or otherwise) engaged in the same type
of undertaking under the same or similar circumstances and conditions to the
Services.
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The Consultant represents that he is, and ensures that he is at all times fully
experienced, properly qualified, registered, licensed, equipped, organized and
financed to perform the Services in terms of this contract.

The Consultant warrants that he has satisfied himself, prior to the Contract Date,
as to the completeness, sufficiency and accuracy of all information provided to
him as at the Contract Date.

Sub-consulting

Add the following as a new core clause 24.4: “The Consultant, within five days
of request by the Employer, provides proof to the Employer that the Consultant’s
payment obligations towards its sub-consultants have been discharged. Failure
by the Consultant to provide such proof to the satisfaction of the Employer entitles
the Employer to certify payment directly to any such sub-consultant and the
Consultant has no recourse to recover such amounts from the Employer. Such
direct payment does not create privity of contract between the Employer and such
sub-consultant. The Employer may set-off such direct payment from the amounts
due to the Consultant.

Add the following as a new core clause 26: Procedure for acceptance of the
Consultant’s Design Documents

If the Consultant assumes any design responsibility, then the Consultant submits
the Consultant's Design Documents to the Employer for acceptance at the times
and in the manner and format stated in the Scope. For the purposes of this
clause, the “Consultant's Design Documents” are the drawings, design details
and specifications of work, Plant and Materials prepared by the Consultant for
the works.

The Employer returns each Consultant's Design Document to the Consultant
marked either 'A’ (accepted), 'B' (accepted with comments) or 'C’ (rejected). If the
Employer marks a Consultant's Design Document 'B' or 'C', he states his
reasons. A reason for not accepting a Consultant's Design Document is that it
does not comply with:

the Scope;

any previous Consultant's Design Documents which the Employer has returned
marked 'A’', or the Employer has returned marked 'B' and the Consultant has
amended to incorporate the Employer's comments;

the applicable laws and regulations; or

any other provision of this contract.
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The Employer responds to the Consultant in accordance with clause Z6.2 above
as soon as practicable. The Consultant’s Design Documents shall not proceed
to the next stage of the design process without the necessary response from the
Employer, which response shall not be unreasonable delayed or withheld.

Where a Consultant's Design Document is returned marked 'A’, the Consultant
proceeds with the relevant work in accordance with the Consultant's Design
Document.

Where a Consultant's Design Document is returned marked 'B', the Consultant
amends the Consultant's Design Document to incorporate the Employer’s
comments and submits the Consultant's Design Document as so amended to the
Employer for the Employer's acceptance. The Employer responds to the
Consultant’s amended Design Documents above as soon as practicable. The
Consultant’s shall not proceed with the relevant work in accordance with the
amended Consultant’s Design Documents until such amendments are accepted
by the Employer, which acceptance shall not be unreasonable delayed or
withheld.

Where a Consultant's Design Document is returned marked 'C', the Consultant:

amends the Consultant's Design Document to incorporate the Employer's
comments,

re-submits it to the Employer for acceptance; and

does not proceed with the relevant work until the Employer has returned it
marked 'A' or 'B' and, where it is marked 'B', has complied with clause Z6.5.

If the Consultant disagrees with a comment of the Employer on a Consultant's
Design Document marked 'B' or 'C', he notifies the Employer within one week of
receipt stating his reasons and that in his opinion compliance with the comment
will give rise to a change in the Scope. The Employer replies within one week of
receipt of the Consultant's notice either confirming or withdrawing his comment.
A confirmation or withdrawal by the Employer is not an acceptance of the
Consultant's opinion

If the Consultant does not notify the Employer within one week that he disagrees
with a comment of the Employer, compliance with the comment does not give
rise to a change in the Scope.

Extending the defects date: add the following as a new core clause 42:

If the Employer cannot use the work due to a Defect, which arises after
Completion and before the defects date, the defects date is delayed by a period
equal to that during which the Employer, due to a Defect, is unable to use the
work.

The Employer notifies the Consultant of the change to a defect date when the
delay occurs. The period between Completion and an extended defects date
does not exceed twice the period between Completion and the defects date
stated in the Contract Data.
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Assessing the amount due:

Delete the first sentence of core clause 50.2 and replace with the following:
Invoices submitted by the Consultant to the Employer include
o the details stated in the Scope to show how the amount due has been
assessed, and
e the details required by the Employer for a valid tax invoice.

Payment

Delete the first sentence of core clause 51.1 and replace with the following:
Each payment is made by the Employer within three weeks of receiving the
Consultant’s invoice showing the details which this contract requires or, if a
different period is stated in the Contract Data, within the period stated.

Add the following as a new core clause 51.6:

If the Consultant does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Employer is to make a payment
is extended by a period equal in time to the delayed submission of the correct tax
invoice. Interest due by the Employer in terms of core clause 51.4 is then
calculated from the delayed date by when payment is to be made.

Compensation events: core clause 60.1(1) is amended to read as follows:

(1) The Employer gives an instruction to change the Scope, except
e achange to the Scope provided by the Consultant which is made either
at his request or to comply with another part of the Services;
e achange to the Scope arising from a decision at a risk reduction meeting
where such a change is required as a result of the Consultant's fault or
as a consequence of a risk carried by the Consultant.

Notification of a compensation event: the last sentence of core clause 61.3
is amended to read as follows:

If the Consultant does not notify a compensation event within four weeks of the
date on which the Consultant became aware of the event or ought to have
become aware of the event, he is not entitled to a change in the Prices, the
Completion Date or a Key Date and the Employer is absolved from all liability in
connection with the event.

Assessing compensation events: add the following at the end of core
clause 63.4:

The Consultant shall only be entitled to changes to the Prices, the Completion
Date and/or the Key Date if the compensation event affects a critical path.

Time periods for compensation events: add the following as a new clause
66.1:

The time periods stipulated in this clause 66.1 may be amended by agreement
between the Parties and the Project Manager if the Employer’s internal
procedures dictate that the time periods be so extended and such agreement
shall not be unreasonably withheld by the Consultant.
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AMENDMENTS TO THE MAIN OPTION CLAUSE

Z14
The below project stages are used to price for the Consultant’s Services where the Prices are based on the cost of
construction.

Where the Services in stages 1 and 2 are time based, main Option E is used for these stages and either main
Option A or C (as applicable) is used to price for the remaining stages.

The project stages are:

Project stage Key deliverable at end of each stage as described in
No | Description the Scope and accepted by the Employer
1 Project initiation Strategic brief
2 Concept Concept report
3 Design development Design development report
4 Production information Completed production information
5 Manufacture, fabrication | Construction works capable of being used by the
and construction Employer as intended.
6 Post completion Completed project contracts
Z15 Using Option A when the Prices are based on the cost of construction

Delete clause 11.2(15) in Option A and replace with:

11.2 (26) The Price for Services Provided to Date is the total of
o the Prices for each project stage which has been completed and

a proportion of the Price for each project stage which is the proportion of services
completed in that project stage.

Z16 Using Option A when the Prices are accepted after the completion of the concept stage of the
project

Before the end of project stage 2, the Consultant in conjunction with the Employer assesses the total of
the Prices to be used in Option A for the remaining project stages and submits the assessment to the
Employer for acceptance. If the Employer does not accept the Consultant's assessment he notifies the
Consultant of his reasons within four days of the Consultant's submission.

The Consultant does not start any services included in project stage 3 until he receives the Employer’s
instruction to carry out the services.
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Z17 Add the following bullet after the first bullet in clause 90.4:

e the Employer and the Consultant cannot agree on the assessment of
the total of Prices to be used in Option A for the remaining project
stages
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AMENDMENTS TO THE SECONDARY OPTION CLAUSES

Z18 Changes in the Law: Add the following as a new secondary option clause X2.2 (if option X2 is
applicable to this Contract):

A change in law is defined as:

o the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation,
change in application or other modification after the Contract Date of any law, excluding (i) the
enactment of any bill inside the country, but only if such bill is enacted without any material
changes being made to the contents of such bill from the form published in the Gazette (as
defined in the Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in
law relating to any taxes, charges, imposts, duties, levies or deductions that are assessed in
relation to a person’s income; or

e any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in
accordance with the terms upon which it was originally granted, (ii) as a result of the failure by
the Contractor to comply with any condition set out therein, or (iii) as a result of any act or
omission of the Contractor, any Subcontractor or any affiliate to the Contractor.

Z19 Delay Damages: add the following to as a new secondary option clause X7.3 (if option X7 is
applicable in this contract)

If the amount due for the Contractor's payment of delay damages reaches the limits stated in this Contract
Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s obligation to
Provide the Services.

Z20 Performance Bond

Z20.1 Amend the first sentence of secondary option clause X13.1 to read as follows: The Consultant gives
the Employer an unconditional, on-demand performance bond, provided by a bank or insurer which the
Employer has accepted, for the amount stated in the Contract Data and in the form set out in Annexure
B of this Contract Data.

Z20.2 Add the following as new secondary option clause X13.2: The Contractor ensures that the
performance bond is valid and enforceable until the end of the contract period. If the terms of the
performance bond specify its expiry date and the end of the contract period does not coincide with such
expiry date, four weeks prior to the said expiry date, the Contractor extends the validity of the performance
bond until the end of the contract period. If the Contractor fails to so extend the validity of the performance
bond, the Employer may claim the full amount of the performance bond and retain the proceeds as cash
security.

z21 Limitation of liability: Insert the following new clause as Option X18.4:

Z21.1 The Employer’s liability to the Consultant for the Consultant's indirect or consequential loss is limited to
R0.00.

Z21.2  Notwithstanding any other clause in this contract, any proceeds received from the security bonds and
guarantees provided by the Consultant in terms of this Contract and any insurances or any proceeds
which would have been received from any insurances but for the conduct of the Consultant shall be
excluded from the calculation of the limitations of liability listed in the contract.
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ADDITIONAL Z CLAUSES

Z22 Cession, delegation and assignment

2221 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall
be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the
Consultant.

Z22.2  The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations under
this contract to any person or entity.

Z23 Joint and several liability

Z23.1 If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two or more
persons, these persons are deemed to be jointly and severally liable to the Employer for the performance
of the Contract.

Z23.2  The Consultant shall, within 1 week of the Contract Date, notify the Employer of the key person who has
the authority to bind the Consultant on their behalf.

Z23.3 The Consultant does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

Z24 Ethics
Z24 1 The Consultant undertakes:

Z241.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the
award or in execution of this contract;

Z24.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to the
Prevention and Combating of Corrupt Activities Act, 12 of 2004.

Z24.2  The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to
Provide the Services or taking any other action as appropriate against the Consultant (including civil or
criminal action). However, lawful inducements and rewards shall not constitute grounds for termination.

Z24.3  If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in
illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly),
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract
in accordance with the procedures stated in core clause 92.2. the amount due on termination is A1.

Z25 Confidentiality

2251 All information obtained in terms of this contract or arising from the implementation of this contract shall
be treated as confidential by the Consultant and shall not be used or divulged or published to any person
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not being a party to this contract, without the prior written consent of the Project Manager or the Employer,
which consent shall not be unreasonably withheld.

Z25.2  If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as
such until otherwise notified by the Project Manager.

Z25.3  This undertaking shall not apply to —

Z25.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of this
agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature
of the information so disclosed and that they comply with the provisions of this clause;

Z25.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such
information. The Consultant may disclose such information only to the extent required by law and shall
use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information
so disclosed;

Z25.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Consultant,
enters the public domain or to information which was already in the possession of the Consultant at the
time of disclosure (evidenced by written records in existence at that time);

Z25.3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent of
the Project Manager. All rights in and to all such images vests exclusively in the Employer.

Z25.4  The Consultant ensures that all his SubConsultants abide by the undertakings in this clause.
226 Employer’s Step-in rights

Z26.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default

within the period stated in the notification of the default by the Project Manager, the Employer, withou
prejudice to his other rights, powers and remedies under the contract, may remedy the default eithe
himself or procure a third party (including any subConsultant or supplier of the Consultant) to do so on his
behalf. The reasonable costs of such remedial works shall be borne by the Consuiltant.

Z26.2 The Consultant co-operates with the Employer and facilitates and permits the use of all requirec
information, materials and other matter (including but not limited to documents and all other drawings, CAL
materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials
specifications, schedules, reports, calculations, manuals or other documents or recorded informatior
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Consultan
under the contract or otherwise for and/or in connection with the works) and generally does all things
required by the Project Manager to achieve this end.

227 Liens and Encumbrances

The Consultant keeps the Equipment used to Provide the Services free of all liens and other encumbrances
at all times. The Consultant, vis-a-vis the Employer, waives all and any liens which he may from time tc
time have, or become entitled to over such Equipment and any part thereof and procures that his Sub
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Consultants similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over suct
Equipment from time to time

Intellectual Property

Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade
name, trade secret or other intellectual or industrial property right relating to the Works.

IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying
out the works.

The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use
and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating anc
maintaining the works.

The written approval of the Consultant is to be obtained before the Consultant's IP made available to any
third party which approval will not be unreasonably withheld or delayed. Prior to making any Consultant's
IP available to any third party the Employer shall obtain a written confidentiality undertaking from any suct
third party on terms no less onerous than the terms the Employer would use to protect its IP.

The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an
infringement of IP rights (“the claim”), which arises out of or in relation to:

the Consultant’s design, manufacture, construction or execution of the Works;
the use of the Consultant’s Equipment, or
the proper use of the Works.

The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the
Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.

AMENDMENTS TO THE W OPTION CLAUSES

Dispute resolution: The following amendments are made to Option W1:

Under clause W1.3, in the fourth row of the first column of the adjudication table, the following
words are added after the words “any other matter”: “excluding disputes relating to termination of the
contract”.

The following clauses are added at the end of clause W1.3:

“The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral
submissions shall be heard during adjudication.”

“Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator.
Any such dispute shall be referred directly to arbitration.”
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Annexure C - Panel of Adjudicators

Panel of Adjudicators

(Quantity Surveyor)

Name Location | Contact details
(phone & e mail)

Adv. Ghandi Badela | Gauteng | +27 11 282 3700
ghandi@badela.co.za

Mr. Errol Tate Pr. Durban +27 11 262 4001

Eng. Errol.tate@mweb.co.za

Adv. Saleem Gauteng | +27 11 535 1800

Ebrahim salimebrahim@mweb.co.z
a

Mr. Sebe Msutwana | Gauteng | +27 11 442 8555

Pr. Eng. sebe@civilprojects.co.za

Mr. Sam Amod Gauteng | sam@samamod.com

Adv. Sias Ryneke Gauteng | 083 653 2281

SC reyneke@duma.nokwe.co
.Za

Mr. Emeka Ogbugo | Pretoria | +27 12 349 2027

emeka@gosiame.co.za
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Part C1: Agreements and Contract Data
Part C1.2b Contract Data
Part two — Data provided by the Consultant

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which
requires it.

Clause Statement Data

101 The Consultant is (Name):

Address:

Tel No.:
Fax No.:

Email:
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221 The Consultant’s key person are:

1.

Name:

Job: Pavement Engineer
Responsibilities:
Qualifications:
Experience:

Name:

Job: Resident Engineer
Responsibilities:
Qualifications:
Experience:

Name:

Job: Electrical Engineer
Responsibilities:
Qualifications:

Experience:

Name:

Job: Geometric Design Engineer
Responsibilities:

Qualifications:

Experience:
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11.2(3) The completion date for the whole of the services is as required by the Employer
11.2(10) The following matters (if any) will be included in the Risk Register
e Availability of As-Built Information
e Access to Site
e Progress vs Programme
e Cash Flow Management
11.2(13) The staff rates are as stated in the Pricing Data
25.2 The Employer provides access to the following persons, places and things
access to access date
1 All As-built Information & existing services Upon award of the project(s)
2 Relevant Engineering, Operational and Upon award of the project(s)
Maintenance Personnel of ACSA
A Priced contract with activity schedule
11.2(14) The activity schedule is in the Pricing Data
11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance

The percentage points for each stage are as follows:

Project stage

Description

Stage 1: Project Initiation and Briefing

Stage 2: Concept and Feasibility

Stage 3: Detail Development

Stage 4: Tender Documentation and Procurement

Stage 5: Construction and Contract Administration

Stage 6: Close-out Services

Percentage points
for each stage

%

5%

30%

25%

15%

20%

5%
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.3: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of
1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID
Act).

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence

The parties to this Agreement are:

Name of Organisation:

AIRPORTS COMPANY SOUTH AFRICA
O.R. TAMBO INTERNATIONAL AIRPORT

Physical Address:

Airport Company South Africa
O.R. Tambo International Airport
Private Bag X1, Kempton Park
1627

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”
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MANDATORY’S MAIN SCOPE OF WORK

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act
and other relevant Acts pertaining to the job in hand.

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user
of the plant

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a
Written Agreement between the parties has been concluded containing arrangements and
procedures to ensure compliance with the said Act BY THE MANDATARY.

4, All documents attached or refer to in the above Agreement form an integral part of the Agreement.

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations.

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar
Written Agreement with them.

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the
event of inability to perform as per this Agreement.

8. This Agreement shall be binding for all work the Mandatary undertakes for the client.

9. All documentation according to the Safety checklist including a copy of the written Construction
Manager appointment in terms of construction regulation 8, must be submitted 7 days before work
commences.
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THE UNDERTAKING

The Mandatary undertakes to comply with:
INSURANCE

1. The Mandatary warrants that all their employees and/or their contractor’'s employees if any are
covered in terms of the COID Act, which shall remain in force whilst any such employees are present
on the Client’'s premises. A letter is required prior commencing any work on site confirming that the
Principal contractor or contractor is in good standing with the Compensation Fund or Licensed
Insurer.

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover
shall remain in force whilst they and /or their employees are present on the Client’s premises, or which
shall remain in force for that duration of their contractual relationship with the Client, whichever period
is the longest.

a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or
claims arising from their and /or their Subcontractors and/or their respective employee’s acts
and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 |

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their
respective employees will at all times comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed under the close supervision
of the Mandatary’s employees who are to be trained to understand the hazards associated with any work that
the Mandatary performs on the Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 1993, if the
Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment shall immediately
be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHSAct 85 of
1993 and that s/he and his/her employees and any of his subcontractors comply with the requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before
commencement of any work in the Client's premises. A baseline risk assessment document will include
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a documented
plan and safe work procedures to mitigate, reduce or control the risks identified, and a monitoring and review
plan of the risks and hazards.

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & Safety
aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and shall
be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made available and enforced
and all employees shall be made conversant with the contents of these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the Client’s
premises.

10. All incidents/accidents referred to in OHSACct shall be reported by the Mandatary to the Provincial Director:
Department of Labour as well as to the Client.

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of the
Client’s machinery/article/substance/plant/personal protective equipment without prior written approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed prior
to the obtaining of a duty completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the Client’s
premises. Anyone suspected to be under the influence of alcohol or any other intoxicating substance shall
not be allowed on the premises. Anyone found on the premises suspected to be under the influence of alcohol
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or any other intoxicating substance shall be escorted off the said premises immediately.
14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire into
Occupational Health & Safety.

FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to
sign this agreement on behalf of the Mandatary. The signing power of this representative must be
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be
made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client's management,
in writing anything he/she deems to be unhealthy and /or unsafe. He has versed his employees in
this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees
and other persons in any way whilst performing work on the Client’s premises.

4, The Mandatary understands that no work may commence on the Client's premises until this
procedure is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.

ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction
Regulations 2014,

b a duly authorised 16.2 Appointee acting for and on behalf of

....................................................... (company name) undertake to ensure that the requirements and the
provision of the OHSAct 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual NO............c.ooiiiiii

EXPINY ate ...

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.4: ACSA INSURANCE CLAUSES

INSURANCE CLAUSES FOR CAPEX PROJECTS

The insurance clauses in this document should be extracted and attached to tender documents and to contracts.

Please note that the successful bidder must source insurance covers listed under paragraph 1.6
a) Section 2 — Public Liability
c) Aviation Liability

d) Professional Indemnity
SECTION A: DEFINITIONS

Landside refers to:

e Areas of the airport before the security points; and
e The restricted area beyond the security points but, within the perimeter of gatehouses, passenger

terminals and cargo buildings.
Airside refers to:

e The Apron / manoeuvring areas; and
e Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals,

perimeter gatehouses and cargo buildings.

SECTION B: INSURANCE CLAUSES

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED
CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT
EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS.

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to
the extent relevant to the Contract.

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”))

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations,
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any
requirement for the provision by the Contractor of any other insurances) the Employer shall effect
and maintain for the duration of the construction and maintenance periods of the Contract - as
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appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors
the following insurances which are subject to the terms, limits, exceptions and conditions of the
Policy:

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability
Section 1 Of The Policy — Contract Works

Contract Works Insurance for the full value of the Works to provide cover against accidental

physical loss of or damage to the Works, Temporary Works and materials intended for

incorporation in the Works all being the subject matter of this Contract including to the extent

provided for in the policy whilst in transit or temporarily stored at any premises en route to or

from the Site (other than where this is a continuation of Marine Transit) within the territorial

limits of the policy.

This insurance may specifically exclude any cost necessary to replace or rectify any of the

property insured, which is in a defective condition due to defect in design, plan specification,

material or workmanship.

This insurance contains the following limitations and warrantees;

Open Trench Limitation

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or
indirectly

by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches
at

any one time to 2,500 meters.

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways
and

2 taxiways)

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including
taxiways)

caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the
aggregate

length of Exposed Layer Works at any one time to 2,500 meters.

Section Il of the Policy — Contractors Public Liability

Public Liability Insurance which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property(other than the
Works the subject matter of this Contract) arising from the execution of the Contract with a limit
of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences
consequent on or attributable to one source or original cause.

Section lll of the Policy — Removal Of Lateral Support Liability

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event
of accidental death of or injury to persons and/or loss of or damage to property (other than the
Works the subject matter of this Contract) arising out of or in connection with shock or vibration

or the removal or weakening of or interference with support to property in the vicinity of the
Contract Site and arising out of or in connection with the Insured Contract (but not in respect of
tunneling works) and occurring during the Period of Insurance.

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original
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Cause

b. Contract Works SASRIA — Providing physical loss of or damage to the Works, Temporary Works
and materials intended for incorporation in the Works as covered by the underlying Contract

Works policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract

Works wording as issued by SASRIA SOC.

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind

or description whatsoever.

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during
the policy period of insurance.

The Contract Works SASRIA policy wording can be obtained from the SASRIA website
http://www.sasria.co.za/ which notes the covers and policy exclusions.

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property (other than the
Works the subject matter of this Contract) arising from the execution of the Contract with a
limit of indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences
consequent on or to one source or original cause.

This insurance is in respect of liability relating to aircrafts.

d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal
liability to pay compensation as a result of any actual or alleged negligent act, error or omission

in the performance of the Professional Duties of the insured and arising from the execution of

this project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate
during the annual policy period of insurance that ACSA effect such cover during the policy
period from 1 April to 31 March during each policy period of insurance.

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this
contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no
guarantee that this insurance cover will provide sufficient cover to this specific contract should the
aggregate limit be exhausted.

The Policy only covers the rectification of the works and excludes all consequential losses.
Professional Duties do not include:

a) Labour and construction work which would normally be the responsibility of the building

or engineering contractor.

b) Supervision of the construction works usually undertaken by a building or engineering
contractor.

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the
Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged
policies and the Contractor shall be deemed to be fully aware of all the conditions, limits,
limitations, exclusions/exceptions and deductibles that are contained in the Employer arranged
policies. Copies of the Employer arranged policies are obtainable on request from the Employer and
if the Contractor is of the opinion that additional insurance is required, such shall be for the
Contractors account.

1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer.
The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection
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with the insurances effected by the Employer.

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which
he may deem necessary in his own interests to effect supplementary insurance to the insurance
effected by the Employer. The Employer reserves the right to call for full information regarding
insurance costs included by the Contractor.

In the event that the Contractor purchases any insurances in addition to those indicated above, the
premium and taxes, duties, etc. shall be borne entirely by the contractor.

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer
should be obtained from the Employer.

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 shall
become liable for the deductibles (first amount payable) which are applicable in respect of each and every
occurrence or series of occurrences attributable to one source or cause giving rise to loss or damage or
indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as follows:

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability
Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which
will apply in respect of each and every occurrence or series of occurrences arising out of or
in connection with any one event giving rise to loss or damage:

Section 1 Of The Policy — Contract Works
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or
damage arising out of or in connection with testing and commissioning.

Section 2 Of The Policy — Contractors Public Liability
R75,000 each and every claim in respect of Property Damage.

Section 3 Of The Policy — Removal Of Lateral Support Liability
R75,000 each and every claim.

b) Contract Works SASRIA
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence.

c) Aviation Liability Insurance ;
In respect of each and every loss or damage or injury — R300 000.
d) Design & Construct Professional Indemnity Insurance

a) In respect of contracts under R50 million at award — R5,000,000.
b) In respect of contracts over R50 million at award — R10,000,000

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged
by the Employer, the Contractor shall:

a) In addition to any statutory requirement or other requirements contained in the Contract
immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile
phone or email giving the circumstances, nature and an estimate of the loss or damage or
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liability. The Contractor must also complete the Claim Advice Form (Appendix “A”).

The following persons/insurers must be advised immediately on the occurrence of a claim on
site or even a possibility of a claim arising due to an incident occurring on site:

Airports Company South Africa:

Nokulunga Masiza
Tel: +27 (0)11 723 1400
M: +27 (0)79 512 0532

Nokulunga.Masiza@airports.co.za
Buhle Mnguni

D: +27 (0)11 723 1400

M: +27 (0)74 535 9075
Buhle.Mnguni@airports.co.za

b) Preserve damage and make it available for inspection by a representative of the Insurers.
c) Wherever possible, photographs of damage should be taken.

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or
any malicious persons(s) for the purpose of recovering any property so lost, discovering the
guilty person or persons, and having him, her or them duly prosecuted.

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or
injury, or any part thereof.

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim
against the Insured, or institute any proceedings;

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance
Brokers for further action (the original may be emailed to the Employers Insurance Broker).
(Please do not remove the Claims Advice Form out of this document. Rather photocopy the
form and send the copy to the Employers Insurance Brokers).

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss
adjusters shall have the right to make all and any enquiry's on the Site of the Works or

elsewhere as to the cause and results of any such occurrence and the Contractor shall cooperate
in carrying out such enquiry's.

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’
assessors for the purpose of investigating and assessing the loss or damage.

j) The Contractor must not proceed with the making good any off the loss without the prior
authorisation of the Insurers.

k) The Contractor must keep separate records of the costs involved in making good any loss or

damage and these records should be available at all times for inspection by Insurers. Such
records should include inter alia the entire cost of labour, materials, transport and equipment.
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I) Where required by the Employer, negotiate the settlement of claims with the Insurer or their
appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the
Employer's approval of such settlement.

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of
Loss” form must be signed by the Contractor and if required this shall be counter signed by
the Employer or the Project Managers.

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible
applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange
for payment to be made in terms of the Conditions of Contract. In the event that it is agreed
by the Employer that such claims payment be made directly to the Contractor, the Contractor
shall arrange for the Employer to endorse the “Agreement of Loss” to this effect.

2. Insurance Effected by the Contractor.
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following
Insurances to be effected by the Contractor:

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and
Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where
applicable provide as a minimum the following insurances:

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary
structures and contents) and other things (except those intended for incorporation into the

Works) brought onto the site for a sum sufficient to provide for their replacement.

The Employer shall be named as additional insured and a waiver of subrogation shall be

provided to the Employer.

b) Contractor’'s Common Law Liability/ Worker’s Compensation Insurance

The Contractor shall take out and maintain employer's liability insurance with a limit of
indemnity of not less than R20,000,000 and/or workmen's compensation insurance
covering personal injury to or death of the employees of the Contractor engaged in
connection with the Works to the minimum value required by applicable law.

The Contractor shall procure that its Subcontractors take out and maintain similar
insurance in respect of its Subcontractor’s personnel performing the Works.

In the event that a claim is made against the Employer in connection with such insurance,
the Contractor shall indemnify and hold harmless the Employer against any such claim.
The Employer shall be named as additional insured and a waiver of subrogation shall be
provided to the Employer.

¢) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks
including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000
for all owned, non-owned, leased and hired vehicles.

d) Insurance For Buy-Down Cover Of Employer’s Deductibles

Should the Contractor believe that the Employer effected Contract Works, Public Liability and
Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d)
be considered to be unacceptable to the Contractor, then the Contractor must obtain Buy
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Down cover for these deductibles to a deductible considered by the Contractor as being
acceptable in respect of the works being undertaken.

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof
at premises other than at the Contract Site the Contractor shall satisfy the Employer that all
materials and equipment for incorporation in the Works are adequately insured during
manufacture and/or fabrication. In the event of the Employer having an insurable interest

in such Works during manufacture or fabrication then such interest shall be noted by
endorsement to the relevant Policies of Insurance.

Such insurance shall name Employer as an additional insured, and shall be primary to any
insurance maintained by the Employer.

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated
under clause 1.1(a).

g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated
under clause 1.1(c).

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design &
Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable
to cover the deductible that applies to the Employer effected insurance.

i) Marine Cargo Insurance (If Applicable)

Cover : Imports of cargo, equipment, goods, plant, machinery and materials

(“Insured Property”) to the site where the Permanent Works will be

constructed.

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or
the value in storage, whichever is the greater (CIF plus 10%).

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss
or damage while in transit by land, sea or air from country of origin anywhere in the world
to the site where the Permanent Works will be constructed including loading, or vice

versa, from the commencement of the time the insured items are loaded prior leaving the
warehouse or factory for shipment to the said site.

The insured parties are the Employer, the Contractor and its Subcontractors, and all their
personnel involved in the execution of any Works on the construction site.

j) Miscellaneous Insurance

Other insurance as is customary, desirable or necessary to comply with applicable Laws in the
Country.

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with
Insurers and on terms approved by the Employer (which approval shall not be unreasonably
withheld) and shall be maintained in force for the duration required (including any period of
maintenance/defects liability period). The Contractor shall within twenty eight (28) days of
commencement of the contract produce to the Employer the relevant Policy or Policies of
Insurance.
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2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or
restrictive modification to the insurance provided to them they shall immediately notify the
Employer in writing of such cancellation or restriction and shall advise what action the Contractor
or his Sub-contractor will take to remedy such action.

If the Contractor fails to effect and keep in force the insurances referred to then the Employer
may effect and keep in force any such insurances and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount paid by the Employer from
any monies due or which may become due to the Contractor or recover same as a debt from the
Contractor.

2.4 Sub-Contractors.
The Contractor shall:

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of
these Insurance Clauses, and

b) enforce the compliance by sub contract agreement between the Contractor and Sub-
Contractor and where applicable that the Sub Contractor effect similar insurance relating

to the insurances required to be effected by the Contractor under Clause 2 (Contractor
effected insurances).
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APPENDIX A

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE
ANNUAL POLICY

Send to: Airports Company South Africa

11

E-Mail The Following People :

Nokulunga.Masiza@airports.co.za

Buhle.Mnguni@airports.co.za

*

* (Please provide name of contracting company, site address, telephone numbers and e-mail
address).

RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM

Date of loss :

Reported to site agent by : Date :
Reported to Insurance Broker by : Date :
Locality of Incident

How did the loss occur (cause) ?

Details and nature of loss or damage to Contract Works

Details of other property damaged

Names and address of witnesses

Estimated cost of repairs (Separate records of all costs must be kept) R
12
Person whom assessor should contact

Telephone/Mobile Numbers Of Contact Person
Email Address of Contact Person
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Part C2: PRICING DATA

C2.1 Pricing Instructions

Preamble

1. The Conditions of Contract, the Scope and any other documents mentioned or referred to are to be read
in conjunction with the Price Schedule.

2. Basis of fee remuneration is the Engineering Council of South Africa Guideline Scope of Services and
Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 46 of 2000 BOARD
NOTICE 783 OF 2025 No. 52691 or as per Condition 3 stated below.

Once agreed and accepted, the fee shall not be adjusted, revised, or varied due to any increase or
decrease in the construction value, except where there is a material change to the agreed scope of work,
in which case any fee adjustment shall be subject to mutual written agreement between the parties.

For the purposes of this clause, a material change means a significant alteration to the scope,
deliverables, complexity, duration, or level of effort required to perform the services.

The fee applicable to Stage 5: Contract Administration and Inspection shall be payable on a monthly basis
and shall be calculated pro rata to the value of the Works certified for payment to the Contractor(s) during
the relevant payment period.

3. The Price Schedule covers the items that will be re-measurable. Costs not covered by the items may be
included in the most appropriate items listed. However, Tenderers have the liberty to insert items,
quantities and rates of his / her own choosing in the said schedule as a separate line item.

4. Hourly rated items will be disbursed as per the employer’s instruction and are re-measurable based on
actual hours expended.

5. The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, "inter alia,"
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, etc. that will be required to
successfully complete this contract as set forth or as implied in the documents on which this Tender is
based.

Costs for all methods of communication are included in the fee and/or rates.
Special printing requirements are included in the fee and/or rates.

Provision of standard computer hardware and software are included in the fee and/or rates.

© © N o

Incidental disbursement costs, including but not limited to travel, accommodation, car hire, subsistence
allowances, per diem expenses, parking, toll fees and all other routine out-of-pocket expenses associated
with the performance of the Services, are deemed to be included in the normal/standard/basic services
fee and/or rates and shall not be separately reimbursable. The key persons shall attend an average of
four meetings, site inspections and/or similar engagements with the Employer and/or Other Parties within
Gauteng per month for the duration of the Contract, with all associated costs included in the
normal/standard/basic services fee and/or rates.

10. All construction monitoring rates, irrespective of the specified level of construction monitoring, shall be
deemed to be fully inclusive of all costs associated with the provision of the required construction
monitoring services, including travel, accommodation, vehicle costs, subsistence and all related logistical
arrangements. No separate payment, reimbursement or claim shall be made in respect of the location of
the Works, site accessibility, frequency of site visits, travel distance, extended periods on site,
accommodation requirements or any related disbursements required to fulfil the specified construction
monitoring obligations.
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Disbursement costs mean reasonable and necessary costs incurred by the Contractor in the performance
of the services that are not included in the normal/standard/basic fees, rates or prices. Disbursement
costs include statutory fees, permit and radio licence fees, and other mandatory charges imposed by a
governmental or regulatory authority, which shall be reimbursable without prior written approval by the
Client. All other disbursement shall be reimbursable only if approved by ACSA in writing prior to being
incurred.

For the avoidance of doubt, disbursement costs exclude travel, accommodation, vehicle hire, fuel, toll
fees, parking, subsistence allowances, per diem expenses and all other operational costs of the
Contractor.

No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the
original wording will be adhered to.

Variations in the Scope and extent of the Services shall be allowed to meet the Employer's requirements
and shall be measured and priced at the rates entered in the Price Schedule where appropriate and shall
form an addition to or deduction from the total of the Accepted Contract Price. Any items or variations for
which rates have not been included in the Price Schedule shall be agreed and priced as non-scheduled
items.

All quantities are provisional and shall be expended as directed by the Employer's Representative.

The Consultant shall not be entitled to any claim in instances where quantities are partially or in total
removed from the contract.

The contractor shall determine the Contract skills development goal (CSDG), expressed in Rand, which
shall not be less than the sub-total multiplied by the constant factor given in 3.1.2.2 of the CSDG
requirements, Implementation of the Standard for Developing Skills through Infrastructure Contracts,
published in Gazette Notice 48491 of 28 April 2023.

The service provider will be entitled to claim up to 60% of the stage fee upon delivery of the draft report
for the respective stage. The service provider will be entitled to claim the outstanding amount of the stage
fee upon completion of the stage.

Completion of a stage includes acceptance and approval of reports (deliverable) through the necessary
governance processes. The stage will not be completed until the employer’s agent/Project Manager
confirms all applicable governance processes have been successfully concluded.

Due to operational requirements of the airport, certain pavements and areas can only be accessed when
the airport is closed. It is envisaged that investigations and construction in most areas can only be done
during the closure period which is typically from 12am (midnight) until 5:00am but not limited to this period.
All costs involved in working outside of normal business hours must be accommodated for in prices. There
will be no extra compensation other than the rates provided. Certain areas can be accessed by prior
arrangement and special consent from ORTIA Operations however, all requests will be subject to
operational requirements.

The Consultant is advised that OR Tambo International Airport is designated as a National Key Point.
Accordingly, all rules and regulations relating to health, safety, environmental management, security,
fire, and access control must be strictly observed. The Consultant shall include in the tendered rates all
costs associated with obtaining the necessary access permits and complying with the regulations. No
additional payments or claims will be entertained due to access restrictions or difficulties in accessing
the site.

All rates in the pricing schedule should be included exclusive of Value Added Tax (VAT), except for items
8.2 and 8.3.

The appointed consultant is to be aware that it is the responsibility of the consultant to ensure that all staff
utilized on site have undergone airside induction training. Staff are to be equipped with radio licenses to
be enabled to access work areas. Vehicle/s are to be fitted with transponder/s.
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1.

Cost of Works

The estimated cost of works excluding VAT and contingencies is:
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Estimated Cost of the Works R

268 237 018.85

2.

Remuneration for Professional Services (Civil Engineering — Pavement Rehabilitation)

Remuneration for professional services will be based on Priced Contract with Activity Schedule as outlined in
the document below.

The pricing structure for the civil engineering professional services fees are as per below activity schedule.

ITEM | DESCRIPTION PRICE

21 Stage Fees & Services

211 Stage 1: Project Initiation and Briefing R

2.1.2 Stage 2: Concept and Feasibility R

21.3 Stage 3: Design Development R

21.4 Stage 4: Tender Documentation and Procurement R

21.5 Stage 5: Construction Documentation and Management R

2.1.51 Site Monitoring (Level 3) R
Monthly rate =R....................
Estimated duration of 17 months to be carried forward to price

21.6 Stage 6: Project Close-out R

2.2 Miscellaneous

221 Specialist Studies/ Investigations (Provisional Sum) R 5000 000,00

222 Handling expenses and profit in respect of item2.21 | ... %

R

23 Subtotal R

24 Disbursements @ 5% of (2.3) Subtotal R

25 Contingencies @ 15% of (2.3) Subtotal R

2.6 Total of items (2.3 + 2.4 + 2.5) R
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The estimated cost of electrical engineering works excluding VAT and contingencies is:
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Estimated Cost of the Works

R 21748 947.48

4, Remuneration for Professional Services

Remuneration for professional services will be based on Priced Contract with Activity Schedule as outlined in

the document below.

The pricing structure for the electrical engineering professional services fees are as per below activity schedule.

ITEM | DESCRIPTION PRICE

41 Stage Fees & Services

4.1.1 Stage 1: Project Initiation and Briefing R

4.1.2 Stage 2: Concept and Feasibility R

4.1.3 Stage 3: Design Development R

414 Stage 4: Tender Documentation and Procurement R

41.5 Stage 5: Construction Documentation and Management R

4.1.5. Site Monitoring (Level 2) R

1 Monthlyrate =R....................

Estimated duration of 17 months to be carried forward to price

4.1.6 Stage 6: Project Close-out R

4.2 Miscellaneous

421 Specialist Studies/ Investigations (Provisional Sum) R 250 000,00

4.2.2 Handling expenses and profit in respect of item4.21 | ...... %
R

43 Subtotal 2 R

4.4 Disbursements @ 5% of (4.3) subtotal 2 R

4.5 Contingencies @ 15% of (4.3) subtotal 2 R

4.6 Total of items (4.3 + 4.4 + 4.5) R

4.7 Hourly Rates for Key Personnel
Quan- | Rate Amount
tity

4.71 Hourly rate for Pavement Engineer for ad hoc additional services 25 hrs

4.7.2 Hourly rate for Electrical Engineer for ad hoc additional services 25 hrs

4.7.3 Hourly rate for Resident Engineer for ad hoc additional services 20 hrs
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474 Section 4 Subtotal (4.7.1 + 4.7.2 + 4.7.3) R
5. Cost of Works
The estimated cost of works excluding VAT and contingencies is:
Estimated Cost of the Works R 23 700 000.00
6. Remuneration for Professional Services (Civil Engineering — New Service Roads)

Remuneration for professional services will be based on Priced Contract with Activity Schedule as outlined in
the document below.

The pricing structure for the civil engineering professional services fees are as per below activity schedule.

Professional fees in millions of Rands

ITEM | DESCRIPTION PRICE

6.1 Stage Fees & Services

6.1.1 Stage 1: Project Initiation and Briefing R

6.1.2 Stage 2: Concept and Feasibility R

6.1.3 Stage 3: Design Development R

6.1.4 Stage 4: Tender Documentation and Procurement R

6.1.5 Stage 5: Construction Documentation and Management R

6.1.5.1 Site Monitoring (Level 3) R

Monthlyrate = R....................
Estimated duration of 8 months to be carried forward to price

6.1.6 Stage 6: Project Close-out R

6.2 Miscellaneous

6.2.1 Specialist Studies/ Investigations (Provisional Sum) R 1 000 000.00

6.2.2 Handling expenses and profit in respect of item 6.21 | ... %
R

6.3 Subtotal R

6.4 Disbursements @ 5% of (6.3) subtotal

6.5 Contingencies @ 15% of (6.3) subtotal R

6.6 Total of items (6.3 + 6.4 + 6.5)

7 Contract Skills Development Goal (CSDG)

71 Minimum Contract Skills Development Goal (CSDG) R
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[{(2.5+4.5+4.6.4 + 6.5)*1.15}/1 000 000]
X
150 [constant factor] =
number of hours of Placement)
(Example: Professional fees of R5,6m x 150 = 840 hours)

The amount offered must cover all costs for providing the required
number of hours of placement.

As per Standard for Developing Skills through Infrastructure
Contracts — See Annexure C

8.1 SUBTOTAL exclusive of VAT (2.6 + 4.6 +4.7.4+ 6.6 + 7.1)
8.2 Value-Added Tax 15% (VAT)
8.3 TOTAL inclusive of VAT (export to form of offer C1.1)
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Part C3: SCOPE OF WORK
C3.1 Employer’s Scope of Services

1 Introduction

Since inception, Airports Company South Africa Limited (ACSA) has transformed into a focused, profitable
and commercial enterprise that is market-driven and customer service oriented. The sustained growth in traffic
over the years and increase in aircraft traffic movements has resulting in various pavements at OR Tambo
International Airport (ORTIA) requiring rehabilitation to improve the infrastructure reliability. The project aims
to appoint a professional service provider to providing engineering design services from ECSA stages 1-6 for
the rehabilitation of the pavements and design of new access roads. Once the design is finalised, a contractor
will be procured to construct the works.

2 Background

The pavements to be rehabilitated includes service roads, runways, taxiways and taxi lanes. Selected airside
pavements at ORTIA requires rehabilitation due to audit findings from the South African Civil Aviation
Authority. The pavements have several surface defects such as longitudinal and transverse cracks, blocking
cracking, surface depressions and shear failures. The purpose of the project is to rehabilitate and strengthen
selected pavements at ORTIA to prevent pavement failures.

Runway thresholds 03L, 21R and 21L require rehabilitation. It is suspected that the runway thresholds and
other pavements are experiencing a ground water issue. The issue will need to be investigated further and
solved.

The electrical engineering component is included to address the existing airfield ground lighting (AGL) that
will need to be accommodated in designs and during construction.

In addition, the scope includes the design or two new access roads adjacent to runway 03R — 21L. Currently
both the 03R & 21L Instrument Landing System (ILS) service roads are unpaved, and this has a major
negative impact on the operations when stakeholders are utilising these roads. Road users are often stuck in
the muddy roads reducing their response times thereby affecting operational efficiency. The key stakeholders
using these roads are, bird and wildlife for removing birds and wildlife from runway 03R-21L, electrical
maintenance for maintaining Automated Weather Observing System (AWOS), approach lights, ATNS for
maintenance of ILS, Fire and Rescue for maintenance of emergency gates, response to fire breaks and other
emergencies.

3 Scope of Work

Pavement Rehabilitation

The scope of work will address the degradation and wear of various airside pavements. The summary of the
various pavement requiring rehabilitation is detailed below in table 1 and an approximate graphical
representation in figure 1:

Table 1: Pavement Rehabilitation Areas

Pavement Length Width Area

(m2)
Taxilane Lima 820 60 49200
Taxiway Quebec 250 60 15000
Taxiway Charlie 1355 60 81300
Taxiway Echo (Denel Gate) 300 60 18000
Taxiway Echo (Behind alpha 1r & 200 60 12000
Alpha)
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Taxiway Alpha 1520 60 91200
21L Threshold 280 60 16800
Taxiway Hotel 185 60 11100
Taxiway & taxilane India 800 60 48000
Alpha Service road 460 15 6900

03L Threshold 250 60 15000
21R Threshold 750 60 45000
Charlie Service road strengthening 350 15 5250

SOUTH AFRICA
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Figure 1: Graphical Representation of the scope
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Service Roads

The intended solution to address the challenges with the unpaved roads is to design and construct new paved
access roads over the existing informal road footprint. The proposed solution will be the design of a four-
meter-wide service road to replace the unpaved roads. There are two sections of the road, one at each end
of the runway. The first service road is at ILS 03R with a length of approximately 1.4 kilometres. The second
service road is at ILS 21L with a length of approximately one Kilometre. The intended route and approximate
location are show in Figure 2.

Due to the proximity of the service roads to the runway, the entire scope maybe required to be construction
during the night when the runway is not active.

OR Tambo'Inté

JO3Y/GP

‘21 R'LOC

£ IMPAIAPARKS

- Y-

Figure 2: Location and intended footprint of the service roads
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3.1 Extent of Engineering Consultant:

e The project involves ECSA stages 1-6 for airside pavement rehabilitation which is inclusive of service
roads and aviation trafficked pavements.

e The project involves ECSA stages 1-6 for two service roads measuring approximately 2.4 kilometres in
length.

e The pavements have existing Airfield Ground Lighting (AGL) that will need to be accommodated in the
designs and during construction.

e Various pavements experience challenges with a high-water table. The consultant will be responsible for
investigating the issue and designing an appropriate solution.

e Due to operational requirements of the airport, certain pavements can only be worked on when the airport
is closed hence night work is expected for investigations and during construction.

e Both civil and electrical engineering disciplines are to work cohesively to ensure constructability
considering the interface between the pavements and AGL.

The Scope of Services are the services listed below, created with the basis of Clause 3 of the ECSA Scope
of Services and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act, 46 of 2000
Gazetted on Board Notice 783 No. 52691 and dated 16 May 2025.

Stage 1 - Project Initiation and briefing / Inception

Establish client requirements and preferences, assess user needs and options, appointment of necessary
consultants, establish the project brief including project objectives, priorities, constraints, assumptions
aspirations and strategies.

Assist in finalising a clear project brief.

Attend project initiation meetings.

Advise on procurement policy for the project.

Advise on the rights, constraints, consents and approvals.

Define the scope of services and scope of work required.

Conclude the terms of the agreement with the client.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other investigations
where such information will be required for Stage 2 including the availability and location of infrastructure
and services.

Determine the availability of data, drawings and plans relating to the project.

Advise on criteria that could influence the project life cycle cost significantly.

Provide necessary information within the agreed scope of the project to other consultants involved.
Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or
his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter
his completed designs and/or any other documentation and/or change the scope of his services and/or
duties. Such additional services are subject to agreement in writing between the consulting engineer and
the client prior to the execution thereof.

e Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than
the client and contractors appointed for the works on which the consulting engineer provides services.

Deliverables will typically include:
* agreed scope of services and scope of work
* signed agreement
* report on project, site and functional requirements
« schedule of required surveys, tests, analyses, site and other investigations
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« schedule of consents and approvals and related timeframes.
Stage 2 - Concept and viability

Prepare and finalise the project concept in accordance with the brief, including project scope, scale, character,
form and function, plus preliminary programme and viability of the project.

Agree documentation programme with client, principal agent or consultant and other consultants involved.

Attend design and consultants' meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advise the client regarding further surveys, analyses, tests and investigations that may be required.

Establish regulatory authorities' requirements and incorporate into the design.

Refine and assess the concept design to ensure conformance with all regulatory requirements and

consents.

e Establish access, utilities, services and connections required for the design.

e Participate in coordinated design interfaces with architect or other consultants involved.

e Prepare process designs (where required), preliminary designs, and related documentation for approval
by authorities and client and suitable for costing.

e Provide cost estimates and life cycle costs, as required. The consulting team are to provide at least three
conceptual designs along with life cycle costs.

e Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved.

e Negotiating and arranging for the provision or diversion of services and or infrastructure not forming part
of the works.

e Topographical and environmental surveys, analyses, tests and site or foundation or other investigations,
model tests, laboratory tests and analyses carried out on behalf of the client.

e Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or
his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter
his completed designs and/or any other documentation and/or change the scope of his services and/or
duties. Such additional services are subject to agreement in writing between the consulting engineer and
the client prior to the execution thereof.

e Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than

the client and contractors appointed for the works on which the consulting engineer provides services.

Deliverables will typically include:

+ concept design

» schedule of required surveys, tests and other investigations and related reports
* process design

* preliminary design

+ cost estimates with life cycle costs

Stage 3 - Design Development

Develop the approved concept to finalise the design, outline specifications, cost plan, financial viability and
programme for the project.

Review documentation programme with principal consultant and other consultants involved.

Attend design and consultants' meetings.

Incorporate client's and authorities' detailed requirements into the design.

Incorporate other consultants’ designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.

Carry out design and value (cost) engineering reviews and evaluate design and outline specification for
quality and cost control.

Prepare detailed estimates of construction cost.

e Liaise, co-operate and provide necessary information to the principal consultant and other consultants
involved.
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e  Submit the necessary design documentation to local and other authorities for approval.

e Duties and/or work resulting from project scope changes, alterations and/or instructions by the client, or
his duly authorised agents, requiring the consulting engineer to advice upon, review, adapt and/or alter
his completed designs and/or any other documentation and/or change the scope of his services and/or
duties. Such additional services are subject to agreement in writing between the consulting engineer and
the client prior to the execution thereof.

e Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than
the client and contractors appointed for the works on which the consulting engineer provides services.

Deliverables will typically include:

+ design development drawings
» outline specifications
* local and other authority submission drawings and reports

« detailed estimates of construction costs.

Stage 4 - Documentation and Procurement

Prepare procurement and construction documentation, confirm and implement the procurement strategies
and procedures for effective and timeous procurement of necessary resources for execution of the project.

e Attend design and consultants' meetings.

e Prepare specifications and preambles for the works.

e Accommodate services design.

e Undertake value (cost) engineering reviews, review and adjust design, drawings, schedules and
documents, if necessary, to remain within budget.

e Formulate the procurement strategy for contractors or assist the principal consultant where relevant.

e Prepare documentation for contractor procurement.

¢ Review designs, drawings and schedules for compliance with approved budget.

e Call for tenders and/or negotiation of prices and/or assist the principal consultant or quantity surveyor
where relevant.

e Liaise, co-operate and provide necessary information to the principal consultant and the other consultants
as required.

e Evaluate tenders.

e Prepare contract documentation for signature.

e Assess samples and products for compliance and design intent.

e Assistin pricing, documentation and tender evaluation as required when the detailed services for these

activities are provided by others.

e Detailed inspection, reviewing and checking of designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor as alternative to those embodied in
tender or similar documents prepared by the consulting engineer.

e Advance ordering or reservation of materials and obtaining licences and permits.

e Work and or services related to targeted procurement that could entail, but is not necessarily limited to
any or all of the following:

* Incorporation of any targeted participation goals, the measuring of key participation indicators.
* The selection, appointment and administration of participation.

e Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than

the client and contractors appointed for the works on which the consulting engineer provides services.

Deliverables will typically include:

» specifications
* services co-ordination
» working drawings
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* budget construction cost

» tender documentation

+ tender evaluation report as required
+ tender recommendations as required
+ priced contract documentation.

Stage 5 — Construction

Manage, administer and monitor the construction contracts and processes including preparation and
coordination of procedures and documentation to facilitate practical completion of the works.

e Facilitate and attend site handover.

e Issue construction documentation in accordance with the documentation schedule including, in the case
of structural engineering, reinforcing bending schedules and detailing, and specifications of structural
steel sections and connections.

e Carry out contract administration procedures in terms of the contract.

e Prepare schedules of predicted cash flow.

e Prepare pro-active estimates of proposed variations for client decision-making.

e Facilitate and attend regular site, technical and progress meetings.

e Inspect the works for conformity to contract documentation as described under Clause 3.3.2 in ECSA
Guideline Professional Fees.

¢ Review the outputs of quality assurance procedures and advise the contractor and client on adequacy

and need for additional controls, inspections and testing.

Adjudicate and resolve financial claims by contractors.

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system.

Clarify details and descriptions during construction as required.

Prepare valuations for payment certificates to be issued by the principal agent.

Witness and review of all tests and mock-ups carried out on site.

Check and approve contractor drawings for compliance with contract documents.

Update and issue drawings register.

Issue contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates and warranties.

Inspect the works and issue practical completion and defects lists.

Arranging for the delivery of all test certificates, including any Certificates of Compliance, statutory and

other approvals, and record drawings and operating manuals.

e Additional work related to monitoring as required by any government departments or authorities to
facilitate regulatory approvals and certification.

e Services by or costs to the consulting engineer due to the failure of a contractor or others to perform their
required duties adequately and on time.

e Work and or services related to targeted procurement that could entail, but is not necessarily limited to

any or all of the following:

* Incorporation of any targeted participation goals, the measuring of key participation indicators.
» The selection, appointment and administration of participation.
* Auditing compliance to the above by any contractors and/or professional consultant.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than

the client and contractors appointed for the works on which the consulting engineer provides services.

Full-time Construction Monitoring (full-time staff resident on site for the duration of the works and paid for by
the client as an additional service under items 2.1.5.1 & 4.1.5.1 in the pricing schedule). Construction
monitoring to be carried out in according with level 3 descriptor in the ECSA Scope of Services and Tariff of
Fees for Persons Registered in terms of the Engineering Profession Act, 46 of 2000 Gazetted on Board Notice
783 No. 52691 and dated 16 May 2025.

Deliverables will include:
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» construction documentation

» drawing register

» estimates for proposed variations.

» contract instructions

» financial control reports

» valuations for payment certificates

» progressive and draft final accounts

» practical completion and defects list

« all statutory certification and certificates of compliance as required by the local and other

statutory authorities.
Stage 6 - Close out

Fulfil and complete the project close-out, including necessary documentation to facilitate effective completion,
handover and operation of the project.

Inspect and verify the rectification of defects.

Receive, comment and approve relevant payment valuations and completion certificates.

Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

Prepare and/or procure as-built drawings and documentation.

Conclude the final accounts where relevant.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders other than
the client and contractors appointed for the works on which the consulting engineer provides services.

e Issue all final completion certificates in accordance with the applicable contract.

Deliverables will include:

» valuations for payment certificates

» works and final completion lists

+ operations and maintenance manuals, guarantees and warranties
* as-built drawings and documentation

» final accounts.

Key Dates

e ltis a requirement that stage 3 is complete within 16 weeks of contract commencement.
e ltis planned that the construction duration is 17 months.

Project Personnel
e PAVEMENT ENGINEER EXPERIENCE

Key personnel are to meet the requirements as indicated in the functionality evaluation section. Should
the proposed individual not be available after appointment, the consultant must replace them with an
individual that meets the same requirements in functionality evaluation.

PROFESSIONAL REGISTRATION

Proof that the Engineer is professionally registered with the Engineering Council of South Africa (ECSA)
as a Professional Engineer/ Professional Technologist.
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RESIDENT ENGINEER/EMPLOYER’S AGENT EXPERIENCE

Key Personnel Requirement

The Tenderer shall nominate a Resident Engineer/Employer's Agent who is registered with the
Engineering Council of South Africa (ECSA) as either a Professional Engineer (Pr Eng) or Professional
Engineering Technologist (Pr Tech Eng).

The nominated individual shall demonstrate experience in the provision of construction monitoring
services in the capacity of Resident Engineer, Employer's Agent Representative, or Employer's Agent on
completed projects.

Evaluation Criteria
Experience Points

Points shall be awarded based on the nominated Resident Engineer's/Employer’s Agent experience on
completed projects that included construction monitoring services for one or more of the following
infrastructure categories:

Relevant Completed Project Experience Points
Construction monitoring of airport runways 10
Construction monitoring of airport taxiways 10
Construction monitoring of airport taxi lanes 10
Construction monitoring of new National or Provincial Route 5
highways

Construction monitoring of major road rehabilitation projects on 5
public roads

Minimum Score 20

Definition of Relevant Projects

For purposes of this evaluation, relevant completed projects shall mean projects where the nominated
Resident Engineer/Employer's Agent was directly responsible for construction monitoring services and
where the scope of works included anyone, a combination, or all the infrastructure categories listed above.

For the purposes of this evaluation:

Major Road Rehabilitation shall mean structural rehabilitation works undertaken to restore or improve the
load-carrying capacity, functionality, safety and design life of an existing public road. Such works may
include pavement reconstruction, pavement recycling, structural overlays, replacement or stabilization of
base and subbase layers or other substantial pavement strengthening interventions.

Routine maintenance, periodic maintenance, resealing, slurry seals, crack sealing, pothole repairs and
similar preservation activities shall not be considered major rehabilitation works.

The cumulative construction value of the completed projects submitted for evaluation shall be not less
than R120 million (Inclusive of VAT).

The cumulative value shall be determined using a maximum of four (4) completed projects submitted by
the Tenderer.
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Supporting Documentation

The Contractor shall submit the following for each project claimed:

Name of project.

Employer/Client.

Project description and scope.

Construction value inclusive of VAT.
Completion date.

Role performed by the nominated individual.
Contactable reference.

Proof of ECSA registration.

Signed reference letters or completion certificates confirming the nominated individual's involvement.
Only completed projects supported by satisfactory evidence shall be considered for scoring purposes.

ELECTRICAL ENGINEER EXPERIENCE

The Consultant shall provide a resource who possesses prior project experience that includes the
completion of at least two lighting design projects.

PROFESSIONAL REGISTRATION

Proof that the Engineer is professionally registered with the Engineering Council of South Africa (ECSA)
as a Professional Engineer/ Professional Technologist.

GEOMETRIC DESIGN ENGINEER EXPERIENCE

The Consultant shall provide a resource who possesses prior project experience that includes the
completion of at least two geometric road design projects.
PROFESSIONAL REGISTRATION

Proof that the Engineer is professionally registered with the Engineering Council of South Africa (ECSA)
as a Professional Engineer/ Professional Technologist.
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C3.3.1 General Matters & Requirements

1. Providing the Services

The Consultant ensures that the Services are fit for the purposes intended and are engineered, procured
and managed in accordance with this contract and Good Engineering and safety practices.

The Consultant exercises due skill, care and diligence in providing the Services. The standard of skill,
care and diligence required is that of a Consultant seeking in good faith to perform his contractual
obligations and in so doing and in the general conduct of his undertakings observing and/or exercising
the degree of skill, care, diligence, prudence and foresight which would reasonably and ordinarily be
exercised by a skilled and experienced international Consultant in relation to his practices, methods,
techniques, specifications and/or standards (whether in respect of design, engineering, construction,
performance, safety, workmanship, equipment, components or otherwise) engaged in the same type of
undertaking under the same or similar circumstances and conditions to the Services.

The Consultant uses a sufficient number of appropriately qualified professionals and other individuals
who are suitably skilled, competent and experienced in their respective professions or occupations and
provides all necessary supervision to plan, arrange, direct, manage and inspect the Services and
generally for the satisfactory and safe execution of the Services. Without limitation, supervision is carried
out by a sufficient number of appropriately qualified persons who are suitably skilled, competent and
experienced in the operations to be carried out (including the methods and techniques required, the
hazards likely to be encountered and methods of preventing accidents).

The Consultant represents that he is and ensures that he is at all times fully experienced, properly
qualified, registered, licensed, equipped, organized and financed to perform the Services in terms of this
contract.

Except to the extent otherwise expressly stated in this contract:

1.1 the Consultant is considered to have satisfied himself, prior to the Contract Date, as to the completeness
and sufficiency of all information and drawings provided to him as at the Contract Date;

1.2 the Consultant is considered to have satisfied himself as to the precise nature and exact location of the
Services, the type of Equipment and facilities and other items and matters required to Provide the
Services (and the Consultants failure to so satisfy himself with all such data and information does not
relieve his responsibility for properly estimating the difficulty or cost to successfully Provide the Services
and he is not by reason thereof entitled to any extension of the Completion Date, adjustment to the Prices
or other compensation); and

1.3 the Employer is not responsible for the failure of the Consultant to understand the precise nature of his
undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask
the Employer for clarification of the terms and conditions of this contract prior to submission of his tender
to Provide the Services.

2. Compliance with Laws

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed
to Provide the Services and/or Works). "Laws" includes all national and provincial legislation, statutes
ordinances and other laws and regulations and by-laws, orders and decrees of government or other
legally constituted public authority and the common law.

3. Compliance with Codes & Standards

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the
Services comply with internationally recognised codes and standards which are accepted by the
Employer.
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In case of conflict between national, international codes, standards or guidelines and/or the
requirements specified in this Scope, and unless otherwise instructed by the Employer, the more
onerous one takes precedence; provided always that the Services comply as a minimum and in any
event, with applicable law and mandatory South African national codes, standards and guidelines.

Services of the Employer and Others

The Services are part of a project at O.R. Tambo International Airport. During design or the project works
there are interfaces with Other's for which appropriate levels of planning and liaison will be required.
These interfaces include design, construction and programme activities.

Whenever work being done by Others on the project is dependent on or adjacent or related to the
Services, the interface and sequence of such works and the Services is such that the least interference
reasonably possible will result to the Consultant and to Others and such sequence is determined by the
Employer.

The Consultant is considered to have allowed for reasonably anticipated delays and interference to the
Services for these interfaces. Cooperation is required between the Consultants and Others to ensure the
completion of the Services and other project works within the programme for the project as a whole.

At the earliest possible date, detailed programmes prepared for all other project works having interfaces
with the Services are discussed by the Employer with the Consultant in order that the phasing, duration,
use of working areas, attendance work etc. can be drawn into overall programmes for the project works.

Co-ordination meetings are held as required by the Consultant with such other Consultants and/or
Contractors to monitor progress and co-ordinate the installation operations.

Consultant's Organisation

Unless included in this contract, the Consultant submits to the Employer, within four weeks of the starting
date, a chart showing the organization for Providing the Services. The chart includes the identities of the
key personnel to be employed. The Consultant also includes the curricula vitae of the key personnel.

The Consultant promptly informs the Employer in writing of any revision or alteration of such organization
chart. The appointment or replacement of key personnel is subject to core clause 22.1 of this contract.

Personnel

The Employer may, having stated his reasons, instruct the Consultant to remove any person engaged by
the Consultant or any Subcontractor (whether or not an employee). The Consultant then arranges that,
after one day, that person has no further connection with the work included in this contract.

The Consultant takes all necessary precautions to prevent any unlawful, riotous or disorderly conduct or
behaviour by or among his and his Subcontractors employees, agents or invitees or any other person for
whom the Consultant is responsible whether under this contract or in law.

The Consultant, in the execution of the Services, maximises the use of local persons,- Local persons are
persons ordinarily resident within a 50 km radius of the Site.
Order of Services

In those parts of the Services where interference is likely to occur between items being provided under
this Contract and items provided by the Employer or by Others, work shall not be commenced until the
Employer has given his acceptance.
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8. Methods of Working

The Consultant may execute the contract in accordance with his own standard work execution plans and
procedures to the extent that they do not conflict with the provisions of this contract.

The Consultants methods of work are at all times such that the Employer can be reasonably satisfied that
the results will be acceptable and achieved without undue risk.

Notwithstanding any omission from the Scope, the Services are performed and completed in a proper
and workman like manner, by professionals skilled in their respective professions.

9. Method and Resources Statements

The Consultant, whenever required by the Employer, submits details of the resources, arrangements and
methods which the Consultant proposes to adopt for providing the Services.

No significant alteration to these resources, arrangements and/or methods is made unless it is first
accepted by the Employer.

10. Change Control

The Consultant does not change or substitute a design which is required by this contract or has previously
been accepted by the Employer unless the Employer has accepted the change or substitution. The
Employer is under no obligation to accept the change or substitution and no claim will be considered if
the change or substitution is not accepted.

1. Notice Boards

The Consultant is permitted to display two notice boards advertising this contract on or near the Site or
access points to the project area. The notices are of a form and in a position accepted by the Employer
and include details of other parties involved (including the Employer) as well as the Contractor. No
advertisement shall be displayed without the approval of the Employer.

12. Invoicing and Payment

The Consultant submits claims to the Employer's Representative by the 21st of the month with supporting
documentation (detailed time sheets that show the time spent on activities in the programme, detailed
site diaries, inspection records, etc.) to substantiate the claim.

The Employer's Representative issues a payment certificate for the amount which he assesses by the
25th,

The Consultant thereafter submits the invoice with payment certificate attached to
Invoices.Acsa@airports.co.za by the 30th of the month. Invoices received after the 30th will be processed
for the following month, i.e. 45 — 60 day payment.

The Consultant ensures that the following are shown the claim and invoice:
e Employer's purchase order number;
e the contract number and title; and
e the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT.

13. International Airport Research & Benchmarking
There is a requirement for the project for the Consultant to conduct a benchmarking exercise by visiting two

international airports. Bidder is required to include in their pricing an International Airport Benchmarking exercise
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as part of specialist studies. The respective international airports will be decided upon during initial design stages
and approved by the Employer.

C3.3.2 Quality Control & Assurance

The Consultant has a well-organized quality control and assurance system based on ISO 9000 Series (or
equivalent acceptable to the Employer) to assure that Services, including subcontracted Services, comply
with the Scope.

Within the period stated in the Contact Data, the Consultant submits his complete quality control and
assurance system (with all quality control and assurance procedures and manuals) for review and
acceptance by the Employer. The manual includes pro-forma checklists for all requirements of the
Consultants quality control and assurance program and those called for in the Scope.

Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or
inspection and/or test plans, or of those- of his Subcontractors will not relieve the Consultant of his
obligation to provide services which meet the requirements of the Contract.

C3.3.3 Drawings & Documents
1. Comments on Consultant's Drawings and Other Documents

The Consultant takes due account of any comments made by the Employer and/or Others on the
Consultants drawings or other documents. Unless otherwise expressly provided for in this contract,
however, none of the Employer and/or Others is bound to comment on the Consultants drawings or other
documents.

None of the Employer and/or Others is bound to check the Consultants drawings or other documents for
any errors, omissions, ambiguities or discrepancies or compliance with the requirements of this contract.
The Employer's and/or Others acceptance, receipt of, or review of, or comment on the Consultants
drawings or other documents or other matter does not relieve the Consultant from responsibility for the
Consultants errors or omissions.

2, Drawing Requirements

All drawings bear accepted contract references using a project title block which is accepted by the
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings,
particularly layout drawings, submitted for acceptance are to a scale acceptable to the Employer. All
drawings are made to scale and fully detailed and dimensioned. All dimensions marked on the drawings
are to be considered correct, although measurements by scale may differ therefrom. The material from
which each part is to be made shall be indicated.

The drawings include tolerances for manufacture and installation. The tolerances are suitable and of
sufficient accuracy to provide safe and trouble free construction and operation over the life of the
component.

All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper with
black lines. The drawing size is A3 unless the use of another size is unavoidable. All native electronic
format documents are also provided.

All drawings are dimensioned in metric units unless the use of another unit is required and/or
recommended, e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a graphic
scale key plan and north arrow. Dates on drawings are reflected in the following format: dd/mmm/ccyy.
Revisions are designated RO, RI, R2, R3, etc., commencing with the first issue. All revisions are clearly
described in the revision column bearing the revision number.
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All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good
Practice Guideline.

Document Tracking System

The Consultant establishes a document tracking system to record the dates for the supply and receipt of
all drawings, calculations, correspondence and requests for information to/from the Employer and/or
Others.

Submission Schedule

The Consultant submits to the Employer a schedule, within 4 weeks of the starting date and monthly
thereafter, of all documents for acceptance. This schedule provides individual titles of drawings and
calculations, and their proposed submittal dates, for requested in the Scope and as necessary for the
review by the Employer means of compliance by the Consultant with all aspects of the requirements of
this contract.

The scheduled date of first submittal, time allowed for acceptance and expected date of issue after
acceptance is shown for each document.

Document Submissions

The Consultant submits his drawings, designs and calculations for acceptance prior to the start of
procurement, as required by the Employer. All such material becomes the property of the Employer.

All correspondence and submissions are prominently identified as relating to the Services and are
submitted under the cover of appropriate letters or transmittal notes in accordance with the
correspondence procedures which will be advised by the Employer after the signing of the Contract. All
documentation supplied by the Consultant to the Employer and/or Others in hard copy is also supplied in
electronic format. Unless otherwise specified this is MicroStation or AutoCAD format for drawings and MS
Office for all other documents.

The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any portion
of the Services.

The Consultant submits his drawings and other documents to the Employer and/or Others for acceptance
in sufficient time to permit modifications to be made and for the document to be resubmitted for
acceptance to the Employer without delaying the initial deliveries or the completion of the Services.

Drawings and samples that have been accepted are not departed from in any way whatsoever except as
may be provided in the Contract.

If the Consultant requires early acceptance of any documents in order to avoid delay in the completion of
the Services, he advises the Employer and/or Others to such effect when submitting the documents.

Time Required for Acceptance of Designs & Calculations by the Employer

Not later than one month after receipt, the Employer returns one copy of the document marked "Accepted
"Accepted as Noted" or "Not Accepted", as may be appropriate.

The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the
procurement of the part of the Services and/or Works covered by such documents subject to the
corrections, if any, indicated thereon. Where documents, prints or drawings have been "Not Accepted”
the Consultant makes the necessary revisions on the document and submits further copies for acceptance
in the same procedure as for the original submission of drawings. Every revision is shown by number,
date and subject in the revision block on the drawing.
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7. Format for Retention

The Consultant retains original documents.
C3.3.4 Programme, Progress Reporting & Meetings
1. Programme
1.1 General Requirements

The programme is submitted in Microsoft Project. The level of detail required is sufficient to enable
detailed resource planning, unless otherwise accepted or directed by the Employer.

The programme includes 100% of the work defined by the Contract and captures all deliverables - internal,
external, and interim - in terms of the work to be completed, including project management and the work
of Others.

The Consultant allows for public holidays and weekends (as non-working days) in his programme and
allows 4 weeks of float for each 12 month period. The programme will take cognisance of the legal
requirements relating to working hours. The Consultant allows 1 week buffers strategically to facilitate
project contingency to mitigate delays in project completion and/or delays to Others and/or delays to the
Consultant.

Activities are scaled in week units except for operational disruptions or similar detailed programmes for
which activities are specified in days. Activities for which multiple shift working is intended are clearly
defined.

Method and resources statements are submitted for critical items to demonstrate that the period allocated
fits the overall programme and that the Consultants resources are consistent with the time allowed.

1.2 Other Information to be Shown on the Programme

The other information to be shown on the programme (in addition to the requirements of core clause 31,
as applicable), is:

1.2.1  Dates for issue and acceptance of drawings;

1.2.2 Dates for submission of all documents to internal and external stakeholders;
2, Reporting

21 Monthly Progress Reports

The Consultant submits monthly progress reports to the Employer. Each report covers a period of a
calendar month save that the first report covers the period up to the end of the first calendar month
following the starting date. Reports are submitted within one week of the end of every calendar month.

Each report includes:
2.1.1  an executive summary,

2.1.2 charts and detailed descriptions of the status of the Services in narrative format including each stage of
design, drawings and other documents, procurement, manufacture; delivery to Site, construction,
erection, commissioning and testing and are related to key dates identified in the Accepted Programme,

2.1.3 for the procurement, manufacture and/or fabrication of each main item of Plant & Equipment and/or
Works, the name of the Contractor, Contractor's location, percentage progress and the actual or expected
dates of commencement of manufacture, inspections, pre-delivery tests and delivery to Site;

21.4 4 week look-ahead schedule;
2.1.5 comparisons of actual and planned progress;

2.1.6 colour photographs in digital format showing progress of the Services in the course of manufacture and
on the Site, with each set comprising at least 20 colour photographs, individually marked with the date
taken, a description of the subject and the direction of view;
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2.1.7 details of actual and planned resources;
2.1.8 updated cash flow showing actuals for the period being reported on and a revised forecast;

2.1.9 details of number of each class of the Consultants and each Contractor's and/or Subcontractor's
personnel and of each type of the Equipment at the Site for the relevant period;

2.1.10 a report on quality including a schedule identifying all quality control and assurance documents, test
results and certificates issued during the reporting period;

2.1.11 allist of proposed changes to the Scope and the status thereof;

2.1.12 a list of instructions from the Employer changing the Scope during the reporting period, detailing their
reference numbers;

2.1.13 alist of instructions received by the Consultant (other than instructions from the Employer changing the
Scope) during the reporting period listing the date of receipt and the nature of the instruction;

2.1.14 an updated risk register;

2.1.15 a list of all notified compensation events detailing their reference numbers, the date on which the
underlying cause, circumstance or event arose and when it first came to attention of the Consultant, the
compensation claimed by the Consultant and/or Contractor, the date on which notice and the details
thereof were given to the Employer and the status thereof;

2.1.16 details and assessment of all areas of concern including details of all notified early warnings and details
and assessment of other events and circumstances which may have an adverse cost impact and/or cause
delays and details of the corrective or other measures being adopted, or to be adopted to mitigate or
overcome such cost impact and/or delay;

2.1.17 a current register of drawings and other documents submitted to the Employer or Contractor during the
reporting period and the prior reporting period, detailing the date of issue to the Employer or Contractor
and, if applicable, the date by which the Employers acceptance is required;

2.1.18 a current list of all drawings and documents issued to the Consultant (including the applicable revision)
detailing the date of issue and transmittal thereof;

2.1.19 areport on health & safety and environmental matters;

2.1.20 a report on industrial relations relevant to the Services including industrial relations at the Site and at
places of manufacture;

2.1.21 details of the financial status of this contract (by way of updated S curves and spread sheets) including
status report on payments made and outstanding applications for payment; and

2.2.22 such other matters and information (including schedules and charts) as the Employer may require being
included in the progress report from time to time.

An electronic copy and 4 hard copies of each progress report are submitted to the Employers
Representative on the first Wednesday of each month.

2.2 Additional Weekly and Daily Reports

Following mobilization at the Site the Consultant, in addition, submits to the Employer (in electronic copy
and 4 hard copies):

2.21 weekly reports detailing projected activities for at least 2 weeks ahead of those being reported on and
summarising Site activities, indicating numbers of each class of the Consultants and each Contractors
personnel on Site (foreign and local), each type of Equipment on the Site, the Plant and Materials on the
Site and recording any areas of concern and details of corrective action being taken;

2.2.2 daily activity reports summarizing the main activities to be undertaken each day, noting any special
activities that require witnessing, together with full particulars and details of obstructions, modified or
additional work, incidents, health and safety matters and the number of the Consultants and each
Contractors personnel employed in each of the several portions of the work in progress.
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Reports on Disputed Work

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of an
uncertain nature, the Employer may require the Consultant to submit work detail sheets, for the approval
of the Employer, as a record of work done. The sheets are "For record purposes only" and do not give
rise to or evidence any compensation event.

Additional Reports

The Employer is entitled to request the Consultant to provide additional reports when in his opinion they
are warranted to monitor the progress of the Works.

Meetings

The Consultant attends regular formal meetings as required by the Employer. Meetings may involve
Others so that the progress of the Services and/or Works on Site and other works may be reviewed. Such
meetings may be held fortnightly or at other intervals as required by the Employer.

The Consultant records these meetings and issues detailed minutes within 1 week.

The Consultant also attends informal weekly meetings on Site as required by the Employer and/or the
Contractor.

The Consultant's key persons attend all meetings. There is an average of four meetings per month.
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Part C4: Site Information

1.1 General description

The project will take place at O.R. Tambo International Airport, Kempton Park, within the airport
boundaries.

Figure 3: Locality Plan
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Key site data

The site is located at O.R. Tambo International Airport, airside. This is a restricted area with stringent access
control measures put in place. The Consultant is reminded that this is a National Key Point and as such must

adhere to all airport’s rules and regulations regarding health safety, environment, security, fire and access
control.

1.2 Access

e The Consultant shall liaise with ACSA Security Staff in order to obtain access permits for his staff and
vehicle working at the airport.

e Personnel and vehicles entering or leaving the site will be subjected to routine searches.

e The Consultant shall obtain the “gate permit” from the Project Manager before material and equipment
are brought and removed from the airside.
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The Consultant shall include in his rates the costs for access permits and no extra payment or claim of

any kind will be allowed on account of difficulties of access to site.

Permits

The Consultant shall familiarize himself with ACSA’s safety and security requirements relating to

permits to prevent any unnecessary work delay.
This shall include the permit application process.

The Consultant shall have no claim against ACSA in the event that a permit request is refused.

The following table is not all inclusive, but is provided for illustration purposes:

Permit Required by/for Department
AVOP — Airside Vehicle AII ervers of vehicles on ACSA Safety
; airside
Operator permit
Airside Vehicle Permit All vehicles that enter airside | ACSA Safety
. ; All vehicles allowed to enter ACSA Parking
Basement Parking Permit the delivery basement
Personal Permit AII persons employed on the | ACSA Security
airport
All persons taking cell phones | ACSA Security

Cell Phone Permit

to airside

Tools & Laptop Permit

All persons taking tools and
laptop to airside

ACSA Security

Camera Permit All persons taking camera ACSA Security
equipment to airside
. All welding and/metal cutting | ACSA Safety
Hot Works Permit work on the airside
Airside Projects/Works Permit For all projects on the airside égfi@ Airport Operations /

Low/Medium Voltage Permit
to Work

For all work on substations,
distribution boards and cables

ACSA Electrical Maintenance

Proof of having attended the Airside Induction Training course is required for all personal permit

applications.

Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses

where applicable.

No work shall be done without a written permission in the form of a permit/works order.
The applicable fees in respect of permits are as follows but are subject to change annually on 1 April:
The personal permit is = R270,00

Icon e.g., cell phone or tool icon = R88,00 each
Temporary personal permit = R553,00

1day vehicle permit = R53,00

Vehicle permit 1 year = R6 215,00 (Other companies)
Vehicle permit for all ACSA contractors = R1 429,00

Cell phones and two-way radios

Use of cell phones are not permitted unless the user is in possession of an appropriate Airport permit

for the device.

Cell phone permit issuing authority lies with the ACSA Security department.
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The Consultant will not be allowed to use two-way radios at the Airport unless these radios are of the
type, model and frequency range as approved by the ACSA IT department.

Approved radios may be arranged via said department — payment will be for the account of the
Consultant.

Hidden and other services within site
There might be water and sewer pipes located underground. Also, there are other cables going through

the trenches and these must be treated as live cables. There are also communication cables located
underground.
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Part C5: Annexures
ANNEXURE A: Compliance with Codes & Standards

The Designs comply with the latest edition codes and SANS and International standards stated below and/or
in the Scope and Good Engineering and Construction Practices'. To the extent not stated, the Designs comply
with internationally recognised codes and standards which are accepted by the Employer.

In case of conflict between national, international codes, standards or guidelines and/or the requirements
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes
precedence; provided always that the Works comply as a minimum and in any event, with applicable law and
mandatory South African national codes, standards and guidelines.

The minimum ACSA requirements are:

a. the requirements of the Occupational Health and Safety Act No. 85 of 1993 and Construction
Regulations 2014;

b. Legislation By-Laws and Regulations applicable to the area within which the project falls;
c. the code of practice for the Application of the National Buildings Regulations, (SANS 10400);

d. the ATEX directives; (The Regulations apply to al/ equipment intended for use in explosive
atmospheres, whether electrical or mechanical, and also to protective systems)

e. the National Environmental Management Act No. 107 of 1998;
f. the recommendations of OIML;
g. therequirements of SANS 347;

h. the requirements and recommendations of the NFPA standards and codes for fire protection and
fire safety, e.g. NFPA 10, 1 1, 13, 15, 16, 20, 22, 24, 30, etc;

i. ICAO Annex 14 Standards and Recommended Practices (SARPs) for aerodromes.

j- |ATA Airport Development Reference Manual

The recommendations contained within or made by international and national standards are viewed as the
benchmark for Good Engineering and Construction Practices’ and are complied with unless it can be
demonstrated that it is not practicable.

Good Engineering and Construction Practices are the relevant practices, standards, recommendations,
methods, procedures and acts used internationally by skilled contractors engaged in the design, engineering,
construction, testing and commissioning of work similar in nature and extent to the Works that, at a particular
time, with the exercise of reasonable judgment, care, attention in light of the facts known or that reasonably
should have been known to the party making a decision at the time a decision is or should be made, would
be expected to accomplish the desired result in a manner consistent with Laws, reliability, safety,
environmental protection, economy and expedition. With respect to the plant and the Works, Good
Engineering and Construction Practices include taking reasonable steps to ensure that:

(i Adequate materials, resources and supplies are available to undertake the Works under normal
conditions;

Confidential



Confidential

é;
y -
%

AIRPORTS COMPANY
SOUTH AFRICA

(ii) Sufficient engineering, design, construction and safety personnel are available and are
adequately experienced and trained to design, construct and test the Works properly, efficiently
and within applicable Laws, manufacturer's guidelines and specifications and APl and El
standards and recommendations;

(iii) Appropriate monitoring and testing is done during the design, manufacturing, erection and
commissioning to ensure that the Works are constructed to the required standards, tolerances
and specifications and that equipment is functioning as designed and to provide assurance that
it will function properly under normal conditions;

(iv) Appropriate protective devices and design features are provided to ensure that safe, reliable,
long-term operation of the plant can be achieved, if operated and maintained in accordance
with the Operation and Maintenance Manual;
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ANNEXURE B: POPIA

CONFIDENTIALITY AND DATA PROTECTION

Save as provided in this clause (Confidentiality and Data Protection), each Party shall, and shall procure
that its Affiliate and their respective officers, directors, employees, agents, auditors and advisors shall,
treat as confidential all information relating to the other Party or its Affiliates thereof or relating to their
respective businesses that is of a confidential nature and which is obtained by that Party in terms of, or
arising from the implementation of this Agreement, which may become known to it by virtue of being a
Party, and shall not reveal, disclose or authorise the disclosure of any such information to any third party
or use such information for its own purpose or for any purposes other than those related to the
implementation of this Agreement.

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of such
information in the following circumstances:

in respect of any information which is previously known by such Party (other than as a result of any breach
or default by any Party or other person of any agreement by which such Confidential Information was
obtained by such Party);

in respect of any information which is in the public domain (other than as a result of any breach or default
by either Party);

any disclosure to either Party’s professional advisors, executive staff, board of directors or similar
governing body who (i) such Party believes have a need to know such information, and (ii) are notified of
the confidential nature of such information and are bound by a general duty of confidentiality in respect
thereof materially similar to that set out herein;

any disclosure required by law or by any court of competent jurisdiction or by any regulatory authority or
by the rules or regulations of any stock exchange;

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal remedy;

any disclosure by a Party to its shareholders or members pursuant to any

reporting obligations that Party may have to its shareholders or members, provided that each such
shareholder or member is notified of the confidential nature of such information and is bound by a general
duty of confidentiality in respect thereof materially similar to that set out herein;

In the event that a Party is required to disclose confidential information as contemplated in this clause,
such Party will:

advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") in writing
prior to disclosure, if possible;

take such steps to limit the disclosure to the minimum extent required to satisfy such requirement and to
the extent that it lawfully and reasonably can;

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the proceedings;

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such disclosure;
and

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure or
announcement immediately after it was made.
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Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part of any
confidential information supplied by it to the other Party, and each Party hereby undertakes to comply promptly
with any such demand.

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly section
20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following principles when
processing personal information on behalf of the Company (referred to as Responsible Party in POPIA):

the Service Provider shall only act on the Company’s documented instructions, unless required by law to
act without such instructions;

the Service Provider shall ensure that its representatives processing the information are subject to a duty
of confidence;

the Service Provider shall take appropriate measures to ensure the security of processing. The Service
Provider shall ensure and hereby warrants that they have minimum IT and or physical security safeguard
to protect personal information;

the Service Provider shall notify the Company immediately where there are reasonable grounds to believe
that the personal information of a data subject has been accessed or acquired by any unauthorised
person;

the Service Provider shall only engage a sub-operator with the Company’s prior authorisation and under
a written contract;

the Service Provider shall take appropriate measures to help the Company respond to requests from data
subjects to exercise their rights;

taking into account the nature of processing and the information available, the Service Provider shall
assist the Company in meeting its POPIA obligations in relation to the security of processing, the
notification of personal information breaches and data protection impact assessments;

the Service Provider shall delete or return all personal information to the Company (at the Company’s
choice) at the end of the contract, and the service provider shall also delete existing personal information
unless the law requires its storage; and

the Service Provider shall submit to audits and inspections. The Service Provider shall also give the
Company whatever information it needs to ensure that the Parties meet their Section 20(1) obligations.
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ANNEXURE C: Applying the CIDB Skills Standard in Construction Projects (Professional
Services)
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