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FOR 
 
 

The Maintenance of International Pier Passenger 
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O. R. Tambo International Airport 
 

 
Note: 

 
Upon Acceptance of the Offer by the Employer, this Tender Document 

becomes the Contract Document, subsequent to which, all references to the 
term “Tenderer(s)” then become synonymous with the term “Contractor”. 
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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF INTERNATIONAL PIER APRON PASSENGER LOADING BRIDGES 

 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal F].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal F], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main 
Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

  X1:      Price Adjustment for inflation 

 and secondary Options:  X2:      Changes in the law 

  X17:    Low service damages 

  X18:  Limitation of Liability (as amended in 
Option Z) 

  X19:    Task Order 

  X20:    Key performance indicators 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC 
Limited (ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of 
the company laws of the Republic of South 
Africa 

Address O. R. Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 011 921 6911 

10.1 The Service Manager is: TBA 

 Address  

 Tel No.  

 e-mail  

11.2(2) The Affected Property is  O. R. Tambo International Airport 
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11.2(13) The service is The Maintenance of 18 International Pier 
apron passenger loading bridges, as more 
fully set out in section C3 Service 
Information. 

11.2(14) The following matters will be included 
in the Risk Register 

1 Risk of financial loss and/or injury of 3rd 
parties due to the proximity of the service 
(or of persons providing the service) to all 
airport users 

  2 Risk of injury to contract personnel and all 
airport users due to lifting/moving of heavy 
objects 

  3 Work in confined spaces 

  4 Work with flammable and toxic gases 

  5 Refer to Annexure E for more risks 
 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information 
and all documents and drawings and other 
specifications to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

8 weeks of the Contract Date 

3 Time  

30.1 The starting date is  

30.2 The Service Period is 2 Years after signing of the contract by 
ACSA or when the amount in the Form of 
Offer has been expended, whichever 
occurs first 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  between the 1st and 15th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 
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51.4 The interest rate is  
 

(i) 0.00 percent above the publicly quoted 
prime rate of interest charged by Nedbank 
Bank for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

(i) Insurance against loss of or damage to 
the services, Plant and Materials 
comprising Contract Works Insurance, 
SASRIA Special Risks Insurance and 
Marine & Air Cargo insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
caused by activity in connection with 
the contract; 

 
Note: The terms and other matters 
applicable to these insurances provided by 
the Employer (and to insurances generally) 
are detailed in the insurance schedule 
attached as section C1.5 to the contract 
(“the Insurance Schedule”). 

83.1   
 

The Contractor provides these 
additional insurances 

Professional Indemnity Insurance  
 
Note: The terms and other matters 
applicable to this insurance provided by 
the Employer are likewise detailed in 
section C1.5 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required 
for the insurance table 

Refer to section C1.5 Insurance Schedule 
 

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

Refer to section C1.5 Insurance Schedule 

83.1   
 

The Employer provides these additional 
insurances 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

Refer to section C1.5 Insurance Schedule 
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83.1 The minimum amount of cover for loss 
of or damage to Plant and Materials 
provided by the Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance in respect of loss of or 
damage to property (except the 
Employer’s property, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
arising from or in connection with the 
Contractor’s Providing the Service for 
any one event is: 

Refer to section C1.5 Insurance Schedule 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 
law liability for people falling outside the 
scope of the Act with a limit of Indemnity of 
not less than R [●] ([●] Rands) 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the whole 
of the service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties 
from the list of adjudicators contained 
below 

 Name Locatio
n 

Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

 Mr.  Sam Amod  Gauteng  sam@samamod.com 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
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  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of 
the South African Institution of Civil 
Engineering and the Institution of Civil 
Engineers (London) (see www.ice-
sa.org.za ) or its successor body 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body 

 The place where arbitration is to be 
held is 

Johannesburg, South Africa 

 The person or organization who will 
choose an arbitrator 

the Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body 

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the 
starting date.  Price adjustment for inflation 
shall only take place on contract 
anniversary 

X2 Changes in the law No data is required for this secondary 
Option 

X17 Low service damages As per the Service Information (C3) –  
Annex I section 6  

X17.1 The service level table is in The Service Information, Annex I 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but 
not limited to loss of profit, loss of income or 
loss of revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

The total of the Prices 

X18.3 The Contractor’s liability for Defects due 
to his design of an item of Equipment is 
limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 

mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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or in connection with this contract, other 
than the excluded matters, is limited to 

connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict 
and otherwise to the extent allowed under 
the law of the contract. 
The excluded matters are amounts payable 
by the Contractor as stated in this contract 
for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X18.5 The end of liability date is  52 weeks after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager 
within  

5 days of receiving the Task Order 

X 20.1 The incentive schedule for Key Performance Indicators is in - As per the Service 
Information (C3) – Annex I section 7 – N/A 
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Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, or 

the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the 

Parties agree otherwise and confirm such agreement in writing.  

 

Z2 
 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

 

The Contractor provides the service in accordance with the Service Information and warrants that the 

results of the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 
 
 
 
 
 
Z5.2 
 
 
 
 
 
 
Z6.  
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 

the priority of the documents is in accordance with the following sequence: 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any 

other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the Price List or any delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 
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51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 

 Amendment to the Secondary Option Clauses  

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any Subcontractor or any affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 

Z8.1.  Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Service 
Manager has accepted in his or her discretion, for the amount stated in the Contract Data and in the 
form set out in Section C1.4 of this Contract Data.   

Z8.2.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond 

is valid and enforceable until the end of the service period. If the terms of the performance bond 

specify its expiry date and the end of the service period does not coincide with such expiry date, four 

weeks prior to the said expiry date, the Contractor extends the validity of the performance bond until 

the end of the service period. If the Contractor fails to so extend the validity of the performance bond, 

the Employer may claim the full amount of the performance bond and retain the proceeds as cash 

security 
 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of 

any kind is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the Contractor 
shall be excluded from the calculation of the limitations of liability listed in the contract. 
 

 Additional Z Clauses 

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or final) of 
the Contractor. 
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Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of this Contract. 

Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer 
of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to provide the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or 
taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuities, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 
in accordance with the procedures stated in core clause 92.2, the amount due on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any 
person not being a party to this contract, without the prior written consent of the Service Manager, 
whose consent shall not be unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  

Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of 
this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law 
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 
the information so disclosed; 
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Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected 
Property or any portion thereof, in the course of providing the services or at the end of the service 
period requires the prior written consent of the Service Manager.  All rights in and to all such images 
vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 
remedy such default within 4 weeks of the notification of the default by the Service Manager, the 
Employer, without prejudice to its other rights, powers and remedies under the contract, or at law 
may remedy the default either, itself or procure a third party (including any subcontractor or supplier 
of the Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in 
rights in respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the 
Contractor under the contract or otherwise for and/or in connection with the works) and generally 
does all things required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he 

may from time to time have, or become entitled to over such Equipment and any part thereof and 
ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 

become entitled to over such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret, other intellectual or industrial property rights, technical information and 
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, 
reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 
performance of the service and include applications for and rights to obtain or use any such 
intellectual property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the service. 

Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 
operating and maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
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undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

 

 

 

Z18.2.2 

 

 

 

“Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. 

The Contractor does not proceed with the relevant service until the safety violation is corrected. This 

instruction to stop or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as 

amended the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties 

as prescribed in the OHS Act, as amended and agrees to ensure that all work  performed, or 

equipment and materials  used, are in accordance with the provisions of the OHS Act. 

 

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager 

and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to perform 

in terms of the clause Z18. 
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Z18.3    The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 

prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal (Annex F) 

1 SITE MANAGER  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 ARTISAN MECHANICAL  

 Name:  

 Qualifications relevant to this 
contract 

 



 

Contract Data (Contractor)  C1.2b page 2 

Confidential 

Confidential 

   

 Experience  

   

 Assistant Technician X 2  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

11.2 The following matters will be 
included in the Risk Register 

1. 
 
 
 
2. 
 
 
 
3. 
 
 
 
4. 
 
 
 
5. 
 
 
 
6. 
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C1.3 Occupational Health and Safety Agreement  
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
O R Tambo INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
ACSA Building, 4th Floor  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 

of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 

WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 

user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 

Written Agreement between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
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covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site 

confirming that the Principal contractor or contractor is in good standing with the Compensation 

Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 

premises, or which shall remain in force for that duration of their contractual relationship with the 

Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 

employee’s acts and/or omissions on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 

close supervision of the Mandatary’s employees who are to be trained to understand the 

hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 

the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 

comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 

person before commencement of any work in the Client’s premises. A baseline risk 

assessment document will include identification of hazards and risk, analysis and evaluation 

of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 

reduce or control the risks identified, and a monitoring and review plan of the risks and 

hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 

Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 

strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
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employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 

available and enforced and all employees shall be made conversant with the contents of 

these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 

Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors 

of any of the Client’s machinery/article/substance/plant/personal protective equipment 

without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 

allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 

any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 

premises suspected to be under the influence of alcohol or any other intoxicating substance 

shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 

they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 

eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 

copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.      
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the 
provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C1.4 Forms of Securities  
 
 

 

No performance bond or parent company guarantee is required in this contract 
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C1.5 Insurance Schedule 
 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities 
of the Contractor under this contract in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy 
of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this 
Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to the 
cover stated in the Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer 
to obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a limit 
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss 
or Damage involves Aircraft. 

(i) The Employer shall pay any premium due in connection with the insurance affected 
by the Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own interests to effect supplementary 
insurance to the insurance effected by the Employer. The Employer reserves the 
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right to call for full information regarding insurance costs included by the 
Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in 
the Contract immediately notify the Employer’s Insurance Broker or the 
Insurers by telephone or telefax giving the circumstances nature and an 
estimate of the loss or damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to 
whom the form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to 
the site of the Works or elsewhere as to the cause and results of any such 
occurrence and the Contractor shall co-operate in the carrying out of such 
enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors under 
the insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will 
be borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 
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(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are 

at risk (including any defects liability period during which the Contractor is responsible for 
the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the Contractor 
or his Sub-Contractor will take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 
effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
Sub-Contractors  
 
The Contractor shall: 

a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  

b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated 

by multiplying the quantity which the Contractor has completed by the 
rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Where it is contemplated that the Price List represents the type of work, quantity and cost thereof which may 
or not be selected by the Employer, it is important to ensure that service items listed do not create liability on 
a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an ad 
hoc or call-off basis which may require the Contractor to be on standby but not permanently on the Affected 
Property, avoid listing service items which may be treated as preliminary and general (P&Gs) items, whether 
fixed or time-related such as contractual requirements, establishing on site, offices, storage, ablutions, water 
supplies, power supply, telecommunications. The Price List should align with the intention of the contract and 
selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the 
tender, contract and Price List provides clearly that daily charges are applicable only as necessitated by the 
specific activity and authorised by the Service Manager. Particular care should be taken when utilising SANS 
1200 as a guide for tenderers or for preparing templates for Price Lists in tenders. Avoid referring to the Price 
List as the Activity Schedule.   

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
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list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
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C2.2 Price List 

The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) 
cannot guarantee that it is complete in all respects.  The Bidder is responsible for providing an Activity 
Schedule which is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service 
information) for activities that need to be priced.  Only items listed in this Activity Schedule may be billed to 
the Employer. 
ACSA reserves the right to vary all the activities according to the rates given in this contract. 
 
Table A: Activity Schedule Part 1 : International Pier PLBs 

Item 
no. 

Activity Description Frequency 
Quantity (per 
12 months) 

Amount (per 
single item) 

Total (per 12 
months) 

Preliminary and General 

1 Airport permits and parking fees – provisional sum Once off 1 R 5 500.00 R5 500.00 

2 Contract Management and administration  Monthly 12   

3 Insurance (ACSA required for this contract) Monthly 12   

4 Store supervision and Monthly reports Monthly 12   

5 PPE and Cell phone  Monthly 12   

Total Preliminary & General R 

Maintenance & Inspections 

6 Daily Inspections Daily    

7 Monthly Inspections and Tests Monthly    

8 Quarterly Preventative Maintenance Quarterly    

19 Semi-Annual Preventative Maintenance Six Monthly    

10 Annual Preventative Maintenance Annually    

*Other     

11 Other1 specify:     

12 Other 2 specify:     

13 Other 3 specify:     

 Total Maintenance & Inspections  

Total  Sub-total A (Total Preliminary & General + Total Maintenance & Inspections) R 

*The above activity schedule is minimum work required and  the contractor as the subject expect matter on these services they are 
bidding for shall fill in any other activity with prices for “other” activities which they deem necessary to achieve the set out comes on  
availability ,reliability, maintainability, MTTR, MTBF, legislative and all other  targets set in this contract. Should an alternative not 
be presented, the offer will be deemed as the contractor’s optimal proposal for which they will be liable for. 
 

**All rates for all activities including diagnostic and repair shall include all required tools, software, hardware and consumables 
(including all applicable specialized tools and software, hardware and consumables) Onus is on the contractor to price correctly). 
 
***It is noted that the required labour resources and skills for this contract is not prescribed in detail. The contractor is fully responsible 
to ensure that labour resources remain adequate and competent in order to maintain required service levels, system performance 
levels and according to all applicable laws and regulations. The Tenderer shall also ensure that all required maintenance is catered 
for as per the Original Equipment Manufacturer in the pricing above. 

 
 
 
Labour rates and Mark-up 
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be 
charged at the following rates: 
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Activity Schedule – part 2 (Labour rates and Mark-up - Breakdowns) 
 

Any work not included under part 1 shall be deemed additional work or non-scheduled items 
and will be charged at the following rates: 

 

*All rates to exclude vat.  Subject to mutual agreement between ACSA and the Contractor, the number of staff 
allocated to the contract may be increased/decreased to cater for special needs that may arise from 
time to time. 

 

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses. 
 

Note: No labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site. 
 

Call out rate must include all required travelling and the first hour on site. 
 
 

i) LABOUR RATES: (to be filled in) 
 

 
 
 
 

Item 

 
 
 
 
Description 

 

 
 
 

Normal 
hours(R/hour) 

 
After 
hours 
(R/hou

r)  
Saturday 

 
Sunday/public 

holiday 

1 Site Manager    

2 Artisan Mechanical    

     4 Assistant Technician    

     5 Other specify:    

 

Detail requirements regarding staff 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required 
of them. Staff must have experience and applicable competencies as per OEM and all legislations in the 
maintenance Passenger Loading Bridges. The Contractor shall continuously ensure that all staff is 
knowledgeable on all equipment relating to the Passenger Loading Bridges. 
 
 
Note the following minimum below as per standardised Mechanical resources per infrastructure: 
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ii) CALL OUT FEE + DIOGNOSTIC AND REPAIR RATES 

NOTE:  

a) All rates for all activities including diagnostic and repair shall include all required tools, software, 
hardware and consumables (including all applicable specialized tools and software, hardware and 
consumables) Onus is on the contractor to price correctly). 

b) All *call out* shall include all applicable travelling, all personnel insurance, holidays with pay, 
incentive bonuses etc. Labour laws and all applicable laws shall be followed by the contractor. 

c) Call outs are not chargeable during hours technician/artisan/assistants or any applicable resource 
are on site. 

d) Call outs are not chargeable during working hours’ technician/ assistants are on site (08:00 – 
17:00) 

e) The contractor will be compensated according to the contractor’s repair rate provided in the 
below table B and it is subject to discussion with the service manager due to proven factors that 
are beyond the contractor’s control (some of the internal and external factors are listed in Annex 
T) . 

f) Call-out remuneration is applicable to activities falling out of preventative maintenance activities 
that were supposed to be done by the contractor, thus ACSA will not pay for breakdown which 
are due to preventative maintenance negligence by the contractor.  
 
 
 

Table B: Call outs + Labour 

Description  

Quantity 
 

 
Call out fee- 
(Contractor to fill 
in) 

 
Total/ 6 months  
(Contractor to fill in) 

Call Out 

*Call out Fee which includes first hour on site and 
travelling fee (after hours, weekends and holidays) 

15 R R 

Total call out fee R 

Diagnostic with repairs table: 

Site supervisor • Instrumentation and 
control/Electrical/Millwright 
Trade test 
• Any OHS Training certificate 

• Min 3 years experience 
post trade test qualification  
• 2 years supervisory 
Experience  
• Min 2 years OHS 
experience 

Artisan Mechanical  Millwright trade test 

• Min 3 years experience 
post trade test qualification 
and at least 1 year must be 
in the maintenance of PLBs 

Assistant Technician 
N2 

Electrical/Mechanical/Instrument 
and control 

1 year experience in 
maintenance of electrical 
and control systems 
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(time below includes the total time to do diagnostics and repairs for each failure mode and completely resolve the issues leaving the 
infrastructure totally correctly functional. Note the rates must include all required tools, special tools, software and hardware require to 

completely resolve the failure) 
Item 
# 

Call description Estimated 
time to 
repair/reset 
(hrs.) as 
logged in 
the ACSA 
system 

Budgeted 
Quantity 

Contractor 
time to 
repair: 
(Contractor 
to fill in) 

Rate per 
hour (after 
hours): 
(Contractor 
to fill in) 

Total: qty X 
contractor time to 
repair X rate 
(Contractor to fill 
in) 

1 Auto Level Fault 1.2 2    

2 Damaged staircase ladder  2 1    

3 Damaged cable 720 0    

4 UPS battery fault 2 1    

5 Damaged GPU cable 
bracket 

1.4 0    

6 GPU hoist fault  0.8 0    

7 GPU cable down  0.71 0    

8 PLB not parked 0.5 0    

9 Hoop switch fault 0.5 1    

10 Slope limit fault 0.33 0    

11 Service door not closed 0.36 0    

12 Service door window 
broken 

2 1    

13 Swing Limit fault 1.54 1    

14 Faulty safety shoe   0.5 1    

15 Card reader faulty 1.1 1    

16  Power Related faults 2 1    

17 GPU power related fault 0.06 0    

18 Glass broken 1.66 0    

19 Docking / comms  0.5 1    

20 Aircraft wrong stop 0.2 0    

21 Emergency stop activated 0.4 1    

22 Inverter fault 0.6 1    

23 Ignition switch fault 1 1    

24 Air-condition unit fault 0.4 0    

25 Canopy limit fault 0.8 1    

26 Height sensor fault 1.35 1    

27 Camera frozen 0.45 0    

28 Computer fault 0.5 1    

29 Other: Unforeseen 
breakdown 

2 1    

30 Other: Unforeseen 
breakdown 

2 1    
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31 Other: Unforeseen 
breakdown 

2 1    

**Total Diagnostic and repairs R 

Sub-total B (*Call out fee + **Diagnostic and repair) R 

 
 

iii) SPARES and MARK -UP  

*Spares will be managed by the contractor using ACSA’s manual inventory management system. 

The manual inventory management system will include but not limited to;  

• Conducting and submission of monthly and quarterly stock count to the Service Manager by the contractor, 

• Keeping up-to-date inventory cards by the contractor,  

• Management of spares movement by the contractor, 

• Keeping an up-to-date inventory file (purchase order and request, work order, delivery note, stock count records, 
etc.). 

• Ensure safety and security of the storeroom by the contractor as per space given to them. 

• The space for spare storage shall be allocated by ACSA to the contractor and can be a shared space as per space 
availability. 

• Management of inventory by the contractor as per ACSA inventory procedure 
 
Spares: 

Description Total (excluding VAT) 

Subtotal C- provisional sum for spares R 200 000-00 

 
 
 
Mark-up (third party procured items/services) 
 

Bidder to complete 

Value of Item or Services  **Mark-up (Contractor to fill in) 

R0 - R2,000 
% 

R2,001 - R5,000 
% 

R5,001 - R10,000 
% 

R10,001 - R50,000 
% 

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 

*The inserted amount *Z* are for budgeting purposes. The Total mark -up amount in the table is not guaranteed, but the mark-up will 
be applicable on third party quotations as per requirements of the system. Thus, the contractor will be held accountable to the mark-
up filled in this table. 
**The mark-up will be applicable to the total of the third-party quotation not on a single line items in a quotation. 

 

Spares and sub – contractors work will be charged at cost plus mark-up. VAT shall not form part of mark-
up calculations. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts 
deducted. 
 
The spares list must be prepared based on tenderers best current spares prices (excl. VAT). The actual 
costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 
 
 
Contract value 
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Below, the guide that must be used in estimating the contract value.  This amount must be reported as 
the Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for 
illustrative purposes only and that ACSA will not be under any obligation to expend the full or any portion 
of this amount.  Monthly contract expenditure will be strictly calculated according to the Activity Schedule 
as provided above.  
 
 
 

Passenger loading bridges two (2) years maintenance expenditure: 
 

Description Total (excluding 
VAT) 

Sub-total A (Total Preliminary & General + Total 
Maintenance & Inspections) 

R 

Sub-total B (*Call out fee + **Diagnostic and repairs) R 

Sub-total C (Spares provisional sum) R 200 0000 

*Total D- Total maintenance cost for one (1) 
year 

R 

 
 
Expenditure over two (2) year contract 

Description Total (excluding VAT) 

Sub-total D: Year 1  

Sub-total E: Year 2 (Year 1 plus 6% CPI 

escalation) 

 

*Total F - Total Maintenance Cost 

Exclusive of VAT  

R  

 
 Note:  
 *TOTAL- F (i.e. Total maintenance cost for duration of the contract) must be carried to the form of offer and 
acceptance 
 
The values in this table/contract are not guaranteed, payment will be done as per approved work/activity 
done and assessments in this contract. 
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C3 Service Information 
 

 
DESCRIPTION OF THE WORKS 
 

Employer’s objectives 
The objective is to maintain the serviceability of passenger loading bridges at OR Tambo International 
Airport in a sustainable manner at the lowest operating and maintenance costs while ensuring 
compliance to general safety and aviation related legislation. 

The Contractor will maintain all passenger loading bridges at OR Tambo International Airport as 
minimum described in the Overview of the works below. The Contractor will be appointed directly by 
the Airports Company of South Africa. 

Onus is on the contractor to provide assurance that competent persons would be carrying out all tasks 
in accordance with all the applicable standards, OEM requirements, procedures, regulations and 
legislative requirements. Note there are interfaces with the PLB card reader  which are maintained by 
the ACSA_IT contractor. 

 
 Scope of work 
 
Equipment Life Span 

❖ The life span of the International Pier Apron passenger Loading bridges is 20 years (refer to 
Annex C for the list and life span) 

❖ The list of equipment commissioning dates has been provided on Annex B. 
 

OEM Requirements 
The O.E.M recommended the below preventive maintenance for the International Pier apron passenger 
loading bridges: 

❖ Quarterly maintenance 
❖ Bi- annual maintenance 
❖ Annual Maintenance 

 
ACSA: O.R Tambo international Airport has since implemented daily inspections for the International 
Pier passenger loading bridges. 
 
Condition of the plant 
The maintenance history of the equipment has been logged with ACSA Integrated maintenance centre.  
 

❖ The list breakdowns and faults experienced and the estimated time for repair on the 
International Pier Apron PLBs are listed on Annexure H. 

❖ The preventative maintenance previously performed on the International Pier Apron PLBs are 
listed on Annex F, for the actual work orders with tasks, ACSA Integrated maintenance centre 
can be contacted to issue actual or, the below link can also be used to access these records:  
https://airports-
my.sharepoint.com/:f:/r/personal/busisiwe_mthimunye_airports_co_za/Documents/Lebogang/
OLD?csf=1&web=1&e=Voaky6 
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❖ A sample of root cause analysis on the International Pier Apron PLBs has been attached on 
Annex G. Also, the root cause analysis must be performed, and the Root cause analysis form 
completed by the contractor and handed over to ACSA service manager after each breakdown. 

 
Site Information 

❖ The 18 International Pier apron passenger loading bridges are located at on the airside at ORT 
International Airport (refer to Annexure A for a full list of equipment).  

❖ The airside layout and site information has been provided on Annex D. 
 
Minimum work requirements and Legislations: 
Maintenance of these 18 International Pier aprons shall as minimum conform to the following Procedure 
and or other legislative references (Gazetted Standards or OHS Regulations): 
 

❖ Maintenance of Passenger Loading Bridges - IATA AHM 922 
❖ ACSA maintenance procedure for Passenger loading Bridges - D080 029M as provided in 

Annex N. 
❖ The preventative maintenance previously performed on the International Pier Apron PLBs are 

listed on Annex F, for the actual work orders, ACSA Integrated maintenance centre can be 
contacted OR the below link can also be used to access these records:  
https://airports-
my.sharepoint.com/:f:/r/personal/busisiwe_mthimunye_airports_co_za/Documents/Lebogang/
OLD?csf=1&web=1&e=Voaky6 

 
Note: above is the list of minimum regulations and legislative requirements that the contractor needs 

to adhere to as mandatory requirements (work should be carried out by competent people as 

prescribed in the law and shall be auditable by the employer at any given time) 
 
Access to site 
 

❖ Airside training and permit should be completed and issued before accessing airside and 
commencement of work. 

❖ AVOP training and permit should be completed and issued before the commencement of work 
for personnel driving required to drive on airside. 

❖ Permission must be obtained from ACSA operations and IMC before an equipment can handed over to 
the contractor for works and such arrangements must be done prior and timeously. 

 
Site Restrictions 

❖ Airside training and permit should be completed and issued before accessing airside and 
commencement of work. 

❖ AVOP training and permit should be completed and issued before the commencement of work 
for personnel driving required to drive on airside 

❖ The safety file should be completed and approved by the safety department before 
commencement of work. The safety file is a living document and must be continuously updated 
with all requirement as specified by law. Also, will be auditable from time to time. 

❖ Personal Protective Equipment should be issued before the commencement of work. 
 
Risk 
The are some of the risks identified but not limited to the below and to Annex E list. 
 
Current Guarantees and warrantees to be maintained: 
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❖ Annex W - N/A  
Extent of the works 
The Contractor will be fully responsible for meeting all requirements in this document regarding the 
Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original 
Equipment Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where 
OEM standards differ from those required by this document the more stringent requirement shall apply.  
The Contractor will be fully responsible for obtaining (and keeping up to date with) said requirements. 
 
Where, such a need is mutually agreed between the Contractor and the Employer, the Employer shall 
put in place a “Hotline” (i.e. 24-hour telephonic support by product specialist) agreement with the 
relevant OEM.  In this event the Contractor shall be responsible that such Hotline services are always 
operational and available, but all costs in this regard shall be carried by the Employer.  The Contractor 
shall NOT add any mark-up to any Hotline related expenses.  A “Hotline” agreement shall typically 
ensure that problems relating to system controls are promptly rectified. It is intended that Hotline 
agreements will be in place with OEMs for PLC related controls and computerised control systems. 
 
The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule 
always – as stipulated in the Annexes.  This may be amended by mutual arrangement between the 
Employer and the Contractor from time to time. 
 
The Contractor shall always remain responsible to ensure that the on-site staff compliment and 
maintenance regime is sufficient to maintain the service levels and system performance indicators as 
stipulated in the Annexes.  Should the Contractor not be able to maintain adequate system performance 
indicators due to constraints caused by the Employer, it shall be timeously reported, in writing, to the 
Contract Manager.  Refer to the Annexes for the required system performance indicators. 
 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for 
uninterrupted supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for 
all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them.  The Contractor shall continuously ensure that all staff is knowledgeable and 
dependable in passenger loading bridges maintenance activities/procedures in the area.  The 
Contractor shall further ensure that any staff member reasonably suspected of partaking in criminal 
activities is immediately removed from site and his permit returned to and/or cancelled at the ACSA 
Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any 
breakdown impacting on operations shall be attended-to until restored to good reliable condition.  No 
breakdown may be left unattended or incomplete for the next day or shift.  All repair work shall carry a 
defect free be guaranteed for a period of 3 months after completion of work. 
 
All work shall be charged according to the Activity Schedule.  However, no labour shall be charged for 
any non-scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
 
The Contractor will be responsible for keeping spares levels up to a sufficient quantity and standard as 
to comply with the requirements of this contract and will charge the Employer accordingly.  All spares 
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will be charged according to the Activity Schedule.  The Contractor shall arrange for the spares room. 
The Contractor shall keep the spares room in a neat and clean state and an updated spares list will 
always be available on-site.  Spares will be neatly arranged and easily locatable via an appropriate 
index on the spares list.  Wherever practicable, a notice will be placed on the rack, next to the spare 
part, as to where the part is used in the installation.  A resource will be dedicated to ensuring that spares 
are effectively managed and scrapped parts and waste removed from site. The space for spare storage 
shall be allocated by ACSA to the contractor and can be a shared space as per space availability. 
 
The Contractor will be responsible for holding all tools and/or special equipment that might be required 
for the execution of the works, either on site or on their premises in order to comply with the Response 
Time requirements of this contract.  Any exclusion to the above should be clearly communicated in the 
returnable schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all 
senior staff members and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time.  Current airport 
requirements are safety shoes, track suit and a uniquely numbered reflective jacket (for easy 
identification via CCTV). 
 

Location of the works 
The Works are located at O. R. Tambo International Airport at various locations – mostly in controlled 
areas.  It is crucial for the Contractor to note that O. R. Tambo International Airport is a National Key 
Point and governed as such. 
 
 

PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor will respect OEM warrantees to the Employer always when procuring spare parts, 
products or 3rd party services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty 
requirements are adhered to always. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or 
parts not recommended by the OEM, this shall be clearly indicated to the Service Manager on the 
quotation. This also implies that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
replacement conveyor belts and/or other equipment or spares. 

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged 
with the Employer. Whenever this is required, the Contractor shall come to a suitable arrangement with 
the Employer regarding sourcing and screening of such individuals. 
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Subcontracting 
No part of this Contract may be subcontracted unless with written approval from the Employer.  the 
Employer shall be under no obligation to grant such approval. Should any part of this Contract be 
subcontracted, the Contractor will be responsible for all Works (or failure to affect the Works) as if it 
was done so by the Contractor. 

 
 

MANAGEMENT 

 

Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation 
that might be relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will 
always comply with OEM requirements. 

 

Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of 
the preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport 
operations.   
 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year.   
 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance 
and breakdown maintenance.  The Contractor must ensure that no scheduled maintenance work is 
carried over to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The 
Contractor must ensure that sufficient allowances for all these items are made with his/her pricing in 
the Activity Schedule.) 

 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in the Employer’s business.  Therefore, 
within reason and with prior arrangement with the Contractor, the Employer might require the following 
from time to time: 

• Assisting with emergency repairs on  

• Assisting with airport operations Re-scheduling of work to accommodate other 
contractors 

• Allowing access and providing assistance to OEM suppliers to correct defects on 
equipment and/or systems 

• Checking on other contractors in order to reduce risk to passenger loading 
bridges 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 
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• Removing rubble and/or equipment from site 

• Training of ACSA operators and/or technicians 

• Training of check-in of passenger loading bridges staff 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 

• Safe / legal disposal of used and irreparable spares 
 
The Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to 
quality.  In this regard, the Contractor will be expected to draft quality plans for the Service Manager 
from time to time.  Emphasis must be on improving system reliability and on ensuring that rostered 
maintenance work is indeed performed as and when required. 

 

Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in 
nuisance, interference or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 

Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown 
reports, exception reports, etc. will all be in a format as agreed with the Service Manager. 
 

Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service 
Manager at commencement of this Contract.  This will, as a minimum, include all persons from 
technician level to management level.  For the full duration of this Contract, none of these persons will 
be replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and 
agreed with the Service Manager. 

 

Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time.  As far as is practicable, the Contractor 
will make all required persons available for these meetings. The Contractor shall not submit claims for 
payment for staff attending any of these meetings. 
 

Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments 
electronically. 
 

Daily records 



 

 
 

Confidential 

Confidential Confidential 

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety 
inspections and exception reports.  Records shall be available for scrutiny by the Service Manager at 
any time.  All records shall be in a format as agreed with the Service Manager. 

 
 
Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are 
attached to the monthly invoice.  This will include monthly reports on but not limited to: 

1. system availability (averaged per week) 

2. maintenance work (including % of scheduled maintenance work completed) 

3. daily checks performed 

4. maintenance plan for the next month 

5. the latest spares inventory 

6. Assets register up to date including equipment data 

7. Root cause analysis records 

8. Safety/Environmental or legislative issues and compliance 

9. Outstanding maintenance issues 

 

The Contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a 
format as agreed with the Service Manager from time to time. 

Permits 
The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 



 

 
 

Confidential 

Confidential Confidential 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  
Fees are levied for these courses.  Fees are further levied for all permit renewals and refresher courses 
- where applicable. 

 

Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor 
is in compliance with a law or regulation. 
 

Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s 
responsibilities in this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for 
all persons, equipment and installations relating to this Contract.  The Contractor is expected to sign 
the undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall 
always be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety 
Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and 
any amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of 
persons performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building 
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Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised 
by the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under 
the protection of a permit to work shall be in strict compliance with every prescription regarding the 
permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The 
Contractor shall apply the necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any low service damages to the Company and without affecting the terms of the Contract in any 
way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, 
equipment or goods on its premises and will not be liable for any costs or loss evoked by the action.  
This includes the right to search all vehicles and persons entering, leaving or on the premises and to 
inspect any parcel, package, handbag and pockets.  Persons who are not willing to permit such 
searches may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the 
duration of the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or 
fire prevention system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include 
steel-tipped safety shoes/boots, overalls (clearly marked with Contractor’s company logo) and 
numbered reflective jackets (also clearly marked with Contractor’s company logo, the team members 
unique personnel number in a font size to be instructed by the Service Manager).  All costs relating to 
uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the 
type, model and frequency range as approved by the ACSA IT department. 
 

Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work 
shall be sufficiently hoarded and guarded to safeguard children and the general public from injury 
relating to machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall 
provide same at his/her own expense.  Hoarding, barricades and lighting shall comply with industry 
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accepted norms and standards and may not be used for purposes of advertising or any other purpose 
than safeguarding the Works. 

 
Enterprise and Supplier Development Initiatives 

It is a requirement of  this  project  that  the  successful  tenderer  enters  into  a  contract  (either through 

partnership, joint ventures or sub-contractors) with Targeted Enterprise(s) as defined in the Contract 

Data to perform a minimum of  Thirty percent (30%) of the tendered contract value. 

Tenderers must state transformation deliverables that are both achievable and measurable as the 
successful tenderer will be required to issue comprehensive monthly reports in response to this tender 
requirement.   The monthly report will be assessed by ACSA‟s Internal Transformation Committee, 
which is accountable for implementation of ACSA‟s Transformation initiatives. 
 
 
 

C3.2.1 Definition of a Targeted Enterprise 

A registered built environment professional  firm contracted (either by Joint Venture, partnership or  sub-
contracting)  by  the  tenderer  to  perform  a  specified  percentage  of  work  stated  in  the Contract 
Data under the guidance of the tenderer and which complies with the following: 
 

a) does not share equity holding with the tenderer; and 
b)  is registered in terms  of  the  Company’s  Act,  2008  (Act  No.  71 of 2008)  or 
  Close Corporation Act, 1984 (Act No. 69 of 1984); and 
c)  is registered with the South African Revenue Service; and 
d)  is at least an Exempted Micro Enterprise (EME) with a B-BBEE Status of “Level One 
“Contributor”, as defined in the Amended Codes of Good Practice for measuring Broad-based 
Black Economic Empowerment (published in Government Gazette No. 36928 on 11 October 
2013) or? 
e) is at least a Qualifying Small Enterprise (QSE) with a B-BBEE Status of “Level One?  

 Contributor”, as defined in the Amended Codes of Good Practice for measuring Broad-
based Black Economic Empowerment (published in Government Gazette No.36928 on 11 
October 2013). 

f) has entered into a written relationship agreement of co-operation and assistance with 
the tenderer for the duration of the contract. 

 
C3.2.2 Participation of Targeted Enterprise(s) 
 
The involvement of Targeted Enterprise(s) in the project management, manufacturing and  testing  is  
a mechanism to broaden the economic share of the national spend on engineering services and a 
means to hasten and improve the transfer of technical skills. 
 
The percentage specified for Targeted Enterprise shall be applicable to the management, 
manufacturing and testing aspects of the project. 
 
C3.2.3 Transformation monthly reporting 
 
The tenderer shall report monthly and provide the following documents: 

• The skill development or transferred during the month in question and  
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• The progress of the targeted enterprises skill development. 

• Proof of payment to the target enterprise 
 
C3.2.4 Sanctions for non-compliance with the transformation proposal 
 
In the event that the tenderer does not meet the specified target of work value to the Targeted 
Enterprise, ACSA shall levy a low service damages. The low service damages payable is 50% of the 
value by which the cumulative value of the payments to  the  Targeted  Enterprise  fails  to  meet  the  
specified percentage. The Targeted Enterprise(s) shall not be allowed to sub-contract any work that 
forms part of the specified participation percentage.  
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ANNEXES to C3 (Service information) 

 

 
 

Title Annex number Applicable or N/A 

Schedule of Equipment Annex A Applicable 

Equipment commissioning dates Annex B Applicable 

Equipment life span Annex C Applicable 

Site information  Annex D Applicable 

Risk assessment Annex E Applicable 

Previous completed PMs Annex F Applicable 

Root cause analysis Annex G Applicable 

Estimated times for breakdowns/faults Annex H Applicable 

Service Level Agreement Annex I Applicable 

OHS Act Appointment by Contractor Annex J Applicable 

Minimum Maintenance Programme Annex K Applicable 

Environmental Terms and Conditions Annex L Applicable 

Maintenance of Passenger loading Bridges 
Spares List 

Annex M Applicable 

ACSA maintenance procedure for Passenger 
loading Bridges - D080 029M 

Annex N Applicable 

Passenger loading bridges – standard operating 
procedure 

Annex O Applicable 

Maintenance of Passenger Loading Bridges – 
Electrical lockout procedure 

Annex P Applicable 

O.R. Tambo International Airport – operating 
instruction for PLBs 

Annex Q Applicable 

Passenger Loading Bridges - Fire Emergency 
procedure 

Annex R Applicable 

IMCC procedure Annex S Applicable 

Internal and external factors outside the 
contractor’s control 

Annex T Applicable 

ACSA Mechanical  Standardised Minimum:  legal 
requirements and minimum competency 
requirements 

Annex U Applicable 

ACSA Inventory management procedure Annex V Applicable 

Guarantees and warrantees to be maintained Annex W N/A 
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ANNEX A 
SCHEDULE OF EQUIPMENT 

 

 

Item Equipment No. Manufacture Location 

1 A1RA FMC Technologies Alpha Apron (Pier) 

2 A1RB FMC Technologies Alpha Apron (Pier) 

3 A1A FMC Technologies Alpha Apron (Pier) 

4 A1B FMC Technologies Alpha Apron (Pier) 

5 A2A FMC Technologies Alpha Apron (Pier) 

6 A2B FMC Technologies Alpha Apron (Pier) 

7 A3A FMC Technologies Alpha Apron (Pier) 

8 A3B FMC Technologies Alpha Apron (Pier) 

9 E1A FMC Technologies Echo Apron 

10 E1B FMC Technologies Echo Apron 

11 E3A FMC Technologies Echo Apron 

12 E3B FMC Technologies Echo Apron 

13 E6A FMC Technologies Echo Apron 

14 E6B FMC Technologies Echo Apron 

15 E9A FMC Technologies Echo Apron 

16 E9B FMC Technologies Echo Apron 

17 E12A FMC Technologies Echo Apron 

18 E12B FMC Technologies Echo Apron 

 
ANNEX B 
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Equipment Commissioning Dates 
 
 
N/A 
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ANNEX C 
 

Equipment Life Span 

Item Equipment No. Location Life Span 

1 A1RA Alpha Apron (Pier) 20 years 

2 A1RB Alpha Apron (Pier) 20 years 

3 A1A Alpha Apron (Pier) 20 years 

4 A1B Alpha Apron (Pier) 20 years 

5 A2A Alpha Apron (Pier) 20 years 

6 A2B Alpha Apron (Pier) 20 years 

7 A3A Alpha Apron (Pier) 20 years 

8 A3B Alpha Apron (Pier) 20 years 

9 E1A Echo Apron 20 years 

10 E1B Echo Apron 20 years 

11 E3A Echo Apron 20 years 

12 E3B Echo Apron 20 years 

13 E6A Echo Apron 20 years 

14 E6B Echo Apron 20 years 

15 E9A Echo Apron 20 years 

16 E9B Echo Apron 20 years 

17 E12A Echo Apron 20 years 

18 E12B Echo Apron 20 years 
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ANNEX D 
 

Site Information 
 
 
Description 
The services are situated on the airside of O. R. Tambo International Airport, the services taking place 
on the aprons within the boundary limits of the O. R. Tambo International Airport. 
 
General Site Conditions 

Temperature (Min - Max) 6ºC to 40ºC 

Relative Humidity 15% to 60% 

Wind 28m/s 

Height above Sea Level 1,680 m 

Slope (Existing/Modified) Level 

Seismic N/A 
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ANNEX E 
 

Risk assessment 
 

OHS Risks 
 

# Department 
Tenant / 

Sub-
department 

Activity / 
Task / 

Service 
Risk Name 

Risk 
Description 

Control 
Measure 

Name 

Control Measure 
Description 

1 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs  

Occupational 
injuries 

Working on 
heights 

Fall 
protection 

plan 

Fall arrest system (safety 
harness used for working 

on height above 2 
meter). 

2 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Fire hazard, 
fatalities 

Combustion 
due 

hydraulic oil 
heating up 

SWP 

Remove all flammable 
material (papers, plastic 
etc.) around the oil tank 

area 

3 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Injuries, 
fatalities. 

Oil spillage Procedure 

 ARFF department on 
standby if required. 

Contractor to have a spill 
containment kit to 

contain the spill, while 
ARFF is contacted 
through the IMCC. 

4 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Occupational 
injury 

Flying 
Objects 

Procedure 

Eye protection must be 
worn (Wear of Safety 
Glasses). Record of 

receiving PPE is to be 
kept on file,  

5 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Fire hazard, 
injuries, 
fatalities. 

Hot work 
conducted 

such as 
grinding, 
welding 

Procedure 

Hot work permit be 
issued prior 

commencement of work. 
Fire equipment to be 

serviceable. 

6 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Occupational 
injury 

Tripping 
Hazard 

Procedure 
Demarcate Working 

Area 

7 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs  

Injury due to 
Unsafe lifting 

equipment 

Scissor lift 
not safe 

Annual 
load test 

Annual load test 

8 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Hearing loss 

Noise 
generated 
from the 
aircraft 

Training 

Ear protection must be 
worn. Record of 

receiving PPE is to be 
kept on file Airside 

Induction Training is 
mandatory prior to 

receiving a permit to 
work at the airport.  

Refresher training is 
provided every 2 years 

thereafter.      
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9 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Aircraft 
damage, 
fatalities 

persons and 
vehicle in 
the airside 

Training 

On the job training is 
performed after Airside 

Induction Training is 
received. 

10 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Aircraft 
damage, 
fatalities 

Moving 
Machinery 

Training, 
Procedure 

Airside Induction 
Training is mandatory 

prior to receiving a 
permit to work at the 
airport.  Refresher 

training is provided every 
2 years thereafter.   

11 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

Occupational 
injuries 

Hand Injury 
Training, 

Procedure 

Hand protection must be 
worn (gloves). Record of 
receiving PPE is to be 

kept on file. Airside 
Induction Training is 
mandatory prior to 

receiving a permit to 
work at the airport.  

Refresher training is 
provided every 2 years 

thereafter.  

12 
Operations: 

M&E 
Mechanical 

Maintenance 
of PLBs 

FOD injected 
by aircraft, 
property 
damage, 
injuries 

Vehicle and 
tools on at 

Aprons 
Procedure 

Area Demarcation during 
work where applicable 

and All tools & 
demarcation to be 

removed after work 

14 
Operations: 

M&E 
Mechanical 

Transportation 
at Airside 

Property 
damage, 
vehicle 

damage, 
injuries  

Driving of 
vehicles at 

airside 
SWP 

  AVOP training should 
be done by drivers with 
valid driver’s license. 
Vehicles should be 

deemed serviceable or 
roadworthy by safety 

department. 

 
 
Administrative Risks 
 
 

Risk Number Risk Description and Mitigations 

1 Safety File not being 100% compliant or safety/environmental infringement could 
lead to the contractor being taken off site 

2 Expired COIDA letter; contractor will be taken off site. 

3 Insufficient resources on site to perform the work required roster; low service 
damages will be levied and failing rehabilitation, the contract will be terminated as 
specified in this contract. 

4 Failure to annually present a compliant Tax Clearance Certificate which is 
considered a material breach of the conditions of this Contract 
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5 Not meeting set availability target; low service damages will be levied and failing 
rehabilitation, the contract will be terminated as specified in this contract 

6 Not meeting set MTTR target; low service damages will be levied and failing 
rehabilitation, the contract will be terminated as specified in this contract. 

7 Spares list not being updated could lead to extended equipment down times; low 
service damages will be levied, and failing rehabilitation, the contract will be 
terminated as specified in this contract. 

8 Root cause analysis not performed could lead to repeated equipment failures; low 
service damages will be levied and failing rehabilitation, the contract will be 
terminated as specified in this contract 

10 Failure to annually present compliant BEE certificate which is considered a 
material breach of the conditions of this Contract 

11 Contract value being expended before contract expiry date; contract will be 
terminated 

12 Contractor not giving documentation for work assessments and payment on time; 
Contractor will not be paid on time 

13 Updated and compliant safety file regarding Covid 19 PPE and risk assessment, 
as per OHS and regulation. Low service damages will be levied, and failing 
rehabilitation, the contract will be terminated as specified in this contract 

14 Any change in the law that is reinforced as per clause X2(Changes in the law) 
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ANNEX F 
 

Previously completed P. Ms  
 

The list of preventative maintenance previously performed with activities  on the International Pier Apron 
PLBs can be accessed from ACSA Integrated Maintenance Centre.  
 
 
 
 
  



 

 
 

Confidential 

Confidential Confidential 

ANNEX G 
 

Root cause analysis 
 

Root cause analysis must be done for each failure and the form is per below must be handed 
over after closing any works. 

 
 
 

 
 
 

Function failure:( Which function was no longer execute) Date: Time of incident: Reported by/Operator

The bridge could not drive due to torn wheel. 

Asset class: AIRBRIDGE - APRON DRIVE Asset Description: Total downtime Warning signs before the breakdown:

Dept: Mech

Repaired by: Repair time: Waiting time: Sketch the working principles and the failure mode:( Event which caused functional failure)

Description f fault finding and repair:( what was done to fix the machine/equipment and start operations)

Part/s/component/s  replaced: Work order/Work Request Failure mode:( Event which caused functional failure)

Why1 Was rubber torn Why2 Shear force Why3 out of life expetancy/age was reached Why4 . Replacemet cycle/not replaced in cycleWhy5 Counter measures: Category Who Date complete

Man

Machine

Method

Material

Environment

26 hours

Alpha 12passenger loading bridge was not moving due to wheel puncher 

Torn wheel rubber 

PLB A12 NO WARNING SIGNS

22..23hrs

ORTIA ME Root Cause Analysis Sheet

The wheel rubber teared off.

Include pictures of the brackets.?? In position

1.Shear forces 1. Driven over an object

2. Driven with high speed

1. Rushing to dock the A/C 1. Operator not at the loading bridge in time. 1. Operation's procedure to be inforced

2. wheel Inpections to be included in thepreventative 

maintenence  

1. Bearings 2.Wheel

2 Decemebr 18

3 hrs

IMCS. Tsholofelo

WO 542949

G.Opperman
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Function failure:( Which function was no longer execute) Date: Time of incident: Reported by/Operator

Passenger loading bridge cannot extend or retract.

Asset class: AIRBRIDGE - APRON DRIVE Asset Description: Total downtime Warning signs before the breakdown:

Dept: Mech

Repaired by: Repair time: Waiting time: Sketch the working principles and the failure mode:( Event which caused functional failure)

Description f fault finding and repair:( what was done to fix the machine/equipment and start operations)

Part/s/component/s  replaced: Work order/Work Request Failure mode:( Event which caused functional failure)

Why1 Was the steel wire rope damaged Why2 Cable Tension Why3 Out of life expetancy/age was reached Why4 Replacemet cycle/not replaced in cycle Why5 Counter measures: Category Who Date complete

Man

Machine

Method

Material

Environment

31Days

Alpha 12passenger loading bridge was not moving due to wheel puncher 

Steel wire rope damaged

PLB A1RB PLB struggles to move and is shaking forward and backwards.

30Days

ORTIA ME Root Cause Analysis Sheet

Steel wire rope was replaced, set new limits and guide bearings was adjusted.

Tension of cable incorrect Tension of bearings between tunnels Visual Inspection to be done prior to use Bearing roller adjustments 1. Operation's procedure to be inforced

2. Steel wire rope tension to be included in inspections                                                    

3.Keep spare steel wire rope in stock

1. Steel wire rope 2. Bearing Roller adjustment

Monday, 20 May 2019

14 hrs

IMC / Leonora

WR 408955

M.Fourie

09:00

Function failure:( Which function was no longer execute) Date: Time of incident: Reported by/Operator

The handrail was not turning/moving

Asset class: AIRBRIDGE - APRON DRIVE Asset Description: Total downtime Warning signs before the breakdown:

Dept: Mech

Repaired by: Repair time: Waiting time: Sketch the working principles and the failure mode:( Event which caused functional failure)

Description f fault finding and repair:( what was done to fix the machine/equipment and start operations)

Part/s/component/s  replaced: Work order/Work Request Failure mode:( Event which caused functional failure)

Why1 did it lower by itself Why2 seals collapse Why3 Why4 . Why5 Counter measures: Category Who Date complete

Man

Machine

Method

Material

Environment

ORTIA ME Root Cause Analysis Sheet

Hyd cylinders were leaking internally. 

Include pictures of the brackets.?? In position

1.Internal seals were leaking through 1. Hydraulic seals collapse 1. 1. 1. Do more regular test on bridge cylinders

  

Hyd cylinders repaired , flush hyd system, new hyd filter

09/062019

complete 08-10-2019

IMC

WO 590388

G.Opperman

16h30

 2496  hours

Bridge had an auto level failure, Cylinder were leaking internally. 

Hyd cylinders leaking through 

PLB A13 Auto level failure

 2150 hrs
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ANNEX H 
 

Estimated times for breakdowns/faults 
 
 

Item # Call description Estimated time to repair (hrs.) 
from the ACSA system as per 
Annexure H for information 
only 

1 Auto Level Fault 1.2 

2 Damaged staircase ladder  2 

3 Damaged cable 720 

4 UPS battery fault 2 

5 Damaged GPU cable bracket 1.4 

6 GPU hoist fault  0.8 

7 GPU cable down  0.71 

8 PLB not parked 0.5 

9 Hoop switch fault 0.5 

10 Slope limit fault 0.33 

11 Service door not closed 0.36 

12 Service door window broken 2 

13 Swing Limit fault 1.54 

14 Faulty safety shoe   0.5 

15 Card reader faulty 1.1 

16  Power Related faults 2 

17 GPU power related fault 0.06 

18 Glass broken 1.66 

19 Docking / comms  0.5 

20 Aircraft wrong stop 0.2 

21 Emergency stop activated 0.4 

22 Inverter fault 0.6 

23 Ignition switch fault 1 

24 Air-condition unit fault 0.4 

25 Canopy limit fault 0.8 

26 Height sensor fault 1.35 

27 Camera frozen 0.45 
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28 Damaged Hydraulic cylinder  192 

29 Computer fault 0.5 

30 Damaged teel cable/rope 5 

31 Communication cables faulty 4 

32 Dirty fan  0.7 

33 Column faulty 0.6 

34 Driver guidance screen not 
working 

2.5 

35 Canopy rope damaged 1.8 

36 Canopy ribbon damaged 3 

37 Loose power cables 4 

38 damaged cable wires 720 

39 Camera and network cable 
damage 

6 

40 ultrasonic sensor 2.5 

41 circuit breaker damaged 1.5 

42 power supply damaged  1.2 

43 robot buttons broken 1.8 

44 control board damaged  5 

45 stabilizer motor damaged 2 

46 hydraulic fluid is low 1.2 

47 hydraulic power coupling 
damaged 

2.3 

48 oil dirty 2.7 

49 Filter blocked 2 

50 Hose leaking 3 

51 No flow 6 

52 Check valve faulty 3 

53 No pressure/low pressure 5 

54 Damaged check valves 3 

55 missing floods lights 1.0 

56 damaged power pack  336 

57 pump failure 4 

58 Pump seals worn 3 

59 Pump vibration 3 
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60 Pump over heating 3.5 

61 Bearings are broken 3 

62 pump motor trip 5 

63 Stuck curtain inside Rotunda 8 

64 Damaged collusion sensors 2 

65 Damaged ignition switch 1.5 

66 Damaged slope limit 2 

67 Safety shoe worn out 2.8 

68 broken bumper limit head 
spring 

1.4 

69 safety shoe cable damaged  2 

70 Door lock broken 1.8 

71 lock nut sensor 2.4 

72 noisecon damaged  

73 Springs collapsed 2 

74 Castor wheels damaged 5 

75 Aircon temperature check 1.5 

76 Stuck on the aircraft or 
parking 

2 

77 Card reader override 1 

78 Bumper limit faulty 2 

79 Canopy cushion faulty 3.5 

80 Canopy guide strap  1.5 

81 Canopy not extending 1.2 

82 Canopy not retracting 1.2 

83 E stop activated  0.45 

84 Hydraulic system fault 5 

85 Lights not working 0.8 

86 Structural damage 336 

87 Tunnel leaking 5 

88 Other:  2 
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ANNEX I 
 

Service Level Agreement 
 

1. Performance objectives 
 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year but will 
be confirmed/amended by the Service Manager from time to time.  Down-time of 18 International Pier 
apron loading bridges for routine maintenance shall be arranged with the Airport Management Centre 
three months in advance to suit airport operations.  The Contractor must allow for sufficient after-hours 
work in order for scheduled work not to interfere with airport operations 
 
 
Minimum Staffing Schedule 
The Contractor must maintain the following minimum staff available at all times and should price 
accordingly but not limited to the listed resources: 
 

Skill Days per week Hours 

Site Manager 
 

7 whenever deemed necessary by 
the Employer 

Artisan Mechanical 
7 Mon-Fri (07:00-16:00) and 

whenever deemed necessary by 
the Employer 

Assistant Technician X 2 
 
7 

Mon-Fri (07:00-16:00) and 
whenever deemed necessary by 

the Employer 

* The Contractor must maintain at all times the above minimum staff and should price accordingly but 
not limited to the listed resources. 
 
The Contractor must have additional resources available to attend to lengthy breakdowns or 
breakdowns of a specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in scheduling staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  
The Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in 
the Activity Schedule. 
 

2. Availability, mean time before failure, mean time to repair and callout 
response times 

The Contractor must comply with the following minimum system performance benchmarks: 

 

The Period of review shall be Monthly. 

 

ACSA has authority to give the contractor the call-out, the authority will be from both IMC and Service 
Manager 
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Service Level table 

The following service levels are the minimum acceptable service levels for this contract. 

 
Item Benchmark* 

International Pier loading bridges Overall System - 
Availability  

Availability must be a minimum of 99.5% per 
month. 

International Pier loading bridges Overall System - 
MTTR of less than 

2 Hrs. 

International Pier loading bridges Overall System – 
MTBF of greater than 

48 Hrs. 

% of planned maintenance completed per month 100% 

Response time for call outs 
(after working hours, weekend and holidays) 

60 minutes on land side and on the airside 
 (The response time is calculated from the time the 
contractor receives a call/missed call/voice mail 
etc. from IMC and sometimes from service 
manager) 

Closure of Planned Maintenance (PM) Work Orders 
(WO) (Planned by ACSA) 

All PM WO shall be closed with 6 working days 
from date of issuing to contractor – (Issued by 
ACSA either by mail or manual collection) 

Closure of Corrective Maintenance (CM) Work 
Orders (WO)  

All CM WO shall be closed with 1 working day from 
date of issuing to contractor–(Issued by ACSA 
either by mail or manual collection) 

The PMs’ and work Orders’ are not closed until all works have been correctly completed and the correct 
completed documents have been sent to both the IMC and the Service Manage. 
** Availability, MTTR and MTBF as defined in the IMC procedure. 
 
 

3. Emergency Response time 
ACSA deems an emergency as a situation caused by unforeseen circumstance. This is only instances 
where: 

❖ Delaying to source the required goods,  
❖ Works or services will result in Loss of life or injury, 
❖ Reputational harm,  
❖ Financial losses, 
❖ Legal consequences,  
❖ Interruption of essential or  
❖ Business services and 
❖ Any other relevant consideration 

 
Below are some of the emergencies identified but not limited to the below list and also the emergency 
response times: 
 
 

Item Description Response Time 

In a case where the passenger loading bridge is lowered, 
Stuck, safety emergency devices activated. 

30 minutes during normal working hours 
(The response time is calculated from the 
time the contractor receives a call/missed 
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call/voice mail etc. from IMC and 
sometimes from service manager 

In a case where the passenger loading bridge is lowered, 
Stuck, safety emergency devices activated. 

45 minutes after hours, weekend and 
holiday 
(The response time is calculated from the 
time the contractor receives a call/missed 
call/voice mail etc. from IMC and 
sometimes from service manager) 

 
  

4. Guarantees 
The defect free period is defined as that period following completion of the work where no defect directly 
associated with the Contractors workmanship is detected. 

Defect free liability period – 
preventative maintenance 

The defect free period will be no less than the interval between 
preventative maintenance intervals. 

Defect free liability period – 
corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – 
project work 

The defect free period will be no less than 12 months. 

 
There are no current (the time of this bid) warrantees and guarantees on the infrastructure to be 
maintained by the contractor. 
  

5. Assessments and Reviews 
- Monthly assessment/review shall be done according to this NEC contract. 
- Safety issues and file reviewed quarterly or as per Safety department frequency. 
- Contract shall be Audited and Assessed the from time to time. 
- The contractor will be assessed and scored quarterly also through the ACSA supplier development 

system or any other ACSA system. 
 
 

6. Low service damages 
Notification of Low service damages 
The Service Manager will notify the contractor in writing of any Low service damages. 
 
The Service Manager will also notify the contractor of any claims directed and incurred by ACSA as a 
result of the contractor failure of duties, this will be for the account of the Contractor.  
 
The sources of the information shall be all reports and Audit reports which the infrastructure is subjected 
to(e.g. any authorised ACSA employees and any internal and external audits). 
 
ACSA must notify the contractor in writing of its intention to claim a Low service damages within 30 
days of an event or ACSA will lose its right to claim the Low service damages.  Should ACSA not claim 
a Low service damages for an event it shall not be interpreted that the level of performance is acceptable 
or that ACSA shall not be entitled to claim Low service damages for similar future events.  Under no 
circumstances shall a Low service damages be regarded as the only action ACSA may take against 
the Contractor or the only amount it may claim from the Contractor. 
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Low service damages tables  
Progressive Punitive low service agreement which are entirely the contractor’s fault shall be applied as 
below: 

Item No. Achieved Overall System Availability 
per Month 

Low service damages amount 

1 99.5% 100% Full fixed cost billed, minus any other low 
service damages included in this contract. 

2 99.499% - 97.00% 10% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract.   

3 96.99% - 95.00% 15% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

4 94.99% - 93.00% 20% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

5 92.99% - 91.00% 25% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

*Any availability less than 91% for six consecutive months (which is the entirely the contractor’s 
fault) will lead to contract termination. 
 
 
 

Item Description Low service damages 
amount 

Not meeting system MTTR of less than 2Hrs. R10 000/month 

Not meet system MTBF of greater than 48 Hrs  R10 000/month 

Not maintaining the required minimum on-site staff requirements. R2 000.00/position/day 

Noncompliance to the Response time for call outs (after working hours, 
weekend, and holidays) as stipulated in the Service Level and this contract. 

R2 000.00/event 

Noncompliance of emergency response times as stipulated in the Service 
Level and this contract.  

R2 000.00/event 

Occupational health and safety act 85 of 1993 (Non-compliance with the OHS 
Act and its associated regulations (for example: leaving moving machinery 
exposed) 

R2 000.00/event 

Less than 100% of planned maintenance (PMs) completed per month (unless 
the delay in repair was agreed to by the Service Manager or his/her duly 
authorized representative or unless the required spares are not available to 
complete the work).  
    

Note: The PMs’ and Work Orders’ are not closed until all works have 
been correctly completed and the correct completed documents have 
been sent to both the IMC and the Service Manage. 

 
 

R4 000/month 

Not turning PO into completed works / completion certificate on agreed times 
lines as stated in Risk register 

R4 000.00 / per PO / 
month 

Other occupational health and safety act 85 of 1993 which are criminal 
offences according to the OHS act 

Termination 



 

 
 

Confidential 

Confidential Confidential 

3 Months Consecutive (monthly on contract period) occupational health and 
safety act 85 of 1993 of the same offence/class 

Termination 

 

 
 
Discretionary annual contractor’s performance review/assessment will be performed to consider the 
renewal of contract. Should the contractor’s performance deemed below satisfactory the contract will 
not be renewed upon contract anniversary, therefore the contract will be terminated.  

 
Item Description Response Time  

In a case where the passenger loading bridge is lowered, 
Stuck, safety emergency devices activated. 

30 minutes during normal  R1 000.00/event 

In a case where the passenger loading bridge is lowered, 
Stuck, safety emergency devices activated. 

45 minutes after hours R1 000.00/event 

 
 
 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  
For example, the criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time 

to Failure of components) 
3. Etc. 

As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon 
implementation of the contract the Employer and the Contractor shall agree targets for the continuous 
improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum 
benchmarks.  Continuous improvement initiatives shall be reviewed every quarter or when deemed 
necessary by the Employer or the Contractor. 
 
The Contractor shall take all reasonable actions to ensure that they facilitate successful implementation 
and execution of the CMMS.  The Contractor shall before each anniversary date of the Contract 
investigate available CMMS data and report if savings can be achieved on the Contract for the next 
year.  This may also include savings on the Contract monthly maintenance amount. 
 
 

7. Internal and external factors  

A list of some of the internal and external factors which may affect equipment SLAs / availability 
and are beyond the contractor’s control are listed in Annex T. In such an event the contractor will 
not pay for low services damages which were caused by factors which were proven to be beyond 
the contractor’s control. 
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MAINTENANCE RECORD SHEETS 
When maintenance is performed, record sheets must be completed and signed off by both the 
Technician and an ACSA representative.  

 
These record sheets must be stored for the duration of the contract and should be available for 
inspection at any time. The lack of complete history files will result in immediate cancellation of 
the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available 
on request. At the end of the contract period a complete set of documentation must be handed over to 
ACSA. 

 
The contractor shall further provide copies of these record sheets to the ACSA contract manager by the 
fifth day of every month. No money will be paid out if record sheets are not handed in. 
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ANNEX J 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 

1993) & CONSTRUCTION REGULATION 5.1(k) 
 
 
 

This form is in C1.3 in this contract and must be filled in by the contractor 
 
 
 
 
 
 
  



 

 
 

Confidential 

Confidential Confidential 

ANNEX K 
 

Minimum Maintenance Programme 
 
The Tenderer shall include a suggested maintenance programme that must attempt to cover all 
requirements under this contract. The below list should be used as a minimum. The responsibility 
lies with the contractor in ensuring compliance to OEM instructions 

 
 

Item 
number 

Description Frequency 

1 Daily PLB inspections (Contractor inspection sheet) Daily (By contractor) 

2 Lighting inside the tunnel to be checked and failed lights should be 
replaced 

Weekly (By contractor) 

3 PLC health checks and checking that activities are logged 
accordingly to happen. 

Monthly (By contractor) 

4 IMC interface health check to happen with the BMS contractor Monthly (By contractor) 

5 Permit reader health check to be done. Monthly (By contractor) 

6 Test for back-up power. Monthly (By ACSA Electrical 
Maintenance) 

7 Cleaning of the bridge where the rollers of the telescopic sections 
move. 

Monthly (By contractor) 

8 Cleaning of glazing must also be part of scope as may require 
scaffolding on the outside or skyjack. 

Monthly (By contractor) 

9 Check for damaged ceiling panels and replace the damaged ceiling 
panels 

Monthly (By contractor) 

10   

11 Drive the bridge to all limits to detect any operational problems Quarterly (By contractor) 

12 Manipulate the following switches by hand to ensure they are 
working correctly.  

• Rotunda rotation 

• Slope limits 

Quarterly (By contractor) 

4 Check Cab rotation 

• Rotate the cab full right and left, operation be smooth. 

Quarterly (By contractor) 

5 Check Canopy closure operation 
NOTE: When checking the canopy do not place the place the 
bridge against an aircraft 

• Left side raise – The motor will stop running when the 
canopy is full up 

• Right side raise – The motor will stop running when the 
canopy is full up 

Quarterly (By contractor) 
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• Lower the canopy either side, a few centimetres. The 
canopy down message will appear and the bridge will not 
drive forward. 

• Left side down - extend the curtain until the clutch is 
engaged (indicated by a clicking sound) 

• Right side down - extend the curtain until the clutch is 
engaged (indicated by a clicking sound) 

6 Horizontal Drive 

• Drive the bridge full forward- the slow down circuit will 
activate about 1 metre before full extend position is 
reached, and the bridge will stop before reaching the 
mechanical stops 

• Drive the bridge in full reverse – the slow down circuit will 
activate about 1 metre before full retract is reached and 
the bridge will stop before reaching the mechanical stops 

• Ensure that the travel warning bell is ringing whenever the 
bridge is moving 

• Rotate the horizontal drive to drive to its left and right 
limits. Drive unit should stop at the present limits. 

Quarterly (By contractor) 

7 Vertical drive  

• Raise and lower the bridge - operation should be smooth 

• Raise and lower the bridge to its lower and upper limits. 
The bridge should stop at the present heights 

• Inspect vertical lift column chain coupling  

Quarterly (By contractor) 

8 Vertical lift column fault limit switches  
NOTE: Check only one switch at a time 

• Remove limit switch and manually trip while a second 
person attempts to raise or lower the bridge. If the bridge 
rises or lowers, limit switch must be replaced 

• Repeat this procedure on the limit switch 

Quarterly (By contract) 

9 Inspect the operator console 

• Check for moisture, rust and debris 

• Check all printed circuit boards, wire connection and other 
components for secure mounting 

• Check for any evidence of arcing pitting signalling loose 
connections 

• Check indicator lights, meters and wiring in general 
 

Quarterly (By contractor) 

10 Check rotunda access panel and hold down clamps for secure 
mounting 

Quarterly (By contractor) 

11 Observe the cable carrier system while retracting and extending 
the bridge to ensure the system does not bind 

Quarterly (By contractor) 
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12 Check rotunda access panel and hold down clamps for secure 
mounting 

Quarterly(By contractor) 

13 Check cab side curtains for tightness and adjust if necessary Quarterly (By contractor) 

14 Check the following electrical cables for deteriorating and general 
condition 

• Exposed cables under tunnels 

• Exposed cables under cab 

• Cables from Rotunda to tunnel A 

Quarterly (By contractor) 

15 Check equalising cable and adjust if necessary 

• Check cable clamps on clamping ring make sure clamps 
and cables are secured 

Quarterly (By contractor) 

16 Auto level 

• Check set screws holding the wheel to limit switch they 
should tight 

• Check wheel for wear, flat spots, shiny spots and 
deterioration. Replace if necessary 

• Turn the wheel by hand in both directions ensuring 
freedom of operating and positive return to neutral 

• Check locknut on auto level arm are tight 
NOTE: turning the wheel approximately 15 degrees in either 
direction will engage the limit switch 

Quarterly (By contractor) 

17 • Check the arm, it should move freely in both directions 

• Check the auto level travel limits with the arm extended 
and the bridge in “AUTO LEVEL” mode 

• Turn and hold the wheel by hand by hand stimulate the 
aircraft rising, about 4 seconds will pass before the 
warning light and bell come on. 

• Reset the auto-levelling system and check the down travel 
by turning and holding the wheel in the opposite direction. 
About 4 seconds will pass before the warning light and bell 
come on.  

 

Quarterly (By contractor) 

18 Lubrication 
Vertical column ball screw assembly through the oil  

Quarterly (By Contractor) 

19 Thoroughly wash bridge exterior Quarterly (By contractor) 

20 Check tyre for general condition Quarterly (By contractor) 

21 Raise and lower the bridge – operation should be smooth 
Raise and lower the bridge to upper and lower limits. The bridge 
should stop at the present heights 

Quarterly (By contractor) 

22 Remove the limit switch and manually tip while a second person 
attempts to raise or lower the bridge. If the bridge lowers and 
raises. The limit switch must be replaced 

Quarterly (By contractor) 
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Repeat procedure on the other hand. 

23 Check fire extinguisher is in place and serviced Quarterly (By contractor) 
 
 
 

Item Description Frequency 

1 Drive the bridge to all limits to detect any operational problems Semi-annually (By contractor) 

2 Manipulate the following switches by hand to ensure they are 
working correctly.  

• Rotunda rotation 

• Slope limits 

Semi-annually (By contractor) 

3 Check Cab rotation 

• Check the tie rods on top of the bubble for cracks in the 
threads 

• With an observer on the roof, watch the pivot bracket as 
the cab rotates, making sure that the rods do not bend 
near the pivot bracket. Pivot bracket must rotate freely. 

• Rotate the cab full right and left, operation be smooth. 

Semi-annually (By contractor) 

4 Check Canopy closure operation 
NOTE: When checking the canopy do not place the place the 
bridge against an aircraft 

• Left side raise – The motor will stop running when the 
canopy is full up 

• Right side raise – The motor will stop running when the 
canopy is full up 

• Lower the canopy either side, a few centimetres. The 
canopy down message will appear and the bridge will not 
drive forward. 

• Left side down - extend the curtain until the clutch is 
engaged (indicated by a clicking sound) 

• Right side down - extend the curtain until the clutch is 
engaged (indicated by a clicking sound) 

Semi-annually (By contractor) 

5 Horizontal Drive 

• Drive the bridge full forward- the slow down circuit will 
activate about 1 metre before full extend position is 
reached, and the bridge will stop before reaching the 
mechanical stops 

• Drive the bridge in full reverse – the slow down circuit 
will activate about 1 metre before full retract is reached 
and the bridge will stop before reaching the mechanical 
stops 

Semi-annually (By contractor) 
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• Ensure that the travel warning bell is ringing whenever 
the bridge is moving 

• Rotate the horizontal drive to drive to its left and right 
limits. Drive unit should stop at the present limits. 

6 Vertical drive  

• Raise and lower the bridge - operation should be smooth 

• Raise and lower the bridge to its lower and upper limits. 
The bridge should stop at the present heights 

• Inspect vertical lift column chain coupling 

Semi-annually (By contractor) 

7 Vertical lift column fault limit switches  
NOTE: Check only one switch at a time 

• Remove limit switch and manually trip while a second 
person attempts to raise or lower the bridge. If the 
bridge rises or lowers, limit switch must be replaced 

• Repeat this procedure on the limit switch 

Semi-annually (By contractor) 

8 Inspect the operator console 

• Check for moisture, rust and debris 

• Check all printed circuit boards, wire connection and 
other components for secure mounting 

• Check for any evidence of arcing pitting signalling loose 
connections 

• Check indicator lights, meters and wiring in general 
 

Semi-annually (By contractor) 

9 Check rotunda access panel and hold down clamps for secure 
mounting 

Semi-annually (By contractor) 

10 Observe the cable carrier system while retracting and extending 
the bridge to ensure the system does not bind 

Semi-annually (By contractor) 

11 Check rotunda side curtains for tightness and adjust if necessary Semi-annually (By contractor) 

12 Check cab side curtains for tightness and adjust if necessary Semi-annually (By contractor) 

13 Check the following electrical cables for deteriorating and 
general condition 

• Exposed cables under tunnels 

• Exposed cables under cab 

• Cables from Rotunda to tunnel A 

Semi-annually (By contractor) 

14 Check equalising cable and adjust if necessary 
Check cable clamps on clamping ring make sure clamps and 
cables are secured 

Semi-annually (By contractor) 

15 Auto level 

• Check set screws holding the wheel to limit switch they 
should tight 

• Check wheel for wear, flat spots, shiny spots and 
deterioration. Replace if necessary 

Semi-annually (By contractor) 
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• Turn the wheel by hand in both directions ensuring 
freedom of operating and positive return to neutral 

• Check locknut on auto level arm are tight 
NOTE: turning the wheel approximately 15 degrees in either 
direction will engage the limit switch 

16 • Check the arm, it should move freely in both directions 

• Check the auto level travel limits with the arm extended 
and the bridge in “AUTO LEVEL” mode 

• Turn and hold the wheel by hand by hand stimulate the 
aircraft rising, about 4 seconds will pass before the 
warning light and bell come on. 

• Reset the auto-levelling system and check the down 
travel by turning and holding the wheel in the opposite 
direction. About 4 seconds will pass before the warning 
light and bell come on.  

 

Semi-annually (By contractor) 

17 Lubrication 

• Vertical column ball screw assembly through the oil  

• Rotunda column and flange and sleeve bearing with lube 

• Bearing lift column with lube 

• Cab canopy mechanical parts with lube 
o Actuator pivot point 
o Lower actuator arm pivot point 
o Lower actuator arm bushings 
o Pivot block 
o Lower hinges 

• Wheel Carriage and swivel column 
o Drive chains with lube 
o Turret bearing with lube 
o Bushings and trunnion pin with lube 

• Cable lift arm hinges with lube 

• Cab rotation parts with lube spec 
o Drive chain 
o Sprocket shafts 

Semi-annually (By contractor) 

18 After lubrication operate the bridge to all limits to distribute 
lubrication 

Semi-annually (By contractor) 

19 Check rotunda floor alignment Semi-annually (By contractor) 

20 Check drain sprouts in tunnel floor gutters. Make certain they are 
not clogged with debris. 

Semi-annually (By contractor) 

21 Check general conditions of tyres Semi-annually (By contractor) 

22 Check the following weather seals for general condition 

• Rotunda to building 

Semi-annually (By contractor) 
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• Splice seals if necessary 

23 Thoroughly wash the bridge exterior Semi-annually (By contractor) 

24 Inspect the exterior paint for chips, cracks and rust. Touch up if 
necessary. 

Semi-annually (By contractor) 

25 Check tunnel roller tracking and adjust if necessary Semi-annually (By contractor) 

26 Check all tunnel roller adjusting bolts for tightness Semi-annually (By contractor) 

27 Check the following mounting bolts for tightness 

• Horizontal drive 

• Vertical lift column 

• Landing 

Semi-annually (By contractor) 

 
 

1 GPU cable hoists which are at the PLB’s  requirement for 
annual load testing by Lifting Machinery Inspector and 
issuing of a load test certificate 
 

Annually (By contractor) 
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ANNEX L (Contractor to fill in) 
 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for the Employer. The Employer shall audit Contractor activities, products and 

services on an ad hoc basis to ensure compliance to these environmental conditions. Any pollution 

clean-up costs shall be borne by the Contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s (the Employer’s) Environmental Policy shall be communicated, 
comprehended and implemented by all appointed Contractor staff. 

Storm water, Soil 

and Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to the Employer immediately. Contractors 

shall supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on the Employer property. It is the Contractor’s 

responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due 

to work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 
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1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of 

Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to the Employer 

immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

the Employer promotes the conservation of water and energy resources. The 

Contractor shall identify and manage those work activities that may result in water 

and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and 

their employees prior to commencing works at the airport. 

 

Low Service Damages 

 

Low service damages shall be imposed by the Employer on Contractors who are found to be infringing 

these requirements and/or legislation. The Contractor shall be advised in writing of the nature of the 

infringement and the amount of the low service damages to be imposed. The Contractor shall take the 

necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise 

the Employer accordingly. The Contractor is also advised that the imposition of low service damages does 

not replace any legal proceedings the Council, authorities, landowners and/or members of the public may 

institute against the Contractor.  

Low service damages shall be between R 200.00 and R 20,000.00, depending upon the severity of the 

infringement. The decision on how much low service damages to impose will be made by ACSA’s (the 

Employer) Airport Environmental Management Representative in consultation with the Airport Manager 

or his/her designate and will be final. In addition to the low service damages, the Contractor shall be 

required to make good any damage caused due to the infringement at his/her own expense. 
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I, _______________________________________ (name & surname) of 

____________________________ 

  

____________________________________________________________ (company) agree to the 

above conditions and acknowledge the Employer’s right to impose low service damages should I or any 

of my employees or sub-contractors fail to comply with these conditions. 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ___________________________________________ (airport name).  
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ANNEX M 
 

Maintenance of Passenger loading Bridges Spares List 
 

Bin Location Spare Part Description 
JBT part 
number 

Max Qty  

AO1.1 Engine laser sensor kit 2965059.01 4 

A02.1 
Circuit Breaker Schneider 
OSMC32N3D16 3719262 CH 

1 

A02.2 Contactor Schneider LCID40ABD 3726240 CH 2 

A02.3 Contactor Schneider LCID09BDC 3613730 CH 2 

A02.4 Contactor Schneider LCID12BDC 3726243 CH 2 

A02.5 Contactor Schneider LCID32BDC 2962182 CH 2 

A02.6 Contactor Schneider LRD22C   2 

A02.7 Contactor Eaton DILM 12-10   1 

A03.1 Circuit breaker Eaton FAZ-DO, 5/2 3659021 CH 1 

A03.2 
Circuit breaker Schneider OSMC 
65H1D10 2962183 CH 

1 

A03.3 
Circuit breaker Schneider OSMC 
32N1D16 3659018 CH 

1 

A03.4 
Circuit breaker Schneider OSMC 
65H3D20 2962180 CH 

1 

A03.5 
Circuit breaker Schneider OSMC 
32N1D20 3659019 CH 

1 

A03.6 Circuit breaker Schneider IC 65HD25A 4142641 CH 1 

A03.7 
Circuit breaker Schneider OSMC 
65H3D32 2962182 CH 

1 

A03.8 
Circuit breaker Schneider OSMC 
65H3D40   

2 

A03.9 Circuit breaker Schneider NSC 100S60A 3649958 CH 1 

A03.10 Circuit breaker Schneider NSC 100S100A 3727789 CH 1 

A04.1 Aux Contact Schneider LADN 11C   2 

A04.2 Aux Contact Schneider LADN 40 3726244 CH 1 

A04.3 Aux Contact Schneider LADN 22C 3726243 CH 1 

A04.4 Resistors 3W 1000 OHM 3623739 3 

A04.5 Resistors brakes 4570480 1 

A04.6 Joystick traction Dual 3705071 1 
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A04.7 Cable sensor 15m EVM 019 2 

A05.1 Relay Carlo Givazzi RG Solid state switch 3643395 2 

A05.2 
Ultra sonic sensor Pepperl + Fuchs UC 
4000-L2-I-V-15 3729846 

2 

A05.3 Sensor Sick DL60-P111B Tunnel length 3713235 2 

A05.4 Sensor Sick UM30-21411 3718248 2 

A05.5 
Proximity switch TelemechaniqueXS1 
N18PC 410D f/door 3710789 

2 

A05.6 
Proximity switch TelemechaniqueXS1 
N18PP 349D 3720223 

2 

A06.1 
Beckhoff PLC CX2100-004 + CX 2020-
0121  3726236 

2 

A06.2 Beckhoff memory cards CX 2900-0030   13 

A06.3 
Ignition switch D10 key - 10250ED1083-
Eaton  4141614 

2 

A07.1 Module Beckhoff input digital KL 1408    4 

A07.2 Module Beckhoff  output KL 2408   2 

A07.3 Module Beckhoff  KL 2612   1 

A07.4 Module Beckhoff  KL 2712   1 

A07.5 Module Beckhoff  KL 2722   2 

A07.6 Module Beckhoff  KL 3458   3 

A07.7 Module Beckhoff  KL 4424   1 

A07.8 Module Beckhoff  KL 9010   1 

A07.9 Module Beckhoff  KL 9190   1 

A08.1 Potentiometer 632243-10 Rev B  3705081 1 

A08.2 Potentiometer 632243-1 Rev B  3705080 3 

A08.3 Bell 240v Federal signs 3642384 1 

A08.4 Bell gong plate gray Federal signs 3613462 1 

A09.1  
Emergency stop Schneider ZBE 101+ ZBE 
102   

1 

A09.2 
Pushbutton blue Schneider ZBE101 + ZBE 
102   

1 

A09.3 Pushbutton twist ZBB 101 -2 OFF hoist    1 

A09.4 Pushbutton red Schneider ZBE 102    2 

A09.5 
Pushbutton UP/DOWN Schneider 
ZB4BW7A9 4140412CH 

1 
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A09.6 Pushbutton Cab Schneider   1 

A09.7 
Contact Blocks Schneider ZB4BW0B53/ 
ZBE 101 - 2OFF   

2 

A09.8 Emergency stop Schneider ZB4 Twist   1 

A09.9 Relay Schneider 14 pin glass RXM 24V 3706542 CH 1 

A09.10 
Contact blocks schneider ZB4BZ105 - 
NC/NO   

1 

A09.11 Contact blocks Eaton M22K01 - NC   1 

A10.1 
Pushbutton Green Schneider ZBE 101/ 
ZBE 102    

1 

A10.2 Buzzer 24v  3659844 2 

A10.3 Fan 220 v  3702316 CH 1 

A10.4 Switch lights 2 way  DS 3201 3719082 1 

A10.5 Telephone plug plates   4 

A10.6 Ethernet switch HA-VIS e CON 2000   6 

A10.7 Globes 12v - 20w -30 degree 3644512 10 

A10.8 Day/ night Sensor Spectra LS 20   3 

A11.01 Cab rollers 3676017 6 

A11.02 Guide block rollers tunnel   2 

A11.03 Pulley rollers Pins/ clips/clips   12 

A11.04 Link chain 80 Double 3672936 9 

A11.05 Link chain half 80 double    1 

A12.01 Wire rope 78ft 7672784 1 

A12.02 Wire rope 94ft 7672784 1 

A12.03 Wire rope 105ft 7672784 1 

A13.01 Wire rope 108ft 7672784 1 

A13.02 Pulley wire rope 3612252 1 

B01.1 Ceiling panels white 2m    30 

B01.1 Ceiling panels securing black strip 2 m   30 

B02.1 Door closer Sargent M310513-01 3691223 2 

B02.2 Resistors inverters 250 ohm 225W 4140141 6 

B03.1 Power supply Camera 12v - 2A   6 

B03.2 Power supply Puls ML50.102 - 12V 3708724 1 
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B03.3 
Power supply Meanwell SDR 240-24/Puls 
CS10.241-24V 3718287 CH 

3 

B04.1 Battery back up lights I320 STD DL 4080172 2 

B04.2 Door latch I 555-626 3659081 1 

B04.3 Door switch Eaton 10316H1028 4140220 4 

B04.4 Magnetic door locks M32 12/24V  3728293 2 

B05.1 Limit switch Honeywell LSQYPB2B325 4100211 2 

B05.2 Limit switch arm Honeywell LSZ52C 4100046 3 

B05.3 Limit switch arm Honeywell LSZ54 4100048 1 

B05.4 Limit switch arm long Honeywell LSZ54N 4100071 2 

B05.5 Limit switch Honeywell LSQYPB1A326 4100212 1 

B05.6 Limit switch Honeywell LSQYMB2D324 4100210 1 

B06.1 
Bearing roller ABC Smith bearing PCR-3-
1/2-6 3732018 

4 

B06.2 Bearing roller AXIS CF 2S SPEC 3734936 7 

B06.3 
Bearing roller Turner SBFT 206 20 SPEC 1 
1/4 SHAFT 3671206 

4 

B06.4 
Bearing roller Shuster 6WY 20D X ,625ID 
- 3671012 3734937 

12 

B07.1 Washer 7/8 5150030 2 

B07.2 Washer 1 3/8 5150034 2 

B07.3 Pin 3007607 4 

B07.4 Nut 7/8 - 14 hex 5150020 2 

B07.5 Nut 1 3/8 - 12 hex 5150027 2 

B07.6 Roller cab without bearing 2001251-1 2 

B07.7 Roller cab with bearings 
2001251-

601 

7 

B08.1 
Door stop service door Rokwood US 
26D/626 8023467 

3 

B08.2 Lockset door 3711973 2 

B09.1 Hyd pump power pack GHP 2-A-D-30  2138323-07 1 

B09.2 Black curtain brackets 3716450 20 

B09.3 Tank level indicators 2138323 26 4 

B10.1 
Valve directional vickers DG4V-3-OC-
VHH-60 2138323 14 

2 

B10.2 Gauge pressure valve KF-L8/14E 2138323 06 2 
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B10.3 Fitting kit small   4 

B10.4 Fitting kit medium   4 

B10.5 Fitting kit large   4 

B10.6 Coupling Rotex 38/GG 25/92 2138323- 1 

B10.7 Valve fast down Sun DFD A8DN 3723741 1 

B10.8 
Valve counterbalance Sun CWCGLGN - 
360 BAR 3721476 

2 

B10.9 Valve Sun 8FDA8DN   2 

B10.10 Seal tank  2138323 31 14 

B11.01 GPU cable hangers 3689234 10 

B12.01 Castor wheel 3676001 CH 1 

B12.02 Bracket rollers 8007240 1 

B12.03 Bracket rollers 9600635 1 

B12.04 Bracket rollers 8007250 1 

B13.01 Bracket rollers / roller unit body 2128517 1 

B13.02 Bracket rollers 2129898 1 

B13.03 Bracket cab roof rods    1 

B13.04 Bracket rollers / roller casting body 2130142 1 

C02.1 Safety shoe 4142538 1 

C02.2 Safety shoe plug 4160258 2 

C02.3 Auto level wheel  
2001940-

500 

1 

C02.4 Limit switch with cable 4100214 2 

C02.5 Limit switch with cable 4100215 1 

C02.6 Limit switch with cable 4100218 1 

C03.1 Cab sprocket/ potentiometer kit  2135912 1 

C04.1 Safety strip bogey wheels 3631796 3 

C04.2 Safety strip hyd tank  3731803 2 

C05.1 Inverter Schneider ATV 312HU 55N4  3719275 2 

C05.2 Hoist cable drum 2101696 1 

C06.1 Lights operating red flashing Q125LF-CE   4 

C06.2 Transformer 4141972 1 

C06.3 
Lights obstruction top red Nanhua LED ( 
1 used A5)(3)  8022839 CH 

2 
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C07.1 UPS 1000A - ATA 3708717 CH 2 

C08.1 Motor cab  3648674 1 

C08.2 Seal rubber cab  2003964 1 

C08.3 Motor cable hoist 3650123 1 

D02.1 Screen Elo ET 1537L-7CWA-1LNPB-G  3727758 1 

D03.1 Screen Elo power supply E 558862   0 

D05.1 Hydraulic hoses small    2 

D05.2 Hydraulic hoses medium   2 

D05.3 Hydraulic hoses large   2 

D06.1  Cushion cab  2139488 2 

D07.1 Chain guard upper 2137906 1 

D07.2 Chain guard lower 3615692 1 

D08.1 Chain bogey drive ANSI 80- 2R 3679249 6 

Floor 1 Motor traction drive  3702913 2 

Floor 2 
Motor power pack ABB M2QA.132M4A-
B35 2138323.04 

1 

Floor 3 Hydraulic tank 2138323.01 1 

Floor 4 Hydraulic cylinder  2137699 CH 1 

Floor 5 Windows tunnel small - A 3728471.01 1 

Floor 6 Windows tunnel small - B 3728471.02 1 

Floor 7 Windows tunnel small - C 3728471.03 1 
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ANNEX N 
 

ACSA maintenance procedure for Passenger loading Bridges - D080 029M 
 

• Available upon request from the ACSA service manager 
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                                                                                                                                ANNEX O 
 

Passenger loading bridges – standard operating procedure 
 

Available upon Request from the ACSA service manager   
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                                                                                                                              ANNEX P 
 

Maintenance of Passenger Loading Bridges – Electrical lockout procedure 
 

Available upon Request from the ACSA service manager 
 
 
 
 

  



 

 
 

Confidential 

Confidential Confidential 

ANNEX Q 
 

O.R. Tambo International Airport – operating instruction for PLBs 
 

Available upon Request from the ACSA service manager 
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ANNEX R 
 

Passenger Loading Bridges - Fire Emergency procedure 
 

Available upon Request from the ACSA service manager 
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ANNEX S 
 

ACSA IMC procedure for call out and work orders 
 

Available upon Request from the ACSA service manager 
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ANNEX T 
 

Internal and external factors 
 
Below is a list of internal and external factors which may affect equipment availability and are beyond 
the contractor’s control: 
 

  Type Comment 

External resources 

Utilities -No impact to reliability/Maintainability. 

•Water -It Impact on availability from operations view 

•Electricity   

•Gas   

•IT Support and other interfaces outside 
the contractor battery limit 

  

    

External causes 

•Outside Operating 
conditions/parameters 

-No impact to reliability/Maintainability. 

•Operator fault/incorrect operation, 
consider shifting the risk to the Service 
provider by giving him responsibility to 
support Operations/Operators 

-Impact on availability from operations view 

•Damage by others(users and Third 
parties) i.e. Elevator doors 

This are some of the occurrences that may not 
be considered the Normal Operating conditions 

•Incorrect use   

•Foreign material is system   

    

Other 

•Lack of information/Drawings   

•Lack of access due to no fault of the 
contractor after they have requested 
access timeously   

•Equipment's under Projects   

•Other factors that can be proven that 
was beyond the contractor's fault   

    

Spares 
Availability of spares (if the spares are 
not under the control of the Service 
provider to the limit of the budget) 

-Affect Maintainability 
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Typically: It is the responsibility of the 
Client to ensure adequate 
administration and re-order spares 
timely, It is the responsibility of the 
service provider to ensure that the 
stores administration is done and 
minimum stock levels are adhered to, 
the request to buy spare are 
replenished are done on time intime 

No impact on service provider. 

  The Risk is not sitting with a single owner 
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ANNEX U 
 
 
 
ACSA Mechanical Standardised Minimum:  legal requirements and minimum competency 
requirements 
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ANNEX V 
 

ACSA Inventory procedure  
 

Available upon Request from the ACSA service manager 
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ANNEX W 
 

Current Guarantee and Warrantee 
 

N/A 
 

 
 
 
 
 
 
 
 
 
 
 
 
 


