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PRELIMINARIES AND GENERAL



DESCRIPTION UNIT Activity RATE Amount

ACTIVITY SCHEDULE

Preliminaries for the Term Service Contract

NOTES 

1.The Section of The Works information headed 

Part 1 : Preliminaries shall be taken to be 

incorporated herein.

The Agreement shall be the NEC 3 Term service Contract

(referred to elsewhere in this tender document) 

April 2013 edition together with the folowing additional 

conditions Z1 to Z14 which always will apply

Contractors are referred to the abovementioned

documents for the full intent and meaning of each 

clause thereof.  These clauses are hereinafter 

referred to by clause number and heading only 

(for which such allowance must be made as may 

be considered necessary).  Where standard 

clauses or options are not applicable to the 

contract such modification/ corrections or 

supplements as are necessary are given under 

each relevant clause heading.  Contractors shall 

allow opposite each clause for any costs involved 

in complying with such clause.  Only priced items 

will be considered in respect of any adjustment 

to this Section.

Any items left unpriced will be understood to be 

provided free of charge and no claim for any 

extras arising out of the Contractor's omission to 

price any item will be entertained. 

TOTAL CARRIED TO COLLECTION
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SECTION A 

PART 1 : CORE CLAUSES 

General 

Actions Item 1

Clause 10 

Identified and defined terms. Item 1

Clause 11 

Law Item 1

Clause 12

Communications Item 1

Clause 13

The Service manager Item 1

Clause 14 

Employer provides right of access and things Item 1

clause 15

Early warning Item 1

Clause 16

Ambiquities and inconsistencies Item 1

Clause 17

Illegal and Impossible requirements Item 1

Clause 18

The Contractor's main responsibilities 

Providing the services Item 1

Clause 20 

The Contractor's Plan Item 1

Clause 21

Revising the Contractor's plan Item 1

Clause 22
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People Item 1

Clause 24

Working with the Employer and Others Item 1

Clause 25   

Subcontracting item 1

clause 26

Other Responsibilities

Clause 27 Item 1

Time 

Starting and Completion Item 1

Clause 30 

Access Item 1

Clause 31 

Instructions to stop or not to start work Item 1

Clause 32

Defects 

Test and Inspections Item 1

Clause 40

Testing and Inspection before delivery Item 1

Clause 41

Notifying and correcting defects Item 1

Clause 42

Accepting defects Item 1

Clause 43

Payment 

Assessing the amount due Item 1

Clause 50 
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Payment Item 1

Clause 51 

Defined cost Item 1

Clause 52

Compensation events 

Compensation events Item 1

Clause 60 

Notifying compensation events Item 1

Clause 61 

Quotations for compensation events Item 1

Clause 62 

Assessing compensation events Item 1

Clause 63 

The Service manager's assessments Item 1

Clause 64

Implementing Compensation events Item 1

Clause 65

Title 

The Parties' use of equipment, Plant and Materials Item 1

Clause 70

Limitation of Liability, Indemnities and  

Insurance

Employer's risks Item 1

Clause 80

The Contractor's risk Item 1

Clause 81

Indemnities Item 1

Clause 82
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Insurance Cover Item 1

Clause 83

Insurance policies Item 1

Clause 84

If the contractor does not insure Item 1

Clause 85

Insurance by the employer Item 1

Clause 86

Termination and Disputes 

Termination and reasons for termination Item 1

Clause 90

Reasons on Termination Item 1

Clause 91

Procedures on Termination Item 1

Clause 92

Payment on Termination Item 1

Clause 93

Dispute resolution Item 1

Clause W1

                                                                                                                Item 1
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SECTION B : PRELIMINARIES 

SUPPLEMENTARY DOCUMENTATION 

Activity schedule 

The pages of the Activity schedule are  

numbered consecutively.

The Contractor shall check the numbers of the 

pages and should  any be missing or 

duplicated, or the reproduction be indistinct, or

if any doubt exists as to the full intent and 

meaning of any description, or these Activity schedule 

contain any obvious errors, the 

Contractor shall notify the Service manager at 

once who shall promptly give a written directive.  

No liability whatsoever will be admitted in respect 

of errors in any tender due to the 

abovementioned causes. 

Items in these Activity schedule are to be read 

and priced in conjunction with and the 

descriptions regarded as amplified by the Works 

Information and no claim arising from brevity of 

description of items fully described in the Trade 

Preambles will be entertained. 

Where appropriate, rates for similar items in the 

various sections of the Activity schedule must 

be the same.  The Service manager shall be at 

liberty to make adjustments to any individual

rates or not, as will eliminate errors, 

discrepancies or what he considers to be 

unreasonable or unbalanced rates, without 

altering the Contract Sum, prior to signing. 
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Prime Cost and Provisional Amounts, etc., Item 1

contained herein may be omitted or reduced at 

the Service manager's sole discretion and the 

Contractor shall not be entitled to claim for any 

loss by way of reduction or omission of any 

discount, or percentage relating to Prime Cost 

and Provisional Amounts, etc., or loss of profit 

related thereto. 

Interest of Agents Item 1

Should any Service manager have any interest 

other than a professional interest or involvement 

with the project, such interest shall be disclosed 

under this heading. 

Priced Acititvity Schedule Item 1

All Contractors shall deposit the 

priced documents with their tenders.  Such 

documents shall have all items properly priced, 

extended and cast. 

TOTAL CARRIED TO COLLECTION
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MANAGEMENT OF CONTRACT 

Programme for the Works 

The Contractor shall provide with his bid full 

construction methodology and approved 

programme, per the programme dates listed in 

the Contract Data, outlining in detail how the 

Works will be handled:- 

a) Personnel 

b) Equipment 

c) Plant and materials 

d) Inspection and handover procedures 

e) Security 

f) Safety 

g) Quality control and reporting plan 

h) Environmental 

The Contractor shall prepare and be responsible Item 1

for a programme for the Works in sufficient detail 

as to represent the units of work to enable the 

Service manager to assess the progress of the 

Works.  The Contractor, who shall co-ordinate 

Sub-Contractor's programmes with his own, shall 

programme the Works.  Where required by the 

Contractor, the Sub-Contractor shall prepare and 

update his programme for the Works in sufficient 

detail to meet the needs of the programme.  

The Contractor shall implement and modify the 

programme should any significant deviations take 

place.  The Contractor shall provide copies of the 

programme and its supporting documents with all 

updates for the Service manager and/ or the 

Sub-Contractor where relevant. 

TOTAL CARRIED TO COLLECTION
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Progress Meetings Item 1

The Service manager, Contractor's representative 

and other Agents as required shall hold meetings 

related to the progress of the Works at regular 

intervals and at such other times as may be 

necessary. 

Sub-Contractors shall not be present at progress 

meetings unless specifically requested by the 

Contractor or Service manager.  The Service Manager

 shall record and distribute the Minutes 

of the Meetings. 

The Contractor shall report on his own and 

all Sub-Contractors' progress and on all matters 

affecting progress and execution of the Works. 

The Contractor shall convene additional regular 

meetings with his Sub-Contractors and Suppliers 

in order to monitor their progress and to discuss 

and co-ordinate all aspects of the Contract. 

Technical Meetings Item 1

The Contractor shall arrange regular separate 

meetings to review technical matters with 

Sub-Contractors prior to the Progress Meetings 

for consideration as necessary at such Progress 

Meetings.  Minutes of these meetings are to be 

distributed to the Professional Team prior to 

Progress Meetings. 

TOTAL CARRIED TO COLLECTION
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MATERIALS AND WORKMANSHIP 

Samples of materials Item 1

The Contractor shall furnish samples of materials 

and specimens of finishes as may be called for 

by the Service manager for his approval. 

Workmanship samples Item 1

The Service manager may instruct the Contractor 

to furnish samples of workmanship for his 

approval.  Where the Service manager requires an 

assembly of various elements of the building or 

installation, which is not incorporated in the Works, 

the Contractor shall arrange such an assembly at 

the Employer's expense and the contract value 

shall be adjusted accordingly. 

The Service manager may reject any 

workmanship not corresponding with approved 

samples.  Approved samples are to be kept on 

site until the completion of the Works and 

 thereafter removed if not required in the finished 

work.  Adequate access and viewing facilities 

shall be provided. 

Ordering of materials Item 1

Should the Activity Schedule be used for ordering 

materials, this shall be entirely at the Contractor's

risk. 

TOTAL CARRIED TO COLLECTION
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Payment of Preliminaries Item 1

The payment of preliminaries shall be calculated 

from the priced items in the Activity schedule.  

The Contractor and the Service manager shall 

agree on a division of the priced preliminaries 

items into: 

a) An initial or establishment charge, payment 

of which shall be made to the Contractor on 

proof that the relevant expenditures have been 

made; 

b) A monthly charge; 

c) A final or disestablishment charge 

All excluding VAT. 

In arriving at such a division cognisance shall be 

taken of such factors as: 

i) Premiums for annually renewable insurance

policies 

Should the Contractor and the Service manager 

be unable to agree such division then the Project 

Manager shall make a division of the preliminaries 

to be incorporated in the valuations for each 

monthly payment certificate. 

TOTAL CARRIED TO COLLECTION
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Adjustment of Preliminaries 

The amount or items of preliminaries shall be 

adjusted to take account of the theoretical 

financial effect which changes in time and/or value 

have on preliminaries.  Such an adjustment shall be

based on the particulars provided by the 

Contractor, and shall apply notwithstanding the 

actual employment of resources by the 

Contractor in the execution of the Works. 

For the adjustment of the preliminaries both the 

Contract Sum and the Contract Value shall 

exclude: 

a) VAT; 

b) The amount of preliminaries; 

c) Any contingency sum; and 

d) Any amount in respect of Contract Price 

Adjustment Provisions 

Should the Contractor fail to provide such 

information within the period stipulated, the 

following shall apply: 

The amount of preliminaries shall be adjusted 

in the following categories: 

(a) An amount which shall  not be varied 

(b) An amount which shall be varied in proportion

 to the contract value as compared with the

 Contract Sum 

(c ) An amount which shall be varied in proportion

 to the construction period (excluding revisions

 allowed in terms of the agreement) as compared

 to the initial construction period. 
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Where sectional completion is required in terms Item 1

of the agreement, the Contractor shall give the 

Service manager the division of the above 

categorised amounts into sections.  Should the 

Contractor fail to provide such information within 

the period stipulated the categorised amounts 

shall be pro-rata to the value of each section. 

GENERAL 

Site Security - Works Information 

In order to maintain the integrity of the site during 

construction, it shall be necessary to implement 

security measures applicable to Contractor's 

employees.  It is expected of the Contractor's 

Site Supervisors to exercise control over their 

staff and maintain order.

The Contractor shall take all appropriate 

measures for general site security and shall 

ensure that the following requirements are 

adhered to at all times: 

a) All workers to be in new company overalls, 

safety helmets, boots, etc.

b) Eskom shall not accept any responsibility for 

theft or damage to the Contractor's 

equipment while on site.  It is expected that the 

Contractor shall provide own site security service.

c) The following items will not be allowed on site:

i) Fire arms or other dangerous weapons

ii) Explosives

iii) Liquor

iv) Narcotic drugs

TOTAL CARRIED TO COLLECTION
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Disturbance Item 1

The Contractor shall execute the Works with a 

minimum of disturbance to adjoining premises, 

any parts of the Works already handed over and 

the occupants of those premises and/ or parts. 

Any specific requirements are stated in the 

Works Information. 

Works cleaning and clearing Item 1

The Contractor shall regularly clean and clear 

away all rubbish and excess materials as the 

Works proceed and leave the Works in a clean 

and satisfactory state for use and occupation in 

terms of the agreement. 

Vermin Item 1

The Contractor shall take all necessary 

precautions to keep the Works and site free from 

vermin and shall leave the Works vermin-free 

on completion. 

Occupational Health and Safety Act Item 1

The contractor shall for the duration of this contract be 

deemed to be the mandatory Eskom for the purposes of 

the Occupational Health and Safety Act No. 85 of 1993, and 

he shall prior to taking occupation of the site satisfy Eskom 

by means of written representations that he has fully 

compiled with the relevant requirements of the said act.

TOTAL CARRIED TO COLLECTION
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Acceptance by Eskom of the contractors written 

representations in terms of the above shall constitute an 

agreement in writing to the arrangements and procedures 

between the parties to ensure compliance by the 

contractor with the provision of the act referred to therein, 

for the purpose of section 37(2) of the said act.

Eskom shall at all times have the right to summarily 

suspend the performance of the contractor hereunder 

pending compliance by the contractor with any 

requirement, regulation and direction referred to.

Eskom shall be entitled to set off against any amount owed 

by the Eskom to the contractor hereunder any loss or 

damage suffered by it as a result of the suspension of the 

contractors performance in the circumstances envisaged 

above.

The Contractor shall price for all necessary items to comply 

with the Occupational Health and Safety Act Specification.

Contract Price Adjustment Item 1

This contract is subject to price escalations.

Retention Item 1

Retention will be 10% of the value of work 

Release of retention will only occur after

52 weeks from Practical completion.

 

All retention, less any monies by the Contractor 

due to the Employer, will be released with the 

issue of the Defects Certificate.

TOTAL CARRIED TO COLLECTION
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SECTION C : SPECIFIC PRELIMINARIES 

SUPPLEMENTARY DOCUMENTATION 

Procedures Item 1

The Contractor shall, at his own expense, 

prepare and submit one reproducible print of 

shop drawings of all fabricated work, working or 

setting out drawings, shop details and schedules 

to the Service manager for approval by the 

Service manager, the relative Consulting Engineer, 

and/ or the Employer as is appropriate and such 

work shall not be performed by the Contractor until

such approval has been given.  The Contractor 

shall take cognisance of and adhere to the 

Project Document Numbering System, if any, 

in use on this Contract 

The Contractor shall present a complete 

schedule showing the sequence of submission 

of shop drawings, including submission dates, 

for all trades and the scheduled dates for 

approval of all drawings.  This schedule shall take 

into account that the Service manager and the  

relative Consulting Engineer and the Employer

reserve a two weeks check period from the date 

of the receipt of all shop drawings and/or 

catalogue data. 

All submissions shall be on dates as indicated 

in the above schedule and sufficiently in advance 

to permit the Contractor to meet fabrication 

deadlines;  no claim for extensions to the contract 

time will be granted to the Contractor by reason 

of his failure in this respect. 
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The Contractor shall submit four copies of 

catalogues and data for approval.  The Contractor 

shall check all submissions for conformity with 

the contract drawings and specifications and 

correct any errors, omissions or deviations before 

their transmission to the Service manager.  All 

submissions shall bear the Contractor's dated 

stamp of approval as evidence that they have 

been so checked and corrected by the Contractor.  

Any drawings, schedule or catalogue submitted 

without this stamp will not be considered by the 

Service manager and will be returned. 

When the Service manager advises the 

Contractor that shop drawings have been 

approved, he shall immediately submit to the 

Service manager the original transparencies of 

such drawings so that the Service manager's 

stamp of approval may be appended thereto.  

Thereafter the Contractor shall furnish to the 

Service manager four prints of the approved shop 

drawings, setting out drawings and schedules.  

The Contractor shall also furnish to the Works as 

many prints of the approved shop drawings and 

schedules as may be required.  No work shall be 

performed from any shop drawings and/ or 

catalogues not stamped with the Project 

Manager's approval. 

The Contractor shall be responsible for ensuring 

that all dimensions conform to the dimensions 

of built work. 

The Service manager's approval of any document 

or drawing shall not in any way vary his contractual 

or delictual obligations and liabilities to the 

Employer or any other party, nor does it vary the 

contractual or delictual obligations and liabilities 

of the party submitting such document or drawing

 for approval. 
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If the submissions differ from the requirements 

of the contract, the Contractor shall make specific 

mention of each difference in his letter of 

transmission with a request for substitution, 

together with his reasons for same, in order that, 

if acceptable, suitable action may be taken by the 

Service manager.  Otherwise the Contractor will 

not be relieved of the responsibility for executing 

the work in accordance with the requirements of 

the contract. 

Corrections of shop drawings by the Project 

Manager shall not change the scope of work.  

Should any such correction be considered to 

constitute a change of scope of work, the 

Contractor shall notify the Service manager in 

writing within not more than seven calendar days 

of such change and shall not proceed with the 
fabrication until so authorised by the Project 

Manager.  Claims for change of scope made 

after performance of the work constituting the 

claimed change of scope will not be considered. 

Unless otherwise agreed with the Project 

Manager, shop drawings shall be prepared to 

show all details of installation, including 

reticulation, fixing, etc., of all components and 
assemblies, or if the Contractor desires to 

deviate from the design then these drawings 

shall be all in accordance with the above 

procedures and at the Contractor's expense. 

Unauthorised Persons/ Workmen on Premises Item 1

The Contractor shall at all times strictly exclude all 

unauthorised persons from the Works and the 

site and shall set up notice boards to that effect.   

Safety Helmets and Protective Clothing Item 1

The Contractor shall take all necessary steps to 

ensure that all workmen employed on the Works 

comply with regulations regarding the wearing 

of safety helmets. 
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The Contractor shall provide and keep on site 

an adequate supply of clean safety helmets and 

protective clothing for the use of all Employer's 

agents and all authorised visitors. 

Notice boards shall be erected warning all 

workmen and visitors to wear safety helmets on 

or about the Works. 

MANAGEMENT OF CONTRACT Item 1

Co-Ordination 

The Contractor is to submit a schedule of 

information required to all parties concerned, 

giving dates upon which such information and 

details are required on site 

Timeous advance notice is to be given by the 

Contractor of information or drawings which are 

required on site. 

MATERIALS AND WORKMANSHIP Item 1

 

Media Releases, Advertising, etc. 

All rights of publication of articles in the media, 

together with any advertising relating to, or in any 

way connected with this project shall invest in 

the Employer 

The Contractor together with his Sub-Contractors 

shall not, without the written consent of the 

Employer, cause any statement or advertisement 

to be printed, screened or aired by the media. 

Scale and Dimensions Item 1

All dimensions will be figured on the drawings or 

may be calculated from figured dimensions and 

are always to be followed.  No dimensions shall 

be obtained by scaling. 
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Manufacturer's Recommendations Item 1

All commodities are to be handled, stored, used, 

applied and/or fixed in strict accordance with the 

manufacturer's instructions and recommendations 

and after consultation with the manufacturer's 

authorised representative.  Should these 

instructions and/ or recommendations conflict with 

other specified requirements the Project 

Manager must be notified timeously.

Transportation

Transportation of samples and occupational hygiene 

instruments for calibration from the calibration laboratory 

to Camden PS and from Camden PS to the calibration 

laboratory Item 1

Commodities to be New Item 1

All commodities, goods, articles or materials 

throughout the building are to be new so as to 

ensure that they are likewise in perfect condition 

when handed over at completion of the Work. 

Standard of Workmanship and Materials Item 1

In the absence of detailed specifications for any 

item or items, National Building Regulations, the 

latest applicable South African Bureau of 

Standards Specification, or where such does not 

exist, then the latest applicable British Standard 

Specification shall apply. 

Removal and Making Good of Temporary Item 1

Works, etc., on Completion 

The Contractor shall remove all temporary Works, 

roads, services and the like used for this 

Contract and shall make good to the entire 

satisfaction of the Service manager any damage

resulting therefrom.
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Cost of Claims Item 1

All costs incurred by the Contractor in the 

preparation of claims to the satisfaction of the 

Service manager shall be borne by the Contractor. 

Signage Item 1

All warning signage must be in English

Environmental requirements Item 1

All costs related to the compliance of the 

Environmental Requirements must be allowed for 

by the Contractor under this item

Police Clearance Item 1

The Contractor shall provide Eskom Safety Reps with Police 

Clearances for all staff 

Medicals Item 1

The Contractor shall provide Eskom Safety Reps with 

Medicals for all staff 

Level 2 First Aid Traning Item 1

The Contractor's staff shall possess Level 2 First Aid 

Training 

Safety File Item 1

The contractor shall provide Eskom Safety Reps with a 

Safety file
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Activity schedule



Item 

No. DESCRIPTION ACTIVITY RATE AMOUNT

ACTIVITY SCHEDULE NO. 1

 PROJECT SPECIFICATIONS

The Contractor and their laboratories are referred to the relevant Clauses in 

the specifications for the pricing of this project. The Contractor should carefully 

read these specifications as no claims will be entertained during the coarse of 

the project.

Rate approvals:

The Contractor and their laboratories are advised that any rate that is required 

for  work must include the following breakdown:

labour, material, transport and profit.

Rate approvals must be authorised by the Service manager prior to work being 

carried out.

COMPLIANCE REQUIREMENTS

Quality Management System Requirements

Testing and calibration activities shall be done in accordance with the principles 

of ISO 9001

Accreditation Requirements

The Contractor to ensure that the laboratory must comply with regulatory and 

safety requirements on the operation of laboratories not covered by ISO 17025

The Contractor to ensure that the laboratory must operate a quality 

management system for their testing and calibration activities that meets the 

principles of ISO 17025 and 9001

Health and Safety: 

In addition to the normal health and safety requirements the contractor must 

ensure that the laboratory shall comply with regulatory  and safety 

requirements  on operation of laboratories not covered by ISO 17025

General Requirements For This bid

ISO 45001:2018 Occupational health and safety management systems.

ISO/IEC 17020, General requirements for the competence of testing and 

calibration laboratories.

ISO/IEC 17025:2005, General requirements for the competence  of testing and 

calibration laboratories.
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Purchasing Services And Supplies Requirements

The laboratories appointed by the contractor shall ensure that purchased 

supplies and reagents and consumable materials that affect the quality of tests 

and/or calibrations are not used until they have been inspected by the Service 

manager or otherwise verified as complying with standard specifications or 

requirements defined in the methods for the tests and/or calibrations 

concerned, and such records shall be made available to Camden Power Station 

Service manager.

Service To Eskom Camden Generation Division

Communication in large assignments or projects should be maintained 

throughout the work. The contractor should inform the Camden Power station 

Service manager of any delays or major deviations in the performance in line 

with contract provisions.

Complaints

The laboratories appointed by the contractor shall have policies  and 

procedures in place for the resolution of complaints received from Eskom 

Service manager.

 Proper records shall be maintained of all complaints, investigations and 

corrective actions taken by the laboratories in line with all the Quality 

Management Standards.

Continued Improvements

The contractor and their laboratories shall continually improve the 

effectiveness of its management system using the quality policy, quality 

objectives, audit results, analysis of data, corrective and preventive actions and 

management review in line with all the Quality Management Standards.

 Corrective action improvements

The contractor and their laboratories shall have documented policies and 

procedures in place and shall designate appropriate authorities for 

implementing corrective action when nonconforming work or departures from 

the policies and procedures in the management system or technical operations 

have been identified in line with all the Quality Management Standards. 

The procedure for corrective action shall start with a root cause investigation, 

selection and implementation of corrective actions, Monitoring of corrective 

actions  in line with all the Quality Management Standards.
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 Preventive action Improvements

Required improvements and potential sources of nonconformities, either 

technical or concerning the management system, shall be identified. 

When improvement opportunities are identified or if preventive action is 

required, action plans shall be developed, implemented and monitored to 

reduce the likelihood of the occurrence of such nonconformities and to take 

advantage of the opportunities for improvement in line with all the Quality 

Management Standards.

Accommodation and Environmental conditions

The contractor must ensure that the Laboratory facilities for testing and/or 

calibration, including the environmental conditions, shall be such as to facilitate 

correct performance of the tests and/or calibrations.

Test and Calibration methods

The contractor and their laboratories are required upon request to supply 

Camden power station Service manager with sampling media monthly or as 

indicated in the service level agreement.

The contractor and their laboratories are required to supply Camden power 

station Service manager with prepared sampling media (i.e., tubes, cassettes 

and assembled sampling heads, pre-weighed 37mm PVC filters, 25mm MCE 

Filters with a black grid plus support pads).

The contractor and their laboratories must provide maintenance of OH 

instruments as and when required and according to the service level 

agreement.

The contractor and  their laboratories must ensure that the performance of pre 

and post weighing of sampling media should be done at a SANAS accredited 

laboratory.
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Handling, Transportation, and storage

The contractor and their laboratories shall have documented procedures for 

the transportation, receipt, handling, protection, storage, retention and/or 

disposal of test and/or calibration items, including all provisions necessary to 

prevent contamination or deterioration, to protect the integrity of the test or 

calibration item, and to protect the interests of Eskom.

The transportation of the filter cassettes to and from the Occupational Hygiene 

Testing Facilities (OHTF) premises is to be done in a manner which will not 

compromise the integrity of the filter cassettes/sorbent tubes

The filter cassettes/sorbent tubes used to sample unstable elements from the 

business unit will need to be kept in a cooler bag, as per requirements 

stipulated in relevant method. Deliver media to the OHTF in the same outer 

packaging in which it was received. 

It is preferred that couriers are not used to transport samples from the 

sampling site to the OHTF, due to unknown sample handling practices applied, 

which causes major concern on integrity of samples. 

Best practice is to deliver the samples personally to the OHTF, or by a reputable 

and designated driver who received specific instructions and training on correct 

handling practices of the samples.

Samples collected from site to be delivered directly to the testing facility within 

6 hours. NB Samples cannot be taken home for storage purposes. 

Samples to be transported in a suitable carry case lined with a sponge (sponge 

with 37mm holes) for sample protection and a cooler box with ice packs to be 

used for samples that need to remain cool.

Provide the client with a signed laboratory acknowledgement form.

The contractor and their laboratories shall have adequate insurance to cover 

damage and theft for the approval of the Eskom Service manager.

 Equipment

The contractor and their laboratories shall ensure it is well equipped with the 

required equipments for the correct performance of the tests and/or 

calibrations (including sampling, preparation of test and/or calibration items, 

processing, and analysis of test and/or calibration data).

The contractor and their laboratories shall have adequate insurance to cover 

damage and theft for the approval of the Eskom Service manager.
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 Equipment

The contractor and their laboratories shall ensure it is well equipped with the 

required equipments for the correct performance of the tests and/or 

calibrations (including sampling, preparation of test and/or calibration items, 

processing, and analysis of test and/or calibration data).

Equipment, software used for testing, calibration and sampling shall be capable 

of achieving the required accuracy and shall comply with specifications relevant 

to the tests and/or calibrations concerned in compliance with this tender 

document.

The Contractor and their laboratories shall have established programmes and 

procedures for the calibration of their equipments to ensure all equipments 

used for tests and/or calibrations that have a significant effect on the accuracy 

or validity of the result of the test, calibration or sampling are calibrated in line 

with their ISO standards before being put into service.

The contractor and their laboratories shall ensure that all calibration 

certificates for all equipment that requires calibration are made available to the 

Camden Power Station Service manager and shall further form part of the 

analysis report submitted to Camden Power Station Service manager at the 

closeout of the project.

 Result turnaround time

The contractor and their laboratories shall honour the agreement with Eskom 

Service manager by adhering to the turnaround time specified for each method 

or test performed. The turnaround period shall be clearly stated on the 

quotation provided by the Contractor and their laboratories.

Analysis should be carried out by the contractor and their laboratories and the 

report to be presented within 7 – 10 working days. The contractor and their 

laboratories shall notify the Eskom Service manager of any occurrence that 

may possibly result in a delayed report date resulting in failure to comply with 

the turnaround time of 7 – 10 working days in line with the contract provisions.

Turnaround time shall form part of KPI for the contractor and their laboratories 

and failure to meet the KPI will result in NCR and termination in terms of 

contract provisions.

Calibration of equipment shall be done within 3 weeks after date of collection 

from Camden Power Station.
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 Reporting the results

The contractor and their laboratories must ensure that results of tests, 

calibration, or series of tests or calibrations carried out by the laboratories shall 

be reported accurately, clearly, unambiguously, and objectively, and in 

accordance with any specific instructions in the test or calibration methods in 

line with their Standard Operating Procedures.

The results shall be reported in a test report or a calibration certificate and 

shall include all the information requested by the Eskom Service manager 

necessary for the interpretation of the test or calibration results and all 

information required by the method used.

In the case of tests or calibrations performed in a written agreement with 

Eskom Service manager, the results may be reported in a simplified way. When 

the test report contains results of tests performed by subcontractors, these 

results shall be clearly identified.

Final test reports shall contain, at a minimum, the information outlined below.

Eskom Service manager may request additional information to be included in 

the final report. The contractor together with their laboratories in concluding 

their final test report, shall maintain a sample case file or be able to assimilate 

the sample case information described in this document for a period of at least 

five years after the final test report is issued.

Process for Monitoring

Letter of good standing

Medicals

Drivers licence

Baseline Risk Assessment

Legal Appointments and competencies 
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Each report shall include at least the following information:

a) Title, e.g., “Test Report”, or “Report of Results” or “Laboratory Results”;

b) Name and address of laboratory, location where the analysis was carried 

out, if different from the address of the laboratory, and name and phone 

number of contact person for questions;

c) Unique identification of the report (such as serial number) and of each page, 

the total number of pages, and a clear identification of the end of the report;

d) Name and address of customer, where appropriate, and project name if 

applicable;

e) Description, condition, and clear identification of the analysed samples;

f) Date of receipt of the sample(s);

g) Identification of the validated analytical method used;

h) Any deviations from, additions to, or exclusions from the analytical method, 

and any other information relevant to a specific analytical method, such as 

environmental conditions including the use of relevant data qualifiers;

i) Identification of the standard(s) or specification(s) relevant to the test (when 

required by customer);

j) Where necessary, a statement of compliance/non-compliance with 

requirements and/or specifications;

k) Analytical test results, supported by tables, graphs, sketches, and 

photographs as appropriate, with units of measurement; and any failures 

identified; and identification of the quantitation limit and reporting units (such 

as mg/kg with identification of whether data is calculated on a dry weight or 

wet weight basis);

l) A signature and title, or an equivalent identification, of the person(s) 

accepting responsibility on behalf of the laboratory for the content of the 

report (however produced), and date of issue

Scope of Work

The scope of work will cover the following but not limited to:

1 Sampling Media

1.1 Supply of sampling media i.e., 37mm Pre-weighed PVC filters, 25mm MCE 

Filters with a Black Grid including support pads, sorbent tubes, filter cassettes;

1.2 Transportation of samples from the laboratory to Camden PS and from 

Camden PS to the Laboratory as and when required;
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2 Analysis of Samples

2.1  Analysis of samples for alpha quartz, volatile organic substance;

2.2 Analysis of bulk samples to determine the presence of asbestos;

2.3  Compilation of sample analysis reports as and when required;

3 Calibrating of the following instrument:

3.1 Calibrating sound level meter and acoustic calibrator, including noise dose 

meters on an annual basis

3.2 Calibrating gilian gilibrator on an annual basis

3.4 service and maintenance of  instruments as and when required

3.5 Calibrating lux meters once every two years

3.6 Calibrating heat stress meters on annual basis

3.7 Calibrating indoor air quality meter on an annual basis

3.8 Calibrating hot wire anemometer on an annual basis

3.9 Transportation of occupational hygiene instruments for calibration from the 

calibration laboratory to Camden PS and from Camden PS to the calibration 

laboratory

Activity schedule

A Supply sampling media 

1.1 SANAS Accredited Calibration Certificate Required

1.2 Pre- weighted 37mm 3 Piece 5.0um PVC filters, filter cassets( 50 pack) No 2

1.3 MCE 25mm filters with a black grid (100 pack) No 2

1.4 Sorbent Tubes (50 pack) No 3

2 Analysis of samples :

2.1 SANAS Accredited Calibration Certificate Required

2.2  For alpha quartz (crystalline silica) , volatile organic substance (Planned and 

unplanned) No 1

2.3 To determine the presence of asbestos (Planned and unplanned) as per the 

HSG248 guidelines. No 80
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B Calibration, Service and Maintenance

3 Quest Sound Pro Sound Level Meter (to be calibrated offsite)

3.1 SANAS Accredited Calibration Certificate Required

3.2
Calibration of the Quest Sound Pro Sound Level Meter Model Number: 

SOUNDPRO DL-1-1/1, 4936. (annually) SN. BKH020002. Quantity- 1 Annually 3

3.3
Calibration of the New (to be purchased) Quest Sound Pro Sound Level Meter, 

model No. SE and DL (annually) SN. BKH020002. Quantity- 2 Annually 4

4 Quest QC10 Sound Level Calibrator (to be calibrated offsite)

4.1 SANAS accredited calibration certificate required

4.2
Quest QC10 Sound Level calibrator, Model Number: QC-10 SN. QIE080089. 

(annually)  Quantity- 1 Annually 3

4.3
Calibration of the New (to be purchased) Quest QC10 Sound Level calibrator, 

Model Number: QC-10. SN. QIE080089.(annually)  Quantity- 1 Annually 2

5
Quest Edge 7 personal Noise Dosimeter (to be calibrated offsite)

5.1 SANAS Accredited Calibration Certificate Required

5.2
Calibration of New  (to be purchased) Quest edge 7 personal noise dosimeter 

(annually) Quantity-5 Annually 10

6
Quest QT44 Questemp Heat Stress Monitor (to be calibrated offsite)

6.1 ANAB/ILAC accredited calibration certificate required

6.2

Calibration of Quest QT44 Questemp Heat Stress Monitor including Globe, Dry 

Globe and Wet Globe.  Model Number: QT° 44, SN. TQJ010017, at a minimum 

of 3 Temperature Points and a minimum of 3 Relative Humidity Percentage 

Points: (Annually) Quantity-1 Annually 3

6.3

Calibration of the New (to be purchased) Quest QT44 Questemp Heat Stress 

Monitor, Model Number: QT° 44, SN. TQJ010017, at a minimum of 3 

Temperature Points and a minimum of 3 Relative Humidity Percentage Points: 

(Annually) Quantity-2 Annually 4
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7 Goldilux Auto Ranging Light Meter (to be calibrated offsite)

7.1 ANAB/ILAC accredited calibration certificate required

7.2

Goldilux Auto Ranging Light  Meter Model Number: GAL, SN. 

11123/1321/1322. Calibration to be as per the 5 Reference Points (13 to 3200 

Lux) Standard Calibration Method (Every 2 years) Quantity-3 Annually 6

8 Gillian Gilibrator 2 (to be calibrated offsite)

8.1 SANAS/ANAB accredited calibration certificate required

Gallian Gilibrator 2 Serial No. 0507039; 106867-S  and model number 850190-

1; 800286; 800266-1; 800289-1 calibration. (annually) Quantity-3

8.2 5 reference method Annually 9

8.3 10 reference method Annually 9

9 TSI IAQ Calc Indoor Air Quality Meter (to be calibrated offsite)

9.1 SANAS accredited calibration certificate required

9.2  Model No TSI IAQ Calc serial No. T74451604001 calibration (SANAS 

accredited): at a minimum of 3 Temperature Points and a minimum of 3 

Relative Humidity Percentage Points at a standard velocity of 10 points  across 

the range form 0-35m/s. (annually)  Quantity- 1 Annually 3

10 Gillian- Gill Air Sampler (to be calibrated offsite)

10.1 SANAS/ANAB accredited calibration certificate required

Standard calibration of Gilian air sampler, SN: 7D, 10D, 6D, 2D, 11D, 5D, 4C, 8D, 

9C, 6C, 3A, 1B, 1C, 4A, 5B, 1D, 4B,5C  and 12 Quantity- 19

10.2 5  reference method Annually 57

10.3 10 refence method Annually 57

11 TSI T9515 Velocit Calc Air Velocity Meter (to be Calibrated offsite)

11.1 SANAS accredited calibration certificate required

11.2

Calibration of TSI T9515 Velocit Calc, model No. 9515, Serial No. 

T95151604006, at a minimum of 3 temperature points at a velocity of 10 

points accoss the range from 0-35m/s. (annually) Quantity-1 Annually 3

 Activity Schedule Carried To Final Summary

35



FINAL SUMMARY

1 Preliminaries Page 1

2 Activity Schedule Page 2

Sub-total

Value Added Tax

Allow fifteen  per cent (15%) of the above sub-total for Value Added  Tax Item

Carried to form of Offer


