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INVITATION TO TENDER 

ORBIT TEVT COLLEGE 
APPOINTMENT OF A CONTRACTOR    FOR ALTERATIONS AND ADDITIONS TO 

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 
COLLEGE BRITS  

Bid Number:  B01/2023 

    Tender Advert:21 July 2023 

Compulsory Briefing/Site Inspection Meeting: 31 July 2023 starting at 11h00. 
Venue: Administration Building Entrance, Britz Campas, Reitz Street, North  

Bid Closing Time/Date: 11h00 on Monday, 14 August 2023 
Venue: ORBIT TVET COLLEGE, Corporate Centre, Security Gate (Office), c/o Fatima 

Bhayat and Bosch Streets, RUSTENBURG, 0300 

Name of Bidder:  ................................................................................................................... 

Contact Person:  ................................................................................................................... 

Address:  .............................................................................................................................. 

Telephone number: ........................................ Fax number:  ................................................ 

Email address:  ..................................................................................................................... 

SARS Pin number: …………………………… CSD Registration number…………. 
Bid Price (15% VAT Incl.):  ................................................................................................... 

Bid Price in words:  ............................................................................................................... 



ORBIT TVET Colleges 
Brits Campus: (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 2 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

IMPORTANT DATES 
The anticipated timing of the project is as follows: 

DESCRIPTION/ACTIVITY DATE TIME 

Tender Advert N/A 

Compulsory Site Inspection Meeting 11:00 

Tender close 11:00 

Contract awarded TBA N/A 

Project duration  6 months N/A 

CONDITIONS FOR COMPLETING BID DOCUMENTS 
The Tenderer is to indicate in the checkboxes provided that he has completed the required section 
of the tender document. Completion of this checklist will assist the Tenderer in ensuring that he has 
attended to all the required items for submission with this tender.  

Should any of the following bid forms not be completed and signed or not handed in with your bid 
proposal with accompanying supporting documents on closing date and time, the Tenderers’ 
proposal will immediately be disqualified. 

The following criteria will be used in assessing the responsiveness of tenders: 

MANDATORY REQUIREMENTS SUBMITTED 

NO. DESCRIPTION YES NO 

(1) Valid Original SARS Tax Clearance Certificate   
(2) Minimum Required CIDB Grading   
(3) Signed Attendance Register at Non-Mandatory Tender Briefing/Site

Inspection Meeting   
(4) Completed and Signed Compulsory (SBD4) and (SBD 6.1)   
(5) Authority of Lead partner to sign the documents for JVs (where

applicable)   
(6) Completed and Signed Form of Offer and Acceptance   
(7) Signed Letter of Intent to enter into Joint Venture, Consortium or to Sub-

contract (Where applicable)   
(8) Complete Bill of Quantities filled in clearly legible and in permanent ink   
(9) Service Providers to have to agree with General Conditions of Contract   

21 July 2023 

31 July 2023 

14 August 2023 
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IF ANY OF THE ABOVE-MENTIONED CONDITIONS IS NOT MET AND/OR ANY OF THE 
MENTIONED DOCUMENTS ARE NOT SUBMITTED AS PRESCRIBED, YOUR BID WILL 
IMMEDIATELY BE DISQUALIFIED. 
Bid Documents must be completed with BLACK INK and not typed. 

Please note: No tippex is allowed. All changes must be scratched out with a signature next to each 
change. 

* Note:
Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed 
to have the same meaning as the words “Tender” or “Tenderer”. 

ADDITIONAL INFORMATION REQUIRED SUBMITTED 

DESCRIPTION YES NO 
Preferential Procurement Claim form and copy of the B-BBEE Verification 
Certificate(s) issued by an authorized body or person or a sworn affidavit 
prescribed by the B-BBEE Codes of Good Practice.  

  

Completed and signed Goal Declaration Form for Contractors;   
Bidders must provide details and registration confirmation with CIDB in terms of 
the CIDB Act 38 of 2000. Provide proof of grading level of 4GB or higher 
Or The main JV partner to carry out the highest percentage of the work, to have 
the highest CIDB grading and to lead the contract (where applicable). The 
combined CIDB grading to meet required CIDB 4GB or Higher; 

  

Proposed methodology covering and demonstrating coherence of the: 
(i) Work organisation programme, 
(ii) Resource plan, and 
(iii) Methodology for executing the works. 

  

Access/ownership (availability) of plant & equipment (In case of hiring key plant, 
letter conforming the willingness of the hirer to hire equipment to the bidder);   
Record of previous projects which may be relevant in the evaluation of the bid 
and contact persons (if any);   
Supporting documents on project imperatives: 
(i) Plans for promoting and managing safety, health and environmental issues 

during execution of the project; 
(ii) Plans for monitoring and applying quality assurance principles in the 

execution of the project; 

  

Proof of access to key personnel with relevant experience to execute the works;   
Confirmation of company registration with CIPC (Formerly known as CIPRO)   



ORBIT TVET Colleges 
Brits Campus: (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 4 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

TENDER DOCUMENT CHECKLIST 
Tenderers must complete this document checklist to ensure that all information is completed in the 
Tender Document. 

ITEMS 

NO. DESCRIPTION CHECKED 
(Contractor   ) 

(1) Correct Tender Offer Amount carried forward to the Summary Page (See
Part C2.3)  

(2) All pages requiring signatures signed by the Tenderer  
(3) Bill of Quantities (See Part C2.2) 

i) Completed in BLACK INK including all summaries  

ii) Corrections crossed out and initialled  
(4) All Returnable Documents and Schedules submitted 

Respondents Information Sheet  
Schedule of Work carried out by the Tenderer  
Schedule of Current Contracts  
Declaration of Interest (SBD 4)  
Signatories Authority Power of Attorney  
Current Certificate of Good Standing from Compensation Commissioner  
Proposed Key Personnel  
Schedule of Construction Plant and Equipment  
Site Inspection Certificate  
Financial References  
Record of Addenda to Tender Documents  
Enterprise Declaration Affidavit  
Amendments and Qualifications by Tenderer  
B-BBEE Status Level Certificate or for exemption a Letter from Accountant 
confirming most recent turnover  
Preference Points Claim Form in terms of the Preferential Procurement 
Regulations 2011 (SBD 6.1)  
Original Valid Tax Clearance Certificate  
CIDB Proof of Registration  
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Proposed Schedule of Works  
Completed and Signed Compulsory Declaration Form  
Letter of Intent from Approved Insurer with regard to Performance 
Guarantee  
Form of Offer and Acceptance  
Construction Guarantee (3 x Pages) (See Part C1.3)  
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PART T:  TENDERING PROCEDURES 
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TENDER NOTICE 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE “APPOINTMENT OF A 
CONTRACTOR FOR ALTERATIONS AND ADDITIONS TO EXISTING CAMPUS BUILDINGS – 
ELECTRICAL WORKSHOP AT ORBIT TVET COLLEGE BRITS”. 

TENDER NUMBER :   B01/2023 

DESCRIPTION :   APPOINTMENT OF A CONTRACTOR    FOR ALTERATIONS AND 
…ADDITIONS TO EXISTING CAMPUS BUILDINGS - ELECTRICAL
…WORKSHOP AT ORBIT TVET COLLEGE BRITS

CLOSING DATE :  
CLOSING TIME :   11:00 am 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 
CONTRACT FORM.  

INVITATION AND SCOPE OF WORK 

ORBIT TVET College is inviting capable and competent Contractors to submit bids for 
“APPOINTMENT OF A CONTRACTOR FOR ALTERATIONS AND ADDITIONS TO EXISTING 
CAMPUS BUILDINGS–ELECTRICAL WORKSHOP, which is situated at ORBIT TVET 
COLLEGE, REITZ STREET, NORTH BRITS, NORTH WEST PROVINCE.  

Bid documents shall be downloaded from the ORBIT TVET College website and on eTenders, 
NO documents will be available or issued at the Briefing Session  

A Compulsory Tender Briefing/Site Inspection meeting will be conducted on the 31 
July 2023 at 11h00 Prospective tenderers shall meet at the ORBIT TVET COLLEGE, 
Administration Building Entrance, Brits Campus, Reitz Street, North, Brits 

14 August 2023
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One original of the completed bid document shall be placed in a sealed envelope clearly marked: 

Tender Title & Reference No.: 

APPOINTMENT OF A CONTRACTOR    FOR ALTERATIONS AND ADDITIONS TO 
EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 

COLLEGE BRITS 
TENDER NO.: B01/2023 

Bid Documents Must Be Deposited In The Bid Box Situated At Security Gate Office of: 

ORBIT TVET COLLEGE, Corporate Centre, Security Gate (Office), c/o Fatima Bhayat and 
Bosch Streets, RUSTENBURG, 0300 

Bids will be opened in public. 

Bidders should ensure that bids are delivered timeously to the correct address. NO late submissions 
will be considered. The bid box is generally open 24 hours a day, 7 days a week. Telegraphic, 
telexed, facsimiled or e-mail submissions will NOT be accepted. 

Failure to provide mandatory requirements required in this Bid will result in the submissions being 
deemed null and void and shall be considered non-responsive. Respondents must include a valid 
SARS Tax Compliance Certificate with Pin in their submissions in order to be considered.  When 
Joint Venture Bids are submitted, each JV member must submit its own original and valid SARS Tax 
Compliance Certificate with Pin in order for their bids to be responsive.   

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS Issued by the College– The bound 
Tender Document, as issued, must not be “dismantled”, it must be submitted as such. A dismantled 
Tender Document will be an automatic disqualification. The Tender Document must not be retyped. 

THIS BID IS SUBJECT TO THE JOINT BUILDING CONTRACTS COMMITTEE (JBCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

THE FOLLOWING PARTICULARS MUST BE FURNISHED. FAILURE TO DO SO MAY RESULT 
IN YOUR BID BEING DISQUALIFIED. 
NAME OF BIDDER :  .....................................................................................................................  

POSTAL ADDRESS  :  .....................................................................................................................  

STREET ADDRESS :  .....................................................................................................................  

 .....................................................................................................................  

CELLPHONE NUMBER : ..............................................  FACSIMILE:  ..............................................................  

The Client/Employer reserves the right not to accept the lowest proposal in part or in whole or any 
proposal. 
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TELEPHONE NUMBER ....................................... :  VAT REGISTRATION NUMBER:............................ 

Has a tax clearance certificate been submitted (MBD 

 2)?  YES/NO 

Are you the accredited representative in South Africa for the goods/services offered by you?
 ............................................................................................................................................. YES/NO 

(IF YES ENCLOSE PROOF) 

SIGNATURE OF BIDDER:  ..................................................  DATE: ...........................................  

CAPACITY UNDER WHICH THIS BID IS SIGNED:  .........................................................................  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX FOR THE TENDER 
IS: 

TENDER NAME AND DESCRIPTION AMOUNT 

APPOINTMENT OF A CONTRACTOR    FOR 
ALTERATIONS AND ADDITIONS TO EXISTING CAMPUS 
BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 
COLLEGE BRITS 

 (Carried forward from Page 207 of the BOQ: Final Summary) 

(Amount in words) ..................................................................  

 ...............................................................................................  

 .................................................................................... (Rand) 

R ...........................................  

TOTAL (VAT Incl.) R ........................................  

TOTAL NUMBER OF ITEMS OFFERED:  ........................................................................................  
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1. CONDITIONS OF BIDDING
1.1 Proprietary Information: 

1.1.1 ORBIT TVET Colleges consider this tender and all related information, either 
written or verbal, which is provided to the respondent, to be proprietary to 
ORBIT TVET Colleges. It shall be kept confidential by the respondent and its 
officers, employees, agents and representatives. The respondent shall not 
disclose, publish, or advertise this specification or related information to any 
third party without the prior written consent of ORBIT TVET Colleges. 

1.2 Enquiries: 
1.2.1 No telephonic or any other form of communication relating to this bid will be 

permitted with any other staff by bidders other than with the named 
individuals stated below. All communication and attempts to solicit 
information of any kind relative to this tender should be IN WRITING and 
channeled to: 

Procument Enq :  ORBIT TVET Colleges  
Contact Person :  Mr. C. Chaauke – Senior Supply Chain Officer 
E-mail address :    cchaauke@orbitcollege.co.za 
Or 
Technical Enq. :  ORBIT TVET Colleges 
Contact Person :  Mr. A. Merementsi 
E-mail address :    amerementsi@orbitcollege.co.za 

1.2.2 All the documentation submitted in response to this tender must be in English. 

1.2.3 The Bidder should check the numbers of the pages to satisfy themselves that 
none are missing or duplicated. No liability will be accepted by ORBIT TVET 
Colleges in regard to anything arising from the fact that pages are missing or 
duplicated. 

1.3 Validity Period: 
1.3.1 Responses to this tender received from suppliers will be valid for a period of 

90 days counted from the closing date of the Tender. 

1.4 CIDB Registration/Qualification: 
1.4.1 Bidders shall be registered with the Construction Industry Development 

Board (CIDB) and should have a minimum CIDB Contractor    grading of 4GB 
or higher. Entities who intend submitting a bid as a Joint Venture must 
ensure that their combined grading meets the required CIDB Grading.   
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1.5 Submission of Tenders: 
1.5.1 Tenders should be submitted all bound in a sealed envelope endorsed, “BID: 

APPOINTMENT OF A CONTRACTOR FOR ALTERATIONS AND 
ADDITIONS TO EXISTING CAMPUS BUILDINGS - ELECTRICAL 
WORKSHOP AT ORBIT TVET COLLEGE BRITS. The sealed envelope 
must be placed in the tender box at the ORBIT COLLEGE Corporate Centre, 
Security Gate (Office), corner of Fatima Bhayat and Bosch Street, 
Rustenburg, 0300 by no later than 11H00 on 14 August 2023  

1.5.2 The closing date, company name and the return address must also be 
endorsed on the envelope. If a courier service company is being used for 
delivery of the bid document, the bid description must be endorsed on the 
delivery note/courier packaging to ensure that documents are delivered into 
the BID BOX. 

1.5.3 Amended bids may be sent, together with the original bid, in an envelope 
marked “Amendment to bid”, should be clearly marked to represent the 
original document and should be placed in the bid box before the closing 
date and time. An amendment bid, without original bid documents will not be 
considered. 

1.5.4 The bidder is responsible for all the cost that they shall incur related to the 
preparation and submission of the bid document. 

1.5.5 Kindly note that ORBIT TVET Colleges is entitled to amend any bid 
conditions, validity period, specifications, or extend the closing date of bids 
before the closing date. All bidders, to whom the bid documents have been 
issued, will be advised in writing of such amendments in good time. 

1.5.6 ORBIT TVET Colleges reserves the right not to accept the lowest bid price 
of any tender in part or in whole. It normally awards the contract to the bidder 
who proves to be fully capable of handling the contract, in terms of outputs 
and services and who is financially advantageous to ORBIT TVET Colleges. 

1.5.7 ORBIT TVET Colleges also reserves the right to award this bid to a purely 
empowerment company or may award this bid on conditions that a joint 
venture with an empowerment company is formed. This may be added to the 
criteria when evaluating the bids. 

1.5.8 ORBIT TVET Colleges also reserves the right to award this bid as a whole, 
or in part without furnishing reasons. 

1.5.9 ORBIT TVET Colleges reserve the right to, amongst other things, conduct 
unscheduled or scheduled site visits to satisfy itself, as to the validity of the 
information provided on this bid documents. 

1.5.10 An incomplete price list (Priced bill of quantity) shall render the bid non-
responsive. 



ORBIT TVET Colleges 
Brits Campus: (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 15 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

1.6 Evaluation Criteria: 
1.6.1 Preferential points claim form in terms of the Preferential Procurement 

Regulations 2017 and its associated Regulations and principles shall apply 
whereby submissions will be evaluated according to the provisions of that 
Act and the Public Finance Management Act (PFMA) Sections 36 and 49. 
The bid will be evaluated in accordance with the bid document, which is 
based on the Preferential Procurement of 80/20 principle, applicable where 
80 points will be allocated to price and 20 points to B-BBEE in the manner 
listed in SBD 6.1. ONLY FIRM PRICES WILL BE CONSIDERED. 

1.7 Price Evaluation: 

Please note that you will be evaluated according to the list below and 10 points and 
10 points on specific goals will be awarded to B-BBEE in the below listed manner. 

B-BBEE 
Status Level 

of Contributor 

Number of 
Points 

1 10 
2 9 
3 6 
4 5 
5 4 
6 3 
7 2 
8 1 

Non-
compliant 

contributor 

0 

  Specific goals for the tender and points claimed are indicated per the table below. 

The specific goals allocated 

points in terms of this 

tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by 

the organ of state) 

Number of points 

allocated 

(80/20 system) 

(To be completed 

by the organ of 

state) 

Number of 

points claimed 

(90/10 system) 

(To be 

completed by 

the tenderer) 

Number of 

points claimed 

(80/20 system) 

(To be 

completed by 

the tenderer) 
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a) Historically
Disadvantaged
Individuals

(Means a South African 

citizen who, due to the 

apartheid policy that had 

been in place, had no 

franchise in national 

elections prior to the 

introduction of the 

Constitution of the Republic 

of South Africa, 1983 (Act 

No. 110 of 1983) or the 

Constitution of the Republic 

of South Africa, 1993 (Act 

No. 200 of 1993) (“The 

Interim Constitution”). 

3 6 

Women 2 4 

Disabled 2 4 

Youth 2 4 

Locality 
• North West Province=

1 2 

b) Other Specific
Goals
(Programmes of
the RDP & Local
Manufacturing.

• The promotion of

enterprises located

in a specific

province for work

to be done or

services to be

rendered in that

province Gauteng

Substantiation: Please 

provide municipal 
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account/statement or lease 

agreement. 

• The promotion of

enterprises located

in a specific region

for work to be

done or services to

be rendered in that

region

Substantiation: Please 

provide municipal 

account/statement or lease 

agreement 

• The promotion of

enterprises located

in a specific

municipal area of

work to be done or

services to be

rendered in that

municipal area

(e.g. City of

Johannesburg)

Substantiation: Please 

provide municipal 

account/statement or lease 

agreement 

Total Points 10 20 
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Table 1:  Quality criteria and sub-criteria 
Functional 

Factor 
  Criteria Description   Scoring Methodology Weighting 

(%) 
Project 

Management 
  Project Manager 
• Minimum of four (4) years’

experience in construction project 
management (Attach CV with 
references). 

• Bachelor’s degree in built
Environment (attach certificate)

• Project Manager’s relevant
Accreditation (SACPCMP) (attach 
proof)

• CV attached = 5 points

• Certified Certificate attached = 10
points

• Certified SACPCMP Certificate = 10
points

NB: Failure to attach all required 
documents will lead to disqualification 

25 

Electrician 
• The bidder must provide a

wireman’s license certificate of
the Electrician in your
organisation or issue an electrical
COC (certificate of compliance)

• Certified Wireman’s License attached = 
15 Points

NB: Proof not attached will lead to 
disqualification  

15 

Safety, health 
and 

Environment 

  Health & Safety Officer 
• Minimum of four (4) years’

experience in construction 
project’s health & safety (Attach 
CV with references). 

• National Diploma Qualification in
Health & Safety in the built
Environment (attach certificate)

• Health & Safety’s Practitioners
relevant accreditation
(SACPCMP) (attach proof)

• CV attached = 5 points

• Certified Certificate attached = 5 points

• Certified SACPCMP Certificate = 10
points

      NB: Failure to attach all required   …. 
…..documents will lead to disqualification 

20 

Project Plan • Service provider to submit a 
detailed project plan with critical 
paths 

 Project Completion Duration in: 

• 24 Weeks = 15 points
• 26-28 Weeks = 10 Points
• 30-32 Weeks = 5 points

15 

Relevant 
previous 

experience 

 Bidders must provide at least three 
(3)     references for a similar 
project (project value should be at 
least R3,000,000.00 or above) 

• Submit project completion
certificates and Reference Letters 
(Confirming completion of the
project) (in details of the
company letterhead, physical
address, contactable person
name, company contact

   

• 3 Completed Projects = 5 points
• 4 Completed Projects = 15 points
• 5 Completed Projects or more   = 25

points

  NB: failure to attach at least 3project will 
…lead to disqualification

25 

TOTAL 100% 

 Bidders who Fail to Reach the Minimum Threshold of 70% will automatically be disqualified 
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The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of Board 
Notice 86 of 2010 in Government Gazette No. 33239 of 28 May 2010, Construction Industry 
Development Board (CIDB) Standard for Uniformity in Construction Procurement (see 
www.cidb.org.za ) which are reproduced without amendment or alteration for the convenience of 
Tenderers as an Annex to this Tender Data. 

The Standard Conditions of Tender makes several references to the Tender Data for details that 
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. Each item of data 
given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly 
applies. 

The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions 
of Tender (REFER TO ANNEXURE A: CIDB STANDARD CONDITIONS OF TENDER). 

The following variations, amendments and additions to the Standard Conditions of Tender as set out 
in the Tender Data below shall apply to this Tender: 

The additional Conditions of Tender are: 

Item Data 

F.1 General 

F.1.1 Actions No change from Standard Conditions of Tender 

F.1.2 Tender Documents 
The tender documents issued by the Employer  may be printed on White (W), Yellow (Y), Green 
(G) & Blue (B) paper and comprise: 

PART T: The Tender 

Part T1: Tendering procedures 
(W) 

Section T1.1  Tender notice and invitation to tender 
Section T1.2  Tender data (P) 

Part T2: Returnable documents 
(Y) 

Section T2.1  List of Returnable Documents 
Section T2.2  Returnable Schedules 

PART C: The Contract 

Part C1: Agreements and contract 
data 

Section C1.1  Form of Offer and Acceptance (Y) 
Section C1.2  Contract Data (Y) 
Section C1.3  Construction Guarantee (Pro-Forma) 

(W) 
Section C1.4 Occupational Health and Safety 

Agreement between Employer and 
Contractor    (W) 

http://www.cidb.org.za/
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Item Data 

Part C2: Pricing data Section C2.1 Pricing Instructions (Y) 
Section C2.2 Provisional Bills of Quantities (Y) 
Section C2.3 Final Summaries (Y) 

Part C3: Scope of Work Section C3.1 Description of Works (B) 
Section C3.2 Engineering (B) 
Section C3.3 Construction (B) 
Section C3.4 Management (B) 

Part C4: Site Information (G) 

Annexure A: CIDB Standard Conditions of Tender 
Annexure B: Health and Safety Specification 
Annexure C: Civil Specifications 
Annexure D: Electrical Installation Specifications  

F.1.3 Interpretation No change from Standard Conditions of Tender 
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F.1.4 Communication and Employer’s 
Agent: 

The Employer is: 

Company : ORBIT TVET College 
Contact : Mr A,Merementsi 
Address : Private bag X82096 

Rustenburg 
0300 

 South Africa 
Tel No. :  +27 (014) 597 5524 
Fax No. :  +27 (014) 592 4538 
E-mail    : amerementsi@orbitcollege.co.za 

The Employer’s Agent is: 

Company : Nkhululeko Project Management and 
Construction 

Contact :  Ziphozonke Ngobeni 
Address : 128 7th Road Carlswald Close Office Park , 
C3, Midrand 1686 

Tel No. :  010 010 0226 
Fax No. :  086 525 2296 
E-mail : building@nkhululeko.co.za 

F.1.5 The Employer’s right to accept or 
reject any tender offer: 

No change from Standard Conditions of Tender 

F.1.6 Procurement procedures: No change from Standard Conditions of Tender 

F.2 Tenderer’s Obligations 

mailto:building@nkhululeko.co.za
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F.2.1 Eligibility: CIDB registration and grading: 
1) Only tenderers who are registered with the CIDB or are

capable of being so prior to the evaluation of submissions, 
in a Contractor    grading designation equal to or higher than 
a Contractor grading designation determined in accordance 
with the sum tendered for a 4GB or higher, are eligible to 
submit tenders.  

2) Joint ventures are eligible to submit tenders provided that:

i) every member of the joint venture is registered with the
CIDB;

ii) the lead partner has a Contractor grading 
designation in the 4GB and

iii) the combined Contractor grading designation 
calculated in accordance with the CIDB Regulations is
equal to or higher than a Contractor grading 
designation determined in accordance with the sum
tendered for a 4GB

F.2.2 Cost of Tendering: No change from Standard Conditions of Tender 

F.2.3 Check documents: No change from Standard Conditions of Tender 

F.2.4 Confidentiality and copyright of 
documents: 

No change from Standard Conditions of Tender 

F.2.5 Reference documents: No change from Standard Conditions of Tender 

F.2.6 Acknowledge addenda: No change from Standard Conditions of Tender 

F.2.7 Clarification meeting: The arrangements for a non-compulsory clarification meeting 
are as stated in the Tender Notice and Invitation to Tender.  

Tenderers must sign the attendance list in the name of the 
tendering entity. Addenda will be issued to and tenders will be 
received only from those tendering entities appearing on the 
attendance list. 

F.2.8 Seek clarification: No change from Standard Conditions of Tender 

F.2.9 Insurance: No change from Standard Conditions of Tender 

F.2.10 Pricing the tender offer: No change from Standard Conditions of Tender 

F.2.11 Alterations to documents: No change from Standard Conditions of Tender 
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F.2.12 Alternative tender offers: If a tenderer wish to submit an alternative tender offer, the only 
criteria permitted for such alternative tender offer is that it 
demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the 
Employer’s Agent.  

Calculations, drawings and all other pertinent technical 
information and characteristics as well as modified or proposed 
Pricing Data must be submitted with the alternative tender offer 
to enable the Employer to evaluate the efficacy of the 
alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the Employer’s 
standards and requirements and to evaluate the acceptability 
of the pricing proposals. Calculations must be set out in a clear 
and logical sequence and must clearly reflect all design 
assumptions.  Pricing Data must reflect all assumptions in the 
development of the pricing proposal.  

Acceptance of an alternative tender offer will mean acceptance 
in principle of the offer. It will be an obligation of the contract for 
the tenderer, in the event that the alternative is accepted, to 
accept full responsibility and liability that the alternative offer 
complies in all respects with the Employer’s standards and 
requirements.  

The modified Pricing Data must include an amount equal to 5% 
of the amount tendered for the alternative offer to cover the 
Employer’s costs of confirming the acceptability of the detailed 
design before it is constructed 

F.2.13 Submitting a tender offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity 
or as a member in a joint venture to provide the whole of the 
works, services or supply identified in the contract data and 
described in the scope of works. 

F.2.13.2 No change from Standard Conditions of Tender 

F.2.13.3 Each tender offer shall be submitted as original 

F.2.13.4 No change from Standard Conditions of Tender 
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F.2.13.5 The Employer’s address for delivery of tender offers and 
identification details to be shown on the Tenderer’s offer 
package are: 

Location of Bid Box: 

Physical Address:  
ORBIT FET College- Corporate Centre 
Security Gate (Office)  
C/o Fatima Bhayat and Bosch Streets 
Rustenburg 

Identification Details: 

Tender Reference No.: B01/2023 

Title of Tender:  
APPOINTMENT OF A CONTRACTOR    FOR 
ALTERATIONS AND ADDITIONS TO EXISTING CAMPUS 
BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 
COLLEGE BRITS” 

Closing date of Tender: 14 August 2023 

Closing time: 11:00 

F.2.13.6 A two-envelope procedure will not be followed 

F.2.13.7 No change from Standard Conditions of Tender 

F.2.13.8 No change from Standard Conditions of Tender 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender 
offers will not be accepted 

F.2.15 Closing time: The closing time for submission of tender offers is as stated in 
the Tender Notice and Invitation to Tender 

F.2.16 Tender offer validity: The tender offer validity period is 90 days 

F.2.17 Clarification of tender offer after 
submission: 

No change from Standard Conditions of Tender 

F.2.18 Provide other material: The tenderer shall, when requested by the Employer to do so, 
submit the names of all management and supervisory staff that 
will be employed to supervise the Labour Intensive portion of 
the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

F.2.19 Inspections, tests and analysis: Access shall be provided for the following inspections, tests and 
analysis:  
(1) All guarantees; 
(2) Electrical CoC; and 
(3) Any other inspection as required by the Employer’s Agent. 
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F.2.20 Submit securities, bonds, policies 
etc.: 

The Tenderer is required to submit with his tender a letter of 
intent from an approved insurer undertaking to provide the 
Performance Bond to the format included in Part T2.2.21 of this 
procurement document. 

F.2.21 Check final draft: No change from Standard Conditions of Tender 

F.2.22 Return of other tender documents: No change from Standard Conditions of Tender 

F.2.23 Certificates: The Tenderer is required to submit with his tender a letter of 
intent from an approved insurer undertaking to provide the 
Performance Guarantee to the format included in Part T2.2.21 
of this procurement document. 

The Tenderer is required to submit with his tender: 

1) A valid Tax Clearance Certificate with Pin issued by the
South African Revenue Services.

2) A Certificate of Contractor    Registration issued by the
CIDB.

3) where the tendered amount inclusive of VAT exceeds R10
million:
i. audited annual financial statement for 3 years, or  for

the period since establishment if established during the
last 3 years, if required by law to prepare annual
financial statements for auditing;

ii. a certificate certifying that the tenderer has no
undisputed commitments for municipal services
towards a municipality or other service provider in
respect of which payment is overdue for more than 30
days;

iii. particulars of any contracts awarded to the tenderer by
an organ of state during the past five years, including
particulars of any material non-compliance or dispute
concerning the execution of such contract;

iv. a statement indicating whether any portion of the goods
or services are expected to be sourced from outside
the Republic, and, if so, what portion and whether any
portion of payment from the municipality or municipal
entity is expected to be transferred out of  the Republic.

Where a Tenderer satisfies CIDB Contractor    grading 
designation requirements through joint venture formation, such 
Tenderers must submit the Certificates of Contractor 
Registration in respect of each partner. 
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F.3 The Employer’s Undertakings 

F.3.1 Respond to requests from the 
Tenderer: 

No change from Standard Conditions of Tender 

F.3.2 Issue Addenda: No change from Standard Conditions of Tender 

F.3.3 Return late tender offers: No change from Standard Conditions of Tender 

F.3.4 Opening of tender submissions: Tenders will not be opened in public. 

F.3.5 Two-envelope system: No change from Standard Conditions of Tender 

F.3.6 Non-disclosure: No change from Standard Conditions of Tender 

F.3.7 Grounds for rejection and 
disqualification: 

No change from Standard Conditions of Tender 

F.3.8 Test for responsiveness: No change from Standard Conditions of Tender 

F.3.9 Arithmetical errors, omissions and 
discrepancies: 

No change from Standard Conditions of Tender 

F.3.10 Clarification of a tender offer: No change from Standard Conditions of Tender 

F.3.11 Evaluation of tender offers: The procedure for the evaluation of responsive tenders 
is Method 2 (Financial Offer and Preferences):  

F.3.11.1 No change from Standard Conditions of Tender 

F.3.11.2 No change from Standard Conditions of Tender 

F.3.11.3 No change from Standard Conditions of Tender 

F.3.11.4 No change from Standard Conditions of Tender 

F.3.11.6 No change from Standard Conditions of Tender 

F.3.11.7 No change from Standard Conditions of Tender 

F.3.11.8 No change from Standard Conditions of Tender 

F.3.11.9 No change from Standard Conditions of Tender 

F.3.12 Insurance provided by the 
Employer: 

No change from Standard Conditions of Tender 
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F.3.13 Acceptance of tender offer: Tender offers will only be accepted if: 
a) the Tenderer submits a valid Tax Clearance

Certificate with Pin issued by the South African
Revenue Services or has made arrangements to
meet outstanding tax obligations;

b) the Tenderer submits a letter of intent from an
approved insurer undertaking to provide the
Performance Guarantee to the format included in
Part T2.2.21 of this procurement document;

c) the Tenderer is registered with the Construction
Industry Development Board in an appropriate
Contractor    grading designation and is the main JV
partner to carry out the highest percentage of the
work, to have the highest CIDB grading and to lead
the contract (where applicable). The combined CIDB
grading to meet required CIDB grade;

d) the Tenderer or any of its directors/ shareholders is
not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from
doing business with the public sector;

e) attended the Mandatory Tender Briefing / Site
Inspection Meeting (Signed Attendance Register);

f) completed and signed the Form of Offer;
g) completed and signed the Declaration of Interest

Register;
h) signed a Letter of Intent to enter into a Joint Venture,

Consortium or to sub-contract (where applicable)
(Letter from the JV confirming that they have
intentions of entering into a JV/Consortium
Agreement);

i) has authority form lead partner to sign the
documents (Letter signed by all members of JV
where they occur, confirming the lead partner);

j) the Tenderer has not:
i) abused the Employer’s Supply Chain

Management System; or
ii) failed to perform on any previous contract and

has been given a written notice to this effect;
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k) the Tenderer has completed the Compulsory
Enterprise Questionnaire and there are no conflicts
of interest which may impact on the Tenderer’s
ability to perform the contract in the best interests of
the  Employer or potentially compromise the tender
process. Persons in the employ of the state are
permitted to submit tenders or participate in the
contract;

l) the Tenderer is registered and in good standing with
the compensation fund or with a licensed
compensation insurer;

m) the Employer is reasonably satisfied that the
Tenderer has, in terms of the Construction
Regulations 2014, issued in terms of the
Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out
the work safely, and

n) the Tenderer submits a complete Bill of Quantities
filled in clearly and legible and in permanent ink;

o) the Tenderer has a valid B-BBEE Certificate or for
exemption a Letter from an Accountant confirming
most recent turnover (a score of zero for preference
points will be allocated if no certificate is submitted);

p) the Tenderer completed and signed Goal
Declaration Form for Contractor   s;

q) The Tenderer:
i) has sufficiently substantiated his experience in

this type work;
ii) gives a record of previous projects which may be

relevant in the evaluation of the bid and contract
persons;

iii) has the required and experienced key personnel;
and

iv) owns the primary equipment to effectively and
efficiently execute the work.

r) the Tenderer submits additional required information
(if not included with submission) within the given
timeframes.

F.3.14 Prepare contract documents: No change from Standard Conditions of Tender 

F.3.15 Complete adjudicator’s contract: No change from Standard Conditions of Tender 

F.3.16 Notice to unsuccessful tenderers: No change from Standard Conditions of Tender 

F.3.17 Provide copies of the contracts: The number of paper copies of the signed contract to 
be provided by the Employer is one. 

F.3.18 Provide written reasons for actions 
taken: 

No change from Standard Conditions of Tender 
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F.4 Additional Conditions Of Tender 

The additional conditions of tender are: 

F.4.1 Compliance with Occupational Health and Safety Act 1993 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 
and the Construction Regulations 2014 issued in terms of Section 43 of the Act. The Tenderer 
shall be deemed to have read and fully understood the requirements of the above Act and 
Regulations and to have allowed for all costs in compliance therewith. 

In this regard the Tenderer shall submit with his tender, appended to T2.2.10 Health and Safety 
Plan - Returnable Schedules, a detailed Health and Safety Plan in respect of the Works in order 
to demonstrate the necessary competencies and resources to perform the construction work all 
in accordance with the Act and Regulations. Such Health and Safety Plan shall cover inter-alia 
the following details: 

(1) Management Structure, Site Supervision and Responsible Persons including a succession 
plan. 

(2) Contractor   ’s induction training programme for employees, sub-Contractor   s and visitors 
to the Site. 

(3) Health and safety precautions and procedures to be adhered to in order to ensure 
compliance with the Act, Regulations and Safety Specifications. 

(4) Regular monitoring procedures to be performed. 
(5) Regular liaison, consultation and review meetings with all parties. 
(6) Site security, welfare facilities and first aid. 
(7) Site rules and fire and emergency procedures. 

Tenderers are to note that the Contractor    is required to ensure that all sub-Contractor   s or 
others engaged in the performance of the contract also comply with the above requirements. 

The Contractor    shall prepare and maintain a Health and Safety File in respect of the project, 
which shall be available for inspection on Site at all times and handed over to the Employer on 
Final Completion of the project. 

The Contractor    is required to submit to the Employer the Occupational Health and Safety 
Agreement (included in Part C1.4 of the Contract Document) and a letter of good standing from 
the Compensation Commissioner, or a licensed compensation insurer, within 14 days after the 
Commencement Date of the Contract. 

F.4.6 Community Liaison Officer 

It is a requirement of the Contract that a Community Liaison Officer (CLO) shall be appointed by 
the Contractor.The primary functions of the CLO shall be to assist the Contractor    with the 
selection and recruitment of targeted labour, to represent the local community in matters 
concerning the use of targeted labour (and/or enterprises) on the works, and to assist with and 
facilitate communication between the Contractor   , the Principal Agent and the local 
communities.   

The method of identifying suitable candidates for the position of CLO, as well as requirements in 
respect of the employment of the selected candidate, are described in Part C3: Scope of Work. 
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The Tender must complete the following Returnable Documents in BLACK INK. 

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

FORM T2.2.1: RESPONDENT’S INFORMATION SHEET .......................................................... 31 

FORM T2.2.2: SCHEDULE OF WORK CARRIED OUT BY TENDERER ................................... 32 

FORM T2.2.3: SCHEDULE OF CURRENT CONTRACTS .......................................................... 33 

FORM T2.2.4: DECLARATION OF INTEREST (SBD 4) ............................................................. 34 

FORM T2.2.5: SIGNATORIES AUTHORITY (POWER OF ATTORNEY) .................................... 37 

FORM T2.2.6: CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION 
COMMISSIONER ......................................................................................................................... 39 

FORM T2.2.7: PROPOSED KEY PERSONNEL ......................................................................... 40 

FORM T2.2.8: SCHEDULE OF CONSTRUCTION PLANT AND EQUIPMENT .......................... 41 

FORM T2.2.9: SITE INSPECTION CERTIFICATE ...................................................................... 42 

FORM T2.2.10: HEALTH AND SAFETY PLAN ............................................................................ 43 

FORM T2.2.11: FINANCIAL REFERENCES ................................................................................ 44 

FORM T2.2.12: RECORD OF ADDENDA TO TENDER DOCUMENTS ........................................ 45 

FORM T2.2.13: AMENDMENTS AND QUALIFICATIONS BY TENDERER ................................. 46 

FORM T2.2.14: B-BBEE STATUS LEVEL CERTIFICATE ........................................................... 48 

FORM T2.2.15: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 (SBD 6.1) ...................................................................... 49 

FORM T2.2.16: TAX CLEARANCE REQUIREMENTS ................................................................. 55 

FORM T2.2.17: PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY 
DEVELOPMENT BOARD ............................................................................................................. 56 

FORM T2.2.18: COMPULSORY DECLARATION FORM ............................................................. 57 

FORM T2.2.19: LETTER OF INTENT ........................................................................................... 59 
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This form and the one on the following page MUST be filled in by all respondents to this tender and 
included as the second page, i.e. after the cover page.  

Contract No. 

Description of Contract 

Name of Organisation / 
Joint Venture / 
Consortium 

Physical Address 

Postal Address 

Contact Name 

E-mail Address 

Telephone Number 

Fax Number 

Cell Number 
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The Tenderer shall list below the building contracts of a similar nature awarded to him or her. This information is material to the award of the Contract. 
Only projects completed in the past 10 years by the lead partner and contact persons to be indicated below: 

EMPLOYER 
(Name, Tel No and Fax No) 

PRINCIPAL AGENT 
(Name, Tel No and Fax No) NATURE OF WORK VALUE OF 

WORK 
YEAR OF 

COMPLETION 

SIGNATURE:   ............................................................................................  DATE: 

 (Of person authorised to sign on behalf of the Tenderer) 
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The following is a statement of contracts that are being executed by myself / ourselves which will only be completed after the closing date for tenders: 

EMPLOYER 
(Name, Tel No and 

Fax No) 

PRINCIPAL AGENT 
(Name, Tel No and 

Fax No) 
Description of contract 

Value of work 
inclusive of VAT 

(Rand) 

Date 

St
ar

t 

C
on

tr
ac

tu
al

 
C

om
pl

et
io

n 

A
nt

ic
ip

at
e

d 
co

m
pl

et
io

n 

SIGNED:  ............................................................................................  DATE: 

NAME:  ............................................................................................  CAPACITY: 

TENDERER: 
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1.PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 
In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in respect 
of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid process. 

Bidder’s declaration 
Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest1 in the enterprise, employed by the state?  

YES/NO 

2.2.1.   If so, furnish particulars of the names, individual identity numbers, and, if   
……….applicable, state employee numbers of sole proprietor/ directors / trustees / 
………shareholders members/ partners or any person having a controlling interest in the 
……….enterprise, in table below. 

Full Name Identity Number Name of State 
institution 

            Do you, or any person connected with the bidder, have a relationship 

1 the power, by one person or a group of persons holding the 
majority of the equity of an enterprise, alternatively, the person/s having 
the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 
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with any person who is employed by the procuring institution? YES/NO 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or 
any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract? YES/NO 

2.3.1   If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

DECLARATION 

I,the.undersigned,(name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 

I have read and I understand the contents of this disclosure; 
I understand that the accompanying bid will be disqualified if this disclosure is found not to 
be true and complete in every respect; 
The bidder has arrived at the accompanying bid independently from, and without 
consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium2 will not be construed as 
collusive bidding. 
In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to win 
the bid and conditions or delivery particulars of the products or services to which this bid 
invitation relates. 
The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 
opening or of the awarding of the contract. 

There have been no consultations, communications, agreements or arrangements made 
by the bidder with any official of the procuring 

2 Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an activity for 
the execution of a contract. 



ORBIT TVET Colleges 
Brits Campus: (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. B01/2023  

Page 36 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

institution in relation to this procurement process prior to and during the bidding process except to 
provide clarification on the bid submitted where so required by the institution; and the bidder was 
not involved in the drafting of the specifications or terms of reference for this bid. 

I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 

……………………………… ..…………………………………………… 
Signature   Date 

……………………………… ……………………………………………… 
Position   Name of  bidder
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1. INFORMATION TO BE PROVIDED

1.1 If the Bidder is a COMPANY 

(a) Affix a certificate copy of the Certificate of Incorporation to this page. 
(b) Affix a copy of the relevant resolution of the Board of Directors, duly signed and dated. 
(c) List the Directors. 

 ...................................................................................................................................  

 ...................................................................................................................................  

 ...................................................................................................................................  

1.2 If the Bidder is a CLOSE CORPORATION 

(a) Affix a certificate copy of the Founding Statement to this page. 
(b) Affix a copy of the relevant resolution of the Members, duly signed and dated. 
(c) List the Members. 

 ...................................................................................................................................  

 ...................................................................................................................................  

 ...................................................................................................................................  

1.3 If the Bidder is a PARTNERSHIP 

(a) Affix a copy of the relevant resolution on the Partners, duly signed and dated. 
(b) List the Partners. 

 ...................................................................................................................................  

 ...................................................................................................................................  

 ...................................................................................................................................  

1.4 If the Bidder is a ONE-MAN-CONCERN 

Provide the full name, identity number and qualifications of the person. 

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  
1.5  If the Bidder is a JOINT VENTURE 
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(a) Affix a copy of the original document of information defining the conditions under which 
the joint venture will function, its period of duration and the participating persons, 
companies and/or firms. 

(b) Affix a certificate signed for or on behalf of each participating person, company and/or 
firm authorising the person who signed the Bid to do so. 

(c) Affix a certified copy of the Joint Venture Agreement. 

1.6 If the Bidder is a CONCERN OTHER than these listed above 

Provide full details of the CONCERN submitting the Bid: 

 ............................................................................................................................................  

 ............................................................................................................................................  
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The tenderer shall affix to this page: 

A current Certificate of Good Standing from the Compensation Commissioner. 

Note: 

Failure to affix the documentation as prescribed to this page shall result in this tender offer being 
regarded as non-responsive. 
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The Tenderer shall list below the key personnel (including first nominee and the second-choice 
alternate), whom he proposes to employ on the contract should his offer be accepted, both at his 
headquarters and on the Site, to direct and execute the work, together with their qualifications, 
experience, positions held and nationalities.   

Curriculum Vitae of Key Personnel to be attached to this Bid Document. 

DESIGNATION NAME AND NATIONALITY OF: 
NOMINEE 

SUMMARY OF 
QUALIFICATIONS, 
EXPERIENCE AND 

PRESENT OCCUPATION 

HEAD OFFICE 
Partner/director 

Project manager 

Other key staff 
(Give designation) 

SITE OFFICE 

Site Agent 

Construction 
supervisor 
(Give designation) 

Health and Safety 
Officer 

Other key staff 
(Give designation) 

SIGNATURE:   ..................................................... DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer) 
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The Tenderer shall state below what Construction Plant will be available for the work should he be 
awarded the Contract. 

The following are lists of major Construction Plant and Equipment that I / We presently own or lease 
and will have available for this contract should my / our tender be accepted. 

Details of major equipment that is owned by me / us and immediately available for this 
contract: 

DESCRIPTION (type, size, capacity etc.) QUANTITY YEAR OF 
MANUFACTURE 

Attach additional pages if more space is required 

Details of major Plant & Equipment that will be hired, or acquired for this contract should my 
/ our tender be accepted: 

Attach additional pages if more space is required 

SIGNATURE:   ..................................................... DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer)

DESCRIPTION (type, size, capacity 
etc.) QUANTITY 

HOW ACQUIRED 
HIRE/ 
BUY SOURCE 
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This is to certify that l,  ......................................................................................................................  

representing and duly authorised by (Bidder)  ...................................................................................  

 ......................................................................................................................................................... 
 .........................................................................................................................................................  

attended the site inspection on  .........................................................................................................  

Having prior to this site visit carefully examined the Bid document, technical information and 
drawings supplied, I confirm that I was given unrestricted access to inspect those sections of the 
Site necessary for the execution of the Works. 

I further confirm that I am completely satisfied with the scope of work as explained by the Engineer, 
and am fully aware of all Site conditions and regulations of whatsoever nature that could influence 
the preparation of our Bid. 

I therefore append my signature below in agreement that we will not institute any claim against the 
Employer after submission of our Bid based on lack of knowledge of site conditions or regulations 
pertaining to the execution of this Contract. 

 ............................................................................   ........................................................  
SIGNATURE OF BIDDER’S REPRESENTATIVE   DATE 

 ............................................................................   ........................................................  
SIGNATURE OF REPRESENTATIVE OF THE ENGINEER      DATE 
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Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 
and the Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall 
be deemed to have read and fully understood the requirements of the above Act and Regulations 
and to have allowed for all costs in compliance therewith. 

In this regard the Tenderer shall prepare and attach a Health and Safety Plan in respect of the Works 
in order to demonstrate the necessary competencies and resources to perform the construction work 
all in accordance with the Act and Regulations. Such Health and Safety Plan shall cover inter-alia 
the following details: 

(1) Management Structure, Site Supervision and Responsible Persons including a succession 
plan. 
(2) Contractor   ’s induction training programme for employees, sub-Contractor   s and visitors to 
the Site. 
(3) Health and safety precautions and procedures to be adhered to in order to ensure compliance 

with the Act, Regulations and Safety Specifications. 
(4) Regular monitoring procedures to be performed. 
(5) Regular liaison, consultation and review meetings with all parties. 
(6) Site security, welfare facilities and first aid. 
(7) Site rules and fire and emergency procedures. 

Tenderers are to note that the Contractor    is required to ensure that all sub-Contractor   s or others 
engaged in the performance of the contract also comply with the above requirements. 

The Tenderer shall also take into account the additional requirements stated in the Scope of Work 
when drawing up the Health and Safety Plan for the contract. 

Details of the Health and Safety Plan shall be appended to this Schedule. 

Number of sheets, appended by the Tenderer to this Schedule  ..................(If nil, enter NIL). 

SIGNATURE:   ..................................................... DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer) 
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Financial Statements 

I / We agree, to furnish an audited copy of the latest set of financial statements together with my / 
our Directors' and Auditors' report for consideration by the Employer. 

Bank Details 

I / We hereby authorise the Employer / Engineer to approach all or any of the following banks for the 
purposes of obtaining a financial reference: 

SIGNATURE:   ..................................................... DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer) 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
TENDERER’S HEAD OFFICE 

Name of Bank 

Branch Name 

Branch Code 

Street Address 

Postal Address 

Name of Manager 

Telephone Number (    ) 

Fax Number (    ) 

Account Number 
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We confirm that the following communications received from the Employer / Principal Agent before 
the submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer: 

No Date Title or Details 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Attach additional pages if more space is required 

SIGNATURE:   ..................................................... DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer) 
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AMENDMENTS AND QUALIFICATIONS 

I / We herewith propose the amendments and discounts as set out in the tables below: 

AMENDMENTS  

PAGE, CLAUSE OR 
ITEM NO PROPOSED AMENDMENT 

Notes: 
(1) Amendments to the Contract Data are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his tender. 

ALTERNATIVES 

PROPOSED 
ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

Notes: 
(1) Individual alternative items that do not justify an alternative tender and an alternative offer for 

time for completion should be listed here.  
(2)  In the case of a major alternative to any part of the work, a separate Bill of Quantities, 

programme, etc., and a detailed statement setting out the salient features of the proposed 
alternatives must accompany the tender. 
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DISCOUNTS 

ITEM ON WHICH 
DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED 

Note: 

The Tenderer must give full details of the discounts offered in a covering letter attached to his tender, 
failing which; the alternative offer will be prejudiced. 

 ................................................................................ 
SIGNATURE: DATE:  ...............................................  
 (Of person authorised to sign on behalf of the Tenderer) 
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IT IS A CONDITION OF TENDERS THAT: 

Where two or more bidders have scored the same number of points, the winner must be the bidder 
that scores the highest number of B-BBEE points; however,  

If Functionality is being assessed in the tender, the winning bid must be the one with the highest 
score on Functionality which would have been assessed at the responsiveness stage. 

All Trusts, JVs or Consortia will only qualify for B-BBEE points if they submit B-BBEE certificates or 
they can submit a consolidated B-BBEE certificate as if they were a group structure. 

The Valid B-BBEE Certificate must be submitted in the original together with the bid and attached to 
this page.   
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2 To be completed by the organ of state 
(delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 or 90/10preference
point system. 

DC 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  
(a) Price; and 
(b) Specific Goals. 

1.4 To be completed by the organ of state: 
The maximum points for this tender are allocated as follows: 

POINTS 
PRICE 80/90 
SPECIFIC GOALS 20/10 
Total points for Price and SPECIFIC GOALS 100 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 
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2. DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to 

an invitation to provide goods or services through price quotations, competitive tendering 
process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).  

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE 

3.1.1   THE 80/20 or 90/10 PREFERENCE POINT SYSTEMS 
A maximum of 80 points is allocated for price on the following basis: 

80/20 or 90/10 

𝑷𝑷𝑷𝑷 = 𝟖𝟖𝟖𝟖�𝟏𝟏 − 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎

� 0r 𝑷𝑷𝑷𝑷 = 𝟗𝟗𝟗𝟗�𝟏𝟏 − 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎

� 

Where 
Ps = Points scored for price of tender under consideration 
Pt = Price of tender under consideration 
Pmin = Price of lowest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the 
tender. For the purposes of this tender the tenderer will be allocated points based 
on the goals stated in table 1 below as may be supported by proof/ documentation 
stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, 
which states that, if it is unclear whether the 80/20 or 90/10 preference point 
system applies, an organ of state must, in the tender documents, stipulate in the 
case of—  

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
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preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

The specific goals 
allocated points in terms 
of this tender 

Number of points 
allocated 
(90/10 system) 
(To be completed 
by the organ of 
state) 

Number of 
points 
allocated 
(80/20 system) 
(To be 
completed by 
the organ of 
state) 

Number of 
points 
claimed 
(90/10 
system) 
(To be 
completed 
by the 
tenderer) 

Number of 
points 
claimed 
(80/20 
system) 
(To be 
completed 
by the 
tenderer) 

c) Historically
Disadvantaged 
Individuals  

(Means a South African 
citizen who, due to the 
apartheid policy that had 
been in place, had no 
franchise in national 
elections prior to the 
introduction of the 
Constitution of the Republic 
of South Africa, 1983 (Act 
No. 110 of 1983) or the 
Constitution of the Republic 
of South Africa, 1993 (Act 
No. 200 of 1993) (“The 
Interim Constitution”). 

3 6 

Women 2 4 
Disabled 2 4 
Youth 2 4 



ORBIT TVET Colleges 
Brits Campus: (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. B01/2023  

Page 52 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

Locality 
• Gauteng Province=

1 2 

d) Other Specific
Goals
(Programmes of
the RDP & Local
Manufacturing.

• The promotion of
enterprises located 
in a specific 
province for work to 
be done or services 
to be rendered in 
that province 
Gauteng  

Substantiation: Please 
provide municipal 
account/statement or 
lease agreement. 

• The promotion of
enterprises located 
in a specific region 
for work to be done 
or services to be 
rendered in that 
region 

Substantiation: Please 
provide municipal 
account/statement or 
lease agreement 

• The promotion of
enterprises located 
in a specific 
municipal area of 
work to be done or 
services to be 
rendered in that 
municipal area (e.g., 
City of 
Johannesburg) 

Substantiation: Please 
provide municipal 
account/statement or 
lease agreement 
Total Points 10 20 

DECLARATION WITH REGARD TO COMPANY/FIRM 
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4.3. Name of company/firm……………………………………………………………………. 
4.4. Company registration number: …………………………………………………………... 
4.5. TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited 
� Non-Profit Company 
� State Owned Company 
[Tick applicable box] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 
certify that the points claimed, based on the specific goals as advised in the 
tender, qualifies the company/ firm for the preference(s) shown and I acknowledge 
that: 

i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to 
any other remedy it may have – 

(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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IT IS A CONDITION OF TENDERS THAT: 

The taxes of the successful bidder must be in order, or that satisfactory arrangements have been 
made with the Receiver of Revenue to meet his / her tax obligations. 

The Valid Tax Clearance Certificate with Pin must be submitted together with the bid and attached 
to this page.  Failure to submit the valid Tax Clearance Certificate with Pin shall invalidate the bid. 

In bids where Consortia / Joint Ventures / Sub-Contractor   s are involved, each party must submit a 
separate Tax Clearance Certificate with Pin 

Note: 

Failure to affix the documentation as prescribed to this page shall result in this tender offer being 
regarded as non-responsive. 
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The Tenderer shall affix to this page: 

Written proof of registration with the CIDB in the required categories. 

The classification of the Joint Venture, where and if applicable, shall be stated with all relevant 
information required. Refer to clause F.2.1 of the Tender Data.  

Note: 

Failure to affix the documentation as prescribed to this page shall result in this tender offer being 
regarded as non-responsive.
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The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

Section 1:    Name of enterprise :   .................................................................................................. 
Section 2:    VAT registration number, if any :  ............................................................................................... 

Section 3:    CIDB registration number, if any :  ............................................................................................... 

Section 4:    Particulars of sole proprietors and partners in partnerships 
Name* Identity number* Personal income tax number* 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:    Particulars of companies and close corporations 

Company registration:  .......................................................................................................................................  

Close corporation number:  ................................................................................................................................  

Tax reference number:  ......................................................................................................................................  

Section 6:   Record of association with ORBIT TVET Colleges member of Staff / Board 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation has an association with an 
ORBIT TVET Colleges member of staff or member of Board, a relative of an ORBIT TVET Colleges member 
of staff or member of Board: An Association is defined as: a business or personal relationship between a 
group of people or organisations joined together for a purpose. 

If any of the above boxes are marked, disclose the following: 
Name of sole proprietor, 

partner, director, manager, 
principal shareholder or 

stakeholder 

Name of the ORBIT TVET Colleges 
member of staff or Board 

Type of relationship 
(tick appropriate column) 
Family Friend 

*insert separate page if necessary
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i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, who
wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

ii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise, has within the last five years been convicted of fraud or corruption;

iii) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

SIGNED:  ...............................................................  DATE:  ........................................................  

NAME:  ..................................................................  CAPACITY:  ...............................................  

ENTERPRISE NAME:  ......................................................................................................................  
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The tenderer shall affix to this page: 

A Letter of Intent from an approved insurer undertaking to provide the Performance Guarantee to 
the format included in Part C1.3 of this Procurement Document. 

Refer to Part C1.3 for Construction Guarantee (Pro-Forma). 
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THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 

APPOINTMENT OF A CONTRACTOR    FOR ALTERATIONS 
AND ADDITIONS TO EXISTING CAMPUS BUILDINGS - 

ELECTRICAL WORKSHOP AT ORBIT TVET COLLEGE BRITS 
TENDER NO. B01/2023 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 
the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor    under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax for each of the two Tenders are: 

TENDER NAME AND DESCRIPTION AMOUNT 

A. APPOINTMENT OF A CONTRACTOR    FOR 
ALTERATIONS AND ADDITIONS TO EXISTING CAMPUS 
BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 
COLLEGE BRITS  

 (Carried forward from Page 207 of the BOQ: Final Summary) 

(Amount in words) ..................................................................  

 ...............................................................................................  

 .................................................................................... (Rand) 

R ...........................................  

TOTAL (VAT Incl.) R ........................................  
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NB: Should there be a discrepancy between the amounts in figures and words, the amount in words 
shall govern. 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Tenderer before the end of the 
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 
the Contractor    in the Conditions of Contract identified in the Contract Data. 

Signature (of Person authorised to sign the Tender):  .......................................................................  

Name (of Signatory in capitals): ........................................................................................................  

Capacity (of Signatory):.....................................................................................................................  

Name of Tenderer (Organisation):  ...................................................................................................  

Address of Tenderer:  .......................................................................................................................  

 .........................................................................................................................................................  

Telephone number:  .............................................  Fax number:  ...................................................  

E-mail address:  ...................................................  Date:  ..............................................................  

[Failure of a Tenderer to complete and sign this form will invalidate the tender] 
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor    the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance); 
Part C2 Pricing Data; 
Part C3 Scope of Work: Works Information; 
Part C4 Site Information; 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 

Deviations from and amendments to the draft contract as well as any changes to the terms of the 
Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are 
contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in 
this Schedule. 

The Tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and 
any other documentation to be provided in terms of the conditions of contract identified in the 
Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute 
a repudiation of this agreement. 
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Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).  Unless the Tenderer (now Contractor   ) within five working days of the date of 
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the Parties. 

Name:   ............................................................  Name:  ...................................................  

Signature:  ...........................................................  Signature:
 ............................................................  

Capacity:   ............................................................  Capacity:  ...................................................  

For the Employer:  ............................................................................................................................  

 .........................................................................................................................................................  
(Insert the name and address of organisation) 

Name of Witness:  ................................................  Signature:   ...................................................  
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1. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

2. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

3. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

4. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

5. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

6. Subject:  ...................................................................................................................................

Details:  ....................................................................................................................................  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree 
to and accept the foregoing schedule of deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, 
as well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance. 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree 
to and accept the foregoing schedule of deviations as the only deviations from the draft contract, as 
well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this agreement. 

Name:   ............................................................  Name:  ...................................................  

Signature:  ...........................................................  Signature: ................................... 
 ............................................................  

Capacity:   ............................................................  Capacity:  ...................................................  

For the Employer:  ............................................................................................................................  

 .........................................................................................................................................................  
(Insert the name and address of organisation) 

Name of Witness:  ................................................  Signature:   ...................................................  

Name:   ............................................................  Name:  ...................................................  

Signature:  ...........................................................  Signature: ................................... 
 ............................................................  

Capacity:   ............................................................  Capacity:  ...................................................  

For the Contractor   :  ........................................................................................................................  

 .........................................................................................................................................................  
(Insert the name and address of organisation) 

Name of Witness:  ................................................  Signature:   ...................................................  
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The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (March 2014 – Edition 
6.1) published by the Joint Building Contract Committee. Copies of these documents may be obtained from 
the Association of South African Quantity Surveyors (011-315 4140), the Master Builders Association 
(011-205 9000), the South African Association of Consulting Engineers (011-463 2022) or the South 
African Institute of Architects (011-486 0684). 

The JBCC Principal Building Agreement Contract Data EC and the JBCC Principal Building Agreement 
Contract Data CE form an integral part of this agreement.  

The ASAQS Preliminaries (March 2014 Edition 6.1) published by the Association of South African Quantity 
Surveyors for use with the said JBCC Principal Building Agreement shall be deemed to be incorporated in the 
bills of quantities.  

The Model Preambles for Trades (2014 Edition 6.1) as published by the Association of South African 
Quantity Surveyors shall be deemed to be incorporated in the bills of quantities and no claims arising from 
brevity of description of items fully described in the said Model Preambles will be entertained. 

The SANS 1200 Standardized Specification for Civil Engineering Construction, and specific amendments 
and additions shall be deemed to be incorporated in the Civil bill of Quantities.   

Delta BEC Electrical specification shall be deemed to be incorporated in the Electrical Bill of Quantities. 
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Employer Addendum Code 2101-EC 

FOR INFORMATION PURPOSES ONLY. TO BE SIGNED ON APPOINTMENT. 

Introduction 
This addendum contains all variables referred to in the Principal Building Agreement that are the 
responsibility of the Contractor    to provide the appropriate information that is necessary for the Contractor 
to complete his tender. The Addendum must be completed in full and included in the tender documents. The 
Addendums “Contract Data – EC”, “Contract Data – CE”, “Contract Data – ES” and “Contract Data – SE” form 
part of the contract between the parties. 

Definitions 
The definitions used in this document and the interpretation thereof are as listed in the Principal Building 
Agreement. The work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the 
Principal Building Agreement. Where such word or phrase is not highlighted, it shall bear the meaning 
consistent with the context of its use. The listed defined word or phrase does not quality as a definition where 
information required to be stated in the contract data has not been provided. 

Provision of Contract Data 
Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided 
the additional information should be annexed hereto and cross referenced to the applicable clause of the 
contract data. 

Reference Clauses 
Where relevant the Principal Building Agreement clause applicable to the required information is printed in 
italics under the Contract Data clause number i.e. [27.4.2] 

TABLE OF CONTENTS 

Section 
No. 

Description 

1.0 
2.0 
3.0 
4.0 
5.0 
6.0 
7.0 

CONTRACTING AND OTHER PARTIES 
CONTRACT AND SITE INFORMATION 
INSURANCES AND SECURITIES 
PRACTICAL COMPLETION DATES AND 
PENALTIES 
DOCUMENTS AND GENERAL 
CHANGES MADE TO THE STANDARD JBCC 
DOCUMENT 
DECLARATION BY THE PRINCIPAL AGENT 
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CONTRACT DATA: EMPLOYER 
1.0 CONTRACTING AND OTHER PARTIES 

1.1 
[1.2]

Employer: ORBIT TVET Colleges 

Postal Address: Private bag X82096; 
RUSTENBURG, South Africa Code: 0300 

Physical Address: Corner of Fatima Bhayat and Bosch 
street, RUSTENBURG Code: 0300 

Tel no.: +27 (014) 592 5524 Fax no.: +27 (014) 592 4538 

VAT no. 4750102586 

E-mail: amerementsi@orbitcollege.co.za 

1.2 
[5.1] Principal Agent: Nkhululeko Project Management 

and Construction Person: Zipho Ngobeni 

Postal Address: 128 7th Road Carlswald Close Office 
Park , C3, Midrand  Code: 1686 

Tel no.: +27 10 010 0226 Fax no.: +27 86 525 2296 

E-mail: building@nkhululeko.co.za 

1.10 
[5.5]

Interest of principal agent or other agent in the project. (Yes / No) No 

Details where “yes”: N/A 

1.10 The principal agent named in 1.2 above is responsible for the preparation of the contract data 
schedule and must be contacted should the Contractor    be uncertain of the information provided or 
to be provided. Failure to complete the contract data schedule in full may result in the tender being 
disqualified. 

2.0 CONTRACT AND SITE INFORMATION 

2.1 
[1.7] The law applicable to this agreement: (Country / State) RSA 

2.2 
[1.1] Works identification: Refer to Part C3. Scope of Works 

2.3 
[1.1] Site description: 

Alterations and extension of Electrical Workshop. Works includes Roof 
coverings, Brickwork, Electrical installation, Tiling, Steel roof trusses, 
Windows and doors, etc. 

2.4 
[1.5.2.1] 

Possession of the site is 
to be given on: (Date) 

Within five (5) working days after receipt of documentary 
evidence that: 
• Insurances have been effected [12.2];
• Security has been provided to the Employer [14.1];
• Contractor   ’s Lien has been signed;
• Safety Plan has been approved by the Employer.

2.5 
[15.3]

Period for the commencement of the works after the 
Contractor    takes possession of the site: (Working days) 5 (Five) 

2.6 
[15.4], 
[28.0] 

Completion of the works in sections is 
required. (Yes / No) NO (No. of sections) N/A 

mailto:building@nkhululeko.co.za
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2.7 
[3.3], 
[31.16.2] 

Waiver of the Contractor   ’s lien or right of continuing possession is 
required. (Yes / No) Yes 

2.8 
[16.1] 

Defined restrictions to the site area. Where “yes” the specific 
requirements are described below or detailed in the contract 
documents. 

(Yes / No) No 

2.9 
[16.4] 

Geotechnical investigation of the site has been undertaken.  Where 
“yes” the results are included in the contract documents. (Yes / No) Yes 

2.10 
[16.6] 

Existing premises will be occupied. Where “yes” the specific 
requirements are described below or detailed in the contract 
documents. 

(Yes / No) Yes 

The campus will be occupied with students on a daily basis. The execution of the works must be 
planned and executed not to impact on the normal operations of the campus, Refer to detail 
requirements described in Scope of Works Part C3.1. 

2.11 
[16.7] 

Provision of temporary services is required. Where “yes” the specific 
requirements are described below or detailed in the contract 
documents. 

(Yes / No) Yes 

2.11.
1 

Water Option A Contractor    – his cost 
Option B Employer – free of charge 
Option C Contractor    – metered (Contractor 

cost) 
(A, B or 

C) B 

2.11.
2 

Electricity Option A Contractor    – his cost 
Option B Employer – free of charge 
Option C Contractor    – metered (Contractor 

cost) 
(A, B or 

C) B 

2.11.
3 

Telecom Option A Contractor    – his cost 
Option B Employer – free of charge 
Option C Contractor    – metered (Contractor 

cost) 
(A, B or 

C) A 

2.11.
4 

Ablutions Option A Contractor    – his cost 
Option B Employer – free of charge 
Option C Contractor    – metered (Contractor 

cost) 
(A, B or 

C) A 

2.12 
[16.8] 

Protection of existing trees and shrubs is required. Where “yes” the 
specific requirements are described below or detailed in the 
contract documents. 

(Yes / No) No 
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3.0 INSURANCE AND SECURITIES 

3.1 
[10.1.1], 
[12.6] 

Contract works insurance to be 
effected by: (Employer / Contractor   ) Contractor 

For the sum of: (Amount) Contract Sum Plus 20% 

With a deductible of: (Amount) R20 000 

3.2 
[10.1.2], 
[11.1-3], 
[12.6] 

Supplementary / Special insurance to 
be effected by: (Employer / Contractor   ) N/A 

For the sum of: (Amount) R - 

With a deductible of: (Amount) R - 

3.3 
[10.1.3], 
[12.6] 

Public liability insurance to be effected 
by: (Employer / Contractor   ) Contractor 

For the sum of: (Amount) R 5 000 000 per claim 

With a deductible of: (Amount) R20 000 

3.4 
[11.1.1] Support insurance to be effected by: (Employer / Contractor   ) N/A 

For the sum of: (Amount) R - 

With a deductible of: (Amount) R - 

3.5 
[11.1.2-3], 
[12.1] 

Special insurance to be effected by: (Employer / Contractor   ) N/A 

Type: N/A 

For the sum of: (Amount) N/A 

With a deductible of: (Amount) N/A 

4.0 PRACTICAL COMPLETION DATES AND PENALTIES 
Date Penalty Amount 

4.1 
[24.3.1], 
[30.1-36] 

For the works as a whole: 
The date for practical completion and the 
penalty per calendar day is: 

6 Months from 
date of 

possession of site 
R 500-00 

Or 

4.2 
[24.3.1], 
[28.1] 

For the works in sections: 
The date for practical completion and the penalty per calendar day is: 

Date Penalty Amount 

Section 1 N/A N/A 
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Section 2 N/A N/A 

5.0 DOCUMENTS AND GENERAL 

5.1 
[3.7] 

Construction document copies to be supplied to the Contractor 
free of charge. (No. of copies) 3 

5.2 
[3.9] 

The priced document may be used as a specification of 
materials and goods and work methods. (Yes / No) No 

5.3 
[3.10] 

The Contractor    shall provide a 
schedule of rates. (Yes / No) No (Addendum No.) Refer to Bill of 

Quantities    

5.4 
[3.11] 

Changes made to JBCC standard 
documents. (Yes / No) Yes (Addendum No.) Refer to Section C 

1.2.2 

5.5 
[15.1.1] 

On acceptance of the tender the priced 
document is to be submitted within the stated 
working days. 

(No. of days) Priced document to be 
submitted with Tender 

5.6 
[22.2] 

Work to be undertaken by direct 
Contractor   s. (Yes / No) No (Addendum No.) N/A 

5.7 
[24.9]

On achievement of practical completion the Contractor    is to hand over certificates and manuals 
etc. related to the works as listed below: 

(1) Electrical Certificate of Compliance (2) Plumbing and drainage Certificate of
Compliance  

(3) Roof Structure CoC: Declaration by
competent person  as per NBR (4) Glazing certificate of conformance

(SANS 10400 Part N) 

(5) Soil poisoning Certificate (SANS 10400
Part F) (6) Roof sheeting warranty 

(7) All documentation to comply with
Statutory and Legislative requirements. (8) Health and Safety File 

(9) (10) 

5.8 
[31.1] Interim payment certificate to be issued by: (Date of Month) 25th 

5.8 
[4.1] The following items of works shall be designed by the Contractor   : 

(1) Steel Roof Structure & Beams (2) 

6.0 CHANGES MADE TO THE STANDARD JBCC PBA DOCUMENT 

Note: All changes must be listed in detail below or provided 
in: 

Addendum 
No.: 
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DEFINITIONS 

CLAUSE 1.0: DEFINITIONS AND INTERPRETATION 

Replace CONSTRUCTION PERIOD with the following: 
The period commencing on the date on which the possession of the site was handed over to the Contractor 
as recorded on the site possession certificate and ending on the date for practical completion and excluding 
all statutory holidays and recognized annual building holiday periods.  

Add CONTRACT MINUTES: 
A comprehensive set of minutes prepared by the principal agent in which all pertinent contractual information 
that arises at meetings is progressively recorded. 

Add CONTRACT PERIOD: 
The period commencing on the date of acceptance in terms of Form of Acceptance and ending on the date 
of Certificate of Final completion. 

Replace CONTRACT SUM with the following: 
The accepted amount provided for in the agreement made in terms of the Form of Offer and Acceptance. 

Add DATE FOR PRACTICAL COMPLETION: 
The contractual completion date or dates stated in the contract data or revision thereof [29.0] on or before 
which the Contractor    agrees to bring the works or sections thereof to practical completion. The Contractor 
will be liable for the determined penalty in failure of such. 

Replace PROGRAMME with the following: 
A diagrammatic representation, made available electronically and in hard copy, of the planned execution 
sequence of the works indicating the dates for commencement and completion thereof and accepted by the 
Principal Agent, and shall be used by the Contractor    to plan and execute the works and by the Principal 
Agent to monitor progress and shall be the sole basis for the assessment of any claims [29.0]. 

OBJECTIVE AND PREPARATION 

CLAUSE 2.0: OFFER, ACCEPTANCE AND PERFORMANCE OBLIGATIONS 

No change from Principal Building Agreement 

CLAUSE 3.0: DOCUMENTS 

Clause Data 

3.6 The original signed set of contract documents is to be held by the Employer 

CLAUSE 4.0: DESIGN RESPONSIBILITY 

No change from Principal Building Agreement 

CLAUSE 5.0: EMPLOYER’S AGENTS 

No change from Principal Building Agreement 

CLAUSE 6.0: CONTRACTOR   ’S SITE REPRESENTATIVE 

No change from Principal Building Agreement 



ORBIT TVET Colleges 
Brits Campus (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 74 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

CLAUSE 7.0: COMPLIANCE WITH LAWS AND REGULATIONS 

No change from Principal Building Agreement 

CLAUSE 8.0: WORKS RISK 

No change from Principal Building Agreement 

CLAUSE 9.0: INDEMNITIES 

 No change from Principal Building Agreement 

CLAUSE 10.0: GENERAL INSURANCES 

No change from Principal Building Agreement 

CLAUSE 11.0: SPECIAL INSURANCES 

No change from Principal Building Agreement 

CLAUSE 12.0: EFFECTING INSURANCES 

No change from Principal Building Agreement 

CLAUSE 13.0: ASSIGNMENT 

No change from Principal Building Agreement 

CLAUSE 14.0: SECURITY 

No change from Principal Building Agreement 

EXECUTION 

CLAUSE 15.0: PREPARATION FOR AND EXECUTION OF THE WORKS 

No change from Principal Building Agreement 

CLAUSE 16.0: SITE AND ACCESS 

No change from Principal Building Agreement 

CLAUSE 17.0: CONTRACT INSTRUCTIONS 

No change from Principal Building Agreement 

CLAUSE 18.0: SETTING OUT OF THE WORKS 

No change from Principal Building Agreement 

CLAUSE 19.0: TEMPORARY WORKS AND PLANT 

No change from Principal Building Agreement 

CLAUSE 20.0: NOMINATED SUB-CONTRACTOR   S 

No change from Principal Building Agreement 
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CLAUSE 21.0: SELECTED SUB-CONTRACTOR   S 

 No change from Principal Building Agreement 

CLAUSE 22.0: EMPLOYER’S DIRECT CONTRACTOR   S 

No change from Principal Building Agreement 

CLAUSE 23.0: CONTRACTOR   ’S DOMESTIC SUB-CONTRACTOR   S 

No change from Principal Building Agreement 

COMPLETION 

CLAUSE 24.0: PRACTICAL COMPLETION 

No change from Principal Building Agreement 

CLAUSE 25.0: WORKS COMPLETION 

No change from Principal Building Agreement 

CLAUSE 26.0: FINAL COMPLETION 

No change from Principal Building Agreement 

CLAUSE 27.0: LATENT DEFECTS LIABILITY PERIOD 

No change from Principal Building Agreement 

 CLAUSE 28.0: SECTIONAL COMPLETION 

No change from Principal Building Agreement 

 CLAUSE 29.0: REVISION OF DATE FOR PRACTICAL COMPLETION 

No change from Principal Building Agreement 

CLAUSE 30.0: PENALTY FOR LATE OR NON-COMPLETION 

No change from Principal Building Agreement: 
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PAYMENT 

 CLAUSE 31.0: INTERIM PAYMENT 

Clause Data 

31.9 Replace  Sub-clause 31.9 with the following: 

The Employer shall pay the Contractor    the amount certified within 30 (thirty) calendar days from 
the date of receipt of the Contractor   ’s original VAT Invoice in support of payment certificate at 
the Physical address of the Employer stated in the EC  

CLAUSE 32.0: ADJUSTMENT TO THE CONTRACT VALUE 

No change from Principal Building Agreement 

 CLAUSE 33.0: RECOVERY OF EXPENSE AND LOSS 

No change from Principal Building Agreement 

CLAUSE 34.0: FINAL ACCOUNT AND FINAL PAYMENT 

No change from Principal Building Agreement 

 CLAUSE 35.0: PAYMENT TO OTHER PARTIES 

No change from Principal Building Agreement 

TERMINATION 

 CLAUSE 36.0: TERMINATION BY EMPLOYER – CONTRACTOR   ’S DEFAULT 

No change from Principal Building Agreement 

CLAUSE 37.0: TERMINATION BY EMPLOYER – LOSS AND DAMAGE 

No change from Principal Building Agreement 

 CLAUSE 38.0: TERMINATION BY CONTRACTOR    – EMPLOYER’S DEFAULT 

No change from Principal Building Agreement 

 CLAUSE 39.0: TERMINATION – CESSATION OF THE WORKS 

No change from Principal building Agreement 

DISPUTE 

 CLAUSE 4.0: SETTLEMENT OF DISPUTES 

No change from Principal Building Agreement 
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CONTRACT AGREEMENT 

CLAUSE 41.0: POST TENDER PROVISIONS 

41.3 The dispute resolution body [40.2.2] selected by the parties is N/A 

41.4 The employer shall provide a Payment Guarantee (Amount) N/A 

41.5 An annual building industry holiday period is applicable (Yes / No) N/A 

41.6 Further provisions and information agreed by the parties. 
None 

CLAUSE 42.0: CONTRACTUAL AGREEMENT 

42.1  This Agreement is the entire contract between the parties regarding the matters addressed herein. 
NO representations, terms, conditions or warranties not contained in this agreement shall be binding 
on the parties.  No agreement or addendum varying, adding to, deleting or terminating this 
agreement including this clause shall be effective unless reduced to writing and signed by the parties. 

42.2  Contracting Parties (To be completed on signing of the Contract) 

(1)    Employer:  ............................................................................................................................ 

Physical Address:  ................................................................................................................. 

Tel No:  .....................................................  Fax No:  ......................................................... 

E-mail:  .................................................................................................................................. 

Tax/VAT No.:  ........................................................................................................................ 

(2)  Contractor   :  ....................................................................................................................... 

Physical Address:  ................................................................................................................. 

Tel No:  .....................................................  Fax No:  ......................................................... 

E-mail:  .................................................................................................................................. 

Tax/VAT No.:  ........................................................................................................................ 

42.3 The accepted contact sum (inclusive of tax) (Amount) R ........................................................... 

In words:  ...................................................................................................................................... 

 ...................................................................................................................................................... 
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43.4 Signature of the contracting parties: 

FOR THE EMPLOYER: 

THUS DONE AND SIGNED AT  .................................  ON THIS   ..........  DAY OF...................... 2014 

 ....................................................................   ..................................................................................  
Name of signatory for and on behalf of the employer who by signature 

hereof warrants authorization hereto 

 ....................................................................   ..................................................................................  
Capacity of signatory as Witness (1) 

Details of Witness (1) 

Name:  ........................................................  

Address:  ....................................................................................................................................... 

 ...................................................................................................................................................... 
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FOR THE CONTRACTOR   : 

THUS DONE AND SIGNED AT  .................................  ON THIS   ..........  DAY OF...................... 2014 

 ....................................................................   ..................................................................................  
Name of signatory for and on behalf of the Contractor who by 

signature hereof warrants authorization hereto 

 ....................................................................   ..................................................................................  
Capacity of signatory as Witness (2) 

Details of Witness (2) 

Name:  ........................................................  

Address:  ....................................................................................................................................... 

 ...................................................................................................................................................... 

7.0 DECLARATION BY THE PRINCIPAL AGENT 

I, the principal agent named in 1.2 above, declare that the information provided above is complete and 
accurate at the time of calling for tenders.  Where necessary, should any of the above information need 
to be varied, tenderers will be informed thereof in writing 

Principal Agent:  ............................................................................................................................ 

Date: ...........................................................  
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Contractor    Addendum Code 2101-CE 

Introduction 
This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility 
of the Contractor    to provide the appropriate information that is necessary for the Contractor    to complete 
his tender. The Addendum must be completed in full and included in the tender documents. The Addendums 
“Contract Data – EC”, “Contract Data – CE”, “Contract Data – ES” and “Contract Data – SE” form part of the 
contract between the parties. 

Definitions 
The definitions used in this document and the interpretation thereof are as listed in the Principal Building 
Agreement. The work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the 
Principal Building Agreement. Where such word or phrase is not highlighted it shall bear the meaning 
consistent with the context of its use. The listed defined word or phrase does not quality as a definition where 
information required to be stated in the contract data has not been provided. 

Provision of Contract Data 
Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided 
the additional information should be annexed hereto and cross referenced to the applicable clause of the 
contract data. 

Reference Clauses 
Where relevant the Principal Building Agreement clause applicable to the required information is printed in 
italics under the Contract Data clause number i.e. [27.4.2] 

TABLE OF CONTENTS 
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CONTRACT DATA – CONTRACTOR 

1.0 CONTRACTING PARTY 

1.1 
[1.2] Contractor   : 

Postal Address: Code: 

Physical Address: Code: 

E-mail: 

Tel no.: Fax no.: 

VAT no.: 

2.0 SECURITIES 

2.1 The security provisions selected are: 

2.1.1 
[14.3] Variable Construction Guarantee (Yes / No) 

2.1.2 
[14.4] Fixed Construction Guarantee and Payment Reduction (Yes / No) 

2.1.3 
[14.5] Advanced Payment is required. Where “Yes” Amount N/A 

2.1.4 
[14.5] An Advance Payment Guarantee to be provided (Yes / No) No 
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3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES 

3.1 Payment of preliminaries 
The payment of preliminaries shall be according to the option selected by the Contractor   . The 
amount included in each monthly payment certificate in respect of preliminaries as stated in the 
contract data shall be: 

3.1.1 Option A 

Assessed by the principal agent as an amount prorated to the value of the work duly executed in the 
same ratio as the preliminaries bears to the contract sum excluding: 

• The amount for preliminaries
• Any contingency sum
• Any amount in respect of CPAP

All inclusive of tax 
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3.1.2 Option B 
Calculated from the priced items in the bills of quantities / lump sum document. The Contractor 
and the principal agent shall agree on a division of the priced preliminaries items into: 

• An initial or establishment charge
• A monthly charge
• A final or disestablishment charge

All inclusive of tax 

In arriving at such a division cognizance shall be taken of such factors as: 

• Premiums for annually renewable insurance policies
• Plant, scaffolding and the like remaining the property of the Contractor    or the hiring company

and the capital costs thereof not treated as part of the initial charge

Where the initial construction period is extended the monthly charge shall be recalculated on the 
same basis as was originally applied but taking into account the revised construction period and the 
amounts already paid to the Contractor   . 

Should the Contractor    and the principal agent be unable to agree such division then the principal 
agent shall make a division of the amount of preliminaries to be incorporated in the valuations of each 
monthly payment certificate. 

3.2 Adjustment of preliminaries 
The amount of items of preliminaries shall be adjusted to take account of the theoretical financial effect 
which changes in time and/or value have on preliminaries. Such ad adjustment shall be based on the 
particulars provided by the Contractor    for this purpose in terms of Option A or B and shall preclude 
any further adjustment of preliminaries. 

Adjustment of preliminaries in terms of Options A or B shall apply notwithstanding the actual 
employment of resources by the Contractor    in the execution of the works. The adjustment of 
preliminaries shall be based on the options as selected in the Contractor   ’s tender. 

For the adjustment of the preliminaries both the contract sum and the  contract value shall exclude: 

• The amount of preliminaries
• Any contingency sum
• Any amount in respect of CPAP

All inclusive of tax 

3.2.1 Option A 
The amount of preliminaries shall be adjusted in the following categories: 

• An amount which shall not be varied
• An amount which shall be varied in proportion to the contract value as compared with the

contract sum
• An amount which shall be varied in proportion to the construction period as compared to the

initial construction period excluding revisions to the construction period for which the
Contractor    is not entitled to adjustment of the contract value in terms of the agreement

The Contractor    shall, within fifteen (15) working days of taking possession of the site, give the 
principal agent a breakdown, subdivided into the above categories, of the amount for preliminaries 
in tabulated form, all to the satisfaction of the principal agent. 
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Should the Contractor    fail to provide such information within the period stipulated then the amount 
for preliminaries shall be deemed to be subdivided into the following proportions: 

• 10% (ten percent) which amount shall not be varied
• 15% (fifteen percent) which amount shall be varied in proportion to the contract value as

compared with the contract sum
• 75% (seventy-five percent) which amount shall be varied in proportion to the construction

period as compared with the initial construction period

For a lump sum document, should the Contractor    fail to identify the amount for preliminaries, then 
such an amount shall be deemed to be 7,5% (seven and a half percent) of the contract sum excluding: 

• Any contingency sum
• Any amount in respect of CPAP

All inclusive of tax 

Where sectional completion is required in terms of the agreement, the Contractor    shall provide the 
principal agent with the division of the above categorized amounts into sections. Should the 
Contractor    fail to provide such information within the period stipulated, the categorized amounts 
shall be prorated to the value of each section. 

3.2.2 Option B 
The Contractor    shall, within fifteen (15) working days of taking possession of the site, provide the 
principal agent with a detailed breakdown of the amount for preliminaries. This breakdown shall set 
out, among others, full particulars of administrative, supervisory and other personnel, plant, transport 
and other resources and charges included in the amount for preliminaries.  The Contractor    shall 
show the periods to which the individual items related with the charge rate for such items by means 
of a programme all to the satisfaction of the principal agent. 

Where sectional completion is required in terms of the agreement, the Contractor    shall provide the 
principal agent with details of the resources required for each section and those that are common to 
sections. Should the Contractor    fail to provide such information within the period stipulated, Option 
A shall apply. 

3.2.3 Payment certificate cash flow 
The Contractor    shall provide all reasonable assistance to the principal agent in the preparation of 
cash flow projections of claims for payment certificates where required by the employer. The 
projections shall be based on the Programme and shall be updated as and when the Programme 
requires updating. The cooperation of the Contractor    in terms of this item shall not prejudice his 
right to receive payment in terms of the agreement. 

3.2.4 The contract value shall be adjusted according CPAP [3.1] (Yes / No) No 

3.2.5 Payment of preliminaries [3.1.1-2] (A or B) 

3.2.6 Adjustment of preliminaries [3.2.1-2] (A or B) 

4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS 

4.1 Changes (if any) in terms of the Employer’s Contract Data are 
accepted [3.11]. Where “no” an addendum referenced to this clause 
is to be attached 

(Yes / No) Yes 
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5.0 THE TENDER 
5.1 This tender is to be submitted to the principal agent at the street address provided in the 

invitation to tender before the tender closing date and time stated herein. 

5.2 By the submission of this tender to the employer the tenderer offers and agrees to contract 
for, execute and complete the works for the tender sum as stated below. 

5.3 Tenders will be opened in public directly after the stated closing time. Only the total tender 
sum as stated in each tender will be announced. 

5.4 The lowest or any tender will not necessarily be accepted. 

5.5 This tender shall remain in full legal force for ninety (90) calendar days. The tenderer 
accepts liability for damages as may be suffered by the employer should the tender validity 
period not be honored. 

5.6 This tender takes into account all listed items [4.0] for the purpose of preparing and 
submitting this tender. 

5.7 The successful tenderer will be appointed in terms of the JBCC Principal Building Agreement. 

5.8 TENDER SUM COMPILATION Amount 

5.8.1 Tenderer’s work including prime cost amounts R 

5.8.2 Employer allowances stated by the principal agent R 

5.8.3 SUB TOTAL R 

5.8.4 Add tax on 5.8.3 R 

5.8.5 TOTAL TENDER SUM inclusive of tax R 

5.8.6 Tender Sum in words  

Thus done and signed at  ...............................................................  on  ............................  

 ................................................................   .................................................................  
 Name of Signatory  Capacity of Authorized Signatory 

 ................................................................   .................................................................  
 As witness  for and on behalf of the Tenderer who 

warrants  authorization hereto 



ORBIT TVET Colleges 
Brits Campus (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 86 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

A letter of Intent from an approved Insurer undertaking to provide the Construction Guarantee to the 

format included in Part C1.3 of this document. 

NB: 
• It should be noted that Guarantors must be registered with the Financial Services Board (FSB).

• No alterations or amendments of the wording of the pro-forma Construction Guarantee

included in Part C1.3 will be accepted.

• Guarantees submitted must be issued by either an insurance company duly registered in terms

of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms

of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or

amendments of the wording of the pro-forma will be accepted.
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CONSTRUCTION GUARANTEE (PRO-FORMA) 

GUARANTOR DETAILS AND DEFINITIONS 

Guarantor means  ...........................................................................................................  

Physical address  ...........................................................................................................  

 ...........................................................................................................  

Guarantor’s registration number with the Financial Services Board (FSB)  ............................. 

Guarantor’s signatory 1 ..........................................  
Capacity  ...........................  

Guarantor’s signatory 1 ..........................................  
Capacity  ...........................  

Employer means   ..........................................................................................................  

Contractor    means  ...........................................................................................................  

Agent means N/A 

Works means  ...........................................................................................................  

Site means  ...........................................................................................................  

Agreement means  JBCC Series 2000 Principal Building Agreement (March 2014) 
Edition 6.1 

Contract Sum means the accepted amount inclusive of tax of R  ............................................ 

Amount in words  ...........................................................................................................  

Guaranteed Sum means the maximum aggregate amount of R  ............................................. 

Amount in words  ...........................................................................................................  

Construction Guarantee (Fixed or Variable)   .........  (insert expiry date) Construction 
Guarantee will expire on the date of issue of Final Payment Certificate. 

AGREEMENT DETAILS 

Sections:  Total sections (No or N/A) ......................................................................................  

Last section (No / Identification or N/A)  ..................................................................................  

Principal Agent issues: Interim payment certificates, Final payment certificate, Practical 
completion  

certificate/s and Final completion certificate/s.  ....................................................................... 
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 ...............................................................................................................................................  
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1.0 VARIABLE CONSTRUCTION GUARANTEE 
1.1 Where a variable Construction Guarantee in terms of the Agreement has been selected, 

this 1.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited to the 
diminishing amounts of the Guaranteed Sum as follows: 

GUARANTOR’S LIABILITY 
1.1.1 Maximum Guaranteed Sum (not exceeding 10.0% of the contract sum) in the 

amount of: 

 ............................................................................................................................  

Period of Liability 
From and including the date of issue of this Construction Guarantee and up to and 
including the date of the interim payment certificate certifying in excess of 50% of the 
contract sum:  

Amount in words:  ...........................................................................................................  

GUARANTOR’S LIABILITY 
1.1.2 Reducing to the Guaranteed Sum (not exceeding 6.0% of the contract sum) in 

the amount of: 

 ............................................................................................................................  

Period of Liability 
From and including the day after the date of the aforesaid interim payment certificate and 
up to and including the date of the only practical completion certificate or last practical 
completion certificate where there are sections:  

Amount in words:  ...........................................................................................................  

GUARANTOR’S LIABILITY 
1.1.3 Reducing to the Guaranteed Sum (not exceeding 4.0% of the contract sum) in 

the amount of: 

 ............................................................................................................................  

Period of Liability 
From and including the day after the date of the applicable practical completion certificate 
and up to and including the date of the only final completion certificate or last final 
completion certificate where there are sections: 

Amount in words:  ...........................................................................................................  

GUARANTOR’S LIABILITY 
1.1.4 Reducing to the Guaranteed Sum (not exceeding 2.0% of the contract sum) in 

the amount of: 
 ............................................................................................................................  
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Period of Liability 
From and including the day after the date of the applicable final completion certificate 
and up to and including the date of the final payment certificate where payment is due to 
the Contractor   , whereupon this Construction Guarantee shall expire. Where the final 
payment certificate reflects payment due to the Employer, this Construction Guarantee 
shall expire upon payment of the full amount certified: 

Amount in words:  ...........................................................................................................  

1.2 For avoidance of doubt the Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply 
in respect of any claim received by the Guarantor during the period in question. 

2.0 FIXED CONSTRUCTION GUARANTEE 
2.1 Where a fixed Construction Guarantee in terms of the Agreement has been selected, 

this 2.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited to the amount 
of the Guaranteed Sum as follows: 

GUARANTOR’S LIABILITY 
2.1.1 Maximum Guaranteed Sum (not exceeding 5.0% of the contract sum) in the 

amount of: 

 ............................................................................................................................  

Period of Liability 
From and including the date of issue of this Construction Guarantee and up to and 
including the date of the only practical completion certificate or the last practical 
completion certificate where there are sections, upon which this Construction Guarantee 
shall expire. 

Amount in words:  ..................................................................................................  

3.0 THE GUARANTOR HEREBY ACKNOWLEDGES THAT: 

3.1 Any reference in this Guarantee to the Agreement is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an 
accessory obligation or any intention whatsoever to create a suretyship. 

3.2 Its obligation under this Guarantee is restricted to the payment of money. 

4.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor hereby 
undertakes to  pay the Employer the sum certified upon receipt of the documents identified 
in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor    stating that 
payment of a sum certified by the Principal Agent in an interim or final payment certificate 
has not been made in terms of the Agreement and failing such payment within seven (7) 
calendar days, the Employer intends to call upon the Guarantor to make payment in 
terms of 4.2. 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 
physical address with a copy to the Contractor    stating that a period of seven (7) 
calendar days has elapsed since the first written demand in terms of 4.1 and that the 
sum certified has still not been paid therefore the Employer calls up this Construction 
Guarantee and demands payment of the sum certified from the Guarantor. 

4.3 A copy of the said payment certificate which entitles the Employer to receive payment in 
terms of the Agreement of the sum certified in 4.0. 

5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0, the Guarantor 
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon 
receipt of a first written demand from the Employer to the Guarantor at the Guarantor's 
physical address calling up this Construction Guarantee stating that: 

5.1 The Agreement has been cancelled due to the Contractor   's default and that the 
Construction Guarantee is called up in terms of 5.0. The demand shall enclose a copy 
of the notice of cancellation; or 

5.2 A provisional sequestration or liquidation court order has been granted against the 
Contractor    and that the Construction Guarantee is called up in terms of 5.0. The 
demand shall enclose a copy of the court order 

6.0 It is recorded that the aggregate amount of payments required to be made by the Guarantor 
in terms of 4.0 and 5.0 shall not exceed the Guarantor's maximum liability in terms of 1.0 or 
2.0. 

7.0 Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the 
Employer shall upon the date of issue of the final payment certificate submit an expense 
account to the Guarantor showing how all monies received in terms of the Construction 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All 
monies refunded to the Guarantor in terms of this Construction Guarantee shall bear interest 
at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from 
the date payment was made by the Guarantor to the Employer until the date of refund. 

8.0 Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar 
days upon receipt of the first written demand to the Guarantor. 

9.0 The Employer shall have the absolute right to arrange his affairs with the Contractor    in any 
manner which the Employer deems fit and the Guarantor shall not have the right to claim his 
release from this Construction Guarantee on account of any conduct alleged to be prejudicial 
to the Guarantor. 

10.0 The Guarantor chooses the physical address as stated above for all purposes in connection 
herewith. 

11.0 This Construction Guarantee is neither negotiable nor transferable and shall expire in terms 
of either 1.1.4 or 2.1, or payment in full of the Guaranteed Sum or on the Guarantee expiry 
date, whichever is the earliest, where after no claims will be considered by the Guarantor. 
The original of this Construction Guarantee shall be returned to the Guarantor after it has 
expired. 
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12.0 This Construction Guarantee, with the required demand notices in terms of 4.0 or 5.0, shall 
be regarded as a liquid document for the purpose of obtaining a court order. 

13.0 Where this Construction Guarantee is issued in the Republic of South Africa, the Guarantor 
hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in 
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 
the jurisdiction of the Magistrate's Court. 

SIGNED AT  ..........................................................  DATE  ................................................  

GUARANTOR’S SIGNATORY 1 GUARANTOR’S SIGNATORY 2 

 ..............................................................................   ..........................................................  

WITNESS WITNESS 

DATE:  ...................................................................  DATE:  ...............................................  

GUARANTOR’S SEAL OR STAMP 
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AGREEMENT MADE AND ENTERED INTO BETWEEN 
ORBIT TVET COLLEGES 

(Hereinafter called the “EMPLOYER”)  
  .................................................................................................................................................................. 

(Contractor    / Mandatary / Company / CC Name) 

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 
ACT NO. 85 OF 1993 AS AMENDED 

I,  ................................................................................................................................. , representing 

 ............................................................................................................................... , as an Employer 
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will 
be performed, and all equipment, machinery or plant used in such a manner as to comply with the 
provisions of the Occupational Health and Safety Act (OHSA) and the Regulations promulgated there 
under. 

I furthermore confirm that I am / we are registered with the Compensation Commissioner and that 
all registration and assessment monies due to the Compensation Commissioner have been fully 
paid or that I / we are insured with an approved licensed compensation insurer. 

COID ACT Registration Number:  .....................................................................................................  

Or Compensation Insurer:  .................................................  Policy No.:  ........................................  

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the 
requirements of OHSA and the Regulations and to charge him / them with the duty of ensuring that 
the provisions of OHSA and Regulations as well as the Council’s Special Conditions of Contract, 
Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as reasonably practicable. 

I further undertake to ensure that any Sub-Contractor   s employed by me will enter into an 
Occupational Health and Safety Agreement separately, and that such Sub-Contractor   s comply 
with the conditions set. 



ORBIT TVET Colleges 
Brits Campus (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023  

Page 94 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

I hereby declare that I have read and understand the appended Occupational Health and Safety 
Conditions and undertake to comply therewith at all times. 

I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 

Signed at .................................................  this  ..........................  day of.........................20 .........  

 .......................................................................  ..........................................................................  
WITNESS MANDATARY 

Signed at .................................................  this  ..........................  day of.........................20 .........  

 .......................................................................  ..........................................................................  
WITNESS FOR AND ON BEHALF OF THE EMPLOYER 
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS 

1. The Chief Executive Officer of the Contractor    shall assume the responsibility in terms of
Section 16(1) of the Occupational Health and Safety Act (as amended). Should the Contractor
assign any duty in terms of Section 16(2), a copy of such assignment shall immediately be
provided to the representative of the Employer as defined in the Contract.

2. All work performed on the Employer’s premises shall be performed under the supervision of
the construction supervisor who understand the hazards associated with any work that the
Contractor    performs on the site in terms of Construction Regulations 2003.

3. The Contractor    shall appoint a Competent Person who shall be trained on any occupational
health and safety aspect pertaining to them or to the work that is to be performed.

4. The Contractor    shall ensure that he familiarises himself with the requirements of the
Occupational Health and Safety Act and that he, his employees, and any sub-Contractor   s,
comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor    as required and shall be
worn at all times where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and
enforced, and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall
be reported by the Contractor    to the Department of Labour and the Employer.

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms 
of Section 32 of the Occupational Health and Safety Act and into any incident involving a 
Contractor    and/or his employees and/or his Sub-Contractor   /s. 

11. No use shall be made of any of the Employer’s machinery / plant / equipment / substance /
personal protective equipment or any other article without prior arrangement and written
approval.
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1. TENDER DOCUMENTS

This Tender Document is divided and bound into two parts, namely: 

• VOLUME 1 The Tender (Returnable Schedules) combined with;

• VOLUME 1 The Contract (Bills of Quantities)

2. BILLS OF QUANTITIES

No alterations, erasure, omission or addition is to be made in the text and conditions of these
Bills of Quantities and should any such alterations, amendments, note or addition be made,
the same will not be recognised, but the reading of these Bill of Quantities as prepared by the
Quantity Surveyor will be adhered to.

The Contractor    is warned that should he use any quantities appearing in these Bills of
Quantities for the purpose of ordering material, he does so at his own risk and no liability
whatsoever will be admitted by the Employer or Quantity Surveyor for the correctness of such
Quantities.

3. STANDARD SYSTEM OF MEASURING BUILDING WORK

These Bills of Quantities have been compiled in accordance with the 6th Edition of the
Standard System of measuring Building Work, including the latest amendments.  Tenderer’s
attention is specifically drawn to the “shall be deemed to include” clauses that have to be read
in conjunction with the applicable items.

4. PRIME COST AMOUNTS AND PROVISIONAL SUMS

All Prime Cost Amounts and Budgeting included in these Bills of Quantities are NET, i.e. no
cash discount to the Contractor    is included.

5. TRADE NAMES

Tenderers are advised that their prices for articles described by trade names or catalogue
references must be based upon the type and manufacture specified in these Bills of Quantities.

Where articles other than the manufacture specified are to be used, an adjustment of the prices
will be made and Contract Instructions issued to cover these adjustments.

Substitution will be strictly subject to the Principal Agent approval.
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6. SABS SPECIFICATIONS

All references in these Bills of Quantities to Specifications of the Bureau of Standards shall be
deemed to be reference to the latest issues of such Specifications, and any subsequent
amendments thereto. All articles, materials or items described as to conform to the SABS
Specifications must bear the SABS mark.

7. TRADE PREAMBLES
The document “Model Preambles 2008” are obtainable from the office of the Principal Agent 
and shall be read in conjunction with the Bill of Quantities and shall be referred to for full 
description of work to be done and materials to be used. 

8. CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

The contract price is NOT to be adjusted using CPAP Indices.

9. VALUE ADDED TAX

The Tender price must include for Value Added Tax (VAT).  All rates in these bills of quantities
must, however, be net with VAT calculated and added to the total value thereof in the Final
Summary.

10. PRICED BILLS OF QUANTITIES

Completed Bills of Quantities are to be included as part of Pricing Data and must be duly
completed and returned with the Tender form. Please note that failure to complete and return
the Priced Bills of Quantities shall invalidate the Tender.

11. TRAINING OF LABOUR

Not Applicable.



ORBIT TVET Colleges 
Brits Campus:(Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. 

B01/2023 

Page 98 of 132 
ORBIT-1-TENDER DOCUMENT B01/2023 

This Schedule of Quantities forms part of the Tender Document and must be read and used in 
conjunction with the Conditions of Tender, Conditions of Contract, Specifications and Drawings. 

A price and a unit rate must be filled in against each item in the Schedule of Quantities.  Items, which 
are not priced, will be accepted as being covered by the Tender by other prices and unit rates in the 
Schedule of Quantities. 

The unit rates and prices as tendered in the Schedule of Quantities must cover all the Contractor   ’s 
obligations under this Contract and must include full compensation for all provisional costs, 
temporary work, transport, labour, material, plant, equipment, housing and all matters and 
obligations of any nature necessary for the construction, completion and maintenance of the Works 
as well as for any loss or damage resulting from the nature of the work, weather conditions, floods, 
etc. 

Tenders will be evaluated on the unit rates tendered for each item and not on the Tender price.  In 
the case of arithmetic mistakes in the Contractor   ’s tender the unit rates will be taken as correct 
and the Tender amount adjusted accordingly. 

The general description of the work and material, which appears in the Specification, will not be 
repeated in the Schedule of Quantities.  Reference will be made to the General Conditions of 
Contract, Special Conditions of Contract and the Specification where necessary. 

Where a unit rate is required for an item in the Schedule of Quantities and the Contractor    fails to 
fill in the unit rate under the unit rate column but simply fills in a total amount under the amount 
column, this amount will not be valid and will not be included in the calculations for the corrected 
Tender amount. 

The quantities in this Schedule are approximate and the Employer does not undertake, explicitly or 
by implication that the actual quantity of work corresponds with the afore-mentioned quantities.  The 
Employer reserves the right to alter or omit any quantity or class of any section of the work. 

The Contract amount for the completed Contract will be calculated from the actual quantities of works 
done and will be valued by applying the unit rates tendered opposite every item in the Schedule of 
Quantities. 

Please note that it is mandatory to submit the complete Priced Bills of Quantities with the Returnable 
Documents in the following acceptable formats: 

Filled in, in clearly legible and PERMANENT BLACK INK. 
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO 1

BILL NO. 1

PRELIMINARIES 

All prices/rates to be net, excluding Value Added Tax

PRELIMINARIES

i) The agreement is to be the JBCC Series 2014
Edition 6.1 Principal Building Agreement (Edition
4.1) prepared by the Joint Building Contracts
Committee, March 2005

General

ii) The preliminaries are to be the JBCC Series 2014
Edition 6.1 Preliminaries prepared by the Joint
Building Contracts Committee, March 2005 edition
and shall be deemed to be incorporated herein

iv) Where standard clauses or alternatives are not
entirely applicable to this contract such
modifications, corrections or supplements as will
apply are given under each relevant clause heading

iii) Tenderers are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof (hereinafter referred to by heading
and clause number only) for which such allowance
must be made as may be considered necessary

v) Where any item is not relevant to this specific
contract such item is marked N/A (signifying "not
applicable")
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

vi) If Alternative A as set out in clause B10.3
hereinafter is to be used for the adjustment of the
preliminaries each item priced is to be allocated to
one or more of the three categories, where "F"
denotes a fixed amount (amount not to be varied),
"V" denotes an amount variable in proportion to
value and "T" denotes an amount in proportion to
time

vii) Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words
"Bid" or "Bidder"

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document"

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended

1

Definitions (A1)
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by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 

ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP
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EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

ALTERATIONS AND ADDITIONS TO

ORBIT TVET COLLEGE

Item

deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 
event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Fixed
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

Item

Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed

2
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ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.2

BILL NO. 1

ALTERATIONS

PREAMBLES

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be included in these bills 
of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

View site:

Before submitting his tender, the Contractor shall visit
the site and satisfy himself as to the nature and extent
of the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished.  No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Old materials to become property of the Contractor:

Old materials from alterations, except where described
as to be re-used or handed over, become the property
of the Contractor, who must allow credit for same in the
last item of the "Alterations" trade

Old materials to be carted away:

Old materials from the alterations, except where

SUPPLEMENTARY PREAMBLES
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Old materials from the alterations, except where
described as to be re-used or handed over, as well as
all rubbish, etc must be regularly carted from the site
and not be allowed to accumulate on or around the site

Old materials to be re-used:

None of the old materials are to be used for new work,
except where specifically described as being set aside
for re-use

Handing over of materials:

Where certain materials or articles from demolitions or
alterations are described as to be "handed over to the
Employer", it shall be taken to mean "handed over by
the Contractor to the Principal Agent" and such
materials or articles shall be properly stored by the
Contractor until handing over thereof and shall include
all necessary transport The Contractor must obtain an
official receipt from the Principal Agent listing the
materials or articles and dates of handing overShould
the Contractor fail to submit the receipt when requested
to do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Employer for the full replacement value thereof,
which amount will be deducted from any monies due to
the Contractor

Explosives:

No explosives whatsoever may be used for demolition
purposes, unless otherwise stated

General:

The Contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants.  He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the Principal Agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the Principal Agent

Doors, fanlights, fittings, frames, linings, etc which are to

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

ALTERATIONS AND ADDITIONS TO

ORBIT TVET COLLEGE
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be re-used shall be thoroughly overhauled before
refixing, including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described Re-painting or
re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing architraves, ironmongery,
door stops, cabin hooks, etc and making good floor and
wall finishes to match existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The Contractor will be required to take all dimensions
affecting the existing buildings on the site and will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(e.g.doors, windows, fittings, etc)

Hazardous materials:

Demolitions of buildings, services, external works, site
services, etc are to include for the safe removal and
disposal of asbestos or asbestos products or other
hazardous materials by approved Registered Specialists

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

ALTERATIONS AND ADDITIONS TO

ORBIT TVET COLLEGE
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

TEMPORARY BARRIERS, SCREENS, ET

300m

Dust screens 1800mm high between buildings, of
suitable timber framing with 375 micron polyethylene
sheeting stapled on one side, including corners,
ends,etc.

1

Temporary barriers, screens, etc including removal

REMOVAL OF EXISTING WORK

225m260mm interlock paving2

Take up and remove paving bricks, etc.

1NoTimber single door not exceeding 2,5m².3

Taking out and removing doors, windows, etc.

1No2000x1800mm high window frames4

50m
Corrugate sheet iron roof covering, cranked bullnose 
eaves sheeting,etc.

5

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc.

24m2300x300mm ceremic tiles6

Take up and remove ceremic floor covering, vinyl floor 
covering, carpeting, waterproofing, etc.

10m3Surface bed7

Break up and removing reinforced concrete including 
cutting off and removing reinforcement
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.1

FOUNDATIONS

EARTHWORKS (PROVISIONAL)

The General Preambles for Trades (2017 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be included in these bills
of quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

PREAMBLES

The following "Supplementary Preambles" are
incorporated in this bill to satisfy the requirements of the
project and shall take precedence over the provisions of
the said General Preambles

Nature of ground

The nature of the ground is assumed to be
loose sandy material, therefore "earth", but
possibly interspersed with "hard rock" or "soft
rock".

The nature of the ground is assumed to be
gravel, therefore "earth", but possibly
interspersed with "soft rock".

The nature of the ground is assumed to be
silty clay with loose river boulders varying in
size up to approximately 450mm diameter,
therefore "earth", but possibly interspersed
with "hard rock".

SUPPLEMENTARY PREAMBLES
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Trial holes indicate that the nature of the
ground is silty clay to a depth of approximately
500mm with fine to medium loose sandy
material below, therefore "earth".  The trial
holes also indicate that the water table is at a
maximum depth of approximately 1000mm.

A soils investigation has been carried out on
site by the engineer and the report is annexed
to these bills of quantities. Descriptions of
excavations shall be deemed to include all
ground conditions classifiable as "earth"
described in the above report and where
conditions of a more difficult character are
indicated these are separately measured

Subterranean water:

No subterranean water is expected

Should the Contractor however, encounter any
subterranean water on the site, he shall
immediately notify the Principal Agent thereof
and submit recommendations for keeping the
works free from subterranean water together
with all costs involved therewith

Carting away of excavated material

Descriptions of carting away of excavated
material shall be deemed to include loading
excavated material onto trucks directly from
the excavations or, alternatively, from stock
piles situated on the building site

Filling

Notwithstanding the reference to prescribed
multiple handling in clause 1 page 10 of the
Standard System (7th Edition, 2015) of
Measuring Building Work, prices for filling and
backfilling shall include for all selection and

ORBIT TVET COLLEGE
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any multiple handling of material

Testing:

Prices for backfilling to trenches and holes only
are to include for all necessary density tests in
accordance with SANS 1200D

SITE CLEARANCE ETC

250m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

250m2
Stripping average 150mm thick layer of top soil and 
depositing material in prescribed stock piles on site

2

EXCAVATION, FILLING, ETC 

68m3Reduced levels under floors3

Excavation in earth not exceeding 2m deep

70m3
Trenches 4

7.00m3Holes5

-142-

FOUNDATIONS
Bill No.  1
BUILDING
Section No.  3

Carried to Collection R



ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

15m3Soft rock6

Extra over trench and hole excavations in earth for 
excavation in

7m3
Hard rock 7

112m3

Surplus material from excavations  on site to a dumping 
site to be located by the contractor 

8

Extra over all excavations for carting away

242m2
Sides of trench and hole excavations not exceeding 
1,5m deep

9

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water 

10

Keeping excavations free of water

33m3Backfilling to trenches, holes, etc 11

Earth filling obtained from the excavations and /or 
prescribed stock piles on site including compacted to  
93% Mod AASHTO density

68m3Under floors, steps, pavings, etc12

G5 filling material supplied by the contractor, compacted 
to 98% Mod AASHTO density:

227m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 91% Mod AASHTO 
density 

13

Compaction of surfaces

11No"Modified AASHTO Density" test14

Prescribed density tests on filling
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SOIL POISONING

227m2

Soil insecticide (protection against termites) applied as 
specified under floors, etc including forming and 
poisoning shallow furrows against foundation walls, etc 
filling in furrows and ramming

15

Soil insecticide in accordance with SANS 5859:

320m2To bottoms and sides of trenches, etc. 16
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SECTION NO.3

BILL NO.2

CONCRETE, FORMWORK AND 
REINFORCEMENT

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

Cost of tests:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SANS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the Contractor to the 
approval of the Principal Agent.  (Test cubes are 
measured separately)

Breeze concrete:

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (1:12); the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh.  The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and thoroughly 
incorporated

SUPPLEMENTARY PREAMBLES
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Lightweight concrete:

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness.  The minimum thickness at outlets, channels, 
etc shall be 50mm

Waterproof concrete:

"Waterproof concrete" shall have the same properties as 
normal concrete, but the following shall be modified to 
make the the concrete more water-tight: 1. a 
cement/water ratio of minimum 1.9 and maximum 2.1 2. 
minimum OPC content of 300kg/m3 3. Polypropolene 
micro fibres added to concrete at rate of 182 million per 
m3

Formwork:

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs, etc shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described

Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

UNREINFORCED CONCRETE CAST 
AGAINST EXCAVATED SURFACES

4m3Surface blinding under footings and bases1

15MPa/19mm concrete:
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REINFORCED CONCRETE

11m3Bases2

25MPa/19mm concrete:

33m3Strip footings beams3

19mSurface beds on waterproofing4

11Sets

Allow for preparing a set of three concrete strength test 
cubes, each size 150 x 150 x 150mm, sending them to 
an approved Testing Laboratory for testing and paying 
all charges in connection therewith 

5

TEST CUBES

CONCRETE SUNDRIES

227m2Surface beds, slabs, etc6

Finishing top surfaces of concrete smooth with a steel 
trowel:

ROUGH FORMWORK (DEGREE OF 
ACCURACY III))

42mBases7

Rough formwork to sides:

60m2Strip footings8

MOVEMENT JOINTS, ETC

114mNot exceeding 300mm high to edges of surface beds9

Expansion joints with 10mm softboard between vertical 
concrete and brick surfaces:

REINFORCEMENT (PROVISIONAL)

2tMild steel bar reinforcement (8 to 40mm diameter bars)10

Mild steel reinforcement to foundations:
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3tHigh tensile steel bar reinforcement (8 to 40mm diamet11

High tensile steel reinforcement to foundations:

227m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

12

Fabric reinforcement:
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SECTION NO.3

BILL NO.3

MASONRY

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

General:

Non-load bearing brickwork is to be built to full height 
less  20mm gap next to the ceiling and is to be left for 
14 days before grouting up in 1:3 cement mortar.

Sizes in descriptions:

Where sizes in descriptions are given in brick units, "one
represent the length and "half brick" the width of a brick

Hollow walls:

Descriptions of hollow walls shall be deemed to include
every fifth perpend of the bottom course of the external
as a weep hole

Bagged and sealed walls:

BRICKWORK
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Walls in two skins described as "bagged and sealed"
deemed to include having the outer face of the inner skin
with 1:6 cement and sand mixture and sealed with 
bitumen emulsion waterproofing coating

Face bricks :

Bricks shall be ordered timeously to obtain uniformity 
colour  All face brickwork shall be regularly cleaned down
work proceeds and shall be protected as necessary by an
method

Pointing:

Descriptions of recessed pointing to fair face brickwork
brickwork shall be deemed to include smooth floated
recessed, hollow recessed, weathered pointing, etc

FOUNDATIONS (PROVISIONAL)

65m2One brick walls1

Brickwork of NFP bricks (14 MPa nominal compressive 
strength) in class 1 mortar:

17m2Half brick walls in hollow columns2

756m150mm Wide reinforcement built in horizontally3

2,5mm Brickwork reinforcement:

FACE BRICKWORK

-152-

MASONRY
Bill No.  3
BUILDING
Section No.  3

Carried to Collection R



ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

11m2
Extra over brickwork for face brickwork in decorative 
pattern to match existing campus buildings

4

External/Internal face bricks (Allow a Prime Cost 
Amount of R8500/1000 bricks delivered to site) pointed 
with recessed horizontal and vertical joints:

SUPERSTRUCTURE

239m2
One brick walls5

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in class II mortar in loadbearing walls etc:

90m2Half brick walls in hollow columns6

11m2One brick walls in beamfilling.7

BRICKWORK SUNDRIES

303m12mm Fibre board built in vertically through brick walls8

Joint forming material in movement joints:

265m75mm Wide reinforcement built in horizontall9

2,5mm Brickwork reinforcement:

702m150mm Wide reinforcement built in horizontally10

127m110 x 75mm Lintels in lengths not exceeding 3m long11

Prestressed fabricated concrete lintels, including 
necessary temporary supports:

63m220mm Wide turning pieces to lintels etc 12

Turning pieces

FACE BRICKWORK
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246m2
Extra over brickwork for face brickwork in decorative 
pattern to match existing campus buildings

13

External/Internal face bricks (Allow a Prime Cost 
Amount of R8500/1000 bricks delivered to site) pointed 
with recessed horizontal and vertical joints:

11m2Extra over brickwork in beamfilling for face brickwork14

Brick-on-edge header course copings, sills, etc of face 
bricks at a purchase price of R6500,00/1000 bricks 
delivered to site pointed with polished recessed joints on 
all exposed faces (Provisional)

63m
Extra over brickwork for brick-on-end soldier course 
lintels

15

34m150mm Wide sills set sloping and slightly projecting16

FIBRE-CEMENT WINDOW SILLS

34m5 x 130mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class II 
mortar, including ons.
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SECTION NO.3

BILL NO.4

WATERPROOFING

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

DAMP-PROOFING OF WALLS AND 
FLOORS

75m2In walls 1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B):

55m2In walls vertically at reveals2
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275m2Under surface beds 3

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape:

JOINT SEALANTS ETC

114m
10 x 15mm In expansion joints including raking out of 
expansion joint filler as necessary 

4

White silicone sealing compound including backing cord, 
bond breaker, primer, etc
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SECTION NO.3

BILL NO.5

ROOF COVERINGS ETC

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

Profiled metal roof sheeting and accessories shall be 
supplied with a 10 year guarantee and be installed by 
an approved installer

All fixing holes shall be drilled and not punched

Roof covering accessories shall be manufactured from 
the same material as used for roof covering

SUPPLEMENTARY PREAMBLES

PROFILED METAL SHEETING AND 
ACCESSORIES

319m2Roof coverings with pitch not exceeding 25 degrees1

0,80mm "Klip-Lok 700" profile Z275 spelter galvanised 
steel light industrial troughed interlocking roof sheeting 
in single lengths and accessories, with "Chromodek" 
finish to one side, fixed to timber purlins:

69m2Side cladding to gables, etc2
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40mExtra over roof covering for bullnose, at ends3

ROOF AND WALL INSULATION

34mDrip flashings 154mm girth4

Accessories:

319m2

"Sisalation 405" or similar approved residential 
grade aluminium foil based insulation:

5

ROOF AND WALL INSULATION
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SECTION NO.3

BILL NO.6

CARPENTRY AND JOINERY

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given separately 
elsewhere

Fixing:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Sizes are nominal and the Contractor shall make 
allowance in his prices for minor variances in stated 
finished sizes of timber doors, door members, door 
frames, architraves, etc

Sizes:

Prices for all joinery work are to include for general 
framing, housing and notching, arris rounded angles, 
glueing, blocking, planting on, screwing, adhesives, 
dowels, pellets, cross tongues, screws and nails and 
setting up complete and also for all square cutting and 
waste. Tops shall be secured with metal or hardwood 
buttons.

Prices

DOORS, ETC

3No40mm Door 870 x 2100mm high (DE/05)1

Semi-solid flush doors with hardwood concealed edge 
strips, hung to steel frames:
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SECTION NO.3

BILL NO.7

CEILINGS , ETC.

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given separately 
elsewhere

Fixing:

Unless otherwise described, ceilings shall be deemed to 
be horizontal

Ceilings:

Prices for openings for light fittings, ventilation grilles, air 
conditioning diffusers, etc are to include for any 
necessary additional support, trimming around, etc

Openings:
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All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

SUSPENDED CEILINGS

SUPPLEMENTARY PREAMBLES

Hangers, suspension grids, "lay-in" panels, etc are to be 
in accordance with the manufacturers' recommendations

Proprietary suspended ceilings:

255m2
Ceilings suspended not exceeding 1m below timber 
purlins at 950mm centres (trusses at 1000m centres)

1

600 x 1200 x 12mm pre-painted acoustic panels on 
exposed suspension grid system including hangers, 
necessary hold-down clips and wedges, etc:

117m
30 x 30mm Pre-painted aluminium shadow line 
perimeter trims, plugged

2

Cornices, perimeter trims, etc to suspended ceilings:
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SECTION NO.3

BILL NO.8

IRONMONGERY

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where applicable, the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
itemsNote that the manufacturers names specified in 
this trade are for the purposes of competitive pricing. 
Prices are to be based on the specific products/articles 
specified.On request, returnable samples are to be 
provided to the Project Manager for consideration

Proprietary items:

Notwithstanding Clause 2, Item 3 of the "Ironmongery" 
trade of the Standard System (7th Edition, 2015) of 
Measuring Building Wor, descriptions of locks shall be 
deemed to include two keys per lock

Locks:
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Where applicable, finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS

Satin bronze lacqueredCH Chromium 
plated SC Satin chromium plated SE Silver 
enamelled GE Grey enamelledAN Anodised 
natural AS Anodised silver AB Anodised 
bronze AG Anodised gold ABL Anodised black 
PB Polished brass PL Polished and lacquered 
PT Epoxy coated SD SandedBBS

Brushed stainless steel

Finishes to ironmongery:

LOCKS

3No
"Ref 2277-78SSMKD" three-lever upright mortice 
lockset

1

"Union" or similar approved:

SUNDRIES

3No"Ref. 99022SS" door stop, plugged2

"Union Assa Abloy"or similar approved:

2No

Standard white build in type componets with mirrors on 
doors shelves etc, size 360mm x 610mm

3

MEDICINE Cabinet

10No

Krost shelving or similar approved double door lockers, 
size 300mm(w) x 1800mm(h) epoxy powder coated with 
flush fittings doors for padlocks. To comply with BS EN 
150 9001-1200

4

Steel lockers
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.9

STRUCTURAL STEELWORK

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES
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Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete. Where anchor 
bolts are described as embedded in sides or soffits of 
concrete it shall be deemed to include holes through 
formwork.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Proprietary items:

STEEL COLUMNS AND BEAMS

0.50t152 x 152mm x 23kg/m H-section columns1

Welded columns in single lengths with flat section base, 
top, bearer and connection plates bolted to concrete

1.00t254 x 146mm x 31kg/m I-section columns2

Welded columns in single lengths with flat section base, 
top, bearer and connection plates bolted to concrete

2.00t254 x 146mm x 31kg/m I-section beam3

Welded beams in single lengths with flat section bearer 
and connection plates bolted to steel columns

108No

M20 Anchor bolt 500mm long shank, class 5.8 sealed 
with shrink sleeve,  bolt material to be commercial grade 
mild steel ho dip galvanised to be SABS/ISO 1461-1999 
(Detail as per drawing number -220-REV A)

4

Bolts to columns, beams, etc
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0.60tHigh tensile bolts 5

Bolts to trusses etc

0.60tHigh strength friction grip bolts6

2.50tCold formed lipped channel section 7

Purlins and girts bolted to steel

0.80t254 x 146mm x 31kg/m I-section columns8

STEEL STAIRCASE

0.80t254 x 146mm x 31kg/m I-section columns9

18No

M20 Anchor bolt 500mm long shank, class 5.8 sealed 
with shrink sleeve,  bolt material to be commercial grade 
mild steel ho dip galvanised to be SABS/ISO 1461-1999 
(Detail as per drawing number -220-REV A)

10
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.10

METALWORK

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts, unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

Descriptions of bolts, anchors, etc:
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Unless otherwise described, descriptions of items shall 
be deemed to include for fixing to brickwork or concrete  
Where items are described as "bolted", the bolts are 
measured elsewhere as stated in clause N.7 of the 
Model Preambles

Fixing:

References in descriptions of windows, doors, gates, etc 
refer to the respective types of windows, doors, etc 
detailed in the Architect's window schedules numbered: 
1.RA-2120-D01.7       and bound into the back of these
bills of quantities. Tenderers are to price the following 
items in conjunction with the above Architect's drawings, 
etc and no claim arising from brevity of descriptions in 
these bills of quantities, of items shown on the 
Architect's drawings, etc shall be entertained.

References:

Where sizes are given these are nominal sizes

Sizes

The tenderer must allow in his pricing for supply and 
fixing of ALL ironmongery  Heavy duty high quality 
fittings must be allowed for and samples will be required 
for approval by the Project Manager

Ironmongery

STEEL GATES, SCREENS, ETC

1No
Single gate 800 x 2400mm high overall, including all 
ironmongery (DE/02)

1

Epoxy coated welded screens and gates, to brickwork:

PRESSED STEEL DOOR FRAMES

3NoFrame for door 870 x 2100mm high (DE/05)2

1,6mm Rebated frames suitable for one brick walls:

PRESSED STEEL COMBINATION DOORS 
AND FRAMES
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2No

Double door 1700 x 2100mm high with rebated frame 
suitable for one brick wall and with two lever mortice 
lock set

3

Flush both sides doors:

STEEL ROLLER SHUTTERS ETC

2No
Soffit fixed crank operated slatted roller shutter for 3730 
x 2710mm high opening (DE/01)

4

Epoxy coated commercial steel roller shutters with 75 x 
8mm slats, crank operating mechanism, aluminium 
channels fixed to plaster reveals and complete with lock 
set (18kg/m2), fixed to brickwork or concrete:

ALUMINIUM WINDOWS, DOORS, ETC

The successful tenderer shall be responsible for the 
complete design work including determining required 
section sizes and fixing details, all subject to the Project 
Manager's approval

Doors, windows, etc shall be designed and constructed 
to withstand wind pressures of 1,1kn/m2 (unfactored) 
and 1,5kn/m2 (factored)

All calculations shall be submitted to the Project 
Manager for approval

Doors and windows shall comply with AAAMSA design 
criteria

Glazing shall comply with SAGGA regulations.  Glass 
thicknesses shall comply with SAGGA regulations 
irrespective of thicknesses shown on the 
schedules/drawings

Doors and windows shall be supplied with protective 
tape and plastic which shall be removed only once 
surrounding trades have been completed

The following certificates shall be provided prior to 
commencement of site work:  1 A copy of the relevant 
AAAMSA Performance Test Certificate from the 
manufacturer/contractor supplying the architectural 
aluminium product

Aluminium windows, doors, etc:
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2 A Certificate of Conformance confirming that 
anodising or powder coating has been processed in 
accordance with SANS 999 and SANS 1796 
respectively

3 A copy of the relevant Performance Compliance 
Report from the system suppliers

4   A copy of the relevant Safiera Energy Rating 
Certification

5 A powder guarantee of not less than 15 years 
issued by the powder manufacturer. The specific 
conditions contained in this guarantee shall form part of 
the powder coating process

6 A Certificate of Conformance confirming that 
glazing has been installed in accordance with SANS 
10400-N, ensuring that safety glazing materials have 
been installed in the mandatory areas and that each 
individual pane of safety glazing materials has been 
permanently marked

7 A warranty from the manufacturer of the 
laminated safety glass and/or hermetically sealed 
glazing units guaranteeing the products against 
delamination and colour degradation for a period of not 
less than five years

All windows and door joints must be sealed to the inside 
with "Dow Corning" silicone during manufacturing

All dimensions shall be verified on site before 
commencing the work and a full set of shop drawings 
showing all relevant details shall be submitted to the 
Architect for his approval, prior to the manufacture of the 
units

ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP
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The tenderer must allow in his pricing for supply and 
fixing of ALL ironmongery  Heavy duty high quality 
fittings must be allowed for and samples will be required 
for approval by the Project Manager

2NoPurpose made window, 1200 x 1300mm high (WE/04)5

STEEL WINDOWS BUILT INTO BRICK 
WALLS

13NoDitto, but size 1500 x 600mm high (WE/02)6

4NoDitto, but size 1500 x 600mm high (WE/01)7

1NoDitto, but size 2500 x 1020mm high (WE/03)8

ALUMINIUM DOORS, FRAMES, ETC

1No
Double door unit size 1500mm x 2400mm high overall 
with door in two equal leaves (DE/03)

9

Anodised aluminium door units complete with coupling 
mullions, safety glass and glazing, pvc gaskets, woolpile 
draught seals, packing pieces, coverstrips, ironmongery 
and sealing all round on both sides with polysulphide or 
similar approved sealant:

5NoPinning board, size 2400x1200 high10

Aluminium frame,pen tray and fixing components 
included, with round plastic coners according to 
manufuctures instructions 
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.11

PLASTERING

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

Before any finishes, coverings, etc are applied to 
screeds, plastering, etc or any other in-situ finish, 
moisture tests are to be carried out to the  complete 
satisfaction of the Project Manager to ensure that these 
surfaces have the correct moisture content for the finish 
to be applied

Moisture tests:

Labours such as fair, rounded and chamfered edges, 
trowel cuts, throats, V-joints, angles, etc shall be 
deemed to be included in the descriptions

Labours, etc
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A sample panel size 1m x1m, of each of the various 
plaster type wall and floor finishes in this contract, shall 
be prepared for the approval of the Project Manager and 
the cost of the sample panel(s) shall be deemed to be 
included in the overall costs of the relevant wall and 
floor finishes

Sample Panels

GRANOLITHIC

The method to be used shall be either the monolithic 
method or the bonded method

Method:

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all laitance, dirt, oil, etc is dislodged and swept clean of 
all loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic

Preparation:

Unless otherwise described, granolithic shall attain a 
compressive strength of at least 41MPa. The coarse 
aggregate shall comply with SANS 1083 and shall 
generally be capable of passing a 10mm mesh sieve. 
Where the thickness of the granolithic exceeds 25mm, 
the size of the coarse aggregate shall be increased to 
the maximum size compatible with the thickness of the 
granolithic

Mix:
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Granolithic shall be laid in panels not exceeding 14m"² 
for monolithic finishes, not exceeding 9,5m"² for bonded 
finishes and not exceeding 6m"² for all external 
granolithic. Wherever possible, panels shall be square 
but at no time should the length of the panel exceed 1,5 
times its width

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Panels:

Monolithic granolithic shall be applied to the partially set 
slab and thoroughly compacted and lightly wood floated 
to the required levels

Bonded granolithic shall be applied to the slab after 
applying a 1:1 sand-and-cement slurry brushed over the 
surface and allowed to partially set before applying the 
granolithic. The granolithic shall be throughly compacted 
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded 
granolithic shall remain undisturbed until bleeding has 
ceased and the surface has stiffened. Any remaining 
bleed water and laitance shall then be removed and the 
surface steel trowelled or power floated

Laying:

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying

Curing, seasoning and protection:

Colour:
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Tinted screed shall be composed of one bag White 
Portland Cement and two wheelbarrows "Malmesbury" 
sand. Surfaces shall be finished with a steel trowel to 
leave a smooth finish and coated with two coats 
"Earthcote S.I. Floorcote" two-pack polyurethane floor 
sealer applied as per the manufacturer's 
recommendations

NOTE: Tinted screeds are to be strengthened with 
"Primal Eccos" acrylic polymer (15% of the water 
volume is to be substituted with the acrylic polymer 
during the mixing process)  Coarse sand is to be used 
for these screeds  All tinting, finishing, strengthening, etc
are to be mixed, applied, etc strictly in accoprdance with 
the manufacturer's instructions

TINTED WHITE CEMENT SCREEDS

Unless otherwise described, cement plaster shall be 
taken to mean Class 1 cement plaster i.e. 1:4 
cement:sand plaster (common cement)

CEMENT PLASTER

SPECIAL FLOOR COATING

255.00m2Granolithic floors1

2,5mm Thick non-slip "Ivory Eeziflor" or similar 
approved self-levelling epoxy floor coating applied by an 
approved specialist, on:

184.00m2150mm High turn-up coved skirting against brick wall2

INTERNAL PLASTER

245mOn walls3

Cement plaster steel trowelled, on brickwork:
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.12

ELECTRICAL INSTALLATION

GENERAL SPECIFICATION

STANDARD SPECIFICATIONS, ACTS, 
REGULATIONS AND BY-LAWS

The latest issue of "SANS 10142-1:2003: The wiring of 
premises, Part 1: Low-voltage installations  ", hereafter 
called the "Wiring Code".

The Occupational Health & Safety Act, Act 85 of 1993.

The municipality By-Law and any special requirements 
of the Supply Authorities

The local Fire Office Regulations.

The following shall apply to this contract

In all instances where schedules of lights, sockets 
outlets and power points are attached or included on the 
drawings, these schedules are to be regarded as 
forming part of the specification.

SCHEDULE OF FITTINGS
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Only new, unused equipment and materials of 
prescribed quality shall be used and all 
materials shall be subject to the approval of 
the Employer's Agent. Specifications for 
various materials and equipment to be used on 
this contract.

Wherever applicable material is to comply with 
the relevant South African National Standard 
specifications, or to British Standard 
Specifications, where no SANS specifications 
exist 

Materials must be of South African 
manufacture wherever possible

QUALITY OF MATERIALS

If the electrical sub-contractor's work should 
cause any delay to the building operations, he 
will be held responsible for any claims arising 
out of such

DELAY

The indoor installation may be in black enamelled 
conduit or PVC conduit. All conduits shall be concealed 
in the building work where possible. Black enamelled 
conduit shall be screwed or plain end

Should for some reason it not be possible to conceal 
conduit in the building work requiring the conduit to be 
surface mounted, only steel conduit may be used, 
secured neatly in vertical and horizontal positions by 
means of galvanised steel spacer saddlers

Steel conduit exposed to damp or weather conditions 
shall be galvanized to SANS 121

Galvanised draw wires must be provided in all conduits 
provided for other services

No chasing by hammer and chisel will be accepted. 
Slots for conduits must be cut by using power cutting 

CONDUIT AND CONDUIT ACCESS
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disk tools where necessary.

Bushes on metal conduit shall be of brass only

All outlet box cover plates must be metal and steel 
outlet boxes must be hot-dipped galvanized to SANS 
121

Where cavity walls or face brick walls are encountered 
deep back-to-back (one end closed) wall boxes must be 
used

Blank cover plates on round outlet boxes must be fixed 
with flat head brass screws and a gasket to seal the box

Blank cover plates on 100 x 100 mm outlet boxes must 
be fixed with two countersunk chrome screws

Where outlet boxes or draw boxes are mounted on 
finished surfaces the electrical contractor shall take care 
that such outlets are mounted symmetrically. It will not 
be sufficient to scale the position of any outlet off the 
drawings. No extra payment will allowed where the 
outlets are mounted symmetrically and have to be 
changed

Unless other methods of installation are specified for 
certain circuits, the installation shall be in conduit 
throughout. No open wiring in roof spaces or elsewhere 
will be permitted.

The conduit and conduit accessories shall comply fully 
with the Quality Specifications

All PVC conduits shall be installed in accordance with 
Appendix C of SANS 950 as well as SANS 10142-1.

Non-metallic conduit or conduits boxes shall not support 
luminaries and other fittings. These fittings shall be 
secured to the surrounding structure in a way that is 
acceptable to the Employer's Agent

Surface mounted conduit shall be supported and fixed 
with saddles with a maximum spacing of 1,5m, even in 
roof spaces (Refer to SANS 10142-1)

The contractor shall supply and install all additional 
supporting timbers required

ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP
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ALTERATIONS AND ADDITIONS TO

ORBIT TVET COLLEGE

It shall be possible to rewire the completed installation in 
the future without undue difficulty

Non-metallic conduit and fittings shall not be used under 
the following conditions:

Outside a building (unless protected, or sheltered under 
eaves).

For mechanical load bearing

Where it may be subjected to temperatures below -10 
degrees celsius  or above 70 degrees celsius for 
prolonged periods

As primary electrical insulation

In ares where it may be subject to mechanical damage

For applications other than those for which it is 
damaged

Expose conduit may be painted with normal oil or PVC 
paints, but care must be taken to enclosure that the 
paint used does not contain any component that will 
soften or have any other detrimental effect on the 
materials from which conduit and fittings are 
manufactured

Connecting of Conduit to Metal Equipment/ Components

When any part of a non-metallic conduit system has to 
be connected to metal equipment or components (e.g. 
switchboard, surface socket-outlet or switch box, 
existing metallic conduit system, etc) fittings and 
couplings manufactured specifically for this purpose 
must be used. Non-metallic conduit must not be 
threaded to fit metallic connectors

PAINTING OF CONDUITS
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The technique applied in bending conduit shall result in 
a smoothly bent conduit without conduit surface ripple, 
cracking or flattering of the conduit. Suitable bending 
tools shall be applied to achieve this manual methods 
are inadequate. Bends shall comply with SANS 10142-
1. Conduits shall be secured immediately following
bending.

BENDS

ADHESIVE JOINTS

CUTTING OF CONDUIT

DISTRIBUTION BOARDS

1No

Supply and install surface mounted distribution board 
complete with frames, sub-frames, chassis, fixtures, 
fittings, terminations, busbars and wiring with spare 
space as per specification as well as security detail. 
Material and labour excluding the items listed hereunder

1

Distribution Board (Workshop)

5No16 Ampere S.P. 6 kA2

Equipment provided in Distribution Board Moulded Case 
Circuit Breakers

8No20 Ampere S.P. 6 kA3

1No63 Ampere T.P. 6 kA4

3No63 Ampere S.P. 6 kA5

3No63 Ampere single phase 6 kA 30 mA6

Earth Leakage Unit

1NoImax 6kA Surge Arrestot7

1NoDanger sign and labels as specified8
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1No

Supply and install flush mounted distribution board 
complete with doors, frames, sub-frames, chassis, 
fixtures, fittings, terminations, busbars and wiring with 
spare space as per specification as well as security 
detail. Material and labour excluding the items listed 
hereunder

9

Distribution Board (Toilets)

3No16 Ampere S.P. 6 kA10

Equipment provided in Distribution Board Moulded Case 
Circuit Breakers

2No20 Ampere S.P. 6 kA11

1No63 Ampere D.P. 6 kA12

1NoImax 6kA Surge Arrestot13

1NoDanger sign and labels as specified14

LOW VOLTAGE CABLES

50m16mm² x 2-core15

600/1000V grade PVC/SWA/PVC stranded copper 
conductor cable (termina-tions and earth conductors 
elsewhere measured) Cable laid in trenching 
(excavations elsewhere measured)

50m16mm² x 4-core16

2No16mm² x 2-core17

Cable Terminations complete including glands, shrouds, 
lugs, connections and commissioning

2No16mm² x 4-core18

100m10mm² 19

Bare Copper Earth Wires
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4No10mm² 20

Bare Copper Earth Wires Terminations complete 
including glands, shrouds, lugs, connections and 
commissioning

EXCAVATIONS

20.00m3Pickable Soil21

All excavations, back filling and compaction must be 
done manually using local labour Excavate for cable 
and sleeve trench including temporary support of sides, 
keeping excavations dry, backfilling and compacting to 
the Engineer's specification

100m50mm dia22

SLEEVES

100mGalvanized 1.6mm dia. draw wire23

DRAW WIRE

ELECTRICAL WORKSHOP : INTERNAL 
ELECTRICAL INSTALLATION

SMALL POWER AND LIGHTING

Conduit and accessories

1 200m20mm24

Conduit placed in position for casting into concrete or 
screed, for building or chased into concrete or brickwork 
and for surface mounted in ceiling void including 
bending, threading, jointing, short lengths, draw boxes, 
couplings, bends, tees and saddles.

77No60mm deep25

Round conduit box placed in position for casting into 
concrete, building or chased into brickwork or surface 
mounted including locknuts and bushes
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ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

12No100 x 50 x 50mm 26

Wall boxes placed in position for casting into concrete, 
building or chased into brickwork including locknuts and 
bushes Where cavity walls or face brick walls are 
encountered tenderers must allow to install deep back to 
back (one end closed) wall boxes

28No100 x 100 x 50mm 27

1 200m2.5mm2 28

Conductors 600/1000V grade PVC insulated stranded 
copper conductors drawn into conduit

800m4mm229

1 000m2.5mm230

Bare stranded copper earth conductors drawn into 
conduits

12No16 Ampere 250V grade single lever one way31

Light Switches

1No16 Ampere photo cell in an empty luminaire32

Appliances Complete with cover plate fixed in flush 
boxes (boxes elsewhere measured)

15m
Double switched socket outlet with 1x3 pin socket with 
earth pins

33

Socket Outlets 16 Ampere single 3-pin 250V grade

13NoDouble switched socket outlet34

ISOLATORS

2No20A Double pole isolator35

Supply and install Isolators mounted as specified 
complete with cover plate and all accessories.

LUMINAIRES
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Installed and mounted to round boxes in brickwork or 
ceiling including all fixings, brackets, supports, 
connectors, connections and lamps.

12No
20W LED IP65, outdoor bulkhead luminaire complete 
with cool white lamp and polycarbonate diffuser

36

TYPE B4

6No

18W LED IP65, bulkhead luminaire complete 
with cool white lamp and polycarbonate 
diffuser

37

TYPE B5

32No

2x18W T8 LED, 1200mm surface mounted 
open channel luminaire complete with cool 
white lamps

38

TYPE F4

25No

2x22W T8 LED, 1500mm surface mounted 
open channel luminaire complete with cool 
white lamps

39

TYPE F5

1No

2x18W T8 LED, 1200mm surface mounted 
luminaire complete with cool white lamps and  
vapourproof diffuser

40

TYPE V

ELECTRICAL WORKSHOP: WIREWAYS 
FOR LUMINAIRES, TELEPHONE AND DATA 
SYSTEM

WIREWAYS
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300m25mm41

Conduit & accessories Conduit placed in position for 
casting into concrete or screed, for building or chased 
into concrete or brickwork and for surface mounted in 
ceiling void including bending, threading, jointing, short 
lengths, draw boxes, couplings, bends, tees and 
saddles

9m100 x 100mm42

Wall boxes placed in position for casting into concrete, 
building or chased into brickwork including locknuts and 
bushes Where cavity walls or face brick walls are 
encountered tenderers must allow to install deep back to 
back (one end closed) wall boxes

9No100 x 100mm43

Blank Cover

300mGalvanised 1,6mm draw wire44

DRAW WIRE

TRUNKING

102mP9000 Trunking 45

Supply and install P9000 trunking complete with all 
accessories and steel covers:

1No90º Bends 46

7NoTee47

8mEnd Cap48

1NoDB- Outlets49

56No
Hanger brackets and threaded rod to roof trusses 
(syspwnd lights at 3m height)

50

3 000.00Item
Test and commission of the complete electrical 
installation (certificate of compliance)

51
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

195

194

193

192

191

190

189

188

187

186Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.13

PLUMBING AND DRAINAGE  
(PROVISIONAL)

FIRE APPLIANCES, ETC

2No

"Everyway" hose reel complete with 30m plastic hose, 
chromium plated stopcock, shut-off nozzle and wall 
bracket

1

"Chubb"

6No

4,5Kg DCP dry powder portable fire extinguisher on and 
including wrought meranti backboard size 1000 x 255 x 
25mm thick plugged and screwed to wall and finished 
with two coats of polyurethane varnish, including 120 x 
20 x 2mm mild steel strip bent to form hook

2

WATER SUPPLIES TO FIRE APPLIANCES

100m25 mm Pipes3

Galvanised steel pipes

50No25 mm Fittings4

Extra over 25 mm galvanised steel pipes for steel fittings

Item

Provide all the necessary apparatus, water, etc for and 
test the whole of the sanitary plumbing and water supply 
installation to the satisfaction of the Representative / 
Agent and the Municipality, replace any defective work 
free of charge and leave perfect

5

TESTING

LAGGING
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100mInsulation to 22mm pipe and couplings6

"Thermaflex" pipe insulation

1No
Kwik or similar approved 5 litre stainless steel kwikboil 
water boiler (code : KWIKBOIL-5-S

7

Hydroboil
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198
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AmountItem
No

Quantity Rate

ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.14

GLAZING

The General Preambles for Trades (2017 
edition) as published by the Association of 
South African Quantity Surveyors shall be 
deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said 
General Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the 
requirements of the project and shall take 
precedence over the provisions of the said 
General Preambles

PREAMBLES

Float glass:

The term "float glass" is used for monolithic annealed 
glass

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY

12m2

Panes exceeding 0,1m2 and not exceeding 0,5m21

4mm Clear float glass
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No
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO.3

BILL NO.15

PAINTWORK

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PREAMBLES

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with "Plascon", 
etc specifications, unless otherwise described

COLOURS

When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Project 
Manager before any overcoating or preservative is 
applied  Paintwork is classified in the following different 
colour groups: "White", "Pastel", "Deep" and 
"Transparent" in accordance with the "Natural Colour 
System" (NCS) adopted by the SA National Standards 
Unless otherwise described, all paintwork shall be 
deemed to be classified in the "White" colour group

PAINT SPECIFICATIONS

PAINTWORK, ETC TO NEW WORK
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ON INTERNAL FLOATED PLASTER 
SURFACES

245m2Walls1

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint 

245m2Extra over for paintwork in the "Pastel" colour group2

245m2Ditto, but for paintwork in the "Deep" colour group3

245m2Ditto, but for paintwork in the "Transparent" colour group4

METAL SURFACES WITH

2m2On door frames 5

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel:

123m2On columns and beams6

144m2On members of roof trusses7

58m2
Gates, grilles, burglar screens, balustrades, etc (both 
sides measured over the full flat area)

8

58m2Extra over for paintwork in the "Pastel" colour group9

60m2Ditto, but for paintwork in the "Deep" colour group10

60m2Ditto, but for paintwork in the "Transparent" colour group11

ON WOOD SURFACES

26m2Doors12

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint, on:

26m2Extra over for paintwork in the "Pastel" colour group13

26m2Ditto, but for paintwork in the "Deep" colour group14
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26m2Ditto, but for paintwork in the "Transparent" colour group15
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203

202
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BUILDING

SECTION SUMMARY - BUILDING

Bill
No

Page
No

Amount

Section No. 3

145FOUNDATIONS1

150CONCRETE, FORMWORK & REINFORCEMENT, ETC.2

155MASONRY3

158WATERPROOFING4

161ROOF COVERINGS, ETC5

164CARPENTRY AND JOINERY6

167CEILINGS, ETC7

170IRONMONGERY8

174STRUCTURAL STEELWORK9

180METALWORK10

185PLASTERING11

196ELECTRICAL INSTALLATION12

199PLUMBING AND DRAINAGE13

200GLAZING14

204PAINTWORK15
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AmountItem
No
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ORBIT TVET COLLEGE

ALTERATIONS AND ADDITIONS TO

EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP

SECTION NO. 4

BILL NO.1

The General Preambles for Trades (2017 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

The following "Supplementary Preambles" are 
incorporated in this bill to satisfy the requirements of the 
project and shall take precedence over the provisions of 
the said General Preambles

PROVISIONAL SUMS

NOTE: Under no circumstances may any Prime Cost - 
Provisional Amount, etc be extended at an amount 
lower than the amount given in the Bill

SUPPLEMENTARY PREAMBLES

39 000.00Item
Provide the sum of R39 000,00  (thirty nine rand) for 
community liaison officer

1

Community Liaison Officer

ItemAllow for profit on above if required2

ItemAllow for giving every facility to Specialists as described3
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Page
No

FINAL SUMMARY

Section
No

Amount

134PRELIMINARIES1

139ALTERATIONS2

205BUILDING3

206PROVISIONAL SUMS4

RSub Total 1 - BUILDING COSTS

%

Allow the sum of 10% (Ten percent) of the above sub 
total for Contingencies to be spent as the Principal 
Agent may direct and to be deducted in whole or in part 
if not required

CONTINGENCY SUM

RSub total BUILDINGS (VAT excl.)

RValue Added Tax

RSub Total (VAT INCL.) CARRIED TO TENDER FORM
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ORBIT TVET College (ORBIT) aims to develop and enhance their current facilities and educational 
tools through the construction of new educational facilities and upgrading of the existing facilities. 
The project entails the APPOINTMENT OF A CONTRACTOR    FOR ALTERATIONS AND 
ADDITIONS TO EXISTING CAMPUS BUILDINGS - ELECTRICAL WORKSHOP AT ORBIT TVET 
COLLEGE BRITS.  

The project will be located at ORBIT TVET’s Brits Campus in Reitz Street, North Brits, BRITS, 
North-West Province, 0250. 

SCOPE 

The Employer shall be responsible for the design of the works. 

The Contractor    shall be responsible for the timeous preparation of all documentation required for acceptance 
by the Employer’s Agents. 

Before the commencement of any construction or installation activities the Contractor    shall be responsible 
for the submission to the Principal Agent of the “Declaration by a competent person appointed to design a 
component or element of the works” to accept full design responsibility all in terms of the National Building 
Regulations. 
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Please refer to ANNEXURE C FOR THE DRAWINGS used for setting up the bills of quantities. 
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Refer to the Tender Data. 
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In support of the National Department of Public Works’ Expanded Public Works Programme which 
is aimed at the alleviation of poverty through the creation of employment opportunities, the Employer 
is seeking to increase the intensity of labour, as appropriate, in all of its infrastructure sector projects.  
 
It is a requirement of this contract, therefore, that the work be executed in such a manner so as to 
maximise the use of labour intensive construction methods in order to provide low and semi-skilled 
employment opportunities. 
 
To this end, a minimum targeted of 10% of the total contract value for procurement of material, local 
labour and Contractor investment is required, which shall be achieved by the Contractor in the 
performance of the contract, failing which, penalties will be applied. 
 
The CPGL is such that the Contractor    will have to carry out some of the work that would normally 
have been undertaken using mechanised construction methods, by using labour intensive 
construction methods instead. It is left to the discretion of the Contractor    to identify suitable work 
activities for the intensification of labour. The Contractor    shall, within 5 working days of being 
requested in writing by the Principal Agent to do so, submit details of his/her plan to achieve the 
CPGL. 
 
A. DEFINITIONS 
 
For the purposes of the requirements in respect of the participation of targeted labour, the following 
definitions shall apply: 
 
“Target area” means the geographical area shown on plan in Part C4: Site Information 
 
“Targeted General labour (Unskilled and Semi-Skilled) contract participation goal (CPGL)”  
means the sum of the wages (excluding any benefits), for which the Contractor   , or any of his/her 
sub-Contractor   s contracts targeted labour in the performance of the contract, expressed as a 
percentage of the value of the contract. 
 
“Targeted General labour” means low and semi-skilled individuals, whose wages (excluding any 
benefits) do not exceed the threshold value, who reside in the target area, that are employed by the 
Contractor   , or any of his/her sub-Contractor   s, in the performance of the contract. 
 
“Threshold value” is R208.00 per day. The threshold value is not to be confused with any industry 
sector minimum wage determined in accordance with the Basic Conditions of Employment Act, No. 
75 of 1977. 
 
“Value of the contract” means the contract sum (accepted contract amount) less provisional sums, 
contingencies and VAT. 
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THE SELECTION AND RECRUITMENT OF TARGETED GENERAL LABOUR 
(UNSKILLED AND SEMI-SKILLED) 
 
Where targeted General labour (Unskilled and Semi-Skilled) is to be drawn from specific local 
communities (defined in terms of the target area), such labour shall be identified using the relevant 
Sub-Council Job-Seekers Database. The Contractor    shall request, via a Community Liaison Officer 
(if required in terms of the contract), a list of suitable candidates from the database, from which the 
Contractor    shall make his/her final selection. The Contractor    shall enter into written contracts of 
temporary employment with all targeted labour. 
 
Any difficulty experienced by the Contractor in identifying candidates though the Job-Seekers 
Database, or as regards any matter relating to the employment of targeted labour, shall be 
immediately referred to the Principal Agent. 
 
B.1  Labour and Remuneration 
  
 As far as practically possible, the Contractor    shall employ all labour from the adjoining 

communities and provide the labour with practical on the job training. 
 
 It is noted that this contract is the first of a number in the area over the next few years, and 

that it provides the opportunity for skilled training on continuing use thereafter. 
 
 The Contractor    is to ensure that the minimum gazetted wage rates payable to labourers in 

the Civil Engineering Industry applicable to the area under construction are adhered to for 
labour employed directly by the Contractor or by his subcontractors. 

 
 
B.2  Local subcontracting 
 
 All tenderers submitting a bid are requested to agree rates and scope of works with 

subcontractors registered with the CIDB in building Category and based within the Madibeng 
Local Municipality area. This agreement must be signed by both parties and in the presence 
of a Commissioner of Oaths. 

 
 Should the successful tenderer not comply with this condition, the employer is entitled to 

recover the full costs for the complete retendering process. 
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B. CONTRACT PARTICIPATION GOAL CREDITS 
 
Credits towards the achieving the minimum CPGL shall be granted by converting the total monetary 
value of wages paid to targeted labour to a percentage of the value of the contract. No credits shall 
be accorded should the Contractor fail to enter into written contracts with the targeted labour. 
Furthermore, no credits shall be accorded in respect of targeted labour employed on work in respect 
of provisional sums or prime cost items. Such labour shall nevertheless be recorded on the Project 
Labour Report which is required to be furnished by the Contractor   .  
 
In addition to the forms required for contract administration (the Project Labour Report and Targeted 
Labour Contract Participation Expenditure Report, in particular), the Contractor    shall furnish the 
Principal Agent with copies of the employment contracts entered into with targeted labour, as well 
as evidence of payments to the such labour in the form of copies of payslips or payroll runs. 
 
C. TRAINING OF TARGETED GENERAL LABOUR (SKILLED AND UNSKILLED) 
 
The Contractor    is required to provide all informal (on-the-job) skills training so as to ensure that a 
minimum level of competence is achieved and maintained, such that the various activities are carried 
out safely and to the required standard. The cost of informal training shall be included in the rates 
for the various work activities. 
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D. PENALTIES 
 
The financial penalty to be applied for failing to meet the specified minimum targeted labour contract 
participation goal in the performance of the contract  (unless proven to be beyond the control of the 
Contractor   ), is as follows: 
 
 Penalty  =  (CPGL

S  -  CPGL
A)  x  P* 

 
 Where   
 
 CPGL

S =  the specified minimum targeted labour contract participation goal (expressed 
as a percentage). 

 
 CPGL

A =    the targeted labour contract participation goal achieved (expressed as a 
percentage). 

 
 P* =    the value of the contract. 
To be calculated as above, however should there be any disputes regarding this, an example 
below would take precedence on determining the penalty calculations. 
D.1 Penalty per day rounded off as follows” 
  

R 0   -   R 500 Nearest R 5 
R 501   -   R 1 000 Nearest R 10 

R 1 0001   -   R 5 000 Nearest R 50 
R 5 0001   -   and above Nearest R 100 

 
EXAMPLE 
 
 Estimated contract value  = R 2 500 000 (excluding VAT) 
 Contract period   = 12 months 
      = R 2 500 000 X 0.275 
          100 
      = R 687.50/day 
 Therefore, rounded off 
 to the nearest R 10.00  = R 690.00/day 
 
NB: PENALTIES ON CONTRACTS IN PHASES 
 
       Penalties must be calculated proportionally on the estimated contract value of each phase. 
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It is a requirement of this Contract that a Community Liaison Officer (CLO) shall be appointed by the 
Contractor   . The Community Liaison Officer (CLO) will be appointed by the Contractor    through 
the interview processes carried by Madibeng Local Municipality as per the EPWP Policy and LIC 
Recruitment Policy. The primary functions of the CLO shall be to assist the Contractor    with the 
selection and recruitment of targeted labour, to represent the local community in matters concerning 
the use of targeted labour (and/or enterprises) on the works, and to assist with and facilitate 
communication between the Contractor   , the Principal Agent and the local communities.   

The identification of suitable candidates (maximum 5; minimum 3) for the CLO position shall be 
resolved by the relevant Ward Councillor/s. Should suitable candidates not be identified within two 
weeks of the date of request, the Contractor    shall be allowed to seek candidates from the relevant 
Sub-Council Job-Seekers Database. The final selection and appointment of the CLO in terms of the 
contract shall be the responsibility of the Contractor   . 

The period of appointment of the CLO shall be as stated in the Contract for Temporary Employment 
as a Community Liaison Officer referred to below.  The date of commencement of temporary 
employment of the CLO shall be as agreed with the Principal Agent. 

It is required, therefore, that the Contractor    enters into a contract of temporary employment with 
the selected CLO, the contracting parties being the Contractor    and the CLO.  To this end, a 
specimen Form of Contract of Temporary Employment as Community Liaison Officer is included in 
this document (Part C1.5: Agreement and Contract Data). This Form of Contract sets out, inter alia, 
the agreement between the parties, the duties and conditions of employment of the CLO (including 
the rate of remuneration to be paid).  As said contract will be between the Contractor    and the CLO, 
all costs involved shall be borne by the Contractor    and the tender shall be deemed to include for 
this. 

It is a requirement of this contract that enterprises located within the target area, as defined, 
be engaged by the Contractor    for the provision of supplies, services or works necessary 
for the performance of this contract.   

The Contractor    shall engage targeted enterprises directly or indirectly in the performance 
of the contract. 

A. DEFINITIONS 

For the purposes of the requirements in respect of the participation of targeted enterprises, the 
following definitions shall apply: 

“Target area” means the geographical area shown on plan in Part C4: Site Information 

“Targeted enterprises contract participation goal (CPGE)”  means the value of supplies, services 
or works (exclusive of VAT), for which the Contractor    contracts targeted enterprises, either directly 
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or indirectly, in the performance of the contract, expressed as a percentage of the value of the 
contract. 

“Targeted enterprises” means any sole trader, partnership or legal entity that acts as a supplier, 
manufacturer, service provider or sub-Contractor   , and which has its base of operations in the target 
area. 

“Value of the contract” means the contract sum (accepted contract amount) less provisional sums, 
contingencies and VAT. 

B. ACHIEVING THE CONTRACT PARTICIPATION GOAL 

The Contractor    may achieve the specified minimum CPGE as follows: 

a) by engaging one or more targeted enterprises to perform commercially useful functions in the
performance of the contract; 

b) by engaging non-targeted enterprises, who in turn engage one or more targeted enterprises to
perform commercially useful functions in the performance of the contract; 

c) by a combination of the above.

The Contractor    shall, within 5 working days of being requested by the Principal Agent to do so, 
submit details of his/her plan to achieve the minimum CPGE. 
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C. CONTRACT PARTICIPATION GOAL CREDITS 
 
Credits towards achieving the minimum CPGE shall be granted by converting the total monetary 
value (exclusive of VAT) of the agreements between the Contractor   , or Contractor   ’s sub-
Contractor   s, and targeted enterprises, to a percentage of the value of the contract.  
 
No credits shall be accorded should the Contractor    (or sub-Contractor   s): 

 
a) make direct payment to third parties in connection with the contract on behalf of targeted 

enterprises, when such payment is recovered by making deductions from payments due to the 
targeted enterprise; 

b) fail to enter into written contractual agreements with the relevant targeted enterprises. 

 
Credits claimed towards the contract participation goal shall be denied where such written 
contractual agreements contain any of the following: 

 
i) conditions which are more onerous than those that exist in the prime contract (this contract); 
ii) payment procedures based on a pay when paid system; 
iii) authoritarian rights given to the employing Contractor   , with no recourse to independent 

adjudication in the event of a dispute arising. 
No credits may be claimed in respect of targeted enterprises that that do not adhere to statutory 
labour practices. 
 
No credits shall be accorded in respect of targeted enterprises engaged on work in respect of 
provisional sums or prime cost items.  
 
In the event that a targeted enterprise sub-contracts to another targeted enterprise, only the value 
of the higher level sub-contract shall be granted as credit towards achieving the specified minimum 
CPGE. 
 
In addition to the form required for contract administration (the Targeted Enterprises Contract 
Participation Expenditure Report), the Contractor    shall furnish the Principal Agent, upon written 
request, with documentary evidence that the targeted enterprises have their base of operations in 
the target area, copies of the contractual agreements with the various targeted enterprises, as well 
as documentary proof of payments made to the various targeted enterprises. 
 
D. PENALTIES 
 
The financial penalty to be applied for failing to meet the specified minimum targeted enterprises 
contract participation goal in the performance of the contract (unless proven to be beyond the control 
of the Contractor   ), is as follows: 

 
 Penalty  =  (CPGE

S  -  CPGE
A)  x  P* 

 
 Where CPGE

S =    the specified minimum targeted enterprises contract participation  
    goal (expressed as a percentage). 
 
  CPGE

A =    the targeted enterprises contract participation goal achieved 
    (expressed as a percentage). 
 
  P* =    the value of the contract 
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The Contractor    shall be responsible for obtaining all of the necessary way leaves, permissions or 
permits applicable to working near any existing services or other infrastructure on Site, and shall 
ensure that any way leaves, permissions or permits obtained by the Employer’s Agent prior to the 
award of the contract are transferred into the Contractor   ’s name.  

The Contractor    shall abide by any conditions imposed by such way leaves, permissions or permits. 

The Contractor    shall ensure that all way leaves, permissions and permits are kept on site and are 
available for inspection by the relevant service authorities on demand. 

The Contractor    shall also ensure that any way leaves in respect of electricity services are renewed 
timeously. 
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The “Model Preambles for Trades (2008 Edition)” recommended and published by the Association 
of South African Quantity Surveyors shall be deemed to be incorporated in the Bills of Quantities, 
with amendments as follows: References to “Architect” in the Model Preambles are to be read as 
“Principal Agent” shall apply to this contact.  

This publication is available from The Association of South African Quantity Surveyors, 
P.O. Box 3527, Halfway House, 1685 - telephone (011) 315-4140, before a Tender is submitted. 

The SANS 1200 Standardised Specification for Civil Engineering Construction prepared by 
Standards South Africa and specific amendments and additions to the SANS 1200 Standardized 
Specifications shall apply to this contract. REFER TO Error! Reference source not found.. 

The SANS 1200 Standardised Specification publications are available from Standard south Africa, 
Private Bag X 191,Pretoria, 0001. 
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Annexure A 

GOVERNMENT PROCUREMENT 

GENERAL CONDITIONS OF CONTRACT 

 NOTES 

The purpose of this document is to: 

(i) Draw special attention to certain general conditions 
applicable to government bids, contracts and orders; and 

(ii) To ensure that clients be familiar with regard to the rights  
and obligations of all parties involved in doing business 

 with government. 

In this document words in the singular also mean in the plural 
and vice versa and words in the masculine also mean in the  
feminine and neuter. 

• The General Conditions of Contract will form part of
all bid documents and may not be amended. 

• Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if 
(applicable) and will supplement the General Conditions 
of Contract.  Whenever there is a conflict, the provisions 
in the SCC shall prevail. 
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General Conditions of Contract 

 
 
1.  Definitions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1. The following terms shall be interpreted as indicated: 
 
 
1.1 “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 
 
1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 
the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

 
1.3 “Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 
obligations. 

 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 

of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. 

 
1.5 "Countervailing duties" are imposed in cases where an enterprise 
 abroad is subsidized by its government and encouraged to market its 
 products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, 

grown or produced or from which the services are supplied. Goods are 
produced when, through manufacturing, processing or substantial and 
major assembly of components, a commercially recognized new 
product results that is substantially different in basic characteristics or 
in purpose or utility from its components. 

 
1.7 “Day” means calendar day. 
 
1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 
 
1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 
1.10 “Delivery into consignees store or to his site” means delivered and 

 unloaded in the specified store or depot or on the specified site in 
 compliance with the conditions of the contract or order, the supplier 
 bearing all risks and charges involved until the supplies are so 
 delivered and a valid receipt is obtained. 

 
1.11 "Dumping" occurs when a private enterprise abroad market its goods 

 on own initiative in the RSA at lower prices than that of the country of 
 origin and which have the potential to harm the local industries in the 
 RSA. 

 
1.12 ”Force majeure” means an event beyond the control of the supplier and 

not involving the supplier’s fault or negligence and not foreseeable. 
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Such events may include, but is not restricted to, acts of the purchaser 
in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of any bidder, and includes collusive practice among bidders 
(prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition. 

 
1.14 “GCC” means the General Conditions of Contract. 
 
1.15 “Goods” means all of the equipment, machinery, and/or other materials 

 that the supplier is required to supply to the purchaser under the 
contract. 

 
1.16 “Imported content” means that portion of the bidding price represented 

by the cost of components, parts or materials which have been or are 
still to be imported (whether by the supplier or his subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other 
direct importation costs such as landing costs, dock dues, import duty, 
sales duty or other similar tax or duty at the South African place of 
entry as well as transportation and handling charges to the factory in 
the Republic where the supplies covered by the bid will be 
manufactured. 

 
1.17 “Local content” means that portion of the bidding price which is not 

included in the imported content provided that local manufacture does 
take place. 

 
1.18 “Manufacture” means the production of products in a factory using 

labour, materials, components and machinery and includes other 
related value-adding activities. 

 
1.19 “Order” means an official written order issued for the supply of goods 

or works or the rendering of a service. 
 
1.20 “Project site,” where applicable, means the place indicated in bidding 

documents. 
 
1.21 “Purchaser” means the organization purchasing the goods. 
 
1.22 “Republic” means the Republic of South Africa. 
 
1.23 “SCC” means the Special Conditions of Contract. 
 
1.24 “Services” means those functional services ancillary to the supply of 

the goods, such as transportation and any other incidental services, 
such as installation, commissioning, provision of technical assistance, 
training, catering, gardening, security, maintenance and other such 
obligations of the supplier covered under the contract. 

 
1.25 “Written” or “in writing” means handwritten in ink or any form of 

electronic or mechanical writing. 
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2.  Application 
 
 

2.1 These general conditions are applicable to all bids, contracts and orders 
including bids for functional and professional services, sales, hiring, 
letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding 
documents. 

 
2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 
 
2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 
 

3.  General 3.1 Unless otherwise indicated in the bidding documents, the purchaser 
shall not be liable for any expense incurred in the preparation and 
submission of a bid. Where applicable a non-refundable fee for 
documents may be charged. 

 
3.2 With certain exceptions, invitations to bid are only published in the 

Government Tender Bulletin. The Government Tender Bulletin may be 
obtained directly from the Government Printer, Private Bag X85, 
Pretoria 0001, or accessed electronically from  www.treasury.gov.za 

  
4.  Standards 4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications. 
 

5. Use of 
contract 
documents 
and 
information; 
inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, 
disclose the contract, or any provision thereof, or any specification, 
plan, drawing, pattern, sample, or information furnished by or on 
behalf of the purchaser in connection therewith, to any person other 
than a person employed by the supplier in the performance of the 
contract.  Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for 
purposes of such performance. 

 
5.2 The supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 
5.1 except for purposes of performing the contract. 

 
5.3 Any document, other than the contract itself mentioned in GCC clause 

5.1 shall remain the property of the purchaser and shall be returned (all 
copies) to the purchaser on completion of the supplier’s performance 
under the contract if so required by the purchaser. 

 
5.4  The supplier shall permit the purchaser to inspect the supplier’s records 

relating to the performance of the supplier and to have them audited by 
auditors appointed by the purchaser, if so required by the purchaser. 

 
6.  Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party 

claims of infringement of patent, trademark, or industrial design rights 
arising from use of the goods or any part thereof by the purchaser. 

 
7.  Performance 
security 

7.1 Within thirty (30) days of receipt of the notification of contract award, 
the successful bidder shall furnish to the purchaser the performance 
security of the amount specified in SCC. 
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7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 
failure to complete his obligations under the contract. 

 
7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 
and shall be in one of the following forms: 

 
(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, 
acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the 
purchaser; or 

 (b) a cashier’s or certified cheque 
 
7.4 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 
date of completion of the supplier’s performance obligations under the 
contract, including any warranty obligations, unless otherwise 
specified in SCC. 

 
8. Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
 
8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 
completion be subject to inspection, the premises of the bidder or 
contractor shall be open, at all reasonable hours, for inspection by a 
representative of the Department or an organization acting on behalf of 
the Department. 

 
8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 
contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 

 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 

show the supplies to be in accordance with the contract requirements, 
the cost of the inspections, tests and analyses shall be defrayed by the 
purchaser. 

 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 

comply with the contract requirements, irrespective of whether such 
supplies or services are accepted or not, the cost in connection with 
these inspections, tests or analyses shall be defrayed by the supplier. 

 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 

which do not comply with the contract requirements may be rejected.  
 
8.7 Any contract supplies may on or after delivery be inspected, tested or 

analyzed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected supplies shall be held at the 
cost and risk of the supplier who shall, when called upon, remove them 
immediately at his own cost and forthwith substitute them with 
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supplies which do comply with the requirements of the contract. 
Failing such removal the rejected supplies shall be returned at the 
suppliers cost and risk. Should the supplier fail to provide the 
substitute supplies forthwith, the purchaser may, without giving the 
supplier further opportunity to substitute the rejected supplies, 
purchase such supplies as may be necessary at the expense of the 
supplier. 

 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 

purchaser to cancel the contract on account of a breach of the 
conditions thereof, or to act in terms of Clause 23 of GCC.  

 
9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 

prevent their damage or deterioration during transit to their final 
destination, as indicated in the contract.  The packing shall be 
sufficient to withstand, without limitation, rough handling during 
transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packing, case size and weights shall 
take into consideration, where appropriate, the remoteness of the 
goods’ final destination and the absence of heavy handling facilities at 
all points in transit. 

 
9.2 The packing, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as shall 
be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent 
instructions ordered by the purchaser. 

 
10.  Delivery 
and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with 
the terms specified in the contract.  The details of shipping and/or other 
documents to be furnished by the supplier are specified in SCC. 

 
10.2 Documents to be submitted by the supplier are specified in SCC. 
 

11.  Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 
convertible currency against loss or damage incidental to manufacture 
or acquisition, transportation, storage and delivery in the manner 
specified in the SCC. 

 
12.  Transportation 12.1 Should a price other than an all-inclusive delivered price be required, 

this shall be specified in the SCC. 
 

13.  Incidental 
services 

13.1 The supplier may be required to provide any or all of the following 
services, including additional services, if any, specified in SCC: 

 
 (a) performance or supervision of on-site assembly and/or  

commissioning of the supplied goods; 
 (b) furnishing of tools required for assembly and/or maintenance 

of the supplied goods; 
 (c) furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied goods; 
 (d) performance or supervision or maintenance and/or repair of 

the supplied goods, for a period of time agreed by the parties, 
provided that this service shall not relieve the supplier of any 
warranty obligations under this contract; and 
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 (e) training of the purchaser’s personnel, at the supplier’s plant 
 and/or on-site, in assembly, start-up, operation, 
 maintenance, and/or repair of the supplied goods. 

 
13.2 Prices charged by the supplier for incidental services, if not included in 

the contract price for the goods, shall be agreed upon in advance by the 
parties and shall not exceed the prevailing rates charged to other 
parties by the supplier for similar services. 

 
14.  Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 

of the following materials, notifications, and information pertaining to 
spare parts manufactured or distributed by the supplier: 

 
 (a) such spare parts as the purchaser may elect to purchase from the 

supplier, provided that this election shall not relieve the supplier 
of any warranty obligations under the contract; and 

 (b) in the event of termination of production of the spare parts: 
(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to 
procure needed requirements; and 

(ii) following such termination, furnishing at no cost to the 
purchaser, the blueprints, drawings, and specifications of the 
spare parts, if requested. 

 
15.  Warranty 15.1 The supplier warrants that the goods supplied under the contract are 

new, unused, of the most recent or current models, and that they 
incorporate all recent improvements in design and materials unless 
provided otherwise in the contract.  The supplier further warrants that 
all goods supplied under this contract shall have no defect, arising from 
design, materials, or workmanship (except when the design and/or 
material is required by the purchaser’s specifications) or from any act 
or omission of the supplier, that may develop under normal use of the 
supplied goods in the conditions prevailing in the country of final 
destination. 

 
15.2 This warranty shall remain valid for twelve (12) months after the 

goods, or any portion thereof as the case may be, have been delivered 
to and accepted at the final destination indicated in the contract, or for 
eighteen (18) months after the date of shipment from the port or place 
of loading in the source country, whichever period concludes earlier, 
unless specified otherwise in SCC. 

 
15.3 The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 
 
15.4 Upon receipt of such notice, the supplier shall, within the period 

specified in SCC and with all reasonable speed, repair or replace the 
defective goods or parts thereof, without costs to the purchaser. 

 
15.5 If the supplier, having been notified, fails to remedy the defect(s) 

within the period specified in SCC, the purchaser may proceed to take 
such remedial action as may be necessary, at the supplier’s risk and 
expense and without prejudice to any other rights which the purchaser 
may have against the supplier under the contract. 
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16.  Payment 16.1 The method and conditions of payment to be made to the supplier 
under this contract shall be specified in SCC. 

 
16.2 The supplier shall furnish the purchaser with an invoice accompanied 

by a copy of the delivery note and upon fulfillment of other obligations 
stipulated in the contract. 

 
16.3 Payments shall be made promptly by the purchaser, but in no case later 

than thirty (30) days after submission of an invoice or claim by the 
supplier. 

 
16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 
 

17.  Prices 17.1 Prices charged by the supplier for goods delivered and services 
performed under the contract shall not vary from the prices quoted by 
the supplier in his bid, with the exception of any price adjustments 
authorized in SCC or in the purchaser’s request for bid validity 
extension, as the case may be. 

 
18.  Contract 
amendments 

 
18.1 No variation in or modification of the terms of the contract shall be 

made except by written amendment signed by the parties concerned. 
 

19.  Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written 
consent.  

  
20.  Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 

awarded under this contracts if not already specified in the bid.  Such 
notification, in the original bid or later, shall not relieve the supplier 
from any liability or obligation under the contract. 

  
21.  Delays in the 
supplier’s 
performance 

21.1 Delivery of the goods and performance of services shall be made by 
the supplier in accordance with the time schedule prescribed by the 
purchaser in the contract. 

 
 21.2 If at any time during performance of the contract, the supplier or its 

subcontractor(s) should encounter conditions impeding timely delivery 
of the goods and performance of services, the supplier shall promptly 
notify the purchaser in writing of the fact of the delay, its likely 
duration and its cause(s).  As soon as practicable after receipt of the 
supplier’s notice, the purchaser shall evaluate the situation and may at 
his discretion extend the supplier’s time for performance, with or 
without the imposition of penalties, in which case the extension shall 
be ratified by the parties by amendment of contract. 

 
21.3 No provision in a contract shall be deemed to prohibit the obtaining of 

supplies or services from a national department, provincial department, 
or a local authority. 

 
 21.4 The right is reserved to procure outside of the contract small quantities 

or to have minor essential services executed if an emergency arises, the 
supplier’s point of supply is not situated at or near the place where the 
supplies are required, or the supplier’s services are not readily 
available. 
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 21.5 Except as provided under GCC Clause 25, a delay by the supplier in 
the performance of its delivery obligations shall render the supplier 
liable to the imposition of penalties, pursuant to GCC Clause 22, 
unless an extension of time is agreed upon pursuant to GCC Clause 
21.2 without the application of penalties. 

 
21.6 Upon any delay beyond the delivery period in the case of a supplies 

contract, the purchaser shall, without canceling the contract, be entitled 
to purchase supplies of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract 
and to return any goods delivered later at the supplier’s expense and 
risk, or to cancel the contract and buy such goods as may be required 
to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

 
22.  Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

the goods or to perform the services within the period(s) specified in 
the contract, the purchaser shall, without prejudice to its other remedies 
under the contract, deduct from the contract price, as a penalty, a sum 
calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of 
the delay until actual delivery or performance. The purchaser may also 
consider termination of the contract pursuant to GCC Clause 23. 

 
23.  Termination 
for default 

23.1 The purchaser, without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the supplier, may 
terminate this contract in whole or in part: 

 
 (a) if the supplier fails to deliver any or all of the goods within  

the period(s) specified in the contract, or within any 
extension thereof granted by the purchaser pursuant to GCC 
Clause 21.2;  

 (b) if the Supplier fails to perform any other obligation(s) under 
 the contract; or 

 (c) if the supplier, in the judgment of the purchaser, has 
 engaged in corrupt or fraudulent practices in competing for 
 or in executing the contract. 

 
23.2 In the event the purchaser terminates the contract in whole or in part, 

the purchaser may procure, upon such terms and in such manner as it 
deems appropriate, goods, works or services similar to those undelivered, 
and the supplier shall be liable to the purchaser for any excess costs for 
such similar goods, works or services.  However, the supplier shall 
continue performance of the contract to the extent not terminated. 

 
23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier by 
prohibiting such supplier from doing business with the public sector for a 
period not exceeding 10 years. 

 
23.4 If a purchaser intends imposing a restriction on a supplier or any 

person associated with the supplier, the supplier will be allowed a time 
period of not more than fourteen (14) days to provide reasons why the 
envisaged restriction should not be imposed.  Should the supplier fail to 
respond within the stipulated fourteen (14) days the purchaser may regard 
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the intended penalty as not objected against and may impose it on the 
supplier. 

 
23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / Authority, 
also be applicable to any other enterprise or any partner, manager, 
director or other person who wholly or partly exercises or exercised or 
may exercise control over the enterprise of the first-mentioned person, 
and with which enterprise or person the first-mentioned person, is or was 
in the opinion of the Accounting Officer / Authority actively associated. 

 
23.6 If a restriction is imposed, the purchaser must, within five (5) working 

days of such imposition, furnish the National Treasury, with the 
following information: 
(i) the name and address of the supplier and / or person restricted by the 

purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and  
(iv) the reasons for the restriction.  
 
These details will be loaded in the National Treasury’s central database 
of suppliers or persons prohibited from doing business with the public 
sector. 

 
23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt Activities 
Act, No. 12 of 2004, the court may also rule that such person’s name be 
endorsed on the Register for Tender Defaulters.  When a person’s name 
has been endorsed on the Register, the person will be prohibited from 
doing business with the public sector for a period not less than five years 
and not more than 10 years. The National Treasury is empowered to 
determine the period of restriction and each case will be dealt with on its 
own merits.  According to section 32 of the Act the Register must be 
open to the public. The Register can be perused on the National Treasury 
website. 

 
 

24. Anti-dumping 
and countervailing 
duties and rights 
 
 
 
 
 
 
 
 
 
 
 

24.1 When, after the date of bid, provisional payments are required, or anti-
dumping or countervailing duties are imposed, or the amount of a 
provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is 
not liable for any amount so required or imposed, or for the amount of 
any such increase. When, after the said date, such a provisional 
payment is no longer required or any such anti-dumping or 
countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the contractor to the 
State or the State may deduct such amounts from moneys (if any) 
which may otherwise be due to the contractor in regard to supplies or 
services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which 
may be due to him  

  
25.  Force 
Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 
supplier shall not be liable for forfeiture of its performance security, 
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damages, or termination for default if and to the extent that his delay in 
performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure. 

 
25.2 If a force majeure situation arises, the supplier shall promptly notify 

the purchaser in writing of such condition and the cause thereof.  
Unless otherwise directed by the purchaser in writing, the supplier 
shall continue to perform its obligations under the contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the force majeure event. 

 
26.  Termination 
for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written 
notice to the supplier if the supplier becomes bankrupt or otherwise 
insolvent.  In this event, termination will be without compensation to 
the supplier, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue 
thereafter to the purchaser. 

 
27.  Settlement of 
Disputes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
28. Limitation of 
liability 

27.1 If any dispute or difference of any kind whatsoever arises between the 
purchaser and the supplier in connection with or arising out of the 
contract, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

 
27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 

or difference by such mutual consultation, then either the purchaser or 
the supplier may give notice to the other party of his intention to 
commence with mediation. No mediation in respect of this matter may 
be commenced unless such notice is given to the other party. 

 
27.3 Should it not be possible to settle a dispute by means of mediation, it 

may be settled in a South African court of law. 
 
27.4 Mediation proceedings shall be conducted in accordance with the rules 

of procedure specified in the SCC. 
 
27.5 Notwithstanding any reference to mediation and/or court proceedings 

herein,  
 
 (a)   the parties shall continue to perform their respective obligations 

under the contract unless they otherwise agree; and 
 (b) the purchaser shall pay the supplier any monies due the supplier. 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in 

the case of infringement pursuant to Clause 6; 
 (a)  the supplier shall not be liable to the purchaser, whether in 

contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the supplier to pay penalties and/or damages to the 
purchaser; and 
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 (b)   the aggregate liability of the supplier to the purchaser, whether 
under the contract, in tort or otherwise, shall not exceed the total 
contract price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 

29.  Governing 
language 

29.1 The contract shall be written in English. All correspondence and other 
documents pertaining to the contract that is exchanged by the parties 
shall also be written in English. 

 
30.  Applicable 
law 

30.1 The contract shall be interpreted in accordance with South African 
laws, unless otherwise specified in SCC. 

 
31.  Notices 31.1 Every written acceptance of a bid shall be posted to the supplier 

concerned by  registered or certified mail and any other notice to him 
shall be posted by ordinary mail to the address furnished in his bid or 
to the address notified later by him in writing and such posting shall be 
deemed to be proper service of such notice 

 
31.2 The time mentioned in the contract documents for performing any act 

after such aforesaid notice has been given, shall be reckoned from the 
date of posting of such notice. 

 
32.  Taxes and 
duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp 
duties, license fees, and other such levies imposed outside the 
purchaser’s country. 

 
32.2 A local supplier shall be entirely responsible for all taxes, duties, 

license fees, etc., incurred until delivery of the contracted goods to 
the purchaser. 

 
32.3 No contract shall be concluded with any bidder whose tax matters are 

not in order.  Prior to the award of a bid the Department must be in 
possession of a tax clearance certificate, submitted by the bidder.  
This certificate must be an original issued by the South African 
Revenue Services. 

 
33. National 
Industrial 
Participation (NIP) 
Programme  

33.1    The NIP Programme administered by the Department of Trade and 
Industry shall be applicable to all contracts that are subject to the 
NIP obligation. 

 
 
 
 
 
 

General Conditions of Contract (revised February 2008) 
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Contractor    is required to submit a meaningful programme. 
 
This clause describes the requirements for the preparation, submission, updating and revision of the 
programme for the works. The requirements are in addition to or in expansion of the JBCC PBA clause [15.6]. 
The programme shall be used by the Contractor    to plan and execute the works. The programme shall also 
be used by the Principal Agent to monitor progress and be the sole basis for the assessment of revisions of 
the date for Practical Completion.  
 
The programme shall be produced by the Contractor    as follows: 
 
a) A programme for the totality of the works shall be submitted to the principal agent for acceptance. If the 

principal does not accept such programme, it shall be revised and amended until it is accepted by the 
principal agent. This programme will then be regarded as the baseline programme. 

b) This baseline programme shall be updated with actual progress on a monthly basis, or any more 
frequent basis as necessitated by construction events. The Contractor    may submit to the principal for 
acceptance revisions to the baseline programme. 

c) Acceptance by the Principal Agent of any programme submitted by the Contractor    does not make 
such programme a contract document, nor does it mandate that the works shall be constructed strictly 
in accordance therewith. The Contractor    at all times remains responsible for the construction of the 
works. 

 
 

Within 10 (Ten) working days of been given possession of the site  the Contractor    shall submit to the 
Principal Agent for his review and acceptance a programme for the whole of the works showing the order in 
which the Contractor    proposes to execute the works. This programme becomes the baseline programme 
upon acceptance by the Principal Agent. The baseline programme shall have regard to the contract 
completion dates, any other milestones and any restraints set out in the contract. Thereafter, if the actual 
progress does not conform with the baseline programme, the Principal Agent is entitle to require the 
Contractor    to submit a revised programme showing the order of activities necessary to ensure completion 
of the works by the contract completion dates. 
 
The Contractor    shall supply the Principal Agent with an electronic copy of each programme, together with 
a print-out bar chart or tabular report in a pre-agreed format. All programmes shall be prepared and submitted 
using Microsoft Project software. 
 
Within 10 (Ten) working days of the Contractor    submitting a programme complete with all the information 
required by this clause to the principal agent for acceptance, the principal agent will accept the programme 
or state reasons for not accepting the programme. If such reasons are given, the Contractor    shall take 
account of the reasons and resubmit the programme within 5 (five) working days. 
 
If the Principal Agent fails to act the programme is deemed to be rejected. 
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Should the Contractor    fail to submit a programme for acceptance as the baseline programme or not update 
the programme as described above, the principal agent shall be entitled to withhold 25% of the amount due 
to the Contractor    in interim payment certificates until the Contractor    has complied with its obligations in 
this regard. 
 
 

 
 

 

In terms of the Occupational Health and Safety Act (Act 85 of 1993) (OHSA) and the Construction Regulation 
2014, the Client must provide the Contractor    with a Health and Safety Specification to which the Contractor    
must respond with a Health and Safety Plan for approval by the Client. 
 
The purpose of this Specification is to ensure that Principal Contractor   s entering into a contract with the 
Employer maintain an acceptable level of performance with regard to health and safety issues during the 
performance of the contract.  In this regard the OHSA Specification form an integral part of the Contract and 
the Principal Contractor    shall ensure that their Contractor   s and/or suppliers comply with the requirements 
of this Specification. 
 
REFER TO ANNEXURE B: HEALTH AND SAFETY SPECIFICATION. 
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The project will be located at ORBIT TVET’s Brits Campus in Reitz Street, North Street, BRITS, 
North-West Province, 0250. 

Brits Campus of Orbit TVET College falls within the Madibeng area of jurisdiction. The total 
property is approximate 2.62ha.  

THE SITE 

The Contractor    shall be deemed to have inspected the site and any existing structures thereon 
and thoroughly acquainted himself with the conditions under which the works are to be executed 
including the means of access to the works, the conditions of the roads and generally of all matters 
which may influence the execution of the works. 

WORK AREA 

The Contractor    must restrict his activities inside the boundaries of the site as well as the hoarded 
areas and may not extend his operations beyond these boundaries. 

ACCESS 

Easy access can be attained from the municipal roads. 

SITE SERVICES 

The Contractor    is to take care during excavation and other construction activities not to damage 
existing underground services. 

RESTRICTION TO OCCUPIED AREAS 

Not applicable to this contract 
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ANNEXURES
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ANNEXURE A: CIDB STANDARD CONDITIONS OF 
TENDER 

 
January 2009 edition as published in Annex F of the CIDB Standard for Uniformity in Construction 
Procurement in Board Notice 12 of 2009 in Government Gazette No 31823 of 30 January 2009. 

 
F.1  General 

F.1.1  Actions 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently, comply with all legal obligations and not engage 
in anticompetitive practices. 

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the 
tender process shall avoid conflicts of interest and where a conflict of interest is 
perceived or known, declare any such conflict of interest, indicating the nature of such 
conflict. Tenderers shall declare any potential conflict of interest in their tender 
submissions. Employees, agents and advisors of the employer shall declare any 
conflict of interest to whoever is responsible for overseeing the procurement process 
at the start of any deliberations relating to the procurement process or as soon as 
they become aware of such conflict, and abstain from any decisions where such 
conflict exists or recuse themselves from the procurement process, as appropriate.  

Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide 
an incentive for improper acts in some circumstances. A conflict of interest 
can create an appearance of impropriety that can undermine confidence in 
the ability of that person to act properly in his or her position even if no 
improper acts result. 

 2) Conflicts of interest in respect of those engaged in the procurement process 
include direct, indirect or family interests in the tender or outcome of the 
procurement process and any personal bias, inclination, obligation, allegiance 
or loyalty which would in any way affect any decisions taken. 

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having 
a firm intention and the capacity to proceed with the contract. 

F.1.2  Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in 
the tender data. 

F.1.3  Interpretation 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that 
are included in the returnable documents are deemed to be part of these conditions 
of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only 
required for tender evaluation purposes, shall not form part of any contract arising 
from the invitation to tender. 
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F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) Conflict of interest means any situation in which: 

i)  Someone in a position of trust has competing professional or personal 
interests which make it difficult to fulfil his or her duties impartially; 

ii)  An individual or organisation is in a position to exploit a professional or 
official capacity in some way for their personal or corporate benefit; or 

iii)  Incompatibility or contradictory interests exist between an employee 
and the organisation which employs that employee. 

b) Comparative offer means the tenderer’s financial offer after all tendered 
parameters that will affect the value of the financial offer have been taken into 
consideration in order to enable comparisons to be made between offers on 
a comparative basis 

c) Corrupt practice means the offering, giving, receiving or soliciting of anything 
of value to influence the action of the employer or his staff or agents in the 
tender process; and 

d) Fraudulent practice means the misrepresentation of the facts in order to 
influence the tender process or the award of a contract arising from a tender 
offer to the detriment of the employer, including collusive practices intended 
to establish prices at artificial levels 

e) Organisation means a company, firm, enterprise, association or other legal 
entity, whether incorporated or not, or a public body 

f) Quality (functionality) means the totality of features and characteristics of a 
product or service that bear on its ability to satisfy stated or implied needs. 

F.1.4  Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be readily read, copied and recorded. 
Communication shall be in the English language. The employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer’s agent are stated in the tender data. 

F.1.5  The employer’s right to accept or reject any tender offer 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 
tender offer, and may cancel the tender process and reject all tender offers at any 
time before the formation of a contract. The employer shall not accept or incur any 
liability to a tenderer for such cancellation and rejection, but will give written reasons 
for such action upon written request to do so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender 
process or the rejection of all responsive tender offers re-issue a tender covering 
substantially the same scope of work within a period of six months unless only one 
tender was received and such tender was returned unopened to the tenderer. 
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F.1.6 Procurement procedures 

F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be 
concluded with the tenderer who in terms of F.3.11 is the highest ranked or the 
tenderer scoring the highest number of tender evaluation points, as relevant, based 
on the tender submissions that are received at the closing time for tenders. 

F.1.6.2 Competitive negotiation procedure 

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 
followed, tenderers shall submit tender offers in response to the proposed contract in 
the first round of submissions. Notwithstanding the requirements of F.3.4, the 
employer shall announce only the names of the tenderers who make a submission. 
The requirements of F.3.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply. 

F.1.6.2.2  All responsive tenderers, or not less than three responsive tenderers that are highest 
ranked in terms of the evaluation method and evaluation criteria stated in the tender 
data, shall be invited in each round to enter into competitive negotiations, based on 
the principle of equal treatment and keeping confidential the proposed solutions and 
associated information. Notwithstanding the provisions of F.2.17, the employer may 
request that tenders be clarified, specified and fine-tuned in order to improve a 
tenderer's competitive position provided that such clarification, specification, fine-
tuning or additional information does not alter any fundamental aspects of the offers 
or impose substantial new requirements which restrict or distort competition or have 
a discriminatory effect.  

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the 
employer to make a fresh tender offer, based on the same evaluation criteria, with or 
without adjusted weightings. Tenderers shall be advised when they are to submit their 
best and final offer. 

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 
after tenderers have been requested to submit their best and final offer. 

F.1.6.3 Proposal procedure using the two stage-system 

F.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost 
parameters around which a contract may be negotiated. The employer shall evaluate 
each responsive submission in terms of the method of evaluation stated in the tender 
data, and in the second stage negotiate a contract with the tenderer scoring the 
highest number of evaluation points and award the contract in terms of these 
conditions of tender. 

F.1.6.3.2 Option 2 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 
invite all responsive tenderers to submit tender offers in the second stage, following 
the issuing of procurement documents. 
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F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data, and award the contract in terms of 
these conditions of tender. 

  

F.2  Tenderer’s obligations 

F.2.1  Eligibility 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 
and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation 
of the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used by the employer as the basis in a prior process to invite the 
tenderer to submit a tender offer and obtain the employer's written approval to do so 
prior to the closing time for tenders. 

F.2.2  Cost of tendering 

Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of 
a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer complies with requirements. 

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of 
any discrepancy or omission. 

F.2.4  Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy 
the documents issued by the employer only for the purpose of preparing and 
submitting a tender offer in response to the invitation. 

F.2.5  Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

F.2.6  Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

F.2.7  Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise 
questions. Details of the meeting(s) are stated in the tender data. 

F.2.8  Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer 
at least five working days before the closing time stated in the tender data. 
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F.2.9  Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might 
not be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

F.2.10  Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, 
such duties, taxes and levies being those applicable 14 days before the closing time 
stated in the tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of 
the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 
to adjustment except as provided for in the conditions of contract identified in the 
contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in 
other currencies. 

F.2.11  Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures 
and the use of masking fluid are prohibited. 

F.2.12  Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data submit alternative tender offers only if a 
main tender offer, strictly in accordance with all the requirements of the tender 
documents, is also submitted. The alternative tender offer is to be submitted with the 
main tender offer together with a schedule that compares the requirements of the 
tender documents with the alternative requirements the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 

F.2.13  Submitting a tender offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a 
joint venture to provide the whole of the works, services or supply identified in the 
contract data and described in the scope of works, unless stated otherwise in the 
tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing 
legibly in non-erasable ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 
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F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. The employer will hold all authorised signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the employer shall hold liable for 
the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 
employer's address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 
the returnable documents listed in the tender data in an envelope marked “financial 
proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that 
states on the outside only the employer's address and identification details as stated 
in the tender data. 

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked 
as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data. 

F.2.14  Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-
responsive. 

F.2.15  Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the 
tender data not later than the closing time stated in the tender data. Accept that proof 
of posting shall not be accepted as proof of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended 
deadline. 

  

 
F.2.16  Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 
validity period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the 
tender data for an agreed additional period with or without any conditions attached to 
such extension. 
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F.2.16.3  Accept that a tender submission that has been submitted to the employer may only 
be withdrawn or substituted by giving the employer's agent written notice before the 
closing time for tenders that a tender is to be withdrawn or substituted. 

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in 
accordance with the requirements of F.2.13 with the packages clearly marked as 
"SUBSTITUTE". 

F.2.17  Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a 
breakdown of rates or prices and correction of arithmetical errors by the adjustment 
of certain rates or item prices (or both). No change in the competitive position of 
tenderers or substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 
with a preferred tenderer following a competitive selection process, should the 
Employer elect to do so. 

F.2.18  Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 
tender offer, the tenderer’s commercial position (including notarized joint venture 
agreements), preferencing arrangements, or samples of materials, considered 
necessary by the employer for the purpose of a full and fair risk assessment. Should 
the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 
required. 

F.2.19  Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis 
as provided for in the tender data. 

F.2.20  Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, 
all securities, bonds, guarantees, policies and certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 

F.2.21  Check final draft 

Check the final draft of the contract provided by the employer within the time available 
for the employer to issue the contract. 

F.2.22  Return of other tender documents 

If so instructed by the employer, return all retained tender documents within 28 days 
after the expiry of the validity period stated in the tender data. 

F.2.23  Certificates 

Include in the tender submission or provide the employer with any certificates as 
stated in the tender data. 
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F.3  The Employer’s undertakings 

F.3.1  Respond to requests from the tenderer 

F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification 
received up to five working days before the tender closing time stated in the Tender 
Data and notify all tenderers who drew procurement documents. 

F.3.1.2 Consider any request to make a material change in the capabilities or formation  of 
the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used to prequalify a tenderer to submit a tender offer in terms of a 
previous procurement process and deny any such request if as a consequence: 

a)  An individual firm, or a joint venture as a whole, or any individual member of 
the joint venture fails to meet any of the collective or individual qualifying 
requirements; 

b)  The new partners to a joint venture were not prequalified in the first instance, 
either as individual firms or as another joint venture; or 

c)  In the opinion of the Employer, acceptance of the material change would 
compromise the outcome of the prequalification process. 

F.3.2  Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date the tender documents are available until 
three working days before the tender closing time stated in the Tender Data. If, as a 
result a tenderer applies for an extension to the closing time stated in the Tender 
Data, the Employer may grant such extension and, shall then notify all tenderers who 
drew documents. 

F.3.3  Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a forwarding 
address), to the tenderer concerned. 

F.3.4  Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in 
the presence of tenderers’ agents who choose to attend at the time and place stated 
in the tender data. Tender submissions for which acceptable reasons for withdrawal 
have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, 
at a venue indicated in the tender data, the name of each tenderer whose tender offer 
is opened and, where applicable, the total of his prices, preferences claimed and time 
for completion for the main tender offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open 
only the technical proposal of valid tenders in the presence of tenderers’ agents who 
choose to attend at the time and place stated in the tender data and announce the 
name of each tenderer whose technical proposal is opened. 
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F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise 
tenderers who remain in contention for the award of the contract of the time and place 
when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation more than the minimum number of 
points for quality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any preferences claimed. Return 
unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 

F.3.7  Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the 
processing of tender offers and instantly disqualify a tenderer (and his tender offer) if 
it is established that he engaged in corrupt or fraudulent practices. 

F.3.8  Test for responsiveness 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received: 

a)  Complies with the requirements of these Conditions of Tender, 

b) Has been properly and fully completed and signed, and 

c)  Is responsive to the other requirements of the tender documents. 

F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. A 
material deviation or qualification is one which, in the Employer's opinion, would: 

a)  Detrimentally affect the scope, quality, or performance of the works, services 
or supply identified in the Scope of Work, 

b)  Significantly change the Employer's or the tenderer's risks and responsibilities 
under the contract, or 

c)  Affect the competitive position of other tenderers presenting responsive 
tenders, if it were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

F.3.9  Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts 
in figures. Where there is a discrepancy between the amounts in figures and the 
amount in words, the amount in words shall govern. 
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F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with F.3.11 for: 

a)  The gross misplacement of the decimal point in any unit rate; 

b)  Omissions made in completing the pricing schedule or bills of quantities; or 

c)  Arithmetic errors in: 

i)  Line item totals resulting from the product of a unit rate and a quantity 
in bills of quantities or schedules of prices; or 

ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 
either confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors 
as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line 
item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

F.3.10  Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in 
a contract arising from the tender offer. 

F.3.11 Evaluation of tender offers 

F.3.11.1  General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive 
tender offer to a comparative offer and evaluate them using the tender evaluation 
methods and associated evaluation criteria and weightings that are specified in the 
tender data. 

F.3.11.2  Method 1: Financial offer 

 In the case of a financial offer: 

a)  Rank tender offers from the most favourable to the least favourable 
comparative offer. 

b)  Recommend the highest ranked tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

c)  Re-rank all tenderers should there be compelling and justifiable reasons not 
to recommend the highest ranked tenderer and recommend the highest 
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ranked tenderer, unless there are compelling and justifiable reasons not to do 
so and the process set out in this sub clause is repeated. 

F.3.11.3  Method 2: Financial offer and preference 

 In the case of a financial offer and preferences: 

a)  Score each tender in respect of the financial offer made and preferences 
claimed, if any, in accordance with the provisions of F.3.11.7 and F.3.11.8. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance 
with the following formula: 

 TEV= NFO + NP 

where: NFO is the number of tender evaluation points awarded for the 
financial offer made in accordance with F.3.11.7;  

  NP is the number of tender evaluation points awarded for preferences 
claimed in accordance with F.3.11.8. 

c) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the tenderer with the highest number of tender 
evaluation points, and recommend the tenderer with the highest number of 
tender evaluation points, unless there are compelling and justifiable reasons 
not to do so and the process set out in this sub clause is repeated. 

F.3.11.4  Method 3: Financial offer and quality 

 In the case of a financial offer and quality: 

a)  Score each tender in respect of the financial offer made and the quality offered 
in accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the 
tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance 
with the following formula: 

  TEV= NFO + NQ 

 where:  NFO is the number of tender evaluation points awarded for the 
financial offer made in accordance with F.3.11.7; 

  NQ is the number of tender evaluation points awarded for quality 
offered in accordance with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

d)  Recommend tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable reasons 
not to do so. 
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e)  Rescore and re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the tenderer with the highest number of tender 
evaluation points and recommend the tenderer with the highest number of 
tender evaluation points, unless there are compelling and justifiable reasons 
not to do so and the process set out in this sub-clause is repeated. 

F.3.11.5 Method 4: Financial offer, quality and preferences 

 In the case of a financial offer, quality and preferences: 

a)  Score each tender in respect of the financial offer made, preference claimed, 
if any, and the quality offered in accordance with the provisions of F.3.11.7 to 
F.3.11.9, rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEv) in accordance 
with the following formula, unless otherwise stated in the Tender Data: 

  TEV= NFO + NP + NQ 

 where:  NFO is the number of tender evaluation points awarded for the 
financial offer made in accordance with F.3.11.7; 

 Np is the number of tender evaluation points awarded for preferences 
claimed in accordance with F.3.11.8; 

 NQ is the number of tender evaluation points awarded for quality 
offered in accordance with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

e)  Rescore and re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the tenderer with the highest number of tender 
evaluation points and recommend the tenderer with the highest number of 
tender evaluation points, unless there are compelling and justifiable reasons 
not to do so and the process set out in this subclause is repeated. 

F.3.11.6  Decimal places 

Score financial offers, preferences and quality, as relevant, to two decimal places. 

 

F.3.11.7  Scoring Financial Offers 

Score the financial offers of remaining responsive tender offers using the following 
formula: 

NFO = W1 x A 

 

where:  NFO is the number of tender evaluation points awarded for the 
financial offer. 
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 W1 is the maximum possible number of tender evaluation points 
awarded for the financial offer as stated in the Tender Data. 

 A is a number calculated using the formula and option described in 
Table F.l as stated in the Tender Data. 

Table F.1: Formulae for calculating the value of A 
 

FORMULA 
COMPARISON 

AIMED AT 
ACHIEVING 

OPTION 1A OPTION 
2A 

 
1 

 
Highest price or 
discount 

 
A = (1 + (P  - Pm)) 
     Pm 
 

 
A = P/Pm 

 
2 

 
Lowest price or 
percentage 
commission/ fee 

 
A = (1 - (P  - Pm)) 
  Pm 
 

 
A = Pm/P 

a Pm   is the comparative offer of the most favourable comparative offer. 
 P is the comparative offer of the tender offer under consideration. 

 
F.3.11.8  Scoring preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the 
provisions of the tender data and reject all claims for preferences where tenderers 
are not eligible for such preferences. 

Calculate the total number of tender evaluation points for preferences claimed in 
accordance with the provisions of the tender data. 

F.3.11.9  Scoring quality 

Score each of the criteria and sub criteria for quality in accordance with the provisions 
of the Tender Data. 

Calculate the total number of tender evaluation points for quality using the following 
formula: 

NQ = W2 x SO /MS 

where:  SO is the score for quality allocated to the submission under 
consideration; 

 Ms is the maximum possible score for quality in respect of a 
submission; and 

 W2 is the maximum possible number of tender evaluation points 
awarded for the quality as stated in the tender data. 

F.3.12  Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's 
information the policies and/or certificates of insurance which the conditions of 
contract identified in the contract data, require the employer to provide. 

F.3.13  Acceptance of tender offer 
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 Accept the tender offer, if in the opinion of the employer, it does not present any 
unacceptable commercial risk and only if the tenderer: 

a) Is not under restrictions, or has principals who are under restrictions, 
preventing participating in the employer's procurement,  

b)  Can, as necessary and in relation to the proposed contract, demonstrate that 
he or she possesses the professional and technical qualifications, 
professional and technical competence, financial resources, equipment and 
other physical facilities, managerial capability, reliability, experience and 
reputation, expertise and the personnel, to perform the contract, 

c)  Has the legal capacity to enter into the contract, 

d) Is not insolvent, in receivership, bankrupt or being wound up, has his affairs 
administered by a court or a judicial officer, has suspended his business 
activities, or is subject to legal proceedings in respect of any of the foregoing, 

e)  Complies with the legal requirements, if any, stated in the tender data, and 

f)  Is able, in the opinion of the employer, to perform the contract free of conflicts 
of interest. 

F.3.14  Prepare contract documents 

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were 
issued by the employer as part of the tender documents to take account of: 

a)  Addenda issued during the tender period, 

b)  Inclusion of some of the returnable documents, and 

c)  Other revisions agreed between the employer and the successful tenderer. 

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if 
any. 
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F.3.15  Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

F.3.16 Notice to unsuccessful tenderers 

F.3.16.1 Notify the successful tenderer of the employer’s acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the 
expiry of the validity period stated in the tender data, or agreed additional period. 

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the 
tender, notify other tenderers that their tender offers have not been accepted. 

F.3.17  Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of 
the signed copy of the contract as soon as possible after completion and signing of 
the form of offer and acceptance. 

F.3.18  Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in 
applying these conditions of tender, but withhold information which is not in the public 
interest to be divulged, which is considered to prejudice the legitimate commercial 
interests of tenderers or might prejudice fair competition between tenderers. 
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1 Introduction 
 
ORBIT TVET COLLEGE intends to construct Renovation of electrical workshop at Orbit TVET 
COLLEGE at Orbit TVET COLLEGE. ORBIT TVET COLLEGE developed Site Specific Health 
and Safety Specifications (SSHSS) in line with the Baseline Risk Assessment (BRA) as required 
by the Construction Regulation 5 (1). The Principal Contractor should use this specification when 
developing the Site-Specific Health and Safety Plan for this project. 
 

1.1 Scope 
 
This SSHSS was developed for the ORBIT TVET COLLEGE in line with the Baseline Risk 
Assessment (BRA) as required by the Construction Regulation 5(1). The contractor should use 
this specification when developing his Site-Specific Health and Safety Plan as per the 
requirements of Construction Regulation 7(1)(b).  
 
The Occupational Health and Safety Act, no 85 of 1993 and its Regulations together with SANS 
Codes set out minimum standards with regards to Occupational Health and Safety. ORBIT TVET 
COLLEGE has developed this Occupational Health and Safety Specifications with these minimum 
standards in mind and in certain stages the requirements of ORBIT TVET COLLEGE exceed the 
minimum legal requirements to follow best practices and to ensure a healthy and safe workplace 
for all. 
 
ORBIT TVET COLLEGE in no way assumes The Principal Contractors legal liabilities and 
responsibilities. The Principal Contractor is and remains accountable for the quality and execution 
of his health and safety programme for his employees. Furthermore, there is no acceptance of 
liability by the employer which may result from the Principal Contractor failing to comply with the 
Occupational Health and Safety Specification (OHSS), the Principal Contractor remains 
responsible for achieving the required performance level.  
 
It is realized that The Principal Contractor have its own Health and Safety Management system 
and safe work practices. The intention of this Health and Safety Specification is not to change 
The Principal Contractors Health and Safety management system, but for The Principal 
Contractor to use its current Health and Safety management system to draw up a project specific 
Health and Safety plan according to these specifications as well as to legally comply with the 
Construction Regulations, GNR.84 of 2014. 
 
It is the responsibility of the Principal Contractor and other Contractors to make themselves 
conversant and comply with the requirements and conditions contained in the various legislation 
pertaining to their profession and scope of works at all times. 
 
This specification is not exhaustive of all duties imposed by the Occupational Health and Safety 
Act, no 85 of 1993 and its Regulations, governing the duties and obligations, of a Designer, 
Principal Contractor and Contractor performing duties in terms of an agreement with the client 
(ORBIT TVET COLLEGE). These duties are fully described in the Occupational Health and Safety 
Act, no 85 of 1993 and its Regulations and it is the duty of every Designer, Principal Contractor 
and Contractor to acquaint themselves therewith before commencing work. 
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This specification is compiled to ensure that the Principal Contractor and any other Contractors 
working for ORBIT TVET COLLEGE directly or through a Principal Contractor, are aware of the 
Occupational Health and Safety requirements when working on a ORBIT TVET COLLEGE 
contract, as well as to make them aware of their legal liabilities and responsibilities as per the 
Occupational Health & Safety Act, Act 85 of 1993, and its Regulations. 
 

1.2 Overview of the Works 
The construction will consist of building maintenance and external works. This requires the supply 
of labour, material, equipment, plant, etc. which are necessary for the maintenance on 
Mechanical, electrical and structural which generally comprise: 

Remove existing roof sheeting 
Remove existing paving 
Breaking down existing bricks 
Extension of existing workshop includes 

• Brickwork 
• Windows and Doors frames 
• Tiling  
• Electrical installation 
• Plastering and screed 
• Glazing 
• Painting 
• Steel roof trusses 
• Roof Covering 
• Cupboards and steel lockers 
• Signage 

 
 
 
 

1.3 Definitions and abbreviations 
 
Act:  The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
Agent:  means any person who acts as a representative for a client; 
BRA:  Baseline Risk Assessment 
CIDB:   Construction Industry Development Board 
COID Act: Compensation for Occupational Injuries and Diseases Act 
DMR   Driven Machinery Regulations, GNR. 295 of 26 February 1988 
HIRA:  Hazard identification and risk assessment 
MSDS:  Material Safety Data Sheet 
OHS Act: Occupational Health and Safety Act 
SHE:  Safety, Health, and Environment 
CR:  Construction Regulations 
CHSA:  Construction Health Safety Agent 
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DoL  Department of Labour 
 
 

1.4 Definitions 
 
The following definitions will apply to the SH&SS, acronyms given hereunder will apply:  
 
Audit – A systematic and documented review of the effectiveness of implementation of processes, 
programmes and procedures, based on ORBIT TVET COLLEGE process criteria 
 
“Construction Work” means any work in connection with – the construction, erection, alteration, 
renovation, repair, demolition or dismantling of or an addition to a building or any similar structure, 
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, 
the making of an excavation, piling, or any similar civil engineering structure or type of work. 
 
Hazard Identification and Risk Assessment and Risk Control (HIRA) - Means a documented plan, 
which identifies hazards, assesses the risks and detailing the control measures and safe working 
procedures, which are to be used to mitigate and control the occurrence of hazards and risks 
during Construction or operation phases. 
 
The Act - Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 
1993 (ACT NO. 85 of 1993) and Regulations promulgated there under. (OHS Act) 
 
Hazard - Means a source of or exposure to danger (source which may cause injury or damage to 
persons, or property) 
 
Risk - Means the probability or likelihood that a hazard can result in injury or damage. 
 
Risk Assessment – A process of evaluating the risk(s) arising from hazards taking into account 
the adequacy of any existing controls and deciding whether or not the risk(s) is acceptable. 
 
Contractor – An employer as defined in section 1 of the OHS Act, who performs construction work 
and includes Principal Contractors and Sub-Contractors. 
 
Hazardous Chemical Substance (HCS) - Means any toxic, harmful, corrosive, irritant or 
asphyxiant substance, or a mixture or substances for which an occupational exposure limit is 
prescribed, or an occupational exposure limit is not prescribed, but which creates a hazard to 
health.  
 
SHE - Safety Health and environment 
 
Construction Plant - Encompasses all types of plant including but not limiting to, cranes, piling 
frames, boring machines, and excavators, dewatering equipment and road vehicles with or 
without lifting machines.  
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Health and Safety Plan (HSP) - The content of this document which will be made available on site 
for inspection by an inspector, Technical Officer, Agent, subcontractor, employee, registered 
employee organization, health and safety representative, or member of the health and safety 
committee. 
 
Health and Safety File - Describes the file holding all records on health and safety for the project, 
which will be available at all, times for evaluation, and copy of which will be forwarded to the client 
upon completion of the project. 

2 Health and safety policy 
 
Principal Contractor is expected to prepare the companies Health and Safety Policy that will cover 
Covid 19.  The policy should declare their attitude and approach to the health, safety and welfare 
or hygiene of their employees and others.  Provision must be made to review the policy regularly 
and the CEO or Managing Director must sign and date the policy to indicate his commitment to 
ensuring the health and safety of his employees. 
 

3 Roles and responsibilities 
 
The Principal Contractor is considered to be an employer in his own right and shall comply with 
all legal requirements pertaining to an employer, which include the responsibility to provide as far 
as reasonably practicable a safe and healthy working environment for his employees, as per 
Section 8 of the OHS Act. The Principal Contractor shall appoint competent employees in writing. 
 

3.1 Appointment      Legal Reference 
 
Assistant to CEO        OHS Act 16(2) 
Health and Safety Representative     OHS Act 17(1) 
Nominated Health and Safety Committee Member    OHS Act 19(3) 
Principal Contractor        CR 7(1)(c)(v) 
Construction Manager & Alternate Construction Manager   CR 8 (1) 
Assistant Construction Manager      CR 8(2) 
Health and Safety Officer       CR 8(5) 
Construction Supervisor       CR 8(7) 
Assistant Construction Supervisor      CR 8(8) 
Risk Assessor        CR 9(1) 
Structure Inspector        CR 11(2)(a) 
Temporary Works Designer       CR 12(1) 
Temporary Works Supervisor      CR 12(2)  
Excavation Supervisor       CR 13(1)(a) 
Demolition Supervisor       CR 14(1)  
Competent Person in the use of Explosives     CR 14(11) 
Material Hoist Inspector       CR 19(8)(a) 
Bulk Mixing Plant Supervisor       CR 20(1) 
Explosive actuated fastening device Inspector    CR 21(2)(b) 
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Explosive actuated fastening device cartridge Controller   CR 21(2)(g)(i) 
Construction Vehicle & Mobile Plant Operator Authorised  CR 23(1)(d)(i) 
Temporary Electrical Installation Controller    CR 24(c ) 
Stacking and Storage Supervisor     CR 28(a)  
Fire Equipment Inspector       CR 29(h) 
Incident investigator        GAR 9(2) 
Lifting tackle inspector       DMR 18(10)(e) 
Ladder inspector        GSR 13(a) 
Certified Explosives Manager      R 12(1) 
First Aider GSR        GSR 3(4) 
Hazardous Chemical Substance Supervisor  
 

4 Implementation of the SSHSS  
 
This project specific H&S specification (SHSS) forms an integral part of the contract, and the PC 
is required to make it an integral part of his contract. This specification must be read in conjunction 
with the OHSA and its regulations and any other standard relating to work being conducted in a 
safe manner. The information relative to the baseline risk assessment is to be taken into account 
when developing a Health and Safety Management System to mitigate any injury or health risk.  
 
No work may commence without written approval of the Health and Safety Plan by the Pr.CHSA. 
Failure to comply with this requirement will result in a penalty, stoppage of part of, or the whole 
works with no extension of time or allowable claims.  
 
In case of design changes or change in the scope of work an amended SSHSS may be issued 
that would incorporate the changes.  
 
The Occupational Health and Safety Agent will visit the project monthly or more frequently 
depending on the prevailing conditions on site. The Agent will also conduct ad – hoc visits to 
ensure compliance on site. All activities on site and all appropriate documentation will be 
monitored and reported to the Client, Engineer and PC. Non – Conformances will be issued and 
penalties or work stoppages instructions will be issued where the need arises. Communication 
between the OHS Agent and PC will be through the Engineer. The authority of the Client 
appointed OHS Agent shall be that as contemplated in Section 5 of the construction regulations.  

5 Requirements at award stage 
 
The successful tender is required to submit a Site-Specific Health and Safety Plan within 14 days 
of the tender award. The documentation submitted will be used to assess the competence of the 
tenderer as required by the Construction Regulation, therefore the information submitted needs 
to be complete and as close as possible to the final product.  
 
Adequate pricing for H&S is required and appropriate section in the BOQ is to be completed, 
Failure to complete the section could result in your tender being regarded as non-responsive. The 
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PC shall ensure the following information is submitted as part of H&S Plan within 14 days of the 
tender award.  
 
Project Specific Health and Safety Plan in line with project specification which will be subject to 
approval by the OHS Agent. These must include all supporting documentation as required to 
verify the H&S system.  

• A declaration to the effect that PC has the competence and necessary resources to carry 
out the work safely in compliance with the construction regulation, 7 February 2014.  

• A valid letter of good standing with the Compensation Commissioner (COIDA) or Similar 
(FEMA).  

• Detailed technical method statements for approval by ER and appropriate risk assessment 
and safe work procedures for approval by OHS Agent.  

• Site establishment management of traffic and the public safety 
• Opening and establishing quarries and borrow pits if these are to be used.  
• Construction of offices and accommodation  
• Appointments of the following with relevant CV’s: Construction Manager; Construction 

Supervisor; Construction Health and Safety Officer; Risk Assessor; Incident Investigator 
and First Aider 

• An organogram of the site relationship showing at least the above appointments will be 
required.  

• method statements are to be submitted prior to and during the project which will require 
the approval of the Engineer before the HIRA is submitted for approval of the Pr. CHSA 
and work on that aspect or activity can commence. 

6 Project specific risk requirements  
 
Hazard Identification and Risk Assessment (HIRA), and are to be noted when developing the Site-
Specific Health and Safety Plan and associated documentation. Identification of low or medium 
risks does not mean there is no risk involve. In depth’s HIRA’s and management systems are 
required to limit the exposure, likelihood and potential consequences as required by the Act and 
its relevant regulations. Personal Protective Equipment (PPE) will be issued by PC after analysing 
the hazards associated   with his activities. The PPE is the last line of defence and should be 
used as such, meaning that it should be used after an Engineering, substitution and administrative 
control measures have been applied.  
 
These are hazards that have been identified and are expected to be prevalent during the 
execution of the project refer to BRA.  
 
“As built” drawing show services, however, these have been proven to be inaccurate. The 
contractor must treat all services as live. Electrical and water lines are to be inspected.  
Public unrest - due to the volatile political climate leading up to the elections, the Principal 
Contractor may experience difficulties in the area. Procedure must be put in place to safeguard 
works and employees.   
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7 HSE training and competence 
 
Where appropriate qualifications and training are registered in terms of the provisions of the 
National Qualifications Framework Act, 2000 (Act No. 67 of 2000), those qualifications and 
training must be regarded as the required qualifications and training and employees must have 
attended courses of the aforementioned nature to be considered competent in the task. 
 
All employees that form part of the construction work must be trained and competent. Employees 
formally appointed to perform a certain duty must be in possession of a training certificate, 
received from an accredited registered training provider. All employees must as a minimum have 
received site specific safety induction training and must receive daily safe task instruction training 
(DSTI) before any work commences. Construction Health and Safety Officer must be registered 
with SACPCMP either as a Candidate Construction Health and Safety Officer or as Registered 
Construction Health and Safety Officer. 
 

7.1 Training Needs 
 
There shall be a system in place to determine the training requirements of each individual, based 
on the tasks that the employee will perform as well as to ensure the health and safety of fellow 
employees and the public is not compromised in any way. Special attention should be given to 
employees who are new hires, new to the task or have combined responsibilities. 
 

7.2 Basic Safe Work Training (Induction Training) 
 
Principal Contractor shall ensure that his employees are inducted into his own company Health 
and Safety Management System as well as basic safe work training (HSE Induction Training). 
The Principal Contractor shall ensure that his employees, Contractor’s employees and visitors 
are inducted on site specific health and safety procedures. They will be made aware of the risks 
and hazards that are prevalent to site.  
 
A Daily Safe Task Instruction (DSTI) must be conducted on site with all employees involved in 
the project. The DSTI must be carried out each day before work commences and proof thereof 
must be available on site. Each work crew may conduct their own specific DSTI to discuss the 
hazards, risks and control measures associated with their task for the day. 
 
Where two or more Contractors or work in the same area, they should have a combined DSTI to 
ensure they know of the additional hazards the other Contractor or work crew will introduce to 
their operations and what precautions to put in place. 
 
The Principal Contractor shall have evidence that employees have been trained on the relevant 
procedures prior to and during the project duration. The evidence will be in a form of attendance 
register. 
 

7.3 Formal Training 
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All qualifications for which there are SAQA registered training courses, must be regarded as the 
minimum required qualifications and training. To be deemed “competent” an employee must have 
received training at a registered training provider, the training course must be registered and if 
there is an assessment, the employee must have been found competent after the assessment. A 
person cannot be deemed competent after awareness training only. 
 
The Principal Contractor shall ensure that the employees, as well as the employees of any 
Contractors that may be used, have received appropriate training for the type of work that will be 
performed, e.g. First Aid, Mobile Plant Operator, Working on excavations, Risk Assessment 
training, Safe Demolition Methods, etc. 
 

7.4 Records 
 
Record of all training shall be kept by the employer and shall be readily available. Records shall 
make provision for refresher training where applicable. Where an employee is legally appointed 
with certain duties and responsibilities a copy of the training certificate must be attached to the 
appointment. 

8 Duties 
 
Various duties are imposed on the client, designer, principal Contractor and the Agent by the 
Construction Regulation, 2014, Sections 5, 6 & 7. ORBIT TVET COLLEGE will comply and carry 
out the required duties as contemplated in Section 5 of the Construction Regulations, 07 February 
2014 and it is expected from the designer and every Principal Contractor to make themselves 
conversant with the requirements and duties imposed on them and to ensure that they comply 
with the requirements of section 6 & 7 at all times. 

9 Management and supervision 
 
The Principal Contractor shall ensure that the project is managed safely, and legal compliance is 
ensured at all times.  
 
A full-time competent person must be appointed as a Construction Manager to manage all 
construction work, including health and safety compliance. The construction manager may not be 
appointed to manage more than one single construction site. 
 
The construction manager must appoint construction supervisors responsible for construction 
activities and ensuring occupation health and safety on the construction site. 
 
The Principal Contractor must appoint a full-time or part-time construction health and safety 
officer, who is registered with the SACPCMP, to assist in the control of health and safety aspects 
on site. 

10 Risk management 
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The Principal Contractor must follow a formal risk-based approach to ensure hazard control 
measures are implemented to an acceptable reasonable practical level. The Principal Contractor 
and his employees shall be responsible to ensure all hazards pertaining to his scope of activity 
are proactively identified, the risks assessed and appropriately eliminated or minimized and 
managed on an ongoing basis. Risk assessments shall also identify possible and potential 
environmental, health and hygiene issues pertaining to each hazard with potential exposures and 
limits.  
 

10.1 Risk Assessment 
 
The Principal Contractor shall, before the commencement of any construction work or work 
associated with the aforesaid construction work and during such work, conduct a risk assessment 
by a competent person, appointed in writing and the risk assessment so produced shall form part 
of the OH&S plan and be implemented and maintained as contemplated in Construction 
Regulation 9(1). Competence is a factor of training, knowledge, experience and/or appropriate 
qualifications.  
 
The risk assessment shall include, as far as is reasonably practicable, at least: The task or task 
step; the identification of the risks and hazards to which persons may be exposed during the task 
or task step; The analysis and evaluation of the risks and hazards identified, inclusive of a residual 
risk rating methodology. The method to be used is not prescribed; a documented plan of safe 
work procedures, to mitigate, reduce or control those residual risks that have been identified as 
unacceptably high, by means of the rating system; a monitoring plan; a review plan, inclusive of 
dates to be adhered to; and Ergonomic related risks are to be analysed, evaluated and addressed 
as part of the process. 
 
ORBIT TVET COLLEGE has conducted a Baseline Risk Assessment as per clause 5 (1) a of the 
construction regulation, which must be used by The Principal Contractor to develop task specific 
risk assessments before work commences.  
 

10.2 Risk Assessment Monitoring  
 
The Principal Contractor shall ensure that a monitoring plan for all risk assessments are in place. 
Risk assessments must be monitored to ensure effectiveness and employee understanding. The 
monitoring of risk assessments shall be formal, and records thereof shall be available for audit 
purposes.  
 

10.3 Review of Risk Assessment 
 
The Principal Contractor shall review the hazard identification, risk assessments and standard 
safe working procedures prior to any work activity commencement and at each production 
planning and progress report meeting as the contract work develops and progresses and each 
time changes are made to the designs, plans and construction methods and processes. The 
Principal Contractor shall provide the Employer, Contractors and all other concerned parties with 
copies of any changes, alterations or amendments as contemplated above. 
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Activities carried out without conducting a risk assessment or found to be non-compliant with the 
risk assessment, will be stopped until such time a risk assessment is compiled, and work is carried 
out according to the risk assessment. 
 
Risk assessments must be fully communicated to all relevant personnel and must be considered 
when establishing training, awareness and competency requirements. 
 

10.4 Baseline Risk Assessment 
 
ORBIT TVET COLLEGE prepared a Baseline Risk Assessment from which the Health and Safety 
Specifications for this project was prepared. The Baseline Risk Assessment highlights all work for 
which The Principal Contractor must prepare safe work procedures and or work method 
statements. It must be noted that the Baseline Risk Assessment is not exhaustive and Principal 
Contractors are required to identify risks and come up with control measures, this must be 
identified by Principal Contractor when preparing the Issue Based Risk Assessments. During the 
briefing, the client will brief tenderers about the hazards and risks that are associated with the 
anticipated construction work.  
 

10.5 Continuous Risk Assessment 
 
The Principal Contractor shall continuously assess the risks of the activities that are carried out. 
Risk assessments must be in writing, site specific and must be reviewed continuously to ensure 
it is current and it address all the relevant hazards and risks associated with the specific activity 
at the specific site. 
 
The Risk assessment must be discussed with the whole work crew before the activity starts and 
the work crew must acknowledge in writing having discussed the risk assessment and that they 
understand it. This acknowledgement must be on site and must be available to the client for audit 
purposes. The principal Contractor must appoint a competent risk assessor.  
 
The Baseline Risk Assessment for this Project is attached at the back of this document. 
 

11 Legal compliance and document control 
 
a) The Principal Contractor is required to implement systems and procedures to ensure 

legal compliance through: 
• Identification of all relevant HSE legislation, standards and codes applicable to its 

operations. 
• Have available copies of all relevant HSE legislation, standards and codes for reference 

purposes. 
• Update legislation, standards and codes with any changes 
• Communicate to all employees any changes that may affect their accountabilities and 

conformances. 
• Incorporate any legal requirements into their HSE management system. 
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• Monitor and review their HSE management system for effectiveness. 
 
b) The Principal Contractor shall, as a minimum, comply with:  
 
The Occupational Health and Safety Act (Act 85 of 1993) and its Regulations, an up-to-date copy 
of which shall be available on site at all times. 
The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-date 
copy of which shall be available on site at all times. 
Where work is being carried out on a “mine”, The Principal Contractor shall comply with the Mines 
Health and Safety Act and Regulations (Act 29 of 1960) and any other OH&S requirements that 
the mine may specify. An up-to-date copy of the Mines Health and Safety Act and Regulations 
shall be available on site at all times. 
 
Wherever in the Construction Regulations or this specification there is reference to other 
regulations (e.g. Construction Regulation 24: Electrical Installations and Machinery on 
Construction Sites) The Principal Contractor shall be conversant with and shall comply with these 
regulations. 
 
All legal appointments of The Principal Contractor regarding the Health and Safety of his 
employees who are to work on the project are addressed and governed by the OHS Act and 
applicable Regulations. Legal appointments must be in place and must reflect in the project safety 
file before work commences. 
 
c) Overall Supervision and Responsibility for OH&S 
 
ORBIT TVET COLLEGE will appoint the Principal Contractor in terms of Construction Regulation 
5(1) (k). A Mandatory agreement as per Section 37.2 of the OHS Act, shall be signed between 
ORBIT TVET COLLEGE and the Principal Contractor. The Construction Health and Safety Agent 
can sign section 37 (2) on behalf of the Client.  
 
It is a requirement that the Principal Contractor, when he appoints other Principal Contractors in 
terms of Construction Regulations 7(1)(c), 7(1)(d), 7(1)(f) and 7(3) includes in his agreement with 
such Principal Contractors the following: 
OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”  
OH&S Act (85 of 1993), Section 16(2) appointee(s) as detailed in his/her/their respective 
appointment forms. (Where applicable) 
 
The signed Mandatory agreements shall be placed in the project file for reference and for audit 
trail purposes. 
 
d) Specific Supervision Responsibilities for OH&S 
 
The Principal Contractor shall appoint designated competent employees and/or other competent 
persons as required by the OHS Act and Regulations, as well as this specification. Appointments 
shall be in writing and the responsibilities clearly stated together with the period for which the 
appointment is made. This information shall be communicated to and agreed with the appointees. 
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Where applicable, the training certificate must be attached to the appointment. Notice of 
appointments shall be submitted to the Employer. All changes shall also be communicated to the 
Employer. 
 
It is a requirement that The Principal Contractor shall provide the Employer with an organogram 
of all sub-Principal Contractors that he/she has appointed or intends to appoint and keep this list 
updated and prominently displayed on site.  
 
Designation of OH&S Representatives (Section 17 of the OH&S Act). Where the Principal 
Contractor employs more than 20 persons (including the employees of sub-Principal Contractors) 
he has to appoint 1 (one) OH&S representative for every 50 employees or part thereof. This is a 
minimum (legal) requirement. The Principal Contractor may at his own discretion appoint more 
OH&S representatives according to site specific requirements. General Administrative Regulation 
6 requires that the appointment or election of the OH&S representatives be conducted in 
consultation with employee representatives or employees (Section 17 of the Act and General 
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the 
designation shall include the area of responsibility of the person and term of the designation. 
OH&S representatives must be experienced, permanently employed by The Principal Contractor 
or his sub-Principal Contractors, trained and able to move freely within their designated area of 
responsibility. The client or client representative reserves a right to instruct the Principal 
Contractor to appoint more Health and Safety Representatives depending on the prevailing 
conditions on site.  
 
e) Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 
 
The Principal Contractor shall ensure that the designated OH&S representatives perform their 
functions in respect of the workplace or section of the workplace for which they have been 
appointed. These functions include conduct continuous monitoring and monthly inspections of 
their respective areas of responsibility, focusing on unsafe acts and unsafe conditions and report 
thereon to The Principal Contractor. OH&S representatives shall participate in accident or incident 
investigations. OH&S representatives shall attend all OH&S committee meetings. The complete 
list of functions can be found in Section 18 of the OHS Act. 
 
f) Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
 
The Principal Contractor shall establish an OH&S committee, which shall meet at least once a 
month, where two or more Health and Safety Representatives have been appointed. OH&S 
representatives must be appointed as OH&S committee members. The number of management 
appointed members may not exceed the number of OH&S representatives on the committee. 
 
g) Operational integrity 
 
The operational integrity of plant, equipment, structures and protective systems must be 
monitored and assured on an ongoing basis throughout the project cycle. Hazards must be 
identified, assessed and as far as reasonably practicable, eliminated or the risks treated to as low 
as reasonably practicable (ALARP). 
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h) Construction Plant & Equipment 
 
The Principal Contractor shall maintain all items of plant and equipment necessary to perform the 
work in a safe condition. 
 
ORBIT TVET COLLEGE reserves the right to inspect items of plant and equipment brought to 
site and used on site by The Principal Contractor. Should it be found that any item is inadequate, 
faulty, unsafe or in any other way unsuitable for the safe and satisfactory execution of the work 
for which it is intended, The Principal Contractor will be advised of such observation / inspection, 
and The Principal Contractor shall be required to repair, make safe or remove such item from 
operation and replace it with a safe and adequate substitute. 
 
The Principal Contractor shall ensure that all plant, equipment, and power tools that are brought 
onto and used on site are: 

• Appropriate for the type of work to be performed. 
• Placed on a register and inspected by a competent person or the authorized operator 

before use, daily or monthly dependent on Legislation and project requirements.  
• Record inspection findings on a register that must be kept on site.  
• The inspection register shall reflect the serial number of the plant, equipment or power 

tool. 
• Maintained and used in accordance with the manufacturer’s recommendations. 
• Have adequate machine guarding fitted to all exposed rotating or moving parts, as 

reasonably practicable that have the potential to cause harm. 
• All electrical power supply units are protected with operational earth leakage devices.  
• Any defective, damaged or sub-standard equipment must be marked as unsafe for use 

and removed from operation as soon as possible.  
 
i) Standards and Registers 
 
As standard project procedures, The Principal Contractor is expected to: 
• Set up an initial set of registers as per the requirements of the OHS Act and Regulations. 
• Complete the registers for each piece of plant, tool and equipment brought on and used on 

site. 
• Maintain a complete, continuous and comprehensive inspection and service history in these 

registers or checklists. 
• Ensure daily, weekly, monthly inspections are done and recorded for all plant, tools & 

equipment by a competent person as required by the OHS Act and Regulations. 
• Have the inspection and maintenance records available for audit purposes. 

 
j) Working at Heights 

 
• All work above 2m will be regarded as working at heights and subject to an approved issue-

base risk assessment prior to work being undertaken including working from various forms 
of stationary, portable and mobile machinery and equipment. 
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• Working at height will include the following controls: - 
• Appointment of a trained and competent scaffold inspector and erector. 
• All scaffolding and equipment used for working at heights shall to comply with the 

requirements of SANS 10085 and Construction Regulations 2014. 

• All equipment used for working at heights shall comply with relevant approved 
design standards.  

 

12 Occupational Health and Hygiene 
 

12.1 Medical Fitness for Duty 
 
All Principal Contractor employees shall undergo medical examinations and be certified fit for duty 
by an Occupational Health Practitioner before they are allowed to work on site.  
 
The medical certificate must be in the form of Annexure 3 of the Construction Regulations and 
stipulate the possible exposures the employee might be exposed to during the execution of the 
project. 
 
It is recommended and in the best interest of The Principal Contractor to implement pre-
employment as well as exit medical surveillance, especially with regards to Section 8 of the Noise 
Induced Hearing Loss Regulation. 
 

12.2 First Aid 
 
According to GSR 3(4), where more than 10 employees are employed at a workplace / worksite, 
The Principal Contractor shall ensure that there is at least one trained first aider for every group 
of 50 employees at the workplace/site. First Aid boxes must be provided where more than 5 
employees are employed and must be readily available and accessible for the treatment of injured 
persons at the workplace. 
 
To ensure immediate treatment of an injured person, it is recommended that all work crews have 
at least one trained first aider, with a fully stocked first aid box, irrespective of the number of 
people in the work crew. This is especially important when Principal Contractors work at great 
distances from the nearest emergency facility or town. These persons shall be appointed in writing 
as the first aiders with their certificates attached as proof of competency. 
 
The minimum contents of the first aid box shall be as per the supplied list in the General Safety 
Regulations. 
 
All treatments done must be recorded on a register and kept with the first aid box. A trained and 
appointed first aider must be responsible for the first aid box and its content. Used content must 
be replenished as soon as possible. 
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In order to ensure prompt response at the emergency facility it is recommended that the W.Cl 2 
forms be partially completed with the employers’ details. 
 
 

12.3 Hygiene Facilities 
 
The Principal Contractor and his Principal Contractors shall ensure compliance to Section 30 of 
the Construction Regulations with regards to facilities on the construction site as well as where 
accommodation is provided to employees on remote sites. The Principal Contractor shall ensure 
that the facilities are kept clean at all times, either through a service provider or self-employed 
persons. The Principal Contractor shall provide employees with at least one sanitary facility for 
each sex and for every 30 workers, changing facilities for each sex and sheltered eating areas.  

13 Waste management 
 
The Principal Contractor shall comply with all applicable and relevant Waste management 
legislation, as well as municipal bylaws applicable to waste management. 
 
The Principal Contractor shall remove all waste generated at the construction site on a daily basis 
or as soon as possible after generation to ensure good housekeeping at all times. The Principal 
Contractor shall have a waste management plan which must be implemented on the construction 
site and which will have the objective to ensure that waste is managed according to the Waste 
Management Hierarchy: 

• Reduce what you can. If you cannot reduce then, 
• Re-use what you can. If you cannot re-use then, 
• Recycle what you can. What you cannot recycle, 
• Convert into energy sources. If it cannot be converted to an energy source, 
• Dispose of in a landfill – this is only to be done as a last resort and disposed without 

endangering human health and without using processes or methods which could harm the 
environment. 

14 Hazardous substance management 
 
The Principal Contractor shall ensure that hazardous substances brought onto site are easily 
identifiable and stored according to the requirements of the General Safety Regulations, GNR. 
1031 of 1986, Section 4. 
 
Where flammable liquids are being used or stored, this must be done in a manner which would 
not cause a fire or explosion hazard. 
 
The Principal Contractor shall have Material Safety Data Sheets (MSDS) readily available for 
flammable, hazardous and toxic chemical substances and materials brought onto site and shall 
ensure that his employees are trained in these MSDS’s. 
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Flammable, hazardous or toxic chemical substances may not be stored in empty food or drink 
containers. Empty flammable, hazardous and toxic containers must be disposed of in a safe 
manner, which will prevent further use of such a container. 
 
A survey of the construction site must be done during site establishment, to locate any asbestos. 
Should asbestos be located, the conditions of the Asbestos Regulations, GNR. 155 of 2002 must 
be followed and complied with. 

15 Principal contractor 
 

15.1 Consultations, Communications and Liaison 
 
OH&S liaison between the Employer, The Principal Contractor, The Principal Contractors, the 
designer and other concerned parties will be through the OH&S committee. In addition to the 
above, communication may be directly to the Employer or his appointed agent, verbally or in 
writing, as and when the need arises. 
 
Consultation with the workforce on OH&S matters will be through their construction managers 
and supervisors, OH&S representatives and the OH&S committee. The Principal Contractor shall 
be responsible for the dissemination of all relevant OH&S information to The Principal Contractors 
e.g. design changes agreed with the Employer and the designer, instructions by the Employer 
and/or his/her agent, exchange of information between Principal Contractors, the reporting of 
hazardous/dangerous conditions/situations etc. The Principal Contractors’ most senior manager 
on site shall be required to attend all OH&S meetings 
 

15.2 Operational Procedures 
 
Each construction activity shall be assessed by The Principal Contractor so as to identify 
operational procedures that will mitigate against the occurrence of an incident during the 
execution of each activity. This specification requires  
The Principal Contractor: 

• to be conversant with all relevant Regulations. 
• to comply with their provisions. 
• to include them in his OH&S plan where relevant 

 
15.3 Checking, Reporting and Corrective Actions 

 
The Employer will conduct monthly health and safety and document verification audits in 
compliance with Construction Regulation 5(1) (o) in order to ensure that The Principal Contractor 
has implemented and is maintaining the agreed and approved OH&S plan. 
 
The Principal Contractor will ensure that periodic health and safety audits and document 
verification are conducted at intervals mutually agreed upon between the Principal Contractor and 
any Principal Contractor, but at least once every 30 days.  
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The Principal Contractor will be provided with a copy of the Health and Safety audit report within 
seven days after the audit. The employer or his representative may stop any Principal Contractor 
from executing a construction activity which poses a threat to the health and safety of persons 
which is not in accordance with the client’s health and safety specification and the Principal 
Contractor’s health and safety plan for the specific site.  
 

15.4 Other Audits and Inspections by the Employer 
 
The Employer reserves the right to conduct other ad hoc audits and inspections as deemed 
necessary. This will include site safety walks.  
 

15.5 Principal Contractor’s Audits and Inspections  
 
The Principal Contractor must conduct his own regular internal audits to verify compliance with 
his own OH&S management system, as well as with this specification. The Principal Contractor 
shall furthermore ensure that each Principal Contractor`s health & safety plan is being 
implemented by conducting periodic audits at intervals mutually agreed between The Principal 
Contractor and Principal Contractors, but at least once per month. 
 

15.6 Inspections by OH&S Representatives and other Appointees 
 
OH&S representatives shall conduct weekly inspections of their areas of responsibility and report 
thereon to their foreman or supervisor whilst other appointees shall conduct inspections and 
report thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, 
operators and users must conduct daily inspections before start-up. 
 

15.7 Recording and Review of Inspection Results 
 
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee 
meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 
 
 

15.8 Project Health and Safety Management Plan 
 
As per Section 5(1) (l) and Section 7(1) (a) of the Construction Regulations of 2014, The Principal 
Contractor shall develop, implement and administer a Health and Safety Management Plan. The 
plan shall be in writing and shall be negotiated between The Principal Contractor and Client or 
designated OHS Agent and must be approved by ORBIT TVET COLLEGE or the designated 
OHS Agent prior to the commencement of work on site. The plan shall demonstrate 
management’s commitment to ensure employee health and safety as their primary objective 
during the contract. As a suggestion, the following elements may be used to develop the H&S 
plan: 
 

• Introduction 
• Mission 
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• Purpose & Scope 
• Health, Safety and Environmental Policy 
• Health, Safety and Environmental Goals 
• Plan Objectives 

 
• Leadership and Commitment 
• Values supporting commitment. 
• Roles, Responsibilities and Accountability 

 
• Hazard and Risk Management Process 
• Effective Consultation 
• Planning 

 
• Principal Contractor HSE Alignment 
• Contractors 
• On-Site 

 
• Learning and Competency 
• Project HSE Training and Competency Requirements 
• Principal Contractor & Contractor Duties 
• Minimum Training Requirements 
• Medical and Induction 
• Employee details 
• Visitors to site 
• Induction 

 
• Involvement, Communication and Motivation 
• Safety Meetings 
• Health & Safety Behaviour 
• Information and Learning 

 
• Hazard and Risk Management on site 
• Hazardous Activities 
• Hazardous Areas 
• Hierarchy of Hazard Control 
• Hazard and Risk Identification  
• Risk Analysis and Evaluation 
• Documented safe work procedures for hazardous activities. 
• Hazard and Risk monitoring plan 
• Hazard and Risk review plan 

 
• Occupational Health and Hygiene 
• Fitness for Work 
• Hazardous Substances 
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• Airborne Chemical Substances 
• Noise and Vibration 
• Personal Hygiene 
• Protection of Outdoor Workers 
• Occupational Health Services on Site 

 
• Performance Tracking and Accountability 
• Positive Performance Indicators 
• Workplace Observations and Audits 
• Reporting 

 
• Incident Management 
• Emergency Preparedness and Response 
• Incident Management 
• Injury Management 

 
• Waste Management 
• Hazardous Waste 
• Non-Hazardous Waste - Recyclable 
• Non-Hazardous Waste – Non recyclable 

 
15.9 Project Health and Safety File 

 
The Principal Contractor shall compile a project specific Health and Safety File that consist of all 
the relevant project specific documentation. The Health and Safety file may consist of multiple 
files, which when combined should contain all the required documentation. 
 
It is recommended that the project specific Health and Safety file contain at least the following: 

• Scope and summary of the project as well as any scope changes. 
• Notification of Construction Work to DoL / Copy of Work Permit 
• Proof of COID registration (Letter of Good Standing) 
• Principal Contractor Health and Safety Policy statement signed by management. 
• Mandatory Agreement – OH&S Act 37.2 (Between Employer and Principal Contractor) 
• Signed Client Health and Safety specification 
• Latest copy of the OHS Act end Regulations. 
• Company Organogram depicting Health and Safety Responsibilities, including sub-

Principal Contractors. 
• Employee list including copy of IDs and medicals. 
• Project specific Health and Safety Management Plan agreed with the Employer – See 

point 16.4 above. 
• Relevant OH&S Legal appointments which includes duties and responsibilities as well as 

competencies (training certificate) 
• Copies of minutes of meetings - OH&S committee and other relevant OH&S meeting 

minutes 



 

         ORBIT TVET Colleges 
Brits Campus (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. B01/2023   

 
 
 

 

24 | P a g e  
Site Specific Health and Safety Specifications (SSHSS) 
 

• Designs/drawings (Construction Regulation 7(1)(e) 
• Site specific Fall Protection Plan (if applicable) 
• Risk Assessments 
• Principal Contractor Induction material 
• Waste management Plan 
• Emergency preparedness (first aid, firefighting, emergency plan, etc.) 
• Emergency Contact Telephone numbers 
• HIV awareness program 
• List of hazardous chemical substances used on site. 
• Material Safety Data Sheets of hazardous chemicals on site 
• List of plant & equipment to be used on site. 
• Inspection Checklists/Registers of plant & equipment and emergency equipment 
• List of Sub-Principal Contractors including type of work. 
• Sub-Principal Contractor 37.2 Mandatary Agreements 
• Sub-Principal Contractor appointments which shall include the type of work The Principal 

Contractor is appointed for. 
 

15.10 Contracting Philosophy 
 
Any site-specific hazards and safety management expectations will be made known to The 
Principal Contractor prior to the work commencing on site. Legal OHS requirements contained in 
the OHS Act and Regulations as well as SANS Codes are the minimum requirements The 
Principal Contractor must apply during this contract with regards to Occupational Health and 
Safety. The Principal Contractor shall apply, implement and enforce the minimum OHS Act & 
Regulations and SANS Codes requirements. 
 

15.11 Workers Compensation Registration 
 
The Principal Contractor shall ensure that his employees are covered for any occupational injuries 
and illnesses in terms of the Occupational Injuries and Diseases Act 130 of 1993, which cover 
shall remain in place and up to date for the duration of the project. The principal contractor must 
ensure that only contractors who have letter of good standing are eligible to work under this 
contract.  
 

15.12 HSE Non-Compliance 
 
It is a legal duty of the client according to the Construction Regulation 5(1) (q) that a Principal 
Contractor is stopped from executing any activity which poses a threat to the health and safety of 
persons. Depending on the seriousness of the non-compliance only the specific activity may be 
stopped until the non-compliance is rectified or the whole operation may be stopped.  
 
It is also the duty of every employee to take reasonable care of his own health and safety and of 
other persons who may be affected by his acts as per OHS Act, Section 14(a). Keeping this in 
mind, it is required of The Principal Contractor to ensure his employees has the right to remove 
themselves from any unsafe situation or work activity, without any negative consequence to them 
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until such time as The Principal Contractor has made the unsafe situation or activity as safe as 
practicable possible. 
 

15.13 Indemnity by Principal Contractor 
 
The Principal Contractor shall indemnify the Employer against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from: 
 

• the loss of output and delay caused by the slowing down or partial or total stoppage of 
work caused by: 

• all or any of The Principal Contractor’s workforce as a result of a dispute between all or 
any of the Principal Contractor’s workforce and The Principal Contractor; or 

• all or any of the Principal Contractor’s suppliers’ difficulty or impossibility to deliver goods 
or materials needed to perform the Works. 

• Any unlawful, riotous or disorderly conduct by or amongst the Principal Contractor’s 
personnel.” 
 

 
15.14 The Principal Contractor Conduct 

 
Guidelines to the most important rules that shall be implemented and maintained by the Principal 
Contractor: 

• Complete compliance to the OH&S Act 85 of 1993 and Regulations 
• Hazard identification and Risk Assessments for all activities 
• Daily communication of DSTI talk before work commences. 
• Safe access and egress to and from work areas. 
• Good housekeeping and stacking practices. 
• Safe lifting, rigging and slinging practices. 
• Complying to Legal standards for lifting machinery & equipment 
• No lifting in wind conditions exceeding 30km/h (This is a guide and is dependent on risk 

assessments) 
• Securing of tools, equipment and material at heights 
• Wearing of appropriate personal protective equipment as identified in the risk assessment. 

 
15.15 Principal Contractor and Contractor Management 

 
The Principal Contractor shall establish, maintain and ensure that all his Contractors establish 
and maintain HSE standards and systems as necessary and to comply with the Legal 
requirements as well as these HSE specifications.  
 
The Principal Contractor shall be solely responsible for carrying out work on the project, having 
the highest regard for the health and safety of his employees and people in the vicinity of his work 
area. 
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15.16 Public Health and Safety 
 
The Principal Contractor shall, as far as is reasonably practicable, be responsible for ensuring 
that non-employees affected by the construction work are made aware of the dangers likely to 
arise from said construction work as well as the precautionary measures to be observed to avoid 
or minimise those dangers. 
 
This includes: 

• Non- employees entering the site for whatever reason. 
• The surrounding community 
• Passers-by to the site. 

 
15.17 Designing for health, safety and environment 

 
Designing for safety is a process aimed at minimizing injury, death, property damage or 
destruction and harm to the environment, by utilizing an approach to identify and eliminate or 
control hazardous areas. The project Designer and Principal Contractor must implement a 
process that ensures safety is incorporated in the design process, which includes temporary 
works as contemplated in the Construction Regulations, 2014 Section 6 and Occupational Health 
and Safety Act 85 of 1993 section 10. 
 
The Principal Contractor must communicate the anticipated risks and hazards resulting from the 
design to his employees and establish safe work procedures for the temporary works. 
 

15.18 Incident management 
 
The Principal Contractor shall ensure that a culture exists within his company that promotes the 
recognition, response, reporting and investigation of incidents, including near misses (near hits). 
The Principal Contractor must implement a procedure for reporting and investigating accidents, 
incidents and near misses. The Principal Contractor should have a clear objective and target to 
obtain zero injuries for the duration of the project and such an objective must be communicated 
to all employees. 
 
Appropriate corrective actions must be implemented, and the applicable learnings must be shared 
within The Principal Contractors business to prevent a recurrence of the incident or to prevent the 
near miss from becoming an incident in future. 
 

15.19 Incidents and Accidents 
 
The Principal Contractor and his Contractors shall coordinate their investigation of all 
accidents/incidents where employees and non-employees were injured to the extent that he had 
to be referred for medical treatment by a doctor, hospital or clinic. The results of the investigation 
shall be entered into an accident/incident register, which must be updated with each 
accident/indent. 
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The Principal Contractor shall notify the relevant ORBIT TVET COLLEGE Project Manager and 
or ORBIT TVET COLLEGE OHS Specialist of any incident / accident within the Principal 
Contractors or his Principal Contractors area of responsibility in writing as soon as possible.  
 
Although the accident / incident is reported to the client, the Principal Contractor has a 
responsibility and is required by law to report any Section 24 accidents and incidents to the 
Department of Labour. Any road traffic accident must be reported to the relevant authorities. 
 
It is essential that The Principal Contractor demonstrate that corrective and preventative action 
has been taken to prevent a similar incident in future and that it is communicated to all The 
Principal Contractors affected staff. A copy of the investigation, corrective and preventative action 
taken as well as the attendance register of the employees who attended the discussion of the 
incident and the action implemented to prevent a similar incident, must be forwarded to the ORBIT 
TVET COLLEGE Project Manager and or the ORBIT TVET COLLEGE OHS Specialist. 
 
Investigations must be completed for: 

• Near Miss Incidents (To prevent it from becoming an incident) 
• First Aid case Incidents 
• Medical treatment case Incidents  
• Fatalities 

 
15.20 Incident Reporting 

 
The Principal Contractor shall provide the Employer with copies of all statutory reports required 
in terms of the Act within 7 days of the incident occurring. In addition, The Principal Contractor 
shall update monthly the Disabling Injury Frequency Ratio (DIFR) and display this information on 
a signboard at the site office. 
 
The Principal Contractor is responsible for collecting, recording, calculating and reporting his and 
his sub-Principal Contractors Health & Safety statistics to the ORBIT TVET COLLEGE OHS 
Specialist. 
The statistics should contain at least the following for all employees of all Principal Contractors 
working on the project: 

• Total Number of workers  
• Total Number of hours worked (on the ORBIT TVET COLLEGE project) 
• Total Number of Near Miss Incidents 
• Total Number of First Aid case Incidents 
• Total Number of Medical Treatment case Incidents (Excluding Section 24 type incidents) 
• Total Number of Section 24 type Incidents  
• Preventative actions taken on incidents that have occurred. 
• Communication to employees and Principal Contractors of incidents and preventative 

actions. 
 

15.21 Project specific construction requirements 
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The clause contains specific requirements for Contract, which must be adhered to in addition to 
minimum legislative requirements. The scope of work entails the following risks and hazards that 
will need to be managed throughout the project life cycle.  
 

15.22 Daily Site Attendance Register 
 
The Principal Contractor shall keep a daily site register so as to be able to identify the entire 
Principal Contractors personnel on site in case of an emergency or evacuation situation. The 
attendance register must include permanent as well as temporary workers working on the site. 
 
All site visitors and any new Principal Contractors shall report to security / reception upon arrival 
at site. The Principal Contractor will only be granted first time access to work on the site if all 
required documentation has been provided and approved. 
 
All visitors need to sign an attendance register when visiting the site. Visitors include all persons 
which are not permanently working on the site but excludes temporary site workers. Visitors must 
undergo site induction training before they are allowed on site to make them aware of the site 
dangers. 
 

15.23 Emergency Numbers / Emergency Evacuation 
 
A list with emergency numbers must be readily available to first aiders and supervisors. 
Emergency numbers must be site specific and must display the nearest emergency facilities. 
 
The Principal Contractor shall identify and formulate emergency procedures in the event an 
incident does occur. The emergency procedures thus identified shall also be included in The 
Principal Contractor’s OH&S plan and communicated as part of induction training.  
 
The Principal Contractor must implement an emergency evacuation procedure on site to ensure 
that in case of an emergency, all staff will leave their place of work when the emergency siren is 
sound and proceed to the demarcated emergency assembly point. The emergency assembly 
point must display the sign “Emergency Assembly Point”. 
 
An evacuation route diagram must be displayed and visible at strategic points in buildings and on 
notice boards. 
 
All staff working on site must be given awareness training on the emergency evacuation 
procedure and evacuation drills must be exercised to ensure all staff know the correct procedure 
to follow in case of an emergency.   
 

15.24 Site Security 
 
Certain areas where work must be carried out, is recognized unsafe areas and certain other areas 
may from time to time become unsafe, due to 3rd party actions. The Principal Contractor must as 
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far as reasonably possibly anticipate unsafe areas and must ensure that his site staff is safe from 
3rd party actions, which include but is not limited to: 

• Unrests,  
• Violent Demonstrations, 
• Theft, 
• Injury from 3rd parties at all times. 

 
The Principal Contractor must, when work is to be carried out in the above-mentioned areas, 
make provision for security services to accompany site staff during the execution of their work, as 
The Principal Contractor is responsible for the Health, Safety and Security of his own staff. The 
provision for security services must form part of The Principal Contractors tender. 
 

15.25 Personal Protective Equipment 
 
Comply with General Safety Regulations, Section 2. Personal protective equipment (PPE) should, 
however, be the last resort and there should always first be an attempt to apply engineering and 
other solutions to mitigating hazardous situations before the issuing of PPE is considered. The 
hierarchy of hazard elimination must be followed before the option of personal protective 
equipment is considered. The following hierarchy of controls must be followed: 

• Elimination 
• Passive Controls 
• Substitution – Using a cherry picker or man-lift instead of a ladder. 
• Engineering Controls – Installing barrier railings; Installing stairs instead of using vertical 

ladders. 
• Active Controls 
• Administrative policies and procedures 
• Personal protective equipment 

 
Where it is not possible to create an absolutely safe and healthy workplace The Principal 
Contractor shall inform employees regarding this and issue, free of charge, suitable equipment to 
protect them from any hazards being present and that allows them to work safely and without risk 
to health in the hazardous environment. 
 
The Principal Contractor shall include in his OH&S plan the PPE he intends issuing to his 
employees for use during construction and the sanctions he intends to apply in cases of non-
conformance by his employees. Conformance to the wearing of PPE shall be discussed at the 
weekly inspection meetings. 
 

15.26 Site Supervision 
 
The Principal Contractor shall appoint a competent Construction Manager who shall be 
responsible for the construction activities and for ensuring occupational health and safety 
compliance on the construction site. 
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15.27 Structures 
 
The Principal Contractor shall ensure that all practicable measures are taken to prevent the 
uncontrolled collapse of new or existing structures or any part thereof, which may become 
unstable or is in a temporary state of weakness or instability due to the carrying out of construction 
work. No structure may be loaded in a manner which would render it unsafe. 
 

15.28 Excavations 
 
The Principal Contractor shall ensure that all excavations are carried out under the supervision of 
a competent person who has been appointed in writing as Excavation Supervisor. 
 
The Principal Contractor must evaluate the stability of the ground before excavation work begins 
as well as during excavation work. Excavations must be barricaded to prevent unauthorized 
access. 
 
Borrow pits and rock quarries poses lot of risk on the construction site. The should not commence 
with the opencast mining or quarrying activities before the necessary DMR approvals are in place. 
The risk assessment should address the risk associated with the Borrow Pits. All the Borrow pits 
should be fenced and guarded at all the times. 
 

15.29 Cranes 
 
Crane operators must be competent to carry out their work safely and must be in possession of 
a valid medical certificate of fitness, issued by an occupational health practitioner. 
 
The wind factor should always be taken into consideration when operating cranes and that a wind 
speed device is fitted that provides the operator with an audible warning when the speed exceeds 
the design engineer specification. Upon noticing that the wind speed is equal or more than the 
specified speed limit, the operator should stop immediately.  
 
Construction Vehicles & Mobile Plant should comply with Construction Regulation, Section 23, 
National Road Traffic Act, 1996 
 

15.30 Electrical Equipment 
 
The Principal Contractor shall take adequate steps to ascertain the presence of and guard against 
danger to workers from electrical cables or apparatus which is under, over or on the site. The 
exact location of underground electric power cables must be determined before any excavators 
are used for excavation purposes.  The location of overhead electrical cables must be assessed 
when working with cranes and lifting equipment.   
 
All temporary electrical installations must be inspected at least once a week by a competent 
person and the records of the inspections must be recorded in a register which must be kept on 
site.  
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15.31 Temporary Storage of Flammable Liquids 
 
The Principal Contractor must ensure storage areas of flammable liquids are well ventilated and 
“No Smoking” signs are placed at the entrances and ventilation ducts of the storage areas. 
Firefighting equipment must be available in suitable positions around the storage areas. 
 
The Principal Contractor must ensure that good housekeeping is practiced in and around the 
flammable storage areas.  
 

15.32 Water Environments 
 
The Principal Contractor must ensure that a lifejacket forms part of the employees PPE and is 
worn when the employee is exposed to the risk of drowning, by falling into water. 
 
The risk assessment must make provision for the rescuing of persons in danger of drowning and 
for preventing employees from falling into the water. When working over water environments, 
Section 10 of the Construction Regulations – Fall Protection will also apply. 
 

15.33 Housekeeping 
 
The Principal Contractor shall ensure that suitable and acceptable housekeeping is continuously 
implemented and maintained on the construction site. Off-cuts and waste must be removed by 
the end of the shift or as soon as practicable. The PC should CR 27 and Environmental 
Regulations for Workplaces, Section 6(3). 
 
 
 
 

15.34 Stacking & Storage of Material & Equipment 
 
The Principal Contractor shall appoint a competent person in writing with the duty of supervising 
all stacking and storage operations on site. Stacking shall only take place in areas specifically 
demarcated for this purpose. Circular items must be secured with wedges or chocks. 
 
Items removed from a stack shall only take place from the topmost layer of the stack. Stacks shall 
not obstruct any fire extinguishing equipment, first aid equipment, electrical switchgear (DB 
Boxes) and ventilation or lighting installations. Unstable stacks must be broken down immediately. 
 

15.35 Fire Precautions 
 
The Principal Contractor must provide his own firefighting equipment that is within the service 
date and safe for use. Firefighting equipment must be on a register and inspected by a competent 
person who has been appointed in writing. 
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Suitable and sufficient fire extinguishing equipment must be placed at strategic locations and a 
sufficient number of firefighters must be available, which must be trained in the use of it. 
 

15.36 Intoxicating Liquor and Drugs 
 
The site limit for intoxication is set to zero to complement a vision of zero tolerance. Any person 
found to be intoxicated, or consuming intoxicating liquor or illegal drugs, will not be allowed onto 
the premises and/or will be removed from the premises. 
 
The Principal Contractor has the right to test any person entering the premises for intoxicating 
liquor or illegal drugs and may refuse entrance on the basis of the outcome of the test. 
 
The Principal Contractor shall ensure that employees taking prescription medicine informs The 
Principal Contractor of such and shall ensure that the side effect of such medicine does not 
constitute a hazard to the employee himself or people working in close vicinity to the employee. 
 

15.37 Confined Space Work & Tunnelling 
 
The Principal Contractor shall ensure that only authorized persons enter confined spaces. An 
entrance log must be kept ensuring people are not left inside the confined space. Adequate air 
monitoring must be carried out before entering the confined space.  
 
 
 

15.38 Site Services 
 
The Principal Contractor shall provide and maintain on the Site adequate and suitable sanitary 
services and a supply of potable water for The Principal Contractor’s, the Employer’s and the 
Engineer’s personnel engaged on the Contract and, if necessary, similar facilities elsewhere for 
such personnel off the Site. 
 

15.39 Drinking Water 
 
The Principal Contractor must ensure that an adequate supply of potable drinking water is 
available for The Principal Contractor’s, the Employer’s and the Engineer’s personnel engaged 
on the Contract and, if necessary, similar facilities elsewhere for such personnel off the Site. 
Employees working in hot conditions must consume enough water per hour to prevent 
dehydration. 
 
Where water is unsafe for human consumption, it must be indicated by means of adequate 
signage. 
 

15.40 Accommodation 
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The Principal Contractor shall comply with the requirements of Construction Regulation 30 with 
regards to employee’s facilities and accommodation. Reasonable and suitable living 
accommodation must be provided to employees who are far removed from their homes. No 
accommodation will be allowed on the construction site. 
 

15.41 Brickwork 
 
The area where bricks are to be stacked must be level. Brick work will be constructed in 
accordance with the specifications standards specified by the engineer / architect, with approved 
materials. The brick work must be constructed from scaffold platforms on the elevated wall plates. 
Loading platforms shall also be constructed with scaffolding material for the loading of the bricks 
and mortar for the different levels, these platforms should be reinforced to take additional loads. 
The brick pallets should be lifted with a pallets sling to prevent bricks from falling while being 
moved to loading platform. 
 

15.42 Formwork 
 
The Principal contractor must indicate the plan to implement formwork on the construction site. 
All employees must be trained and provided with necessary PPE before formwork commences. 
Equipment used must be pre inspected by a competent person. All defaulted equipment must be 
reported and not used. Pre assemble of formwork shutters should be prepared on an open area. 
Heavy shutters should be lifted with certified chains or slings. 
 

15.43 Scaffolding 
 
Every person required to erect, alter, disassemble and/or inspect scaffolding shall have 
undergone training and found competent to perform such work. Convenient and safe access must 
be provided to every scaffold platform.  Where the access is a ladder, the ladder shall project at 
least 900 mm beyond the top of the platform. 
All persons working on or from a scaffold platform shall wear safety harnesses which shall be 
secured to the platform. Scaffolding shall not be erected where electricity can pose a risk. 
All scaffolds shall properly propped against displacement and secured vertically on firm 
foundations. Steel scaffold standards with “heavy”, “medium”, “light” or “very light” platform 
loading shall not exceed 320, 240, 160 and 80 kg/m2 of load respectively, and spaced not more 
than 1.8 m, 2 m, 2.5m and 3 m apart, respectively.  
Every scaffold platform shall comply with the following width dimensions: 
 
a) “Heavy” not less than 1125 mm and not more than 1380 mm. 
b) “Medium” not less than 1125 mm and not more than 1150 mm. 
c) “Light” not less than 900 mm and not more than 1150 mm. 
d) “Very light” not less than 675 mm and not more than 1150 mm. 
e) A minimum of 3 planks is required on a platform. 
The base section of the scaffold must be provided with “foot plate” supports. The size of these 
plates must be related to the ground conditions. Scaffolding must be secured and effectively 
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braced to ensure stability in all directions. Scaffolding must be secured at suitable vertical and 
horizontally distances to the structure to which work is being done. 
Every plank of a wooden scaffold platform is to be at least 228 mm wide and 38mm thick. 
Every plank which forms part of a scaffold platform is to be supported at distances not exceeding 
1.25 m and, its ends project not less than 70 mm and not more than 200 mm beyond the last 
prop.  

15.44 Plastering 

The plastering work must be constructed from scaffold platforms on the elevated wall plates. The 
principal contractor must assure the lifting of mortar is performed in accordance with the method 
statement approved by the project engineer or manager. Housekeeping should be performed to 
keep the area clean.  

15.45 Roof work 

Any work must be performed within the requirements of OHS Act legislation: Construction Regulation 10 
Fall Protection and 16 for Scaffold, GSR 13 for ladders.  

15.46 Public awareness 

The project is located in the police station. The Principal contractor must indicate in the SHE plan 
how the workers and visitors of the police station and the community will be protected from all the 
construction activities. The adjacent households to the project site must be notified through letters 
and notices of the hazards and risks associated with the project. The public should be given a 
platform of raising their concerns emanating from the project to avoid community unrest.  
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Task# Task description Hazard/ aspect/ 
failure Potential risk SHEQ 

category 
Raw risk 

rating 
Suggested mitigation/ control measures Residual 

risk rating 

1 Introduction & training Incident occurring 
due to uninformed 
individual 

Injury 
Asset damage 
Environmental 
harm 
Quality non-
compliance 

S/H 
AD 
E 
QA 

9(H) • All employees, contractors & visitors
to undergo site induction

• Site induction to outline site hazards
in the work area as well as the
recommended precautionary
measures

• Site rules required PPE to be
communicated

• Employees to be trained on tools &
equipment required for completing
tasks assigned to them

• Supervisors ‘to be trained on process
control procedure &required records.

• Proof of conducted job specific
training to be on file in safety office /
head office

4 (M) 

BASELINE RISK ASSESSMENT 
RENOVATION OF ELECTRICAL WORKSHOP AT ORBIT TVET COLLEGE
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• Training matrix to be generated to
analyse training requirements for site 
employees

• Training arranged according to needs
analysis

• Risk assessment to be communicated
to all employees to which it is
relevant. Record kept of discussion.

2 Site establishment Exposure to moving 
machinery & vehicles 

Injury  
Asset damage 

S/H 
AD 

9 (H) • Management to ensure the site
layout is approved by RE

• Layout to consider site traffic, plant
movement & other interfacing
contactor site layouts

4(M) 

Damage to fauna & 
flora 

Environmental 
harm 

EN 6(M) • Site camp foot print & hauling routes
to be established & confirmed with
DEO & RE

• Bund wall to be built around
hazardous storage areas to prevent
run off into water system & ground
pollution

• Construct berms to direct
construction site runoff from
entering the storm water/ natural
water system

• Establish waste storage area

2 (L) 

Hazardous chemical 
storage 

Injury 
Ground pollution 

S/H 
EN 

9(H) • No open flames & no smoking signs
to be displayed in the vicinity of
hazardous chemical store

• All material safety data sheet (MSDS)
to be available at all times

4(M) 
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• Ensure that the person in charge of
the chemical store is adequately and
comprehensively informed and
trained with regards to the potential
risk to health caused by exposure
etc.

• Ensure hazardous chemical storage
is bunded

• Ensure hazardous chemical store is
well ventilated

• Ensure the area is well demarcated
and screened off

• Ensure all spills are reported
immediately

• Liquid bulk storage tanks to be
bunded

• Each bund to be capable of
containing the maximum volume of
the tank + 10%

• Fire extinguisher to be in 10 meter
radius

Insufficient waste 
management 

Water pollution 
Ground pollution 
Aesthetic 
pollution  
Air pollution 

EN 6 (M) • Ensure the waste storage area has
sufficient capacity

• Ensure that all loose materials &
waste are covered & tied down to be
prevent being dispersed by the wind

• Ensure storage area clearly marked
• Ensure all hazardous waste is

removed to an approved dumping
site/ facility

2 (L) 
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• Colour code and label waste bins for
waste separation

Insufficient storm 
water management 

Water pollution/ 
storm water 
system 

EN 6(M) • Evaluate existing storm water
drainage patterns vs construction
program

• Implement temporary drainage
channels and berms

• Monitor effectiveness of temporary
measures

2 (L) 

Testing services not 
available at start up 

Production loss 
business 
disruption 

QA 
BD 

12 (H) • Site laboratory facility to be erected
and equipped during site
establishment

• Ensure sufficient water and
electricity supply

• All equipment to be calibrated and
copies of certificates submitted to
QC officer

• Offsite laboratory service to be
identified and appointed before
construction commences

• Conduct start up audit of laboratory
facilities

6 (M) 

Unapproved material 
used in construction 
works 

Production loss 
Business 
disruption  

QA 
BD 

12 (H) • Sample of aggregates and mix
designs to be tested and approved
by RE before construction begins

• Material approval register and
requests established for record
purposes

6(M) 
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Process control 
measures not 
planned 

Production loss 
Business 
distribution  

QA 
BD 

12 (H) • Method statement and quality
control plans to be generated
submitted to the client rep. for
approval  before construction
activity commences

• All supervisors trained in process
control measures before
construction activity commences

6 (M) 

Restricted/ unsafe 
access/ egress to site 

Injury 
Asset damage 

S/H 
AD 

9 (H) • Implement traffic accommodation at
site access points

• Ensure required information and
warning signage is erected at site
access / egress points

6 (M) 

Collision  with 
vehicle/ individual 
while creating access 
through berm using 
TLB 

Injury  
Property damage 

S/H 
AD 
R/S/C 

6 (M) • Only certified and approved
operators used

• Daily plant pre-inspection checklist
to be completed and signed off by
supervisor

• Toolbox talk and risk assessment
conducted before activity
commences (the risk assessment are
communicated every 3 months –
DSTI done daily)

• DSTI to be completed and
communicated before work
commences and communicated
before work commences and
communication record signed by all
employees working in that team.

2 (L) 
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• Work area to be barricaded and
flagman to control movement of
public plant

Equipment failure 
during offloading 
and positioning of 
containers/ offices 
(mobile crane) 

Injury 
Asset damage 

S/H 
AD 

9(M) • Management (supervisor) to ensure
that only certified and approved
operator, crane and lifting tackle to
be used.

• All lifting equipment to be inspected
and registered

• Plant pre-inspection checklist to be
completed

• Supervisor to ensure level and solid
ground free of underground services

• All four outriggers to be extended
and support with timber planks

• Check for overhead obstruction (e.g.
powerlines, structures)

• Operator and rigger to attend (sign
on DSTi) toolbox talk and risk
assessment training before work
commences

• Clear layout map/ instruction to be
provided to crane operator

4 (M) 

Lifted container 
falling 

Injury 
Asset damage 

S/H 
AD 

9(H) • Supervisor and rigger to ensure
correct lifting tackle and attaching
method/procedures applied

• Correct PPE to be worn by all
involved personnel

• Access to the area to be controlled

4(M) 
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Load swinging and 
striking employees/ 
other containers 

Injury  
Assets damage 

S/H 
AD 

12 (H) • Area to be barricaded off during
lifting activities to prevent
unauthorised entry

• Two guide ropes to be used on load
to ensure stable movement

• No lifting during high winds or
inclement weather

• Swing radius must be identified to
ensure that the load can be
offloaded in a safe manner

• Ensure personnel stay out of the
crane swing radius

• Ensure there are barrier guards
showing swing radius

• A boom angle indicator must be on
the crane

• SWL should be clearly marked on the
crane

• No overhead lifting will be allowed
EVER

• Avoid sudden acceleration or
breaking during traveling with a load
which will cause the load to swing

6(M) 

Employee injured 
whilst erecting fence 

Injury S/H 6 (m) • Trained and competent workers to
be used under supervision for fence
erecting

• Tools to be inspected before
commencement of work

• Employees to wear gloves whilst
erecting fence

2 (L) 
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Fence erected 
outside approved 
site footprint 

Environmental 
harm 

EN 4 (M) • Fence line to be set out as approved
site layout plan

• Fence poles/standards to be planted
as per setting out

1(L) 

Public and workers 
not informed due to 
inadequate and 
incorrect signage 

Injury  
Asset damage 

S/H 
AD 
R/S/C 

12 (H) • Legal required signage must be
displayed and be clearly visible at all
times

• Information, prohibitive, mandatory
and emergency signage explained to
workers in tool box talks

• Signage to be inspected daily to
ensure that correct and sufficient
signage erected

6 (M) 

3 Site security Theft/ unauthorised 
entry 

Business 
disruption  
Asset damage 

BD 
AD 

12 (H) • Fencing to be of minimum 1.8m
height with 6m gates

• Security service to be appointed to
provide security and access control

• Employee cards to be issued to site
employees/ contractors

• Photograph of employees to appear
on laminated card

6 (M) 

Employee (including 
contractor and 
supplier) under the 
influence of alcohol 
or illegal substances 

Injury 
Fatality 
Asset damage  
Production loss 

S/H 
AD 
BD 
QA 

12(H) • No employee to be allowed to work
when under the influence of drugs or
alcohol

• Random alcohol testing to be
conducted on entering site

• Disciplinary action to be taken
against offenders

6 (M) 
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4 Emergency   
preparedness 

Insufficient 
firefighting 
equipment 

Injury 
Asset damage 
production loss 

S/H 
AD 

9 (H) • Firefighting equipment analysis to be
conducted at site establishment

• Firefighting equipment placed as per
analysis

• Identification signage must be clear
and visible

• All relevant equipment to be
numbered, inspected and on a
register

• All equipment must be serviced
annually or after use

• Identified personnel to be trained in
firefighting

• No personnel shall intentionally or
recklessly damage or misuse
anything which is provided in the
interest of health and safety.

4 (M) 

5 First aid Inadequate medical 
assassinate 
Untreated injuries 

Aggravated injury S/H 6 (M) • Sufficient first aid boxes to be
available

• Identified personnel trained in first
aid

• Identity of first aiders communicated
• Ensure that appointed first aider is

available during each shift
• First aid boxes to comply with

minimum requirements inspected
and registered

• First aid treatment register to be
maintained

2 (L) 
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6 Facilities Insufficient Toilet 
Facilities 

Unhygienic 
conditions 

S/H 3 (L) • Separate toilets for both genders,
must be available and clearly
identified

2 (L) 

Insufficient 
management of 
waste  

Illnesses and 
ailments 
Aesthetic 
Pollution 

S/H 
EN 

6 (M) • Separate waste bins for different
waste categories to be available and
identified

• Waste disposal plan and schedule
must be maintained

• Bins must have lids

4 (M) 

Inadequate eating 
area 

Poor hygiene 
Illnesses and 
ailments 

S/H 6 (M) • Adequate, cleaning and shaded
eating area to be insured

2 (L) 

Inadequate drinking 
water provided 

Water 
contaminated 
Employee 
dehydration 

S/H 6 (M) • Facilities or arrangements to be
made to ensure sufficient available
drinking water for employees in and
out of site camp

• Signage to be installed to identify
drinking and non-drinking water
facilities

• Water supply to be increased in heat
water conditions

2 (L) 

Unsafe electrical 
connection 

Injury 
Electrocution 

S/H 12 (H) • All cables to be routed underground
• Only qualified electrician to do

installation and termination
• Certificate of compliance to be

issued by electrician

6 (M) 

7 Supplier vehicles and 
deliveries to site by 
down area 

Reckless driving 
uncertified driver 

Injury 
Fatality 
Asset Damage 

S/H 
AD 

12 (H) • All drivers to be qualified
• Draws up a site specific document

stating site routes, site rules and
persons to contact upon arriving at

6 (M) 
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site. This is sent to the service 
providers upon signing agreements 

• Vehicle warning/ safety devices to be
in working order (construction lights,
reverse hooter, etc)

Substandard truck Injury 
Asset Damage 

S/H 
AD 

9 (H) • Vehicles to be approved and licenced
to enter site

• Vehicle construction lights to be
fitted and working to improve
visibility

• No visible oil leaks

4 (M) 

8 Delivery or loading of 
materials/ suppliers on 
site 

Restricted access and 
space in laydown/ 
loading area 

Injury 
Asset damage 

S/H 
AD 

6 (M) • Lay down area must be well planned
to ensure adequate space

• Access and offloading space must be
included in site layout during site
establishment

• Storage area to be demarcated and
barricaded

• No material to protrude through or
under the barricading netting

2 (L) 

Poor tacks/ storage 
practices 

Injury 
Asset damage 

S/H 
QA 

6 (M) • Surface of stacking area must be
levelled

• Safe stacking heights adhered to
• Stacking of material is not permitted

to be more than three times higher
than the smallest diameter of base

• Material only to be removed from
the top of the stack

2 (L) 

Employment falling 
whilst climbing onto 

Injury S/H 9 (H) • Ladder to be used for mounting and
dismounting of truck load bed

4 (M) 
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truck load bed to 
offload truck 

• Additional worker to hold ladder
below when worker climbing up and
down ladder

• Ladder to be numbered and colour
coded

• Ladder to be inspected on monthly
basis and on register

Insufficient dunnage  Asset damage QA 4 (M) • Timber poles/ wooden pallets
(dunnage) to be used for stacking
material susceptible to damp/ rust

• Rebar, steel components should not
be lying directly on the ground

• Material to be stacked on wood
cleared from ground and stacking
must be secure

1 (M) 

Un-informed 
operator 

Injury 
Property damage 

S/H 6 (M) • All trucks to report to the site camp
for further instruction regarding the
final delivery point

• Draw up a site specific document
stating site routes, site rules and
persons to contact upon arriving at
site. This is sent to the service
provider upon signing agreements

• Supervisor to escort truck to site if
delivering directly to the work area

4 (M) 

Incorrect parking on 
site 

Injury 
Asset damage 

S/H 
AD 

6 (M) • Supervisor to ensure that there is
enough space to off load before
truck arrives on site

2 (L) 
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• Traffic accommodation to be
planned and implemented if delivery
is offloaded close to or in live traffic

Load secure Asset damage AD 
QA 

9 (H) • Delivery truck to be inspected for
secure load before the truck is
unloaded

• Site agent/supervisor and safety
officer agree on remedial action to
have the load offloaded safely

• Unstable load to be secured before
offloading the consignment

• Damaged goods to be recorded on
delivery note and supplier informed
for credit and resupply

• NCR will then be raised against
supplier

4 (M) 

Truck driver not 
equipped with stop 
blocks and PPE 

Injury 
Asset damage 

S/H 
AD 

6 (M) • Spare stop block to be provided
• Engine to be switched off and park

brakes engaged
• Operator to remain in vehicle in case

of the vehicle rolling back or forward
• Operator or co-driver are no to be

allowed to exit the vehicle without
the correct PPE

2 (L) 

Employee cut whilst 
offloading/ loading 

Injury S/H 9 (H) • Ensure all materials are free from
sharp edges and protruding objects

• Gloves to be worn at all times
• Employees to offload from top level

of load
• Supervision at all times

4 (M) 
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9 Loading and off-
loading of truck with 
crane truck or mobile 
crane 

Unqualified 
personnel on site` 

Injury S/H 9(H) • Ensure all personnel have be
declared fit for duty by a medical
practitioner

• Personnel shall undergo site
induction

• Daily DSTI on task risks to be
completed

• All appointments to be up to date
• Crane operator must be licenced by

an authorised training institution
• Only competent trained appointed

banksmen to assist with lifting
operations

• All competency certificates to be
kept with appointments in the safety
office

4 (M) 

Incorrect PPE Injury S/H  9 (H) • Correct PPE to be issued and worn
by employees

• Hard hats to be utilized during any
lifting operations

4 (M) 

Crane truck/ crane/ 
lifting tackle not 
inspected before 
being sent to site 

Injury 
Asset damage 
Soil 
contamination 
Loss of 
production 

S/H 
AD 
EN 
BD 

6 (M) • All cranes to be checked and tested
by accredited inspector

• Crane to be inspected and approved
by site appointment mobile
equipment inspector

• Non-compliant equipment to be
corrected before entering site

• Crane to have up to date and valid
load test certificate, rope test

2 (L) 
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certificate, LMI calibration certificate 
and crane hook certificate 

• Full maintenance record of crane on
file

• Relative crane documents to be kept
in operators cab

• Crane pre-use checklist available in
crane cab, understood and used by
operator

Incorrect lifting 
equipment selected 

Injury 
Asset damage 

S/H 
AD 

9 (H) • Task assessed to confirm that lifting
equipment is correct

• Rigging study to be approved by site
management and master rigger (5
tons and more)

4 (M) 

Lifting equipment 
failure  

Injury  
Fatality 
Asset damage 

S/H 
AD 
QA 

12 (H) • Lifting equipment to be inspected
and on register with valid load
certificate

• Peruse inspection prior for use
• No damage equipment to be used
• All material/equipment that is to be

lifted with a sling must be checked
before lifting and after lifting from
ground

• The site appointed person shall
inspect and look after the lifting
equipment and tools whilst on site

• All ropes, chains, hooks or other
attaching devices, sheaves, brakes
and safety devices of the crane will
be examined every 6 months

6(M) 
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• No steel on steel lifting (no chain
sling to be used on rebar)

Falling from height 
when connecting 
lifting equipment 

Injury S/H 9 (H) • Constant supervision of lifting
operation

• Personnel must be instructed not to
walk on the edge of truck load bed

• A ladder is to be used when
ascending or descending truck from
the truck, ensuring 3 point contact
with ladder

4 (M) 

Employee pinned 
between load/load  
and truck or ground 

Injury S/H 6 (M) • Ensure loads are stable when
offloading

• Workers to ensure proper footing
• Limbs not to be tangled in the guide

rope or chain
• No person is allowed standing on, or

working under a load while it is in
suspension

2 (L) 

10 Establishing mobile 
crane on site 

Uneven ground 
condition  

Asset damage 
Injury 
Fatality 
Loss of 
production 

AD 
S/H 

BD 

8 (H) • Supervisor and crane operator to do
a pre inspection of ground condition

• Barricade crane operating area
• Ensure all personnel are clear of

outrigger extension area
• Hands and feet to keep clear from

outriggers and pads or sleepers
when crane is levelled

• Ensure ground where outriggers will
be placed is levelled and cleared of
obstruction

4 (M) 
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• Outrigger pads or sleepers to be
placed under outrigger to increase
better ground stability

• Crane to be 100% levelled/
horizontally

Obstruction within 
boom swing radius 

Injury 
Asset damage 

S/H 
AD 

9 (H) • Supervisor/banks men to ensure
area is free of any obstruction

• The crane hook block and hook or
load must never be slued over
personnel of vehicles, especially if
personnel are sitting in the vehicles

4 (M) 

Excavation Injury 
Fatality 

S/H 12 (H) • Crane not to be established closer
than 2 meters to any excavation to
prevent possible side wall collapse

• No material to be placed on the edge
or near the edge of any excavation

4 (M) 

Contact between 
overhead power 
lines and crane (arch 
flash/ electrocution) 

Injury 
Fatality 

S/H 6 (M) • No work to be conducted within 15
meters of any power line

• Site manager to ensure a pre-plan
meeting and site inspection
conducted

• Permit to work near power lines to
be applied for, accepted and
approved by local municipality/
Eskom, site manager and client
representative

6 (M) 

 11 Operating mobile 
crane on site 

Operating slipping 
whilst ascending or 
descending from 
crane 

Injury S/H 9 (H) • Ensure operator maintain 3 point
contact t all times when ascending
and descending equipment

4 (M) 
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• Operator to ensure access steps are
clean and in good serviceable
condition

• Ensure safety shoes are clean of mud
Banks man – 
slipping, tripping or 
falling while 
communicating with 
crane operator 

Injury S/H 6 (M) • Ensure level working area free from
tripping and slipping hazards

• Provide safe working platforms
where necessary

2 (L) 

Incorrect lifting 
equipment/ 
equipment failure 

Injury 
Asset damage 

S/H 
AD 

9 (H) • Pre-task assessment to be conducted
to ensure that the correct lifting
equipment and size crane is used

• Correct PPE to be worn
• Competent employee to be

appointed to be responsible for
equipment and inspection there off

• Use correct and certified equipment
• Work within crane and lifting

equipment

6 (M) 

Crane toppling over Injury 
Fatality 
Asset damage 

S/H 

AD 

8 (H) • Ensure outriggers are in full
extended position an on firm and
stable ground using spreader boards

• Load to be raised slowly to check
load stability and centre of gravity

• Banks man only person to
communicate with crane operator

• Operator must always head to an
emergency STOP signal, no matter
who gives it, except when
specialised engineering lifting

4 (M) 
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operations are conducted – then 
only the rigger 

• Banks man to communicate with
hand signals or radio

• Lifting not to take place during
excessive wind

• Banks man to remove gloves when
giving hand signals

• Banks man to ensure no person is
beneath a suspended load

• No person to be allowed within the
crane swing radius

• Crane not to travel with outriggers
or boom in extended position

Employee injured / 
property damage 
whilst load being 
prepared to be 
hoisted 

Injury 
Asset damage 

S/H 
AD 

9 (H) • Ensure that operator hoist crane up
slowly to rid equipment of slack

• Lifting equipment to be connected
according to procedures

• All lifting equipment must have a
valid load certificate

• Inspection to be register
• Hands to be clear when load hooked

up
• Banks msn to ensure all personnel

are clear when hoisting
• No overhead lifting will be allowed

4 (M) 

Loading control of 
the hoisted load – 
striking employees, 
plant or structure 

Injury 
Fatality 
Asset damage 

S/H 

AD 

12 (H) • Work to lifting procedures/task
analysis

4 (M) 
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• Area to be barricaded during lifting
activities tp prevent unauthorised
entry

• Area to be barricaded during lifting
activities to prevent unauthorised
entry

• Banksman must wear high visibility
vest during lifting operations

• Banks man to communicate with
staff manning guide ropes whistles
to be utilized

• Ensure sufficient guide ropes
attached to ensure stable movement

• Work to equipment specifications
• Work in crane load chart

specifications
Inclement weather 
conditions (high 
winds; lighting; 
heavy rain) 

Injury 
Fatality 

S/H 12 (H) • Work within wind guidelines – less
than 25km per hr. – evaluate
situation in conjunction with
operator and site management

• Do not work in thunderstorms and
lightning

• Do not work on elevated positions
when raining

• Suspended load to be lowered to
ground level, outriggers to be
retracted, crane to be switched off
and operator to remain in cab during
lightning storms until further notice

• Do not work with any steel

6 (M) 



ORBIT TVET Colleges 
Brits Campus (Alterations and Additions to Existing Campus Buildings - Electrical Workshop) - Tender no. B01/2023  

• Daily DSTI to include risks resulting
from adverse weather

• No electrical work is to be conducted
on crane in were conditions

12 Hazardous chemical 
storage  

Employees not 
familiar with MSDS  
Liquid splashing 
Employees inhaling 
fumes 
Liquid spilling from 
container 
No information of 
hazardous substance 

Injury 
Disability 
Fatality 

S/H 
EN 

13 (H) • Obtain formal approval of flammable
store from the relevant local
authority and display the certificate
at the entrance to the store

• Flammable liquid store to conform
all legal requirements

• Assessments to be carried out to
determine the quantity of flammable
liquid kept on site

• No open flames and no smoking
symbolic signs to be displayed in the
vicinity of flammable liquid store

• All material safety data sheets
(MSDS) to be available at all times

• Liquid bulk storage tanks to be
bunded

• Each bund to be capable of
containing the maximum volume of
the tank +10%

• Fire extinguisher to be in 10 meter
radius

5 (L) 

13 Plant selection Substandard 
Plant/incompetent  
operators 

Injury 
Property damage 
Product loss 

S/H 
AD 

6 (M) • All plant to report to safety officer
upon arrival on site with the
following:
- Certified copy of ID
- Valid medical certificate

3 (L) 
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- Valid training certificate for the 
equipment she/he will be 
operating 

- Site induction to be done before 
any work commence 

- Legal appointment letter to be 
done and signed by the operator 

- Supervisor to be informed of 
arrival so that the operator can 
be informed of his duties 

- Plant to be inspected and taken 
photos for site register 

- Pre-start checklist to be done 
daily and signed off by the 
supervisor 

- All damages and fault to be 
reported immediately 

14 Refuelling of plant Fuel spillage during 
refuelling of plant 

Soil 
contamination 

EN 6 (M) • Bunding or drip tray placed under
stationary plant

• Spill kit to be available at all times
• MSDS available on site
• Personnel trained in spill cleaning

procedure
• Fire extinguisher and relevant

required signage to be installed (no
smoking, no open flames and
hearing protection)

4(M) 

15 Operating plant on site Substandard plant Injury  
Asset damage 
Production loss 

S/H 
AD 
BD 

6 (H) • Plant to be inspected by site
appointed inspector

4 (M) 
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• Plant to be listed on equipment
register

• Daily pre-use checklist to be
completed

• Plant to be equipped with warning
devices (construction light, reverse
hooter, flag, etc.)

Incompetent 
operator 

Injury 
Fatality 
Asset damage 
Production loss 

S/H 
AD 
BD 

12 (H) • Operator to be inducted and
appointed

• Proof of medical fitness to be
available

• Proof of qualification certificate
available/ drivers licence (code EC)

• Operator to attend risk assessment
and DSTI discussions

6 (M) 

Speeding violation by 
plant on site  

Injury 
Fatality 
Asset damage 

S/H 
AD 

12 (H) • Supervisor to monitor plant speed
on site

• Speed signage displayed on site
• Operator to slow down if visibility is

poor on site
• Operator to adhere to stipulated

following distance (40 meters)

6 (M) 

Collision with other 
vehicle/equipment 
on site  

Injury 
Fatality 
Asset damage 
Ground 
contamination  
Production loss 

S/H 
AD 
EN 
QA 

12 (H) • Plant to be assigned to designated
work area

• Tipper truck/ ADTs’assigned to haul
roads/ route

• Plant / vehicle headlights to be on in
bad visibility

• Construction plant of the way rule
enforced

6 (M) 
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• Warning signage and traffic direction
signage erected

• Vehicles to stay within construction
plant operators line of sight (part of
site induction)

• Site SHE officer to be informed
immediately of incident

• Incident scene not to be disturbed
until investigation is completed

• Spill kit to be used if any spillage
caused by damaged plant or vehicle

• Supervisor to inform client
representative to inspect any
damage to completed works

Excessive dust 
caused by 
construction plant 

Air pollution EN 6 (M) • Dust suppression application rate to
be established

• Supervisor to monitor dust in work
area

• Dust suppression application to be
increased if excessive dust
experience due to activity or
weather conditions

2(L) 

Employee struck by 
flying objected from 
plant operation 

Injury S/H 6(M) • Section24 – reportable incident
• Personnel not to be allowed within

10 meters of operating plant (e.g.
recycler, grader, roller, etc.)

4 (M) 

16 Survey setting out 
points 

Incorrect setting out 
points (demarcation) 

Quality NCR 
Production loss 

QA 
BD 

6 (M) • Ensure surveyor has latest
“construction drawings”

• Verify survey beacon integrity

4 (M) 
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• Supervisor to confirm that
construction as per survey point

17 Clearing and grubbing Damage to flora, 
fauna and / or 
heritage items 

EN 9 (H) • Survey and fence any sensitive area
that require protection
within/adjacent to the works area in
accordance with sensitive area plans
and in consultation with the project
ecologist

• Fence areas of significant flora,
fauna habitat or known
archaeological sites that are to be
retained (protected)

• Fence areas of significant flora,
fauna habitat or known
archaeological sites that are to be
retained (protected)

• These sites are to be managed in
accordance with the working near
sensitive areas

• Limit of clearing to be marked with
Pegs/red and white danger tape at a
maximum of 50m centres

• Pegs marked clearly indicate clearing
side

• Limits of clearing to be set out by
survey

3 (L) 

18 Clearing operations Damage to 
watercourses and 
prepared areas 

Water pollution ENV 12 (H) • Locate stockpiles clear of properties
and away from watercourses where
possible.

6 (M) 
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• Provide protection that prevents
vegetative material from falling into
or entering any creek or stream

• Where construction activities allow,
only remove the upright trunk part
of the tree within riparian zones,
leaving the stump and roots within
the ground to minimise disturbed
areas

• Access along identified paths and
tracks, and vehicle movement plan in
place

• Transport of clearing plant and
equipment across waterways to be
undertaken at an approved
established across point only

19 Exposing of existing 
services; 
Telkom lines 
Overhead power lines 
Electrical cables 
Water supply lines 

Damage to existing 
services, unjury to 
employees, damage 
to assets 

Injury 
Fatality 
Asset damage 
Community 
impact 

S/H 
AD 
S/C 

12 (H) • Prior to executions commencing
consult the utilities suppliers/ site
owner about underground gas and
electricity supplies, obtain copies of
service plans

• Before work begins, underground
cables must be located, identifies
and clearly marked

• Clearing the area where service has
been detected

• Once a locating device has been
used to determine cable positions
and routes, excavation may take
place, with trial holes dug using

6 (M) 
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suitable hand tools as necessary to 
confirm this 

• Excavate alongside the service rather
than directly above it

• Final exposure of service by
horizontal digging is recommended
as the force applied to hand tools
can be controlled more effectively

• Insulted tools should be used  when
hand digging near electric cables

• Ensure services are supported once
exposed,

• Identify the service and fulfil any
specific reinstatement requirements
when backfilling

• Find out the maximum height and
reach of your own and contractors
equipment (include the height of
radio aerials or flashing beacons in
the measurements)

• Create alternative access routes or
work areas to avoid OHPLS entirely
where possible

• Use barriers and overhead goalposts
to control access and traffic routes

• Contact the Distribution Network
Operator (DNO) to obtain the safe
clearance distance. (your DNO can
usually supply stickers describing
emergency procedures and
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containing contact numbers that can 
be stuck in the cabs of vehicles likely 
to be used near overhead power 
lines) 

• Retract booms of telescopic handlers
and lower crane jibs when they are
moving on site

• Plant working near overhead
powerlines is suspended from steel
tower; or 9m (plus length of jib) if
the lines is supported on wooden
poles

• Consider the risk of a flashover
occurring between the powerline
and your equipment; actually
touching the line is not necessary for
an incident to occur and can be fatal

20 Excavation Uncontrolled moving 
plant 

Injury 
Asset damage 

S/H 
AD 

6 (M) • Equipment may not be left running
without operator cabin

• Excavator to be park in a safe
manner before operator leaves cabin

• Section 24

4(M) 

Pedestrian and 
vehicle/plant 
movement in close 
proximity to 
excavation  

Injury 
Fatality 
Asset damage 
Production loss 

S/H 
AD 
BD 

12 (H) • All excavations will be adequately
shored and braced if not sloped

• All excavation areas to be barricaded
until backfill is complete

• Daily excavation inspection
conducted before work commenced
in area appointed inspector (CR 13

6 (M) 
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(1)(a)) checklist to be handed to 
safety officer for filling 

• Hard hats to be worn when working
in excavations deeper than 1.5m

• Warning and prohibition signage to
be installed at access to excavation

• Restrict access to excavation area to
authorized persons and plant only

• Fence to be constructed if deep
excavation close to public
thoroughfare to reduce accessibility
and increase visibility

• Flagman to be used to control/ warn
plant and pedestrian traffic

Poor visibility of 
excavation area after 
dark 

Injury 
Asset damage 

S/H 9 (H) • Excavate only what is required for
immediate production

• Excavation to be backfilled as soon
as possible after work completed

• Smaller holes, trenches and hollows
must also be barricaded and
backfilled as soon as practicable

• Areas to be barricaded until
backfilling can be executed

• Reflectors to be placed on
barricading for increased visibility

• Reflective signage to be used around
deep excavations close to public
thoroughfares

6 (M) 
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Decreased visibility 
in excavation 

Injury 
Asset damage 

S/H 9 (H) • Positioning of excavator must be in
order to facilitate maximum possible
visibility

• Vehicles in deep excavations must be
identified by use of flag and signage

• When poor visibility occurs a
flagman/ spotter, should be
dedicated to each plant

• Flagman to be behind soft
berm/safety den (20m radius)

• Construction lights and vehicle lights
to be switched on

• One way traffic flow in and around
excavation

• Reduce man and machine interface
in excavation due to plan fumes

4(M) 

Over-excavation Quality NCR  
Damage to Flora 
and Fauna 

QA 
EN 

6 (M) • Excavation setting out points to be
clearly marked and visible

• Excavation only to take place within
identified points

• Depth of excavation to be measured
regularly to reduce risk of over
excavation

• Client representative called if
unsuitable material found at
requires depth. Formal instruction to
continue excavating to be requested
from client representative.

2 (L) 
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Poor or no 
access/egress to and 
from excavation 

Injury 
Asset damage 

S/H 
AD 

6 (M) • All excavation will be supplied with
sufficient access/egress ladders or
ramps for entry and exit

• Ladders placed no further than 6m
away from nearest workers and no
further than 6m apart

• Access ladder must extend at least
900mm above the top of the
excavation level (checked numbered
and on register)

• Access and egress ramp must not
exceed the safe operating
parameters of required plant

2 (L) 

Excavation collapse • Never work in excavation 1.2m deep
or over unless the sides have been
suitably shored and braced, or have
been benched to prevent collapse

• The competent person on site must
carry out a risk assessment to decide
if shoring is required at depths less
than 1.2m

• Before entering any excavation,
inspect the walls for signs of
collapse, particularly after heavy rain

• Do not go into unsupported
excavations

• Never work ahead of the support
• Remember that even work in

shallow trenches can be dangerous
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• You may need to provide support if
work involves bending, or kneeling in
the trench

21 Placing of storm water 
pipe and culverts 

Loads swinging or 
falling 
Substandard lifting 
equipment being 
used as lifting 
equipment not being 
positioned correctly 
resulting in shifting 
of load 

Injury 
Fatality 
Asset damage 

S/H 
AD 

12 (H) • Competent trained personnel
• Communication between operator

and banks man
• Spotter to be visible to operator at

all times to co-ordinate and control
loading and offloading

• PPE hard hats, safety jackets and
gloves

• Lifting equipment maintained in a
good condition

• Use of spreader bar and guide ropes
• Supervision at all times
• Certified operators
• Check lists and registers
• Toolbox talks
• Lifting gear tested and certified

6 (M) 

22 Handling and storage 
of excavated material 

Excess spoil limiting 
mobility (rocks, 
stone boulders etc.) 

Injury 
Asset damage 

S/H 
AD 

6 (M) • Excess spoil will be removed from
excavation work area at least 2m
from side of excavation

• Spoil remaining in work area for
backfilling purpose will be stockpiled
in an identified safe area

• Position of stockpile not to restrict
access/egress of work area

Material placed too 
closed excavation 

Injury 
Fatality 
Asset damage 

S/H 
AD 

12 (H) • No excavated material will be placed
within 2m from excavation edge
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side resulting in sides 
collapsing 

• All excavation sides will be battered
to prevent collapsing of materials

• Spoil at edges will not exceed height
of 2m and will be shored 1-2 at all
times

23 Fixing reinforcing Employee falling 
whilst carrying 
reinforcing / mesh to 
work area 

Injury S/H 6 (M) • Employees to make use of
demarcated walk ways

• Foreman and site supervisor to
ensure that walk ways are clear and
proper housing conducted on regular
basis

• No material to protrude from
demarcated area (gum poles or
rebar)

2 (L) 

Employees carrying 
material that is too 
heavy 

Injury S/H 6 (M) • Supervisor to ensure that sufficient
number of employees assigned to
carry reinforcing  depending on size,
length and weight

• Workers delegated to carry steel to
be rotated

• Heavy material to be lifted with
crane/ hi-ab

• Gloves to be utilized at all times

2(L) 

Employees’ hand cut 
whilst working with 
steel/ mesh 

Injury S/H 4 (M) • All employees to wear gloves at all
times

• Correct tools to be used for task

3 (L) 

No materials 
traceability of 
reinforcing / mesh in 
structure(s) 

Non-compliance 
to client / ISO 
requirements 

QA 9(H) • Requisition/orders to be detail for
which structure steel is ordered

• Suppliers to reference structure and
mill certificate on delivery note

4 (M) 
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• Mill certificates to accompany
deliveries to site

Employee falls and 
injured due to pieces 
of reinforcing  
offcuts and binding 
wire ground 

Injury 
Aesthetic 
pollution 

S/H 
EN 

6 (M) • All material and offcuts to be cleared
between and after each shift

• All offcuts to be placed in an area
away from walk way

• Offcuts to be contained in containers
and disposed of correctly

2 (L) 

24 Erecting shutters Employees injured 
whilst lifting shutter 
into position  

Injury S/H 6 (M) • Supervisor to ensure more than one
person handling heavy shutters

• Crane to be used for placement of
heavy shutters placed in deep
excavation/ areas with difficult
access

Shutters not secured 
sufficiently causing 
the shutter to kick 
during concrete 
pouring  

Injury  
Production loss 
Ground 
contamination 

S/H 9 (H) • Supervisor to ensure that shutters
are safe and stable prior to moving
to next shutter

• Cover requirements between shutter
and reinforcement to be checked
before pouring concrete

25 Placing concrete Concrete discharged 
onto concrete hands 

S/H 6 (M) • Employees receiving concrete must
stand clear whilst concrete is
discharged

• Correct PPE to be worn at all times
Concrete hands 
injured whilst placing 
concrete by hand 

S/H 6 (M) • Only trained and competent
employees to conduct task

• DSTI to be attended before
commencement of task
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• Sufficient space must be allowed
between workers to allow for
swinging and movement radius

• Long socks must be worn with
gumboots

• Safety glasses to be worn during
concrete operations

• Only approved and inspected hand
tools to be used

Employees injured 
whilst standing on 
rebar during 
placement of 
concrete  

Injury S/H 6 (M) • Safe working platform provided for
employees required to stand on
rebar whilst placing concrete to
prevent feet and leg injuries

• Safety gum boots to be worn at all
times

• All upright rebar to be fitted with
end caps

2 (L) 

Employees injured 
when poker slips 
from operators hand 
whilst vibrating 
concrete 

Injury S/H 6 (M) • Ensure employee is trained in using a
vibrating poker

• Operator to have firm footing and
proper grip/ hold on vibrator

• Correct PPE to be worn at all times
(safety glasses)

• Supervision at all times

2 (L) 

Defective vibrator Injury 
Asset damage 

S/H 6 (M) • Vibrator and motor must be
inspected prior commencing with
task

• Ensure proper machine guard, no
exposed components of the vibrator
motor

2 (L) 
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Concrete spilled/ 
discharge onto 
ground  

Ground pollution  EN 9 (H) • Waste and spilled concrete must be
cleaned up and removed from work
area immediately

• Ensure that affected area is properly
cleansed

• Contaminated ground to be
removed and disposed of

• Safety department to be notified

4 (M) 

Poor visibility 
resulting in poor 
control of operation 

Injury 
Quality NCR 

S/H 
QA 

6 (M) • No work to be conducted after sun
set without adequate lighting
(mobile lighting units)

• Design a traffic management and
lighting plan

• Notification of night work to be
handed in to relevant parties in time
for approval

• Schedule to be drafted for setting up
the traffic control devices

• Correct and high visibility PPE to be
worn

2 (L) 

Uncontrolled banana 
bucket movement 

Injury 
Asset damage 
Production loss 

S/H 9 (H) • Bucket to be inspected before use /
CoC to be available on site for
inspection

• Employees to stand clear of bucket
during task

• Employees to keep eye contact with
bucket

• Bucket to be fitted with guide rope
• Movement to be controlled by tanks

man

4 (M) 
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• No lifting of bucket during wind
above 25km/h

• Task to be supervised
• Equipment to be clean after each

pour
Concrete starting to 
set due to 
transport/site delay 

Quality NCR  
Production loss 

QA 
BD 

• Slumps check to be done to verify
slump

• No water is to be added to concrete
batch

• Concrete not to be poured
• Delivery note number to be recorded

and batch returned to site
• If delivery delayed due to supplier –

delivery note to be submitted to
clerk for credit note

• NCR issued to supplier

1 (L) 

26 Direct concrete 
discharge from ready 
mix truck  

Standard truck on 
site 

Injury 
Fatality 
Asset damage 
Pollution (air, 
noise, ground) 

S/H 12 (H) • Vehicle maintenance records to be
available for inspection as per
procumbent Terms and Conditions

• Operator to have valid driver’s
licence

• Vehicles found to be substandard/
polluting the environment will be
recorded and sent off site. The
vehicle will not be allowed on site
before confirmation is received that
the vehicle has been repaired

4 (M) 

Truck on incorrect 
routes/ site 

Loss of 
production 

BD 12 (H) • Trucks to be escorted in and out of
site at all times

4 (M) 
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• Site plan to be supplied to Ready Mix
Plant

• Only routes as per approved traffic
plan to be utilised

• Driver to obey all road signs,
instruction and site

Unsafe positioning of 
truck during 
discharge of 
concrete 

Injury 
Fatality  
Asset damage 

S/H 
AD 

12 (H) • Supervisor to ensure that there is
sufficient space for the truck to
discharge its load safety

• Traffic accommodation to be
planned and implemented if delivery
is offloaded close to or in live traffic

• Vehicle to be positioned behind
traffic barriers

• Flagman to be in place at all times to
instruct operator and traffic

• Flag man to be inside “safety den”
(20m radius)

• Operator to obey flagman
instructions

• Truck must be positioned on a level
and stable area, stop blocks to be
used when deemed necessary by
supervisor

4 (M) 

Uncontrolled 
movement of truck 

Injury 
Fatality 
Asset damage 

S/H 
AD 

12 (H) • Driver to ensure vehicle is in neutral
and the park brake is activated when
discharging concrete

• Vehicle may not be left running
without the driver being in the cab/
in control of the vehicle

4 (M) 
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• Vehicle to be parked in a safe
manner before the driver leaves the
vehicle

• Stop blocks to be used if vehicle is
parked and unattended

27 Using electric small 
tools 

Machine used by 
incompetent 
employee/ 
unauthorised user 

Injury 
Asset damage 

S/H 9 (H) • Ensure that the employee is
competent in using the specific
machines

• Conduct Planned Task Observation
to confirm employee ability

• Ensure machine not to be left
unsupervised

4 (M) 

Employee injured 
due to: 
-spark created from 
cutting/grinding 
process 
-flying objects 
-inadequate work 
space 

Injury 
Fire 

S/H 
EN 

6(M) • Correct PPE to be worn at all times
• Other employees to be instructed to

stay clear of cutting/ grinding activity
• Cutting/ grinding operations not to

be done in high traffic areas without
screens being erected

• Material to be secured by another
person when cutting/ grinding /
drilling (loose material)

• Off cuts to be contained in a drum
(store properly)

• Fire extinguisher in close proximity
to activity

• Ensure employees are not wearing
loose clothes

• Adequate space should be allocated
for task

• Space identified for materials

2 (L) 
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Defective 
tool/machine 

Injury 
Fatality 

S/H 9 (H) • Pre-use inspection/ checklist to be
done before use

• Discontinue use of worn /defective
sundry until (drill bits, grinder disks,
etc)

• Machine guards are to be in place
and not removed

• All equipment defects must be
reported to supervisor and storeman
and removed from site

4 (M) 

Employee injured as 
a result of an electric 
shock 

• Electrical small tools not to be used
whilst employee standing in water or
rain

• Plugs and cables to be checked and
reported if damaged

Incorrect storage Asset damage 
Property loss 

S/H 6 (M) • Storage to be controlled by a trained
and competent storeman

• Equipment not to be unsupervised
when used on site

2 (L) 

28 Compaction of 
material  

Incompetent 
operator  
Poor communication 
Non-compliance to 
safety regulations 

Injury 
Property damage 

S/H 9(H) • Ensure trained competent operators
at all times

• Ensure supervision at all times

3 (L) 

Untrained personnel 
Inadequate flagman 

• Ensure appointed flagman on duty
• Ensure flagman is aware of risk and

duty of task
• Ensure mini risk assessment

conducted and communicated to all
• task to mechanical foreman
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remove and reposition fire
horse reel and all signageReposition fire horse reel

and all signage here

remove existing door,
and salvage, create
opening for staircase

CAREFULLY REMOVE AND SALVAGE EXISTING PAVERS HERE

CAREFULLY REMOVE AND SALVAGE EXISTING PAVERS HERE

new structural steel
staircase  risers  170mm

treads @ 270mm.
checkered plate finish

repositing salvaged door
here

NEW DUCT

remove existing
window & salvage
for re use
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floating office on:
246x143x37 univeral columns
welded to base plates and fixed to
floor by 4x expansion bolts

NEW FLOATING OFFICE ABOVE
all structural details to engineers
drawings

 exisiting window be
removed. brick up and
make good

 existing window
to remain

 existing roller
shutter door  to
remain

 existing window
to remain

encase any existing
sewer lines under floors
in 150 concrete
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 new lockers here

existing DB to remain

existing steel columns to
remain. Enlose in 110
brick

new steel columns to
match. Enlose in 110
brick

new steel columns to
match. Enlose in 110
brick

new steel columns to
match. Enlose in 110
brick

new steel columns to
match. Enlose in 110
brick
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hack off existing floor tiles,
prepare surface to receive
new ceramic floor tiles

make good all disturbed
surfaces, touch up any
damaged epoxy floor paint

all face brick to match

INTERNAL WALLS
FACEBRICK
13 courses 'red'
facebrick to match, there
after, 'white' facebrick to
match

all face brick to match

all face brick to match

all face brick to match

all face brick to match
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NOTES
1. all face brick and brick patterns to match existing walls
2. all roof sheets and roof colour (green) to match existing roof
3. all new structital steel columns to line up with existing grid

wc wc

 existing s/s sink
to remain

INTERNAL WALLS
FACEBRICK
13 courses 'red'
facebrick to match, there
after, 'white' facebrick to
match

INTERNAL WALLS
FACEBRICK
13 courses 'red'
facebrick to match, there
after, 'white' facebrick to
match

all face brick to match
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existing notice board
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existing compartments and fitting to
remain, NO disturbance to all fittings
CONTRACTOR TO PROTECT OR
COVER ALL FROM DUST
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existing cupboards to remain

existing compartments and fitting to
remain, NO disturbance to all fittings
CONTRACTOR TO PROTECT OR
COVER ALL FROM DUST

ne
w 

pin
 b

oa
rd

ne
w 

pin
 b

oa
rd

ne
w 

pin
 b

oa
rd

NEW TRADE TEST
A: 62 m2

epoxy paint

NEW CLASSROOM
A: 62 m2

epoxy paint

EXISTING OFFICES
A: 24 m2

new floor tiles

EXISTING WORKSHOP
A: 219 m2

epoxy paint

NEW WORKSHOP EXTENSION
A: 103 m2

epoxy paint

EXISTING TOILETS
A: 15 m2

ceramic tiles

EXISTING TRADE TEST
A: 18 m2

epoxy paint

NEW STOREROOM
A: 9 m2

epoxy paint

NEW PASSAGE
A: 29 m2

epoxy paint

EXISTING STORES
A: 12 m2

epoxy paint
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existing vertical cladding
to remain

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical cladding to
match existing

remove existing eaves
cranked bullnoss eves
sheets

remove existing eaves
cranked bullnoss eves

sheets

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical
cladding to
match
existing

existing roller shutter
door to remain

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on
lipped channels on steel I-Beams

carefully remove and
salvage existing paving

blocks

carefully remove and
salvage existing paving

blocks

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on

lipped channels on steel I-Beams

existing floors to remain
new floors
tiles on 30mm to 40mm screed on 85mm reinforced
surface bed on  30mm sand blinding waterproofing
membraine on well compacted fill to engineers details

new floors
tiles on 30mm to 40mm screed on 85mm reinforced
surface bed on  30mm sand blinding waterproofing
membraine on well compacted fill to engineers details

existing partitions and
fittings to remain
(PROTECT FROM
DAMAGE AND DUST
DURING
CONSTRUCTION)

new foundations to
engineers details

new foundations to
engineers details

1200X600 acoustic ceiling
panels on suspended tee
ceiling grid ceiling

NGLpaving
dpc

FFL must be a minimum
of 300 above NGL

NGL
dpcdpc dpc

paving

EXISTING
ELECTRICAL
WORKSHOP

NEW TRADE TEST
NEW WORKSHOP EXTENSION

FFL must be a minimum
of 300 above NGL

boe lintels above door and
window openings

boe lintels above door and
window openings

pin board
pin board

2 4
00

remove existing eaves
cranked bullnoss eves
sheets

remove existing eaves
cranked bullnoss sheets

existing vertical cladding
to remain

new vertical cladding to
match existing

new vertical cladding to
match existing

new face brick walls and
patterns  to match
existing

new industrial roller
shutter door

new industrial roller
shutter door

new bronze anodized
aluminium top light
swing door

new cranked bullnoss
eaves sheets

new cranked bullnoss
eaves sheets

neatly create a cut out for salvaged
window, add lintel supports, neatly fit
window. facebrick surround to match

other windows

new position
for FHR

new face brick walls and
patterns  to match

existing

Element ID WE/01 WE/02 WE/03 WE/04 WE/05
Quantity 13 4 1 2 1
W x H Size 950×1 200 1 500×600 2 500×1 020 1 200×1 300 3 600×1 300

Elevation

950

1 2
00

1 500

60
0

2 500

1 0
20

1 200

1 3
00

3 600

1 3
00

Description

new steel window frame with top hung
opening or similar approved window
sections to match campus windows,
factory fitted with all iron mongery and
safety glass by specialist supplier and
fit and to SAGGA Regulations and
AAAMSA standards

new steel window frame with top
hung opening or similar
approved window sections to
match campus windows,  factory
fitted with all iron mongery and
safety glass by specialist
supplier and fit and to SAGGA
Regulations and AAAMSA
standards

Re use salvaged steel window.
make good all distured. repaint to
match

new bronze anodised
aluminium window frame with
fixed sections factory fitted with
all iron mongery and safety
glass by specialist supplier and
fit and to SAGGA Regulations
and AAAMSA standards

new bronze anodised aluminium window frame
with sliding opening or similar approved window
sections factory fitted with all iron mongery and
safety glass by specialist supplier and fit and to
SAGGA Regulations and AAAMSA standards

Glazing clear gazing 4mm safety glass clear gazing 4mm safety glass clear gazing 4mm safety glass clear gazing 6mm laminated
safety glass clear gazing 6mm laminated safety glass

Iron Mongery factory fitted factory fitted factory fitted factory fitted factory fitted

Window Schedule- ALL Aluminium framed windows with factory fitted glass to specialist
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WE/04
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25 m2

EXISTING BRANDERED FIBRE
CEMENT CEILING
6mm thick fibre cement ceiling boards
fixed to 38x38mm timber brandering,
withH-Profile Jointing Strips.
All strictly in accordance with the
manufacturer's instructions.

NEW SUSPENDED 600X1200MM
VINYL CEILING TILES
600X1200X12mm thick vinyl laminated
gypsum board suspended ceiling tiles.
All strictly in accordance with the
manufacturer's instructions.
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EXISTING WORKSHOP

NEW WORKSHOP EXTENSION
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NO CEILING
provide new lighting per electrical drawings

NO CEILING
provide new lighting per electrical drawings

provide new lighting per
electrical drawings

provide new lighting per
electrical drawings

provide new lighting per
electrical drawings

NEW FLOATING OFFICE
A: 26 m2

tiles

62 m2

62 m2

NEW TRADE TEST
NEW CLASSROOM

STORE ROOM
PASSAGE
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provide new lighting per
electrical drawings

provide new lighting per
electrical drawings

Element ID DE/01 DE/02 DE/03 DE/04 DE/05
Quantity 2 1 1 2 1
W x H Size 3 500×2 400 800×2 400 1 600×2 400 1 700×2 100 870×2 100

View from
Side Opposite
to Opening
Side

3 730

2 7
10

800

2 4
00

1 500

2 4
00

1 700

2 1
00

870

2 1
00

Frame

Epoxy coated commercial steel roller
shutters with 75 x 8mm slats, crank

operating mechanism, aluminium channels
fixed to plaster reveals and complete with

lock set (18kg/m2), fixed to brickwork or
concrete

purpose made mild steel
frame to DUCT GATE

75x50x3mm alumium framing as suppoplied by
HBS aluminium system or equally approved.

1.2mm double rebated frames suitable for
220mm brick wall, to accommodate  1700 x

2032 door leaf.

1.2mm double rebated frames suitable for
220mm brick wall, to accommodate  813 x

2032 door leaf.

Finish Galvanised finish to manufacturer's
specifications

2 coat steel primer, 2
coats gloss enamel bronze anodised aluminium

Steel door frames: Factory applied finish to
be wire brushed, primed with zinc chromate,
one universal undercoat and two coats high

gloss enamel paint.

Steel door frames: Factory applied finish to be
wire brushed, primed with zinc chromate, one
universal undercoat and two coats high gloss

enamel paint.

Leaf
Purporse made 3730x2710mm size roller
shutter door  supplied complete with rails

and locks and fitted as per  manufacturer's
specifications.

Purpose-made steel gate
with40mm hor. flat bars &

12mm Ø vertical  rods
evenly spaced @ 70mm

spacing,welded to top,
middle & bottom bars.

1500x2400x60mm Powder Coated, bronze
Aluminium anodised Framing  NKCASA

Casement Type for 16mm Combinations as
supplied by  HBS Systems or equally approved

and to be fixed as per  manufactuer's
specifications. laminated  safety glass to match

2032x813x44mm Meranti framed, ledged,
braced & batterned double doors.

2032x813x44mm Meranti framed, ledged,
braced & batterned doors.

Leaf finish Galvanised finish to manufacturer's
specifications

2 coat steel primer, 2
coats gloss enamel laminated safety glass to SAGGA regulations 2 coats "plascon" clear varnish or simialr

approved
2 coats "plascon" clear varnish or similar

approved

Ironmongery  crank operating mechanism to
manufacturer's specifications

Barrel bolt at 1000mm
FFL

Mortice lock hook deadbolt and cylinder combo
Ball spring roller latch. Slimline lockset

Handles & locks: Mazac Tarpon 4 lever
lockset LA952/4L with chrome  Mazac Tarpon
4 lever lockset LA952/4L with chrome plated

finish chrome plated rebate conversion set
130-75satin chrome  lever flush bolt 120-150

or similar approved

Handles & locks: Mazac Tarpon 4 lever
lockset LA952/4L with chrome  Mazac Tarpon
4 lever lockset LA952/4L with chrome plated

finish chrome plated rebate conversion set
130-75satin chrome  lever flush bolt 120-150

or similar approved

Hinges none 12 x 70mm bullet hinges Hinges:  Aluminium standard butt hinges size
102x75x3mm or similar approved.

Hinges:  Stainless steel standard butt hinges
size 102x75x3mm or similar approved.

Hinges:  Stainless steel standard butt hinges
size 102x75x3mm or similar approved.

Kickplates none none none

Kick plates: Door to recieve 300mm high
stainless steel(2mm thick) kickplates on both

Door to recieve 300mm high stainless steel
(2mm thick) kickplates on both sides,

screwed at the bottom of the door.

Kick plates: Door to recieve 300mm high
stainless steel(2mm thick) kickplates on both

Door to recieve 300mm high stainless steel
(2mm thick) kickplates on both sides, screwed

at the bottom of the door.

DOOR SCHEDULE
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ROOF PITCH - 10 DEGREES.
0,8MM THICK APPROVED CHROMADEK KLIP-LOK 700
PREPAINTED METAL SHEETING
WITH ZINC GALVANISED COATING INSIDE, AND ZINC
GALVANISED COLOUR COATING
(COLOUR - ALOE GREEN) OUTSIDE TO MATCH EXISTING

ROOF PITCH - 10 DEGREES.
0,8MM THICK APPROVED CHROMADEK KLIP-LOK 700 PREPAINTED METAL SHEETING
WITH ZINC GALVANISED COATING INSIDE, AND ZINC GALVANISED COLOUR COATING
(COLOUR - ALOE GREEN) OUTSIDE, ON SISALATION 420 HEAVY INDUSTRIAL GRADE
ALUMINIUM FOIL BASED INSULATION ON INTERMEDIATE PURLINS ON TRUSSES
TO MANUFACTURERES DETAIL AND SPECIFICATIONS -

SISALATION 420 HEAVY INDUSTRIAL GRADE
ALUMINIUM FOIL BASED INSULATION

INTERMEDIATE PURLINS ON TRUSSES
TO ENGINEERS DETAIL AND
SPECIFICATIONS -

ALL MATERIALS TO MATCH EXISTING OR SIMILAR
APPROVED

NEW ROOF EXTENSION

NEW ROOF EXTENSION

EXISTING ROOF TO REMAIN.
ALLOW FOR ALTERAIONS TO NEATLY
JOIN WITH NEW ROOF EXTENSION

EXISTING ROOF TO REMAIN.
ALLOW FOR ALTERAIONS TO NEATLY
JOIN WITH NEW ROOF EXTENSION

BULLNOSE CRANKING

BULLNOSE CRANKING
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TILE SKIRTING

TRANSITION STRIP

EPOXY PAINT

PLASTER AND PAINT INTERIOR

FACEBRICK DADO WALL

SPLASH BACK TILES

SKIMMED GYPSUM BOARD CEILING

ACOUSTIC CEILING TILES

CEILING TRAP DOOR

MERANTI SKIRTING BOARD

FIRE EXTINGUISHER INSIDE

MEDICINE CABINET

FIRE HORSE REEL

PINNING BOARD

CEILING INSULATION
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PLASTER AND PAINT: All walls finished with one coat plaster and painted with one coat alkaline resistant primer, one universal undercoat and two coats Plascon Professional Superior Low Sheen or
Dulux Luxurious Silk  acrylic paint. Paint sequence to paint manufacturer recommendations. Color to architect approval

11

6

2x(2400x1200mm) WHITE BOARD: Markerboard surface, wall mounted,complete with intergrated pen tray.
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ELECTRICAL WORKSHOP

Full bodied porcelain tiles, size 600 x 600mm x 10mm fixed to internal floor screed with TAL tile adhesive (elsewhere specified) mixed with TAL bonding liquid in lieu of water with diagonal joints continuous
in both directions and grouted with TAL tile grout, excess grout on the surface to be cleaned with water as work proceeds. 

FACE BRICK DADO WALL (Internal): in stretcher bond with all joints and perpends6mm deep square recessed. Face brick to be set forward so as to be flush with PLASTER AND PAINT wall finish. Dado
to be 12 brick courses high.

WHITE GLAZED TILES: Three rows above unit, with returns where applicable.

12mm Standard pre-formed FORMICA WINDOW CILLS: (Internal) Levelled and fitted to manufacturers recommendations. Or otherwise sinilar
approved to match existing

600x600 CEILING TRAP DOOR: as per roof plan. Finish with 1 universal undercoat and two coats eggshell enamel paint to comply with SABS 630 type 2 or equivalent standard. Colour- white.

19x76mm MERANTI SKIRTING BOARD: with 19mm quarter round nailed to  wall. All nails to be punched and filled. Finish with 2 coats clear eggshell polyurethane varnish.

4.5kg CO  : dry powder chemical fire extinguisher with hook made of 120x20x2mm mild steel strip bent to form hook for extinguisher screwed twice to 520x100x22 hardwood. Hardwood screwed and
plugged with 6  screws and plugs. Positioned to fire engineer  . Provide 190x190mm ABS plastic symbol safety signs - type FB2. Plugged and screwed to wall at all fire extinguishers.

MEDICINE CABINET: Standard white built in type. Complete with mirrors on doors shelves etc. All as approved. Size 380x610mm

FHR: 30m fire horse reel in a closed 2 door cabinet with vented doors.All signage clearly visible

5L HYDROBOIL

2121

-

TERMITE POISON: Treat ground under all internal & external walls, concrete beds and reinforced concrete slabs with poison as per clause 2.13
of specification OOG-001E with 50mm sand over poison.

PLASTER AND PAINT EXTERIOR

12mm FORMICA

-

-

ELECTRICAL WORKBENCHES AND CIRCUITS

CARPET PINNING BOARDS: Aluminium Frame, Pen tray and fixing components Included with round plastic corners according to manufacturers instructions. Overall size 1200 high x  2400mm Wide.

²

BRICK ON EDGE WINDOW CILL:(external) built in soldier . All joints to match wallsBRICK ON EDGE

FLOOR FINISHES NOTES

* Finished floor levels for all materials are to be identical unless otherwise indicated on drawings.
* Architect to be notified of any indiscrepancies between document and drawings.
* All surface beds, suspended slabs, beams etc. to engineers detail and design.
* At all transitions between one finish and another and at all external thresholds finishes are to be laid against a 30 × 4mm brass strip. 
* Floor finish on minimum 30mm thick 1:3 cement/sand screed on 85mm thick concrete surface bed (to Engineer's detail) on 250 micron 'Gunplus' USB green or equal and approved waterproof membrane
lapped min. 150mm with DPC to brickwork on 50mm sand blinding on well compacted clay free hardcore fill. Fill with approved material in layers not exceeding 150mm in depth, well watered, rammed and
thoroughly consolidated to at least a density of not less than 95% modified AASHTO which will be verified and tested by an Engineer.  

Exposed concrete feature walls to be steel shuttered and cured according to engineers details & specifications. Shuttering holes to be left exposed (not plugged with cement). All light fittings to be recessed
cast-in 

stretcher bond Corobrik® 20-30MPa Terracota Travertine or similar approved Imperial FBA clay face brick, size 222 x 106 x 73mm, manufactured in accordance with SANS 227:2007, bedded and jointed
in Class I dark mortar and key jointed. Pattern to match existing walls 

Flush plaster gypsum or Magna Board ceiling fixed to concealed suspended tee system skimmed and prepared to receive 2 coats quality PVA paint Cornice Standard Donn plaster trim shadow line cornice
between and perimeter walls.

4mm Alububble® or similar approved double sided aluminium foil insulation aluminium foil (code: 1983) complying with SANS 1381-4:2009, fixed on to steel purlins and galvanised straining wire at 383mm
centres with 100mm side and end laps sealed with 48mm GDA double sided tape. 

Constellation square edge prepainted White acoustic mineral fibre ceiling tiles, size 1200 x 600 x 15mm thick, laid on CKM T38/15 15 x 38mm prepainted white exposed grid system comprising main tees at 1200mm centres and
CKM T38/15 15 x 38mm cross tees at 600mm centres at right angles to main tees. Main tees suspended by means of 2,5mm diameter prestraightened galvanised wires at 1200mm centres using wire. Ceiling perimeter to be
finished with CKM W20/20 shadowline shadowline perimeter trim, fixed at 450mm centres using wall anchors. Ceilings to be installed by an approved specialist and in accordance with the manufacturer's recommendations.

Windovert or similar approved aluminium venetian blind, size to fit window with 25 x 0,21mm thick slats including 25 x 25mm high matching aluminium powder coated top and bottom tracks with stainless
steel separator pins, cordlock and roller pins, blinds to be fitted inside reveal to lintel.
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PORCELAIN TILES

NON SLIP TILES

CLAY PAVING BLOCKS

300 x 300 x 25mm Terrazzo tiles or similar approved non slip tiles - Lava Stone - with 5mm grouting from Union Tiles or equal approved, sealed with manufacturer recommended sealant. 

Glazed Full Bodied Porcelain tiles, size 600 x 300mm x 12mm (bathrooms) and 600x100x12mm (other) fixed to internal wall plaster backing with TAL tile adhesive (elsewhere specified) mixed with TAL
bonding liquid in lieu of water with joints continuous in both directions and grouted with TAL tile grout (elsewhere specified), excess grout on the surface to be cleaned with water as work proceeds. 

Genesis interior aluminium straight transition in Matt Silver finish (code: TAG106.81), size 17 x 10mm x 2,5m long, M-Trim 30mm wide mill finish aluminium transition cover

REUSE EXISTING

2,5mm Thick non-slip "Ivory Eeziflor" or similar approved self-levelling epoxy floor coating applied by an approved specialist

PLASTER AND PAINT: All walls finished with one coat plaster and painted with one coat alkaline resistant primer, one universal undercoat and two coats Plascon Professional Superior Low Sheen or
Dulux Weatherguard Ultrasmooth adhesion acrylic paint. Paint sequence to paint manufacturer recommendations. Color to architect approval

Flush plastered gypsum or Magna Board bulkhead, painted. dropped 200mm below main ceiling heightINTERNAL BULKHEADS

SHELVING

Kwikot or similar approved 5 litre Stainless steel KwikBoil water boiler (code: KWIKBOIL- 5-S/S), size 275 x 165 x 365mm high with stainless steel tank, steam free boiling water, electronic controls, 15mm
overflow, connected to 15mm cold water supply including isolating valve and 230 volt 1800 watt electrical power supply, plugged and screwed to wall and fitted under 1 year warranty. 

to client specifications

FACEBRICK EXTERIOR

OFF SHUTTER  CONCRETE

BLINDS

DRYWALL PARTITIONS
Lafarge Gypsum or similar approved fixed partition drywall partitioning system with an overall thickness of 89mm comprising internal framing formed of 64mm galvanised steel studs fixed at 600mm centres
to galvanised steel track or female aluminium head section and galvanised steel floor tracks including where necessary any additional galvanised steel studding to form door openings, glazing and other
apertures, angles, corners and termination ends to specialist shopfitter 

CONCRETE SOFFITS
Concrete soffits to be painted, rippel paint texture-Soffits finished with one coat plaster and painted with one coat alkaline resistant primer, one universal undercoat and two coats Plascon Professional
Superior Low Sheen (PEM 1000) or Dulux Luxurious Silk (D22) acrylic paint. Paint sequence to paint manufacturer recommendations 
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Loose chairs and table as per client requirements

EPOXY PAINT SKIRTING UPSTAND 2,5mm Thick non-slip "Ivory Eeziflor" or similar approved self-levelling epoxy floor coating applied by an approved specialist

white

to manufactures
specification

to manufactures
specification

to match available at
campus

to manufactures
specification

WHITE BOARD

To client and as per national standard electrical workshop requirements for students

FACEBRICK INTERIOR stretcher bond Corobrik® 20-30MPa Topaz Satin or similar approved Imperial FBA clay face brick, size 222 x 106 x 73mm, manufactured in accordance with SANS 227:2007, bedded and jointed in Class I
dark mortar and key jointed. Pattern to match existing walls  

to match

to match

to match

to match

to match

to match

to match

to match

35 LOCKERS

36 SIGNAGE TOILETS, EXIT, ROOM NAMES, BLOCK NAME, SAFETY SIGNS, FIRE EQUIPMENT SIGN, EMGERGENCY ASSEMBLY POINT

Krost Shelving" or similar approved Double Door Locker, size 300mm (w) x 450mm (d) x 1800mm (h), epoxy powder coated with flush fitting doors, for padlock.To comply with BS EN ISO 9001-2000
requirements. 

36

35

to match

white

to match available at
campus

to match available at
campus

to match available at
campus

to match available at
campus

200x100x80mm min thickness Corobrik® Corolock grey or similar approved Interlocking concrete paving blocks to engineers details 

to match available at
campus

to match available at
campus
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new structural steel
staircase  risers  170mm

treads @ 270mm.
checkered plate finish

NEW FLOATING OFFICE

EXISTING
STOREROOM
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plaster board ceiling to
aluminium purlins to
mineralwool insulation to
metal roof joists to
engineer details

floor board on 18mm
600kg/m3 wood board  on
metal joists to engineer
details

Wall brackets to metal
joists to engineer details

new painted drywalls to
specialist supply and fit

existing workshop roof
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OFFICE

EXISTING
TRADE TEST
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existing vertical cladding
to remain

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical cladding to
match existing

remove existing eaves
cranked bullnoss eves

sheets

remove existing eaves
cranked bullnoss eves
sheets

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical
cladding to

match
existing

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on

lipped channels on steel I-Beams

carefully remove and
salvage existing paving
blocks

carefully remove and
salvage existing paving
blocks

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on
lipped channels on steel I-Beams

existing floors to remain
new Epoxy floor finish on self levelling screed on
30mm to 40mm screed on 85mm reinforced surface
bed on  30mm sand blinding waterproofing membraine
on well compacted fill to engineers details

new floating office:
dry wall panels
plastered and painted

new structural steel
beams carrying new

office

new structural steel
columns

new structural steel
staircase  risers  170mm
treads @ 270mm.
checkered plate finish

new foundations to
engineers details

new foundations to
engineers details

1200X600 acoustic ceiling
panels on suspended tee

ceiling grid ceiling

new Epoxy floor finish on self levelling screed on
30mm to 40mm screed on 85mm reinforced surface
bed on  30mm sand blinding waterproofing membraine
on well compacted fill to engineers details

NGLpaving
dpc

FFL must be a minimum
of 300 above NGL

NGL
dpcdpcdpc

paving

EXISTING
ELECTRICAL
WORKSHOP

NEW TRADE TEST NEW WORKSHOP EXTENSION

FFL must be a minimum
of 300 above NGL

boe lintels above door and
window openings

boe lintels above door and
window openings

dpc

existing sink

existing geyser

Ground Floor Plan
1:100

SECTION X-X
1:100

West  Elevation
1:100

East Elevation
1:100

CEILING/ MEZZANINE PLAN
1:100

ROOF PLAN
1:100

North Elevation
1:100

South Elevation
1:100

SECTION Z-Z
1:100

SECTION Y-Y
1:100

SECTION W-W
1:100

PAINT SCHEDULE

1. FLOATED PLASTER. - one coat  primer and two coats exterior  quality
bone white super acrylic pva paint to be applied on internal walls.

2. SMOOTH CONCRETE. - one coat  primer and two coats exterior  quality
bone white super acrylic pva  paint to be applied on ceilings and beams.

3. METALS. - Spot prime defects in pre-primed surfaces with zinc chromate
primer, one undercoat and  two coats  alkyd enamel paint on steel to be
applied on door frames, gates,  grilles, burglar screens, balustrades,...etc.

4. WOODS. - 2 coats  clear varnish to be applied on skirtings, rails, sills,...
etc. - One coat primer and two coats Velvaglo semi-gloss polyurethane
alkyd paint.
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existing vertical cladding
to remain

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical cladding to
match existing

remove existing eaves
cranked bullnoss eves
sheets

remove existing eaves
cranked bullnoss eves

sheets

new face brick walls to
match existing

new cranked bullnoss
eaves sheets

new vertical
cladding to
match
existing

existing roller shutter
door to remain

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on
lipped channels on steel I-Beams

carefully remove and
salvage existing paving

blocks

carefully remove and
salvage existing paving

blocks

new roof extension to match existing.
0.8mm factory coated chromadek roof
sheets ON INSULATION to match on

lipped channels on steel I-Beams

existing floors to remain
new floors
tiles on 30mm to 40mm screed on 85mm reinforced
surface bed on  30mm sand blinding waterproofing
membraine on well compacted fill to engineers details

new floors
tiles on 30mm to 40mm screed on 85mm reinforced
surface bed on  30mm sand blinding waterproofing
membraine on well compacted fill to engineers details

new floating office:
dry wall panels plastered
and painted

new structural steel
beams carrying new
office

new structural steel
columns

new structural steel
staircase  risers  170mm

treads @ 270mm.
checkered plate finish

new foundations to
engineers details

new foundations to
engineers details

1200X600 acoustic ceiling
panels on suspended tee
ceiling grid ceiling

NGLpaving
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FFL must be a minimum
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remove existing eaves
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cranked bullnoss sheets

existing vertical cladding
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match existing

new face brick walls to
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new industrial roller
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new industrial roller
shutter door

new bronze anodized
aluminium top light
swing door

new cranked bullnoss
eaves sheets

new cranked bullnoss
eaves sheets

NEW FLOATING OFFICE  
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plaster board ceiling to
aluminium purlins to
mineralwool insulation to
metal roof joists to
engineer details

floor board on 18mm
600kg/m3 wood board  on

metal joists to engineer
details

LIGHTING LEGEND:

ELECTRICAL DISTRIBUTION BOARD.

F5

F4

B4

B5

1LEVER 1-WAY LIGHT SWITCH.

18W LED, SURFACE MOUNTED CEILING LUMINAIRE COMPLETE
WITH MOISTUREPROOF DIFFUSER  AND COOL WHITE LAMP.

2x18W LED, 1200mm SURFACE MOUNTED OPEN CHANNEL LUMINAIRE
COMPLETE WITH COOL WHITE LAMPS.

V
2x18W LED, 1200mm SURFACE MOUNTED LUMINAIRE COMPLETE
WITH VAPOURPROOF DIFFUSER AND COOL WHITE LAMPS.

2x22W LED, 1500mm SURFACE MOUNTED OPEN CHANNEL LUMINAIRE
COMPLETE WITH COOL WHITE LAMPS.

20W LED, WALL MOUNTED BULKHEAD LUMINAIRE COMPLETE
WITH COOL WHITE LAMPS. IP66

PHOTOCELL.

SMALL POWER LEGEND:

16A 3-PIN STANDARD DOUBLE PLUG MOUNTED AT 1100mm AFFL.

TELEPHONE OUTLET POINT MOUNTED AT 300mm AFFL.
DT

16A 3-PIN STANDARD SINGLE PLUG WITH EURO SOCKET
WITH EARTH PIN MOUNTED AT 300mm AFFL.

P8000 TRUNKING.
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ARCHITECTURAL

2022/08/08

RA-2120-D01.7

ELECTRICAL WORKSHOP BUILDING

AWE

CLIENT

RONEWA ARCHITECTS

A.R. MULEYA

+27 11 484 0374   I   +27 83 260 9945  I   awelani@ronewaarch.co.za

ARCHITECT

RONEWA ARCHITECTSAS SHOWN

DATE REV. No. DESCRIPTION

ARCHITECTS AND CONSTRUCTION CONSULTANTS

CLIENT..........................................................................................................................................

ENGINEER....................................................................................................................................

ORBIT TVET COLLEGE, BRITS

PROPOSED ALTERATIONS AND ADDITIONS
TO EXISTING CAMPUS BUILDINGS

Ground Floor Plan
1:100

SECTION X-X
1:100

West  Elevation
1:100

North Elevation
1:100

East Elevation
1:100

FLOATING OFFICE
1:100

South Elevation
1:100

Element ID WE/01 WE/02 WE/03 WE/04 WE/05
Quantity 4 13 1 2 1
W x H Size 1 500×1 500 1 500×600 2 500×1 020 1 200×1 300 3 600×1 300

Elevation
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Description

new bronze anodised aluminium
window frame with top hung
opening sections factory fitted
with all iron mongery and safety
glass by specialist supplier and fit
and to SABS standards

new bronze anodised aluminium
window frame with top hung
opening sections factory fitted
with all iron mongery and safety
glass by specialist supplier and fit
and to SABS standards

new bronze anodised aluminium
window frame with top hung opening
sections factory fitted with all iron
mongery and safety glass by
specialist supplier and fit and to
SABS standards

new bronze anodised aluminium
window frame with top hung
opening sections factory fitted
with all iron mongery and safety
glass by specialist supplier and fit
and to SABS standards

new bronze anodised aluminium window frame
with top hung opening sections factory fitted
with all iron mongery and safety glass by
specialist supplier and fit and to SABS
standards

Glazing clear gazing 6mm laminated
safety glass

clear gazing 6mm laminated
safety glass

clear gazing 6mm laminated safety
glass

clear gazing 6mm laminated
safety glass clear gazing 6mm laminated safety glass

Iron Mongery factory fitted factory fitted factory fitted factory fitted factory fitted

Window Schedule- ALL Aluminium framed windows with factory fitted glass to specialistElement ID DE/01 DE/02 DE/03 DE/04 DE/05
Quantity 2 1 1 2 1
W x H Size 3 500×2 400 800×2 400 1 500×2 400 1 700×2 100 870×2 100

View from Side
Opposite to Opening
Side
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Description
industrial roller shutter door, materail amd

thickness to match existing roller
doors,factory coated and painted by

speciaist supplier and fit
steel gate to duct

bronze anodised
aluminium framed

double double factory
supplied with hinges,

lockset and laminated
safety glass by

speciaist supplier and
fit

220mm standard
steel double door

framed factory
primed red oxide and
painted 2 coats gloss

enamel to match.
hang semi solid

doors and hinges.  2
lever lockset. lever on

plate handles

220mm standard
steel single door

framed factory
primed red oxide and
painted 2 coats gloss

enamel to match.
hang semi solid door
and hinges.  2 lever

lockset. lever on plate
handle

IES-02 Door Schedule
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