REPLACE MINISUBSTATION STAND 338 MOPANIE STREET: E-TENDER

EPHRAIM MOGALE LOCAL MUNICIPALITY

BID DOCUMENT

TENDER NO. EPMLM/8/3/504

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A
MINI SUBSTATION AT 338 MOPANIE STREET
CIDB GRADING: 3EP OR HIGHER

JANUARY 2025

PREPARED FOR AND BY

THE ACTING MUNICIPAL MANAGER

EPHRAIM MOGALE LOCAL MUNICIPALITY
Private Bag x 111

MARBLE HALL

0450

Tel: (013) 261 8400
Fax: (013) 261 4055

NAME OF BIDDER

CSD SUPPLIER NO

CRS (CIDB) NO

TENDERED AMOUNT (WORDS)

TENDERED AMOUNT (FIGURES)

TEL NUMBER

FAX NUMBER




REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

EPHRAIM MOGALE LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION
AT 338 MOPANIE STREET

EPMLM/8/3/504
Contents
Number ‘ Heading
The Tender
Part T1: Tendering procedures
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data
T1.3 Standard Conditions of Tender
Part T2: Returnable schedules
T2.1 List of Returnable Documents
T2.2 Returnable Schedules to be completed by tenderer

The Contract

Part C1: Agreements and Contract Data

Cl1 Form of Offer and Acceptance
Cl.2 Contract Data

C13 Form of Guarantee

Cl4 Agreement with Adjudicator
Cl.5 Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993
Part C2: Pricing data

Cc21 Pricing Instructions

Cc2.2 Bill of Quantities

Part C3: Scope of Work

C3.1 Standard Specifications

C3.2 Project Specifications

C3.3 Particular Specifications

Part C4: Site information
C4.1 Tender Drawings

Page 2 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

PART T1: BIDING PROCEDURES

TABLE OF CONTENTS Page
T1.1 BID NOTICE AND INVITATION TO BID ..o T.2
T1.2: BID DATA e T.6
T1.3: STANDARD CONDITIONS OF BID T.12

Page 3 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

EPHRAIM MOGALE LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION

AT 338 MOPANIE STREET
BID NUMBER: EPMLM/8/3/504.

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS:

IMPORTANT NOTICE ON DISQUALIFICATIONS

A bid not complying with the peremptory requirements stated hereunder will be regarded as
not being an “Acceptable Bid”, and as such will be rejected.

The Municipality shall adjudicate and award tenders in accordance with the Preferential
Procurement Policy Framework Act 5 of 2000 and revised Preferential Procurement
Regulation of 2022 on 100 points functionality and on a 80/20 points system, where 80 points
are for the price and 20 points for Specific goals according to the said legislation.

1.

10.

11.

12.

If the bidder is not registered on the National Treasury’s Central Supplier Database (CSD)
with a compliant tax status and active business status,

If any pages have been removed from the bid document, and have therefore not been
submitted, or a copy of the original bid document has been submitted.

Failure to complete the schedule of quantities as required, i.e only lump sums provided.
Scratching out without initialising next to the amended rates or information, writing over or
painting out rates affecting evaluation of the bid.

The use of correction fluid (i.e. tippex) or any erasable ink, e.g. pencil.

The Bid document has not been properly signed by a party having Authority to do so,
according to the example of “Authority of Signatory”.

No authority of signatory submitted — where it is stated that a duly signed and dated
original or certified copy of the company’s relevant resolution on the company
letterhead of their members or their board of directors, must submitted.

Particulars required in respect of the bid have not been completed, except if
information required on Preference Schedule in respect of specific goals, is not
completed, the bid will not be disqualified but no preference points will be awarded.
The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding
of the contract.

The bid has been submitted either in the wrong tender box or after the relevant closing
date and time.

If any municipal rates and taxes or municipal service charges are owed by the bidder and
any of it directors to the municipality, or to any other municipality or municipal entity, are
in arrears for more than three (3) months.

If any bidder who during the last five (5) years has failed to perform satisfactorily on a
previous contract with the municipality, municipal entity or any other organ of state after
written notice was given to that bidder that performance was unsatisfactory.
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REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

13.

14.

15.

16.

17.

18.

The Accounting Officer must ensure that irrespective of the procurement process followed,
no ward may be given to a person;
i.  Who is in the service of the state, or
ii. If that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder, is a person in the service of the state, or
iii. Who is an advisor or consultant contracted with the municipality in respect of
contract that would cause a conflict of interest.
Bid offers will be rejected if the bidder or any of its directors is(are) listed on the National
Treasury List of Restricted Suppliers and List of Tender Defaulters, as persons prohibited
from doing business with the state.
Bid offers will be rejected if the bidder has abused the Ephraim Mogale Local Municipality’s
Supply Chain Management System.
Failure to attach a copy of a valid signed Joint Venture/Consortium Agreement (if
applicable) to the bid document.
Form of Offer and Acceptance not completed (amount in figure and words) and signed
by the authorised signatory.
Not signing of all relevant forms in the tender document on the spaces provided

NOTE:

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE
FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER.

1.

2.

3.

CLIENT, EMPLOYER, EPHRAIM MOGALE LOCAL MUNICIPALITY (EPMLM).
BID, BID AND VARIATIONS THEREOF

JOINT VENTURE / CONSORTIUM
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Tenders are hereby invited from Service Providers with relevant experience and compliance documents

T1.1: BID NOTICE AND INVITATION TO BID

EPHRAIM MOGALE LOCAL MUNICIPALITY
BID NUMBER: EPMLM/8/3/504

to bid for the following.

These are subject to the PPPFA as amended and the Preferential Procurement Regulations 2022 and

the General Conditions of Contract and, if applicable, to any special conditions of contract.

Bid No & Description Compulsory briefing Requirements Nonrefundable | Closing Date
And Technical Enquiries bid fee and Time

EPMLM/8/3/504 - Compulsory briefing session - Estimated CIDB Grading of 3EP or higher | R1200.00 13/02/2025

APPOINTMENT OF A Date: 29 January 2025 -Proven past experience At 12:00

SERVICE PROVIDER TO
REPLACE A MINI
SUBSTATION AT 338
MOPANIE STREET

Venue: Marble hall town hall
Time: 10:00

J Durie:0132618454/
jdurie@emogalelm.gov.za

The municipality will adjudicate and award bids in accordance with the PPR 2022 using the 80/20-point
system, where 80 will be allocated to price and 20 for Specific goals of the contributor. Bids will remain

valid for 90 days after the closing date.

Bid documents will be available from Monday, 27 January 2025 by the cashiers from 08HOO0 to 15H30

weekdays and for free download on www.etenders.gov.za

The project/s will be subjected to functionality (quality) evaluation whereby a minimum qualifying score
has to be obtained for bidders to be further evaluated for procurement points. The functionality criterion

is as follows per project and further explained in the bid document:

Criteria Maximum Weights
Company Experience 40
Specific personnel knowledge 30
Financial Capacity 20

List of Plant and Equipment 10
Minimum qualifying score 70 Points
Total Points for Functionality 100

Completed bids in sealed envelopes, clearly marked with the relevant bid number and
description, should be deposited in the bid box situated at the offices of the Ephraim Mogale

Local Municipality, 2 Ficus Street, Marble Hall, 0450, where bids will be opened in public.

NB: Bidders should ensure that bids are delivered in time to the correct address. Late bids will not be
accepted. Ephraim Mogale Local Municipality does not bind itself to accept the lowest or any bid and

reserves the right to accept any bid as a whole.

SCM related enquiries should be directed to the Supply Chain Management Unit at (013) 261
8450/8462/8496/8448/8541 or by email at ephmImsupplychain@emogalelm.gov.za and Technical

enquiries may be directed to Mr .J Durie at 013 261 8454 / [durie@emogalelm.gov.za

MOROPA M.E.

MUNICIPAL MANAGER
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REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

T1.2: BID DATA
The Conditions of bid in the Standard Conditions of bid as contained in Annex F of SANS 294 —
Construction Procurement Processes, Methods and Procedures contains references to the bid Data for
details that apply specifically to this bid.
The BID Data shall be read with the Standard Conditions of bid in order to expand on the Bidder’s
obligations and the Employer’s undertakings in administering the bid process in respect of the project
under consideration.

The BID Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of bid.

Each item of bid Data given below is cross-referenced to the relevant clause in the standard Conditions
of BID.

F.1.1 The Employer for this Contract is: EPHRAIM MOGALE LOCAL MUNICIPALITY.
F.1.2 Bid Documents
The Bid Document consists of the following:

BID
Part T1: Bidding Procedures

Part T2: Returnable Documents

CONTRACT

Part C1: Agreements and Contract Data

Part C2: Pricing Data

Part C3: Scope of Work

Part C4: Site Information

DRAWINGS

The bid Document with the drawings shall be obtained from the Employer or his authorized

representative at the physical addresses stated in the bid notice, upon payment of the
deposit stated.

F.1.4 The Employer’s agent is:
Name : Mr. JL Durie
Telephone : (013) 261 8400

F.1.5 The Employer’s right to accept or reject any bid offer
The Employer is not obliged to accept the lowest or any bid offer.
F.2.1 Eligibility
A bidder will not be eligible to submit a bid if:
(&) The Contractor submitting the bid is under restrictions or has principals who are under
restriction to participate in the Employer’s procurement due to corrupt of fraudulent
practices;

(b) The bidder does not have the legal capacity to enter into the contract.

(c) The Contractor submitting the BID is insolvent, in receivership, bankrupt or being
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F.2.7

F.2.10

F.2.11

F.2.12

wound up, has his affairs administered by a court or a judicial officer, has suspended
his business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The bidder does not comply with the legal requirements stated in the Employer’s
procurement policy;

(e) The bidder cannot demonstrate that he possesses the necessary professional and
technical qualifications and competent, financial resources, equipment and other
physical facilities, managerial capability, personnel, experience and reputation to
perform the contract;

(H The Bidder cannot provide proof that he is in good standing with respect to duties,
taxes, levies and contributions required in terms of legislation applicable to the work in
the contract.

Only those bidders who are registered with the Construction Industry Development Board
(CIDB) in a contractor-grading equal to or higher than a contractor grading designation 3EP
OR HIGHER or higher 3EP OR HIGHER or a combined grading (in the case of a joint
venture) equal or higher than 3EP OR HIGHER as defined in the Regulations (09 August
2004 and 22 July 2005), in terms of the CIDB Act No 38 of 2000, are eligible to submit BIDs
for this contract.

F.2.1 Only those Bidders who have in their employ management and supervisory
staff satisfying

the requirements of the scope of work for labour intensive competencies for
Supervisory and management staff are eligible to submit bids.

F.2.18 | The Bidder shall, when requested by the Employer to do so, submit the names
of all Management and supervisory staff that will be employed to supervise the
labor-intensive portion of the works together with satisfactory evidence that
such staff members satisfy the eligibility requirements.

Site visit and clarification meeting

The arrangements for the compulsory clarification meeting are as stated in the Bid Notice
and Invitation to bid — Compulsory Briefing Session

Date: 29/01/2025

Venue: Marble hall town hall

Time: 10:00

Pricing the bid offer
(@) Value Added Tax

e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by
legislation.

e The successful bidder shall be required to produce a VAT invoice that shall only be
prepared once measurements and valuations for work done in terms of the contract
offer have been agreed with the Employers agent and a certificate of payment
issued.

e Payment of VAT to non-VAT vendors shall be processed from the month in which
the bidder’s liability with the South African Revenue Services is effective.

Alterations to document

A BID offer shall not be considered if alterations have been made to the forms of bid data
or contract data (unless such alterations have been duly authenticated by the bidder) or if
any particulars required therein have not been completed in all respects.

Alternative bid offers

No alternative offers will be considered.
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F2.13

F.2.13.1

F.2.13.3

F.2.15

F.2.16

F.2.17

F.2.19

F.2.22

F.2.23

F.3.4

F.3.5

Submitting a bid Offer

No Bidder may submit more than one Bid as set out in this clause in the Standard
Conditions of Bid

Bid offers shall be submitted as an original only.
Under no circumstances whatsoever may the bid forms be retyped or redrafted.

Photocopies of the original bid documentation may be used, but an original signature must
appear on such photocopies.

Closing Time

The closing time for submission of bid Offers is: 12:00 on 13/02/2025. Telephonic,
telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted.

Bid offer validity

The bid Offer validity period is 90 days from the closing time for submission of bids.

The Bided lump sums and rates shall be final and binding irrespective of the total Bid price
Access

Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

Return of bid Documents

Not applicable.

Certificates

The bidder is required to submit with his bid the following Mandatory documents:

Valid Proof of registration with CIDB

Joint Venture Agreement and Power of Attorney in case of Joint Ventures;

Verification documents for specific goals points allocation

Certified Copies of Appointment letters and Completion certificate of relevant project
Valid proof of registration with the compensation for occupational injuries and Diseases
Act (COIDA)

e  Municipal Account not older than 3 months for both directors and company

e Valid proof of registration as electrical contractor with the Department of Labour

Additional Mandatory requirements
The Municipality adheres to all the acts relevant to procurements of goods and/or Services
and its supply chain management policy. The Prescriptions of the Constitution and industry
Development Board (CIDB) will apply.
Opening of bid Submissions
The time and location for opening of the bid offers are:
Time : 12:00 hrs.  Date: 13/02/2025
Location / Venue: Finance Building, Marble Hall: EPHRAIM MOGALE LOCAL
MUNICIPALITY

Bid box,

Tel No (013) 261 8400

The two-envelope system will not apply to this bid.
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F.3.11

Evaluation of bid Offers

Bidders will be evaluated on quality, price and preference. It is important that the relevant
information is included to enable the Technical Proposal to be evaluated in accordance with
the procedure outlined below. All information must be submitted in a separate file.
Tampering with the original Bid document will render the Bid non-responsive. Failure to
comply with the above requirements will result in the Bid being disqualified.

The Bid evaluation will be conducted as follows:

1(a) First

Bid documents that have been disassembled and copies of the Bid documents will be
disqualified outright.

1(b) Second

Bidders will be checked for compliance with Bid Conditions and administrative
responsiveness. Non-compliance with any of the requirements will render the Bid non-
responsive and it will not be carried forward to the next stage. (refer to 2(a) below).

1(c) Third

The Bidder’s experience, staffing and methodology will be evaluated. Each Bid will be
assessed and awarded points for Functionality. Failure to achieve 70 points out of the
100 for Functionality will render the Bid non-responsive.

Only Bidders that score the specified minimum number of points for Functionality will be
deemed to be acceptable and carried forward to the next stage. The rest will be disqualified.
The points for functionality will not be carried forward to the remainder of the evaluation.
(refer to 2(b) below)

1(d) Fourth

Points will be calculated for price on the relevant prices in accordance with the preference
point system, 80/20. (Refer to 2(c) below)

1(e) Fifth

Points for specific goal will be awarded in accordance with EPMLM approved policy as per
the amended Preferential Procurement regulations, 2022. refer to 2(d) below)

1(f) Final

The Bid will be awarded to the short-listed Bidder who has scored the highest points for
price and specific goals, unless there are justifiable, objective reasons to award the Bid to
another Bidder. However, the Employer retains the right not to accept any Bid. Refer to (2e)
below)

2(a) Compliance with Bid Conditions and other Requirements

The Bid will be checked to ensure that they comply with the Bid Conditions and all other
requirements of the project document. In particular, the following documentation must be
completed, signed and included in the Bid:

a) Certificate of attendance at site inspection, to be signed onsite inspection attendance
register, only applicable in case were there is a compulsory site meeting for the bid.
b) Certificate of Authority for Signature. For JV’s a JV Agreement shall be provided (if
applicable)
c) Record of addenda to Bid documents.

d) Certificate of non- collusive Bid

e) Compliance with Occupational Health and Safety Act

f)  Compulsory enterprise questionnaire.

g) Financial details, statements and bank references.

h)  Declaration of bidder’s past supply chain management practices.
i)  Declaration of interest
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i) Construction industries development board registration.
k) Form C1.1 - Form of Offer and Acceptance
[)  Contract Data Section 2: Data provided by the contractor

Failure to comply with the Bid Conditions or to supply the necessary information at Bid
closure WILL result in the Bid being rejected. Non submission of any of the forms listed
above will result in the Bid being rejected as non-responsive.

2(b) Second Stage in Evaluation: Quality or Functionality: Points System

A brief description of the scoring system is given below. A tabulated score sheet which will
be used in the evaluation is as shown below.

The Bidder must be able to demonstrate that he understands the project and the various
tasks required. Innovative solutions will be viewed favourably. For a definition of all terms,
refer to Scope of Works. Bidders' submissions will be evaluated based on compliance with
the following criteria to determine the responsiveness to the bid requirements:

I.  Organogram and CV'’s for key personnel

Il.  Capability statement of the company with regard to this type of work in general, and
the

Specifications of this bid. Provide project descriptions of similar completed projects,
highlighting similarities between the completed projects and the specifications of this
project. Highlight experience with similar projects in South Africa for similar electrical
distribution authorities in the past 5 years. Provide contact details of employers for
these projects. Points will be awarded for each project completed that is at least one
grading lower than the CIDB grading called for this project.

lll.  Plant and equipment: Indicate own and hired equipment, clearly indicating
equipment to

be used specifically for this project.
IV.  Bank rating: Bidder’s bank to complete the included form

Functionality

The bid will be subjected to functionality evaluation as per below criteria. Bidders will be
required to obtain a minim qualifying score of 70 points out of 100 to be further evaluated for
price and preferential points

Clause
Number

Tender Data

The scoring for Grade 3EP will be according to the table below

Functionality Scorecard

TOTAL
Criteria Scoring guide POINT
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Company Experience:
The tenderer to attached the 4
largest appointment letters of
similar (minisubstation or MV
switchgear installation) projects &
completion certificates completed in
the past 5 years with a minimum
value of R200 000. Failure to
submit the required appointment
letter and Completion certificates

N | Target Goals: List referencewith details Maximum

o | (Medium Voltage underground cable ) points (40)

1. | Completed projects with a value of R1 million or 10 points each
more.

2. | Completed projects with a value of R500 000 or 5 points each

more and less than R1 million.

for eachproject signed by the 3. | Completed projects with a value of R200 000 or 3 points each 40
employer/customer will resultin the more and less than R500 000.
bidder getting
ints. -
zero points 4. | Completed projects with a value of less than 0 points each
R200 000.
Specific Personnel Desig Designation
Knowledge nation
Project Manager:
Certified copies of Academic )
qualification certificates and Points: 15
registrations with a professional
body needs to be attached fr Formal Electrical Q 1alifications
functionality points scoring
Oltlher"g'sde no points will be 0: No formal electrical education
allocated. . . . o .
Certified copies should not be 3 Electr!cal qual!f!cat!on. Certificate N6 / Diploma
older than three (3) months. 5: Electrical qualification: Degree - B-Tech / BSC or
(Attach letter of employment or above 30
letter stating that the incumbent )
will be employed should the bid ECSA Reqistered

be successful)

0: No ECSA registration certificate
3. Candidate ECSA registrations
5. Registered with ECSA as professional

Working Experience
0: 0-5years’ experience

3: >5years’ experience
5. >10 years’ experience

Project Manager

ite Foreman/Agent; (alw N Si
Points: 15
LE] ical lificati

0: No formal electrical education

3: Electrical qualification: Certificate N3

5: Electrical qualification: N Diploma/ Diploma or
above

Trade Tests

0: No trade certificates
5. Trade test Electrician

. ,

0: 0-3 years’ experience
3: >3 years’ experience
5. >5 years’ experience

Site Foreman
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Clause
Number

Tender Data

FinancialCapacity

Bank rating

Weighting

Score

Ability of the worker to finance

Bank rating =A

20

working capital requirement
before the first claim is paid by

Bank rating =B

15

the client.

Bank rating =C

10

The tenderer to submit a letter

Bank rating =D

5

from the bank indicating the

Bank rating =E,F to G

0

bank rating. Theletter should
notbe older than
six (6) months

20

List of plant and

Required plant

Weighting

Score

equipment

1 x Crane or Truck mounted crane

5

1. Tenderer to submit proof of

1 x Light Delivery Vehicle

5

ownership with certification not
older than three months.

TOTAL

10

2. And in case of hiring, a letter of
intent must be submitted with proof
of ownership with certification not
older than three months.

Bidders will score 5 points where
the total minimum plant required hag
a letter of intent and also proof of
ownership by a rental company

10

Functionality Threshold (Minimum score)

70

Total Points for Functionality

100

It is important that the Bidder provides information as requested as this information will be used
for functionality in which a minimum of 70 points must be scored to move to the next stage of
evaluation. The scoring will be according to the table below

Bidders must score a minimum of 70 percentage points out of the 100 percentage to

qualify for further adjudication.

2(c) Fourth Stage in Evaluation: Price

The following must be completed in full

*  The pricing schedule
*  The form of offer. No alterations, subtractions or additions may be made to the items in
the pricing schedule. All items must be priced or calculated.

A total of 80 points will be awarded to the Bid with the lowest balanced price. The
other Bidders will be awarded points based on the ratio of the price under
consideration to the lowest price.

where
Ps

Pt
Pmin

Pt — Pmin
Ps = 80 <1 — 7>
Pmin

Points scored for comparative price of bid under consideration
Comparative price of bid under consideration
Comparative price of lowest acceptable bid
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2(d) Fifth Stage in Evaluation: Specific goal (Ph)

The Bidders will then be evaluated in terms of the Construction industry scorecard and the
PPPFA, 2000 (Act No 5 of 2000); Preferential Procurement regulation, government gazette no
47452 issued on 4 of November 2022 with the values of Ph indicated as the number of points
for specific goals shown below.

80/20

Preference Points for | Means of Verification Number of
specific goals Points
Atleast 51% Black | Identification documents / CSD 10
ownership Report / CIPC Certificate

Atleast 51% Women | Identification document / CSD 5
Ownership Report / CIPC Certificate

Atleast 51% People | Medical Report indicating disability 3
with Disability

Atleast 51% Youth | Identification document / CSD 2
ownership (18 to 35 | Report/ CIPC Certificate

Years of age)

F.3.13

F.3.13.1

2(e) Final Stage in Evaluation : Calculation of Final Total Points

The final score or final total points for each Bid will be calculated by adding the scores from
the; calculations.

P=Ps+Ph

Acceptance of bid Offer

Bid offers will only be accepted on condition that:

(@)
(b)
(©)

(d)

(e)

(f)

(9)

(h)

(i)

0

the bid offer is signed by a person authorized to sign on behalf of the Bidder;
an active and compliant registration on the Central Supplier Database;

the bidder’s declaration of compliance with the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations 2014, is included with his bid submission;

a bidder who submitted a bid as a Joint Venture has included an acceptable Joint
Venture Agreement with his bid;

the bidder or a competent authorized representative of the contractor who submitted
the bid has attended the compulsory clarification meeting or site inspection;

the contractor who submits the bid has been registered with the Construction Industry
Development Board in accordance with the Construction Industry Development Board
Act No. 38 of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or
if the contractor can submit proof or evidence that he will be able to register within 10
days of the closing date for submission of bids;

the bidder or any of its principals is not listed on the register of bid Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

the bidder has not abused the Employer’s Supply Chain Management System or has
failed to perform on any previous contract and has been given a written notice to this
effect;

the bidder or any of its principals, directors or managers is not employed in the service
of the State or any municipality. In the event that such principals are involved, official
approval from the Executing Authority regarding carrying out remunerative work outside
of the public service must be included in the BID submission.

the employer is satisfied that the bidder or any of his principals have not influenced the
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F.3.18

BID offer and acceptance by the following criteria:

a. having offered, promised or given a bribe or other gift or remuneration to any person
in connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this
Contract;

c. having approached an officer or employee of the Employer or the Employer’'s Agent
with the objective of influencing the award of a Contract in the bidder’s favour;

d. having entered into any agreement or arrangement, whether legally binding or not,
with any other person, firm or company to refrain from Bidding for this Contract or
as to the amount of the BID to be submitted by either party;

e. having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed bid;

f. the employer may, in addition to using any other legal remedies, repudiate the bid
offer and acceptance and declare the Contract invalid should it have been
concluded already.

Copies of Contract

The number of paper copies of the signed contract to be provided by the Employer is ONE.
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F.1

F.1.1

F.1.2

F.1.3

T1.3: STANDARD CONDITIONS OF BID

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction
Procurement)

General

Actions

The employer and each bidder submitting a bid offer shall comply with these conditions of bid.
In their dealings with each other, they shall discharge their duties and obligations as set out in
F.2 and F.3, timeous and with integrity, and behave equitably, honestly and transparently.

Bid Documents

The documents issued by the employer for the purpose of a bid offer are listed in the bid data.

Interpretation

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are
included in the returnable documents are deemed to be part of these conditions of bid.

F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid

evaluation purposes, shall not form part of any contract arising from the invitation to bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the

following definitions apply:

F.1.4

F.1.5

a) Comparative offer means the bidder’s financial offer after the factors of non-firm
prices, all unconditional discounts and any other bided parameters that will affect
the value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the bid process;
and

¢) Fraudulent practice means the misrepresentation of the facts in order to influence
the bid process or the award of a contract arising from a bid offer to the detriment
of the employer, including collusive practices intended to establish prices at artificial
levels

d) Quality (functionality) means the totality of features and characteristics of a
product or service that bear on its ability to satisfy stated or implied needs

Communication and employer’s agent

Each communication between the employer and a bidder shall be to or from the employer's
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications
from or by a bidder. The name and contact details of the employer’s agent are stated in the bid
data.

The employer’s right to accept or reject any bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid
offer, and may cancel the bid process and reject all bid offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a bidder
for such cancellation and rejection, but will give written reasons for such action upon
written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process
or the rejection of all responsive bid offers re-issue a bid covering substantially the
same scope of work within a period of six months unless only one bid was received
and such bid was returned unopened to the bidder.
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F.2

Bidder’s obligations

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

F.2.10

taxes

Eligibility
Submit a bid offer only if the bidder complies with the criteria stated in the bid data and
the bidder, or any of his principals, is not under any restriction to do business with
employer.

Cost of biding

Accept that the employer will not compensate the bidder for any costs incurred in the
preparation and submission of a bid offer, including the costs of any testing necessary
to demonstrate that aspects of the offer satisfy requirements.

Check documents

Check the bid documents on receipt for completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the bid. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a
bid offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a bid offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the bid documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the bid documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the bid data, in
order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which bidders may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the bid data.

Seek clarification

Request clarification of the bid documents, if necessary, by notifying the employer at
least five working days before the closing time stated in the bid data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not
be for the full cover required in terms of the conditions of contract identified in the
contract data. The bidder is advised to seek qualified advice regarding insurance.

Pricing the bid offer
F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties,

(except Value Added Tax (VAT)), and other levies payable by the successful
bidder, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the bid data.

F2.10.2 Show VAT payable by the employer separately as an addition to the bidder's
total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract identified in
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F.2.11

F.2.12

the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data.
The conditions of contract identified in the contract data may provide for part payment
in other currencies.

Alterations to documents

Not make any alterations or additions to the bid documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the bidder. All signatories to
the bid offer shall initial all such alterations. Erasures and the use of masking fluid are
prohibited.

Alternative bid offers

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the
requirements of the bid documents, is also submitted. The alternative bid offer is to be
submitted with the main bid offer together with a schedule that compares the requirements of
the bid documents with the alternative requirements the bidder proposes.

F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid
data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a bid offer

F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in
the contract data and described in the scope of works, unless stated otherwise in the bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number
of copies stated in the bid data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data.
The Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for
bidders

Proposing to contract as joint ventures shall state which of the signatories is the lead partner
whom the employer shall hold liable for the purpose of the bid offer.

F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and Identification details stated in the bid data, as well as the bidder's name and
contact address.

F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the
returnable documents listed in the bid data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal’. Each
envelope shall state on the outside the employer’s address and identification details stated in
the bid data, as well as the bidder's name and contact address.

F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or
premature opening of the bid offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that bid offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.
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F.2.15

F.2.16

F.2.17

F.2.18

F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

Closing time

F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data
not later than the closing time stated in the bid data. Proof of posting shall not be accepted as
proof of delivery. The employer shall not accept bid offers submitted by telegraph, telex,
facsimile or e-mail, unless stated otherwise in the bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any
reason, the requirements of these conditions of bid apply equally to the extended deadline.

Bid offer validity

F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity
period stated in the bid data after the closing time stated in the bid data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid
data for an agreed additional period.

Clarification of bid offer after submission

Provide clarification of a bid offer in response to a request to do so from the employer during
the evaluation of bid offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the total of the prices or substance of the bid offer is sought, offered, or permitted.
The total of the prices stated by the bidder shall be binding upon the bidder.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract
with a preferred bidder following a competitive selection process, should the Employer
elect to do so.

Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid

offer, the bidder's commercial position (including notarized joint venture agreements),

preferencing arrangements, or samples of materials, considered necessary by the employer for

the purpose of a full and fair risk assessment. Should the bidder not provide the material, or a

satisfactory reason as to why it cannot be provided, by the time for submission stated in the

employer’s request, the employer may regard the bid offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where
required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the bid data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

Return of other bid documents

If so instructed by the employer, return all retained bid documents within 28 days after the expiry
of the validity period stated in the bid data.

Certificates
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F.3

F.3.4

Include in the bid submission or provide the employer with any certificates as stated in the bid
data.

The employer’s undertakings
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the bid
closing time stated in the Bid Data and notify all bidders who drew procurement
documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the bid documents to each
bidder during the period from the date of the Bid Notice until seven days before the bid
closing time stated in the Bid Data. If, as a result a bidder applies for an extension to
the closing time stated in the Bid Data, the Employer may grant such extension and,
will then notify it to all bidders who drew documents.

F.3.3 Return late bid offers

Return bid offers received after the closing time stated in the Bid Data, unopened,
(unless it is necessary to open a bid submission to obtain a forwarding address), to the
bidder concerned.

Opening of bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the
presence of bidders’ agents who choose to attend at the time and place stated in the bid data.
Bid submissions for which acceptable reasons for withdrawal have been submitted will not be
opened.

F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a
venue indicated in the bid data, the name of each bidder whose bid offer is opened, the total of
his prices, preferences claimed and time for completion, if any, for the main bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.6

F.3.7

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only
the technical proposal of valid bids in the presence of bidders’ agents who choose to attend at
the time and place stated in the bid data and announce the name of each bidder whose
technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of bidders, who score in the quality
evaluation above the minimum number of points for quality stated in the bid data, and announce
the score obtained for the technical proposals and the total price and any preferences claimed.
Return unopened financial proposals to bidders whose technical proposals failed to achieve
the minimum number of points for quality.

Non-disclosure

Not disclose to bidders, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of bid offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful bidder.

Grounds for rejection and disqualification

Determine whether there has been any effort by a bidder to influence the processing of bid

offers and instantly disqualify a bidder (and his bid offer) if it is established that he engaged in
corrupt or fraudulent practices.
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F.3.8 Test for responsiveness
Determine, on opening and before detailed evaluation, whether each bid offer properly
received:
a) Meets the requirements of these Conditions of Bid,
b) Has been properly and fully completed and signed, and
C) is responsive to the other requirements of the bid documents.
A responsive bid is one that conforms to all the terms, conditions, and specifications of
the bid documents without material deviation or qualification. A material deviation or
gualification is one which, in the Employer's opinion, would:
e Detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,
e change the Employer's or the bidder's risks and responsibilities under the contract,
or
o affectthe competitive position of other bidders presenting responsive bids, if it were
to be rectified.
Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.
F.3.9 Arithmetical errors
Check responsive bid offers for arithmetical errors, correcting them in the following manner:

o Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.

o [f a bill of quantities (or schedule of rates) apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
will be corrected.

o Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the bidder's addition of prices, the total of the
prices shall govern and the bidder will be asked to revise selected item prices (and their
rates if a bills of quantities applies) to achieve the bided total of the prices.

Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his
arithmetical errors in the manner described above.
F.3.10 Clarification of a bid offer
Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract
arising from the bid offer.
F.3.11 Evaluation of bid offers
F3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive
bid offer to a comparative offer and evaluate it using the bid evaluation method that is
indicated in the Bid Data and described below:
Method 1: 1) Rank bid offers from the most favourable to the least favourable comparative offer.
Fllc?anual 2) Recommend highest ranked bidder for the award of the contract, unless there are
ofter compelling and justifiable reasons not to do so.
Method 2: 1) Score bid evaluation points for financial offer.
Financial 2) Confirm that bidders are eligible for the preferences claimed and if so, score bid
offer and evaluation points for preferencing.
preferences . . .
3) Calculate total bid evaluation points.
4) Rank bid offers from the highest number of bid evaluation points to the
lowest.
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5 Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.

offer_ and 2) Score bid evaluation points for financial offer.

quality

3) Calculate total bid evaluation points.

4) Rank bid offers from the highest number of bid evaluation points to the
lowest.

5) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Method 4: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.
Zggr' quality |5y score bid evaluation points for financial offer.

preferences |3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid
evaluation points for Preferencing.

4) Calculate total bid evaluation points.

5) Rank bhid offers from the highest number of bid evaluation points to the
lowest.

6) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive bid offers using either formulas 1 or

2
below as stated in the Bid Data:
Formula Basis for comparison Option 1 Option 2
P- R
1 Highest price or discount 1+ %) P/Pm
m
- P - PR
5 Lowes_t price or percentage 1 - ( m)) P./P
commission/fee Pm
where:
Pm =the comparative offer of the most favourable bid offer.
P =the comparative offer of bid offer under consideration.

F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Bid Data and calculate total score for
quality.

F.3.12 Insurance provided by the employer
If requested by the proposed successful bidder, submit for the bidder's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

F.3.13 Acceptance of bid offer

F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid
Data.

F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
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F.3.14

F.3.15

F.3.16

F.3.17

F.3.18

period stated in the bid data, or agreed additional period. Providing the form of offer and
acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the employer and the successful bidder as described in the form of offer and
acceptance.

Notice to unsuccessful bidders

After the successful bidder has acknowledged the employer’s notice of acceptance, notify other
bidders that their bid offers have not been accepted.

. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the bid documents to take account of:

a) Addenda issued during the bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful bidder, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

Issue final contract

Prepare and issue the final draft of contract documents to the successful bidder for acceptance
as soon as possible after the date of the employer's signing of the form of offer and acceptance
(including the schedule of deviations, if any). Only those documents that the conditions of bid
require the bidder to submit, after acceptance by the employer, shall be included.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Provide copies of the contracts

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy

of the contract as soon as possible after completion and signing of the form of offer and
acceptance.
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PART T2: RETURNABLE SCHEDULES
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T2.1: LIST OF RETURNABLE DOCUMENTS

The tenderer must complete the following returnable documents:

1 Returnable Schedules required only for tender evaluation purposes

A MBD 1 — BIDDING INFORMATION & TERMS OF BIDDING

B MDB 4 - DECLARATION OF INTEREST

C MDB 6.1 - PREFERENCE SCHEDULE AND VERIFICATION

D MBD 6.2 — LOCAL PRODUCTION & CONTENT

E MDB 8 - PAST SCM PRACTICES

F MDB 9 - CERTIFICATE OF INDEPENDENT BID

G AUTHORITY OF SIGNATORY

H BANKING DETAILS AND RATING

I MUNICIPAL UTILITY ACCOUNT

J SCHEDULE OF PROPOSED SUBCONTRACTORS

K RECORD OF ADDENDA

L SCHEDULE OF TENDERER'S EXPERIENCE

M KEY PERSONNEL

N SCHEDULE OF PLANT AND EQUIPMENT

O] CENTRAL SUPPLIER DATABASE

P CONSTRUCTION INDUSTRY DISTRIBUTION BOARD

Q COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY
ACT1993

R REGISTRATION AS ELECTRICAL CONTRACTOR

S SCHEDULE OF LABOUR

T FORM OF OFFER

Page 25 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

NB: Mandotory documents will also be used for the evaluation

2. Other documents required only for bid evaluation purposes

Documents to attach

Board resolution on authority to sign

Letter from the bank — details and Rating

Municipal accounts (company and director)

Appointment and completion letters

Key CVs and certified qualification

Proof of plant and equipment

CIDB registration

COIDA letter

CSD

Registration as Electrical Contractor

ID Documents of directors
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FORM A: MBD 1

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EPHRAIM MOGALE LOCAL MUNICIPALITY

CLOSING
BID NUMBER: EPMLM/8/3/504 DATE: 13/02/2025 CLOSING TIME: | 12:00
DESCRIPTION | APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINISUBSTATION 338 MOPANIE STREET

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7Y).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN

THE BID BOX SITUATED AT,

EPHRAIM MOGALE LOCAL MUNICIPALITY (BUDGET & TREASURY AND TECHNICAL BUILDING)

NO. 2 FICUS STREET

MARBLE HALL

0450

NOTE: THE BID BOX IS ONLY ACCESSIBLE MONDAY - FRIDAY DURING OFFICE HOURS (08:00 TO 16:30)

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS

NUMBE
TELEPHONE NUMBER CODE R
CELLPHONE NUMBER

NUMBE
FACSIMILE NUMBER CODE R
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR | CSD No: | MAAA

ARE YOU A

ARE YOU THE ACCREDITED [ Yes ] FOREIGN BASED
REPRESENTATIVE IN SOUTH No SUPPLIER FOR THE | [Jves [INo
AFRICA FOR THE GOODS GOODS /SERVICES
/SERVICES /WORKS OFFERED? | [|F YES ENCLOSE PROOF] gV\é(;EEEDr) [IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE R i

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS
BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED

TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT

SCM

CONTACT PERSON

Johan Durie

CONTACT PERSON

JOSEPH MADISHA

TELEPHONE NUMBER

013 261 8454

TELEPHONE NUMBER

013 261 8450/ 8462

FACSIMILE NUMBER

013 261 4055

FACSIMILE NUMBER

013 261 4055

E-MAIL ADDRESS

jdurie@emogalelm.gov.za

E-MAIL ADDRESS

epmlmsupplychain
@emogalelm.gov.za

Page 27 of 168




REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED)

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA /JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [JNO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: ...t
CAPACITY UNDER WHICH THIS BID IS SIGNED: ...

Page 28 of 168



http://www.sars.gov.za/

REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

| FORM B: MBD4

MBD4

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that
the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed

and submitted with the bid. Also select the applicable answers 4|
3.1 Full Name of bidder or his or her representative: ...............cooeiiiiiiiiiiii i,

3.2 ddentity NUMDEI: oo e e e e e

3.3 Position occupied in the Company (director, trustee, shareholder?) ..........................

3.4 Company Registration NUMbEr: ...
3.5 Tax Reference NUMDEI: ..o e ee e
3.6 VAT Registration NUMbDeEr: ... ..o

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state* YES[]/NO[]

3.8.1 If yes, furnish particulars.

"MSCM Regulations: “in the service of the state” means to be —

(a) a member of —

(i) any municipal council;

(ii) any provincial legislature; or

(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act

No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company
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3.9 Have you been in the service of the state for the past twelve months? YES[ ]/ NO[ ]

3.9.1 |Ifyes, furnish particulars

3.10 Do you, have any relationship (family, friend, other) with person in the service of
the state and who may be involved with the evaluation and or adjudication of
this bid? YES[]/NO[]

3.10.1 If yes, furnish particulars

3.11 Are you, aware of any relationship (family, friend, other) between bidder and any
persons in the service of the state who may be involved with the evaluation and
adjudication of this bid? YES[ ]/NO[]

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, managers, principle shareholders or stakeholders
in service of the state? YES[ ]/ NO[]

3.12.1 If yes, furnish particulars

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES[]/NO[]

3.13.1 If yes, furnish particulars

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other companies or business
whether or not they are bidding for this contract? YES[ ]/ NO[]

3.14.1 If yes furnish particulars:
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4, Full details of directors / trustees / members / shareholders.

Full Name

Identity Number

Employee
Number

I, THE UNDERSIGNED

CERTIFICATION

(NAME) et eeeeeeeeeeeeeeeeeseeeesessesesseesaasasessbeesaseeaseessesassessesassassesasessneesanennesasesnns

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS

CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Capacity
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| FORM C : MBD 6.1 \

MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of

this tender to claim points for specific goals with the tender, will be interpreted to mean

that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.
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2.
(@)

(b)
(c)
(d)

(€)

3.
3.1.

DEFINITIONS
“tender” means a written offer in the form determined by an organ of state in response

to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—P min
Ps = 80 (1 - —)
Pmin
Where
Ps = Paints scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt-P
Ps=80(1+" ")
P max
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
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conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of points Number of points
The specmc_goal_s Meanstot allocated claimed (80/20
allocated points in Y T - (80120 system) system)
terms of this / (To be completed
tender (To be completed by  EEVETRT T (1)
the organ of state)

Atleast 51% Black | Identification
ownership documents / CSD

Report / CIPC

Certificate
Atleast 51% Identification S
Women Ownership | document / CSD

Report / CIPC

Certificate
Atleast 51% People | Medical Report 3
with Disability indicating disability
Atleast 51% Youth | Identification 2
ownership (18 to 35 | document / CSD
Years of age) Report / CIPC

Certificate

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm. ...
4.4, Company registration NUMDbDET: ... ..o
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

[ A R |
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4.6.

O Non-Profit Company
O State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)
(€)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and
forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DATE:
ADDRESS:
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| FORM D: MBD 6.2 |

MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local
content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2022, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of
Local Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract
is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011

as follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the
date of advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is

accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation.
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2. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

3.1

Description of services, works or goods

Stipulated minimum threshold

Electrical Cables (Including earth wire)

Transformers class 0
Steel
Cement

Does any portion of the goods or services offered

have any imported content?

(Tick applicable box)

YES

NO

90%
90%
100%
100%

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published
by SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency

Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the DTI must be informed accordingly in order for the
dti to verify and in consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP, OR INDIVIDUAL)

IN RESPECT OF BID NO. ... e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of
the contract.

[, the UNAErSIGNEA, . ...ttt e e et e e e e e e e st e e e e e e anes (full names),
do hereby declare, iN My CAPACILY @S ... ..c.iiiiiiiiii e e

(0] P PP PP PPPPPPR PPN (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:
(1) the goods/services/works to be delivered in terms of the above-specified bid comply with the
minimum local content requirements as specified in the bid, and as measured in terms of
SATS 1286:2011; and
(c) The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained
in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

(d) I acceptthat the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.
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(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2022 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act
No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded
(C2) |Tender description: from all calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pulal:l EUI:I GBPI:I
(C7) |Specified local content %
Calculation of local content

Tender
Tender value
. Exempte Local Total
price - net of Total Total
Tender . . d Imported| Local | content Tender exempted
. . List of items each |, exempte tender ] Imported
itemno's imported value value % (per Qty imported
(excl value d item) value content content
VAT) imported
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

(C20) Total tender value|R

Signature of tenderer from Annex B (C21) Total Exempt imported content|R

(C22) Total Tender value net of exempt imported content|R

(C23) Total Imported content|R

(C24) Total local content|R

Date: (C25) Average local content % of tender
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| FORM E: MBD 8 \

MBD 8

DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a.

abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

been listed in the Register for Tender Defaulters in terms of section 29 of
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

ltem Question Yes = No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers Yes No
' as companies or persons prohibited from doing business with the public sector? I:‘ I:‘
(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that imposed
the restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking on
its link at the bottom of the home page.
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No |:| |:|
12 of 2004)?
The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom
of the home page.
4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court | Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past |:| |:|
five years?

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other |:| |:|
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or Yes No

any other organ of state terminated during the past five years on account of |:| |:|

failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ....coniiiiiiiiii e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

Position Name of Bidder
Js367bW
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| FORM F: MBD 9 \

MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has

committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form

of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:

Lincludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and /

or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of:

that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(©) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder

MBD 9
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6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortiums? will not be
construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

MBD 9
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10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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FORM G: CERTIFICATE OF AUTHORITY

Indicate the status of the tenderer by ticking the appropriate box hereunder. THE TENDERER
MUST COMPLETE THE CERTIFICATE SET OUT BELOW FOR THE RELEVANT
CATEGORY AND ATTACH A LETTER ON THE COMPANY LETTERHEAD.

Please tick appropriate box:

A B C D E
Company Partnership Joint Venture  |Close Corporation | Sole Proprietor

A. CERTIFICATE FOR COMPANY

of the board (copy attached) taken on ... 20......... ,
MIEIMIFS . e acting in the capacity of
.......................................................... , was authorised to sign all documents in

connection with this tender and any contract resulting from it on behalf of the company.

As witness

T O . e
Chairman

G ) ).
Date

B. CERTIFICATE OF PARTNERSHIP

We, the undersigned, being the key partners in the business trading as

................................................................................................... hereby authorise

ME VIS . e e , acting in the capacity
Of e to sign all documents in connection with the
tender for Contract....... ..o and any contract

resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the

Partnership as a whole.
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C. CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
MITMIES . , authorised signatory of the company
................................................................... , acting in the capacity of lead partner, to
sign all documents in connection with the tender offer for
COoNtract. ... and any other contract resulting from it
on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE,
NAME & CAPACITY

Lead partner

D. CERTIFICATE FOR CLOSE CORPORATION
We, the undersigned, being the key members in the business trading

=T P hereby authorise
MIEIVITS . et Acting in the capacity
Of e , to sign all documents in connection
with the tender for Contract.............ccooiiiiiiii i and any contract resulting

from it on our behalf.
NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of the
Close Corporation as a whole.

E. SOLE PROPRIETOR
| 7 A A , chairperson and sole owner of

......................................................... , hereby confirm that by resolution of the board
(copy attached) taken on ................... 20...., Mr/Mrs........ccccooiiiiiininn, acting in the
Capacity Of.....oii ,was authorised to sign all documents

in connection with this tender and any contract resulting from it on behalf of the company.

As witness

L PP
Chairman

2 e
Date

BIDDERS SHOULD ATTACH A DULY SIGNED AND DATED ORIGINAL OR CERTIFIED
COPY OF THE LETTER OF AUTHORITY ON THE COMPANY’S LETTERHEAD, FAILURE
TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE
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FORM H: BIDDER’S BANKING INFORMATION

DETAILS OF BIDDERS’S BANK ACCOUNT

I/We furnish the following information:

a)
b)
c)
d)
e)
f)
9)

NAME OF BANK: ....eeiiiiiiee e
BranCh Of BAnK ........cooiiiiiiiiiiicc s
Town/city/suburb where bank is situated..................uueiiiiiiiiiiiiiie
Contact Person at the BankK: ..........coovviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeee e
Telephone number of Bank: Code: ................... Number: .....................
ACCOUNT NUMIDEI: ..t e e e e a e e e e e

Bank rating: .......cccoooiiiii (Attach letter from the bank)

I/We hereby authorise the Employer to approach the above Bank for a reference.

NOTE:

BIDDERS SHOULD ENSURE THAT THEIR BANK ACCOUNT DETAILS HAVE
BEEN VERIFIED ON THE CSD REPORT. IF SUCH IS NOT VERIFIED, BIDDERS
SHOULD ATTACH A COPY OF THEIR BANK CONFIRMATION LETTER

BIDDERS SHOULD ATTACH A LETTER FROM THE BANK TO SUPPORT THE

BANK RATING CLAIMED.

Signature.......c.oooiiiii Date.....oo o
NaAM . o POSItiON. ...
L1010 1= =
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FORM I: DECLARATION WITH REGARDS TO MUNICIPAL SERVICES, RATES
AND TAXES

I the undersigned, declare on

behalf of (Name of Bidder)
that;

the bidder and any of its director(s) does not owe any municipal services, rates and taxes to
the municipality or any other municipality or municipal entity any amount which could be in
arrears for an period for a period more than three months.

In the event that this declaration is found to be false, the bid will be rejected and found to be
nonresponsive.

1. COMPANY ACCOUNT

NAME OF MUNICIPALITY ACCOUNT NUMBER | ACCOUNT/PROPERTY OWNER

2. ACCOUNTS OF COMPANY DIRECTOR(S)

NAME OF MUNICIPALITY ACCOUNT NUMBER | ACCOUNT/PROPERTY OWNER
NOTE:

TENDERER TO SUBMIT A COPY OF A MUNICIPAL ACCOUNT OF THE COMPANY AND THAT OF
ITS DIRECTOR(S) NOT IN ARREARS AND NOT OLDER THAN THREE (03) MONTHS; OR

IN THE EVENT THAT THE BIDDER IS LEASING, A LEASE AGREEMENT ALONG WITH THE
ACCOUNT OF THE LEASED PROPERTY SHOULD BE ATTACHED; OR

A CONFRIMATION LETTER FROM THE LOCAL MUNICIPALITY NOT OLDER THAN THREE
MONTHS CONFIRMING THAT SERVICES ARE NOT CHARGED/LEVIED AND BIDDER DOES NOT
OWE

(FAILURE TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-
RESPONSIVE)

Signature.......c.ooviii Date.....ooviiiii
NaAM . o POSItiON. ...
L]0 [0 1= (=]
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FORM J: SCHEDULE OF PROPOSED SUBCONTRACTORS

Will you be subcontracting on this project?

(Tick the appropriate box)

Yesl:llNol:I

We notify you that it is our intention to employ the following subcontractors for work in this contract.
If we are awarded a contract we agree that this notification does not change the requirement for us to submit the name of
proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such
requirements in the contract, then your written acceptance of this list shall be binding between us.
Name of Subcontractor _ Description of Work to
Contact Details be executed by
Subcontractor
1.
2.
3.
4,
5.
Signature.........ooeviiii Date.....oo o
NaMe. ... Position.........ccoooiiii
JLI=T 0 [T =

FORM K: RECORD OF ADDENDA TO TENDER DOCUMENTS
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Was there an addendum issued for this project?

(Tick appropriate box and complete table accordingly)

Yes|[ ]/No[ |

We confirm that the following communications received from the employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title of Details

10.

Attach additional pages if more space is required.

Signature. ... Date ...,
NaAM . o PoSItioN. ...,
B ]2 L0 (ST =T S
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FORM L: SCHEDULE OF TENDERER'S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves in the last five years with a minimum value of R200 000:
Similar means supply and installation of minisubstations or medium voltage switchgear.

INSTITUTION NAME

RELEVANT PROJECT NAME

CONTACT
PERSON

CONTACT
DETAILS (TEL /
CELL)

PROJECT
VALUE

PROJECT START &
END DATE

* The project value on the above table should correspond to the supporting documents that will be attached as returnables or NO functionality points will be allocated.

NB: COMPLETE THE TABLE ABOVE ON COMPANY EXPERIENCE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF PROJECTS LISTED ON THE ABOVE TABLE (FAILURE TO DO SO WILL LEAD
TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) Focus on projects that will qualify for the functionality criteria first

Signature...........coooiiiiin,
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FORM M: PROPOSED KEY PERSONNEL

The Bidder shall list below the key personnel (including first nominee and the second choice alternate),
whom he proposes to employ on the project should his Bid be accepted, both at his headquarters and
on the Site, to direct and for the execution of the work, together with their qualifications, experience,
positions held and their nationalities.

NAME OF - SUMMARY OF
DESIGNATION (i) NOMINEE O 3 | QUALIFICAT- | EXPERIENCE AND PRESENT NQF
(ii) ALTERNATE ';: '5 IONS OCCUPATION Level
Z <
HEADQUARTERS
Project
Manager

CONSTRUCTION
MONITORING

Site Agent

CONSTRUCTION

MONITORING

Safety Officer
Signature. ... Date ...oooviiii
NaAM . o Position......ccooveeee
B =11 (=] (= N

Page 54 of 168




REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

FORM N: SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that I/we presently own or
lease and will have available for this contract or will acquire or hire for this contract if
my/our bid is accepted.

Details of major equipment that is owned by and immediately available for this contract.

Description Manufacturer | Model Capacity Own or hire

Attach additional pages if more space is required.

SIgNALUIE. ... e Date ..o
NaAM . oo POSItioN. ...
Tenderer
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FORM O: CENTRAL SUPPLIER DATABASE REGISTRATION

No bid will be considered without the bidder being registered on the CSD with an active profile
and a Tax Compliant status. Bidders must attached a document from the CSD showing the
name of the business and the CSD number to enable live verification from the system

This will be verified during evaluation and again during adjudication. Bidders should ensure
that their status stays compliant.
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FORM P: CONSTRUCTION INDUSTRY DEVELOPMENT BOARD
REGISTRATION

It is a compulsory requirement that the Municipality only appoint bidder with a suitable and
active CIDB registration for construction projects. The requirement for this project is 3EP or
higher and the bidder must attach proof of registration.

Unfortunately, the Municipality don’t have the capacity to appoint bidder Emerging into 3EP or
higher bidders musty already be registered for 3EP.

Bidder will not be considered if;

1. They are not registered with CIDB

They are not registered for the correct category

They are not registered for the correct minimum level of 3

The profile/registration is not active (this will be verified online during evaluation)
The bidder fail to attach proof.

a s wnN

CIDB registration NO: .......c.oiiiiiiiieeen

CategorY: i,

Signature. ..o Date ...,
NaAME. .o Position.......coooiiiiii e,
B IK=] 810 L= (=

Page 57 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

FORM Q: COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT,
1993 AND CONSTRUCTION REGULATIONS, 2014

The bidder shall attach to this Form evidence that he is registered and in good standing with
a compensation insurer who is approved by Department of Labour in terms of section 80 of
the Compensation for Injury and Disease Act (COID) (Act 130 of 1993).

The bidder is required to disclose, by also attaching documentary evidence to this form, all

inspections, investigations and their outcomes conducted by the Department of Labour into
the conduct of the bidder at any time during the 36 months preceding the date of this bid.
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FORM R: REGISTRATION AS ELECTRICAL CONTRACTOR

Only bidder that can proof that they are registered as Electrical Contractors with the
Department of Labour will be considered.
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FORM S: SCHEDULE OF LABOUR

RDP 1 (E) SCHEDULE OF LABOUR CO ZNTENT

The Bidder must complete the table below to reflect the labour force anticipated to be employed on this
contract, including labour employed by sub-contractors. The specified target value is 5%.

Note: A minimum of 5% target value should be obtained from Local Labour content

Man Minimum Total Wage Cost
Type of Labour Male Female | Youth Wage Rate 9
days . (Excl VAT)
per Unit
Permanent Labour
Temporary Labour
SMME/HDI’s Labour
TOTAL
PERCENTAGE
Notes to Bidder:
Q) Labour is defined as hourly paid personnel or personnel paid per task.
2) The penalty for non-compliance during the contract or for fraudulent

disclosure is discussed in Section C3.3.1.5.

Signature........ooiii Date
NaME. .o, Position
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THE CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION
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EPHRAIM MOGALE LOCAL MUNICIPALITY

TABLE OF CONTENTS
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Cl.4: AGREEMENT WITH ADJUDICATOR
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OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993
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EPHRAIM MOGALE LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION AT 338
MOPANIE STREET

C1.1 FORM OF OFFER AND ACCEPTANCE

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

Contract No EPMLM/8/3/504: APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI
SUBSTATION AT 338 MOPANIE STREET.

The bidder, identified in the offer signature block, has examined the documents listed in the bid data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of bid.

By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R e (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the bidder before the end of the period of validity
stated in the bid data, whereupon the bidder becomes the party named as the contractor in the
conditions of contract identified in the contract data.

Signature Block: Bidder

Signature ... Date...................

Name ..

Capacity .

Name of Organization. . . . .. ...
Address of Organization . . . . ... ..t
Signature of witness . .. ... ... o Date...................

NamMe Of WINESS . . . . . e e
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
bidder's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the bidder’s
offer shall form an agreement between the employer and the bidder upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2:  Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the bid data and any addenda thereto as
listed in the bid schedules as well as any changes to the terms of the offer agreed by the bidder and
the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The bidder shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) for delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
bidder receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the bidder (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the parties.

Signature Block: Employer

Signature . Date...................
Name ...
Capacity

For the Employer: Municipal Manager
Ephraim Mogale Local Municipality
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Schedule of Deviations

L SUD G . . o e e
DEtailS . ... e e

2 U T . . o
DetailS . .. e

B SUD B . . .o e e e
DetallS . .. e

A SUD BT . . .o e
DetailS . ..

D SUD G . . .o e e
DtailS . .. e e e

By the duly authorised representatives signing this agreement, the employer and the bidder agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the bid data and addenda thereto as listed in the bid schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the bidder and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the bid documents and the receipt by the bidder of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

For the Bidder:
Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
Witness

For the Employer:

Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
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Witness

EPHRAIM MOGALE LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI
SUBSTATION AT 338 MOPANIE STREET

C1l.2 Contract Data

Section 1.01 The General Conditions of Contract for Construction Works (edition 2015) published by
the South African Institution of Civil Engineering, is applicable to this contract. Copies of these
conditions of contract may be obtained from the South African Institution of Civil Engineering (Tel:
011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract
for Construction Works to which it mainly applies.
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C1.2.1 CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - (edition 2015)", issued
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2015") and can
be obtained from:

SAICE

Waterfall Park

Howick Gardens

Vorna Valley Half way House
Becker Street

MIDRAND

1685

Gauteng Province

Tel: (011) 805-5947/8
Fax:  (011) 805-5971.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under
“Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions, and an appropriate heading.

2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF
CONTRACT
2.1 General

The following clauses add to, vary or otherwise amend the General Conditions of Contract:

2.1.1 Cession (CL 2.5.1)

Delete the words “without the written consent of the other”.

2.1.2 Contractor’'s Superintendence (CL 4.12)

Add the following sub-clause 4.12.4 to Clause 4.12:

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the
name of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the
space provided therefor. Previous experience of this person on work of a similar nature during the past five
(5) years is to be entered in the list.

The Contractor’s Site Agent shall be on Site at all times when work is being performed.

The person as approved of by the Municipality in writing shall not be replaced or removed from Site without
the written approval of the Municipality.”

2.1.3 Programme (CL 5.6)
Add the following sub-clause 5.6.6 to Clause 5.6:

“Failure on the part of the Contractor to deliver to the Municipality, the
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2.14

2.15

2.16

e programme of the Works in terms of Clause 5.6.1 and

e supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shall be sufficient cause for the Municipality to retain 25
per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to
the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and

Supporting Documents”.

Contractor’s Designs and Drawings (CL 5.9.7)

“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a
third party registered engineer, accomplished in such specific field of practice
and the cost thereof shall be borne solely by the Contractor.

Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the
Municipality (the Employer), their agents and assigns, against all claims howsoever arising out of the said
design, whether in contract or delict”

Suspension of the Works (CL 5.11)
Add the following sub-clause 5.11.4 to Clause 5.11.:

“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate
within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made (except
for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14
days’ notice to the Employer, suspend the progress of the Works.

The Contractor's action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to
cancellation of the Contract in terms of Clause 9.3.

If the Contractor subsequently receives full payment of the amount due under such Interim Payment
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working
as soon as is reasonably practicable.”

Extension of Time Arising from Abnormal Rainfall (CL 5.12)

Add the following to sub-clause 5.12.2.2 :
“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each calendar
month or part thereof in accordance with the following formula :

Rw - Rn
\% = (Nw - Nn) + e )
X
\% = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded
Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has
been recorded, as derived from existing rainfall records
Rw = Actual recorded rainfall for the calendar month
Rn = Average rainfall for the calendar month, as derived from existing rainfall records
X = 20

The rainfall records which shall provisionally be accepted for calculation purposes are:

Based on records taken at: Rainfall Station: POLOKWANE Lat: 23.8570 Lon: 29.4510
Height 1226 m

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year

Average Rainfall: 450.5 mm/year
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2.1.7

2.1.8

2.1.9

Years of record: 2002 - 2012

. Average number of days for
Average rainfall for . .
calendar month on which a rainfall
Month calendar month
of 10 mm or more were recorded
Rn
Nn
(mm) (days)

January 66.7 10.6
February 57.8 8.1
March 51.2 8.2
April 32.2 55
May 10.3 2
June 3.2 1.8
July 2.5 1.6
August 2.5 0.4
September 3.7 1.9
October 37.2 6.4
November 92.1 11
December 90.9 11.6

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds
10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when
rainfall does not exceed 10 mm but wet conditions prevent or disrupt work.

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the
algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.”

Guarantee (Security) (CL 6.1)

Delete the contents of the first paragraph of Clause 6.2 and insert:

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a
Demand Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 of
1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data. The
Demand Guarantee shall be issued by an entity approved by the Employer, and shall conform in all respects
to the format contained in the Appendix to the Contract Data.

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on behalf
of the joint venture.

Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8 of the Contract
Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in
terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as amended in the Special Conditions of
Contract.”

Variations (CL 6.3)

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

Interim Payments (CL 6.10.1)

Add to the end of Clause 6.10.1 the following paragraph:
“The Contractor shall complete the ‘Contractor’'s Monthly Report Schedule’, which pro forma documentation

is obtainable from the Municipality. Pursuant to Sub-Clause (1), these, duly signed by all concerned, together
with the Contractor’s statement and a VAT invoice in original format are to be submitted to the Municipality.
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2.1.10

2.1.11

2.1111

2.1.11.2

Issue by the Contractor of any signed payment certificate is conditional to this information being fully
endorsed, accurately and timeously submitted to the Municipality”.

Add to the end of Clause 6.10.1.5 the following paragraph:

“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully
passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement.

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his
monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices

to the Contract Data.”

Variations Exceeding 15 Per Cent (CL 6.11)

In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “20 per cent”.
Insurances (CL 8.6)

Delete sub-clause 8.6.6 and substitute with:

“The Contractor shall before commencement of the Works produce to the Municipality:
8.6.6.1 The policies by which the insurances are effected,

8.6.6.2 Proof that due payment of all premiums there under, covering the full required period has
been made, and

8.6.6.3 Proof of continuity of the policies for the required period.

Should, during the currency of the Contract, the required period of insurance be extended for any
reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full
extended duration.

The Municipality shall be empowered to withhold all payment certificates until the Contractor has
complied with his obligations in terms of this Clause 8.6.”

Delete sub-clause 8.6.7 and substitute with:

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to
cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause
9.2.2.5, as amended, in the Special Conditions of Contract.”

2.1.12 Termination of the Contract (CL 9.1)

Alter the numbering of:

Clause 9.1.51t0 9.1.6,
Clause 9.1.6 t0 9.1.7 and

insert the following new clause 9.1.5:

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving

written notice of such cancellation to the Contractor. The termination shall take effect 28 days after the later

of the dates which the Contractor receives this written notice or the Employer returns the Demand Guarantee.
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2.1.13

The Employer shall not cancel the Contract under this sub-clause in order to execute the Works himself or
to arrange for the Works to be executed by another contractor.

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of
cancellation in terms of this sub-clause”.

Termination by Employer (CL 9.2)

Delete the contents of Clause 9.2 and substitute with:

“9.2.1

9.211

9.2.1.2

9.2.1.3

9.2.14

9.2.15

9.2.2

9.221

9.2.2.2

9.2.23
9.2.2.4

9.2.25

9.2.2.6

9.2.2.7

The Employer may terminate the Contract by written notice to the Contractor if:
Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or

The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate
as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or
agrees to carry out the Contract under the supervision of a committee representing his creditors, or
(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the
Contract without having first obtained the Employer’s consent in writing, or if execution is levied on
his goods, or

The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the
Employer or the Engineer, a gratuity or reward or commission, or

The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the
award of the Contract, or

The Contractor has abandoned the Contract
If the Contractor:

Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of
the Works for fourteen (14) days after receiving from the Engineer written notice to proceed, or

Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract
Data, or

Has failed to proceed with the Works with due diligence, or

Has failed to remove materials from the Site or to pull down and replace work within fourteen (14)
days after receiving from the Engineer written notice that the said materials or work have been
condemned and rejected by the Engineer in terms of these conditions, or

Is not executing the Works in accordance with the Contract, or is neglecting to carry out his
obligations under the Contract, or

Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the
contrary, sublet any part of the Contract, or

Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the
Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to
rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the
termination of the Contract and expel the Contractor and order the Contractor to vacate the site
within 24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and
the Employer may then enter upon the Site and the Works without affecting the rights and powers
conferred on the Employer or the Engineer by the Contract and the Employer may himself complete
the Works or may employ another contractor to complete the Works, and the Employer or such other
contractor may use for such completion so much of the Construction Equipment, Temporary Works
and materials brought onto the Site by the Contractor as the Employer may think proper, and the
Employer may at any time sell any of the said Construction Equipment, Temporary Works and
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2.1.14

unused materials and apply the proceeds of sale towards payment of any sums that may be due or
become due to the Employer by the Contractor under the Contract. In such circumstances the
Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the
grounds that he is entitled to do so on a right of retention until amounts due to him have been paid,
neither will the Contractor be entitled to any further payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said
default, but later repeats the same or substantially the same default, then the Employer may notify
the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph
following the word “writing” in Clause 55.2.7 above.

9.2.4  Should the amounts the Employer must pay to complete the Works exceed the sum that would have
been payable to the Contractor on due completion by him, then the Contractor shall upon demand
pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the
Employer and shall be recoverable accordingly. Provided that should the Contractor on demand not
pay the amount of such excess to the Employer, such sum may be determined and deducted by the
Employer from any sum due to or that may become due to the Contractor under this or any previous
or subsequent contract between the Contractor and the Employer.”

Termination by the Contractor (CL 9.3)

Add the following paragraph as Clause 9.3.5:

“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor
may notify the default to the Employer, with a copy to the Engineer, and if the default is not rectified within
10 days the Contractor may suspend progress of the works until a date 7 days after the default is rectified.
The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting from such
suspension, and to payment of additional costs caused by or resulting from the suspension. Such extension
of time and additional costs shall be promptly ascertained by the Engineer, who shall then grant the extension
of time and include the additional costs in all future payment certificates. Such suspension, extension of time
and/or payment of additional costs, shall not prejudice the Contractor’s rights to cancel the contract.”

PRIORITY OF DOCUMENTS

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purpose
of interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance.

b) amplifications of the General Conditions of Contract within the Contract Data.

c) additional special conditions or amendments to the General Conditions of Contract
within the Contract Data.

d) the General Conditions of Contract.

e) the Specifications, Drawings, Schedules and other documents forming part of the

Contract (in that order) contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary
clarification or instruction.

TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Bidder only)

Claim for materials on site, Payment Certificate No. .................. Date: ..ooeiiiii

Contract NO: ...ovieiiii e for (contract title) ...... ..o

Page 72 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights,
title and interest in and to the materials and goods, for which evidence of bona fide ownership is attached
hereto, unto and in favour of (name of Employer) . ... . . e
......................... insofar as the Contractor retains actual control of the materials and goods,
the right of ownership thereof passes to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree
that no payment for materials on site will be made by the Employer until such time as | have submitted
documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment
of retention money thereon excluded.

Description of Item Unit Quantity Rate Amount Supplier

Total Value of Materials and goods

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or
used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following
table:

SIgNEd DY o Date: ....covviieii
for and on behalf of the Contractor.

WithesSed DY . Date: .ooovviiiiii,
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor

to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause
6.10.1.5 of the General Conditions of Contract 2010.
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C1.2.2 PART A:

CONTRACT DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE

Clause 1.1.15:

Clause 1.2.1:

Clause 1.1.16:

Clause 1.2.1:

Clause 6.2:

Clause 6.2:

Clause 5.3:

Clause 5.6.1 & 5.6.2:

Clause 8.6.1.1.3:

Clause 8.6.1.2:

Clause 8.6.1.3:

Clause 5.13.1:

Clause 6.8.2:

CONTRACT SPECIFIC DATA BY THE EMPLOYER

Name of Employer: Ephraim Mogale Local Municipality represented by Head of
Department: Department of Technical Services

Address of Employer:

Physical: Postal:

The Employer’s address for receipt of communications is

13 Ficus street P.O.Box 111

Marble Hall Marble Hall

0450 0450

Telephone No: 013 261 8400 Fax No: 013 261 4055

Name of Engineer

‘Engineer’ means any Director, Manager or official appointed by the Municipality to fulfil the
functions of the Engineer in terms of the Contract Data.

Address of Engineer:

Physical: Postal:

The Engineer’s address for receipt of communications is:

13 Ficus street P.O.Box 111

Marble Hall Marble Hall

0450 0450

E-Mail: jdurie@emogalelm.gov.za

Telephone No: (013) 261 8400 Fax No: (013) 261 8384

The Guarantee shall be delivered within 14 days after receival of the Acceptance document
from the Employer.

The Liability of the Guarantee shall be for 10% of the Accepted Bid Sum.

The contractor shall commence executing the work within 14 days of the Commencement
date.

The Contractor shall deliver to the Engineer, within 14 days calculated from the
Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting
documents in terms of Clause 5.6.2.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is NIL
Special risk insurance issued by SASRIA is required.

The limit of indemnity for liability insurance required should not be less than the contract
amount.

The penalty for failing to complete the works is 0.10 % of the Total Bid Sum per
Calendar Day

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule with the following values:
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Clause 6.83:

Clause 6.10.1.5:

Clause 6.10.3:

Clause 6.10.5:

Clause 7.8.1:

Clause 10.7.1

Clause 10.7.1:

Contract Price Adjustment Factor = (1 — x) alt + bPt + cMt + dFt 1| rounded off to the
Lo Po Mo Fo
fourth decimal place.

Coefficients for calculating Contract price Adjustment Factor shall be:
Value of x is 0.10

a=0.15 b=0.20 c=0.55 d=0.10

L is the “Labour Index” and shall be the “Consumer Price Index — for Polokwane Area” In
Release P 0141.1 Table 21

The base month is: “the month prior to the closing of the Bid”
No Contract price Adjustment will be done if contract period is less than 7 months.

Price adjustments for variations in the costs of special materials are not allowed.

The percentage advance on materials not yet built into the Permanent Works is: 80%

The percentage retention on the amounts due to the Contractor is 10%, excluding contract
price adjustment, contingencies and VAT, and limited to 10% of the contract amount,
excluding contract price adjustment, contingencies and VAT. The retention will be reduced
to 5% on completion of the project.

A Retention money guarantee will be not permitted.

The Defects Liability Period is 12 months measured from the date of the Certificate of
Completion.

Dispute resolution shall be by Adjudication.

Dispute Resolution shall be by Adjudication.
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C1.2.2: PART B:

CONTRACT DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract:

REFERENCE

Clause 1.1.9:

Clause 1.2.1:

Clause 5.5

Clause 6.8.3:

CONTRACT SPECIFIC DATA BY THE CONTRACTOR
[NET g [0 ) O00] o] 4 = Te3 (o] S

Address of the Contractor:
The Contractor’s address for receipt of communication is:

Physical: Postal:

E-Mail:

Telephone NO: ....coiiiiii i, Fax No: ...,

The works shall be completed within ...................... months (including special non-working

days and the year end break).

The variation in cost of all special materials is to be provided in the table SM 1 for special
materials.

The rates and prices for the special materials shall be furnished by the Bider, which rates
and prices shall not include VAT but shall include all other obligatory taxes and levies. The
guoted price is the ruling price on the Month prior to close of bid.

TABLE: SM1

Special Materials* Unit Rate or Price for the base month

*Contractor to indicate the type, unit and rate of special material to be listed. The Contractor shall substantiate
the above rates or prices with acceptable documentary evidence. Contractor to provide any other Special

Materials if deemed necessary.

N.B. Diesel, reinforcing steel, and cement will not be accepted as special material.
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C1.3 Form of Guarantee - Pro Forma

ContractNO . . .......... ... ..
WHEREAS The Ephraim Mogale Local Municipality (hereinafter referred to as the Employer”) entered into, a
Contract with:

(Hereinafter called “the Contactor”)onthe .. ........ dayof....... ..o 200 .
for APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION AT 338 MOPANIE STREET

in the Ephraim Mogale Local Municipality of the Limpopo Province.

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS . . . oo e e e e has / have at the
request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE . . .. e e e e e e e e e do hereby
guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the
terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and
that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of
the completion date which the Employer may make, give, concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to
or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:

R (in figures)

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as
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Signature . . ...
Duly authorized to signon behalf of . . ... ... . . e

AArESS e
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C1.4: Agreement with Adjudicator

This agreement is made on the

(name of company / organisation)

of

.00 (o 1 LTSS PSR and

the Contractor (hame of company / organisation)

(o] C=To [0 | =1L PO P PO PPPPPROPPPPP

Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract dated...............cc.ceeeeeeeeeenenen.

and known as Contract No.........

(o] g1 =T 111 =) T PP PR SO PPPUPPPPN

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to

act.
(* Delete as necessary)

IT IS NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the

Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with
the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall
endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent of
the other Parties which consent shall not be unreasonably refused.

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in
relation to the adjudication and he shall retain documents for a further period at the request of either Party.

SIGNED by:

(Signature): .....ccceeevvieeeeennnen.
Name: ..o,
who warrants that he/ she is

duly authorised to sign for and

on behalf of the First Party in
the presence of

Witness:

(SIgnature).......ceeeeevvveeeeeininnenn.

NaME: oo
AdAress: ...coooovvvvveiieieeei,

(Signature): .....cccceevvvieeeeennnn
Name: ..o,
who warrants that he/ she is
duly authorised to sign for

and on behalf of the Second
Party in the presence of

Witness:

(SIgnature).......ceeeeevvceeeeeennnnenn.

NaMEe: .o
AdAress: ...coovvvvvveeieeieeeeeie,
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C1.5: Agreement In Terms Of Section 37(2) Of The Occupational Health And Safety Act No
85 Of 1993

THIS AGREEMENT is made between The EPHRAIM MOGALE Local Municipality represented by the Accounting
Officer.

(hereinafter called the EMPLOYER of the one part, herein represented by:

........................................................................ IN NIS CAPACILY @S: ..vvvvieieeeeiiiiiiieie e s e eaeeeneeens]
AN DD o s (hereinafter called the CONTRACTOR) of the other
O T P TCT =TT =T o] (= TST=T a1 1Yo I )Y PP

IN IS CAPACITY @S: 1uiuiiritit it e e duly authorized to sign on behalf of the
Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the
CONTRACTOR and the EMPLOYER in respect of

CONTRACT: APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION AT 338
MOPANIE STREET in the Ephraim Mogale Local Municipality of the Limpopo Province

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR
with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed
in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with
such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

4, The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.

Thus signed at ..o for and on behalf of the CONTRACTOR

onthisthe .................. dayof ..o 20.........

] (€7 )N 1 RSP

NAME AND SURNADME . ..ottt e e e e e e et e e e e et e et s e s eaeeeeesat s aeeeeeresstanaeaaaaeanes

(@7 N 1 I PRSP SPTPRR

WITNESSES: 1. e
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Thussigned at ........ccoooiiiiiiiiii e, for and on behalf of the EMPLOYER on this

the o, dayof ..o, 20.........

SIGINATURE . ..o e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e aas

NAME AND SURNADME: . o ittt ae et seeesere e eeeeeeeseseeeeEeteseessesess e eeenbesnsnsnnnsnrnnnrnnnnns

A P A T Y L

WITNESSES: 1. i
1O P PO PR PR PRPRPRPRPRR
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EPHRAIM MOGALE LOCAL MUNICIPALITY

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION AT 338

MOPANIE STREET

C2.1: PRICING INSTRUCTIONS

1. GENERAL
The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the
Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s
rates for providing supplies, services, engineering and construction works in accordance with the Scope of
Work.
The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract
Data. These items are not described in the Pricing Data.
The Bidder’'s obligations in pricing the Bid offer and the Employer's undertakings in the checking and
correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure F of
SANS 294, as amended in and read in conjunction with the Bid Data.
2. DOCUMENTS MUTUALLY EXPLANATORY
The documents forming the Contract are to be taken as mutually explanatory of one another. The Bill of
Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid
Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the
Specifications and the Drawings.
3. DEFINITIONS
For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:
Unit The unit of measurement for each item of work as defined in the pricing schedule
and bill of quantities.
Quantity . The number of units of work for each item
Rate . The payment per unit of measurement at which the Bidder Bids to do the work.
Amount . The product of the quantity and the rate Bided for an item
Sum : An amount Bided for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.
Prime Cost (or : A sum fixed by the Engineer and entered in the Schedule of Quantities as the net
PC item) sum provided to cover the cost of specific goods or materials to be supplied under
the contract, or the net sum to be paid by the Contractor to merchants or others for
such articles or materials.*
Provisional : A sum of money fixed by the Engineer and entered in the Schedule of Quantities to
Sum provide for work not defined at the Bid stage and includes any allowance specifically
made for unforeseen contingencies.!
Extra Over (or : Qualifies an operation (or combination of operations) which is common in a varying
EO) degree to a number of other operations and which is scheduled once as “extra over”
those other operations in order to avoid a multiplicity of items each reflecting the
degree to which the common operations applies. The term “extra over” invariably
denoted double measurement, no deduction being made from one on account of
the other.!
4. DESCRIPTIONS

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised
Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the
Scope of Work, set out what ancillary or associated activities are included in the rates for the operations
specified. Should any requirements of the measurement and payment clause of the applicable Standardised
Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised
Specification or Scope of Work, as applicable, shall prevail.
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REFERENCES

The general conditions of contract, the special conditions of contract (if any), the specifications (including
the project specification) and the drawings are to be read in conjunction with the schedule of quantities.

Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally
in accordance with the Scope of Works.Should any requirement of the measurement and payment clause
of the applicable standardised specification?, or the project specification?, or the particular specification(s)?
conflict with the terms of the schedule the requirement of the standardised, project or particular
specification, as applicable, shall prevail.

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has
been made for waste.

The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the
Employer for the work described under the several items, value added tax excluded. Such prices shall
cover all costs and expenses that may be required in and for the construction of the work described, and
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on
which the quotation is based.

A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other prices
or rates in the schedule

UNITS OF MEASUREMENT

The units of measurement indicated in the Bill of Quantities are metric units.

The following abbreviations are used in the Bill of Quantities:

% = per cent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometre

km-pass = kilometre-pass

kw = kilowatt

| = litre

m = metre

mm = millimetre

MN = meganewton
MN-m = meganewton-metre
MPa = megapascal

kPa = kilopascal

m2 = square metre

m3 = cubic metre

m3-km = cubic metre-kilometre
mz2-pass = square metre-pass
no = number

PC sum = Prime Cost sum
Prov Sum = Provisional Sum
sum = lump sum

t = ton (1 000 kg)
R/only = Rate only

W/day = Work day

NET MEASUREMENTS

Page 83 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

10.

11.

111

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made
for off-cuts and waste.

QUANTITIES

The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for payment will be used for
determining payments due and not the quantities given in the Bills of Quantities.

The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract
Data shall be computed from the actual quantities of authorized work done, value at rates determined in
terms of the Contract Data, against the respective items in the Bill of Quantities.

CURRENCY

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents. Fractions of
a cent shall be discounted.

VALUE ADDED TAX

Value Added Tax shall be excluded from the rates and sums contracted for the various items of work included
in the Bill of Quantities. VAT will be added as a single entry to the summary.
RATES AND PRICES

General

a) The Contractor must price each item in the Bill of Quantities in BLACK INK. Reproduced computer
printouts of the Bills of Quantities will not be acceptable.

b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and incidentals
for the work described under the several items. Such prices and rates shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities and obligations set forth or implied in the documents on which the
Bid is based, as well as overhead charges and profit. Reasonable prices shall be inserted as these
will be used as a basis for assessment of payment for additional work that may have to be carried
out.

c) Where the Contractor is required to furnish detailed drawings and designs or other information in
terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included
in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities.
Separate additional payments will not be made.

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bill. The Contractor will not be paid for items against which no rate or lump sum
has been entered in the Bill of Quantities.

e) Should the Contractor group a number of items and contract one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.
f) Should the Contractor indicate against any item that compensation for such item is included in

another item; the rate for the item included in another item shall be deemed nil.

0] A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities
are, in the opinion of the Employer, unreasonable or out of proportion.
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11.2

11.3

12.

“Rate only” items

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in
the Amount column, which rate will constitute payment for work which may be done in terms of this item.
Such "rate-only" items are used where it is estimated that little or no work will be required under the item or
where the item is to be considered as an alternative to another item for which a quantity is given.

Arithmetic

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor
shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item. He shall
also enter an appropriate sum in the Amount column for each scheduled item, by determining in the
applicable line item the product of the Quantity and the Unit Rate.

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall
be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in
determining the Contract Price.

Where there is an error in addition, either as a result of other corrections required by this checking process
or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract

Price.

VARIATION IN TEXT

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any alteration,
erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be
adhered to.
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PART C2.2

BILL OF QUANTITIES

TENDER NO: EPMLM/8/3/504

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION
AT 338 MOPANIE STREET
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SECTION A - P&G and MEDIUM VOLTAGE
BILL NO.1 : PRELIMINARY AND GENERAL COSTS

(Note : These prices shall be firm and not subject to price

adjustment)
ltem Description Unit Qry Rate Amount
1 | PRELIMINARY AND GENERAL
1,1 | Fixed charges
1.1.1 | Contractual Requirements Sum 1
General responsibilities and other fixed- charge
1.1.2 | obligations Sum 1
1.1.3 | Removal of Site establishment on completion Sum 1
1.1.4 | Facilities required by Contractor Sum 1
1.1.5 | OHS Act and industry safety requirements Sum 1
1.1.6 | Safety File No 1
1,2 | Time-related charges (for duration contract.)
1.2.1 | Contractual requirements month 4
1.2.2 | Facilities for Contractor month 4
1.2.3 | Construction Supervision for the duration contract month 4
General responsibilities and other time related
1.2.4 | obligations month 4
Community Liaison Officer (CLO) (minimum Provisional
1.2.5 | R6 619/month) sum 4
Total for Bill No. 1 Carried forward to summary page
SECTION B — MEDIUM VOLTAGE
BILL NO.2 : MEDIUM VOLTAGE - Material
(Note : These prices shall be firm and not subject to price
adjustment)
ltem Description Unit Qry Rate Amount
1 500kVA Minisubstation
New complete minisubstation, 500kVA,
11000/400Volt, Main Circuit breaker, feeder breakers,
metering and streetlight circuit with breakers. Mild
1.1 | steel metal and powder coated as specified. No 1
Prefabricated concrete plinth for the minisubstation
1.2 | with removable front panel on the MV cubicle front. No 1
Beam:s, pillars or partial foundation to prevent
1.3 | sagging of the plinth due to excavation. Sum 1
2 MV cables
New power cable, supplied, delivered and
installed at Tmeter in a 1.2meter cable french.
(cable may only be ordered if quantity has been Note
verified on site and confirmed with the Engineer): only
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Supplied and delivered to site, 70mm?, 3-core, Cu
6.35/11kV, PILC Cable (table 17). Cable may be
2.1 | belted or SWA. m 15

3 Cable Terminations supplied and installed

Cable terminations, supplied, delivered.

Termination, Heat shrink, 70mm?2, 6.35/11kV, for 3

3.1 | core, PILC, Cu No 2
Cold applied, type specific, 90°, bushing boots for

2.2 | SFé Ring Main Unit as specified by the manufacturer. No 6
Lugs 70 mm?2 x @12mm, MV, closed end for Copper

2.3 | cable No 12

Clamp for 11kV, 3 core, PILC, Cu, 70mm? cable if
cable clamps are not an integral part of the Ring

2.4 | Main Unit. No 2
Electroplated bolts, nuts, washers and spring washers
2.4 | -12mmg@ sum 1

3 Cable Joints

Supply heat shrink cable joints for 70mm?, 6.35/11kYV,
3 core, PILC cables

Cable joints for 70mm?, 11kV, 3-core, PILC, Cu, (Table

3.1 [17) No 2
3.2 | Ferrules 70mm?, MV, ferrules No 10
4 Earthing

Supply and deliver to site the following earth
conductors, bars and rods. (BCEW may only be
ordered if quantity has been verified on site and
confirmed with the Engineer):

70mm?2 bare copper earth conductor (2600m / 1.56

=1667kg)
4.1 Earth rods (1.2m long), complete with cable clamps No 5
70 mm?2 bare copper earth conductor
4.2 | (2600m/1.56=1667kQ) m 20
5 Other

Loam bedding - provided that it is sifted as per
SANS10198 (100-150mm bed * 200-250mm cover)
5.1 (9m) m?3 1.35

Backfill material if local material is not suitable and
material must be imported. (This cost must include
the fransport of the material to site and the removal
5.2 | of the unsuitable material m3 4.5

5.3 | Cable warning tape - red on yellow m 10

Total for Bill No. 2 Carried forward to summary page
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BILL No. 3 : MEDIUM VOLTAGE RETICULATION - Labour

ltem Description Unit Qry Rate Amount

1 Testing and commissioning

Testing includes all related costs like travelling to site

Pressure testing, phasing and commissioning of MV
1.1 reticulation installations - cables joints tferminations sum 1

2 Excavation

All existing services must be identified and carefully

excavated by hand by experienced staff warned of
the dangers involved. (water, sewer, Telkom, Herotel
2.1 | fibre optic, existing MV and LV networks.) m3 3

Excavate and prepare for the minisubstation plinth.
2.2 | Excavate for stabilizing beams or foundations m3 3

Excavate on the cable route - 1,2 meter deep &

2.3 | 0,5meter wide - Soft Pick able sail. m3 3
Excavate on the cable route - 1,2 meter deep &

2.4 | 0,5meter wide - Soft Rock(Mechanical Wedging) m3 2
Excavate on the cable route - 1,2 meter deep &

2.5 | 0,5meter wide - Hard rock (Blasting) m? ]

3 Backfill, compaction and rehabilitation

Backfill, compaction, bedding and installation of
danger fape(SANS 10198). REFER TO SPECIFICATION
FOR DETAILS. Backfill cost must include rehabilitation
of french surface area.

Backfill 200mm layer of loam bedding(compacted)
at the bottom of the trench and 200mm loam
covering around cable after cable has been laid
(compacted by hand). Excavated material, if
suitable, can be used, provided that it is sifted as per
3.1 | SANS 10198 m?3 1.35

Backfill excavated material info french and
compact in layers of 150mm with mechanical
compactors. Rocks must be removed and material
3.2 | must be suitable or replaced with imported material. m3 4.5

4 | Cable installation

4.1 | Cable Installed according to SANS 10198) m 10

5 | Terminations

Installation of 70mm? heat shrink termination and
connection of conductors, cable lugs, glands,
5.1 | earthing etc ed 2

6 | Jointing of cables

Install heat shrink cable joint for 70mm?2 cable, 11kV, 3

6.1 | core, PILC, Cu ed 1
7 | Earthing
Install 5 earth rods at cable joint and under
7.1 | foundation and connect earthing ea 5
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Install earth wire with cable and under minisubstation
7.2 | foundation m 20

Total for Bill No. 3 Carried forward to summary page

SECTION C - LOW VOLTAGE

BILL NO.4 : LOW VOLTAGE - Material

(Note : These prices shall be firm and not subject to price
adjustment)

ltem Description Unit Qry Rate Amount

1 LV cables

New power cable, supplied, delivered and
installed at 0.5meter in a 0.7meter cable trench.

(cable may only be ordered if quantity has been Note
verified on site and confirmed with the Engineer): only
Supplied and delivered to site, 95mm?, 4 core, PVC,

1.1 | SWA, PVC, 600V m 30
Supplied and delivered to site, 70mm?2, 4 core, PVC,

1.2 | SWA, PVC, 600V m 15
Supplied and delivered to site, 10mm?2, 4 core, PVC,

1.3 | SWA, PVC, 600V m 30
Supplied and delivered to site, 2.5mm?2, 4 core, PVC,

1.4 | SWA, PVC, 600V m 10

1.5 | Flexible cable, 600V, 95mm? m 20

2 Cable joints

Cable joint, resin casts, for 25mm?, 4 core, PVC, SWA,

2.1 PVC, 600V No 3
Cable joint, resin casts, for 70mm?, 4 core, PVC, SWA,
2.2 | PVC, 600V No 2
Cable joint, resin casts, for 10mm?, 4 core, PVC, SWA,
2.3 | PVC, 600V No 4
Cable joint, resin casts, for 2.5mm?2, 4 core, PVC, SWA,
2.4 | PVC, 600V No 1
2.5 | Lugs 95 mm?2 x @12mm, for Cu No 30
2.6 | Lugs 70 mm?2 x @12mm, for Cu No 15
2.7 | Lugs 35 mm?2x @10mm, for Cu No 15
2.8 | Lugs 10 mm?2 x @10mm, for Cu No 15
2.9 | Lugs 2.5 mm?2 x @12mm, for Cu No 10
2.10 | Ferrules, 95 mm? for Cu No 30
2.11 | Ferrules, 70 mm? for Cu No 15
2.12 | Ferrules, 35 mm? for Cu No 15
2.13 | Ferrules, 10 mm? for Cu No 15
2.14 | Ferrules, 2.5 mm? for Cu No 8
2.15 | Q-Clamp, Galvanised clamp and bolt, 20mm No 2
2.16 | Q-Clamp, Galvanised clamp and bolt, 26mm No 4
2.17 | Q-Clamp, Galvanised clamp and bolt, 40mm No 3
2.17 | Q-Clamp, Galvanised clamp and bolt, 46mm No 4
2.18 | Q-Clamp, Galvanised clamp and bolt, 52m No 3
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Electroplated bolts, nuts, washers and spring washers
219 | - 12mmg@ sum 1

3 Earthing

Supply and deliver to site the following earth
conductors, bars and rods. (BCEW may only be
ordered if quantity has been verified on site and
confirmed with the Engineer):

70mm2 bare copper earth conductor (2600m / 1.56

= 1667kg)
3.1 70 mm? bare copper earth conductor m 35
3.2 | 35 mm? bare copper earth conductor m 10
3.3 | 6 mm? bare copper earth conductor m 30
3.4 | 1.5 mm? bare copper earth conductor m 10
4 Other

Loam bedding - provided that it is sifted as per
SANST10198 (100-150mm bed * 200-250mm cover)
4.1 10m m?3 3.5

Backfill material if local material is not suitable and
material must be imported. (This cost must include
the transport of the material to site and the removal
4.2 | of the unsuitable material m? 3

4.3 | Cable warning tape - red on yellow (double layer) m 20

Total for Bill No. 4 Carried forward to summary page

BILL No. 5 :LOW VOLTAGE RETICULATION - Labour

ltem Description Unit QrYy Rate Amount

1 Excavation

Excavate on the cable route — 0.75 meter deep &
1.1 | 0,8meter wide - Soft Pick able sail. m3 3

Excavate on the cable route — 0.75 meter deep &

1.2 | 0,8meter wide - Soft Rock(Mechanical Wedging) m?3 2
Excavate on the cable route - 1,2 meter deep &
1.3 | 0,5meter wide - Hard rock (Blasting) m3 ]

2 Backfill, compaction and rehabilitation

Backfill, compaction, bedding and installation of
danger fape(SANS 10198). REFER TO SPECIFICATION
FOR DETAILS. Backfill cost must include rehabilitation
of french surface area.

Backfill 200mm layer of loam bedding(compacted)
at the bottom of the tfrench and 200mm loam
covering around cable after cable has been laid
(compacted by hand). Excavated material, if
suitable, can be used, provided that it is sifted as per
2.1 | SANS 10198 m?3 3.5
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Backfill excavated material into tfrench and
compact in layers of 150mm with mechanical
compactors. Rocks must be removed and material
2.2 | must be suitable or replaced with imported material, m?3 3

3 Cable installation

Cable Installed according to SANS 10198)

3.1 | Install 95mm?, 4 core, PVC, SWA, PVC, 600V m 30
3.2 | Install 70mm?, 4 core, PVC, SWA, PVC, 600V m 15
3.3 | Install 10mm?, 4 core, PVC, SWA, PVC, 600V m 30
3.4 | Install 2.5mm?, 4 core, PVC, SWA, PVC, 600V m 10

4 Terminations

Installation of cable end in minisubstation and
clamp, connect core to circuit breakers with lugs
and neutral to neutral bar with lugs and bolts.

4.1 95mm?, 4 core, PVC, SWA, PVC, 600V no 3
4.2 | Install 70mm?, 4 core, PVC, SWA, PVC, 600V no 2
4.3 | Install 10mm?, 4 core, PVC, SWA, PVC, 600V no 3
4.4 | Install 2.5mm?, 4 core, PVC, SWA, PVC, 600V no 1

5 Jointing of cables

Installation of resin cast joints in low voltage cables
with hydraulic crimp or torque shear ferrules

Install cable joint, resin casts, for 25mm?, 4 core, PVC,

5.1 SWA, PVC, 600V No 3
Install cable joint, resin casts, for 70mm?, 4 core, PVC,

5.2 | SWA, PVC, 600V No 2
Install cable joint, resin casts, for 10mm?, 4 core, PVC,

5.3 | SWA, PVC, 600V No 4
Install cable joint, resin casts, for 2.5mm?, 4 core, PVC,

5.4 | SWA, PVC, 600V No ]

6 Earthing

Extend earth wires and connect to Minisubstation
6.1 earth bar.

6.1 70 mm? bare copper earth conductor no 3
6.2 | 35 mm? bare copper earth conductor no 2
6.3 | 6 mm? bare copper earth conductor no 3
6.4 | 1.5 mm? bare copper earth conductor no ]

Total for Bill No. 5 Carried forward to summary page
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SECTION D - OTHER

BILL NO.6 : Roadworks, driveways, gardens and other
(Note : These prices shall be firm and not subject to price
adjustment)

ltem Description Unit Qry Rate Amount

1 | REMOVAL AND TRANSPORT

1.1 | Excavate old foundation sum 1
Lift, load old minisub and foundation and transport to
1.2 | Municipal stores sum 1

Total for Bill No. 6 Carried forward to summary page

ltem Description Sub-Total

1 | TOTAL FOR BILL NO. 1

TOTAL FOR BILL NO. 2

TOTAL FOR BILL NO. 3

TOTAL FOR BILL NO. 4

TOTAL FOR BILL NO. 5

TOTAL FOR BILL NO. 6

N (o v (AN

CONTINGENCIES 1% of project value

TOTAL FOR BILLS OF QUANTITIES SECTION C (excl.
VAT) Carried forward to SUMMARY

VAT
TOTAL
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EPHRAIM MOGALE LOCAL MUNICIPALITY
APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI

SUBSTATION AT 338 MOPANIE STREET

C3: SCOPE OF WORK

Table of Contents:

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A:

PS-1
PS-2
PS-3
PS-4
PS-5

PART B:

Bl
B2.1.
B2.2.

B2.3.
B2.4.

GENERAL

Project Description

Description of the Site and Access

Details of the Works

Construction Management Requirements

Expanded Public Works Programme (EPWP) labour intensive specification

AMENDMENTS TO THE STANDARD SPECIFICATIONS

Project Specifications Relating to the material and equipment and

Other Additional Specifications

Only new equipment may be supplied (no refurbished or re-manufactured units): Ring Main
Unit, circuit breakers, cables, cubicle and meter kiosk.

All electrical material to be SABS or IEC approved in the absence of a SABS specification.
There must be a test certificate from the manufacturer for the Ring Main Unit and transformer.
Equipment specification

B2.4.1 Minisubstation - see ANNEXURE with specification detail and drawings

B2.4.2 Ring Main Unit - see ANNEXURE with specification detail and drawings

C3.3 PARTICULAR SPECIFICATIONS

SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION

General

Training and Induction of Employees
Complaints Register and Environmental Incident Book
Site Cleanliness and Neatness

Access

Borrow Pits

Dust Control / Air Quality

Fauna

Fire Prevention and Control

Grave Sites

Materials Handling and Spills Management
Noise

Pollution Control

Rivers and Streams

Safety

Soil Management

Worker Conduct

Traffic Disturbances and Diversions
Vegetation
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20. Waste Management

SECTION DWK: DAYWORKS

oukwnE

Scope

Type of Work

Materials

Construction Plant Hire

Salaries and Wages of Workmen
Measurement and Payment

SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

1. Introduction and Background
2. Pre-construction Health and Safety specification
2.1 Scope
2.2 Interpretations
2.3 Minimum Administrative requirements
2.4 Health and Safety Induction, Training and Equipment
2.5 Preliminary Hazard Identification and Risk Assessment
2.6 Permits
2.7 Incentives and Penalties
2.8 Specific Project Requirements
3. Financial Provision for Health and Safety
4. Guidelines for the preparation of a Typical OH&S Plan

C3.1 STANDARD SPECIFICATIONS

The following specifications, standards and ACTs are applicable and referred to in this document and the Contractor
is advised to obtain them and familiarize himself with them obtain them. Not all relevant standards could be listed
and it is assumed that a bidder that is compliant with a 3 EP rating is already familiar with the relevant electrical
construction environment and it’s applicable standards.

The cable shall be of the Paper Insulated Lead Sheathed Cable (PILC) type in conformity with NRS 013 and SANS
97. Fully impregnated, general purpose, 150mmz, copper, three core, belted or steel wire armored, 6.35/11kV cable.

OHS Act

NRS 013
NRS 040
SANS 97

SANS
SANS 1885/NRS003

SANS 10198-1

SANS 10198-2

SANS 10198-3

SANS 10198-4

SANS 10198-5

SANS 10198-6

SANS 10198-7

SANS 10198-8

SANS 10198-10

SANS 10198-12

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) including the Electrical
Machinery Regulations.

Medium Voltage Cables

High-Voltage operating regulations

Electrical cables — Impregnated paper insulated metal sheathed cables for rated voltages
3,3/3,3kV to 19/33kV

1091

AC, metal enclosed switchgear and controlgear for rated voltages above 1kV and up to and
including 36kV.

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 1: Definitions and statutory requirements

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 2: Choice of cable type and methods of installation

The selection, handling and installation of electric power cables of ratings not exceeding
33KV Part 3: Earthing systems-general provisions

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 4: Current ratings

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 5: Determination of thermal and electrical resistivity of soil

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 6: Transportation and storage

The selection, handling and installation of electric power cables of ratings not exceeding °
33kV Part 7: Safety and precautions

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 8: Cable laying and installation

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 10: jointing and termination of paper insulated cables

The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 12: installation of earthing system.
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SANS 10198-13 The selection, handling and installation of electric power cables of ratings not exceeding
33kV Part 13: testing, commissioning and fault location.

SANS 61936-1 power installations exceeding 1kV a.c.-Part 1: Common rules

SANS 10396: Implementing Preferential Construction Procurement Policies using Targeted Procurement
Procedures

SANS 1914-1to 6 Targeted Construction Procurement

SANS 1921 -1 Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works

SANS 1921-5 Generic Labour Intensive Specification

Part 5: Earthworks.

and where accommodation of traffic is involved:

SANS 1921-2 Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.

IEC 60055 Paper insulated metal-sheathed cables for rated voltages up to 36kV
IEC 608502 Power cables with extruded insulation and their accessories for rated voltages from 1kV
up to and including 36kV.

APPOINTMENT OF A SERVICE PROVIDER TO REPLACE A MINI SUBSTATION AT 338
MOPANIE STREET
EPHRAIM MOGALE LOCAL MUNICIPALITY

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard
Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy
shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for electrical distribution contracts, and they may therefore cover items not applicable to this particular
contract.

PART A: GENERAL

PS-1 PROJECT DESCRIPTION

The Ephraim Mogale Local Municipality needs to replace an old 300kVA minisubstation at stand 338 in
Marble Hall. This project is to supply and install a new, 500kVA, 11kV/400V minisubstation to replace the
old unit. The new minisubstation will be installed next to the old unit on the right hand side. The existing
cables must be carefully excavated to allow for re-routing and extension. The final change-over must be
completed in one day to limit the supply interruption in the area. The minisubstation supplies old and new
cables and it might be necessary to do short re-routing of the cables. All the cables on the left hand side
will need to be extended to reach the new location. It might happen that rerouting of a cable will also make
it necessary to extend the cable to reach the new location. The old minisubstation and its foundation must
be removed and taken to the Municipal stores. The minisubstation, cables and circuit breaker must be
SABS approved and comply with the Department of Trade and Industry minimum local content
requirements. There will be many other services in the same area. These services should be identified,
confirmed and protected.

The works will comprise of the following:

o Earthworks — excavation, bedding compaction filling
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o Supply and installation of mini-sub plinth and minisubstation

o Supply, installation, jointing terminating, connection and testing of electrical cables and earth wire
o Removal of old minisubstation

o Removal of old plinth

o Rehabilitation of all areas — road surface, paving, gardens, pavements, drive ways etc.

DESCRIPTION OF THE SITE AND ACCESS
Location of site

The installation will be on the pavement next to a two lane street in a residential area (extension 3) in
Marble Hall. Traffic volumes are low but adequate safety measures must be implemented for traffic safety
as well as preventing unauthorised access to the site. Traffic control, fencing and road signage will be
critical. The pavement is shared by several service providers and proper identification of existing services
will be required. The following authorities will have to be contacted for assistance:

Electrical Cables Ephraim Mogale Local Municipality

Water and sewer lines Sekhukhune District Municipality

Communication lines Telkom/ Open Serve, Herotel

Signage Ephraim Mogale Local Municipality

Roads Roads and Stormwater Department of the Ephraim Mogale Local
Municipality

Pavements Roads and Stormwater Department of the Ephraim Mogale Local

Municipality, land Owners and tenants

The site is always accessible which will assist construction. The attached drawings will assist in the exact
location of the site. Coordinates of the site: lat -24° 57’ 58.6”S, lon 29° 17’ 10.64"E.(Bidders should
familiarise themselves with the terrain.)

The site shall not only include the proclaimed road reserve but shall be extended in the broader sense to
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of
the contract.

Incidental intrusion into private property outside the road reserve shall not be permitted without the
owner’s written authority. Any such agreement reached with a private landowner shall include the proviso
that any material or equipment on that site shall remain the exclusive property of the Employer in terms
of the contract.

Access to site

Access to the site can be obtained from Mopanie Street. There is no time limit on access to the site but
access to the minisubstation will only be with advanced arrangement and approval of the Electrical
Department as it is operational.

The contractor shall be responsible for the maintenance and reinstatement of damage caused by him or
his agents/deliveries to vehicular access tracks and rights of way. No damage to fauna and flora located
outside the limits of the road reserve will be permitted on the contract.

The contractor shall take cognizance of the aforementioned items concerning roads and tracks and allow
for any costs in his Bid under the relevant section in the Bill of Quantities.

DETAILS OF THE WORKS

The project will have the following main items:
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Locate all existing services

The site is on the pavement which is shared with other service providers and there will be water
pipelines, sewer lines, Telkom lines and also possibly Herotel lines. The Contactor must notify
these authorities of the planned excavation work and request their assistance to locate and
identified these services.

Excavate existing services

Once the services have been identified it must be opened up very carefully where the new cable
route will intersect or be very close to them. Where it is necessary to expose existing buried cables,
pipes etc. every care is to be exercised and only labourers experienced in such work, and duly
warned by the Contractor, shall be employed thereon. The Contractor shall be responsible for the
making good any damage caused by his work. Where the Contractor damage any services it must
be repaired to the satisfaction of the relevant service authority at the cost of the Contractor. All
excavations must be properly fenced off for safety.

New plinth and Minisub

The new plinth must be placed on the new location where it will not be interfering with existing
services and where it will not limit access to the electrical services that must be relocated. The plinth
must be adequately stabilised so that excavation in close proximity will not cause it to sag or move.
It must be safe to excavate close to it and might require additional support. Once the plinth have
been secured and stabilised the new Minisubstation must be placed on the new plinth with the LV
doors facing the street.

Transfer of cables
All the cables connected to the existing minisubstation must be transferred and connected to the new
minisubstation. Some cable will have to be extended by making a joint and adding cable.

Excavate all additional sections

After the existing services have been identified the cables connected to the old minisubstation must
be carefully excavated and the new routes must be excavated to a depth of 1.2meter for MV and
0.75 meter for LV cables and at least 0.5meter wide. Where multiple cables will share the trench it
must be at least 0.8 meter wide. All excavations must be properly fenced off for safety. Trenches
shall be as straight as possible and the bottom of the trench shall have a smooth contour and shall
have no sharp dips or rises which may cause tensile forces in the cable during backfilling.

Bedding

Bedding shall consist of a 200mm thick layer of loam bedding of suitable material below the cable
and a 200mm layer of loam covering cover over the cable. In certain sections the excavated
material will be suitable provided that it is sifted as per SANS 10198.

Install new cables and earthing

The contractor must satisfy himself that the levels of the trenches are suitable and are wide enough to
enable him to carry out the work in accordance with SANS 10198. The contractor shall be
responsible to draw in, lay, thread through pipes, circumvent obstacles, fix in position and clamp
and saddle where require to switchgear. It is important to remember:

e Cable drums shall not dropped off from transport but shall be lowered with suitable lifting
equipment.

e Cables shall be rolled of drums that is suitably supported to allow the drums to turns.

e Cables being pulled shall be supported on rollers at suitable distances and around bends to
protect the cable.

e Cables shall not be twisted, kinked or bend in a radius smaller than 15 x cable radius.
e Cables must be rolled from the drums in the same direction to prevent crossing of phases at joints.
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o  Cable joints, terminations and connection of cables

Approved heat shrink cable joints and terminations must be installed for MV cables and resin cast
jpoints can be used for the LV cables. Phase crossing must be avoided. All MV joints must be
marked with cable markers. The correct termination equipment and material must be used in
compliance with the specifications of the switchgear manufacturer. Bushing terminals shall be
covered to avoid contact, discharge, flashover or corona. Enough extra cable will be installed at the
termination point to allow for the future replacement of the termination. Manufacturer approved
termination bots must be used.

o Testing

The cable joints and termination must be tested according to SANS 10198-13 and certified.

o  Backfill and soil compaction according to specification

After the bedding layer of 250mm the trench can be filled with a proper grading material to ensure
settling without voids and material is to be compacted in layers of 200mm. The excavated material
might not be suitable in all section and might have to be sifted or replaced.

o Restore roads and road reserve to original condition including curb stones

If a road and or curb stone is damaged it must be restored to the original condition. Pictures must
be taken before and after. The curb stones must also be restored, repaired or replaced.

o Install cable markers

The cable markers should be manufactured from concrete with a tapered shape in accordance with
the attached detail drawings. A stamped plate must be on top with the information. Cable markers

Roadwork’s

The surfacing will be 30mm Asphalt and curb stones must be premanufactured identical to the existing
units.

Structures

No major structure was identified except for the different pavement/road reserve coverings applied by
customers.

Ancillary works

The following ancillary works shall form part of this contract:

e installation of kerbing where damaged or removed
e construction of concrete side drains if damaged or removed
e Restoration of all entrances and pavements to condition before construction.

Traffic

Table below depict the estimated traffic Volume:

Average daily truck
traffic (No. of trucks/
heavy vehicles )

Average daily traffic

ROEK] SEEel (No. of vehicles)

Internal street 7668 10% of AADT
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Nature of ground conditions and subsoil conditions

In general the materials in the cable route can be utilized again for back filling but it is estimated that about
30% will be unsuitable. The route is along an existing cable route or just adjacent to it and it is not
anticipated that blasting will be necessary although there is provision for a rate.

Climatic conditions

This route falls within the summer rainfall region of Limpopo in South Africa, with the rainy season lasting
from approximately November to April.

Temperature:

This area experiences a hot semi-arid climate with an average temperature of 19.9° C. Summer days are
hot with temperatures varying between 26.3° - 27.8° C in October to March. Summer night temperatures
are cool to mild between 13.4° - 16.6° C in October to March. Winter day temperatures are mild to hot
varying between 19.6° - 25.2° C in April to September. Winter nights are cold with temperatures of 4.3° -
12.1° C in April to September.

Rainfall:

The average rainfall up to 2004 (10 years) is 542.7mm/year with a maximum of 959mm in 1996 and a
minimum of 196mm in 2003.

Labour recruitment conditions

Local labour is to be used and the employment should be according to EPWP guidelines. A Community

liaison officer (C.L.O.) must be appointed (which shall be remunerated under the contract. Remuneration

must at least be a minimum wage rate for the CLO of R6 619/month. The CLO shall be in full time employ

of the contract. The duties of the C.L.O. shall consist inter alia of the following:

e To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon.

e To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in
their resolution.

e To attend all meetings in which the community and/or labour are present or are required to be
represented.

e To attend all project meetings to report on labour.

e To assist in the identification and screening of laborers from the community in accordance with the
contractor’s requirements.

e To advise and inform temporary laborers of their conditions of employment and to inform temporary

laborers as early as possible when their period of employment will be terminated.

To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

To keep a daily written record of his interviews and community liaison, labour force etc.

To attend monthly site meetings and report in writing on labour and contract matters.

Keeping a data base of available labour.

All such other duties as agreed upon between all parties concerned.

Compile a list of available skills in the area (skills audit).

Construction in confined Areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. In certain places
the width of the fill material and pavement layers may decrease to zero and the working space may be
confined. The method of construction in these confined areas largely depends on the Contractor’s
constructional plant.

However, the Contractor shall note that, unless provided for in terms of the scheduled payment items in
the COLTO Standard Specifications or these project specifications, measurement and payment shall be
in accordance with the specified cross sections and dimensions only, irrespective of the method used for
achieving these cross sections and dimensions, and that the Bided rates and amounts shall include full
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compensation for all special equipment and construction methods and for all difficulties encountered when
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment
shall be made nor shall any claim for additional payment be considered in such cases.

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

General

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management
Requirements for Works Contracts. These specifications shall be applicable to the contract under
consideration and the Contractor shall comply with all requirements relevant to the project.

Certain aspects however require further attention as described hereafter.
Drawings (Read with SANS 1921 — 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12)

The reduced drawings which form part of the Bid documents shall be used for Biding purposes only and is
attached at the back of this document under section C4.3.

The contractor shall be supplied with three complete paper copies of the construction drawings free of
charge. The Contractor shall at his own expense re-produce further paper prints required for the construction
of the work.

At the completion of the Contract, the Contractor shall return to the Engineer all drawings, provided or made,
during the contract period.

Any information which the Contractor has control over and which is required by the Resident Engineer to
complete the as-built drawings shall be made available to the Resident Engineer before the Certificate of
Completion is issued.

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless ordered by
the Engineer. The Engineer will supply all figures / dimensions which are not shown on the drawings. The
levels or dimensions given on the drawings are subject to confirmation on site. The Contractor shall submit
all levels and dimensions to the Engineer for confirmation before he commences with any structural
construction work. The Contractor shall also check all clearances which are given on the drawings and
inform the Engineer of any conflicting dimensions.

Any destination names on road signs which may be indicated on the drawings are subject to confirmation
by the Engineer before these signs are manufactured.

Responsibilities for design and construction (Read with SANS 1921 — 1:2004 Clause 4.2)
The responsibility strategy followed in this contract shall be A.

The Municipality is responsible for the design.

Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3)
Preliminary programme

The Contractor shall include with his Bid a programme in the form of a simplified bar chart with sufficient
details to show clearly how the works will be performed within the time for completion as stated in the
Contract Data.

The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well as in his
programme for all possible delays due to normal adverse weather conditions and special non-working
days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract
Data.

The following constraints shall be taken into account in preparing the preliminary construction programme
which must be submitted with the Bid. These same constraints shall apply to the final construction
programme.

a) The Contract will be as Bided by the contractor. Plant and personnel requirements to complete the
project must be incorporated in the Bid and shown on the programme.

b) A high standard of traffic accommodation

c) The relocation of services

d) Ancillary works by Emerging Contractors
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Programme in terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary
programme to be submitted with the Bid shall be used as basis for this programme..

The following must be stated on the programme:

(&) 2 weeks must be allocated at the start of the project for the setting out of existing services and
confirmation of such services. No work will be allowed prior to the confirmation process being
completed.

(b) The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.

(c) A budget of the value of completed work, month by month, for the full contract period.

(d) The critical path.

(e) Work to be undertaken by Local Contractor (if applicable)

(f) Schedule of plant and recourses to be utilized

The Contractor's attention is also drawn to clause 5.7 of the General Conditions of Contract 2010.

4.4.3 Time for Completion

The Time for Completion shall be 04 months as indicated under section C1.2. Contract Data.

4.4.4 Delay in Completion

4.5

4.6

4.7

4.7.1

The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other
cause within the control of the Contractor will not be counted and full power is reserved by the Engineer
to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress
in a satisfactory way.

Quality Assurance (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the Specifications
to the satisfaction of the Engineer. To this end it will be the full responsibility of the Contractor to institute
an appropriate Quality Assurance (QA) system on site. The Engineer will audit the Contractor’s quality
assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being
carried out and to ensure that the Contractor’'s own control is sufficient to identify any possible quality
problems which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment
and tools are available to control the quality of his own workmanship in accordance with his QA-system.
His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to
act as foreman or surveyor.

Management and disposal of water (Read with SANS 1921 — 1 : 2004 clause 4.6)

The Contractor shall pay special attention to the management and disposal of water and storm water on
the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims
for delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly
manage rain and surface water, will not be considered.

Earthworks (Read with SANS 1921 — 1 : 2004 clause 4.10)

Borrow pits and spoil areas

The borrow pits to be used for this contract shall be pointed out at the Site Inspection. The Contractor
shall be permitted to use only those borrow pits approved by the Engineer.

The spoil sites shall be the Marble Hall Municipal Dump site. The Contractor shall be permitted to use
only those spoil areas approved by the Engineer.

Page 102 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

4.8

48.1

4.8.2

4.9

49.1

4.9.2

4.10

411

Should the Contractor wish to use any other spoil area for the disposal of soil, rubble, vegetation, etc, its
use shall be subject to the approval of the Engineer and the landowner.

Testing
Testing according to SANS 10198 — 13 with certification.

Process control

The Contractor shall arrange for his own process control.

Acceptance control

The Contractor will submit the proof that material complies with SABS standards as well as the test
certificates for the cable joints and termination.

Site Establishment (Read with SANS 1921 — 1 : 2004 clause 4.14)
Contractor’s camp site and depot

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for
his personnel and laborers. If the Employer can make any specific site available to the Contractor, such
site will be pointed out to the Contractor.

Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor shall conform
to all local authority, environmental and industrial regulations.

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost
thereof shall be deemed to be included in the rates and amounts Bided for the various items of work for
which these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the
Employer. The Contractor must ensure that all his employees as well as the employees of his
subcontractors are able to identify themselves as members of the construction team.

Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on the site in
urban areas.

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for
the use of his employees. Chemical toilets will only be allowed where temporary facilities have to be
provided.

Survey beacons (Read with SANS 1921 — 1 : 2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as
bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or
pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been
disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered
land surveyor at his own cost.

Existing Services (Read with SANS 1921 — 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before any
excavation or other work likely to affect the existing services is commenced.

It is the contractors responsibility to identified services that will interact with the construction work. The
contractor will be responsible to do the application and negotiation on the relocation of the sifting of
services.

The Contractor will be held responsible for any damage to known existing services caused by or arising
out of his operations and any damage shall be made good at his own expense. Damage to unknown

Page 103 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

412

412.1

4.12.2

services shall be repaired as soon as possible and liability shall be determined on site when such damage
should occur.

Services belonging to the following service owners will be encountered.

SERVICE OWNER TYPE OF SERVICE
Ephraim Mogale Local Municipality Electrical cables
Telkom(Open Serve) Telephone lines, cables and fibre optic cables
Herotel Fibre optic cables
Sekhukhune District Municipality Waterlines and sewer reticulation
Sekhukhune District Municipality Bulk water lines
Ephraim Mogale Local Municipality Land owner
Ephraim Mogale Local Municipality Mopanie Street and road reserve
Private owners Drive ways, paving, beautification, and
gardens

A provisional amount is included in the bill of quantities for the protection and/or shifting restoration of
services.

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also
diligently enquire of local landowners as to whether there are any other known services which have not
been shown on the drawings but which may be affected by the construction activities in that area, and
any such services shall be brought to the attention of the Engineer immediately. The contractor shall
make provision in his programme for the location and/or shifting of services.

The Contractor shall take note of the requirements of clause 1202 of the standard specifications with
regard to services.

Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18)
General statement

Itis a requirement of this contract that the Contractor shall provide a safe and healthy working environment
and to direct all his activities in such a manner that his employees and any other persons, who may be
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2014 issued on 7 February 2014 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and employer
in his own right for the execution of the contract by entering into an agreement with the Employer in terms
of the Occupational Health and Safety Act in the form as included in section C1.5.

Health and Safety Specifications and Plans

(@) Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, of the Bid documents
as part of the Particular Specifications.

(b) Bidder’s Health and Safety Plan

The Bidder shall submit with the bid his own documented Health and Safety Plan he proposes to
be implement for the execution of the work under the contract. The Health and Safety Plan must at
least cover the following:

0] a proper risk assessment of the works, risk items, work methods and procedures in terms of
Regulations 9 to 30;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(i) provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping of records
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and registers as provided for in the Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent
persons he intends to appoint for the construction works in terms of Regulation 8 and other
applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time
or standing time and related costs

Cost of compliance with the OHSA Construction Regulations

The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification
as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable
for penalties as provided in the Construction Regulations and in the Employer's Health and Safety
Specification.

Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 )

General

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of
roads of which he has occupation or where work has to be done near traffic.

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction and
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads
occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if
accommodation of traffic will be involved on any part of the construction works.

Basic Requirements
The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard

on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are
effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute
ample reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his
satisfaction.

The Contractor may not commence constructional activities affecting existing roads before adequate
provision has been made to accommodate traffic in accordance with the requirements of this document
and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for temporary
deviations.

The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area
in which he is working.

Payment
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The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full compensation
for all possible additional costs which may arise from this, and no claims for extra payment due to
inconvenience as a result of the modus operandi will be considered.

Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor shall pay special
attention to the following:

Natural Vegetation

The Contractor shall confine his operation to the limits of the road reserve for the purpose of constructing
the works and where applicable detours, shall be sited in consultation with the Engineer and the local
communities.

Only those trees and shrubs directly affected by the works and such others as the Engineer may direct |
writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be
disturbed other than in areas where it is essential for the execution of the work or where directed by the
Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary
precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and
extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires
which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above all requirements according to the Environmental Management Plan as detailed in
C3.3, Particular Specifications, will be adhered to.

Expanded Public Works Programme (EPWP) labour intensive specification
Labour Regulations
Payment for the labour-intensive component of the works

Payment for works identified in the Project Specifications as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way
from his obligations either in contract or in delict.

Applicable labour laws

The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice N° R347 of 4 May 2012, as
reproduced below, shall apply to works described in the scope of work as being labour.

Introduction

This document contains the standard terms and conditions for workers employed in elementary occupations
on a project (EPWP). These terms and conditions do NOT apply to persons employed in the supervision
and management of a EPWP.

In this document —

(a) “department” means any department of the State, implementing agent or contractor;

(b) “employer” means any department, implementing agency or contractor that hires workers to work in
elementary occupations on a EPWP;

(c) “worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) “management” means any person employed by a department or implementing agency to administer or
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5.1.6.2
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5.1.6.4

51.7
5171
51.7.2

5.1.8

5.1.9

5.1.10
5.1.10.1

5.1.10.2

()

execute an EPWP;

“task” means a fixed quantity of work;

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;

(i)

“time-rated worker” means a worker paid on the basis of the length of time worked.

Terms of Work

Workers on a EPWP are employed on a temporary basis or Contract Basis.

Normal Hours of Work

An employer may not set tasks or hours of work that require a worker to work—

(@) more than forty hours in any week
(b) on more than five days in any week; and
(©) for more than eight hours on any day.

An employer and worker may agree that a worker will work four days per week. The worker may then
work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks
allocated (based on a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by another
worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties
during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work during
the meal break.

Special Conditions for Security Guards
A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period
is measured from the time the worker ends work on one day until the time the worker starts work on the
next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary hours
of work (“emergency work”).

Sick Leave

Only workers who work four or more days per week have the right to claim sick-pay in terms of this
clause.

A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick
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5.1.13
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leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.
An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.
An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker
was unable to work on account of sickness or injury if the worker is —

€) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

Maternity Leave
A worker may take up to four consecutive months’ unpaid maternity leave.
A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave —
(a) four weeks before the expected date of birth; or
(b) on an earlier date —

0] if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(i)  if agreed to between employer and worker; or

(©) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker
is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances -

€) when the employee’s child is born;
(b) when the employee’s child is sick;
(©) in the event of a death of —

0] the employee’s spouse or life partner;

(i)  the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or
sibling.

Statement of Conditions

An employer must give a worker a statement containing the following details at the start of employment

€) the employer’s name and address and the name of the EPWP;
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(b) the tasks or job that the worker is to perform; and

(©) the period for which the worker is hired or, if this is not certain, the expected duration of the
contract;

(d) the worker’s rate of pay and how this is to be calculated;

(e) the training that the worker will receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any employee who
is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.

Keeping Records

Every employer must keep a written record of at least the following —

(@) the worker's name and position;

(b) in the case of a task-rated worker, the number of tasks completed by the worker;
(©) in the case of a time-rated worker, the time worked by the worker;

(d) payments made to each worker.

The employer must keep this record for a period of at least three years after the completion of the EPWP.

Payment
An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

a worker may not be paid less than the national minimum wage rate of R27.58/hour. The minimum wage
rate for the CLO is 1.5 x Minimum wage=41.37 or R6 619.2/month This will be adjusted annually on the
1st of November in line with inflation (Available CPI as provided by StatSA six (6) weeks before
implementation)

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.

Payment in cash or by cheque must take place —

@ at the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

An employer must give a worker the following information in writing —

€) the period for which payment is made;

(b) the numbers of tasks completed or hours worked,;
(©) the worker’s earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it

If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

Deductions

An employer may not deduct money from a worker’s payment unless the deduction is required in terms
of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
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required to pay.

An employer who deducts money from a worker’s pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement law,
court order or arbitration award concerned.

An employer may not require or allow a worker to —
€) repay any payment except an overpayment previously made by the employer by mistake;

(b) state that the worker received a greater amount of money than the employer actually paid to
the worker; or

(©) pay the employer or any other person for having been employed.

Health and Safety

Employers must take all reasonable steps to ensure that the working environment is healthy and safe.
A worker must —

(@) work in a way that does not endanger his/her health and safety or that of any other person;
(b) obey any health and safety instruction;

(©) obey all health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the employer;

(e) report any accident, near-miss incident or dangerous behaviour by another person to their

employer or manager.
Compensation for Injuries and Diseases

It is the responsibility of the contractor to arrange for all persons employed on a EPWP to be covered in
terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their employer or manager.
The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

Termination
The employer may terminate the employment of a worker for good cause after following a fair procedure.
A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-engaged
if a position becomes available for the balance of the 24-month period.

A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available for the balance of the
24-month period.

Certificate of Service

On termination of employment, a worker is entitled to a certificate stating —

@ the worker’s full name;

(b) the name and address of the employer;

(c) the EPWP on which the worker worked:;

(d) the work performed by the worker;

(e) any training received by the worker as part of the EPWP;

) the period for which the worker worked on the EPWP;

(9) any other information agreed on by the employer and worker.

Contractor’s default in payment to Labourers and Employees
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5.1.22

5.1.23

9.2

Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of
fair wages, if not resolved immediately may compel the Employer to intervene.

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not
honoured in time, out of any moneys due or which may become due to the Contractor under the
Contract.

Provision of Hand tools

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers
and make the necessary provisions to maintain the tools in good and safe working conditions.

Reporting
The Contractor shall submit monthly returns/reports as specified below:

e Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number,
category, gender, rate of pay and daily attendance.

e Plant utilization returns
e Progress report detailing production output compared to the programme of works intensive and

which are undertaken by unskilled or semi-skilled workers.

Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of HIGHERand higher shall only engage
supervisory and management staff in labour intensive works who have either completed, or for the period 1
April 2004 to 30 June 2006, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director
or managing member of a close corporation, as relevant, having a contractor grading designation of 1EP, 2
EP, 3 EP and 3 EP shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be
registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such
contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for, the NQF level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description
Team leader / 2 Apply Labour Intensive Construction Systems and | This unit standard
supervisor Techniques to Work Activities must be completed,
and
Use Labour Intensive Construction Methods to )
Construct and Maintain Roads and Storm water
Drainage any one of these 3
Use Labour Intensive Construction Methods to Linit
Construct and Maintain Water and Sanitation standards
Services v

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

Foreman/ 4 Implement labour Intensive Construction Systems | This unit standard
supervisor and Techniques must be completed,
and
Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Storm water
Drainage pany one of these 3
Use Labour Intensive Construction Methods to INit
Construct and Maintain Water and Sanitation standards
Services ‘

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures
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5215

5216

53

531

5.3.2

Site Agent / 5 Manage Labour Intensive Construction Processes | Skills Programme
Manager (i.e. the against this single
contractor’'s most unit standard
senior

representative that
is resident on the
site)

Employment of unskilled and semi-skilled workers in labour-intensive works — According to SANS
1914-5.

Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP per task or per day is a minimum of minimum wage rate of R27.58/hour or
as set out by the Ephraim Mogale Local Municipality.
Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken
to complete a weekly task is not within the requirements of 5.2.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that has less than one full time person earning an income;

c) where subsistence agriculture is the source of income.

d) those that are not in receipt of any social security pension income

The Contractor shall endeavours to ensure that the expenditure on the employment of temporary workers is
in the following proportions:

a) 55 % women,;

b) 40% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5

Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

Contract participation goals

5.3.2.1 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.

5.3.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect
to both time-rated and task rated workers, comprise all wages paid and any training allowance
paid in respect of agreed training programmes.

5.3.3 Terms and conditions for the engagement of targeted labour
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Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted
labour.

5.3.4 Variations to SANS 1914-5
5.34.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.
5.34.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,

youth and persons with disabilities and the number of days of formal training provided to
targeted labour.

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

Project Specifications Relating to the material and equipment and Other Additional Specifications

Only new equipment may be supplied (no refurbished or re-manufactured units): Ring Main Unit,
circuit breakers, cables, cubicle and meter kiosk.

B2.  All electrical material to be SABS or IEC approved in the absence of a SABS specification.

There must be a test certificate from the manufacturer for the Ring Main Unit every circuit
breaker.

Equipment specification
B4.1 Ring Main Unit — SF6, fused feeder with two isolators
B4.2 Minisubstation

B.4.1: Ring Main Unit Specification — SF6 Isolator, Isolator, Fused switch

Ring Main Unit Specification — 630A circuit breaker

The unit provided should be similar to the Schneider RM6 units in appearance and operation and must
be fully compliant with the requirements of metal clad medium voltage switchgear:

General conditions

These specifications apply to a factory-built, RMU type, metal-enclosed indoor switchgear installed in an
arch vented metal cubicle.

The equipment to be supplied shall come in the form of a compact switchboard and shall meet the
following requirements:

- Compact

- Safe and easy to operate
- Low maintenance

- Easytoinstall

The supplier shall be capable of proving that he has extensive experience in the field of MV switchgears
and shall provide proof that he has already supplied equipment of the equivalent type and brand which
has been in operation for at least three years.
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Standards

The switchgear shall comply with the latest requirements of the following IEC standards except where
specifically defined otherwise:

IEC 62271-1 - Common specification for high voltage switchgear and control gear

IEC 62271-200 - AC metal-enclosed switchgear and control gear for rated voltages above 1 kV and
up to and including 52 kV

IEC 62271-103 - Switches for rated voltage above 1 kV and less than 52 kV

IEC 62271-102 - High voltage AC disconnectors and earthing switches

IEC 62271-100 - High voltage AC circuit breakers

IEC 60529 - Degrees of protection procured by enclosures (IP code)
IEC 60255 - Electrical relays

IEC 60694 - common clauses for MV switchgear standards

IEC 60265 -1 MV switches

Service conditions
The RMU shall be suitable for continuous operations under the basic service conditions indicated below:

- Altitude: maximum 1000 m above sea level

- Ambient air temperature: -25°Cto+40°C

- Maximum ambient temperature average value during 24 h: 35 °C
- Maximum relative humidity: maximum 95%

Manufacturer shall declare whether current de-rating is necessary.
The RMU shall be capable of being operated in electrically exposed locations.
The RMU shall be capable of being exposed to high relative humidity and ambient air pollution.

The RMU shall be capable of being installed in either concrete indoor substations or in compact metal
substations and kiosks with an IP54 rating. Manufacturer shall give all details regarding its solution for
free-standing outdoor installations when requested.

System parameters

Type of construction Metal enclosed switchgear
Insulating gas SF6

Expected operating lifetime 30 years

Switchgear classification PM

Loss of service continuity class LSC2A

Degree of protection

High voltage life parts IP67
Front face IP3X
Low voltage control compartment IP3X
Mechanism IP2XC
Cable compartment IP2XC
Outdoor enclosure IP54
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Protection against mechanical impact IKO7

The hereunder values are for working temperatures from - 25 ° C to + 40° C and at an altitude below
1000 m.

Number of phases Three

Rated Current

Switch 630 A

Branch circuit breaker feeder 100 A

Rated current cable charging on switch 20A

Rated current no-load transformer breaking capacity 16 A

Internal arc class A-FL up to 20 kA 1 s (with option)
Number of mechanical operations

Switch and earthing switch 1000 CO

Circuit breaker 2000 CO

Number of electrical operations at full loop current 100 CO

Number of operations at rated short-circuit current on circuit breaker |3 breaking operations

Rated voltage Ur (kV) 12 17.5 24
Frequency f (Hz) 50/ 60

1k (kA rms) 21 25 21 12.5 16 20
Rated short-time )

. Duration tk (s) 1 lor3 lor3

withstand current
Making capacity of
switch and earthing |Ima (kA peak) 52.5 | 62.5 52.5 31.25] 40 50

switch

Short-circuit
breaking capacity of |Isc (kA) 21 25 21 125 | 16 20
circuit breaker

Insulation Ud

Insulation level Phase-phase, phase- (kV rms) 28 38 50
Industrial frequency | €arth
50 Hz 1min. Isolation Ud

Across isolating (kV rms) 32 45 60

distance

Insulation Up

Phase-phase, phase- | (KV peak) 75 95 125
Insulation level earth
Impulse 1.2/50us Isolation Up

(kV peak) 85 110 145

Across isolating
distance
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Function requirements

The following functions shall be available for the compact RMU:

- Switch-disconnector

- Disconnecting circuit breaker 630 A for network points
- Bus coupler by switch-disconnector

- Bus coupler by disconnecting circuit breaker

- Direct cable connection to busbars

- MV Metering

General stipulations regarding design and development of switchgear

a)

b)

c)

Introduction
It shall include, within the same metal enclosure, the number of MV functional units required
for connection, power supply and protection of transformers.

Switchboards

The switchgear and busbar shall all be contained in a stainless steel enclosure filled with SF6
at maximum 0.3 bar relative pressure to ensure the insulation and breaking functions. Sealed
for life, the enclosure shall meet the "sealed pressure system" criterion in accordance with the
IEC 62271-1 standard, with a service life time of 30 years. In addition, manufacturer shall confirm
that maximum leakage rate is lower than 0.1 % per year. No refilling of the gas shall be required
during the whole service life time.

It shall provide full insulation, making the switchgear insensitive to the environment (temporary
flooding, high humidity...). Assembled, the active parts of the switchgear shall be maintenance-
free and the switchboard shall be low-maintenance.

The tank shall be made of at least 2 mm AISI 304 unpainted stainless steel and be able to
withstand an accidental internal overpressure of at least 3 bars. The colour shall be RAL 9002
for the enclosure and RAL9005 for the mimic panel.

The switchboards shall be suitable for mounting on a trench, utilities space or base. Each
switchboard shall be identified by an appropriately sized label which clearly indicates the
functional units and their electrical characteristics.

The switchgear and switchboards shall be designed so that the position of the different devices
is visible to the operator on the front of the switchboard and operations are visible as well.

In accordance with the standards in effect, the switchboards shall be designed so as to prevent
access to all live parts during operation without the use of tools.

Dielectric medium
SF6 gas is the preferred dielectric medium for MV RMUs. Qil filled switchgear will not be
considered. SF6 gas used for the filling of the RMU shall be in accordance with IEC 60376.

It is preferable to fit an absorption material in the tank to absorb the moisture from the SF6 gas
and to regenerate the SF6 gas following arc interruption.

The SF6 insulating medium shall be able to be constantly monitored via analog manometer or
pressure switch. Both of them shall be temperature compensated. Pressure switch shall provide
2 levels of indication that are low level and critical level. Auxiliary contacts shall be provided with
the pressure switch for remote indication or local electrical interlocking.
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d)

f)

g9)

h)

Earthing of metallic parts

There shall be continuity between the metallic parts of the switchboard and cables so that there
is no electric field pattern in the surrounding air, thereby ensuring the safety of people. The main
earth bar shall be designed for connection to substation frames without dismantling any bars.

Earthing of the main circuit

The cables shall be earthed by an earthing switch with short-circuit making capacity, in
compliance with IEC 62271-102 standard. The earthing switch can only be operated when the
switch is open.

The earthing switch shall be fitted with its own operating mechanism and manual closing shall
be driven by a fast-acting mechanism, independent of operator action.

The moving contacts of the earthing switch shall be visible in the closed position through
transparent covers.

Mechanical interlocking systems shall be provided to prevent all incorrect operations such as
closing the earthing switch when the switch is closed.

Switch-disconnector

They shall be maintenance-free with breaking in low pressure SF6 gas. The position of the
power and earthing contacts shall be clearly visible on the front of the switchboard. The position
indicator shall provide positive contact indication in accordance with IEC 62271-103 standard.
In addition, manufacturer shall prove reliability of indication in accordance with IEC 60129
standard.

The switches shall be of the high operating frequency in accordance with IEC 60265-1 standard.
They shall have 3 positions, open-disconnected, closed and earthed, and will be constructed in
such a way that natural interlocking prevents unauthorized operations.

They shall be fully mounted and inspected in the factory. Manual opening and closing will be
driven by a fast-acting mechanism, independent of operator action.

Each switch can be fitted with an electrical operating mechanism in a specially reserved location,
without any modification of the operating mechanism and without de-energizing the switchboard.

The switch and earthing switch operating mechanism shall have a mechanical endurance of at
least 1000 operations.

Transformer Protection
The MV/LV tee-off transformer shall be protected by circuit-breaker.

Disconnecting circuit breaker

The circuit breakers shall be low pressure SF6 or vacuum interrupter type. It shall be
maintenance free. The position of the power and earthing contacts shall be clearly visible on the
front of the switchboard. The position indicator shall provide positive contact indication in
accordance with IEC 62271-103 standard. In addition, manufacturer shall prove reliability of
indication in accordance with IEC 60129 standard.

The circuit breakers shall have 3 positions: open-disconnected, closed and earthed and shall be
constructed in such a way that natural interlocks prevent all unauthorised operations. They shall
be fully mounted and inspected in the factory.

The rated current of circuit breaker as network points shall be of 630 A. The rated current of
circuit breaker as transformer feeder shall be of 200 A.
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)

k)

An operating mechanism can be used to manually close the circuit breaker and charge the
mechanism in a single movement. It shall be fitted with a local system for manual tripping by an
integrated push button. There will be no automatic reclosing.

Circuit-Breaker Protective Relay (similar to VIP 400)

The circuit breaker shall be associated with an integrated electronic/ micro-processor type
protection unit. The system shall be self-powered (from current sensors) for the basic
overcurrent protection; ie. Phase-phase and phase-earth overcurrent.

The current sensors shall be mounted on the bushings, in order to protect cable termination,
and be independent of the MV cables.

The minimum activation current of the relay shall be:

- 15A for 630A feeder

- BA for special application on small size transformer feeders

Each relay shall have following features:

- Phase-phase overcurrent protection

- Phase-earth overcurrent protection

- Display with indication of flow current, peak current

- Feature to neutralize the inrush current of power transformer (so as not to trip the phase-
earth current)
Trip indication, with origin of the fault

The complete system shall have Trip circuit supervision (ANSI 74TC).

The protection system shall be all mounted, wired, tested at factory.

As option the relay can have:

- Communication link (Modbus RS485)

- Thermal overload (ANSI49)

- Load history

- Breaking current history

- Event history

- External trip input

- Very sensitive earth fault
It is accepted that relay is dual powered for these additional options (ie self-power for
basic protections and auxiliary powered for the options).

MV Metering
No additional customer metering equipment required

RMU bushings

It is preferable to have all bushings accessible from the front of the RMU. Bushings along the
sides or the rear of the RMU are not acceptable. The bushings should be conveniently located
for working with cables specified and allow the termination of these cables in accordance with
the instructions supplied.

The profiles of the cable connection bushings shall be in compliance with IEC-60137 standard.
RMU cable clamps

A non ferro-magnetic cable clamp arrangement must be provided for all network cables
terminated on the RMU.

Padlocking facilities

Circuit breakers, switches and earthing switches can be locked in the open or closed position
by 1 to 3 locks.
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n)

9))

q)

Voltage indicators and phase comparators

Each function shall be equipped with a Voltage Presence Indicator System on the front cover to
indicate whether there is voltage in the cables. The voltage indicator shall be in compliance with
IEC 62271-206 standard. The capacitive dividers will supply low voltage power to the lamps.
The lamps shall be of high performance LED technology to insure high visibility and long life
duration. Three inlets will be used to check the phase concordance. As an option, the voltage
Presence Indicator shall be able to provide an analog output signal. For all models, the lamp
visibility shall not be altered by a fault on the connection to the phase concordance unit, even a
short circuit. It shall be possible to replace the voltage presence indicator while unit remains
energized, guaranteeing the safety of people. Manufacturer shall provide the phase
concordance checking unit.

Fault Passage Indicators

Load break switch functions shall be equipped with a fault passage indicator (FPI), in order to

detect and localise the faulty part of the network.

The FPI shall indicate short circuit and earth faults with a high performance red LED on the front

panel. It shall indicate permanently the load currents of each phase and memorise the

maximeters of each phase with a resolution of 1 A and the accuracy of 2%.

It indicates both phase-to -phase and phase-to earth faults.

In order to guarantee a fault validation on cable with low load value, a validation by voltage

presence shall be provided.

In case of low value of earth fault current (compensated network), the FPI will discriminate the

capacitive backward current.

The FPI shall be delivered with automatic setting mode. Nevertheless specific setting shall be

possible.

The FPI fault detection core function shall be self-powered.

Dual power device with external power supply or built-in batteries, provide additional
functionalities.

The FPI shall provide an output for external lamp gathering short circuit and earth fault remote

indication as well as a relay or transistor output for SCADA interface.

The FPI degree of protection against mechanical impact shall be IK07.

The current sensors will be mounted onto the RMU bushing. Split core sensors shall be also

available for retrofitting RMUs.

As an option, it shall be possible to add a serial line for communication in Modbus protocol.

The FPI shall indicate permanently that it is in operation, it could be by means of the permanent

load indication.

Load management

Load break switch functions shall be equipped with an ammeter to display permanently the load
currents and memorise the maximeters with a resolution of 1 A and the accuracy of 2%. The
ammeter shall be self-powered, or it could be integrated into the FPI.

Voltage detection

Load break switch shall be able to be equipped with voltage detection device to provide
information of the presence and the absence of voltage with 2 relays. The voltage signal shall
be taken from the Voltage Presence Indicator System. The voltage detection device shall display
the MV network voltage in percentage of the network service voltage. It is not allowed to use a
voltage measuring tool to calibrate the device.

Presence of voltage is used for safety function such as earth switch locking, and absence of
voltage is used for Automatic Transfer function.

Various combination of voltage detection shall be possible: Ph-N or Ph-Ph voltage and
unbalanced voltage.

Page 120 of 168



REPLACE MINISUBSTATION STAND 338 MOPANIE STREET

t)

In case both fault passage indication and voltage detection functions are required, one single
device integrating both functionalities shall be used.

Safety of people

Any accidental overpressure inside the sealed chamber will be limited by the opening of a
pressure limiting device in the lower part of the enclosure. Gas will be released to the rear of
the switchboard away from the operator.

Manufacturer shall provide type test report to prove compliance with IEC 62271-200, internal
arc classification class A-FL with 20kA 1s for the SF6 enclosure.

Operating lever

An anti-reflex mechanism on the operating lever shall prevent any attempts to reopen
immediately after closing of the switch or earthing switch. All manual operations will be carried
out on the front of the switchboard.

The effort exerted on the lever by the operator should not be more than 250 N for the switch
and 250N for the circuit breaker.

Front plate

The front plate shall have an IP3X degree of protection. The front shall include a clear mimic
diagram which indicates the different functions. The position indicators shall give a true
reflection of the position of the main contacts. They shall be clearly visible to the operator.
The lever operating direction shall be clearly indicated in the mimic diagram. The
manufacturer's plate shall include the switchboard's main electrical characteristics.

Cable insulation testing

It must be possible to test the core or the sheath insulation of the network cables while the
RMU remains energized at rated voltage. It shall be possible to carry out the phase by phase
testing through a built-in facility without necessity to have an access to cable compartment.
The maximum test voltage shall be 42 kV DC for 10 minutes.

Finishing

The device shall be low-maintenance. Manufacturer shall provide type test report to prove salt
fog withstand for at least 200 hours on operating mechanism according to IEC 68-2-2
standard.

All metallic parts shall have rust protection. Two lifting rings shall be installed on the top of the
switchboards for handling.

Routine tests
The routine tests carried out by the manufacturer shall be backed by test reports signed by
the factory's quality control department. They shall include the following:
- Conformity with drawings and diagrams
- Measurement of closing and opening speeds
- Measurement of operating torque
- Checking of filling pressure
- Checking of gas-tightness
- Checking of partial discharges on individual components
- Power frequency dielectric testing and main circuit resistance measurement
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B4.2: Specification — 500kVA MINI-SUBSTATIONS

General

This specification covers the manufacture, testing at works, supply and delivery to the site,
stand 338, of a hew non-extensible outdoor pavement mounted three compartment mini-
substation, complete with MV Ring Main Unit, transformer, streetlight and L V compartment. It
shall comply with SANS 1029 — 2010, NRS 004 - 2010 and DSP 34-1621. All equipment must be
newly manufactured and marked with the relvant SANS or IEC mark.

1.

2.

No

All doors shall be hinged properly and shall have a gasket, packing or seal to prevent the
entry of dust.

The all doors shall be equipped with a suitable latch to accept a standard padlock with an
anti-tamper box as protection.

Shoot bolts to be mounted on LHS MV door top and bottom. Log book holder to be fitted in LV
compartment.

All dooors to be earhted with tinned copper braids (50mm Sq). Doors to be double louvred top
and bottom

All doors shall be marked according to the applicable Regulations of the Occupational Health
and Safety Act. MV and LV Warning signs to mounted on Compt, Doors as per ESKOM D-DT
3202

The Minisub rating must be stencilled on the front lip of the canopy to read 500KVA

The metalwork of the substation shall be well treated and all rust and scale shall be removed
before a suitable metal primer is applied. A final coat of avocado green (C12) oil-based paint
shall be applied.

Four in one safety procedure inside the RMU compartment main door.

The MV compartment must have a chimney type arch venting mechanism

Medium Voltage Compartment
The medium voltage switchgear shall consist of a 11kV, SF6 compliant with IEC 60420, IEC
60265-1, IEC 60129:

1.
2.
3.

4.
5.
6

9.

Only SF 6 isolators manufactured according to IEC 60298 will be accepted.

Internal arc withstand must be in conformity with IEC 60298.

Two — 11KV, 630A, ON-Load, Isolator switches and a Circuit breaker to supply the
transformer.

Protection relay, (VIP400 type)

Visible earth when switches are on earth position

The isolators shall be fitted with readily available test sockets. "ON", "OFF", "EARTH"
and "TEST" and interlocks are to be provided to prevent incorrect operation.

Isolator switches must have cable test facilities.

Two - cable boxes suitable for a 70 mm? PILC, SWA or Belted, cable entering vertically
upwards and connected with heat shrink terminations or manufacturers special connection
sleeves/tubes(should be provided for two cables terminations).

The above equipment to form one complete ring main unit and shall be complete with
operating handles, labels, manual and test rods.

10. Cable Earth fault indicator

Transformer Compartment
500KVA transformers to the following specification to be housed in this compartment.

General Arrangement of Windings

1.

2.

Transformers will be three phases with winding arrangement of the vector group Dyn 11, to
comply with SANS 780/1979 as amended and NRS 005/1990, for low loss transformers.
Copper windings-MV and LV.
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Voltage Ratings

The voltage rating at no load must be:
High voltage 11 000 volt

Low voltage 420 / 240 volt

Type
The transformers must be double wound, oil immersed, naturally cooled, suitable for mini-
substations.

Terminals

All terminals shall be suitable for mini-substations and shall be complete with all nuts and lock
nuts.

The low voltage neutral point of the windings must be brought out to an insulated terminal. All
terminals shall be clearly and indelibly marked.

Tappings
The transformers must be provided with an external manually operated off load tap changing
switch with 5 positions to give a plus minus 2% % variation in the voltage ratio per tap.

The switch handle must be provided with a clear indication showing which tap is selected and
arranged to be lockable in any position.

The tappings must be symmetrically arranged and the transformers must be capable of giving the
full rated output continuously with any tapping in use.

Load
The transformers will operate into a mixed lighting and power load of the average power
factor of 0,80.

Temperature Rise
The temperature rise shall be in accordance with SANS 780.

Accessories

1. The transformers must be furnished with an earthing terminal so arranged that the core and
all external metal work can be earthed by means of this terminal.

2. Lifting lugs must be provided sufficiently strong to support the weight of the transformer
complete with oil and all accessories.

3. The transformers must be supplied complete with an oil level indicator marked to show the
hot and cold levels, a filling cap, a dehydrating breather and a drain plug or as a sealed unit.

4. A rating plate must be mounted on the tank in a conspicuous position giving all the relevant
data.

5. It must be a non-sealed transformer e quipped with a drain and filling valve on the tank to
permit filtration of oil while the transformer is on load. The drain valve must enable the tank
to be completely drained. Both valves further to be provided with a sealing plug.

LV Compartment
1. Main Circuit Breaker, 800A, 30kA installed in the transformer's LV terminal side with
adequate cover to prevent injury in case of flashing when switched on.
2. LV main isolator to be barricaded by transparent polycarb shroud. Toggle to be glued on
operating handle of LV main isolator
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3. Hard drawn, high conductivity copper bus bars, rated 800 amps, 50kA for the 500 KVA
mini-substation. Barrier to close off access to LV Busbars. 500kVA busbars tinned — (A B C
N). MV and LV to be stamped MV-E & LV-E & colour coded. Earth 25x6x1530LG. Mount
Jumper between neutral-earth & minisub-earth bar. Mount 2 insulated jumpers between
gland-plate support & neutral-earth bar

4, Five 200A, 25kA, 3Phase Circuit breakers complete with supply tails readily wired to the
bus bars.

5.  Voltmeter, 96 mm x 96 mm, flush pattern to measure line voltage.

6.  Voltmeter switch to select the different line voltages and phase voltages.

7. 1000/5 current transformers 10 VA class CM for 500 KVA mini-substation.

8. Amp meters, combined instantaneous and maximum demand with a time lag of 15-
minutes, to match the abovementioned current transformers.

9. Ammeter & CT’s to be earthed to LV N-E Green bar

10. CT Test block shall have shorting strips on the incoming side of the CT supply

11. Tumbler switch for manually operating the street lighting contactor.

12. 9 x 30 amp single phase MCB's for protecting the outgoing street light cables.

13. Terminal strip for the metering and street lighting circuits.

14. Neutral bar for the metering and street lighting circuits.

15. Light with a door switch.

16. Day light switch supplied and mounted with steel covered to let sunlight in but protects it
agent’s vandalism.

17. The street light section and wiring between the transformer and bus bars shall be
complete with all wiring. The wiring must be of adequate current carrying capacity and
shall be carried out neatly. The equipment shall include:

a. Streetlight main supply 1 x 240V/400V, 80A Circuit breaker, 6kA

b. 9x230-415V 30A, 6KA single pole circuit breakers

C. 1 x 415V 80A, 3 pole contactor with 230-240V caoill

d. 1 x 3 Phase polyphone, electronic, kWh meter for streetlight consumption

e. Daylight Bypass switch

18. A meter must be installed to measure the streetlight circuit consumption.

19. All MCB's and switches fitted must have a fault current rating of at least 15 KA for
the 500KVA,

20. Socket outlet, 16A, supplied from earth leakage and circuit breaker.

21. Polyphase electronic energy meter with CT’s to measure total energy, ampere, voltage, and
maximum demand supplied by the transformer

22. All live parts in the LV compartment must be covered to avoid any inadvertent contact when
any cubicle door is opened.

23. Unistrut system for low voltage cable terminations

Drawings

The tender shall be accompanied by such drawings, as is necessary to describe adequately the
various items of the equipment offered.

In the event of a firm order being placed, a complete schematic diagram and a diagram
showing the foundations required, must be approved by the Municipality before manufacturing
commences.
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Minisubstation Data Sheet:

General Data

1 Transformer type Type “B”, Three phase, Distribution (SABS 780 & NRS 004)
2 Rating 500kVA
3 Cooling ONAN
4 Phase 3
5 Vector Group DYN11
6 MV Volts 11000
7 LV Volts 420 (SABS No load)
8 Frequency 50Hz
9 LV/MV windings Cu/Cu
10 | Oil/Winding degrees 60/65 °C
Transformer Mechanical Data
1 Core material Steel
2 | Tank Material Mild steel
3 MV Bushing type Type C
4 Oil gauge Yes
Housing Construction Data
1 Roof Material Mild Steel
Roof design Arch ventilation
2 Housing material Mild Steel
3 Panel material Mild Steel
4 Base Channel — Epoxy TAR treated/Galvanised

Door locking 3 point locking with lever lock that can be locked with a padlock with lock
protection box(anti tamper box)

Earth straps on doors Yes

Earth straps on housing Yes

All fasteners Yes

Door locking rods Yes

Door handles Yes

Final colour AVOCADO

MV Equipment Data

1 MV Switchgear

SF6 Ring Main Unit, 630A, Isolator —Isolator-Circuit breaker, Schnieder
RM6, Actom, ABB

2 Earth Fault indicator

Yes

LV Equipment Data

Main Circuit Breaker

Yes, 800A, 30kA

Feeder Circuits

Yes, 5 x 200A, 25kA for 5 Feeders

Busbars

Tinned Copper

Earth bar

Insulated

Cable termination

Unistrut System

Metering Data

kVA/KWh meter

Elster A1140 — measure total transformer load

Ammeter

3 —PCI or equivalent

15min integration

Maximum and instantaneous
Ct ration 800/5A

Class 10VA

Scale 800+20%

Voltmeter

1 - PClI or equivalent

Scale at least 420 + 20%

Seven position selector switch
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| | Supply fuses — NS2
Streetlight Equipment Data
Mains 3Ph, 80A, 6kA, 400/230V, Circuit breaker
Contactor TeSys 80A, 3 Phase with 230V coil
kWh meter Electronic, polyphase, programmable meter
Feeders 9 x 30A single phase circuit breakers 6kA
Phot Cell & Cover Yes
Switch socket outlet Yes
Earth leakage unit Yes
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to
this contract and are bound in hereafter.

SECTION PS PARTICULAR PROJECT SPECIFICATIONS
SECTION EMP ENVIRONMENTAL MANAGEMENT SPECIFICATION
SECTION OHS OHSA 1993 SAFETY SPECIFICATION
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PART C3.3.1

Particular Project Specifications

In the event of any discrepancy between the Project Specifications and a part or parts of the
Standardized Specifications, the Schedule of Quantities or the Drawings, the Project
Specifications shall take precedence. Where discrepancies arise with regard to the units of
the payment items only, the units stated in the Schedule of Quantities shall prevail.

PS1 CONSTRUCTION PROGRAMME

PS 2 SITE FACILITIES AVAILABLE

PS 3 SITE FACILITIES REQUIRED

PS 4 FEATURES REQUIRING SPECIAL ATTENTION

PS5 INFORMATION SUPPLIED BY EMPLOYER

PS 6 EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL
PS 7 CERTIFICATES OF PAYMENT

PS8 CONSTRUCTION IN LIMITED AREAS

PS 9 NON-WORKING DAYS

PS 10 SPOIL MATERIAL

PS 11 DRAWINGS

PS 12 LENGTH OF TRENCHES

PS 13 SAMPLES

PS 14 MANUFACTURER'S INSTRUCTIONS

PS 15 MATERIALS AND PLANT

PS 16 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS
PS 17 SETTING OUT OF WORK

PS 18 WORKMANSHIP AND QUALITY CONTROL

PS 19 TRANSPORT OF MATERIAL

PS 20 LIAISON WITH LOCAL AUTHORITIES

PS 21 LOCAL LABOUR AND LOCAL SUBCONTRACTORS

PS 22 TRAINING SCHEMES

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES
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PS 1: CONSTRUCTION PROGRAMME

It is a prerequisite of this contract that minimal disruption of the public is ensured during
construction. Construction methods must be of such a nature that no property or life is
endangered. The Municipality accepts no responsibility for any work done outside the site
boundaries without the Engineer's approval. The Contractor himself is responsible for liaison
and arrangements with the Engineer in connection with the finalization and approval of the
construction programme.

The Contractor is responsible for liaison with residents and business owners via the Project
Steering Committee in respect of the programming of construction through private erven and
the crossing of driveways to erven. No additional payment will be made in this regard and it
shall be deemed to be covered by the relevant items.

Sufficient digital photographs of all existing structures and obstructions in the pipe line routes
must be taken by the Contractor, compiled electronically, indexed and handed over to the
Engineer before construction commences.

The Contractor shall submit a programme of work to the Engineer/Municipality not later than
14 (fourteen) days after the Contractor has been notified of the acceptance of his tender. This
programme must take into account, and allow for phased completion of the work. The
Engineer may instruct the Contractor to stop construction work at any stage and time, as may
be dictated by financial constraints highlighted by the Clients Cost Control Programme.

If necessary, the Engineer may instruct the Contractor to adjust his programme to suit other
activities.

The programme shall not be in the form of a bar chart only, but shall clearly show the
anticipated quantities, the production rates and value of work to be performed each month.

A network-based programme according to the precedence method shall also be provided
showing the various activities and critical path in such detail as may be required by the
Engineer. The programme shall be updated monthly in accordance with the progress made
by the Contractor.

Failure to comply with these requirements will entitle the Engineer to use a programme based
on his own assumptions for the purpose of evaluating claims for extension of time or additional
payments.

If the programme submitted by the Contractor in terms of Clause 15 of the General
Conditions of Contract, has to be revised because the Contractor is falling behind in his
programme, he shall submit a revised programme of how he intends to regain lost time to
ensure completion of the Works within the period defined in Clause 45 of the General
Conditions of Contract or within a granted extension of time. A proposal to increase the tempo
of work must incorporate positive steps to increase production either by more labour and plant
on the site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or
revised programmes shall be sufficient reason for the Engineer to take steps as set out in
Clause 58 of the General Conditions of Contract.

The approval by the Engineer of a programme shall have no contractual significance other
than the Engineer will be satisfied if the work is carried out according to the programme. The
said approval shall not limit the right of the Engineer to instruct the Contractor to vary the
programme if necessary. The Contractor shall allow for the effect of normal rainfall and special
non-working days in his programme. (CRITICAL PATH MUST BE INDICATED ON
PROGRAMME)

PS 2: SITE FACILITIES AVAILABLE
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PS 2.1: Camp site

The Contractor shall negotiate with property owners and make his own arrangements to obtain
sites for the erection of offices, laboratories, yards, etc. Written approval must be obtained
from the owners on whose property the camp is to be situated. The choice of all sites for the
establishment of camps is subject to the approval of the Engineer. Campsites within the road
reserve will not be permitted.

PS 2.2: Water, electricity and sewage

The Contractor shall make his own arrangements concerning the supply of electrical power,
water, telephone and all other services, both for use at the site establishment area as well as
for the use in the construction of the Works. No direct payment shall be made for the provision
of any service and the cost thereof shall be deemed to be included in the rates tendered for
the various items of work for which these services are required.

PS 2.3: Rain gauge

The contractor must set up his own rainfall gauge. This item is included in the Schedule of
Quantities under other fixed-charge obligations.

PS 3: SITE FACILITIES REQUIRED

PS 3.1: Facilities for the Engineer

No separate office is required for the Engineer's representative of the Municipality.

PS 3.2: Equipment for Engineering staff

The Contractor will not be required to provide protective clothing for the engineering staff of
the Municipality.

PS 3.3: Water, electricity and sewage

The Contractor shall, at his own expense, be responsible for obtaining and distributing the
water and electricity required for construction and domestic use. The distribution of water and
electricity shall be carried out in accordance with the applicable laws and regulations.

No separate payment will be made for obtaining and distributing water and electricity, the cost
of which will be deemed to be included in the tendered rates.

PS 3.4: Site instruction book

A triplicate book shall be provided by the Contractor to be used for site instructions. It shall at
all times be kept on the site.

PS 4: FEATURES REQUIRING SPECIAL ATTENTION

PS 4.1: Access to properties

The Contractor shall organize the work in such a manner as to cause the least possible
inconvenience to the public and to the property owners adjacent to or affected by the work
included in this contract.

If, as a result of restricted road reserve widths and the nature of the works, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions in order to
provide access to the erven and properties.
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The Contractor may, with the approval of the Engineer, make arrangements with the occupiers
of the affected erven and properties to close off a portion of a street, road, footpath or entrance
temporarily, provided the Contractor duly notifies the occupiers of the intended closure and its
probable duration and shall, as punctually as possible, re-open the route at the prescribed
time. Where possible, the road shall be made safe and re-opened to traffic overnight. Any
such closure shall be made by arrangement between the Contractor and the occupiers and
shall not absolve the Contractor from his obligations under the contract to provide access at
all times. Barricades, traffic signs and drums shall be provided by the Contractor to suit the
specific conditions. The Contractor shall also comply with all the requirements of the Local
Authority with regard to safety, sighage and notices to the public.

PS 4.2: Existing industrial/business areas

Access to the adjacent industrial/business areas shall be maintained at all times, as shall
access to individual businesses.

Electricity and water supply interruptions to existing business areas shall be kept to a
minimum. Whenever it is necessary to interrupt these supplies, the Engineer's approval shall
first be obtained. The affected customers shall then be notified in writing at least 3 days, but
not more than 5 days in advance. Supplies shall be normalized by 16:00 on the same day.

Cognisance shall be taken by the Contractor of the possibility of residents from the adjacent
residential areas having access, whether authorized or not, to the works. It is _strongly
emphasized that under no circumstances shall any claims be considered for delays or
disruptions as a result of the presence of residents from the adjacent occupied areas.

PS 4.3: Facilities to other Contractors

In addition to the requirements of clause 21 of the general conditions of contract, the
Contractor must make allowance for the presence of other Contractors engaged on other
contracts on the site, which may involve, inter alia, the adoption of his programme to fit in with
work to be done by the other Contractors, as well as assuring other Contractors access to
their sites along prescribed routes which may fall within the site of this contract.

PS 4.4: Contractor's vehicles

All equipment and vehicles used by the Contractor shall be roadworthy at all times and all
drivers and operators shall be in possession of valid drivers' licences.

PS 4.5: Site maintenance

During the progress of the work and upon its completion, the site of the works shall be kept
and left in a clean and orderly condition. The Contractor shall at all times store materials and
equipment for which he is responsible in an orderly manner, and shall keep the site free from
debris and obstruction. Workers shall lunch or have tea breaks only in a designated area with
approved refuse and toilet facilities.

No open fires shall be permitted on the site.

Vehicles and workers must adhere to property demarcated access routes and not take or
make short cuts.

PS 4.6: Testing and quality control

The Contractor shall engage the services of an approved independent testing laboratory for
the testing of materials and the quality testing of layer works, to ensure that his work conforms
to the specifications.

No separate payment will be made for such testing by an approved independent laboratory,
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the costs of which will be deemed to be included in the Contractor's tendered rates for the
various items of work requiring testing in accordance with the specifications.

Certificates shall be submitted to the Engineer for all materials and equipment included in the
works, where applicable.

PS 4.7: Subcontractors

The Contractor is responsible for work carried out on his behalf by subcontractors. The
Engineer will not liaise directly with such subcontractors, and all problems relating to
payments, programming, workmanship, etc, shall be the concern of the Contractor and the
subcontractor, and the Engineer will not be involved.

PS 4.8: Existing Services

Before the Contractor commences operations, he must discuss with and have the approval of
the Employer, authority or owner concerned regarding the method he proposes to use for
relocating or safe-guarding any services and existing works he may encounter during
construction.

The positions of existing services shown on the Drawings are given in good faith and no
guarantee can be given that:

(@) These services actually are in the approximate positions indicated.
(b) That these are the only services in the vicinity, and
(c) That the nature and description of these services are correct.

The Contractor shall be responsible to locate and safeguard any existing service or works he
may encounter during construction and shall obtain clearance from the Employer, authority
and the Engineer before commencing work in the proximity of existing services or works.

The Contractor shall be responsible for any damage to such existing services and works in
the execution of this contract and shall reimburse the Employer, authority or the owner
concerned for any repairs required and for damages.

The Contractor shall be responsible for immediately notifying the Engineer and the authorities
concerned regarding any damage caused to public services and existing works.

Any alteration to public services shall be carried out by the
Authority concerned unless the Contractor is instructed otherwise.

The Contractor shall provide the necessary assistance during any operations necessary in
connection with the removal, alteration or safe-guarding of any public service.

PS 4.9 Safety

The Contractor shall apply suitable proven methods for construction so that his activities will
not constitute a hazard to the public or any adjacent property. All excavations shall be suitably
safeguarded and barricaded especially during night time, weekends or holidays and any other
day of inactivity by the Contractor.

PS 5: INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or provided separately, is being
offered in good faith. However, in the circumstances pertaining to the type of information
supplied, no guarantee can be given that all the information is necessarily correct or
representative. More specifically this applies to all material surveys and reports and similar
information, the accuracy of which is necessarily subject to the limitation of testing, sampling,
the natural variation of material or formations being investigated and the measure of
confidence with which conclusions can be drawn from any investigations carried out. It also
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applies to the positions of existing services as indicated on the drawings.

The Employer accepts no liability for the correctness or otherwise of the information supplied
or for any resulting damages, whether direct or consequential, should it prove during the
course of the contract that the information supplied is either incorrect or not representative.
Any reliance placed by the tenderer on this information shall be at his own risk.

PS 6: EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL

If abnormal rainfall or wet conditions occur during the course of the Contract,
the Employer may grant an extension of time in accordance with Clause 45 of
the General Conditions of Contract, calculated in accordance with the formula
given below for each calendar month or part thereof:

V. = (Nw-Nn)+ (Rw - Rn)/X

If Vis negative and its absolute value exceeds Nn, then V shall be taken as equal to
minus Nn.

The symboils shall have the following meanings:

V = Extension of time in calendar days for the calendar month under consideration.
When the value of V for any month exceeds the number of days in the particular month, V
will be the number of days in the month.

Nw = Actual number of days in the calendar month on which a rainfall of Y mm or
more were recorded.

Nn = Average number of days, derived from existing rainfall records, on which a
rainfall of Y mm or more were recorded for the calendar month.

Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the
calendar month under consideration.

Rn = Average rainfall in mm for the calendar month, derived from existing rainfall
records.

The total extension of time is the algebraic sum of all the monthly totals for the period under
consideration, but if the total is negative, the time for completion will not be reduced on account
of subnormal rainfall. Extensions of time for part of a month will be calculated by using pro rata
values for Nn and Rn.

The factor (Nw - Nn) is considered a fair allowance for variations from the average
number of days during which the rainfall exceeds Y mm.

The factor (Rw - Rn)/X is considered a fair allowance for variations from the average number of
days during which the rainfall did not exceed Y mm but wet conditions prevented or disrupted
work.

The average rainfall record for the past 10 years at the nearest rainfall station shall be for the
purposes of this Contract are taken as normal rainfall. Rn and Nn for this period shall be used
and the values of X and Y are 20 and 10 respectively.

PS 7: CERTIFICATES OF PAYMENT

It was agreed that the master copy of the payment certificates would be drawn up and
processed by the Contractor. All costs to this effect, as well as reproduction costs shall be to
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the account of the Contractor. It was agreed that the first month’s certificate will be evaluated
and if in order, the same format will be used throughout the contract.

PS 8: CONSTRUCTION IN LIMITED AREAS

In certain cases working space may be limited. The method of construction in these restricted
areas will depend largely on the Contractor's plant. However, the Contractor must note that
measurement and payment will be according to the specified cross-sections and dimensions
irrespective of the method used to achieve these cross-sections and dimensions, and that the
rates and prices tendered shall be deemed to include full compensation for any difficulty
encountered while working in limited areas and narrow widths, and that no extra payment will
be made, nor will any claim for payment due to these difficulties be considered.

PS 9: NON-WORKING DAYS

The Contractor shall not work on Sundays or on the following statutory Public Holidays: New
Years Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth
Day, National Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of
Goodwill. Whenever any of the above statutory Public Holidays fall on a Sunday, the following
Monday shall be a Public Holiday.

PS 10: SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall
be spoiled in designated areas as directed by the Engineer. Spoiling shall comply with the
applicable statutory and municipal regulations.

PS 11: DRAWINGS

All "as built" information, as listed below, must be submitted to the Engineer’s Representative
before a certificate of completion will be issued. No separate payment will be made for the"as
built" drawings

List of "as built" information required

(a) Exact distance of cable from existing erf boundaries at 20m intervals or where it changes
and positions of crossing other services.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed
by the Engineer.

The Engineer will supply any figured dimensions which may have been omitted from the
drawings.

PS 12: LENGTH OF TRENCHES

Where no limitations are imposed by construction stages and unless otherwise permitted in
writing by the Engineer, not more than 300 m of trench in any one place shall be opened in
advance of cable laying operations.

No trench may be left open over the builders' holidays.

PS 13: SAMPLES

The Contractor shall at his own cost, supply all samples that may be required. Material or
work not conforming to the approved samples shall be rejected. The Engineer reserves to
himself the right to submit samples to any tests to ensure that the material represented by the
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sample conforms to the requirements of the specifications. The cost of all tests failed shall be
for the Contractor’s account.

PS 14: MANUFACTURER'S INSTRUCTIONS

The recommendations of the manufacturers of patented materials must be strictly adhered to
regarding the use, mixing, application, fastening, etc. thereof except when otherwise
instructed in writing by the Engineer.

PS 15: MATERIALS AND PLANT

The contractor, when using materials that are required to comply with any standard
specification, shall, if so ordered, furnish the engineer with certificates of compliance.

Where so specified, materials shall bear the official mark of the appropriate authority. Samples
ordered or specified shall be delivered to the engineer's office on the site free of charge.

Where proprietary products have been specified, similar products may be used subject to the
prior written approval of the engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict
accordance with the relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials supplied by
the contractor for the permanent works shall be unused.

Existing structures on the site shall remain the property of the employer and except as and to
the extent required elsewhere in the contract, shall not be interfered with by the contractor in
any way.

Materials to be included in the works shall not be damaged in any way and, should they be
damaged on delivery or by the contractor during handling, transportation, storage, installation
or testing they shall be replaced by the contractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and all
the processes in their entirety connected therewith shall be open to inspection by the engineer
(or other persons authorised by the engineer) at all reasonable times, and the engineer shall
be at liberty to suspend any portion of work which is not being executed in conformity with
these specifications.

The contractor shall satisfy himself that any quarry selected for use provides the necessary
mined material in accordance with the specification.

PS 16: NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of the
contract in order to safeguard both the works and the public.

Notices, signs and barricades as well as advertisements may be used only upon approval by
the Engineer, and the Contractor shall be responsible for their supply, erection, maintenance
and ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another
position or to have it removed from the site of the works, should it in any way prove to be
unsatisfactory, inconvenient or dangerous to the general public.

Such notices, signs and barricades shall be provided and erected at the Contractor's own
expense.
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PS 17: SETTING OUT OF WORK

The existing services and possible positions will be shown to the Contractor by the Engineer
at the commencement of the Contract and the Contractor will be responsible for transferring
the data to the Site of Works.

The Contractor shall check the condition and accuracy of all reference and beacons and
satisfy himself as to their position and level. The Contractor shall thereafter be held entirely
responsible for the protection of all services and structures.

The Engineer shall be informed immediately should any discrepancy be discovered between
the position or dimensions obtained by the Contractor and those shown on the drawings.

Where a survey beacon is likely to be disturbed during construction operations, the Contractor
shall establish suitable reference beacons at locations where they will not be disturbed during
construction. No beacons shall be covered over, disturbed or destroyed before accurate
reference beacons have been established and details of the positions and levels of such
beacons have been submitted to the Engineer. The Contractor's reference beacons shall be
of at least the same accuracy and sturdiness of construction as the existing beacons.

The Contractor shall submit the method of setting out he proposes to employ to the Engineer.
Accurate control of line and level shall be provided by the Contractor at all stages of
construction.

Work set out by the Contractor may be checked by the Engineer and any errors found shall
be rectified by the Contractor at his own expense. The Contractor shall supply any instrument,
equipment, material and labour required by the Engineer for this survey work. Any assistance,
including checking given to the Contractor by the Engineer or any setting out done by the
Engineer for Contractor shall not be held as relieving the Contractor of his responsibility for
the accurate construction of the Works.

Survey work shall not be measured and paid for directly and compensation for the work
involved in setting out shall be deemed to be covered by the rates tendered and paid for the
various items of work included under the contract.

PS 18: WORKMANSHIP AND QUALITY CONTROL

The onus to produce work which conforms in quality and accuracy of detail to the requirements
of the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his
own expense, institute a quality-control system and provide experienced Engineers, foremen,
surveyors, materials technicians, other technicians and technical staff, together with all
transport, instruments and equipment, to ensure adequate supervision and positive control of
the works at all times.

The costs of all supervision and process control, including testing thus carried out by the
Contractor shall be deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various standardized specifications
regarding the minimum frequency of testing that will be required for process control. The
Contractor shall, at his own discretion, increase this frequency where necessary to ensure
adequate control.

On completion of every part of the work and submission thereof to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of all relevant tests,
measurements and levels to indicate compliance with the specifications.

PS 19: TRANSPORT OF MATERIAL
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All costs of transporting material, including overhaul, shall be included in the applicable
tendered rates. All references in the specifications to transport, overhaul and haul distances
shall be deleted irrespective of whether or not the deletion is included in these project
specifications.

PS 20: LIAISON WITH LOCAL AUTHORITIES

The Contractor will have to liaise with local authorities regarding the following matters:

(a) Dealing with traffic.
(b) Locating of existing underground services.
(c) Protection of existing services during construction.

All the relevant authorities were notified of above operations. It is then the Contractor's onus
to immediately contact all these authorities and to accommodate their involvement in his
programme of work. The Contractor should also warn the authorities at least 48 hours before
the actual work commences. Compensation for delays, losses or accidents will not be
considered should the Contractor at any time have failed to keep the local authorities informed.

The Engineer or Employer must immediately be notified, should the Contractor experience
any problem regarding work which involve a local authority.

PS21 LOCAL LABOURAND LOCAL SUBCONTRACTORS

PS 21.1 Introduction

It is envisaged that the works will be constructed by one Contractor employing local labour to
construct the work applying the principles of the Expanded Public Works Programme (EPWP).

PS 21.2 Workload

The Contractor is required to execute certain components of this contract with labour-based
construction methods as described in relevant sections.

PS 21.3 Assisting ABE’s

The Contractor is required to assist ABE's in accordance with the Contractors proposal
included in his/her tender.

PS 21.4 Local Labour

It is the intention that this Contract should make maximum use of the local labour force that is
presently under-employed. To this end the Contractor is expected to limit non-local employees
to key personnel only and to employ and train local labour on this Contract.

The Contractor shall complete the form: Annexure F and state how many non-local key
personnel he intends to employ in the various categories. The numbers stated on the above-
mentioned form will be strictly controlled during the Contract period and any increase in
numbers is subject to the approval of the Employer.

A Project Steering Committee (PSC) has been formed and consists of representatives of the
affected community(Wards Committee), Ephraim Mogale Local Municipality and the Engineer.
The PSC is up to date with the details of the project and appointment of all local labour must
be through the PSC.

The Contractor will be required to arrange his own documentation regarding a contract for
locally employed labour and must include provisions for the Occupational Health and Safety
Act (1993) and the Compensation for Occupational Injuries and Diseases Act. The minimum
daily wage to be paid in accordance with the Wage Bill for the geographical area shall be as
stated in the Government Gazette in terms of Wage Determination for the Civil Engineering
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Industry.

PS 21.5 Contractors Obligations

The Contractor is to supply the Engineer with copies of the agreements between
himself/herself and his/her subcontractors within twenty-one (21) days of the contract being
awarded.

Should the Contractor be unable to or unwilling to:

i) Subcontract the required Works as detailed in his/her tender document;

i) Submit the necessary documentation to prove that he/she is subcontracting the work
as specified in paragraph PS 10.6.

iif) Implement his/her proposed training scheme or any other scheme agreed to by the

relevant parties;
The Municipality reserves the right to:
a) Nullify the said contract and re-issue it to tender;

b) Nominate available local subcontractors for the required Works;
c) Deduct payment from the monthly certificates, the value of which will be calculated as

follows:
X = Y-Z
X = Amount of deduction from the monthly certificate
Y = Value of the work that should have been undertaken by the subcontractor during
the month
z = Value of the work actually undertaken by the Subcontractor during the month;
d) = Nominate agents to undertake the proposed training at the expense of the
Contractor.
PS 21.6 Work considered to be Labour Based

It is a condition of this contract that the following components of work must be executed using
labour based construction methods.

1) Excavation of soft/ intermediate / hard material in trenches not deeper than 1,3 m if the
uninterrupted trench length of soft material is greater than 50 m, and the total depth of
the trench consists of soft material.

2) Excavation of soft/ intermediate/ hard material in all trenches for cable installation with
no limitations.

3) Preparation of cable bedding.

4) Laying of cables and earthing.

5) Backfilling of all trenches assisted by machines for security reasons. Compaction
excluded.

6) Placing of concrete markers.

7)  Brickwork at paving restoration.

8)  All earthworks required for exposing and/or relocating services.

9) Removal and planting of grass and plants

10) Location of existing services.

Note:

The abovementioned work must either be done by local labourers employed by the Contractor
or by local subcontractors. In the Schedule of Quantities, as an alternative to machine
excavation, the cost of a compulsory labour based construction activity is covered by using
the standard Colto payment item (where applicable). Site conditions and material present
will dictate the application of labour-based trench excavation or machine excavation.
A prerequisite for payment of these labour-based excavation items is that the
Contractor keeps daily written records with names of labourers, tasks completed, man-
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hours spent and payments made.

Items excluded from labour based items:

1) Excavation in Boulders and rock material - Mechanical excavators and blasting allowed.
2) Compaction of bedding and backfilling - Rollers and plate compactors allowed.

3) Transport of materials LDV, dumpers and other transport equipment allowed.

4)  Mixing of concrete - Mechanical mixers allowed.

5) Vibration of concrete - Vibrators compulsory.

6) Precast concrete manholes.

PS 22 TRAINING SCHEMES

Certain members of the Contractors staff will be selected from the locally recruited employees,
to be subjected to training in tasks related to the execution of the contract.

The PSC will select the trainees and decide upon the specific training for each of them. The
Contractor must guide PSC in this regard and make all the necessary arrangements with the
training institution and the trainees, to ensure that the process runs smoothly. All other costs,
including transport of trainees, will be borne by the Contractor and is deemed to be included
in the P &G.

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES

The scope of works for this contract could be affected by existing services. Where necessary
the contractor must familiarize himself with the position and extent of existing services and to
carry out the works in such a manner as not to cause damage to existing services.

PS 23.1 Water and Storm Water Services

All manhole covers in the route must be clearly referenced and absolutely no spilling/covering
shall be allowed on any manhole cover.

Any cost of repairs, replacement and/or installation of services and equipment resulting from
the contractor’s negligence or unauthorized action shall be to the contractor’s account.

PS 23.2 Electrical Services

The following procedures will apply:

1. The Contractor will be assisted by the Electrical Department of the Municipality as the
Electricity Supply Authority (ESA) to indicate known electrical services. These
drawings will in all instances be available on site during the construction period or in
the possession of the supervisor of the construction workers.

2. The cable’s precise position on the terrain, with reference to the approximate position
as indicated on the drawing, must be confirmed on terrain by means of cable tracing
equipment to be supplied or arranged by the Contractor for this purpose. In the case
of primary cables (11 kV ) as indicated on the drawings, it is essential that cable tracing
be conducted by ESA. The Contractor will provide sufficient white lime to mark the
cable on the ground. The contact persons and telephone numbers for cable tracing
personnel shall be obtained from ESA by the Contractor.

3. The Contractor must thereafter, very carefully, open up the cable by hand on at
several places, of which the in between distances will not exceed 50 meters and
where the direction changes.
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10.

11.

12.

13.

At any position, between any two points of the exposed cable as described in 1.3
above, that cable shall be identified as a known service if it lays within 0,5 meters of
a straight line drawn between these two points

If the cable lays further than 0,5 meters away from a straight line drawn between the
two exposed points, it shall be identified as an unknown service.

With reference to the approximate position of cables on the drawing, the Contractor
will be responsible for confirming the location of such cables on terrain by means of
the equipment referred to in 1.2 above, and by careful digging by hand. If the exact
position of the cables cannot be determined without doubt, ESA can be approached
for help.

When existing electrical cables fall within the excavation area of the new service, the
Contractor will be responsible for protecting and supporting such cable. During
backfilling of the trench, the Contractor will ensure that the cable is not damaged and
repositioned at the original position and depth with the necessary bedding and
marker tape.

Before any exposed cables are backfilled, such cables shall be inspected for possible
damage by the terrain agent, in the presence of the Engineer or his/her
representative. A complete record of all positions where cables were exposed must
be indicated on the drawing.

The Contractor is responsible for keeping a complete record of incidents where

electrical cables (known or unknown) were damaged that includes the following:

o Date when damaged and the reason

¢ Date when repaired

e The extent of repairs, for instance cable size, number of joints necessary, the
length of cable replaced etc

e The exact cable position and depth indicated on the plan

The Engineer’s representative must check these records. The above-mentioned
record will be an annexure to the minutes of the monthly site meetings. All repairs of
damaged cables (known or unknown) will be supervised by ESA. The Contractor shall
provide the necessary material and a qualified jointer or qualified subcontractor for the
repair work. The account for repairs done will be for the Contractor. The repair cost of
a known service (electrical cable) that was damaged, will be recovered from the
Contractor’s certificate.

Electrical Cables

In no instances will any Contractor be allowed to excavate with a machine near an
electrical cable. Excavation of a cable or near a cable must be by hand and after 2000
mm (mechanical excavation) from the centre of an electrical cable. ESA will confirm
these distances when required by the Contractor.

Overhead Services

Excavation and backfill shall be such that no foundation of overhead structures
(power lines, streetlights, high mast lights, stays etc.,) will be disturbed. If disturbed,
the Contractor will inform ESA in writing and will reinstate the foundation to its
original state.

Maintenance Period

During the maintenance period the Contractor’s responsibility shall include:

All electrical cables that were exposed or handled by him

Excavations in the vicinity of poles and stays, at the time of the construction activities

This makes provision for instances where damaged cables were covered up without
informing ESA that may cause many problems later on. The Contractor is responsible
to repair all disturbed pole and stay foundations and to reinstate it to its original
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condition (electrical and structural), as they are disturbed.

SECTION EMP:  ENVIRONMENTAL MANAGEMENT SPECIFICATION

EMP.1

EMP.2

EMP.3

EMP.4

EMP.5

General

In order to ensure that the construction works is carried out in an environmentally sensitive
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is
required. The EMP is bounded to this document under Part C4: Site Information. The
purpose of the EMP is to:

= Encourage good management practices through planning and commitment to
environmental issues,
=  Provide rational and practical environmental guidelines to:
i. Minimize disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
= Adopt the best practicable means available to prevent or minimize adverse
environmental impact,
= Develop waste management practices based on prevention, minimization, recycling,
treatment or disposal of wastes,
=  Train employees and contractors with regard to environmental obligations.

Training and Induction of Employees

=  The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this
includes sub-contractors, casual labour, etc.). The EMP shall be part of the terms of
reference for all contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:

=  Time, date and nature of the complaint,

=  Type of communication (telephone, letter etc),

=  Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and

=  Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within
14 days.

All environmental incidents occurring on the site will be recorded. The following information
will be provided:

=  Time, date, location and nature of the incident,

=  Actions taken and by whom.

Site Cleanliness and Neatness

=  Location of a construction camp is to be approved by the Engineer and is to be restored
to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

= All materials, equipment, plant and vehicles must be stored within the construction
camp.

= A dedicated area must be made available for construction staff to change and store
their personal belongings.

Access
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EMP.6

EMP.7

EMP.8

EMP.9

EMP.10

EMP.11

Access to existing roads, schools, buildings, shops and residential properties must not
be impeded during construction.
Access roads utilised by the Contractor must be maintained in good condition.

Borrow Pits

Mining authorizations (permits) for borrow pits must be obtained from the Department
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and
Forestry (DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

Borrow pits will be fenced and the necessary warning signs will be erected.

Dust Control / Air Quality

Dust suppression measures must be implemented during construction by ensuring that
all surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions
are not excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions
are not excessive.

Special care must be taken in areas where the route passes close to schools and
residential areas.

The speed of construction vehicles must be reduced.

Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are
to be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on
an impermeable surface and surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided
with appropriate protective clothing/equipment in case of spillages or accidents.
Ensure all staff and contractors undergo relevant training in the maintenance of
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other
chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).

The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any
spills. The absorbent must be stored in a designated area and be available for
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EMP.12

EMP.13

EMP.14

EMP.15

EMP.16

EMP.17

inspection.
= All spills are to be recorded in the environmental incident book.

Noise

= Noise generating activities must be restricted to between 07:00 and 17:00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation
with adjacent landowners/affected persons.

= Al equipment, vehicles and machinery must be in good working condition and be
equipped with sound mufflers if necessary.

=  Construction staff must be trained and made aware of not creating unnecessary noise
such as hooting and shouting.

Pollution Control

=  Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

= All construction vehicles are to be maintained in good working order so as to prevent
soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution.

Rivers and Streams

=  During construction of bridge structures, there must be no obstruction of the water flow
of rivers and streams.

=  Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

=  Erosion control measures must be employed both during and after construction.

= No impediments to natural surface water flow, other than approved erosion control
measures, must occur.

Safety

=  Safety measures, such as detour signs, must be implemented during construction to
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the
vicinity of construction work.

=  Special care must be taken in the vicinity of schools to ensure the safety of children
wishing to cross the road under construction.

= The relevant signage (e.g. speed control signs) must be erected alongside the road
during the operation phase in order to control traffic.

=  Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

Soil Management

»  Stormwater drainage pipes must be installed alongside the road in all areas susceptible
to soil erosion.

=  Erosion should be minimized by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of
stormwater.

=  Spoil from cuts may be used in existing erosion galleys.

= Stone pitching and gabions should be constructed at pipe culvert outlets.

=  Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.

= |f necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the
spill. The contaminated soil should be disposed of in an appropriate container,
depending on its classification.

=  Servicing and re-fuelling of vehicles must only be carried out at construction camp.

Worker Conduct

Code of Conduct for Construction Personnel:

= Do not leave the construction site untidy and strewn with rubbish which will attract
animal pests.

= Do not set fires.
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EMP.18

EMP.19

EMP.20

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended
speed limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the
construction site.

Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities
and in accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas
and remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management
measures must be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes)
during construction must be replaced with indigenous vegetation after construction has
been completed.

Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of
at a registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc)
must be stored in leak proof containers and disposed of at a registered hazardous waste
disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to
the surrounding area. In general, littering, discarding or burying of any materials is not
allowed on site or along the route.

Adequate waste receptacles must be available at strategic points around the
construction camp and site for all domestic refuse and to minimize the occurrence of
littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.
Each working area must be cleared of litter and building waste (e.g. rubble, wood,
concrete packets etc) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section EMP11 and EMP16.
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SECTION OHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION

OHS.1

OHS.2

SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and
subcontractors under his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and
all other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of
the Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations
2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:

=  Working high above the ground on top and below the bridge, most of the time in a
restricted environment with limited landings (working platforms)

= Working above a continuously flowing river and in an flood plain environment subject
to flooding

= Lifting and lowering of materials and equipment from the ground to the bridge and vice
versa, exposed to cross winds

= Steep and restricted access to the lower flood plain below the bridge

» Potentially dangerous existing services, i.e. gas lines, water and sewerage mains,
electrical high voltage cables, on the bridge, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the relocated pipe lines, which could result in potentially
dangerous situations in the event of the pipeline of fittings failing

= Potentially harmful gasses when tying into the existing sewer mains

= Movement of construction vehicles on site, taking into consideration steep slopes, other

traffic and existing services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor
which are not necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

(&) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract and it shall have the exact
same meaning as “client” as defined in the Construction Regulations 2014. “Employer”
and “client” is therefore interchangeable and shall be read in the context of the relevant
document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall
have the same meaning as “Contractor” as defined in the General Conditions of
Contract.

In this specification the terms “principal contractor” and “contractor” are replaced
with “Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
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OHS.4

OHS.5

OHS.6

mandatory, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the
General Conditions of Contract. In terms of the Construction Regulations the Engineer
may act as agent on behalf of the Employer (the client as defined in the Construction
Regulations).

TENDERS
The Contractor shall submit the following with his tender:

(a) adocumented Health and Safety Plan as stipulated in Regulation 7 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014
and will be subject to approval by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry
out the work safely in compliance with the Construction Regulations 2014;

(c) adeclaration to the effect that he made provision in his tender for the cost of the health
and safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the
Contractor will not be able to carry out the work under the contract safely in accordance
with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor
shall, in terms of Regulation 4, notify the Provincial Director of the Department of Labour in
writing if the following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

() working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms
to be Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,
Employer, Engineer, employees and persons on site.

RISK ASSESSMENT

Before commencement of any construction work during the construction period, the
Contractor shall have a risk assessment performed and recorded in writing by a competent
person. (Refer Regulation 9 of the Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected
during the execution of the work under the contract, and it shall include a documented plan
of safe work procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee
members, and must be monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the
contract, in writing, and he shall provide them with a copy of his documented Health and

Safety Plan, or relevant sections thereof. The Contractor shall ensure that all
subcontractors and employees are committed to the implementation of his Safety Plan.
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6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors
and their employees, undergo a health and safety induction training course by a competent
person before commencement of construction work. No visitor or other person shall be
allowed or permitted to enter the site of the works unless such person has undergone health
and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession
of proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of
supervising the performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall
have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer
in terms of the Act for the execution of the contract, shall appoint a health and safety
representative whenever he has more than 20 employees in his employment on the site of
the works. The health and safety representative must be selected from employees who are
employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for
every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of
health and safety measures, to identify potential hazards and major incidents, to examine
causes of incidents (in collaboration with his employer, the Contractor), to investigate
complaints by employees relating to health and safety at work, to make representations to
the employer (Contractor) or inspector on general matters affecting the health and safety of
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate
in consultations with inspectors and to attend meetings of the health and safety committee.

7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health
and safety representatives at a workplace. The persons selected by the Contractor to serve
on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals,
but at least once every three months, to review the health and safety measures on the
contract, to discuss incidents related to health and safety with the Contractor and the
inspector, and to make recommendations regarding health and safety to the Contractor and
to keep record of recommendations and reports made by the committee.

7.5 Competent persons

EXTERNAL WORKS 147



OHS.8

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following
work situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 9 of the Construction
Regulations;

(b) Fall protection as described in Regulation 10;

(c) Excavation work as described in Regulation 13;

(d) Demolition work as described in Regulation 14;

(e) Scaffolding work as described in Regulation 16;

() Suspended platform operations as described in Regulation 17;

(g) Material hoists as described in Regulation 19;

(h) Bulk Mixing plant operations as described in Regulation 20;

() Explosive actuated fastening device as described in Regulation 21;

() Cranes as described in Regulation 22;

(k) Construction vehicle and mobile plant inspections on a daily basis by a competent
person as described in Regulation 23(1);

() Control of all temporary electrical installation on the construction site as described in
Regulation 24;

(m) Stacking and storage on construction sites as described in Regulation 28; and

(n) Fire precautions on construction sites as described in Regulation 29.

A competent person may be appointed for more than one part of the construction work with
the understanding that the person must be suitably qualified and able to supervise at the
same time the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not
relieve the Contractor from any of his responsibilities to comply with all requirements of the
Construction Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records
and registers related to health and safety on site for periodic inspection by inspectors, the
Engineer, the Employer, trade union officials and subcontractors and employees. The
following records and registers must be kept on site and shall be available for inspection at
all times.

(a) A copy of the OHSA 1993 Construction Regulations 2014;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7);

(d) A copy of the Notification of Construction Work (Regulation 4);

(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction
Safety Officer (Regulation 8(5));

() A copy of the risk assessment described in Regulation 9;

(g) A full protection plan and the corresponding records of evaluation and training of
employees working from elevated positions as described in Regulation 10;

(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works
(Regulation 10) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept
on site (Regulation 13(2)(h));

()) A copy of the certificate of the system design for suspended platforms (Regulation
17(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the
maximum mass load, which may be carried at any one time by material hoists
(Regulation 11(2));

() Maintenance records of material hoists and inspection results must be kept in a record
book to be kept on site (Regulation 19(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
(Regulations 19(8));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
explosive powered tool is used (Regulation 21(2));

(o) A register for recording of findings by the competent person appointed to inspect
construction vehicles and mobile plant (Regulation 23(1) (k)).

EXTERNAL WORKS 148



OHS.9

CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in
the Act (OHSA 1993), which means that the Contractor has the status of employer in his
own right in respect of the contract. The Contractor is therefore responsible for all the duties
and obligations of an employer as set out in the Act (OHSA 1993) and the Construction
Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the
contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction
Regulations 2014, and are not repeated in detail but some important aspects are highlighted
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms
of the Construction Regulations.

(@) Contractor’s position in relation to the Employer (Client) (Regulation 5)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with
the Employer or the Engineer on behalf of the Employer, to ensure that all
requirements of the Act and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 7)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 7.

Any subcontractors employed by the Contractor must be appointed in writing, setting
out the terms of the appointment in respect of health and safety. An independent
subcontractor shall however provide and demonstrate to the Contractor a suitable,
acceptable and sufficiently documented health and safety plan before commencement
of the subcontract. In the absence of such a health and safety plan the subcontractor
shall undertake in writing that he will comply with the Contractor’s safety plan, the
health and safety specifications of the Employer and the Construction Regulations
2014.

(c) Management Supervision of construction work (Regulation 8)

The Contractor shall appoint the safety and other personnel and employees as required
in terms of Regulation 8 and as set out in paragraph 7 above. Appointment of those
personnel and employees does not relieve the Contractor from any of the obligations
under Regulation 8.

(d) Risk assessment for construction works (Regulation 9)

The Contractor shall have the risk assessment made as set out in paragraph 3 above
before commencement of the work and it must be available on site for inspection at all
times. The Contractor shall consult with the health and safety committee or health and
safety representative(s) etc. on a regular basis to ensure that all employees, including
subcontractors under his control, are informed and trained by a competent person
regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without
prior health and safety induction training, all as specified in Regulation 9.

(e) FEall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation
10 of the Construction Regulations.

()  Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures
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(9)

(h)

(i)

()

(k)

()

(m)

if he failed to comply with all the specifications, project specifications and drawings
related to the structures, unless it can be proved that such collapse or failure can be
attributed to faulty design or insufficient design standards on which the specifications
and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 11 of the
Construction Regulations.

Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support
structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for suitability by
a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in
every detail.

Excavation (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard on
any construction site. The Contractor shall therefore ensure that all excavation work is
carried out under the supervision of a competent person, that inspections are carried
out by a Professional Engineer or Technologist, and that all work is done in such a
manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties
and responsibilities under Regulation 13 of the Construction Regulations.

Demolition work (Regulation 14)

Whenever demolition work is included in a contract, the Contractor shall comply with
all the requirements of Regulation 14 of the Construction Regulations. The fact that a
competent person has to be appointed by the Contractor does not relieve the
Contractor from any of his responsibilities in respect of safety of demolition work.

Tunneling (Regulation 15)

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is
involved.

Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of
the Act” should read “Section 43 of the Act’].

Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall
ensure that copies of the system design issued by a Professional Engineer are
submitted to the Engineer for inspection and approval. The Contractor shall appoint
competent persons as supervisors and competent scaffold erectors, operators and
inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 17 of the Construction Regulations.

Rope Access (Regulation 18)

Where rope access are required on the construction site, the Contractor shall comply
with Regulation 18.
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Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19
to the letter.

Bulk Mixing plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle,
conveyors, etc. used in the operation of a batch plant shall comply with, and that all
operators, supervisors and employees are strictly held to the provisions of Regulation
20. The Contractor shall ensure that the General Safety Regulations (Government
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice
R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice
R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(p) Explosive actuated fastening devices (Regulation 21)

(a)

(s)

(t)

(u)

The Contractor shall ensure that, wherever explosive-powered tools are required to be
used, all safety provisions of Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and
return of cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation
22 shall be complied with.

Construction vehicles And mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators
who have received appropriate training, all in accordance with all the requirements of
Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent
person and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations
(Government Notice R1953 of 12 August 1993). Before commencement of
construction, the Contractor shall take adequate steps to ascertain the presence of,
and guard against dangers and hazards due to electrical cables and apparatus under,
over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the health
and safety of all workers and persons on site in terms of Regulation 24.

Use of temporary storage of flammable liguids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of
the Construction Regulations to ensure a safe and hazard-free environment to all
workers and other persons on site.

Water environments (Regulation 26)

Where construction work is done over or in close proximity to water, the provisions of
Regulation 26 shall apply.
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v)

(W)

)

v)

(2)

Housekeeping and general safequarding on construction sites (Regulation 27)
Housekeeping on all construction sites shall be in accordance with the provisions of
the environment Regulations for workplaces (Government Notice R2281 of 16 October
1987) and all the provisions of Regulation 27 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation
28 of the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 29)

The provisions of the Environmental Regulations for Workplaces (Government Notice
R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires,
to provide adequate and sufficient fire protection equipment, sirens, escape routes etc.
all in accordance with Regulation 29 of the Construction Regulations.

Construction welfare facilities (Regulation 30)

The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 30 of the Construction Regulations.

Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under
consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as
listed in Regulation 33, he will be guilty of an offence and will be liable, upon conviction,
to the fines or imprisonment as set out in Regulation 33.

The Contractor is advised in his own interest to make a careful study of the Act
and the Construction Regulations as ignorance of the Act and the Regulations
will not be accepted in any proceedings related to non-conformance to the Act
and the Regulations.

MEASUREMENT AND PAYMENT

10.1 Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process. All associated activities and expenditure are deemed to be included
in the Contractor’s tendered rates and prices.

(a)

Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
clauses 9.1 to 9.5 shall be members of the Contractor’s personnel, and no additional
payment will be made for the appointment of such safety personnel.

(b) Records and Registers
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The keeping of health and safety-related records and registers as described in 8 is
regarded as a normal duty of the Contractor for which no additional payment will be

considered, and which is deemed to be included in the Contractor’s tendered rates and
prices.

C4: SITE INFORMATION

C4.1 LOCALITY PLAN
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C4.2 TENDER DRAWINGS

DESCRIPTION DRAWING NO.
Project Plan C4.2.1
Project detail C4.2.2
Existing MV network C4.2.3
Existing LV network C4.2.4
Existing Street light network C4.2.5
Existing Sewer network C4.2.6
Existing Water network C4.2.7
Cable Trench C4.2.8
Cable Marker C4.2.9
Basic Minisubstation Design C4.2.10
Basic minisubstation low voltage layout C4.2.11
Basic plinth design C.4.1.12

C4.3 CONDITIONS ON SITE
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C4.1 LOCALITY MAP
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C4.2.1 PROJECT SITE PLAN — EXISTING MV AND LV

*END OF DOCUMENT***
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C4.2.2 PROJECT DETAIL BUT CABLE POSITIONS TO BE CONFIRMED
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C4.2.3 EXISITNG MV NETWORK
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C4.2.4 EXISITNG LV NETWORK
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C4.2.5 EXISITNG STREETLIGHT NETWORK
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C4.2.6 EXISITNG SEWER NETWORK
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C4.2.7 EXISITNG WATER NETWORK
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PREFERRED CABLE MARKER TYPE
(alternatives must first be submitted for approval)

l 100mm

‘
N w— — —
aluminium or lead
data plate
300mm g
concrete

200mm
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C4.2.10 BASIC MINISUBSTATION DESIGN
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C4.2.11 BASIC LOW VOLTAGE LAYOUT
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& | TERWINAL BLOCK SAKIS KLIPPOH
5 |MCE 5A SP SkA - CBI
4 {CRITACTRR &0 TP ACE SN33 HITSUBESHE
Fi | FUSE 637 11563 -
3 |VOLTHMETER SELECTOR SWITCH BRESS VAC ELEC.
V[ VOLTHETER (0-S00V) 96nn SO VAC ELECT.
A |HDI AMMEYER (0-800A) 96nm 30 VAC ELECT.
2 | CURRENT TRANS'F BOO/SA CL1 KR W GARDNER
1 |HCCB 1800A TP 30kA+ P/BARRIERS NBSDE CBl
L |LINX BASE & HANDLE NSP DEC
X | F |FUSE BASE & HANELE NSP DEC
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C4.2.12 Basic plinth design (Actual plinth must be suitable for the minisubstation supplied)

3200
70 | I 3060 (FIXING CENTRES) |70
20Q 1000 300 _ 1500 ,eulu
] . "8
sl [ R
t
=
LV CABLE X ol O
= -] D
MV CABLE ENTRY v g ™
ENTRY -
O
O
C)I_ + AE_‘ —! Ol
s ©
B | / ‘ ?
100 | 1200 1200 1500 2og| \"
REMOVABLE CONCRETE SECTION
SUGGESTED PLINTH DETAILS
4 ~ Mi2 FOUNDATION
FIXING STUDS
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C4.3 Conditions on site:

The site is in extension 3 of Marble Hall. The minisubstation is on a pavement of a residential street in front of stand
338. There is open access at all times to this short section. There will be limited space to work after excavations.
There will be no road crossings of any kind. The amount of work required for the final change over might two days
and might require security during the night. There will be a lot of pedestrians and children in the area and securing
the site will be very important. On the pavements/road reserves work will be in close proximity of vehicle traffic and
adequate safety measure must be implemented.
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