
CBD 1 

For office use only Version no: 11.17 Date: 2 July 2021 

To be initialled by bidder Initial here 
 

 
1 

 

 

 
 
 
 
 
 

 
Company name of Bidder: ...................................................................................................... 

 
BID NO: 13/2022 

 

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS AND SHADE 
NET STRUCTURE, STELLENBOSCH 

 
MAY 2022 

 
This document is not for sale. Any entity that requests payment must be reported at the 

contact person indicated in this tender. 
 

 
BID AMOUNT 

 

 
………………………………………………………………………… 

 

 
 
GENERAL REQUIREMENTS 
 

The works, as described, are part of the CPAC programme for HLA Boerdery situated close to 
Stellenbosch. The quoted amount will be a measured bid and must include labour and machinery.  
As the works are emergency repairs, the successful bidder must have the capacity to start the 
works within 7 (seven) days of appointment and complete the work within 30 (thirty) days.   
 
The Contractor must also have capacity on site on a daily basis to operate a dumpy level 
successfully, to peg out and control construction levels and have suitable experience in the 
construction of groyne structures. 
 
Conditions that may pose a risk: (Summary of Risk analysis) 
(List any risk that the Contractor must be aware of and have precautions in terms of the 
Occupational Health and Safety Act) There will be excavations and steel work on site. There are 
also windy and rainy conditions on site. The Contractor must put all necessary precautions in 
place to work under these conditions and prepare the site with the correct falls. 
 
The scope of works will include: 

1. The construction of a shade net structure (96m x 96m), as well as a multi-span tunnel 
structure (100m x 100m).  

2. Supply of all the materials and labour as required for the works. 
3. Supply, mix and placement of sand, stone and cement for concrete. 

 
Documents are available for the bidder to download from the following website address under the 
specific tender - https://casidra.co.za/tenders/ 
 
Documents for the purpose of this bid include: 

https://casidra.co.za/tenders/
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1. Conditions to Submit Bid (Form CBD 2.1 (Lump Sum)) or Standard Conditions of Contract can 
be viewed on the Casidra website at www. Casidra.co.za 

2. Price Form, Bill of Quantities and Schedules (Form CBD 3.1 (Lump Sum)) 
3. Scope of Works (Form CBD 4) 
4. PPP Evaluation Form (Form CBD 5.1 (80/20)) 
5. Bank Entity Form (Form CBD 7), unless the banking details of the company indicate “verified” 

on the Central Supplier Database (CSD). 
6. Registration on the CSD for all suppliers is compulsory and registration numbers must be 

supplied. 
7. Drawings: a1 plan layout hla boerdery page 1 rev 2 & page 2 rev 2 
8. For Construction works – Occupational Health and Safety Risk assessment and Specifications 

according to Construction Reg. 5 (b) 
 
In accordance with Casidra’s Preferential Procurement Policy, this bid as further indicated 
in CBD 5.1 is subject to: 

• a functionality compliance test; 

• B-BBEE certified bids will receive preferential scores; 

• condition of tender; 

• Local production and content  
This bid includes goods from a designated sector Valves, actuators and stop cocks, 
Steel Products and Cement and only locally produced goods, services or works, or locally 
manufactured goods with a stipulated minimum threshold for local production and content 
will be considered. SBD 6.2 and Annex C, D and E documentation apply and must be 
completed and handed in with this bid. 
 

For Construction works above the value of R500 000 - Tenderers must have a CIDB contractor 
grading designation of 4GB and/or 4SL or higher. 
 
The successful bidder will be required to fill in and sign a written Contract Form (CBD 8). Included 
are a penalty clause of R 3000.00/calendar day that apply for late completion of works and a 10% 
retention fee for 3 months not bearing interest. 
 
BID DEADLINE:  The closing date for the bid is 10 June 2022 strictly at 12H00. 
 
SUBMISSION OF BIDS 
 
Bids must be submitted in a sealed envelope with the name of the bidder and the inscription 
“CONSTRUCTION OF MULTI-SPAN TUNNELS AND SHADE NET STRUCTURE, 
STELLENBOSCH – BID NO 13/2022” and placed in the bid box available at Reception of 
Casidra’s Head Office, 22 Louws Avenue, Southern Paarl.  No faxed, emailed, counter-to-
counter courier or posted bids will be accepted. 
 
The following documents (including fully completed and signed CBD forms numbered 1 to 7 as 
supplied) must be valid for a period of 90 calendar days after closure of the bid and submitted 
as a bid packet: 

Document 
number 

Document description Action 
required/comment 
 

Mark 
 
√ 

CBD 1 General requirements Signed  

CBD 2.1 Conditions to submit bid  Signed  

CBD 3.1 Price form (lump sum) Complete, sign  



For office use only Version no: 11.17 Date: 2 July 2021 

To be initialled by bidder Initial here 
 

 
3 

 

CBD 3.1 
Experience 

Proof of previous work and contact details of 
three work-related references that are 
qualified to comment on work. 
 

Compulsory   

CBD 3.1 Rates Unit rates for the works on the forms as 
supplied 

Compulsory   

CBD 3.1 Changes Indication if any changes are proposed in 
scope of works and cost implication. 

If required  

CBD 3.1 Plant List of machinery and plant available Compulsory  

CBD 3.1 CM  Proof of competency of a Construction 
manager in terms of the Construction 
regulation 8. 

Valid/ compulsory  

CBD 4 Scope of works Signed  

CBD 5.1 (80/20) PPP Evaluation form Complete, sign  

CBD 7 Bank Entity form (Not needed if “verified” on 
CSD) 

Complete, bank 
stamp 

 

TCC of principle 
and sub-
contractors 

Registration and verification of Tax 
Clearance on CSD. 

Compulsory  

BEE B-BBEE Certificate or Sworn Affidavit (as 
applicable, see CBD 5 for detail)  

Original affidavit or 
certified copy 
certificate/Valid/not 
compulsory 

 

Company profile Detailed company profile including the core 
competencies of personnel and 
subcontractors 

Compulsory  

COIDA Letter of good standing of the Contractor in 
terms of COIDA 

Valid/ compulsory  

OHS Plan Occupational Health and Safety Plan 
approved by the Client 

Valid/ Proof after 
appointment 

 

CI Proof of construction insurance Valid/ Proof after 
appointment  

 

CIDB Proof of CIDB grading and registration Valid/ compulsory  

 
 
All enquiries can be referred to Mr Michael Pienaar at (021) 863 5000 or 082 387 0119. 
 

Compliance with the Occupational Health and Safety Act and regulations apply. It is 
the responsibility of the Contractor to perform all services accordingly. 

Take Note: Compliance in terms of the regulations will be strictly enforced and no 

lenience allowed. 

 
Tenderers to note changes in Health & Safety specification which must take into account 
COVID 19. Tenderers to allow for provision of additional Health & Safety measures in their bid 
price. 
 
For definition of Construction works, see the Construction Regulations 2014 and 
definitions as in CBD 2.1 
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TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 
It is a condition of bid that the taxes of the successful bidder MUST be in order, or that satisfactory 
arrangements have been made with the South African Revenue Service (SARS) to meet the 
bidder’s tax obligations. 
 
In order to meet this requirement, bidders must ensure that they are registered on the CSD and  
their tax status on the CSD are indicated as compliant. If a discrepancy exist between the CSD 
and the SARS eFiling of the supplier, then a printed version of the Tax Clearance Certificate must 
be supplied by the supplier and the eFiling PIN number for verification of authenticity by Casidra 
on the SARS website. 
 
Foreign suppliers with no tax obligation in South Africa must request from Casidra and complete 
a form SBD1 that will be submitted to SARS for verification and issuing of a Confirmation of Tax 
Obligation letter.  
 
Where Consortia / Joint Ventures / Sub-Contractors are involved, each party must submit a 
separate Tax Clearance Certificate. 
 
COIDA REQUIREMENTS 
 

The aim of the COID Act is to provide for compensation in the case of disablement caused by 
occupational injuries and diseases, sustained or contracted by employees in the course of their 
employment, or death resulting from such injuries and diseases; and to provide for matters 
connected therewith. 

Workers who are injured on duty or obtain an occupational disease can claim compensation for 
temporary or permanent disablement. If workers die as a result of an injury on duty, their 
dependants will also be entitled to claim compensation. Employers that registered their 
employees are protected against civil claims in this regard. The COIDA basically prevents 
employees covered by the act from suing their employers for damages in terms of common law. 

Please note that the following employers are exempted and do not have to pay assessment fees: 

• National and provincial state departments; 

• Certain local authorities 

• Employers insured by a company other than the Compensation Fund like Mutual 

Associations. There are currently two approved mutual associations: 

➢ Federated Employers Mutual Assurance (FEMA), for the building industry; and 

➢ Rand Mutual Assurance Company (RMA), for the mining industry. 

According to prescription, anyone who employs one or more part- or full time workers must 
register with the Compensation Fund and pay annual assessment fees. The Compensation Fund 
is a trust fund that is controlled by the Compensation Commissioner and employer contributes to 
the Compensation Fund. The Commissioner is appointed to administer the Fund and approve 
claims lodge by employees or their dependants. This means that the Fund will compensate the 
employee or their dependants and not the employer.  
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Where a service provider does not have any personnel in employment at time of tender, an official 
tender letter for the respective bid from the Department of Labour must still be submitted indicating 
this status. A period of 14 days will be allowed after tender award for registration. 

 

No other documents other than stated above, will be accepted. 

 

CONSTRUCTION MANAGER 

 

OHSA Construction regulations: Clause 8 (1) Management and supervision of construction 
work 

A principal contractor must in writing appoint one full‐time competent person as the construction 
manager with the duty of managing all the construction work on a single site, including the duty 
of ensuring occupational health and safety compliance, and in the absence of the construction 
manager an alternate must be appointed by the principal contractor. 

"competent person" means a person who— 

a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided that where 
appropriate qualifications and training are registered in terms of the provisions of the National 
Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must 
be regarded as the required qualifications and training;(Training and registration only applicable 
from August 2015) and  

b) is familiar with the Act and with the applicable regulations made under the Act; 

"construction manager" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of 
resources on a construction site. 

 

CENTRAL SUPPLIER DATABASE 

 

National Treasury indicated during 2015 the development and future use of the Central Supplier 
Database (CSD) as a way of simplifying the process of doing business with government. 

The CSD will be the source of all supplier information for all organs of state and will reduce the 
exchange of compliance documents in paper form, eliminate multiple registrations with different 
organs of state and ultimately reduce the cost for both business and government by enabling 
electronic registration and verification process. 

The CSD will interface with SARS to verify tax clearance certificates and the Companies and 
Intellectual Property Commission (CIPC) for business registration and business ownership 
information. The CSD will furthermore verify supplier information with the register for tender 
defaulters and database of restricted suppliers. (Please see Fact Sheet and CSD pamphlets.) 

From 1 September 2015 prospective suppliers should self-register on the CSD website 
www.csd.gov.za.  Apart from registering and capturing supplier information on the CSD, suppliers 
currently on any database of organs of state need to maintain their records through the existing 
supplier systems for the period 1 September 2015 to 31 March 2016. This period will be referred 
to as the Interim Period. During the Interim Period suppliers that register on the CSD must provide 
their CSD supplier number and unique security code that will be communicated to them as well 

http://www.csd.gov.za/


For office use only Version no: 11.17 Date: 2 July 2021 

To be initialled by bidder Initial here 
 

 
6 

 

as any other relevant documentation (not yet electronically verified by the CSD) to the organs of 
state they want to do business with. Casidra urges all their suppliers to please comply with the 
request. 

During the transitional period until 31 March 2016 Casidra will migrate our current supplier 
database to CSD to ensure accuracy and validation of information prior to mandatory 
implementation of the database.  

For more information please contact National Treasury ocpo.treasury.gov.za 
(http://ocpo.treasury.gov.za/Suppliers_Area/Pages/Central-Supplier-Database.aspx) or Central 
Supplier Database for Government (https://secure.csd.gov.za/). 

http://ocpo.treasury.gov.za/Suppliers_Area/Pages/Central-Supplier-Database.aspx
https://secure.csd.gov.za/
https://secure.csd.gov.za/
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BID NO: 13/2022 
 

HLA BOERDERY: CONSTRUCTION OF TUNNELS AND SHADE NET 
STRUCTURE, STELLENBOSCH 

 

CONDITIONS TO SUBMIT BID (LUMP SUM) 
 
Definitions: 

In this Agreement, unless the context clearly indicates a contrary intention, the following words 
will have the following meanings and cognate expressions will have corresponding meanings:  

The “Contractor” means the company or person appointed under this bid for the purposes of 
delivering the service for this Project to the Client as described in the Scope of Works (CBD 4). 
For the purposes of this document, the terms “Contractor” and “Service Provider” are assumed 
to have the same meaning. 
 
“Project Manager” means an official appointed and in charge of coordinating the project at 
Casidra SOC Ltd. in accordance with the provisions of these terms and conditions.  
 
“Project” means constriction of a shade net and multi-span tunnel structure as further identified 
under the project name as above.  
 
“Service level” means the stipulated criteria applicable to the indicated project, including any set 
of criteria relating to the performance of the Contractor. 
 
“Project Team” or “Steering Committee” means the people appointed by the Client and identified 
to guide the project and approve achievements. 
 
“Client” or “the Client” means Casidra SOC Ltd. 
 
“Employee” means a person employed in the public administration including persons 
contemplated in section 12A of the Public Service Act (advisors to executive authority) and a 
person performing similar functions in a municipality or a provincial public entity, whether 
permanently or temporarily. 
 
“Family member” means a spouse (partner in marriage, customary union according to indigenous 
law or a relationship in which the parties live together in a manner resembling a marital 
partnership), child, parent, brother or sister, whether such relationship results from birth, marriage 
or adoption. 
 
“Construction work” means any work as defined in the Construction regulations 2014 under the 
definitions 

• Construction work including working at heights 

• Excavation work 

• Structure including demolition 
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• Temporary works 
 

Unless the context clearly indicates a contrary intention, any word denoting any gender includes 
the other gender, the singular includes the plural and vice versa, natural person includes artificial 
persons and vice versa and insolvency includes provision or final sequestration, liquidation or 
judicial management.  
 
“Acceptable tender/bid” means any tender which, in all respects, complies with the specifications 
and conditions of tender as set out in the tender document. 
 
1. Lump Sum Bid / Measured 

These documents are for a lump sum bid for all labour and material as set out in the Scope 
of Works. For the purposes of variation orders, the hourly or unit rates rate of the services 
should also be given if requested on the form CBD 3.1. 
 
No unit rate price adjustment of whatever nature, except for decreases or increases in the 
Value-Added Tax (VAT) and / or Variation Orders, will be applicable in this contract.  The 
bidder shall make provision in his bid price for possible fluctuations in costs. 

 
2. Premises in Occupation 

The premises for the works will be in occupation during the contract period. Approval to 
access the premises must be obtained from the land owner. 

 
3. Fixed Price Bids 

3.1 No contract price adjustment of whatever nature, except for decreases or increases 
in the Value-added Tax (VAT) and / or Variation Orders, shall be applicable in this 
contract.  The Contractor will make provision in his bid for possible fluctuations in 
costs. 

 
3.2 If the instruction / appointment for the construction of certain phases is done after 

the validity of the bid has expired, prices may, on request, be updated or re-
negotiated within the reasonable norms of escalation. 

 
4. Project Manager 

The person appointed by the Client to act as the Project Manager is Michael Pienaar and is 
responsible for the project management of this contract and can be reached at 082 387 
0119, email address is mpienaar@casidra.co.za.  
 

5. Acceptance of Bids 
The Client is not bound to accept the lowest bid nor is it required to give reasons for selecting 
one Contractor in favour of another. 

 
6. Expenses in Preparation of Bid 

The Client will not be responsible for, subject to the Preferential procurement regulations, 
nor pay any expenses for losses which the bidder may incur in preparation of this bid. 

 
7. Value Added Tax 

The total quoted price must include Value Added Tax (VAT).   
 
 
 

 

mailto:mpienaar@casidra.co.za
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8. Contract Period 
The contract period for the completion and delivery of all the work in this contract is 4 
months commencing 7 (seven) days after the date of appointment of the Contractor and 
shall include all statutory and building industry holidays to reach “the completion date”. 

 
9. Inspection of Site 

Bidders must familiarise themselves with the local conditions, the accessibility of the site, 
the full extent and nature of the work to be done and the conditions affecting the execution 
and pricing of the bid. Claims on the grounds of lack of knowledge in such respects or 
otherwise will not be entertained. 

 
If a site meeting is held, notice of attendance must be forwarded to the contact person. 

 
Only information given in writing to the Contractor by the Engineer during the tender period 
will be regarded as binding on the Contract. Verbal information, given during the site 
inspection or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Contract. 
 

10. Site 
The site to be occupied will be clearly pointed out to the Contractor at the site handover. 
The Contractor will not be allowed to extend his operations beyond the boundaries of the 
site.  

 
11. Water for the Works 

The Contractor may use water free of charge / pay for use at a tariff agreed with the Land 
Owner from the existing supply if available.  He will obtain permission from the 
Representative / Land Owner before any connection to or extension of the existing supply 
is made, which will be executed, removed and made good on completion of the works at the 
Contractor’s own expense. 

 
12. Electricity & Lighting for the Works 

There is no electricity available on site. Bidders must make allowance for own temporary 
supply. 
 

13. Scaffolding & Hoisting Equipment 
The Contractor will provide for the supply, erection and removal of scaffolding and / or 
hoisting equipment as required. 

 
14. Tools, Equipment & Machinery 

The Contractor will provide all his own tools and equipment as well as facilities and transport 
for this project. Machinery should be sufficient to complete the works in the allocated time.  
 

15. Existing Services 
If the Contractor encounters any existing services such as cables, pipes or sewers during 
the execution of the works, he must immediately notify the Client, halting all work in the 
vicinity thereof, until instructions to proceed have been given by the Project Manager. 

 
Electric wires, telephone wires, pipes, etc. will not be interfered with during the course of the 
contract but if it should be necessary to disconnect or cut any such wires or pipes, the Client 
will be advised thereof and his instruction awaited. 
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16. Accounts and Payments 
Payment of accounts received by the Client in terms of the works completed, shall be 
effected within 30 days after receipt of a correctly completed and approved invoice for the 
work module. The Client does not accept responsibility for delays in payment due to faulty 
accounts or paperwork. 
 
Payments will be done maximum on a monthly basis and will only be made for work 
done/completed. 
 

17. Responsibility of the Client 
The Client will: 
17.1 Ensure that payments are done in accordance with the agreed payment schedule. 
 
17.2 Not unnecessarily and for an unreasonable period delay any approvals or directives 

that are needed for the project to proceed. 
 
17.3 If applicable: Provide the Contractor with a Occupational Health and safety baseline 

risk assessment. 
 
17.4 If applicable: Prepare a site specific health & safety specification based upon the 

risk assessment. 
 
18. Responsibility of the Contractor 

The Contractor will: 
18.1 Ensure all building and construction works are executed within the requirements as 

stipulated in the Occupational Health and Safety Act, No. 85 of 1993.  

• The Contractor must sufficiently made provision for Occupational Health and 
Safety requirements in his bid. 

• The Contractor must have and provide proof of sufficient resources to carry out 
the work safely as required by the Occupational Health and Safety Act. 

• The Contractor must have and provide proof of the necessary personnel that is 
qualified and has suitable experience, competencies, skills and training to do 
work safely and meet the requirements of the Occupational Health and Safety 
Act and regulations. 

• For construction works - The Contractor must ensure and provide proof that all 
personnel have a valid medical certificate of fitness specific to construction and 
operate construction vehicles and mobile plant. 

• For construction works - The Contractor must provide proof, as part of the bid 
documents, a letter of good standing in terms of COIDA. Failure to submit will 
result in invalidation of the bid. 

 
18.2 Have all the necessary equipment and qualified personnel to execute the works 

successfully. 
 
18.3 Wage rates 

• Be responsible for all the sub-Contractors appointed by him to complete the works.  
A minimum of 75% of local labour must be incorporated in the project and all 
workers must be SA citizens. 

• The following guidelines should be considered when setting rates of pay for 
workers: 

➢ The rate set should take into account wages paid for comparable unskilled 
work in the local area per sector, if necessary 
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➢ The rate should be an appropriate wage to offer an incentive for work, to 
reward effort provided and to ensure a reasonable quality of work.   

➢ It should not be more than the average local rate to ensure people are not 
recruited away from other employment and jobs with longer-term prospects. 

➢ Men, women, disabled persons and the aged must receive the same pay 
for work of equal value.  

➢ Provision should be made in the tender for value for payment of UIF and 
COIDA statutory levies.  

 
18.4 Will provide and demonstrate a suitable and sufficiently documented Health & 

Safety Plan, which will be applied from the date of commencement of and for the 
duration of the contract. If the risks involved in the project are of such nature, based 
on the severity and probability, that safety is compromised, and/or the Contractor is 
not meeting the requirements of this Clause, the Client reserves the right to appoint 
an Occupational Health and Safety Officer at the cost of the Contractor. 

 
18.5 Will be required to keep an attendance register, which meets certain criteria, of all 

employees who work at the project and submit this information on a bi-weekly basis 
to the Client who, in return, will submit a report to the funder / donor. 

 
18.6 The Contractor’s supervisor, who shall be identified in writing to the Client’s 

representative and empowered to act on his / her behalf, shall constantly be present 
in meetings.  The supervisor shall attend to any problems or complaints that may 
arise and directives given to him / her by the Client’s representative shall be deemed 
to be given to the Contractor.  The supervisor must be contactable at all reasonable 
times, preferably to be equipped with a cellular phone. 

 
18.7 Conform to all Laws, Regulations or By-Laws of any Department of State, Provincial 

Administration or Local Authority which may be applicable hereto. 
 
18.8 Be responsible for the travelling, accommodation, work tools and management of 

its services. 
 
18.9 Keep a site instruction book with numbered pages on site where all the events and 

instructions for the works are documented. This book must be completed in 
triplicate, one copy to the Contractor, one copy to the Client and the 3rd copy always 
kept in the book as reference. 

 
19. General 

19.1 Under no circumstances must the Contractor accept that he has been appointed 
without the completed documentation as described hereafter. 

 
19.2 The successful Contractor will be given notification in writing / by means of an 

appointment letter and the signing of CBD 8, together with this document, will form 
the contract. 

 
19.3 Late bids will only be considered on the recommendation of the Adjudicating 

Committee. 
 
19.4 The Contractor is responsible to complete all the work according to the quoted price. 
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19.5 The Contractor must be able to give a one (1) year guarantee – if not, this must be 
indicated on the quotation on the page named “Changes Made By Bidder”. 

 
19.6 According to the evaluation of the bid it can be insisted that an interview be 

conducted with the Contractor to test his knowledge on the subject, or to give further 
information on its product, service or pricing. 

 
19.7 If the above-mentioned requirements are not met, a motivation together with the 

quotation must be submitted and indicated on the page named “Changes Made By 
Bidder”. 

 
19.8 The attached form, CBD 5.1, “PPP – Evaluation Criteria of the Contractor”, MUST 

be completed, signed and handed in as part of the bid documents by the Contractor. 
 
19.9 The Contractor must provide all details of any references of previous work of a 

similar nature or that demonstrates the ability of the Contractor to perform a task of 
this nature (refer “PPP – Evaluation Criteria: References of previous work”). 

 
19.10 The Client retains the right to conduct a “credit reference check” as part of the 

appointment conditions. 
 
19.11 The Contractor must include all relative information and documents that will not be 

available on the CSD (e.g. copy of B-BBEE certificate, company profile and CVs of 
employees if requested) with the quotation in order to successfully complete the 
application. 

 
CSD registration and Tax clearance is compulsory for the principle and all 
sub-contractors 

 
19.12 The Client retains the right to partially or completely amend the quotation to award 

or cancel the bid. 
 
19.13 NO TIPP-EX may be used to rectify mistakes. 
 
19.14 The Client retains the right to amend financial / accounting calculations and to 

accept the amended amount as the new bid amount. 
 
19.15 The outcome of the bid will not be made public, but each bidder will be informed 

on the outcome of the bid. Enquiries on the bidder’s own evaluation and score 
can be made to project manager as to improve the bidder’s competitiveness, ensure 
correct and complete bids for future reference. 

 
20 Cancellation of the project 

The Client retains the right to partially or completely, amend, award or cancel this project 
before appointing any Contractor. 

 
21 Evaluation of the bid 

The awarding of bids is dependent on the special evaluation criteria as set out in the 
policies of Casidra. The evaluation criteria of this Preferential Procurement Policy is based 
on the “Preferential Procurement Policy Framework (Act 5 of 2000)” and related 
Regulations and updates. 
 



CBD 2.1 

For office use only Version no: 11.9 Date: 15 February 2021 

To be initialled by bidder Initial here 
 

 
13 

 

Further detail on the application of these regulations is as in document CBD 5.1. Awarding 
of the bid is dependent on a preferential points system, and every presentation is measured 
against the specific evaluation criteria as indicated.  The completion and signing of this 
document is thus a prerequisite to qualify as a service provider. 
 

22 Declaration of interest 
Public Administration Management Act 11 of 2014, Section 8(2): 
An “employee” may not – (a) conduct business with the State or (b) be a director of a public 
or private company conducting business with the State.  
Public Service Proclamation Act 103 of 1994 – Section 30: Directive 
“Conflict of interest” as a conflict between the public duties and private interests of an 
employee, in which the employee has private interest which could improperly influence 
him/her, and/or negative impact… on the public interest. 
Prevention and Combating of Corrupt Activities Act 12 of 2004, Section 17: 
Any public officer who,… acquires or hold a private interest in any contract, agreement or 
investment emanating from or connected with the public body in which he or she is 
employed or which is made on account of that public body, is guilty of an offence. 
Public Service Regulations 2016 – Code of conduct:  
Paragraph 13(b): (An employee shall) – not engage in any transaction or action that is in 
conflict with or infringes on the execution of his or her official duties; 
Paragraph 13(c): (An employee shall) – not conduct business with any organ of state or 
be a director of a public or private company conducting business with an organ of state, 
unless such employee is in an official capacity a director of a company listed in schedule 
2 and 3 of the PFMA; 
Paragraph 13 (d): - will recuse himself or herself from any official action or decision-making 
process which may result in improper personal gain, and this should be properly declared 
by the employee; 
 
In view of possible allegations of favouritism, it is required that the bidder declare his/her 
position in relation to the Client. The bid may be disregarded if that bidder or its directors 
have abused the Client’s supply chain management system, committed fraud or any other 
improper conduct in relation to such system.  
 

23 Construction Insurance 
Proof of construction insurance for planned work must be submitted by the successful 
contractor.  If you do not have insurance, for smaller (less than R100 000) projects, 
Casidra can put it under its insurance portfolio for your own costs (0.5% of the contract 
value).  We must be given enough prior notice regarding this. 
 

24 Inspections, tests and analysis 
 24.1 All pre-bidding testing will be for the account of the contractor. 

 
 24.2 If it is a bid condition that supplies to be produced or services to be rendered 

should at any stage during production or execution or on completion be subject to 
inspection, the premises of the contractor shall be open, at all reasonable hours, 
for inspection by a representative of the Client or an organization acting on behalf 
of the Client. 
 

 24.3 If there are no inspection requirements indicated in the bidding documents and no 
mention is made in the contract, but during the contract period it is decided that 
inspections shall be carried out, the Client shall itself make the necessary 
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arrangements, including payment arrangements with the testing authority 
concerned. 
 

 24.4 If the inspections, tests and analyses show the supplies to be in accordance with 
the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the Client. 
 

 24.5 Where the supplies or services do not comply with the contract requirements, 
irrespective of whether such supplies or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the 
contractor. 
 

 24.6 Supplies and services which do not comply with the contract requirements may 
be rejected. 
 

 24.7 Any contract supplies may on or after delivery be inspected, tested or analysed 
and may be rejected if found not to comply with the requirements of the contract. 
Such rejected supplies shall be held at the cost and risk of the contractor who 
shall, when called upon, remove them immediately at his own cost and forthwith 
substitute them with supplies which do comply with the requirements of the 
contract. Failing such removal the rejected supplies shall be returned at the 
contractors cost and risk. Should the contractor fail to provide the substitute 
supplies forthwith, the Client may, without giving the supplier further opportunity 
to substitute the rejected supplies, purchase such supplies as may be necessary 
at the expense of the contractor. 
 

 24.8 The provisions of clauses 24.4 to 24.7 shall not prejudice the right of the Client to 
cancel the contract on account of a breach of the conditions thereof, or to act in 
terms of the conditions of contract. 
 

25 Warranty 
 25.1

  
The contractor warrants that the goods supplied under the contract are new, 
unused, of the most recent or current models, and that they incorporate all recent 
improvements in design and materials unless provided otherwise in the contract. 
The contractor further warrants that all goods supplied under this contract shall 
have no defect, arising from design, materials, or workmanship (except when the 
design and/or material is required by the Client’s specifications) or from any act 
or omission of the contractor, that may develop under normal use of the supplied 
goods in the conditions prevailing in the country of final destination.  
 

 25.2 This warranty shall remain valid for twelve (12) months after the goods, or any 
portion thereof as the case may be, have been delivered to and accepted at the 
final destination indicated in the contract, or for eighteen (18) months after the 
date of shipment from the port or place of loading in the source country, 
whichever period concludes earlier, unless specified otherwise. 
 

 25.3 The Client shall promptly notify the contractor in writing of any claims arising 
under this warranty. 
 

 25.4 Upon receipt of such notice, the contractor shall, within the period specified and 
with all reasonable speed, repair or replace the defective goods or parts thereof, 
without costs to the Client. 
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 25.5 If the contractor, having been notified, fails to remedy the defect(s) within the 

period specified, the Client may proceed to take such remedial action as may be 
necessary, at the contractor’s risk and expense and without prejudice to any 
other rights which the Client may have against the contractor under the contract. 
 

 



CBD 3.1 

For office use only Version no: 12.1 Date: 15 February 2021 

To be initialled by bidder Initial here 
 

 

16 

 

 
LUMP SUM 

 
 
 
 

BID NO: 13/2022 

 

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS 
AND SHADE NET STRUCTURE, STELLENBOSCH 

 

The total price for this service must include all labour and material required for the proper execution of the 
work as described in the Scope of Works and as per Engineers drawings. 

Take note: This tender will be evaluated on the criteria for a market related price. The full cost of 
the service and/or works must be indicated and may not be discounted or cross subsidised against 
another service, project, transaction or sale of goods. Such contributions discounted against the 
total project cost must be specified, itemised, priced and clearly indicated in the bid. 

These prices must be valid for a period of 90 days from the date of closure of the bid to allow for 
evaluation and appointment. 

The completion period of this service is 4 months starting from the day of appointment. 

 

Completed works as described (Shade Net)   R        

 

Completed works as described (Multi-Span Tunnels) R        

 

SUB-TOTAL       R        

 

Value-Added Tax (VAT)     R        

 

GRAND TOTAL      R        

 

Are you registered in terms of sections 23(1) of 23(3) of the Value-added Tax act 1991(Act No. 89 of 
1991) (Please circle your answer)  

YES   NO  

If yes, provide your VAT registration number:        

  

 

Signature:             

 

Date:              
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BILL OF QUANTITIES – LUMP SUM 

 

NB. These quantities are given as a guideline for the bid and for the purposes of unit rates and 
will in no way be used as a measured bid.  This is a lump sum bid. 

 

ITEM 
NO 

DESCRIPTION UNIT QUANTITY UNIT RATE 
EXCL VAT 

 
1. 
 

 
Shade net Structure 

 
 
 

  

1.1 
 

Site Establishment/De-
establishment 
 

each 1  

1.2 
 
1.3 

Clear and grub 
 
Concrete 
 

m2 

 
m3 

 

9 216 
 
74 
 

 

1.4 
 
1.5 
 
1.6 

Shade net structure 
 
Gates 
 
Other 
 
 
 
 

m² 
 
unit 
 
 

9 216 
 
8 
 
 

 

     

 TOTAL CARRIED OVER TO SUMMARY PAGE  
 

 
2. 

 
Multi-span Tunnels 
 

   

2.1 
 

Clear and Grub m2 10 000  

2.2 
 

Concrete m3 61  

2.3 
 

Water tanks (5000 litres) unit 22  

2.4 
 

Multi-span tunnel structure m2 10 000  

2.5 
 
2.6 
 

Floor plastics 
 
Other  
 
 
 
 
 

m2 10 000  

 TOTAL CARRIED OVER TO SUMMARY PAGE  
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CHANGES MADE BY BIDDER 

 

If the bidder wishes to make any changes to any of the bid conditions or specifications, or if he 
wishes to qualify his bid in any way, he must clearly set out his suggestions below.  If he makes 
ANY changes and do not list them below, his bid will be disqualified. 

If no changes or amendments are made, please indicate it below by writing NONE in the space 
below. 

NB. Any changes made by the bidder outside the scope of works, resulting in not meeting 
pre-qualifying conditions or compulsory subcontracting, may influence the functionality 
of the end product and may result in the bid being disqualified. 

Item Suggested Change 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

If more space is required, please add a separate page. 
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SCHEDULE: PROOF OF RELEVANT EXPERIENCE & REFERENCES 

The following is a summary of works that have been completed successfully by bidder. In order 
to be compliant for this bid, the following detail MUST be included:-  

• Supply at least three different references with contact numbers.  

• The description of work must be relevant to the nature of this contract. For e.g., do 
not list fencing projects completed when the scope of works is a shade net and 
multi-span tunnel structure.  

• Elaborate on project description. For example; do not state “Construction” – Be 
specific as to the works executed in the contract to support relevant experience. 

Employer (include 
contact information) 

Description Value of Work Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

If more space is required, please add a separate page. 
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SCHEDULE: PLANT AND EQUIPMENT TO BE USED FOR THE WORKS 

 

The following is a list of main items of equipment, plant and tools that we: 

(a) have available immediately, or 
(b) will purchase / hire if our bid is accepted. 

 

Quantity Description (Size, Capacity, etc.) (a) or (b) as above 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

If more space is required, please add a separate page. 
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SCHEDULE: CONSTRUCTION MANAGER COMPETENCY 

 

The contractor must attach to this page DETAILED & COMPREHENSIVE proof of competency 
of a construction manager in terms of Construction Regulations 2014 Clause 8. 

 

Please attach a complete CV for evaluation purposes relevant to this occupation of Construction 
work.  

Please also supply this particular persons experience regarding construction health & safety 
regulations. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If more space is required, please add a separate page. 



CBD 3.1 

For office use only Version no: 12.1 Date: 15 February 2021 

To be initialled by bidder Initial here 
 

 

22 

 

 

SCHEDULE: DETAILED COMPANY PROFILE 

 

The contractor must attach to this page a DETAILED & COMPREHENSIVE company profile 
including core competencies of personnel. The company profile must summarize information 
about your organisation. 

In order for a company profile to be compliant for this bid, the following detail MUST be included 
in the company profile.  

 

• Company core business activities –  Describe your products and services and  
markets in which you operate 
 

• Company background –    State number of years in business, location,  
history of company, etc 
 

• Company resources –    Number of employees, core competencies of  
personnel, structure of company - organogram 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If more space is required, please add a separate page. 
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SCHEDULE: CIDB GRADING 

 

The contractor must attach to this page their proof of CIDB grading of 4SL or 4GB or higher. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If more space is required, please add a separate page. 



CBD 3.1 

For office use only Version no: 12.1 Date: 15 February 2021 

To be initialled by bidder Initial here 
 

 

24 

 

COIDA LETTER OF GOOD STANDING 

The contractor must attach to this page a copy of the current letter of good standing 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If more space is required, please add a separate page. 
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BID NO: 13/2022 
 

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS 
AND SHADE NET STRUCTURE, STELLENBOSCH 

 

Scope of works 
 
 

GENERAL: 
 

SITE ACCESS 
The movement of vehicles on the site should be confined to clearly demarcated access routes 
and existing roads should be used where approved by the Project Manager. Any deviation should 
first be approved by the Project Manager with consultation with the Landowner. Please note to 
make allowance for removing security fencing sections and re-instatement in the tender pricing 
to gain access with mechanised plant. 
 
SHEDS FOR EMPLOYEES AND MATERIALS 
The Contractor shall provide for the supply, erection and maintenance and removal on completion 
of the works, of ample temporary sheds for the proper storage of materials and for the use of his 
employees.  
 
TEMPORARY LATRINES 
The contractor shall provide for the supply and erection of proper temporary latrines for the use 
of his employees. Latrines are to be maintained in a thoroughly clean and orderly condition and 
adopt such precautions to prevent the soil from being contaminated/polluted and remove such 
latrines at the completion of the works. 
 
ACCURACY IN BUILDING WORK 
The method of measurement and accuracy of dimensions required for the setting out of structures 
and for completed building work shall be as described in SABS Code of Practice 0155, unless 
otherwise specified in this document. 
 
SECURITY 
The successful bidder is responsible for his own security of his/her plant, facilities, resources, etc 
for the duration of the contract.  
 
SITE CLEAN UP 
The Contractor shall ensure that all structures, equipment, materials and facilities used or created 
on site for or during construction activities are removed to the satisfaction of the Project Manager 
once the project has been completed. All roads to be repaired to at least its original condition. All 
damage to the sites infrastructure or land production must be repaired or rehabilitated before 
completion of the project. 
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CONSTRUCTION OF SHADE NET STRUCTURE: 
 
SOIL PREPARATION 
Contractor to allow for “cross ripping” and levelling to a depth interval of 750 – 1000mm with 
mechanized plant. Spacing between ripper teeth to be 600 – 750mm. Contractor must allow for 
all diesel and transport as well as the establishment & de-establishment costs. 
 
Clear site to the area around the proposed shade net area for 5m wide strip by removing grass, 
weeds and in-situ material to a depth of about 150mm or as may be directed by the Project 
Manager. 
 
CONCRETE BASES TO WOODEN POLES 
Form the bases to wooden poles for the structure with concrete (15 MPa – 1:3:6 with 19mm stone) 
to the forms and sizes shown on the drawings and carried up to ground level, where applicable, 
in properly constructed temporary formwork.  The wooden poles are to be embedded in the 
concrete as the work proceeds. 
 
POLE SUPER STRUCTURE 
Contractor to erect structure as per the below specification and the contract drawing. Any 
discrepancy must be brought to the attention of the project manager during the tender process. 
 

ANCHOR WIRES & POLE 
This anchor has to be fixed with fully galvanised 6mm steel cable at a 60-degree angle. 
Contractor to note that the anchor wire must be wound up in its entire length. Paint the 
anchor wires with yellow paint high gloss to make them visible for both workers and 
animals. Stay cables must be attached to the perimeter poles at the same point of tension 
as where the horizontal cable or wire is attached. 
 
The anchor wire must be attached to Y – type steel stanchion. The pipe is to be a minimum 
of 600mm into the ground. 
 
POLES 
Once the concrete bases have set the contractor must construct the shade net structure 
with 120 – 139mm CCA treated diameter wooden poles of 3 metre length, as shown on 
the drawing. Poles to be installed as per the layout sketch. Contractor to note the 2400mm 
height needed throughout the structure as needed by client. 
 
WIRE SUPPORT & INSTALLATION 
Allow for both top and cross lines formed from high strain steel wire fully galvanised 
2.24mm. Wires to be installed as per drawing. On each end of support pole fix steel wire 
to 250mm long 10mm galvanised eye bolt. Lacing up is critical to the overall stability of the 
structure and to the longevity. Once cloth has been laced up and the wires tied and 
tensioned onto the respective poles, the cloth must be pleated like curtain material on the 
taut edges. 
 
After the cross wires have been tensioned, close gap with 75mm long by 2,5mm thick cable 
ties at 200mm centres. Note that the poles must protrude above the canopy roof height to 
ensure secure fixing and to prevent net being lifted over the pole by wind. 
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SHADE CLOTH 
Cover the complete structure with 40% green shade netting. Shade cloth netting to be 
knitted conforming to SABS standard 1703 Edition 1.02 - 2003. 

 
ACCESS PANELS TO OPENINGS 
Double gate required at the entrance to the shade net structure. Gate to be constructed 
out of 35mm diameter galvanised framework and opening filled with 2.5mm thick, 50mm 
galvanised hexagon fencing material.  

 
CLEANING OF SITE 
Contractor to allow for picking up all loose cut wire to ensure that farm animals cannot eat the 
waste and cause internal damage. All concrete spillage to be picked up and carted off site. 
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CONSTRUCTION OF A MULTI-SPAN TUNNEL STRUCTURE: 
 

CONSTRUCTION OF TUNNELS 
 
Clean and level the area where the tunnels are to be constructed where it is currently running 
with a slight slope from east to west.  
 
Supply and construct 10 multi-span tunnels with sizes, 100 x 100 metres and as shown on the 
drawing but the tenderer can provide their own design of the structure. If the structure is going to 
change, engineering drawings must also be supplied and plans needs to be handed in at the 
Municipality for their approval, together with relevant SANS S2 form and on completion the SANS 
S4 form. 
 
The fixing details on the drawing needs to be adhered to. The contractors to include in his/her 
tender a manual or leaflet with the specifications of tunnels that were previously constructed by 
them as well as photos of the structures. 
 
The tunnels should be able to withstand a wind speed of up to 120km/h in terms of structural 
integrity.  
 
The basic construction work of the tunnels to be as follows: 
 
Foundations – The concrete foundations to be 25 MPa to be 300 x 300 x 600mm deep and to be 
buried into the ground as indicated on the drawing. 
 
Framework – The framework to be constructed with a minimum size of 60mm diameter galvanised 
pipework with a minimum wall thickness of 2mm. 

• The arches to be spaced at 2000mm centres. 

• The lower beam height to be 2500mm from the natural ground level. 

• The ridge height to be minimum 4560mm from the natural ground level. 
 
Bracing – The bracing to be of a minimum size of 48mm diameter galvanised pipework with a 
minimum wall thickness of 2mm and to be attached to the framework with 2mm thick clamps as 
shown on the drawing. 
 
Door – The main door opening to be 2100 x 2000mm high and to be fitted with a Double gate 
constructed out of 38mm diameter galvanised piping with 2mm wall thickness and covered with 
similar sheeting as for the tunnel covering. 
 
Covering – Roof structure: Cover the roof of the structures with diffused 200-micron Polyethylene 
sun cover.  
 
Headwalls – The two front and back arches of the structure to be covered with 40% shade net 
and the bottom halves must be fitted with 200-micron Polyethylene sun cover as well. 
 
Sides – Cover the sides with 40% shade netting on the inside and with manually operated 200-
micron Polyethylene side roll-up curtains which are to be fixed to the uprights of the structure on 
the outside. To be fixed to the structure as shown on the drawing  
 
Floors – The floors to be covered with SABS 250-micron white plastic.  
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Water tanks – See below the specifications for the water tanks: 
 

STORAGE TANKS   

Capacity to carry 5 000 litres. 

Tanks should be 100% waterproof. 

Tank must be designed to withstand the full range of temperatures that occur 
throughout South Africa. 

Must be fitted with a UV protection. 

Tanks must be lined with an anti-algae liner. 

 
 
Water tank bases – the concrete bases of the water tanks are to have a characteristic strength of 
25 MPa.  
 
 

 
END OF WORK TO BE DONE 
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For Casidra office use only: 

 

TIMELINE

ACTION START DATE END DATE DURATION (WEEKS)

Administrative and tender preparation 0

Tender runtime/sourcing of quotes 0

Adjudication and award of bid 0

Time to activate delivery 0

Construction time/delivery completed 0

0Total duration  

 

Bid documents technically clarified by: 

 

 

              

NAME        TITLE 

 

 

              

SIGNATURE       DATE 

 

 

Head of Department sign off: 

 

 

              

NAME        TITLE 

 

 

              

SIGNATURE       DATE 
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FINANCIAL REGULATIONS 
SECTION 22 

 
BID NO: 13/2022 

 
SUPPLY CHAIN MANAGEMENT – PREFERENTIAL PROCUREMENT POLICY - 

EVALUATION CRITERIA 
(PPP – EVALUATION CRITERIA) 

 
ONLY FOR USE OF BIDS FROM R30 000 TO THE MAXIMUM VALUE OF R50 MILLION 
  
Casidra, as a Schedule 3D development and implementation agent for the Western Cape Provincial 
Government underwrites, and complies to, the Provincial and National developmental initiatives and 
administers funds on behalf of donors.  Within this context, and because of the specific requirements of the 
donors for the application of the funds, the awarding of bids is dependent on the special evaluation criteria as 
set out in the policies of Casidra. The evaluation criteria of this Preferential Procurement Policy is based on 
the “Preferential Procurement Policy Framework (Act 5 of 2000)” and related Regulations. 
 
Awarding of the bid is dependent on preferential points system, and every presentation is measured against 
the specific evaluation criteria as shown.  The completion and signature of the document is thus a pre-
requisite to qualify as a service provider. 
 

GENERAL DETAILS: (Please print clearly) 

Registered Company Name  

Trading Name / Individual Full Name  

Company Reg Number / ID Number  

VAT Number  

CSD Supplier Number *  

CSD Unique Registration Ref Number 
* 

 

Postal Address  

 

 

Postal Code  
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Physical Address  

 

 

Postal Code  

CONTACT DETAILS  

Representative Name  

Telephone Number  

Cell Phone Number  

Fax Number  

Email Address  

Website Address 

OTHER DETAILS 

Main Business Type (Please tick)  Consultants & Professionals  

Tools & Equipment (Hardware)  Clothing & Textiles  

Office Supplies & Furniture  Accommodation & Transport  

Training & Mentorship  Printing & Advertising  

Event Services (Catering, Venue 
Hire) 

 Irrigation & Water Services  

Earthmoving & Heavy Machinery  Other Production Inputs  

Seed, Fertilizer, Chemicals  Livestock & Animal Production  

Construction Services  Repairs & Maintenance  

Vehicles & Implements  Municipal & Bulk Services  

Other (Please Specify) 
* Note that you HAVE to register on the Central Supplier Database (CSD) (www.csd.gov.za) before we can use you 
as a service provider. 

 
Pre-qualifying criteria 
 

• CIDB grading (for “construction” projects with a value of more than R500 000 only) 
“construction”: in terms of this requirement of the CIDB Act means; the provision of a combination of 

goods and services arranged for the development, extension, installation, repair, maintenance, 

renewal, removal, renovation, alteration, dismantling, or demolition of a fixed asset including building 

and engineering services. 

Only those bidders who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to 2 GB or higher than a contractor grading 
designation determined in accordance with Table 5 of the Construction Industry Development 
Regulations, for a ……. class of construction work, are eligible to have their tenders evaluated. Within 

http://www.csd.gov.za/
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the framework of a targeted development programme and compulsory subcontracting objectives, 
Casidra may accept tender offers from a contractor who is registered as a potentially emerging 
enterprise that is one designation lower than the advertised class of construction work. 

 
Joint ventures are eligible to submit tenders provided that: 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the (above indicated) class of construction 

work;   
3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with Table 9 of the Construction Industry Development Regulations. 

 
Further Joint Venture criteria 
 

• Tenders to note that if a joint venture is submitted, a JV CIDB contract must accompany this bid. 

• The joint Venture must clearly state the percentage split of responsibilities and also list all the 
responsibilities / duties of each member of the Joint Venture. 

• The  work  and  obligations  making  up  the  contract  must be  broken  down into  discrete  
elements,  or sections, usually on the basis of locality, the nature of the work, or the capabilities 
and resources required.   

• Each element is assigned to a specific member of the joint venture who assumes full 
responsibility for its execution, under the direction of the joint venture must be indicated 
 

Failure to submit above information, if submitting a Joint Venture bid, will mean disqualification of 
the bid. 
 

• Section D – Designated Sectors – Local Content 
 
The following sectors in this bid are subject to a stipulated minimum threshold for local production and 
content: 
 

Sector Minimum Threshold (%) 

Steel Products & components for construction (including 
wire and roof sheets) 

 
100% 

 
Cement 

 
100% 

 
Valves, actuators and stop-cocks 

 
70% 

 
If Section D is applicable, Form SBD 6.2 must be completed and signed as well as Annex C Local 

Content Declaration – Summary Schedule, and must be handed in as part of the bid documentation. 

• Proof of competency of Construction Manager 

(The level of competency needed with reference to specific person CV is to have experience 
in construction of in Building work, but also all aspects of health and safety regarding 
construction works) 
 

Sub-contracting 
 
Excluding any subcontracting requirements as a condition of tender, as indicated in CBD 1, the following 
general condition apply: 
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A Maximum of 25% of the value of the contract may be subcontracted without proof of the subcontractor B-
BEE status: 

• unless with proof of a subcontractor with equal or better B-BBEE points 

• unless the subcontractor is an exempted micro enterprise with the capacity and ability to execute the 
subcontract. 

In event of the above, full disclosure by the contractor must be made in the bid documents to Casidra with 
full details on the subcontractor as well as proof of the capacity and ability of the subcontractor to execute the 
work. Subcontracting a portion of the tender, without disclosure and approval by Casidra, the Contractor can 
be penalised up to 10% of the value of the contract. 
 
Will any portion of the contract be sub-contracted?  YES / NO (delete which is not applicable) 
If YES, indicate: 

(i) what percentage of the contract will be subcontracted? ………………………………… 
(ii) The name of the sub-contractor? …………………………………………………………… 
(iii) The B-BBEE status level of the sub-contractor?  …………………………………. 
(iv) Whether the sub-contractor is an EME?    YES / NO (Attach B-BBEE certificate /  an original 

sworn affidavit as proof) 
 

Final points awarded to bid = (B) Price Max 80% + (C) B-BBEE Max 20% 
Section A – Functional Requirements 
 

Functional refers to: A service or product that is designed to be practical, useful, working or operating, taking 
into account factors like quality, reliability, viability, and durability and the technical capacity (time and 
resources) and ability (knowledge and skills) of the bidder to execute the works. 
 
An offer that does not obtain the minimum score for each functionality criterion or the minimum weighted 
average for functionality as indicated, is not an acceptable tender. Is this bid subject to the evaluation of 
functional requirements?     YES / NO     (Casidra to indicate) 
 
If “YES”, the following criteria will be used for evaluation: 
 

No Evaluation criteria Weight (A) 
 
Score (B)  
 

Minimum 
score required 

Total  
(A x B) 

1 Experience of similar work 40% For office use 4 For office use 

2 
References of previous 
work 

40% For office use 4 For office use 

3 
Construction equipment 

available for contract 
20% For office use 3 For office use 

 
TOTAL SCORE - A minimum score of 76 % is required for functional 
requirements for this bid to be considered for further evaluation  
 

 
% = Total / 5 

 
For office use 
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Functional 
Item 
 

1 
Poor: Non-
compliant 

2 3 4 5 
Excellent: 
Fully 
compliant 

References from 
clients on similar 
nature related  
previous work 

No refences or  
very poor 
rapport by all 
three 
references 

Some minor 
problems  
experienced by 
all three 
references 

Moderately good 
by all three 
references 
 

Recommended   
by all three 
references 

Highly 
recommended 
by all three 
references 

Construction 
equipment  
available for 
contract 

Has no plant  
resources at all  
 

Has insufficient 
in- 
house plant 
available  
to execute 
works &  
has to hire most 
of the  
plant externally  

Has basic in-
house  
plant available to  
execute works 
but  
also has to hire  
externally  
 

Has sufficient 
in- 
house plant  
available to  
execute works  
 

Has more than 
sufficient in-
house plant 
available to 
execute works 

Experience of 
similar  
work – (refer to 
company profile) 

No experience Limited 
exposure to 
work at hand 

Not similar, but 
related 

Similar work High level 
similar work 

 
Section B – Formula for Awarding of Price Points (Only to be considered if Section A has met the minimum 
requirement) 
 
Unconditional discounts offered will be taken into account for determining the following point:   
      
                             
Point = 80 [ 1 -    

Price - P min 
] where P min is the lowest acceptable bid P min 

 
 
Section C – B-BBEE Contribution 
 

An EME must submit a valid, fully completed, original, certified, dated and signed sworn affidavit 
(no photostat copies of certification allowed) confirming annual turnover and level of black ownership or 
an affidavit issued by Companies Intellectual Property Commission (accounting officer for a Closed 
Corporation).  

 
If a start-up EME, a clear, originally certified copy, of B-BBEE certificate issued by the CIPC for  
EME-s only is accepted.  
 

A QSE that is less than 51% (50% or less) black owned must be verified in terms of the QSE 
scorecard issued via Government Gazette and submit a clear, valid, originally certified copy of a B-
BBEE Verification Certificate issued by SANAS.  

 
A QSE that is at least 51% black owned (51% or higher) must submit an original, certified, dated 
and signed sworn affidavit confirming turnover and level of black ownership as well as declare its 
empowering status or an affidavit issued by Companies Intellectual Property Commission. 
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A large enterprise must submit a clear, valid, originally certified copy of a B-BBEE Verification 
Certificate issued by a verification agency accredited by SANAS.  

 
A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal 
entity, provided that the entity submits their B-BBEE status level certificate.  
 

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must 
submit a consolidated B-BBEE status level verification certificate for every separate tender. 

 
Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates 
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

 
Bids of non-compliant contributors (no certificate) will be considered, but no points will be awarded for B-
BBEE status. 
 
The generic threshold for EME are R10 million, but depending on the sector, the threshold as set in the BEE 
charter for that sector will apply. (Tourism R2.5mill and Construction R1.5 mill) 
 

   

B-BBEE Status level 
of contributor 

Number of points Points awarded 
BEE recognition 

level 

 
1  

20 
EME & QSE 100% Black 

owned  

For office use 

 
135% 

 
2  

18 
EME & QSE 51% + Black 

owned For office use 
 

125% 

 
3 

14 
For office use 

 
 

110% 

 
4 and EME 

12 
EME 51% < Black owned 

For office use 
 

100% 

 
5 

8 
For office use 

 
 

80% 

 
6 

6 
For office use 

 
 

60% 

 
7 

4 
For office use 

 
 

50% 

 
8 

2 
For office use 

 
 

10% 

Non-compliant 
contributor 

0 
For office use 

 
 

0% 

 
 
Market related pricing 
 
If the bidder, whose tender has been compliant, and that received the highest overall points, do not offer a 
market related price, the offer may be negotiated with that bidder to be market related.  
 
Are you willing to negotiate your offer?      YES / NO (delete which is not applicable) 
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If a market related price cannot be negotiated, the offer for negotiation will be extended to the second highest 
point scoring bidder, then the third highest scoring bidder, where after, failing to reach any agreement, the 
tender will be cancelled. 
 
Declaration of interest and Bidders past supply chain management practices 

 
In terms of section 22 of the CBD 2.1 Conditions of Tender document: 

Are any family member, trustee, director, shareholder or member  of the bidder in any way 
connected to the State? 
and/or  
Do any potential conflict of interest exist, where the public duties (like being part of an approval 
or adjudication process) and private interests of the bidder, could improperly influence or lend 
inside trading information to the bidder? 
and/or  
Do the bidder have any relationship with a person that may be involved with the evaluation or 
adjudication of this bid? In view of possible allegations of favouritism, it is required that the 
bidder declare his/her position in relation to the Client.  
 

If so, furnish particulars:  
……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………… 

 
The bid may be disregarded if that bidder or its directors have abused the Client’s supply chain 
management system, committed fraud or any other improper conduct in relation to such 
system. 

(i) Is the bidder or any of its directors;  

• listed on the National Treasury’s Database of Restricted Suppliers as companies or 
persons prohibited from doing business with the public sector? 
(www.treasury.gov.za, follow the link at the bottom of the home page); 

 

• Listed on the register for Tender Defaulters in terms of section 29 of the Prevention 
and Combating of Corrupt  Activities Act; 

 
(ii) Was the bidder or any of its directors; 

• convicted by a court of law (including a court outside of the RSA) for fraud or 

corruption during the past five years? 

• contract with any organ of state terminated during the past five years on 

account of failure to perform on or comply with the contract? 

(iii) The contractor is not known to be insolvent, in receivership, bankrupt or being wound up, 

or has its affairs administered by a court or a judicial officer, has suspended its business 

activities, or is subject to legal procedures in respect of any of the foregoing. 

 
If so, furnish particulars:  

http://www.treasury.gov.za/
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……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………… 
 
 
IMPORTANT NOTES 

Casidra reserves the right to: 

• disregard any bids where the declaration (below) has not been signed; 

• change the point system of the policy without prior notification; 

• negotiate prices based on market related pricing before award of the bid; 

• accept parts of the bid items or split bids based upon item prices  

• disclose the results of the points awarded on request; 

• evaluate and award points according to the documentation supplied and evaluate functionality at its own 
discretion; 

• award the bid to the qualifying Contractor with the highest number of points scored, unless the prices are 
not market related or on the basis of objective criteria stated in the tender documents, like fairness, safety, 
public interest and international suppliers; 

• to award the bid to a Contractor which does not necessarily have the lowest price. 
 
Other Notes: 

• Final points scored will be rounded off to the nearest 2 decimal places 

• In the event of equal scores, the offer with the highest B-BBEE score will be successful. Is scores are still 
equal, and where functionality is part of the bid, the offer with the highest functionality score will be 
successful. If the scores are still equal, the drawing of lots will determine the outcome. 

 
The bid may be cancelled if: 

• all the bid offers received are higher than R50 million; 

• circumstances change and there is no longer a requirement for this service; 

• funds are no longer available or if there are insufficient funds available in the budget for the work; 

• no acceptable bids and/or market related prices are received; 

• there is a material irregularity in the tender process; 

• false information were supplied by the bidder. 
 
Cancellation of bid will be placed in the same media as initially advertised. 
 
Bids which are suspected to supplied false information will be subjected the alteram partem rule. If proven 
that false information was supplied, disqualify the tender or terminate the contract, without payment and/or 
claims for damages incurred by such cancellation. 
 
The Contractor will be liable for the recovery of all costs and damages suffered as a result of the misconduct 
or cancellation of the bid or less favourable conditions affecting the award of the bid. 
 
Exclusion of the Contractor and its directors, who acted fraudulently, from any business with an organ of state 
for a period not exceeding 10 years after has been applied. 
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Declaration by the company submitting the bid: 
 
 
I,                
 
as the authorised representative of the company / CC / business hereby declare that, to the best of my 
knowledge the abovementioned information is true and correct and that I am duly authorized as a signatory 
of this bid. On behalf of my business I accept the terms and conditions as set out in this document. I will supply 
documentary proof of any information supplied herein on request and to the satisfaction of Casidra. 
 
In terms of the POPI Act I further give consent that my contact and company details as will be captured on 
the Casidra database may be shared with the role players/funders involved in the project and be used by 
Casidra for the purpose of further procurement. 
 
 
             
Signature      Date 
 
 
SUPPLY CHAIN PERFORMANCE MEASUREMENT 
 
In order for Casidra to measure its supply chain efficiency and effectiveness, please assist us by answering 
the following questions: 

• What were the source that made you became aware of this bid being available. 
Mark with X 

Personal Email invite to bid:  

Via a friend or business partner:  

National Government E-Tender website:  

Local Newspapers:  

Casidra own website:  

CIDB website  

 
Other: Specify…………………………………………………………………………………………….. 
 

• Was the time allowed to date of closure sufficient for you to compile an offer. 
 

No – too short Yes - Sufficient No - Too long 
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     Casidra SOC Ltd 
                                   
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Standard Bidding Document (CBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the 

promotion of local production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
locally manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process 

will be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
the first advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
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1.6 A bid may be disqualified if – 

 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 

Schedule) are not submitted as part of the bid documentation; and 
 

2. Definitions 
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 
state; 

 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by 

the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or locally 
manufactured goods meet the stipulated minimum threshold for local production and 
content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the Chief 
Executive, or senior member / person with management responsibility(close corporation, 
partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 
includes labour or intellectual property costs), plus freight and other direct importation costs, 
such as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the 
South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex 

A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
_______________________________         _______% 

  
_______________________________    _______% 
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_______________________________    _______% 
 
4. Does any portion of the services or goods offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency at 12:00 on the date of the first advertisement of the bid. 

 First date of advert to be used in this tender: ……………………………. 
 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 
 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

 
5. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti 
to verify and in consultation with the AO/AA provide directives in this regard. 

 
 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ............./.................................................................... 
 
ISSUED BY: Casidra SOC Ltd.  
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred        
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the information 
on Declaration C. Declaration C should be submitted with the bid documentation at the 
closing date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below.  Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to continuously 
update Declarations C, D and E with the actual values for the duration of the contract. 
 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 
 

(i)        the goods/services to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

 
(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E which has been consolidated 
in Declaration C: 
 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp
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The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of 
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 

 



CASIDRA SOC LTD
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Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value R  0

Signature of tenderer from Annex B (C21)  Total Exempt imported content R  0

(C22) Total Tender value net of exempt imported content R  0

(C23) Total Imported content R  0

(C24)  Total local content R  0

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)
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Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

Description of imported content

(D33)
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(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services and 

Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all calculations

This total must correspond with Annex C  - C24

Description of items purchased
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BANK ENTITY FORM 

CBD 7 

 

1. DETAILS OF COMPANY / INDIVIDUAL: (Please print clearly) 
Full Name  

ID Number  

Company Reg Number  

VAT Number  

Postal Address  

  

Postal Code  

Physical Address  

  

Postal Code  

2. BANKING DETAILS 

Name of Bank  

Name of Branch  

Branch Code  

Account Number  

Type of Account  

3. CONFIRMATION BY BANK 
 
We hereby confirm that the bank details under paragraph 2 of this form belongs to the 
individual / company under paragraph 1. 

Date Stamp of Bank BANK OFFICIAL 
  

Print Name: 

 
 
 
Signature: 
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BID NO: 13/2022 
 

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS AND 
SHADE NET STRUCTURE, STELLENBOSCH 

 
MAY 2022 

 
BASELINE RISK ASSESMENT REPORT 

 
A baseline risk assessment focuses on the identification of risk that applies to the whole 
project. The purpose of conducting a baseline risk assessment is to establish a risk profile.  
 
This is an initial risk assessment that focuses on a broad overview in order to determine 
the risk profile to be used in subsequent risk assessments. It is performed to obtain a 
benchmark of the types and size of potential hazards, which could have a significant 
impact on the whole project and all stakeholders.  
 
The stakeholders need to identify the major and significant risks, then prioritise these risks 
and evaluate the effectiveness of current systems for risk control.  
  
The risks for the above project which have been identified have been highlighted under the 
following categories: 

 
1. Scope of work (what is being built?) 
This project consists of the following elements: 
 
1. The construction of a shade net structure of 96m x 96m.  
2. The construction of 10 x multi-span tunnels of 100m in length.  

 
2. Location of site and elements specific to the location (municipal by-laws, 

weather factors, geographical factors) 
 
Stellenbosch normally receives about 787mm of rain per year and because it 
receives most of its rainfall during winter it has a Mediterranean climate. The chart 
below shows the average rainfall values for Stellenbosch per month. It receives the 
lowest rainfall (20mm) in February and the highest (141mm) in June. The monthly 
distribution of average daily maximum temperatures shows that the average midday 
temperatures for Stellenbosch range from 10.9°C in July to 21.6°C in February.  
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3.  Geo- technical risks (conditions of the soil, raise any concerns that may 
hinder the project progress) 
The site consists of sandy soil conditions, during high rainfalls, the soil can be 
waterlogged.  
 

4. Environmental risks (This is the actual or potential threat of adverse effects 
on living organisms and environment by effluents, emissions, wastes, 
resource depletion, etc. involved in the construction phase) 
Due to the site being in an environmental area there is always the risk for soil, 
groundwater and surface water pollution and contamination when using mechanical 
plant, fuel and pesticides. It will also not be allowed to dispose of any kind of waste 
by burying it on site. 
 

5. Risk assessments based on scope of work (Is this a high rise building in a 
built-up area? Is it working in a flood plain and/or river with eroded soil 
conditions?) 
Due to the nature of the works, there is risk of maintaining structural stability during 
excavations. Dangers presented are the collapse of excavations, falling or 
dislodging material and falling into excavations.  
 
The erection of steel framework presents its own dangers on both the erection of 
heavy steel sections and installation of roof plastics, especially at height. Care must 
be taken during the erection process with mechanical equipment working in close 
proximity to site labour force.  
 
Working at height poses risks of falling, material/tools dropping down damaging 
infrastructure and/or personnel. People are struck by material falling from loads 
being lifted and material that rolls or is kicked off work platforms; others are struck 
or buried by falling materials. Structures under construction may also collapse, e.g., 
steel frames that have not been adequately braced, or formwork that is prematurely 
loaded. 
 

6. Equipment Risks. 
The equipment risks associated with this project is as follows:- 
 
It is envisaged that this will be both a mechanised and labour job. There will be 
mechanised earth moving equipment in close proximity to people, infrastructure, 
and surrounding environment. 
 

7. Material Risks. 
The following could pose risks associated with the project:- 
 

• Flammable materials such as diesel/petrol in a highly flammable 
environment. 

• Inhalation of poison or being in contact with skin 

• Care must be taken not to dispose of any material by burning 

http://www.businessdictionary.com/definition/threat.html
http://www.businessdictionary.com/definition/adverse-effect.html
http://www.businessdictionary.com/definition/environment.html
http://www.businessdictionary.com/definition/effluent.html
http://www.businessdictionary.com/definition/emission.html
http://www.businessdictionary.com/definition/waste.html
http://www.businessdictionary.com/definition/resource.html
http://www.businessdictionary.com/definition/depletion.html
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8. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose 

the risk of injury to the musculoskeletal system of the worker). 
 
Cold conditions. Dangers associated with pnumonia. During winter season. 
 
Manual handling  
Lifting heavy and awkward loads causes back and other  
injuries. Some injuries can result from a single lift, but more commonly, long- 
term injury develops as a result of repeated minor injury due to repetitive lifting. 

 
Noise and vibration  
High levels of noise can cause hearing loss and repeated  
use of vibrating tools can cause hand-arm vibration syndrome (damage to  
nerves and blood vessels – most commonly in the hands and fingers).] 
 
Chemicals   
Exposure to materials such as cement and solvents can cause  
skin problems such as dermatitis. 
 

9. Controls specific to client requirements (two-day induction, pink overalls, 
entrance to existing premises, etc.). 
N/A 
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RISK OVERVIEW CHART FOR PROJECT:  

RISK CATEGORY RISK FACTOR ASSOCIATED RISK RISK 

PROBABILITY 

FACTOR (1-5) 1 

being low 5 being 

very high  

LOCATION Cool temperatures 

 

Pneumonia 

 

2 

 

GEOGRAPHICAL Very loose sandy 

soil 

 

 

Windstorms and risk of 

collapse of ground when 

excavating or open 

excavations 

 

3 

 

 

 

ENVIRONMENTAL Dust pollution 

 

 

 

Soil contamination 

 

 

High winds 

 

Dust will affect both 

neighboring & current 

farmers crops 

 

Risk of pollution to 

ground by contaminants  

 

Risk of damage to 

construction materials 

and risk of being blown 

off structure 

 

3 

 

 

 

3 

 

 

4 

SCOPE OF WORK 

 

 
Structural stability 

 

 

 

 

Working at Heights 

 

 

Site enclosure 

 

 

Risk that people be killed 

or seriously injured by 

collapses and falling 

materials while working 

in excavations 

 

Risk of falling material 

and/or personnel 

 

Risks to public if not 

managed and 

implemented 

 

3 

 

 

 

 

5 

 

 

4 

 

EQUIPMENT Mechanised plant Risk of injury to labour 5 
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working with labour force due to close 

proximity 

 

MATERIAL Flammable 

material  

 

Dangerous to work with 

and to store 

3 

 

ERGONOMIC Manual handling 

 

Noise/Vibration 

 

Chemicals 

 

Heat 

Lifting of heavy 

equipment 

 

High noise levels 

 

Exposure to chemicals 

 

Heat  exhaustion 

4 

 

4 

 

4 

 

4 

CLIENT 

REQUIREMENTS 

 

Working times No work is to be done 

after 17h00 at night  

3 
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Please find below risk assessment template which can be used by the contractor to 

manage the above identified risks. 

 

Risk assessment 

Title:  

Company name:  Date assessment 

was carried out: 

 

Assessment carried out 

by: 

 Date of next 

review: 

 

Risk 

assessment 

Activity or 

area 

What are 

the 

hazards? 

Who 

might 

be 

harmed 

and 

how? 

What 

are you 

already 

doing? 

What 

further 

action 

do 

you 

need 

to 

take? 

Who 

needs 

to 

carry 

out the 

action? 

When 

is the 

action 

needed 

by? 

Done 
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BID NO: 13/2022 
 

HLA BOERDERY: CONSTRUCTION OF MULTI-SPAN TUNNELS AND 
SHADE NET STRUCTURE, STELLENBOSCH 

 
MAY 2022 

 
OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 

 
In terms of the Construction Regulations 2014 Regulation 5, a baseline risk assessment 
for the intended works is required to be done by the Client for each specific construction 
site.  
 
This risk assessment will inform the site-specific Occupational Health and Safety 
specifications that must be supplied to the designer, who will supply any design 
specifications to be added and then supplied to the prospective Contractor (Bidder) as part 
of the tender documents. This specification must be translated into actions and 
preventative risk management measures by the Contractor that will form part the 
Occupational Health and Safety Plan of the Contractor. 
 
This specification forms an integral part of the contract, and the Contractor is 
required to use it at pre-tender phase to make sufficient provision for related costs 
for risk management and after award of tender for the purpose of drawing up its 
project-specific construction phase health and safety plan.  
 
It is the responsibility of the Contractor in the bidding process to: 
 

• ensure that he include adequate provision for the cost for health and 
safety measures in his bid and  

• Provide proof and include in his cost the necessary competencies and 
resources to perform the work safely. 

  
The risks for the above project which have been identified, evaluated and resulted in the 
following specifications that are highlighted under the following categories: - 
 
This specification does not replace the requirement of the Contractor to comply to 
all relevant legislation and the regulations of the Occupational Health and Safety 
Act, but just highlight the specific identified and relevant risk factors that need 
special mention and attention by the Contractor in his bid. 
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1. General administrative requirements 

Project Client Casidra SOC 021 863 5000 22 Louws Avenue 
Southern Paarl 
7624 

Michael Pienaar 
Project manager  

Department of 
Labour 

Department of 
Labour, 
Bellville 

021- 941 7000 
(tel) 

1st Floor, 
Middestad Mall 
20 Charl Malan 
Street 
Bellville 

N/A 

Municipality Stellenbosch 021 808 8111 
(tel) 

Town House 
Complex, Plein 
Street,Stellenbosch, 
7600 

N/A 

Project Funder Department of 
Agriculture 

 
021 808 5000 
(tel) 

ELSENBURG – 
HEAD OFFICE 
Muldersvlei Road, 
ELSENBURG, 7607 

N/A 

 

2. Scope of work (what is being built?) 

 
This project consists of the following elements: 
 

• The construction of 10 x multi-span tunnels of 100m in length. 

• The construction of a 96m x 96m shade net structure. 
 

 

3. Location of site and elements specific to the location (municipal by-laws, 

weather factors, geographical factors) 

What is the risk? Cold and rain 

Hazard Identification? High temperatures together with high wind factor.  

Who will be injured & 

mechanism of injury? 

All personnel working on site. Possible injury will vary from 

pneumonia and or broken ankles from muddy soil. 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

• Monitor weather for worsening soil conditions on daily basis. 

When conditions underfoot do not assist with mechanical and/or 

personnel, call site off until conditions improve 

• Ensure for shade and sufficient water onsite for high 

Risk reduction/ 

control 
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temperatures. 

• Ensure temperature is monitored and call site off with WGT of 40 

and higher 

 
 

What is the risk? Wind 

Hazard Identification? High winds are experienced in the area and danger of 

falling off temporary and/or permanent structures 

Who will be injured & 

mechanism of injury? 

All personnel working at height. Possible injury will vary 

from dislocation, broken bones to death by falling. 

Preventative action recommended 

Description Category: 

Reduction/transfer/control/avoidance 

• All temporary structures to be designed 

and erected to withstand high winds. All 

fall protection must be in place before 

workers can access platforms 

• Subcontract temporary platform erection 

to a specialist and they then bear all 

responsibility of erected temporary 

platforms 

• All people working at heights must have a 

harness. 

• Install wind meter on site with siren 

warning for wind speeds above 40km/h. 

Work at heights will stop until wind 

subsides 

• Risk reduction/mitigation 

 

 

• Risk transfer 

 

 

• Risk control 

• Risk avoidance 

 

 

4. Geo- technical risks (conditions of the soil, raise any concerns that may 

hinder the project progress)  

 

What is the risk? Soil conditions 

Hazard Identification? Sandy soil conditions and soggy when wet 

Who will be injured & 

mechanism of injury? 

Infrastructure damage, damage to earthmoving equipment 

and personnel injury will vary from dislocation, broken 

bones to death 

Preventative action recommended 

Description Category: 

Reduction/transfe
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r/control/avoidan

ce 

This is specialized work that requires competent human resources that 

are adequately skilled in working with locating unknown services and 

dealing with them when located. Heavy and dangerous machinery in 

loose sandy soil conditions when also require skill set.  

Risk control 

 

5. Environmental risks (This is the actual or potential threat of adverse effects 

on living organisms and environment by effluents, emissions, wastes, 

resource depletion, etc. involved in the construction phase) 

 

What is the risk? Soil contamination 

Hazard Identification? Risk of pollution to ground and river by its contaminants 

Who will be injured & 
mechanism of injury? 

Environment and this invariably falls over to communities, 
which then in affect the members of the public 

Preventative action recommended 

Description Category: 
Reduction/transfe
r/control/avoidan
ce 

Maintenance  and  service  areas  should  be  demarcated  during  site  
establishment  and  all maintenance and service activities contained so 
as to avoid any contamination of soil and / or water. All vehicles, 
equipment, fuel and petroleum services and tanks should be maintained 
in a good condition that prevents leakage and possible contamination of 
soil or water supplies. Refuelling   areas   should   be   bunded   and   
lined   to   prevent   spilled   fuels   and   oils   from contaminating  the  
ground  or  water.  It  is  suggested  that  as  a  minimum,  sandbags  
should  be placed surrounding the bulk fuel supply tank. The floor of the 
area is to be lined with plastic and a layer of sand of approximately 
50mm is placed on top of the plastic. Automatic shut-off nozzles are 
recommended on all dispensing units. 
 
The  park  and  service  area  should  be  treated  with  a  suitable  
hydrocarbon  absorption  or remediation  product.  Absorbent  spill  
mop-up  products  should  to  be  on  hand. All servicing should be done 
with a drip tray present to prevent accidental spillage of oils and fuels. A 
suitable leak proof container for the storage of oiled  equipment  (filters,  
drip  tray  contents  and  oil  changes,  etc.)  should  be  established.  All 
spills to be immediately contained, reported to the Project Manager, and 
dealt with. 
 

Risk control/  
reduction 

http://www.businessdictionary.com/definition/threat.html
http://www.businessdictionary.com/definition/adverse-effect.html
http://www.businessdictionary.com/definition/environment.html
http://www.businessdictionary.com/definition/effluent.html
http://www.businessdictionary.com/definition/emission.html
http://www.businessdictionary.com/definition/waste.html
http://www.businessdictionary.com/definition/resource.html
http://www.businessdictionary.com/definition/depletion.html
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What is the risk? Snakes 

Hazard Identification? Being bitten by snakes 

Who will be injured & 
mechanism of injury? 

Personnel working on site 

Preventative action recommended 

Description Category: 
Reduction/transfe
r/control/avoidan
ce 

As the work entails working in dense brush and biomass areas, the risk 
of disturbing a snake is very high. Make sure that all personell are made 
aware of the increased risk of the presence of snakes. 
 
Wear proper protective clothing to protect against snake bites. An 
increased awareness and alertness is the best protection, the snake will 
not be looking for you, so watch for it. If a snake is seen or reported on 
site, note the area of the snake and work in this area stops until the 
hazard is removed. DO NOT approach, attack or otherwise provoke the 
snake as 95% of those bitten have done this. REMEMBER - IF 
PROVOKED IT WILL STRIKE. 
 
If bitten, the following procedures should apply: 
 
1.Immediately apply a broad firm bandage around the limb and on the 
bitten area. It should be as tight as one would bind a sprained ankle. As 
much of the limb should be bandaged as possible. Bind from below 
upwards. Crepe bandages are ideal, but any flexible material can be 
used, eg tear up clothing or old towels into strips. Panty hose is 
satisfactory. 
2.Keep the limb and the victim as still as possible. Splint the limb. 
3.Bring transport to the victim if possible. 
4.Leave the bandage and splint on until medical care is reached. 
 
Don't cut or excise the bitten area.  
 
Don't apply an arterial tourniquet. 
 
Don't wash the bitten area. The snake involved may be identified by the 
detection of venom on the skin. 
 

Risk 
reduction/control/ 
avoidance 

 
 

What is the risk? Bees 
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Hazard Identification? Being stung by bees 

Who will be injured & 

mechanism of injury? 

Personnel working on site 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

Upon finding a bee hive/nest, do not try to get rid of the nest or hive 
yourself. Each type of insect or situation will likely need different 
removal methods. It is best to call pest control professionals for this 
service. 

Upon being stung, most people experience local effects like pain, 
swelling, itching, and redness around the sting site. In rare cases, a 
severe allergic reaction can occur. This situation is serious and can 
cause "anaphylaxis" or anaphylactic shock. Symptoms of anaphylaxis 
can appear immediately (within minutes) or up to 30 minutes later. 
Symptoms to watch for include: 

• hives, itching and swelling in areas other than 
the sting site, 

• swollen eyes and eyelids, 
• wheezing, 
• tightness in the chest and difficulty breathing, 
• hoarse voice or swelling of the tongue, 
• dizziness or sharp drop in blood pressure, 
• shock, 
• unconsciousness or cardiac arrest. 

Although most deaths result from severe allergic reactions, some are 
caused by direct toxicity of the insect venom. Of those who die from a 
severe allergic reaction to a sting, half die within 30 minutes, and three-
quarters within 45 minutes. If you see any signs of reaction, or even if 
you are not sure, call or have a co-worker call emergency medical 
services right away. Also, get medical help if the sting is near the eyes, 
nose or throat. People who have been stung multiple times (such as 
when fleeing from a swarm or nest) can sometimes suffer serious health 
effects. While rare, death may occur. 

Employers should be notified if a worker, especially one who works 
outdoors, has allergies to insect stings. Co-workers should be trained in 
emergency first aid, be aware of the signs of a severe reaction, and 
know how to use the bee sting kit (self-injectable epinephrine). Always 

Risk 

avoidance/control/r

eduction/transfer 
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carry a cellular phone in case you need emergency medical help. 

The best way to prevent stings is to avoid the insects. Leave the area, if 
possible.If there is a travelling swarm, they will likely leave within a few 
days. 

Note that insect repellent ("bug spray") does not affect these stinging 
insects. Avoidance and awareness are the keys to not being stung. 

Before working at a site: 

• Take a look around. Check to see if there are 
any visible signs of activity or a hive or nest. If 
you see a number of insects flying around, check 
to see if they are entering/exiting from the same 
hole or place. If so, it is likely a nest or a source 
of food. 

• Wear long sleeve shirts, and long pants. If you 
cannot avoid working near bees or wasps, wear 
a bee-keepers style hat with netting to cover 
your head, neck and shoulders. Tape your pant 
legs to your boots/socks, and your sleeves to 
your gloves. You may also wish to wear an extra 
layer of clothing since wasp stings are long 
enough to reach through one layer of clothing. 

• Power tools such as lawnmowers, weed eaters 
and chainsaws will aggravate the insects. When 
using these tools, be aware that the tools may 
provoke the insects or in some cases, cause the 
insects to swarm. 

If you find you are working near stinging insects, here are some tips. 

• Most bees and wasps will not sting unless they 
are startled or attacked. Do not swat at them or 
make fast movements. The best option is to let 
the insects fly away on their own. If you must, 
walk away slowly, or gently "blow" them away. 
The only exception is if you have disturbed a 
nest and hear "wild" buzzing. Protect your face 
with you hands and run from the area 
immediately. 

• Wear light coloured clothes such as khakis, 
beige, or blue. Avoid brightly coloured, 
patterned, or black clothing. 

• Tie back long hair to avoid bees or wasps from 
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getting entangled in your hair. 
• Be careful when shaking out clothing or towels 

as the insects could be inside the folds. 
• If you find a bee or wasp in your car, take a thick 

cloth and cover the insect before it gets 
frightened. Carefully, let the insect back outside 
through an open window. 

DO NOT 

• Do not wear perfumes, colognes, scented soaps, 
or powders as they contain fragrances that are 
attractive. 

• Do not go barefoot or wear sandals, especially in 
areas where there is clover or other flowering 
plants that attract bees. 

 
 

6. Risk assessments based on scope of work (Is this a high rise building in a 

built up area? Is it working in a flood plain and/or river with eroded soil 

conditions?) 

 

What is the risk? Structural stability 

Hazard Identification? Unstable working platforms could cause risk of collapse on 
trenches. Risk of excavations collapsing and burying or 
injuring people working in them; material falling from the 
sides into any excavation; and people or plant falling into 
excavations 

Who will be injured & 
mechanism of injury? 

Risk that people be killed or seriously injured by collapses 
and falling materials while working in excavations 

Preventative action recommended 

Description Category: 
Reduction/transfer/control/avoidance 

COLLAPSE OF EXCAVATIONS 
Temporary support – Before digging any 
trench pit, tunnel, or other excavations, decide 
what temporary support will be required and 
plan the precautions to be taken. 
Make sure the equipment and precautions 
needed (trench sheets, props, baulks etc) are 
available on site before work starts. 
Battering the excavation sides – Battering the 
excavation sides to a safe angle of repose may 

Risk reduction/avoidance 
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also make the excavation safer. 
 
In granular soils, the angle of slope should be 
less than the natural angle of repose of the 
material being excavated. In wet ground a 
considerably flatter slope will be required 
 
FALLING OR DISLODGING MATERIAL 
Loose materials – may fall from spoil heaps 
into the excavation. Edge protection should 
include toeboards or other means, such as 
projecting trench sheets or box sides to protect 
against falling materials. Head protection should 
be worn. 
Undermining other structures – Check that 
excavations do not undermine scaffold footings, 
buried services or the foundations of nearby 
buildings or walls. Decide if extra support for the 
structure is needed before you start. Surveys of 
the foundations and the advice of a structural 
engineer may be required. 
Effect of plant and vehicles – Do not park 
plant and vehicles close to the sides of 
excavations. The extra loadings can make the 
sides of excavations more likely to collapse. 
 
FALLING INTO EXCAVATIONS 
Prevent people from falling – Edges of 
excavations should be protected with substantial 
barriers where people are liable to fall into them. 
To achieve this, use: 

• Guard rails and toe boards inserted into 
the ground immediately next to the 
supported excavation side; or  

• fabricated guard rail assemblies that 
connect to the sides of the trench box 

• the support system itself, eg using trench 
box extensions or trench sheets longer 
than the trench depth. 

 
INSPECTION 
A competent person who fully understands the 
dangers and necessary precautions should 
inspect the excavation at the start of each shift. 
Excavations should also be inspected after any 
event that may have affected their strength or 
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stability, or after a fall of rock or earth. 
A record of the inspections will be required and 
any faults that are found should be corrected 
immediately. 
 
 
 

 

Who will be injured & 

mechanism of injury? 

Public will be injured and/or killed 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

 

Construction work should be fenced off and suitably signed. This will 

protect people (especially children) from site dangers and the site from 

vandalism and theft. Site  access  should  be  monitored  and  controlled  

and  all  access  routes  should  be  clearly demarcated. A constant 

regard must be taken to safety and dangerous areas and should be 

adequately cordoned off to prevent accidental injury. Temporary 

fencing/hoarding with appropriate warning signs must be in place. Make 

sure there is a system to ensure necessary precautions are kept in 

place during working hours and that night-time and weekend protection 

is put in place as required before the site closes 

 

 

 

What is the risk? Working at heights 

Hazard Identification? Risks of falling material, tools & personel 

Who will be injured & 

mechanism of injury? 

People/Infrastructure being struck by falling material & 

tools causing injury or even death. The same for personell 

falling from heights. 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

Avoid working at heights where you can. Use work equipment to 

prevent falls where work at height cannot be avoided. Where the 

Risk 

reduction/avoidanc
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risk of a fall cannot be eliminated, use work equipment to 

minimise the distance and consequences of a fall should one 

occur. Always consider measures that protect all those at risk, ie   

■ collective protection measures (scaffolds, nets, soft landing 

systems) before measures that only protect the individual, ie 

personal protection measures (a harness). 

Ensure work is carried out only when weather conditions do not 

jeopardise the health and safety of the workers. 

Suitable precautions must be taken to prevent falls. General 

access scaffolds provide a means of working at height while 

preventing falls and should be provided whenever practicable. 

Scaffolds should be designed, erected, altered and dismantled 

only by competent people and the work should always be carried 

out under the direction of a competent supervisor. 

Ensure the scaffold is based on a firm, level foundation. The 

ground or foundation should be capable of supporting the weight 

of the scaffold and any loads likely to be placed on it. Ensure it is 

braced and tied into a permanent structure or otherwise 

stabilised. 

e/control 

 
7. Equipment Risks 

 
 

What is the risk? Heavy Mechanized equipment 

Hazard Identification? Close proximity to labour force on ground working together 

in combined operations gives risk of collision 

Who will be injured & 

mechanism of injury? 

Infrastructure damage, damage to plant 

equipment/constructed items and personnel injury will vary 

from dislocation, broken bones to death 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

This is specialized work that requires competent human resources that 

are adequately skilled in working with heavy and dangerous equipment.  

Guidelines and practical advice to all work operations to ensure effective 

Risk Control 
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and proper management of working with mechanical plant must be in 

place. Toolbox talks MUST make all personnel aware of the dangers. 

Equipment must be checked for proper working controls such as 

reverse warning sirens, etc. 

 

Make sure equipment is in good working order each and every day and 

before every single operation. All workers should wear bright protective 

clothing and signs that are highly visible.  

 

 

 

8. Material Risks. 

 

What is the risk? Storage of materials 

Hazard Identification? Tripping/ Flammable materials igniting 

Who will be injured & 

mechanism of injury? 

Material/Infrastructure & personell 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

Designate storage areas for plant, materials, waste, flammable 

substances (eg foam plastics, flammable liquids and gases such as 

propane) and hazardous substances (eg pesticides and timber 

treatment chemicals). Flammable materials will usually need to be 

stored away from other materials and protected from accidental ignition. 

Do not store materials where they obstruct access routes or where they 

could interfere with emergency escape, eg do not store flammable 

materials under staircases or near to doors or fire exits. 

If materials are stored at height (eg on top of a container or on a scaffold 

gantry), make sure necessary guard rails are in place if people could fall 

when stacking or collecting materials or equipment.  Keep all storage 

areas tidy, whether in the main compound or on the site itself.  

Try to plan deliveries to keep the amount of materials on site to a 

minimum. Waste materials also need storing safely before their removal 

from the site and make sure that you allow sufficient space for waste 

Risk Control 
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skips and bins. 

 
 

What is the risk? Flammable material  

Hazard Identification? Dangerous to work with and store for prevention of fires 

Who will be injured & 
mechanism of injury? 

Infrastructure damage and injury or death to all persons 

Preventative action recommended 

Description Category: 
Reduction/transfe
r/control/avoidan
ce 

 
Fuels   and   flammable   materials   should   be   stored   in   suitably   
equipped   storage   areas demarcated within the Contractor’s  camp. 
These areas must comply with general fire safety requirements.  No  
fuel  may  be  stored  within  drainage  lines  or  areas.  Impervious  
lining materials should be used in these storage areas to prevent 
contamination of the ground in the event  of  spillages  or  leaks,  and  
automatic  shut-off  nozzles  should  be  used  on  all  dispensing units.  
Quantities  of  fuels  and  flammable/hazardous  materials  stored  on  
site  should  be appropriate to the requirement for these substances on 
site.   
 
 Fuels  and  oils  should  be  safely  located  out  of  harm’s  way  from  
the  elements.  No  fuel  /  oil containers may be left unattended within 
drainage areas. All open containers containing used oil,  etc.,  should  
be  kept  under  roof  or  have  adequate  water  tight  lids.  All  spills  to  
be immediately  contained,  reported  to  the  Project Manager  and  
dealt  with. 
 
Adequate fire fighting equipment should be available on site, in good 
working order, and according to the fire hazard present during 
construction activities of at least one type ABC  all-purpose  12.5kg  
extinguisher and a water cart with a minimum capacity of 1000 litres for 
the duration of the contract. Any welding, gas cutting or cutting of metal 
should only be permitted inside the demarcated working areas for this 
purpose and these areas should be approved by the Project Manager. 
 

 
Risk control 

 
 

What is the risk? Fire 

Hazard Identification? Flammable materials are always evident on construction 
site and danger of fire is always constant 
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Who will be injured & 
mechanism of injury? 

Material/Infrastructure & personnel 

Preventative action recommended 

Description Category: 
Reduction/transfe
r/control/avoidan
ce 

 
Fire can be a particular hazard in refurbishment/new work when there is 
a lot of dry timber and at the later stages of building jobs where 
flammable materials such as adhesives, insulating materials and soft 
furnishings are present. 
 
Many fires can be avoided by careful planning and control of work 
activities.  
Good housekeeping and site tidiness are important not only to prevent 
fire, but also to ensure that emergency routes do not become 
obstructed. Making site rules can help.  
 

 
Risk 
reduction/transfer/ 
control/avoidance 

 

9. Ergonomic Risks (Ergonomic hazards refer to workplace conditions that pose 

the risk of injury to the musculoskeletal system of the worker). 

 

What is the risk? Health  

Hazard Identification? On-site injuries due to physical construction work taking 

place 

Who will be injured & 

mechanism of injury? 

Personnel suffering ill-health 

Preventative action recommended 

Description Category: 

Reduction/transfe

r/control/avoidan

ce 

Construction workers are likely to suffer ill health as a result of their 

work in the industry after exposure to both harsh working conditions and 

hazardous substances. 

Assess both immediate risks, eg being overcome by fumes in a confined 

space, and longer-term health risks. Materials like cement can cause 

dermatitis. Sensitising agents like isocyanates can make people using 

them have sudden reactions, even though they may have used the 

substance many times before. 

Risk 

reduction/transfer/ 

control/avoidance 



 
 

 
For office use only Version no: 2 Date: 20 October 2014 

To be signed upon appointment of winning bidder to form the agreement between the parties 

 
Signature for Casidra 

  
Signature for Contractor 

 

 
66 

 
 

If harm from the substance is possible, the first step to take is to try and 

avoid it completely by not using it at all. try and control exposure. Some 

of the ways this could be done include: Keep containers closed except 

when transferring; using cutting and grinding tools and blasting 

equipment fitted with exhaust ventilation or water suppression to control 

dust; ensuring good ventilation in the working area by opening doors, 

windows and  skylights.  

The need to provide personal protective equipment (PPE) is also a must 

and will contribute in minimizing exposure risks. Respirators can protect 

against dusts, vapours and gases. Ear plugs for noise, etc. Where 

protective clothing is provided (such as overalls and gloves), it must be 

of the right type to protect the wearer against the particular hazard they 

are going to encounter. All manufacturers offer advice on the most 

suitable gloves for specific types of hazard. When using gloves to help 

prevent dermatitis, users must avoid getting contaminants inside the 

gloves when putting them on and taking them off. It is also essential to 

provide washing facilities, with a supply of hot and cold (or warm) 

running water, soap and a means of drying the hands, to help prevent 

dermatitis. 

First aid can save lives, reduce pain and help an injured person make a 

quicker recovery. Provide adequate and appropriate equipment, 

facilities and personnel to enable first aid to be given to your employees 

if they are injured or become ill at work. The minimum provision for all 

sites is: 

• a first aid box with enough equipment to cope with the number of 

workers on   site; 

• an appointed person to take charge of first-aid arrangements;   

• information telling workers the name of the appointed person or 

first aider and   where to find them.  

 

 
 

10. Controls specific to client requirements (two day induction, pink overalls, 

entrance to existing premises, etc). 

No work after 17h00 and only on weekdays 
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11. Personal Protective Equipment (PPE) and Clothing 
 
The principal contractor and other contractors shall ensure that all workers are issued with 
protective clothing free of charge and make use of the equipment and protection provided 
such as to wear hard hats, protective footwear, overalls, etc. The Principal Contractor and 
all Contractors shall make provision and keep adequate quantities of SABS approved PPE 
on site at all times. The Principal Contractor shall clearly outline procedures to follow when 
PPE or Clothing is: 
 

 Lost or stolen; 

 Worn out or damaged 
 
The above procedure applies to Contractors and their Sub-contractors, as they are all 
employers in their own right, as per section 37 (2) of the Act. 
 
( The general PPE requirements are attached under Annexure A to this document as well 
as an additional list of PPE for biomass removal is also attached as Addendum B to this 
specification ). 
 

12. Occupational Health and Safety signage 
 
The Contractor shall provide and maintain adequate on-site OHS signage. Including but 
not limited to: ‘no unauthorised entry’, ‘report to site office’, ‘beware of overhead work’, 
‘hard hats, overalls, safety boots, respirators, etc’. Signage shall be posted up at all 
entrances to site as well as on site in strategic locations e.g. access routes, stairways, 
entrances to structures and buildings, scaffolding, and other potential risk areas/operations 
 

13. Fences and access  
 
Construction sites in built-up areas or adjacent to public roads must be suitable and 
sufficiently fenced off and provided with controlled access points to prevent the entry of 
unauthorised persons. 
 

14. Admittance to site 
 
A notice must be posted up at every entrance to a building site prohibiting the entry of 
unauthorised persons to such workplace and no person shall enter such a site without the 
permission of the employer or user as the case may be. In no circumstances may the 
wording “Enter at Own Risk” be used 
 

15. Speed Restrictions, construction vehicles and Protection 
 
The Principal Contractor shall ensure that all persons in its employment, all Contractors, 
and all those that are visiting the site are aware and comply with the site speed 
restriction(s) and route identification for construction vehicles only. Separate vehicle and 
pedestrian access routes shall be provided, maintained, controlled, and enforced. 
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16. Hazardous Chemical Substances (HCS) 
 
The Principal Contractor and other relevant Contractors shall provide the necessary 
training 
and information regarding the use, transport, and storage of HCS. The Principal Contractor 
shall ensure that the use, transport, and storage of HCS is carried out as prescribed by the 
HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site have a 
Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards 
and 
precautions that need to be taken when using the chemicals. The First Aiders must be 
made 
aware of the MSDS and how to treat HCS incidents appropriately. 
 
The below acts are relevant regarding the transporting, storage and application of these 
agricultural chemicals:- 
 

• Fertilizers, farm feeds, agricultural remedies and stock remedies act, 1947 (Act no. 
36 of 1947)  

• Hazardous Substances Amendment Act, No. 53 of 1992 

• The South African National Pesticide registration authority registrar: Act no. 36 of 
1947 

 
17. Public and Site Visitor Health and Safety  

 
The Principal Contractor shall ensure that every person working on or visiting the site, as 
well 
as the public in general, shall be made aware of the dangers likely to arise from site 
activities, 
including the precautions to be taken to avoid or minimise those dangers. Appropriate 
health 
and safety notices and signs shall be posted up, but shall not be the only measure taken. 
 
The Principal Contractor has a duty in terms of the OHS Act 85/1993 to do all that is 
reasonably practicable to prevent members of the public and site visitors from being 
affected 
by the construction activities. 
 
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks. A record of 
these ‘inductions’ must be kept on site in accordance with the Construction Regulations. 
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18. Occupational Hygiene 
 
Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and all 
contractors must ensure that proper health and hygiene measures are put in place to 
prevent 
exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction. 
 
Contractor must identify site-specific health risks for construction. e.g. cement dust, wet 
cement, wood-dust, noise, etc. 
 

19. Welfare Facilities 
 
The Principal Contractor must supply the following clean, hygienic and maintained 
facilities: 
 

• Shower facilities, after consultation with employees or employee representative ( 1 
shower for every 15 persons ). 

• Sufficient toilets (1 toilet per 30 workers) and hand washing facilities. Separate 
toilets needed for both males and females. Toilet paper must be provided.  

• Changing facilities for each sex 

• Sheltered eating areas 

• Waste bins must be strategically placed and emptied regularly. 
 
Workers who are far removed from their homes, reasonable and suitable living 
accommodation for the workers must be provided and adequate transportation between 
sites and homes where suitable living accommodation is not available.  
 

20. Alcohol and other Drugs 
 
No alcohol and other drugs will be allowed on site. No person may be under the influence 
of alcohol or any other drugs while on the construction site. Any person on prescription 
drugs must inform his/her superior, who shall in turn report this to the Principal Contractor 
forthwith. 
Any person suffering from any illness/condition that may have a negative effect on his/her 
safety performance must report this to his/her superior, who shall in turn report this to the 
Principal Contractor forthwith. Any person suspected of being under the influence of 
alcohol 
or other drugs must be sent home immediately, to report back the next day for a 
preliminary inquiry. A full disciplinary procedure must be followed by the Contractor 
concerned and a copy of the disciplinary action must be forwarded to the Principal 
Contractor for his records. 
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21. Other compliance requirements 

Notwithstanding the Occupational Health & Safety Act, the contractor must also confirm to 

the following acts: 

• Basic conditions of employment act 75 of 1997 

• National Road Traffic Act 93 of 1996 

• National Environmental Management: Biodiversity Act, no 10 of 2004 

• National Veld and Forest Fire Act, no 101 of 1998. 

• Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Amendment 

act 

22. Management control measures and review 
 

23. Risk assessment of the site must be reviewed at least every 30 days. Based on the 
effectiveness of the existing measures, the safety plan must be adjusted to meet 
the new or existing identified deficiencies.  

 

24. Electrical Safety 
 
All persons who carry out or arrange for work of any description for Casidra in connection 
with electrical apparatus shall make themselves acquainted with the Occupational Health 
and Safety Act (Act 85 1993) with particular reference to the Electrical Machinery 
Regulations, Regulations 1 to 23 inclusive.  
 
The works performed under this contract shall comply in every respect with the latest 
relevant rules and regulations including following:  
 
• Occupational Safety and Health Act (OSH Act) 
• The South African Bureau of Standards Code of Practice SANS 10142 
• Normal requirements laid down by Eskom.  
• The latest requirements of the IEC and the British Standard Institute, where no 

SANS codes of practice exist.  
• All rules and regulations issued by local and other authorities having jurisdiction 

over the contract. 
 
The contractor must, in addition to compliance with the Electrical Installation Regulations, 
2009, and the Electrical Machinery Regulations,1988, promulgated by Government Notice 
No. R. 1593 of 12 August 1988, ensure that —     
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(a) before construction  commences and during the progress thereof, adequate steps  
are taken to ascertain the presence of and guard against danger to workers from any 
electrical cable or apparatus which is under, over or  on  the  site; 
 
(b) all parts of electrical installations and machinery are of adequate strength to  
withstand the working conditions on construction sites; 
 
(c) the control of all temporary electrical installations on the construction site is 
designated to a competent person who has been appointed in writing for that purpose; 
 
(d) all temporary electrical installations used by the contractor are inspected at least 
once a week by a competent person and that inspection findings are recorded in a register 
kept on the construction site; and 
 
(e) all electrical machinery is inspected by the authorized machine operator or user 
on a daily basis using a relevant checklist prior to use and the inspection findings are 
recorded in a register kept on the construction site 
 
 
NOTE: 
The Electrical Installation Regulations clause 6 (2) require electrical contractors to register 
annually. 
 
“(2) Any person who does electrical installation work as an electrical contractor shall 
register annually in the form of Annexure 3 with the chief inspector or a person appointed 
by the chief inspector “ 
 
In terms of the OHS Act Electrical Installation Regulations, a Certificate of Compliance 
(CoC) must be issued by a registered person, defined as “a person registered as an 
electrical tester for single phase, an installation electrician, or a master installation 
electrician”. Registered persons may be the owners or employees of electrical contractors. 
They must be currently registered with the Department of Labour (DoL), and registrations 
must be renewed annually, bi-annually or every three years depending on the application. 
No company may do electrical contracting work unless they have a permanently employed 
registered person as part of the company. 
 
Department of Labour stating the certification as either ‘single phase tester”, “installation 
electrician” or “master installation electrician” with a unique licence number 
 
Safety equipment 
The following equipment required for working on electrical installations and distribution 
systems, must be maintained in good order and repair and must be made available:- 
 
Safety belt, overalls, hard hat, safety shoes or boots, rubber gloves, "Men Working" notice 
boards, locks for locking off switches, buss bar shutters in truck-type switchgear, isolators 
or earthing links, rubber sheet and length of rope with short circuiting earthing-chains, 



 
 

 
For office use only Version no: 2 Date: 20 October 2014 

To be signed upon appointment of winning bidder to form the agreement between the parties 

 
Signature for Casidra 

  
Signature for Contractor 

 

 
72 

 
 

earthing sticks and testing/phasing sticks rated for the voltage of the equipment to be 
tested. 
 
Under no circumstances shall work be carried out on electrical apparatus unless the 
proper safety equipment is used 
 
With regard to overhead linesmen, no work shall be carried out unless use is made of a 
non-metallic ladder and the appropriate safety belt, rubber gloves, overalls, hardhat and 
safety shoes or boots are worn.  The buddy system must also be implemented. 
  
Earthing 
Always safety test before applying earths 
 
Risk assessment of the site must be reviewed at least every 30 days. Based on the 
effectiveness of the existing measures, the safety plan must be adjusted to meet the new 
or existing. 
 
At completion of the electrical installation work in the tender, a test as required must be 
performed to ensure safe operation of the equipment and a signed original CoC be 
supplied to the client. 
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ADDENDUM A – GENERAL MINIMUM PPE REQUIREMENTS 
 

Subject Requirement 

*PPE needs 
analysis 

Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 

*Head Protection All persons on site wearing Safety Helmets including Sub-contractors and 
Visitors (where prescribed)  

*Foot Protection All employees on site wearing Safety Footwear including Gumboots for 
concrete / wet work and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

*Eye and Face 
Protection 

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, 
Welding Helmets etc.) used when operating the following: 
* Jack/ Kango Hammers   
* Angle / Bench Grinders 
* Electric Drills (Overhead work into concrete / cement / bricks 
* Explosive Powered tools 
* Concrete Vibrators / Pokers 
* Hammers & Chisels 
* Cutting / Welding Torches 
* Cutting Tools and Equipment 
* Guillotines and Benders 
* Shears 
* Sanders and Sanding Machines 
* CO2 and Arc Welding Equipment 
* Skill / Bench Saws 
* Spray Painting Equipment etc. 

*Hearing 
Protection 

Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 
* Jack / Kango Hammers 
* Explosive Powered Tools  
* Wood/Aluminium Working Machines e.g. saws, planers, routers 

*Hand Protection Protective Gloves worn by employees handling / using: 
* Cement / Bricks / Steel / Chemicals 
* Welding Equipment 
* Hammers & Chisels 
* Jack / Kango Hammers etc. 

*Respiratory 
Protection 

Suitable/efficient prescribed Respirators worn correctly by employees 
handling / using: 
* Dry cement 
* Dusty areas 
* Hazardous chemicals 
* Angle Grinders  
* Spray Painting etc. 
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*Fall Prevention 
Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons 
working on / in unguarded, elevated positions e.g.: 
* Scaffolding 
* Riggers 
* Lift shafts 
* Edge work 
* Ring beam edges etc. 
  Other methods of fall prevention applied e.g. catch nets 

*Protective 
Clothing 

All jobs requiring protective clothing ( Overalls, Rain Wear, Welding 
Aprons etc.) Identified and clothing worn. 

*PPE Issue & 
Control 

Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the 
PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 
2(4) 
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FOREWORD 
  
Due to the Global Health Crisis, the South African Government has outlined new  
Occupational Health & Safety requirements for workplaces to function during the various  alert  
stages  of  the  lockdown. Since  the  onset  of  the  Health  Crisis, government has published 
various notices, gazettes and amendments to existing  legislation which include but are not 
limited to the following:   
  

• Covid-19 Occupational Health and Safety Measures in Workplaces  Covid-19 (C19 
OHS), 2020,   

• Directive by the Minister of Employment and Labour in terms of  Regulation 10 (8) of 
the regulations issued by the Minister of Cooperative Governance and Traditional 
Affairs in terms of Section 27 (2) of the Disaster Management Act, 2002 (Act no. 57 of 
2002),   

• Notice on Compensation for Occupationally- Acquired Novel Corona Virus Disease  
(Covid  -19)  and  the  Compensation  for  Occupational  Injuries  and Diseases Act, 
1993 (No. 130 Of 1993) as Amended  

• Risk  Adjusted  Strategy  Regulations  2020  issued  by  the  Minister  of Cooperative 
Governance and Traditional Affairs in terms of Section 27 (2) of the Disaster 
Management Act, 2002 (Act no. 57 of 2002)  

  
All contractors must familiarize themselves  with  all  new  COVID  19 legislation and guidelines 
from the Department of Employment & Labour in order to ensure mitigation on the spread of 
COVID 19.  
  
COVID 19 Legislation and guidelines are to be read in conjunction with all existing OHS 
legislation.  
  
Note: It is important for contractors to provide the following, to comply to all   
COVID-19  Legislation  and  the  Department  of  Labour  COVID  19 standard checklist:   
 

1. Workplace Plan   
2. Risk Assessment and a Health Risk Assessment (as per DoL checklist)  
3. Complete the Annexure:  A  (Page  15)  –  Summary  of  mandatory requirements 

attached to this document prior to commencement on site.   
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1. HAZARD IDENTIFICATION AND RISK ASSESSMENT  
Mitigating the Spread of COVID-19 (coronavirus)  

 A key theme of all COVID 19 notices and legislation is that all employers must conduct risk 

assessments which include at their workplace to determine areas of high risk and provide 

adequate controls to mitigate such risk.   

2. COVID-19 DIRECTIONS ISSUED IN TERMS OF REGULATION SECTION 27(2)(F) OF THE 

DISASTER MANAGEMENT ACT, 2002 (ACT NO. 57 OF 2002)  

The  Principal  Contractor  and  their  contractors  must  provide  control  measures  regarding 

COVID 19 and must comply with all amended Legislation and must include but not limited to:   

To ensure and maintain a safe and healthy working environment for employees and members 

of the public, the Principal Contractor and their contractors must assess the workplace risks 

posed  by  the  COVID-19  pandemic,  giving  due  consideration  to  the  response  measures 

announced by Government.  

The Principal Contractor and their contractors must therefore determine mitigation measures to 

minimize risk as far as reasonably practicable, allowing work to continue safely and without harm 

to  all  relevant  stakeholders,  including  Clients,  Employees,  Contractors,  Suppliers, 

Manufacturers and all interested and affected parties.  

2.1 Mitigation Measures  

2.2.1 Administrative Measures  

The Principal Contractor must establish the following administrative measures on site:  

• Conduct a risk assessment considering the specific circumstances of the workplace.  

• Submit a record of its risk assessment together with a written policy concerning the 

protection of the health and safety of its employees from COVID-19 as contemplated in 

section 7(1) of Occupational Health and Safety Act 85/1993 

• Appoint a Manager (in terms of Section 16 (5) and a,   

• COVID-19 Compliance Officer in terms of Regulation 16 (6)(a) of the Disaster 

Management Act 2002  

• Risk assessments must be monitored and reviewed as the risk changes 

• Records to be kept of all employee screening and self-assessments  

• The following registers must be kept and completed:   

o Routine Cleaning Register (Facility and vehicles)  

o PPE Issue Register  

o Training Register  

o Workplace Plan in terms of Annexure E  
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2.1.2 Symptom Screening  
  
The Principal Contractor must ensure that all employees and visitors are screened prior to 
entering the site.   
  
Screening must include,   

• Hand Wash   

• Infrared Thermometer Testing (< 38°C is acceptable)  

• Self-Assessment (Questionnaire)   
 
If a worker presents any symptoms associated with COVID-19, namely fever, cough, sore throat, 
redness of eyes or shortness of breath (or difficulty in breathing); or advises the employer of 
these symptoms, the employer must –  

• not permit the worker to enter the workplace or report for work; or  

• if the worker is already at work immediately-  

• isolate the worker, provide the worker with a FFP1 surgical mask and arrange for the 
worker to be transported in a manner that does not place other workers or members of 
the public at risk either to be self-isolated or for a medical examination or testing;  

• assess the risk of transmission, disinfect the area and the worker’s workstation, refer 
those workers who may be at risk for screening and take any other appropriate measure 
to prevent possible transmission. 

• ensure that the worker is tested or referred to an identified testing site.  
  
2.1.3 Sanitizers, disinfectants and other measures  
  
The Principal Contractor and their contractors must ensure that hand wash/sanitizers are 
compulsory on site and that workers use hand wash facilities prior, during and after each activity 
irrespective of how long or short the activity is.  
  
Hand sanitizer must be one that has at least 70% alcohol content and is in accordance with the 
recommendations of the Department of Health. 
  

2.1.4 Surfaces  

The Principal Contractor must ensure that all work surfaces and equipment are disinfected 

before work begins, regularly during the working period and after work ends.  

• The Principle Contractor and Contractors to prepare and maintain a cleaning       schedule 

for all facilities.   

 2.1.5 PPE   

For the reasons underlying the Department of Health’s requirement, the Principal Contractor 

must –   

• provide each of its employees, free of charge, with a minimum of two cloth masks, which 

comply with the requirement set out in the Guidelines issued by the Department of Trade, 

Industry and Competition.  
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• require any other worker to wear masks in the workplace.  

• Provide  as  a  minimum  a  cloth  mask  unless  otherwise  prescribed  as  per  the  risk 

assessment.  

• Every employer must ensure that workers are informed, instructed, trained and 

instructed as to the correct use of cloth masks.  

• where a risk assessment indicates that PPE is required, those categories of workers 

must be provided with the accredited PPE in accordance with Department of Health 

guidelines and COVID 19 risk assessments . 

 

One of the Western Cape Department of Health’s top priorities is to ensure that our Front-

Line  Healthcare  Workers,  who  are  caring  for  those  with  COVID-19,  have  the required  

N95  respirators  and/or  medical  masks  so  that  they  are  protected  when undertaking 

their duties and helping us save lives.  

PPE spotters required to monitor the usage of PPE throughout the site.  

 

2.1.6 Ventilation  

 The Principal Contractor must –  

• keep the workplace well ventilated by natural or mechanical means to reduce the SARS-

CoV-2 viral load.  
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2.1.7 Waste Management  

The  Department  of  Health  published  a  guideline  on  the  management  of  COVID-19 

(coronavirus) or Health Care Waste. The document defines two types of waste which are 

applicable to the pandemic.  

Infectious Waste  

Means  waste  which  is  suspected  to  contain  pathogens;  and  which  normally  causes  or 

significantly contributes to the cause of increased morbidity or mortality of human beings.  

Isolation Waste  

Means  waste  containing  discarded  materials  contaminated  with  excretion,  exudates,  or 

secretions from humans or animals who or which are required to be isolated (by the infection 

control staff, the attending physician or surgeon, the attending veterinarian, or the local health 

practitioner) in order to protect others from highly communicable or zoonotic diseases.  

In  compliance  with  the  guideline  published  by  the  Department  of  Health; employers  must 

ensure the following:  

• All  waste  management  plans,  classifications  and  procedures  to  include  COVID  19 

waste/Isolation Waste/Health Care Waste. 

• A designated area to be made available for the storage of COVID- 19 waste 

• Should an Employee display known symptoms of COVID- 19, the medical waste of that 

person may be kept in the isolation room established on site.  

• All corona virus waste shall be treated as isolation waste and must be double bagged in 

preferably  red  plastic  inside  of  50  L  or  142  L  single  use  boxes  and  must  be  

labelled “SUSPECTED  COVID-  19”  whilst  the  employees’  status  is  not  confirmed.  

The  double bagged waste can remain in the isolation room for collection.  

• Should the suspected patient tested as negative; the waste must be handled as health 

care waste.  

• All employees working with isolation waste shall be provided with PPE as outlined in the 

highest risk category above (gloves, face shield, mask etc.) 

• Arrange with our municipal environmental health Practitioners for the collection of the 

waste at your facility.  

• A separate waste register must be implemented to record all COVID-19 waste removed 

from the facility.  

• All COVID 19 waste must be disposed at a registered Health Care Risk Waste Facility 

(searchable on google maps).  

2.1.8 Social Distancing  

The  Principal  Contractor  must  arrange  the  workplace  to  ensure  minimal  contact  between 

workers and as far as reasonably practicable ensure that there is a minimum of 1.5metres 

between workers while they are working, for example, at their workstations. Depending on the 

circumstances of the workplace or the nature thereof, the minimum distance may need to be 
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longer. Reducing the number of workers present in the workplace at any time in terms by means 

of rotation, staggered working hours, shift systems or remote working arrangements  

●  Supervisors  should  consider  in  their  daily  planning  to  avoid  close  contact  with persons 

where possible.  

●  It is important that employee representatives are elected and appointed to ensure workers 

can raise anonymous issues to them instead of discussing site issues in large groups for 

management to address.  

●  It is recommended that traditional contractual site/progress meetings be conducted through 

online media platforms such as Webex/skype conference calling etc. instead of grouping on site 

where possible, provision of sufficient internet services should be available on sites to 

accommodate this.  

2.1.9 Measures in respect of workplaces to which Public have access  

The Principal Contractor must ensure that where reasonably practicable given the nature of the 

workplace, every employer must –  

• Ensure that adequate social distancing is always maintained   

• Provide compliance with relevant legislation and risk assessment  

2.1.10 Awareness:  

The Principal Contractor must ensure that the relevant signage is clearly displayed on site, 

employees are kept informed and up to date with the latest news regarding COVID 19.  

●  Awareness Training in small groups  

●  Providing workers with up-to-date education and training on COVID-19 risk factors and 

protective behaviours (e.g. cough etiquette and care of PPE).  

2.1.11 Returning to work after being Infected with COVID 19  

The  Principal  Contractor  must  ensure  that  the  following  is  implemented  after  an 

employee has been infected and is returning to work.  

If  a  worker  has  been  diagnosed  with  COVID-19  and  isolated  in  accordance  with  the 

Department of Health Guidelines, an employer may only allow a worker to return to work on the 

following conditions:  

  

The worker has undergone a medical evaluation confirming that the worker has been tested 

negative for COVID-19.   

• the employer ensures that personal hygiene, wearing of masks, social distancing, and 

cough etiquette is strictly adhered to by the worker; and  

• the employer closely monitors the worker for symptoms on return to work.   
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2.1.12 Procedure: Suspected Infection Case on project  

The Principal Contractor must ensure that if a worker has been diagnosed with COVID-19 that:  

• the Department of Health and the Department of Employment and Labour is informed.  

• investigate the cause including any control failure and review its risk assessment to 

ensure that the necessary controls and PPE requirements are in place.  

• give  administrative  support  to  any  contact-tracing  measures  implemented  by  the 

Department of Health.  

 

In addition.  

 

• No person may refuse to be screened or tested if suspected that, that person has 

COVID19 like symptoms as per the Amended Disaster Management Act 2002.  

•  As per the Disaster Management Act 2002, no person that has been clinically or by a 

laboratory, confirmed as having COVID-19, or who is suspected of having contracted 

COVID-19, or who has been in contact with a person who is a carrier of COVID–19, may 

refuse self-quarantine or quarantine by a health establishment.  

• Once  identified  through  screening  a  person  under  investigation  (PUI)  needs  to  be 

moved to an isolated area on site that has been disinfected and access controlled.  

• It is important to note that once an employee has been diagnosed with the symptoms of 

COVID19 and it has been clinically confirmed as positive by a Laboratory and this employee 

has been on site or at office.   

• Note:  the  entire  site/office  must  be  evaluated  for  the  COVID19  virus  by  a  Health 

Establishment as a precaution.  
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3. COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT (COIDA) 130 

OF 1993.  

Principle  Contractor  must  ensure  that  a  separate  register  containing  the  details  of 

confirmed  or  suspected  COVID  19  cases  are  kept  on  file  and  made  available  for 

inspection by any approved government authority as required by the National Disaster 

Act 57 of 2002.   

All  cases  of  occupationally  acquired  COVID  19  to  be  reported  to  the  department  

of labour in accordance with General Administrative Regulation 8 and Section 6 of the 

Notice (CF/03/2020) on Compensation for Occupationally-Acquired Novel Corona Virus 

Disease (COVID 19).  

Occupationally- acquired COVID -19 is a disease contracted by an Employee as defined in the 

COID Act arising out of and in the course of his or her employment.  

Reporting:  

The following documentation should be submitted to the Compensation Commissioner or the 

employer individually liable or the mutual association concerned:  

a) Employer's Report of an Occupational Disease (W CL.1)  

b) Notice of an Occupational Disease and Claim for Compensation (W.CL.14)  

c)  Exposure and Medical Questionnaire  

d) First Medical Report in respect of an Occupational Disease (W.CL 22) indicating U07.1 as 

the ICD -10 code for Covid -19  

e) Exposure History (W.CL. 110) and /or any other appropriate employment history which may 

include any information that may be helpful to the Compensation Commissioner.  

f)  A  medical  report  on  the  employee's  symptoms  that  details  the  history,  establishes  a 

diagnosis of COVID -19 and laboratory results and chest radiographs where appropriate or any 

other information relevant to the claim.  

g) For each consultation, a Progress Medical Report (W.CL. 26).  

h) Final  Medical  Report  in  respect  of  an  Occupational  Disease  (W.CL.26)  when  the 

employee's condition has reached Maximum Medical Improvement (MMI).  

i)  An affidavit by the employee if employer cannot be traced or will not timeously supply a 

W.CL.1, where applicable.  
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AMENDED BASELINE RISK ASSESSMENT  
 

Activity Control Measure Responsible 
Person 

1. Access Control • Security personnel to be trained on the COVID 
19 access control procedures. 

• Have sufficient hand sanitizers/soap and water 
for use to employees and visitors prior to 
entering the site. 

• Visitors/Employees to sign in and out. 

• No biometric systems to be used. 
• Limit all access points (ne access and egress 

point. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

2. Screening • Screening team shall be issued with the 
relevant personal protective equipment (Full 
face shield/screen, N 95 Mask/ 3-layer surgical 
mask, latex gloves etc. 

• Screening Team to keep safe distance when 
screening employees and visitors. 

• Screening team to ensure where high 
temperature (above 38°C) is registered, 
possible Infected person will report his/her 
symptoms to his/her construction manager who 
will contact the NICD hotline on 080002999. 

• A suspected infected person must be moved to 
the isolation room immediately with minimal 
interaction/contact with other persons on site. 

• Should the suspected infected person be able, 
they will drive themselves to a hospital/doctor. 
Should this person be unable to transport 
themselves, a household member must be 
contacted to transport the employee. a 

• A suspected infected person will only be 
allowed to return to site after being examined by 
Doctor and being given certificate that clears 
him/her from COVID 19. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

3. Visitors & 
Employees 
entering site 
(including 
deleveries) 

• All visitors to be escorted to site office, be 
inducted and receive COVID 19 awareness 
training with proof of attendance. 

• Comply with all relevant Legislation 

• COVID 19 team to familiarise themselves with 
the latest legislation and guidelines that has 
been issued by the relevant authorities and 
ensure that all persons are adequately 
informed. 

• All employees/persons to be screened as 
required by Department of Health a Guidelines. 

• Security to control attendance register/book 
alone to avoid double handling and possible 
spread of virus. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 
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Activity Control Measure Responsible 
Person 

 • All employees & visitors who previously been 
screened and tested positive shall provide a 
Medical Certificate indicating that he/she has 
been declared fit for work and Coronavirus 
Free. 

• Non-contact Temperature testing to be 
conducted by responsible trained persons to all 
employees/visitors prior to entering the site with 
records kept. 

• Employees/Persons who indicates any signs of 
COVID 19 based on completion of the checklist 
and shall be escorted to the isolation room and 
be provided with a mask (should they not have 
any). 

• Report all incidents and suspected COVID 19 
cases/employees to site management and the 
respective COVID 19 /team / Compliance 
Officer/Coordinators 

• All persons delivering material must have PPE- 
Face Masks compulsory 

 

4. Off-loading of 
Material/ 
Deliveries 

• Limit all access points 

• Relevant signage to be provided and displayed 

• All persons delivering material must have PPE- 
Cloth Masks are compulsory 

• Drivers to remain in vehicles where possible, 
should they be required to offload manually the 
site employees must maintain a distance of at 
least 2 meters. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

5. Washing/Sanitiz 
ing of Hands and 
disinfectant of 
surfaces. 

• Workers to be trained and instructed on how to 
wash their hands. 

• Sufficient hand Wash Bays and Soap to be at site 
entrance. 

• Workers t ensure that hands are washed prior 
and after every activity. 

• No sharing of stationary or utensils. 

• Using at least 70% alcohol-based hand sanitizer. 

• Use disposable towels. 

• Display handwashing signs in all areas. 

• All work areas, eating facilities and ablution 
facilities to be cleaned/disinfected prior, during 
and after work. 

• Sufficient waste bins with lids and must be 

emptied regularly 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

6. Working on Site/ 
Site Inspections 

• Comply with all relevant legislation and 
restrictions 

• Appoint a COVID Compliance officer persons to 
coordinate COVID 19 activities with daily 
feedback to management. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 
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Activity Control Measure Responsible 
Person 

 • Employees who are elderly and or have existing 
respiratory ailments or are currently sick must 
remain at home until further notice from the 
President. 

• All persons with general flue like symptoms to 
be encouraged to stay at home or seek 
medical attention 

• PPE to be worn at all times- Cloth Masks are 
compulsory 

• No sharing of PPE 

• Spotters to be on site monitoring use of PPE and 
or unusual behaviour of employees 

• Alternate/stagger Working Hours 

• Designated isolation room/areas to be provided 
for all possible COVID 19 cases and must be 
decontaminated as needed 

• Provide and display Emergency & Counselling 
Contact Numbers 

• Provide designated bins for all used PPE and 
dispose safely 

• Alternate Lunch and Tea Breaks to be considered 
to avoid any gathering of persons n site. 

 

7. Operating of 
Mobile/Small 
Plant and Tools 

• One operator to be assigned per mobile plant 

• Daily Inspections to be conducted prior to use of 
plant and tools 

• Cabin to be disinfected prior, during and after to 
use 

• Good hygiene to be implemented 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

8. Conducting & 
Attending Safety 
Awareness 
Sessions & 
Inductions 
including 
progress//site 
meetings. 

• Ensure that sufficient Sanitisers are available at 
all entrances/work areas and office. 

• Use loudspeaker/loudhailer to be used if possible. 
Avoid sharing the same loud hailers 

• Avoid physical contact, no shaking of hands 

• Make use of technology/media 

• If not possible then adequate and sufficient space is 
required with smaller groups. 

• Alternate awareness session schedules and 
inductions 

• Employees to be informed regarding Section 14   
of the OHS Act 85/1993 and all relevant 
legislation. 

• Avid any meetings held n site in a confined 
space. 

• Use of media networks to conduct remote 
meetings, Zoom, Skype, Microsoft Teams for 
meetings where necessary. 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 
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• 

Activity Control Measure Responsible 
Person 

9. Using Ablution 
Facilities 
(Toilets) and 
cleaning 
thereof 

• Provide additional facilities (toilets) 

• Use flushable toilets as far as reasonably 
practicable 

• Ensure that sufficient Sanitisers/ Soap & Water are 
available 

• Wash Hands (before and after use) when using 
facilities 

• Use your own hand towel/ paper towel to dry your hands. 

• Clean Ablution facilities at least twice per day or as 
agreed/risk assessment 

• Decontaminate Portable Toilets daily or at 
appropriate intervals 

• Additional Signage to be displayed 

• Register required for cleaning relevant areas. 

• Outsource cleaning of portable toilets if possible, where 
this is not possible the following must apply but is 
not limited to, 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

10.Transportation of 
Employees 

• Daily vehicle inspections and disinfecting to be 
conducted 

• Limit number of employees as per the relevant 
legislation 

• Driver to monitor this process 

 
• All employees/persons must complete a 

Self-Assessment/checklist prior to them entering the 
vehicle/plant. 

• Employees/Persons who indicates any signs of 
COVID 19 based on completion of checklist or 
screening and shall be escorted to the isolation room 
and be provided with a mask (should they not have 
any). Such a person must be requested to contact their 
Doctor or The COVID 19 helpline and leave site. 

• Adequate Ventilation required 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

11. Treating of 
Injuries on Site 

• Competent First Aider to attend to all reported cases 
and follow all COVID 19 protocols and 
emergency procedures. 

• First Aider t be provided with the relevant PPE 
(disposable overall) 

• Assess the injured person with caution and 
discretion. 

• Temperature of injured person to be taken 
immediately or prior to assessment if possible 

• Additional PPE Required but is not limited to, 
E.g. approved Medical Masks, N-95 or N-99 Masks or 
similar, suitable gloves, and Face and eye 
protection 

• Decontaminate area and equipment if area has 
been contaminated 

CR 8.1 & 
COVID 19 
Compliance 
Officer/ 
Coordinators 

 



15 
 

 

Activity Control Measure Responsible 
Person 

 • A register to be provided of All persons who has 
been screened and tested positive 

• Note, this must be done in a dignified and 
confidential manner. All COVID 19 statistics to be 
provided to the department of Health 

• Emergency procedures and tracking register to 
be provided for infected persons 

 

12. Waste 
Management 

• All corona virus waste shall be treated as 
isolation waste and must be double bagged in 
preferably red plastic inside of 50 L or 142 L 
single use boxes and must be labelled 
“SUSPECTED COVID- 19” whilst the employees’ 
status is not confirmed. 

• Place the bags in the designated Health Care 
Waste Staging area. 

• A Separate Waste Register to be provided 
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Item Compliant 

(Yes, No) 

Comments 

1. The date the business will open and the 
hours of opening. 

  

2. The timetable setting out the phased return 

-to -work of employees, to enable 

appropriate measures to be taken to avoid 

and reduce the spread of the virus in the 
workplace 

  

3. The steps taken to get the workplace 
COVID -19 ready. 

  

4. A list of staff who can work from home: 

staff who are 60 years or older; and staff 

with comorbidities who will be required 
to stay at home or work from home 

  

5. Sanitary and social distancing measures 

and facilities at the entrance and exit to 
the workplace. 

  

6. The attendance -record system and 
infrastructure 

  

7. The work -area of employees   

8. Canteen/eating facilities and bathroom 
facilities. 

  

9. Testing facilities (for establishments with 
more than 500 employees); 

  

10. Staff rotational arrangements (for 

establishments where fewer than 100% of 
employees will be permitted to work). 

  

11. Arrangements for the public/visitors, 
including sanitation and social distancing 
measures. 

  

12. The steps taken to get the workplace 
COVID -19 ready. 

  

13. A list of staff who can work from home: 

staff who are 60 years or older; and staff 

with comorbidities who will be required 
to stay at home or work from home: 

  

14. All the required permits in place to 
resume work. Form 2 

  

15. Details regarding transport to site   

16. Arrangements regarding site access   

5. ANNEXURE A: COVID 19 OCCUPATIONAL HEALTH & SAFETY PRE- START 
CHECKLIST 
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17. Details regarding screening on site 
(persons must que outside the site) 

  

18. Risk Assessments   

 

 

  

  

 
 

19. COVID-19 emergency procedures   

20. Procedures for welfare, washing and 

sanitising and disinfection facilities 

  

21. All site personnel issued with PPE based 

on the COVID 19 Risk Assessments 

  

22. Supervision and monitoring of safety 

protocols 

  

23. Updated Waste Management Procedure 
(Including COVID 19 waste) 

  

a. Separate waste manifest register 
for all COVID 19 waste disposed 

  

24. Procedure for investigation of COVID-19 
cases 

  

25. COVID-19 Compliance Officer details and 

appointment(s) 

  

26. COVID-19 Compliance Manager details 
and appointment 

  

27. Arrangements for visitors or members of 

the public, including sanitation, PPE and 
social distancing measures. 

  

28. List of high-risk staff with underlying 
medical conditions 

  

29. COVID 19 Notices and Signage displayed   

30. Provisions made for an adequate isolation 
room 

  

31. Awareness training (inductions, toolbox 
talks, procedure communications) 

  

32. Provisions for soap and water/sanitizer 
(70 % alcohol) 

  



Y-Steel anchors
buried at 

minimum 600mm
into ground

6mm steel
cable fixed

to every upright

Double 
gate

Welded steel mesh reinforcement 
(ref 617: 200 x 200mm with 10mm 
diameter wires)

Concrete slab: 25Mpa (1:2:4 mix with 19mm stone) NGLNGL

2,5mm Thick galvanised sheeting bent 
to shape and fixed to steel poles

Purpose made box 
gutter from 2,5mm 
thick galvanised 
sheeting

Minimum 60 x 2mm 
Diameter pipework 
for main framework

All joints to pipework 
to be shrunk to fit into 
the next pipe and bolted 
with M10 bolts & nuts

Concrete base for tank 
as per detail drawing

Double gate constructed out of 
38mm diameter galvanised piping 
with 2mm wall thickness and 
covered with samilar plastic 
sheeting as for the tunnel

NGL
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HLA BOERDERY-2021-SEPT REV NO: 2

PROPOSED  NEW  SHADE NET
STRUCTURE OF 1ha & MULTISPAN

TUNNELS STRUCTURE OF 1 ha
SHEET SIZE:

PROPOSED NEW STRUCTURES

HLA BOERDERY

CELL: 082 888 8929

120 to 139mm dia
Pine CCA pole

SEE DETAIL A

SEE DETAIL B

Post Box 660
Louw Street
Paarl South
7624

Y-Steel anchors
buried at minimum
600mm into ground

Double gates to be constructed out of 
35mm diameter galvanised framwork and 
opening filled with 2,5mm thick, 50mm 
galvanised hexagon fencing material.

NGLNGL

2.24mm High tensile steel wire, 
fully galvanised @ max 500mm c/c.

Cover complete structure 
with 40% shade cloth

Y-Steel anchors buried at 
minimum 600mm into ground

Straining posts to be constructed 
out of 100 - 119mm diameter wooden 
posts. allow for strianing posts 
on both sids of each corner

Shade cloth fixed to 53mm dia 
galvanized steel poles with 
10mm galvanized threaded bar 
and galvanized nuts & washers. 
Cloth fixed around steel pole with 
2,5mm thick galvanized binding wire.

53mm Steel pole

2.24mm Fully galvanised 
wire used for connecting 
wooden poles

120mm Diameter 
wooden poles

Wire to go over pole
and fixed with 32mm
long, 3,15mm thick
barbed U Nails

Locking profile 
for fixing 
plastic and 
side curtains
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Minimum 48 x 2mm Diameter 
galvanised pipe with ends 
flatened and bolted to the 
2mm thick clamps

3mm Thick Clamp to 
keep bracing and 
main frames together

M8 Bolts & Nuts

6mm Selfdrilling 
screws to keep 
locking profile 
in position

Minimum 60 x 2mm 
Diameter pipework 
for main framework

Concrete base as per detail 5000 Litre
Water tank

5000 Litre
Water tank

Allow for a double
gate both sides of structure
at opposite ends every 4th bay

5000 Litre
Water tank

5000 Litre
Water tank
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Minimum 60mm Diameter x 2mm 
thick galvanised framework

196 036,00 sqm

100 000,00 sqm tunnels
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196 036,00 sqm

100 000,00 sqm tunnels
96 000 sqm shade net

36,00 sqm container

GENERAL

Mr Jacques Swanepoel CELL: 084 900 9992

CONTACT DETAILS:
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SECTIONSITE PLAN

DETAILS

ARCH INFO:

SIZE OF PLOT:

TOTAL FLOOR SIZE:

ADDITIONS:

PARTICULARS:

SIGNATURE: DESIGNER

DESIGNER

OWNER

FLOOR PLAN

DWG DESCRIPTIONS:

CLIENT:

DEVELOPMENT:

STREET NAME:

SUBURB:

ERF NO:

EXIST DWELLING:

MUNICIPALITY:
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JACQUES SWANEPOEL

DATE MUNICIPALITY/DEPARTMENT

COVERAGEDESIGNER

The Designer is not responsible for the construction or
overseeing of the project unless otherwise stated. The Design
of the structure is designed for normal ground conditions; it is
the responsibility of the owner to take appropriate steps for

ground survey and engineering details if required.

Dimensions, descriptions and quantities on this drawing
to be verified on site, before ordering material and

commencing with work.

The Designer carries no responsibility for any structural
design and recommends that the owner appoint a registered

engineer to verify the design.

Precast cement products i.e. prefabricated floors and
retaining wall systems must lways be installed to the
manufacturers' specification, and must be verified by

the manufacturers' engineers.

All foundations, foundation walls, retaining walls, concrete work, 
re-inforced concrete beams, concrete floor slabs and roof 

structures to be designed by a structural engineer and built to
his/her details and specifications.

These documents and their contents remain the
architects property and copyright is reserved therein.

They are for your personal information only and
may not be copied, duplicatd in any respect and
not given or made accessible to a third party. 
No operations may be carried out using these

documents or any portion of their contents or any
information contained therin without special permission.
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PROPOSED  NEW  SHADE NET
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TUNNELS STRUCTURE OF 1 ha
SHEET SIZE:
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PROPOSED NEW STRUCTURES

HLA BOERDERY
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