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INFRASTRUCTURE & PLANNING DEPARTMENT 
 

 BHAKALENI TO SEKILENI VIA MQOMA ACCESS ROAD 

 
 

CONTRACT No.: UMZ/2024-25/INFRA/MIG/004 
 

@ 
 

KWA BHACA 
Bidder 

Name: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

CRS number:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    

Total of the prices inclusive of value added tax:  R . . . . . . . . . . . . . . . . . . . . . . . .  

BIDDER’S CLOSES AT THE OFFICES OF:  UMZIMVUBU LOCAL MUNICIPALITY OFFICES KWABHACA AT 
12H00 ON MONDAY 10TH JUNE 2024 

 
Documents are to be delivered by hand in the tender box as no faxed copies will be acceptable; the box is 

situated at ‘Reception’ of Umzimvubu Municipality, Dabula Street, Sophia, Kwabhaca 
 

NO LATE SUBMISSION WILL BE CONSIDERED 
 
Issued and by:       Technical Inquiries: 
UMZIMVUBU LOCAL MUNICIPALITY 

Dabula Street, Sophia                                                                                                                
Kwabhaca  
5090                

Municipal Manager : G.P.T. Nota  
Telephone :  039 – 255 8500     Cell. : +27 (0) 71 875 8952 
        Email : munthalis@ugqoloma.co.za 
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 DOCUMENT CHECKLIST 
 

This document checklist is provided to assist the tenderer.  
       

ITEMS               CHECKED 
       

1  Returnable Schedules in Section T2.2   
     

2  
Correct Tender Offer carried forward to Form of Offer and Acceptance and  
the Form of Offer duly completed and signed…………………………………..……. 

  

   
3  Schedule of Quantities:      

 i) Completed in BLACK INK only………….....………………….………….....….........   
     

 ii) Corrections crossed out and initialled ………………………….…….…….....….........   

     
4  Contract specific data provided by the Contractor …………….…...….....…...…..   
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T1:  TENDERING PROCEDURES 
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T1.1  Tender Notice and Invitation to Tender 
 
 
 
 
 
ADVERT DATE 20th JULY 2023 

 

Project Name 
Briefing 
Meeting 
and Venue 

Ward 
CIDB 
Grading 

Site 
Inspection 
Date 

Time 
Contract 
Number 

CLOSING DATE 

BHAKALENI TO 
SEKILENI VIA 
MQOMA AR  
 

ULM New 
Offices 
Kwabhaca 

19 
6CE OR 
HIGHER 
 

23RD MAY 
2024 

10h00 
UMZ/2024-
25/INFRA/MIG/
004 

10TH JUNE 2024 

 
MANDATORY DOCUMENTS TO BE SUBMITTED FAILURE TO DO SO WILL LEAD TO BIDS 
BEING DEEMED TO BE NON-RESPONSIVE. 

Umzimvubu Local Municipality Supply Chain Management policy will apply. A confirmation from SARS with a 
verification pin, Copy of company Registration/Founding Statement/CIPC Document. 80/20 where 20 points will 
be allocated to specific goal 5 points for companies owned by youth, 5 points for 50 % and above Female 
ownership and 10 points for 100% Black ownership. Prices quoted must be firm and must be inclusive of VAT 
for vat vendors. ID Copies of Managing Directors/ Owners. Compulsory Properly filled MBD forms 4,5,6.1, 8 
and 9 and Billing Clearance, certificate or Statement of Municipal Accounts or affidavit or lease agreement or 
confirmation letter with declaration that a company does not owe municipal services for more than 30 days. Bid 
documents will be available on E-tender Portal for free to be downloaded and those that needs hard 
copies will be available at municipal offices at a fee of R455 to cover printing as from date of advert for 
each project; only cash or bank guaranteed cheques made payable to Umzimvubu Local Municipality will be 
accepted. No couriered, faxed, e-mailed and late tenders will be accepted. Certification of documents must be 
within a period of 90 days. Bidders must be registered on CSD and provide confirmation of registration. There 
will be a compulsory briefing at KwaBhaca Municipal Offices @10:00 on 23rd MAY 2024 Umzimvubu Local 
Municipality reserves the right not to appoint and value for money will be the key determinant of appointment. 
All tenders must be deposited in the tender box situated at New Umzimvubu Local Municipality Offices at 
Dabula Street Sophia, KwaBhaca, Eastern Cape, 5090 Coordinates (30°54'30.08"S, 28°58'53.15"E) not later 
than 12h00 noon on 10th June 2024, where they will be opened in public. All tenders must be clearly marked 
“Name of the project indicated above. The municipality will not make any award to a person or persons working 

for the state. All bids will be subjected to a pre-qualification and will be required to achieve a minimum 
of 60 points for functionality to be evaluated further. 

 
All technical enquiries may be directed to the Manager Infrastructure and Planning @ 039 255 8568 and SCM 
Mr. T. Mbukushe 039 255 8555.  
 
GPT NOTA 
MUNICIPAL MANAGER 
 
 
 
 
 

Criteria Maximum Points to be scored 

Company Experience 25 

Plant & Equipment 15 

Personnel 20 
Technical Capacity 40 
Total 100 
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T1.2 TENDER DATA 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

T1.2 TENDER DATA 
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The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s obligations 
and the Employer’s undertakings in administering the tender process in respect of the project under consideration. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it and 
the Standard Conditions of Tender. 

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions of Tender. 
The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard for 
Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the Government Gazette No. 29138 
of 2006 dated 18 August 2006.  

The Standard Conditions of Tender make several references to the Tender Data which specifically applies to this tender. 
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced to the relevant clause in the 
Standard Conditions of Tender. 

Tender Data Applicable to this Tender  

Clause 
Number 

Data / Wording 

 
F.1.2 

 
The Tender Documents consist of the following: 
 
(a) This Project Document, which contains the following:  
 
PART T1:  TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  

 
PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Form of Guarantee 
C1.4  Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

No. 85 of 1993 
C1.5  Transfer of rights 
 

PART C2:  PRICING DATA 
C2.1  Pricing Instructions 
C2.2  Schedule of Quantities 

  
PART C3:  SCOPE OF WORKS 

C3.1  Standard Specifications 
C3.2  Project Specifications 
C3.3  Particular Specifications 

 
PART C4:  SITE INFORMATION  

C4.1  Locality Plan  
C4.2  Example of Contract Signboard Details 
C4.3 Drawings 

 
(b)  Drawings (Attached under Page C 4.3) 
 
 
(c)   `General Conditions of Contract for Construction Works – New Edition 2015’ 

issued by the South African Institution of Civil Engineering (abbreviated title ‘General 
Conditions of Contract 2015’- GCC 2015). This document is obtainable separately 
and Tenderers shall obtain their own copy. 
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Clause 
Number 

Data / Wording 

(d) ‘The COLTO Standard Specifications for Road and Bridge Works for State Road 
Authorities 1998 edition’. This document is obtainable separately and Tenderers 
shall obtain their own copy. 

 
(e) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 

1993, and the Construction Regulations 2003’ (Government Gazette No 25207 
of 18 July 2003, Notice No R1010). This document is obtainable separately and 
Tenderers shall obtain their own copy. 

 
In addition Tenderers are advised, in their own interest, to obtain their own copies of the 
following Acts, Regulations and Standards referred to in this document as they are essential 
for the Tenderer to become acquainted with the basics of construction management, the 
implementation of preferential construction procurement policies, and participation of 
targeted enterprises and labour: 
 

(i) The Construction Industry Development Board Act No. 38 of 2000 as amended 
and the Regulations in terms of the CIDB Act 38 of 2000, Government Notice 
No 692 of 9 June 2004. 

 

 
F.1.4 

 
The Accounting Officer is : 
 
Name :                           Municipal Manager Mr G.P.T. Nota 
Tel:   (039) 255 8500 
Fax:   (039) 255 0167/1893  
E-mail:   Nota.Tobela@umzimvubu.gov.za 

 
F.2.1 

 
A Tenderer will not be eligible to submit a tender if: 
 

(a)  the Contractor submitting the tender is under restrictions or has principals who are 
under restriction to participate in the Employer’s procurement due to corrupt or 
fraudulent practices; 

(b)  the Tenderer does not have the legal capacity to enter into the contract; 

(c)  the Contractor submitting the tender is insolvent, in receivership, bankrupt or being 
wound up, has his affairs administered by a court or a judicial officer, has suspended 
his business activities, or is subject to legal proceedings in respect of the foregoing; 

(d)  The Tenderer does not comply with the legal requirements stated in the Employer’s 
procurement policy; 

e)  The Tenderer cannot demonstrate that he possesses the necessary professional and 
technical qualifications and competence, financial resources, equipment and other 
physical facilities, managerial capability, personnel, experience and reputation to 
perform the contract; 

(f)  The Tenderer cannot provide proof that he is in good standing with respect to duties, 
taxes, levies and contributions required in terms of legislation applicable to the work 
in the contract.  

 
Only Tenderers meeting the Construction Industry Development Board (CIDB) contractor 
grading designation of 6CE PE OR HIGHER, as defined in the Regulations (01 June 2004 as 
amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders for this contract: 
 
In terms of the Umzimvubu Municipality Supply Chain Management Policy Guideline, all 
suppliers of goods and services to the Umzimvubu Municipality are required to register on 
the Database. 
 

mailto:Nota.Tobela@umzimvubu.gov.za
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Clause 
Number 

Data / Wording 

(1) Application forms may be obtained by phoning 039 255 8500   
 
 

 
F.2.7 

 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue:   Umzimvubu Municipal offices, Dabula Street, Sophia, KWABHACA 
       (Mount Frere) Municipal Hall 
Date:   Thursday 23rd May 2024 at 10:00 
Contact person:  SCM Manager Mr. T Mbukushe 
Tel:   (039) 255 8500 
Fax:   (039) 255 0167 
Email:   Mbukushe.Themba@umzimvubu.gov.za  

 
F.2.8 

 
Change ‘five working days’ to ‘seven working days’.  Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

 
F.2.10 

 
All tenderers  must be registered for Value Added Tax (VAT) with the South African Revenue 
Services (SARS). 

 
F.2.12 

 
The requirements are as described in Clause 1212 ‘ALTERNATIVE DESIGNS AND 
OFFERS’ of ‘The COLTO Standard Specification for Road and Bridge Works for State Road 
Authorities 1998 edition’. 

 
F.2.13 

 

F.2.13.3 Tender offers shall be submitted as an original only.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original tender 
documentation may be used, but an original signature must appear on such photocopies. 

 
F.2.13.5 The Employer’s address for delivery of tender offers and identification details to 
be shown on each tender offer package are:  

Location of Tender Box: In the Foyer, Umzimvubu Local Municipality 

Physical Address:  Dabula Street, Sophia, Kwabhaca 

Identification Details:                BHAKALENI TO SEKILENI VIA  

                                                      MQOMA AR 

 

                                                 Contract  UMZ/2024-25/INFRA/MIG/004 

 
F.2.13.6 A two-envelope system will not be followed. 

 

   
The closing time for submission of Tender Offers is: 
12h00 Monday 10th June 2024 

Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not be 
accepted. 

 
F.2.16 

 
The tender offer validity period is 90 days from the closing time for submission of tenders. 

 
F.2.19 

 
Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

mailto:Mbukushe.Themba@umzimvubu.gov.za
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Clause 
Number 

Data / Wording 

 
F.2.22 

 
This is not applicable. 

 
F.2.23 

 
The certificates as required in the Returnable Schedules and Forms must be provided with 
the tender for each party to a consortium / joint venture. 

 
F.3.1 

 
Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

 
F.3.2 

 
Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to Friday 
and shall exclude all gazetted public holidays. 

 
F.3.4 

 
The time and location for opening of the tender offers are: 
Time: 12h00  Date:  10th June 2024 

Location / Venue:   Umzimvubu Local Municipality Reception, 

                            Dabula Street, Sophia Kwabhaca (Mount Frere). 

 
F.3.5 

 
A two-envelope system will not be followed. 

 
F.3.11   
 
F.3.11.1 
 
 
F.3.11.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The procedure for evaluation of responsive Tender Offers will be Method 2: 
Financial offer and preferences. 
 
The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences). 
The weighting of tender price and preferences of the tenderer will be done by way of a point 
system: 
For contracts not exceeding a potential value of R50 000 000-00 

• 80 points are assigned to price; and 

• 20 points are assigned Specific Goals.  
  
The total points for Price and specific points must add up to 100 points. The financial offer 
will be scored using Formula: 
 
Formula for scoring the Tender Price   

A maximum of 80 points is allocated for price on the following basis: 
  80/20  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price  of tender under  consideration 

 Pmin = Price of lowest acceptable tender 

B Specific goal Level Points (20 points) 
 
Determination of Scores 
Entities that meet the set target for a particular element will get a full score. For entities 
whose tendered and verified targets are less than the set ones, the score shall be on a pro-
rata basis. The typical formula that could be used in calculating the scores is as per the SCM 
Policy of the Umzimvubu Local Municipality. 
 
Total Scores for Price and Specific goal 
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Clause 
Number 

Data / Wording 

The points scored for a tenderer in respect of Price must be added to the points scored for 
Specific goal. Only the tender with the highest number of points may be selected, except in 
those instances identified in the SCM Policy Framework of the Umzimvubu Municipality. 
 
Financial offer and preferences. 
 
The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences). 
The weighting of tender price and preferences of the tenderer will be done by way of a point 
system: 
For contracts not exceeding a potential value of R50 000 000-00 

• 80 points are assigned to price; and 

• 20 points are assigned to Specific goal.  
  
The total points for Price and Specific points must add up to 100 points. The financial offer 
will be scored using Formula: 
Formula for scoring the Tender Price   
 

        A maximum of 80 points is allocated for price on the following basis: 
          80/20  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Highest acceptable tender. 

 
 
Total Scores for Price and Specific goal 
The points scored for a tenderer in respect of Price must be added to the points scored for 
Specific goal. Only the tender with the highest number of points may be selected, except in 
those instances identified in the SCM Policy Framework of the Umzimvubu Municipality 
 
PRE-QUALIFICATION REQUIREMENTS 
Bidders should take note of the below Pre-evaluation criteria. 

 
Tender offers that score less than 60 (sixty) points out of 100 (hundred) points in respect 
of the following Pre evaluation eligibility criteria will be regarded as non- responsive and be 
excluded from further evaluation. Fraudulently obtained attachments will automatically lead 
to dismissal of the bidder. 
 

DESCRIPTION DELIVERABLES SCORING CRITERIA 
POINTS 
ALLOCATED 

Company Experience: Max 25 points 

The Tenderer must list similar contracts matching the subject project’s scope of work 
that have been satisfactorily and substantially (at least completed as a prime contractor, 
joint venture member, management contractor or sub-contractor within a period of past 
5 Years from the closing date of tender submission.  One or two contracts listed shall 
comprise of the required quantities of work completed satisfactorily and certified by the 
Engineer. Where a combination of two projects or in the case of joint ventures, the value 
of contracts completed by its members can be combined and shall be treated as one 
contract to determine whether the requirement of the minimum scope of a single contract 
has been met, but each contract combined or performed by each member of joint venture 
shall exceed fifty percent (50%) of the minimum quantity of a single contract as required. 
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Clause 
Number 

Data / Wording 

Tenderer has 
experience in two 
or more similar 
projects (Gravel 
Road & Bridge)  
with minimum 
Contract value of 
R 5 Mil  

Submission of the 
contract reference 
returnable, completed 
for contracts executed 
by the tenderer. One or 
two reference letters 
signed and stamped for 
one or two completed 
contracts  with 
appointment letters and 
project completion 
certificates 

1.Two similar projects 
completed with a 
Contract value of     R 
10.0 Million or more 
per project 

2. Two similar projects 
completed with a 
Contract value of     R 
7.5 Million or more 
per project 

3. Two similar projects 
completed with a 
Contract value of     R 
5.0 Million or more 
per project . 

25 
 

15 
 

10 

DESCRIPTION 
PORTFOLIO OF 
EVIDENCE   

SCORING CRITERIA 
POINTS 
ALLOCATED 

Plant and Equipment: Max 15 points 

This will be assessed against a minimum number of different types of plant and 
equipment required to successfully complete the project within the stipulated 
construction period as determined by the engineer. 

 

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc. 
A letter of intent from hiring or leasing companies stating the number and type of plant 
and equipment on which arrangement has been made must be submitted. Any changes 
to the lease/hire agreement must be approved by the Municipality prior commencement. 

 

NB. Full points allocated will awarded to plant that owned and ONLY 50% of points 
allocated will be awarded to equipment leased/hired. 

 

Proof of ownership on equipment indicated above must be submitted with the 
bid document. Failing to submit will result in disqualification of points. 

Consultants Estimation 

(A) Plant and 
equipment required 

Points 

allocation 

(B) Minimum 

Plant required 

(C) Bidder 

Plant own 

(D) Bidder 

Plant hire 

Grader (140G or 
equivalent) 

3 1   

Tipper Truck (6 – 10m3) 4 2   

10 Ton Roller 
Compactor (smooth) 

2 1   

Water Tanker 2 1   

Excavator (20-ton 
minimum) 

2 1   

TLB (4X4) 2 1   

 

Key personnel experience Max 20 points 

The tenderer must have in its permanent employment key personnel as listed below, who 
meet the minimum requirements as stipulated. Alternatively, the tenderer shall provide a 
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Clause 
Number 

Data / Wording 

signed undertaking from an organisation having the required personnel, stating that they 
will undertake the necessary work on behalf of the tenderer in terms of a sub-consultant 
agreement. Such undertaking must be attached and secured to the tender document. 

Experience & 
Expertise of 
project team, 
CV’s of the key 
personnel. 

Submission of CV’s  
with Certified 
Certificates of key 
personnel must be 
attached to claim 
points 

 

 

Site Agent: 

Qualifications ( B-Tech, 
B Eng, BSC Civil) 
5+ years’ experience in 
similar projects  
 
Qualifications (Diploma) 
5+ years’ experience in 
similar projects  
 
Site  Foreman: 
10+ Years Experience 
in civil construction 
Work 

15 
 
 

 

10 

 

 

5 

Technical Capability                                                Max 40 points 

The Tenderer shall submit a letter from a Registered Financial Service Provider 
(registered with the FSB) confirming that the Tenderer has the financial means 
(independent of any contractual advance payment) sufficient to meet the construction 
cash flow requirements estimated for this tender and submit a sound methodology to 
demonstrate a clear understanding of the scope of work. 

Tenderer must 
submit a sound 
methodology 
upon submission 
of tender 

Methodology submitted 
to cover the following 
sub headings: 

- Organogram 

- Execution plan 

- Programme of 
works 

- Health and Safety 
Measures 

Points will be allocated 
as follows: 

Organogram 
  
Execution plan 
 
Programme of works 
 
Cashflow projections 
 
Health and Safety 
Measures 

Max. Points 
per criterion 

 
5 
 

15 
 

10 
 
5 
 
5 

Maximum Total Points 100 
 

 
F.3.13 

 
F.3.13.1 The legal requirements for acceptance of the tender offer are: 
 

(a) Tender Defaulters Register - the Tenderer or any of its principals is not listed on 
the register of Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing business with the 
public sector. 

 
(b) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply 

Chain Management System and has not been given a written notice to the effect 
that he has failed to perform on any previous contract. 

 
(c) Declaration - the Tenderer has indicated and declared whether or not a spouse, 

child or parent of the Tenderer is in the service of the State.   
 

(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 
principals have not influenced the tender offer and acceptance by the following 
criteria: 
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Clause 
Number 

Data / Wording 

(i) having offered, promised or given a bribe or other gift or remuneration to any 
person in connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 

(iii) having approached an officer or employee of the Employer or the Employer’s 
Agent with the object of influencing the award of a Contract in the Tenderer’s 
favour; 

(iv) having entered into any agreement or arrangement, whether legally binding or 
not, with any other person, firm or company to refrain from Tendering for this 
Contract or as to the amount of the Tender to be submitted by either party; 

(v) having disclosed to any other person, firm or company other than the Employer, 
the exact or approximate amount of his proposed Tender. 

 
The Employer may, in addition to using any other legal remedies, repudiate the Tender offer 
and acceptance and declare the Contract invalid should it have been concluded already. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer 
 is one (1). 
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T2: RETURNABLE DOCUMENTS  

T2.1 LIST OF RETURNABLE DOCUMENTS  

 
1. This Project Document must be submitted as a whole and shall not be taken apart or altered in any way 

whatsoever.  The following schedules and forms are contained in this document and are to be properly 
completed as required: 

 
a) Returnable Schedules in T2.2. 

 
b) C1.1 Form of Offer and Acceptance, A. Offer, on page C3. 

 
c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B. 

 
d) Pricing Data in C2.2: Schedule of Quantities. 
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T2.2 RETURNABLE SCHEDULES  

 
A CERTIFICATE OF ATTENDANCE (Not Compulsory) ................................................  T17 

B RECORD OF ADDENDA TO TENDER DOCUMENTS ..............................................  T18 

C COMPULSORY ENTERPRISE QUESTIONNAIRE ....................................................  T19 

D CERTIFICATE OF AUTHORITY .................................................................................  T21 

E PLANT AND EQUIPMENT ..........................................................................................  T26 

F EXPERIENCE OF TENDERER ..................................................................................  T27 

G PROPOSED SUB CONTRACTORS ...........................................................................  T28 

H KEY PERSONNEL ......................................................................................................  T29 

I DEVIATIONS AND QUALIFICATIONS .......................................................................  T30 

J CONTRACTOR'S HEALTH AND SAFETY DECLARATION ......................................  T31 

K TAX VERIFICATION PIN ............................................................................................  T33 

L PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS).........  T34 

 

MBD 4 ....................................................................................................................................  T43 

MBD 5 ....................................................................................................................................  T46 

MBD 6.1 .................................................................................................................................  T47 

MBD 6.11 ...............................................................................................................................  T48 

MBD 8 ....................................................................................................................................  T52 

MBD 9 ....................................................................................................................................  T54 

 

 
NOTE:  The Tenderer is required to complete each and every schedule and form listed above to the best of his ability 

as the evaluation of tenders and the eventual contract will be based on the information provided by the Tenderer. 
Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer may lead to 
rejection on the grounds that the tender is not responsive. 
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A. CERTIFICATE OF ATTENDANCE (Not Compulsory to be signed as this will be checked on-
site inspection attendance register) 

 
 

This is to certify that (Tenderer)  ................................................................................................................  

 

of (address) ................................................................................................................................................  

 

.....................................................………................................................. was represented by the person(s) named 
below at the compulsory clarification meeting held for all tenderers at the Umzimvubu Local Municipality offices, 
KwaBhaca (Mount Frere) on Thursday 23rd May 2024 starting at 10h00. 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works and / 
or matters incidental to doing the work specified in the tender documents in order for me / us to take account of 
everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of person attending the meeting: 
 
 
Name: .................................…………..........   Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's agent, namely: 

 

Name: Z.Qwane Signature: ............................................  

 

Capacity: PROJECT MANAGER Date and Time: ........……………........... 

 

 

 

 

 

 

 

 

 

Umzimvubu Local Municipality Stamp  
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
I / We confirm that the following communications received from the Employer or his representative before the date of 
submission of this tender offer, amending the tender documents, have been taken into account in this tender offer and 
are attached hereto. 

 

ADDENDUM No. DATE DESCRIPTION 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

 
Please attach all Addenda to this page 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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C.  COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished.  In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
serving or has served within the last 12 months as any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 
1999) 

  a member of an accounting authority of any 
national or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate 
column) 

current Within last 
12 months 

    

    

    

*insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently serving or has served within the last 12 months as any of the following: 
 

 a member of any municipal council 

 a member of any provincial 
legislature 

 a member of the National Assembly 
or the National Council of Province 

 a member of the board of directors 
of any municipal entity 

 an official of any municipality or 
municipal entity 

 

     an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 1999 
(Act 1 of 1999) 

     a member of an accounting authority of any 
national or provincial public entity 

     an employee of Parliament or a provincial 
legislature 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)    authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  

Services that my / our tax matters are in order;  
ii)    confirms that neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise, 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004;  

iii)   confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise, has within the last five years been convicted of fraud or 
corruption; 

iv)  confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

v)    confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and correct. 

 

 

Signed 

  

 

Date 

 

 

 

Name 

  

 

Position 

 

 

Enterprise 
name 
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D. CERTIFICATE OF AUTHORITY 

 

The tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

SOLE 

PROPRIETOR 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY  

(V) 

JOINT  

VENTURE  

     

 

The tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate authorising the 

signatory on behalf of the enterprise(s).  

 

 

(I) CERTIFICATE FOR SOLE PROPRIETOR 
 
I................................................................................., hereby confirm that I am the sole owner of the  

 

business trading as:……………………………………………..………………………………………………... 

 
Specimen Signature of Sole Owner: ........................................................................ 

 

 Date: .................................. 
 
 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are Sole 

Proprietorships.  

 
 

 

(II) CERTIFICATE FOR CLOSE CORPORATION 

 

 

I / We, the undersigned, being the key members in the business trading as............................................... 

......................................... hereby authorise Mr/Ms .........................................................................., acting in the 

capacity of ......................................................................................., to sign all documents in connection with the tender 

for Contract No. ............................…….................. and any contract resulting from it on our behalf. 

 
Signatures of Members: 
 

NAME ADDRESS SIGNATURE DATE 
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Note: This certificate is to be completed and signed by all of the key members upon whom rests the direction 

of the affairs of the Close Corporation as a whole.  

 
 
Specimen Signature of Signatory: ....................................................................................... 

 

Date: .................................. 

 
In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are Close 

Corporations.  

 

 

(III) CERTIFICATE FOR PARTNERSHIP 
 
 

 

We, the undersigned, being the key partners in the business trading as ……………………………………. 

 

.....................................................................................................................................................................  

 

hereby authorise Mr/Ms …........................................... ………………………………………………………… 

 

acting in the capacity of ...................................................... , to sign all documents in connection with the  

 

tender for Contract No. .................................................................... and any contract resulting from it on  

 

our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the direction 

of the affairs of the Partnership as a whole. 
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Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
 
 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are 

Partnerships.  

 
(IV) CERTIFICATE FOR COMPANY 

 
 

I ......................................................................................................, chairperson of the Board of Directors  

 

of  ....................................................................................., hereby confirm that by resolution of the Board  

 

(copy attached) taken on ...........……………………………………………………………………........ 20......, 

 

Mr/Ms ...............................……...………………...................................................., acting in the capacity of  

 

....................................................................................................., was authorised to sign all documents in connection 

with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

 

Specimen Signature of Signatory: ....................................................................................... 

 

 

Date: .................................. 
 

 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are 

companies.  
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(V) CERTIFICATE FOR JOINT VENTURE  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

Mr/Ms .........................................................................................................................................................,  

authorized signatory of the company ………..………….……...................................................................... 

acting in the capacity of Lead Partner, to sign all documents in connection with the tender offer for,  

Contract No. ............................................................ and any contract resulting from it on our behalf. This  

authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of  

all the partners to the Joint Venture.  

 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the direction 

of the affairs of the Joint Venture as a whole. 

 

 

Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
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E. PLANT AND EQUIPMENT 

 
Note:   Each partner to a Joint Venture is to provide the information required below with respect to his company’s 

contribution to the plant and equipment resourcing of the Joint Venture. 

The following are lists of major items of relevant equipment that I / we presently own or lease and will be 
available for this contract if my / our tender is accepted. 

(a) Details of major Plant and Equipment that is owned by me / us and is immediately available for this 
contract:  

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our tender is 

accepted: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed but 
which may be necessary to complete the contract within the specified contract period. 
 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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F. EXPERIENCE OF TENDERER 

 
Note:  1. Each partner to a Joint Venture is to provide the information required below with respect to his  
     company’s contribution to the experience of the Joint Venture. 
 

2. Work of similar nature shall be deemed to mean “Roads  and bridge Project” 
 

The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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G. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract.  If 
I/we am/are awarded a contract I/we agree that this notification does not change the requirement for me/us to submit 
the names of proposed subcontractors in accordance with the requirements of the contract for such appointments. 
 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should any of or 

all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no way invalidate this 

tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event of a 

subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
 

Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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H. KEY PERSONNEL 

 
The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be employed 
in the construction of the Works together with a resumé of their experience with particular reference to the construction 
of similar Works.   
 
The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page. 
 
(The compiler to indicate the designations that will be required for the project)  
 

 
DESIGNATION 

 
NAMES PROJECT TYPE 

VALUE OF 
WORK 

YEAR 
COMPLETED 

Site Agent  
 
 
 
 
 
 

Name: 
 
…………………….. 
 
…………………….. 
 
Qualification.: 
 
…………………….. 
 

   

Site Foreman 
Name: 
 
…………………….. 
 
…………………….. 
 
Years’ Experience: 
 
…………………….. 
 

   

Other Specify: 

 
…………………….. 
 
…………………….. 

 

Name: 
 
…………………….. 
 
…………………….. 
 
Years’ Experience: 
 
…………………….. 
 

   

 
Attach additional pages if more space is required 
 

 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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I. DEVIATIONS AND QUALIFICATIONS 

 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract, 
Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall indicate 
the proposals clearly hereunder or alternatively on photocopies of the original tender documentation which shall be 
attached to this page. 
 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003. 
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.           
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety 

Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and 
the OHSA 1993 Construction Regulations 2003. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 
safety officer as defined in Regulation 6, and competent persons as defined in the OHSA 1993 Construction 
Regulations 2003, as applicable to this contract)  

 
(a) Details of the competent and qualified key persons from my company's own resources, who will form part 

of the contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 

  

  

  

  

  

 
(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained to 

achieve the necessary competency: 
 

(i) By whom will training be provided?  ....................................................................................  

 

(ii) When will training be undertaken?  .....................................................................................  



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR  

T33 

 

(iii) List the positions to be filled by persons to be trained or hired:  .........................................  

 

   .............................................................................................................................................  

 

   .............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from 
own company: 

  

 Name of proposed subcontractor:  ...................................................................................................  

 

Qualifications or details of competency of the subcontractor:  ........................................................  

 

..........................................................................................................................................................  

 

..........................................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 

a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 5(1) of the 
Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications as 

well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will at all times be available 
for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and officials and 
inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 

quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in the 
OHSA 1993 Construction Regulations 2003, and that I will be liable for any penalties that may be applied in terms 
of the said Regulations (Regulation 30) for failure on the Contractor's part to comply with the provisions of the Act 
and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean that 

I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and accept that 
my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 

K. TAX VERIFICATION PIN 
 
 
The tenderer is to attach an original Tax Verification Pin issued by the South African Revenue Services (SARS) to this 
page. 
 
Failure to submit original and valid Tax Verification Pin may invalidate the tender. 
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L.  PREFERENCING SCHEDULE (DIRECT PREFERENCES) 

 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 & THE CONTRACT FORM – RENDERING OF SERVICES. 

 

 

MBD 4 ...................................................................................................................  T43 

MBD 5 ...................................................................................................................  T46 
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MBD 4 

 
DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to bid. In view of 
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 
to persons connected with or related to persons in service of the state, it is required that 
the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority. 

 
3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative: ………………………………………. 
 
                3.2 Identity Number: ……………………………………………………………………………. 
 

3.3 Position occupied in the Company (director, trustee, hareholder²): …………………. 
 

3.4 Company Registration Number: ………………………………………………………….. 
 
                3.5 Tax Reference Number: ..………………………………………………………………… 
 
                3.6 VAT Registration Number: ..……………………………………………………………… 
 

3.7 The names of all directors / trustees / shareholders members, their individual 
identity numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state? 
     YES / NO 

 

                      3.8.1 If yes, furnish particulars.…………………………………………………………… 
 
                               …..………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public 

entity or constitutional institution within the meaning of the Public Finance Management 
Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) An employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9 Have you been in the service of the state for the past twelve months? …YES / NO 
 
                       3.9.1 If yes, furnish particulars…………………...…………………………………….. 
 
                             ……………………………………………………………………………………. 
 

3.10 Do you have any relationship (family, friend, other) with persons in the service of 
the state and who may be involved with the evaluation and or adjudication of this 
bid? ....................................................................................................... YES / NO 

 
3.10.1 If yes, furnish particulars. 

                           ……………………………………………………………………………… 

                           ……………………………………………………………………………… 
 

3.11  Are you, aware of any relationship (family, friend, other) between any other 
bidder and any persons in the service of the state who may be involved with the 
evaluation and or adjudication of this bid? ............................................ YES / NO 

 

3.11.1 If yes, furnish particulars 
                           ………………………………………………………………………………… 
                           ……………………………….……............................................................ 
 

3.12 Are any of the company’s directors, trustees, managers, 
                          Principle shareholders or stakeholders in service of the state? ...............  
                          YES / NO 

 
3.12.1  If yes, furnish particulars. 

                         ………………………………………………………………………………. 
                         ………………………………………………………………………………. 
 

3.13 Are any spouse, child or parent of the company’s director’s trustees, managers, 
Principle shareholders or stakeholders in service of the state? 

              YES / NO 
3.13.1 If yes, furnish particulars. 

                         ………………………………………………………………………………. 

                         ………………………………………………………………………………. 
  

3.14 Do you or any of the directors, trustees, managers, 
Principle shareholders or stakeholders of this company 
Have any interest in any other related companies or 
Business whether or not they are bidding for this contract. 

                           YES / NO 
 

3.14.1 If yes, furnish particulars: 
                             …………………………………………………………………………….. 
                             …………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 

 
Full Name Identity Number State Employee 

Number 

   

   

   

   

 
 

………………………………….. ……………………………… 
Signature Date 

 
 

…………………………………. ……………………………………… 
Capacity Name of Bidder
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MBD 5 

 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
 
 

For all procurement expected to exceed R10 million (all applicable taxes  included), bidders 
must complete the following questionnaire: 
 
1 Are you by law required to prepare annual financial 

statements for auditing? 
 
 
1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 
established during the past three years. 

 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for 

municipal services towards any municipality for more than 
three months or any other service provider in respect of 
which payment is overdue for more than 30 days? 

 
 
2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards any 
municipality for more than three months or other service 
provider in respect of which payment is overdue for more 
than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
 
* Delete if not applicable 
 
   
 
 

 
                 
    *YES / NO          
 
 
 
 
 
   
 
 
 
 
 
*YES / NO 
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                                  MBD 6.1 
  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT  
 

REGULATIONS 2022 
 
This preference form must form part of all tenders invited. It contains general information and 
serves as a claim form for preference points for specific goals. 
  
NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

 CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 

 B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT  

 REGULATIONS, 2022. 

______________________________________________________________________________________ 

  
1. GENERAL CONDITIONS 

 
1.1 The following preference point systems are applicable to invitations to tender: 

 

  -the 80/20 system for requirements with a Rand value of up to R50 000 000 (all  
  applicable taxes included); and  
  -the 90/10 system for requirements with a Rand value above R50 000 000 (all  
  applicable taxes included).  
 
1.2       To be completed by the organ of state 
 a) The applicable preference point system for this tender is the 80/20 preference point 
 system. 
 
1.3  Points for this tender (even in the case of a tender for income-generating contracts) shall 
 be awarded for :  

 (a) Price; and  

 (b) Specific Goals. 
  
1.4  To be completed by the organ of state 
 
 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 

  
1.5 Failure on the part of a bidder to submit proof or documentation required in terms of this 
 tender to claim points for specific goals with the tender, will be interpreted to mean that 
 preference points for specific goals are not claimed.  
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1.6  The organ of state reserves the right to require of a tenderer, either before a tender is 
 adjudicated or at any time subsequently, to substantiate any claim in regard to 
 preferences, in any manner required by the organ of state.  

  
 
2.  DEFINITIONS 

 

(a) “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation; 
 

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a 
legal agreement between the organ of state and a third party that produces revenue for 
the organ of state, and includes, but is not limited to, leasing and disposal of assets and 
concession contracts, excluding direct sales and disposal of assets through public 
auctions;  

 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000);  

 

 
3.  FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis:  
 

  
 
Where 
  

Ps  =  Points scored for price of bid under consideration  

 Pt  =  Price of bid under consideration  

Pmin  =  Price of lowest acceptable bid 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 
 
 
 
 

 
3.2.1 POINTS AWARDED FOR PRICE 

 
 
 
 
 
 
 
 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4.  POINTS AWARDED FOR SPECIFIC GOALS 
 

4.1  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
 Regulations, preference points must be awarded for specific goals stated in the tender.  For 
the purposes of this tender the tenderer will be allocated points based on the goals  stated in 
table 1 below as may be supported by proof/ documentation stated in the  conditions of this tender:  
 

4.2  In cases where organs of state intend to use Regulation 3(2) of the Regulations,  which 
 states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,  an 
organ of state must, in the tender documents, stipulate in the case of—: 

 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, 

 

then the organ of state must indicate the points allocated for specific goals for both 
the 90/10 and 80/20 preference point system 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point 
system is applicable, corresponding points must also be indicated as such. 
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Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.) 

 

 
 
 

 
The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 
Number of 

points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

100% Black Owned  
 

10 
  

50 % and above Female 
Ownership 

 
5 

  

50 % and above Youth 
Owned 

 
5 

  

 
 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3 Name of company/firm……………………………………………………………………. 
 
4.4 Company registration number: …………………………………………………………... 
 
4.5 TYPE OF COMPANY/ FIRM 
 

 Partnership/ Joint Venture/ Consortium 

 One-person business/ sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[ Tick Applicable Box] 
 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm,  certify that 
 the points claimed, based on the specific goals as advised in the tender,  qualifies the company/ firm 
 for the preference(s) shown and I acknowledge that 

 

i) The information furnished is true and correct; 
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ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

forward the matter for criminal prosecution, if deemed necessary 

 
 
 
 
 
 
 

 
 
 
 
 
 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME: ………………………………………………………. 

DATE: 

ADDRESS: 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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            MBD 8 
  

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 

 

 
1 This Municipal Bidding Document must form part of all bids invited.  
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring  that 
when goods and services are being procured, all reasonable steps are taken to  combat the abuse 
of the supply chain management system.  
 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have:  
 
 a. abused the municipality’s / municipal entity’s supply chain management system  or 
  committed any improper conduct in relation to such system; 

 b. been convicted for fraud or corruption during the past five years; 

 c. wilfully neglected, reneged on or failed to comply with any government, municipal 
  or other public sector contract during the past five years; or 

 d. been listed in the Register for Tender Defaulters in terms of section 29 of   
  the Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

  
4  In order to give effect to the above, the following questionnaire must be completed and 

 submitted with the bid.  

 

Item Question Yes No 

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of 

Restricted Suppliers as companies or persons prohibited from doing business with 

the public sector?  

 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed 

the restriction after the audi alteram partem rule was applied).  

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  
 

Yes 

 

No 

4.1.1  If so, furnish particulars:  

 

 

 
 

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 

12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website  (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page. 

 
  

Yes 

 

No 

4.2.1 If so, furnish particulars:  

 

 

 

http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court 

of law outside the Republic of South Africa) for fraud or corruption during the past 

five years? 

  
 

Yes 

 

No 

4.3.1 If so, furnish particulars:  

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 

charges to the municipality / municipal entity, or to any other municipality / municipal 

entity, that is in arrears for more than three months?  

 

Yes 

 

No 

4.4.1 If so, furnish particulars:  

 

 

 

 

  

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 

organ of state terminated during the past five years on account of failure to perform on 

or comply with the contract?  

 

Yes 

 

No 

4.5.1 If so, furnish particulars:  

 

 

 

 

  

 

 
  

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…………………... 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS  
DECLARATION FORM TRUE AND CORRECT.  
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.  
 
 
 
………………………………………...     …………………………..  
Signature         Date  
 
 
 
……………………………………….      …………………………..  
Position         Name of Bidder  
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            MBD 9 
  

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited.  

 
 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 
(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 
under any grounds.  

 
 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to:  

         a.  take all reasonable steps to prevent such abuse; 

         b.  Reject the bid of any bidder if that bidder or any of its directors has abused 
   the supply chain management system of the municipality or municipal entity 
   or has  committed any improper conduct in relation to such system; and 

          c. cancel a contract awarded to a person if the person committed any corrupt 
   or fraudulent act during the bidding process or the execution of the contract. 

 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 
 ensure that, when bids are considered, reasonable steps are taken to prevent any form 
of  bid-rigging.  

 

 

5 In order to give effect to the above, the attached Certificate of Bid Determination 
(MBD 9)must be completed and submitted with the bid: 

 

 

 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals.  
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 
the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, 
an agreement between competitors not to compete. 
 
 
 
           MBD 9 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
I, the undersigned, in submitting the accompanying bid:  
 
______________________________________________________________________________  

(Bid Number and Description) 
 
 
in response to the invitation for the bid made by: 
 
______________________________________________________________________________  

(Name of Municipality / Municipal Entity) 
 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
 
 
I certify, on behalf of:_________________________________________________________that: 

(Name of Bidder) 
 

 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to  be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

 (a)  has been requested to submit a bid in response to this bid invitation;  

 (b)  could potentially submit a bid in response to this bid invitation, based on their  

   qualifications, abilities or experience; and  

 (c)  provides the same goods and services as the bidder and/or is in the same line of 

   business as the bidder 
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           MBD 9 
 
 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

 

       (a)  prices;  

       (b)  geographical area where product or service will be rendered (market allocation)  

       (c)  methods, factors or formulas used to calculate prices;  

       (d)  the intention or decision to submit or not to submit, a bid;  

       (e)  the submission of a bid which does not meet the specifications and conditions of                

   the bid; or  

       (f)  bidding with the intention not to win the bid  

 

  

8. In addition, there have been no consultations, communications, agreements  or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid  invitation 

relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract 

 

 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract 
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           MBD 9 
 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector for 

a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.  

 
 
 
 
…………………………………………………    …………………………………  
Signature        Date  
 
 
 
 
………………………………………………….    …………………………………  
Position        Name of Bidder  
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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

A. OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

Bid 

Description…………………………………………………………………………………………………………………………… 

Bid 

number………………………………………………………………………………………………………………………………. 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 

Amount in Words....................................................................................................................................... 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R……………………………………………………..……………..…. (in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorised to sign the tender): .............................................................................. 

Name: (of signatory in capitals): ............................................................................................................... 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Tenderer: (organisation): .......................................................................................................... 

Address: ……...................................................................................................................................  

......................................................................................................................................................... 

Telephone number: ……………………………… email: ....................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 
[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this 

Agreement and in the Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in 
 

Part 1 Agreements and Contract Data (which includes this Agreement) 
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015 
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of 
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data, within 14 days of the date on which this Agreement comes into effect.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

 

Signature:   .............................................................................................................................  

Name: (in capitals)  ................................................................................................................................  

Capacity:  ................................................................................................................................  

Name of Employer (organisation) .......................................................................................................  

 Address: ....................................... ........................ ................................................................... 

 ................................................................................................................................................... 
 
Witness:   Signature: ............................................... Name: ................................................................ 
 
Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during 

the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

2. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

3. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

4. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

5. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

6. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 
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FOR THE TENDERER: 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Tenderer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:    ................................................................................................................  

 

FOR THE EMPLOYER 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Employer: (Name and address of organisation) .................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:  ..   ................................................................................................................  
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C1.2:  CONTRACT DATA 

 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

TABLE OF CONTENTS PAGE NO. 

         

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT ......................................................  C8  

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT ........................................................  C8  

  

 C1.2.1.2.1 GENERAL ......................................................................................  C8  

 

C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS 

OF CONTRACT 3rd Edition 2015 .................................................  C8  

 

 

 

 

 

 

 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C8  

C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1   GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of 
Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter 
under “Special Conditions of Contract”. 

 
C1.2.1.2   SPECIAL CONDITIONS OF CONTRACT 

 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent 
specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, 
or (where a new special condition that has no relation to the existing clauses is introduced) by a number that 
follows after the last clause number in the General Conditions of Contract 2015, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015 
 
SCC 1.1.4. reads “ The Commencement date shall be the date of the Site Handover Meeting”. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 
 
PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  
Clause 1.1.14: Name of Employer: Umzimvubu Municipality 
  
Clause 1.2.2: Address of Employer: 

 
Physical:    Postal: 
 
Dabula Street, Sophia Park              Private Bag X 9020 
Mount Frere                Mount Frere 
5090     5090  
 
E-Mail: Nota.Tobela@umzimvubu.gov.za 
 
Telephone No: (039) 255 8500  Fax No: (039) 255 0167 

  
Clause 1.1.15: Name of Engineer: Mr S. Munthali  
  
Clause 1.2.2: Address of Engineer: 

 
Physical:    Postal: 
 
Cabin 6, Gargan Woods   Postnet Suite 253, Private Bag X75 
Kokstad                Bryanston 
4700     2021              
 
E-Mail: Munthalis@ugqoloma.co.za 
 
Telephone No: (071) 875 8952   

     
Clause 1.6 & 38.1: Special non-working days are Sundays, the construction industry year end break 

and the following statutory public holidays as declared by National Government: 
 
New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, 
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of 
Reconciliation, Christmas Day and the Day of Goodwill.  

  
Clause 1.6: The construction industry year end break commences on the first working day after 

15 December and ends on the first working day after 15 January of the next year. 
  
Clause 7.1: The time to deliver the Guarantee is within 14 days of the Commencement Date. 

 
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up 
to the Certificate of Completion, and thereafter the liability shall be reduced to 5% 
of the accepted contract price up to the issue of the Final Approval Certificate. 

  
Clause 10.1: The Contractor shall commence executing the Works within 14 days of the 

Commencement Date. 
  

  
Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Commencement Date. 

  
Clause 35.1 Insurance to be effected by the Contractor. 
  
Clause 35.1.1.2.2: The value of materials supplied by the Employer to be included in the insurance 

sum is Nil. 
  
Clause 35.1.2: Special Risks Insurance issued by SASRIA is required. 
  
Clause 35.1.3: The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only) 

for any single liability claim. Liability insurance shall include spread of fire risk. 
  
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 10%. 
  
Clause 42.1: The Works shall be completed as set out in the Scope of Works: 

• In 15 months including special non-working days 
  
Clause 43.1: The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand 

five hundred rands only) of the total Contract Price per day. 
  
Clause 46.2: The value of the certificates issued shall be adjusted in accordance with the Contract 

Price Adjustment Schedule : 
 

The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule with the following values: 

The value of “x” is 0.1 

The values of the coefficients are: 

a = [0, 25] (labour) 

b = [0, 30] (contractor’s equipment) 

c = [0, 25] (material) 

d = [0, 20] (fuel) 

The urban area nearest the Site is Durban  

The labour index will be as published by STATSSA for the Eastern Cape 
  
Clause 46.3: Price adjustments for variations in the cost of special materials is allowed. 
  
Clause 49.1.5: The percentage limit on materials not yet built into the Permanent Works is 80%. 
  
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10% to a minimum 

of 5%.. 
  
Clause 49.6: A Retention Money Guarantee is Permitted. 
  
Clause 53.1: The Defects Liability Period is 6 months from the date of the Certificate of 

Completion. 
  
Clause 58.2: Dispute Resolution shall be by Mediation. 
  

 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C11  

C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

  
Clause 1.1.8:  

Name of the Contractor: …………………………………………………………………… 
 
………………………………………………………………………………………………….. 

  
Clause 1.2.2: Address of the Contractor: 

 Physical:    Postal: 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................    ...................... 
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C1.3: FORM OF GUARANTEE 

 
PRO FORMA 

FORM OF GUARANTEE 
 
Employer: (name and address) _______________________________________________ 

_________________________________________________________________________ 

Contract No: ________________________________ 

(Contract title) _____________________________________________________________ 
 
WHEREAS________________________________________________________________ 
(hereinafter referred to as “the Employer”) entered into a Contract with 

_________________________________________________________________________ 
 
(hereinafter called “the Contractor”) on the___________ day of ______________ 20_______ 
for the construction of (Contract Title) 
_________________________________________________________________________ 
 
at________________________________________________________________________ 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS ___________________________________________ (hereinafter referred to as “the 
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE, _____________________________________________________ 
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the 
Employer under renunciation of the benefits of division and excussion for the due and faithful performance by 
the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 
 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act 
in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree 
to any modifications, variations, alterations, directions or extensions of the Due Completion Date 
of the Works under the said Contract, and that its rights under this guarantee shall in no way be 
prejudiced nor our liability hereunder be affected by reason of any steps which the Employer may 
take under such Contract, or of any modification, variation, alterations of the Due Completion 
Date which the Employer may make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money. 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and 

to give time to or compound or make any other arrangement with the Contractor. 
 

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion 
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the 
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before 
the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in 
which event this guarantee shall remain in full force and effect until all such claims have been 
paid or liquidated. 
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5. Our total liability hereunder shall not exceed the sum of 

________________________________________________________________ 

________________________________________________________ (in words) 

R____________________________________ (in figures) 
 
 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall 
cease. 
 

 
7. We hereby choose our address for the serving of all notices for all purposes arising herefrom 

as 

________________________________________________________________ 

________________________________________________________________ 

 

 
IN WITNESS WHEREOF this guarantee has been executed by us at __________________ 
 
on this _________________________ day of ________________________ 20 _________ 
 
As witnesses: 
 
1.    ________________________   Signature __________________________________ 
 Name in Block Letters 
 
2.   ________________________        Signature __________________________________ 

Name in Block Letters 
 
Duly authorized to sign on behalf of (Guarantor)   __________________________________ 
 

                
Address___________________________________ 
 

  
___________________________________ 
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT No 85 OF 1993  

 
 

THIS AGREEMENT is made between The Umzimvubu Local Municipality. 
(hereinafter called the EMPLOYER) of the one part, herein represented by:  

 .............................  .....................................................................................................................................  

in his capacity as:   ..................................................................................................................................... ; 

AND:   ...................  .....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by .....................................  

 .............................  .....................................................................................................................................  

in his capacity as:   .....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR and the EMPLOYER in respect of: 
 
CONTRACT No. UMZ/2024-25/INFRA/MIG/004 : BHAKALENI TO SEKILENI VIA MQOMA AR     
 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 

OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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C2: PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) published by the South African Institution of Civil Engineering (SAICE). 

 
The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and 
the Particular Specifications, read together with the relevant clauses of the amendments and additions 
contained in the Project Specifications and directives on the drawings, set out what ancillary or 
associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the COLTO Standard Specifications (1998 edition).  Item numbers prefixed by the letter B refer to items 
of payment described in Part B Amendments to the Standard Specifications.  
 
For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 
Unit:  The unit of measurement for each item of work as defined in the specifications. 

 
Quantity: The number of units of work for each item. 

 
Rate: The payment per unit of measurement at which the Tenderer tenders to do the work. 

 
Amount: The product of the quantity and the rate tendered for an item. 

 
Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units.  

 
3. QUANTITIES REFLECTED IN THE SCHEDULE  

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure 
during the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.  
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it if the quantity estimated from the drawings 
are greater or less than 10% of the quantities of material or work stated in the Schedule of Quantities.  
The quantities of material or work stated in the Schedule of Quantities shall not be regarded as 
authorisation for the Contractor to order material or to execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, the COLTO Standard Specifications subclause 1201(a), the Project Specifications and the 
Drawings.  Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste.  The validity of the contract will in no way be affected by 
differences between the quantities in the Schedule of Quantities and the quantities finally certified for 
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payment. 
4. PROVISIONAL SUMS 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, 
payment for the work done under such items will be made in accordance with clause 45 of the General 
Conditions of Contract 2015.  The Employer reserves the right, during the execution of the works, to 
adjust the stated amounts upwards or downwards according to the work actually done under the item, 
or the item may be omitted altogether, without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the 
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of 
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to 
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as 
arithmetical errors. 

 
5. PRICING OF THE SCHEDULE OF QUANTITIES 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full 
inclusive prices to be paid by the Employer for the work described under the several items, and shall 
include full compensation for all costs and expenses that may be required in and for the completion 
and maintenance during the defects liability period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based.  The rates and lump 
sums shall be comprehensive in accordance with sub-clause 1201(b) of the COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities (1998 edition). 
 
Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Tenderer omits to price any items in the Schedule of Quantities, then these 
items will be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
Should the Tenderer group a number of items together and tender one lump sum for such group of items, 
this single lump sum shall apply to that group of items and not to each individual item. 
 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. 
The provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only 
items. "Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected;  and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded.  
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required.  The Tenderer shall, however, note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 
 
Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 
 
All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
include all levies and taxes (other than VAT).  VAT will be added in the summary of the Schedule of 
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Quantities.  Note that fractions of a cent in all rates shall be discounted. 
6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
7. INTERIM PAYMENTS 
 

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of 
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim 
progress instalments assessed by the Engineer and based on the measure in which the work actually 
carried out relates to the extent of the work to be done by the Contractor. 
 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 
 
Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the 
measurement of quantities for payment.  Except where specified otherwise than in clause 1220, the nett 
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work 
in excess of that prescribed shall be excluded. 

 
8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units. The following 
abbreviations are used in the Schedule of Quantities. 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2  =  square metre 

m2-pass = square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW          =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  tonne (1 000 kg) 

No. =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  tonne-kilometre 

hr =  hour 

dia =  diameter 

Sum =  lump sum 

 
9. CONSISTENCY OF RATES 

In order to ensure that payments certified by the Engineer are reasonably consistent with the market value 
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices 
and amounts tendered in the Schedule of Quantities are required to be in balance.  

 
 A tender will be considered out of balance if: 
 
 (i) the combined, extended total tendered for the item: 
 
  13.01    The Contractor's general obligations 
 

(a) Fixed obligations 

(b) Value-related obligations 

  (c) Time-related obligations 
 

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT). 
 

(ii) the rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent 
from either the next highest or next lowest rates, prices or amounts tendered, or else from the 
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latest estimates. 
 

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the 
Tenderer fails to make the necessary satisfactory adjustments.  These adjustments in rectification will be 
such that increases are balanced by decreases, leaving the tender offer unchanged. 
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C2.2. SCHEDULE OF QUANTITIES 
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C3.1 STANDARD SPECIFICATIONS 
 
 
The Standard Specifications on which this contract is based are the COLTO Standard Specifications for Road 
and Bridge Works for State Road Authorities 1998 edition.  
 
 
C3.2: PROJECT SPECIFICATIONS 
 
The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 
 
Part A contains a general description of the Works, the Site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the 
Particular Specifications. 
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between 
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities, 
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 
 
PART A: GENERAL 
 
1. DESCRIPTION OF THE WORKS 
 
1.1 Employer’s Objectives 
 
This project forms part of 2024/25 Financial Year Project of the Umzimvubu Local Municipality Infrastructure 
programme. The client’s intention is the re-gravelling of Bhakaleni to Sekileni via Mqoma AR. These 
comprises of four No roads with 1 existing gravel road and three proposed virgin roads. All roads are within 
Magxeni,Mnambithi and Mqoma villages Umzimvubu Local Municipality 
 
 
1.2 Location of the Works 
 
The seven number roads making up a total of 8 km are located as shown below:  
 

 
 

RAOD DESCRIPTION S-COORDINATES E-COORDINATES  KM 

ROAD 1: EXISTING   Start 30°56'26.69"S 29°1'5.01"E 0.0 km 

 End 30°56'39.52"S 28°59'43.85"E 2.6 km 

     

ROAD 2: NEW  Start 30°56'39.52"S 28°59'43.85"E 0.0 km 

 End 30°57'0.28"S 28°59'24.81"E 1.5 km 

     

ROAD 3: NEW  Start 30°56'35.83"S 28°59'48.44"E 0.0 km 

 End 30°56'9.52"S 28°59'28.395"E 1.4 km 

     

ROAD 4:NEW  Start 30°55'58.61"S 29°0'30.20"E 0.0 km 

 End 30°56'29.92"S 28°59'7.47"E 1.8 km 

   Total Road length 8 km 
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1.3 Overview of the Works 
 
The project comprises the new gravel road of the following: 

• Heavy Roadbed: Rip and recompact 150mm thick existing road through Heavy roadbed 
preparation process and compact to 90% MoD AASHTO density. Heavy roadbed to include cutting 
of side drains and mitre drains 

• Subbase: Construct a 150mm thick subbase wearing course using Imported G6 material 

• Base: Construct a 150mm thick Base wearing course using Imported G5 material 

• Clean existing culverts and construct new  

• Install road signs and guardrails  

• installation of major Box Culvert  
 
 
 
1.4 Extent of the Works 
The Contractor shall carry out all works required for the upgrading of the roads: 
 
Including: 
 
(a) Relocation of services; 
(b) Establishment on site; 
(c) Provision of traffic accommodation facilities; 
(d) Clearing and grubbing; 
(e) Installation of Storm water pipe ; 
(f) Construction of brick headwalls and catchpits;  
(g) Pavement Layers of gravel material; 
(h) Mass Earthworks 
(i) Stabilization; 
(j) Protection against erosion; 
(k) Construction of Gabions walls; 
(l) Guard rails; 
(m) Gabion baskets; 
(n) Installation of road signs;  
(o) Continuous quality control over materials and works, and compliance with the Particular 

Specifications with regard to environmental management and occupational health and safety, during 
all the above construction activities; 

(p) Finishing off, removal of site establishment and 06 months maintenance of the works; 
 
 
 
1.5 Detailed Description of the Works 
 
The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 
 
Approximate quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Schedule of Quantities in Section C2.2. 
 
The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to 
take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the 
contract.  The site includes all the land within the proclaimed limits of the road reserve along the extent of the 
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision 
accommodation and any other location required for the execution of the Works. 
 
Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the 
owner’s written authority.  Any such agreement reached with a private or tribal landowner (occupier) shall 
include the proviso that any material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 
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1.5.1 Access to the Site 
 
To be communicated by the project manager during site briefing meeting. 
   
 
1.5.2 Existing services 
 
The relevant service provider is to be notified immediately if any service requires relocation. 
 
 
1.5.3 Engineer’s campsite 
 
No provision has been made for an Engineers campsite 
 
1.5.4 Climate 
 
Closest town to site with past climatic data is Mount Frere, in Eastern Cape.  
The climate is warm and temperate with significant rainfalls even in the driest of months. This climate is 
considered to be Cfb according to the Köppen-Geiger climate classification. The average annual temperature 
is 15.6 °C and the precipitation is about 901 mm per year. The difference in precipitation between the driest 
month and the wettest month is 121 mm and temperatures vary by 9.6 °C. 
 
1.5.5 Environment 
 
The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the 
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular 
Specifications. 
 
 
1.5.6 Community Liaison Officer (CLO) 
 
The ward councillor in whose wards work is to be done will collectively identify a Community Liaison Officer 
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The 
Contractor will be required to enter into a written agreement with the CLO that specifies: 
 

• Designation; 

• The wage rate; 

• Hours of work; 

• Duration of appointment; 

• The CLO’s responsibility should include the following: 
1. Attend monthly site meetings; 
2. Assisting in all respects relating to the recruitment of local labour; 
3. Acting as a source of information for the community and councillors on any issue related to 

the contract; 
4. Keep the Contractor informed on community issues that may affect the contract; 
5. Set up meetings and mediate if any labour dispute arises; 
6. Keep a written record of all labour related issues 
7. Any other duties the Contractor may request the CLO to undertake, only with prior 

consultation;  
 
The Contractor shall have the right to determine the number of labourers required at any given time, which 
will vary throughout the duration of the contract.  
 
1.5.10 Labour 
 
Local labour is to be used and the employment of such labour is to be effected by the Contractor through 
Community Liaison Officer (CLO) within the Umzimvubu Municipal area. The CLO shall assist the Contractor 
with the recruitment of local labourers to ensure an equitable distribution of people employed from those 
wards in the vicinity of the works. 
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The minimum labour rate is R 160/day in accordance with the Municipal Infrastructure – An Industry Guide 
to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance & Traditional Affairs.  
 
 
1.6 Testing of materials 
 
The Contractor shall carry out the required process control testing as specified in terms of the COLTO 
standard specifications. 
 
The Contractor is to ensure all the required process control test results are forwarded to the Engineer for 
approval. 
 
 
1.7 Power supply and other services 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof 
shall be deemed to be included in the rates and amounts tendered for the various items of work for which 
these services are required. 
 
 
1.8 Contractor’s campsite 
 
Possible locations for a campsite shall be pointed out at the clarification meeting. 
 
The Contractor shall make his own arrangements for the provision of his campsite and housing for 
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local 
authorities and the CLO associated with the project. 
 
The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply 
with the requirements of all local authority, environmental and industrial regulations concerned.  In 
establishing and maintaining his campsite, due cognisance is to be taken of the requirements of clause B1233 
of these Project Specifications. 
 
The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the 
employment, transport and accommodation of labour on site. 
 
Security will be required for all plant, establishment, temporary works and partially completed works. The 
Contractor shall be responsible for providing security for all plant, establishment, temporary works and 
partially completed works.  No separate payment shall be made for the provision of such security since full 
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01(c) (The 
contractor’s general obligations: Time-related obligations). 
 
 
1.9 Additional requirements for construction activities 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor’s tendered rates shall include full compensation for all costs which may arise from the 
construction and maintenance of deviations and construction under traffic.  No claim for additional costs which 
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience 
as a result of the Contractor’s method of working shall be considered. 
 
1.10 Construction programme 
 
The construction programme is to be submitted to the Engineer for approval within 7 days of the Site Handover 
meeting.  
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The construction programme must show the following information: 

• Baseline dates (start date/finish date/duration of all activities); 

• Non-working days (Sundays/public holidays/contractor long weekends); 
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2. PROJECT SPECIFICATIONS 
 
 
PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 
ADDITIONAL SPECIFICATIONS 
 
In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in 
the Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications.  It also contains 
the necessary additional specifications required for this Contract. 
 
The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a 
number corresponding to the relevant clause or item number in the COLTO Standard Specifications. 
 
New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have 
been included here and have also been designated with the prefix ‘B’.  Such clauses and items have been 
given a new number following upon the last number used in the particular section referred to in the COLTO 
Standard Specifications. 
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SECTION 1100: DEFINITIONS AND TERMS 
 
 
B1115 GENERAL CONDITIONS OF CONTRACT 
Replace clause 1115 with the following: 
“The General Conditions of Contract 3rd Edition 2015 published by the South African Institution of Civil 
Engineering (SAICE), together with the Special Conditions of Contract form part of the contract. 
All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General 
Conditions of Contract for Road and Bridge Works for State Road Authorities.  Consequently all references 
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General 
Conditions of Contract relevant to the Contract.  The COLTO Standard Specifications have been scrutinized 
and the clauses, which refer to the COLTO General Conditions of Contract, identified.  Each COLTO clause 
reference is tabulated in Table B1115 below (context of reference is also given) together with the relevant 
equivalent clause in the SAICE General Conditions of Contract for Construction Works New edition 2015 
applicable for this contract. 
Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions.  In every case, however, the SAICE General Conditions of Contract for Construction Works 
New edition 2015 reference, as amended by the Special Conditions of Contract in the Contract Data, shall 
apply and the Contractor shall be responsible for interpretation of the equivalent clause. 
TABLE B1115:  REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL 
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS 1st EDITION 2004  

COLTO 
Standard 
Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 
Construction Works 
New edition 2015 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 
No 

Description or Reference 

1202 1200-2 15 Programme 12 Programme of the Works 

1201(e) 1200-5 52: 
 
52(1)(e) 
 
 
 
52(2) 

 
 
Monthly payments 
(documentary evidence of 
ownership of materials) 
 
Valuation of material 
brought onto Site 

29 & 49: 
 
29 
 
 
 
49.2 

 
 
Vesting of materials 
 
 
 
Valuation of material brought 
onto Site 

1210 1200-5 54: 
 
54(1) 
54(2) 
54(3) 

 
 
Certificate of practical 
completion 

51: 
 
51.1 
51.2 
51.3  

 
 
Certificate of Practical 
Completion 

1212(l) 1200-7 49: 
 
49(2) 

 
 
Contract Price Adjustment 
Factor 

46: 
 
46.2 

 
 
Contract Price Adjustment 
Factor 
 

1215 1200-9 45 Extension of time for 
completion 

42 Extension of time for 
completion 

1217 1200-10 35 Care of the Works 32 Care of the Works 

1303 1300-1 
and 
1300-2 

49 & 53: 
 
49(2) 
and 
49(3) 
 
 
53 

 
 
Contract Price Adjustment 
Factor and 
special materials 
 
 
Variations exceeding 20% 

46 & 50: 
 
46.2 
and  
46.3 
 
 
50 

 
 
Contract Price Adjustment 
Factor and 
special materials 
 
 
Variations exceeding 15% 

1303 1300-2 12 &45:  10 &42:  
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COLTO 
Standard 
Specification 

COLTO 
General Conditions of Contract 1998 

SAICE 
General Conditions of Contract for 
Construction Works 
New edition 2015 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference 
Clause 
No 

Description or Reference 

 
12 
 
 
45 

 
Commencement of Works 
and Commencement Date 
 
Extension of time for 
completion 

 
10 
 
 
42 

 
Commencement of the Works 
 
Extension of time for 
completion 

1403 
(c)(ii) 

1400-4 40(1) Valuation of variations 37.1 Valuation of variations 

1505 1500-3 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

1507 
Items: 
15.08 
15.01 
15.11 

1500-8 48: 
 
48.1 

 
 
Provisional Sums 

45: 
 
45.1 

 
 
Provisional Sums 

3108 
Note (2) 

3100-4 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

3204 
(b)(iii) 

3200-2 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

3303(b) 3300-2 2 Engineer and Engineer’s 
Representative 

2 Engineer and Engineer’s 
Representative 

5803(c) 5800-3 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

5805(d) 5800-4 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 
 
 

5801 
Item 
58.10 

5800-10 48: 
 
48.1 

 
 
Provisional Sums 

45: 
 
45.1 

 
 
Provisional Sums 

8103(c) 8100-1 40: 
 
40(1) 

 
 
Valuation of variations 

37: 
 
37.1 

 
 
Valuation of variations 

8117 
Item 
81.03 

8100-26 22 Clearance of site on 
completion 

19 Clearance of site 
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
B1202 SERVICES 
 
A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known services.  
This provisional sum shall be used to effect payments for the services relocation work carried out by the 
subcontractor selected by the Contractor in consultation with the Employer for this purpose.” 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 
 
Add the following paragraph to the end of clause 1205: 
 
"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality 
Control (Scheme 1)." 
 
B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS  
 
Delete the first paragraph of clause 1206 in its entirety and replace it with the following: 
 
“The contractor shall comply with all legal provisions in regard to surveying and setting out work.” 
 
B1201 PAYMENT 
 
(a) Contract rates 
 
Add the following new paragraph at the end of subclause B1201(a): 
 
“All rates tendered are to be exclusive of VAT.” 
 
B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 
Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method 
(ii) (Critical-path method). 
 
Method (ii) (Critical-path method) 
 
Delete the words "(based on a five-day working week)" in the fifth and sixth lines of the second paragraph of 
Method (ii). 
 
Add the following to the end of Method (ii): 
 
"The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii) 
shall be as given in Table B1215 below for each respective calendar month of any year: 
 
Table B1215 
 

 
Month 

 
Expected delay of "n" 
working days due to normal 
rainy weather 

 
Month 

 
Expected delay of "n" 
working days due to normal 
rainy weather 

 
 
January*** 
February 
March 
April 
May 
June 

 
 
5 
4 
4 
3 
2 
1 

 
 
July 
August 
September 
October 
November 
December*** 

 
 
1 
1 
2 
3 
4 
5 

  *** Includes the whole month of December / January. 
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Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and 
the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract 
period.   If no abnormal rainfall occurs during a particular calendar month in a particular year, then no 
extension of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and 
no further consideration shall be given to that "n"-value in respect of that year. 
 
Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar 
month in a particular year (for which the Contractor shall have made provision in his programme of work in 
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy 
weather during that month of that year, then no further consideration shall be given to those "n" working days 
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims which 
may arise later during the contract period are assessed by the Employer." 
 
 
B1219 WATER 
 
The Contractor shall note that the necessary permission must be obtained from the Department of Water 
Affairs for the abstraction of water from streams and rivers.” 
 
B1224 THE HANDING-OVER OF THE ROAD RESERVE 
 
(a) The Contractor shall be required to accommodate service owners and other contractors working on 
the services relocation and maintenance in the execution of their duties.” 
 
B1229 SABS CEMENT SPECIFICATIONS 
 
Add the following paragraphs to the end of clause 1229: 
 
“All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition, 
specifications and conformity criteria for common cements. 
 
Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the 
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference 
shall be replaced with the new specification: 
 

• SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common 
cements. 

 
The blending of cements on site shall not be permitted.” 
 
B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 
 
All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, as amended.  The Contractor shall pay in full, including the payment of the necessary levies, such 
amounts as are due in terms of the Act.  The manner in which compensation in terms of this Act shall be 
handled shall be resolved by the Contractor at the commencement of the contract. 
 
B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT 
 
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply: 
 

• The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of 
1996) as amended. 
 

• Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in 
respect of the class of vehicle or item of plant he / she is driving or operating. 
 
The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as 
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may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to 
minimise the danger and inconvenience caused to vehicle and pedestrian traffic.  The Contractor by accepting 
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims, 
damages and / or costs that may arise in this regard. 
 
B1233 ENVIRONMENTAL IMPACT CONTROL 
 
In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in 
addition to normal good construction practice expected of the Contractor, the following requirements shall 
also be observed: 
 
(a) The Contractor shall comply with the requirements of Part C: Environmental Management 
Specification contained in section C3.3 Particular Specifications. 
 
(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in 
consultation with the Engineer and the local communities. 
 
(c) No littering by construction workers shall be allowed.  A refuse control system shall be established 
for the collection and removal of refuse to the satisfaction of the Engineer. 
 
(d) Adequate provision shall be made for temporary toilet requirements in construction areas.  Use of the 
veld for this purpose shall not be allowed under any circumstances. 
 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as 
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, organic 
materials and bituminous products.  In the event of spillage, prompt action shall be taken to clear the affected 
area.  Emergency measures in the event of spillage shall be set out and the responsible person shall be made 
aware of the required action.  The construction of temporary and / or permanent dams shall be done with the 
necessary approvals from the Department of Water Affairs and Forestry and the Department of Environmental 
Affairs and Tourism. 
 
(f) Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed 
of at licensed authorised disposal facilities. 
 
(g) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in 
particular on adjacent land.  Should excessive erosion and / or siltation take place outside the road reserve 
as a direct result of the Contractor’s construction activities, the Contractor shall be responsible for making 
good the erosion / siltation to the satisfaction of the landowner and the Engineer. 
(h) Invader species of plants shall be controlled. 
 
(i) Dust and noise pollution shall be restricted to acceptable levels. 
 
No separate payment shall be made for observing these requirements as such payment shall be deemed to 
be included in the amount tendered for item 13.01(c) (The contractor's general obligations: Time-related 
obligations).  Any avoidable non-compliance with these requirements shall be considered sufficient grounds 
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the 
repairs to any damages. 
 
B1234 MEASUREMENT AND PAYMENT 
 
Item   Unit 
 
B12.02  Relocation and modifications of services 
 
(a)  Provisional sum for existing services to be 
 relocated and / or protected during construction   provisional sum 
 
(b)  Handling cost and profit in respect of subitem 
  B12.02(a) above   percentage (%) 
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Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 
2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit 
in connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of item 
B12.02(a) 
 
 
SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
B1302 GENERAL REQUIREMENTS 
 
(c) Legal and contractual requirements and responsibility to the public 
 
Add the following paragraph to the end of subclause 1302(c): 
 
"The Contractor's general obligations shall also include the training of temporary labour, the management of 
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and Diseases 
Act, 1993, and compliance with the requirements of Part C: Environmental Management Specification and 
Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular Specifications." 
 
B1303 PAYMENT 
 
Add the following at the start of clause 1303: 
 
“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) per cent” 
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by “fifteen 
(15) per cent” in terms of the General Conditions of Contract 2015. 
 
Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor’s general 
obligations with regard to Health and Safety. 
 
Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO 
Standard Specifications and delete the words “from the date on which the contractor has received the letter 
of acceptance in terms of Clause 12 of the General Conditions of Contract” and replace these words with the 
following: 
 
“from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2015),”.   
 
Add the following at the end of clause 1303: 
 
"The amount payable to the Contractor for time-related obligations arising from extensions of time granted by 
the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the 
General Conditions of Contract 2015, shall be calculated as follows: 
 
(i) The Contractor shall apply for the extension of time in terms of the number of working days delay 
incurred. 
 
(ii) The number of working days extension of time finally granted shall then be added to the contract by 
the Employer, commencing on the first working day after the day of the original completion date.  Special non-
working days as defined in the contract data shall not be counted as working days in calculating the extended 
completion date. 
 
(iii) The number of calendar days extension of time granted from the original completion date to the 
extended completion date as calculated in (ii) above shall then be calculated, commencing on the first 
calendar day after the day of the original completion date. 
 
 The following formula shall then be used to calculate the number of months extension of time granted: 
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 No. of months extension of time granted 
 
 = [(No. of calendar days extension of time granted / 365)] x 12 
 
(iv) The number of months extension of time granted calculated as in (iii) above shall be the number of 
additional months measured for payment for time-related obligations under item 13.01(c) as a result of the 
extensions of time granted. 
 
Note: The number of months extension of time granted calculated as in (iii) above shall also be included in 
the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the 
Schedule of Quantities that involve the unit of measurement "month" and that were provided on site for the 
full duration of the extended period.  Where such items were provided for a portion of the extended period 
only, a pro rata payment shall be made, based on the number of calendar days the item was provided on site 
after the original completion date divided by the number of calendar days as calculated in (iii) above for the 
extension of time granted." 
 
Add the following new pay items at the end of clause 1303: 
 
Item   Unit 
 
B13.02  Community Liaison officer (CLO) 
 
(a)  Provisional sum for the services of a locally employed person to perform the duties of a CLO, 
paid on a monthly basis                                             provisional sum 
 
(b)  Handling cost and profit in respect of subitem 
  B13.02(a) above   percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract 
2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B13.02(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B13.02(a). 
 
Item  Unit 
 
B13.03              On Site Non - Accredited Training 
 
 
(a)  Handling cost and profit in respect of subitem 
                          B13.03(a) above                         percentage (%)  
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B13.03(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B13.03(a). 
 
 
Item  Unit 
 
B13.04  Construction Boards  
 
(a)  Contract signboards are to be erected at each site.                                                   P C Sum 
 
The tendered rate shall include full compensation for providing and erecting each contract signboard complete 
(refer to the typical signboard face detail shown in Section C4.2), including for timber poles and fixings, 
excavation and backfill, and for dismantling and removing the signboard structures and reinstating the 
signboard area on completion.” 
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(b)  Handling cost and profit in respect of subitem 
  B13.04(a) above   percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B13.04(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B13.04(a). 
 
Item  Unit 
 
B13.05  Contractors General Obligations in terms of Part C of the project specifications  
    
 
(a)                      Fixed obligations                    

lump sum 
 

(i) Preparation of risk assessments, 
   safe work procedures, the project H & S file, 
   the H & S plan and any other H & S matters that 
  the Contractor deems necessary  
 
(b)                     Time related obligations        

      month 
 
(ii)  Updating and amending the 
   risk assessments, the safe work procedures, 
   the project H & S file and the H & S plan, and for 
   full compliance with all H & S matters during 
   the construction of the Works under the contract  
 
Payment of the lump sums tendered under subitems B13.05(a) and the rate per month for subitem B13.05(b) 
shall, for the two subitems together, include full compensation for all the Contractor’s costs in respect of 
compliance with the OHS Act and Construction Regulations. 
 
Payment of each of the lump sums tendered under subitems B13.05(a) shall be made in three instalments as 
specified for the payment of the lump sum tendered under subitem 13.01(a). 
 
The tendered rate for subitem B13.05(b) shall be paid as specified for the payment of the tendered rate for 
subitem 13.01(c). 
 
Item                                Unit 
 
B13.06  Supply protective clothing for site staff                                          PC Sum 
  
a)  Safety boots 
b)  Safety vests 
c)  Gloves for concrete work  
d)  Overalls 
 
The amount is an estimated cost to provide for items (a), (b), (c) and (d) for personnel protective equipment 
for construction purposes, for compliance with the OH & Safety Act. 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B13.06, and shall include full compensation for the handling costs for administration and profit, and 
is not to exceed 10% of item B13.06. 
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SECTION 1400: HOUSING, OFFICES AND LABORATORY, FOR THE ENGINEERS SITE 
PERSONNEL 
 
B1411 Provision of Professional site security for Engineers offices and               property 
 
 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B14.11, and shall include full compensation for the handling costs for administration and profit, and 
is not to exceed 10% of item B14.11. 
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SECTION 1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
Add the following to the end of clause 1501: 
 
“Throughout the course of the contract the Contractor shall ensure that the works do not prevent service 
owners or the Employer’s other contractors from gaining access through the site. 
 
The Contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the 
site from the existing road network.  All movements of the Contractor’s plant to and from the existing access 
road at these intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go 
facilities and flagmen. 
 
 
B1502 GENERAL REQUIREMENTS 
 
Add the following new subclause to the end of clause 1502: 
 
“(j) Public traffic 
 
The Contractor must plan and conduct his activities so as to bring about the least possible disruption to the 
traffic on the existing roads.  In all dealings with the public the Contractor shall bear in mind the public's right 
to enjoy the use of the road, and the Employer's desire to interfere as little as possible with this right.  At all 
points of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in any 
discussions or disputes.” 
 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
Replace the first sentence of the first paragraph of Clause 1503 with the following: 
 
“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control facilities) in accordance with these project specifications and as shown on the drawings and in the 
South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No.13 - 
Roadworks, and shall remove them when no longer required. 
 
The Contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or 
stolen.  The Contractor shall also remove all bituminous or other foreign material from the traffic-control 
facilities in order to keep them clean and visible at all times.  Traffic-control facilities that can no longer be 
cleaned effectively shall be replaced with new ones at the cost of the Contractor.” 
 
 
Replace the first sentence of the third paragraph of clause 1503 with the following: 
 
“The type of construction, spacing and placement of traffic-control facilities shall be in accordance with the 
latest edition of Road Signs Note No.13 - Roadworks, these project specifications, the drawings and the South 
African Road Traffic Signs Manual. 
 
The details shown for spacing and placement of traffic-control facilities may, however, be revised at the 
discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic 
conditions.” 
 
(a) Traffic-control devices 
 
Add the following new paragraph after the end of the second paragraph of subclause 1503(a): 
 
“The reduction of the road width to a single lane carrying one-way traffic and controlled by “Stop / Go” boards 
shall be allowed only during daylight hours in clear weather conditions when work is actively taking place on 
the road, and such reduction of the road width shall always be accompanied by sufficient on-going watering 
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to keep the dust down at all times on any trafficked gravel surfaces in order to maintain good visibility along 
the deviation.  At least two lanes carrying two-way traffic shall be provided at all other times." 
 
(b) Road signs and barricades 
 
Add the following to the end of subclause 1503(b): 
 
“The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own cost 
replace any that have been damaged, lost or stolen. 
 
The temporary road signs required for this contract shall generally be mounted on poles installed in the 
ground.  Where temporary signs such as delineators are mounted on portable supports, the only permitted 
method of ballasting such sign supports shall consist of durable sandbags filled with sand of adequate mass 
to prevent the signs from being blown over by wind. The cost of the sandbags shall be included in the tendered 
rates for the applicable types of temporary road signs. 
 
The traffic-control devices, temporary signs and devices required in the contract are those designated in Road 
Signs Note No.13 - Roadworks. 
 
No work may proceed on any section where accommodation of traffic is required until such time as the 
relevant requirements with regard to signposting are met and the written approval of the Engineer has been 
obtained.  The Contractor shall keep sufficient surplus signs, delineators and barricades on the site to allow 
for the replacement of damaged or missing items immediately upon discovery, or within three hours of 
instructions to such effect having been given by the Engineer.  Delineators shall be of the flexible 
plastic / rubber reversible variety and not of the rigid metal variety.” 
 
(c) Channelization devices and barricades 
 
Add the following paragraphs at the end of subclause 1503(c): 
 
"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with sand 
bags to prevent the signs from being blown over by wind or wind turbulence from moving traffic. 
 
Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used only at 
short term lane deviations during daylight hours.  All traffic cones used on deviations shall be 750mm high.  
Lane closures which continue into the night time shall be demarcated by delineators only. 
 
The use of steel drums as channelization devices shall not be allowed on this Contract.  Channelization shall 
be effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks.” 
 
(e) Warning devices 
 
Add the following to subclause 1503(e): 
 
“All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating amber 
flashing lights and with "Construction Vehicle" warning signs.  All vehicles and plant shall obtain a clearance 
permit from the Engineer before being allowed onto the site. 
 
Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure clear 
visibility from all directions.  The lights on construction vehicles shall be switched on as the vehicles decelerate 
to enter a construction area, while construction vehicles are operating within the accommodation of traffic 
area, and as the vehicles accelerate to the general speed when entering the road from a construction area.  
Lights on plant shall operate continuously while the plant is working alongside sections of road open to public 
traffic. 
 
All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall be 
placed so as to be clearly visible and shall be operated continuously while the vehicles are manoeuvring in or 
out of traffic or while the vehicles are travelling alongside or parked alongside roads open to public traffic. 
Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and plant shall not 
be paid for separately but shall be included in the rates covering the use of the vehicles. 
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The Contractor shall apply and maintain to the approval of the Engineer such rotating amber lights and 
warning signs, together with any temporary mounting brackets.  Vehicles and plant that do not comply with 
these requirements shall be removed from the site.” 
 
Add the following new subclauses to clause 1503: 
 
(g) Other signs and facilities 
 
The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured 
in the standard pay items.  Such other road signs, reflective tape, etc. shall conform to the requirements of 
the South African Road Traffic Signs Manual and any other specification provided by the Engineer. 
 
(h) High visibility safety vests and hard hats 
 
The Contractor shall ensure that all his own personnel, excluding those who are permanently office bound, 
all other construction workers on the site, staff of the Engineer and visitors are equipped with high visibility 
reflective safety vests and hard hats.  High visibility reflective safety vests shall be worn at all times when 
working on or near to the travelled way and hard hats shall be worn at all times when working on or near to 
the box culvert and pedestrian bridge construction areas.  High visibility reflective safety vests and hard hats 
shall be kept in good condition and any such safety vests and hard hats that are, in the opinion of the Engineer, 
ineffective shall be replaced immediately by the Contractor.” 
 
 
 
SECTION 1600: OVERHAUL 
 
B1602 DEFINITIONS 
 
(a) Overhaul material 
 
Add the following to the end of subclause 1602(a): 
 
“Overhaul shall not be measured separately for payment for materials obtained from commercial sources, 
and the rates tendered for such materials shall be fully inclusive of all haul required.” 
 
 
 
SECTION 2200: PREFABRICATED CULVERTS 
 
MEASUREMENT AND PAYMENT 
 
 
Item                                           Unit 
 
B22.14 Removing and stacking existing prefabricated culverts (Size 450 to 1200 diameter concrete pipes)                                                                                                                                                             
m 
 
The existing concrete pipes must be removed whole, without being damaged and moved to a designated site 
as instructed by the Umzimvubu Municipality if there are any.  
 
 
Item                                           Unit 
 
B22.17 Construct brick headwall as per standard drawing No. 
 
 
The construction of the brick headwall shall be as per standard detail-: Refer to standard detail drawing. 
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
MEASUREMENT AND PAYMENT 
 
 
Item                                           Unit 
 
B34.10 Sourcing of a G6 Gravel material from commercial sources                                                     m3                                                                                                                                    
 
Please refer to page C46 Section 1600: Overhaul where the same will apply to this item  
 
 
 
SECTION 5600:  ROAD SIGNS 
 
MEASUREMENT AND PAYMENT 
 
 
Item          Unit 
 
B56.01 Supply and Install Road signs with treated poles                                                          No 
 
The road signs must comply with the South African Road Traffic Signs Manual.  The road signs will be erected 
as directed by the Engineer.  
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
Item   Unit 
 
B 56.06 Extra over item 56.06 for Cement Treated soil backfill  m³ 
 
The excavated material will be used for backfill. The excavated material will be mixed with cement to form a 
uniform mixture in the ratio of 1:15. A small amount of water must be added, which is not to exceed the OMC 
of the excavated material. The mix will be placed in the hole around the pole in layers of 150mm and 
compacted with the hand stamper. 
            
 
SECTION 8200: QUALITY CONTROL (SCHEME 1) 
 
B8201 SCOPE 
 
Add the following to the end of clause 8201: 
 
“Quality Control Scheme 1 shall be applicable to this contract.” 
 
 
 
 

Road Sign Type Dimensions Colour 

W 104,  
W 302,  
W 308 

900 mm Sides 
Border – Red Retroreflective 
Symbol – Black semi-matt 
Backgorund – White Retroreflective 

 
R 201 

 
900 mm diamater 

Border – Red Retroreflective 
Symbol – Black semi-matt 
Backgorund – White Retroreflective 

 
R1 

 
900 mm diamater 

Border – White Retroreflective 
Symbol – White Retroreflective 
Backgorund – Red Retroreflective 

W 401 
W 402 

600 mm x 150 mm Red Retroreflective on white Retroreflective 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART EMS:    ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

C 3.3.1 :    ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 
EMS.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, 

strict compliance to the Environmental Management Plan (EMP) guidelines is required.  The 

purpose of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to environmental 
issues, 

▪ Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

EMS.2 Training and Induction of Employees 

 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The CMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 

EMS.3 Complaints Register and Environmental Incident Book 

Any complaints received by the project team from the public will be recorded. The complaint 
should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 
▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 
days. 

 
All environmental incidents occurring on the site will be recorded. The following information will 
be provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 

 
EMS.4 Site Cleanliness and Neatness 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored to 
its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their 
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personal belongings. 
 

EMS.5 Access 

▪ Access to existing roads, schools, buildings, shops and residential properties must not 
be impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 

 
EMS.6 Borrow Pits 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 
DWAF. 
 

EMS.7 Dust Control / Air Quality 

▪ Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and residential 
areas. 

▪ The speed of construction vehicles must be reduced. 
 
EMS.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

EMS.9 Fire Prevention and Control 

▪ Smoking is prohibited in the vicinity of flammable substances. 

▪ The contractor must ensure that fire-fighting equipment is available on site, particularly where 
flammable substances are being stored or used, and that construction staff are aware of 
where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
EMS.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
EMS.11 Materials Handling and Spills Management 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment 
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 
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▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

EMS.12 Noise  

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation with 
adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such 
as hooting and shouting. 
 

EMS.13 Pollution Control 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 
 

EMS.14 Rivers and Streams 

▪ During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   

▪ No impediments to natural surface water flow, other than approved erosion control 
measures, must occur. 

 
EMS.15 Safety 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing 
to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 
the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 
EMS.16 Soil Management 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to 
soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 
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▪ Spoil from cuts may be used in existing erosion galleys. 

▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 

▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 
should be removed together with the contaminated soil. 

▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. 
The contaminated soil should be disposed off in an appropriate container, depending on its 
classification. 

▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

EMS.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 

▪ Do not leave the construction site untidy and strewn with rubbish, which will attract 
animal pests. 

▪ Do not set fires.  

▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 
designated worker collection/drop off points. 

▪ Do not drive a construction-related vehicle under the influence of alcohol. 

▪ Do not exceed the national speed limits on public roads or exceed the recommended 
speed limits on the site. 

▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 
vehicles must be reported and repaired as soon as possible). 

▪ Do not litter along the roadsides, including both the public and private roads. 

▪ Do not pollute any water bodies (whether flowing or not). 

▪ No member of the construction team is allowed to enter the areas outside the 
construction site. 

 
EMS.18 Traffic Disturbances and Diversions 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

EMS.19 Vegetation 

▪ Only vegetation falling directly on the route must be removed where necessary. 

▪ Alien vegetation within the road reserve must be eradicated, and management measures 
must be implemented for future control of these species. 

▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 
construction must be replaced with indigenous vegetation after construction has been 
completed.    
 

EMS.20 Waste Management 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   
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▪ No disposal, or leakage, of sewage must occur on or near the site. 

 

▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must 
be stored in leak proof containers and disposed of at a registered hazardous waste disposal 
site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed 
on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 

▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 
packets etc) on completion of the day’s work. 

▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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3.3 PARTICULAR SPECIFICATIONS 

 
 

PART PD:  DAYWORK 
 
This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities.  
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following 
specifications. 
 
PD1. SCOPE 
 
According to Clause 48 of the General Conditions of Contract 2015, certain work may be carried out using 
rates tendered in the daywork schedule.  A schedule of personnel, plant and equipment which may be 
necessary to perform work on a daywork basis is included in the Schedule of Quantities.  The quantities used 
in the Schedule of Quantities are for tender evaluation purposes only and the use or not of these items shall 
not constitute a variation in terms of Clause 49 of the General Conditions of Contract 2015. 
 
No work will be paid for as daywork without the written instruction or approval of the Engineer. 
 
PD2. TYPE OF WORK 
 
The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works due to 
new or unforeseen circumstances to such an extent that the tendered rates for specific items of work are no 
longer applicable, or where no suitable combination of tendered rates can be used to pay for such work. 
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
Engineer.  Daywork will only be used in exceptional circumstances. 
 
PD3. MATERIALS 
 
Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also 
arrange for delivery to site, and shall be responsible for any other requirements associated with specific 
materials.   
 
Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’.  No contract price 
adjustment will be applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to 
the Engineer.  Further, if specific materials are required for daywork, quotations will be called for as per Clause 
48 of the General Conditions of Contract 2015. 
 
PD4. CONSTRUCTION PLANT HIRE 
 
Where daywork is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities 
shall be used in calculating the payment due for any plant required to execute the daywork.  If no rate is 
included in the Schedule of Quantities for a particular piece of equipment, and where no other rate or 
combination of rates would provide suitable compensation, then the daywork method of payment described 
in Clause 48 of the General Conditions of Contract 2015 will be used. 
 
The tendered rates for each item of constructional plant shall include for all operating costs associated with 
the said item of plant.  Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine 
servicing / maintenance, breakdowns and spares, all overhead costs, site management costs and 
administration costs.  The tendered rates shall also include the plant operator and the general supervision of 
the plant while it is engaged in the daywork. 
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PD5. SALARIES AND WAGES OF WORKMEN 
 
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the 
Schedule of Quantities.  The tendered rates shall include for all costs associated with the employment of 
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension 
contributions, government levies and taxes, training costs and any costs associated with living on the site.  
The tendered rates shall also include for the transportation of the workmen to the site of the daywork. 
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to 
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job description 
e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for labourers shall also include for 
the casual supervision by a gang boss or foreman.  Only when specifically called for by the Engineer, will 
payment be made for the use of a gang boss or foreman supervising on a continuous basis. 
 
PD6. MEASUREMENT AND PAYMENT 
 
The following principles shall also apply to the measurement and payment of daywork. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall 
be fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive time when 
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of 
the machine, the flywheel horsepower shall govern the measurement category.  Where width and mass are 
specified, mass shall govern the measurement category. 
 
The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General Conditions of 
Contract 2015 with regard to the submission of daywork claims. 
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C3.3 PARTICULAR SPECIFICATIONS 
 
 

PART OHS:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

OHS 1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy environment for all workers, employees and subcontractors under 
his control and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all 
other safety codes and specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the 
Contractor as mandatary to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This specification and the Contractor’s own Health and Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 
 
The following aspects of this project carry the risk of possible injuries, 

 

▪ People becoming complacent and not keeping an eye on the operation being conducted 

▪ People standing out of view of the driver of a construction machine 

▪ People “catching” a lift on the machine and falling under the machine after it hits a hump 

▪ Trying to do a task with the machine for which it is not designed 

▪ Poor visibility while performing tasks that generate excessive dust 

▪ Failure to provide the pedestrians and traffic a safe passage away from the plant processing 

the layer works and surfacing operations. 

▪ Risks of not wearing proper safety equipment when working with bitumen and cement. 

▪ Failure to provide means of access for emergency vehicles 

▪ Risks related to people smoking near potentially harmful gasses  

▪ Failure to perfom visual inspections on all surfacing equipment 

▪ Non-conformance to specifications with regards to fitting all construction vehicles with reverse 

alarms 

▪ Operation and maintenance on the site of heavy civil engineering plant such as excavators, 
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, water 
pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete pumps, 
compressors, pneumatic tools, generators, etc. 

▪ Use on the site of power tools and hand tools. 

▪ Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement, 
cement bags, concrete materials and hand stone. 

▪ Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and 
cleaning products including bituminous paint. 

▪ Presence of open excavations for the manholes and storm water pipe trenches. 

▪ Lifting and lowering of concrete pipes  

▪ Possible need for boatswain’s chairs Risks related to general safety and security on site. 
 
Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessarily covered in the above. 
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OHS 2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract 2015 and it shall have the exact 
same meaning as “client” as defined in the Construction Regulations 2003.  “Employer” and 
“client” are therefore interchangeable and shall be read in the context of the relevant 
document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have 

the same meaning as “Contractor” as defined in the General Conditions of Contract 2015. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract 2015.  In terms of the Construction Regulations the Engineer may act 
as agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 
OHS 3 TENDERS 
 

This Health and Safety Specification forms an integral part of the Contract and Tenderers are 
required to use it during the tender phase for pricing the preparation of a project specific Health 
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance 
thereto during construction.  Tenderers must forward a copy of this Specification to all other 
persons or organisations that may be submitting prices to the Tenderer during the tender stage to 
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their 
particular operation, and for compliance with the Health and Safety requirements during 
construction.  Payment items are included in the ‘Schedule of Quantities’ for compliance with the 
‘Occupational Health and Safety Act’ and with this Specification. 
 
Tenderers are required to complete Form J, ‘Contractor’s Health and Safety Declaration’ of T2.2, 
‘Returnable Schedules required for Tender Evaluation Purposes’. 
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Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment 
items, will lead to the conclusion that the Contractor will not be able to carry out the work under 
the contract safely and in accordance with the Construction Regulations. 
 
 
 

OHS4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, 
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0m; or 

(e) working at a height greater than 3,0m above ground or landings. 
 
The notification must be done in the form of the pro forma included as Annexure A to this 
Specification.  A copy of the notification form must be kept on site, available for inspection by 
inspectors, Employer, Engineer, employees and persons on site. 

 
OHS 5 HEALTH AND SAFETY PLAN 
 

Before commencement of any construction work, the Contractor shall prepare a project specific 
Health and Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in 
compliance with this Health and Safety Specification.  This must include a risk assessment 
performed and recorded in writing by a competent person (refer to Regulation 7 of the Construction 
Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during 
the execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 
 
The Health and Safety Plan shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee members, 
and must be monitored and reviewed periodically by the Contractor. 

 
OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

OHS 6.1 Health and Safety Plan 
 

The Contractor shall appoint in writing his employees and any subcontractors to be employed on 
the contract, and he shall provide them with a copy of his documented Health and Safety Plan, or 
relevant sections thereof.  The Contractor shall ensure that all subcontractors and employees are 
committed to the implementation of his Safety Plan. 

 
OHS 6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo a health and safety induction training course by a competent person 
before commencement of construction work.  No visitor or other person shall be allowed or 
permitted to enter the site of the works unless such person has undergone health and safety 
training pertaining to hazards prevalent on site. 
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof 
of the health and safety induction training issued by a competent person prior to commencement 
of construction work. 
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OHS 7 APPOINTMENT OF SAFETY PERSONNEL 
 

OHS 7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
OHS 7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, 
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so 
decided by the Inspector of the Department of Labour.  The Safety Officer shall have the necessary 
competence and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

 
 

OHS 7.3 Health and safety representatives 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety representative 
whenever he has more than 20 employees in his employment on the site of the works.  The health 
and safety representative must be selected from employees who are employed in a full-time 
capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 50 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents 
(in collaboration with his employer, the Contractor), to investigate complaints by employees 
relating to health and safety at work, to make representations to the employer (Contractor) or 
inspector on general matters affecting the health and safety of employees, to inspect the 
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors 
and to attend meetings of the health and safety committee. 

 
OHS 7.4 Health and safety committee 

 
In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one 
or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee 
shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular intervals but 
at least once every three months, to review the health and safety measures on the contract, to 
discuss incidents related to health and safety with the Contractor and the inspector, to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 
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OHS 7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work in each of the following work 
situations that may be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 
described in Regulation 21(1); 

(m) Control of all temporary electrical installations on the construction site as described in 
Regulation 22; 

(n) Stacking and storage on construction sites as described in Regulation 26; and 

(o) Inspections of fire equipment as described in Regulation 27. 
 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time 
the construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve 
the Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

 
OHS 8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, 
the Employer, trade union officials, subcontractors and employees.  The following records and 
registers must be kept on site and shall be available for inspection at all times. 

 
(p) A copy of the OHSA 1993 Construction Regulations 2003; 

(q) A copy of this Health and Safety Specification; 

(r) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(s) A copy of the Notification of Construction Work (Regulation 3); 

(t) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 
Officer (Regulation 6(7)); 

(u) A copy of the risk assessment described in Regulation 7; 

(v) A fall protection plan and the corresponding records of evaluation and training of employees 
working from elevated positions as described in Regulation 8; 
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(w) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 
work structures (Regulation 10(d)) must be kept on site; 

(x) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 11(3)(h)); 

(y) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 

(z) A notice must be affixed around the bases of the towers of material hoists to indicate the 
maximum mass load which may be carried at any one time by material hoists 
(Regulation 17(5)); 

(aa) Maintenance records of material hoists and inspection results must be kept in a record book 
to be kept on site (Regulation 17(8)); 

(bb) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulation 18(9)); 

(cc) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(dd) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 21(1)(j)). 

 
 
OHS 9 CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the 
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in 
respect of the contract.  The Contractor is therefore responsible for all the duties and obligations 
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement 
with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the 
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer) 
for the contract under consideration. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

OHS 10 MEASUREMENT AND PAYMENT 
 

OHS 10.1 Principles 
 

It is a condition of this contract that Contractors who submit tenders for this contract shall make 
provision in their tenders for the cost of all health and safety measures required during the 
construction process. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1 
to E7.5 above shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in clause E8 above 
is regarded as a normal duty of the Contractor for which payment is deemed to be included in the 
Contractor’s tendered rates and prices, and for which no additional payment will be considered 
except to the extent provided in item B13.06 of the Schedule of Quantities. 
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ANNEXURE A (to H&S specification) 

 

To :  The Provincial Director, Department of Labour,   …………………………………… 
 

ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
 

Regulation 3 of the Construction Regulations, 2003 
 

NOTIFICATION OF CONSTRUCTION WORK 
 

1. (a) Name and postal address of principal contractor: 

  ………………………………………………………………………………………… 

 (b) Name and telephone number of principal contractor’s contact person: 

  ………………………………………………………………………………………… 

  

2. Principal contractor’s compensation registration number: 

  ………………………………………………………………………………………… 

  

3. (a) Name and postal address of client: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of client’s contact person or agent: 

  ………………………………………………………………………………………… 

  

4. (a) Name and postal address of designer(s) for the project: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of designer’s contact person: 

  ………………………………………………………………………………………… 

  

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulations 6(1): 

 ………………………………………………………………………………………………. 
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6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 

6(2): 

 ………………………………………………………………………………………………. 

  

7. Exact physical address of the construction site or site office: 

 ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

8. Nature of the construction work: 

  ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

9. Expected commencement date: 

 ………………………………………………………………………………………………. 

 

10. Expected completion date: 

 ………………………………………………………………………………………………. 

 

11. Estimated maximum number of persons on the construction site: 

 

 ..................................................................................................................................................  

 

12. Planned number of contractors on the construction site accountable to principal contractor: 

 

 ..................................................................................................................................................  

 

13. Name(s) of contractors already chosen: 

 

 ..................................................................................................................................................  

 

 ..................................................................................................................................................  

 

 ..................................................................................................................................................  
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ANNEXURE A - Continued 

 

 

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

 

 

……………………………………………………….         …………………………………… 

 Client    Date 

 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK. 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART EPW: REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 

This section provides specifications with regard to the following: 
 
 (a) The Expanded Public Works Programme (EPWP); and 
 
 (b) The National Youth Service (NYS) programme, which is a government programme implemented by 

the National Department of Public Works forming part of the Expanded Public Works Programme 
(EPWP). 

 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, 
who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home 
Affairs (only one such foreigner may be employed on any project). Such local labour shall be the targeted 
participants in the EPWP and NYS programmes. 
 
Furthermore, in order to avoid duplication of training programmes and training facilities, all structured 
training, including the training for Small Contractor Development (SCD), (in those instances where SCD is 
included in the contract), shall be measured and paid for in terms of the pay items provided in this section. 
 
1. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 
1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public 
Works Programme (EPWP) 

 
The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs.  In 
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive 
technologies to create job opportunities.  This involves the use of both labour and plant, where labour is 
preferred and plant is used appropriately. 
 
All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using 
labour-intensive construction methods to the extent economically feasible, in accordance with the “Guidelines 
for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works 
Programme (EPWP) Third Edition 2015”. 
 
The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public 
Works (http://www.epwp.gov.za/). 
 
Items scheduled for labour-intensive construction are marked with the letters “LI” in the schedule of quantities 
in the manner described in the Pricing Instructions. 
 
Contractors shall note that they shall employ in labour-intensive works only those supervisory and 
management staff that have completed the required Skills Programme in terms of Appendix C of the 
aforementioned guidelines: 
 

• Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering Construction 

Processes”; 

• Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or 

equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7 

In addition to their normal supervisory and management functions, the aforementioned supervisory and 
management staff shall also be responsible for setting the workers’ daily tasks in accordance with 
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is 
accurately recorded on a daily basis and compiled and submitted to the Employer each month in accordance 
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with clause 3 of this section. 
 
1.1 Labour laws applicable to the Expanded Public Works Programme (EPWP) 
 
The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public 
Works Programme (EPWP) shall be implemented in accordance with: 
 

• the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works 

Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the 

Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette 

No. 34032 of 18 February 2011); and 

 

• Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 

4 May 2012. 

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers 
employed in elementary occupations on an Expanded Public Works Programme (EPWP).  These terms and 
conditions do not apply to persons employed in the supervision and management of an Expanded Public 
Works Programme (EPWP). 

The above documents can be downloaded from the EPWP website of the Department of Public Works 
(http://www.epwp.gov.za/). 

 

1.2 Persons to be employed under the Expanded Public Works Programme (EPWP) 

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance 
with prevailing legislation. 
 
The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community 
Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and the employment 
opportunities thereby presented. 
 
The Contractor shall determine the minimum education level / skills required to undertake the works specified.  
In consultation with the PLC and the War Room convener for each relevant ward, selection of the local labour 
shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled through the War 
Room for each ward.  The list obtained from the OSS database must be accompanied by a letter from the 
War Room convener confirming that all the information provided was sourced from the War Room and that 
all listed incumbents reside within the relevant ward.  The Contractor must maintain records of household 
profiles as part of the portfolio of evidence for selection.  Selection shall be based on the minimum education 
level / skills required and the most needy households, as determined by the household profiling.  Preference 
shall be given for at least one person from each household in the community to be employed before further 
persons are considered for selection. 
 
The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or 
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession 
of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any 
project, shall include for a minimum allocation of: 
 

• 60% women; 

• 55% youth who are between the ages of 16 and 35; and 

• 2% persons with disabilities. 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor. 
 
 

http://www.epwp.gov.za/
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The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the 
effective supervision of the labour-intensive works for all LI activities undertaken on this project: 
 

  Minimum supervisor to worker ratio = 1: 20 
 

1.4 Contract of employment with persons employed under the Expanded Public Works 
Programme (EPWP) 

 
The Contractor shall enter into a formal contract of employment with each person employed under the 
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the 
end of this section: Particular Specifications. 
 
The Contractor shall note that all such formal contracts of employment entered into with persons employed 
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the 

Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year. 
 

 
1.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP) 
 
The Contractor shall be contractually obliged to: 
 

(a)  brief EPWP workers on the conditions of employment; 

(b)  enter into a formal contract of employment with each EPWP worker, which contract will 

 form part of the Employment Agreement; 

(c)  keep personnel files for all EPWP workers and make copies available to the Employer if 

 and when requested; and 

(d)  ensure that payments to EPWP workers are made in accordance with Government Notice 

 No. R347. 

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be: 
 
R ________ per task (for task-rated workers); 
 
Or 
 
R 120.00 per day (for time-rated workers).  
 
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service 
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial 
Determination for the Expanded Public Works Programme.  (Compiler to note that this minimum wage rate 
applies when an EPWP worker is engaged in formal classroom training). 
 
Tasks set by the Contractor shall be such that: 
 

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken 
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above. 
 

1.6 Training of persons employed under the Expanded Public Works Programme (EPWP) 

The training of persons employed under the Expanded Public Works Programme (EPWP) is described 

in clause 4 below. 
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1.7 Contractor’s obligations towards persons employed under the Expanded Public Works Programme 

(EPWP) 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to 
be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following 
functions with respect to the EPWP workers: 
 

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation 
Commissioner such amounts as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as 
are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment 
Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon 
request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as 
stipulated in the participant contract of employment; 

(d) implement health and safety procedures with respect to the participants, ensuring that the health and 
safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with work on site; 
(f) provide all participants with the necessary protective clothing and equipment as required by law for 

the specific tasks in which the participants are involved, in addition to the branded overalls stipulated 
for EPWP workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 
(h) assist in the assessment of participants with regard to their competencies; 
(i) provide overall supervision and day-to-day management of participants; and 
(j) implement strict quality control to ensure that the work carried out by the participants is of the required 

standard, and, where necessary, to train and mentor the participants to assist them in achieving the 
standards required. 

 

1.8 Apparel and tools for persons employed under the Expanded Public Works Programme (EPWP) 

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with 
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site-
specific health and safety plan and accompanying risk assessments. 
 
Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include 
branded EPWP markings in accordance with the attached branding requirements. 
 
PPE shall comprise the following: 
 
(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 
 

• Protective overalls (two sets), orange in colour, with EPWP branding; 

• Lime green reflective safety vest with EPWP branding; 

• Protective footwear: and 

• Protective gloves. 
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(b) PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site-

specific health and safety plan and accompanying risk assessments, such as: 
 

• Protective headwear, orange in colour, with EPWP branding; 

• Protective eyewear such as spectacles and goggles; 

• Protective face shields  

• Protective earplugs and earmuffs 

• Respiratory masks 

• Disposable safety apparel 

• Kidney belts 

• Safety harnesses; and  

• Any other protective equipment identified. 

The Contractor shall replace any item of issued PPE that becomes unserviceable. 
 
The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under 
the following circumstances: 
 
 

• where the employee requests the issue of additional PPE in excess of what is prescribed; 

• where the employee has patently abused or neglected the issued PPE leading to early 

failure; or 

• where the employee has lost the issued PPE. 

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that 
they use the prescribed equipment. 
 
EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.  
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed 
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for 
which the equipment was prescribed.  Under such circumstances an alternative solution shall be found, and 
this may include relocating or discharging the employee. 
 
The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required 
to carry out the assigned tasks safely and efficiently. 
 
The Contractor shall maintain the issued tools in a serviceable and safe working condition. 
 
The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, 
using the storage facilities provided on site by the Contractor. 
 
No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items 
of PPE in the specified colours with branded EPWP markings.  Furthermore, no separate payment shall be 
made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site 
for PPE and tools.  The Contractor shall therefore make provision for all costs related to providing the PPE, 
tools and safe storage facilities in the tendered rates and prices for the various items of work scheduled 
throughout the schedule of quantities. 
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1.9     EPWP contract signboard 

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this 
project is part of the Expanded Public Works Programme (EPWP).  All costs related to the provision, erection 
and subsequent removal of the contract signboard shall be refunded to the Contractor through the pay item 
provided in section 1300 of the schedule of quantities for this purpose. 
 

1.10      Payment matters relating to the EPWP work 

1.10.1   General 
 
No separate pay items shall be provided in terms of the schedule of quantities for the construction work 
activities carried out by EPWP participants.  Payment for such work activities shall be made only indirectly, in 
terms of the pay items scheduled for the work activities in which such persons are engaged. 
 
Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing 
the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and 
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site 
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall 
therefore be built into the rates tendered for the various items of work scheduled throughout the schedule of 
quantities. 
 
1.10.2   Payment for labour-intensive components of the work 
 
Payment will be made for items which are designated for labour-intensive construction in the schedule of 
quantities only in those instances where such items are constructed using labour-intensive methods. 
 
Any unauthorised use of plant to carry out work which was scheduled to be carried out using labour-intensive 
methods will not be condoned and any Works so constructed will not be certified for payment.  Any non-
payment for such Works shall not relieve the Contractor in any way from his obligations either in contract or 
in delict. 
 
During the course of construction, as a result of unforeseen site conditions or operating conditions 
encountered, it may happen that an item designated for labour-intensive construction can no longer be carried 
out in a safe and economically feasible manner, either in full or in part, using labour-intensive methods.  In 
such instances the Employer’s Agent shall, where necessary, order a variation in terms of clause 6.3 of the 
of the General Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be 
carried out using labour-intensive methods. 
 
1.10.3   Penalty applicable to any shortfall in the local labour content achieved 
 
The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s 
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract 
Price (adjusted to exclude penalties and value added tax). 
 
The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content 
stated by the Employer. 
 
In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local 
labour content for this project is due to quantitative underruns, the elimination of items contracted to local 
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the 
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of the Special Conditions 
of Contract.  
The financial penalty shall be calculated as follows: 
 
 P = 0,05 x [ (E - Eo)/100 ] x CA 

      Where: 

 E is the specified minimum percentage for local labour content 
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Eo is the local labour content percentage which the Employer’s Agent certifies as being achieved 

upon completion of the contract 
 
CA is the contract amount which is the Contract Price (adjusted to exclude penalties and value 

added tax) 
 
P is the monetary value of penalty payable 

 
The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour content achieved. 
 
The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken 
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the programmed 
utilisation of local labour.  Failure by the Contractor to achieve the interim target shall result in the Contractor 
being liable for a financial penalty as prescribed in this clause. 
 
 
2. NATIONAL YOUTH SERVICE (NYS) 
 
Note: The Contractor shall not be required to employ NYS workers in terms of this contract. 
 
3. JOB CREATION REPORTING FOR EPWP 
 
In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor 
must provide the information specified in clause 3.1 below for reporting purposes. 
 
In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause 
3.2 below. 
 
3.1 Type of project data required per project 
 
Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting 
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the 
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this section of the 
Particular Specifications). 
 
The data that is required to be kept, maintained and reported on a monthly basis for each project includes: 
 
3.1.1 Participant (local labour) data 

A participant list of the local labour employed must be maintained for every EPWP project.  The data required 
in this participant list is indicated below.  This data shall be recorded, checked and signed off by the 
Contractor, and shall be submitted to the Employer at each monthly site meeting.  The participant list shall 
contain the following data and shall be kept and maintained on site for audit purposes: 
 

(a) Participant identity – name, surname, initials, date of birth and identity number (or other unique 

identifier) plus certified copy of ID book. 

(b) Participant profiles – nationality, gender, age, education level and disability status. 

(c) Work data for participants – daily wage to be received, number of calendar days training attended 
and number of calendar days worked. 

 
(d) Records of training – as required in terms of the EPWP Data Collection Tool template. 
 
In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be 
kept and maintained on site for audit purposes 
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3.1.2 Project work data 
 
The project work data generally seeks to confirm the number of people at work daily on the project.  This data 
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each 
monthly site meeting.  The data shall be maintained on site by the Contractor, in order that it can be provided 
by the Employer to the National Department of Public Works upon request when the latter is undertaking 
sample auditing.  The data shall include: 
 
(a) Daily attendance register – register for each day showing all the workers that were registered as being 

at work on that day.  Attendance registers shall be completed on site on a daily basis and signed off 
by the Contractor on a weekly basis. 

 
(b) Summary of monthly attendance. 
 
 
3.1.3 Project payment data 
 
The project payment data generally seeks to confirm what was paid, for how much work and to whom.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting. 
 
It is required that the Contractor adopt one of the following methods as standard procedure for recording and 
maintaining this information: 
 
(a) Payment register – this is a list of the workers showing the wages paid to each worker, and signed 

off by each worker as proof of receipt and acceptance of payment.  Information on this register must 
include the name of the worker, either an identity number or other unique identifier, the number of 
calendar days that the pay period covers, the wage rate and the total wages paid; or 

 
(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of 

payment – these bank records must specifically show the name of the worker, either an identity 
number or other unique identifier, the period which the pay covers and the total wages paid. 

 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, 
must be available and applicable for the entire period for which the Employer claims an incentive reward for 
person-days of work created in terms of the project. 
 
 
3.1.4 Employment output data 
 
The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing 
production output compared to the programme of works, together with the data necessary to enable the 
Employer to calculate the following employment output data in accordance with the EPWP Data Collection 
Tool template: 
 
(a) Number of work opportunities created (where one work opportunity = paid work created for one 

individual on an EPWP project, for any period of time). 

 
(b) Number of person-days of work created (where one person-day = one day of work carried out by one 

individual).  The total number of person-days of work created on a particular EPWP project shall be 
obtained by summing the total number of person-days worked by each individual employed during 
the course of that EPWP project. 

 
(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on 
the EPWP project divided by 230 working days).  In terms of EPWP policy, one year of work created for one 
individual is assumed to comprise a total of 230 days of paid work carried out by that individual. 
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Average duration of work opportunities created (= total number of person-days of work created on the EPWP 
project divided by the number of work opportunities created on that EPWP project. 
 
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on 

an EPWP project divided by the total number of person-days of work created on that EPWP project). 
 

(f) Training information 
 
 

3.2 Project data to be submitted with the Contractor’s payment certificates 
 
The Contractor's payment certificates shall be accompanied by labour returns providing the labour 
information for the corresponding period in a format specified by the Employer. 
 
Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless 
still be submitted as per the frequency and timeframes stipulated by the Employer.  The Contractor's 
payment certificates shall not be paid by the Employer until all pending labour information has been 
submitted. 
 
The following information shall be maintained on site and submitted with each payment certificate in the 
format specified by the Employer: 
 

• Copies of the signed contracts between the Contractor and any new EPWP participants (the 

Contractor shall note that all such formal contracts of employment entered into with persons employed 

under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the 

Contractor shall therefore be required to enter into new contracts with such persons as of 01 April 

each year, and shall be required to submit copies of all such new contracts with the first payment 

certificate thereafter); 

• Certified ID copies of all local labour employed as EPWP participants; 

• Attendance registers for the EPWP participants; 

• Proof of payment of EPWP participants; and  

• Information as required in terms of the EPWP Data Collection Tool template 

 

4. PROVISION OF STRUCTURED TRAINING 
 
4.1 Scope of structured training 
 
In order to avoid duplication of training programmes and training facilities, all structured training, shall be 
implemented, measured and paid for in accordance with the requirements of this section: Requirements of 
the Expanded Public Works Programme (EPWP). 
 
The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured 
programme, in order to equip them with skills that will assist them in gaining future employment, and to 
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full 
learnership qualifications. 
 
Such training shall contain both theoretical and practical components and shall be conducted in accordance 
with the various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes. 
 
The following aspects of the structured training to be provided are noted: 
 

• The Employer has no service agreement or memorandum of understanding with any Education and 

Training Quality Assurance (ETQA) body, and therefore does not function as the employer as defined 

under any three-party learnership agreement between the learner, the training provider and the 

employer. 
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• The structured training programmes implemented on this contract, although comprising several unit 

standards, are unlikely to total to sufficient credits for a full learnership qualification.  Nevertheless, 

the competencies and credits achieved should contribute to a full learnership through the later 

acquisition by the learner of the remaining unit standards required for the full learnership. 

 

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, 

and to provide over the duration of the contract the following structured training for EPWP participants: 

(a) Generic skills training 

(b) Entrepreneurial skills training 

(c) Construction skills training; and 

(d) In-service training 

Generic skills training and in-service training shall be provided to all EPWP participants. 
 
Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only. 
 
Entrepreneurial skills training comprises both management skills training and business development skills 
training. 
 
Construction skills training comprises specific on-task skills training. 
 
 
4.2 Training provider and trainers 
 
The Contractor shall be required to procure the services of a training provider accredited by the Construction 
Education and Training Authority (CETA). 
 
The training provider shall have in its employ trainers who are registered as assessors with the Construction 
Education and Training Authority (CETA), and who shall deliver the training. 
 
Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be 
submitted to the Employer’s Agent.  Such accreditation and registration shall be current and valid, and the 
proof submitted shall include the NQF levels and unit standards for which each trainer is accredited. 
 
4.3 Skills analysis and selection of targeted EPWP participants 
 
Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA.  
The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide 
the Contractor and the training provider on how to conduct the selection process. 
 
 

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises 
employed, in order to determine the formal education qualifications of each employee. 
 
The Contractor, in conjunction with the training provider, shall then identify those persons that display the 
potential to benefit from such structured entrepreneurial and construction skills training as may be provided 
for in the contract, and shall make recommendations in this regard to the Employer’s Agent. 
 
The final candidates selected for such training shall be decided between the Contractor and the Employer’s 
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms 
of Part G: Small Contractor Development, where applicable). 
4.4 Structured training programmes 
 
The Contractor, supported by the training provider, shall plan then implement structured training programmes 
for generic, entrepreneurial and construction skills training. 
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Training courses shall commence within four months of the Contractor taking possession of the Site, and shall 
be completed before the Due Completion Date. 
 
All training shall take place within normal working hours, or as otherwise agreed with the learners. 
 
The training provider shall design, compile and deliver the structured training programmes, based on the 
information obtained from the skills analysis. 
 
The structured training programmes designed by the training provider for the generic skills training shall 
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, 
managing personal finance, and other courses that would be useful to workers in the road construction 
industry or as life skills generally. 
 
The structured training programmes designed by the training provider for the entrepreneurial skills training 
shall comprise unit standards that contribute towards one or more of the following full learnership 
qualifications, as appropriate taking into consideration the skills analysis information for the selected 
candidates (details of the learnership qualifications and the applicable unit standards may be found on the 
website www.saqa.org.za): 
 
 

 
ENTREPRENEURIAL SKILLS TRAINING 

 
 
Qualification title 
 

 
SAQA 

Qualification 
ID 

 
NQF 
Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

 
 

(Compiler to liaise with the project manager regarding any further possible entrepreneurial skills training 
qualifications required for the contract). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.saqa.org.za/
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The structured training programmes designed by the training provider for the construction skills training shall 
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as 
appropriate taking into consideration the skills analysis information for the selected candidates (details of the 
learnership qualifications and the applicable unit standards may be found on the website www.saqa.org.za): 

 
 

CONSTRUCTION SKILLS TRAINING  
 
Qualification 
title 
 

 
SAQA 

Qualification 
ID 

 
NQF Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent against this 
qualification will be able to execute the 
supervision of construction processes, with 
specialisation in a specific context 

 
 

National 
Certificate: 
Construction: 
Roadworks 
 

24173 Level 3 155 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks 

National 
Certificate: 
Construction: 
Roadworks 

24133 Level 2 120 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks 

National 
Certificate: 
Occupational 
Health, Safety 
and 
Environment 

74269 Level 2 120 

This qualification is to equip learners 
working in any type of workplace with a 
broad understanding and knowledge of 
Occupational Health, Safety and 
Environmental (HSE) concepts and 
practices with sufficient detail to enable 
them to function in a safe and healthy way 
and to deal with health and safety 
problems and issues 

 
The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent, and 
the Contractor shall, if so instructed by the Employer’s Agent, alter or amend the programmes and the course 
content to meet any additional needs identified. 
 
The Contractor shall be responsible for everything necessary for the delivery of the training programmes, 
including: 
 
(a) the provision of the trainers; 
(b) the provision of a suitable secure venue completes with adequate furniture, lighting, air conditioning, 

power and ablution facilities; 
(c) the provision of all necessary stationery, consumables and study materials; 
(d) the transportation of the learners to and from the training facility; 
(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum 

wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works 
Programme 

(f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; 
(g) additional supervision of the learners during the practical learning stage of the training carried out 
by constructing relevant elements of the Works (wages for the learners during this stage of the training will 
be paid through the rates tendered for the relevant scheduled work items for those elements). 
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At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance 
and completion, issue each learner with a certificate indicating the course content. 
 
The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The Contractor shall keep comprehensive records of the training given to each learner and the certificates 
issued, and shall provide copies of such records to the Employer’s Agent when required. 
 
The Contractor shall also complete and submit to the Employer’s Agent each month, in a format acceptable 
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both 
for the month and cumulatively for the contract. 
 
4.5 In-service training 
 
The Contractor shall, from the commencement of the contract, implement an in-service training programme 
in which the various skills required for the execution and completion of the Works are imparted to the EPWP 
participants engaged thereon. 
 
Throughout the duration of the contract, the EPWP participants shall be trained progressively through the 
various stages of each particular type of work in which they are engaged, and their work shall be supervised 
and monitored and their methods corrected where necessary. 
 
The in-service training programme shall be submitted with the initial Works programme.  The Contractor shall 
record the progress in relation to this programme on a monthly basis, and this progress report shall be 
incorporated in the monthly site meeting minutes and the payment certificate. 
 
The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged 
on the contract in the various skills required to enable them to carry out the required construction activities. 
 
The in-service training of EPWP participants shall take place before commencement of the relevant 
construction activity, and the Contractor shall take into account in his programme the lead time required for 
such training.  All in-service training shall be deemed to be an element of the relevant construction activity. 
 
All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and 
shall be accompanied by an attendance register of the EPWP participants on the applicable days. 
 
All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing 
in-service training.  The cost of the Contractor’s in-service training obligations shall be deemed to be covered 
by the sums and rates tendered for items B13.01(a), (b) and (c) in the schedule of quantities. 
 
On termination of their employment, the Contractor shall provide each EPWP participant engaged on the 
contract with a certificate of service on which the following information shall be recorded: 
 

• the name of the Contractor; 

• the name of the project / contract; 

• the name of the employee; 

• the nature of the work satisfactorily executed by the EPWP participant and the time spent thereon 

• the nature and extent of training provided to the EPWP participant; and 

• the dates of service. 
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4.6 Training venue facility 
 
The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced 
for the duration of the contract in accordance with section 1400 of the COLTO standard specifications. 
In order to minimise the cost of transporting the learners for training, the facility shall be located in secure 
premises on the Site, or in close proximity thereto. 
 
This facility shall be used to deliver all training. 
 
The facility shall accommodate a class of up to 25 learners and shall comprise the following: 
 

(a) Lecture room (interior area)      = 48 m2 

(b) Ablutions (male)       = 6 m2 

(c) Ablutions (female)       = 6 m2 

(d) Chairs for learners (individual chairs, with backs)    = 25 off 

(e) Desk area for 25 learners (500 mm width)    = 12,5 m2 

(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 

(g) Table area for trainers and management     = 3 m2 

(h) 220/250 volt power points      = 6 off 

(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off 

(j) Single incandescent light fittings complete with 100 watt globes  = 4 off 

(k) Wash hand basins complete with taps and drains   = 4 off 

(l) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete,  
mounted on wall with brackets      = 2 off 

(m) Air conditioning units with 2,2 kW minimum capacity, mounted  
and with own power connection      = 4 off  

(n) Voltage stabilizers       = 2 off 

(o) Floodlights complete with poles and 500 Watt minimum globes 
 and controlled by photocells      = 2 off 

(p) White boards (3 m x 1,5 m)      = 1 off 

(q) Venetian blinds        = 12 m2 
 
 

5. MEASUREMENT AND PAYMENT 
 

Item            Unit 

 
5.01 Provision of the training venue facility, including the cost of transporting the learners to and 
from this facility………………………………………………………………………………….. lump sum (Sum) 
 
The tendered lump sum for subitem 5.01 shall include full compensation for the provision of the training venue 
facility complete and serviced as specified, including for the provision of power, water, sewerage and cleaning 
services for the duration of the contract, for lighting, power points and voltage stabilizers, for air conditioning, 
blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of security at the facility, for 
all other costs necessary to maintain the facility for the duration of the contract, and for the removal of the 
facility on completion of the contract. 
 
The tendered lump sum shall also include full compensation for transporting the learners on each day of 
training from their place of work to this training venue facility, and back again after the training for the day has 
been delivered by the accredited trainers. 
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Payment of the lump sum shall be made in three instalments as follows: 
 
The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations 
regarding the provision of the training venue facility, complete and serviced as specified, and the facility has 
been successfully commissioned for use. 
 
The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in 
accordance with the Contractor’s approved structured training programme have been delivered to the learners 
by the accredited trainers. 
 
The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and 
the facility has been dismantled and removed from the site. 
 
Item            Unit 
 
5.02 Training of learners employed by the main contractor or by the Targeted Enterprise 

subcontractors: 
 

(a) Generic skills: 

(i) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(ii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

(b) Entrepreneurial skills: 

(iii) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(iv) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

(c) Construction skills: 

(v) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(vi) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

(d) Transportation and accommodation costs of selected 

 learners only, while receiving off-site training: 

(vii) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(viii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

Expenditure under subitems 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the 
General Conditions of Contract 2015. 
 
The provisional sum for each of subitems 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the 
required training in generic, entrepreneurial and construction skills respectively, including for the procurement 
of the services of the accredited trainers and their delivery of the training courses to the learners, the provision 
of all training materials including all stationery and study materials, the wages of the learners for the duration 
of the courses including the associated COIDA and UIF payments, and the provision of any tools and PPE 
that may be required during those courses incorporating practical training modules.  The payment of wages 
to learners in terms of subitems 5.02(a)(i), (b)(i) and (c)(i) will only be made to those learners who attend and 
successfully complete each course of the approved training programme.  Payment shall not be made to 
learners who, once selected, do not attend or only partially complete structured training courses. 
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The tendered percentage for each of subitems 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount 
actually spent under each of subitems 5.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full 
compensation for the handling costs of the Contractor and the profit in connection with the provision of the 
training in generic, entrepreneurial and construction skills respectively, including for the costs of record 
keeping and reporting with respect to the training received by each learner. 
 
The provisional sum for subitem 5.02(d)(i) is provided to cover all costs related to the transportation and 
accommodation costs of selected learners only, while receiving off-site training, where such learners have 
been specifically selected to receive such off-site training and where such training cannot be delivered using 
the training venue facility provided by the Contractor in terms of subitem 5.01. 
 
The tendered percentage for subitem 5.02(d)(ii) is the percentage of the amount actually spent under subitem 
5.02(d)(i), and shall include full compensation for the handling costs of the Contractor and the profit in 
connection with the transportation and accommodation costs of selected learners only, while receiving off-
site training. 
 
Item            Unit 
 
5.03  Payments associated with the NYS programme only: 
 

(a) Employment of NYS workers……………………………………………………….... provisional sum (Prov sum) 

 

(b) Provision of tools and apparel for the 

 NYS workers………………………………………………………………….……………….provisional sum (Prov sum) 

 

(c) Handling costs and profit in respect of  

subitems F5.03(a) and (b) above……………………………………………………………………….percentage (%) 

 

(d) Training of NYS workers: 

(i) Provision of training for the NYS workers…………………………. provisional sum (Prov sum) 

(ii) Handling costs and profit in respect of subitem 

 F5.03(d)(i) above…………………………………………………………………………………percentage (%) 

 

(e) Liaison with the Employer’s project manager and the training service provider: 

(i) Liaison conducted by the Construction Manager………….......................................hour(h) 

(ii) Liaison conducted by the senior site foreman……………………………………………………hour (h) 

The provisional sums provided under subitems 5.03(a) and (b) shall be expended in accordance with clause 
6.6 of the General Conditions of Contract 2015. 
 
The provisional sum under subitem 5.03(a) shall be used to cover the cost of employment payments made 
by the Contractor to the NYS workers, including the associated COIDA and UIF payments, all as authorised 
by the Employer’s Agent. 
 
The provisional sum under subitem 5.03(b) shall be used to cover all costs associated with the provision of 
the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe 
storage thereof, all as authorised by the Employer’s Agent. 
 
The tendered percentage under subitem 5.03(c) is a percentage of the total amount of expenditure approved 
by the Employer’s Agent under the provisional sum subitems 5.03(a) and (b), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the NYS programme implementation. 
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The provisional sum under subitem 5.03(d)(i) shall be used to cover all costs associated with the provision of 
training for the NYS workers, including the cost of procuring the services of the accredited trainers and their 
delivery of the training courses to the NYS workers, and the provision of all training materials including all 
stationery and study materials. 
 
The tendered percentage under subitem 5.03(d)(ii) is a percentage of the total amount of expenditure 
approved by the Employer’s Agent under the provisional sum subitem 5.03(d)(i), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the provision of training for the NYS 
workers, including for the costs of record keeping and reporting with respect to the training received by each 
NYS worker. 
 
The unit of measurement for subitems 5.03(e)(i) and (ii) shall be the hour.  The tendered rates shall include 
full compensation for all costs related to the Construction Manager and the senior site foreman respectively 
for time spent at formal liaison meetings authorised and convened by the Employer’s Agent for the specific 
purpose of liaising with the Employer’s project manager and / or the training service provider.  The payment 
shall be made only for the time spent in the formal meeting itself.  No payment shall be made for time spent 
during any other on-site liaison, telephonic liaison, e-mail or written correspondence liaison between these 
parties, or for liaison conducted with the Employer’s project manager and / or the training service provider by 
any other member of the Contractor’s site staff or head office personnel, the cost of all of which shall be 
deemed to be included in the Contractor’s time-related obligations under subitem B13.01(c). 
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PROJECT SIGNBOARD 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 

 

 
  
 
 
 
 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C139  

 

 
 
 
 
 
 
 
 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C140  

 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C141  

 

 
  
 
 
 



UMZIMVUBU LOCAL MUNICIPALITY                                     Contract No: UMZ/2024-25/INFRA/MIG/004 
BHAKALENI TO SEKILENI VIA MQOMA AR ROADS 

 C142  

 
 

EPWP DATA COLLECTION TOOL TEMPLATE  
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the 

sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference Number Contract number   

Project description 
Full description of what is happening in the project 
(as per the appointment letter) and the community 
benefiting from the project 

  

Duration 

Project Start Date Planned Start date of the particular contract   

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding professional 
fees) for Current Financial Year  

  

Project Location 

Province In which province is the project implemented? EC 

District  Municipality 
Under which District Municipality does this project 
falls? 

  

Local Municipality 
Under which Local Municipality does this project 
falls? 

  

Latitude (in decimal format) Is generated by the system   

Longitude (in decimal 
format) 

Is generated by the system   

Project Location per site 

Locality name 
Where exactly is the project implemented? (Ward 
name) 

  

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 
office/school/clinic/library) 

  

Spatial Data Type Geopoint (structure)/ Line (road)/ Polygon(area)   

Site physical address Physical address of the site office   

Public Body Details 

Public body sphere 
In which sphere is the project implemented? 
(National, Provincial or Municipal)  

Municipal 

Reporting public body that 
is the project owner (and 
will report on the project) 

Which Institution or Department that owns / 
approved this  project (Education, Health, City of 
Tshwane Metro etc.) 

 

Department in the Public 
body that is responsible for 
the project 

Which department /unit is responsible for this 
project? (e.g. Roads & storm water, Education, 
Community safety etc.) 

 

Implementing public body 
type 

In which sphere is this project implemented? 
(Metro,Distr,Mun, National or Provincial Dept.) 

 

Public body that will 
implement the project 

Which institution that implements the project?  

Project Implementation 

Is this the project on the 
municipal IDP 

Yes / No N/A 

IDP reference number 
allocated to the project 

The number reflected in your Municipal IDP 
document 

N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 
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EPWP Programme 
The project is implemented under which 
programme? 

  

 

EPWP Sub Programme 
The project is implemented under which sub-
programme? 

  

EPWP BUSINESS FORM 

Field 
requested 

Description if needed Please complete the sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project  

Project 
Reference 
Number 

Contract number  

Project 
description 

Full description of what is happening in the project (as 
per the appointment letter) and the community benefiting 
from the project 

 

Duration 

Project Start 
Date 

   

Project End 
Date 

   

Estimated 
Budget  

Project Budget  

Project Location 

Province   EC 

District  
Municipality 

Under which District Municipality  does this projects falls  

Local 
Municipality 

Under which Local Municipality  does this projects falls  

Latitude (in 
decimal 
format) 

GPS coordinates  

Longitude (in 
decimal 
format) 

   

Public Body Details 

Public body 
sphere 

Such as Municipal or Provincial Municipal 

Reporting 
public body 
that is the 
project owner 
(and will report 
on the project) 

Which Department approved the project in (education, 
Health etc.) 

 

Department / 
Unit  in the 
Public body 
that is 
responsible for 
the project 

Which Department budgeted for the project e.g. 
Education, Health Directorate 

 

Implementing 
public body 
type 

Example(Local Municipality, Distr. Mun or Provincial 
Dept. 

Municipal 

Public body 
that will 
implement the 
project 

Infrastructure, Environment or Social  

Is this project 
on the 
Municipal IDP 

Municipal projects N/A 

IDP reference 
number 

  N/A 
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allocated to 
the project 

 
 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP 
programme 

The project is implemented under which programme?  

EPWP Sub 
Programme 

The project is implemented under which sub-
programme? 

 

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project  

Funding Year Financial year/s for the project   

Total Budget 
Amount 

(Exclude Professional Fees)  

Incentive 
Grant(e.g. 
landcare / 
EPWP grant) 

Grant funding received  

Total wages 
paid for the 
duration of the 
projects 

What amount will be spent on wages  
during the duration of the project 

 

Wage Rate Daily Wage rate to be paid during productive work   

Stipend Rate  Daily wage rate to be paid during training   

UIF The amount being paid to UIF (if applicable)  

COIDA The amount being paid to COIDA(if applicable)  

Training What amount will be spent on training  

Administration The Administration costs  

Equipment 
and materials 

Budget for Materials and Equipment  

Other 
If other where chosen describe the other Such as 
Professional fees) 

 

Describe other     

Project Outputs and Training 

Planned 
Primary 
Output 

eg walkways, gabions, kerb * channel, km of road 
constructed 

  

Description of 
Planned 
Primary 
Output  

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)  Start with 
the unit of measure such as number of,  kms, ha, sqms 
etc 

  

Unit of 
measure of 
primary output  

Eg. m, m², m³, km, no, ha etc   

Planned 
primary output 
quantity 

Specify the quanity of output planned   

Number of 
persons to be 
trained 

How many persons are targeted for on  
job training 
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Contact person 

Title 

Person responsible for the Project in the Public Body 
(Project Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax Number   

Cell Number   

Physical 
Address 1 

  

Physical 
Address 2 

  

Physical 
Address 3 

  

Physical 
Address 4 

  

Postal 
Address 1 

  

Postal 
Address 2 

  

Postal 
Address 3 

  

Postal 
Address 4 

  

Position of 
person 
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Participant Training Data 

Course 
ID 

Course 
Name 

Code 

Training 
category 

(Accredited / 
non-

accredited) 

Type of 
training 
course 
(Unit 

standard, 
Trade 

Titles, Short 
courses, 

Public body 
specific) 

Start  

End 
(for the 
entire 

training 
duration) 

Number of 
Trainees 

Number 
of Days 

Cost 
(for the 
entire 

training 
course) 

Status of 
training 

(Not started, In 
progress, 

Completed) 

Training 
Provider 
Name  

Training 
Provider 
Contact 
Number 

Training 
Provider 
Address 
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EPWP Monthly Progress Form 

Field requested Description if needed  
Please complete 

the sections  
in white 

Project Details 

Profile ID 
full descripton of what is happening in the project (as per 
the appointment letter) and the community benefiting 
from the project 

 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full descripton of what is happening in the project (as 
per the appointment letter) and the community 
benefiting from the project 

 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount 
What is the amount spend including all grants for this 
month? 

 

Wages  How much paid on wages for this month only?  

UIF How much paid on UIF for this month only?  

COIDA How much paid on COIDA for this month only?  

Stipends for training  
Amount paid to participants whilst on training (this 
month only) 

 

Amount spent on service providers for 
training 

How much paid to service providers for training for this 
month only?  

  

Training 
Total Cost of training for this month? (number captured 
on ERS) 

 

Administration How much paid on administration for this month only?  

Equipment and materials 
How much paid on equipment and materials for this 
month only? 

 

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc.  

Project output description 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)              
Start with the unit of measure such as number of,  kms, 
ha, sqms etc 

 

Unit of measure of primary output  Eg. m, m², m³, km, no, ha etc  

Cumulative primary output achieved  Since the onset of the project  

Quantity Achieved enter numeric output for this month only  

Percentage achieved How much work done / achieved in percentages?   

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was provided When was the project branded?    

Has a photo of project branding been 
provided? 

Yes / No   

First name of Official Who Branded 
Project 

Official Name    

Surname of Official Who Branded 
Project 

Official Surname    

Phone number of official who erected 
branding for the project 

Official contact number   

Give the public body reference and 
name, and organisational details of the 
person that provided branding. 

Public body details ( reference & name)   
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LOCATION

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1200 1200: GENERAL REQUIREMENTS 
AND PROVISIONS

B12.04 Renumeration of the Project Liason Officer and 
members of the Project Liason committee

(a) Project Liason Officer Prov Sum 1,00              75 000,00         75 000,00         

(b) Project Liason Committee Prov Sum 1,00              75 000,00         75 000,00         

(c) Contractor's handling costs,profit 
and all other charges in respect of 
subitems B12.04 (a), (b) and ( c )

(a) Project Liason Officer        % 75 000,00     

(b) Project Liason Committee        % 75 000,00     

B12.30 Training 

(a) Technical and entrepreneurial skills Prov Sum 1,00              50 000,00         50 000,00         

(b) Generic and management skills Prov Sum 1,00              50 000,00         50 000,00         

(c) Training venue Lump Sum 1,00              

(b) Contractor's handling costs,profit 
and all other charges in respect of 
subitems B12.30 (a) and (b)

(a) Technical and entrepreneurial skills % 50 000,00     

(b) Generic and management skills % 50 000,00     

B12,31 Construction Sign Board (3000mm x 3000mm) as per Umzimvubu Lump Sump 1,00              
 Local Municipality 

TOTAL CARRIED FORWARD TO SUMMARY

REGRAVELLING OF BHAKALENI TO SEKILENI VIA MQOMA AR ROADS:  SUMMARY OF BILL OF QUANTITIES

BILLS OF QUANTITIES
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1300 1300: CONTRACTOR'S 
ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS 

13,01 Contractor's general obligations:

(a) Fixed obligations L.Sum 1,00              

(b) Value-related obligations L.Sum 1,00              

(c) Time-related obligations Month 15,00            
-                   

13,02 (a) Protection and re-location of services Prov Sum 1,00              50 000,00         50 000,00         

(b) Handling cost and profit in respect of item B13.02(a) % 50 000,00     

NB : The combined total tendered for sub items (a), (b) 
and (c) shall not exceed 15% of the Tender Sum

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1400 1400: HOUSING, OFFICES AND  
LABORATORIES FOR THE 
ENGINEER'S SITE PERSONNEL

B14.01 Provision of site offices and accommodation with all
furniture, fittings and fixtures.

(a) Office buildings

 (i)  Office units complete  No 1,00              20 000,00         20 000,00         
      (16m2 floor area)

 (ii) Toilet unit (TU) complete  No 1,00              5 000,00           5 000,00           
      (8m2 floor area) 

14,03 (b) Prime cost items and items paid for in 
      a lump sum

 (i) The provision of a cellular phone including the cost of No. 

 (ii) Cost of calls and other charges Month

 (iii) Handling costs and profit in respect of item  %
      respect of subitem 14.03(b)(i) &(ii)above

14,04 Car ports, as specified at offices  No 2,00              

14,07 Rented, hotel and other accommodation

(a) Provisional sum for providing rented housing,
      hotel or other accommodation as described in Prov Sum 1,00              150 000,00       150 000,00       
      subclause 1403(c)(ii)

(b) Handling costs and profit in respect of subitem  % 150 000,00   
     14.07(a)

14,08 Services 

The provision of services as scheduled in 
Clause 1406 Item 14.08

(a) Services at offices 

(i) Fixed costs L.Sum 1,00              

(ii) Running costs Month 15,00            

14.10 Provision of photostat facilities Month 15,00            

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1500 1500: ACCOMMODATION OF 
TRAFFIC

15,01 Accommodating traffic and maintaining temporary- km 8,00              
diviations

15,02 Earthworks for temporary deviations

(a) Shaping of temporary deviations km 8,00              

15,03 Temporary traffic control facilities

(a) Flagmen     man-day 1 953,00       

(b) Portable STOP and GO-RY signs No 4,00              

( c)Temporary traffic control signals as specified No
No of places to place signs No 1,00              
Placing per location No 2,00              
Safety alowance (1+…%) % 1,00              
Total quantinty No 2,00              
Savings Rands -                

(d) Amber flicker lights No 4,00              

(f) Provision of all road signs 
( R- and TR- series, TW-series) Lump 1,00              

(h) Delineators (DTG 50J) 

 (i) singles No 80,00            

(I) Movable barricades/road sign combination No 4,00              

(j) Traffic cones (750mm high) No 100,00          

15,03 (m) Two-way communication devices

15,04 Relocation of traffic control facilities Lump sum 1,00              

15,06 Watering of temporary deviations     Kl 3 013,20       

15,07 Blading by road grader of 

(a) Temporary deviations Km - pass 8,00              Rate Only

15,10" Accommodating traffic where the road is constructed km 2,00              
in half widths

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

1700 1700: CLEARING AND GRUBBING

17,01 Clearing and grubbing  ha 6,40              

17,02 Removal and grubbing of large trees 
and tree stumps

(a) Girth exceeding 1 m up to and  No 15,00            
      including 2 m

(b) Girth exceeding 2 m up to and  No 15,00            
      including 3 m

17,03 Re-clearing of surfaces (on the written  ha 1,92              
 instructions of the engineer only)

17,04 Clearing and grubbing at inlets and  m2 60,00            
outlets of hydraulic structures

17,05 Cleaning out of hydraulic structures:

(a) Pipes with an internal diameter up 

      to and including 900 mm  m3 89,02            

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

2200 PREFABRICATED CULVERTS

22,01 Excavation
(a) Excavating soft material situated within the following 

depth ranges below the level surface level
(i)0m up to 1,5m m³ 1399
(ii)Exceeding 1,5m and up to 3,0m m³ 554

(b) Extra over subitem 22.01(a) for excavation in hard
material irrespective of depth m³ 977

22,02 Backfilling
(a) Using the excavated material m³ 792
(b) Using imported selected material m³ 396
(c) Extra over subitem 22.02(a) and (b) for soil cement m³ 198

backfilling 

22,03 Concrete pipe culvert
(c) On Class B bedding

(i)600 mm dia class 100D m RATE ONLY
(ii)900 mm dia class 100D m 254

22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes,

 Class 15Mpa/19 concrete m³ 26
(c) In inlet and outlet structures, skewed ends, catchpits, 

manholes thrust and anchor blocks, excluding
formwork but including class
U2 surface finish ( 25MPa / 19) m³ 167

(d) Formwork for concrete under subitem 22.07(a & c) m² 581
above

22,10 Steel reinforcement
(b) High-tensile steel bars t 2,0

(c) Welded steel mesh (ref 315) kg 2508

22,13 Removing and re-laying existing pipes
(i) 600 mm m 49

22,14 Removing and disposing of existing pipes
(i) 600 mm to 900mm m 49

B22,15

(i)
150mm thick reinforced concrete slab with 911 mesh  including 
class U2 surface finish ( 25MPa / 19) m3 121

B22,16 Prov Sum 1 2 500 000,00    2 500 000,00    

TOTAL CARRIED FORWARD TO SUMMARY

Construction of a concrete slab at steep sections as per the 
Engineers instruction

Construction of a low level crossing as per the instruction of the 
Engineer 



Page 8

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m³ 1250

31,03 Finishing-off borrow areas ha 0,3

TOTAL CARRIED FORWARD 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

3300 MASS EARTHWORKS

33,01 Cut and borrow to fill, including freehaul up 
up to 1,0km 

(e) Pioneer Layer (as specified in subclause  3307©) m³ 3500

33,04 Cut to spoil, including free haul up to 1.0km.  
obtained from from :
(a) Soft excavation m³ 3500
(b) Intermediate excavation m³ 1750
(c) Hard Excavation m³ 1750

33/16.02 Overhaul on material hauled in excess of 1,0km m³-km 17500

TOTAL CARRIED FORWARD 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

34.00 3400: PAVEMENT LAYERS OF 
GRAVEL MATERIAL 

B34.01 Pavement layers constructed from gravel taken from cut or
borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to 
(iii) 95% Mod AASHTO Density: G7 Subbase 150mm layer thick m³ 9072
(ii) 97% Mod AASHTO density: G6 Base 150mm layer thick m³ 8640

34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m³ 3542

-                   
34,07 Extra over for temporarily blading the material to windrow m³ -                   

-                   
B34.14 Wet blading -                   

(a) 6m road width (riding surface) km -                   
(b) 7m road width (riding surface) km -                   

-                   
B34.15 Dry blading -                   

(a) 6m road width (riding surface) km -                   
(b) 7m road width (riding surface) km -                   

-                   
B34.16 Accessibility grading -                   

(a) 6m road width (riding surface) km -                   
(b) 7m road width (riding surface) km -                   

-                   
B34.17 Heavy Road Bed Preparation -                   

The unit of measurement shall be the kilometre of full width of
gravel road processed, inclusive of the formation and shaping
of all the side and mitre drains, measured along the centre line
of the road.

The tendered rate shall include full compensation for ripping,
adding water, shaping and trimming by motor grader, and
providing for the necessary compaction effort to achieve the
required specification, as well as all labour required to remove
large stones and keeping drainage clear of gravel spillage.

-                   
-                   

(a) 6m road width (riding surface) km 8,3
(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance
(a) 6m road width (riding surface) km
(b) 7m road width (riding surface) km

B34.20 Patch Gravelling gravelling in short lengths up to 300m 
(Min depth 150mm) to 95% Mod AASHTO
(a) Material from Borrow m³
(b) Crushed Material m³

B34.21 Light Road Bed Preparation
(b) 7m road width km
(a) 6m road width (riding surface) km

34/16.02 Overhaul on material hauled in excess of 1,0km (ordinary overhaul)m³-km 88560

TOTAL CARRIED FORWARD 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5200 GABIONS

52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m³ 443

52,02 Surface preparation for bedding the gabions

52,03 Gabions
(a) 1,0m wide by 1,0m wide

(i)by 1,0m long mesh 80mm m³ 176

(c) Galvanised gabion mattresses
(i)0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m³ 120

52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m² 429

B52.05 Dismantle and remove gabion structures m³ 20

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

54.00 5400: GUARDRAILS 

54,01 Guardrails on timber posts

(a) Galvanized m 200,00          

54,04 End treatments

(a) End wings  No 4,00              

54,06 Reflective plates  No 100,00          

54,08 Renovating guardrail material

(a) Guardrails and end treatments m 50,00            

(b) Posts No 3,00              

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

55.00 5500: FENCING 

B55.04 Moving existing fences and gates

(a) Fences and gates:

(iv) Security fences and gates Prov.sum 1,00              50 000,00         50 000,00         

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5600 ROAD SIGNS

B56.01 Road sign boards complete with supports with    
class 1 retro-reflective background. Symbols 
 and lettering in semi matt black
Boarders in Class 1 retro- reflective material
where the signboard is constructed from :

(c)    900mm diameter Round or Stop signs:Prepainted galvinised steel plate (1.2mm chromadek 
or approved equivalent)
(i)900mm diameter Round or Stop signs:
-  R 1 No. 10
-  R 201     (60) No. 20
(ii)900mm Triangular signs:
-   W101 No. 10
-   W104 No. 10
-   W107 / W108 No. 10
-   W326 No. 10
-   W332 No. 4
-   W416 No. 4
-   W417 No. 4
-   R1/W403 No. 2

(iii)900mm Triangular Combination signs
-   WCE. 2   (W208 + for 5km) No. 4
(iv)150mm x 600mm Hazard Marker Signs
-    W401 No. 10
-    W402 No. 10
(v)450mm x 450mm Hazard Marker Signs

56,03 -   W405 No. 40
(b) -   W406 No.

( i )     75mm diameter m 162
( ii )    100mm diameter m 41

-                   
B56.04 Kilometer Posts -                   

(a) Painting existing kilometer posts No. -                   
(b) Supply and install new kilometer posts complete No. -                   
(c) Install only (Materials supplied by Client) No. -                   

56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m³ 22

56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m³ 22

B56.08 Dismantling, repainting ,storing and re-erecting road 
signs with a surface area of 

(a) Up to 2 m^2 No 15,00            

(b) Exceeding 2m^2 but not 10m^2 No 15,00            

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

59.00 5900: FINISHING THE ROAD AND ROAD
RESERVE AND TREATING OLD ROADS

59,01 Finishing road and road reserve

(b) Single carriageway road  km 8,00              

59,02 Treatment of old roads and temporary  km 8,00              
deviations

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

81.00 8100: TESTING MATERIALS  
AND WORKMANSHIP

81,02 Other special tests requested by the engineer Prov.sum 1,00              100 000,00       100 000,00       

(b) Overheads on item 81.02 % 100 000,00   
-                   

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

12000 Environmental Management Programme (EMPR)

B1200.01Contractor's compliance with EMPR Month 15

-                   

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

B13000
OCCUPATIONAL HEALTH AND SAFETY

B13001
Preparation of Principal Contractor's site specific Health and 
Safety Plan

L/sum                1,00 

B13002

Principal Contractor's initial obligations in respect of the 
Occupational Health and Safety Act and Construction 
Regulations

L/sum                1,00 

B13003

Principal Contractor's time related obligations in respect of the 
Occupational Health and Safety Act and Construction 
Regulations

month              15,00 

B13004 Provision of personal protective equipment (PPE):
(a) Reflective vests No              60,00 
(b) Reflective Sun Hat No              60,00 
(c) Hard hats No              60,00 
(d) Protective foot wear (pairs) No              60,00 
(e) Earplugs (pairs) No              60,00 
(f) Dust masks No              60,00 
(h) High visibility overalls to SARTSM Chapter 13 Level 3 No              60,00 
(i) Ear Defenders SABS approved No              60,00 

  
B13005 Provision of full time Construction Health and Safety Officer:

(a) To manage the Principal Contractor’s H&S obligations on 
site (1 No. required)

month              15,00 

B13006 Costs of medical certificates and medical surveillance:
(a) Initial (baseline) medical, including audiometric and lung 
function testing

No              60,00 

(b) Annual or Periodic examinations No
(c) Exit examinations No              60,00 

B13007 Environmental monitoring:   
(a) Air quality monitoring No              20,00  RATE ONLY 
(b) Compliance with Amendment of the Occupational Exposure 
Control Limit for Silica in Table 1 of the Hazardous Chemical 
Substances

No              20,00  RATE ONLY 

(c) Air sampling in situ No              20,00  RATE ONLY 
(d) Analysing sample No              20,00  RATE ONLY 
(e) Tests on workers No            200,00  RATE ONLY 

B13008 Establishment of noise zones No              10,00  RATE ONLY 
  

B13009 Payment for Health and Safety Representatives at meetings hr              18,00 
B13010 Provision of First Aid Boxes No                2,00 
B13011 Transportation of workers month              15,00 

B13012 Submission of the Occupational Health and Safety File L/sum                1,00 

B13013 Construction Work Permit Board L/sum 1,00              

TOTAL CARRIED FORWARD TO SUMMARY
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1200 GENERAL REQUIREMENTS AND PROVISIONS

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

1400 HOUSING, OFFICES AND LABORATORIES FOR ENGINEER'S AND SITE PERSONEEL

1500 ACCOMODATION OF TRAFFIC

1700 CLEARING AND GRUBBING

2200 PREFABRICATED CULVERTS

3100 BORROW MATERIALS 

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

5200 GABIONS

5400 GUARDAILS

5500 FENCING

5600 ROAD SIGNS

5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

8100 TESTING MATERIALS AND WORKMANSHIP

B12000 ENVIRONMENTAL MANAGEMENT PROGRAMME 

B13000 OCCUPATIONAL HEALTH & SAFETY

              REGRAVELLING OF BHAKALENI TO SEKILENI VIA MQOMA AR ROADS:  SUMMARY OF BILL OF QUANTITIES

SCHEDULE A : ROADWORKS

TOTAL  SCHEDULE A
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C2.4               CALCULATION OF TENDER SUM

TOTAL SCHEDULE A : ROADWORKS

TENDER (CONTRACT) SUM

1)  CONTINGENCIES @ 10% (This amount is under the 

sole control of the employer)

SUBTOTAL

2)  CONTRACT PRICE ADJUSTMENT  @ 0% 

SUBTOTAL

3) SPECIAL MATERIALS RISE AND FALL @ 0% 

SUBTOTAL

ADD 15% VAT

TENDER (CONTRACT) PRICE CARRIED TO FORM OF OFFER OF 

ACCEPTANCE (Page C.3)

Note:  Tender Sum is the value of the offered total of the prices exclusive of VAT, contingencies,

CPA and special materials but including contractual variations.


