BID NOTICE AND INVITATION TO BID FOR ENDUMENI MUNICIPAILTY

BID NOTICE

BID NO: B03/2022-23: KUNENE-CRAYDON FARM PHASE 1 ELECTRIFICATION FOR
392 CONNECTIONS IN WARD 3 AND WARD 7

NO. CONTRACT NAME BID NO.
KUNENE-CRAYDON FARM PHASE 1 ELECTRIFICATION
1 FOR 392 CONNECTIONS IN WARD 3 AND WARD 7 B03/2022-23
DOCUMENTATION

Bid Documents will be available from Endumeni Municipality upon a ¢ash payment of a non-refundable fee of R500
or deposited to FNB ACCno.62025460651. Documents can also be downloaded free of charge on
www etendars.gov.za or www.endumeni.gov.za. NB Documents must be binded, unbinded documents will not be
accepted

NOTES TO PROSPECTIVE BIDDERS:

* Endumeni Local Municipality Supply Chain Management Policy will apply.

¢ Failure to complete all bid forms, data sheets and submit all supplementary informatien will lead to the bidder being
considered non-responsive and therefore not considered for the award of the contract.
All bids submitted should remain valid for 90 days after the bid closing date,

The Endumeni Local Municipality is not bound to accept the lowest or any bidder.

For technical enquiries, contact Mr. N Khoza on 034 212 2121.

All Bidders must ensure that the following documents are attached to their Bid:
Company registration certificate

SARS Tax pin code certificate

Original Certified ID Copies of members/directors not older than 3 months
Original or Certified BBBEE Certificate OR SWORN AFFIDAVIT

Statement of Municipal rates not older than 3 months or Lease Agreement
Copy of Central Suppliers Database Registration

CIBD 6EP PE OR HIGHER with CRS number

Letter of Good Standing.

BID CLOSING DATE

Completed bids in sealed envelopes cleardy marked BID NO: B03/2022-23 KUNENE-CRAYDON FARM PHASE 1
ELECTRIFICATION FOR 392 CONNECTIONS IN WARD 3 AND WARD 7 must be placed in the bid box at the Endumeni
Local Municipality offices, 64 Victoria Street, Dundee, on or before 14:00 on Tuesday 25 October 2022 when bids will be
opened in public shortly afterwards.

Bids may only be submitted on the bid documentation issued. Retyping of the bid document or any part there off is not
permitted. Late, incomplete, electronic, telegraphic, telexed, faxed bids will not be considered.

BID ENQUIRES
Bid enquires should be directed to Supply Chain Management Office Mr C Nkosi or Mr B.C Sibiya as follows: 034

Mr. S Ntombela Notice No:129/2022
Acting Municipal Manager

Date: é//j’A@ zt




EMNDUMEMNI

ENDUMENI LOCAL MUNICIPALITY

INVITATION TO BID
BID NO: B03/2022-23

KUNENE-CRAYDON FARM PHASE 1 ELECTRIFICATION
FOR 392 CONNECTIONS IN WARD 3 AND WARD 7
(CIDB CATEGORY: 6EP PE OR HIGHER)

PROCUREMENT DOCUMENT

Name of Tenderer

Telephone Number

Fax Number

Address

Tender Sum

B-BBEE Level

CSD Reg. No

CRS No

SARS Pin

CLOSING DATE OF THE BID: TUESDAY, 25 OCTOBER 2022 @ 14HO00
AT THE OFFICES OF ENDUMENI MUNICIPALITY,
64 VICTORIA STREET, DUNDEE, 3000

NO LATE SUBMISSIONS WILL BE CONSIRED

TEL: (034) 212 2121
FAX: (034) 212 3856
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ENDUMENI LOCAL MUNICIPALITY

Contract No: B03/2022-23

Kunene-Craydon Farm Phase 1 Electrification Project 392 CONNECTIONS
TENDER

Endumeni Municipality

CONTRACT NO: B03/2022-23

KUNENE-CRAYDON FARM PHASE1 ELECTRIFICATION for 392 CONNECTIONS in WARD 03
AND WARD 07

PROCUREMENT DOCUMENT
FOREWORD
This document consists of two distinct clusters, namely the TENDER and the CONTRACT.
The TENDER consists of two parts, hamely:

e T1: Tendering Procedures to be complied with by every tenderer submitting a tender offer; and

e T2: Documents to be returned by the Tenderer, including the returnable schedules and forms
to be completed by each tenderer, some of which will eventually be incorporated into the contract
between the successful tenderer and the Employer.

The CONTRACT consists of seven parts, hamely:

e C1: Contract Data and Agreements;
e C2: Pricing Data;

e C3: Scope of Work

e C4: Project Specification

e C5: Particular Specification

e C6: Site Information; and

e C7: Annexures (that may have a bearing on the contract).

Each part or volume is preceded by its own table of contents.

@)



ENDUMENI LOCAL MUNICIPALITY

Contract No: B03/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDER

SUMMARY FOR TENDER OPENING PURPOSES

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall
complete this form and submit it with his tender]

Alternative Tender offered? .................... (Yes / No)

If “Yes” state amount: R ........oveiiiiiiiiieieee e,

Specified Time for Completion: 10 months

Alternative Time for Completion offered? .............. (Yes / No)

If "Yes", state time offered ..o
Details of contact person:

NBIME (PrINE) et e e e e e e e e e

Telephone NO: ......ccceeeviiiiiii, Fax NO: ..o e

0 0 T= 1= 0 [0 [ (YT TR

Note: In the event of conflict between the data provided in this summary and that given in the tender,
the latter shall prevail.

SIGNATURE: ...ooiiiiieeee e
(Of person authorised to sign the tender)

T



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDER

TENDER

T1: TENDERING PROCEDURES

T2: RETURNABLE DOCUMENTS

T.0



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDER
CONTENTS
T1: TENDERING PROCEDURES

TABLE OF CONTENTS Page
T1.1: TENDER NOTICE AND INVITATION TO TENDER ....ooeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeen T.2
B I I = N = = N 1 N T.4
T1.2.1: Standard Conditions Of TENUEN .......ocevvviiiiiiiiiee e T.4
B A =T g Yo [T DT - N T.13
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDERING PROCEDURES
T1.2 TENDER DATA

TENDER NOTICE AND INVITATION TO TENDER

%5 A
v

T

T1.1:

r

EXDUMENI

ENDUMENI MUNICIPALITY

Bids are hereby invited in terms of section 18(a) of the Endumeni Municipality Supply Chain Management
Policy together with section 83 of the Municipal Systems Act, No.32 of 2000, as amended and read together
with sections 110,111 and 112 of the Municipal Finance Management Act No.56 of 2003 for:

KUNENE-CRAYDON FARM PHASE1 ELECTRIFICATION FOR 392 CONNECTIONS

DATE AND TIME
OF BRIEFING
CIDB GRADING | EVALUATION AND NON- BID DOCUMENT
[ELRERTENEER REQUIREMENTS | CRITERIA | COMPULSORY PRICE CLEEINE RE AR T E
SITE
INSPECTION
There will be no
Functionality | Clarification
B03/2022-23 6EP PE or and meeting, site RS00.00per | 5 o cTORER 2022 @ 14H00
Higher . . document
80/20 coordinates will
provided
TENDER DOCUMENTS

Bid Documents will be available from Endumeni Municipality upon a cash payment of a non-refundable
fee of R500 or deposited to FNB ACCno.62025460651. Documents can also be downloaded free of
charge on www.etenders.gov.za or www.endumeni.gov.za. NB Documents must be binded, unbinded
documents will not be accepted

TENDER ENQURIES

All technical enquiries about the bid shall be directed to Endumeni Electrical Manager Mr N Khoza on (034) 212
2121 and employer's agent Mr. Dan Mkhaliphi from BTMN Engineers (Pty) Ltd on 031 702 9651 or e-mail
dan@btmn.co.za

SUBMISSION OF TENDERS

Tenders must be enclosed in a sealed envelope, addressed to the Municipal Manager, Endumeni Municipality
and clearly marked: TENDER NUMBER: B03/2022-23, KUNENE-CRAYDON FARM PHASEL
ELECTRIFICATION FOR 392 CONNECTIONS and the bidders name and details. Tenders must be deposited
in the tender box at the foyer of Endumeni Municipality offices on 64 Victoria Street, Dundee, 3000 on or before
14h00 25 October 2022 and no late or faxed tenders will be considered.

T.2
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDERING PROCEDURES
T1.2 TENDER DATA

Endumeni Municipality does not bind itself to accept the lowest of any tender and reserves the right to accept
the whole or any part of the tender.

The minimum specifications are detailed in the Tender Document. Tenderers should be registered and have
CIDB contractor grading designation of 6EP PE or Higher and appropriate experience in MV/LV electrical
construction.

NB:
v NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE

(As defined in Regulation 1 of the local government: Municipal Supply Chain Management Regulations)
v" Only Tenderers who employ project staff to adhere to EPWP requirements are eligible to submit

tenders.

v" Only offers from Bidders who is currently registered on the Eskom Vendor database as an
Electrification Construction Service Provider will be legible.

Mr. S Ntombela
Acting Municipal Manager

MBD 1
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDERING PROCEDURES
T1.2 TENDER DATA

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

BID NUMBER: | B03/2022-23

| CLOSING DATE:

| 25 OCTOBER 2022

| CLOSING TIME:

| 14H00

DESCRIPTION

KUNENE-CRAYDON FARM PHASE1 ELECTRIFICATION for 392 CONNECTIONS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS

64 VICTORIA STREET

DUNDEE

3000

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS

TCSPIN:

OR

CSD No:

B-BBEE STATUS LEVEL VERIFICATION
CERTIFICATE
[TICK APPLICABLE BOX]

[ ] Yes
[ INo

B-BBEE STATUS
LEVEL SWORN
AFFIDAVIT

[ ] Yes
[ INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU A FOREIGN
ARE YOU THE ACCREDITED [yes [INo BASED SUPPLIER FOR | []Yes [ INo
REPRESENTATIVE IN SOUTH AFRICA
FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES
OFFERED? [IF YES ENCLOSE PROOF] /WORKS OFFERED? [IF YES, ANSWER PART B:3]
TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
TECHNICAL-

DEPARTMENT ELECTRICAL DEPARTMENT FINANACE -SCM

CONTACT PERSON N KHOZA CONTACT PERSON NZ ZULU

TELEPHONE NUMBER 034 212 2121 TELEPHONE NUMBER 034 212 2121

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS: nkhoza@endumeni.gov.za

E-MAIL ADDRESS: ZuluNZ@endumeni.gov.za

T.4




ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

12.
13.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24

2.5
2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B: 3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ 1 YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? [1 VYES
L1NO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

T.5
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDERING PROCEDURES
T1.2 TENDER DATA

T1.2: TENDER DATA
T1.2.1: STANDARD CONDITIONS OF TENDER

e The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of SANS
294 — Construction Procurement Processes, Methods and Procedures which contain references to
the Tender Data for details that apply specifically to this tender. This document is obtainable
separately.

e The Tender Data make several references to the Standard Conditions of Tender for details that apply
specifically to this tender. The Tender Data shall have preference in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

e The Municipality may request clarity pertaining the Proposal / response if its not clear

e Presentation may be required for Clarity purposes

e The Municipality may request for a price negotiation when necessary

e Use of correction pen is prohibited

e The Municipality may request price confirmation on goods / material that has price fluctuation and
service providers must respond within the stipulated time

e The municipality reserves the right to nominate a local SMME to subcontract on the project to the
value of 10% of the project scope. The scope of work for the mentioned amount shall be discussed
between the appointed main contractor and the subcontractor.

The clause and sub-clause in the Standard Condition of Tender are prefixed with letter F which refer
to Annex F of SANS 294

Clause No.

F.1.1 GENERAL

F.1.1 Actions
The Employer and each tenderer submitting a tender offer shall comply with these Conditions
of Tender. In their dealings with each other, they shall discharge their duties and obligations,
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and
transparently.

F.1.2 Tender documents
The documents issued by the Employer for the purpose of a tender offer are listed in the
Tender Data.

F.1.3 Interpretation

F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of the Conditions of Tender.

F.1.3.2 These Conditions of Tender, the Tender Data and tender schedules which are only required
for tender evaluation purposes, will not form part of any contract arising from the invitation to
tender.

F.1.4 Communication and Employer’s agent

Each communication between the Employer and a Tenderer shall be to or from the
Employer’s agent only, and in a form that can be read, copied and recorded. Writing shall be
in the English language. The Employer will not take any responsibility for non-receipt of
communications from or by a Tenderer. The name and contact details of the Employer’s
agent are stated in the Contract Data.

T.6



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.1.5

F.1.5.1

F.1.5.2

F.2

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

The Employer’s right to accept or reject any tender offer

The Employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The Employer will not accept or incur any liability to a Tenderer for
such cancellation and rejection, but shall give reasons for such action.

After the cancellation of a tender process or the rejection of all tender offers the Employer
may abandon the proposed procurement and re-issue a similar tender notice and invitation to

tender not less than six months after the closing date for tender offers or have it performed in
another manner at any time.

TENDERER’S OBLIGATIONS

The Tenderer shall comply with the obligations hereafter:

Eligibility

Submit a tender offer only if the Tenderer satisfies the criteria stated in the Tender Data and if
the Tenderer, or any of his principals, is not under any restriction to do business with the
Employer.

Cost of tendering

Accept that the Employer will not compensate the Tenderer for any costs incurred in the
preparation and submission of a Tender Offer, including the costs of any testing necessary to
demonstrate that aspects of the offer comply with requirements.

Check documents

Check the tender documents on receipt for completeness and notify the Employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. He shall use and copy
the documents issued by the Employer only for the purpose of preparing and submitting a
Tender Offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a Tender Offer, copies of the latest versions of
Standards, Specifications, Conditions of Contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the Employer may issue,

and if necessary apply for an extension to the closing time stated in the Tender Data if
necessitated as a result of the addenda.

T.7



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.2.7

F.2.8

F.2.9

F.2.10

F.2.10.1

F.2.10.2

F.2.10.3

F.2.10.4

F.2.11

F.2.12

F.2.12.1

F.2.12.2

Site visit and clarification meeting

There would be no tender briefing, but GPS coordinates will be provided and queries relating
to these documents may be addressed to the Municipal Electrical Department/Employer’s
Agent’s Representative and SCM.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the Employer at least
five working days before the closing time for submission of tenders stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for
the full cover required in terms of the Conditions of Contract identified in the Contract Data.
The Tenderer is advised to seek qualified advice regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the prices all duties, taxes, except value-
added tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and
levies being those applicable 14 days before the closing time for submission of tenders stated
in the Tender Data.

Show VAT payable by the Employer separately as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the Conditions of Contract identified in the Contract
Data.

State the rates and prices in Rand unless instructed otherwise in the Tender Data. The
Conditions of Contract identified in the Contract Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the Employer, or alterations or additions necessary to correct errors
made by the Tenderer. All signatories to the Tender Offer shall initial all such alterations.
Erasures and the use of masking fluid are prohibited.

Alternative Tender Offers

Submit alternative Tender Offers only if a main Tender Offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative Tender Offer is to
be submitted with the main Tender Offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the Tenderer
proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the Employer.
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.2.13

F.2.13.1

F.2.13.2

F.2.13.3

F.2.13.4

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

F.2.14

F.2.15

F.2.15.1

F.2.15.2

F.2.16

F.2.16.1

F.2.16.2

Submitting a Tender Offer

Submit a Tender Offer to provide the whole of the works, services or supply identified in the
Contract Data, unless stated otherwise in the Tender Data.

Return all returnable documents to the Employer after completing them in their entirety, by
writing in black ink.

Submit the Tender Offer communicated on paper as an original plus the number of copies
stated in the Tender Data, with an English translation of any documentation in a language
other than English.

Sign the original (and all copies, if applicable) of the Tender Offer where required in terms of
the Tender Data. The Employer will hold all authorized signatories liable on behalf of the
Tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which of
the signatory is the lead partner whom the Employer shall hold liable for the purpose of the
Tender Offer.

Seal the original (and each copy, if applicable) of the Tender Offer as separate packages
marking the packages as “ORIGINAL"” and "COPY". Each package shall state on the outside
the Employer’s address and identification details stated in the Tender Data, as well as the
Tenderer’s name and contact address.

Where a two-envelope system is required in terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data in an envelope marked “technical proposal”.
Each envelope shall state on the outside the Employer’'s address and identification details
stated in the Tender Data, as well as the Tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on
the outside only the Employer's address and identification details as stated in the Tender
Data.

Accept that the Employer will not assume any responsibility for the misplacement of
premature opening of the Tender Offer if the outer package is not sealed and marked as
stated.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and, in the form, required, may be regarded by the Employer as being non-
responsive.

Closing time

Ensure that the Employer receives the Tender Offer at the address specified in the Tender
Data not later than the closing time stated in the Tender Data. Proof of posting shall not be
accepted as proof of delivery. The Employer will not accept Tender Offers submitted by
telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data.

Accept that, if the Employer extends the closing time stated in the Tender Data for any
reason, the requirements of the Conditions Tender apply equally to the extended deadline.

Tender Offer validity

Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity
period stated in the Tender Data after the closing time stated in the Tender Data.

If requested by the Employer, consider extending the validity period stated in the Tender Data
for an agreed additional period.
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.2.17

F.2.18

F.2.18.1

F.2.18.2

F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

Clarification of Tender Offer after submission

Provide clarification of a Tender Offer in response to a request to do so from the Employer
during the evaluation of Tender Offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices
(or both). No change in the total of the prices or substance of the Tender Offer should be
sought, offered, or permitted. The total of the prices stated by the Tenderer shall be binding
upon the Tenderer.

Provide other material

Provide, on request by the Employer, any other material that has a bearing on the Tender
Offer, the Tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the Employer
for the purpose of a full and fair risk assessment. Should the Tenderer not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for submission
stated in the Employer’s request, the Employer may regard the Tender Offer as being non-
responsive.

Dispose of samples of materials, where required.

Inspections, tests and analyses

Provide access during working hours to premises for inspections, tests and analyses as
provided for the in the Tender Data.

Submit securities, bonds, policies, etc.

If requested, submit for the Employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
Conditions of Contract identified in the Contract Data.

Check final draft

Check the final draft of the contract provided by the Employer within the time available for the
Employer to issue the contract.

Return of other tender documents

If so instructed by the Employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the Tender Data.

Certificates

Include in the tender submission or provide the Employer with any certificates as stated in the
Tender Data.
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.3

F.3.1

F.3.2

F.3.3

F.3.4

F.3.4.1

F.3.4.2

F.3.4.3

F.3.5

F.3.5.1

F.3.5.2

EMPLOYER’S UNDERTAKINGS
The Employer undertakes to:
Respond to clarification

Respond to a request for clarification received up to five working days before the tender
closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

Issue addenda

If necessary, issue addenda, which may amend or amplify the tender documents, to each
Tenderer during the period from the date of the Tender Notice until 7 days before the tender
closing time stated in the Tender Data. If, as a result of the issuing of addenda, a Tenderer
applied for an extension to the closing time stated in the Tender Data, the Employer may
grant such extension and shall then notify all tenderers who drew documents.

Return late Tender Offers

Return Tender Offers received after the closing time stated in the Tender Data, unopened
(unless it is necessary to open a tender submission to obtain a forwarding address), to the
Tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of Tenderers’ agents who choose to attend at the time and place stated in the
Tender Data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

Announce at the public meeting held immediately after the opening of tender submissions, at
a venue indicated in the Tender Data, the name of each Tenderer whose Tender Offer is
opened, the total of his prices, preferences claimed and time for completion, if any, for the
main tender offer only.

Make available the name of each Tenderer whose Tender Offer is opened, the total of his
prices, preferences claimed, if applicable, and time for completion (if any) for the main Tender
Offer only.

Two-envelope system

Where stated in the Tender Data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of Tenderers’ agents who choose to attend
at the time and place stated in the Tender Data and announce the name of each Tenderer
whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by Tenderers, then advice Tenderers
who remain in contention for the award of the contract of the time and place when the
financial proposals will be opened. Open only the financial proposals of Tenderers who score
in the quality evaluation more than the minimum number of points for quality stated in the
Tender Data, and announce the score obtained for the technical proposals and the total price
and any preferences claimed.

Return unopened financial proposals to Tenderers whose technical proposals failed to
achieve the minimum number of points for quality.
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.3.6

F.3.7

F.3.8

F.3.8.1

F.3.8.2

F.3.8.3

F.3.9

Non-disclosure

Not to disclose to Tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of Tender Offers, the final
evaluation price and recommendations for the award of a contract, until after the award of the
contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of
Tender Offers and instantly disqualify a Tenderer (and his Tender Offer) if it is established
that he engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, on opening and before detailed evaluation, whether each Tender Offer properly
received:

(a) complies with the requirements of the Conditions of Tender;
(b) has been properly and fully completed and signed, and
(© is responsive to the other requirements of the tender documents.

Regard a responsive tender as one that conforms to all the items, conditions, and
specifications of the tender documents without material deviation or qualification. A material
deviation or qualification is one which, in the Employer’s opinion, would

€) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the scope of work;

(b) change the Employer’s or the Tenderer’s risks and responsibilities under the contract,
or

(© affect the competitive position of other tenderers presenting responsive tenders, if it

were to be rectified.

Reject a non-responsive Tender Offer, and do not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors

Check responsive Tender Offers for arithmetical errors, correcting them in the following
manner:

€) Where there is a discrepancy between the amounts in figures and in words, the
amount in words shall govern.
(b) If a Bill of Quantities (or Schedule of Quantities or Schedule of Rates) applies and

there is an error in the line item total resulting from the product of the unit rate and the
guantity, the line item total shall govern and the rate shall be corrected. Where there
is an obviously gross misplacement of the decimal point in the unit rate, the line item
total as quoted shall govern, and the unit rate shall be corrected.

(©) Where there is an error in the total of the prices, either as a result of other corrections
required by this checking process or in the Tenderer’s addition of prices, the total of
the prices shall govern and the Tenderer will be asked to revise selected item prices
(and their rates if a Bill of Quantities applies) to achieve the tendered total of the
prices.

Consider the rejection of a Tender Offer if the Tenderer does not correct or accept the
correction of his arithmetical errors in the manner described in above.
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ENDUMENI LOCAL MUNICIPALITY

Contract No: B03/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.3.10

F.3.11

F.3.11.1

F.3.11.2

F.3.11.3

F.3.11.4

F.3.11.5

Clarification of a Tender Offer

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a
contract arising from the Tender Offer.

Evaluation of Tender Offers

Appoint an evaluation panel of not less than three persons. Reduce each responsive Tender
Offer to a comparative offer and evaluate it using the tender evaluation methods that are
indicated in the Tender Data and described as methods 1, 2, 3 and 4.

Method 1: In the case of a Financial Offer:

(@)
(b)

Rank Tender Offers from the most favourable to the least favourable comparative
offer.

Recommend the highest ranked tenderer in terms of evaluation for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Method 2: In the case of a Financial Offer and Preferences:

(a)
(b)

(c)
(d)

(e)

Score tender evaluation points for each Financial Offer.

Confirm that tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.

Calculate total tender evaluation points

Rank Tender Offers from the highest number of tender evaluation points to the
lowest.

Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do
Sso.

Method 3: In the case of a Financial Offer and Quality:

(@)
(b)
(©)
(d)

(e)

Score quality, rejecting all Tender Offers that fail to score the minimum number of
points for quality stated in the Tender Data, if any.

Score tender evaluation points for each financial offer.

Calculate the total tender evaluation points.

Rank Tender Offers from the highest number of tender evaluation points to the
lowest.

Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons no to do so.

Method 4: In the case of a Financial Offer, Quality and Preferences:

(@)

(b)
(©)

(d)
(e)

()

Score quality, rejecting all Tender Offers that fail to score the minimum number of
points for quality stated in the Tender Data, if any.

Score tender evaluation points for each financial offer.

Confirm that Tenderers are eligible for the preferences claimed and, if so, score
tender evaluation points for preferencing.

Calculate total tender evaluation points.

Rank Tender Offers from the highest number of tender evaluation points to the
lowest.

Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do
so.
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ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.3.11.6

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.6.1 Scoring financial offers

Score the financial offers of the remaining responsive tender offers using the following
formula:

Nfo =W1xA
Where Nfo = is the number of tender evaluation points awarded for the financial
offer;
W1l = is the maximum possible number of tender evaluation points awarded
for the financial offer as stated in the Tender Data;
A = is the number calculated using the formula and option described in

table below as stated in the tender data.

FORMULAE FOR THE VALUE OF A

VALUE OF "A"
FORMULA BASIS FOR COMPARISON
Option 1 Option 2
1 Highest price or discount [1+(P-Pm)/Pm] | P/Pm
2 Lowest price or percentage commission/fee | [1-(P-Pm)/Pm] | Pm/P

is the comparative offer which is the most favourable
is the comparative offer of the tender under consideration

F.3.11.6.2 Scoring quality

F.3.12

F.3.13

F.3.13.1

F.3.13.2

Score quality in each of the categories in accordance with the Tender Data and calculate the
goal score for quality.

Insurance provided by the Employer

If requested by the proposed successful Tenderer, submit for the Tenderer’s information the
policies or certificates of insurance (or both) which the Conditions of Contract identified in the
Contract Data require the Employer to provide.

Acceptance of Tender Offer

Accept the Tender Offer only if the Tenderer complies with the legal requirements, if any,
stated in the Tender Data.

Notify the successful Tenderer of the Employer's acceptance of his Tender Offer by
completing and returning one copy of the Form of Offer and Acceptance before the expiry of
the validity period stated in the Tender Data, or agreed additional period. Provided that the
Form of Offer and Acceptance does not contain any qualifying statements, it will constitute
the formation of a contract between the Employer and the successful Tenderer as described
in the Form of Offer and Acceptance.
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TENDERING PROCEDURES
T1.2 TENDER DATA

F.3.14

F.3.15

F.3.16

F.3.17

F.3.18

Notice to unsuccessful Tenderers

After the successful Tenderer has acknowledged the Employer’s notice of acceptance, notify
other Tenderers that their Tender Offers have not been accepted.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the
Employer as part of the tender documents to take account of:

€)] addendum issued during the tender period,

(b) inclusion of some of the returnable documents;

(©) other revisions agreed between the Employer and the successful Tenderer, and
(d) the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.

Issue final contract

Prepare and issue the final draft of contract documents to the successful Tenderer for
acceptance as soon as possible after the date of the Employer’s signing of the Form of Offer
and Acceptance (including the Schedule of Deviations, if any). Only those documents that the
Conditions of Tender require the Tenderer to submit, after acceptance by the Employer, shall
be included.

Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Provide copies of the contracts

Provide to the successful Tenderer the number of copies stated in the Tender Data of the

signed copy of the Contract as soon as possible after completion and signing of the Form of
Offer and Acceptance.
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Contract No: B03/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections
TENDERING PROCEDURES
T1.2 TENDER DATA

T1.2.2: TENDER DATA
1. GENERAL

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’'s
obligations and the Employer’s undertakings in administering the tender process in respect of the project
under consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the standard Conditions
of Tender.

Clause No.
F.1.1 The Employer is Endumeni Municipality.
F.1.2 Tender Document

(a) The Tender Document issued by the employer consist of the following:

TENDER
T1: Tendering Procedures
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data
T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules and forms
CONTRACT
Part 1: Agreements and Contract Data
Cl.1: Form of Offer and Acceptance
Cl.2: Contract Data
C1.3: Form of Guarantee
Cl.4: Agreement with adjudicator
Cl5: Agreement in terms of the OHSA No 85 of 1993
Part 2: Pricing Data
c2.1: Pricing Instructions
C2.2: Bill of Quantities
Part 3: Scope of Work
C3: Scope of Work

Part 4: Project Specification
Part 5: Particular Specification

Part 6: Site Information
C6: Site information

Part 7: Annexures
C7:Annexures

(b) Drawings.

(c) “General Conditions of Contract for Construction Works — 2nd Edition 2010 issued by
the South African Institution of Electrical Engineering. (Short title “General Conditions of
Contract 20107). This document is obtainable separately, and Tenderers shall obtain their
own copies.
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Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

F.1.4

F.2.1

(d) “Standard Specifications for Electrical and Industrial Works Association” ECA 2009

Edition. This document is obtainable separately, and Tenderers shall obtain their own
copies.

(e) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,

(f)

and the Construction Regulations 2003 (Government Gazette No 25207 of 18 July
2003, Notice No R1010). This document is obtainable separately, and Tenderers shall
obtain their own copies.

In addition Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations and standards referred to in the this document as they are
essential for the Tenderer to get acquainted with the basics of construction management,
the implementation of preferential construction procurement policies and participation of
targeted enterprise and labour.

® The Construction Industry Development Board Act No 38 of 2000 and the
Regulations in terms of the CIDB Act 38/2000, Government Notice No 692 of 9
June 2004,

The Tender Document and the drawings shall be obtained from the Employer or his
authorized representative at the physical address stated in the Tender Notice, upon
payment of the deposit stated in the Tender Notice.

The Employer’s agent is:

Name : BTMN Engineers (Pty) Ltd
Address : 50 West Riding Row, Office No. 08,
West Riding Offices,

Sherwood, Durban, 4091
Tel. : 0317029651
Fax: 086 236 1817
E-mail address: dan@btmn.co.za

Eligibility

A Tenderer will not be eligible to submit a tender if:

€) the Contractor submitting the tender is under restrictions or has principals who are
under restriction to participate in the Employer's procurement due to corrupt of
fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(©) the Contractor submitting the tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of
the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional
and technical qualifications and competent, financial resources, equipment and
other physical facilities, managerial capability, personnel, experience and reputation
to perform the contract;

) The Tenderer cannot provide proof that he is in good standing with respect to
duties, taxes and contributions required in terms of legislation applicable to the work
in the contract.
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TENDERING PROCEDURES
T1.2 TENDER DATA

F.2.7

F.2.12

Only those Tenderers who are registered with the Construction Industry Development
Board in a contractor-grading equal to a contractor grading designation 6EP PE OR Higher
as defined in the

Regulations (June 2004), in terms of the CIDB Act No 38 of 2000, are eligible to submit
tenders for this contract.

Joint ventures are eligible to submit tenders provided that:
(9) every member of the joint venture is registered with the CIDB,;

(h) The combined contractor grading designation calculated in accordance with the
Construction Industry Board Regulations is equal to or higher than a contractor
grading designation stated above.

Site visit and Clarification
There would be no tender briefing, but GPS coordinates will be provided.
Alternative tenders

If a Tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
an alternative tender offer are:

(@ Individual items
Individual items offered as alternatives to items in the Bill of Quantities will only be
considered if listed and priced in Form L: Amendments, Qualifications and
Alternatives in Part 2 of the Contract Document, accompanied by a detailed
statement as necessary.

(b) Alternative designs
Where a Tenderer desires to submit alternative tender involving modifications to the
design or method of construction that would alter the character of the tender, the
following procedure must be observed:

(i) The alternative offer must be accompanied by supporting information,
drawings, calculations and a priced alternative Bill of Quantities to enable its
technical acceptability, construction time and price to be fully assessed. Such
information, drawings and Bill of Quantities must be sufficient for proper
evaluation of the tendered alternative, otherwise the offer will not be
considered,;

(i) Any alternative tender involving modifications to design will be assessed on its
merits and may be accepted. An accepted alternative design will become the
design for the purpose of the contract.

(i) If an alternative design with its priced Bill of Quantities has been accepted, the
sum thus tendered for the alternative will not be subject to re-measurement
and will be the final amount payable to the Contractor, except only for
variations arising from:

e Changes in design parameters ordered by the Engineer;
e Changes not arising from any failure or fault of the Contractor, but from
modifications requested by the Engineer.

(iv) A decision whether or not to adopt a technically acceptable modified design will
be governed by the amount of the overall saving and the advantages to the
Employer which the modified design can be reliably expected to achieve.
Matters to be considered in arriving at the overall saving will include the effect
of any deferment in starting date arising from extra time needed for the
preparation of an amended contract for signature.
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TENDERING PROCEDURES
T1.2 TENDER DATA

F.2.13

F.2.13.1

F.2.13.3

F.2.13.5

F.2.3.5

F.2.15

F.2.16

F.2.19

F.2.22

F.2.23

(v) The Tenderer will be liable for all costs necessary for the Engineer to check the
alternative design offered

Submitting a Tender Offer

Tender Offer to provide the whole works, services or supply identified in the Contract Data,
unless stated otherwise in the Tender Data.

Tender offers shall be submitted as an original only.

Delivery of Tender

The Employer’s address for delivery of tender offers and identification details to be shown
on each tender offer package are:

Physical address: Endumeni Municipality, 64 Victoria Street, Dundee, 3000

Identification details: KUNENE-CRAYDON FARM PHASE1 ELECTRIFICATION for 392
CONNECTIONS in WARD 3 AND WARD 7

Contract No: B03/2022-23

A two-envelope procedure will not be followed.

Closing Time

The closing time for submission of Tender Offers is 14h00 PM, on 25 OCTOBER 2022
Telephonic, telegraphic, telex, electronic or e-mailed tenders will not be accepted.

Tender validity

The Tender Offer validity period is 90 days from the closing time for submission of tenders.
Inspection, tests and analysis

Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

Return of Tender Documents
Not applicable.
Certificates

The following certificates must be provided with the tender:

1. Valid Tax Clearance Certificate

2. Company / CC / Trust / Partnership registration certificates

3. ID certificate(s) of all directors, members and/or shareholders

4 An original valid Tax clearance and Pin issued by the South African Revenue
Services

VAT Registration Certificate

Workmen's Compensation Registration Certificate (or proof of payment of
contributions in terms of the Compensation for Occupational Injuries and Diseases
Act No. 130 of 1993)

Skills Development Levy Certificate

Joint venture agreement and power of attorney in case of joint ventures

CIDB with CRS number (joint CIDB in the case of joint venture)

Contractors CIDB registration certificate.

Exempted Micro Enterprises (EMEs) must submit a certificate issued by a registered

o o

R © 0~
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TENDERING PROCEDURES

T1.2 TENDER DATA

auditor, accounting officer (as contemplated in section 60(4) of the Close Corporation

Act, 1984 (Act No. 69 of 1984)) or an accredited verification agency.

12. Originally certified copy of a Valid B-BBEE status level verification certificate issued

by a verification agency accredited by SANAS

13. Detailed CSD Registration report

F.3.11

F.3.11.1

Evaluation of Tender Offers

Quality and Preferences.

F.3.11.5

a)

Method 4: Financial Offer, Quality and Preferences

The procedure for evaluation of responsive Tender Offers will be Method 4: Financial Offer,

The procedure for the evaluation of responsive tenders is Method 4 (Financial

Offer, Quality and Preferences) and Quality will be evaluated prior to financial, and
Preference as follows:

Functionality/quality: tender must achieve at least 70% in order to qualify for the
second stage. The 80/20 scoring will apply.

The points associated with the comprehensive proposal will be awarded as reflected in the
following table.

Key aspect of Basis for points allocation Score Max. Verification
criterion Points Method
Experience of the Five Points will be allocated for each 25 25 Each project with
Bidder (Name of Completed Electrification Project. appointment letter
traceable reference with | Tenderers to submit a letter of and completion
contact details to be appointment and the completion certificate will give
included for verification) | Certificate. the bidder 5

If extension of time was granted; the points.

contractor should submit a letter of

approval for extension of time.

National Diploma in Electrical 15 15 Certified Copy of

Engineering or N6 plus Trade test from Qualification and

the University of Technology with 6-10 CVs to be
Qualifications and years' experience or NQF 6. attached
experience of site agent | National Diploma in Electrical 10 10 Certified Copy of

Engineering or N6 plus Trade test from Qualification and

the University of Technology with 5 CVs to be

years’ experience or NQF 5 attached

Relevant Tertiary Qualification: 15 15 Certified Copy of

Accredited Health & safety compliance Health and safety

Health and safety certificate. Officer certificates
Officer to be attached.
5 years and above experience
5 years and above experience in 10 10 Curriculum Vitae

Experience of foreman

electrification projects and must have a
Certificate for Working on Overheard
Lines, and be in possession of
Supervisory Skills Certificate and Bulk
Cabling Project Experience.

and Certified
Certificates to be
attached
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3 — 4 years of experience in 5 5 Curriculum Vitae
electrification projects and must have a and Certified
Certificate for Working on Overheard Certificates to be
Lines, and be in possession of attached

Supervisory Skills Certificate and Bulk
Cabling Project Experience.

Construction Method
Statement (relevant to the | Method statement met all the 10 10 Brief (3—5

tendered project- 3-5 requirements. Pages)
pages) The method

statement must include

the following sub-
headings: Approach
Method, Time Frames,

Activities (in construction 5 5
sequence), Construction
Administration, Quality, Acceptable method statement. Only Brief (3—5
OHS & Risk Management, | provided limited information Pages)
Health and Safety
Owning Crane Truck x2 15 15 Proof Attached
Plant and Equipment Owning Rock Drill x1 the log books
Owning Passenger Vehicle x1
Hiring Crane Truck x2 10 10 Proof Attached
Hiring Rock Drill x1 Valid Lease
Hiring Passenger Vehicle x1 Agreement

Criteria 2: Financial Resources

Financial Status (Bank Ratings) 10

Note: Tenderers are required to attach a Bank Rating Certificate from a
Registered Financial Institution on Returnable Documents.

Undoubted for the amount of your enquiry (Code A) 10
Good for the amount of your enquiry (Code B) 6
Good for the amount quoted, if strictly in the way of business (Code C) 5
3
Fair trade risk for the amount of your enquiry (Code D)
Figures considered too high (Code E) 2
Financial position unknown (Code F) 0
Occasional dishonors (Code G) 0
Frequent Dishonors (Code H) 0
100
Total

Functionality / quality: tender must achieve at least 70% (70/100) in order to qualify for the next stage. The
80/20 scoring will apply.

Third stage of the Evaluation: preferential Procurement Points
NB: It is compulsory for a bidder to score not less than 50% per segment in the above table.

Even if the bidder has scored the 70% of threshold but scores less than 50% on one or
more of the segments above the bidder will be non-responsive

T.21




ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

TENDERING PROCEDURES
T1.2 TENDER DATA

b)

The points associated with the comprehensive proposal will be awarded as reflected in the
following the above table.

Tenderers qualifying on (a) above will be further evaluated using the following procedure for
the evaluation of responsive tenders (Price and preferences). The weighting of tender
price and preferences of the tenderer will be done by way of a point system:

For Contracts not exceeding a potential value of R 150 000 000-00

80 points are assigned to price; and
20 points are assigned to preferences.

The total points for Price and preferences must add up to 100 points. The financial offer
will be scored using formula:

The_financial offer will be scored in terms of Formula 2, Option 2 of SANS 294: 2004,
which reads as follows (refer to clause F.3.11.6.1):

Table F.2: Preference Points based on B-BBEE status level of contributor

B-BBEE Status Level of Number of Points
Contributor (80/20 system)

20

18

14

12

O INOO|O|RWIN|F-

Non-compliant contributor

ON[(A~[O|00

Eligibility for preference points is subject to the following conditions:

a)
b)

c)

d)

e)

A tenderer’s scorecard shall be based on the Construction Sector Codes of Practice
promulgated in Government Gazette 32305 of 5 June 2009; and

The scorecard shall be submitted as a certificate attached to Returnable Schedule L;
and

The certificate shall have been issued by a registered verification agency accredited
by the South African National Accreditation System (SANAS), as contemplated in the
B-BBEE Framework for Accreditation and Verification by all Verification Agencies
promulgated in Government Notice 810 of 31 July 2009; and

The date of issue of the certificate must be less than 12 (twelve) months prior to the
advertised tender closing date (see Tender Data F.2.15); and

Compliance with any other information requested to be attached to Returnable
Schedule L.

Total Scores for Financial and Preference

F.3.12

F.3.12.1

The points scored for a tenderer in respect of Price must be added to the points scored for
the B-BBEE preferences. Only the tender with the highest number of points may be
selected, except in those instances identified in the SCM Policy Framework.

Acceptance of Tender Offer

Tender Offers will only be accepted on condition that:

(@)

The tender offer is signed by a person authorised to sign on behalf of the Tenderer;
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F.3.13

(b)

(b)
(©)

(d)

(e)

(f)

(@)

(h)

)

A price is entered against each item in the schedule of quantities, whether the
guantities are stated or not. An item against which no price is entered or where a
word or phrase such as “indicated” or “provided elsewhere” is entered will deem the
tender invalid.

A valid Tax Clearance Certificate is included with his tender;

Tenderer’s declaration of compliance with the Occupational Health and Safety Act
No. 85 of 1993 and the Construction Regulations 2003, filled in and signed by the
authorized person, is included with his tender submission;

A Tenderer who submitted a tender as a Joint Venture has included an acceptable
Joint Venture Agreement with his tender;

The Tenderer or a competent authorised representative of the Contractor who
submitted the tender has attended the compulsory clarification meeting or site
inspection.

The Contractor who submits the tender has been registered with the Construction
Industry Development Board in accordance with the Construction Industry
Development Board Act No. 38 of 2000 and the Regulations 2003 promulgated in
terms of the Act, or if the Contractor can submit proof or evidence that he will be
able to register within 10 days of the closing date for submission of tenders.

A Compulsory enterprise questionnaire, filled in and signed by the authorized
person, is included with his tender submission.

The tenderer is not in arrears for more than 3 months with municipal rates and
taxes and municipal service charges

The tenderer or any of its directors is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector.

The tenderer has not:

0] Abused the Employer’s Supply Chain Management System; or

(i)  Failed to perform on any previous contract and has been given a written
notice to this effect.

Copies of Contract
The number of paper copies of the signed contract to be provided by the Employer is ONE.
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CONTENT

SCM EVALUATION COMPLIANCE

SCM COMPLIANCE ANNEXURE: A

- Attach proof that you are registered on Central Suppliers Database (CSD)

SCM COMPLIANCE ANNEXURE: B

-Attach Valid BBBEE certificate certified or original or sworn affidavit

SCM COMPLIANCE ANNEXURE: C

-Sign MBD 1, 4, 5,6.1,6.2,8&9

SCM COMPLIANCE ANNEXURE: D

-Attach Updated Municipal rates statement for the company not in arrears for more than 60
days / Valid lease agreement together with the latest letter from the landlord confirming rent is
up to date on or recent statement / affidavit when you operate at Home

SCM COMPLIANCE ANNEXURE: E

- Attach Certificate of Authority” to sign all documents in connection with this Tender and
any contract or agreement which may arise therefrom, duly signed and dated, shall be
provided by the Board of Directors of the firm and shall be attached and must be on a
Company letter head

Signature Date

(of person authorised to sign on behalf of the Tenderer)
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CONTENT

T2.1 LIST OF RETURNABLE DOCUMENTS

The following valid information is required in the submission and will form part of the evaluation
considerations:

Company profile and experience on similar projects (previous work completed with contact
details of references)

Proof of professional registration (where applicable)

Valid Tax Clearance certificate with verification pin

Company registration document or certifies copy of ID if sole trader not older than 3 months
Certified copy of a valid BBBEE certificate with SANAS logo or an affidavit

Proposed implementation plan and item duration

Outline of methodology

Form of proposal offer

Proof of municipal accounts not older than 3 months or a letter from the landlord stating that
rent paid is up to date and includes municipal accounts, or a proof of residence those residing
in rural areas

Detailed CSD report

Eskom Database Registration (Vendor Number)

Eskom Permit Holder

F.312.2 Special Bid Conditions

Bids submitted are to hold good for a period of 90 (ninety) days and must be inclusive of VAT
This bid will be evaluated in terms of the 80/20 preference point system as prescribed in the
Preferential Procurement Policy Framework Act (No 5 of 2000) and for this purpose the
enclosed forms MBD 4, MBD 5, MBD 6.1, MBD 6.2, MBD 8 and MBD 9 must be scrutinized,
completed, and submitted together with your bid.

NB: No bid will be considered from persons in the service of the state

The council does not bind itself to accept the lowest or any bid reserves the right to accept the
bid as whole or in part, at the rates quoted

Only locally manufactures produced goods that meet the stipulated minimum threshold for
local production and content as determined by DTI will be considered for acceptance. Any
tender that doesn’t meet the minimum threshold is an unacceptable tender.

Failure to comply with the above-mentioned conditions may invalidate your offer

January 2022 T.25
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T2.1: LIST OF RETURNABLE DOCUMENTS

T2.2 RETURNABLE SCHEDULES AND FORMS

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION
PURPOSES.

A. PROOF OF CSD AND CIDB REGISTRATION

B. B-BBEE STATUS LEVEL VERIFICATION

C. VALID TAX CLEARANCE CERTIFICATE AND VERIFICATION PIN

D. MBD4,5,6.1,6.2,8 &9

E. MUNICIPAL SERVICES FOR THE COMPANY

F. MUNICIPAL SERVICES FOR THE DIRECTORS

G. CERTIFICATE OF AUTHORITY

H. THREE YEAR AUDITED FINANCIALS STATEMENTS

. COMPULSORY ENTRPRISE QUESTIONNAIRE

J. RECORD OF ADDENDUM TO TENDER DOCUMENT

K. COMPANY RESITRATION DOCUMENTS AND ID

L. PLANT AND EQUIPMENT

M. EXPERIENCE TO TENDERER

N. PRESENT COMMITMENTS

O. PROPOSED SUBCONTRACTORS

P. KEY PERSONNEL

Q. CURRICULUM VITAE OF KEY PERSONNEL

R. PRELIMINARY PROGRAMME

S. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

T. CONTRACTOR’'S HEALTH AND SAFETY PLAN AND DECLARATION

U. TENDER’S FINANCIAL STANDING

V. FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

W. CONSTRUCTION METHOD STATEMENT

X. SKILLS DEVELOPMENT LEVY CERTIFICATE

Y. WORKMENS COMPENSATION REGISTRATION CERTIFICATE

Z. UNEMPLOYENT INSURANCE FUND CERTIFICATE

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the
best of his ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to
the satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the
grounds that the tender is not responsive. The same applies to the Preferential Procurement

Schedule.

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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T2.1: LIST OF RETURNABLE DOCUMENTS

ANNEXURE A: PROOF OF CSD AND CIDB REGISTRATION

[The Tenderer shall attach hereto the Contractor’s Proof of Registration with CSD and CIDB].

Sighature Date

(of person authorised to sign on behalf of the Tenderer)
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T2.1: LIST OF RETURNABLE DOCUMENTS

ANNEXURE B: B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE

[The Tenderer shall attach hereto the Contractor’s Proof of Certified B-BBEE Certificate or Sworn
Affidavit].

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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T2.1: LIST OF RETURNABLE DOCUMENTS

ANNEXURE C: VALID TAX CLEARANCE CERTIFICATE WITH VERIFICATION PIN

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE D: MBD 4,5,6.1,6.2,8&9

MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

3.6 VAT Registration NUMDEI: ... i e e e e e e e e e eae s

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 Ifyes, furnish partiCulars. ...........coiiii it e e e

IMSCM Regulations: “in the service of the state” means to be —
(&) a member of —
(i)  any municipal council;
(i)  any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);
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(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? .......................co YES /NO

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES / NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES / NO

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO
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4. Full details of directors / trustees / members / shareholders.
Full Name Identity Number State Owner of the Share
Employee Company percentage
Number (yes / no) on the
Company
Signature Date

Capacity

Name of Bidder
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders
must complete the following questionnaire:

1 Are you by law required to prepare annual financial
statements for auditing?
* Delete if not applicable
11 If yes, submit audited annual financial statements for the *YES /NO

past three years or since the date of establishment if
established during the past three years.

2 Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days? *YES /NO

2.1 If no, this serves to certify that the bidder has no
undisputed commitments for municipal services towards
any municipality for more than three months or other
service provider in respect of which payment is overdue for
more than 30 days.

2.2 If yes, provide particulars.

3 Has any contract been
awarded to you by an
organ of state during the
past five years, including
particulars of any material
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non-compliance or dispute concerning the execution of
such contract? *YES /NO

3.1  Ifyes, furnish particulars

4, Will any portion of goods or services be sourced from
outside the Republic, and, if so, what portion and whether
any portion of payment from the municipality / municipal
entity is expected to be transferred out of the Republic?
*YES/NO
*YES/N

4.1 If yes, furnish particulars
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CERTIFICATION
[, THE UNDERSIGNED (NAME)  ooooitt i oot s e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.
| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE
FALSE.
Signature Date
Position Name of Bidder

MBD 6.1
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic
Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R150 000 000
(all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R150 000 000 (all
applicable taxes included).
1.2

a) The value of this bid is estimated to not exceed R150 000 000 (all applicable taxes
included) and therefore the ...80/20.. preference point system shall be applicable;
or

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

Total points for Price and B-BBEE must not
exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in
section 1 of the Broad-Based Black Economic Empowerment Act;
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(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in
terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
guotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act;

() “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE
Status level certificate issued by an authorized body or person;

2) A sworn
affidavit as prescribed by the B-BBEE Codes of Good Practice;

3) Any other
requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 1_Pt_—P_m'” or Ps =90 1_Pt_—P_m'n
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level
of contribution in accordance with the table below:

RET
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6.1

7.1.1

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

B-BBEE Status Level of Contributor: . = (maximum of 10 or 20
points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

Ives| [no | |

If yes, indicate:

i) What percentage of the contract will be
subcontracted..............c.oo i %

i) The name of the sub-
(o0] 11 7= 101 (0] RN P

iii) The B-BBEE status level of the sub-
(010] 11 7= 101 (o PR

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
I[yes] [ n~o ] |

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations,2017:

RET
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Designated Group: An EME or QSE which is at last 51% owned
by:

EME

QSE
\/

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name

8.2 VAT

8.3 Company

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

(0 B 0

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

W
[
[
U

RET
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8.7

8.8

8.9

MUNICIPAL INFORMATION

Municipality where business is situated:

Total number of years the company/firm has been in

I/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 6.1, the contractor may be required to furnish
documentary proof to the satisfaction of the purchaser that the claims are
correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as
a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the
other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS

RET
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the
Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content
Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the
award of bids local production and content is of critical importance, such bids must
be advertised with the specific bidding condition that only locally produced goods,
services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for
local production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract
in such a manner that the local production and content of the overall value of the
contract is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be
calculated in accordance with the SABS approved technical specification number
SATS 1286: 2011 as follows:

LC = [1- x/y] *100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by
using the exchange rate published by the South African Reserve Bank (SARB) at
12:00 on the date of advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is
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1.6.

2.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

accessible on http://lwww.thedti.gov.za/industrial development/ip.jsp at no cost.

A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex
C, D and E) have been audited and certified as correct.

Definitions
“bid” includes written price quotations, advertised competitive bids or proposals;
“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract” means the agreement that results from the acceptance of a bid by an
organ of state;

“designated sector” means a sector, sub-sector or industry that has been
designated by the Department of Trade and Industry in line with national
development and industrial policies for local production, where only locally produced
services, works or goods or locally manufactured goods meet the stipulated
minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed
by the Chief Financial Officer or other legally responsible person nominated in
writing by the Chief Executive, or senior member / person with management
responsibility(close corporation, partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether
by the supplier or its subcontractors) and which costs are inclusive of the costs
abroad (this includes labour and intellectual property costs), plus freight and other
direct importation costs, such as landing costs, dock duties, import duty, sales duty
or other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the
imported content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and
content as determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work
to, or employing another person to support such primary contractor in the execution
of part of a project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

RET



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections

T2.1: LIST OF RETURNABLE DOCUMENTS

Transformers, 90%

Cables 90%

Households prepaid meters 70%
4. Does any portion of the services, works or goods offered

4.1

have any imported content?
(Tick applicable box)

[MVes | [ no ] |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published
by the SARB for the specific currency at 12:00 on the date of advertisement of the
bid.

The relevant rates of exchange information is accessible on
www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Were the Local Content Declaration Templates (Annex C, D and E) audited and
certified as correct?
(Tick applicable box)

[MVes | [ no ] |

5.1. If yes, provide the following particulars:

(a)
(b)
(c)
(d)

(Documentary proof regarding the declaration will, when required, be submitted to
the satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the
dti to verify and in consultation with the Accounting Officer / Accounting Authority
provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

RET



ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections

T2.1: LIST OF RETURNABLE DOCUMENTS

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..oiiiiiiiiiiiiiiii e

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):
............................ Endumeni Municipality..........coooviiiiiiin e,

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the information
on Declaration C. Declaration C should be submitted with the bid documentation at
the closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

[, the UNdersigned, ........ccovieiiiit e e (full names),
do hereby declare, in My CapPaCIty @S .......cooeuiiiiiiieie e s e

0] PP PP SPPPPPPPPPPTRN (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that

0] the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(i) the declaration templates have been audited and certified to be correct.

(c)The local content percentages (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which has been
consolidated in Declaration C;

Py

Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011 R

RET
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Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each
product contained in Declaration C shall be used instead of the table above. The
local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph
4.1 above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of
2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:

RET
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) |[Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pula:l EU|: GBP:
(C7) |[Specified local content %
Calculation of local content

Tender value
Tenderitem . . Tender price I?xempted net of Imported Local o Tender Total tender Total exempted | Total Imported
no's List of items - each imported c.?xempted value Local value cont(.ent % Qty value imported content content
(excl VAT) value imported (peritem)
content
(c8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (€C21) Total Exempt imported content RO
(€22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
) Suppliers as companies or persons prohibited from doing business with the public sector? |:| |:|

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes | No
in terms of section 29 of the Prevention and Combating of Corrupt Activities |:| |:|
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:



http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes | No
court of law outside the Republic of South Africa) for fraud or corruption |:| |:|
during the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other |:| |:|

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes | No
any other organ of state terminated during the past five years on account of |:| |:|
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ottt
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
Js367bW
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits

an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management
policy must provide measures for the combating of abuse of the supply chain
management system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or
has committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any
form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination
(MBD 9) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.

MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

RET
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I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf
of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been
authorized by the bidder to determine the terms of, and to sign, the bid, on behalf of
the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

@) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and
(©) provides the same goods and services as the bidder and/or is in the
same line of business as the bidder
MBD 9

RET
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6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium?® will not
be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been
no consultation, communication, agreement or arrangement with any competitor
regarding:

@) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid
invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.

MBD 9
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10. I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder




ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections RET

T2.1: LIST OF RETURNABLE DOCUMENTS

ANNEXURE E:

RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE COMPANY
[Recent statement / letter from the landlord confirming rent is up to date or recent statement
from landlord].

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE F: RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE
FOR THE DIRECTORS
[Recent statement / letter from the landlord confirming rent is up to date or recent statement
from landlord].

Signhature Date

( of person authorised to sign on behalf of the Tenderer)
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ANNEXURE G: CERTIFICATE OF AUTHORITY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must
complete the certificate set out below for the relevant category.

(1) Q) (i) (V) (V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE SOLE
CORPORATION PROPRIETOR

() CERTIFICATE FOR COMPANY

Ly e , Chairperson of the Board of Directors of

..................................................................... , hereby confirm that by resolution of the Board (copy

MIIMS e , acting in the capacity of
................................................................................ , was authorised to sign all documents in
connection with this tender and any contract resulting from it on behalf of the company.

(OF g T= 11 0 1 1= 1 o DA

(1 CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as

.................................................. hereby authorize Mr/MS ...

acting in the Capacity Of ... e , to sign all

documents in connection with the tender for Contract No: B08/2021-22: B08/2021-22
............................................ and

any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key members upon whom
rests the direction of the affairs of the Close Corporation as a whole.

(1 CERTIFICATE FOR PARTNERSHIP

RET
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We, the undersigned, being the key partners in the business trading as,

hereby authorise MFE/MS .......cooiiiiiiii e
acting in the Capacity Of ........ocueiii i , to sign all

documents in connection with the tender for Contract No: B08/2021-22: B08/2021-22
....................................... and any

contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.

(V) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

MIEIMS .o , authorized signatory of the company,
.................................................... acting in the capacity of lead partner, to sign all documents in
connection with the tender offer for Contract No: B08/2021-22: B08/2021-22 ..........ccccevevvveruneen. and

any contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead partner

Note : This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.
V) CERTIFICATE FOR SOLE PROPRIETOR
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Signature of Sole OWNEr: ......cccevvviviieieee e

As Witnesses:

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE H: THREE YEAR AUDITED FINANCIAL STATEMENT

Signhature Date
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(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE I COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1. Name of enterprise:
Section 2. VAT registration number, if any:
Section 3. CIDB registration number, if any:
Section 4. Particulars of sole proprietors and partners in partnerships.
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than three partners.
Section 5. Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 6. Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

[0 amember of any municipal council 1 an employee of any provincial department,
[1 a member of any provincial legislature national or provincial public entity or
[1 amember of the National Assembly or the constitutional institution within the meaning of
National Council of Provinces the Public Finance Management Act, 1999
I amember of the board of directors of any (Act 1 of 1999)
municipal entity 7 amember of an accounting authority of any
1 an official of any municipality or municipal national or provincial public entity
entity 1 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following*:




ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections

T2.1: LIST OF RETURNABLE DOCUMENTS

Name of sole proprietor,
partner, directors, manager,
principal share holder or stake
holder

Name of institution, public offices, | Status of service (tick
board or organ of state and
position held

appropriate column)

Current Within last 12
months

* Insert separate page if necessary.

Section 7.

Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months in the service of any of the

following:

[0 amember of any municipal council

[0 amember of any provincial legislature

[0 amember of the National Assembly or the
National Council of Provinces

[0 a member of the board of directors of any
municipal entity

[0 an official of any municipality or municipal

entity

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999
(Act 1 of 1999)

a member of an accounting authority of any
national or provincial public entity

an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following*:

RET
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Name of spouse, child or Name of institution, public offices, | Status of service (tick

parent

board or organ of state and appropriate column)
position held

months

Current Within last 12

* Insert separate page if necessary.

The undersigned, who warrants that he/she is dully authorised to do so on behalf of the enterprise:

authorises the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my/our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager, director
or other persons, who wholly or partly exercises, or may exercise, control over the enterprise
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combatting of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise, has within the last five years been convicted of
fraud or corruption;

confirms that I/we am/are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest; and

confirms that the contents of this questionnaire are within my personal knowledge and are to
the best of my belief both true and correct.

Signhature Date

( of person authorised to sign on behalf of the Tenderer)

Name:

Enterprise name:

Position:

RET
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ANNEXURE J: RECORD OF ADDENDUM TO TENDER DOCUMENTS

I / We confirm that the following communications received from the Employer or his representative
before the date of submission of this tender offer, amending the tender documents, have been taken

into account in this tender offer.

ADD.

No DATE

TITLE OR DETAILS

1

10

Signhature Date

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE K: CERTIFIED COMPANY REGISTRATION CERTIFICATE AND
OWNERSHIP ID DOCUMENT

Sighature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE L: PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract if my / our tender is accepted.

Note: Each partner to a joint Venture is to provide the information required below with respect to his
company’s contribution to the plant and equipment resourcing of the Joint Venture.

(@) Details of major equipment that is owned by me / us and immediately available for this
contract.
YEAR OF
DESCRIPTION (t [ ity etc. UANTITY
(type, size, capacity etc.) Q MANUFACTURE

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our
tender is accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc.) QUANTITY AIRE/

BUY SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional
plant not listed but which may be necessary to complete the contract within the specified contract
period.

1 Authorized Persons

RET
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1.1 High Voltage Authorization

Name ID Number Permit Expiry Permit/Certificate
Date / No
1.2 LV Switching
Name ID Number Permit Expiry Permit/Certificate

Date / No

2 Eskom Mersey Accredited Linesman:
(Minimum requirement is one Eskom Mersey Accredited Linesman per team)

team Name
No

ID Number

Permit Expiry

Permit/Certificate
Date / No

4

5

Important Note (Items 1 & 2):

Copies of Identity and Documents and Permits / Certificates must be forwarded with tender
submission. Any changes to the above must be approved by the Employer’s Representative.

3 Safety Representatives:

Name ID Number Course / Certificate
4  First Aiders
| Name | ID Number | Course / Certificate

RET
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5 Tools & Equipment

Item Serial No Calibration Certificate | Expiry
6 Vehicles
Make Model Registration No.

Note: By submitting bids, Bidders would be deemed as having confirmed permanent availability of the proposed
staff should their bid be successful or undertake to propose alternative staff of equivalent experience
to those originally listed should that not be the case. Failure to do this may result on the awarded bid
being reviewed and the bidder may risk proposal being set aside.

Sighature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE M:

EXPERIENCE OF TENDERER

Note: Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the experience of the Joint Venture.

The following is a statement of work of similar nature recently successfully executed by myself /

ourselves
DATE
EMPLOYER: CONSULTING
CONTACT ENGINEER: VAV\%(L)JESF COMF(SII‘?ETED
PERSON AND CONTACT PERSON NATURE OF WORK (inclusive of EXPECTED
TELEPHONE AND TELEPHONE VAT) TO BE
NUMBER NUMBER COMPLETED

Attach additional pages if more space is required.

Signhature

Date

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE N: PRESENT COMMITMENTS

The following are list of contracts or tenders that | or we are currently committed to complete.

Employer and Contract Contract Amount Duration and Consulting Engineer
Description Completion
Date
SIgNALUIE:....eiiiiieei e Date: ..o

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE O: PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work in this
contract.

If /we am/are awarded a contract I/we agree that this notification does not change the requirement for
me/us to submit the names of proposed subcontractors in accordance with requirements of the
contract for such appointments. If there are no such requirements in the contract, then your written
acceptance of this list shall be binding between us.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF PREVIOUS EXPERIENCE
PROPOSED WORK TO BE WITH SUBCONTRACTOR
SUBCONTRACTORS SUBCONTRACTED
Signhature Date

(of person authorised to sign on behalf of the Tenderer)




ENDUMENI LOCAL MUNICIPALITY
Contract No: B03/2022-23: B03/2022-23 Kunene-Craydon Farm Phasel Electrification Project 392 connections RET

T2.1: LIST OF RETURNABLE DOCUMENTS

ANNEXURE P:KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be
brought in from outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS
KEY PERSONNEL, KEY PERSONNEL TO UNSKILLED
PART OF THE PERSONNEL TO BE
CATEGORY OF . BE IMPORTED IF NOT
EMPLOYEE CONTRACTOR'S AVAILABLE LOCALLY RECRUITED FROM
ORGANISATION LOCAL COMMUNITY
HDI NON-HDI HDI NON-HDI HDI NON-HDI
Site Agent, Project
Managers
Foremen, Quality
Control and Safety
Personnel
Plant Operators
Unskilled Workers
Others:....cccvveveiviiinnen.
Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE Q: CURRICULUM VITAE OF KEY PERSONNEL
SITE AGENT
Name: Date of birth:
Profession: Citizenship:

Quialifications:

Professional registration number:

Name of employer (firm):

Current position: Years with firm:

Employment Record:

Experience record relevant to required services:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

The tenderer must countersign indicating agreement with the contents of this form.

Date: .cccooovvvvviieeeeee, Signature of Tenderer: .......cccocvvvieiiiieiiiiiiieeeeenn.
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FOREMAN
Name: Date of birth:
Profession: Citizenship:

Quialifications:

Professional registration number:

Name of employer (firm):

Current position: Years with firm:

Employment Record:

Experience record relevant to required services:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes

me, my qualifications and my experience.

Date: ......oocccvvvvveeen SIGNALUIE: ..ot

The tenderer must countersign indicating agreement with the contents of this form.

Date: .ccoooevvviiiieieeeee, Signature of Tenderer: .........ccccoe e,
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ANNEXURE R: PRELIMINARY PROGRAMME

The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of
execution of the various activities comprising the work for this Contract. The programme shall be in
accordance with the information supplied in the Contract, requirements of the Project Specifications
and with all other aspects of his Tender.

[Note: The programme must be based on the completion time as specified in the Contract
Data. No other completion time that may be indicated on this programme will be regarded as
an alternative offer, unless it is listed in Table (b) of Form | hereafter and supported by a
detailed statement to that effect, all as specified in the Tender Data]

Sighature Date

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE S: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer,
desire to make any departures from the provisions of this contract he shall set out his proposals
clearly hereunder. The Employer will not consider any amendment, alternative offers or discounts
unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer).

| / We herewith propose the amendments, alternatives and discounts. as set out in the tables below:

()  AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

[Notes: (1) Amendments to the General and Special Conditions of Contract are not
acceptable;
(2) The Tenderer must give full details of all the financial implications of the
amendments and qualifications in a covering letter attached to his tender.

(b)  ALTERNATIVES

PROPOSED

ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an
alternative offer for time for completion should be listed here.

(2) In the case of a major alternative to any part of the work, a separate Bill of
Quantities, programme, etc, and a detailed statement setting out the salient
features of the proposed alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works
and methods of construction shall be treated separately from the main tender
offer.]

RET
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(c)  DISCOUNTS

ITEM ON WHICH

DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

[Note: The Tenderer must give full details of the discounts offered in a covering letter
attached to his tender, failing which, the offer will be prejudiced]

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE T: CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the
OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
(@) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ...........cooioiiiiiiiiies *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors

as detailed in 4(C) hereafter: ........cccoovviiiee e *Yes / No
(* = delete whatever is not applicable)
4, Details of resources | propose;

(Note: Competent resources shall include safety personnel such as a construction supervisor
and construction safety officer as defined in Regulation 6, and competent persons as defined
in Regulations 7, 8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own
resources, who will form part of the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

RET
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(b)

(©)

Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

(@ By whom will training be provided? ...
(i)  When will training be undertaken? ...

(i)  List the positions to be filled by persons to be trained or hired: ..........c.ccoceeiiiiiiinieeene

Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of PropoSed SUDCONTIACION: .......c.uuviiiiie e i i e e r e e e e e s e e e e s s st r e e e e e e s e snnnreneeaaeeas

Qualifications or details of competency of the SUDCONIaCtOr: ............cccoocivieiniiiie i,

| hereby undertake, if my tender is accepted, to provide, before commencement of the works
under the contract, a suitable and sufficiently documented Health and Safety Plan in
accordance with Regulation 5(1) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on
site and will at all times be available for inspection by the Contractor's personnel, the
Employer's personnel, the Engineer, visitors, and officials and inspectors of the Department of
Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and
safety measures envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be
liable for any penalties that may be applied by the Employer in terms of the said Regulations
(Regulation 30) for failure on the Contractor's part to comply with the provisions of the Act and
the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the
Employer will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2003, and accept that my tender will be prejudiced and may be
rejected at the discretion of the Employer.

Sighature Date

(of person authorised to sign on behalf of the Tenderer)

RET
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CONTRACTOR'S SAFETY PLAN

[The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety
Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 1993
Construction Regulations 2003, and referred to in Form J and in T2.1]

Sighature Date

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE U: TENDERER'’S FINANCIAL STANDING

In terms of Clause 9.2 of the Conditions of Tender the Employer may make inquiries to
obtain a bank rating from the Tenderer's bank.

To that end the Tenderer must provide with his tender a bank rating, certified by his banker,
to the effect that he will be able to successfully complete the contract at the tendered amount
within the specified time for completion.

However, should the Tenderer be unable to provide a bank rating with his tender, he shall

state the reasons as to why he is unable to do so, and in addition provide the following
details of his banker and bank account that he intends to use for project:

[NETa (el o] = Tetoto 18 [ a1 A o] (o L= oS

Name of Bank: .........cccciieeeiiiiiiiiiiiieeeenn, Branch: ...
Account number: ........cccoccieiiiiiiiiiee. Type of aCCOUNt: ...
Telephone number: ......cccccevvvvvvieeeeenn. Facsimile number: ........cccccceee i,

Name of contact person (at bank):

Failure to provide either the required bank details or a certified bank rating with his
tender, will lead to the conclusion that the Tenderer does not have the necessary
financial resources at his disposal to complete the contract successfully within the
specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for
the use of evaluation of the tender submitted by the Tenderer.

Signature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE V: FORM OF INTENT TO PROVIDE A PERFORMANCE
GUARANTEE

[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made
the necessary arrangements, to the effect that the said bank or institution will be prepared to
provide the required performance guarantee when asked to do so].

Sighature Date

(of person authorised to sign on behalf of the Tenderer)

RET
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ANNEXURE W: CONSTRUCTION METHOD STATEMENT

[The Tenderer shall attach here the construction method statement].

Signature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE X: SKILLS DEVELOPMENT LEVY CERTIFICATE

[The Tenderer's Skills Development Levy Certificate to be inserted here].

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE Y: WORKMEN'S COMPENSATION REGISTRATION CERTIFICATE

[The tenderer's Workmen's Compensation Registration Certificate or proof of payment of contributions
to be inserted here].

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE Z: UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION
CERTIFICATE

[The Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here].

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE AA: PROOF OF TENDER PURCHASE

Signhature Date

(of person authorised to sign on behalf of the Tenderer)
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T.2.2.2 PREFERENTIAL PROCUREMENT SCHEDULES AND AFFIDAVIT THAT WILL BE

INCORPORATED INTO THE CONTRACT

PREFERENTIAL PROCUREMENT DECLARATION AFFIDAVIT

IMPORTANT NOTES:

1.

Tenderers with annual total revenue of R5 Million or less qualify as Exempted Micro
Enterprises (EMEs)in terms of the Broad-Based Black Economic Empowerment Act,
and must submit a certificate issued by a registered auditor, accounting officer (as
contemplated in section 60(4) of the Close Corporation Act, 1984 (Act No. 69 of 1984))
or an accredited verification agency.

Tenderers other than Exempted Micro Enterprises must submit an Original or certified
copy of a Valid B-BBEE status level verification certificate substantiating their B-BBEE
rating.

Submission of such certificates must comply with the requirements of instructions and
guidelines issued by the National Treasury and be in accordance with notices
published by the Department of Trade and Industry in the Government Gazette.

These certificates must be submitted by each Tenderer and, in the case of a
Consortium or Joint Venture, by every member of the Consortium or Joint Venture.
Any subcontractor(s) nominated for participation in the contract must also submit
these certificates.

False documents and/or information will invalidate the tender.

The B-BBEE status level attained by the tenderer must be used to determine the
number of points contemlaped in the table below.

The said certificates are essential and vital for the evaluation of the tender, and failure
to submit these certificates will prejudice the tender and may invalidate it at the
discretion of the Employer.

The information for registration as in the possession of the ENDUMENI MUNICIPALITY
will apply.

It is the Tenderer’'s responsibility to ensure that the details as submitted to the
Municipality are correct.

RET
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RETURNABLE DOCUMENTS

T2.1: LIST OF RETURNABLE DOCUMENTS

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE)

BALANCED SCORECARD 2:

(80/20 PREFERENCE POINT SYSTEM)

For competitive bids/price quotations with a Rand value above R150 000 000, 00

Preference Points
Status Level of Scorecard based on Tick Score
contributor scorecard (80/20 Claimed
System)
1 2100 points 20
2 2 85 but < 100 points 18
3 2110 but < 85 points 14
4 2 65 but < 110 points 12
5 2 55 but < 65 points 8
6 2 45 but < 55 points 6
7 2 40 but < 45 points 4
8 2 30 but < 40 points 2
Non-compliant < 30 points 0
Contributor P
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T2.2.3 PRO FORMA FORMS TO BE COMPLETED BY SUCCESSFUL TENDERER

PERFORMANCE GUARANTEE .......ccoiiiiiiii i T.85
PRO FORMA NOTIFICATION FORM IN TERMS OF OHSA 1993 CONSTRUCTION
REGULATIONS 2003 ...ttt T.87

1. Invalid Tenders

Tenders shall be invalid, and shall be endorsed and recorded as much as in tender opening
records by responsible official (appointed by the Director: Supply Chain Management to pen the
tenders) in the following instances:

1. If tender is not sealed:

1.2 The tender is not submitted on the Official Tender Offer:

1.3 If the tender is not completed in non-erasable ink:

1.4 If the tender offer and / or form of offer and acceptance has not been signed:

1.5 If the tender offer and/or form of offer and acceptance is signed but the tenderer is not stated,
or is indecipherable: or

2. Non Responsive Tenders
Valid tenders will be declared non-responsive and eliminated from further evaluation if:

2.1The tenderer has been in the register for the tender defaulters in terms of section 29 of the
prevention and combating or corrupting activities act, 12 of 2004 or has been listed on national
treasury database a person prohibited from doing business with the public sector.

2.2 The tenderer has been listed on the Endumeni Municipality registered of the tender and
contract defaulters as contemplated in the Endumeni Municipality

2.3 The tenderer does not comply with the general conditions as set out in the Endumeni
Municipality

2.4 The tenderre has not adhered to the instructions as per the price schedule.

2.5 The tenderer has not achieved the minimum functionality scoring/points as set out in the tender
document (if applicable).

2.6 The tenderer has failed to complete and/or sign the required declarations and /r authorizations.

Disqualified Tenders

The tender will be disqualified and eliminated from further evaluation if it fails to adhere to a written
request (within the specified period set out in such request) to:

3.1 Comply with one or more of the provisions contained in the instruction to tenderers:

3.2 Comply with any other terms and conditions of the tender documentation after being called
upon to do so:

3.3 Submit an original and valid tax clearance certificate from South African Revenue Services
certifying that the taxes of the tenderer are in order or that suitable arrangements have been made
with SARS.

CONTENT
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PERFORMANCE GUARANTEE

Contract No: B08/2021-22: ......uvviieeiiiieeeeeeeeve e
[(@oT g1 = Tox A1 111 1= ) PR EPP T

WHEREAS e

(hereinafter referred to as "the Employer") entered into, on the .......... (o -1V o) S 20....,

Fo R OXo T a1 r= T A,/ 1 o

AND WHEREAS it is provided by said Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfilment of the Contract by the Contractor;

AND WHEREAS ..ottt (hereinafter referred to as the Guarantor)
has/have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ......iiiiiiiiiiie ittt ettt st ettt e e sttt e e st e e s n e e e s asbb e e e s antbe e e s anbaeeeeansaeeeennnes
do hereby guarantee to the Employer under renunciation of the benefits of division and excussion the
due and faithful performance by the Contractor of all the terms and conditions of the said Contract,
subject to the following conditions:

1. The Employer shall, without reference and/or notice to me/us, have complete liberty of action
to act in any manner authorised and/or contemplated by the terms of the said Contract, and/or
to agree to any modifications, variations, alterations, directions or extensions of the Due
Completion Date of the Works under the said Contract, and that its rights under this guarantee
shall in no way be prejudiced nor our liability hereunder be affected by reason of any steps
which the Employer may take under such Contract, or of any modification, variation,
alterations of the Due Completion Date which the Employer may make, give, concede or
agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Final Approval
Certificate, unless we are advised in writing by the Employer before the issue of the said
Certificate of his intention to institute claims, and the particulars thereof, in which event this
guarantee shall remain in full force and effect until all such claims have been paid or
liquidated.

However, upon receipt by us of an authenticated copy of the Certificate of Completion in
terms of the Contract, the amount of liability shall be reduced by 150%, which shall be in force
until the issue of the Final Approval Certificate at expiry of the Defects Liability Period

CONTENT
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4. My/Our total liability in terms hereof shall be limited to the sum of R ...,
(I ) o £ PSS )

(10 % of the tender sum) which amount I/we agree to hold at your disposal.

5. I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a
guarantor and undertake to pay the said amount or such portion thereof as may be
demanded, immediately on receipt of a written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of
the Guarantor's liability for the purpose of enabling provisional sentence or any similar relief to
be obtained against the Guarantor.

6. I/'We hereby choose domicilium citandi et executandi for all purposes arising hereof at ............

7. This guarantee is neither negotiable nor transferable, and must be surrendered to the
Guarantor in the event of the full amount of the Guarantee being paid to the Employer.

IN WITNESS WHEREOF this guarantee has been executed by us at ..........ccccceevveeenee on this
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of work on site, by
all Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003,
to the office of the Department of Labour]

1. (a) Name and postal address Of CONtrACIOr: ........cciiiiciiiiiiie e e e e e e e e e e e
(b) Name of CoNtractor's CONTACE PEISON: ........ciiieeiiiiirieireeee e s isierie e e e e s s ssrrrrr e e e e e s s annrrerreeeeesnnnsereees
Telephone number:

2. Contractor’'s compensation registration NUMDET: .........c.c.vuiiiriei i e
3. (8) Name and postal address Of CHEN: ...
(b) Name of client’s contact PErsON OF AQENT: ......cccciiiieiiiieee e i e e e e e s e e s s e rrrerr e e e e e s e rnnreees
TelePhONE NUMDET ...t e e e e e e e e e e e ebebeees
4. (a) Name and postal address of designer(s) for the project: ...
(b) Name of deSIgNEr'S CONLACE PEISON: .....oiiiiiiiiiieiiieie ettt ettt et e e e e sbb e e e e sbbee e s snneeeas
TelePRONE NUMDET ... e e e e e e e e e e e e e aneeeees
5. Name of Contractor’s construction supervisor on site appointed in terms of
Regulation B(1): ...ccooveeeeeiiiiiee et Telephone number:

9. Expected COMMENCEMENT UALE: .......eiiiiiiiiieiitiee ettt st et e e st e e e snbee e e e aeee
IO TR bt o T=Yod (=To [oTo] g ] o] 1] 1 T0] 10 = =
11. Estimated maximum number of persons on the CoNnStruction Site: ..........cccoocieeiiiiiie i
12. Planned number of subcontractors on the construction site accountable to Contractor: ..................
13. Name(s) of subcontractors already CROSEN: .......occuiiiiiiiiii e
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CONTRACT No.: B03/2022-23
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C1.1 FORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:
CONTRACT No.: B03/2022-23.:

Kunene-Craydon Farm Phasel Electrification Project 392 connections

The Tenderer, identified in the Offer Signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender. By the representative of the Tenderer, deemed to be duly
authorised, signing this part of this Form of Offer and Acceptance, the Tenderer offers to perform all of
the obligations and liabilities of the Contractor under the Contract including compliance with all its terms
and conditions according to their true intent and meaning for an amount to be determined in accordance
with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

S (INWOKAS. oo,

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorized to sign the teNder): ...
Name: (of SIgNAtOry iN CAPITAIS): ....eeeiiiiiieiiiiie et et
(OF=T o = Tod 1 Y0 (11050 = Lo 157
Name of Tenderer: (OrganiSAtION): .............uuuuuuuuueuurerereieuerererrreeerereerrerer———————————————————————————————————.
o o [T SO PPP R
Telephone number: ..., Fax nUMbEer: .....ccccocvvvvviieiiiiinininininnnnns
Witness:

1o = 1001 =3O PP PP PUPPPRPTPPP
NAME: (IN CAPILAIS): ..ee ettt e et e e et e e e bt e e e abe e e e annbeeeeenees

Date: s
[Failure of a Tenderer to sign this form will invalidate the tender]

SEPTEMBER 2022 C1.1-3
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B. Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
bidder’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
bidder’s offer shall form an agreement between the employer and the bidder upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data,(which includes this agreement)(also referred as Part 2)
Part C2: Pricing data (also referred to as Part 3)

Part C3:  Scope of work. (also referred as Part 4)

Part C4:  Site information (also referred as part 5)

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1
to 4 above.

Deviations from and amendments to the documents listed in the bid data and any addenda thereto
as listed in the bid schedules as well as any changes to terms of the offer agreed by the bidder and
the employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this agreement. No amendments to or deviation from
said documents are valid unless contained in this schedule.

The bidder shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the
contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfill any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
bidder received one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the bidder (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

Y Lo - (U = U
NaME: (IN CAPILAIS) ootttk et e e et e e s et e e s abre e e e nnnes
(02 T - (o1 1 4 TP PP P PP PPPPOUPPPN
Name of Employer (OrganiSatioN) ..........ocoiiiiie ittt
F Yo o [ ST ST PP PP TPRP PP PRPPP

Witness:
SIgNAtUre: .vvieeiiice e NAME: e
Date: s

SEPTEMBER 2022 Cl.1-4
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of tender.

A Tenderers covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance; the outcome of such agreement shall be recorded
here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by parties becomes an obligation of the
contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded here
shall also be incorporated into the final draft of the Contract

1. 101 o] =T o ST PP PP PUPPPPPPP
L2 = T N
2. YU o] =] SR
[ 1C] = 11 £ T
3. 101 o] =T o ST PP P TP PUPPPTPPN
L2 = T N
4, YU o] =] SR
L2 = 11 N

5. Subject:
Details:

6. Subject:

Details:

By duly authorized representatives signing this schedule of deviations, the Employer and the
Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from
and amendments to the documents listed in the tender data and addenda thereto as listed in
the tender schedules, as well as any confirmation, clarification or change to the terms of the
offer agreed by the tenderer and the employer during this process of offer and acceptance. It is
expressly agreed that no matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipts by the tenderer of a
completed signed copy of this agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.

FOR THE TENDERER:

R0 = 10T =3 PP PP
N2 1=
LT o = 1o 1 Y2
JLIE=] 2 1T =

Witness:

T[0T g =AU | €= PP PRN

[N 1 1=

SEPTEMBER 2022 C1.1-5
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D=
FOR THE EMPLOYER

o L= 101 £ PP PRTPTPPPN
[N = U = PP
107 T - T3 1 |V PP
L] 110 =T =T PP

S S ittt et e e e e e e e e e e e e e e e e e e e e e,

1o L= 1001 €= PP UPTPIN

NP 1.0 1=

D= | <
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C1.2: CONTRACT DATA
C1.2.1: CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works — 2" Edition
2010", issued by the South African Institution of Electrical Engineering. (Short title: “General Conditions
of Contract 2010").

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out
hereafter under “Special Conditions of Contract”.

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT

Cl.21.21 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions shall amplify, modify or supersede, as the case may be, the General Conditions of Contract
2010 to the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the General Conditions of Contract 2010, and the
applicable heading, or (where a new special condition that has no relation to the existing clauses is
introduced) by a number that follows after the last clause number in the General Conditions of Contract
2010, and an appropriate heading.

C1.2-7
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C1.2.2: CONTRACT DATA (Applicable to this contract)

A. DATA TO BE PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REF.
CLAUSE No

1.1.1.13

1.1.1.14

1.1.1.15

1.1.1.16

3.1.3:

53.1

53.2

DATA BY EMPLOYER

The Defects Liability Period is 12 months measured from the date of the Certificate of
Completion.

The time for achieving Practical Completion is 3 months measured from the Commencement
Date, including special non-working days.

Name of Employer: ENDUMENI LOCAL MUNICIPALITY

Address of Employer:

Physical Address

64 Victoria Street

Private Bag 2024

Dundee

3000

Telephone No:  (034) 212 2121
Fax No: (034) 212 3856
E-mail: ndebeles@endumeni.gov.za

Name of Engineering Consultant: BTMN CONSULTING ENGINEERS (PTY) LTD

Address of Engineering Consultant:
50 West Riding Row

Office 08, West Riding Offices
Sherwood, Durban, 4091

P.O. Box 47610|Greyville[4023.
Telephone No: 031 702 9651

Fax No: 086 236 1817
E-mail: dan@btmn.co.za

The Engineer is required to obtain the specific approval of the Employer for any expenditure
in excess of the Contract Price.

The Contractor shall commence executing the Works within 14 days of the Commencement
Date.

The documentation required before commencement with Works execution are:

i) Health and Safety Plan (Clause 4.3)

i) Initial Programme (Clause 5.6)

iii) Surety (Clause 6.2)

iv) Insurance (Clause 8.6)

V) Letter of good standing for and C.O.1.D.A (Workman’s Compensation).
Vi) Proof of Notification for construction works to the Department of Labour

C1.2-8
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53.2

58.1

5131

5.16.3

6.2.1

6.5.1.2.3

6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.3

10.4.2,
10.7.1

The documentation required before commencement with Works execution is to be submitted
within 14 days of the Commencement Date.

The non-working days are Sundays.

The special non-working days are the construction industry yearend break and the following
statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’
Day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas

Day and the Day of Goodwill.

The construction industry yearend break commences on the first working day after 15
December and ends on the first working day after 5 January of the next year.

The penalty for failing to complete the Works is R 11500 per calendar day.

The latent defects period is 1 year

The surety to be provided by the Contractor shall be:

Performance guarantee of 10% of the tender sum up to the issue of the certificate of
completion.

The percentage allowance to cover overhead charges is 15%.

Price adjustment for variations in the cost of special materials is not allowed.

Contract Price Adjustment will not be applicable.

The percentage advance on materials not yet built into the permanent works is 80%.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of retention money is 10% of the amount of the tender offer, excluding
contingencies and VAT.

A Retention Money Guarantee is permitted.
The value of materials supplied by the Employer to be included in the insurance sum is nil.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is R 1 000 000.00.

Special risk insurance issued by SASRIA is required.

The limit of indemnity for liability insurance is R5 000 000.00 (Five Million Rands only) for
any single liability claim. Liability insurance shall include spread of fire risk.

Failing Amicable Settlement and resolution by Adjudication, unresolved Disputes shall be
referred to Arbitration.

C1.2-9
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B: DATA TO BE PROVIDED BY CONTRACTOR

REF. CLAUSE

No DATA BY CONTRACTOR

1.1.1.9 N E=T g ToT o) I OX0] o1 4 &= (o (o ] SRR

1.2.1.2 Address of Contractor:

E-mail: ....oovvvieeeeiee,

Telephone NO: .o, FaX NO: e,

6.8.3 The variations in cost of special materials will be based on the following:

Special Material Unit Rate or Price

C1.2-10
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C1.2.3: THE VARIATION TO THE GENERAL CONDITIONS OF CONTRACT

11

GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The
Special Conditions of Contract shall amplify, modify or supersede, as the case maybe, the
General Conditions of Contract 2015 to the extent specified below, and shall take precedence
and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered SCC followed in
each case by the number of the applicable Clause or Sub-Clause in the General Conditions of
Contract 2015, and the applicable heading.

An asterisk (*) placed next to an SCC sub clause number denotes the inclusion of an
additional/new sub clause for which no equivalent appears in General Conditions of Contract
2015.

VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015), published by the South
African Institution of Electrical Engineering, is applicable to this Contract.

DEFINITIONS

SCC1.1.15 The Employer means: ENDUMENI Local Municipality

SCC1.1.16 The Employers Agent means: Element Consulting Engineers

SCC1.21

SCC1.2.6

Add the following new sub-clauses to Sub-Clause 1.2.1:

SCC1.2.1.3* sent by facsimile irrespective of it being during office hours or
otherwise;

SCC1.2.1.4* posted to the addressee and delivered by the postal authorities; or

SCC1.2.1.5* delivered by a courier service and signed for by or on behalf of the
addressee;

In the second sentence of the last paragraph of sub-clause 1.2.1 and after the word
addresses insert and/or facsimile.

*Targeted Enterprise means a business which adheres to statutory labour practices, is
a legal entity, registered with South African Revenue Service and is a continuing and
Independent Enterprise for profit, providing a Commercially Useful Function and:

a) which is at least two thirds Owned by one or more Previously Disadvantaged
Individuals or, in the case of a company, at least two thirds of the shares are
Owned by one or more Previously Disadvantaged Individuals; and

b) whose management and daily business operations are in the Control of one or
more of the Previously Disadvantaged Individuals who effectively own it:
provided, however, that the annual average turnover excluding Value Added Tax
(VAT) and any turnover generated in respect of work performed by other parties
in a joint venture or a consortium, of the business during the lesser of the period
for which the business has been operating, or the previous three financial years,
does not exceed:

1) R25 million in respect of contractors who generate more than 75% of their
turnover as Prime Contractors;

2) R10 million in respect of contractor who generate less than 25% of their turnover
as Prime Contractors;

3) R2.5 million, in respect of labour-only sub-contractors;

Cl2-11
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2.
SCC214

4) R10 million in respect of Manufacturers;
5) R15 million in respect of Suppliers;

6) R2.5 million exclusive of any turnover generated in respect of outsourced
activities which the enterprise does not have the in-house competence and
expertise to perform, in respect of professional service providers; and

7) R2.5 million, in respect of other service providers, e.g. transporters, and that the
sum of the average annual turnovers over the same period of all the business
concerns which are under the Control of Previously Disadvantaged Individuals
within the business entity or Affiliated Entities does not exceed one and a half
(1.5) times the maximum allowable annual average turnover for the particular
category of enterprise as set out in b) above, seeking Targeted Enterprise Status.

BASIS OF CONTRACT
*COMPLIANCE WITH APPLICABLE LAWS

Add the following: The Contractor shall ensure that he and his Sub-contractors pay wages to their
labour forces, including artisans, which are in accordance with those determined by the Department of
Labour and which may vary from time to time during the Contract Period.

SCC214.1

SCC2.11

*The Employer and the Contractor hereby agree, in terms of the provisions of Section

37(2) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993, and the New

Construction Regulations, 2003), hereinafter referred to as “the Act”, that the following

arrangements and procedures shall apply between them to ensure compliance by the

Contractor with the provisions of the Act, namely:

a) The Contractor undertakes that the appropriate officials and employees of the
Contractor, as well as Subcontractors, will fully acquaint themselves with all
relevant provisions of the Act and the Regulations promulgated in terms of the
Act.;

b) The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations will be fully complied with;

c) The Contractor hereby accepts sole liability for such due compliance with the
relevant duties, obligations and prohibitions imposed by the Act and Regulations,
and expressly absolves the Employer from itself being obliged to comply with any
of the aforesaid duties, obligations and prohibitions;

d) The Contractor agrees that any duly authorised official of the Employer shall be
entitled (although not obliged) to take such steps as may be necessary to ensure
that the Contractor has complied with his undertakings as set out more fully in
paragraphs (a) and (b) above, which steps may include, but will not be limited to,
the right to inspect any appropriate site or premises occupied by the Contractor, or
to inspect any appropriate records held by the Contractor; and

e) The Contractor shall be obliged to report forthwith to the Employer any
investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the Act and Regulations, pursuant to work performed in terms of
this contract, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

*AVAILABLE DATA AND EXISTING INFORMATION

Add the following:

All known existing underground services in the vicinity of the Works are shown on the

drawings and immediately prior to undertaking any work the Contractor shall check the

record of underground services in order to ascertain the presence of any new services.

The exact position of these services cannot be guaranteed. The Contractor shall

exercise due care when working near these services. If any service shown on the

drawings is damaged by the Contractor, then the Contractor shall bear the cost of the
repair by the responsible authority.

The Contractor shall immediately inform the Engineer if he discovers the existence of

any underground service which is not shown on the drawings. If such service is

undamaged when discovered, it shall from then on be deemed to be known service
and, if subsequently damaged by the Contractor, its repairs shall be a charge on the

Contractor. If such unknown service is damaged when discovered, the cost of repair

shall be met by the Contractor unless he establishes to the satisfaction of the Engineer
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2.6*
SCC2.6.1

that such damage could not by the exercise of reasonable diligence have been avoided;
such service shall thereafter be deemed to be known service and the provisions of the
preceding paragraph shall apply.

GUARANTEE

GUARANTEE

The Contractor shall deliver to the Engineer within such time as may be stated in the
Contract Data a guarantee of an Insurance Company or Bank to be jointly and severally
bound with the Contractor, in accordance with the provisions of the Form of Guarantee,
in a sum equal to the amount stated in the Contract Data, for the due performance of
the contract. The said Company or Bank shall be subject to approval by the Employer.

The Engineer shall be empowered to withhold all payment certificates until the
Contractor has complied with his obligations in terms of this clause.

Expenditure incurred in obtaining such guarantee and the Form of Guarantee to be
entered into shall be borne by the Contractor unless the Contract otherwise provides.
The Form of Guarantee shall be returned to the Guarantor within 14 days after the
issue of the Certificate or Certificates of Completion in respect of the whole of the
Permanent Works.

The Contractor shall then be responsible for returning the Guarantee to the Guarantor.

Should the employer be made unable to return the Guarantee, the Employer shall write
a suitably worded letter addressed to the Guarantor but delivered to the Contractor
within the prescribed 14 days, stating that he has no further claim against the Guarantor
and the Guarantee may be cancelled. The Contractor shall then be responsible for
forwarding such letter to the Guarantor.

In the event that the Contractor fails to submit an acceptable guarantee in terms of this
sub-clause within the time stated in the Contract Data and acceptable insurance
policies and proof of payment of premiums and continuity of the policies within the time
stated in Sub-Clause 35.1 hereof, the Engineer shall, with the Employers approval, be
entitled to delay the commencement of the Works (and hence the Commencement
Date) by the number of days the Contractor is late in submitting the required
documentation. The construction period shall ipso facto be reduced by the number of
days the contractor was late in submitting the required documentation.
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4.2 ENGINEER’S INSTRUCTIONS
SCC4.2.2 After the word “instructions”, insert “(excluding the SABS 1200 Standardised

Specifications)”

SCC4.7FOSSILS, etc.
Add the words “or traditional importance (such as burial sites)” between the words
“interest” and “discovered” in the second line.

4.11 COMPETENT EMPLOYEES

SCC4.11.3* LOCAL LABOUR
Where it is a requirement that the Contractor employ local labour and local
subcontractors on site, the Contractor shall, taking cognisance of the requirements of
this Clause, appoint local labour subcontractors as required for the execution of the
works and shall train and supervise them as may be necessary to execute and
complete the tasks or functions for which they were employed. The preferred
categories and ratios are as follows:

o /3 (one third) of labour be women (above youth age category of 35 years);

o /3 (one third) of labour be youth (men and women, 18 to 35 year age); and

. /3 (one third) of labour be men (above youth age category of 35 years).
8.3 CARE OF THE WORKS

SCC8.3.1EXCEPTED RISKS
Append Sub-clause 8.3.1.9 with except where the Contract specifically so provides,
8.6 INSURANCES

SCC8.6.1INSURANCES TO BE EFFECTED
Amend Sub-Clause 8.6.1 to read:

“The minimum amount of insurance required in terms of this Clause, as stated in the
Contract Data, shall be, per event, the number of events being unlimited:”

Amend Sub-Clause 8.6.1.1 to read:

“Insurance of all materials stored off Site, and intended for incorporation in the Works,
including their delivery to the Site and off-loading on Site, to the value of such materials
for which payment is made in terms of Sub-Clause 49.1 hereof:”

SCC8.6.6 CONTRACTOR TO PRODUCE PROOF OF PAYMENT
Add to Sub-Clause 8.6.6.1

“The policies and the proof of payment of premiums and continuity of the policies shall
be produced within such time as is stated in the Contract Data.”

SCC8.6.7* LEGAL PROVISIONS

Within such time as is stated in the Contract Data for the production of insurance
policies in terms of the Sub-Clause 8.8.7, the Contractor shall deliver to the Employer a
letter, either

SCC8.6.7* from his Insurance Company certifying that the Contractor has effected insurance with
the Company for the full extent of his potentially liability under the Workmen's
Compensation Act 1977 (Act No 23 of 1985) in respect of all workmen employed by him
on the Contract and undertaking to notify the Employer of the expiry date of the policy
at least one calendar month before such date, or

SCC8.6.7* from the Workmen’'s Compensation Commissioner certifying that the Contractor is
currently in good standing with the Accident Fund.

SCC8.6.8* CLAIMS AGAINST INSURANCE

The Contractor shall immediately lodge any claim due under policies and press for early
settlement. The Contractor shall proceed with the making good of the damage and
shall instruct the Insurers to pay all monies in settlement of the claim to the Employer.
The Employer shall pay these monies to the Contractor in the monthly certificate in
proportion to the progress of the repairs. These payments shall be the only payment to
the Contractor for the costs of making good the full amount of the damage to the Works.
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10.1.6*
SCC10.1.6.1*

SCC10.1.6.2*

@)

)

EXTENSION OF TIME FOR COMPLETION
TIME FOR COMPLETION

Where the industry regulated Christmas shutdown period of 3 weeks fall within the
times for completion as calculated from the Commencement Date, the 3 week
shutdown period shall be excluded from the calculation of the time for completion. No
payments of any nature, including General Items payments, shall be made for the
aforementioned 3 week shutdown period.

The time for completion of the Works shall be reduced by the amount of delay, if any,
occasioned by the failure of the Contractor to submit an acceptable guarantee,
insurance policies and proof of payment of premiums and continuity within the
stipulated time.

EXTENSION OF TIME FOR COMPLETION

In general, extension of time for the completion of the Works will, in terms of the
General Conditions of Contract, be granted only for additional work and circumstances
which could not have been reasonably foreseen.

No extension of time for completion will be granted on account of normal inclement
weather, but extension of time shall be determined for abnormal rainfall or wet
conditions that effect on progress of the Works. The method whereby an extension of
time due to abnormal rainfall will be determined is as follows:

Abnormal rainfall for each calendar month shall be the total working days in the month
under consideration during which the Contractor is unable to proceed with his
operations as specified under (2) below, less the number of days (from the table)
representing normal rainfall for the month under consideration. (When drawing up his
programme, the Contractor shall make provision for the expected delays shown in the
table).

The claim for extension of time shall be the sum of all the positive monthly totals for the
Contract Period. Negative monthly totals shall be disregarded. A day shall be
considered as lost when the Cluster Manager agrees that no work was done or was
capable of being done on any item shown on the critical path of the current construction
programme. Items which are not shown on the critical path and have been affected by
rainfall will not be considered for extension of time.

The Contractor is to erect a rain gauge on site. The rain gauge is to be monitored on a daily
basis and daily readings recorded in the site diary.

Cl1.2-15



ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections CONTRACT

C1.2.4: FORM OF GUARANTEE

FORM OF GUARANTEE PRO FORMA
Employer: (name and address) Endumeni Local Municipality

Contract No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections
WHEREAS ENDUMENI LOCAL MUNICIPALITY

(Hereinafter referred to as “the Employer”) entered into a Contract with

(Hereinafter called “the Contractor”) on the day of 20

Contract No.: B03/2022-23

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as “the
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excursion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to
act in any manner authorized and/or contemplated by the terms of the said Contract, and/or
to agree to any modifications, variations, alterations, directions or extensions of the Due
Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Due Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it,
and to give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer
before the issue of the said Certificate of his intention to institute claims, and the particulars
thereof, in which event this guarantee shall remain in full force and effect until all such
claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the sum of

(in words)

R (in figures)
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6. The Guarantor reserves the right to withdraw from this guarantee by depositing the
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder
shall cease.
7. We hereby choose our address for the serving of all notices for all purposes arising

here from as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnesses:

1. Signature
Name in Block Letters

2. Signature
Name in Block Letters

Duly authorized to sign on behalf of (Guarantor)

Address
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C1.2.5: AGREEMENT WITH ADJUDICATOR

This agreement is made on the.............. day of ..o, 20......... between the Employer

(name of company / OrganiSALION).........ccuuurriiieeeeee e e e e sse st e e e e e e s e e s s reereeaeeesasseesrnrrrrarraeeeeeeanneans

Lo €= Lo [0 [ =S SO PPESEPR

(name of company / OrganiSAtION) ........cccuuvuiiiirieeee e e e e et e e e e e s e e s e e e e e e aa e e s e s se e e rrrraaeaaeeanaans

oL €= Lo [0 =TS T SEPRRR

Parties)

and

Adjudicator)
Disputes or differences may arise/have arisen* between the Parties under a Contract No
......................... L0 ]G (10T a1 = T 11 [ PSSR

and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has
been requested to act.

(* Delete as necessary)
IT IS NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and
shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save
with the consent of the other Parties which consent shall not be unreasonably refused.
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The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to
him in relation to the adjudication and he shall retain documents for a further period at the
5. Request of either Party.

SIGNED by:

(Signature): (Signature): (Signature):

Name: ......cccoovrniiinnis Name: ..., Name: ...
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the

duly authorized to sign for and  duly authorized to sign for presence of

on behalf of the First Party in ~ and on behalf of the Second

the presence of Party in the presence of

Witness: (Signature) Witness: (Signature) Witness: (Signature)

Name: .....ccoooiiiiiiieiees Name: ..o, Name: ...,
Address: ..., Address: ..o AdAreSs: ..oovvveiiiiiiiieeeeee e

Date: ..o Date: ..o, DAte
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C1.2.6: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND

SAFETY ACT No 85 OF 1993

THIS AGREEMENT IS MAUE DEIWEEI ...cvvvvieiiiiiieeeie ettt e e e e e et e e e e e s e e e aabb e e e e e eeeeaanes

(hereinafter called the EMPLOYER) of the one part, herein represented

by:....

iN his Capacity @S: ....cvvevviiiie e e

I T ESR o= o T= Lo | Y= 1

duly authorized to sign on behalf of the Contractor................c.ccoee i,

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of

CONTRAC.T No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1.

The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps- as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
above, which steps- may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps- it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ... for and on behalf of the CONTRACTOR

onthisthe ..................day of ... 20.........

NAME AND SURNAME: ... i

WITNESSES: 1. e

Thus signedat .............c.eeiiviiiiivieeeceeveven oo for and on behalf of the EMPLOYER on this

NAME AND SURNAME: ..o e e e

WITNESSES: 1. e
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C1.2.7 RETENTION MONEY GUARANTEE

PRO FORMA
RETENTION MONEY GUARANTEE
ENDUMENI LOCAL MUNICIPALITY

CONTRACT No..: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

ISSUED TO: the ENDUMENI LOCAL MUNICIPALITY

Represented by Technical Director (Hereinafter referred to as “the Employer”)

ONBEHALFOF: ..ot iiieii it i iee e eenen -0 (Hereinatfter referred to as “the
Contractor”)

In connection with
CONTRACT NO B03/2022-23.: (Hereinafter referred to as “the Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee
in lieu of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay
the Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Engineer in office as such in terms of the
Contract.

2. The Engineer’s certificate referred to in Clause 1 shall certify

(a) that he is the Engineer in office as such in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have
been retained by the Employer in terms of the Contract at the date of the certificate, less
the aggregate of the amounts of retention money actually retained by the Employer and
the amounts previously paid by us to the Employer in terms hereof, and

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach
referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the
Employer from payments due the Contractor in terms of the Contract by reason of the
breach referred to, and any amount in retention money actually held by the Employer save
to the extent that the same had been deducted from any previous demand in terms hereof.

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1
and 2 make payment to the Employer of the amount demanded at 40 Main street, Endumeni or at
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such other address as the Employer shall in writing notify us.

4. Subject to compliance with the provisions thereof, our liability to make the payments herein referred
to shall be unconditional and shall not be affected nor diminished by any disputes, claims or
counterclaims between the Employer and the Contractor.

5. Our aggregate liability under this guarantee is limited tO R ... e

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is
made and must be returned to us against final payment of our aggregate liability or on the date of
the expiry of the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the subscribing witnesses:

Al forand on behalf of ...
ONthis . ..o AY OF o
[0 4 E= LT =P PPU P PUOUPUPRRTPN
(0= T o= Tox 1 YOS PPUP T PUOUPPPPRTPTN
e (o[]S P PP RPRPURPPPN

As Witnesses:
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C2: PRICING DATA
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C2.1 Pricing Instructions

1)

2)

3)

4)

5)

6)

7

8)

9)

10)

11)

12)

All queries will only be answered in writing, through the Employers representative
responsible for issuing the enquiry

The bill of quantities forms part of and must be read in conjunction with the specification
which contains the full description of the work to be done and material and equipment to be
used. Unless otherwise description in the bill of quantities, reference should be made to the
specification for the full meaning of the description of work to be done and materials and
equipment to be used in this service

The total tender price in the tender form shall constitute the contract price of the successful
Tenderer. Tenderers are advice to check their item extensions and totals additions, so no
claim for arithmetical errors will be considered.

No alterations, erasure or addition is to be made in the text of the bill of quantities. Should
any alteration, erasure or addition be made it will not be recognized but the original wording
of the bill of quantities will be adhered to.

The bill of quantities of the successful Tenderer will be checked and the Employer reserves
the right to call for adjustments to any individual price and to rectify any discrepancy whilst
the total tender price, as submitted, remains unaltered.

The responsibility for accuracy of the quantities written into the bills remains with the person
who prepared the bill. The Tenderer shall be relieved of responsibility of measuring
guantities at the tender stage. The tender sum submitted shall be in respect of the
guantities set out in the bills and the Tenderer will be required to make his assessment of
items such as brackets, fixing, etc.., from details stated in the bills and shall include in the
item prices for such small installation materials as required for the complete installation in
accordance with the specification. Conductor price shall include for the wastage and

sagging.

All price entered in the bill of quantities shall include for the supply ( inclusive of any taxes,
duties and fees which may be applicable), installation, testing, and commissioning,
guarantees (with free maintenance during the guarantee period) and profit, but
EXCLUDING VAT

The successful Tenderer and the Employer or his representative may agree that the total of
any bill, including any variations by way of additions thereto or deductions there from,
represents a fair accurate quantification of the items set out in the bills and the parties may
agree to final payment on that basis. In the event of any dispute as to the quantities, the
disputed item or items shall be adjusted where necessary.

The description of each item shall, unless otherwise stated herein, be held to include
making, conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting in
position, all installation materials and sundries, cutting and waste, sagging, patterns,
models and templates, plant, temporary works, return of packing’s, establishment charges,
profit and all other obligations arising out of the condition of contract.

All provisional sums shall be expended as directed by the Employer and any balance
remaining shall be deducted from the amount of the contract sum.

All items described as ‘Rate only’ shall be measured as executed and paid for according to
the price. No work for which “Rate only” items are provided shall be commenced without
written instructions from the Employer.

Unless a separate rate for the supply and for the installation of any item is specifically
called for the supply and installation cost of any item shall be fully included in the price
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13)

14)

15)

It is a requirement of the contract that the work shall be carried out in the manner, which is
most economical on materials. Unless otherwise indicated by the Employer, the tendering
Contractor is required to use the shortest practical route for all conductors subject to
restrictions of the specification and good electrical practice.

The quantities in the bill of quantities are not to be used for ordering materials

All measurements are Net and Tenderers must allow for wastage in the item rate submitted
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C2.2 Bill of Quantities

FINAL SU MMARY

KUNEMNE -CRAYDON FARM ELECT RIFICATION PROJECT PHASE 1 FOR 392 CONMECTION 5

ITEM DESCRIPTION TOTAL SUPPLY TOTAL INSTALL TOTAL PRICE

1 PREUMINARY AND GEMERAL

oz MED IUMVOLTAGE SWITCHSEAR , SEC TICNALISERS,
TRANSFORNERS, ETC.

2 NEDIUMWVOLTAGE OVERHEAD DISTRIBUTICMN SYSTEM

4 SUPPORT FOR OVERHEAD RETICULATHOM,

Fo 5 LW WOLTASE OVWVERHEAD DISTRIBUTION LIMES.

M & |CUSTONER SERVICES AND GENMERAL
moT D ISMANTLING.
e

8 LINE CLEARIMG.

S5UB TOTAL A=

Add: Contingencies | 5% of SUBTOTAL A=

SUBTOTAL B=

Add: VAT {15% of SUBTOTAL B}=

TOTAL CARRIED FORWARD TO FORM OF OFFER=

Signed on BeRalf ofthe Tamd BB ..ot ee s e se e e e ee e ek, IQTIEEUINE )

D A . e et e e e e e

Tenderers Name: . e CDTIRETY NAME)

Contractor:

PRINT NAME SIGNATURE DATE
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ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

CONTRACT

BILL NO 1 - PRELIMINARY AND GENERAL

KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Discription

Unit

Qty

Rate

Total Price

11

1.2

Condition of Contract

Compliance with all the contractual requirements of the contract,

including providing necessary insurances required to adequately to

cower the works, outage management, weekly progress reporting,
materials management, meetings and quality & environmental
management.

Site Store and Office

Establish facilities on site. The Contractor shall provide
fenced space with fence at least 1.8m high with

a lockable gate for a temporary Site Office and Stores
where all drawings and Specifications will be kept, as
well as the provision of safe and Facilities for Contractor:
a) Offices & storage sheds

b) Establishment of staff accommodation, office
accommodation on site for site meetings and a Clerk
of Works including office furniture and telephone /
telefax as specified and facilities.

¢) Ablution & latrine facilities

d) Tools & equipment

e) Water supplies, electric power & communications
Other fixed charge obligations

Removal of all items indicated above upon completion
of construction and making good and restoring of the Site
to the satisfaction of the Consultant.

Provision of "As Built" drawings.

Construction Name Board - The Contractor shall place
an order and collect from Eskom and maintain one
project signboard bearing the name of the project,

the name and logo of Eskom, and the Contractor.

Provision of samples of materials to be used
(only materials supplied by contractor).

Provision for the compilation of the Construction
Programme, to be done in MS Project and updated on

a fortnight basis and Quality Assurance Programme for
the works.

Compliance with OHS Act & Construction Regulation

Provision for Legal and Contractual Compliance.

Provision of personal protective equipment and clothing
for all the contractor's staff, including sub-contractors.

Provision of safety measures, e.g.. Fall arrest systems,
shoring for safety purposes etc.

Compliance with OH&S Act & Construction Regulations.

Item

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

Amount carried over to next page
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CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

CONTRACT

Item

Discription

| Unit | Qty |

Rate

Total Price

Amount brought forward from previous page

1.3.5

1.4

1.4.1

1.5

1.5.1

1.5.2

1.6

1.6.1

1.6.2

1.6.4

1.6.5

1.7

1.7.1

1.8

1.8.1

1.8.2

1.8.3

Orange PVC netting with supports to barricade all excavation,
STOP-GO & danger signs, chewon markers, cones, etc

Compliance with the Requirements for the
Expanded Public Works Programme (EPWP).

Note: The reports are to be submitted with the
contractors monthly inwice.

Compliance with the Requirements for the Expanded
Public Works Programme (incl. monthly reports).

Material Management

The Contractor shall make allowance to receive, transport to site
off load and stack the free-issue materials supplied to the contract.
The rate shall also include the implementation and maintenance
Management System for the duration of the contract.

On Completion of the project, all unused materials

supplied free issue materials shall be reconiled and

qualified. Once authorised by the Consultant/Project

Co-ordinator, the unused materials shall be transported

to Eskom New Germany stores using the correct

Time Related Items (To maintain site for the
project)

Operate and Maintain Facilities on Site
Facilities for Contractor:

a) Offices & storage sheds

b) Ablution & latrine facilities

c) Tools & equipment

d) Water supplies, electric power & communications

e) Health and Safety (Senvice provider directly accountable to client
for Health and Safety Senices)

Social Facilitation Fees ( Senice provider directly accountable to client
for ISD Senices)

Contract management and full time supenision of the
works.

Overhead costs
Prowvision for a trainee in electrical engineering - client to appoint student

Community Liaison Officer conversant in Zulu and local
cultural norms.

Security

Contractor shall provide security guard/s to ensure the

substation site including offices, storage sheds and all Free

issue material are protected from theft or any damage. The

Contractor needs to ensure that the above mentioned is

guarded 24hrs a day.

Special Engineering Services

Provisional sum for additional Engineering Senvices Inclusive of
Pre-Marketing, Detailed Markerting, Survey, Environmental Assessment
Wayleaves and AMAFA documentation.

Allowance for handling and profit in respect of item 1.8.1

Provisional sum for providing Technical Support on site to the contractor
(Clerk of Works) and Quality Assurance

Allowance for handling and profit in respect of item 1.8.3

sum 1

Item 1

sum 1

sum 1

months 5

months 5

months 5

months 5

months 5

months 5

months 5

months 5

months 5

months 5

Prov Sum 1

% 1

Prov Sum 1

% 1

R

R

675,140.00

350,000.00

R

675,140.00

350,000.00

TOTAL: Carried forward to summary
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ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections

CONTRACT

BILL NO 2 - MEDIUM VOLTAGE SWITCHGEAR, SECTIONALISERS, TRANSFORMERS, ETC
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.11

2.12

2.15

2.16

Transformers (Coastal Spec) - Pole Mounted

Installation of existing or new

transformers on an ppropriate structure and secure
as required including the termination of cables
and conductors, the provision of suitable lugs

for 35, 50 or 70mm conductor as required and

all accessories. Excluding cable conductors, and
the transformer structure. Include transport,
offloading / loading, safe storage from appropriate
Eskom store.

New Transformer 16kVA, 11kV/+240V

New Transformer 32kVA, 11kV/+240V/-240V
New Transformer 50kVA, 11kV/415V

New Transformer 100kVA, 11kV/415V

New Transformer 200kVA, 11kV/415V

Existing transformers to be moved out of line as well as
upgrading to present standard

Medium Voltage Surge Arrestors

Supply, deliver, off load on site and safely store

on site the following surge arrestors, complete
with galvanised steel mounting brackets

for securing the surge arrestor, nuts, bolts, washers
and lock washers as specified. Secure the surge
arrestor and brackets to the transformer as
specified including the termination of conductors
the termination of conductors. Excluding the

conductors and transformer. Discharge current 10kA.

11kV, MCOV 19.2kV Surge arrestor,
31mm/kV, coastal. NB: Double Surge Arrestors

22kV, MCOV 19.2kV Surge arrestor,
31mm/kV, coastal. NB: Double Surge Arrestors

Medium Voltage Sectionalisers and Links
Supply and install link isolators as detailed
including the installation of crossarm brackets
and the termination of conductors and including
the drilling of holes in wooden poles as required
15k fused links.

22kV, Solid links,Single Pole (2.5 X-am) (dual phase).

22kV, Solid links,Single Pole Mount (dual phase).
22kV, Solid links,Single Pole (2.5 X-am) (three phase).
11kV, Solid links,Single Pole Mount (three phase).

11kV, Solid links,Single Pole (2.5m X-am)
(three phase).

11kV, Fuse links,Single Pole Mount (dual phase).

11kV, Fuse links, Single Pole (2.5m X-am)
(three phase).

11kV, Fuse links,Single Pole Mount (three phase).
11kV, Fuse links,Single Pole (2.5 X-am) (dual phase).

22kV, Fuse links,Single Pole (2.5m X-am)
(dual phase).

3021

3021

3021

3021

3021

3021

3100

3100

1848/1849

3086

1848/1849

3086

1848/1849

3086

1848/1849

3086

1848/1849

1848/1849

Set

Set

Set

Set

Set

Set

Set

Set

Set

Set

66

Amount carried over to next page
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CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

CONTRACT

Item Description DDT Ref | Unit | Qty |Supply Rate| Install Rate Total Price
Amount brought forward from previous page
Neutral Surge Arrestor
Supply and install a LV surge arrestor including
lugs and galvanised bolts.
2.19 6kV, 10kA Surge Arrestor 3088 No 14
MV Section Breaker\Voltage Regulator
2.20 New Section Breaker 11+22kV, 400A, 8kA with IRTU/Modem.
(includes the cabling and control box). Allow for transport from
the supplier, loading/offloading, safe storage. DDT-30177 | Unit 2
2.21 New Voltage Regulator, 11 + 22kV 100A/200A 8kA with IRTU
(includes the cabling and control box). Allow for transport from
the supplier, loading/offloading, safe storage. DDT-3119 | Unit 0
Transformer & Equipment Earthing
Supply and install all materials for the complete
earthing of transformer structures for ABC networks
as specified. Included in the rate shall be all required
spikes, insulated copper conductor, excavations,
backfilling, etc. The rate shall allow for all required
MV earth electrodes, consisting of four earth spikes
in accordance with the Distribution specification,
Part 2. Additional earth spikes/ conductor shall
be measuresd alsewhere if required.
2.22 MV Earth (per transformer) 1860/1 No 14
2.23 MV Earth Section Breaker Earthing 1829B No 2
2.24 MV M/SUB EARTHING w/o continuous earth cond to
source sub (per woltage regulator) DDT-0855 No 0

TOTAL: Carried forward to summary
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ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections

CONTRACT

BILL NO 3 - MEDIUM VOLTAGE OVERHEAD DISTRIBUTION
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item Description DDT Ref | Unit | Qty |Supply Rate

Install Rate

Total Price

CONDUCTOR

Supply, safely store on sealed drums with ends
adequately secured and transport to site conductor
as specified. String conductor as specified
including splices, jumper conductor ties, strain
clamps, suspension clamps, tensioning,

sagging, etc.

The following dimensions will all be
Conductor Length with 10% is allowed for
slack & wastage. Additional wastage/slack
Additional wastage/slack is for Contractor's

account.
" 3.1 |COND,ACSRFOX 8.37D UNGRS 3136 m 16000
" 3.2 |COND, ACSR HARE 3136 m 1000

MV STRUCTURES

Allow for the following structures and insulator
assemblies in accordance with the
specifications as shown in the drawings.
Include the specified crossarms, drilling of
holes and treating of such holes, the provision
of the U-nails and earthwire in accordance
with Eskom specifications. All jumpers to
links and transformers to be installed with
PVC black pipe. Supply and installation

of 15m of 3/3.35x1100MPa steel wire for a

BIL for each pole structure as per Eskom
specification. Exclude the supply and planting
of poles, stays and struts which are measured
elsewhere. Insulators as per EI090SS. Include
BIL insulation co-ordination for shared

MV & LV structures as per 03TB-34 or later
Note [approved Eskom standard.

Supply and install all material as specified for
the construction of the following MV structures.
Including bonding of hardware and earthing.

All excavations, poles, crossarms and stay

are measured elsewhere.

Note: RX refers to statutory road crossings
with the relevant DDT0257-10kN-31mm/kV
post insulator, full wrap tie (suspension

structures) or DDT0251 - 40KN-31mm/KV
longrod with pistolgrips (strain structures).

" 3.3 |Delta/2,5m Wood X-arm - Intermediate -

0° Deviation 1340B No 0
" 3.4 |Delta/2,5m Wood X-arm - Intermediate -

0° Dewviation (RX). 1340B-RX | No 0
" 3.5 |Delta/2,5m Wood X-arm - Strain -

0° Dewviation 1343 No 0
" 3.6 |Delta/ 2,5m Wood X-arm - Strain -

0° Dewvation (RX). 1343-RX No 0
v

3.7 |Delta/ 2,5m Wood X-arm - Strain - Medium
(1°- 60°) Dewviation. 1344 No 0

3.8 |Delta/ 2,5m Wood X-arm - Strain - Medium
(1°- 60°) Dewviation (RX). 1344-RX No 0

Amount carried over to next page
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Kunene-Craydon Farm Phasel Electrification Project 392 connections CONTRACT

Item Description DDT Ref | Unit | Qty |[Supply Rate|Install Rate Total Price

Amount brought forward from previous page
3.9 |Delta/ 2,5m Wood X-arm - Strain - Terminal 1346 No 0
3.10 |[Delta/ 2,5m Wood X-arm - Strain - Terminal(RX) 1346-RX No 0
3.11 |[Delta - H-Pole / 4,5m Wood X-arm -

0° Deviation 1373 No 0
3.12 |Delta — H-Pole / 4,5m Wood X-arm - Strain -

(1°-60°) Devation 1374-RX No 0

3 PHASE STRUCTURES GENERAL ARRANGEMENT
3.13 |Delta/ 2,5m Wood X-arm - Intermediate -

0° Deviation 1740B No 36
3.14 |Delta / 2,5m Wood X-arm - Intermediate -

0° Dewviation (RX). 1740B No 2
3.15 |[Delta/ 2,5m Wood X-arm - Strain - 0° Deviation 1743 No 17
3.16 |Delta / 2,5m Wood X-arm - Strain -

0° Dewviation (RX). 1743-RX No 2
3.17 |Delta / 2,5m Wood X-arm - Strain - Medium

(1°-60°) Deviation 1744 No 10
3.18 |Delta / 2,5m Wood X-arm - Strain - Medium

(1°-60°) Devation (RX). 1744-RX No 2
3.19 |Delta/ 2,5m Wood X-arm - Strain - Terminal 1746 No 14
3.20 |[Delta/ 2,5m Wood X-arm - Strain -

Terminal (RX). 1746-RX No 2
3.21 |3 Phase - Delta/ 4,5m Wood X-arm —

Intermediate - 0° Devation (3 with road crossing) 1750 No 0
3.22 |3 Phase - Delta / 4,5m Wood X-arm - Strain — 0°

Deviation (Rx) 1753-RX No 0
3.23 |3 Phase - Delta / 4,5m Wood X-arm - Strain —

Medium(1°-60°) Dewviation (Rx) 1754-RX No 0
3.24 |3 Phase - Delta / 4,5m Wood X-arm - Terminal 1756 No 0
3.25 |3 Phase - Delta/ 3,5m Wood X-arm - Strain — 0°

Deviation (Rx) 1763-RX No 0
3.26 |3 Phase - H-Pole / 3,5m Wood X-arm - Strain —

Terminal 1766 No 4
3.27 |3 Phase - H-Pole / 4,5m Wood X-arm —

Intermediate - 0° Deviation. 1770 No 0
3.28 |3 Phase - H-Pole / 4,5m Wood X-arm -

Strain - 0° Deviation (RX) 1776 No 0
3.29 |3 Phase — H-Pole / 4,5m Wood X-arm - Strain -

Medium(1°-60°) Deviation (RX) 1774-RX No 0
3.30 |3 Phase — Trips — Strain - 0° Deviation

(Front view). 1783 No 0
3.31 |3 Phase — Trips — Strain - 0°- 60° Dewviation

(Front view). 1784 No 0
3.32 |3 Phase - Delta / 4,5m Wood X-arm - Strain —

Medium(1°-60°) Deviation 1754 No 0
3.33 |3 Phase - Delta / 4,5m Wood X-arm - Strain —

(0°) Deviation 1773 No 0

Amount carried over to next page
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CONTRACT

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

Amount brought forward from previous page

Note

3.34

3.35

3.36

3.37

3.38

3.39

3.40

3.41

3.42

3.43

3.44

3.45

MV STRUCTURES

Allow for the following structures and insulator
assemblies in accordance with the
specifications as shown in the drawings.
Include the specified crossarms, drilling of
holes and treating of such holes, the provision
of the U-nails and earthwire in accordance
with Eskom specifications. All jumpers to
links and transformers to be installed with
PVC black pipe. Supply and installation

of 15m of 3/3.35x1100MPa steel wire for a

BIL for each pole structure as per Eskom
specification. Exclude the supply and planting
of poles, stays and struts which are measured
elsewhere. Insulators as per EI090SS. Include
BIL insulation co-ordination for shared MV & LV
structures as per 03TB-34 or later approved
Eskom standard.

Supply and install all material as specified for
the construction of the following MV structures.
Including bonding of hardware and earthing.

All excavations, poles, crossarms and

stays are measured elsewhere.

Note: RX refers to statutory road crossings
with the relevant DDT0257-10kN-31mm/kV
post insulator, full wrap tie (suspension
structures) or DDT0251-40kN-31mm/kV
longrod with pistolgrips (strain structures).

3-Phase, Take off (2.5m X-arm)

3-Phase, Take off (2.5m X-arm) (RX)

3-Phase, Take off (2x2.5m X-arm)

2-Phase, Take off - H-Pole (3.5m X-arm)
2-Phase, Take off (2.5m X-arm)

2-Phase, Take off (2.5m X-arm) RX
Transformer - Single Pole mount (16 -100kVA).
Transformer - 2 Pole platform mount(H-Pole) - 100 -200k V|
Transformer - Pole mounting out-of-line
(16-100kVA) includes 1860 module, etc... as
per EI067-MVL) and excludes transformer.
Transformer - Pole mounting out-of-line

(100-200kVA) includes 1860 module, etc... as
per EI067-MVL) and excludes transformer.

NEW Recloser Structure, (exclusive of poles, stays,
crossarms, links, excavations, approved anticlimbing
device, etc... as per EI0O70-MVL.)

NEW Voltage Regulator Structure,

(exclusive of poles, stays, crossarms, links,
excavations, approved anticlimbing device, etc... as
per EI-124-MVL. Recloser supplied by Eskom)
Allow for transport, loading/offloading, safe storage
from Eskom stores to site.

1804

1804-RX

1805

1816

1814

1814-RX

1860

1861

1866B

1865B

18298

1833B

No

No

No

No

No

No

No

No

No

No

No

No

19

Amount carried over to next page
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CONTRACT

Item Description DDT Ref [ Unit | Qty [Supply Rate|Install Rate Total Price
Amount brought forward from previous page
Testing
Allowance shall be made for the complete
testing and commissioning of the Medium Voltage
overhead distribution system.
3.46 [MV Test (per transformer installation) No 14
3.47 |MV Test (per Auto-recloser installation) No 2
3.48 [MV Test (Voltage Regulator installation) No 0

TOTAL: Carried forward to summary

C10




ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23
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CONTRACT

BILL NO 4 - SUPPORT FOR OVERHEAD RETICULATION
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item Description DDT Ref | Unit | Qty |Supply Rate | Install Rate Total Price
POLES AND CROSSARMS
Supply and safely store the following poles.
Transport to site of works and install pole in
excavated hole, including cutting and scafing,
kicking blocks, bonding, treating, etc. Excavations
and compaction are measured elsewhere.
4.1 |7m Pole, 120-139mm top diameter " 0050 No 84
4.2 |9m Pole, 140-159mm top diameter " 0055 No 216
4.3 |9m Pole, 160-179mm top diameter " 0052 No 6
4.4 |10m Pole, 200-219mm top diameter " 0051 No 35
4.5 |11m Pole, 160-179mm top diameter " 0051 No 23
4.6 |11m Pole, 180-199mm top diameter " 0051 No 48
4.7 |11m Pole, 200-219mm top diameter " o051 No 4
4.8 |12m Pole, 160-180mm top diameter " 0053 No 2
4.9 |12m Pole, 180-199mm top diameter " 0056 No 0
Supply, off load and install the following
wooden cross arms.
4.10 [2.5m, 140 -159mm Diameter " o061 No 150
4.11 |3.5m, 140 -159mm Diameter " 0063 No 8
4.12 [4.5m, 160 -179mm Diameter " 0064 No 2
4.13 |[6m, 160 -179mm Diameter " 0064 No 10
Stays, Flying Stays and Anti-Climbing Devices
The unit price for a standard stay and an aerial
stay shall exclude the wooden poles, but
include the stay wire, stay rods, insulators,
stay plate, stay guards, bitumastic paint, guy
grip dead end, earthing of stay, line splice,
precast concrete slabs, pole clamp, nuts bolts
and washers etc.
The following stays shall be in accordance
with the specifications and shall include stay plate.
4.14 |MV Stay (DDT0341 rev 9, BIL 40kV & 150kV) 0341 No 113
4.15 |LV Stay 0341 No 322
The following flying stays shall be in
accordance with the specifications and shall
include poles & excavation.
4.16 [MV Flying Stay 0343 No 0
4.17 [LV Flying Stay 0343 No 0
The following struts shall be in accordance with
the specifications and shall include poles
& excavation.
4.18 [MV Strut 0342 No 14
4.19 |LV Strut 1167 No 26

Amount carried over to next page
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CONTRACT

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

Amount brought forward from previous page

4.20

4.21

4.22

4.23

4.24

4.25

4.26

4.27

4.28

4.29

4.30

4.31

EXCAVATIONS AND COMPACTION

The excavations for senice connections are
measured elsewhere.

Determination of pole positions, excavate, and
supply a mechanical boring device if required.
The rate shall include backfilling, compaction

to 93% MOD AASHTO density, and where necessary
the supply and transportation of suitable ground
as may be required to receive the desired
compaction, except where cement is specified.
Any damage to existing services shall be made
good by the Contractor at hisown expense and to
the approval or the PM(C).

Before excavation work begins the Contractor
shall evaluate the stability of the ground before
excavation begins. Contractor shall use
warning signs, positioned next to an excavation
within which persons are working or carrying
out inspections. Ref CR (11).

Hole for 7m pole - 1.3m deep
Hole for 9m pole - 1.5m deep
Hole for 10m pole - 1.6m deep
Hole for 11m pole - 1.8m deep
Hole for 12m pole - 2.0m deep
Hole for 13m pole - 2.2m deep
Hole for MV stay - 1.5m deep
Hole for LV stay - 1.4m deep
Hole for MV strut - 1.8m deep

Hole for LV strut - 1.3m deep

Prowvisional blasting - Up to 2,2m deep.

Each hole to be \erified by Clerk of Works.
Dewelop a method statement in accordance
with explosives legislation, by an appointed
person who is competant in the use of
explosives for excavation work and that the
procedures therein are followed. Ref CR (11)

Rock excavation (the contractor is to provide
adequate measures to ensure a rock hole be
exacavated to the correct depth to faciliate

the correct infrastructure, this may include

the excavation per rock hole by mechanical
means viz. Compressors dependent on diesel
fuel to accommodate Jackhammer drilling).
These Rock Holes to be \erified by the relevant
Clerk of Works. Ref CR (11)

0332

0332

0332

0332

0332

0332

0350

0350

0342

0342

No

No

No

No

No

No

No

No

No

No

No

No

84

216

110

113

322

14

26

10

10

Amount carried over to next page
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CONTRACT

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

Amount brought forward from previous page

4.32

4.33

4.34

4.35

4.36

4.37

4.38

4.39

4.40

4.41

4.42

4.43

4.44

POLE LABES

Supply and install labels on all polesin
accordance with the specifications including the
provision of all fixing materials. Allow for pick-up,
loading/offloading, transport from appropriate
Eskom store. Labelsto the Eskom Standard
SCSSCAAP5, TQGHSPO05 and TQCSS005.
Dynatape, masking tape or Hand written with
permanent marker type labels are not to be
considered for operational labelling under any
circumstances.

Equipment labels
Mosdorfer fuse rating labels (transformers)

Fuse - "Warning. Open all fuses before
working on line"

Transformer Max fuse notification label

Feeder Max Fuse notification label

Danger Labels (transformers, links,
anti-climbings)

LV Feeder Labels

House Connections Labels
Pole Top Box Phase Labels
GENERAL ITEMS

Supply and install labels Spiral Vibration Dampers
as per the DT Standards

Spiral Vibration Dampers (Fox)
Bird Flappers

Supply and Install Anti-Climbing Devices as per
the latest DDT Standards.

Anti-Climbing Device as per 05TI09.
Including the removal of existing spikes.
Galvanised wire per DDT3170. Galvanises
staples per DDT3129. Install on trfr strs,
struts, parallel MV stay wires, recloser str,
OOL trfr strs, etc, structures where meter
boxes or equipment is installed <2m
abowe ground, any str having cable secured
by means of strapping <0.5m apart, any
climbable pole str, apparatus etc as per
DDT standard.

Supply and Install, where MV & LV Earths

are on the same structure, UV protected black
PVC pipe of length 1.2m on each earth
downwire, cutting the top and bottom of the
pipe at 45deg, split the pipe so as to insert the
MV/LV earth and installing clout nails at the
bottom and top.

3202

3175

3175

0399

No

No

No

No

No

No

No

No

No

ea

ea

per srt

per srt

32

14

14

14

14

68

300

338

159

27

18

TOTAL: Carried forward to summary
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CONTRACT

BILL NO 5 - OVERHEAD DISTRIBUTION LINES
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Description

DDT Ref

Unit

Qty

Supply Rate|

Install Rate

Total Price

Note

Note

Note

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

LV ABC (insulated neutral)

The LV insulated aerial bundle conductor system
shall be in accordance with SABS 1418 and
insulated in accordance with SABS 0198 and the
Distribution Standard Part 3. Ref. EI-092-LVL

The unit rate per meter shall include the tensioning
and stringing of the bundle in accordance with the
sag and stress tables provided by the manufacturer
with all plant, equipment and accessories required
to erect an LV overhead bundled distribution

line i.e. Drum trailer, winch, wind-off pulleys, pulling
rope/cable with connection, dynamometer,
slide-lock, sheathed synthetic-fibre belt, woven
snatch belt, snatch block, tackle, shackle, etc.

Measured lengths for stringing shall be net line
route lengths and unit rates shall include for sag,
off-cuts, etc.

Supply, safely store and transport to site and
string. The conductor will be delivered on sealed
drums and adequate allowance shall be made for
the correct handling thereof.

Ensure correct tooling - D 51 Hydraulic
Crimping Tool and dies, a 13mm tube spanner
with T — bar, Phase separators, Slings, Wide
Groowved Pulleys, Steel Pulling Socks, Pulling
Swiwels, Rickie, Come-along and
Dynamometers.

Single phase ABC (35mm2, 2 core) - insulated
neutral.

Dual phase ABC (35mmz2, 3 core) - insulated
neutral.

Three phase ABC (35mm2, 4 core) - insulated
neutral.

Three phase ABC (70mm2, 4 core) - insulated
neutral.

LV STRUCTURES

Allow for the assembly of the following LV strain
and suspension assemblies in accordance with the
specifications shown in the drawings. Including

all earthing, drilling of holes and treating of drilled
holes. All LV ABC hardware, line connectors,

PVC cable ties, nuts, bolts, washers, lock washers
shall be allowed for in the appropriate item below.
Excluding the supply and planting of poles, stays
and struts, which are measured elsewhere.

Use strain assembly when crossing roads.

Supply and install all the materials as specified for
following:

Single Phase ABC Intermediate Assembly
Single Phase ABC Terminal Assembly
Single Phase ABC Strain Assembly (0-60 deg)

Single Phase ABC Strain Assembly (60-90 deg)

3141

3141

3141

3141

1153

1154

1155

1156

No

No

4000

4000

10000

31

27

11

Amount carried over to next page
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Item Description DDT Ref Unit | Qty [Supply Rate | Install Rate Total Price
Amount brought forward from previous page R
5.9 |[Single Phase ABC Tee from Intermediate 1157 No 0
5.10 |Single Phase ABC X Suspensionn Assembly 1158 No
5.11 |Single Phase ABC Tee from Strain 1159 No 0
5.12 |Single Phase ABC X Intermediate Strain
Assembly. 1160 No 2
5.13 |Dual Phase ABC Intermediate Assembly 1145 No 25
5.14 |Dual Phase ABC Terminal Assembly 1146 No 15
5.15 |Dual Phase ABC Strain Assembly (0-60 deg) 1147 No 18
5.16 |Dual Phase ABC Strain Assembly (60-90 deg) 1148 No 8
5.17 |Dual Phase ABC Tee from Intermediate 1149 No 6
5.18 |Dual Phase ABC X Suspensionn Assembly 1150 No
5.19 [Dual Phase ABC Tee from Strain 1151 No 0
5.20 |Single Phase ABC X Intermediate Strain
Assembly 1152 No 2
5.21 |Thee Phase ABC Suspension Assembly 0-30 1100 No 59
5.22 |Thee Phase ABC Terminal Assembly 1120 No 74
5.23 |Thee Phase ABC Strain Assembly (0-60 deg) 1121 No 41
5.24 |Three Phase ABC Strain Assembly (60-90 deg) 1122 No 38
5.25 |Three Phase ABC Tee from Intermediate
Assembly 1140 No 12
5.26 |Three Phase Intermediate Suspension
Assembly 1141 No
5.27 |Three Phase ABC Tee from Strain 1142 No 24
5.28 |Three Phase ABC XIntermediate Strain
Assembly. 1143 No 6

Amount carried over to next page
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CONTRACT

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

Amount brought forward from previous page

5.29

5.30

5.31

5.32

Note

5.33

5.34

5.35

LV FUSE SWITCHES UNITS

Supply, deliver to site, off load on site and safely
store. The fused switch shall be supplied complete
with the pole mounting bracket, nuts, bolts,
washers, etc. for securing the unit to the wooden
pole. The fuses shall be supplied with the fuse
switch unit. Fuse ratings shall be as shown on the
drawings. Install the on load fused disconnecting
switch on the transformer structure including

the drilling of holes as required, including the
termination of the LV ABC to the unit. Fuse ratings
below allow for 120% overload.

One fuse unit is for the transformer and one unit
per LV feeder for isolation/protection.

63A Dual Phase Load disconnecting switch
MORSDORPHER.

80A Three Phase Load disconnecting switch
MORSDORPHER.

100A Three Phase Load disconnecting switch
MORSDORPHER.

160A Three Phase Load disconnecting switch
MORSDORPHER.

EARTHING OF LV NETWORK

All MV transformer earthing is measured elsewhere
and all LV earths per structure are measured with
the structure. This section is intended for LV earths
at transformers.

Allowance shall be made for the testing

(including earth loop impedance) of the earth
resistance for the entire reticulation system in
accordance with the TN-C-S earthing system as
defined in the Distribution Standard Part 2 and any
earth tests which may be required in terms of the
standard and detailed specifications.

Use 2 x H-Crimps - neutral connection point.

LV Earth
LV Pole Mounted Service Boxes (Outdoor)

Supply and install on a wooden and/or concrete
pole a pole mounted distribution box as specified
complete with pole mounting brackets, cable ties,
PG clamps, miniture circuit breaker(s), neutral,
phase and earth bars, insulated copper tails for
connecting to LV ABC, insulation piercing
connectors and factory installed cable openings.
Included shall be the stainless steel strapping and
buckles and terminations of the tails onto the

LV ABC. Allow for required space on DIN rail for
appropriate no of EMU's. Supply and install

5kA, 5kV rating surge protection between
phase-neutral. To comply with NRS032 and
DSP0018.

1-2 Way 1x50A MCB Split Box in ABC Split Box onto
Insulated Neutral ABC

1-4 Way 1x50A MCB Split Box in ABC Split Box onto
Insulated Neutral ABC

0309

0309

0309

0309

0627

3055

3055

No

No

No

No

No

13

14

107

55

Amount carried over to next page
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Item Description DDT Ref Unit | Qty | Supply Rate | Install Rate Total Price

Amount brought forward from previous page

5.36 |5-8 Way 1x50A MCB Split Box in ABC Split Box onto
Insulated Neutral ABC 3055 No 39

TESTING

Allowance shall be made for the testing of each
LV ABC distributor on accordance with the project
specification. Included shall be the provision of

test certificates and all documentation as required.

5.37 [LV Test, per zone. Ref. SCSASABZ1 No 14

TOTAL: Carried forward to summary
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CONTRACT

BILL NO 6 - HOUSE CONNECTIONS
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

6.1

6.2

6.3

6.4

6.5

6.6

6.7

Note

6.8

6.9

6.10

6.11

6.12

House Connections

House Connections, test and commissioning
complete. Poles and excavation are measured
elsewhere.

Type A
Type B - (Senvice pole 100%)

Supply and install, transport to site, offloading and
safely store on the site the following Passive Base
Units, ECU's , complete with rail, galvanised steel
mounting brackets for securing to the dwelling, nuts,
bolts, washers and lock washers as required.

Secure the passive base,

ECU and brackets to the dwelling as required
including the termination of conductors. Excluding
the conductors.

READYBOARD, 20A,SPLIT METER 2x16A SKTS D3176
METER, 20A, SPLIT POWER-RAIL PLC D3145
Clu

DATA CONCENTRATOR UNIT,INTERFACE DC450 MODEM
G3 PLC DC 230 V (INTERNAL MODEM)

Commissioning, testing and supply of certificate of
compliance

CONDUCTOR

Measured lengths for stringing shall be net line route
lengths and unit rates shall include for sag,
cut-offs etc.

Contractor to supply, safely store, transport to site
and string. Installation includes all glands, lugs,
shrouds, termination and connections as required.

Cable 1KV 2C 6mm SQ Concentric CU

Cable 1KV 2C 10mm SQ Concentric CU

Submit populated Control Sheet and PCS
CorDaptix information to the Project Engineer
upon the successful energising of a customer.
Payment will only be made upon the successful
loading of the Data onto Eskom's CorDaptix
software system. Resolve queries raised by
Eskom and the Engineer.

SUNDRY ITEMS

Supply and install pole in excavated hole, including
cutting and scafing, kicking bolts, bonding,

treating, etc. Excavations and compaction are
measured elsewhere.

5m Pole, 80-99mm top diameter

7m Pole, 100-120mm top diameter

D-DT-0360

D-DT-0361

621052

0058A

0058B

392

392

392

392

14

392

27000

392

85

254

Amount carried over to next page
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Item Description DDT Ref Unit Qty | Supply Rate | Install Rate Total Price

Amount brought forward from previous page

Determination of pole positions, excavate in all
ground conditions as necessary, and supply a
mechanical boring device if required. The rate shall
include backfilling, compaction to 93% MOD AASHTO
density, and where necessary the supply and
transportation of suitable ground as may be

required to receive the desired compaction, except
where cement is specified. Any damage to existing
services shall be made good by the Contractor

at hisown expense and to the approval or the PM(C).

6.13 [Hole for 5m senvice pole - 1m deep No 85

6.14 [Hole for 7m senvice pole - 1.3m deep No 254

TOTAL: Carried forward to summary
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CONTRACT

BILL NO 7 - DISMANTLING & REMOVAL
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

7.1

7.2

7.3

7.4

Recovering of Transformers, Structures,
Insulators and Line Hardware.

Allow for the disassembly , removal transport to
site store & to New Germany and booked back to
stores with the relevant documentation. Include
the backfilling consolidation and levelling of soil
from excavation at the site of recovery.

MV Transformers and structures.

Woodpoles MV incl. crossarms, insulators and
hardware.

Stays assemblies complete (LV/MV).

Cross Arms, including assembly,
accessories etc.

TOTAL: Carried forward to summary
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CONTRACT

BILL NO 8 - LINE ROUTE CLEARING
KUNENE-CRAYDON FARM PHASE1 FOR 392 CONNECTIONS ELECTRIFICATION

Item

Description

DDT Ref

Unit

Qty

Supply Rate

Install Rate

Total Price

8.1

8.2

8.3

8.4

8.5

8.6

8.7

Line Route Clearing

Clearing of trees from a servitude, including
the stacking or disposal of cuttings and debris
as directed by Eskom, and the poisoning of
stumps with an approved poison/herbicide as
per OHS Act & Eskom Regs. Cut bush & trees
to be cut into 1-2m strips and removed from
the MV/LV servitude. Allow for Security for
working in the area where appropriate.
Contractor to have certificates for ORHVS,
Environmental Awareness, Plant Identification,
Safe Working Procedures & Correct use of
herbicides.

The CoW must audit quantities below and sign
off as being corrrect, on notification from the
Contractor to do so.

Dense bush (thin dense blackwattles,
thornbush or brambles - not possible to walk
through) MV strip (12m either side of the
centre line) to be cleared and poisoned

Ditto, but for LV (1m either side of the centre
line or as per Eskom Regulations & TSC
request) and no poisoning required.

Small trees (less than 30cm diameter
scattered bush or plantation - accessible on
foot) MV strip (12m on either side of the line)
to be cleared and poisoned.

Ditto, but for LV (1m either side of the centre
line or as per Eskom Regulations & TSC
request) and no poisoning required.

Large trees (greater than 30cm diameter)
including poisoning/herbicides. Trees to be
cut down as close as possible to the ground,
but not higher than 50mm from ground level.
Special equipment & expertise to be
accommodated for where required for trees
close to houses, roads, sensitive areas etc...

Appointment of the Botanist to assess and apply
for Tree-Cutting Permit

Submission of the approval of the Water Use Licence
for MV/LV lines crossing any rivers

No

No

No

No

No

Prov. Sum

Prov. Sum|

10

12

15

10

10

R

R

45,000.00

10,000.00

R

R

45,000.00

10,000.00

TOTAL: Carried forward to summary
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FINAL SUMMARY
KUNENE -CRAYDON FARM ELECTRIFICATION PROJECT PHASE 1 FOR 392 CONNECTIONS
ITEM DESCRIPTION TOTAL SUPPLY | TOTAL INSTALL TOTAL PRICE
[ 1 |PRELIMINARY AND GENERAL.
I 2 |MEDIUMVOLTAGE SWITCHGEAR, SECTIONALISERS,
TRANSFORMERS, ETC.
" 3 |MEDIUMVOLTAGE OVERHEAD DISTRIBUTION SYSTEM.
[ 4 |SUPPORT FOR OVERHEAD RETICULATION.
I 5 |LOW VOLTAGE OVERHEAD DISTRIBUTION LINES.
6 |CUSTOMER SERVICES AND GENERAL.
7 |DISMANTLING.
I 8 |LINE CLEARING.

SUB TOTAL A=

Add: Contingencies (5% of SUBTOTAL A)=

SUBTOTAL B=

Add: VAT (15% of SUBTOTAL B)=

TOTAL CARRIED FORWARD TO FORM OF OFFER=

Signed on behalf of the Tenderer

DAL .. it n e e

Cc22
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(Company Name)
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C3: SCOPE OF WORK
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C3.1 SCOPE OF SERVICES
Description of the Works

C3.1.1 Executive Summary

ENDUMENI LOCAL MUNICIPALITY invites bids from suitably qualified and experienced Electrical
Engineering Contractors approved for MV/LV overhead and underground works for the electrification of
392 connections at Kunene Craydon Farm Phasel within ENDUMENI Municipality.

The project is for the provision of electrical infrastructure including the construction and installation of
both MV/LV infrastructure to connect 392 connections at Kunene Craydon Farm Phasel Electrification Project
in ENDUMENI LOCAL MUNICIPALITY under the UMZINYATHI DISTRICT MUNICIPALITY IN
KWAZULU NATAL MIDLANDS REGION.

C3.1.2 Extent of Works

This contract covers the supply, insurance, delivery, transport, handling, storing, erection, aligning,
supporting, connection, commissioning and handing over in complete working order and providing as-
built drawings, electrical equipment and other equipment described in greater details elsewhere in this
document and/or shown on drawings and set out in the bills of quantity and as described below:

The scope of works includes the following:

The MV scope of work includes 16 km of New Three Phase Fox MV, 1 km of New Three Phase Hare
MV. The installation of 7x16kVA , 2x32kVA, 1x50kVA, 2x100kVA and 2x200kVA 11kV/415V
transformers. Install 2x New Section breakers

The LV infrastructure consists of 4km of 35mm? single-phase LV ABC, 4km of 35mm?2 dual-
phase LV ABC, 10km of 70mm? three phase LV ABC conductor with insulated neutral.

The 392 house service connections are to be connected with approximately 27 km of 6mm?2
airdac and the 392 meters are to be sealed by the Contractor including making good walls
where ready board has been installed. (To include one coat of paint if necessary)

The respective MV lines, transformers, auxiliary equipment and house services connections, are
to be constructed, commissioned, tested, energized, and handed over to the Eskom. The quality
of work is to be audited by the contractor, before being inspected by the Project Manager or his
representative.

The contractor is required to supply, deliver, install, test, commission, mark-up as-built drawings
and hand over in working order the whole of the works associated with all MV, LV and metering.
The contractor will provide a suitable site store and office. The design is based on the Eskom
DT Standards.

The detail of the works required is included in the design drawings and bill of quantities

C3.2 Risks:

The following risks have been identified at project design stage:

. Working in close proximity of existing overhead lines.

. Working on uneven terrain presenting risks of falls.

. This is a residential built up area and there are possible public liability risks.

. Ergonomic risks from working on elevated positions

. Weather related risks as temperatures can be extreme

. Hi-jacking risks

. Most parts of the area have explored rocks, earthing of Transformers and general work may

pose a challenge.

C3.1-1
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C3.3 Material

All materials for Kunene-Craydon Farm Phasel Electrification Project shall be supplied and delivered
by the contractor for safe keeping on site.
Transport for collecting of materials is for the Contractors account.

Transport for returning of All the Municipalities surplus and dismantled materials are for the Contractors
account.

The Municipality representative and the Contractor shall sign the Goods Issue Document at collection
as a declaration that;

o The quantities are correct as specified on the Good Issue Document
o The quality of material is acceptable
. Any discrepancies found shall be noted in the remarks column and co-signed by the

Municipality representative

. Municipality representative and the Contractor

MATERIALS SUPPLIED ARE:

All other materials associated with the completion of the project as per the bill of quantities.
The Storekeeper shall action these remarks
The Contractor is responsible to store and safeguard the material on site.

All material received shall be neatly stored in clearly defined areas to facilitate checking of quantities
and quality. Receipt slips shall be forwarded to the Project Manager on collection and a record shall be
kept on site of the total quantities of material received. ENDUMENI Municipality will not be held
responsible for any construction delays resulting from loss of material.

All surplus material, including off-cuts of phase and earth conductors shall be collected by the
Contractor on completion of each scheme and returned to ENDUMENI Municipality’s Operational Store.

Loss, theft or damage to material procured by the Contractor for this project shall be on the account of
the Contractor. The risk in the material shall pass from ENDUMENI Municipality to the Contractor on
receipt by the Contractor

It is the Contractors responsibility to ensure that delays in deliveries of materials are brought to the
notice of ENDUMENI Municipality’s Project Manager immediately.

The Contractor shall maintain a record of material receipts, on hand and where used at the storage
premises at all times.

The Eskom Project Manager shall be allowed free access to audit and inspect such site stores

The Contractor shall ensure that all materials required for the completion of this Works, shall be
timorously ordered and delivered. A minimum of 14 (fourteen) days’ notice on a dispatch request form is
required by Eskom for the preparation of each batch of materials to be delivered. The Contractor will
nevertheless compile a detailed delivery schedule depicting types and quantities of materials and the
dates on which such materials shall be available for collection.

The Contractor shall note that materials shall be specified in terms of standard assembly drawings as
contained in the Eskom Distribution Standard

C3.1-2
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The Contractor shall nominate a responsible person for receiving of material from ENDUMENI
Municipality Stores. The nominated person shall collect materials personally and shall present
identification to Municipality’s requirements.

At the end of the contract period, all surplus material shall be returned to Municipality’s Operational
Store(s) from where they originated

No person shall be allowed or permitted access to the material storage area without the written consent
of the Project Manager.

The Contractor shall not release any material received by this store to any person, including
Municipality personnel, without the written permission of the Project Manager. In the event of such
permission being granted, date, time, quantity and recipient shall be noted, and signed for the person
removing the material.

Copies of receipt slips shall be forwarded to the Employer’s representative on receipt and a record shall
be kept on site of the total quantities of material received. Such records will be subject to audit by the
Employer’'s representative. The Employer will not be held responsible for any construction delays
resulting from loss of material.

If meters are mislaid on a project, the Contractor must immediately notify the Employer of the
loss. The Contractor will be liable to the Employer for all meters that are mislaid or lost on the
project. The Employer will deduct an all-inclusive cost of R 3000.00 (excluding VAT) per meter
from the payments due and / or retentions held.

“Contractors are at all times fully accountable for meters commissioned illegally or service
connections completed illegally, for financial compensation or not, whether the connections
were completed by their staff or by others. The contractor will not be relieved of his
accountability based on whether the staff introduced and employed for Eskom work is of
temporary or permanent nature.

Any illegal activity that is uncovered that is as a result of a particular contractors staff will result
in the contractor and the staff being liable and being penalized, charged and possibly
prosecuted.”
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C3.4  Meetings

It is envisaged that the Contractor will be attending the following meetings at his own cost

Meeting

Site Inspection (Quality Assurance)
Site Meetings

Pre-Energising commissioning
Project Closing Out Meeting

Final Hand-over

Safety meeting

Feedback meetings

C3.5

Frequency

four times a month
once a month

once after completion
once

once

once/month
once/month

Recording of Tests / Complaining / Safety Data

CONTRACT

The Appointed Contractor should provide the books / manuals for recording the above data.

C3.6

C3.6.1

Prog ram
Key Dates

Purchase of document

Clarification meeting

BOQ returnable

Construction to Commence
Construction Completion

Energising of all connections
Handover, CRP data. As-built drawings

Anticipated connections

Total

25 OCTOBER 2022
N/A
25 OCTOBER 2022
N/A
N/A
N/A
N/A

392 connections

A detailed construction and resource schedule to be provided by contractor as indicated in the

annexure.
disqualification

This becomes part of the contract.

C3.1-4
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C3.6.2 Documents, Liaison and Reporting
a) Employer’'s Agent duly authorised to administer this Appointment and to whom all related

correspondence and copies of invoices shall be addressed is:

BTMN Engineers (Pty) Ltd

50 West Riding Row

Office 08, West Riding Offices
Sherwood, Durban, 4091

P.O. Box 47610|Greyville|4023.

ATTENTION: Mr. Thembinkosi Nkosi
Tel: 031 702 9651

Fax: 086 236 1817

Email: admin@btmn.co.za

(b)  Original invoices to be sent to:

BTMN Engineers (Pty) Ltd

50 West Riding Row

Office 08, West Riding Offices

Sherwood, Durban, 4091

P.O. Box 47610|Greyville|4023.

(c) Reporting Requirements:

A weekly progress report containing:

- Executive summary (typical one to two paragraphs)

- Performances to date

- Problems experienced

- Priorities for the next week

- Corrective actions necessary and needed

- Overall performance of Contractor

- Etc.

has to be sent to the above-mentioned Employer’s Agent, no later than 12h00, every Thursday.
The following feedback is also required by the above-mentioned responsible person:
Physical progress on all aspects of the project every Thursday before 12h00.

The Employer’s Agent will discuss the format and definitions with the Contractor.

(d) Payments:

The assessment for work done on site will be on the 15" day of each month

NOTE:

Section 6 of the Bill of quantities “House Connections” will only be paid once all correct

information necessary for the loading of connections into Co-daptix has been submitted to
Eskom/Consultant i.e., control sheets, meter cards, Uploaded PCS files etc.

C3.1-5
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C3.7 Temporary Works

The Contractor is to allow for all temporally works required erection and installation of the electrical
plant and equipment to be installed under this contract.

C3.8 SMME /BWO Status

Contractors are requested to supply information pertaining the ownership and control of the company.
The contactor is to supply their BEE Verification Certificate and CIDB confirmation status.
Confirmation of the above and current ownership is a Tender Returnable.

C3.9 Procurement
C3.9.1 Compliance with Employment Equity Act No. 55 of 1998

Contractors employing more than fifty (150) employees are required to submit a certificate of
compliance with the Employment Equity Act No. 55 of 1998.

This certificate of compliance is a mandatory Tender Returnable and failure to do so would lead
to disqualification of the offer / tender.

C3.9.2 Community Involvement

Generally

In all the Municipality activities (electrification, customer service, etc.) ENDUMENI Municipality involves
the community, be it for prioritizing, identifying projects, advice or information.

Contractor must follow the established Municipality methods and channels
Contractor must organize all community meetings in respect of the Project.
This community involvement system must be understood and accepted by the Contractor

In any activity whatsoever the community by way of its structures (Village representatives, local and
district electrification committees) should be notified and involved.

Implementation of ENDUMENI Municipality policy

The following aspects of ENDUMENI Municipality’s intentions regarding community-oriented projects

. Promotion of community participation

o Retention directly and indirectly of a significant portion of capital expenditure within the
community

. Development of local entrepreneurs (Contractors)

. Transfer of administrative, managerial and commercial skills
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C3.9.3 Expanded Public Works Programme

Description of the works

The project includes the following aspects:

. The erection of the installation, as per the approved design
. The testing and commissioning of the entire installation
. The provision of acceptable marked up signed, stamped and dated “as-built” drawings, sag and

tension charts, compliance and hand over procedure.

. Making good of house walls where ready board has been installed.
. The handing over of the installation in a working order with all the necessary administration
. The contractor will fix marketing labels, provided by the Consultant’'s Marketing Agent, as per

the labelling standard, TQCSSO005.

. Completing of PCS file for uploading of connections to be done immediately after energization

. Sealing of all installed customer meters

. The completion of all the necessary administration work in providing the works.

. Installation certificate to be completed by a competent resource and to be submitted within 7

days after energization.

The portion of works comprised in this contract is for the Kunene-Craydon Farm Phasel
Electrification Project 392 connections located in ENDUMENI Municipality area.

Employer’s Objectives

The employer’s objectives are to deliver public infrastructure using labour intensive methods
Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Such
works shall be constructed using local workers who are temporarily employed in terms of this scope of
work.

The degree to which Contractors are able to embrace these principles must be indicated in the Tenders

submitted (see Tender Forms). This aspect of the Works is material and will be evaluated in
consideration of the Tenders
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To be collected by the Contractor:

. Base indicators to be collected on all EPWP projects (Table 1)

Table 1: Base indicators to be collected on all EPWP projects

B1 Project level Indicator to be used in Comments

Number monitoring system

1 Will be assumed to be equivalent to

Number of people (“Different warm number of job opportunities created.
bodies”) employed on relevant project Will measure the number of people to

benefit directly from the EPWP

2 Total number of person days created

Person-days of employment created will be divided by 230 to convert to

person years of employment created

3 Since local public bodies may set the

- wage rate as part of the EPWP to wage
Minimum wage rate : . .

rate on a particular project will need to
be reported

4 Since all workers are entitled to training

Number of training days provided it is important to ensure that actual

training is delivered

5 Overall spending on the project Will give an indication of how much is
actually spent on EPWP projects

6 Demographics of workers on EPWP The percentages of women, youth and

Projects disabled to be reported on.
. KPI to be used for the EPWP (Table 2)

Table 2: KPI's to be used for the EPWP
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KPI KPI Method for calculation Comment
Number
Will give an indication
Number of Job Assumed to be equal to as to how many
1 opportunities number of warm bodies unemployed people
created employed per project benefit directly from
the EPWP
Divide the total number of .
. Indicator that shows
person days of all projects by .
Person years of the equivalent number
2 230 (Agreed upon number of T
employment created of full-time jobs
person days of employment
created
per year)
Number of training . Measure total amount
3 . Total sum from all projects o .
days provided of training provided
Overall spending on : Measure total :
4 EPWP proiects Total sum from all projects government spending
prol on the EPWP
Demographics of Total sums of the project totals deml\f)earlzu;leigstr(])?the
5 workers on EPWP of women, youth and disabled graphics
rojects employed people benefiting from
P the EPWP
Divide person years of Also allows
6 Average length of employment created (KPI 2) by | comparison between
employment created number of job opportunities sectors and types of
(KPI 1) projects
Total income paid Multiply number of person-
6 out to previously days (Bl 2) by the minimum
unemployed workers wage (BI 3)
C.39
Average income of Divide Total income (KPI 6) by
7 EPVQ\]/P worker Number of job opportunities
(KPI 1)
o - Provides an indication
Average duration of Divide total number of traln!ng of the level of skills
8 L . days (KPI 3) by number of job o
training provided 2 build in the
opportunities (KPI 1)
programme
Percentage of Divide total income paid out Measure the labour
9 spending paid out to | (KPI 6) by Overall spending on intensity of the EPWP
EPWP workers EPWP (KPI 4) Y
C3.10 Construction
C3.10.1 Outline of Additional Work Required by the Contractor

Community liaison

Materials management

Outage management

Quality management

Commissioning

Hand-over
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C3.10.2 Statutory Requirements & Standards

All activities shall comply with the statutory requirements and where possible within the ambit of the
relevant guidelines, inter alia:

The Occupational Health and Safety (OHS) Act 85 of 1993 and Construction Regulations, 18th July
2003

The principles of the Distribution Standards (Eskom)

The requirements of the relevant Eskom Standards in force at the time of tender, i.e., Distribution
Standards, Technical Bulletins and Engineering Instructions

The Construction Regulation under Government Gazette No. 25207 of 18 July 2003

The Contractor is to note that should shortcomings appear in the Eskom standards, these are to be
highlighted, and proposals offered, and allowances for changes based on these proposals are to be
included in the tender.

All tenderers must make generic Health & Safety Plan and Health & Safety Competency information
available to Eskom Risk for evaluation on acceptance of tender or provide relevant documentation
indicating accreditation.

Contractor Requirements / Registration

The Contractor must ensure compliance with the following requirements / registration:

C3.1-10



ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B03/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections CONTRACT

Wireman’s License

Electricity Contractors Board Registration
Operation Regulation for High Voltage Systems

Appointment of a responsible person in terms of the Occupational Health and Safety Act, Act 85 of
1993

C3.10.3 Materials

All materials offered are to conform to the Eskom Buyer’'s Guide Part 9 and they are to be procured
from Eskom Preferred Suppliers (Refer to document TQSNCO008 listed under section 3,
Specifications), and shall be new and of the best quality. If any deviation or variance from the above to
be approved by the Consultant prior to implementation.

Material options will be determined in accordance with the Distribution Standard packages. Where
specific site circumstances require non-standard material application and / or due to shortcomings of
the standard package, the designer / contractor shall develop “ad hoc” packages to submit these to
Eskom Technology & Quality Department for approval before implementation.

Where materials other than those in the standard design packages are offered, the “Tendered material
and Technique” schedule shall be completed as part of the tender.

In addition to the Buyer's Guide, all bare conductor shall comply with the Eskom Distribution
Technology Standard SCSSCAAY5 Rev 1"Specification for Phase Conductor for Distribution Lines”
February 2001.

C3.10.4 Refurbished Materials

Only new material will be tendered on in the main offer. Refurbished / second-hand material may only

be tendered as an alternative

C3.10.5 Marked Conductor

. Only marked conductor may be used on this project as per Eskom standard on projects
. The tenderers provide for waste and off-cuts in their tenders.
° The successful tenderer (Contractor) must procure marked conductor from an approved

manufacturer, on behalf of the Municipality.
) Endumeni Municipality will maintain ownership of the marked conductor at all times.
. Conductor manufacturers may sell marked conductor only to those contractors who can prove

that it will be used on Eskom related projects. Endumeni Municipality will provide such
contractors with the necessary proof, indicating the name of the project and the quantities

required.
. The contractor provides for the necessary transport arrangement to deliver conductor to site.
. Endumeni Municipality pays the contractor in accordance with the contract, and the contractor

pays the supplier in accordance with their agreement.
The contractor arranges for returning unused marked conductor to the supplier, should there be

any.
. The contractor returns all waste and off-cuts to the Municipality stores.
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. An accredited Distributor may only be included in the supply chain if Endumeni Municipality
have received confirmation from the Eskom-approved Manufacturer of the following:

» The Distributor is an approved/ accredited Distributor of the Manufacturer.

» No marked conductor will be sold to anyone without a letter being presented to the
manufacturer.

» Marked conductor will be delivered directly to the contractor/ site.

» No marked conductor may be at the premises of the Distributor.

. The Distributor merely arranges the deal, and the process as currently being applied, remains
unchanged.

C3.10.6 Restriction Applicable to the Successful Tenderer

Eskom Procedures, Directives & Policies

The Contractor must ensure compliance with all applicable Eskom Procedures, Directives and Policies
C3.10.7 Plant and Materials, Including Materials Supplied by the Employer

C3.10.8 Offloading, Stacking and Liability for Breakages

The Contractor will be required, at his own expense; to make all arrangements for offloading and
carefully stacking all plant delivered under this contract at the Site of the Works. The offloading and
stacking shall be carried out strictly in accordance with the requirements of the Employers
representative so as to permit a thorough and careful examination and testing of all items for
breakages, fractures, etc, and any routine maintenance that may be required during storage and that
will be carried out by the Contractor under this Contract.

The Contractor shall be fully responsible for the protection of all plant delivered by him to Site in
accordance with the requirements of the Conditions of Contract. The tendered price submitted by the
Tenderer shall be deemed to cover the provision of security during the installation and commissioning
phases.

C3.10.9 Inspection at Site

All materials and plant will be carefully examined upon delivery at the Site by the Contractor and the
Clerk of Works. All items showing defects or damage of any description shall be laid aside as being not
in accordance with the requirements of the Contract and these shall be removed and repaired or
replaced by the Contractor at his own cost.

Plant or materials supplied by the Employer will be examined and laid aside, but not removed, repaired
or replaced at the Contractors cost

C3.10.10 Earthing
The Contractor will be responsible for ensuring that soil resistivity tests are carried out, and that the

earthing design is completed and submitted with the tender. (as per Earthing Standards part 2).

C3.10.11 Clearances and shared structures
As per the Distribution Standard.
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C3.10.12 Equipment and Structures

The Contractor is to ensure that structures are uncluttered and that working clearances are maintained
with regard to the amount of equipment installed and shall ensure that provision is made for safe and
easy operational practice. This is especially pertinent to strain poles, switching points and transformer
structures. Equipment must not be positioned on angle or strained structures. In addition, there shall be
no three-phase tees, or equipment placed on vertical structures. Medium Voltage routes are to be as
straight and simple as possible. Correct sag and tension techniques are to be used.

C3.10.13 Site Visits

A site diary will be signed by all personnel visiting the site. Deviations will be reported to the Project
Manager.

(The Consultant and Endumeni Municipality personnel will be granted full and unconditional access.)

C3.10.14 Connections
The following principles apply to connections
(a) Where only a meter change occurs,

The requirements of the standard, “Connecting existing customers in townships which Eskom is
electrifying Ref.: CD/s019” applies

(b) New Connections
Combined Neutral and Earth (CNE) service to be provided in line with the new earthing policy

All meters to be sealed by the Contractor. (see bill no. 6 in all the project bills)
Note:

The contractor is responsible to make good walls where ready-boards have been installed which may
include the wall to be plastered and an application of one coat of paint. (See bill no. six (5) in the Bill
of Quantity.)

Section 5 of the Bill of quantities “House Connections” will only be paid once all correct information
necessary for the loading of connections into Co-daptix has been submitted to Eskom/Consultant i.e.
control sheets, meter cards, Uploaded PCS files etc.

C3.10.15 Upfront Payment

Tenderers may submit an alternative tender indicating the savings in cost if the Contractor was to be paid for
the upfront purchase and delivery of material.

The upfront payment for materials on site is subject to the Contractor meeting the following criteria:
Contractor provides proof that the ownership of the said materials has passed from the supplier to the
Contractor (i.e. letter from supplier stating that the materials are paid for in full / or cession from supplier
ceding title to the Contractor);

List of materials supported by copies of invoices and delivery notes;

Cession from the Contractor transferring ownership of said materials to Endumeni Municipality;
Verification by Employers representative / Clerk of Works that materials are on site.
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C3.10.16 Marketing and PCS data

1. Gather all project and customer information.

2. The area to be covered must be indicated on a map with clear boundaries.

3. Community meeting must be held explaining the purpose of the contractor’s visit to the area prior
to commencement of fieldwork.

4, Explain the electricity process to the customers.

5. Capture final GPS coordinates of installation where the meter is installed.

6. Installation AltID must be indicated on the. dgn.

7. The installation data must be updated and presented in the latest PCS.xIs spreadsheet

8. The GPS coordinates must have an accuracy of 3-5 meters

9. The Installation Certificates are to be filled per transformer zone in a lever arch file.

10. PCS file needs to be verified by the consultant and customer services DC’s

C3.10.17 Sample infrastructure Installation

The successful Contractor will be required to build a sample reticulation sub system for the
Municipal’'s Project Manager’s approval, to serve as a quality benchmark for the project before
construction commences. This sample system shall include the tendered commodities (sample
board) and the construction techniques (stubby line) applicable to the project and shall be built
at a central point (to be agreed with the Project Manager). The cost of the sample system in its
entirety will be for the Tenderer’s account.

The sample installation proposal shall be submitted at the detailed design stage and the
construction work shall not commence until such time as the sample installation has been
completed and approved by the Project Engineer. Furthermore, all materials used shall comply
with the requirements of the Buyers Guide, Distribution Std part 9, and shall be new and of the
best quality.

The stubby line and sample board shall remain available and intact for the full duration of the
project.

C3.10.18 Approvals

The Contractor shall obtain the statutory approvals for the construction of this project on behalf of the
Municipality from the Authorities concerned and such approvals must be forwarded to the Eskom’s
Technical Evaluation Office. All approvals to be done via Eskom’s Technical Evaluation Office to cater
for annual consideration/records etc. Statutory approvals for any given transformer area have to be
submitted prior to the construction of that particular transformer area, to the Municipality Project
Manage
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C3.10.19 Specification for “As-Built” Plans (Rev. 4 1999-10-25)
Main Objective

The main objective behind the requirement for the provision by the Contractor of “as-built” information is
to provide the computerized mapping service for the Marketing, Planning, Survey Records, and
Construction and Maintenance of Urban/Rural reticulation projects. The Contractor is to mark-up the
construction drawings with all changes on site showing the as-built configuration and these are to be
submitted to the Consultant technical evaluation for the creation of the as-built drawings.

C3.10.20 Reporting to the Consultant and Municipality
The Contractor is referred to the required Progress Report Format, as per the above. The form
compares the “Planned” progress at the start of the project with the actual progress achieved

The form is to be completed weekly with all the information as required on the form.

C3.10.21 Excavation

Due to excavations being entirely the Contractors risk, Contractors must make themselves fully aware
of the soil conditions during the Tendering phase.

Contractors are warned that the terrain is uneven and the access to pole positions may prove to be
difficult in certain areas.

Contractors are advised to obtain as much information as possible regarding the soil structure in this
area as no claims will be entertained should excavations prove to be more difficult than what
Contractors allowed for in their Tender Submission.

Blasting of holes will be compensated at a quoted rate as per attached Bill of Quantities. No
extra compensation for rock excavation using mechanical tools will be considered. All holes to
blasted will have to be verified by the Consultant prior to blasting and will be measured as extra
over. The contractors offer will be evaluated with the provisional quantity of rock inclusive and
exclusive of the tendered price.

C3.11 PROGRAMME, PLANNING & REPORTING
A programme is to be submitted within 14 days of contract award. The programme shall indicate critical
path activities and shall be submitted in hard copy and MS Project format (.mpp) or Excel (.xIs).

When work under this Contract must of necessity be carried out in conjunction with the work of other
contractors or with that of the Employer, it shall be co-ordinated and programmed in such a manner as
to interfere as little as possible with the progress of such other work, and so as to offer every
reasonable facility to other contractors and to authorized employees of the Employer.

One quarter of the Price for work done to date will be retained in assessments of the amount due until
the Contractor has submitted their first programme showing the information which the Works
Information Requires

The Contractor shall submit a programme in the form of an activity schedule, which itemizes the Works
and indicates both the Rand value and the duration/completion of each activity.

Reporting Requirements:

A weekly progress report containing:

. Executive summary (typical one to two paragraphs)
. Performance to date

. Problems experienced

) Priorities for the next two weeks
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. Corrective actions necessary and needed
. Overall performance of Contractor (s)

has to be sent to the Employer’'s Agent

The following feedback is also required by the above-mentioned responsible person:

. Physical progress on all aspects of the project every Thursday before 12H00

The format and definitions will be discussed with the Contractor and by the Employer’s Agent.

C3.12 COMPLETION

The Contractual Completion Date will only be achieved when the as-built information supplied by the
Contractor accepted and approved by the Municipality and Consultant; when all connections are

energized and handed over to Eskom.

The Contractor must submit marked-up drawings to the Consultant, who will compile and submit the as-
built drawings to Eskom for approval.

The Contractor to liaise with the Employer’'s Agent with regards to approval of as-built.

C3.13 QUALITY MANAGEMENT

Eskom’s Quality requirements for the implementation of a Quality System to be in accordance with the
Eskom Standard ESKASAAUY. Quality checks to be carried out in accordance with TQRRPO20 Revl,
by the contractor prior to the Consultant/Eskom Clerk of Works or the depot inspections. All
documentation must be signed by the contractor and forms part of the hand-over. Should the
Contractor not fulfill this requirement, any extra time spend on site by the above-mentioned personnel to
re-inspect, shall be for the Contractor’s account.

C3.14 SAFETY
The following documents are applicable:

SCSPVABF3 — Occupational Health & Safety Requirements to be met by Contractors and Sub-
contractors Employed by the Municipality.

SCSPVABM?9 — Co-ordination of Safety on Capital Projects
SCSASAAWS — Standards Applicable to Contractors working in Close Proximity to Live Apparatus.

Further to the above clauses the following must be strictly adhered to on inception and award of
contract:

. Crimping tool calibration test certificate
. Dynamometer test certificate
. List of team leaders and their training records which should include, proof that they have been

trained and are in acknowledgment of the follows skills/methods of construction and or other
factors involved in building of power lines:

# Sagging

# Crimping

# Building power lines

# First aid

# Emergency preparedness
. HV REG's certificates for those who will take permit during outages
. Minutes of safety meetings that were carried out during the project
. Access to site documentation
. Accreditation records of personnel on site from Mersey
. Sagging chart used for stringing
o A full list of employees working in the project as well as their duties (this must include all
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"casual" and local labour as well)

. A list of personnel in charge of First Aid, including training records, as well as their appointment
in terms of the Statutory and OSH Act.

. The Contractor is to provide safety clothing to all labour employed including casual as well as
local labour.

C3.15 ENVIROMENTAL MANAGEMENT
Environmental Management to be in accordance with the following Eskom policy / procedure:

o ESKPBAADG6

o ESKPVAAZ1

Environment Management issues to be referred and co-ordinated through Eskom’s Eastern Region
Environmental Department (New Germany).

C3.16 SITE SERVICES & PROCEDURES
The Contractor is to provide everything necessary for the proper and timeous completion of the project.

a) The Contractor provides an area for the construction offices, stores, yards, etc. to the approval
of the Employer’s Agent In addition, the Contractor shall make available a desk to be used by
Employer’'s Agent / Employer’s Representative.

b) The Contractor erects a 1,8m fence around his construction site and fits a lockable gate

C) The Contractor provides a construction supply at their site camp and anywhere else as may be
required

d) The Contractor provides the necessary connecting cables and distribution board(s) from the

electricity supply source to the points of demand. The Contractor provides all the necessary
connection to the electricity supply and maintains and secures all cable, etc.

e) The Contractor is to provide an adequate communication network to facilitate the project
including telephones. (Telkom telephone)

f) The Contractor is to provide all necessary water and sewage connections
o)) The Contractor provides facilities and resources for first aid, fire fighting and emergency repair

services in accordance with the Occupational Health and Safety Act and the local authority
regulations and requirements.

h) The standard documents listed below form part of the contract:
Ref. Rev. Title
NWS 1058 4 Safety at Construction sites : Requirements to be met by Contractor
NWS 1494 3 Fire Prevention and Protection of Contractor’'s Premises on New Works Sites
NWS 1007/T The Management of construction, commissioning and handing over
Transmission Projects
HV REGS 0 HV Regulations for HV Systems
ESKASAA4 Occupational Health and safety requirements to be met by Contractor and Sub-
Contractors
i) Other Contractors may be involved in work on other parts of the Site or on associated
equipment. Co-ordination with the other parties will be required for testing of systems involving
other plant.
)] Salvaged equipment from the dismantling process is to be removed from site and returned to

the ENDUMENI Municipal Store in consultation with the Employer's Representative.
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k)

p)

a)

The Contractor must allow free access to authorised personnel when required and co-ordinates
all interfaces with the Employer.

The Contractor shall make its own arrangements, to the Employer and the Local Authorities
approval for the disposal of all surplus material and construction waste resulting from the
Works.

The Contractor arranges for accommodation of his personnel. The Contractor provides
temporary and/or mobile toilet facilities on the Site, and removes all evidence of a construction
camp on completion of the contract, which should be restored to its original, or better
environmental state.

In addition to his own signage details which shall, prior to erection, be submitted to the
Employer’'s Agent for approval, the Contractor shall provide, erect and maintain one project
signboard bearing the name of the project, The Municipal name and logo and the name of the
Employer's Agent together with the Contractor's own name, all to the approval of the
Employer’s Agent. The cost of this sign will be borne by the Contractor.

The switching of all MV feeders shall be performed by Eskom. Written notification shall be given
to the appropriate depot supervisor 14 (fourteen) calendar days in advance. The Contractor
shall be allowed to perform LV switching with written permission from the Eskom Personnel.

Whenever it may be required to de-energise any approved portion of the electrical network
during the course of the contract, the Contractor shall post notices to that effect in terms of the
relevant regulations. The minimum requirement shall be as contained in this paragraph of the
specification.

Each Section affected by the proposed power outage shall be notified by means of suitable
notices fixed to the wooden electrical network poles. The notices shall be constructed from
plain white paper glued to a firm “Masonite” backing board. The notice board shall be of
minimum dimensions 600mm x 8150mm.

C3.19 ACCOUNTS AND RECORDS

Records are to be kept of all invoices on the project.
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C3.20 SPECIFICATIONS

List of Specifications applicable to this Contract:

Document No. Revision Title

Eskom Distribution Standard

Copies available from Eskom Distribution Technology, Technical
Administrator, Telephone 011-871 2214.

Latest Important Note: where material options (i.e. coastal and inland) are
available the coastal option will be applicable in Eskom’s Eastern Operating
Region (Refer to Engineering Instruction EI-039-MVL).

Engineering Instructions

As issued by Eskom’s Eastern Technology and Quality Department, New
Germany.

Copies of the relevant Engineering Instructions are available on request.

Latest

Technical Bulletins

As issued by Eskom’s Distribution Technology, Simmerpan

Copies of the relevant Bulletins are available on request.

Annexure C As-Built Drawings

1999-10-25 Specifications for As-Built Drawings

1999-10-25 Microstation Data Levels

1998-08-25 Standard Microstation Design File Settings

D67-231 As-Built Drawing

Annexure D Environmental Management

ESKPVAAZ1 Environmental Management Programme (EMP) Procedure

ESKPAAD6 Environmental Management Policy

Annexure E Quality

ESKASAAU7 Quality Requirements for the Procurement of Assets, Goods & Services
Annexure F Safety

DISPVABF3 Occupational Health and Safety Requirements to be met by Contractors
SCSPVABM9 and Subcontractors Employed by Eskom.

SCSASAAWS Co-ordination of Safety on Capital Projects

Standard applicable to Contractors working in Close Proximity to Live
Apparatus

SCSPVABP4 Management of Substance Abuse

ESKADABD7 Business Conduct

Suspending Suppliers from Eskom’s Supplier Lists

Eskom Business Conduct Policy and Guidelines

Declaration of Conflict of Interest

Copies of the abovementioned documents are not attached but are
available from Eskom’s Tender Advise Centre, Clare Loitering, (031) 710
5429

E1-048-MVL Technology & Quality Engineering Instruction : Generic Stubby Line

TDQES001 Authorisation of contractors / Eskom staff

SCSASABW3 Latest Standard for a fall arrest system
SCSPVACL6 Latest Procedure for using a fall arrest system
SCSSCABAS Latest Specification for a fall arrest system
TQSNKO008 Latest Checklist of Eskom Qualified Suppliers
List of Eskom Qualified Suppliers
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C3.21

REQUIREMENTS FOR THE PROGRAMME

The contractor is to provide a detailed construction programme in the form of an activity schedule which
itemizes the works and showing the start and completion dates shall be submitted to the employer
representative within 14 days of receiving the appointment.

A weekly progress report shall be submitted electronically to the employer's representative each
Thursday before 12H00

A daily log (provided by Eskom) shall be kept and completed daily. Eskom’s quality assurance
document shall be kept on site by Eskom’s clerk of works and shall be updated as work progress.

C3.21.1

Employer’'s Health and Safety

The Employer's safety officer may at any time enter the premises or site to carry out safety inspections.
The safety officer will notify the Contractor or his duly appointed representative of any safety hazards
that he may find.

Tenderers are required to comply with the Construction Regulations and the Health and Safety
Specification included in this document. An item has been included in the Schedule of Rates to cover
this work.

In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in using
Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies and
procures and ensures the compliance by its employees, agents, Subcontractors and mandatory’s with:

the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all
regulations in force from time to time in terms of that Act (“the OHSA”"); and

the Eskom “Safety, Health and Environmental Requirements for Contractors” document
attached to the Works Information (as amended from time to time) and such other Eskom
Safety Regulations as are applicable to the Works and are provided in writing to the Contractor
(collectively “the Eskom Regulations”). The Eskom Regulations may be amended from time to
time by the Employer and all amendments will be provided in writing to the Contractor. The
Contractor complies with the provisions of the latest written version of the Eskom Regulations
with which it has been provided; and

the health and safety plan prepared by the Contractor in accordance with the SHEQ
Requirements.

(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ
Requirements”.)

The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA
and shall not consider itself under the supervision or management of the Employer with regard
to compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself
to be a subordinate or under the supervision of the Employer in respect of these matters. The
Contractor is at all times responsible for the supervision of its employees, agents,
Subcontractors and mandatory’s and takes full responsibility and accountability for ensuring
they are competent, aware of the SHEQ Requirements and execute the Works in accordance
with the SHEQ Requirements.

The Contractor ensures that all statutory appointments and appointments required by any
Eskom Regulations are made and that all appointees fully understand their responsibilities and
are trained and competent to execute their duties. The Contractor supervises the execution of
their duties by all such appointees.

The Employer, or any person appointed by the Employer, may, at any stage during the
currency of this contract:
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. conduct health and safety audits regarding all aspects of compliance with the SHEQ
Requirements, at any off-site place of work, or the site establishment of the Contractor;

° refuse any employee, Subcontractor or agent of the Contractor access to the premises if such
person has been found to commit an unsafe act or any unsafe working practice or is found not
to be qualified or authorised in terms of the SHEQ Requirements;

. issues the Contractor with a stop order should the Employer become aware of any unsafe
working procedure or condition or any non-compliance with any provision of the SHEQ
Requirements.

The Contractor immediately reports any disabling injury as well as any threat to health or safety
of which it becomes aware at the Works or on the Site to the Project Manager.

The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the
liaison with the Eskom Safety Officer for all matters related to health and safety, this person
shall be contactable 24 hours a day.

The Contractor confirms that it has been provided with sufficient written information regarding
the health and safety arrangements and procedures applicable to the Works to ensure
compliance by it and all employees, agents, Subcontractors or mandataries with the SHEQ
Requirements while providing the Works in terms of this contract. As such, the Contractor
confirms that this contract and the relevant Eskom Regulations referred to in this contract
constitute written arrangements and procedures between the Contractor and the Employer
regarding health and safety for the purposes of section 37(2) of the OHSA.

The Contractor agrees that the Employer is relieved of any and all of its responsibilities and
liabilities in terms of Section 37(1) of OHSA in respect of any acts or omissions of the
Contractor, and the Contractor's employees, agents or Subcontractors, to the extent permitted
by the OHSA.

The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect
of any and all loss, costs, claims, demands, liabilities, damage, penalties or expense that may
be made against the Employer and/or suffered or incurred by the Employer (as the case may
be) as a result of, any failure of the Contractor, its employees, agents, Subcontractors and/or
mandataries to comply with their obligations in terms of this clause 18, and/or the failure of the
Employer to procure the compliance by the Contractor , its employees, agents, Subcontractors
and/or mandataries with their responsibilities and/or obligations in terms of or arising from the
OHSA.

C3.21.2 Health and Safety Plan:

It is mandatory for the Principal Contractor to submit a Health & Safety Plan to the Employer (client).
The Employer will discuss and negotiate with the Principal Contractor the contents of the Health &
Safety Plan contemplated in 5(1) of the Construction Regulations and thereafter finally approve the
Health & Safety Plan for implementation.

The Principal Contractor must forward their Health & Safety Plan to the Employer's Representative
(Programme / Project Manager) within two weeks of contract award or as soon as practically possible
after contract award. No construction work to commence without the prior approval of the Health
& Safety Plan.

Any changes to the Contractor’s submitted Health & Safety Plan will not result in a compensation event
or changes to the contract value.

C3.22 HANDOVER

The Clerk of works may inspect all medium voltage and low voltage lines as detailed below prior to the
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agreed outage date negotiated with Field Services.

The pole to pole checklist is to be completed in detail for every structure by the Contractor and made
available to the Clerk of works at least three days prior to the outage date.

The completed pole to pole checklist must be verified by the Clerk of works and Field Services at least one
day prior to the outage.

The Hand over certificate will be completed and signed on the day of the outage

The Hand over certificate will be completed by all the relevant personal and signed by the contractor,
Clerk of works and Field Services.

The contractor is responsible to supply the following fully detailed and completed information that will be
used to determine the quality of the workmanship:

Name plate details of asset, e.g. transformers, breakers, etc.
Transformer serial number

Year of manufacture

Completed quality checklists per structure

For meter changes, the final meter reading

When the project is energized and handed over, the list of original documents as listed below signed by
Field
Services, Clerk of works as well as Contractor must be handed to the Employers representative:

. All Contractor quality checklists
. COW random checklists
) Hand-over certificate

The contractor will ensure completion of the checklists contained in annexure B of document
TQRRPO020 Rev.2 as well as the asset and customer information contained in SCSASABZ1.

As soon as the Contractor has handed over all of the plant and equipment that has been supplied,
installed, satisfactorily tested, and commissioned as a complete unit in proper working order in
accordance with the specifications and the General Conditions of Contract, the Certificate of
Completion will be issued.

If any significant item(s) of plant or equipment fails to perform to the approval of the Employer and the
Contractor is unable, within three months of the prescribed date, to rectify the matter, the Employer
retains the right to reject the item(s) and to instruct the Contractor to remove, at his own cost, all such
plant and/or equipment after refunding to the Employer any or all monies which may at that time have
been paid to the Contractor or otherwise expended

C3.23 FINAL ACCOUNTS
The Final Account must be mutually agreed as soon as practically possible after contract completion

but not later than 2 months after completion. Failure to do so may result in forfeiture of monies due as
the project will be closed.
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C3.24 HEALTH AND SAFETY RISK ASSESSMENT

In order to maintain occupational health and safety at the highest possible level, all hazards have to be
identified and then either be eliminated, reduced or controlled in a reasonable manner. The RISK
VALUES associated with identified hazards are merely an indicator in respect to the priorities to be
allocated towards the management thereof

It is important to note that, although Endumeni Municipality has taken all reasonable steps to ensure
that all hazards of a significant nature have been identified, it cannot be guaranteed that all such
hazards were identified. Endumeni Municipality will, however, be prepared to give clarity on any other
issues that may be identified after this hazard identification and associated risk assessment.
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C4: PROJECT SPECIFICATION
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C4.1 Site of Works & Site Conditions

The Contractor must familiarize themselves with the following before commencement of the project:

All Reports, Drawings and Information forwarded by the Employer

Physical conditions within the site and surroundings (e.g. Rock, Soil Conditions etc)
Publicly available information about the site and surrounding

Information about piped and other services below the surface of the site

Buildings and structures that are within and adjacent to the site

Atmospheric and environmental data

The site area covered by the Endumeni Field Services network.

The tendering Contractor shall make provision in the prices to undertake the Works in a multitude of differing
terrains. Attention is drawn to the likelihood that some roads and areas may not be completely accessible by
construction vehicle and some of the work may need to be undertaken by hand.

All excavations requiring blasting are to be assessed and approved by the Employer prior to the excavation
thereof.

Blasting will be done by specialists under the regulation of the Explosives Act.
Should blasting be necessary, the tendering Contractor shall take every precaution to protect the Works, persons,
animals and property in the vicinity of the site. The tendering Contractor will be held responsible for any injury or

damage caused by any blasting operations and shall, at his own expense, make good such damage.

The tendering Contractor must take into account any limitations identified and recommendations made during the
environmental studies when deciding on access routes to the construction site

The location of all services and servitudes must be identified and confirmed prior to commencing any excavation.
Any damage to any other services during the contract is for the Contractors account.

All IAP’s shall be notified in advance of any known potential risks associated with the construction site and the
activities on it.

Examples of these are:

. Stringing of power lines

. Blasting

o Excavations

) Machinery on steep slopes above houses / infrastructure
. Risk to residents along haulage roads / access routes

Work at places where the overhead line crosses roads shall be carried out in accordance with the requirements
laid down by the National Department of Transport and by the KwaZulu-Natal Department of Transport.

All travelling is to be included in the unit rates per item.
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The Kunene-Craydon Farm Phasel Electrification Project 392 connections falls under the Endumeni Local Municipality.
Access to this project is via Endumeni CBD. This project situated in a dry and hot area in the KwaZulu-Natal

Province. A summary of the conditions likely to be encountered on site is given below.
Temperatures Very hot in summer, very cold in winter

Rainfall Average to stormy and lightning strikes

Vegetation Dense bushes

Agriculture Small scale subsistence farming

Topography Semi flat

Soil type Partially Hrd rock and River sand

a

The Contractors must familiarize themselves with the following before commencement of the project:

All Reports, Drawings and Information forwarded by the Employer
Physical conditions within the site and surroundings.

Publicly available information about the site and surrounding
Information about piped and other services below the surface of the site
Buildings and structures that are within and adjacent to the site
Atmospheric and environmental data
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C4.3 STANDARD SPECIFICATIONS
SECTION DESCRIPTION

1. GENERAL
1.1 Definitions
1.2 Introduction and General

1.3 Scope of the Works
1.4 Drawings

1.5 Site Conditions

1.6 Site Facilities

1.7 Contract Administration
1.8 Laws, Bye-laws, Regulations, Standards and Codes
1.9 Operation and Maintenance Documentation

1.10  Electricity Supply
1.11  Repairs and Clearing
1.12  Notice Board

2. MATERIAL, EQUIPMENT AND INSTALLATION
2.1 Quality of Materials and Equipment
2.2 Delivery of Materials and Equipment
2.3 Finishes on Materials and Equipment

2.4 Operating Conditions

3. OVERHEAD RETICULATION
3.1 Applicable standards
3.2 Existing and new MV network
3.3 Notices, prescriptions and precautions
3.4 LV line conformation and attachments
3.5 MV line configuration and attachments
3.6 Wooden poles and cross-arms
3.7 Stays
3.8 Climbing obstacles and danger signs
3.9 Erection of conductors

3.10  ABC Connections

3.11 MV surge arrestors

3.12  Setting out, clearing and pegging of routes
3.12  Corrosion protection treatment

4, TRANSFORMERS
4.1 Transformers
4.2 Padlocks
4.3 Inspections, testing and commissioning

4.4 Drawings

5. EARTHING
5.1 General
5.2 Transformers
53 LV side
5.4 Medium voltage cable
55 Distribution and/or meter kiosks
6. POLE MOUNTED SERVICE CONNECTION BOXES
6.1 General
6.2 Excavation
6.3 Backfill
6.4 Clearing
7. INSPECTIONS, TESTING AND COMMISSIONING
7.1 Inspections by the Engineer
7.2 Inspections by the Contractor
7.3 Requirements for Testing
7.4 Commissioning
7.5 Certificates
8. POLE MOUNTED SERVICE CONNECTION BOXES
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8.1 Enclosure
8.2 Circuit breakers
8.3 Loom conductors
9. SERVICE CONNECTIONS, PRE-PAYMENT METERS AND READY BOARDS
9.1 General
9.2 Service connection cables
9.3 Pre-payment meters

9.4 Ready boards
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1. GENERAL

1.1

1.2
121

1.2.2

DEFINITIONS
The following words and expressions shall have the meanings assigned to them hereunder,
except where the context otherwise requires:

Contract Number : T.B.C

Tender Number : B03/2022-23

Local Authority : Endumeni Municipality
Local Supply Authority : Eskom

LV : Low voltage, i.e. 415/240V
MV : Medium voltage, i.e. 11kV
Schedules : The Schedules of Quantities
Site : Varies

INTRODUCTION AND GENERAL

Order of Precedence

Should any of the technical requirements in terms of the Specification and the Drawings for the
Works be found to be contradictory, the following list of documents, in descending order of
precedence, shall apply:

a) Schedules

b) Tender Document

c)  Technical Specification

d) Drawings

Contradictory Requirements

Should any requirements of the Specification and/or the Drawings be found to be contradictory,
the Contractor shall bring such contradictions to the attention of the Engineer prior to the
ordering of materials and/or equipment and prior to the execution by the Contractor of any work
which may be affected by such contradictions.
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1.3

1.3.2

133

134

1.4

1.5

151

152

153

154

1.6

1.6.2

SCOPE OF THE WORKS
The MV scope of work includes 1.1 km of New Three Phase Fox MV. The installation of
3x100kVA and 2x200kVA 11kV/415V transformers. Install 2 New Section Breaker.

The LV infrastructure consists of 4km of 35mm?2 single-phase, 4km of 35mm?2 dual-phase, 4km
of 70mm?2 three-phase LV ABC conductor with insulated neutral.

The 392 house service connections are to be connected with approximately 27km of 6mm?2
airdac and the 392 meters are to be sealed by the Contractor including making good walls
where ready board has been installed. (To include one coat of paint if necessary)

The respective MV lines, transformers, auxiliary equipment and house services connections, are
to be constructed, commissioned, tested, energised, and handed over to the Eskom. The quality
of work is to be audited by the contractor, before being inspected by the Project Manager or his
representative.

The contractor is required to supply, deliver, install, test, commission, mark-up as-built drawings
and hand over in working order the whole of the works associated with all MV, LV and metering.
The contractor will provide a suitable site store and office. The design is based on the Eskom
DT Standards.

The detail of the works required is included in the design drawings and bill of quantities.

Site Location

The Site is located in the Municipal area of Endumeni Municipality. The sites are known as
Foresdale and Dlamini.

Extent of the Works

The Works contained in this contract involves:

a) MV FOX overhead lines

b)  Transformers

C) LV ABC overhead lines

d)  Wooden poles

e) House installation (Airdac, pre-paid meter and ready board)

f) Earthing

Q) Excavations and backfilling

h)  Testing and commissioning

Time for Completion
The Time for Completion shall be stated in the appointment letter.

DRAWINGS
The following layouts are to be constructed.

SITE CONDITIONS

Access to the Site

Access to the Site will be from existing roads.

Other Contractors on Site

T.B.C

Co-operation During Construction

The Contractor shall co-operate with all other sub-contractors on Site and co-ordinate activities
in order to allow all contractors to do their work.

The Contractor shall co-operate closely with the Local Supply Authority about the disconnection
of the 22kV supply and adhere to conditions for outages.

Supervisory Personnel

The Contractor will be required to nominate a responsible person to supervise the Contractor’s
activities on Site and to act as the liaison officer on the Contractor's behalf.

The Engineer will nominate a responsible person who will carry out inspections on Site and act
as the Engineer's liaison officer.

SITE FACILITIES

1.5.1 Site Office

To be provided by Contractor if deemed to be necessary.

Toilet and Ablution Facilities

To be provided by Contractor.

Cc7



ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B06/2022-23
Kunene-Craydon Farm Phasel Electrification Project 392 connections CONTRACT

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

1.6.8

1.6.9

1.6.10

Storage of Materials

No materials on Site which have not been installed as yet will be paid for. Such materials shall
be stored in a secure storage area. This storage area shall be provided, maintained and
operated by the Contractor at his own cost. The storage area shall consist of a lockable
building or an area with security fence. The Contractor shall be responsible for the safe keeping
of all materials.

The location of the storage area shall be determined in liaison with the Engineer's
Representative on Site and on completion of the Contract, the storage area shall be
removed and the area cleared to the satisfaction of the Engineer.

Living Quarters

Not required.

Water, Electricity and Sewerage

Water may be available on Site, but sewerage disposal and electricity not.

Communication

The Contractor shall provide his own communication facilities on Site.

Weather Conditions

The Contractor shall consider the local weather conditions when planning the Works. The
construction program shall allow for the normal weather conditions prevailing at the Site during
the construction period.

Bedding Sand

The Contractor shall evaluate the available sand on Site for suitability as bedding sand. The
removal of such sand shall be subject to the approval of the Engineer. On completion of the
removal process, the Contractor shall level the removal area and clear same to the satisfaction
of the Engineer.

Dumping Facilities

Excess soil from excavations shall be levelled on Site. Rock and other rubble shall not be
dumped on Site and the Contractor shall negotiate with the Local Authority for a suitable
dumping site.

Existing Services

The Contractor shall negotiate with the Employer, other contractors on Site, the Local Authority,
the Local Supply Authority (if not the Local Authority), Telkom and other relevant parties
regarding the presence of existing services on Site.

The Contractor shall exercise care to avoid any damage to existing services. Excavations in the
vicinity of existing underground services shall be done by hand and under supervision of the
Site foreman.

The Contractor shall be liable for the costs involved to repair any damage inflicted upon existing
services by the Contractor or his personnel. Such repairs may not be undertaken by the -
Contractor unless approved by the Engineer, since such existing services may still be under
guarantee and any interference by the Contractor with such services may nullify such
guarantees. All damage shall therefore be reported to the Engineer who will arrange for the
repairs of such damage.

The Contractor is however strongly advised to insist on written quotations in respect of repairs
to damage prior to the undertaking of such repairs.

The Engineer reserves the right to issue variation orders on this Contract to omit any costs due
to repairs by others.
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1.7

1.7.2

1.7.3

1.7.4

1.75

1.8
1.8.1

1.8.2

CONTRACT ADMINISTRATION

1.6.1 Pre-construction Launching Meeting

The Contractor shall attend the pre-construction launching meeting at the site at the date and

time that will be notified by the Engineer.

Site Meetings

It will be required from the Contractor to attend all Site meetings and inspections. Itis a

requirement that both the senior foreman on Site and the liaison officer of the Contractor shall

attend such Site meetings and inspections and shall be bi-weekly.

Site Instructions

The Contractor shall provide a duplicate copy instruction book as Site instruction book. All Site

instructions regarding the Works will be noted in the Site instruction book. However, instructions

contained in minutes of meetings or in letters by the Engineer, need not of necessity appear in

the Site instruction book.

Only instructions issued by the Engineer or approved by him, shall be executed by the

Contractor.

All instructions resulting in variations to the Works as described in the Specification and on the

accompanying drawings, shall be confirmed by means of written variation orders, whether such

variations result in cost implications or not. The Contract amount will only be adjusted once

approved official variation orders by the Engineer have been issued.

Employer's and/or Local Authority's Representative

The Employer and the Local Authority are authorised to send an inspector or any other

representative to the Site for observation and inspection purposes. Such inspector or other

representative will however not be authorised to issue any instructions to the Contractor. The

Contractor shall under no circumstances perform work as a result of any instructions from such

inspector or other representative, unless the necessary approval therefore is obtained from the

Engineer first. No claim for additional compensation as a result of work performed by the

Contractor on the instruction of an inspector or other representative of the Employer and/or the

Local Authority will be considered by the Engineer, unless such instructions were obtained in

writing and approved by the Engineer.

The Contractor is strongly advised to request an inspector or other representative from the

Employer and/or the Local Authority to get in touch with the Engineer should such inspector or

representative require any variation to the Works.

Construction Program

The Contractor shall be prepared to commence with the execution of the Works immediately

after receipt of the Letter of Acceptance. The Contractor will be advised in writing of the actual

starting date for the execution of the Contract.

The Contractor will be required to compile a construction program which will include all work

related to the Works. The construction program shall be co-ordinated with all other

construction activities on Site.

LAWS, BYE-LAWS, REGULATIONS, STANDARDS AND CODES

Compliance

The Contractor shall be responsible to ensure that the Works comply in full with the re-

quirements laid down by the following laws, regulations, standards and codes of which the latest

issues and revisions shall apply:

a) The Occupational Health and Safety Act, Act 85 of 1993

b) Code of Practice for the Wiring of Premises, SANS 10142-1: 1993

c) The Regulations of the Local Supply Authority.

d) The Regulations of Telkom SA.

e) The Standard Regulations of any Government Department or Public Service Company
where applicable.

f) Specifications and codes by the South African Bureau for Standards where applicable.

g) The technical guidelines and/or technical specifications as issued by the relevant Local
Supply Authority and applicable to electrical installations within the Local Supply
Authority's area of jurisdiction.

Notices and Fees

The Contractor shall complete and submit all notices and pay all the fees in respect of the

Works as may be required by the Local Authority and the Local Supply Authority, except for the

electricity connection cost which will be paid by the Employer directly to the Local Supply

Authority.
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1.8.3

1.84

Exemption

The Contractor shall exempt the Employer from all liabilities, losses, costs or expenditure which
may arise as a result of the Contractor's negligence to comply with the requirements of the laws,
bye-laws, regulations, standards and codes specified above.

Contradictions

It is assumed that the Contractor is conversant with the above-mentioned laws, regulations,
standards and codes. Should any law or regulation contradicting the requirements of this
Specification, apply or become applicable during construction of the Works, such law or
regulation shall overrule the requirements of this Specification. The Contractor shall im-
mediately inform the Engineer of such a contradiction, if possible prior to the ordering of any
materials affected and prior to the execution of any work affected. Under no circumstances
shall the Contractor carry out any variations to the Works in terms of such contradictions without
first obtaining the written permission to do so from the Engineer.
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1.9 OPERATION AND MAINTENANCE DOCUMENTATION

1.9.1 Record Drawings
During the construction of the Works, the Contractor shall record the as built conditions on a set
of drawings to be supplied by the Engineer for that purpose. On completion of the Works, the
Contractor shall submit a complete set of record drawings to the Engineer.

1.9.2 Handing Over Certificate
The submission of operation and maintenance documentation will form part of the Works and
the Handing Over Certificate will not be issued unless acceptable and complete documentation
had been submitted to the Engineer.

1.10 ELECTRICITY SUPPLY

1.10.1 Connection Points
The connection points for the electricity supply will be as shown on the applicable drawings.

1.10.2 Liaison with Local Authority
The Contractor shall closely co-operate with the Local Supply Authority regarding their
requirements for the connection to the permanent electricity supply in order to meet the
technical requirements and the time program.

1.10.3 Application for Electricity Connection (Not Applicable)
The Contractor shall submit the necessary application for the permanent electricity connection
to the Local Supply Authority. The Employer will pay all costs directly associated with the
permanent electricity connection directly to the Local Supply Authority.

1.10.4 Wayleaves
The Contractor shall submit the application for wayleaves to the Local Supply Authority and
Telkom. The Contractor shall be subject to the provisions and specifications of the Local Supply
Authority and Telkom regarding such wayleaves.

1.11 REPAIRS AND CLEARING

1.11.1 Repair of Incidental Damage
The Contractor shall be liable for the repair of any incidental damage caused by the Contractor
or his personnel on Site. Such repairs shall be effected to the satisfaction of the Engineer and
the Engineer reserves the right to call for the replacement of any items which are badly
damaged. All such repairs and replacements shall be effected at the cost of the Contractor.

1.11.2 Clearing
On completion of the Works, the Contractor shall clear away and remove from Site all excess
materials and rubble resulting from the execution of the Contract. The Contractor shall further
tidy and clean the Site to the satisfaction of the Engineer.

1.12 NOTICE BOARD
A multi-disciplinary notice board for the project is not required.

2. MATERIAL, EQUIPMENT AND INSTALLATION

2.1 QUALITY OF MATERIALS AND EQUIPMENT
All material to be supplied in terms of this Contract shall be new and unused. Where specific
manufacturers' materials or equipment were not prescribed in the Specification, materials and
equipment supplied shall be of the best quality available. Preference shall be given to materials
of South African manufacture and in particular to materials bearing the SABS mark of quality.
The Engineer reserves the right to call for the replacement of any materials found on Site which
do not conform with the above requirements, provided that alternative materials which do con-
form with the above requirements, are available. Any such replacements shall be effected by
the Contractor at his own cost and the cost shall not be recoverable from the Employer or the
Engineer.

2.2 DELIVERY OF MATERIALS AND EQUIPMENT
The Contractor shall ensure that all materials required for the completion of the Works, shall be
timeously ordered and delivered. Delivery dates and possible delays shall be established at an
early stage. No claims for extension of the Contract period as a result of delays in delivery of
materials shall be considered by the Engineer, unless such delivery periods are in excess of the
Time for Completion.

2.3 FINISHES ON MATERIALS AND EQUIPMENT

2.3.1 General

All materials and equipment to be supplied for the Works, shall have durable finishes to
withstand the weather conditions on Site for acceptable periods of time. The Contractor shall
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2.3.2

a)

b)

c)

d)

exercise care regarding materials to be utilised in corrosive areas.

The types of finishes required on various materials and equipment and the final colour are
specified in the relevant sections of the Technical Specification.

In the event of painting, baked enamel and electrostatically applied powder coating, the metal
surfaces shall be prepared as follows prior to painting. All sharp edges shall be smoothed and
rounded to ensure that the finishing layer(s) will adhere properly to the entire metal surfaces.
Surface preparation shall comply with the requirements of SABS 064. All metal parts shall be
thoroughly cleaned of corrosion, mill scale, grease and foreign matter to a continuous metal
finish. Sand or shot blasting or acid pickling and washing shall be employed for this purpose.
Finishes

The following terms will be used to specify the required finishes and are defined as follows:
Painting:

In the event of ungalvanized metal work, one layer of approved zinc chromate undercoat
conforming to the requirements of the SABS 679, Type 1, shall be applied immediately after
cleaning is completed and the metal properly dried. The undercoat dry film thickness shall
measure at least 25 microns. Once the undercoat layer has dried for a period of minimum 24
hours, the first of two final coats of high gloss paint shall be applied. The paint shall conform to
the requirements of SABS 630, Grade 1. The dry film thickness for each coat shall be minimum
25 microns, resulting in an overall paint dry film thickness of at least 75 microns. In highly
corrosive areas or in areas within 50km from the coast, the paint thickness shall be increased
so that the total dry film thickness shall be at least 120 microns.

In the event that painting of galvanised metal work is required, the galvanised metal shall be
treated with a passivative coating and then washed with water and dried. Thereafter one coat
of calcium plumate undercoating complying with the requirements of SABS 912 shall be
applied, followed by one coat of approved undercoat conforming to the requirements of SABS
681, Type 2. Once the undercoat has dried for a period of minimum 24 hours, the first of two
final coats shall be applied. The paint shall conform to the requirements of SABS 630, Grade 1.
The dry film thickness for each coat shall be minimum 25 microns, resulting in an overall paint
dry film thickness of at least 75 microns.

In the event that painting of aluminium is required, one coat of self-etching primer, conforming
to the requirements of SABS 723 (Plascon Hi-Sheen or similar and equal) shall be applied
immediately after the cleaning is completed and the metal properly dried. Once the primer has
dried for a period of minimum 24 hours, the first of two final coats shall be applied. The paint
shall conform to the requirements of SABS 630, Grade 1. The dry film thickness for each coat
shall be minimum 25 microns, resulting in an overall paint dry film thickness of at least 75
microns.

Paint thickness shall be determined in accordance with the SABS 140 or 141 methods.

Baked enamel:

Immediately after cleaning, all surfaces shall be covered by a tough, corrosion inhibiting,
unbroken, metal phosphate film and then properly dried. Within forty eight (48) hours after
phosphatising, a passivating layer, consisting of a high quality zinc chromate primer shall be
applied, followed by two coats of high quality alkyd based baked enamel paint. The enamel
finish shall comply with the requirements of SABS 783, Type IV. The minimum dry film
thickness shall be 75 micron and in coastal areas the dry film thickness shall be increased to at
least 120 micron. The paint finish shall further have an impact resistance of 5,65J on cold
rolled steel plate and a scratch resistance of 2,0kg.

Powder coating:

Immediately after cleaning, the metal shall be pre-heated and then covered by a microstruc-
tured paint powder applied electrostatically. Particular care shall be taken to cover all sharp
edges properly. The paint shall then be baked and shall harden within 10 minutes at a
temperature of 190°C. The minimum dry film thickness after baking shall be 50 micron and in
coastal areas the dry film thickness shall be increased to 100 micron. The paint finish shall
further have an impact resistance of 5,65J on cold rolled steel plate and a scratch resistance of
2,0kg.

Galvanising:

All galvanising shall be of the hot dip process and shall conform to the requirements of SABS
763. All completed galvanised structures shall either bear the SABS mark of approval or shall
be accompanied by a certificate by the galvanising company to confirm that the galvanising
conforms to the requirements of the SABS 763. It will be the Contractor's responsibility to
obtain and submit such certificates to the Engineer and pay all costs in such regard. Should the
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2.4

24.1

242

Engineer at his own discretion prefer to have the galvanising evaluated by the SABS and the
SABS should find that such galvanising does not conform to the requirements of the SABS 763
specification, the Contractor will be instructed to have all suspect structures regalvanised at his
own cost. In addition, the Contractor will be liable for all costs incurred by the Employer and the
Engineer during the process of evaluation by the SABS and the regalvanising process.

Prior to galvanising, the metal work shall be designed and prepared to ensure thorough liquid
zinc coverage of all metal surfaces, both inside and outside, and to prevent undue distortion of
the metal structure due to the heat of the hot dip process. The metal structure shall be
prepared with all drilling, welding, punching, cutting, bending and other forming processes
completed prior to galvanising. Furthermore, all welded seams shall be inspected for suitability
and properly prepared prior to galvanising.

In the event that the galvanising finish should get damaged after galvanising and prior to the
first handover of the Contract, the Contractor will be liable to repair such damage at his own
cost and to the satisfaction of the Engineer. Repairs shall be in the form of either regalvanising
or on site repairing. On site repairing shall be by means of soldering or preferably hot zinc
spraying in accordance with SABS 763, as called for by the Engineer at his own discretion.
OPERATING CONDITIONS

All material and equipment supplied by the Contractor and all installation methods applied by
the Contractor shall be suitable for the following operating conditions:

Environmental Conditions

Altitude above sea level : T.B.C
Distance from sea : T.B.C
Ambient temperature : 0°C to +42°C
Wind speed : In excess of 120km/h
Rain : From a light drizzle to heavy driving rain in stormy
conditions
Electrical Conditions
Supply voltage medium voltage :22 000V % 5%
low voltage 1415V £10% line voltage
230V +£10% phase voltage
Frequency : 50Hz
Vector group : Dyn 11
Fault level : To be confirmed
Phase rotation : To be confirmed with Local Supply Authority.
Earth system : Solidly earthed neutral at distribution transformers.
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3. OVERHEAD RETICULATION

3.1 APPLICABLE STANDARDS
The Standards referred to or which are applicable to equipment, material or methods shall be
the latest revised issue of the following:

SABS 753/754 Pine/Eucalyptus Poles and Cross-arms for Power Transmission, Low
Voltage Reticulation and Telephone Systems

SABS 763 Hot-dip (galvanised) Zinc Coatings

BS 16 Stay Rods and Turn Buckles

BS 183 Anchor Wire

BS 2914 Surge Arresters for Alternating Current Systems

AMEU Code of Practice for the Application of Multiple Earthing of Low Voltage
Networks

CP 1013 Earthing (British Code)

SAIEI Code of Practice for Overhead Power Lines for Current Conditions in
South Africa

NRS023: 1991 Overhead Reticulation: Recommended Practice for Low Cost urban
Reticulation

3.2 EXISTING AND NEW MV NETWORK

The existing MV network is overhead. The MV network for this project is overhead and is connected to

the adjacent network.

3.3 NOTICES, PRESCRIPTIONS AND PRE-CAUTIONS

3.3.1 Notices

The Contractor must notify the following persons/organisations before the starting of any construction

work on the overhead line:

a) The Local Supply Authority: Notify the Local Supply Authority in writing, at least one week prior
to a planned outage. A program must at that stage be submitted to indicate when all the
outages are planned.

b) Telkom SA (Ltd)

c) The civil department of the Endumeni Municipality.
d) Any other relevant authority as required.
e) The Engineer: Notify the Engineer 7 days prior to such outage and when all parties agreed on

a suitable time for the outage.
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3.3.2 Special Conditions

The Contractor shall strictly comply to the abovementioned conditions and of the Authorities about the
installation of overhead networks in the vicinity of other networks (like Telkom) property or fencing, etc.
The following special conditions shall apply for the outages:

The power shall be disconnected during normal working hours (08:00 to 17:00) and during normal
working days (Monday to Friday, excluding public holidays).

3.3.3 Precautions

The Contractor shall take the necessary pre-cautions and provide the necessary danger signs and/or
danger lights to ensure the safety of the public and own workers during construction.
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3.3.4 Danger Signs
A danger sign, with a lighting strike logo and manufactured according to the provisions of the OHS Act,
Act 85 of 1993, must be supplied and installed on every transformer and strut pole. The sign must be
attached to the pole with galvanised nails at a height just above the climbing obstacle.
3.4 LV LINE CONFORMATION AND ATTACHMENTS
The low voltage overhead lines shall be the aerial bundled system as per Eskom specification
3.4.1 Structures
a) Suspension Assembly (0°-30°)
b) Terminal Assembly
c) Strain Assembly (0°-60°)
d) Strain Assembly (60°-90°)
e) T-Off Assembly from Intermediate
f) Cross Intermediate — Intermediate
9) T-Off Assembly from Strain
h) Cross Intermediate - Strain Assembly

3.4.2 Connections

a) LV Fuses at terminations of transformer to ABC line:
. 70mm?2 ABC tails to 70mm?2 ABC line
o 35mm?2 ABC tails to 35mm?2 ABC line

b) Pole top box to LV ABC:
35mm? or 70mm?2 ABC tails onto LV ABC line

3.5 MV LINE CONFIGURATION AND ATTACHMENTS
The line configuration shall be as follows:

3.5.1 Structures
a)  Suspension Assembly (0°-30°)
b)  Terminal Assembly
c) Strain Assembly (0°-30°)
d)  Strain Assembly (30°-90°)
e)  T-Off Assembly from Intermediate
f) Cross Intermediate — Intermediate Assembly
g)  T-Off Assembly from Strain
h)  Cross Intermediate - Strain Assembly

3.6 WOODEN POLES AND CROSS-ARMS

3.6.1 Pole Material
Wooden poles shall comply with the requirements of SABS 753 and shall bear the SABS mark
of approval. Poles shall be selected to be straight, free of cracks and undamaged. The poles
shall conform to the following requirements:

Pole material : Eucalyptus

Pole length : 11m, 9m, 7m and 5m
Strength group : 55MPa

Treatment method : Creosote

3.6.2 Cross-arms
Cross-arms shall be 2.5m wooden as per Eskom specification.
3.6.3 Planting of Poles
a) Planting depths
Poles shall be planted to a depth of 2m for 12m poles, 1,8m for 11m poles, 1,6m for 9m
poles and 1,5m for 7m poles.
b) Erection and Alignment
Poles shall be planted absolutely vertical and no deviations from a perfectly straight line
shall be visible along straight line sections of the line.
c) Mounting of Equipment on Poles
Equipment may be mounted before or after erection of the poles.
d) Safety Precautions during Erection of Poles
The Contractor shall take due precaution to prevent abnormal loads being imposed on
the poles during erection, maintenance or repair and shall provide additional safety
measures where required.
3.7 STAYS
3.7.1 Stay Wires
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3.7.2

3.7.3

3.7.4

3.7.5

3.7.6

3.7.7

3.7.9
3.7.10

3.8

3.9
3.9.1
3.9.2

3.9.3
394

3.95

3.10
3.10.1

Stay wires shall comply with BS 183 and shall be 7 x 4mm dia twisted galvanised steel wire
with a minimum tensile strength of 1100 MPa.

Stay Rods, Stay Plates, Guy Grips and Poletop make-offs

Stay rods and plates shall be hot dipped galvanised to SABS 763 and comply with BS 16. Stay
plates shall have nominal dimension of 450mm x 450mm x 6mm for MV and 300mm x 300mm
X 6mm for LV.

Stay rods of the following diameter and corresponding tensile strength shall be  utilised:
Stayrods shall be M20 rod for MV and M16 for LV Guy grips and poletop make-offs shall be
used. Guy grips and pole-top make offs shall be pre-formed.

Stay Insulators

Each staywire shall consist of two parts, separated by a glased porcelain type insulator. The
insulator shall have a minimum tensile strength of 100kN. The insulator shall be minimum 3 m
above ground level, but below the lowest live conductor. The minimum dry sparkover voltage
shall be more than 35kV and the wet sparkover voltage minimum 30kV for this insulator.

Stay Guards

Each stay guard shall consist of a 3m length of 16mm dia UV stabilised PVC water pipe which
shall be installed as a sleeve over the lower part of the cable just above stay rod. This is
applicable where stays are hindering the walkways.

Positioning of Stays and Strain Directions

Stays shall be provided as pegged. Stays shall not obstruct any roadways or be unsightly.
Distance between Stay Point and Pole

The distance between the stay point and the pole shall be determined by the angle between the
stay and the pole. This angle shall not exceed 45°, nor be less than 30°, without the Engineer's
approval.

Fixing of Stay to Pole, Insulators and Turnbuckles

Fixing of Stay to Pole top:

The stay shall be made off at the pole top before erection of the pole. The pole top make-off
shall be wound around the wooden pole top twice at a point as close as possible to the point
where the maximum strain will be exerted on the pole.

Insulators:

The pre-formed guy grip shall be passed through the insulator holes before itis  twisted.
Corrosion Protection:

Where the stay make-off is not of the preformed type the termination shall be painted with one
coat calcium plumbate and two coats of aluminium paint.

Tensioning of Stays

Stays shall be properly tensioned during installation and the tension checked during and after
the construction period.

Temporary Stays During Construction

Temporary stays needed by the Contractor during construction shall be supplied, installed and
removed at the Contractor's expense.

CLIMBING OBSTACLES AND DANGER SIGNS

Climbing Obstacles must be supplied and installed to all MV and LV strut poles supporting the
overhead lines.

The climbing obstacle must consist of at least 10 turns of galvanised barbed wire spread over
1m length of the pole, with the lower end thereof 2m above ground level.

Each turn of the barbed wire shall be equally spaced and firmly fixed to the pole with a
galvanised or stainless-steel staple.

Danger signs (for warning against electricity) shall also be installed with galvanised nails above
each climbing obstacle.

ERECTION OF CONDUCTORS

Conductors shall be run out of freely rotating drums mounted on suitable jacks and axles.
Conductors shall not be run out along the ground. Running blocks or insulators on the poles
shall be used to support conductors being run out.

Manufacturer's stringing and tension charts shall be used to erect conductors.

Initial tensioning of conductors shall be by means of suitable rated winches on chain ratchet
pullers and "come alongs" designed for the type and size of conductor specified.

Final tensioning and regulation of conductors shall be by means of suitably rated and sized line
vices. All conductors shall be tensioned simultaneously.

ABC CONNECTIONS

Mechanical Shovels and Cranes
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3.10.2

3.10.3

3.11
3.111

3.11.2

3.12

3.13

Mechanical shovels and cranes may be applied at safe distances from underground services or
existing overhead lines, for the construction of overhead electrical networks.

Tension Equipment

Equipment used for the erection and tensioning of bare conductors shall be of approved design
and shall not damage the conductors in the process of erection or tensioning.

Scales, Dynamometers and Thermometers

Tension scales and dynamometers shall be used during the erection process to ensure that the
specified or recommended sag or tension curves are not exceeded. Thermometers shall be
used during the erection process to determine the ambient temperature and to ensure that the
conductors are tensioned correctly for the given temperature.

The Contractor shall upon a request from the Engineer, produce calibration certificates for the
tension scales and dynamometers.

MV SURGE ARRESTORS

General

Surge arrestors shall comply to BS 2914 and/or IEC 99-1 and shall be of the series gap or ZnO
gapless type. The porcelain sleeve shall be clearly marked with the following information: type,
rating and date of manufacture. Surge arrestors shall be provided at every 22kV overhead
cable termination and transformer. Two sets of surge arrestors to be installed per transformer.
Construction

The surge arresting elements shall be housed in a sleeve of high dielectric strength porcelain
with the end hermetically sealed with metal caps and rubber seals to prevent the ingress of
moisture. A pressure relief valve shall be built into the bottom seal to enable the internal
pressure built-up due to operation or damage to elements to escape.

SETTING OUT, CLEARING AND PEGGING OF ROUTES

The land surveyor shall mark or peg the position of all poles and stays as indicated on the
drawings. The cost for the survey will be included in the bill of quantities.

All bushes and trees on the proposed route shall be cleared by the contractor before
conductors are drawn into position.

The Contractor shall ensure that the most practical positions for poles and stays are selected
with due regard to any other services, buildings, road crossings and natural obstructions.
Deviations from the route as indicated on the Engineer's drawings shall be approved by the
Engineer before excavations are started.

CORROSION PROTECTION TREATMENT

All equipment and components used for above ground installation shall be properly protected
against corrosion or manufactured of corrosion resistant material. Refer to the section
FINISHES ON MATERIALS AND EQUIPMENT.

To prevent corrosion at the air/ground interface to these items the sections in and up to 300 mm
above the ground shall be treated with two layers of an epoxy tar coating, applied to a thickness
of 250 micron. Plascon Parthenon Gehopon Epoxy Tar coating or equivalent may be used.
The threaded parts, pins, bolts and bearings of pole mounted equipment shall be treated with a
non-oxidising corrosion resistant grease during installation. The internal grooves of line taps
shall be coated with conductive grease before installation and the complete installation with
corrosion resistant grease after installation.

Screwed terminal connectors shall be coated with Densal paste, as applicable.

4. TRANSFORMERS

4.1
41.1

4.1.2

TRANSFORMERS

General

The Contractor shall supply and install the transformers as indicated on the applicable drawing.
The transformers shall have MV open bushings (682mm creepage) and be suitable for
Raychem dry-type terminations.

On the low voltage side the transformer shall have open bushings suitable for standard M12 lug
crimp terminations.

Transformers

The transformer shall be of the hermetically sealed, low loss, double wound, 3 phase, oil
immersed, core type arranged for natural oil cooling (ONAN), manufactured, rated and tested in
accordance with SABS 780/1966, SABS 555: Insulating oil, SABS 833: bushing and NRS 005-
1990).

The transformer shall be rated as per specifications called and shall be of the Vector Group Dyn
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41.3

11.

The primary voltage shall be 11 000 or 22 000 volt and secondary voltage 415 volt three phase
at mid tap (no load).

Each transformer shall be provided with constant kVA tappings in the centre of the primary
winding to give a variation of +2,5 % and +5 %. Tap changing shall be effected by means of a
lockable, external, off-load circuit tapping switch. Tapping switches shall be insulated for the
full line voltage between tappings which shall be fully capable of withstanding all normal
currents, fault currents, voltage surges and other abnormal conditions that could be applied to
the transformer during testing that might occur at any time in service. The tap switch shall be
lockable with a padlock or suitable bolt.

All terminals on both the primary and secondary sides, including starpoint (on the secondary)
shall be brought out to open bushings. All MV connections shall be properly insulated.

A rating plate stating all the relevant information shall be provided on the outside of the
transformer tank.

An oil level gauge shall be provided.

Other electrical properties: - Frequency : 50 Hertz
- Impedance 4-5%
- MV/LV Winding material : Copper
- Other tank fittings : Earth terminals and
rating plate
- Corrosion protection : Tank housing: 3CR12

: Radiators: Zink sprayed
Low Voltage Compartment (Not Applicable)

The LV compartment shall contain the following:

4.1.4

4.2

A set of busbars rated 150 % of the full load current and capable to withstand the fault current
for the particular transformer, 3 phases and neutral of which the busbars shall be mounted
behind the front panel on appropriate LV insulators. All live parts shall be covered to prevent
inadvertent human electrical contact.

The LV terminals of the transformer shall be directly connected to the circuit breaker with
busbars by means of PVC insulated conductors of the correct ampere rating and colour coded
red, white and blue. The conductors shall have current ratings in excess of the current rating
from the busbars shall be the correct current rating of the main circuit breaker. A black PVC
insulated conductor of the same cross sectional area as the phase conductors shall be installed
between the neutral terminal of the transformer and the neutral bar. The neutral bar shall be
connected to the earth bar by means of an appropriate stranded bare copper conductor.

Three maximum demand/instantaneous indication ammeters (ratio's to be in accordance with
rating of the transformer). The time lag shall be 15 minutes. The current transformers shall be
of the ring type, class 1 and 7,5 VA burden, mounted firmly on the busbars.

A voltmeter with a rotary selection switch for phases and phase to neutral selection shall be
fitted to the front panel.

Unistruts for gland plates shall be installed, together with the gland plates for the cable sizes as
specified.

A removable front panel finished in white enamel paint shall be fitted over equipment, with cut-
outs provided to operate equipment. All fuses shall be fully accessible without removing the
front panel. This panel shall be fitted with a padlockable access door (green) which covers the
white front panel completely.

All circuits shall be provided with engraved traffolite or "Darvic" labels.

A full length copper earth bar of minimum dimensions of £31,5 x 6,3mm shall be mounted
above the gland plate. This shall be connected to the transformer neutral, transformer tank,
and LV distribution using 70mm2 bare stranded copper conductor.

A gland plate manufactured using 3mm steel, hot dip galvanised after drilling shall be provided.
The gland plate shall be drilled to suit outgoing cables, including provision for future expansion.
LV circuit breakers shall be installed at the manufacturer and as stated in the Bill of Quantities.
Identification Labels

Each transformer shall be provided with a label on the tank (front section facing away from
pole) to identify the transformer. Each label shall be painted in white lettering minimum 150mm
high. The exact legend will be confirmed by the Engineer at a later stage.

PADLOCKS (Not Applicable)

The Contractor shall supply and install a padlock for each panel of the outdoor switchgear and
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4.3

4.4

any other equipment that need to be secured. The padlocks shall be purchased from the Local
Authority to ensure that the correct type of padlocks are provided. The quantity of padlocks
shall be to the requirements of the Local Supply Authority.

INSPECTIONS, TESTING AND COMMISSIONING

(See INSPECTIONS, TESTING AND COMMISSIONING elsewhere in this Specification.) Two
sets of test probes shall be provided for the switchgear.

DRAWINGS

Tenderers shall complete the schedule (Schedule of Equipment Offered) annexed to this
Specification.

The Tenderer shall include with his tender a comprehensive technical description of the
equipment offered. No tender shall be considered which is not accompanied by sufficient
information to permit the merits of the equipment offered to be examined.
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5. EARTHING
51 GENERAL

5.2

5.3

54

5.5

The Contractor shall supply and install the complete earthing installation. The entire Works
shall be properly and effectively earthed and bonded as prescribed in the Wiring Code (SABS
0142: 2001) and in the Specification.

The following requirements apply in general:

A separate earth bar shall be provided for each of the minisubs, stand-alone MV switchgear
and kiosks. All other earth conductors shall be connected to the earth bars by means of bolts,
nuts and washers.

Iron, Lead and Zinc shall not be used in direct contact with copper earth bars or conductors.
Suitable bi-metallic or stainless steel connectors shall be employed wherever such a connection
is required.

Jointing of lengths of earth conductor and T-off's therefrom shall be performed by means of
Cadwelding or silbralloy welding. An overlap of minimum three times the width of the conductor
shall be used to ensure proper contact.

Where lugs are used for connecting earth conductors, care shall be taken to ensure that the
lugs are matched in size to both the conductors and the bolts they have to be connected with.
Oversize lugs will not be accepted. The lugs shall be crimped onto the conductors with a
hydraulic type of crimping tool. The lugs shall be so positioned on contact surfaces that the full
contact area of each lug is in contact with the contact surface.

Wherever an earth conductor is looped from one piece of equipment to another, the conductor
shall not be cut at or in between the pieces of equipment. At each connection point, the
conductor shall be bent into a U-shape and the lug crimped onto the U-section. This will ensure
that the continuity of the earth conductor is maintained even when the earth conductor has to
be removed from the connection point of any individual piece of equipment.

Wherever an earth connection is required to be made off onto a painted surface, the paint shall
be removed over a minimum, but sufficient area to ensure good contact between the lug and
the surface. Exposed areas where paint was removed, shall be coated with Petroleum jelly
before bolting on the lugs. Once a lug is bolted on, any exposed area not covered by the lug,
shall be made good. The Petroleum jelly shall be removed and the area cleaned. The exposed
area shall then be treated against corrosion to match the quality and type of finishing on the
adjoining surface.

All exposed copper earth wires shall be installed in galvanised conduit to a height of 3m above
ground level and 500mm below ground. Where the use of galvanised conduit is impractical,
exposed copper earth wires shall be painted black immediately after installation.

On completion, every earth installation shall be tested and the earth resistance reading
recorded. The tests shall be witnessed by the Employer, the Engineer or the Local Supply
Authority.

All screws, bolts, nuts and washers to be used, shall be stainless steel.

TRANSFORMERS

An earth resistance of maximum 2 ohm is required, measured with all contributing earth wires
connected to the earth bar.

The “crows feet” formation shall be used as follows:

- MV side: 3 x 6m x 16mm?2 bare copper earth conductor connected to transformer tank
with  15m x 16mm?2 black PVC coated conductor.

LV SIDE

An earth resistance of maximum 2 ohm is required, measured with all contributing earth wires
connected to the earth bar.

The “crows feet” formation shall be used as follows:

- MV side: 3 x 6m x 16mm?2 bare copper earth conductor connected to transformer tank
with  15m x 16mm?2 black PVC coated conductor.

MEDIUM VOLTAGE CABLE

The cable armouring shall be connected to the earth bar of the equipment at each cable
termination. Where jointing between lengths of MV cable occurs, the cable armouring of both
cables shall be effectively connected.

DISTRIBUTION AND/OR METER KIOSKS (IF APPLICABLE)

An earth resistance of maximum 5 Ohm is required, with all contributing earth wires connected
to the earth bar.

A 35mm? bare earth copper conductor shall be installed with the supply cable in the same
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trench from the kiosk. The earth conductor(s) shall be connected to the earth bar of the kiosk.
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6 POLE HOLES
6.1 General

6.2

6.3

6.4

The Contractor will be responsible for all excavations. The Contractor will be responsible to
ensure that excavations are done in accordance with the requirements of this Specification.
The Contractor will be responsible for backfilling and clearing.

Excavation

Holes for streetlight and other poles shall be excavated to the minimum diameter and depth to
ensure that the pole is supported by undisturbed soil. The depth of each hole shall be equal to
one sixth of the length of pole to be planted. All holes shall be drilled. Backfilling shall be done
and also compacted to 100% MOD AASHTO.

Backfill

The Contractor shall ensure that the backfill into the pole hole is properly compacted to ensure
that the pole is adequately supported to prevent lateral movement. Should the Contractor
doubt the load bearing capacity of the backfill material, cement shall be mixed in with the
material to increase the load bearing capacity.

Wooden poles however, shall not be cemented in as this may trap moisture around the
pole and promote rot.

On completion of the backfilling, soil shall be heaped around the pole and levelled over an area
of 1m diameter, with the pole as the centre of the circle. At the base of the pole, the finished
ground level shall be 100mm higher than at the edges of the circle where the level shall be the
same as the natural ground level at that point.

Clearing

Upon completion of the backfilling, the excess soil shall be levelled in the vicinity of the pole. In
the event that excessive spoil remains, such spoil shall be removed and dumped in suitable
dumping locations to be agreed with the Engineer. The area around the pole shall be cleared
and levelled to the satisfaction of the Engineer.
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7.
7.1
a)

b)

c)

7.2

7.3

INSPECTIONS, TESTING AND COMMISSIONING
Inspections by the Engineer

Engineer's responsibility:

Inspections by the Engineer will take place on a sampling basis only. The Engineer is not

responsible to ensure that the Contractor meets with the requirements of the Specification, but

will assist the Contractor in an effort to identify problem areas at an early stage. At no time will
an inspection by the Engineer alleviate the Contractor of his responsibility to provide the

Employer with a Works which conforms in all respects with the requirements of the

Specification.

At manufacturers' premises:

Wherever applicable, manufacturers shall inspect and test equipment and materials in

accordance with the requirements of this Specification and the applicable SABS specifications.

The Engineer shall have the right to attend such inspections and/or tests and shall therefore be

given notice of such intended inspections and tests. Notice shall be in writing and shall reach

the Engineer at least forty eight (48) hours prior to the inspection or test time. The Engineer
shall decide at his own discretion whether to attend the inspections or tests, or not.

Should the Engineer attend the inspections and or tests at the manufacturer's premises, such

inspections shall be regarded as assistance only to the Contractor in an effort to identify any

possible shortcoming at an early stage. The fact that the Engineer may attend the inspections
or tests and approve the relevant equipment or materials at that stage, will in no way alleviate
the Contractor of his responsibility to ensure that the equipment or materials meet with the
requirements of the Specification.

On Site:

The Engineer will inspect the Works as the work progresses. Typical unacceptable work will

be identified and the Contractor will be expected to rectify such work and to prevent the

recurrence thereof.

d) Contractor to be liable for cost of aborted first Handing Over inspection by the Engineer:
Should the Engineer have been advised in writing by the Contractor of the completion of
the Works and then find during the first Handing Over inspection that the Works are
incomplete, the inspection will be aborted and the Contractor shall have to arrange for a
further inspection upon completion of the outstanding work. Furthermore the Contractor
will then be liable to pay the Engineer full professional fees on a time and cost basis for
the time wasted during the aborted inspection. Should the Contractor fail to settle the
Engineer's account, the Engineer reserves the right to issue a variation order on the
Contract to omit an amount of money equal to the cost involved in which case the
Engineer's account will be submitted to the Employer for settlement.

Inspections by the Contractor

In terms of the Contract, the Contractor is responsible to ensure that the Works conform with all

the requirements of the Specification. To this effect, it is recommended that the Contractor

shall inspect all materials and equipment prior to the installation thereof. In addition, the

Contractor shall regularly inspect the Works in order to ensure quality control.

Upon receipt of a written advice from the Contractor, requesting a first Take Over inspection,
the Engineer will conduct an inspection in the presence of the Contractor or his representative
and compile a fault list.

Upon receipt of a written advice from the Contractor that the remedial work has been completed
and that a further Take Over inspection is requested, the Engineer will conduct a further
inspection. Provided the Works are acceptable and all required documentation has been
submitted, the Engineer shall then issue a Taking Over Certificate.

Upon receipt of a written advice from the Contractor that a Completion inspection is required on
the expiry of the Defects Liability Period, the Engineer will arrange for a final inspection (if
deemed necessary by the Engineer). Provided the Works are acceptable, the Engineer shall
then issue a Completion Certificate.

Requirements for Testing

The Contractor shall provide, at his own cost, the tools, instruments, equipment and
consumables necessary for the performance of the tests as required. The Contractor shall
further arrange for the tests to be performed at times suitable for the Engineer, the Local Supply
Authority and the Employer. The Contractor shall perform the tests in the presence of and to
the satisfaction of the parties represented.

In general the following tests shall be performed:
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a) Medium voltage equipment : Pressure test in accordance with the relevant
SABS or IEC standards shall be performed at the
manufacturers' premises.
b) Medium voltage cables : Continuity, DC pressure (to SABS 97-1991) and

7.4

7.5

8.1

8.1.1

8.1.2

8.2

8.3

phase rotation tests to be performed by the
Contractor. (Live MV phasing shall be carried out

by qualified personnel)

c) Low tension cables : Continuity and insulation resistance tests, to be
performed by the Contractor.

d) Low tension installations : Earth resistance, continuity and insulation resis-

tance tests, to be performed by the Contractor.

The Contractor shall employ a competent company/person for testing of the MV cables. This

company/person shall be approved by the Local Supply Authority.

After the successful completion of the tests, the Contractor shall issue the necessary

certificates and submit same to the Engineer. In the case of the certificate of compliance by

installation electricians which shall be issued in terms of the Act on Occupational Health and

Safety, the original of the certificate shall be submitted to the Local Supply Authority and a copy

to the Engineer.

Commissioning

The Contractor shall commission the Works upon approval thereof by both the Engineer and

the Local Supply Authority, after which the Taking Over of the Works will take place.

The Contractor shall employ an approved (by the Local Supply Authority) technical specialist for

the commissioning of the MV equipment.

Certificates

The Contractor shall hand over the original copies of the required test certificates to the

Engineer on completion of the project about the following:

a) Certificates, as issued by the manufacturer, for the tests done.

b) Test certificate for the measurement of the earth resistance for each transformer earthing
system.

c) Test certificates as been issued by the Manufacturer as applicable for each voltage
transformer for impedances and voltages.

d) Certificate of Compliance for each connection.

POLE MOUNTED SERVICE CONNECTION BOXES

Enclosure

The enclosure for the service connection box shall be of tough, hard polyethylene or glass fibre
and shall be supplied complete with hot dip galvanized or stainless steel bolts, nuts, washers
and clamps to secure the enclosure to the pole or alternatively with 12mm stainless steel
strapping around the pole.

The service connection box shall conform to Eskom’s requirements.

Each enclosure shall also conform to the following:

2-way Boxes:....Wired for 4 x 20A circuit breakers, 4 x 6mmz2 concentric cable (Airdac).

4-way Boxes:  Wired for 4 x 20A circuit breakers,4 x 6mmz? concentric cable (Airdac).

Circuit Breakers

Moulded case circuit breakers in accordance with SABS 156 with a rupture capacity of 5kA and
similar or equivalent to Eskom Standard shall be used. Terminal clamps shall be corrosion
resistant.

Loom Conductors

Each service connection box shall be connected to the ABC conductors by means of 35mm2 or
70mm?2, XLPE insulated, aluminium loom conductors. The number of loom (jumpers)
conductors is stated under Item 9.1 above.

The loom conductors shall be terminated into the enclosure by means of suitably sized
compression glands. The loom conductors shall be terminated onto the busbars inside the pole
top boxes on the one end and with IPC’s onto the ABC at the other end.

C25



ENDUMENI LOCAL MUNICIPALITY
CONTRACT No.: B06/2022-23

Kunene-Craydon Farm Phasel Electrification Project 392 connections CONTRACT
9. SERVICE CONNECTIONS, PRE-PAYMENT METERS AND READY BOARDS
9.1 GENERAL
The Contractor shall supply and install the service connection cables. And will supply a CoC for
each house connection.
9.2 SERVICE CONNECTION CABLES
The service connection cables shall be 6mm?2, Airdac type cables as per Eskom Specification.
The Airdac shall be of the concentric type.
9.3 PRE-PAYMENT METERS
The pre-payment meters and ECU units shall be to Eskom specification and rated for 20A.
9.4 READY BOARDS
9.4.1 Equipment
The ready boards shall be to Eskom specification:
9.4.2 General Requirements

The ready board shall also conform to the following requirements:
- Robust construction

- Sealable with sealing wire

- Fully extendable (conduit or cable wiring)

- Breakouts for future circuit breakers

- Breakouts for future electrical cables

- With light fittings and lamp

- Wall-mounted (onto backing board)
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MAJOR ENGINEERING WORKS
PROJECT RISK ANALYSIS
PROJECT: Kunene Craydon Farm Electrification Project
PORTION OF ROUTE AFFECTED: Dundee NB18 and Glencoe NB12 | |ANALYSIS NO:1 DATE: Jul-22
FINAL RATING = 71 EFFECT ON EFFECT ON
RISK PROFILE = LOW RISK RATING COST (Rands) TIME (days) PROPOSED ACTION PLAN

o [ 1 2 | 3
RISK FACTORS DESCRIPTION ZERO [ LOW [ MED [ HIGH
ENVIRONMENTAL RISKS (to be identified by Environmentalist and/or Sunveyor
WEATHER
Rainfall X Depends on sewerity |3 days Work in accessible areas
\Winds X Depends on severity [Few hours No climing of poles and lifting of objects
Heat Stroke X
Snow / Hail X
Floods X Acts of God
Fire X Depends of sewerity Create fire breaks around site camp
AGRICULTURAL ACTIVITY
Cultivated Lands X Limited or none Awid working on cultivated land
Irrigation Equipment X
Maize Crops - Young/Mature X Awid working on Maize fields
Sugarcane - Young/Mature X
Other Crops - Vegetable etc. X
Livestock X Limited or none Travel at safe speeds
Tree Stumps - Logs X
Trees - Young / Mature X
NATURAL FEATURES
Bush X Depends of severity Evaluate site before starting
Indigenous trees X Depends of sewerity Obtain permits
Grasslands - Tall Grass X
Grasslands - Short Grass X Limited or none Time to grow Natural growth will restore grass
\Wetlands X
Boulders X
Dongas X Limited or none 1 day Evaluate site before starting
Dams X
Streams / Water Furrows X
River Crossings X Limited or none None
FAUNA & FLORA
Bird Interaction X
Dogs X Minimum Use local labour and beware
Game X
Snakes X Cost of First aid kit Hawe first aid kit ready for use allways
\Wild Animals - Lions etc. X
HUMAN ASPECTS
Houses - Normal / informal X Cost of trained labour] Contractor to monitor daily
Local Population X Cost of trained labour| Contractor to monitor daily
Schools / Clinics X Cost of trained labour] Contractor to monitor daily
Archeological Sites X
Access for Vehicles X Cost of trained labour| Contractor to monitor daily
ENGINEERING RISKS (to be identified by Surveyor, Project Engineer and Construction Supenisor)
Legal access to site X
Incorrect survey pegs X Cost of trained labour|7-14 days Suney to repeg
Quality of drawings X
Materials delivery delay X Depends on our suppliers Order required material early
Quality of materials delivered X Cost of trained labour|14-30 days Use approved suppliers
Incorrect materials delivered X Cost of trained labour|14-30 days Use approved suppliers
Vandalism of materials X Cost of material 7-14 days Site security
Protection of site & materials X Cost of trained labour| Use security
Use of appropriate equipment X
Machinery failure X
Existing Cables X Cost of trained labour] Check with Eskom
Induction from other powerlines X |Cost to print Stds Work to Eskom Stds
Proximity to other powerlines X Cost to print Stds Work to Eskom Stds
Telkom Lines X
Water Pipes X Replacement cost Contractor must be aware
Main Roads / Farm Roads X Cost to print Stds Work to Eskom Stds
Motor Vehicles / Traffic X Cost of labour/day Flag down motorists in area
Railway Line Crossings X
Damaged/Rusted Hardware X
Damaged/Rotten Poles X Cost to evaluate pole Evaluate before working
Damaged Conductors X
Personnel Skill Level X Cost of training Courses Contracor - adeqguate supenision
Application of correct methods X Cost of training Courses Contracor - adequate supenision
OTHER RISKS
Hi-jackings X Satelite Tracking Network with Police in area
Theft X Insurance Policy Network with Police in area
Communications - Radio X Depends on make Use in bakkies
Communications - Telephone X R120/pm Locate points of contact
SUB-TOTALS o] 28 34 9

NOTES:

1.

2.

3.

4. Risk profile :
5

(0]

1
64
126

to
to
to

= Zero Risk

63 = Low risk
125 = Medium risk

189 = High risk

Place an "X" in the relevant column where specified risks may be encountered on the project.
Should there be an expected cost implication to any risk, record the estimated value in the relevant column.

Should there be an expected time delay implication to the project, record the estimated delay in the relevant column.

._ALL DRAWINGS OF EXISTING MUNICIPAL AND TELKOM SERVICES MUST BE OBTAINED PRIOR TO CONSTRUCTION COMPLETE
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