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BID DOCUMENT
BID NUMBER: MLM/W20/R&S/2024-25

REHABILITATION OF INTERNAL ROADS & STORMWATER AT WARD 20

A Tender for Category 5CE or higher CIDB Registered Contractors

Registered Name of Tenderer:

Trading Name of Tenderer:

Registration No. of Entity:

Postal Address of Tenderer:

Contact Person:

Tel. No.:

CIDB CRS Number(s):

CSD number(s): MAAA

NO LATE SUBMISSIONS WILL BE CONSIDERED

This tender closes at 12:00 on Monday, 25 November 2024 at the Municipal Hall, in offices of the
Moretele Local Municipality located at 4065 B, Mathibestad, Makapanstad 0404

Prepared For:

Moretele Local Municipality
4065 B, Mathibestad

Private Bag X367
MAKAPANSTAD

0404

Contact Name: Mr. P Molautsi or Ms Phenya
Telephone: (012) 716 1347 or (012) 716 1414

Prepared by:

Sefako Engineering

18t Floor Podium at Menlyn
Menlyn, Pretoria

City of Tshwane

0081

Contact Name: Olebogeng Asieng:

Telephone: 012 997 2889

_EXPANDED PUBLIC WORKS PROGRAMME

In compliance with the Preferential
Procurement Regulations, 2022
published in Government Gazette No.
47452 of 04 November 2022

In compliance with
the CIDB standards
for uniformity
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MORETELE LOCAL MUNICIPALITY

p—————
MUNICIPAL OFFICES
PRIVATE BAG X367
4065 B -
MAKAPANSTAD R .
MATHIBESTAD e e
0404 2564 o ST

TEL (012) 716 1300

Bid documents with detailed bid specifications and detailed information are obtainable at the Revenue office of Moretele
Local Municipality, 4065 B Mathibestad (please check dates as per project) at 08:00 — 16:00. A non-refundable deposit
as per tender above payable at the bank as per the following details:

Account Name: Moretele Local Municipality

Bank: ABSA

Cheque account No: 405 3317014

Branch code: 632005

Ref: Company Name............... BID Number

NB: No cash will be accepted only proof of payment or Debit cards will be accepted.

Sealed Bids clearly marked “BID No AND PROJECT NAME (as per the table above) must be placed in the Bid box
situated at the offices of MORETELE LOCAL MUNICIPALITY, 4065 B MATHIBESTAD. Compulsory briefing will be done
as per the project indicated on the table.

Mo late BIDs will be accepted.

Moretele Local Municipality reserves the right to accept the whole or part of any bid and further reserves the right o re-
advertise if it so wishes to. No reason for the acceptance or rejection of any bid will be given.

Bids will be adjudicated according to the Moretele Local Municipality's Supply Chain Management Policy, the Preferential
Procurement Policy Framework Act, (Act No. 5 of 2000) and the Preferential Procurement Regulations 2022 of Specific
Goals. Bids will remain valid for 50 days.

Enquiries may be directed to: Ms P Molautsi (012) 716 1309, Mrs M Phenya Tel (012) 716 1414

Mr S. Ngwenya
MUNICIPAL MANAGER

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice
423 of 2019 in Government Gazette No. 42622 of 8 August 2019, Construction Industry Development
Board (CIDB) Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are
reproduced without amendment or alteration for the convenience of tenderers as an Annex to this Tender

Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity

or inconsistency
cross-referenced

between it and the standard conditions of the tender. Each item of data given below is
to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments, and additions to the Standard Conditions of Tender as set
out in the Tender Data below shall apply to this tender:

Clause
Number

Data / Wording

This procurem

ent document has been formatted and compiled under the headings as

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

Cl1

The Employer is the Moretele Local Municipality

C.l1l2

(@) The Tender Documents consist of the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee
Cl1.4 Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993
C1.5 Retention Money Guarantee
C1.6 Transfer of Rights

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details

(b) Drawings

Employer
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

(c) ‘General Conditions of Contract for Construction Works, Third Edition,
2015’ issued by the South African Institution of Civil Engineering (abbreviated
title ‘General Conditions of Contract 2015’ — ‘GCC 2015’). This document is
obtainable separately and Tenderers shall obtain their own copy.

(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act
No 181 of 1993, and the Construction Regulations 2014 (Government
Gazette No 37305 of 7 February 2014, Notice No R. 84)’. These documents
are obtainable separately and Tenderers shall obtain their own copies.

(e) The Construction Industry Development Board Act No. 38 of 2000 as
amended and the Regulations in terms of the CIDB Act 38 of 2000,
Government Notice No 423 of 2019 as amended.

In addition, Tenderers are advised, in their own interest, to obtain their own copies of
the relevant Acts, Regulations, and Standards referred to in this document as they
are essential for the Tenderer to become acquainted with the basics of construction
management, the implementation of preferential construction procurement policies,
and participation of targeted enterprises and labour.

C.l4

The Employer’s agent for the purpose of this tender is deemed to be the authorized
and designated representative of the Employer:

Name of the Firm: Sefako Engineering
Contact Person: Olebogeng Asieng
Tel: 012 997 2889

Fax: (086) 219 7109
E-mail: info@sefako.co.za

C.15

Cancellation and Re-Invitation of Tenders

C.151

An Employer may, prior to the award of the tender, cancel a tender if

a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation.

b) funds are no longer available to cover the total envisaged expenditure; or

C) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.152

The decision to cancel a tender invitation must be published in the same manner in
which the original tender invitation was advertised

C.153

An Employer may only with the prior approval of the relevant treasury cancel a
tender invitation for the second time

C.z2

Tenderer’s obligations

cz21

Eligibility
Only those tenderers who satisfy the following criteria are eligible to submit tenders:

a) CIDB registration

Registered with the CIDB, at close of tender, in a contractor grading designation equal
to or higher than a contractor grading designation determined in accordance with the
sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A)
of the Construction Industry Development Regulations, as per amended notice no.
357 of 2019, for a 5CE or higher class of construction work.

Tenderers whose CIDB registration expires within the tender validity period, need to
demonstrate that there is a reasonable chance of being registered in the appropriate

Employer
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grading designation during the tender evaluation period, by submitting a copy of their
timely application for CIDB registration, with their tender submission.

Tenders received from such tenderers who are not capable of being registered in the
required contractor designation, within 10 working days after either expiry of their
registration or after being requested to provide proof of registration, will be considered
non-responsive. Note that in terms of the Construction Industry Development
Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for
renewal of registration three months before the existing registration expires.

Tenderers registered as potentially emerging enterprises but with a CIDB contractor
grading designation lower than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations,
as per amended notice no. 357 of 2019, are not eligible to have their tenders
evaluated.

Joint Ventures are eligible to submit tenders provided that:
a) every member of the joint venture is registered with the CIDB;

b) the lead partner has a contractor grading designation of not lower than one level
below the required grading designation in the class of construction works under
consideration and possesses the required recognition status, and

¢) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 5CE or
higher class of construction work or a value determined in accordance with Regulation
25(1B) or 25(7A) of the Construction Industry Development Regulations, as per
amended notice no. 357 of 2019.

C.211 Only those bidders who satisfy the following eligibility criteria are eligible to submit
bids:

a. the Contractor submitting the tender is under restrictions or has principals
who are under restriction to participate in the Employer’s procurement due to
corrupt or fraudulent practices;

b. the Tenderer does not have the legal capacity to enter into the contract;

c. the Contractor submitting the tender is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer,
has suspended his business activities, or is subject to legal proceedings in
respect of the foregoing;

d. The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy;

e. The Tenderer cannot demonstrate that he possesses the necessary
professional and technical qualifications and competence, financial
resources, equipment and other physical facilities, managerial capability,
personnel, experience and reputation to perform the contract;

f. The Tenderer cannot provide proof that he is in good standing with respect
to duties, taxes, levies and contributions required in terms of legislation
applicable to the work in the contract.

Cc.22

Cc221 The tenderer must be notified of all arithmetic errors, omissions and/or rate
imbalances that are identified in the tender offer and request the tenderer to, within a
stipulated time, accept the total of the rates / prices as corrected by the Employer’s
Agent without changing the tender amount / final offer.

C.2.2.2 Cost of Tender

Employer
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

The cost of the tender documents charged by the Employer shall be limited to the
actual cost incurred by the Employer or Employer’s Agent for printing the documents

c.23 Check Documents
Check the tender documents on receipt for completeness and notify the Employer of
any discrepancy or omission.

c.24 Confidentiality and Copyright of Documents
Treat as confidential all matters arising in connection with the tender. Use and copy
the documents issued by the Employer only for the purpose of preparing and
submitting a tender offer in response to the invitation.

C.2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the Employer may
issue, and if necessary, apply for an extension to the closing time stated in the tender
data, in order to take the addenda into account.

Cc.2.7 Seek Clarification
The arrangements and venue for the compulsory Clarification Meeting are:

Venue: Moretele Local Municipality, Municipal Hall, 4065 B, Mathibestad,
Makapanstad 0404.

Date: 11 November 2024 at 11:00 Hours

Name of the Firm: Sefako Engineering

Contact Person: Olebogeng Asieng

Tel: 012 997 2889

Fax: (086) 219 7109

E-mail: info@sefako.co.za

Cc.2.8 Insurance
No Insurance to be provided by the Employer.

C.2.9 Pricing the Tender Offer

C.293 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations,
etc and all rates and prices shall remain fixed, final and binding for the full duration of
this contract.

c.211 Alterations to Documents
Do not make any alterations or additions to the tender documents, except to comply
with instructions issued by the Employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations (refer to the
standard condition of Tender).

C.2.12 Alternative Tender Offers
No alternative tender offers will be considered

C.2.13 Submitting a tender offer

C.2.131 Submit one tender offer only as a single tendering entity to provide the whole of the
works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data

C.2.13.2 Return all returnable documents to the Employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing
legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the Employer.

C.2.134 Sign the original and all copies of the tender offer where required in terms of the
tender data. The Employer will hold all authorized signatories liable on behalf of the
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead partner whom the Employer shall hold liable for
the purpose of the tender offer.

C.2.135 Tender offers shall be submitted as original only. The package shall state on the
outside the Employer's address and identification details stated in the tender data, as

Employer
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well as the tenderer's name and contact address. Under no circumstances
whatsoever may the tender forms be retyped or redrafted. Photocopies of the original
tender documentation may be used, but an original signature must appear on such
photocopies.

C.2.13.6 Bidders are requested to deliver the submission in one envelope. The Employer’s
address for delivery of tender offers and identification details to be shown on the
tender offer package is:

Title to appear on envelope one (1):

“BID NUMBER: MLM/W20/R&S/2024-25 — REHABILITATION OF INTERNAL
ROAD & STORMWATER AT WARD 20

This envelope must contain the returnable SCM Documentations, Relevant
Annexures and Appendixes. This envelope must contain printed copies of all the
pages in this document, duly completed and signed, inclusive of the pricing schedules
(bill of quantities), which must be submitted in one envelope as detailed below.

For identification purposes, bidders are requested to ensure that the envelopes
containing the company’s bids are clearly marked and are easily identifiable by the
company’s logo or name.

The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of Tender Box: Moretele Local Municipality

Physical Address: 4065 B, Mathibestad, Makapanstad 0404.
Identification Details: Tender No. MLM/W20/R&S/2024-25

C.2.13.7 Seal the original tender offer in an outer package that states on the outside only the
Employer's address and identification details as stated in the tender data. A two-
envelope system will not be followed.

C.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked
as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail and late tenders will be
rejected by the Employer.

c.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested
completely and, in the form, required, may be regarded by the Employer as non-
responsive.

C.2.15 Closing time
The closing time for submission of Tender Offers is:

12:00 on Monday 25 November 2024
The Moretele Local Municipality is not obliged to accept the lowest or any tender and
reserves the right to accept any tender in whole or in part.

C.2.16 The tender offer validity period is ninety (90) days from the closing time for the
submission of tenders.

C.2.18.2 Over and above the information resources stipulated in the evaluation criteria, the
Tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff
members satisfy the eligibility requirements.

C.2191 Inspections, tests, and analysis

T2: RETURNABLE DOCUMENTS

Employer
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

Provide access during working hours to premises for inspections, tests and analysis
as provided for in the tender data.
Submit securities, bonds, and policies
C.2.20 If requested, submit for the Employer’s acceptance before formation of the contract,
o all securities, bonds, guarantees, policies, and certificates of insurance required in
terms of the conditions of contract identified in the contract data.
The Tenderer is required to submit his/her tender with all documents and schedules
listed under T2.1 and T2.2
C.2.23
The certificates as required in the Returnable Schedules and Forms must be
provided with the tender for each party to a consortium / joint venture.
Canvassing and obtaining of additional information by tenderers
The Tenderer shall not make any attempt either directly or indirectly to canvass any
of the Employer’s officials or the Employer’s agent in respect of his tender, after the
c.2.24 opening of the tenders but prior to the Employer arriving at a decision thereon.
The Tenderer shall not make any attempt to obtain particulars of any relevant
information, other than that disclosed at the opening of tenders.
C.2.25 Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a. who is in the service of the state; or
b. if that person is not a natural person, of which any director, manager, principal
shareholder or
c. stakeholder is a person in the service of the state; or
d. aperson who is an advisor or consultant contracted with the Municipality.
In the service of the state means to be -
a. a member of:-
l. any municipal council;
Il any provincial legislature; or
M. the National Assembly or the National Council of Provinces;
b. a member of the board of directors of any municipal entity;
c. an official of any municipality or municipal entity;
d. an employee of any national or provincial department;
e. provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of 1999);
f. amember of the accounting authority of any national or provincial public entity;
or
g. An employee of Parliament or a provincial legislature.
In order to give effect to the above, the questionnaire for the declaration of interests
in the tender of persons in service of state in part T2 of this procurement document
must be completed.
C.3 The Employer’s undertakings
C31 Respond to requests from the tenderer
The Employer will respond to requests for clarification received up to three (3) working
days before the tender closing time
C.3.2 Issue Addenda
Addenda will be issued until five (5) working days before the tender closing time.
C.35 The time and location for the opening of the tender offers are:
Time: 12:00 on Monday 25 November 2024
Location / Venue: Revenue Unit at the Finance Department of Moretele Local
Municipality, 4065 B, Mathibestad, Makapanstad 0404
C.3.9
C.391 Check the highest ranked tenders or tenderers with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with C.3 for:

Employer
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the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or
c. arithmetic errors in line-item totals resulting from the product of a unit rate
and a quantity in bills of quantities or schedules of prices; or the summation
of the prices.

ocp

The arithmetical errors shall be corrected in the following manner:

a. Where there is a discrepancy between the amounts in words and amounts in
figures, the amount in words shall govern.

b. If bills of quantities or pricing schedules apply and there is an error in the line
item total resulting from the product of the unit rate and the quantity, the line
item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

c. Where there is an error in the total of the prices either as a result of other
Corrections required by this checking process or in the tenderer's addition of
prices, the total of the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

The Tender Offer will be rejected if the tenderer does not correct or accept the
Correction of the arithmetical error in the manner described above

Cci31

Functionality, Price and Preference

The purpose of the evaluation is to ensure and promote compliance with the
Constitution, specifically Section 217, which provides that when organs of state
contract for goods or services, they must do so in accordance with a system which is
fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will
be undertaken in 4 Stages/ Phases.

C.3.12

The procedure for the evaluation of responsive tenders is Functionality, Financial
offer, Preference and Objective criteria) as explained in the CIDB’s Standard for
Uniformity in Construction Procurement August 2019 (clause 4.3.1).

Breakdown points for Functionality points are outlined below. The procedure for the
evaluation of responsive tenders is detailed as follows:

Phase One: Responsiveness to the eligibility criteria, bid and mandatory
requirements and rules. Tenderers that do not meet the compliance requirements
stipulated above will be disqualified from further evaluation.

Phase Two: Tenderers must meet the minimum requirements outlined in the
functionality criteria and score the at least the minimum functionality points to be
considered for further evaluation. Tenderers which do not meet minimum functionality
points of 70 will then be rejected.

Phase Three: Bidders passing all stages above will thereafter be evaluated on
PPPFA (80/20 or 90/10).

Phase Four: Objective criteria and Risk analysis

PHASE ONE: RESPONSIVENESS TO THE ELIGIBILITY CRITERIA, BID AND
MANDATORY REQUIREMENTS AND RULES:

Tenderers’ proposals must meet the following minimum requirements and
supporting documents must be submitted with the completed bid document in a
sealed envelope in the bid box at the closing date and time. Failure to comply
will automatically eliminate the bid for further consideration:

1. Tender Document (This Document must be submitted in its original format)
2. Tenders which are late, incomplete, unsigned or submitted by facsimile or
electronically, will not be accepted.

Employer
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3.

No ok

©

10.
11.

12.

13.

14.
15.

16.

17.

the

1.
2.

3.

4.

ON

Tenderer must be registered with CIDB in the correct grading and class of works
as per the tender notice and requirements and the status on CIDB must be active
during award stage. It is the responsibility of the tenderer to keep the status on
CIDB active throughout bidding process (i.e from advert till award stage).
Tenderer must be a legal entity or partnership or joint venture or consortia.

Form of offer and Acceptance (fully completed and signed)

MBD 4- Declaration of Interest (fully completed and signed)

MBD 5-Declaration for procurement above R10 million (all applicable taxes
included) - (fully completed and signed)

MBD 8- Declaration of Bidder's past Supply Chain Management Practices.
(Completed and signed

MBD 9- Certificate of Independent Bid Determination. (Completed and signed)
Compulsory Enterprise Questionnaire (Completed and signed)

If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration
number of service provider must be indicated. Bidders are not entitled to claim
the VAT if they are not VAT registered.

Certificate of Authority for Joint Ventures (if applicable). In the case of a joint
venture, a signed JV agreement stating the share interest or percentage of each
partner should also be made available to the department by the JV. CIDB
regulations and prescripts apply.

Resolution to Sign (if applicable) must be completed and furnished with the
tender.

Attendance of compulsory briefing meeting (where applicable)

Only one offer per item per bidder is allowed and alternative offers will not be
considered. If more than one offer per item is received, none of the offers will be
considered. Tenderers are also not allowed to submit a bid/ quotation whilst they
are in agreement with other tenderers in the form of joint ventures or consortiums.
Bidder (Company or director/partner or sole propriety) must attach proof of
municipal rates on municipality letterhead which are not older than 90 days. If the
statement of municipal rates is not in the name of the bidder, an affidavit from
SAPS must be attached. or Letter of traditional authority not older than 90 days
for the bidder. OR In case of a lease agreement, a signed lease agreement by
both parties(lessor & lessee), an affidavit indicating that the bidder and/or the
director does not have municipal account and that the municipal services, rates
and taxes are paid by the property owner must be attached. The tenderer will be
rejected if it has failed to pay municipal rates and taxes or municipal service
charges and such rates, taxes and charges (where they are applicable) are in
arrears for more than three months.

If the tenderer is required by law to prepare annual financial statements for
auditing, it must submit its audited annual financial statements— (aa) for the past
three years; or (bb) since their establishment if established during the past three
years.

Other Conditions of bid (Non eliminating, unless expressly mentioned in

document):

MBD 1 form

The bidder must be registered on the Central Supplier Database (CSD) prior the
award.

All tenderer’s tax matters must be in order prior award. Bidders’ tax matters will
be verified through CSD.

The bidder must complete MBD 6.1 the Preference Points Form to claim points
on Specific goals. Non completion of the schedule / form will result in a bidder
losing preferential points.

PHASE TWO: TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED

FUNCTIONALITY CRITERIA, AS OUTLINED BELOW:

T2.1 LIST OF RETURNABLE DOCUMENTS

Employer
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1. The tender will be expected to submit substantial information (valid copies and
detailed information as ordered) in order to claim points for each of the criteria or
sub criteria set.

2. The tenderer must demonstrate to the satisfaction of the Employer that it has
sufficient skill and capacity to execute the works.

3. The form or the evaluation criteria and maximum score in respect of each of the
criteria listed in 5.11.9.

4. A Tender scoring an average score below 70 points in Functionality will be
considered as DISQUALIFIED from evaluation and will be discarded from any
further evaluation.

5. Non-submission or poorly completed schedule or incomplete information will
result in a tenderer losing points on Functionality. CVs which do not substantially
detail relevant experience will also lead to a bidder losing points on Functionality,
It is the responsibility of the tenderer to ensure that all copies are clear and
certified when the conditions require them to be so.

6. No second chance will be given to a tenderer to submit some information after
tender closure on this stage of evaluation i.e. functionality.

PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIED GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

Criteria Points
Points on Price 80
Specified Goals 20
Total 100

The 80/20 preference point system for acquisition of services, works or goods up to
Rand value of R50 million:

(a) The following formula must be used to calculate the points for price in respect of
tenders (including price quotation) with a Rand value equal to, or above R 30 000
and up to Rand value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))
Pm

The value of value of W1 is:

a. 90 where the financial value inclusive of VAT of all responsive tenders received
have a value in excess of R50 000 000 or

b. 80 where the financial value inclusive of VAT of one or more responsive tender
offers have a value that equals or is less than R 50 000 000.

The table below must be used to calculate the score out of 20 for Specified Goals

Number Number of Number of | Number of
of points points po_mts po_lnts
allocated allocated claimed claimed
(90/10 (90/10 (80/20
The specific goals system) s(8sot/e2r?1) system) system)
allocated points in (To be (%’o be (To be (To be
terms of this tender complete combleted completed | completed
d by the P by the by the
by the
organ of organ of tenderer) tenderer)
state) )

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

HDIs (Who had no
franchise on national
elections before the 1983 -- 5 --
and 1993 constitution)
/black ownership

Points for 51% Women'’s
Equity

Points for black person
with Disability

Points for 51% owned
Youth firm

Points for Locality
(Contractors domiciled in -- 25 --
the North West Province)
Form not completed or
submitted

NOTE:

The tenderer must submit a CSD number, CIPC documents indicating share
ownership or directorship of the company or a comprehensive CSD report
which must indicate the names of the owners, their gender, race, age, whether
thereis aperson living with disability or not and the address of acompany (first
address on CSD), in order to claim the preferential procurement points.

In the case of a Joint Venture, the first table on Paragraph 8 in the
preference points claim form (Table 1) must be completed by all partners
of the JV. The second table (Table 2) must be completed with information
related to HDI ownership in the JV, the last column will then be used for
purposes of claiming points above.

PHASE FOUR: OBJECTIVE CRITERIA AND RISK ANALYSIS

1. The Employer reserves the right not to appoint the highest point scorer, when
any of the objective criterions are taken into consideration:

When the tenderer has any of the following:

a. It has been removed from a contract between them and any organ of
state on account of failure to perform on or comply with the contract. If it is
a JV, any of the JV partners.

b. It has completed the project with the Employer after being put on
penalties.

c. It has completed the project after having being issued with Health and
Safety non compliances (such as Contravention notices, prohibition
notices, fines, site closures);

d. ltis litigating against the Employer on matters relating to tender
processes and such processes have not been concluded by the courts of
the country;

e. It must be noted that the financial health of the tenderer will be assessed,
if deemed necessary, to ensure that the service provider will be able to
operate as per required deliverable. It may be overlooked if the Employer
is not satisfied that the tenderer will be able to deliver to the tenders of the
contract;

f.  The tenderer has unduly high or unduly low tendered rates in the tender
offer. In this regard, and a financial risk analysis has been performed to
verify whether the costs are reasonable and balanced.

g. Interms of unduly high tendered amounts in the tender offer, negotiation
process as outlined in Regulation 24 of the MFMA Regulations will apply.

2. This tender will be considered as a whole. All trades listed in the Bills of
Quantities or Pricing schedule must be priced for (except provisional sums and

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

allowances), failure to do so will increase the commercial risk of the tender and
may lead to elimination or passing over of the tenderer.
Tenders may be disqualified if tendered rates are found to be distorted. The
market average of received bid prices excluding Outliers, as well as the Moretele
Local Municipality estimate will be used as a guide to indicate financial risk.
All proposals will be evaluated in terms of functionality with a maximum of 100
C.3.11.9 functionality points. All proposals meeting minimum scores of 70 points will be
considered for the next final evaluation stage whereby proposals will be evaluated in
terms of Price and Preference.
The score for functionality will be calculated using the following formula:
WQ = W2 X §c_>
Ms
Where:
W, = s the percentage score given for quality and equals 100
So = isthe maximum possible score for quality allocated to the submission
under consideration
Ms = is the maximum possible score for quality in respect to the
submission
The quality will comprise scores for the following based on criteria indicated in the
respective tender returnable schedules:
Evaluation Criteria Scoring System MRy LemelErey
m Score Score
The tenderer shall attach evidence of implemented traceable
projects.
(i) Tenderers to provide appointment letters, and
(i) Correlating completion certificates
(i) Signed and stamped reference letters on a template
1 provided by Moretele Local Municipality. Refer to “Form I” in
' T2.2.
(iv) Complete project experience. Refer to “Form F” in T2.2.
Note: Completed reference forms shall be verified with the
employer/client. Failure to submit the signed and stamped
reference letter will result in zero points being allocated for
the claimed project.
Company/ Similar Tender Experience 30
Entity.’s WOI’.k Over 7 similar projects 30
experience in - :
11 4 - 7 similar projects 20 0
Roads and — P J 30%
Stormwater 1 - 3 similar projects 10
Projects No attachments 0
Related Tender Experience 10
R n . :
oads and Over 5 similar projects 10
1.2 Stormwater — : 10%
Projects 3 - 5 similar projects 5
1 - 2 similar projects
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/W20/R&S/2024-25

Rehabilitation of Internal Road & Stormwater at Ward 20

No attachments 0
) ) 2.1 Bank Rating 5
Financial
References Bank rating of “A&B” 5
. (Demonstratg Bank rating of “C” 3
financial capacity
2. to execute the Bank rating of “D” 2 10%
projects, by : o
attaching a letter Bank rating of “E” & below 1
from the bank Brank Rating Letter not attached 0
with their ratin . . .
9 2.2 Audited Financial Statement 5
3.1 Contract Manager 15
Key Personnel a. BSc Eng/ BTech Eng Civil Epg 15
b. 5-10 years of relevant experience
Experience and | a. Ndip Eng/ NTD Civil Eng 10
qualification of | b, 5-10 years of relevant experience
Key Staff " . . .
a. Certificate in Civil Engineering and
b. 5-10 years relevant experience 5
Note: Namer/s of | 3.2 Site Agent 10
various -
3. employees a. NQF Level 6/Ndip Eng _ 30%
occupying the b. 5 years of relevant experience 10
positions below
must be stated; | 3. NQF Level 6/ Ndip Eng
certified copies | ) 3 years of relevant experience 5
(not older than 3
months) of
qualifications 3.3 Site Foreman 5
.musgbe tattaChﬁd a. NQF level 5 .
inoraertoquallly |, g years of relevant experience
for points.
a. NQF level 3
. 3
b. 3 years of relevant experience
. L : Maximum | Tenderer
Evaluation Criteria Scoring System Score Score
Plant and Equipment 20
a. Grader, TLB, Water Tanker, Tipper
20
L Trucks, Roller - own
Availability of
Plant and b. Grader, TLB, Water Tanker, Tipper
4 Equipment Trucks, Roller — Lease Agreement | 10 20%
in place
necessary for
construction c. Grader, TLB, Water Tanker, Tipper
Trucks, Roller — letter of intent to 5
hire — no agreement
No attachments 0

Note: These plants and equipment can be owned or rented. Attach proof of ownership or intention to
lease if renting (attach intention to lease letter and proof of ownership for the plants and equipment
from the leaser). Tenderers are to submit ownership proof in the name of the company/ director
to claim for full (100%) points or a Lease agreement to claim for half (50%) points.

Employer Witness 1

Witness 2 Contractor
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

TOTAL EVALUATION POINTS SCORE FOR QUALITY, TENDERERS
WITH A SCORE OF LESS THAN 70% WILL BE REJECTED AS NON- 100%
RESPONSIVE

Number of Number of
points points
allocated claimed
The specific goals allocated points in (80/20 system) (80/20
terms of this tender (To be system)
completed by (To be
the organ of completed by
SPECIFIED : : state) the tenderer)
GOALS HDIs_ (Who had no franchise on national
elections before the 1983 and 1993 5
ALLOCATION constitution) / Black ownership
TABLE Points for 51% Women’s Equity 5
Points for black person with Disability 25
Points for 51% owned Youth firm 5
Points for Locality (Contractors domiciled in
the North West Province)
Form not completed or submitted 0
TOTAL EVALUATION POINTS SCORE
FOR SPECIFIED GOALS

C.3.13.1 The legal requirements for acceptance of the tender offer are:

a. Tender Defaulters Register - the Tenderer or any of its principals is not listed
on the register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 as a person prohibited from doing business with
the public sector.

b. Abuse of the SCM System - the Tenderer has not abused the Employer’s
Supply Chain Management System and has not been given a written notice to
the effect that he has failed to perform on any previous contract.

c. Declaration - the Tenderer has indicated and declared whether or not a spouse,
child or parent of the Tenderer is in the service of the State.

d. Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following
criteria:

(i) bhaving offered, promised or given a bribe or other gift or remuneration
to any person in connection with the obtaining of this Contract;

(i) having acted in a fraudulent or corrupt manner in obtaining this Contract;

(i) having approached an officer or employee of the Employer or the
Employer’s Agent with the object of influencing the award of a Contract
in the Tenderer’s favour;

(iv) having entered into any agreement or arrangement, whether legally
binding or not, with any other person, firm or company to refrain from
Tendering for this Contract or as to the amount of the Tender to be
submitted by either party;

(v) having disclosed to any other person, firm or company other than the
Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the

Tender offer and acceptance and declare the Contract invalid should it have been

concluded already.

C.3.18 The number of paper copies of the signed contract to be provided by the
Employer is one (1).

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

The following documents are to be completed and returned as they constitute the tender. Whilst many of
the returnable are required for the purpose of evaluating the tenders, some will form part of the
subsequent contract, as they form the basis of the tender offer. For this reason, it is very important that
tenderers return all information requested.

T2.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER RESPONSIVENESS

- I @ mmoO W >

T 0Oz rr X @«

S <cHum =3O

;N-<><

AND FOR TENDER EVALUATION PURPOSES

Certificate of Attendance at Clarification Meeting............cccvveiiiiiiiiiiiee e
Record of Addenda to Tender DOCUMENTS ........ccoiiiiieiiiiieeiiiie et
Certificate of Authority (On Company Letterhead) ..........ccccceeviiiiiiiiiiie e
Compulsory Enterprise QUESHIONNAINE..........ccoiiuiiiiiiiiiee ettt
Plant and EQUIPMENT ........oiiiiiiee et
Experience of Tenderer (Schedule of Work Satisfactorily Carried out by Tenderer) .
Proposed SUDCONTIACIOLS .........uuui s
Key Personnel (SChedul@) ....... ...
Evaluation Schedule: Experience on Previous Project References).........ccccoeeeeeinnn.
Deviations and QUAlIfICALIONS ..........uuu e
Contractor's Health and Safety Declaration.................ccccc
Tenderer’'s BEE Verification Certificate ...,
Schedule of ARErNative TENAEIS.........eii i
Tender’s Participation in Job Creation Using Local Labour............ccccceveiiiiieininenen.
Tenderer’s Banking Details and Rating ...........coocueiiiiiiiiiiiiiie e

Municipal Account for The Business and Directors Not Owing for More Than 90 Days or
Municipal Account from Private Provider or Statement of Account from Landlord with
V= L1 To =T Ty AN | (=T=T0 0= o | SRRt T48

CIDB Registration Certificate...........ccccoeeeeiee e
Proof of Registration of Bidder and Certified ID Copies of Owners/Directors/Shareholders
CSD Summary Report (not older than one month) .......................l
Letter of Good Standing with the Compensation for Occupational Injuries and Diseases
MBD 4: Declaration Of INTEIreSt ........c.vveiiiiiiiie e
MBD 5: Declaration for Procurement Above R10 Million (Vat Included)....................
MBD 6.1 Preference Points Claim Form in Terms of The Preferential Procurement
REQUIALIONS 2022 ......ciiiiiiii ettt ettt e et
MBD 7.2: Contract Form — Rendering SErVICES .....c.ceuiiiiiieiiiiiieiiiieee et siieee e
MBD 8: Declaration of Bidder’'s Past Supply Chain Management Practices .............
MBD 9: Certificate of Independent Bid Determination ............cccccoeviieeeiiiiieeeiiieeennnns

Preliminary Construction Programme (and Monthly Cashflow)............cccccccciiiniine

T23
T24
T25
T30
T31
T32
T33
T34
T35
T41
T42
T44
T45
T46
T47

T49
T50
T51
T52
T53
T56

T57
T61
T63
T65
C53

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best
of his ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

T2.3 SUMMARISED DOCUMENTS REQUIRED FOR TENDER RESPONSIVENESS
(Mandatory) (Mandatory)

1. Municipal account for the business and directors not in arrears for more than 90 days or
municipal account from private provider or statement of account from the landlord with the valid
lease agreement.

Certified Company registration certificate

Valid CIDB Registration confirmation

Certified copy or original certificate of BBBEE issued by SANAS/CIPC/Sworn Affidavit signed
and stamped by the commissioner of oath (For joint ventures the certificate must be
consolidated)

5 Completed and signed Form of Offer and Acceptance

6. Certified ID Copies of Owners/Directors/Shareholders

7. All pages signed, initialled, and completed.
8
9

PN

CSD summary report not older than one month
Authority for Signatory on company letterhead

10. Letter of Good Standing with the Compensation for Occupational Injuries and Diseases

11. Proof of purchase of the tender document

13. Joint venture (JV) agreement if applicable

14. Compulsory Enterprise questionnaires (MBD Forms)

15. Compulsory briefing certificate

16. Letter of intent from a registered financial institution as guarantor in the amount of 10% for
surety

17. Original bid document and returnable must be duplicated into a disc or flash drive.

NB. Failure to adhere to the above conditions will lead to automatic disqualification.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that (TENUEIET) .....eiiie i e e s e e e e e e e s st e e e e e e e s santntaneeeeeeeannns

Lo = To [o 1 L= PSR

was represented by the person(s) named below at the compulsory clarification meeting held for all
Tenderers Moretele Local Municipality, 4065 B, Mathibestad, Makapanstad 0404. (Refer to the
Clarification Meeting Venue Plan in Section T1.1)

I / We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the
works and/or matters incidental to doing the work specified in the tender documents in order for me/us to
take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of the person attending the meeting:

NaME: Lo e Signature: ...

LOF> o - o] | Y/

Attendance of the above person at the meeting is confirmed by the Employer's Agent, namely:

NaME: (o SIgNALUIE: ..o

Capacity: .ooooeeeeee Date and Time: ....cccccoeviiiiiiiiinn.

Municipal Stamp

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

B. RECORD OF ADDENDA TO TENDER DOCUMENTS

The undersigned confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer:

Date Title or Details

10.

Please attach all Addenda to this page

SIGNATURE: ... DATE: ...,

(Of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/W20/R&S/2024-25

Rehabilitation of Internal Road & Stormwater at Ward 20

C. CERTIFICATE OF AUTHORITY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

(1
SOLE
PROPRIETOR

(11
CLOSE
CORPORATION

()
PARTNERSHIP

(V)
COMPANY

V)
JOINT VENTURE

The Tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate
authorising the signatory on behalf of the enterprise(s).

Q) CERTIFICATE FOR SOLE PROPRIETOR

Employer

Witness 1

Witness 2

Contractor
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

(D) CERTIFICATE FOR CLOSE CORPORATION

| / We, the undersigned, being the key members in the business trading as...........ccccccceeeeeeeiiiiicciiiieeee e,

......................................... Hereby authorise MITMS ..y
acting in the capacity Of ... , to sign all documents in
connection with the tender for Contract No. .........ccccceiviieiiiiiiin e, and any contract resulting
from it on our behalf.
Signatures of Members:

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests
the direction of the affairs of the Close Corporation as a whole.

Specimen Signature Of SIgNaAtOIY: ..o e e e e e e e e e e e e e areeareaane

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25

Rehabilitation of Internal Road & Stormwater at Ward 20

(1 CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as

hereby aULhOrISE MITIMIS ... ... e e e e et e e e et ettt et e e e e ta e e

acting in the capacity of ........cccccveeiiee e,

, to sign all documents in connection with the

tender for CONract NO. ........oiiiiiiiiieiiiee e and any contract resulting from it on

our behalf.

NAME

ADDRESS

SIGNATURE

DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.

Specimen SigNature Of SIgNALOTY: ..o e e e e e e e e e e e e e e e e s e sanbeeeees

Employer Witness 1

Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

(V) CERTIFICATE FOR COMPANY

PP PP P PPPPPPPRRPPPP , chairperson of the Board of Directors
Of o ———————— , hereby confirm that by resolution of the Board
(copy attached) taKen ON .........oouii e 20......,
IVIFTIVIS e e e e et et e e b e e e , acting in the capacity of
..................................................................................................... , was authorised to sign all documents in

connection with this tender and any contract resulting from it on behalf of the company.

Signature of ChaITMEAN: . ..ot

Specimen Signature Of SIgNAOIY: ...ccooi i e e e e e e e e e e e eearaeeeeeeannes

Employer Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

V) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for Contract
No MLM/W20/R&S/2024-25

........................... and any contract resulting from it, on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories
of all the partners to the Joint Venture.

AUTHORIZING
SIGNATURE NAME
AND CAPACITY

NAME OF FIRM ADDRESS

Lead Partner

Note: This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

D. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished:

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be
attached as a tenderrequirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be
attached as a tenderrequirement.

Section 9: SBD8 issued by National Treasury must be completed for each tender and be
attached as a tenderrequirement.

Section 10: SBD9 issued by National Treasury must be completed for each tender and be
attached as a tenderrequirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services
that it is in order;

iy confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iy confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control
over the enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date

Name Position

Enterprise Name

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

E. PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract if my / our tender is accepted.

€) Details of major plant and equipment owned by me / us and immediately available for this
contract:
YEAR OF
DESCRIPTION (type, size, ity, etc. ANTITY
SC ON (type, size, capacity, etc.) QU MANUFACTURE

Attach additional pages if more space is required

(b) Details of major plant and equipment that will be hired or acquired for this contract if
my / our tender is accepted:

HOW ACQUIRED
DESCRIPTION (type, size, capacity, etc.) | QUANTITY HIRE/

BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant
not listed but which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ... DATE: ..o

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

F. EXPERIENCE OF TENDERER

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

DATE
EMPLOYER: CONSULTING
CONTACT ENGINEER: V%ggf': COMI(D)LRETED
PERSON AND CONTACT PERSON NATURE OF WORK (inclusive of EXPECTED
TELEPHONE AND TELEPHONE
NUMBER NUMBER VAT) TO BE
COMPLETED
Attach additional pages if more space is required
SIGNATURE: ..o DATE: .o,
(of person authorised to sign on behalf of the Tenderer)
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under
this contract. If I/we am/are awarded a contract I/we agree that this notification does not change the
requirement for me/us to submit the names of proposed subcontractors in accordance with the
requirements of the contract for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.
Should any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it
shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain
final and binding, even in the event of a subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF
PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/W20/R&S/2024-25

Rehabilitation of Internal Road & Stormwater at Ward 20

H. KEY PERSONNEL

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
construction of the Works together with a resumé of their experience with particular reference to the

construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page.

DESIGNATION

NAMES

PROJECT TYPE

VALUE OF
WORK

YEAR
COMPLETED

Contract Manager.
Proof of registration with
BSc Eng or BTech Eng,

Qualified Site Agent or
Supervisor with NQF 5
in Civil Eng — Road
construction

Qualified Foreman with
NQF 3 in Civil Eng —
Road construction

Safety / SHEQ Officer.
Proof of Safety Health
and Environmental
Qualification and
experience

Qualified and
experienced Surveyor
Technologist or
Technician. — road
construction

Attach additional pages if more space is required

SIGNATURE: ...t e
(of person authorised to sign on behalf of the Tenderer)

DATE: ...............

Employer

Witness 1

Witness 2 Contractor

T31
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CURRICULUM VITAE OF KEY PERSONNEL

[Curriculum Vitae of key personnel to be attached]

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number (If applicable):

Name of Employer (Enterprise):

Current Position: Number of Years with Enterprise:

Employment Record:

Experience Record Pertinent to Construction Industry:

SIGNATURE: ...t e DATE: ..o,
(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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. EVALUATION SCHEDULE: EXPERIENCE ON PREVIOUS PROJECT REFERENCES

FORM 1. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME 1. .o r e s s s e ra s e s e e nn

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF tNE CONTIACTON: ...\ ettt ettt et ettt et e s
Tender AMount (VAT INCIUAEA) ..o e e et ettt e e e neenas
Name Of Project @and DESCIIPLION: ........u ettt ae e
L0 1172 Lox 0I5 8 =1 (o] o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: .........c.ccooeiiiiiiiiiiii i, Telephone: ...

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 2. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME 2: ittt rara s s rana s s nn s s ennns

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACTON: ...\ e ettt ettt et a e ns
Tender AMount (VAT INCIUAEA) ..o e e ettt e e neenas
Name of ProjeCt and DeSCriPtION: ... o e ettt e e et e eeaaana
1001172 Lox 0I5 0 1 {0 o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 3. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

L O L O AN 1

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACTON: ...\ e ettt ettt et a e ns
Tender AMount (VAT INCIUEA) ... et e e e
Name of ProjeCt and DeSCriPtION: ... o e ettt e e et e eeaaana
1001172 Lox 0I5 0 1 {0 o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 4. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME 4. .ottt s r s ra s e s na s e r e a s

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACTON: ...\ e ettt ettt et a e ns
Tender AMount (VAT INCIUAEA) ..o e e ettt e e neenas
Name of ProjeCt and DeSCriPtION: ... o e ettt e e et e eeaaana
1001172 Lox 0I5 0 1 {0 o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 5. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME 5. ottt s ra s s s rara s e na s s rn e a e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACTON: ...\ e ettt ettt et a e ns
Tender AMount (VAT INCIUEA) ... et e e e
Name of ProjeCt and DeSCriPtION: ... o e ettt e e et e eeaaana
1001172 Lox 0I5 0 1 {0 o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 6. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME B: euiuiuiuiiiieiaiseinnarssrssa s sasa s ssns s ssssanasasnsssnnss

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACTON: ...\ e ettt ettt et a e ns
Tender AMount (VAT INCIUAEA) ..o e e ettt e e neenas
Name of ProjeCt and DeSCriPtION: ... o e ettt e e et e eeaaana
1001172 Lox 0I5 0 1 {0 o P

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 7. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a
(i) Signed Appointment Letter; (ii) Completion Certificate (iii) Signed and Stamped Reference (in the form
issued to the tenderer)

PROJECT NAME 7. ettt ran s s s ra s e s na s e nn e a s

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

NAME OF the CONTIACION: ...\ et ettt ettt e e ns
Tender AMount (VAT INCIUAEA) ... e et ae e
Name of ProjeCt and DeSCiPtION: . ..o e ettt aeeaeaaanan
1Of0] g1 = Toi B 0] =1 1 o] o L PPV PP PPPIN

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good S

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: ..........oveiiiiiiii e Telephone: .......cooiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct
and | understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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J. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in
any way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original
tender documentation which shall be attached to this page.

DEVIATION OR QUALIFICATION,

SECTION PAGE
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ...oiiiiii e DATE: .. s

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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K. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the Employer
is satisfied that the Contractor has the necessary competencies and resources to carry out the work safely
in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993
Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter
in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(@) From my own competent resources as detailed in 4(a) hereafter: .................... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ...........cccccci *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(c) hereafter: ... *Yes / No

(* = delete whatever is not applicable)
4, Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction manager,
construction health and safety officer and construction supervisor as defined in
Regulation 8, and competent persons as defined in the OHSA 1993 Construction

Regulations 2014, as applicable to this contract.

(@) Details of the competent and qualified key persons from my company's own resources, who
will form part of the contract team:

NAMES OF COMPETENT PERSONS | POSITIONS TO BE FILLED BY COMPETENT PERSONS

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(b) Details of training of persons from my company's own resources (or to be hired) who still
have to be trained to achieve the necessary competency:

() By whom will training be provided? ...

(i) When will training be UNdertaken? ..........cceeii i

(iii) List the positions to be filled by persons to be trained or hired: ...........ccccoeveiiiiiennnn

(c) Details of competent resources to be appointed as subcontractors if competent persons
cannot be supplied from own company:

Name of proposed SUDCONIIACION: ........ciiuiiiiiiiiiie ittt

Qualifications or details of competency of the subcontractor: ...........cccccovcviiiniiiiniee e

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under
the contract, a suitable, sufficiently documented and coherent site specific Health and Safety Plan
in accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject
to approval by the Employer.

6. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and
Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided
on site and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for
any penalties that may be applied in terms of the said Regulations (Regulation 33) for failure on the
Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction

Regulations 2014 and accept that my tender will be prejudiced and may be rejected at the discretion
of the Employer.

SIGNATURE: ... DATE: ..

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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L. TENDERER’S BEE VERIFICATION CERTIFICATE

Notes to tenderer:

1. The tenderer shall attach to this form a valid original or original certified copy of the BBBEE verification
certificate issued by SANAS in accordance with the Construction Sector Codes of Practice
promulgated in Gazette 32305 on 5 June 2009 subject to such certificate having been issued before
17 February 2016, alternatively submit the B-BBEE verification certificate issued in accordance with
the revised Notice of Clarification published in Notice 444 of 2015 of Government Gazette N0.38799
on 15 May 2015 by the Department of Trade and Industry.

2. A Sworn Affidavit signed and stamped by commissioner of oath

3. In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the
JV shall be attached.

4. The attached verification certificate and the associated assessment report shall identify:

The name and domicilium citandi et executandi of the tenderer.
The registration and VAT number of the tenderer.
The dates of granting of the B-BBEE score and the period of validity.
The expiry date of the verification certificate.
A unique identification number.
The standard and/or normative document, including the issue and/or revision used to evaluate
the tenderer.
The name and/or mark/logo of the B-BBEE verification agency or registered auditor.
The category (Generic, QSE, Exempt) in which the tenderer has been measured.
The B-BBEE status level.
The South African National Accreditation System (SANAS) or Independent Regulatory Board of
Auditors (IRBA) logo on the verification certificate once verification agencies have been
accredited.
The B-BBEE procurement recognition level.
The score achieved per B-BBEE element.
. The % black shareholding.
The % black women shareholding.
The % black persons with disabilities
The value added status of the tenderer.

~Po0 T

T Toa

oS3 T x

5. The Employer will not be responsible to acquire data that it needs for its own reporting systems and
which may not form part of a verification agency’s standard certificate format

The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from its
selected verification agency or registered auditor and have it recorded on the certificate. Alternatively,
such missing data must be supplied separately, but certified as correct by the same verification agency
or registered auditor and also attached to this form. Failure to abide by this requirement will result in
such tenderer scoring zero preference.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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M. SCHEDULE OF ALTERNATIVE TENDERS

An alternative offer or design will be considered only if the tender for the original items has been
fully priced and completed.

Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer
to evaluate the alternative. The Tenderer shall set out the proposal clearly hereunder or alternatively on
photocopies of the original tender documentation which shall be attached to this page.

SECTION PAGE | ALTERNATIVE OFFER,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

SIGNATURE: ...t DATE: ..

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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N. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour, recruited through a process as agreed with Moretele
Local Municipality Project Manager, from within the local community in the vicinity of the project.

The creation of one job shall mean the employment, for any period of time, of one unskilled labourer from
the local community who is a South African Citizen with his/her own unique South African identity
document. Proof of citizenship may be audited during the contract period.

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out by Government.
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications.

The minimum number of jobs to be created using local unskilled labour shall be as set out in the table
below.

In order for an offer to be considered responsive, the Tenderer shall complete the table below by indicating
the minimum number of jobs that he/she intends to create in terms of job creation participation during the
contract period, and this number shall not be less than the minimum stated in the table.

TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING
LOCAL LABOUR:

I/We hereby tender to participate in job creation through the employment of local labour by creating the
following number of jobs using unskilled labour recruited from the local community:

Minimum | Tenderer’s

number of | number of

jobs to be | jobsto be
created created

Unskilled labour 10

Labour category

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms
that he/she understands the conditions for such participation and confirms that the tender satisfies the
conditions for participation in job creation through the employment of local labour.

SIGNATURE: ... DATE: i

(Of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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O. TENDERER’S BANKING DETAILS

The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.
The contents of the bank’s letter shall include the information requested in (a) to (e) below, and shall in
addition state the credit rating that the bank accords the tenderer for the business envisaged by this
tender. Failure to provide the required letter with the tender submission may render the tenderer’s offer
unresponsive in terms of subclause F.3.8 of the Conditions of Tender.

In addition to attaching the aforementioned letter from the bank, the tenderer shall also on this Form N
complete the banking details required in (a) to (e) below.

In the event that the tenderer is a joint venture enterprise, details for all the members of the joint venture
shall similarly be provided and attached to this Form N.

(a) Name Of ACCOUNT NOIAET: ........oiiiiiiiie ittt e e e sbreee e
(b) A oloTo 8L A T3 o= PP
(© L= T ] = T = RS
(d) LT =T (o0 0 11 0 0] 0 1= RS
(e) Bank rating (include confirmation from bank or financial institution): ............ccccovvceveeeiiiciiieeennn.
() Bank and branch contact detailS: ...........eeeiiiiiiiiiiiiee e
SIGNATURE: ...ttt DATE: .o

(of person authorised to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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P.  MUNICIPAL ACCOUNT FOR THE BUSINESS AND DIRECTOR (S) NOT OWING FOR
MORE THAN 90 DAYS OR MUNICIPAL ACCOUNT OF FROM PRIVATE PROVIDER
OR STATEMENT OF ACCOUNT FROM THE LANDLORDS WITH VALID LEASE
AGREEMENT

Submit the following:

Up to date Municipal Account not older than three (3) months and not over three (3) months in
arrears for the Entity / Proof that acknowledgements or arrangements have been made to settle
arrears / Affidavit stating why an up-to-date municipal account cannot be submitted/ statement of
account from the landlords with a valid lease agreement.

Up to date Municipal Account not older than three (3) months and not over three (3) months in
arrears for the Director (s) or Member (s) / Proof that acknowledgements or arrangements have
been made to settle arrears / Affidavit stating why an up-to-date municipal account cannot be
submitted/ statement of account from the landlords with a valid lease agreement.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Q. CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB

Attached hereto is my/ our Contractor’s Certificate of Registration with CIDB. My failure to submit
the certificate with my/our tender document will lead to the conclusion that | am/we are not
registered with the CIDB and therefore not eligible to tender.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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R.

PROOF OF REGISTRATION OF THE BIDDER

Natural persons - certified copy of ID document/ passport

Partnership - a copy of Partnership Agreement plus IDs of all partners

Company- certified CM29

Company - certified CM29 and certified copy of ID document/ passport

Close Corporation- Certified copy of CK1 and/or CK2C and certified copy of ID document/
passport

Trust- letter of appointment from the Master of the High Court of SA and deed of trust
JV/Consortium- JV/Consortium Agreement plus CIPC and/or certified copies of ID
documents of all JV/Consortium partners

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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S. CSD SUMMARY REPORT

(Important note to Tenderer: Proof of Central Supplier Data Base registration (CSD) valid (not
older than one month) on tender closing date must be attached)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T. LETTER OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL
INJURIES AND DISEASES

(Important note to Tenderer: Certificates of good standing with the Compensation Commissioner
must be inserted here)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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U. MBD4: DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statel.

1. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or
related to persons in service of the state, it is required that the bidder or their authorised
representative declare their position in relation to the evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUmMber: ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 If yes, furnish partiCulars. ........ .o

IMSCM Regulations: “in the service of the state” means to be —
(@) a member of —
0] any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of
the company or business and exercises control over the company.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3.9

3.10

3.11

3.12

3.13

3.14

Have you been in the service of the state for the past twelve months?

Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with

the evaluation and or adjudication of this bid? ................................

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

......... YES /NO

....... YES /NO

YES / NO

2

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:

YES /NO

YES / NO

YES / NO

Employer

Witness 1 Witness 2 Contractor Witness 1
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3. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
Signature Date
Name of Bidder Capacity of Signatory
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

T54



Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

V. MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)

For all procurement expected to exceed R10 million (VAT included), bidders must complete the following
guestionnaire:

Are you by law required to prepare annual financial statements for auditing?
YES/NO

If yes, submit audited annual financial statements for the past three years or since the date of establishment
if established during the past three years.

2. Do you have any outstanding undisputed commitments for Municipal services towards a municipality or any
other service provider in respect of which payment is overdue for more than 30 days?
YES/NO
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is overdue for more than 30 days.
2.2 If yes, provider particulars.
3. Has any contract been awarded to you by an organ of state during the past five years, including particulars
of any material non-compliance or dispute concerning the execution of such contract?
YES/NO
3.1 If yes, furnish particulars
4, Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and
whether any portion of payment from the municipality / municipal entity is expected to be transferred out of
the Republic?
YES / NO
4.1 If yes, furnish the particulars
SIGNATURE: ..ot DATE: ...
(of person authorised to sign on behalf of the Tenderer)
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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W. MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point system.
b) Either the 80/20 preference point system will be applicable in this tender. The lowest/ highest

acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be

awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference points
for specific gals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1-2220 ) or Ps=90(1-2220 )
P min P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME

GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+w) or Ps=90(1+m)
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4.2

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as may
be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state
must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
Number of Number of Number of Number of
points points ;I)o_intsd pl)o_intsd
claime claime
allocated allocated (80/20
The specific goals (90/10 system) (80/20 S(t‘;s%lr?]) system)
aIIoc‘ated points in terms (To be system) y (To be
of this tender samalee b (To be
pleted by (To be completed by completed by
the organ of | completed by [N tenderer) | the tenderer)
state) the organ of
state)
HDIs (Who had no franchise on
national elections before the
1983 and 1993 constitution) / - S -
black ownership
Points for 51% Women'’s Equity 3 5 3
Points for black person with
Disability - 2.5 -
Points for 51% owned Youth
firm - S -
Points for Locality (Contractors
domiciled in the North West - 25 -
Province)

4.3.

4.4,

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm . ...

Company registration nUMber: ... ...

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Public Company

0 Personal Liability Company

0 (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that

the points claimed, based on the specific goals as advised in the tender, qualifies the company/
firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: e
DA T E:.
AD D RESS:
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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X.

MBD 7.2: CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND
THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to Moretele
Local Municipality in accordance with the requirements and task directives/proposals
specifications stipulated in Bid Number MLM/W20/R&S/2024-25 at the price/s quoted. My
offer/s remain binding upon me and open for acceptance by the Purchaser during the validity
period indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

0) Bidding documents, viz
- Invitation to bid,;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level
of Contribution in terms of the Preferential Procurement Regulations 2011,
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(i) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s)
and rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4, | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) e,

WITNESSES
CAPACITY i

1
SIGNATURE e

2
NAME OF FIRM i,

DATE: .,
DATE

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L INMY CaPACItY @S ...vieiiiniiii e
accept your bid under reference number .................. dated.........cooeiiiiiits for the rendering
of services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL
DESCRIPTION OF APPLICABLE COMPLETION B-BBEE STATUS| THRESHOLD
SERVICE TAXES DATE LEVEL OF FOR LOCAL
INCLUDED) CONTRIBUTION | PRODUCTION
AND CONTENT
(if applicable)

4, | confirm that | am duly authorized to sign this contract.

SIGNED AT ..o ON...o

NAME (PRINT) o

SIGNATURE e

OFFICIAL STAMP WITNESSES

L

2

DATE: .,
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

T61




Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

Y. MBD8: DECLARATION OF BIDDER’'S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when

goods and services are being procured, all reasonable steps are taken to combat the abuse of
the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

tem Question ~ Yes

Is the bidder or any of its directors listed on the National Treasury’s Database Yes No
of Restricted Suppliers as companies or persons prohibited from doing U] U]
business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities U] U]
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.qgov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court of law outside the Republic of South Africa) for fraud or corruption during ] ]
the past five years?

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4.3.1 | If so, furnish particulars:

Question Yes No

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other ] ]
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of ] ]
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ot s s s e e s s s s s na e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Z.

1.

MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (MBD) must form part of all bids* invited.

. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in relation
to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt
or fraudulent act during the bidding process or the execution of that contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CERTIFICATE OF INDEPENDENT BID DETERMINATION
I, the undersigned, in submitting the accompanying tender:

MLM/W20/R&S/2024-25
REHABILITATION OF INTERNAL ROAD & STORMWATER AT WARD 20

(Tender Number and Description)

in response to the invitation for the tender made by:

Moretele Local Municipality

(Name of Tenderer)

| have read and | understand the contents of this Certificate;

| understand that the accompanying tender will be disqualified if this Certificate is found not to be true
and complete in every respect;

| am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on
behalf of the tenderer;

Each person whose signature appears on the accompanying tender has been authorized by the
tenderer to determine the terms of and to sign the tender, on behalf of the tenderer.

For the purposes of this Certificate and the accompanying tender, | understand that the word
“competitor’ shall include any individual or organization, other than the tenderer, whether or not
affiliated with the tenderer, who:

(a) has been requested to submit a tender in response to this tender invitation;

(b) could potentially submit a tender in response to this tender invitation, based on their
gualifications, abilities or experience; and

(©) provides the same goods and services as the tenderer and/or is in the same line of business

as the tenderer.

The tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium will not be construed as collusive tendering.

In particular, without limiting the generality of the preceding paragraphs above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where the products or services will be rendered (market allocation);

(©) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender;
or

Q) tendering with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this tender invitation relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening and of
the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and/or such tenderers may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Full name of Signatory Capacity of Signatory
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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THE CONTRACT

Part C1: Agreements and Contract Data
Part C2: Pricing Data
Part C3: Scope of Work

Part C4: Site Information

67
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PART C1

AGREEMENTS AND CONTRACT DATA

Part C1.1 Agreements

Part C1.1.1 Form of Offer and Acceptance

Part C1.1.2 Confirmation of receipt

Part C1.1.3 Agreement in terms of the Occupational Health and Safety Act, 1993 (Act No. 84
of 1993)

Part C1.2 Contract Data

Part C1.3 Performance Guarantee

A performance bond in the form of a three party contract between the Employer, the Contractor
and a bank / insurance company, that Guarantees performance by the Contractor with a stated
financial benefit in the event of non-performance

Part C1.4 Disclosure Statement

Part C1.5 Adjudication Board Member Agreement
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C1l: AGREEMENTS AND CONTRACT DATA
Cl1.1 FORM OF OFFER AND ACCEPTANCE
A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

TENDER No. MLM/W20/R&S/2024-25 REHABILITATION OF INTERNAL ROAD & STORMWATER AT
WARD 20

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor
under the Contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to sign the tender):

Telephone number: ...
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FaxX NUMDBET: ...coveeiiiiiie e

Witness:
S o] = L 0= S PPRPRRR

Name: (IN CAPILAIS): ...veeeeeeeiieiii et
Date: ...

[Failure of a Tenderer to sign this form will invalidate the tender]
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B ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in The Contract (Volume 3), which contains:

Part 1 Agreement and Contract Data

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site Information

Part5 Annexures and

drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the
date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the parties.

Signature Date
Name Capacity

for the Employer — Moretele Local Municipality

AS WITNESSES

Witness 1

Signature Date
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Name

Witness 2

Signature Date

Name
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Cl1.2 SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreement and recorded
here shall also be incorporated into the Contract.

1 Subject
Details
2 Subject
Details
3 Subject
Details

4 Subject

Details

5 Subject

Details

6 Subject

Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

For the Tenderer:

Signature Date
Name Capacity
Tenderer

(Name and address of organisation)
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AS WITNESSES
Witness 1
Signature Date

Name

Witness 2
Signature Date

For the Employer:

Signature Date

Name Capacity

For Moretele Local Municipality

Witness 1
Signature Date

Name

Witness 2
Signature Date

Name
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C1.1.2 CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor) , identified in the Officer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original

copy of this Agreement, including the Schedule of Deviations (if any) today:

TN . (day)

Of e (month)
20....... (year)

= | (place)
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Cl1.3 FORM OF GUARANTEE

WHEREAS Moretele Local Municipality
(hereinafter referred to as “the Employer”) entered into a Contract with

(hereinafter called “the Contractor”) on the ......... day of ..o

for the construction of Stormwater Drains, Roads and Ancillary Works as and when required by Moretele
Local Municipality

in Makapanstaad area

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS
has/have at the request of the Contractor, agreed to give such guarantee.

NOW THEREFORE WE,
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to
the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the following
conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to
act in any manner authorised and/or contemplated by the terms of the said Contract, and/or
to agree to any modifications, variations, alterations, directions or extensions of the
Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or any modification, variation,
alterations of the Completion Date which the Employer may make, give, concede or agree to
under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it,
and to give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer before
the issue of the said Certificate of his intention to institute claims, and the particulars thereof,
in which event this guarantee shall remain in full force and effect until all such claims have
been paid or liquidated.

5. Our total liability hereunder shall not exceed the sumof R .....................o...
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the

Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall
cease.
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7. We hereby choose our address for the serving of all notices for all purposes arising here from
as

In witness where of this guarantee has been executed by us

at on this day of 20

Signhature Date

Name

Duly authorised to sign on behalf of

Address

AS WITNESSES

Witness 1

Signature Date

Name

Witness 2

Signature Date

Name
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Cl1.4 CONTRACT DATA (CONDITIONS OF CONTRACT)

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015), published by the South African
Institution of Civil Engineering, is applicable to this Contract and should be read together with Variations
and Additions to the Conditions of Contract as well as data provided by the Employer.

Copies of these conditions of contract may be obtained from the South African Institutions of Civil
Engineering, Tel no: (011) 805-5949, Private Bag X200, Halfway House, Midrand, 1685 and Bidders,
Contractors and Sub-contractors shall bear all expenses in this regard.

CONDITIONS OF SUB-APPOINTMENTS
All sub-appointments for the execution of construction works will be issued in writing by the Head of
Department: Infrastructure Development.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this Contract:

PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER
COMPULSORY DATA

The following contract-specific data, referring to the General Conditions of Contract for
Construction Works, Third Edition (2015) are applicable to this Contract:

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1. GENERAL

Replace the contents of Clause 1.1.1.5 with the following:

The “Commencement Date” means the date on which the contractor
Clause 1.1.1.5: receives written instruction from the Employer to commence with the
Works. The instruction to commence with the works will not be issued later
than 28 days from the date that the Agreement made in terms of the Form
of Offer and Acceptance comes into effect.

Clause 1.1.1.13: The Defects Liability Period for the Works shall be 12 months.

Add the following to the end of this definition:

This clause shall apply mutatis mutandis to any portion or phase of the
Works that may be described in the Scope of Works or in the Contract
Data, or agreed subsequently between the Contractor and the Employer,
and committed to writing.

Clause 1.1.1.14:

Clause 1.1.1.15: | Name of Employer:
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Telephone: (012) 716 1347 or (012) 716 1414
Contact Name: Mr. P Molautsi or Ms Phenya

Moretele Local Municipality is represented by: The Municipal Manager

Name of Employer’'s Agent: Mr Olebogeng Asieng
Sefako Engineering

Employer’s Agent means any Director, Associate or Professional
Engineer/ Technologist appointed generally or specifically by the
management of the Employer to fulfil the functions of the

Clause 1.1.1.16: | Employer’s Agent in terms of the Conditions of the Contract.

Address of Employer’s Agent:

The address of the Engineer is: -
Sefako Engineering

1st Floor Podium at Menlyn
Menlyn, Pretoria

Clause 1.2.1.2: City of Tshwane
0081
Contact Person: Olebogeng Asieng
Email address: info@sefako.co.za

Clause 1.1.1.26 The Pricing Strategy is Re-measurement Contract

Add the following to the clause:

Clause 1.2.1

authorities.

his representative.

1.2.1.3 Sent by facsimile, electronic, or any like communication
irrespective of it being during office hours or otherwise.

; 1.2.1.4 Posted to the Contractor’s address and delivered by the postal

1.2.1.5 Delivered by a courier service and signed for by the recipient or

The address of the Employer is:

Moretele Local Municipality
4065 B, Mathibestad,

) Makapanstad

Clause 1.2.1.2: 0404
Private Bag X 367
Makapanstad
0404

Clause 1.3.6: Add the following new Clause:
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The copyright in all documents, drawings and records (prepared by the
Employer’s Agent) related in any manner to the Works shall vest in the
Employer or the Employer’'s Agent or both (according to the dictates of
the Contract that has been entered into by the Employer’'s Agent and the
Employer for the Works), and the Contractor shall not furnish any
information in connection with the Works to any person or organisation
without the prior approval of the Employer to this effect.

Clause 3.2.3:

The Engineer (Employer’s Agent) is, in terms of his appointment by the
Employer for the design and administration of the Works included in the
Contract, required to obtain the specific approval of the Employer for the
execution of the following duties:

3.2.3.1 The issuing of an order to suspend the progress of the Works, the
extra cost resulting from which order is to be borne by the Employer in
terms of Clause 5.11 or the effect of which is liable to give rise to a claim
by the Contractor for an extension of time under Clause 5.12 of these
conditions.

3.2.3.2 The issuing of an instruction or order to vary the nature or
quantity of the Works in terms of Clause 6.3, the estimated effect of
which will be to increase the Contract Price by an amount exceeding R50
000, the evaluation of all variation orders in terms of Clause 6.4 and the
adjustment of the sum(s) tendered for General Items in terms of Clause
6.11.

3.2.3.3 The approval of any claim submitted by the Contractor in terms of
Clause 10.1.

4.

Clause 4.1.1 as
modified by SCC
411

CONTRACTOR’S GENERAL OBLIGATIONS

The penalty for failing to achieve the monetary value of the target set by
the Employer for contract participation by Targeted Enterprise in terms of
Part E: Small Contractor Development of section C3.3 Particular
Specifications in Part C3: Scope of Works, is 10% of the monetary value
by which the achieved monetary value falls short of the target monetary
value.

Clause 4.1.2;

Add the following to the clause:

The Contractor shall provide the following to the Engineer (Employer’s
Agent) for retention by the Employer or his assignee in respect of all works
designed by the Contractor:

4.1.2.1 a Certificate of Stability of the Works signed by a registered
Professional Engineer/ Technologist confirming that all such works have
been designed in accordance with the appropriate codes of practice.
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4.1.2.2 proof of registration and of adequate and current professional
indemnity insurance cover held by the designer(s).

4.1.2.3 design calculations should the Employer's Agent request a copy
thereof.

4.1.2.4 engineering drawings and workshop details (both signed by the
relevant professional engineer/ technologist), in order to allow the
Employer's Agent to compare the design with the specified requirements
and to record any comments he may have with respect thereto.

4.1.2.5 “As-Built” drawings in dwg, dgn or dxf electronic format after
completion of the Works.

The Contractor shall be responsible for the design of the Temporary
Works.

Clause 4.3.3:

Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction
Regulations, 2003 promulgated in terms of Section 43 of the Occupational
Health and

Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall before commencement of the Works or any part thereof,
be in the possession of an approved Health and Safety Plan.

Without limiting the Contractor’s obligations in terms of the contract, the
Contractor shall before commencing of the works or any part thereof be in
the possession of an approved Health and Safety Plan. The time in which
the plan is to be furnished is 14 (fourteen) days after receipt of a Letter of
Acceptance from the Employer.

Clause 4.3.4:

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepts sole liability for due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures imposed by the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its
regulations, including the Construction Regulations, 2003, for which he is
liable as mandatory. By entering into this Contract, it shall be deemed that
the parties have agreed in writing to the above provisions in terms of
Section 37 (2) of the Act.
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The Contractor must comply with the Provisions and Contractual
Arrangements of the Occupational Health and Safety Act (OHSA) as
well as the Environmental Management Act (NEMA): Waste
Management.

Clause 4.3.5;

Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this
Contract in terms of Section 31 and/or 32 of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993) and its Regulations following any incident
involving the Contractor and/or Sub-Contractor and/or their employees.
The Contractor shall notify the Employer in writing of all investigations,
complaints or criminal charges which may arise pursuant to work
performed under this Contract in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993) and Regulations.

Clause 4.3.6;

Add the following new clause:
Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability
to comply with the Occupational Health and Safety Act, 1993 (Act 85 of
1993) and the Construction Regulations, 2003 for the design of the
Temporary Works and those part of the Permanent Works which the
Contractor is responsible to design in terms of the Contract.

Clause 4.3.7:

Add the following new clause:

The Ministerial Determination 4, Expanded Public Works Programmes,
issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour as amended, shall apply to works described in the
Scope of Work as being labour intensive and which are undertaken by
unskilled or semi-skilled workers.

Clause 4.10.3:

Add the following new clause:

The Contractor shall use local labour in accordance with the requirements
contained within the Scope of Work.

Clause 5.3.1;

Add the following:

The Contractor shall commence executing the Works within 28 days of the
Commencement Date.

The documents required before commencement with Works execution
are:
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Health and Safety Plan (Refer to Clause 4.3)

Initial Programme (Refer to Clause 5.6)

A detailed cash flow forecast (Refer to Clause 5.6.2.6)

Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

Form C1.4 ‘Agreement in terms of Section 37(2) of the
Occupational Health and Safety Act No. 85 of 1993’ to be signed by
the Contractor and the Employer (refer to Clause 4.3 of the GCC
2015 and to paragraph E9. Contractor's Responsibilities in Part E
of C3.3 Particular Specifications in the project specifications).

Clause 5.3.2:

Add the following:

The time to submit the documentation required (Refer to Clause 5.3.1)
before commencement with Works execution is 14 days.

Clause 5.4.2:

The access and possession of Site shall not be exclusive to the
Contractor but as set out in the Scope or Works and/or Site information.

Clause 5.6.1:

Add the following to the clause:

In this regard the Contractor shall have regard for the phases and sub-
phases (if applicable) for the Development, which shall also be the order
in which the Permanent Works shall be constructed, unless otherwise
agreed between the parties and committed to writing. If phased
construction is applicable, the phases and sub-phases will be described
in the Specifications and/or will be indicated on the Phasing Plan which
forms part of the Drawings.

Clause 5.7.1;

Delete the last paragraph of the clause and replace with the following:

No such instruction by the Employer’s Agent to expedite progress shall
be the subject of additional compensation to the Contractor unless the
instruction explicitly states that the Contractor is entitled to additional
compensation and cites the amount of such compensation or the basis
upon which it is to be determined.

Clause 5.8.1

The non-working days are Sundays.

The special non-working days are the construction industry year-end
break and the following statutory public holidays as declared by National
Government:

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom
Day, Workers’ Day, Youth Day, National Women’s Day, Heritage Day,
Day of Reconciliation, Christmas Day and the Day of Goodwill.

The construction industry year-end break commences on the first working
day after 15 December and ends on the first working day after 5 January
of the following year.
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Clause 5.12.3:

Delete the contents of the clause and insert the following:

If an extension of time is granted, other than an extension resulting from
abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid
such additional time-related General Items as are appropriate having
regard to any other compensation which may already have been granted
in respect of the circumstances concerned.

Clause 5.13:

Delete the contents of the clause and insert the following:

5.13.1 If the Contractor fails by the Due Completion Date to complete the
Works, or any specific portion thereof that is identified in the Scope of Works
to the extent which entitles him in terms of Clause 5.14.2 to receive a
Certificate of Practical Completion for the Works, then the Contractor shall
be liable to the Employer for the sum(s) stated below as (a) penalty(ies) for
every day which shall elapse between the Due Completion Date for the
Works or the specific portion of the Works and the actual Date of Practical
Completion of the Works or of the specific portion.

The penalty for failing to complete the Works is 0,05% of the total Tender
Sum per day, up to a maximum limit of twenty-five thousand rand per day.

5.13.2 If before the issue of a Certificate of Practical Completion for the
whole of the Works, or for any specific portion thereof that is identified in the
Scope of Works, any further part of the Works has been:

5.13.2.1 certified as complete in terms of a Certificate of Practical
Completion; or

5.13.2.2 occupied or used by the Employer, his agents, employees or other
contractors (not being employed by the Contractor);

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above
shall be reduced by the amount which is determined by the Employer's
Agent to be appropriate under the circumstances.

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve
the Contractor from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

5.13.4 All penalties for which the Contractor becomes liable in terms of
Clause 5.13.1 shall be accumulative. The Employer may, without prejudice
to any other method of recovery, deduct the amounts of all such penalties
from any monies in his possession that are or may become due to the
Contractor.
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5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not
limit the right of the Employer's Agent of the Employer to act in terms of
Clause 9.2.

Clause 5.13.4:

Add the following new Clause:

If the Contractor shall, without the prior written permission of the
Employer’s Agent, in respect of any portions of the Works which are
prescribed in the Scope of Work to be executed using labour intensive
construction methods, or for which the maximum size and capacity of
mechanical plant and equipment is restricted in terms of the Contract:

¢ fail to execute such portions of the Works, or any parts thereof,
utilising labour intensive construction methods strictly in
accordance with the provisions of the Contract; or

¢ utilise in the execution of such portions of the Works, or any parts
thereof, mechanical plant or equipment which is in conflict with the
terms of the Contract; or

¢ utilise in the execution of such portions of the Work, workers drawn
from sources other than those allowed in terms of the Contract.

then the Contractor shall be liable to the Employer for the percentage
stated below of the value of the Works so executed in conflict with the
provisions of the relevant Scope of Work, as a penalty for non-
compliance.

The penalty for non-compliance is: 15% of the value of Works specified.
The imposition of penalties in terms of this clause shall not relieve the

Contractor from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

Clause 5.14.1

The time for achieving Practical Completion is five_(5) months from
the Commencement date, including non-working days and special
non-working days,

Clause 5.16.3:

The Latent defect period is 5 years after the issue of the Final Approval
Certificate in terms of Clause 15.6.1

Clause 6.1.1;

Add the following to the clause:

Payment for works identified in the Scope of Work as being labour-
intensive shall only be made in accordance with the provisions of the
Contract if the works are constructed strictly in accordance with the
provisions of the Scope of Work. Any non-payment for such works shall
not relieve the Contractor in any way from his obligations either in
contract or in delict.

Clause 6.2.1;

Add the following to this Clause:
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The amount of the Surety will be 10% of the Contract Price (including
Value Added Tax) at the time that the Agreement comes into effect. The
guarantee shall remain valid until the issue of the Certificate or
Certificates of Completion in respect of the whole of the Permanent
Works. The Pro Forma Form of Guarantee bound into the General
Conditions of Contract is replaced by the Form of Guarantee (Deed of
Surety ship) which is included in Part C1.3 of this document.

This approval or otherwise shall be based upon legal opinion to be
provided by the Employer’s Agent.

The time to deliver the Deed of Guarantee is within 14 (fourteen) days
after receipt of the Letter of Acceptance from the Employer.

Expenditure incurred in obtaining such guarantee and the Form of
Guarantee to be entered into shall be borne by the contractor

Should the contractor fail to perform its obligations in terms of this
guarantee clause, the employer shall be entitled, but not obliged, in
addition to any other rights which it may have or remedies which may be
available to it, to cancel this agreement forthwith, with or without claiming
damages.

The value of the certificates issued shall be adjusted in accordance with
the Contract Price Adjustment Schedule with the following values:

The values of the coefficients for calculating the Contract Price Adjustment
Factor are:

e a=0.20
e b=0.35
e c=035
Clause 6.8.2: e d=010
The “Consumer Price Index” will be as for the province of North West for
the area of Moretele Local Municipality.
The base month is the month prior to the month in which the closing date
for the tender falls.
CONTRACT PRICE ADJUSTMENT IS NOT APPLICABLE IN THIS
CONTRACT
Price Adjustments for variations in the cost of special materials will be
Clause 6.8.3: allowed. “The Contractor will be required to provide full details in Part 2 of

the Contract Data”.
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Clause 6.8.4:

In line 8 delete the words “between the Employer and the Contractor”.

Clause 10.1.5:

The percentage advance on materials not yet built into the Permanent
Works is 80%. The percentage advance on plant not yet supplied to site
is 0%.

Clause 6.10.3:

Clause 6.10.3: Guarantee in lieu of retention
A Retention Money Guarantee is not permitted.

The percentage retention on the amounts due to the Contractor is 10%
up to a maximum of 5% of the contract value. Release of Retention shall
be in Two payments of 2,5% each where the first payment of 2,5% shall
be after project completion and the remainder payable after defect
liability period of 12 months

Clause 6.10.4:

In line 4 delete the word “said” and insert the word “correct”.

Clause 6.10.9:

Replace the first sentence of the clause with the following:

Within 14 days after the date of final approval as stated in the Final
Approval Certificate, the Contractor shall deliver to the Engineer
(Employer’s Agent) a final statement claiming final statement of all
moneys due to him for additional work ordered by the Employer’'s Agent
after the Certificate of Completion date

Clause 8.1

Care of the Works
Add the following:

“The Contractor shall protect the Works properly and shall so arrange his
operations that the minimum danger and inconvenience are caused to
the public and to vehicle and pedestrian traffic. For this purpose he shall,
inter alia, provide and maintain sufficient road signs, lights, barricades,
fencing and guarding as may be necessary or required by the Engineer
and/or Employer or by any act, regulation or statutory authorities.

All operations required in connection with the execution and completion
of the Works and temporary Works shall, as far as the provisions of the
Contract permit, not unnecessarily or in any improper manner encroach
upon the use of public roads or upon access to private property, and the
Contractor hereby indemnifies the Employer against any claims,
demands, damage and costs that may arise in this regard.

Compensation for such obligations shall be included in the Contractor’'s
prices for provisional and general costs, except in as far as provision is
made in the specifications for payment in respect of specific items
pertaining to these obligations.”

Clause 8.6.1.2:

The value of materials supplied by the Employer to be included in the
insurance sum is nil. Special Risks Insurance issued by SASRIA is
required.
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Clause 8.6.1.3;

The limit of indemnity for liability insurance is R5 000 000 per event, the
number of events being unlimited. Liability insurance shall include a
spread of fire risk.

Clause 8.6.1.1.3:

The amount to cover professional fees for repairing damage and loss to be
included in the insurance sum is R100 000.00 (one hundred thousand
Rands only).

Clause 6.11.1.3:

Delete “15 %” and replace it with “20 %”

Scope of Works,
section C3.3
Particular
Specifications,
Part E: Small
Contractor
Development

Refer to Part C3:

Clause 10.4.2, Failing Amicable Settlement, unresolved Disputes shall be referred to
10.7.1: Arbitration.

CONTRACT PARTICIPATION

Requirements in terms of the Reconstruction Development Programme.
E1003 Target Values

In this contract, the minimum target value shall be as follows:

e Labour Maximisation: 5%
e ABE Support: 10%
e HID Supervisory staff: 10%

The penalties for not reaching the required target values will be
calculated at 20% of the difference between the set target values and the
actual target values achieved by the contractor at the completion of the
works.

No bonuses for achieving the set target values are applicable.
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PART 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR

The name Of the CONtrACIOT IS ...... i e e e e e e eaees

1. Subclause 1.1.1.9: Contractor
2. Subclause 1.2.1.2: Contractors’ address

The address of the Contractor is:

E-mail address: ...

Telephone number:

FaxX NUMDDEI: e

3. Clause 6.8.3:

The unit rates of special materials subject to variation in cost is as follow:

Type of special material

Unit

Rate or Price
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PART C2: PRICING DATA
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c21

1.

PRICING INSTRUCTIONS

For the purpose of this bill of quantities, the following words shall have the meanings hereby assigned
to them:

Unit:
The unit of measurement for each item of work as defined in the specifications or project specifications.

Quantity:
The number of units of work for each item.

Rate:
The payment per unit of work at which the tenderer tenders to do the work.

Amount:
The product of the quantity and the rate tendered for an item.

Lump sum:
An amount tendered for an item, the extent of which is described in the bill of quantities, the
specifications or elsewhere, but of which the quantity of work is not measured in any units.

This bill of quantities forms part of an integral part of the contract documents.

The quantities set out in the bill of quantities are approximate quantities only. The quantities of work
finally accepted and certified for payment, and not the quantities given in the bill of quantities, shall be
used for determining payments to the Contractor.

The validity of the contract shall in no way be affected by the differences between the quantities in the
bill of quantities and the quantities finally certified for payment. Work shall be valued at the rates or lump
sums tendered, subject only to the provisions of the General Conditions of Contract and the provisions
of paragraphs 11 and 12 of this preamble.

Rates and lump sums shall include full compensation for overheads, profits, incidentals, levies, taxes,
etc., and for the completed items of work as specified. Full compensation for completing and
maintaining, during the maintenance period, all the work shown on the drawings and specified in the
specifications and project specifications, and for all the risks, obligations and responsibilities specified in
the General Conditions Of Contract, Special Conditions Of Contract and Specifications shall be
considered as provided for collectively in the items of payment given in the bill of quantities, except in so
far as the quantities given in the bill of quantities are only approximate.

Rates and lump sums shall also be exclusive of Value Added Tax (VAT). The summary of the bill of
guantities allows separately for the calculation of an allowance for Value Added Tax (VAT) (output tax in
terms of the Tenderer). Rates and lump sums shall, however, be inclusive of all other taxes and levies.

The Tenderer must fill in a rate or lump sum for each item where provision has been made for it, even
where no quantities are given. ALL ITEMS IN THE BILL PROVIDED ARE TO BE PRICED BY THE
BIDDER! Items against which no rate or lump sum has been entered in the tender will be deemed to
have been included elsewhere

The Tenderer shall fill in a rate against all items where the words "rate only" appears in the amount
column. The intention is that, although no work is foreseen under such items, and quantities are
consequently not given in the quantity column, the tendered rates shall apply should work under this
item actually be required. Tenderers should note the provisions of paragraph 12 of this preamble.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Works as executed will be measured for payment in accordance with the methods described in the
contract documents, COLTO and GCC 2015, under the various payment items, notwithstanding any
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10.

11.

12.

13.

14.

custom to the contrary. The nett measurements or mass of the finished work in place shall be taken for
payment but excluding any volume or mass of work in excess of that ordered. Accuracy of
Measurements shall be in accordance with The Southern African edition of Civil Engineering
Standard Method of Measurement (CESMM3) or the latest edition

The amount of work or the quantities of material stated in the bill of quantities shall not be considered as
restricting or extending the amount of work to be done, or quantity of material to be supplied by the
contractor.

The stating of quantities of material or amount of work in the bill of quantities shall not be regarded as
authorisation for the contractor to order material or to execute the work. The Contractor shall obtain the
Engineer’s and/or Employer's detailed instructions for all work before ordering any materials for, or
executing work, or making arrangements in this regard.

The short descriptions of payment items given in the bill of quantities are for the purpose of identifying
the items and providing specific details. Reference shall be made, inter alia, to the Drawings,
Specifications, Project Specifications, General Conditions of Contract and Special Conditions Of
Contract for more detailed information regarding the extent of the work entailed under each item.

Reference shall be made to Clause 6.6 of the General Conditions of Contract 2015, regarding
provisional sums and prime cost sums.

Subject to the conditions stated in paragraph 13 below, the rates and lump sums filled in by the
Tenderer in the bill of quantities shall be final and binding and may not be adjusted should there be any
mistakes in the extensions thereof and in the total sums appearing in the tender. Should there be any
discrepancies between the tender sum and the correctly extended and totalled bill of quantities, the
rates will be regarded as being correct, and the Employer shall have the right to make such adjustments
to the tender sum as he may deem necessary in order to reconcile the total of the bill of quantities with
the tender sum. In their own interest Tenderers should make doubly sure of the correctness of their
tendered rates, the extensions and the tender sum. Refer to clause F.2.10.3 Annex F: Standard
Conditions of Tender.

A tender may be rejected if the unit rates or lump sums for some of the items in the bill of quantities are,
in the opinion of the Employer, unreasonable or out of proportion, and the Tenderer fails, within a period
of seven (7) days of having been notified in writing by the Employer to adjust the unit rates or lump
sums for such items, to make adjustments, refer to clause F.2.17 Annex F: Standard Conditions of
Tender.

The units of measurement indicated in the bill of quantities are metric units.
The following abbreviations are used in the bill of quantities:

mm = millimetre
m = metre
km = kilometre
km-pass = kilometre-pass
m?2 = square metre
m2-pass = square metre-pass
ha = hectare
m3 = cubic metre
ms3 - km = cubic metre-kilometre
kw = kilowatt
| = litre
kl = kilolitre
kg = kilogram
t = ton (1 000 kg)
% = percent
No = number
PC sum = prime cost sum
Prov sum = provisional sum
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15.

16.

17.

18.

19.

20

21

22

23

MN = Mega Newton
MN-m = Mega Newton-metre
kN = kilo Newton

All rates and sums of money quoted in the bill of quantities shall be in Rands and whole cents. Fractions
of a cent shall be discounted.

The item numbers appearing in the pricing schedule refer to the corresponding number in the standard
specifications or as amended in the scope of work. In the latter case, the item number is prefixed with
the letters “B,H&G”. The same applies to new clauses added to the standard specifications.

The schedule titled Calculation of Tender Sum includes financial provision for payment of contract price
adjustment. Actual payments shall be made in terms of Clause 6.8 of the General Conditions of
Contract.

Upon award, the Bidder will be required to subcontract at least 30% to SMMEs and hence this must be
borne in mind when pricing the Bill. The Bidder must identify works to be executed by local labour
which is temporarily employed in terms of the project specification.

Corrections of entries made by tenderer

Any entry made by the tenderer in the price schedule, forms, etc, which the tenderer desires to change,
shall not be erased or painted out. A line shall be drawn through the incorrect entry and the correct
entry shall be written above in black ink and the full signature of the tenderer shall be placed next to the
correction.

Arithmetical Errors

The rates and lump sums filled in by the tenderer in the pricing schedule shall be final and binding with
regard to submitting the tender, and may not be adjusted should there be any mistakes in the
extensions thereof and in the total sums appearing in the tender. Should there be any discrepancies
between the tender sum and the correctly extended and totalled pricing schedule, the rates will be
regarded as being correct, and the Employer shall have the right to make adjustments to the tender
sum to reconcile the tender sum with the total of the pricing schedule. In such an event the tenderer will
be consulted but, failing agreement between the parties, the decision of the Employer shall be final and
binding. Adjustment of the tender sum will take place prior to the signing of the contract. In their own
interest tenderers must make doubly sure of the correctness of their tendered rates, the extensions and
the tender sum.

Monthly Payments

Unless otherwise specified in the Specifications and Project Specifications, progress payments shall be
by means of interim progress instalments measured against actual deliverables achieved, according to
the pre-approved Terms of Reference in the Tender Data

Provisional Sums

Where Provisional sums are provided for items in the Schedule of Quantities, payment for work done
under such items will be made in accordance with a pre-approved Terms of Reference. The
MORETELE LOCAL MUNICIPALITY reserves the right, during the execution of the works, to adjust the
stated amounts upwards or downward according to the work actually done under the item, or the item
may be omitted altogether, without affecting the validity of the Contract.

Prime Cost Sums

An amount allowed for an item or services for which actual details of the scope of work are not defined
at tender stage. Payment is made on the production of invoices showing the actual cost after
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24

25

implementation or installation. Services rendered in this manner carry a mark-up for which a rate is
offered at tender stage to cover all the tenderer’s costs and profit in providing the item or services.

The Contractor must price each item in the schedule of quantities in BLACK INK.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby

assigned to them:

Unit
Quantity
Rate

Amount

Sum

Prime Cost (or
PC item)

Provisional
Sum

Extra Over (or
EO)

The unit of measurement for each item of work as defined in the Specifications.

The number of units of work for each item

The payment per unit of measurement at which the Tenderer tenders to do the
work.

The product of the quantity and the rate tendered for an item

An amount tendered for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

A sum fixed by the Engineer and entered in the Schedule of Quantities as the net
sum provided to cover the cost of specific goods or materials to be supplied under
the contract, or the net sum to be paid by the Contractor to merchants or others for
such articles or materials.!

A sum of money fixed by the Engineer and entered in the Schedule of Quantities to
provide for work not defined at the tender stage and includes any allowance
specifically made for unforeseen contingencies.1
Qualifies an operation (or combination of operations) which is common in a varying
degree to a number of other operations and which is scheduled once as “extra over”
those other operations in order to avoid a multiplicity of items each reflecting the
degree to which the common operations applies. The term “extra over” invariably
denoted double measurement, no deduction being made from one on account of

the other.t
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SECTION 1200

REHABILITATION OF ROAD AND STORMWATER AT WARD 20

NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
GENERAL REQUIREMENTS AND PROVISIONS
B12.01 Training:
(a)  Technical skills Prov 110 000,00
(b)  Generic and Management Skills Prov 75 000,00
(c)  Training venue lump
(e)  Contractor's handling costs, profitand all
other charges in respect of Subitems
B12.01(a), (b) and (c):
(i) Technical skills % 110 000,00
(i) Generic and Management skills % 75 000,00
() Training allowance paid fo targeted labour i.r.o. person 42,00
formal fraining (equal to pay for 1 day or task). days
(9)  Exta over (f) for the administration of payment person 30,00
of training allowances to targeted labour. days
(h)  Transportand accommodation of workers for Prov 25 000,00
training where itis not possible to undertake
the training in close proximity to the site.
(i) Contractor's handling costs, profitand all
other charges in respect of Subitem (h) % 25 000,00
B12.02a Remuneration of the Community Liaison Officer
and members of the Project Steering Committee
Committee:
(a)  Community Liaison Officer Prov 30 000,00
(b)  Project Steering Committee Prov 20 000,00
(c)  Contractor's handling costs, profitand all other
charges in respects of Subitems B12.02(a)
and (b):
(i) Community Liaison Officer % 30 000,00
(i) Project Steering Commitiee % 20 000,00
1200 TOTAL CARRIED FORWARD
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Brought forward
B12.02b Allow for Student Attachment for Training Purposes
(a)  StudentAllowance for Training Prov sum 30 000,00 r 30 000,00
(b)  Contractor's handling costs, profiton item (a) % 30 000,00
B12.04 Additional Professional Services as ordered by the Engineer
(a)  Additional Professional Services Prov sum 100 000,00 r 100 000,00
(b)  Contractor's handling costs, profiton item (a) % 100 000,00
B12.05 Relocation of existing services
(a)  Water pipe including valve and valve chamber m 50,00
(b)  Sewer pipe including manhole m 10,00
(c)  Underground electrical and communication cable
including chamber m 100,00
(d)  Overhead elecfrical and communication services
including the poles m 30,00
B12.06 Provision for protection of existing or new services
(a)  Permanentprotection of existing services Prov 15 000,00
(b) Protection of works from sewerage spillage Prov 30 000,00
(¢)  Contractor's handling costs, profiton item (a & b) % 45 000,00
1200 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 1300

ITEM DESCRIPTION UNIT [ QUANTITY RATE AMOUNT
NO
CONTRACTOR'S ESTABLISHMENT ON SITE
AND GENERAL OBLIGATIONS
B13.01 The Contractor's general obligations:
(&) Fixed obligations - lump
(b) Value-related obligations - lump
(c) Time-related obligations month 5
NB The combined total tendered for subitems
(@), (b) and (c) shall not exceed 15% of the
Tender Sum.
B13.02 Occupational Health and Safety Requirements
(@) Contractor's initial obligations in respect of the
of the OH&S Act and Construction Regulations - lump
(b) Contractor's time related obligations in respect
OH&S Act and Construction Regulations month 5
(c) Submission of the Health and Safety File - lump
1300 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 1400

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
HOUSING, OFFICES AND LABORATORIES
FOR THE ENGINEER'S SITE PERSONNEL
14.01 Office and laboratory accommodation:
(@) Offices (interior floor space only) m2 26
(e) Ablution units m2 6
() Stores m? 6
14.02 Office and laboratory furniture:
(@ Chairs No 16
(b) Draughtsman's stools No 1
(d) Desks, complete with drawers and locks No 1
(e) Drawing tables No 1
()  Conference tables No 1
14.03 Office and laboratory fittings, installations and
equipment:
(@ Items measured by number:
(i)  220/250 wolt power points No 3
(i)  400/231 wolt 3-phase power points No 2
(iii)  Double 80 watt fluorescent-light fittings
complete with ballast and tubes No 3
(M) Wash-hand basins complete with taps
and drains No 1
No
(vii) Extractor fans installed complete with
own power connection No 1
(x) Fire extinguishers, 9,0 kg all purpose
dry powder type, complete, mounted
on wall with brackets No 2
(xi)  Air-conditioning units with 2,2 kW
minimum capacity, mounted and with
own power connection No 1
1400 Carried forward
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ITEM DESCRIPTION UNIT QUANTITY
NO
Brought forward
14.03 (xii) Heater, space-heating type, minimum
(a)(cont) capacity 1,5 kW No 1
(xiv) General-purpose steel cupboards with
shelves No 1
(xvi) Refrigerators No 1
(xvii) Bookcases No 1
(b) Prime-cost items and items paid for in a
lump sum:
(i)  The provision of telephone senice,
including the cost of calls in
connection with contract administration
and telephone rental - Provsum 20 000,00
(i)  Handling costs and profit in respect of
subsubitem B14.03(b)(i) above % R 20 000,00
(V)  The provision of a Printer apparatus as
specified - Prov sum 8 000,00
(M) Handling costs and profit in respect of
subsubitem 14.03(b)(v) above % R 8 000,00
(Mi) The provision of 400/231 wlt 3-phase
electrical power installation, including
all wiring, switchboards, mains
connections, etc - Lumpsum
1400 Carried forward
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ITEM DESCRIPTION UNIT QUANTITY
NO
Brought forward
(c) ltems measured by area:
(Vi) Venetian blinds m2 6
(viii) Notice boards as specified m2 2
14.04 Car-ports No 1
14.08 Services:
(@) Senices at offices and laboratories:
@) Fixed costs - lump
(i)  Running costs month 5
14.10 Provision of photostat facilities month 5
1400 TOTAL CARRIED TO SUMMARY
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[REHABILITATION OF ROAD AND STORMWATER AT WARD 20
NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 1500

ITEM DESCRIPTION UNIT [ QUANTITY RATE AMOUNT
NO

ACCOMMODATION OF TRAFFIC

15.01 Accommodating traffic and maintaining
temporary deviations km 1,0

B15.03 Temporary traffic-control facilities:

(@ Flagmen man-day 120
(b) Portable STOP and GO-RY signs No 2
(c) Temporary traffic-control signals as specified

or as shown on the Drawings No 1
(e) Road signs, R- and TR-series, (size indicated) No 7
® Road signs, TW-series, (size indicated) No 8

(9) Road signs, STW-, DTG-, TGS- and TG-
series (excluding delineators and barricades) m2 6

(h) Delineators (DTG50J),tw 401 and tw 402 sides:
(i) Single (200mm x 800mm) No 8
(i)  Mounted back to back (200mm x 800mm No 12

(i)  Movable barricade/road sign combination*
(Chewron & Road closed types & arrow types)

(i) Single (200mm x 800mm) No 2
() Traffic cones
(i)  750mm high No 20
()  Movable barriers

(i)  500mm x 1000mm high High impact UV

stabilised polyethylene m 8
15.04 Relocation of traffic-control facilities - lump
15.05 Gravelling and repair of temporary deviations

and existing gravel shoulders used as
temporary deviations:

(b) Existing gravel shoulders m3 450
15.06 Watering of temporary deviations kilolitre 100
1500 Carried forward
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ITEM DESCRIPTION UNIT | QUANTITY
NO
Brought forward
15.07 Blading by road grader of:
(@) Temporary deviations km-pass 2
(b) Existing roads used as temporary deviations km-pass 2
(c) Existing gravel shoulders used as temporary
deviations km-pass 2
B15.14 The provision and maintenance of rotating lights
etc. for the use of enginer and his staff
(a) Rotating lights No 2
(b) Safety vests No 2
1500 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 1600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

OVERHAUL

16.01 Overhaul on material hauled in excess of a
free-haul distance of 0,5 km, for haul up to
or through 1,0 km (restricted overhaul) m3 200

16.02 Overhaul on material hauled in excess of
1,0 km (ordinary overhaul) m3-km 25 000

1600 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 1700

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
CLEARING AND GRUBBING
17,01 Clearing and grubbing ha [ 2,70
17,04 Clearing and grubbing at inlets and outlets
of hydraulic structures m? 5
17,05 Cleaning out of hydraulic structures:
(c) Box culverts up to and including 1,5 m
vertical dimension m3 10
1700 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 2200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
PREFABRICATED CULVERTS
22.01 Excavation:
(@) Excavating soft material situated within the
following depth ranges below the surface
level:
0] From 0,0 mupto 1,5 m m3 30
(i) Exceeding 1,5 m and up to 3,0 m m3 3
(b) Extra over subitem 22.01(a) for excavation
in hard material, irrespective of depth m3 5
22.02 Backfilling:
(@) Using the excavated material m3 20
(b) Using imported selected material m3 10
(c) Extra over subitems 22.02(a) and (b) for soil
cement backfilling containing 2% cement* m3 5
22.03 600mm Concrete Pipe 100D Culverts:
(b) On class B bedding:* m 15
22.05 Portal and rectangular culverts:
(@) Complete with prefabricated floor slabs
(i) 900 mm x 600 mm Class 75 S m 9
22,07 Cast in situ concrete and formwork
(c) Ininlet and outlet structures, skewed ends,
catchpits, manholes, thrust and anchor blocks,
excluding formwork but including class U2
surface finish
(i) Class 25/19 concrete m3 8
(d) Formwork of concrete under subitem
22.07(c) abowe (type of finish indicated):
(i) Class F1 surface finish m? 10
2200 Carried forward
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ITEM DESCRIPTION UNIT QUANTITY
NO
Brought forward
22.10 Steel reinforcement:
(@) Mild steel bars t 0,20
(b) High-tensile steel bars t 0,35
() 'Welded steel fabric kg 180
22.18 Brickwork:
(b) 230 mm thick NFX brickwall m2 70
22.19 Plaster m?2 140
2200 TOTAL CARRIED TO SUMMARY
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'REHABILITATION OF ROAD AND STORMWATER AT WARD 20
NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 2300

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

CONCRETE KERBING, CONCRETE
CHANNELLING, CHUTES AND DOWNPIPES
AND CONCRETE LININGS FOR OPEN DRAINS

23.01 Concrete kerbing:

(@) Prefabricated mountable kerb, SANS 927
fig 8c, as shown on the Drawings m 1200

(b) 300 mm x 200 mm cast in situ class 20/19
concrete edge beam, as shown on the
Drawings* m 50

(c) Prefabricated rectangular kerb, SANS 927
fig 3, as shown on the Drawings m 1

(d) Prefabricated rectangular kerb, SANS 927
fig 7, as shown on the Drawings m 1

(e) Cast in situ class 20/19 transition concrete
from any form of kerb to another m 12

23.02 Concrete kerbing-channelling combination:

(@) Prefabricated battered kerb, SANS 927 fig 8c,
with 300 mm wide cast in situ class 20/19
concrete channel, as shown on the Drawings* m 1200

(b) Prefabricated battered kerb, SANS 927 fig 8c,
with 200 mm wide cast in situ class 20/19
concrete channel, as shown on the Drawings* m 1

(c) Prefabricated battered kerb, SANS 927 fig 3,
with 150 mm wide cast in situ class 20/19
concrete channel, as shown on the Drawings* m 1

(d) Prefabricated battered kerb, SANS 927 fig 7,
with 150 mm wide cast in situ class 20/19
concrete channel, as shown on the Drawings* m 1

23.06 Inlet, outlet, transition and similar structures
(measured by components):

(c) Other components:

(@) 1500mm wide x 100mm high concrete No 4
speed hump
(i) 2000mm wide x 150mm high concrete No 1
speed hump
2300 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 3300

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

B33.01

33.04

33.06

33.10

MASS EARTHWORKS

Cut and borrow to fill, including free-haul up to
0,5 km:

(&) Material in compacted layer thicknesses
of 200 mm and less:

(i)  G8 material compacted to 93% of modified
AASHTO density

Cut to spoil, including free-haul up to 0,5 km.
Material obtained from:

(@) Soft excavation

(c) Hard excavation

Variations in the number of roller passes
(applicable to subsubitems 33.01(a)(iii) and
33.01(b)(iii) and item 33.11):

(d) Tamping rollers

Roadbed preparation and the compaction of
material:

(@ Compaction to 90% of modified AASHTO
density

m3

m3

m3

m2-pass

m3

r

r

1360

5280

350

10000

1760

3300

TOTAL CARRIED TO SUMMARY
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[REHABILITATION OF ROAD AND STORMWATER AT WARD 20
NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 3400

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken
from commercial sources including free haul up to 1,0 km

(&) Grawvel selected layer compacted to:

(i)  93% of modified AASHTO density for a
compacted layer thickness of 150mm (G7) m [ 317

(i) 95% of modified AASHTO density for a
compacted layer thickness of 150mm (G6) m [ 1584

(b) Gravel subbase (chemically stabilized
material) compacted to 97% of modified
AASHTO density, using:

(i) Cemented material for a compacted
layer thickness of 150mm m: [ 1386

73400 TOTAL CARRIED TO SUMMARY
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NB:

'REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 3500

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
3500 STABILIZATION
35.01 Chemical stabilization extra over unstabilized
compacted layers:
(c) Grawel subbase, 150 mm thick m: [ 1386
35.02 Chemical stabilizing agent:
(@) Roadcem V/A (S-V) t r 73
35.03 Mechanical modification (extra over untreated
layer):
(b) By mixing materials from different sources m3 100
35.04 Provision and application of water for curing kilolitre 100
35.05 Curing by covering with the subsequent layer m2 8 880
35.13 Extra over items 35.01 and 35.07 for trial
sections m3 11
3500 TOTAL CARRIED TO SUMMARY
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[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

SECTION 3500

NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
EENCING
55,04|Moving existing fences and gates:
(@ Fences:
(i)  Stock-proof fences km 2,0
(b) Gates No 30
5500 TOTAL CARRIED TO SUMMARY
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[REHABILITATION OF ROAD AND STORMWATER AT WARD 20
NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 5600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
ROAD SIGNS
56.01 Road sign boards with painted or coloured

semi-matt background. Symbols, lettering
and borders in semi-matt black or Class |
retro-reflective material, where the sign
board is constructed from:
(@ Aluminium sheet (2,0 mm thick):

(i)  Area not exceeding 2 m? m? 5,0

(i)  Area exceeding 2 m? but not 10 m2 m? 7

(d) Prepainted galvanized steel profiles (200 mm
high chromadek or approved equivalent):

(i) Area not exceeding 2 m? m2 4
(i) Area exceeding 2 m2 but not 10 m2 m2 8

(e) Aluminium sheet regulatrory warning and
information signs

1) Octagonal
i mm o
i) 900 N 4

f2) Triangular

(i) 900mm No 8
B) Round
(i) 900mm No 12
56.02 Extra over item 56.01 for using:

(b) Lettering, symbols, numbers, arrows,
emblems and borders of retro-reflective
material:

(i) Class m2 3

56.03 Road sign supports (overhead road sign
structures excluded):

(@) Steel tubing (75mm dia x 3mm thickness) t 0,7

5600 Carried forward
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ITEM DESCRIPTION UNIT [ QUANTITY
NO
Brought forward
56.05 Excavation and backfilling for road sign
supports (not applicable to kilometre posts) m3 4
56.06 Extra over item 56.05 for cement-treated soil
backfill m3 2
B56.10 Danger plates at culverts/speed humps
complete as shown on drawings No 8
5600 TOTAL CARRIED TO SUMMARY
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NB:

[REHABILITATION OF ROAD AND STORMWATER AT WARD 20

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK.

SECTION 5700

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
ROAD MARKINGS
57.01 Road-marking paint:
(@ White lines (broken or unbroken):
(i) 100 mm wide km 1,2
(iii) 200 mm wide km 0,15
57.02 Retro-reflective road-marking paint:
(b) Yellow lines (broken or unbroken):
(@) 100 mm wide km 0,10
(i) 150 mm wide km 0,10
(iii) 200 mm wide km 0,10
(d) White lettering and symbols m2 20
57.06 Setting out and premarking the lines
(excluding traffic-island markings, lettering
and symbols) km 1,3
57,08 Removal of existing, temporary or permanent
road markings by:
(@) Sand-blasting m2 10
5700 TOTAL CARRIED TO SUMMARY
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SECTION 5900
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO

FINISHING THE ROAD AND ROAD RESERVE
AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:
(b) Single-carriageway road km 1,10

59.02 Treatment of old roads and temporary
deviations km 0,2

5900 TOTAL CARRIED TO SUMMARY
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SECTION 7300

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
CONCRETE PAVING BLOCK FOR ROADS
73,01 |Concrete block paving
(i)  80mm thick Type SA segmented zig zag
interlocking blocks laid in herringborne pattern m> [ 6 600

7300|TOTAL CARRIED TO SUMMARY
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SECTION 8100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
NO
TESTING MATERIALS AND WORKMANSHIP
81.02 Other special tests requested by the Engineer:
(@) Cost of testing - - 90 000,00
(b) Charge on Prime Cost Sum % R 90 000,00
78100 TOTAL CARRIED TO SUMMARY
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'I'?EHABILITATION OF ROAD AND STORMWATER AT WARD 20
SUMMARY OF BILL OF QUANTITIES CONTRACT AMOUNT
1200_: GENERAL REQUIREMENTS AND PROVISIONS o] R e e
1300 : CONTRACTOR'S ESTABLISHMENT ON SITE AND
oo GENERAL OBLIGATIONS e | R e T
1400 : HOUSING, OFFICES AND LABORATORIES FOR THE
_____________ ENGINEER S SITE PERSONNEL e R T
1500 : ACCOMMODATION OF TRAFFIC e | 3 o
1600 i OV ERH AL e | A S -
1700 : [CLEARING AND GRUBBING e R e e
2200 : PREFABRICATEDCULVERTS ] R T
2300 : CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND
.. [DOWNPIPES, AND CONCRETE LININGS FOROPENDRAINS =~ R
3300 L M AS S B AR Y R S e LA
3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL R -
3000 S AL S A O e S o
5500 : FENCING R -
9800 1 ROAD SIGNS e R e T
5700 : ROAD MARKINGS R -
2900 |: [FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLDROADS [ R e o
7300 CONCRETE PAVING BLOCK FOR ROADS R -
8100 : TESTING MATERIAL AND WORKMANSHIP e R e
SUB-TOTAL (1) R -
D GO T N G EN G e S e R e e
SUB-TOTAL (2) R -
L A e eenen | R e e
TOTAL SUM CARRIED TO FORM OF TENDER R -
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PART C3

SCOPE OF WORK

Specifies and describes the supplies, services, or engineering and construction works which are to be provided
and any other requirements and constraints relating to the manner in which the contract work is to be performed

Part C3.0 Project Scope of Work
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PROJECT SPECIFICATIONS

PART A GENERAL

Al MISCELLANEOUS

The Project Specifications that form part of this Contract have been written to cover all phases of work
normally required for civil engineering contracts, and may therefore cover items of work not applicable to
this particular Contract.

The Project Specifications form an integral part of the Contract Documents, supplement the Standard
Specifications, and take precedence in the event of discrepancies with the Standard Specifications, the
Schedule of Quantities or the Drawings.

A2 DESCRIPTION OF THE WORKS
a) The Site

The project is located in Makapanstad ward 20 in Moretele Local Municipality. Makapanstad is a village in
the Bojanala District in the North West province. The majority of internal roads in Makapanstad are dusty
gravel roads. This project of internal roads will help create an interlink from Phomolong/Makapanstad taxi
rank and via the Cemetery. The project comprises of construction of a 1.0km from gravel roads with no
proper stormwater channels in place to a paved road with interlocking paving blocks and concrete lined
channels.

The work to be executed in terms of this contract comprises:

i. General

e Contractor’s establishment on site
e Relocation of services

e Accommodation of traffic

e Training of Temporary Workforce

ii. Drainage

e Construction concrete channel

iii. Roadworks

Clearing and grubbing

Cut to spoil unsuitable material and dispose to a designated area
Advance selections of materials in borrow pits and importation
Preparation of roadbed by reworking of the existing in-situ material
Construction of new gravel pavement layers

Paving road using type SA block

Erection of road signs and markings

Finishing off the sites and road reserves

iv. Typical Cross — Section of road

The typical cross — section of the road is as follows:

1.1km Road

Surfaced road width = 6.0m

Drainage channels = 0.8m

Lane width = 3.0m
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Edge beam = 100mm

v. Pavement

e Surfacing: 80mm Type SA interlocking blocks laid in herringbone pattern

e Base: 20mm bedding sand compacted to 100%

e Subbase (C4): 150mm chemically stabilized gravel compacted to 97% modified AASHTO
o Upper Selected(G7): 150mm natural gravel compacted to 95% modified AASHTO

o Lower Selected(G9): 150mm natural gravel compacted to 93% modified AASHTO

e Borrowto fill:  200mm dump rock material

e Roadbed: Rip and re-compact 150mm in-situ material to 90% modified AASHTO

vi. Sources of Pavement materials

e Surfacing: Commercial sources
e Base: Commercial sources
e Sub base: In-situ material/Borrow
e Selected layers: In-situ material/Borrow
e Fill Material: In-situ material/Borrow
e Roadbed; In-situ material/Borrow

vii. Existing Services

The following existing services may be encountered within the road reserve:
e Overhead power lines

e Electrical cables

e Water supply lines

e Sewer lines

This description of the Works is not necessarily complete and shall not limit the work to be carried out by
the Contractor under this Contract. Approximate quantities of each type of work are given in the Schedule
of Quantities.
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A3 DRAWINGS
The reduced drawings that form part of the Tender Documents are to be used for tender purposes only.

The Contractor will be supplied with three (3) sets of Al plain paper print of each Drawings. These prints

will be issued free of charge and the Contractor must make any additional prints he may require at his
own cost.

Any information in the possession of the Contractor that is required by the Engineer's Representative to

complete his as-built drawings must be supplied to the Engineer's Representative before a Certificate of
Completion will be issued.

Only figured dimensions must be used and Drawings must not be scaled unless required by the Engineer.
The Engineer will supply any figured dimensions that may have been omitted from the Drawings.

The levels given on the Structural Drawings are subject to confirmation on the Site and the Contractor
shall submit all levels to the Engineer for confirmation before he commences construction of any
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structure. The Contractor shall also check all clearances given on the Drawings and shall inform the
Engineer of discrepancies.

A4 POWER SUPPLY AND OTHER SERVICES

The Contractor must make his own arrangements concerning the supply of electrical power and all other
services. No direct payment will be made for the provision of electrical and other services. The cost of
providing these services will be deemed to be included in the rates and amounts tendered for the various
items of work for which these services are required.

A5 CONSTRUCTION IN CONFINED AREAS

It will be necessary for the Contractor to work in confined areas. No additional payment will be made for
work in "restricted areas", except in the case of structures as described in the Standard Specifications. In
certain areas the width of the fill material and pavement layers may reduce to zero and the working space
may be confined. The method of construction in these confined areas depends on the Contractor's
Constructional Plant. However, the Contractor must note that measurement and payment will be in
accordance with the specified cross-sections and dimensions, irrespective of the methods used to
achieve these cross-sections and dimensions, and that the rates and amounts tendered will be deemed
to include full compensation for any special equipment or construction methods or for any difficulty
encountered in working in confined areas and narrow widths, and at or around obstructions, and that no
extra payment will be made nor will any claim for payment be considered on account of these difficulties.

A6 CONTRACTOR'S CAMP SITE
The Contractor shall make his own arrangements regarding the establishment of a camp site and housing
for his construction personnel and all regulations stipulated by the local authority shall be adhered to.

It is anticipated that the Contractor’s choice of a camp site will be influenced by the availability of
telephone and electrical connections as well as the supply of potable water.

ITIS A REQUIREMENT OF THIS CONTRACT THAT PROPER CAMP ESTABLISHMENT IS DONE BY
THE CONTRACTOR. THE FOLLOWING ARE THE MINIMUM REQUIREMENTS

Office Container for the Container

Office Container for the Engineer

Storage container for the Contractor

Flushing Toilet and portable water supply

Boardroom for meetings

arwNE

A7 SECURITY

The Contractor shall be responsible for the security of his personnel and Constructional Plant on and
around the Site of the Works and for the security of his camp, and no claims in this regard will be
considered by the Employer. Provision is made in these specifications for the erection of a security fence
around the site offices.

A8 WATER FOR CONSTRUCTION PURPOSES

The Contract will be undertaken in an area with scarce water resources. The Contractor must make
adequate provision in his Tender for all negotiations and procurement of water for construction activities,
and all related costs will be deemed to be included in his tendered rates.

A9 ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES

(a) The travelling public shall have the right of way on public roads, and the contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a
hazard on the road.

(b) The contractor may not proceed with permanent works before the required offices and laboratories of
the engineer’s site personnel have been erected by him. This includes the provision of electricity,
sanitary arrangements, potable water and telephone, e-mail and fax facilities. In the event where the
contractor cannot obtain telephone lines timeously from Telkom, a wireless system shall be provided
for telephone, e-mail and fax facilities.

126

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

A10 TEMPORARY LATRINES

The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be entirely
responsible for enforcing their use and for maintaining such latrines in a clean, orderly and sanitary
condition to the satisfaction of the Engineer and the Employer. Latrines shall be positioned within walking
distance from wherever employees or labourers are employed on the Works.

Where required, latrines shall be provided at the rate of one for ten persons and where applicable, the
Contractor shall make his own arrangements and pay all charges for the removal of sewage.

All MOVING EXISTING SERVICES

Services belonging to any public or private authority, which require moving, shall be dealt with in the
manner specified.

The plans show the positions of services determined from observations and measurement but neither the
Employer nor the Engineer accepts responsibility neither for the accuracy of the information nor for the
omission of any information. The Contractor shall locate and mark the positions of hidden services in
advance of construction and take all reasonable steps to protect existing works against damage, which
may arise as a result of his operations on the site.

The Contractor will be held responsible for direct or consequential damage to any existing works including
any claims which may arise as a result thereof and the cost of repair of any such damage shall be borne
by the Contractor unless it is established by the Engineer that the Contractor exercised reasonable care
and damage was unavoidable.

The owners and the Engineer shall be notified immediately of any damage done to existing works.

If so directed by the Engineer the positions of existing works shall be changed by the Contractor to meet
the requirements of the proposed work. The cost of such work shall be paid for at the applicable rates set
out in the Schedule of Quantities or, in the absence of such rates, at rates mutually agreed between the
Engineer and the Contractor.

All communication by the contractor with the relevant authorities in connection with services must be
directed through the Engineer.

Al2  EXTENSION OF TIME DUE TO ABNORMAL RAINFALL

A12.1 Extension of time in respect of delays resulting from wet climatic conditions on the Site will only be
considered in respect of abnormally wet climatic conditions and shall be determined for each calendar
month or part thereof, in accordance with the formula given below:

V =  (Nw-Nn)+ (Rw- Rn)/X
in which formula the symbols shall have the following meanings:

V = Potential extension of time in calendar days for the calendar month under consideration:
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to
minus Nn.

When the value of V for any month exceeds the number of days in the particular month,
V will be the number of days in the month.

Nw =  Actual number of days in the calendar month under consideration on which a rainfall of
Y mm or more was recorded on the Site

Nn = Average number of days, derived from existing records of rainfall in the region of the
Site, on which a rainfall of Y mm or more was recorded for the calendar month
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Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the calendar
month under consideration
Rn = Average rainfall in mm for the calendar month, derived from existing records of rainfall in

the region of the Site

The factor (Nw - Nn) shall be deemed to be a fair allowance for variations from the average
number of days during which the rainfall exceeds Y mm.

The factor (Rw - Rn)/X shall be deemed to be a fair allowance for variations from the average
number of days during which the rainfall did not exceed Y mm but wet conditions prevented or
disrupted work.

A12.2 The rainfall records at the nearest rainfall station within Moretele shall be used and the monthly averages
(Rn and Nn) for this period shall, for the purposes of this Contract be taken as normal and as the values to
be substituted for Rn and Nn in the formula above. The values of X and Y shall be 20 and 10 respectively.

The potential extension of time V shall be calculated for each month and year of the period concerned.
The values of V shall be obtained by applying the rainfall and using the actual rainfall figures and the
calculated values of Rn and Nn.

A12.3 The Contractor shall, at his own cost, provide and erect on the Site at a location approved by the Engineer,
an approved rain gauge, which shall be fenced off in a manner which will prevent any undue interference by
workmen and others. The Contractor shall, at his own cost, arrange for the reading of the rain gauge on a
daily basis for the duration of the Contract. The gauge readings, as well as the date and time at which the
reading was taken shall be recorded in a separate record book provided by the Contractor for this purpose.
All entries in the rainfall record books shall be signed by the person taking the reading and the gauge shall
be properly emptied immediately after each reading has been taken. If required by the Engineer, the
Engineer shall be entitled to witness the reading of the gauge.

A12.4 The Contractor’s claims in terms of Conditions of Contract. The Contractor’'s monthly claim shall be
accompanied by a copy of the signed daily rainfall readings for the applicable month.

A12.5 The extent of any extension of time which may be granted to the Contractor in respect of wet climatic
conditions (whether normal or abnormal) shall be determined as the algebraic sum of the "V" values for
each month between the Commencement Date and the Due Completion Date of the Contract, calculated in
accordance with subclause A12.1 above; provided always that

(a) rainfall occurring within the period of the Contractor’s Christmas shut-down period (referred to
in Conditions of Contract) shall not be taken into account in the calculation of the monthly "Vv*
values;

(b) rainfall occurring during any period during which the Contractor was delayed due to reasons
other than wet climatic conditions on the Site, and for which delay an extension of time is
granted by the Engineer, shall not be taken into account in the calculation of the monthly "Vv*
values;

(c) if the algebraic sum of the "V" values for each month is negative, the time for completion will
not be reduced on account of subnormal rainfall, and

(d) where rainfall is recorded only for part of a month, the "V" value shall be calculated for that
part of the month using pro rata values for Nn and Rn.

A12.6 The Engineer shall, simultaneous with granting any extension of time in terms of this clause, revise the Due
Completion Date of the Contract to reflect an extension of time having been granted in respect of wet
climatic conditions, to the extent of the algebraic sum of all the "V" values for all the preceding months of the
Contract, less the aggregate of the "Nn" values for the remaining (unexpired) months of the Contract (viz
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less aggregate of the potential maximum negative "V" values for the remaining Contract Period). Thus,
provided that where such period is negative, the Due Completion Date shall not be revised.

A12.7 Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be
deemed to take into account delays experienced by the Contractor in repairing or reinstating damage to or
physical loss of the Works arising from the occurrence of abnormal climatic conditions. Extension of time in
respect of any such repairs or reinstatement regarding damage shall be the subject of a separate
application for extension of time in accordance with the provisions of Clause 42 and Clause 48 of the
Conditions of Contract.

Al3 TRAINING

Technical skills, generic and management skills training shall be provided with the aim of providing locally
employed labour with the technical skills required to undertake the work involved in the Contract, and of
furthering small contractor development. Part D of the Project Specifications deals specifically with
matters regarding training, and a payment item for that is included.

Al4  USE OF LOCAL RESOURCES

A major objective of this Contract is the optimum use of local resources. One of the methods to be
adopted to achieve this objective is through the implementation of labour-optimising construction
methods.

Al5 LABOUR-OPTIMISING CONSTRUCTION ACTIVITIES
(&) General

The portions of the Works listed in Sub clause (b) below shall, unless otherwise instructed by the
Engineer, be constructed under this Contract using labour-optimising construction methods only.

Payment for works identified in Sub clause (b) below shall be made in accordance with the pay items
provided in the bill of quantities.

In respect of those portions of the Works which are not listed in Sub clause (b), the construction
methods adopted and Plant used shall be at the discretion of the Contractor, provided always that the
construction methods adopted and Plant used by the Contractor are appropriate in respect of the
nature of the Works to be executed and the standards to be achieved in terms of the Contract.

(b) Operations to be executed using labour-optimising construction methods

The following portions of the Works shall be executed using labour-optimising construction methods:

i. Clearing and grubbing the site
ii. Excavating for all open drains, concrete structures and road sign posts guardrail posts

iii. All masonry work and minor precast work. All concrete shall be mixed by hand or by hand-
driven mixing machines

iv. Backfilling and compacting all excavations

V. Removing oversize material

Vi. Removing existing concrete and masonry work, irrespective of class and type
Vii. Spreading bedding sand and laying paving blocks
viii. Laying brickwork

iX. Painting, plastering and steel fixing
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X. Carrying out maintenance activities

Al6 RESTRICTIONS ON THE USE OF PERSONNEL IN THE PERMANENT

EMPLOY OF THE CONTRACTOR

(&  The Contractor shall limit the use on the Contract Works of his permanently employed personnel to
that of key personnel only (as defined in Part C of the Project Specifications) and shall, subject to
the further provisions of the following parts of the Project Specifications -

(i) PartC- Provision of the temporary workforce,
(i) PartD - Provision of structured training,

execute and complete the Works using a temporary workforce employed directly by the Contractor
and/or by Subcontractors.

(b)  The Engineer may at his discretion, upon receipt of a written and fully motivated application from
the Contractor and where he deems the circumstances to warrant, authorise in writing that the
Contractor may use in the execution of the Works, workers not being his key personnel but who are
in his permanent employ. Without limiting the generality of application of this sub clause,
circumstances which may be considered by the Engineer to warrant the authorization of the use of
the Contractor's permanent employees not being key personnel, include:

() The unavailability of sufficient numbers of temporary workers and/or Subcontractors to
execute the Works, provided always that the Contractor has proven that he has exercised
his best endeavours and taken all reasonable actions to recruit sufficient numbers of
temporary workers and Subcontractors and has exhausted all reasonable recruitment
options

(i) The unavailability within the temporary worker pool and/or subcontractor sources available
to the Contractor in terms of the Contract, of sufficient of the required knowledge and skills
necessary for the execution of the Works or specific portions thereof, in cases where the
time for completion allowed in the Contract is insufficient to facilitate the creation of the
necessary skills through the provision of training as contemplated in this Contract

(iii) Any other circumstances which the Engineer may deem as constituting a warrant.

Al7 COMMUNITY LIAISON AND COMMUNITY RELATIONS

In all dealings with the various communities and workers employed from within the communities, the
Contractor shall take due cognisance of the character, culture and circumstances of the communities
involved and shall at all times use his best endeavours to avoid the development of disputes and to foster
a spirit of co-operation and harmony towards the Contract.

The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract and
the communities, and shall attend all meetings of the Project Co-ordinating Committee as may be
reasonably required by the Engineer. All matters concerning the communities shall be discussed and
where possible, resolved at such meetings.

Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and
provisions of the Contract, the Contractor shall not give effect to them without a prior written instruction
from the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in
terms of this clause will result in him incurring additional costs which were not provided for in his tendered
rates and prices, and/or that a delay in the progress of the Works will result, he will be entitled to submit a
claim in terms of Clause 51 of the Conditions of Contract, provided always that the period of twenty-eight
(28) days referred to in Clause 48 shall be reduced to three (3) normal working days in respect of all
claims submitted in terms of this clause.
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A18 EXTENDED PUBLIC WORKS PROGRAMME SPECIFICATIONS
A18.1 Labour-Intensive Competencies of Supervisory and Management Staff

The workers shall wear Orange Overalls with the following three (3) logos printed on the overall: EPWP
wording in black on the back, On the front Moretele Local Municipality logo and the Public Works/EPWP
logo.

Established contractors shall only engage supervisory and management staff in labour intensive works
who have either completed, or are registered for training towards, the skills programme outlined in Table
overleaf.

Emerging contractors shall have personally completed, or are registered on a skills programme for the
NQF level 2 unit standard. All other site supervisory staff in the employ of emerging contractors must
have completed, or are registered on a skills programme for, the NQF level 2 unit standards or NQF level
4 unit standards.

Personnel NQF | Unit standard titles Skills programme
level description

Team leader/ | 2 Apply Labour Intensive Construction This unit standard

supervisor Systems and Techniques to Work Activities | must be

completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm
water Drainage Any one of these 3
Use Labour Intensive Construction Methods f unit standards

to Construct and Maintain Water and
Sanitation Services

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
Foreman/ 4 Implement labour Intensive Construction This unit standard
supervisor Systems and Techniques must be
completed, and

s

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm
water Drainage Any one of these 3
Use Labour Intensive Construction Methods | unit standards

to Construct and Maintain Water and
Sanitation Services

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures
Site Agent / 5 Manage Labour Intensive Construction Skills Programme
Manager (i.e. Processes against this single
the unit standard
contractor’s
most senior
representative
that is
resident on
the site)

Details of these skills programmes may be obtained from the CETA ETQA manager
(e-mail: gerard@ceta.co.za , Tel: 011-265 5900)

A18.2 Employment of Unskilled and Semi-Skilled Workers In Labour-Intensive Works
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1.

111

1.1.2

113

114

1.15

1.1.6

Requirements for the sourcing and engagement of labour

Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the SPWP per task or per day shall be in accordance with SAFCEC or relevant
legislation.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken
to complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that has less than one full time person earning an income;

¢) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers
is in the following proportions:

a) 30 % women;

b) 40% youth who are between the ages of 18 and 35; and

c) 2% on persons with disabilities.

A19 ENVIRONMENTAL MANAGEMENT PLAN (EMP)

The Contractor will be required to adhere to the condition, standards and requirements depicted by the
EMP. The EMP is compliant with the following regulations & guidelines:

. Regulation 385 under NEMA (Act No. 107 of 1998);
. DEAT (2004) information series 12 — Environmental Management Plans;
. Relevant guidelines issues by the City of Tshwane Metropolitan Municipality.

The content of the EMP covers:

. Potential environmental impacts addressed by the EMP;
. Management action required to mitigate impacts;

. Mitigation standards;

. Monitoring methods & frequencies.

The EMP is divided into the following sections:
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. Planning and design;

. Pre-construction and construction;
. Operation & maintenance;

. Rehabilitation of the environment.

The following conditions are inter alia stipulated:

. Way leaves must be obtained prior to commencement of the Works;

. Contractors and all visitors must adhere to the conditions and regulations under the OHSA;
. Excavation trenches must be clearly fenced or delineated and maintained.

. Temporary bridges over trenches will be provided to allow access to property entrances;

. Mixing of concrete will be restricted to selected areas;

. The Contractor must provide chemical toilets for workers;

. The site and its surroundings are to be kept clean;

. Waste management related requirements; and

. Rehabilitation as per requirements of the EMP.

A20 PROGRAMME REQUIREMENTS FOR CONSTRUCTION ACTIVITIES

The contractor shall programme his activities to be suitable in terms of his resources to complete the
contract inside the stipulated time period.
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PROJECT SPECIFICATIONS
PART B MATTERS RELATING TO THE STANDARD SPECIFICATIONS
PROJECT SPECIFICATIONS
Standard Specifications
General
The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition) prepared by the
Committee of Land Transport Officials, (COLTO), as amended, shall apply to this contract. The amendments are

those issued by COLTO, together with additional amendments as set out in the following Sections.The Contractor
may purchase copies of COLTO from the South African Institution of Civil Engineers. SAICE

Waterfall Park Postnet Suite 81
Howick GardensPrivate Bag X65

Vorna Valley Halfwayhouse
Becker Street 1685

Midrand

Tel: (011) 805-5947
Fax: (011) 805-5971

Technical Specifications

i) The documents applicable to the construction of the Works and the contract management will be the
COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 1998 and the
General Conditions of Contract 2015.

i) Construction Regulation 2014 of the Occupational Health and Safety Act 85 of 1993 as amended in 2014.

iii) The Ministerial Determination, Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 4 May
2012, shall apply to works described in the scope of work as being labour intensive and which are
undertaken by unskilled or semi-skilled workers.

Regulatory Specifications.

i) Environmental Impact Assessment (EIA) approval is not required, as construction work will take place
within the urban boundary and within a registered servitude.

i) No Water use License approval is required.

iii) Occupational Health and Safety Act, (Act no. 85 of 1993).and the Construction Regulations, 2014.
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Bl

PART B : MATTERS RELATING TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND
ADDITIONAL SPECIFICATIONS

In certain clauses the Standard Specifications allow a choice to be specified in the Project Specifications
between alternative materials or construction methods, and for additional requirements to be specified to
suit a particular contract. Details of such alternatives or additional requirements applicable to this Contract
are contained in this part of the Project Specifications. It also contains some additional specifications
required for this particular Contract.

The number of each clause and each payment item in this part of the Project Specifications consists of
the prefix B followed by a number corresponding to the number of the relevant clause or payment item in
the Standard Specifications. The number of a new clause or a new payment item that does not form part
of a clause or a payment item in the Standard Specifications and is included here, is also prefixed by B
followed by a new number. The new numbers follow on the last clause or item number used in the
relevant section of the Standard Specifications.

135

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



Moretele Local Municipality
Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

B2 SECTION 1100 : DEFINITIONS AND TERMS

B 1115

B 1156

GENERAL CONDITIONS OF CONTRACT

REPLACE "for National and Provincial Road and Bridge Works", IN THE SECOND AND THIRD
LINES WITH "for Road and Bridge Works for State Road Authority".

ADD THE FOLLOWING CLAUSE:
LABOUR-OPTIMISING CONSTRUCTION

The cost effective employment of as great a portion of labour as is practically and technically
feasible to produce a standard of construction as required by the Specifications, thus the
economic substitution of plant and mechanical equipment in favour of available labour using
hand tools, on condition that this method is not more expensive than the conventional
construction practices.”
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B3

SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS

B 1202

B 1206

B 1209

SERVICES
ADD THE FOLLOWING:

"Before work commences, the Contractor shall contact all private owners or public authorities
controlling services to allow them to protect, move or relocate a service as required, or to confirm
that all such work has been completed.

No payment will be made for inconvenience to the Contractor due to services crossing the Site or
any authority working on such services, nor will delays caused by such workings be accepted as a
basis for claiming an extension of time for completing the Works."

THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS
ADD THE FOLLOWING:

“Before commencing construction the contractor shall align the road horizontally according to the
information given on the drawings and shall establish a stake line for controlling purposes.
Subsequently he shall supply the Engineer’'s Representative with a full set of cross-sections taken
at 20m intervals along the centreline of the road. These cross-sections shall cover the full width of
the road reserve. Stake-line beacons shall be clearly marked and protected during construction.”

PAYMENT
(b) Rates to beinclusive
ADD THE FOLLOWING TO THE FIRST PARAGRAPH:

"VAT shall be excluded from the bid rates and sums and provided for as a lump sum in the
summary of the Schedule of Quantities."

ADD THE FOLLOWING SUBCLAUSE:
"(g) Payment certificates

With reference to Clause 49 of the General Conditions of Contract, the Engineer's Certificate will
only be issued after he has received a draft certificate prepared by the Contractor at his own
expense in the form prescribed by the Engineer. The cost of duplicating and delivering copies of
the certificate to the Contractor, the Engineer and the Employer shall be borne by the Contractor.
The Engineer and the Employer require a total of four sets of Ad-sized paper copies."
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ADD THE FOLLOWING ITEM:

“B 1230 MEASUREMENT AND PAYMENT
Item
Unit
B12.01 Protection, removal, realignment and Replacement of Services
(&) Utility services
0] Relocation of services and payments to service
owners. provisional sum
(i) Handling costs and profit in respect of
Sub item B12.01 (a) (i) above percentage (%)

The provisional sum for utility services shall be expended in accordance with Clause 45.1 of the
General Conditions of Contract. The tendered percentage is a of the amount actually spent under
item B12.01 (a) (i), which shall be paid to the Contractor for full compensation for handling costs
and profit in connection with dealing with utility services.

The unit of measurement shall be of relocated services laid as shown on the drawings or
authorised by the Engineer.

The tendered rate shall include full compensation of providing any additional material required,
loading, transporting and unloading. It shall also include compensation for excavation, installation,
backfilling and testing of the services.
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B4 SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

B 1303 PAYMENT

B13.01 The Contractor's general obligations

ADD THE FOLLOWING AFTER THE FOURTH PARAGRAPH:

"The combined total bid for sub items (a), (b) and (c) shall not exceed 15% of the Bid Sum."
Should the combined total bid for subitems (a), (b) and (c) exceed 15% of the bid sum (excluding
CPA, contingencies and VAT), the bidder shall state his reasons in writing for biding in this
manner.

ADD THE FOLLOWING AT THE END OF THIS PAY ITEM:

"The amount payable to the Contractor for time related costs arising from extensions of time

granted by the employer, where the contractor is fairly entitled to such compensation in terms of
Clause 42 of the General Conditions of Contract, shall be calculated as follows:

0] Account shall be taken of all time related items scheduled in Section 1300, 1400 and 1500.
(i) All pay items for which the unit of measurement is "month"” shall be deemed to be based
upon an average of 21 working days per month.
(iii) Payment will be made only for items for which the unit of measurement is "month"
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B5 SECTION 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S
SITE PERSONNEL
B1402 OFFICES AND LABORATORIES

(@)

(b

General
ADD THE FOLLOWING BEFORE THE FIRST PARAGRAPH OF THIS SUBCLAUSE:

“The Engineer shall require temporary offices and laboratory buildings for the duration of
the contract. Preliminary details will be discussed with the contractor prior
commencement of the works, but final details shall be to the approval of the Engineer in
consultation with the Contractor.”

ADD THE FOLLOWING AT THE START OF THE THIRD PARAGRAPH FROM THE
END OF THIS SUBCLAUSE:

“The offices and laboratory shall be situated as close as possible to the site.
The offices and laboratory shall be provided with electricity 24 hours per day.”

ADD THE FOLLOWING TO THE FOURTH PARAGRAPH (DELETE THE FULL STOP):
"and all windows shall be fitted with burglar bars, all to the approval of the Engineer."
Offices
ADD THE FOLLOWING TO SUBCLAUSE (XII):
“The Contractor shall provide the Engineer with a separate telephone line that is not
connected to the Contractor’s line or switchboard. The service shall consist of telephone
in the Resident Engineer’s office and two extensions to offices and laboratory to be
indicated by the Engineer. The cost of the telephone charges for outgoing calls shall be
paid under Item B14.03(b)(i)”
ADD THE FOLLOWING TO SUBCLAUSE (XV):
“Each office and the conference room shall be provided with:

(ix) A whiteboard, size 1.3 m? — This shall be fastened securely to the wall”

ADD THE FOLLOWING SUBCLAUSES:

“(xvii) The Contractor shall supply an approved plastic type rain gauge that shall be
securely mounted to a pole in a position selected by the Engineer."

“(xviii) The Contractor shall supply cellular phone for the exclusive use of the Resident
Engineer. The Contractor shall ensure the cellular phone against loss by theft
from the Engineer and for accident damage. The cellular phone shall revert back
to the Contractor on completion of contract.”

140

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2



Moretele Local Municipality

Tender No. MLM/W20/R&S/2024-25
Rehabilitation of Internal Road & Stormwater at Ward 20

B1403

()

(d)

@

Laboratories
A site laboratory is required on site.

Provision has been made in the Bill of Quantities for laboratory building and the required
services. These have to be provided by the contractor for use by the Engineer.

Car ports

ADD THE FOLLOWING:

"The width of each car port shall be not less than 3 m with a roof height of at least 2,5 m."
Ablution units

ADD THE FOLLOWING:

“The office and laboratory ablution unit shall have a minimum floor area of 2,5 m2and

shall consist of a latrine with separate urinal and wash basin." Separate ablutions should
be provided for both male and female.

HOUSING

(@)

()

Prefabricated Houses

ADD THE FOLLOWING PARAGRAPHS AFTER THE FOURTH PARAGRAPH:

“The layout of the Engineer’s camp is subject to approval by the Engineer.

The Contractor shall not commence with the construction of the camp prior to the
Engineer's approval of the final detail drawings.”

ADD THE FOLLOWING NUMBERED PARAGRAPHS:

(xi) The Engineer's camp shall be equipped with a power unit (if not connected to a
public 220/250 volt ac power source) consisting of two complete generator sets
(one unit standby in case of failure of the other). Each set shall be capable of
handling the peak electrical consumption of the camp. The generator housing shall
be built to afford maximum sound insulation and the two generators shall be
equipped with adequate silencers.

The location of the power house is to be approved by the Engineer.
Rented accommodation
ADD THE FOLLOWING:
“Should suitable rented accommodation be available near the site, the Engineer may

direct the Contractor to rented accommodation. Payment of rental for these units will be
made under Iltem 14.07.”

REPLACE THE FULL STOP AT THE END OF THE FIRST SENTENCE OF
SUBCLAUSE (C) (II) WITH A COMMA AND ADD:
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“and for all costs regarding water and electricity supply, sewage and rubbish disposal,
taxes and levies and all other costs pertaining to such accommodation.”

B1406 MEASUREMENT AND PAYMENT
“Item Unit
B14.01 (e) Ablution units number (No)

ADD THE FOLLOWING ITEM:
“ltem Unit
B14.03 Office and laboratory fittings, installations and equipment
2.1.1(a) ltems measured by number
ADD THE FOLLOWING SUBITEMS:

(xix) Flood Light complete with poles and 500 watt minimum globe  number (No)

(xx) Rain gauge
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B6

SECTION 1500 : ACCOMMODATION OF TRAFFEIC

B1502

GENERAL REQUIREMENTS
@ Safety
ADD THE FOLLOWING AFTER THE END OF THE LAST PARAGRAPH:

“The entire site will be handed over to the Contractor at the commencement of the contract.
Traffic shall be accommodated on the existing road as well as temporary deviations. The
travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute
a hazard on the road.

Further, the Engineer will have the right to stop any operation where the traffic accommodation
measures are not to specification or as ordered and the Engineer considers that the risk to the
travelling public is unacceptable.

The Contractor may not commence construction activities before adequate provision has been
made to accommodate traffic in accordance with the requirements of this document and the latest
edition of the South African Road Traffic Signs Manual Volume 2 Chapter 13: Roadworks
Signage, (SARTSM), June 1999.

The Contractor shall submit proposals in connection with directional signs to the Engineer for
approval.”

0] Traffic safety officer
ADD THE FOLLOWING AFTER THE SECOND PARAGRAPH:

“The Contractor shall submit a CV of the candidate to the Engineer for approval before the Traffic
Safety Officer is appointed. The Traffic Safety Officer shall be made available to discuss road
safety and traffic accommodation matters whenever required by the Engineer.”

REPLACE SUBCLAUSES (II) AND (Ill) WITH THE FOLLOWING

“(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and
sign reference number where applicable of each sign, barricade, delineator, cone, amber
flicker light, guardrail and permanent or temporary painted road marking feature. The
position of each shall be adequately referenced to identifiable permanent features located
along the site of the works.

These records shall also show the date and time at which the recorded traffic
accommodation features are certified correct by the Traffic Safety Officer, and shall be
signed by the Traffic Safety Officer before being submitted to the Engineer.

The records shall be amended whenever changes are made in the field and the revised
detailed sketches shall be submitted to the Engineer. This shall include the recording of
the position of flagmen and stop/go control men and their associated traffic
accommodation equipment wherever they are used.

(iii) Personally inspect the position and condition of each traffic accommodation feature on
the whole site of works twice each day by 9h30 and by 16h30, to record all irregularities
discovered and the remedial action taken, and to sign off as correct and submit to the
Engineer such record sheets by 10h00 and by 17h00 each day. The traffic Safety Officer
shall keep a duplicate book for this specific purpose.
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The Traffic Safety Officer shall also submit to the Engineer by 10h00 each morning, a
record of all matter pertinent to site safety and traffic accommodation throughout the site
of works the previous day. He shall also record the daily labour returns of flagmen, and
stop/go signs controllers.”

ADD THE FOLLOWING AFTER SUBSUBCLAUSE (viii):

"(ix)

)

be responsible for contacting all the relevant authorities in the event of an accident on the
site of the Works

arrange for the removal of broken down vehicles that obstruct the normal traffic flow. The
Contractor shall provide the traffic safety officer with all the necessary resources to carry
out his duties as specified, inter alia a light delivery van (LDV), personnel, warning signs
and revolving amber flashing lights. A warning sign with the words "CONTRACTOR
TRAFFIC CONTROL" in clearly legible letters shall be mounted on the vehicle at least 1,5
m above ground level to be clearly visible. The vehicle shall be equipped with two revolving
amber-coloured flashing lights with a minimum intensity of 55 W. The flashing lights shall
be switched on and the warning sign be displayed at all times when the vehicle is used on
the Site.

No separate payment will be made for the traffic safety officer, his vehicle, personnel and
equipment and the cost thereof shall be included in the Contractor's cost for his
establishment and general obligations (Section 1300)."

ADD THE FOLLOWING SUBCLAUSES:

“0)

(k)

()

Ensure that all obstructions related to the Contractors activities be removed before
nightfall where applicable and instructed by the Engineer and that the roads are safe for
night traffic."

The Traffic Safety Officer shall, in addition to the duties listed in paragraph 1502 (1), also
be responsible for removal of broken down vehicles off the roadway and implementing
actions requested by the traffic authorities with regard to the work to be carried out, be
responsible for the erection and maintenance of all traffic signs necessary for the
accommodation of traffic.

Failure to comply with provisions

Failure or refusal on the part of the Contractor to take the necessary steps to ensure the
safety and convenience of the public traffic, accommodation of traffic, plant and personnel
in accordance with these specifications or as required by statutory authorities or ordered
by the engineer, shall be sufficient cause for the Engineer to deduct penalties as follows:

A fixed penalty of R500,00 per occurrence shall be deducted for each and every
occurrence of non-compliance with any of the requirements of section 1500 of the
standard specifications and section B1500 of the project specifications.

In addition a time-related penalty of R100,00 per hour over and above the fixed penalty
shall be deducted for non-compliance to rectify any defects in the accommaodation of
traffic within the allowable time after an instruction to this effect has been given by the
Engineer. The Engineer's instruction shall state the allowable time, which shall be the
time in hours for reinstatement of the defects. Should the Contractor fail to adhere to this
instruction, the time-related penalty shall be applied from the time the instruction was
given.”

ADD THE FOLLOWING SUBCLAUSES:
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B 1503

‘(m)  Cleaning of road signs

When so ordered by the Engineer, the Contractor shall clean the faces of the road signs,
S0 as to remove deposits obscuring or reducing the reflectivity of the sign faces.

(n) Sequence of construction
It will be required that the Contractor submits to the Engineer a method statement setting
out the details of the manner in which he intends to accommodate the traffic within 14
days after the commencement of the Contract. The Contractor may only proceed with the
road works after approval of the method statement by the Engineer and the traffic
authorities.”

TEMPORARY TRAFFIC-CONTROL FACILITIES
ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH:

"All temporary road signs, devices, sequences, layouts and spacings shall comply with the
requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic
Regulations, 2000, the South African Road Traffic Signs Manual, the requirements of the relevant
road authority and the drawings. All temporary traffic control facilities shall also comply with the
guidelines set in SA Road Traffic Signs Manual, Volume 2, Chapter 13: Roadwork’s Signing,
(SARTSM, June 1999, obtainable from the Government Printer, Pretoria). "

Add the following:

b) Road signs and barricades
ADD TO SUBCLAUSE 1503 (B) THE FOLLOWING:

“The Contractor shall be responsible for the protection and maintenance of all signs, and shall at
his own cost replace any that have been damaged, or lost, or stolen.

All temporary road signs shall be mounted on portable supports for the easy moving of signs to
temporary positions. The only permitted method of ballasting the sign supports shall consist of
durable sandbags filled with sand of adequate mass to prevent signs from being blown over by
wind. The cost of the sandbags shall be included for in the bid rates for the various types of
temporary road signs.

The traffic-control devices, temporary signs and devices required in the contract are those
designated in SA Road Traffic signs Manual, Volume 2, Chapter 13: Roadwork’s Signage.

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag, which
shall be pulled over the sign in the form of a hood and fastened to the signposts. Plastic bags or
other materials and fastened by means of adhesive tape shall not be permitted.

The Contractor shall indemnify the Employer against all proceedings, claims, actions, damages
and costs which may arise from or be related to the absence or improper functioning or placement
of road-traffic signs, barricades, traffic-control facilities, channelization devices and warning
devices.

Should the Contractor park any of his vehicles within the road reserve at night, it shall be done in
such a way that the vehicle is not less than 4 m away from the edge of the road and it shall be
properly illuminated and signposted to ensure safe passing by motorists."

ADD THE FOLLOWING:

“(i) Covering of signs
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Should the Engineer so direct, any sign shall be covered so that it cannot be read at any time
under any weather condition. Covers may be of any opaque material that will not damage the
sign.”

(b) Canalization devices and barricades

ADD THE FOLLOWING:

Drums shall not be used as channelization devices.

TW 401 and TW 402 delineators shall comply with the following requirements:

It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade
portion of the delineator shall be positively affixed to a base unit, which in turn shall be stable on

its own or be stabilized by means of sandbags when used on the road.

(i) The blade shall be retro-reflectorised, with class | yellow sheeting on the side facing
oncoming traffic.

(iii) It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of the delineator
shall not be more than 200 mm above the road surface.

(iv) It shall be subject to the approval of the Engineer.

The maximum spacing between centres of delineators shall be as shown on the Drawings or as
directed by the Engineer."

e) Warning devices

ADD THE FOLLOWING:

“The following items shall be provided to the Resident Engineer and his staff:

Rotating amber flashing lights

ii) Highly visible safety jackets

The safety jackets shall be of an approved type, as per Chapter 13: Roadworks Signage. The
Contractor shall obtain the approval of the Engineer before the proceeding with the purchase of
such jackets.

Where flicker lights are used on the contract they shall be bi-directional, amber warning lights of
the Zenon type with a lens diameter not less than 170 mm and a flashing frequency of 75 to 95
flashes per minute.

All construction vehicles and machinery shall be fitted with working amber flashing lights. The
Contractor shall provide the Engineer with the specified number of amber flashing lights, in a
working condition, with a magnetic base and a cable and connection to fit a standard 12V

cigarette lighter.

All flashing lights shall be at least 200 mm high and of the rotating parabolic type. The flashing
lights fitted to the construction vehicles and machinery shall be of the mountable type.

All warning devices shall be maintained in perfect working order at all times.
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B1504

All flagmen shall be equipped with reflective clothing while operating on the road.”
ADD THE FOLLOWING:

“All construction vehicles and plant used on the works shall be equipped with rotating amber
flashing lights and warning boards as specified. All vehicles and plant before being allowed onto
the site shall obtain a clearance permit from the engineer.

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted in
order to be clearly visible from all directions. The lights on construction vehicles shall not be
switched on while vehicles are being operated on unrestricted sections of a public road, but shall
be switched on while construction vehicles are operating within the accommodation of traffic area,
as the vehicles decelerate to enter a construction area, and as the vehicles accelerate to the
general speed when entering the road from a construction area. Lights on plant shall operate
continuously while the plant is working alongside sections of road open to public traffic.

All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights
which shall be placed so as to be clearly visible and operated continuously while the vehicles is
manoeuvring in or out of traffic or is travelling or parked alongside roads open to public traffic.

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant shall
not be paid for separately but shall be included in the rates covering the use of the vehicles.

The contractor shall apply and maintain lights together with temporary mounting brackets, to the
approval of the engineer. Vehicles and plant that do not comply with these requirements shall be
removed from the site.

The Contractor shall ensure that all his personnel, excluding those who are permanently office
bound, are equipped with reflective safety jackets and that these are worn at all times when
working on or near to the travelled way. Any person found not wearing a reflective jacket under
these circumstances should be removed from the site until such time as he is in possession of
and wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any
jackets that are, in the opinion of the Engineer, ineffective shall be immediately replaced by the
Contractor.

(9) Other signs or facilities

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc not
measured in standard pay items. The road signs shall conform to the requirements of the South
African Traffic Signs Manual, Chapter 13, Roadwork’s Signage or specification provided by the
Engineer.

The Contractor shall inform the general public of the intended road works, construction period and
accommodation of traffic proposal through press releases in local and provincial newspapers.

WIDTH AND LENGTH OF TEMPORARY DEVIATIONS
ADD THE FOLLOWING AFTER THE SECOND PARAGRAPH:
“The effective carriageway width for any two-lane traffic, accommodated either fully or partially on

an existing bituminous surfaced road, shall not be less than 6,0m. No single lane traffic shall
accommodate traffic on carriageways less than 3,0m wide.”
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B1513

B 1518

B1517

B15.01

B15.10

ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF
WIDTHS

DELETE THE FIFTH PARAGRAPH.
ADD THE FOLLOWING AFTER THE SECOND PARAGRAPH:

“Some of the work on the existing road shall be carried out in half or lesser widths.
Single direction traffic will be allowed to use that surfaced half of the road that is not under
construction. The length of the half width shall not exceed 1500m.

The traffic flow shall be controlled by delineators/cones. However, the Engineer may under special
circumstances allow the Contractor during daytime to use flagmen with STOP and GO-RY signs.

ADD THE FOLLOWING CLAUSE:
RETRO-REFLECTIVE MATERIAL

Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1
for weathered material. Tests shall be carried out with a field retro-reflectometer and the testing
procedure and classification are described in Clause B 8118. The values of the Coefficient of
Retro-Reflection shall be at least 60% of the values indicated in Table B8118/1."

MEASUREMENT AND PAYMENT
Accommodation of traffic and maintaining temporary deviations:
REPLACE THE FIRST PARAGRAPH WITH THE FOLLOWING:

The unit of measurement shall be the kilometre, measured along the centre lines of the
Municipal/Provincial road, the ramps from the noses and the cross roads where work is carried
out. Accommodation of traffic shall be measured once only, that is no separate payments shall be
made for lane and shoulder rehabilitation, slurry, reseal, asphalt overlay, side drains, etc. The
bypass for abnormal vehicles and gravel service roads shall not be measured. Only the nett
distance of the road shall be measured and overlapping distance during staged rehabilitation shall
not be measured. When the road is rehabilitated in half-widths, payment shall be made in item
B15.10 and not in item B15.01. A distinction shall also be made between accommodation of traffic
on the Municipal/Provincial road and accommodation of traffic on the ramps and cross roads of
interchanges.

IN THE SECOND PARAGRAPH, OMIT THE SECOND SENTENCE REFERRING TO
COMPENSATION FOR THE TRAFFIC SAFETY OFFICER.

IN THE THIRD PARAGRAPH SECOND SENTENCE, OMIT THE LAST PART" OR WHEN
TRAFFIC IS TAKEN OVER HALF-WIDTH CONSTRUCTION".

Accommodation of traffic where the road is constructed in half-widths

DELETE THE LAST PARAGRAPH AND ADD THE FOLLOWING:

“The bid rate shall include full compensation for providing all plant, equipment, tools, transport,
labour, supervision, cleaning of the trafficked lane, and other incidentals for the proper and safe

handling of traffic and shall include full compensation for all additional costs and work resulting
from constructing the road in half-widths.
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Payment for the provision of flagmen, road signs, delineators, communication devices and traffic
signals shall be made elsewhere.

Half-width construction is defined as rehabilitation of the layers on the shoulder and one lane and
only where 2 way traffic cannot be accommodated. Also, no slurry, seal and asphalt overlay

works shall in any circumstances be measured in this item and shall be included in item B15.01
for the payment thereof.

Where payment is made for a section of road in item B15.10, payment shall not be made in item
B15.01”

ADD THE FOLLOWING NEW ITEMS:

“Item Unit

B15.14: The provision and maintenance of rotating lights, etc.
for the use of the Engineer and his staff

@ Rotating lights number (No)
(b) Safety vests number (No)”
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B7 SECTION 1600 : OVERHAUL
B1602 DEFINITIONS
@ Overhaul material

ADD THE FOLLOWING AFTER SUBCLAUSE 1602(A)(VI):

“Where gravel material is obtained from commercial sources overhaul will not be paid for
separately and shall be included in the rate for procuring, furnishing and placing of the
material.”
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B8 SECTION 1800 : DAYWORKS

DAY WORK LIST
GENERAL

Contractors must complete this list, which will be used to assess the value of work that the Engineer instructs in
writing to be done on a day work basis, all in agreement with clause 37.2 of the General Conditions of Contract
for Construction Works, First Edition, 2004 and coupled Special Conditions of Contract. All the rates are fixed and
shall be binding till the issuing of the final certificate, except for statutory increases that are announced from time
to time.

LABOUR COSTS

Rates for labour as listed below shall include all the allowances as specified in the General Conditions of Contract
for Construction Works, First Edition, 2004 and Special Conditions of Contract. The extra allowance, applicable
on Labour costs listed below, is given in the tender appendix and must not be taken into account in this list.

Overtime costs incurred by this contract shall be paid in the same proportion as the amounts actually paid to the
employees.

DESCRIPTION UNIT RATE
Unschooled labour Hour R
Half- Schooled labour Hour R
Pipe layer Hour R
Ganger Hour R
Foreman / Section leader Hour R
Brick layer Hour R
Plumber Hour R

EQUIPMENT COSTS

Full comprehensive hourly rates, which also include the cost of operators, must be listed below. Rates must also
include all the costs of consumable items, maintenance, depreciation, tools, and all other coincidences that shall
be necessary to operate the equipment for the purpose it is designed for. The rates must also include all the
overhead costs, profits, site supervision, insurance, holidays with payment, travelling costs (or travelling
allowances) and residence allowances of operators and any other allowances that are applicable on equipment.
The Tenderer must list under each heading the make and specification of the equipment available.
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PART C3: SCOPE OF WORK

DESCRIPTION

UNIT

RATE

1. Excavators

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Hour

Contractor Witness 1

Witness 2

Employer

Witness 1

Witness 2
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PART C3: SCOPE OF WORK

DESCRIPTION UNIT RATE
................................... Hour
................................... Hour

DESCRIPTION UNIT RATE
7. Concrete mixer(litres

specified) Hour | e,
................................... Hour
.................................... Hour
.................................... Hour
8. “Dumper’(m? specified)
................................... Hour
................................... Hour
................................... Hour
9. Water pumps
TOMM.. i Hour |
100MmM...o Hour | e
150mMm... Hour |
10. Compactors
Plate .........ccooiiiiiiiis Hour | e
.................................... Hour
.................................... Hour
.................................... Hour
11. Other equipment
.................................... Hour
.................................... Hour
.................................... Hour
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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B9 SECTION 2100 : DRAINS

B2101 SCOPE
AMEND THE FIRST PARAGRAPH TO READ:

This section covers all work both rehabilitative and new work in connection with the excavation
and construction of open drains, subsoil drainage and banks and dykes at the locations and to

the sizes, shapes, grades and dimensions as shown on the drawings or as directed by the
Engineer, and the test flushing of subsoil drains.
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B10

SECTION 3100 : BORROW MATERIALS

B3102

B3103

B3108

NEGOTIATIONS WITH OWNERS AND AUTHORITIES

ADD THE FOLLOWING TO PARAGRAPH (A):

“All negotiations with owners on whose land borrow pits are situated shall, in terms of access
and haul roads and later obliteration thereof, be the responsibility of the contractor. Proposed
agreements in this regard shall be to the approval of the engineer.

Negotiations for the obtaining of borrow materials and compensation to the landowners shall
be undertaken by the employer or his appointed agent. The contractor shall assist the
engineer in these negotiations and shall adhere to agreements made with respective
landowners.”

OBTAINING BORROW MATERIALS

(c) Use of borrow materials

ADD THE FOLLOWING TO THE END OF THE SECOND PARAGRAPH:

“Compensation to landowners on whose properties borrow pits are situated and utilized on the
contract will be made out of the prime cost allowed in section 3100 of the schedule of
guantities.

The contractor shall make payments to relevant landowners only upon instruction of the
engineer. Such payment shall include value added tax. The contractor shall obtain written
proof of payments made to respective landowners.

MEASUREMENT AND PAYMENT

ADD THE FOLLOWING NEW ITEM:

“Iltem Unit

B31.04 Compensation to landowners

@ Prime cost sum for compensation

to landowners prime cost(PC) sum
(b) Handling costs and profit in respect

of sub item B31.04(a) above percentage (%)

Measurement and payment shall be in accordance with the provision of clause 48 of the
general conditions of contract.

The bid percentage is a percentage of the amount actually spent under subitem B31.04(a)
which shall include full compensation for the handling costs and profit of the contractor

Contractor
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Bil SECTION 3300 : MASS EARTHWORKS

B3312 MEASUREMENTS AND PAYMENTS
REPLACE THE FOLLOWING UNDER ITEM 33.01:

“The tendered rate shall include full compensation for procuring, furnishing and placing
the material, including excavating as if in soft excavation, the cutting of benches, for
transporting the material for free-haul distance of 0.5km; for preparing, processing,
shaping, watering, mixing, and compacting the materials to the densities or in manner
specified herein and for removing and disposing of up to 5% oversize material from the
road after processing, including transport for a free-haul distance of 10.0km”.

WITH:

“The tendered rate shall include full compensation for locating the source, procuring the
material, basic selection, transporting from the source to point of where placed,

spreading, watering, mixing, shaping, compacting, final grading, complying with the tolerances,
testing and removing and disposing of up to 5% oversize material from the road after
processing, including transport for free-haul distance of 10.0km”.
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B12

SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL

B 3402:

B 3407

(@)

(b)

MATERIALS
General
ADD THE FOLLOWING:

"Material requirements for gravel pavement layers are in accordance with TRH4 and shall be
indicated on the drawings."

Compaction requirements

Change the compaction requirements for chemically stabilized subbase material from “95% or
96%” to read “95%, 96% or 97%.”

Change the compaction requirements for lower selected material from “93% or 95%” to read “
90%, 93%, or 95%.”

MEASUREMENT AND PAYMENT

ADD THE FOLLOWING NEW ITEM:

“ltem Unit

B34.14 Pavement layers constructed from gravel obtained
from commercial sources

(a) Gravel selected layer compacted to:

(i) 93% of modified AASHTO density for a compacted
layer thickness of 150mm (G7) (m?3)

(c) Gravel base (chemically stabilized material) compacted
to 97% of modified AASHTO density, using:

(i) Cemented material for a compacted layer thickness of 150mm (m?3)

The unit of measurement shall be in cubic metre of compacted pavement layer, and the
guantity shall be calculated from the authorized dimensions of the compacted layer.

The tendered rate shall include full compensation for locating the source, procuring the
material, basic selection, transporting from the source to point of where placed,

spreading, watering, mixing, shaping, compacting, final grading, complying with the tolerances,
testing and removing and disposing of up to 5% oversize material from the road after
processing, including transport for free-haul distance of 10.0km.
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B13

SECTION 3500 : STABILIZATION

B.3503

B.3506

CHEMICAL STABILISATION
ADD THE FOLLOWING:

"The Contractor shall prepare a trial section for each type of material without any extra
payment to demonstrate his proposed mixing process before extensive mixing commences.

After approval has been obtained, the mixing process and equipment shall remain unaltered
unless otherwise instructed by the Engineer.

The fact that the Engineer has approved the mixing process shall not relieve the Contractor of
his obligations in respect of the mixing specified elsewhere in the Specifications. It will serve
only as a guideline to ensure that the specified mixing requirements can actually be met.”

(h) Curing the stabilized work

Only methods (i), (ii) and (v) for curing and protection of the layer shall be used.

() Construction limitations
ADD THE FOLLOWING:

"No stabilization shall be carried out during falling temperatures when the ambient air
temperature falls below 7 °C or during rising temperatures when the ambient air temperature
is below 3 °C.

The surface temperature of a compacted stabilized layer shall not be allowed to fall below

1 °C during the first three (3) days after stabilization. The Contractor shall be responsible for
taking the necessary measures in this connection, and especially to refrain from stabilizing
when such temperatures become probable.

When a sudden unforeseen temperature drop to a level below this limit occurs, the stabilized
layer shall be covered with the material required for the next layer to be constructed.

All stabilized layers damaged by frost or by the formation of ice in the layer shall be removed
and replaced by the Contractor at his own expense.

The Contractor shall make allowance for these requirements in his construction programme,
and no claims in this connection will be considered."

TOLERANCES
@ Rate of application
() Chemical stabilizing agents

ADD THE FOLLOWING:

Contractor
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“Stabilizer content shall be determined by TMH 1 test method A 15(d). The coefficient of
variation for each lot shall not exceed the following:

Coefficient of variation = Sn 100: 30 % for in place mixing and
Xn - 20 % for plant mixing

Where Sn = Standard deviation
and Xn = Sample mean”

B.3509 QUALITY OF MATERIALS AND WORKMANSHIP

AMEND THE SECOND PARAGRAPH TO READ AS FOLLOWS:

"The test results and measurements will be judged in accordance with the provisions section
8200.”

ADD THE FOLLOWING TO THE FOURTH PARAGRAPH:

"The stabilized material sampled from the layer for the compaction of Modified
AASHTO briquettes, shall be prepared according to TMH 1 method A16 T: i.e.
discard materials coarser than a 37,5 mm test sieve, and compact according to TMH 1
method A7. The compacted specimens are used for the determination of unconfined
compressive strength, indirect tensile strength, wet -dry durability and maximum dry
density / optimum moisture content relationship.”

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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B17 SECTION 5600 : ROAD SIGNS

B 5602 MATERIALS
(9) Retro-reflective material
IN THE FIRST SENTENCE, REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE
"and the adhesion requirements of CKS 191."
ADD THE FOLLOWING:
"When measured with a field retro-reflectometer in accordance with section B8118, the
coefficient of retro-reflection of a retro-reflective material shall not be less than the appropriate
value given in Table B8118/1
(K) Black vinyl
IN THE SECOND SENTENCE REPLACE "SABS 1519" WITH "SABS 1519-1" AND DELETE
THE REST OF THE SENTENCE.
ADD THE FOLLOWING SUBCLAUSE:
"(m) Temporary covers for road signs
When required, existing road signs shall be fully or partially covered with burlap or other
approved material to obscure destinations that are temporarily inapplicable or irrelevant.
The covers shall be neatly applied and firmly fixed in position on the rear side of the sign so
that they will be able to withstand strong gusts of wind or eddies caused by passing traffic."

B 5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

@ Road sign boards
() Steel plate road sign boards
ADD THE FOLLOWING AS THE FOURTH PARAGRAPH:

"Steel plate used to manufacture guidance signs shall be pre-punched by means of an
automated process with 5 mm holes in a rectangular grid pattern not exceeding 150 mm c/c."

Contractor
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B18 SECTION 5700 : ROAD MARKINGS
B 5702 MATERIALS
(@ Paint
() Retro-reflective road marking paint
ADD THE FOLLOWING:
"When measured in accordance with SABS Method 1261-1998 within a period of two weeks
after application, the coefficient of retro-reflected luminance, RL, shall be at least 150
mcd/mz.Ix for yellow markings."
ADD SUB-SUBCLAUSE (v)
“(v) Other roadmarking materials
The contractor may use other roadmarking materials which would ensure more durable
markings and which would meet the specified performance criteria.

Such materials shall comply with a standard set by a recognised national standards
institution. Information on such materials and the standards to which they comply shall be
submitted to the engineer for approval prior to the materials being used.

B 5705 SURFACE PREPARATION
ADD THE FOLLOWING AT THE END OF THE SECOND PARAGRAPH:
“The onus is on the contractor to ensure that the surface on which the road markings are to be
applied are sufficiently clean, dry and non-flaky to ensure that the quality of the road markings
will not be adversely affected. The contractor is also responsible for protecting road studs from
being painted over."

B 5708 APPLYING THE RETRO-REFLECTIVE BEADS
REPLACE THE SECOND SENTENCE WITH THE FOLLOWING:
“The rate of application of the beads shall be such that the coefficient of retro-reflected
luminance, RL, specified in section B 5702(a)(ii) is achieved, but shall not be less than
0,34kg/m2 of marking.”

B 5711 GENERAL

ADD THE FOLLOWING:

"The Contractor shall ensure that all road studs which have been affected by the painting will
be cleaned without damaging the lens elements of the road studs. Such cleaning will be done
within 24 hours after the studs had been affected by the painting."

Contractor
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C3.161



CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL PART C3: SCOPE OF WORK
ROAD & STORMWATER AT WARD 20

B 5712 FAULTY WORKMANSHIP OR MATERIALS

ADD THE FOLLOWING PARAGRAPH:

"Should less than 95% of the road markings comply with the specified coefficient of retro-

reflected luminance when tested in accordance with Section B8119, the Contractor shall
repaint the works at his own cost."

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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B19 SECTION 5900 : FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

B 5902

FINISHING THE ROAD AND ROAD RESERVE

Add the following:

“The contractor shall pay special attention to the collection and removal of all waste
materials originating from surfacing and other roadworks activities. Excess aggregate
or asphalt broomed from the road surface shall not be discarded onto the side-slopes
of the road formation. These aggregates, together with all other materials trimmed or
excavated from the road shall be collected and removed from the road reserve to the
satisfaction of the engineer.

This requirement shall be incorporated in the tendered rates for item 59.01 of the
Schedule of Quantities.”

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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B20 SECTION 7300 : CONCRETE BLOCK PAVING FOR ROADS

B 7302

MATERIALS

Replace with the following:

(d) Concrete

Cast insitu concrete edge beams, intermediate beams or sidewalk shall be
constructed in accordance with the provisions of sections 6200, 6300 and 6400.
Prefabricated kerbing and channelling shall comply with the requirements of section
2300

Contractor
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PART C3: SCOPE OF WORK

B21 SECTION 8100 : TESTING MATERIALS AND WORKMANSHIP
ADD THE FOLLOWING CLAUSE:
B8118 TESTS ON RETRO-REFLECTIVE MATERIAL FOR USE ON ROAD SIGNS
On site testing of the retro-reflective properties of road signs shall be done with a field retro-
reflectometer measuring at an entrance angle of 5,0° and an observation angle of 0,33°. The
coefficient of retro-reflection so determined shall not be less than the relevant values given in
Table B8118/1 below. The coefficients of retro-reflection are expressed in candellas per lux
per square metre (cd/(lux/m?2)).
TABLE B 8118/1 COEFFICIENTS OF RETRO-REFLECTION
1 2 3 4 5 6 7 8 9 10 11
Class Obzarvlaetmn Er;trrlalnece Coefficient of retro-reflection for different colours of material when
9 9 measured with Standard llluminant A* (cd/(lux/m2)) minimum
(degrees) (degrees)
Red | Orange | Yellow | Green | Blue | Purple | White | Brown
I 0,33 5 10 20 35 7 3 2 50 3
I 0,33 5 20 40 70 14 6 4 100 6
I 0,33 5 30 60 105 21 9 6 150 9
*See CIE Publication 15 (E-1.3.1)""
B 8119 TESTING OF APPLIED ROAD MARKINGS

Road markings will be checked for compliance with the specifications utilising appropriate

equipment and in accordance with the following standard:

Night-time retro-reflectivity:
means of a portable retro-reflectometer. (Measurement to SABS 1261 shall be made in
accordance with the 30 m measurement geometry).

SABS 1261: Determination of retro-reflected luminance by

(@) Sampling procedure for testing of road markings

Acceptance testing shall be done per uniform section of road and will be based on a sample
not exceeding 5% of the works for retro-reflective measurements.

The procedure shall be as follows:

() Per uniform section, test locations shall be identified randomly. Each randomly selected
position shall be 200m in length. At each test location the 200m section shall be marked out
into four 50m long sections. One 5m length shall be selected within each 50m section and
measurements shall be made on such a length. (One 200m section length shall therefore be
considered as a 5% sample for a road section of 4km in length)

Contractor
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(i) The following number of tests for retro-reflectivity will be done per 200m section.

(Depending on roadway cross-section).

Line location No of tests Sample %
Left edge line (yellow) 2 2,5%
Lane lines (white) 2 2,5%
No overtaking line (white) 4 5%
Dividing line (white) 4 5%

The following line types will be tested individually, subject to the indicated sampling rate :

Sample %
Stop lines or yield lines 20% in total
Painted islands 2,5% of square metre

Each reported retro-reflection test will comprise the average of three (3) readings.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PROJECT SPECIFICATIONS

PART C PROVISION OF THE TEMPORARY WORKFORCE
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PROVISION OF THE TEMPORARY WORKFORCE

co1

C 02

C02.01

C 02.02

SCOPE
This Specification covers the provisions and requirements relating to the provision of the

temporary workforce.

INTERPRETATIONS

Supporting documents

The Conditions of Contract, Standard and Project Specifications, Drawings and statutory
minimum requirements relating to the employment and remuneration of labour shall inter alia be

read in conjunction with this Specification.

Definitions and abbreviations
For the purposes of this specification, the definitions given in the Conditions of Contract, the
Standard Specifications and the Project Specifications, together with the following additional

definitions shall, unless the context dictates otherwise, apply:

(a) "Key Personnel" means all contracts managers, site agents, materials and survey
technicians, trainers, supervisors, foremen, skilled plant operators, artisans and the like, and
all other personnel in the permanent employ of the Contractor or Subcontractor who possess
special skills and/or who play key roles in the Contractor's or Subcontractor's operation

(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the
Contractor, (or their nominated representatives) as well as representatives of the temporary
workforce, which is convened from time to time at the discretion of the Engineer, for the
purposes of acting as an avenue for effective communication and liaison between all the
parties referred to, in all matters pertaining to the Contract

(c) "Subcontractor" means any person or group of persons in association, or firm, or body
corporate (whether formally constituted or otherwise) not being the Contractor, to whom
specific portions or aspects of the Works are sublet or subcontracted by the Contractor in
accordance with the provisions of the Contract

(d) "Worker" for the purposes of this Specification means any person, not being one of the
Contractor's key personnel, nor any key personnel of any Subcontractor, who is engaged by
the Contractor, a Subcontractor or the Employer to participate in the execution of any part of
the Contract Works and shall include unskilled labour, semi-skilled and skilled labour,
clerical workers and the like

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context
dictates otherwise, include the workforces of the Contractor and all Subcontractors

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C 02.03

Cco03

C 04

Cc 05

C 06

(f) "Liaison Officer" means a representative from the temporary workforce, duly elected by
them, to act on their behalf and through whom all matters pertaining to the temporary
workforce can be channelized.

Status

Where any provisions or requirements of this Specification are in conflict with anything elsewhere

set out in the Contract, the provisions and requirements of this Specification shall take

precedence and prevail.

PERMITTED SOURCES OF TEMPORARY WORKERS

The Contractor shall as far as possible make optimum use of the human resources outside his
own workforce and the workforces of all subcontractors. The temporary workforce that is to be
used in the execution of the Works in terms of Part A may consist of the workers of various

communities, and shall not be bound to one particular community.

EMPLOYMENT RECORDS TO BE PROVIDED

(a) The Contractor shall maintain accurate and comprehensive records of all workers engaged
on the Contract and shall provide the Engineer at monthly intervals from the commencement
of the Contract, with interim records substantiating the actual numbers of employment
opportunities that shall have been generated to date and the amounts actually paid in
respect thereof. Such interim records shall be in a format approved by the Engineer.

VARIATIONS IN WORKER PRODUCTION RATES

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision

of this Contract, the Contractor shall not be entitled to any additional payment or compensation

whatever, in respect of any differences as may result between the production rates actually

achieved by workers in the course of the execution of the Contract Works and those production

rates on which he has based his tender.

TRAINING OF THE TEMPORARY WORKFORCE

(@) Selected members of the workforce are to be provided with structured training in accordance
with the provisions of Part D.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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c o7

C07.01

c o8

C 08.01

C 08.02

C 09

(b) The Contractor shall make all necessary allowances in his programme of work to
accommodate and facilitate the delivery of such structured training and shall comply fully
with the requirements of Part D.

(c) The provision of structured training as described in Part D shall not relieve the Contractor of
any of his obligations in terms of the Conditions of Contract and the Contractor shall remain
fully liable for the provision, at his own cost, of all training of the workforce, additional to that
as provided for in Part D, as may be necessary to achieve the execution and completion of
the works strictly in accordance with the provisions of the Contract.

RECRUITMENT AND SELECTION PROCEDURES

The recruitment and selection procedure of the local workers is the joint responsibility of local

councillors, PLO/CLO, contractor and MCLM. The procedure will be clarified to the contractor at

the beginning of the project.

TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE TEMPORARY
WORKFORCE

All temporary workers engaged in accordance with the provisions of Part A of the Project
Specifications, shall be employed on the terms and conditions of employment as are consistent
with SAFCEC or relevant legislation. The Contractor shall implement and adhere strictly to such
terms and conditions relating to the employment of the temporary workforce, and subject only to
the provisions of this Contract, shall not employ any temporary worker on terms and conditions
which are less favourable to the worker or inconsistent with the standards and norms generally
applicable to temporary workers in the Civil Engineering Industry and applicable to the particular

area.

The Contractor shall pay to all temporary workers engaged in terms of Part A of the Project
Specifications, not less than the minimum rate of remuneration as specified in SAFCEC or

relevant legislation.

LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C 09.01

C 09.02

C 09.03

C 09.04

c1o0

Cc 10.01

Cc 10.01

The Contractor, as the Employer of the workforce, shall be fully responsible for the establishment
and maintenance at his own cost, of satisfactory labour relations on site and the resolution of all

grievances of temporary workers as may occur.

The Contractor shall at all times adhere to the accepted norms and standards of labour relations
prevailing generally in the Civil Engineering Construction Industry and shall conduct himself in a
fair and reasonable manner, within the constraints as may be imposed upon him by the terms of

the Contract.

In the event of any temporary worker engaged by the Contractor in terms of the Contract, being
aggrieved with regard to his Terms of Employment, working conditions and training, he shall have
the right, at his discretion, to be supported in any inquiry or disciplinary hearing or investigation

instituted by the Contractor in terms of Subclause C 09.02 above.

In the event of any grievance not being satisfactorily resolved through the application of normal
dispute resolution procedures in accordance with Sub clauses C 09.02 and C 09.03, then either
the Contractor or the worker concerned may require that the matter be referred to the CCMA for

further consideration, with a view to facilitate the resolution thereof.

THE SUBCONTRACTORS' WORKFORCES

100% of paving to be subcontracted to local contractors.

The provisions of this Part C shall apply mutatis mutandis to the workforces employed by all
subcontractors engaged by the Contractor and the Contractor shall be fully responsible for
ensuring, at his own cost, that the terms of every subcontract agreement entered into are such as

to facilitate the application of these provisions in respect of the workforces of all subcontractors.
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C 10.02 The Contractor shall at his own cost and to the extent necessary, assist and monitor all
subcontractors in the application of the provisions of this Specification, and shall, in terms of the
Conditions of Contract, remain fully liable in respect of the acts, omissions and neglects of all
subcontractors, in respect of the application of the provisions of this Specification.

c1 COMMUNITY LIAISON OFFICER (CLO)

The employer shall appoint a Community Liaison Officer (CLO) thereof allocate the CLO to the

contractor. The contractor shall direct all his liaison efforts with the local communities through the

appointed officer. The contractor shall, however, accept the appointed as part of his
management personnel.

C 11.01 Duties of the Community Liaison Officer
The Community Liaison Officer’s duties will be:

(i) To be available on site daily between the hours of 8h00 and 17h00 and at other times as the
need arises. His normal working day will extend from 8h00 to 13h00 in the morning until
14h00 to 17h00 in the afternoon.

(i) To determine, in consultation with the contractor, the needs of the temporary labour for
relevant skills training. He will be responsible for the identification of suitable trainees and
will attend one of each of the training sessions.

(i) To communicate daily with the contractor and the engineer to determine the labour
requirements with regard to numbers and skill, to facilitate in labour disputes and to assist in
their resolution.
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(iv)

v)

(vi)

(vii)

To assist in and facilitate in the recruitment of suitable temporary labour and the

establishment of a “labour desk”.

To attend all meetings in which the community and/or labour are present or are required to

be represented.

To assist in the identification, and screening of labourers from the community in accordance

with the contractor’s requirements.

To inform temporary labour of their conditions of temporary employment and to inform
temporary labourers as early as possible when their period of employment will be

terminated.

(viii)To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

(ix)

)

(xi)

To keep a daily written record of his interviews and community liaison.

To attend monthly site meetings to report on labour and RDP matters.

All such other duties as agreed upon between all parties concerned.

(xii) To submit monthly returns regarding community liaison in a format prescribed by the
engineer.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C 11.02 Payment for the Community liaison officer
A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of
the liaison officer on a prime cost sum basis. This payment shall only be made for the period for
which the duties of the liaison officer are required and not necessarily for the full duration of the
contract. The remuneration of the CLO shall be determined jointly by the contractor, engineer
and employer and as guided by relevant legislation.

C 11.03 Period of employment of the project liaison officer
The period of employment of the community liaison officer shall be as decided upon jointly by the
contractor, engineer and employer.

c12 MEASUREMENT AND PAYMENT
The Contractor will not be separately reimbursed or compensated in respect of the provision of
the workforce and creation of temporary employment opportunities and all the Contractor's costs
associated with compliance with the provisions of this part of the Project Specifications shall,
except to the extent provided for as relevant, be deemed to be included in the rates tendered for
in Section 1300 of the Bill of Quantities.

Item Unit

C12.01 Remuneration of the Community Liaison Officer and members
of the Community Liaison Committee:
@ Community Liaison Officer(s) Prime Cost (PC) sum
(b) Project Steering Committee Prime Cost (PC) sum
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(c) Contractor’s charge to allow for handling costs and

profit in respect of subitem C12.02(a) and (b) percentage (%)

Payment under the Prime cost (PC) sum provided in subitem C12.02 (a) and (b) to cover the
employment and remuneration of the Community Liaison Officer(s) and the attendant members of
the Project Steering Committee established by the Contractor, shall be effected in accordance with

the provisions of Clause 6.6 of the General Conditions of Contract.

The tendered percentage in subitem C12.01(c) is the percentage of the amount actually spent
under subitem C12.02 (a) and (b) that will be paid to the contractor in full compensation for the
contractor’s handling costs and profit in respect of the employment and remuneration of the Liaison

Officer(s) and Steering Committee.
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PROJECT SPECIFICATIONS

PART D: PROVISION OF STRUCTURED TRAINING
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PROJECT SPECIFICATIONS

PART D: PROVISION OF STRUCTURED TRAINING

DO01 SCOPE
This specification covers the requirements for the provision of the following training:

(a) Specified structured training to selected members of the workforce and small, medium and
micro enterprises (SMME's) by a selected subcontractor as accepted by the Employer in terms
of Clause 9 of the General Conditions of Contract.

(b) Additional training deemed necessary by the Contractor, to members of the workforce and
small, medium and micro enterprises (SMME's).

D 02 INTERPRETATIONS

D 02.1 Supporting documents
The conditions of contract, standard, supplementary and specific specifications and project
specifications and drawings shall inter alia be read in conjunction with this specification.

D 02.2 Application
The provisions of this specification shall apply in respect of all workers and small, medium and
micro enterprises other than the Contractor's key personnel, who are engaged on the execution
of the works.

D 03 ENGINEERING SKILLS TRAINING

D 03.1 The Contractor shall, from the commencement of the contract, implement a structured training
programme comprising of the training delivered by the selected subcontractor and any additional
training as provided for by the Contractor, in which the various skills required for the execution
and completion of the works are imparted to the workers, and where applicable, small, medium
and micro enterprises engaged thereon, in a programmed and progressive manner. Selected
workers shall be trained progressively throughout the duration of the contract in the various
stages of a particular type of work.

D 03.2 The skills training programme to be implemented by the selected subcontractor shall comply with
the following minimum standards:

(@) Be accredited by the Civil Engineering Training Authority (CETA) or other institutions

recognised by the Department of Labour, as being appropriate for application on this project.
Accredited training refers to both the trainers as well as to the training materials.

(b) Be delivered by suitably qualified and experienced trainers accredited to do so.

D 03.3 The Contractor shall provide with his tender, full details of any additional accredited and in-house
training, viewed to be necessary by the Contractor, which he intends to implement at his own
cost. These details shall include the following:

a) The name of the accredited training institution and programme

b) The various aspects of each type of training comprised in the programme

¢) The manner in which the training is to be delivered

d) The numbers and details of the trainers to be utilised.
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D 03.4

D 03.5

D 03.6

D 03.7

D 03.08

D 03.09

D 03.10

D 03.11

Details of such additional skills training shall be attached to Form H of the forms to be completed

by the Tenderer.

The Contractor shall be responsible for the provision of the necessary items for the delivery of the

specified and additional skills training programme, including the following:

(@) Sufficient skilled, competent and accredited trainers to deliver the additional training
programme to workers in accordance with the training programme

(b) A suitably furnished venue

(c) Transport of the workers as required

(d) Tools, equipment, and teaching aids

(e) Stationery and all other necessary materials.

Selection of candidates
(a) Members of the workforce will be selected by the Engineer, assisted by the Contractor and
the Liaison Officer, to receive specific training as approved by the Engineer.
(b) The following will be taken into account in the selection of the workers to receive the specified
training:
i. Previous experience (if any)
ii. Previous courses completed (if any)
iii. Module specific requirements.

Duration of training

(@) The Contractor shall allow in his programme for the selected members of the workforce to be
engaged in the specified training modules.

(b) Provision must also be made by the Contractor for members of the workforce to receive any
additional training as provided for by the Contractor.

All specified skills-related training shall take place only during normal working hours and the
Contractor shall ensure that the selected workers are available at the appropriate times to
undergo such training.

Both the selected subcontractor’s and the Contractor's additional training programme shall be
subject to the approval of the Engineer, and if so instructed by the Engineer shall alter or amend
the programme and course content to suit changing conditions on site and all changes in the
Contractor's programme of work.

The Contractor shall keep comprehensive records of the training given to each worker involved in
training as well as the nature and number of each task executed by the worker and whenever
required shall provide copies of such records to the Engineer.

Workers shall be remunerated in respect of all time spent undergoing the specified training in
terms of Clause D03.02, at the minimum specified wage rate for the area of the Works as
indicated in Form P: Appendix to Tender.

Use of workers
The Contractor shall, in so far as it is reasonably feasible take due cognisance of the nature of

the works to be executed at any given time, and use trained workers on those aspects of the
works for which they have been trained.
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D 04

D 04.01

D 04.02

D 04.03

D 04.04

D 04.05

D 04.06

D 04.07

D 04.08

D 05

D 05.01

GENERIC TRAINING

The Contractor shall, from the commencement of the contract, implement a structured
progressive training programme comprising of the training delivered by the selected
subcontractor and any additional training as provided for by the Contractor. Selected workers
shall be trained progressively throughout the duration of the contract.

The generic training programme is to be implemented by a training subcontractor to be
nominated by the Engineer, upon the instruction of the Employer’'s Programme Manager.

The Contractor shall provide with his tender, full details of any additional recognised and in-house
training viewed to be necessary by the Contractor, which he intends to implement at his own cost.
These details shall include the following:

(a) The name of the training institution and programme

(b) The various aspects of each type of training comprised in the programme
(c) The manner in which the training is to be delivered

(d) The numbers and details of the trainers to be utilized.

Details of such additional generic training shall be attached to Form H of the forms to be
completed by the Tenderer.

The Contractor shall be responsible for the provision of the necessary items for the delivery of the
specified and additional generic training programme, including the following:

(a) A suitably furnished venue

(b) Transport of the workers as required

(c) Tools, equipment, and teaching aids

(d) Stationery and all other necessary materials.

All generic training shall take place outside of normal working hours.

The Contractor's training programme, if any, shall be subject to the approval of the Engineer, and
if so instructed by the Engineer shall alter or amend the programme and course content.

The Contractor shall keep comprehensive records of the training given to each worker involved in
training and whenever required shall provide copies of such records to the Engineer. At the
successful completion of each course provided by the Contractor each student shall be issued
with a certificate indicating the course contents as proof of attendance and completion.

No remuneration in respect of time spent undergoing training in terms of this Clause will be made
to any of the workers.

ENTREPRENEURIAL SKILLS TRAINING

Training needs assessments of the Contractor and his sub-contractors will be undertaken during
the course of the Contract by a sub-contractor to be nominated by the Engineer, on the
instruction of the Employer's Programme Manager. The training needs assessments shall have
as their focus contractor development, and shall identify needs for business development,
business management and technical construction management skills. Such training needs may
be identified in personnel both in the permanent employ of the Contractor and/or his sub-
contractors, as well as temporary employees thereof.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.179



CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL PART C3: SCOPE OF WORK
ROAD & STORMWATER AT WARD 20

D 05.02

D 05.03

D 05.04

D 05.05

D 05.06

D 05.07

D 05.08

D 05.09

D 05.10

D 05.11

D 06

D 06.01

Once the needs assessments have been completed, training to meet the needs identified in the
assessment phase will be provided, again by a sub-contractor to be nominated by the Engineer,
upon the instruction of the Employer’s Programme Manager.

The Contractor shall assist in facilitating in the delivery of the training, by instructing and
motivating personnel and subcontractors regarding attendance and participation therein.

The Contractor shall further make all reasonable efforts to co-ordinate the programming of the
subcontractor's work with that of the delivery of the structured training.

Following completion of the structured training, members of small, medium and micro
contractors/subcontractors that have demonstrated understanding of and competence in the
training material are to be appropriately certified by the accrediting body.

The Contractor shall provide with his tender, full details of any additional accredited and in-house
training, viewed to be necessary by the Contractor, which he intends to implement at his own
cost. These details shall include the following:

(a) The name of the training institution and programme

(b) The various aspects of each type of training comprised in the programme

(c) The manner in which the training is to be delivered

(d) The numbers and details of the trainers to be utilized.

Details of such additional entrepreneurial training shall be attached to Form H of the forms to be
completed by the Tenderer.

The Contractor shall be responsible for the provision of the necessary items for the delivery of the
entrepreneurial training programme, including the following:

(a) A suitably furnished venue

(b) Transport of the subcontractors as required

(c) Tools, equipment, and teaching aids

(d) Stationery and all other necessary materials.

All specified entrepreneurial training shall take place within normal working hours.

The Contractor's training programme, if any, shall be subject to the approval of the Engineer, and
if so instructed by the Engineer shall alter or amend the programme and course content.

The Contractor shall keep comprehensive records of all training given to personnel and
subcontractors involved in training and whenever required shall provide copies of such records to
the Engineer. At the successful completion of each course each subcontractor shall be issued
with a certificate indicating the course contents as proof of attendance and completion.

No remuneration in respect of time spent undergoing specified training in terms of this Clause will
be made to any of the subcontractors.

MEASUREMENT AND PAYMENT
Basic principles
(a) General

Measurement and payment for all work executed in terms of this contract shall be measured and
paid for in accordance with the principles set out in Clause D 04.02 of the project specifications,
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irrespective of whether the work is executed as an integral part of the provision of training in
terms of this specification.

(b) Training

The Contractor shall only be reimbursed for the amounts actually paid by the Contractor to the
selected subcontractors appointed as directed by the Employer, in execution of the Engineer’s
written instruction, plus a percentage as tendered to cover all his charges and profits.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description
Team leader / 2 Apply Labour Intensive Construction Systems and This unit standard must be
supervisor Technigues to Work Activities completed, and
Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage any one of these 3 unit
Use Labour Intensive Construction Methods to b standards
Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures
Foreman/ supervisor | 4 Implement labour Intensive Construction Systems and This unit standard must be
Technigues completed, and
Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage any one of these 3 unit
Use Labour Intensive Construction Methods to b standards
Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures )
Site Agent / Manager | 5 Manage Labour Intensive Construction Processes Skills Programme against
(i.e the contractor's this single unit standard
most senior
representative that is
resident on the site)
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C3.181




CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL PART C3: SCOPE OF WORK
ROAD & STORMWATER AT WARD 20

D 06.02

Iltem

D 07.01

Scheduled items

Payment items are included in the Schedule of Quantities for the provision of the specified
training by selected subcontractors only. Any additional training as viewed by the Contractor to
be necessary shall be viewed to be included in the Schedule of Quantities and shall not be paid
for separately.

Unit

Training:

(@) TecChniCal SKIllS .....cocieiiiiiiiiiiiiie e e Provisional Sum
(b) Generic and Management sSKillS ..........cccccoeviiiiiiiiiiee e Provisional Sum
(&) I =11 1 0 Te V2= 10T lump sum
(d) Remuneration of workers undergoing technical skills training ......... Provisional Sum

(e) Contractor's handling costs, profit and all other charges in respect of Sub items D 06.03(a)
and (b):

0] Technical SKllS.......c..ooiiiiiii e, percentage (%)
(ii) Generic and Management SKillS ..........ccccceviiieiniineennn, percentage (%)

Payment under sub items B12.01(a) and (b) shall be the amounts actually paid to the training
institutions and shall be made in accordance with the provisions of the General Conditions of
Contract.

The lump sum tendered for sub item B12.01 (c) shall include full compensation for the provision
of a suitable training venue, for all necessary lighting, furniture, stationery, consumables and
study material, and for transportation of the workers to and from the training venue. Payment of
the lump sum will be made in two instalments as follows:

(i)  The first instalment, 75% of the lump sum, will be paid after the Contractor has met all
his obligations regarding the provision of the training venue as specified.

(i)  The second and final instalment, 25% of the lump sum, will be paid after the Contractor
has met all his obligations regarding the provision of all the training programmes
specified in the document.

Payment under sub item B12.01 (d) shall be the actual sum paid to workers undergoing technical
skills training. The Contractor will not be reimbursed directly for his administrative costs, which will
be deemed to be included in the rates tendered for item B13.01.

The percentages tendered for sub item B12.01 (e) shall be the percentages of the amounts actually
reimbursed to the Contractor under sub items B12.01 (a) and (b) and shall be in full and final
compensation in respect of the Contractor's handling costs, profit, mentoring, record keeping,
reporting and all other charges in connection with providing the services."
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PROJECT SPECIFICATIONS
PART E: HEALTH & SAFETY SPECIFICATION

=

7 il <
064 o (WS

PS.7 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS

CONTENTS

PS7 HEALTH AND SAFETY SPECIFICATION AND ENVIRONMENTAL MANAGEMENT PLAN FOR
CONSTRUCTION WORK.

PS 7.1 INTRODUCTION AND BACKGROUND
Background to the Occupational Health and Safety Specification

Historically, the Construction Industry has had poor health and safety record. Due to the complex and
potential dangerous operation being undertaken, there is a risk of incidents and injuries. In many instances
poor adherence to the Occupational Health and Safety Act (OHSA) has resulted in severe consequences for
Health and Safety performances. MORETELE LOCAL MUNICIPALITY determined that the highest health
and safety standards will prevail throughout the site and that there will be full commitment from all parties to
achieving best practices recognized internationally.

To achieve this goal Moretele Local Municipality has prepared and published a Standard Occupational
Health and Safety Specification for Construction (SOHSS). The SOHSS sets out guidelines and minimum
levels of awareness and guidelines for Health and safety. Responsibility for adherence rests with Contractors
and in particular with all employees who are encouraged to be pro-active. Moretele Local Municipality is
committed to ensuring the highest health and safety standards for all work undertaken on site.

Contractors as employers are fully responsible and accountable for compliance with all health and
safety requirements.
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The SOHSS specification has been prepared to include in all Tender and Contract Documents for construction
work.

The employer’s personnel will be responsible for the auditing of the implementation of the SOHSS and
maintaining the document control and record systems associated with the SOHSS.

PS7.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

The purpose of the SOHSS is to ensure contactors submitting tenders are aware of the contractual
Occupational Health and Safety performances specification. It is also there to assist towards achieving
compliance with OHS law in order to reduce incidents and injuries. The SOHSS will be implemented during
the whole construction phase of the project.

This will also assist in ensuring that all cost related to the compliance with OHSA, as well as this SOHSS are
taken into consideration at Tender stage.

The SOHSS is a performance specification to ensure that Moretele Local Municipality as well as bodies that
enter into formal agreement with the Moretele Local Municipality, Consultants, Contractors, Sub-contractors,
Tenants and Concessionaries achieves an acceptable level of PHS performance.

No advice, approval of any document required by the SOHSS such as hazard identification and risk
assessments action plan or any other form of communication from Moretele Local Municipality shall be
construe as an acceptance by Moretele Local Municipality of any obligation that absolves the contractor
from achieving the required level of performance and compliance with legal requirements. Further, there is no
acceptance of liability by Moretele Local Municipality may result from the contractor failing to comply with
the SOHSS unless Moretele Local Municipality issued an instruction to any requirement, i.e. the contractor
remains responsible for achieving the required performance levels.

PS7.2.1 REQUIREMENTS OF OCCUPATIONAL HEALTH AND SAFETY ACT REGULATIONS
PS7.2.2 EXTRACT FROM THE PROCUREMENT POLICY

“Where foundation slabs are set directly against the face of excavations , the volume of concrete measured for
payment shall include the total volumes of concrete placed, allowing for up to a maximum over the neat lines
and levels indicated on the drawings is not possible. (No formwork to the footing shall be measured when the
concrete is cat against the face of the excavations)."Based on the risk assessment, the principal contractor
shall develop a set of site —specific OH&S aspects of the construction. The risk assessment, together with the
site-specific OH&S rules shall be submitted to Moretele Local Municipality before construction on site
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commences. Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a
baseline risk assessment and the aforesaid listed risk assessment shall further include the standard working
procedures and the applicable method statements based on the risk assessments

All variations to the scope of work shall similarly be subjected to a risk assessment process.
2.1 Review of Risk Assessment

The principal contractor shall review the hazard identification, risk assessments and
standard working procedures at each production planning and progress report meeting as
the contract work develops and progresses and each time changes are made to the
designs, plans and construction methods and processes. The principal contractor shall
provide Moretele Local Municipality, other contractors and all other concerned parties with
copies of any changes, alterations or amendments as contemplated in paragraph 2.1.3

2.2 Legal Requirements
A principal contractor shall, as a minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date
copy of which shall be available on site at all times.

The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-
date copy of which shall be available on site at all times.

Where work is being carried out on a “mine”, the contractor shall comply with the Mines
Health and Safety Act and Regulations (Act 29 of 1960) and any other OH&S requirements
that the mine may specify. An up-to-date copy of the Mines Health and Safety Act and
Regulations shall be available on site at all times.

2.3 Structure and Responsibilities

2.3.1  Overall Supervision and responsibility for OH&S

It is a requirement that the principal contractor, when he appoints contractors (Sub-
contractors) in terms of Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) includes in
his agreement with such contractors the following:

= OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
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2.3.2

= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his /her /their respective
appointment forms.

Further (Specific) Supervision Responsibilities for OH&S

The contractor shall appoint designated competent employees and/or other competent persons
as required by the Act and Regulations. Below is a generic list of identified appointments and
may be used to select the appropriate appointments for this contract. The contractor shall note
that it is a generic list only and is intended for use as a guideline.

Ref. Section/Regulation in OHS Act

Batch Plant Supervisor (Construction Regulation 6(1)
Construction Vehicles/Mobile Plant/Machinery
Supervisor (Construction Regulation 21)

Drivers/Operators of Construction Vehicles /Plant
Electrical Installation and Appliances Inspector
Emergency/Security/Fire Coordinator

Excavation Supervisor

Explosive Powered Tool Supervisor

First Aiders

(Construction Regulation 21)
(Construction Regulation 22)
(Construction Regulation 27)
(Construction Regulation 11)
(Construction Regulation 19)
(General Safety Regulation 3)
Fire Equipment Inspector (Construction Regulation 27)
Formwork and Support work Supervisor (Construction Regulation 10)
Incident Investigator (General Admin Regulation 29)
Ladder Inspector (General safety Regulation 13A)
Materials Hoist Inspector (Construction Regulation 17)
OH&S Committee (OHS ACT Section 19)

OH&S Officer (Construction regulation 6(6)
OH&S Representatives (OHS Act Section 17)

Person Responsible for Machinery (General Machinery Regulation 2)
Stacking Storage Supervisor (Construction Regulation 26)
Structures Supervisor (Construction Regulation 9)

The principal contractor shall, furthermore, provide Moretele Local Municipality with an
Organogram of all contractors that he/she has appointed or intends to appoint and keep this list
updated and prominently displayed on site. Where necessary, or when instructed by an

Contractor
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inspector of the Department of Labour, the principal contractor shall appoint a competent
construction safety officer.
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233

234

235

24

241

Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other
contractors (sub-contractors) he has to appoint one OH&S representatives for every 50
employees or part thereof. General Administrative Regulation 6 requires that the appointment
or election and subsequent designation of the OH&S representatives be conducted in
consultation with employee representatives or employees. (Section 17 of the Act and General
Administrative Regulation 6 & 7) OH&S representatives shall be designated in writing and the
designation shall include the area of responsibility of the person and term of the designation.

Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct
continuous monitoring and regular inspections of their respective areas of responsibility using
a check list and report thereon to the principal contractor. OH&S representatives shall be
included in accident or incident investigations. OH&S representatives shall attend all OH&S
committee meetings.

Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in
the Regulations.
Administrative Controls and the Occupational Health and Safety File

The OH&S File (Construction Regulation 5 (7)

As required by Construction regulation 5(7), the principal contractor and other contractors shall

each keep an OH&S file on site. The following list is not exhausted and shall only be used as

a guide:

= Notification of construction work (Construction Regulation 3)

= Latest copy of OH&S Act (General Administrative Regulation 4)

= Proof of registration and good standing with COID insurer (Construction Regulation 4 (g)

= OH&S plan agreed with the Client including the underpinning risk assessment/s and method
statements (Construction regulation 5 (1)

= Copies of OH&S committee and other relevant minutes

= Designs/drawings (Construction Regulation 5 (8)

= Alist of contractors (sub-contractors) including copies of the agreement between the parties
and the type of work being done by each contractor (Construction Regulation 9)

Contractor
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25

2.6

= Appointment/designation forms as per paragraph 2.1.1 and 2.1.2

= Registers as follows:

-Accident/Incident register (Annexure 1 of the General Administrative Regulations)
-OH&S representatives’ inspection register

-Batch plant inspections

-Construction vehicles and mobile plant inspections by controller

-Daily inspection of vehicles, plant and other equipment by the operator/driver /user
-Designer’s inspection of structure record

-Excavations inspection

-Fall protection inspection register

-First aid box contents

-Fire equipment inspection and maintenance

-Ladder inspections

-Lifting equipment register

-Machinery safety inspection register (incl. machine guards, lock-outs etc.)
-Stacking and storage inspection

-All other applicable record including traffic safety officer reports.

Moretele Local Municipality will conduct an audit on the OH&S file of the principal contractor from
time- to- time.

Notification of Construction Work (Construction Regulation 3)

The principal contractor shall, where the contract meets the requirements laid down in Construction
Regulation 3, within 5 working days, notify the Department of Labour of the intention to carry out
construction work and use the form (Annexure A in the Construction Regulations) for the purpose. A
copy shall be kept on the OH&S file and a copy shall be forwarded to Moretele Local Municipality for
record keeping purposes.

Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal
contractor's OH&S plan. The principal contractor shall be responsible for ensuring that all relevant
training is undertaken. Only accredited service providers shall be used for OH&S training. The
principal contractor shall ensure that his and other contractor’s personnel appointed are competent
and that all training required to doing the work safely and without risk to health, has been completed
before work commences. The principal contractor shall ensure that follow-up and refresher training is
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2.7

conducted as the contract work progresses and the work situation changes. Records of all training
must be kept on the OH&S file for auditing purposes.

Consultations, Communication and Liaison

OHA&S liaison between the client, the principal contractor, the other contractors, the designer and other
concerned parties will be through the OH&S committee as contemplated in paragraph 2.3.5. In
addition to the above, communication may be directly to the client or his appointed agent, verbally or
in writing, as and when the need arises.

Consultations with the workforce on OH&S matters will be through their supervisors, OH&S
representatives and the dissemination of all relevant OH&S information to the other contractors e.qg.
design changes agreed with the client and the designer, instructions by the client and/or his/her agent,
exchange of information between contractors’ most senior manager on site shall be required to attend
all OH&S meetings.

2.8 Checking, Reporting and Corrective Actions

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d)
Moretele Local Municipality will conduct monthly audits to comply with Construction
Regulation 4(1)(d) to ensure that the principal contractor has implemented and is maintaining the
agreed and approved OH&S PLAN.
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282

2.8.3

284

285

Other Audits and inspections by Moretele Local Municipality.

Moretele Local Municipality reserves the right to conduct other ad hoc audits and inspections as
deemed necessary. This will include site safety walks.

Contractor’s Audits and Inspections

The principal contractor is to conduct his own monthly internal audits to verify compliance with his own
OH&S management system as well as of with this specification.

Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report
thereon to their foreman or supervisor whilst other appointees shall conduct inspections and report
thereon as specified in their appointments e.g. vehicle, plant and machinery drives, operators and
users must conduct daily inspections before start-up.

Recording and Review of inspection Results

All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee
meetings, endorsed by the chairman of the meeting and placed on the OH&S File.

2.9 Accidents and Incident Investigation (General Administrative Regulation 9)

The principal contractor shall be responsible for the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she /they had to be investigation
shall be entered into an accident/incident register listed in paragraph 2.4.1

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents
as described in Section24 (1) (b) & (c) of the act and keeping a record of the results of such
investigations including the steps taken to prevent similar accidents in future.

210 Reporting
The principal contractor shall provide Moretele Local Municipality with copies of all statutory reports
required in terms of the Act within 7 days of the incident occurring.
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3.0 OPERATIONAL CONTROL
3.1 Operational Procedures
Each construction activity shall be assessed by the principal contractor so as to identity operational
procedures that will mitigate against the occurrence of an incident during the execution of each activity.
This specification requires the principal contractor:
- To be conversant with Regulations 8 to 29 (inclusive)
- To comply with their provisions
- To include them in his OH&S plan where relevant.
3.2 Emergency Procedures
Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal
contractor shall similarly identity and formulate emergency procedures in the event an incident does
occur. The emergency procedures thus identified shall also be included in the principal contractor's
OH&S plan.
3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act)
The contractor shall identify the hazards in the workplace and deal with them. He must either remove
them or, where impracticable, take steps to protect workers and make it possible for them to work
safety and without risk to health under the hazardous conditions.
Personal protective equipment (PPE) should, however, be the last resort and there should always first
be an attempt to apply engineering and other solutions to mitigating hazardous situations before the
issuing of PPE is considered.
Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform
employees regarding this and issue, free of charge, suitable equipment to protect them from any
hazards being present and that allows them to work safely and without risk to health in the hazardous
environment.
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It is a further requirement that the contractor maintains the said equipment, that he instructs and trains
the employees in the use of equipment and ensure that the prescribed equipment is used by the
employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and,
if it is impossible for an employee to use or wear prescribed protective equipment through health or
any other reason, the employee cannot be allowed to continue working under the hazardous
condition/s for which the equipment was prescribed but an alternative solution has to be found that
may include relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees
for use during construction and the sanctions he intends to apply in cases of non conformance by his
employees. Conformance to the wearing of PPE shall be discussed at the weekly inspection meetings.

34 Other Regulation
Wherever in the Construction Regulations or this specification there is reference to other regulations
(e.g. Construction Regulation 22: Electrical Installations and Machinery on Construction Sites) the
principal contractor shall be conversant with and shall comply with these regulations.
3.5 Public Health & Safety (Section 9 of the OH&S Act)
The principal contractor shall be responsible for ensuring that non-employees affected by the
construction work are made aware of the dangers likely to arise from said construction work as well
as the precautionary measures to be observed to avoid or minimize those dangers.
This includes:
= Non- employees entering the site for whatever reason
= The surrounding community
= Passersby to the site
4.0 PROJECT/SITE SPECIFIC REQUIREMENTS
4.1 Baseline risk Assessment
ACTIVITY HAZARD RISK MEASURES REQUIRED
Site Establishment Heavy Lifting Injuries and strains Procedures
Equipment
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.193



CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL
ROAD & STORMWATER AT WARD 20

PART C3: SCOPE OF WORK

Training
PPE
Traffic and Moving Injuries, crushing, Traffic Management
vehicles strains and death Training
Dust Inhalation Procedures
PPE
Snakes and spiders Poisonous bite can Procedures
cause death Emergency plan
Offloading Heavy lifting Injuries strains Procedures
Equipment and Equipment
materials Training
PPE
Collapsing loads Injuries, crushing, Procedures
strains and death Training
PPE
Excavations Traffic and Moving Injuries, crushing, Traffic Management
vehicles strains and death Training
Collapsing side walls Injuries, crushing, Procedures
strains and death Equipment
Training
PPE
Sloping or shoring
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Open trenches Falling into causing Procedures
injuries and death Barricading
Training
PPE
CLO involvement

Moving Plant Injuries, crushing, Traffic Management
strains and death Procedures
Training
Compressor and Injuries, vibration Training
jackhammer sickness, WRULD PPE
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Backfilling and Traffic and Moving Injuries, crushing, Traffic Management
layerworks vehicles strains and death Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training
Pedestrian and children | Injuries, crushing, Traffic Management
strains, death Procedures
Training
Compacting Vibration of equipment | Injuries and WRULD Traffic Management
PPE
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training
Traffic and Moving Injuries, crushing, Traffic Management
vehicles strains and death Training
Presence of visitors | Moving Plant and Injuries, crushing, Traffic Management
and members of the | equipment strains and death Procedures
public Training
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training
Collapsing structures Injuries, crushing, Procedures
and support strains and death Equipment
Training
PPE
Water filled trenches Injuries and death Protection,
Prevention
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Procedures

Brickwork

Heavy lifting

Injuries and strains

Procedures
Training
PPE

Ergonomics and posture

Strains and Injuries

Procedures
Training
PPE

Collapsing scaffold
structures

Injuries, crushing,
strains and death

Procedures
Equipment
Training
PPE

Work at heights

Injuries and death

Fall protection plan
Procedures
Equipment,
Training

PPE

Medicals

Moving vehicles and
plant

Traffic accidents

Injuries, crushing,
strains and death

Traffic Management
Procedures
Training

Sub-contractors

Same hazards as main

Same risks as main

Main-contractor to ensure

contractor contractor sub-contractor adhere to
all OHS requirements
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P %
K2R

AGREEMENT WITH MANDATORY
In terms of section 37 (1) and (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

(Herein after referred to as the “CLIENT”)

AND

(Herein after referred to as the “CONTRACTOR”)
Each page as well as each change made to be initialed

DEFINITION OF MANDATORY

Includes an agent, a Contractor or Subcontractor for work, but without derogating from his status in his own right
as an Employer or User.

Section 37 (1)

Whenever the employee does or omits to do any act which it would be an offence in terms of this Act or the
employer or such employee or a user to do or omit to do, then unless it is provided that:-

a) Indoing or omitting to do that act the employee was acting without the connivance of permission of the
employer or any such user;

b) It was not under any condition or in any circumstances with the scope of the authority of the employee
to do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged,
and
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c) allreasonable steps were taken by the employer or such user to prevent any act or omission of the kind
in question.

The employer or any such user himself shall be presumed to have done or omitted to do the Act, and shall be
liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any
act or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all
reasonable steps to prevent the act or omission.

Section 317(2)
The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user,

except if the parties have agreed in writing to the arrangements and procedures between them to ensure
compliance by the mandatory with the provisions of this Act.

ACCEPTANCE BY MANDATORY

In terms of Section 37 (2) of the OHS Act 85 of the 1993, |

Representing responsible for carrying out
(Contractor Company Name)

at
(describe activity) (contract/site name)

| undertake to ensure that the regulations and provisions of the OHS Act and construction regulations are
complied with.

SIGNATURES:
Contractor Representative Date
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Client Representative Date
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7% S& 2

APPOINTMENT
CONSTRUCTION REGULATION 5 (1)(K)

In terms of the above-mentioned regulation:
The contractor shall submit the following for approval before commencement of any construction work and
shall commence with activities only after approval:

Letter of Good standing. CR 7(1)(c)(iv)

Health and Safety file with Health and Safety plan. CR 7(1)

Required appointment letters of relevant responsible persons with proof of competency. CR 8

Risk assessment of anticipated activities to be performed on this project. CR 9

(full names) representing

(Client) appoint

(Contractor company name) to carry

out the following work:

on project:
Signature: Date:
(Client representative)
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ACCEPTANCE

representing

(Contractor company name)
Accept this appointment. | am familiar with Occupation Health and Safety Act and construction Regulations as

well as the associated duties and responsibilities of this appointment.

Signature: Date:
(Contractor representative)
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COMPLIANCE WITH HEALTH & SAFETY REGULATIONS 2003
PRINCIPAL CONTRACTORS (PC)

10.

The Employer and Contractor hereby agree, in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act No.85 of 1993, hereinafter referred to as “the Act’, that the
contractor as an employer in its own right and in its capacity as contractor for the execution of the
works, shall have certain obligations and that the following arrangement shall apply between them to
ensure compliance by the contractor with provisions of the Act, namely:

a) The contractor undertakes to acquaint the appropriate officials and the employees of the
contractor with all relevant provisions of the Act, and the regulation promulgated in terms of the
Act, and

b) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms
of the Act and regulations will be fully complied with, and

c) The contractor hereby accepts sole responsibility for such due compliance with the relevant
duties, obligations and prohibitions imposed by the Act and regulations and expressly absolves
the employer and the employer’s consulting engineers from being obliged to comply with any of
the aforesaid duties, obligations and prohibitions in respect of the work included in the contract.

d) The contractor shall be obliged to report forthwith to the employer any investigation, compliant or
criminal charge which may arise as a consequence of the provisions of the Act and regulations
pursuant to work performed on behalf of the employer, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charges.

The Employer recognizes the right of each employee to work safely in a healthy environment under
decent human conditions. Each employee has the right to return home safely and healthy to his
home and family after each day’s work.

Work should not be done at the expense of human safety or health.

Work shall be executed under humane conditions, especially with reference to hours and H&S
issues in mind.

The PC shall appoint a fulltime H&S Manager should he have more than 50 employees on site. For
less than 50 employees a fulltime safety representative will be present at all times on site.

The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other
employees shall participate an all incidents with relation to unsafe practices shall be discussed.
Minutes of such meetings shall be kept in the H&S file.

Foremen and gang leaders shall, under the supervision of the H&S manager conduct meetings with
all their staff and people under their direct supervision on a frequent basis. Minutes of such
meetings shall be kept in the H&S file.

New personnel shall attend safety induction courses under the supervision of the H&S manager.

The PC shall install and maintain a box in which proposals for improvement of H&S procedures
could be placed. All such proposals shall be considered, recorded and placed in the H&S file.

And adequate first aid facility shall be placed maintained on site and shall be adequately indicated
by means of signs. All personnel shall be made aware of its existence and only trained first aid
assistants shall be authorized to treat injuries.
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11. The PC shall see that work is only executed by people trained for the particular task.

12. All safety equipment shall be SABS approved and under no circumstances shall any safety
equipment be non-certified homemade equipment. Specifications and order details shall be kept in
the H&S file.

13. Workers shall be attending safety courses on a regularly basis and all information regarding such
training shall be kept in the H&S file.

14. All employees shall be trained in safe working procedures and shall be trained safety consciousness
in particular. Employees in position of leadership shall be trained through accredited training
processes in H&S matters.

15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his
personnel to work according to such plan.

16. Personnel will be made aware of any natural hazards existing on site. They will also be made aware
of items defined by the designer in his risk assessment.

17. No horseplay between employees will be tolerated on site. Neither will aggressive or threatening
behaviour by anybody be allowed.

18. Workers shall wear appropriate protective clothing for the applicable task, which shall include
special safety equipment like protective eyewear, gloves, boots, ear protection, etc. Workers shall
be issued with these items and copy of such issuing shall be kept in the H&S file.

19. Workers shall not be allowed to wear loose clothes and footwear.

20. Workers shall have the opportunity and right to regular rest, eating and toilet breaks.

21. Workers on nightshift shall be protected against inclement weather and shall have access to
adequate food and drinks.

22. In cases where work is executed in remote or in security-restricted areas, the PC will make provision
for food to be supplied to his employees.

23. Potable water shall be made available free of charge to all workers on site.

24, Adequate toilet and washing facilities shall be made available to workers.

25. In the event of chemicals being present on site, the PC will allow for adequate shower facilities on
site.

26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to
the H&S manager or Safety Representative immediately, or to the Clerk of Works.

27. Unauthorized or unlawful instructions from foremen, gang leaders or colleagues shall be reported by
the H&S manager or Safety Representative or Site Supervisor immediately.

28. The PC shall stop his contractors if they work unsafely.

29. All specialist work shall be executed by registered artisans only.
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30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more
than 50kg for more than 10 metres.

31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and
the humidity more than 75%. Likewise will personnel not be exposed to temperatures lower than -5°
Celsius. Should the designer and the PC decide that the work is urgent; workers will be issued with
proper protective clothing.

32. All workers shall have access to a shaded eating and resting place on site.

33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made
aware of the hazard of flash floods and special precautions shall be made by the PC to implement
an effective flood warning system.

34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the
existence of hazardous gasses in closed areas and shall be issued with gas masks in any event,
even after tests conducted by the H&S manager has proven that no gasses are existent. Only
specialists shall work in gas filled chambers.

35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with
proper gumboots and proper rain suits.

36. No personnel will be allowed to work in water unless gumboots are worn. Should the water be
deeper than 300mm watertight suits shall be worn.

37. All ladders shall be fixed against scaffolding or other permanent structures.

38. Welding on site shall only be done by trained personnel adequate eye protecting shields and all
welders shall wear proper protective gear.

39. Personnel operating grinders, saws or any other hand tools of similar description, shall be equipped
with the necessary eyewear and ear protection.

40. All personnel working under potentially dusty conditions shall wear nose and mouth filters.

41. Workers operating rock drilling equipment shall wear ear, nose and eye protection.

42, All scaffolding will comply with the H&S regulations.

43. Blasting will be done by specialists under the regulations of the Explosives Act.

44, Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar,
fumes, etc. Should work be executed in the presence of such material, adequate protective clothing
and equipment shall be issued after permission is granted by the H&S manager.

45. Workers will not be allowed to make open fires on any part of the site unless it is made in
designated areas approved by the H&S manager.

46. Fuel storage will only be allowed on certified areas on site.

47. Workers and other personnel will be trained for fire procedures and will practice such fire drill on a
regular basis.

48. Assembly areas for emergency evacuations will be indicated by adequate signage.
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49. The PC will have an attendance register for the purposes of identifying people before, during and
after potential hazardous situations.

50. All transport supplied by the PC shall be on road worthy vehicles only and all transport shall be
conducted in terms of the transport act.

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any
vehicles that do not comply to the PC.

52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

53. Passengers of vehicles shall report any unsafe conduct to the PC immediately. Such report shall be
forwarded to the H&S manager and shall be investigate. Copy of such procedure shall be entered
into the H&S file.

54. Only trained personnel shall be permitted and required to operate construction machinery. All such
machinery shall be maintained in a safe working condition.

55. All vehicles operating on site shall have audible warning signals if driven backwards.

56. No vehicle shall be kept on site if it is leaking oil or other substances.

57. No vehicle shall be operated on site if it produces noise above 90 decibel measured within a
distance of 10,0 m from the unit.

58. Equipment producing serious dusty conditions shall only be operated under the supervision of the
PC and the H&S manager with the necessary protection to workers.

59. All excavations on site shall be adequately protected and not only indicated.

60. Exploratory excavation to reveal services shall be done in a specific way.

All areas to be explored shall first be inspected by the landowner or local authority. Positions of
services identified shall then be verified by opening by hand, not by machine.

Particular care shall be taken not to damage these services. Electrical services are inherently
dangerous and shall be opened by skilled people only. These excavations shall not be left open
without supervision. If necessary the excavation shall be backfilled temporarily with approved
material until the specified modifications to the services can be made.

61. Access to excavations shall only be by means of ladders of stairs with handrails.

62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated
areas to be removed on a regular basis.

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination
of material in these refuse areas.

64. All electrical sources or cables or overhead power lines should be regarded as live at all times and
all workers on site shall be made aware of its existence during H&S meetings and as many times as
necessary.

65. Adequate signage shall be used on site to indicate
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66.

67.

68.

69.

70.

Note:

71
71.1

Non-smoking areas on site

Safety exits / Emergency exits from buildings under construction
Stairs (temporary and permanent works)

Toilets

Fire-fighting equipment

Workmen busy with equipment

Fire assembly points

Fire escapes

Areas where members of the public are not allowed

First aid room

O O O O O OO OO0 Oo

Members of the public visiting the site shall be granted permission to the site only upon application
through a predetermined procedure and records of these visitors shall be kept in the H&S file.
Visitors shall attend safety induction training before entering the site.

Areas out of bounds to all visitors shall be indicated clearly by means of adequate signs.

Work performed in public servitudes like the construction of streets or roads shall be done according
to the specifications of the local or national authority and adequate signage shall be implemented.

People complaining about their health or people displaying symptoms of illness or disease, shall be
allowed to go to the first aid facility or to visit a doctor or a clinic. Permission shall not be withheld
unreasonably. In remote areas the PC is required to have reasonable ways of transporting people
to a doctor or clinic whether the person is ill or injured on site.

Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes
and the PC shall provide such transport for injured workers and injured members of the public
(within the limits of the site) free of charge.

A checklist of all Health and Safety activities that may be required under this tender is included. It
will be expected from the tenderer to implement all of the requirements listed. An item is included
under the P&G’s Section of the Schedule of Quantities allowing the tenderer an opportunity to price
all of the measures to be executed and formalized on site and must be completed in full.

This work is subdivided into a fixed cost allowance and a time based cost that will be paid out pro-
rata to time lapsed on the contract.

Significant changes have been made to the OSH Act and the Contractor must familiarize himself
with the changes and preferably obtain a copy of the Act form the Department of Labour.

MEASUREMENT AND PAYMENT

Payment for the contractor’s obligations in respect of the Occupational Health and Safety act and
Construction Regulations shall be made through three payment items described below. The three
payment items together shall include full compensation for all personnel (including a dedicated full
time Construction Safety Officer), cost and incidentals in respect of compliance with the enforcement
of the Health and Safety Specifications, which shall include for the compilation, presentation,
implementation and maintenance of the Health and Safety Plan as contemplated. In tendering rates
for the three items the contractor shall ensure that the sum of the amounts for the three items shall
not be less than one percent (1%) of the Tender Amount.

All of the Contractor's costs associated with compliance with the provisions of this part of the Project
Specifications shall be deemed to be included in the rates tendered for the items of work listed
below.
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E12.01

Item Unit
Occupational Health and Safety Requirements

€) Contractor’s initial obligations in respect of the Occupational
Health and Safety Act and Construction Regulations Lump Sum

The full amount will be paid in one instalment only once:-

() The contractor has notified the Provincial Director of the Department of Labour in writing of
the project.

(i) The contractor has made the required initial appointments of employees and sub-
contractors.

(iii) The client has approved the contractor’s Health and Safety Plan.

(iv) The contractor has set up his Health and Safety File.

(b) Contractor’s time related obligations in respect of the Occupational
Health and Safety Act and Construction Regulations Month

The tendered monthly amount shall represent full compensation for that part of the contractor’s
general obligations in terms of the Occupational Health and Safety Act and the Construction
Regulations which are mainly a function of time. This includes inter alia payment of all costs for the
appointment of all staff contemplated in the construction regulations and the transport of employees
on site. Payment will be monthly only after payment for ltem E 23.01 has been made.

(c) Submission of the Health and Safety File Lump Sum

The tendered lump sum shall represent full compensation for the contractor meeting all his
obligations in respect of the Occupational Health and Safety Act and the Construction Regulations
and for the preparation and submission of his Health and Safety File complete as envisaged on this
specification to the Client’s satisfaction.

This amount will be paid only once the contractor has met all his obligations in respect of the
Occupational Health and Safety Act and the Construction Regulations and has submitted his Health
and Safety File complete as envisaged on this specification to the Client’s satisfaction.
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OCCUPATIONAL HEALTH & SAFETY ACT 1993 (ACT 85 OF 1993) CONSTRUCTION REGULATIONS
2003

CHECKLIST
(All items to be allowed for in the Schedule of Quantities ltem)

Description Noted M

=g

NOTIFICATION OF CONSTRUCTION WORK
Allow for the costs on notification of the Provincial Director of Construction Work
Regulation 3

2 PROGRAM
Allow for costs on setting up Health and Safety Program including a file on Site -
Regulation 4 & 5 containing the following information:

Copy of Construction Regulations

Copy of Tender Document

Copy of drawing

Notification of construction work

Letters of appointment

Company safety Policy

Company Organigram

Notice in respect of machinery

Ten commandments of safety

Emergency telephone numbers

List of subcontractors

Proof of Regulation with COID Insurer

Training material

Risk Assessment and method statements

Registers specified elsewhere

Safe work procedures

This file will be a lever arch file with original color documents of acceptable standards.
This file will be expanded during the project as and when required by the client

3 IDENTIFICATION CARDS
Allow for the costs of identification cards number for employees

4 RISK ASSESSMENT
Allow for the cost to carry out a Risk assessment

5 SUPERVISORS
Allow for the appointment of employees as fulltime construction supervisors

6 HEALTH AND SAFETY INDUCTION TRAINER
Allow for the appointment of a H&S induction trainer

EXCAVATION INSPECTOR
Allow for the appointment of a full time excavation inspector

9 CONCRETE MIXER INSPECTOR
Allow for the appointment of a full time inspector for a concrete mixer
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10

HAND TOOL INSPECTOR
Allow for the appointment of a full time Hand Tool Inspector

12

LADDER INSPECTOR
Allow for appointment of full time ladder inspector

13

SCAFFOLD INSPECTOR &SUPERVISOR
Allow for the appointment of a full time scaffold inspector and supervisor

14

STACKING AND STORAGE
Allow for the cost of a competent person to supervise all stacking and storage

15

SHE REPRESENTATIVE
Allow for the appointment of SHE Representative to be permanently on site

16

ACCIDENT INVESTIGATOR
Allow for the appointment of a accident investigator

17

SHE INSPECTOR
Allow for the appointment of a SHE Inspector to do monthly inspections (as control on
SHE Representative)

18

FIRE EQUIPMENT INSPECTOR
Allow for the appointment of a full time fire Equipment Inspector

19

TRAINING COURSES

Allow for the cost of setting up training courses:
Induction Training

Training on construction vehicles and mobile plant
First Aid level 1

Fire fighting level 1

Toolbox Talks

20

FIRE FIGHTING EQUIPMENT
Provide 3Kkg fire fighting equipment suitable for each electrical fires on each site

FIRE FIGHTING EQUIPMENT INSPECTION CERTIFICATES
Allow for cost of obtaining inspection certificate each of fire fighting equipment

22

FIRST AID
Allow for the cost of a basic First Aid Kit and Stretcher

23

SIGNS

Allow for the erection of suitable number of signs
prohibited Area - TR 208

Men at Work TW - 336

24

BARRICADING
Allow for the erection of 1.2m high Dayglo mesh or similar to fence off the construction
site
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PART C3: SCOPE OF WORK

25 | PERSONAL PROTECTIVE CLOTHING
» Hardhats

=  Shoulder length PVA gloves

= Plastic Trousers

= Safety Goggles & Earmuffs

= Dust Mask

» Safety Shoes

= Gumboots

= Leather Aprons

26 | MEDICAL TEST

construction vehicles

Allow for the cost of medical fithess tests for all operators on mobile plant and

27 | SAFE WORK PROCEDURES

Allow for the cost of setting up safety work procedures by a competent person

28 | WELFARE FACILITIES

eating area

Make a provision for 2 x mobile toilets, 1 x shower, changing facilities and a sheltered

29 | REGISTERS

= Personal protective clothing issued
= Compaction machinery checklist

= Concrete mixer daily checklist

= Daily vehicle pre-ignition checklist
= Dumper daily checklist

= Mini dumper daily checklist

= TLB daily checklist

= Hand tool checklist

= PRMO016 Scaffolding safety harness register
= Register of trained operators

= Lockout request form

Allow for the cost of obtaining original register on the following items:

. Lockout permits

=  PRMO010 - Ladder, fixed and portable

= PRMO068 - SHE incident investigation

= PRMO012 - Portable electrical equipment

= PRMO0O07 - SHE Representative monthly inspection

= Hygiene Facility inspection register

= Motor vehicle accident report

= PRMO018 - First Aid equipment

= PRMO0O06 - Fire extinguishing equipment

= Register of trained fire fighters

» Register of trained employees in first Aid

= Trainee attendance

=  Environmental checklist
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

(c)  Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel no of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5(@) Name and telephone number of principal contractor’s construction supervisor on site appointed in
terms of regulation 6.(1).

(b) Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation
6.(2).
6 Exact physical address of the construction site or site office:
7 Nature of the construction work:
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9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site.

12.  Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR
PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF
WORK
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PROJECT SPECIFICATIONS

PART F: HIV/AIDS SPECIFICATION
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PROJECT SPECIFICATIONS
PART F: HIV/IAIDS SPECIFICATION
F 01 SCOPE

F 01.1 This specification contains all requirements applicable to the Contractor for creating HIV/AIDS
awareness amongst all of the Workers involved in this project for the duration of the construction
period, through the following strategies:

F 01.2 Raising awareness about HIV/AIDS through education and information on the nature of the disease,
how it is transmitted, safe sexual behaviour, attitudes towards people affected and people living with
HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and
counselling, the diagnosis and treatment of Sexually Transmitted Infections, and the closest health
service providers

F 01.3 Informing Workers of their rights with regard to HIV/AIDS in the workplace

F 01.4 Providing Workers with access to condoms and other awareness material that will enable
construction Workers to make informed decisions about sexual practices

F 02 DEFINITIONS AND ABBREVIATIONS
F 02.1 Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of Public
Works as a specialist in conducting HIV/AIDS awareness programmes

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training
and education workshops presented by a Service Provider, which has been approved by the
Representative/Agent

Worker: Persons in the employ of the Contractor or under the direction or supervision of the
Contractor or any of his sub-contractors, who are on site for a minimum period of 30 days in all

F 02.2 Abbreviations

HIV : Human Immunodeficiency Virus
AIDS : Acquired Immune Deficiency Syndrome
STI : Sexually Transmitted Infection

F 03 BASIC METHOD REQUIREMENT
F 03.1 The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers

F 03.2 The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented
at the workshops and which will be best suited for this project to achieve the specified objectives with
regards to HIV/AIDS awareness. The Contractor shall submit the Service Provider Workshop Plan for
approval within 21 days after the tender acceptance date. After approval by the Department’s Tender
Committee, the Contractor shall make available an appropriate venue that will be conducive to
education and training.

F 03.3 The Service Provider Workshop Plan shall address, but will not be limited to the following:
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(&) The nature of the disease;
(b) How it is transmitted;
(c) Safe sexual behaviour;

(d) Post exposure services such as voluntary counselling and testing (VCT) and nutritional
plans for people living with HIV/AIDS;

(e) Attitudes towards other people with HIV/AIDS;

(f) Rights of the Worker in the workplace;

(g) How the awareness champion will be equipped prior to commencement of the HIV/AIDS
awareness programme with basic HIV/AIDS information and the necessary skills to handle
questions regarding the HIV/AIDS awareness programme on site sensitively;

(h) How the Service Provider will support the awareness champion;

(i) Location and contact numbers of the closest clinics, VCT facilities, counselling services
and referral systems;

(i) How the workshops will be presented, including frequency and duration;
(k) How the workshops will fit in with the construction programme;

(I How the Service Provider will assess the knowledge and attitude levels of attendees to
structure workshops accordingly;

(m) How the video will be used;

(n) How the Service Provider will elicit maximum participation from the Workers;
(0) A questions and answers slot (interactive session)

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as stipulated
F 04 HIV/AIDS AWARENESS EDUCATION AND TRAINING

F 04.1 Workshops

The Contractor shall ensure that all the Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop Plan.
In order to enhance the learning experience, groups of not exceeding 25 people shall attend the interactive
sessions of the workshops.

F 04.2 Recommended practice

Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many

workshop sessions as deemed practicable by the Contractor, provided that all Workers are exposed to all
aspects of the workshops as outlined in the Service Provider Workshop Plan.
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Breaking down the content of information to be presented to Workers into more than one workshop session
however, has the added advantage that messages are reinforced over time while providing opportunity
between workshop sessions for Workers to reflect and test information. Workers will also have an
opportunity to ask questions at a next session.

An attendance register should be kept by the Service Provider at every workshop and should be handed to
the Department’s Project Manager on a monthly basis together with Process Indicator Forms.

Service Providers

A data base of recommended Service Providers is available from the Department of Public Works, Private
Bag X65, Pretoria, 0001, located at the Central Government Offices, corner of Bosman and Vermeulen
Streets, Pretoria and at all Public Works Regional Offices

HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In order to set a
minimum standard requirement, the following specific learning outcomes and assessment criteria shall be
met

(a) UNIT I: The nature of HIV/AIDS

After studying and understanding this unit the Worker will be able to differentiate between HIV and AIDS and
comprehend whether or not it is curable. The Worker will also be able to explain how the HI virus operates
once a person is infected and identify the symptoms associated with the progression of HIV/AIDS.

Assessment Criteria:
1. Define and describe HIV and AIDS
2. List and describe the progression of HIV/AIDS

(b) UNIT 2: Transmission of the HI virus

After studying and understanding this unit the Worker will be able to identify bodily fluids that carry the HlI
virus. The Worker will be able to recognise how HIV/AIDS is transmitted and how it is not transmitted.

Assessment Criteria:
1. Record in what bodily fluids you will find the HI virus.
2. Describe how HIV/AIDS can be transmitted.
3. Demonstrate your ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS.

(c) UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit the Worker will comprehend how to act in a way that would
minimise the risk of HIV/AIDS infection and to use measures to prevent the HI virus to enter the blood
stream.

Assessment Criteria:
1. Report on how you could minimise your risk of IUV/AIDS infection.
2. Report on precautions that can be taken to prevent HIV/AIDS infection.
3. Explain or demonstrate how to use a male and female condom.
4. List of factors that could jeopardize the safety condoms provide against HIV/AIDS transmission.
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(d) UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit the Worker will be able to recognise methods of testing for
HIV/AIDS infection. The Worker will be able to understand the purpose of voluntary HIVIADS testing and
pre- and post-test counselling.

Assessment Criteria:
1. Describe kinds of testing for HIV/AIDS infection.
2. Report on why voluntary testing is important.
3. Report on why pre- and post-test counselling is important.

(e)  UNIT 5: Living with HIV/AIDS

After studying and understanding this unit the Worker will be able to recognise the importance of caring for
people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:
1. List and describe ways to manage HIV/AIDS.
2. Describe nutritional needs of people living with HIV/AIDS.
3. Describe ways to embrace a healthy lifestyle as a person living with HIVIAIDS.
4. Explain the need of counselling and support to people living with HIVIAIDS.

()] UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit the Worker will be familiar with the various treatments available to
HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:
1. Discuss anti-retroviral therapy
2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child.
3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS.
4. Describe post exposure prophylactics.

(9) UNIT 7: The rights and responsibilities of Workers in the workplace with regards to HIV/IAIDS

After studying and understanding this unit the Worker will be able to identify the rights and responsibilities of
the Worker living with HIV/AIDS in the workplace. The Worker will recognise the importance of accepting
colleagues living with HIV/AIDS and treating them in a non- discriminative way.

Assessment Criteria:
1. Discuss the rights of a person living with HIV/AIDS in the workplace.
2. Discuss the responsibilities of a person living with HP//AIDS in the workplace.
3. Report on why acceptance and non-discrimination of colleagues living with HIVIAIDS is important.

F04.3 Displaying of plastic laminated posters and distribution of information booklets

(&) The Contractor shall obtain a set of four posters conveying different key messages, and information
booklets from the Construction Industry Development Programme Unit (CIDP), Room A520 located in
the Central Government Offices, corner of Bosman and Vermeulen Streets, Pretoria or at all Regional
Offices of the Department of Public Works. The postal address is the Department of Public Works,
Private Bag X65, Pretoria, 0001.

(b) The above-mentioned posters and information booklets have been prepared to raise awareness and to
share information about HI V/AIDS and STI’s.
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(c) Posters or display stands shall be displayed on site as soon as possible but not later than 14 days after
the date of site hand over.

(d) Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site
office and compounds.

(e) The posters on display should always be intact, clear and readable.

() Information booklets must be distributed to all Workers as soon as possible but not later than 14 days
after site hand over, or as soon as the Worker joins the site.

FO5S PROVIDING WORKERS WITH ACCESS TO CONDOMS

F05.1 The Contractor shall provide and maintain condom dispensers and make both male and female
condoms complying with the requirements of SABS ISO 4074 available at all times to all Workers at
readily accessible points on site, for the duration of the contract. The Contractor may obtain condom
dispensers from the Department of Health and condoms may be obtained from the local clinic or the
Department of Health.

F05.2 At least one male and one female condom dispenser and a sufficient supply of condoms, all to the
approval of the Representative/Agent, shall be on site within 14 days of site hand over. Contractors
should note that arrangements to obtain condoms from the Department of Health Clinics prior to site
hand over may be necessary to ensure that condoms are available within 14 days of site hand over.

F05.3 Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site
office and compounds.

FO6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

F06.1 The Contractor shall provide the Workers with the names of the closest Service Providers that
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI)
diagnosis and treatment. Information on these Service Providers and Clinics should be displayed on
a poster of a size not smaller than Al in an area highly trafficked by Workers.

FO7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

FO07.1 Within 14 days of site hand over the Contractor shall appoint an Awareness Champion, from,
amongst the Workers, who speaks and understands all the languages spoken by the Workers and
he/she shall be on site during all stages of the construction period. The Contractor shall ensure that
the Awareness Champion has been trained by the Service Provider on basic HIV/AIDS information,
the support services available and the necessary skills to handle questions regarding the HIV/AIDS
programme in a sensitive way.

The Awareness Champion shall be responsible for:

(@) Liaising with the Service Provider on organising awareness workshops;
(b) Filling condom dispensers and monitoring condom distribution;

(c) Handing out information booklets;

(d) Placing and maintaining posters

FO8 MONITORING
F08.1 The Contractor shall grant to the Representative/Agent reasonable access to the construction site in

order to conduct unannounced site visits in order to establish that the Contractor complies with his
obligations regarding HIV/AIDS awareness under this contract.
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F08.2

F08.3

F08.4

F08.5

F08.6

F09

F09.1

F09.2

The Representative/Agent shall conduct the site visits with the least possible disruption to the
Contractor’s daily routine.

Contractors must report problems that they experience in implementing the HIV/AIDS requirements to
the Representative/Agent.

The SITE CHECKLIST shall be completed and submitted at every construction progress inspection to
the Representative/Agent.

The SERVICE PROVIDER REPORT shall be completed and submitted on a monthly basis to the
Department’s Project Manager through the Representative/Agent

The Contractor shall, at the end of the contract, complete and submit a close out programme report
CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C)

MEASUREMENT AND PAYMENTS

It is required of tenderers to thoroughly study the HIV/AIDS Specifications of the Department that
must be read together with and is deemed to be incorporated in the Schedule of Quantities. Provision
for pricing of HIV/AIDS awareness must be made under Item F10.01 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specifications are deemed to be priced
hereunder as the said item represents the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained.

Contractor should take note that compliance with the HIV/AIDS Specification is compulsory. In the
event of partial or total non-compliance, the Representative /Agent, notwithstanding the provisions of
any other clause to the contrary, reserves the right to delay issuing any progress payment certificate
until the Contractor provides satisfactory proof of compliance. The Contractor shall not be entitled to
any compensation of whatsoever nature, including interest, due to such delay of payment
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PROJECT SPECIFICATIONS

PART G : GENERIC LABOUR-INTENSIVE SPECIFICATION
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PROJECT SPECIFICATIONS

PART G : GENERIC LABOUR-INTENSIVE SPECIFICATION

Gl SCOPE
This specification establishes general requirements for activities, which are to be, executed by hand
involving the following:
a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks
G2 PRECEDENCE
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.
G3 HAND EXCAVATEABLE MATERIAL
Hand excavatable material is material:
a) Granular materials:
i) Whose consistency when profiled may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or
if) Where the material is gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;
b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or
i) where the material is gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;
Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm,
between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the insitu shear
resistance of a soil comprising a drop weight of approximately 10 kg, which falls through a
height of 400mm and drives a cone having a maximum diameter of 20mm (cone angle of
60° with respect to the horizontal) into the material being used.
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PART C3: SCOPE OF WORK

Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily when Very soft Geological pick head can easily
scraped with a geological pick. be pushed in as far as the shaft of

the handle.

Loose Small resistance to penetration | Soft Easily dented by thumb; sharp
by sharp end of a geological end of a geological pick can be
pick. pushed in 30-40 mm; can be

moulded by fingers with some
pressure.

Medium dense Considerable resistance to Firm Indented by thumb with effort;
penetration by sharp end of a sharp end of geological pick can
geological pick. be pushed in up to 10 mm; very

difficult to mould with fingers; can
just be penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumbnail;
penetration by the sharp end of slight indentation produced by
geological pick; requires many pushing geological picks point into
blows for excavation. soil; cannot be moulded by

fingers.

Very dense High resistance to repeated Very stiff Indented by thumbnail with
blows of a geological pick. difficulty; slight indentation

produced by blow of a geological
pick point.
G4  LABOUR INTENSIVE WORKS

Trench excavation

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand tampers

a) To 90% Proctor density;

b) Such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

c) Such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All hand excavatable material including topsoil classified, as hand excavatable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material, which presents the possibility of danger or injury to workers, shall not
be excavated by hand.
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Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.
Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150 m.

Offloading

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised for
haulage

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, pre-
cast concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of

more than 320kg. In addition the items shall be large enough so that four workers can conveniently
and simultaneously acquire a proper handhold on them.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.223



CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL PART C3: SCOPE OF WORK
ROAD & STORMWATER AT WARD 20

PROJECT SPECIFICATIONS

PART H : ENVIRONMENTAL MANAGEMENT PLAN
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PROJECT SPECIFICATIONS

PART H : ENVIRONMENTAL MANAGEMENT PLAN

HO01 SCOPE

This environmental management programme (EMP) sets out the methods by which proper environmental
controls are to be implemented by the contractor. The duration over which the contractor’s controls shall be
in place cover the construction period of the project as well as the limited time after contract completion
defined by the General Conditions of Contract, and the project specifications, as the defects notification
period (maintenance period).

The provisions of this EMP are binding on the contractor during the life of the contract. They are to be read

in conjunction with all the documents that comprise the suite of documents for this contract. In the event that
any conflict occurs between the terms of the EMP and the project specifications or Record of Decision, the
terms herein shall be subordinate.

The EMP is a dynamic document subject to similar influences and changes as are brought by variations to
the provisions of the project specification. Any substantial changes shall be submitted to the Employer in
writing for approval.

The EMP identifies the following:
Construction activities that will impact on the environment.
Specifications with which the contractor shall comply in order to protect the environment from the identified

impacts.
Actions that shall be taken in the event of non-compliance.

C1. HO02 DEFINITIONS

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be
limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural
Resources Act (CARA) regulations. Other vegetation deemed to be alien shall be those plant species that
show the potential to occupy in number, any area within the defined construction area and which are
declared to be undesirable.

Construction Activity: a construction activity is any action taken by the contractor, his subcontractors,
suppliers or personnel during the construction process as defined in the NHBRC.

Environment: environment means the surroundings within which humans exist and that could be made up
of -

- the land, water and atmosphere of the earth;

- micro-organisms, plant and animal life;

- any part or combination of (i) and (ii) and the interrelationships among and between them; and

the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that influence human
health and well-being.

Environmental Aspect: an environmental aspect is any component of a contractor’s construction activity
that is likely to interact with the environment.
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Environmental Impact: an impact or environmental impact is the change to the environment, whether
desirable or undesirable, that will result from the effect of a construction activity. An impact may be the direct
or indirect consequence of a construction activity.

Record of Decision: a record of decision is a written statement from the North West Department of
Environmental Affairs and Tourism, (NWDEAT), that records its approval of a planned undertaking to
improve, upgrade or rehabilitate a section of road and the mitigating measures required to prevent or reduce
the effects of environmental impacts during the life of a contract.

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within
which the road, including access intersections or interchanges, is situated. A road reserve may, or may not,
be bounded by a fence.

Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve i.e.
fence line to fence line, but also includes all areas beyond the road reserve that are affected by the
continuous presence of the road, e.g. a reach of a water course.

C2. H 03 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS

The contractor shall identify likely aspects before commencing with any construction activity. Examples of
environment aspects include:

waste generation

stormwater discharge

emission of pollutants into the atmosphere
chemical use operations

energy use operations

water use operations

use of natural resources

noise generation

O 0O O O O O O O

Thereafter the contractor shall programme his work in such a way that each cause and effect of a
construction activity is also identified and the activity planned so as to prevent any impact from happening. If
prevention is not practicable, or in the event of mishap or misapplication, the contractor shall provide plans
and measures for the engineer’s approval, which will limit and contain the magnitude, duration and intensity
of the impact. The contractor shall demonstrate that he/she is capable of carrying out any repair and
reinstatement of the damaged environment. These requirements shall be concurrent with the time
constraints to produce an approved construction programme as may be required from time to time.

Listed below are some environmental impacts that could adversely alter an aspect of the environment
through usual construction activities:

Pollution of atmosphere, soil or water

Destruction or removal of fauna and flora and effect on biological diversity
Deformation of the landscape

Soil erosion

Destruction of historical/heritage sites

Effect on the built environment

Effect on agricultural land and wetlands

General good construction practice will play an important role in avoiding the occurrence of an Impact. The
contractor’s attention is drawn, in this regard, to C1008. Environmental Management of Construction
Activities
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C3. H04 LEGAL REQUIREMENTS
H04.01 General

Construction will be according to the best industry practices, as identified in the project documents. This
EMP, which forms an integral part of the contract documents, informs the contractor as to his duties in the
fulfilment of the project objectives, with particular reference to the prevention and mitigation of environmental
impacts caused by construction activities associated with the project. The contractor should note that
obligations imposed by the EMP are legally binding in terms of environmental statutory legislation and in
terms of the additional conditions to the general conditions of contract that pertain to this project. In the event
that any rights and obligations contained in this document contradict those specified in the standard or
project specifications then the latter shall prevail.

H04.02 Statutory and other applicable legislation

The contractor is deemed to have made himself conversant with all legislation pertaining to the
environment, including provincial and local government ordinances, which may be applicable to the contract.

C4. HO05 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS
HO05.01 Appointment of a Desighated Environmental Officer (DEO)

For the purposes of implementing the conditions contained herein, the contractor shall submit to the
engineer for approval the appointment of a nominated representative of the contractor as the DEO for the
contract. The request shall be given, in writing, at least fourteen days before the start of any work clearly
setting out reasons for the nomination, and with sufficient detail to enable the engineer to make a decision.
The engineer will, within seven days of receiving the request, approve, reject or call for more information on
the nomination. Once a nominated representative of the contractor has been approved he/she shall be the
DEO and shall be the responsible person for ensuring that the provisions of the EMP are complied with
during the life of the contract. The engineer will be responsible for issuing instructions to the contractor
where environmental considerations call for action to be taken. The DEO shall submit regular written reports
to the engineer, but not less frequently than once a month.

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s
opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or this
specification. Such instruction will be in writing and shall clearly set out the reasons why a replacement is
required.

There shall be an approved DEO on the site at all times.

HO05.02 Administration

Before the contractor begins each construction activity the DEO shall give to the engineer a written
statement setting out the following:

The type of construction activity.
Locality where the activity will take place.
Identification of the environmental aspects and impacts that might result from the activity.

Methodology for impact prevention for each activity or aspect.
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Methodology for impact containment for each activity or aspect.
Emergency/disaster incident and reaction procedures.
Treatment and continued maintenance of impacted environment.

The contractor may provide such information in advance of any or all construction activities provided
that new submissions shall be given to the engineer whenever there is a change or variation to the
original.

The engineer may provide comment on the methodology and procedures proposed by the DEO, but he shall
not be responsible for the contractor's chosen measures of impact mitigation and emergency/disaster
management systems. However, the contractor shall demonstrate at inception and at least once during the
contract that the approved measures and procedures function properly.

H05.03 Good Housekeeping

Contractor shall undertake “good housekeeping” practices during construction as stated subclauses 4.18 and
11.11 of the General Conditions of Contract. This will help avoid disputes on responsibility and allow for the
smooth running of the contract as a whole. Good housekeeping extends beyond the wise practice of
construction methods that leaves production in a safe state from the ravages of weather to include the care
for and preservation of the environment within which the site is situated.

C5. HO6  TRAINING

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the
environment applicable to this contract and must be appropriately trained in environmental management and
must possess the skills necessary to impart environmental management skills to all personnel involved in the
contract.

The contractor shall ensure that adequate environmental training takes place. All employees shall have been
given an induction presentation on environmental awareness. Where possible, the presentation needs to be
conducted in the language of the employees. The environmental training should, as a minimum, include the
following:

The importance of conformance with all environmental policies

The environmental impacts, actual or potential, of their work activities

The environmental benefits of improved personal performance;

Their roles and responsibilities in achieving conformance with the environmental policy and procedures and
with the requirement of the Agency’s environmental management systems, including emergency
preparedness and response requirements;

The potential consequences of departure from specified operating procedures;

The mitigation measures required to be implemented when carrying out their work activities.

In the case of permanent staff the contractor shall provide evidence that such induction courses have been

presented. In the case of new staff (including contract labour) the contractor shall inform the engineer when
and how he/she intends concluding his environmental training obligations.
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C6. HO07 ACTIVITIES/ASPECTS CAUSING IMPACTS

A list of possible causes of environmental impacts that occur during construction activities is given in Table
7/1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, which is to be
found at the end of this part. This list is not exhaustive, and shall be used for guideline purposes only.

C7. HO08 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES
H 08.01 Site Establishment

H 08.01.01 Site Plan

The contractor shall establish his construction camps, offices, workshops, staff accomodation and testing
facilities on the site in a manner that does not adversely affect the environment. However, before
construction can begin, the contractor shall submit to the engineer for his approval, plans of the exact
location, extent and construction details of these facilities and the impact mitigation measures the contractor
proposes to put in place.

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen
refuse, sewage and workshop-derived effluents. The site offices should not be sited in close proximity to
steep areas, as this will increase soil erosion. Preferred locations would be flat areas along the route. If the
route traverses water courses, streams and rivers, it is recommended that the offices, and in particular the
ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are located as far
away as possible from any water course as possible. Regardless of the chosen site, the contractor’s
intended mitigation measures shall be indicated on the plan. The site plan shall be submitted not later than
the first site meeting. Detailed, electronic colour photographs shall be taken of the proposed site before any
clearing may commence. These records are to be kept by the engineer for consultation during rehabilitation
of the site.

H 08.01.02 Vegetation

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that will
have a harmful effect on vegetation.

The natural vegetation encountered on the site is to be conserved and left as intact as possible. Vegetation
planted at the site shall be indigenous and in accordance with instructions issued by the engineer. Only trees
and shrubs directly affected by the works, and such others as may be indicated by the engineer in writing,
may be felled or cleared. In wooded areas where natural vegetation has been cleared out of necessity, the
same species of indigenous trees as were occurring, shall be re-established.

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any proclaimed
weed or alien species that propagates during the contract period shall be cleared by hand before seeding.
Fires shall only be allowed in facilities or equipment specially constructed for this purpose. A firebreak shall
be cleared and maintained around the perimeter of the camp and office sites.

H 08.01.03 Rehabilitation
The area where the site offices were erected will require rehabilitation at the end of the

contract. All construction material, including concrete slabs and braai areas shall be removed from the site
on completion of the contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.229



CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL PART C3: SCOPE OF WORK
ROAD & STORMWATER AT WARD 20

H 08.01.04 Water for human consumption

Water for human consumption shall be available at the site offices and at other convenient locations on site.
All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed
system, situated so as not to adversely affect water sources (streams, rivers, pans dams etc). Only domestic
type wastewater shall be allowed to enter this drain.

H 08.01.05 Heating and Cooking fuel

The contractor shall provide adequate facilities for his staff so that they are not encouraged to supplement
their comforts on site by accessing what can be taken from the natural surroundings. The contractor shall
ensure that energy sources are available at all times for construction and supervision personnel for heating
and cooking purposes.

H 08.02 Sewage treatment

Particular reference in the site establishment plan shall be given to the treatment of sewage generated at the
site offices, site laboratory and staff accommodation and at all localities on the site where there will be a
concentration of labour. Sanitary arrangements should be to the satisfaction of project management, the
local authorities and legal requirements.

Safe and effective sewage treatment will require one of the following sewage handling methods: septic tanks
and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which are
supplied and maintained by a subcontractor. The type of sewage treatment will depend on the geology of the
area selected, the duration of the contract and proximity (availability) of providers of chemical toilets. Should
a soak-away system be used, it shall not be closer than 800 metres from any natural water course or water
retention system. The waste material generated from these facilities shall be serviced on a regular basis.
The positioning of the chemical toilets shall be done in consultation with the engineer.

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from wherever
employees are employed on the works. Use of the veld for this purpose shall not, under any circumstances,
be allowed.

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing
over. The toilets shall also be placed outside areas susceptible to flooding. The contractor shall arrange for
regular emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining such
latrines in a clean, orderly and sanitary condition to the satisfaction of the engineer.

H 08.03 Waste Management

The contractor’s intended methods for waste management and waste minimisation shall be implemented at
the outset of the contract. All personnel shall be instructed to dispose of all waste in the proper manner.

H 08.03.01 Solid Waste

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and
disposal. A refuse control system shall be established for the collection and removal of refuse to the
satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water Affairs and Forestry
(DWAF) licensed landfill site or at a site approved by DWAF in the event that an existing operating landfill
site is not within reasonable distance from the site offices and staff accommodation. No waste shall be
burned or buried at or near the site offices, nor anywhere else on the site, including the approved solid waste
disposal site.
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H 08.03.02 Litter

No littering by construction workers shall be allowed. During the construction period, the facilities shall be
maintained in a neat and tidy condition and the site shall be kept free of litter.

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the disposal
of all refuse. At all places of work the contractor shall provide litter collection facilities for later safe disposal
at approved sites.

H 08.03.03 Hazardous waste

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs and
Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or bitumen products such
as binders or pre-coating fluid to avoid water-soluble phenols from entering the ground or contaminating
water.

Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, in
borrow pits or any burying, be allowed. Unused or rejected tar or bituminous products shall be returned to
the supplier’s production plant. Any spillage of tar or bituminous products shall be attended to immediately
and affected areas shall be promptly reinstated to the satisfaction of the engineer.

H 08.04 Control at the workshop

The contractor's management and maintenance of his plant and machinery will be strictly monitored
according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of
construction activity or at a formalised workshop)

H 08.04.01 Safety

All the necessary handling and safety equipment required for the safe use of petrochemicals and oils shall
be provided by the contractor to, and used or worn by, the staff whose duty it is to manage and maintain the
contractor’s and his subcontractor’s and supplier’s plant, machinery and equipment.

H 08.04.02 Hazardous Material Storage

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled conditions.
All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed area that is
fenced and has restricted entry. Storage of tar or bituminous products shall only take place using suitable
containers to the approval of the engineer.

The contractor shall provide proof to the engineer that relevant authorisation to store such substances has
been obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored
materials shall be displayed on the storage facility or containment structure. Before containment or storage
facilities can be erected the contractor shall furnish the engineer with details of the preventative measures he
proposes to install in order to mitigate against pollution of the surrounding environment from leaks or
spillage. The preferred method shall be a concrete floor that is bunded. Any deviation from the method will
require proof from the relevant authority that the alternative method proposed is acceptable to that authority.
The proposals shall also indicate the emergency procedures in the event of misuse or spillage that will
negatively affect an individual or the environment.

H 08.04.03 Fuel and Gas Storage

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. An
adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to accommodate any
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leakage spillage or overflow of these substances. The area inside the bund wall shall be lined with an
impervious lining to prevent infiltration of the fuel into the soil. Any leakage, spillage or overflow of fuel shall
be attended to without delay.

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.
H 08.04.04 Oil and Lubricant Waste

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be
collected in a holding tank and sent back to the supplier. Water and oil should be separated in an oil trap.
Qils collected in this manner, shall be retained in a safe holding tank and removed from site by a specialist
oil recycling company for disposal at approved waste disposal sites for toxic/hazardous materials. Oil
collected by a mobile servicing unit shall be stored in the service unit’s sludge tank and discharged into the
safe holding tank for collection by the specialist oil recycling company.

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall be
removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of at a
facility designated by the local authority to accept contaminated materials.

H 08.05 Clearing the Site

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, either
within the road reserve, or at designated or instructed areas outside the road reserve, a plan of action shall
first be submitted to the engineer for his approval.

The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed. This
shall be submitted to the engineer for his records before any disturbance/stockpiling may occur. The record
shall be comprehensive and clear, allowing for easy identification during subsequent inspections.

The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries for
all areas disturbed during road construction. This includes, for example, service roads, stockpile areas,
stop/go facilities, windrows and wherever material generated for, or from, road construction has to be stored
temporarily or otherwise within the road reserve, or at designated or instructed areas outside the road
reserve. This responsibility shall extend until expiry of the defects notification period.

H 08.06 Soil Management
H 08.06.01 Topsoil

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall be
stored and adequately protected. The contract will provide for the stripping and stockpiling of topsoil from the
site for later re-use. Topsoil is considered to be the natural soil covering, including all the vegetation and
organic matter. Depth may vary at each site. The areas to be cleared of topsoil shall include the storage
areas. All topsoil stockpiles and windrows shall be maintained throughout the contract period in a weed-free
condition. Weeds appearing on the stockpiled or windrowed topsoil shall be removed by hand. Soils
contaminated by hazardous substances shall be disposed of at an approved Department of Water Affairs
and Forestry waste disposal site. The topsoil stockpiles shall be stored, shaped and sited in such a way that
they do not interfere with the flow of water to cause damming or erosion, or itself be eroded by the action of
water. Stockpiles of topsoil shall not exceed a height of 2m, and if they are to be left for longer than 6
months, shall be analysed, and if necessary, upgraded before replacement. Stockpiles shall be protected
against infestation by weeds.

The contractor shall ensure that no topsoil is lost due to erosion — either by wind or water. Areas to be
topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in the chance of
heavy topsoil losses due to unusual weather patterns. The contractor’'s programme shall clearly show the
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proposed rate of progress of the application of topsoil and grassing. The contractor shall be held responsible
for the replacement, at his own cost, for any unnecessary loss of topsoil due to his failure to work according
to the progress plan approved by the engineer. The contractor’s responsibility shall also extend to the
clearing of drainage or water systems within and beyond the boundaries of the road reserve that may have
been affected by such negligence.

H 08.06.02 Subsoil

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth instructed by
the engineer, and stored separately from the topsoil if not used for road building. This soil shall be replaced
in the excavation in the original order it was removed for rehabilitation purposes.

H 08.07 Drainage

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing any
area for construction purposes. Cognisance shall be taken of these aspects and incorporated into the
planning of all construction activities. Before a site is developed or expanded, it shall be established how this
development or expansion will affect the drainage pattern. Recognised water users / receivers shall not be
adversely affected by the expansion or re-development. No water source shall be polluted in any way due to
proposed changes.

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from direct
or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils,
aggregate, tailings, wash water, organic materials and bituminous or tar products.

The contractor shall submit to the engineer his proposals for prevention, containment and rehabilitation
measures against environmental damage of the identified water and drainage systems that occur on the site.
Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are of a
dispersive nature or where toxic fluids are used in the construction process. The sedimentation ponds must
be large enough to contain runoff so that they function properly under heavy rain conditions.

H 08.08 Earthworks and Layerworks

This section includes all construction activities that involve the mining of all materials, and their subsequent
placement, stockpile, spoil, treatment or batching, for use in the permanent works, or temporary works in the
case of deviations. Before any stripping prior to the commencement of construction, the contractor shall
have complied with the requirements of sections C1008 (e) and C1008 (g). In addition, the contractor shall
take cognisance of the requirements set out below.

H 08.08.01 Quarries and borrow pits

The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy, that before
entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the quarry or
borrow pit shall have been approved by the Department. It is the responsibility of the contractor to ensure
that he is in possession of the approved EMP or a copy thereof, prior to entry into the quarry or borrow pit.
The conditions imposed by the relevant EMP are legally binding on the contractor and may be more
extensive and explicit than the requirements of this specification. In the event of any conflict occurring
between the requirements of the specific EMP and these specifications the former shall apply. The cost of
complying with the requirements shall be deemed to be included in existing rates in the Bill of Quantities. H
08.08.02 Excavation, hauling and placement

The contractor shall provide the engineer with detailed plans of his intended construction processes prior to
starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be used and the
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measures by which the impacts of pollution (noise, dust, litter, fuel, oil, sewage), erosion, vegetation
destruction and deformation of landscape will be prevented, contained and rehabilitated. Particular attention
shall also be given to the impact that such activities will have on the adjacent built environment. The
contractor shall demonstrate his “good housekeeping”, particularly with respect to closure at the end of every
day so that the site is left in a safe condition from rainfall overnight or over periods when there is no
construction activity.

H 08.08.03 Spoil sites

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil site
he uses during the contract period, including the defects notification period. This shall include existing spoil
sites that are being re-entered. Before spoil sites may be used proposals for their locality, intended method
of operation, maintenance and rehabilitation shall be given to the engineer for his approval. The location of
these spoil sites shall have signed approval from the affected landowner before submission to the engineer.
No spoil site shall be located within 500m of any watercourse. A photographic record shall be kept of all spoil
sites for monitoring purposes. This includes before the site is used and after re-vegetation.

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited unless
special measures are taken to prevent leaching of the toxins into the surrounding environment. Such special
measures shall require the approval of the relevant provincial or national authority. The same shall apply for
the disposal of solid waste generated from the various camp establishments. The engineer will assist the
contractor in obtaining the necessary approval if requested by the contractor.

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75mm topsoil
and be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: horizontal ratio of
1:3. Only under exceptional circumstances will approval be given to exceed this ratio. Appropriate grassing
measures to minimise soil erosion shall be undertaken by the contractor. This will include both strip and full
sodding. The contractor may motivate to the engineer for other acceptable stabilising methods. The engineer
may only approve a completed spoil site at the end of the defects notification period upon receipt from the
contractor of a landowner’s clearance notice and an engineer’s certificate certifying slope stability. The
contractor’s costs incurred in obtaining the necessary certification for opening and closing of spoil sites shall
be deemed to be included in the tendered rates for spoiling.

H 08.08.04 Stockpiles

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so far as
possible, can be transported direct to and placed at the point where it is to be used. However, should
temporary stockpiling become necessary, the areas for the stockpiling of excavated and imported material
shall be indicated and demarcated on the site plan submitted in writing to the engineer for his approval,
together with the contractor’s proposed measures for prevention, containment and rehabilitation against
environmental damage.

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be
damaged during operations. Care shall be taken to preserve all vegetation in the immediate area of these
temporary stockpiles. During the life of the stockpiles the contractor shall at all times ensure that they are:

- Positioned and sloped to create the least visual impact;

- Constructed and maintained so as to avoid erosion of the material and contamination of surrounding
environment; and

- Kept free from all alien/undesirable vegetation.
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After the stockpiled material has been removed, the site shall be re-instated to its original condition. No
foreign material generated / deposited during construction shall remain on site. Areas affected by stockpiling
shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until clearance from the
engineer and the relevant Authority is received.

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the
engineer within the road reserve, shall be subject to the same condition as other stockpiled materials.
Excess materials from windrows, in-situ milling or any detritus of material from road construction activities
may not be swept off the road and left unless specifically instructed to do so in the contract drawing or under
instruction from the engineer

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble before
any operation commences and shall approve their clause only when they have been satisfactorily
rehabilitated.

H 08.08.05 Blasting activities

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor shall
rigorously adhere to the relevant statutes and regulations that control the use of explosives. In addition, the
contractor shall, prior to any drilling of holes in preparation for blasting, supply the engineer with a locality
plan of the blast site on which shall be shown the zones of influence of the ground and air shock-waves and
expected limits of fly-rock. The plan shall show each dwelling, structure and service within the zones of
influence and record all details of the dwellings/structures/services including existing positions, lengths and
widths of cracks, as well as the condition of doors, windows, roofing, wells, boreholes etc. The contractor,
alone, shall be responsible for any costs that can be attributed to blasting activities, including the collection
of fly-rock from adjacent lands and fields. The submission of such a plan shall not in any way absolve the
contractor from his responsibilities in this regard. The contractor shall also indicate to the engineer the
manner in which he intends to advertise to the adjacent communities and/or road users the times and delays
to be expected for each individual blast.

H 08.09 Batching sites

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric
Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered on
site, the contractor shall be responsible to obtain the necessary permit from the Department of
Environmental Affairs and Tourism, regardless of where they are sited.

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow pit
areas, shall be subject to the requirements of the Department of Minerals and Energy legislation as well as
the applicable industrial legislation that governs gas and dust emissions into the atmosphere. Such sites will
be the subject of regular inspections by the relative authorities during the life of the project. In addition, the
selection, entry onto, operation, maintenance, closure and rehabilitation of such sites shall be the same as
for those under section C1008(h)(iii), with the exception that the contractor shall provide additional measures
to prevent, contain and rehabilitate against environmental damage from toxic/hazardous substances. In this
regard the contractor shall provide plans that take into account such additional measures as concrete floors,
bunded storage facilities, linings to drainage channels and settlement dams. Ultimate approval of these
measures shall be from the relevant national authority, as shall approval of closure. The engineer will assist
the contractor in his submissions to the relevant authority.

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The
designs of such a facility should be submitted to the engineer for approval.
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The contractor shall invite the relevant department to inspect the site within 2 months after any plant is
commissioned and at regular intervals thereafter, not exceeding 12 months apart

H 08.10 Spillages

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse,
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic
materials and tar or bituminous products. In the event of a spillage, the contractor shall be liable to arrange
for professional service providers to clear the affected area.

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers a
hazardous waste spill must report the incident to his/her DEO or to the engineer. The Designated
Environmental Officer will assess the situation in consultation with the engineer and act as required. In all
cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / water shall
be determined by the contractor in consultation with the DEO and the engineer. Areas cleared of hazardous
waste shall be re-vegetated according to the engineer’s instructions

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or death,
specialist hydrological or ecological advice will be sought for appropriate treatment and remedial procedures
to be followed. The requirement for such input shall be agreed with the engineer. The costs of containment
and rehabilitation shall be for the contractor’'s account, including the costs of specialist input.

H 08.11 Areas of Specific Importance

Any area, as determined and identified within the project document as sensitive or of special interest within
the site shall be treated according to the express instructions contained in these specifications or the
approved EMP. The contractor may offer alternative solutions to the engineer in writing should he consider
that construction will be affected in any way by the hindrance of the designated sensitive area or feature.
However, the overriding principle is that such defined areas requiring protection shall not be changed. Every
effort to identify such areas within the site will have been made prior to the project going out to tender. The
discovery of other sites with archaeological or historical interest that have not been identified shall require ad
hoc treatment.

H 08.11.01 Archaeological Sites

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The
contractor shall take reasonable precautions to prevent any person from removing or damaging any such
article and shall immediately upon discovery thereof inform the engineer of such discovery. The National
Monuments Council is to be contacted who will appoint an archaeological consultant. Work may only resume
once clearance is given in writing by the archaeologist.

H 08.11.02 Graves and middens

If a grave or midden is uncovered on site, or discovered before the commencement of work, then all work in
the immediate vicinity of the graves/middens shall be stopped and the engineer informed of the discovery.
The National Monuments Council should be contacted and in the case of graves, arrangements made for an
undertaker to carry out exhumation and reburial. The undertaker will, together with the National Monuments
Council, be responsible for attempts to contact family of the deceased and for the site where the exhumed
remains can be re-interred.

H 08.12 Noise Control
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The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause a
major disturbance, for instance blasting and crushing activities, should only be carried out during daylight
hours. Compliance with the appropriate legislation with respect to noise, shall be mandatory.

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be
warned about the noise well in advance and the activities kept to a minimum.

H 08.13 Dust Control

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from
batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the
relevant office of the Department of Minerals and Energy.

H 08.14 Alien Vegetation

The contractor shall be held responsible for the removal of alien vegetation within the road reserve disturbed
during road construction. This includes, for example, service roads, stockpile areas, stop/go facilities,
windrows and wherever material generated for or from road construction has been stored temporarily or
otherwise within the road reserve. This responsibility shall extend for the duration of the defects notification
period.

C8. HO09 RECORD KEEPING

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved impact
prevention procedures and the engineer shall issue to the contractor a notice of non-compliance whenever
transgressions are observed. The DEO should document the nature and magnitude of the non-compliance in
a designated register, the action taken to discontinue the non-compliance, the action taken to mitigate its
effects and the results of the actions. The non-compliance shall be documented and reported to the engineer
in the monthly report.

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall be
kept on site and made available for inspection by visiting officials from the employer or relevant
environmental departments.

CoI. H10 COMPLIANCE AND PENALTIES

The contractor shall act immediately when such notice of nhon-compliance is received and correct whatever
is the cause for the issuing of the notice. Complaints received regarding activities on the construction site
pertaining to the environment shall be recorded in a dedicated register and the response noted with the date
and action taken. This record shall be submitted with the monthly reports and a verbal report given at the
monthly site meetings.

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient ground for
the imposition of a penalty

The following penalties shall apply for environmental violations:

H 10.01 Unnecessary removal or damage to trees

e 2600mm girth or less : R 5 000 per tree
e Greater than 2600mm, but less than 6180mm girth : R10 000 per tree
e Greater than 6180mm girth : R30 000 per tree
H10.02 Serious violations:
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e Hazardous chemical/oil spill and/or dumping in

non-approved sites. : R10 000 per incident
e General damage to sensitive environments. : R 5000 per incident
e Damage to cultural and historical sites. : R 5000 per incident
e Uncontrolled/unmanaged erosion

(plus rehabilitation at contractor’s cost). : R1 000 to R5 000 per incident
e Unauthorised blasting activities. : R 5000 per incident
e Pollution of water sources. : R 10 000 per incident

The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty
imposed shall be final.

H10.03 Less serious violations:

e Littering on site. : R1 000 per incident
e Lighting of illegal fires on site. : R1 000 per incident
e Persistent or un-repaired fuel and oil leaks. : R1 000 per incident
e Excess dust or excess noise emanating from site. : R1 000 per incident
e Dumping of milled material in side drains or on grassed

areas: R1 000 per incident
e Possession or use of intoxicating substances on site.: R 500 per incident
e Any vehicles being driven in excess of designated

speed limits. : R 500 per incident
. Removal and/or damage to flora or cultural or

heritage objects on site, and/or killing of wildlife : R2 000 per incident
o lllegal hunting. : R2 000 per incident
o Urination and defecation anywhere except in

designated areas. : R 500 per incident

The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty
imposed shall be final. The imposition of such a penalty shall not preclude the relevant provincial or national
authority from applying an additional penalty in accordance with its statutory powers. Any non-compliance
with the agreed procedures of the EMP is a transgression of the various statutes and laws that define the
manner by which the environment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with the

transgression, as it deems fit.

C10. H11 MEASUREMENT AND PAYMENT

Iltem Unit

H11.01 Penalty for unnecessary removal or damage to trees
for the following diameter sizes:

(&) 2600mm girth or less number (No)
(b)  Greater than 2600mm, but less than 6180mm girth number (No)
(c) Greater than 6180mm girth number (No)

The unit of measurement shall be the number of trees by diameter size removed unnecessary or damaged.
The penalty rates applied shall be those stated in clause H 10.01
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Iltem Unit

H11.01 Contractor’s time related obligations in respect of
Environmental management plans and specifications month

The tendered monthly amount shall represent full compensation for that part of the contractor’'s general
obligations in terms of the environmental management plans and specifications which are mainly a function
of time. This includes inter alia payment of all costs of the approved designated environmental office (DEO)
and other staff contemplated in the administration of the environmental obligations, including the transport of
employees on site. Payment will be monthly.
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PART C3: SCOPE OF WORK

Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities
ENVIRONMENTAL IMPACTS

SECTION | CONTENTS DEFORMATION OF SENSITIVE AREAS

POLLUTION TYPE L ANDSCAPE SOIL EROSION ALIEN VEGETATION (to be completed by
compiler)

Waste treatment Selection of site Selection of site Preserve indigenous

1300 Camp \l;ivrs:izt::d;upsp}/;aste Preserve indigenous Preserve indigenous vegetation _

Establishment Spillage vegetation vegetation Preserve topsoil

Storage Preserve topsoil Preserve topsoil Management of weeds

Waste treatment
Hazardous waste

Selection of site
Preserve indigenous

Selection of site
Preserve indigenous

Preserve indigenous
vegetation

Housing, Offices | Water supply vegetation vegetation Preserve topsoil
1400 and laboratories | Spillage g , g . P
Storage Preserve topsoil Preserve topsoil Management of weeds
Noise/lights Demarcate sensitive areas
Waste treatment Selection of site Selection of site Preserve indigenous
\I;|Vazta;dous :/vaste \I?res?r\t/ie r|]nd|genous Preserve indigenous vegetation
Accommodation ater supply egetatio . vegetation Preserve topsoil
1500 of Traffic Spillage Preserve topsoil .
Storage Demarcate sensitive areas | Preserve topsoil Management of weeds
Noise/lights Maintenance of windrows
Dust control
Spillage Turning circles Restrict access to Protection of indigenous
1600 Overhaul ﬁg;ﬁ? hts Parking areas sensitive areas vegetation
9 Preserve topsoil
Dust control
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PART
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ENVIRONMENTAL IMPACTS
s c SENSITIVE AREAS
ECTION ONTENTS DEFORMATION OF
POLLUTION TYPE L ANDSCAPE SOIL EROSION ALIEN VEGETATION (to be_ completed by
compiler)
Exhaust fumes
Washing waste
Waste treatment Selection of site Selection of site Protection of indigenous
1700 Clearing and \Ijve:izt::d;upsp}/;aste Preserve indigenous Preserve indigenous vegetation
i . . vegetation vegetation Preserve topsoil
grubbing Noise /lights 9 9 P
Dust control Preserve topsoil Preserve topsoil
Waste treatment Selection of site Selection of site Preserve indigenous
2100 - Drai \|;|Vazta:dous ;/vaste Preserve indigenous Preserve indigenous vegetation
2400 rainage Sp?llggzupp y vegetation vegetation Preserve topsoil
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
3100 B it \I;|Vaztardous :/vaste Preserve indigenous Preserve indigenous vegetation
orrow pits Sp?”(;;zu‘)p y vegetation vegetation Preserve topsoil
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
3200 Stocknil \I;|Vazta:d0us :/vaste Preserve indigenous Preserve indigenous vegetation
ockpiiing Sp?llngUpp y vegetation vegetation Preserve topsoil
Storage Preserve topsaoil Preserve topsoil Management of weeds
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL

ROAD & STORMWATER AT WARD 20

PART C3: SCOPE OF WORK

ENVIRONMENTAL IMPACTS
s c SENSITIVE AREAS
ECTION ONTENTS DEFORMATION OF
POLLUTION TYPE L ANDSCAPE SOIL EROSION ALIEN VEGETATION (to be_ completed by
compiler)
Waste treatment Selection of site Selection of site Preserve indigenous
Hazardous waste P oo vegetation
Preserve indigenous Preserve indigenous
3300 Mass Earthworks \é\ﬁggséurjply vegetation vegetation Preserve topsoil
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
VHVaztardous }Naste Pres<tar¥e indigenous Preserve indigenous vegetation
3400 - ater supply vegetation . vegetation Preserve topsoil
3900 Pavement layers | Spillage Preserve topsoil _
Storage Demarcate sensitive areas | Preserve topsoil Management of weeds
Noise / lights Maintenance of windrows
Dust control
Waste treatment Selection of site Selection of site Preserve indigenous
\I;|Vaztardous :/vaste Preserve indigenous Preserve indigenous vegetation
ater supply vegetation vegetation Preserve topsoil
Asphalt works / Spillage
4100 sealing Storage Preserve topsoil Preserve topsoil
operations Noise / lights Turning circles
Dust control ]
Smoke control Parking areas
Storage of materials
5000 Ancilliary Waste treatment Selection of site Selection of site Preserve indigenous
roadworks Hazardous waste vegetation
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.242




CONTRACT MLM/W20/R&S/2024-25: REHABILITATION OF INTERNAL
ROAD & STORMWATER AT WARD 20

PART C3: SCOPE OF WORK

ENVIRONMENTAL IMPACTS
s c SENSITIVE AREAS
ECTION ONTENTS DEFORMATION OF
POLLUTION TYPE L ANDSCAPE SOIL EROSION ALIEN VEGETATION (to be_ completed by
compiler)
\évp"’illtl;?pply Preserve indigenous Preserve indigenous Preserve topsoil
Storage vegetation vegetation Management of weeds
Preserve topsoil Preserve topsoil
Waste treatment Selection of site Selection of site Preserve indigenous
6000 Struct \I;|Vaztardous :Naste Preserve indigenous Preserve indigenous vegetation
ructures Sp?llzrgzupp y vegetation vegetation Preserve topsoil
Storage Preserve topsoil Preserve topsoil Management of weeds
Waste treatment Selection of site Selection of site Preserve indigenous
7000 Concrete \I;|Vaztardous ;/vaste Preserve indigenous Preserve indigenous vegetation
pavements etc Sp"’il”(;;zwp y vegetation vegetation Preserve topsoil
Storage Preserve topsoil Preserve topsoil Management of weeds
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART C4

SITE INFORMATION

C4.1Site information C4.2
C4.2 Schedule of Drawings C4.3
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CONTRACT MLM/R&S/W20/20-25: REHABILITATION OF PART C4: SITE INFORMATION
INTERNAL ROAD & STORMWATER AT WARD 20

C41 SITE INFORMATION

1. SITE INSPECTION

In terms of the Standard Conditions of Tender and the Tender Data, the Contractor is to attend
compulsory visit to the site and a clarification meeting on the date and time as stipulated in the Tender
Notice and Invitation to Tender.

In this regard, the contractor shall be deemed to have inspected and examined the site and its
surroundings, have gathered the information available in connection therewith and have satisfied
himself before submitting his tender (as far as is practicable) as to:

a) The form and nature of the site and its surrounding, including subsurface conditions,

b) The hydrological and climatic conditions,

c) The extent and nature of the work and materials necessary for the execution and
completion of the Works, and

d) The means of access to the site and the accommodation he may require.

No subsequent claims by the Contractor arising from lack of knowledge of perceptible conditions on the
site or its surroundings or of available information shall be entertained.

2. GEOLOGY, SITE CONDITIONS
The area is generally surfaced with brown soil and imported weathered Dolerite and underlain by
the Irrigasie Formation which is mainly siltstone, sandstone and mudstone. The in-situ materials
consist of clayey soils
3 ACCESS TO SITE AND RESTRICTIONS
The site is easily accessible from local roads.
4 EXISTING SERVICES, SERVITUDES AND WAY LEAVES
Most of the positions of existing underground services are known. The services must be located by
hand. Should the Contractor find underground services; the Engineer must be notified immediately.
The Engineer shall assess the situation and instruct the Contractor on an appropriate course of action to

be taken.

The attention of the Contractor damage an existing service he shall immediately contact the Engineer
who will investigate the matter and determine liability for the damage.

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant authority.

5 SECURITY

The contractor shall be responsible for the security of his personnel; materials and construction plant on
and around the site of the Works and for the security of his camp, and the Client in this regard will
consider no claims.

6 NATURE OF GROUND AND SUBSOIL CONDITIONS

Geotechnical investigations shall be performed to determine the nature of ground and subsoil
conditions.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART C4.2

SCHEDULE OF DRAWINGS

LIST OF PLANS FOR TENDERING PURPOSES ONLY

The Drawings listed below bound in a separate book are for tender purposes only. The work shall be
carried out in accordance with the Contract Drawings which will be issued to the successful tenderer
and which will form part of the Contract Document.

DRAWING NO DESCRIPTION
1,1KM ROAD
CIV/R&S/1300/01 Roads General Layout
CIV/IR&S/1300/02 Road Layout and Long Section
CIV/R&S/1300/03 Road Layout and Long Section
CIV/IR&S/1300/50 Typical Road Cross Section
CIV/R&S/1300/51 Kerbing Details
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART C4: SITE INFORMATION

S0mm INTERLOCKING PAVER LAID IN HERRINGBONE PATTERN
25mm SAND COMPACTED TO 100% MD DENSITY

150mm C4 MATERIAL COMPACTED TO 58% MD DENSITY
— 150mm G5 MATERIAL COMPACTED TO 295% MD DENSITY

RIP AND RECOMPACT 150mm RCADEED TO 83% MD DENSITY

ROAD LAYERWORKS

SCALE NTS

NOTES:

1. CAST N STU CONCRETE
1.1 Concrete o be ches 2019

1.2 Concrete o be cured for & mistrum penod of 7
E ]

1.3 Al concrete te be caed for sloping ket of sdge
Bewrs shad hive % shormp not grester Ban S0mm

1.4 Whars there is » dffacence Setween Be top of
e scbitemee wnd Be botiom of e cest In W kerts
of loss han TS5mem, such Siference st be made
up Wit the same concrete s soeclied fir Be ket
ctherwae comgactod sutbime maderied shad be
used

1.5 Tha use of & machioe 1o plece ot Inadty karta
must be spproved by the Esgleeer

2. PRECAST KERES
2.1 Al precant kartm st comply with the
reqeremernt SANS W27
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CONTRACT MLM/R&S/W20/20-25: REHABILITATION OF
INTERNAL ROAD & STORMWATER AT WARD 20

PART C4: SITE INFORMATION

SELECTED GRAVEL FILL IN LAYERS
NOT EXCEEDING 150mm AND

COMPACTED TO 908 MOD AASHTO
LENEITY T

AIG. 3 HALF-BATIERED BARRER WERA
{SEE DIMENSION DETAL SPECIFIED
ELSEWHERE 0N THIS DIRAWING)

CLASS 20719 CONCRETE DRAN
NTEALCCKING PAVING BLOCKS

Z3mm THICK BEDDNG SAND

[LASE 15/1% COMCRETE HALMCHNG |
T0 KERE AT EACH JOINT {ONLY FOR e

[Tk

FRE-CAST KERE}

CONCRETE ANER SAND HALNCHING jL i

\——

TYPICAL SECTION THROUGH BARRIER KERB AND CHANMEL

LAYERWORK AS FER PAVEMENT
DESIEN SECFIED ON DRANING
Moo CIW,/RS, 1300450

TRANSITION FROM MOUNTABLE TO EDGING STRIP

300mm x 200mm CAST W ST CONCRETE
EDGNG STRIP (EXTRUOED OM SUS HASE)
(SEE DHWENSON [ETAIL SPECFIED
ELSEWHERE ON THIE DRAWING)

GRAVEL SHOULDER OR

CRAVEL ROAD CONTINLED \

SURFACED ROAD

TYPICAL SECTION THROUGH EDGING STRIP

LAVERAORK AS FER PAVENENT
DESIGN SPECIFIED ON DRAWING
No. CIV/RASf1 500,/50

SELECTED CRWEL FILL N LAYERS FIG. B MOUNTABLE CAST B STU CONCRETE
KERA (EXTRUDED OW SUB BASE) (SEE DIMENSION
DETWL SPECFIED ELSEWHERE DN THS DRANING)

NOT EXCEEDING 150mm A0
COMPACTED TD OO MOD MSHTO
DEWSITY

SUAFACED ROAD

TRANSITION FROM BARRER KERE TO MOUNTABLE KERS

NOTES:

1. CAST IN SITU CONCRETE
1.1 Concrete o be dass 20119

1.2 Concrete to be cured for & minimum periced of 7
days

1.3 Concrate haunching (class 15M9) to ba
provided &t all joints of the precast kerbs

1.4 All concrete to be used for doping kerbs of sdge
beams shall have a sump not greater than 60mm

1.5 Where there is 8 diffarence batwean the top of
he subbase and the bottem of the cast in silu kerbs
of less than T6mm, such difference shall be made
up with tha same concrate as spacified for the kerb,
otterwise compacted subbase material shall be
usad

1.6 The use of a machine to place cast in-situ kerbs
rmust be approved by the Engineer

2. PRECAST KERBS
2.1 All precas! karbs shall comply with the
requirement SANS 927
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DATE OCTOSER 2024 BOO No.
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CRAWNG
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TYPICAL SECTION THROUGH MOUNTABLE KERB
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Na. CIV/5S,'1300,/50
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180

140

SEMI-MOUNTABLE KERB (FIG. 7}

200

1 il 200

150 I, 300 I, L

Al

HALF~BATTERED BARRIER KERB (FIG. 3) RECTANGULAR EDGING STRIP MOUNTABLE KERB (FIG. 8)
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PROJECT DESCR PTION:

IMPLEMENTATION OF ROADS AND
STORMWATER IN WARD 20

ORAWNG DESCRIPTION

KERBING DETAILS:
CEMETERY ROAD

SCALE SHEET Na.
AS SHOWN SHEET 1 OF 1 SHEETS

DRAWING No REVISION Na.
CIV/R&S5M300/51 00
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