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PART A
INVITATION TO BID

oBUt

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND

ENVIRONMENTAL AFFAIRS

BID NUMBER: | Alad7sozip | CLOSING DATE; 12 CCTOBER 2007 | CLOSING TIME: l 12400
PROVISION O TERANCE SERVICES FOR DEPART  AGRICULTURE, RURAL DEVELOFRENT , LAND AN

DESCRIPTION | ENVIROMMENTAL AFFAIRS FOR £ PERIOD OF 36 10!

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

MBOMBELA, Riverside Government Complex, Building Ne 9, Government Boutevard, Mbombela, 1200, PIET RETIEF, No. 11 Measroch Street.
Piet Retief Office, KWAMHLANGA, KwaMhlangs Government Complex, Department of Finance, Building Ne. 12, Computer Centre EVANDER, 10
Comell Road (previously eccupied by Evander Home Affairs Offices), Evander, 2280, BUSHBUCKRIDGE, Bushbuckridge Advice Centre, Department
of Finance, Protea building {old Telkom building), MIDDELBURG, Department of Public Works, Cnr. Lillian Ngoyi{ and Dr Beyers Naudé Streets - Old
TP A Building, Upper ground floor, Office numbers A20, 21 and 25, MALELANE, 24 Air Street, Malelane, ELUKWATINT  Lickwatini Sub Regional
oﬂke% Ofﬁce numbcrf, AAY and A5 {opposite Elukowatini Community Hatl} Stand numbcr 12 Extension A, Ei%ukwa\ini.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | s 1 & CONTACT PERSON M 21
TELEPHONE NUMBER | 613 ; TELEPHONE NUMBER
| CELL. NUMBER CELL. NUMBER B
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS Bobuhlobo.agrive@amail. com E-MAIL._ADDRESS zimasia@mpg.qov .za
SUPPLIER INFORMATION o immme T
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS . B}
TELEPHONE NUMBER | CODE . NUMBER |
CELLPHONE NUMBER _ |
FACSIMILE NUMBER | CODE NUMBERI
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR | SUPPLIER
STATUS SYSTEM PIN: ‘ DATABASE No: | MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[es [ Ne []ves CINe
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] - L :
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [JYes [INo
SUPPLIER FOR THE GOODS
| SOUTHAFRICAFOR | [Li¥es [N ISERVICES WORKS OFFERED?
THE GOODS ' [IF YES, ANSWER THE
/SERVICES AWORKS | [IF YES ENCLOSE PROOF} QUESTIONNAIRE BELOW ]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SCUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

] YEs [INO
] YEs CINO
[} YES [INO
(] YES [INO
[ es NG

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND [F NOT REGISTER AS PER 2.3 BELOW,

1

3



oBU

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION: . - —

1.2.

1.3

14.

"BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WiLL NOT BE ACCEPTED FOR

CONSIDERATION.,

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN
THE BID DOCUMENT.

THIS BID !S SUBJECT TC THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

23

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
QRGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE |
WIWW.SARS.GOV.ZA,

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMITA SEPARA?E
TGS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE FROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS iN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE

NB: FAILURE TO PROVIDE { OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:
(Proof of authority must be submitted e.g. company resolution)

DATE:



MPUMALANGA PROVINCIAL GOVERNMENT

#

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
- AFFAIRS

BID DOCUMENT
BID NUMBER: ALA/475/22IMP
PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF

AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS
FOR A PERIOD OF 36 MONTHS

NAME OF BIDDER

BID AMOUNT

COMPLETION PERIOD

TEL NUMBER

FAX NUMBER

PREPARED FOR: PREPARED BY:

. FoL g, o

ENGINEERING SERVICES

HEAD OF DEPARTMENT MPUMALANGA DEPT. OF AGRICULTURE,
MPUMALANGA DEPT. OF AGRICULTURE, RURAL RURAL DEVELOPMENT, LAND AND
DEVELOPMENT, LAND AND ENVIRONMENTAL ENVIRONMENTAL AFFAIRS

AFFAIRS PRIVATE BAG X11219

PRIVATE BAG X11219 NELSPRUIT

NELSPRUIT 1200

1200

CLOSING DATE: AS PER BID BULLETIN at 12:00PM
THIS BID IS VALID FOR 90 DAYS



Mpumalanga DARDLEA; Maintenance Services

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF
AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS

FOR A PERIOD OF 36 MONTHS
DETAILS of BIDDER
NAME OF BIDDER e e
PHY SIC AL ADDRE S S e
POSTAL ADDRESS
CONTACT PERSON  (NAME) e
(SURNAME).....couoi i)
(PHONE NO) e
(CELLINO) oo,
(FAXNO) e,
(E-MAIL) e
BID Initials: Index

Part T1. BIDDING Procedures
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT,
LAND AND ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

Contents: Page:‘

Part T1: BID procedures

T1.1 { Notice and Invitation to BID T5-T6
T1.2 | BID Data T7-T15
T1.3 | Standard Conditions of BID T16-T24

Part T2: Returnable schedules

T2.1 | List of Returnable Documents T25-T26
T2.2 | Returnable Schedules T27-T77
Part C1: Agreement and Contract Data

C1.1 | Form of Offer and Acceptance C1-C6
C1.2 | Contract Data C7-C24
Part C2: Pricing data

C2.1 | Pricing instructions C25 - C27
C2.2 | Bill of Quantities C28-C29

Part C3: Scope of Work

C3.1 | Standard Specifications C32
C3.2 | Project Specifications C33-C49
C3.3 | Particular Specifications C50 - C80

C3.4 | Schedule of Drawings

Part C4: Site Information

C4.1 | Locality Plan C82
C4.2 | Site Notice Board €83

BiD Initials: Index
Part T1: BIDDING Procedures
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SCHEDULE OF BID DRAWINGS

The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i)(j) of the General
Conditions of Contract:

(TO BE ISSUED DURING SITE HANDOVER IF NOT INCLUDED IN THE BID DOCUMENT)

DRAWING NO: DESCRIPTION:

The Service Provider shall satisfy himself that the sets of drawings are complete in accordance with the above
schedule, and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the
Engineer immediately and have the discrepancy rectified. No liability whatsoever will be admitted by the Employer
in respect of errors in BIDs attributed to any such discrepancy.

BID {nitials: Index
Part T1: BIDDING Procedures
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PART T1: BID PROCEDURES

TABLE OF CONTENTS Page Colour
T1.1: NOTICE AND INVITATIONTOBID ... T.5 White
T1.2: BIDDATA ettt een e e v aeseesnane T8 Pink
T1.3: ANNEXURE F: STANDARD CONDITIONS OFBID___ T.47  Pink
BID Initials: Incex
Notice and Invitation to 8ID

Part T1: 81D Procedures



Mpumalanga DARDLEA: Maintenance Services

MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF
AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS
FOR A PERIOD OF 36 MONTHS

BID NO: AS PER BID BULLETIN

The Mpumalanga Department of Agriculture, Rural Development, Land and Environmental Affairs invites bids
for PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

The works consist of wall partitioning, paving and supply of packaging tables and other general works.
Service Providers should have a CIDB contractor grading of 1CE, 1GB, 1ME, 1EP or higher.

BID documents will be obtainable from the following supply chain management offices Mbombela Riverside
Government Complex, Malelane 24 Air Street, Siyabuswa Old Parliament Building, Middleburg
Department of Public Works, KwaMhlanga Government Complex Department of Finance, Piet Retief
no. 11 Mearsorch Street, Evander 10 Corneil Road, Elukwatini Sub-Regional Offices and
Bushbuckridge Advice Centre, Department of Finance, on payment of a non-refundable fevy of R100.00

or can be downloaded at hitp:/lwww. etenders gov.za/content/advertised-tenders. Only bank guaranteed

cheques or cash will be accepted and document can be collected between 7:45 and 16:00 Cheques shall be

made payable to Mpumalanga Provincial Government.

The closing date for receipt of bids is: AS PER BID BULLETIN at 12h00 PM.

Duly completed BIDs enclosed in a sealed envelope marked “PROVISION OF MAINTENANGE SERVICES
FOR THE DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS FOR A PERIOD OF 36 MONTHS” with the name of the Bidder, shall be deposited in the clearly
marked BID boxes provided at the following Supply Chain Offices: Mbombela, Malelane, Bushbuckridge,
KwaMhlanga, Middieburg, Piet Retief and Evander. The BIDs will be opened in public.

No Compulsory Site Briefing will be conducted prospective service providers are requested to contact the
Employer / Representative at Cell: 076 785 0655 or Email:malinga.wandile@gmail.com

BID Initials : T4
Part T1; BID Procedures Notice and Invilation to BID



Mpumalanga DARDLEA: Maintenance Services

Telegraphic, telephonic, telex, facsimile, e-mail and late bids WILL NOT be accepted

Bidders should ensure that bids are delivered on time to the correct address. If the bid is tate, it will not be

accepted for consideration

All documentation submitted in response to this bid must be in English, unless otherwise indicated under

technical specification.

AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

PRIVATE BAG X11219

NELSPRUIT

1200

Ms N Mafu
Tel: 013 766 6096
Email: nobuhlobo.agric@gmail.com

Empioyer: Engineer:
For: For:
HEAD

AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

PRIVATE BAG X11219

NELSPRUIT

1200

Mr. W. Malinga
Cell: 076 785 0655
Email:malinga.wandile @gmail.com

BiD

initials :

Part T1: BID Procedures

Tt.1
Notice and Invitation to BID



Mpumalanga DARDLEA: Maintenance Services

T1.2. BID DATA

The Conditions of BID in the Standard Conditions of BID as contained in Annex F of CIDB Standard
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of the prospective service providers in this BID in the
section T1.3 of the BID Data.

The Standard Conditions of BID make several references to the BID Data for details that apply
specifically to this BID. The BID Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of BID. Each item of BID Data given below is
cross-referenced to the relevant clause in the standard Conditions of BID.

F.1.1 The Employer for this Contract is: Mpumalanga Department of Agriculture, Rural Development,
Land and Environmental Affairs

F.1.2 BID Documents
The BID Document consists of the following:

BID

T1: BID Procedures
T1.1: Notice and Invitation to BID
T1.2: BID Data

T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules

CONTRACT

Part 1: Agreements and Contract Data
C1.1: Form of Offer and Acceptance
Ct.2: Contract Data
C1.3: f-orm of Guarantee
C1.4: Agreement with Adjudicator
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
(No 85, 1993)

Part 2. Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities

Part 3: Scope of Work
C3.1; Standard Specifications
C3.2: Project Specifications
C3.3: Particular Specifications

Part 4: Site Information
C4.1: Locality Plan
C4.2: Construction Notice Board

DRAWINGS
Drawings to be issued during site handover.
The BID Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical addresses stated in the BID Notice, upon payment of the deposit stated
in the BID Notice.

BID initials : T1.2
Part T1: BID Procedures BID Data



Mpumalanga DARDLEA: Maintenance Services

F.1.4 The Employer’s agent is: None
F.1.5 The Employer’s right to accept or reject any BID Offer

The Employer may accept or reject any variation, deviation, BID Offer, or alternative Offer, and may

cancel the BID process and reject all BID Offers at any time before the formation of a Contract. The

Employer shall not accept or incur any liability to a service provider for such cancellation and rejection,

but wilt give written reasons for such action upon written request to do so.

F.2.1 Eligibility
1. A service provider will not be eligible to submit a BID if:

(@) The service provider submitting the BID is under restrictions or has principals who are under
restriction to participate in the Employer’'s procurement due to corrupt of fraudulent practices;

(b} The service provider does not have the legal capacity to enter into the Contract:

(¢} The service provider submitting the BID is insolvent, in receivership, bankrupt or being wound up,
has his affairs administered by a court or a judicial officer, has suspended his business activities,
or is subject to legal proceedings in respect of the foregoing;

(d) The service provider does not comply with the legal requirements stated in the tEmployer's
procurement policy;

(e) The service provider cannot demonstrate that s/he possesses the necessary professional and
technical qualifications and competence, financial resources, equipment and other physical
facilities, managerial capability, personnel, experience and reputation to perform the Contract;

{f)y  The service provider cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legisiation applicable to the work in the Contract.

{(g) Only those service providers who have in their employ management and supervisory staff
satisfying the requirements of the Scope of Work for Labour Intensive Competencies for
supervisory and management staff are eligible to submit BIDs.

2. CiDB GRADING
I. Only those service providers who are registered with the CIDB as defined in the Regulations 09
June 2004 and 22 July 2005, in terms of the CIDB Act No 38 of 2000, or are capable of being so
prior to the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designation determined in accordance with the Sum bidded for a 1CE, 1GB,
1ME, 1EP ar higher work, are eligible to submit BIDs.
Il. Joint Ventures are eligible to submit BIDs provided that:
1. every member of the Joint Venture is registered with the CIDB:
2. the lead partner has a Contractor grading designation in the 1CE, 1GB, 1ME, 1EP or
higher; and
3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the Sum bided for a 1CE, 1GB,
1ME,1EPorhigher '
BID nitials : T1.2

Part T1: BID Procedures BID Data



Mpumalanga DARDLEA: Maintenance Services

F27 Site visit and clarification meeting
The arrangements for the compulsory site inspection visit and clarification meeting are as follows:
Location: Service providers are requested to meet the Employer / Engineer at the EHLANZENI
DISTRICT OFFICE, CYCAD BUILDING, BLOCK 4, AQUA STREET, RIVERSIDE OFFICE PARK,
NELSPRUIT
Date: As per the bid bulletin Starting time: As per the bid bulletin
Enquiries and confirmation of attendance at least TWO FULL WORKING DAY in advance regarding the

meeting and site inspection may be directed to:

Name: Mr. W. Malinga
Telephone No: 076 785 0655

Bidders must note that the Employer is not obliged to answer to phane calls regarding confirmation of
attendance and requests for directions to site after the starting time of the clarification meeting.

Service Providers must sign the attendance list and name of their business entity. Addenda will be
issued and BIDs will be received only from those business entities appearing on the attendance
list.

F.210 Pricing the BID Offer

{a) Value Added Tax

The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legisiation.
The successful service provider shall be required to produce a VAT invoice that shall only be prepared
once measurements and valuations for work done in Terms of Contract Offer have been agreed with
the Employers agent and a Certificate of Payment issued.

* Payment of VAT to non-VAT vendors shall be processed from the month in which the service
provider’s liability with the South African Revenue Services is effective.

F.2.11 Alterations to document
A BID Offer shall not be considered if alterations have been made to the Forms of BID data or Contract
data {unless such alterations have been duly authenticated by the service provider) or if any particulars
required therein have not been completed in all respects.

F.2.12 Alternative BiD Offers
No alternative Offers will be considered.

F2.13 Submitting a BID Offer

F.2.13.3 BID Offers shall be submitted as an original only.

Under no circumstances whatsoever may the BID forms be retyped or redrafted.

Photocopies of the original BID documentation may be used, but an original signature must appear on
such photocopies.

F.2.13.5 The Employer's address for delivery of BID Offers and identification details to be shown on such
BiD Offer package are:

Location of BID hox: As indicated in BID Notice
Physical address: As indicated in BID Notice
Identification details BID for: PROVISION OF MAINTENANCE SERVICES FOR THE

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS
Closing Date: As per the bid bulletin at 12h00

BID Initiais : T1.2
Part T1: BID Procedures BID Data



Mpumalanga DARDLEA: Maintenance Services

F.2.15 Closing Time

The closing time for submission of BID Offers is: 12h00, date as per bid bulletin as stated in the
Notice and invitation to BID.

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted.
F.2.16 BID Offer validity

The BID Offer validity period is 90 days from the closing time for submission of BIDs.
F.2.18 Provide other material

The service provider shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-intensive portion of the
works together with satisfactory evidence that such staff members satisfy the eligibility requirements

F.2.19 Access

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.
F.2.22 Return of BID Documents

Not applicable.
F.2.23 EVALUATION PROCESS

1.1. The valuation process comprises of the following phases:

1.1.1  Phase | Initial screening process
During this phase bid documents will be reviewed to determine compliance with the following:

e Al SBD forms should be fully completed and signed

+ The Bill of Quantities (BoQ) must be fully completed and signed by the bidder. All the pages of the
document must initialfed.

Signed Joint Venture Agreement and Power of Attorney in case of Joint Ventures:
Company Profile, including previous contract work done, value of the work and contactable references
per contract.

» Certificate of Contractor Registration issued by the Construction Industry Development Board. Where
a service provider satisfies CIDB Contractor grading designation requirements through Joint Venture
formation, such service providers must submit the Certificates of Contractor Registration in respect of
each partner.

* Al bidders must be registered with the Central Supplier Database {CSD) failure to do so will be
automatically disqualified.

* The Declaration Certificate for Local Production and Content (SBD 6.2) together with Annexure C
(Local Content Declaration: Summery Schedule) must be completed, duly signed and submitted by
the bidder at the closing date and time of the bid;

NB: It is the responsibifity of the bidder to ensure that the following key information is in order to avoid any
disqualification during the bid evaluations:

Tax compliance status

The Business registration status

Bid restrictions and defauliers status

Bank Account information

ldentification number and the service of the state status

Failure to submit or adhere to the above will lead to automatic disqualification.

BID Initials : T1.2
Part T1: BID Procedures BID Data
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1.1.2 Phase H: Local Content Calculation

All bidders who passed the first phase will be evaluated on the correctness and completeness of the
annexure C of the Local Production and content

The following items are part of the BoQ and are designated according to the Department of Trade and

industry (DT}

Item No Designated items ggf;g:fatgg
1 Valves 70%
2 Steel 100%
3 Cables 90%
4 Pumps 70%
5 Furniture Products: (Office furniture) 85%
6 Electrical cables 90%
7 Residential Electricity Metre: -

8 Prepaid Electricity Metres 70%
9 Smart Metres 50%
10 Steel Products and Components for Construction -

11 Steel Value-added Products 100%
12 Fabricated Structural Steel 100%
13 Joining/Connecting Components 100%
14 Frames 100%
15 Roof and Cladding 100%
16 Fasteners 100%
17 Wire Products 100%
18 Ducting and Structural pipework 100%
19 Gutters, downpipes & lauders 100%
20 Plates 100%
21 Sheets 100%
22 Galvanised and Colour Coated Coils 100%
23 Wire Rod and Drawn Wire 100%
24 Sections 100%
25 Reinforcing bars 100%

Pumps, Medium Voltage (MV) Motor and Associated o

26 Accessories 70%
27 Accessories 100%
28 Casting or Frame Fabrication 100%
29 Assembly and Testing of the fully-built unit 100%

» A bidder who will score below the stipulated percentage must have an exemption letter from DTI that they are
allowed to be further evaluated on functionality even if they have scored below the stipulated percentage.

+ A bidder must calculate each item separately as per the Guidance Document for the Calculation for Local
Content ( attached)

» The instruction notes from National Treasury are attached as a guidance on all designated sectors

» The exchange rate to be used for the calculation of local production and content will be the exchange rate
published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid; and only
the South African Bureau of Standard (SABS) approved technical specification number SATS 4286: 2011 must
be used to calculate local content.

BiD tnitials : 1.2
Part T1: BID Procedures BID Data
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» The local content (LC) expressed, as a percentage of the bid price must be calculated in accordance with the
following formula, which must be disclosed in the bid documentation:

LC=(1-X) "100

Y
Where
X is the imported content in Rand
Y is the bid price in Rand excluding value added tax (VAT)

» Prices referred to in the determination of x will be converted to Rand (ZAR) by using the exchange rate
published by the SARE at 12:00 on the date of advertisement of the bid.

» The SABS approved technical specification number SATS 1286:2011 and the Guidance of the caiculation of
local together with the Local Content Declaration Templates (Annexure C (Local Content Declaration: Summery
Schedule), D (Imported Content Declaration: Supporting Schedule to Annexure C) and E (Local Content
Declaration: Supporting Schedule to Annexure C) are accessible to all potential bidders on the dti’s official
website hitp://www thedit.gov.za/industrial development/ip. jsp at no cost.

1.1.3. Phase Il: Functionality evaluation as per attached Terms of Reference

a) Bids will be evaluated strictly according to the bid evaluation criteria stipulated in the terms of reference

b) Bidders must as part of their bid documents, submit supportive documentation for all technical
requirements as indicated hereunder. The panel responsible for scoring for the respective bids will evaluate
and score all bids based on their submissions and the information provided.

¢} Bidders will not rate themselves, but need to ensure that all information is supplied as required. The Bid
Evaluation committee (BEC) will evaluate and score all responsive bids and will verify all documents
submitted by the bidders.

d} The panel members will individually evaluate the responses received against the following criteria as set
out below:

Experience relevant to this technical field (Proof such as orders, completion certificates and appeintment letters
must be included)

CRITERIA EVIDENCE VALUE WEIGHTING
Plant and Equipment No existence 1
available owned or
leased by the Bidder Hand tools (list them), truck and LDV 2
(must have proof of ownership or hiring
arrangerment)
Hand tools (list them), LDV, concrete 3

mixer, TLB/Excavationfloader and truck
(must have proof of ownership or hiring
arrangement)

Hand tools (list them), LDV TBL/ 4 10
Excavation/ loader, truck, concrete
mixer and roller/ compactor {must have
proof of ownership or hiring
arrangement ]
Hand tools (list them), truck, TLB/
Excavator/ loader, Grader, compactor,

concrete mixer and LBV's {(must have 5
proof of ownership or hiring
arrangement)
BID Initials : T1.2
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Current contractual
obligations. Bidder must
provide list of previous
and current projects with
contactable references.
The information must
include name of project,
nature, value, start and
end date, contact
details.

Committed afier bid closing date on
more than 6 months

Committed for 5 months after closing of
this bid

Committed for 4 months after this bid
closing date

Committed for 3 months after this bid
closing date

Completed all current obligations and
No current obligations

10

List of Activities showing
key strategic project
milestones with times
tines in carrying out the
works

No information

Gantt chart or excel with activities

Clear activities, Gantt chart or excel
and within contract period

Clear activities, Gantt chart or excel
and within contract period

Clear activities, Gantt charts or excel ,
resources and completion is within
confract duration

20

Experience relevant in
similar value of works
{Proof such as orders,
completion certificates
and appoiniment letters
must be included)

No information

Two similar contracts

Three similar contracts

Four similar contracts

Five or more similar coniracts

20

Details of staff available
for this Contract (Attach
CV's and certified
copies of qualifications
for verification.
Certification should not
be more than 3 months
by the closing of bid.
Details of staff available
for this Contract with
written consent from
relevant personnei)

No information = no staff indicated

General staff

Relevant technicians {builders,
journeymen, plant operators, plumbers,
electrician) subcontracted with

appropriate experience

Al relevant technicians (builders,
journeymen, plant operators, plumbers,
electrician) within the organization with
appropriate experience

Al relevant technicians (builders,
journeymen, plant operators, plumbers,
electrician} as indicated in the tender
document within the organization with
appropriate experience and
Professionals registered with relevant
bodies

10

BID
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Experience relevant to
this technical field (Proof No information 1
such as orders,
completion  certificates One or Two similar contracts
and appointment letters
must b%pincluded) Three similar contracts 20
Four similar contracts
Five or more similar contracts 5
Bidders Bank F. G and H or if submitted no
rating  (Submit information 1
Letter from
Bank indicating
Bank rating) Eand D 2 10
c 3
B 4
A 5
Total 100

Only bidders who attain a minimum of 70 percent on Functionality will qualify to proceed for further
evaluation on Price and Preference points.

€)

f)

Each panel member will rate each individual criterion on the score sheet using the following scale:
1-Poor, 2- Average, 3- Good, 4- Very Good, 5- Excellent

Individual value scores will be multiplied with the specified weighting for the criterion to obtain the marks
scored for all elements. These marks will be added and expressed as a fraction of the best possible score
for all criteria. This score will be converted to a percentage and only bidders that have met or exceeded the
minimum threshold of 70% for functionality will be evaluated and scored in terms of pricing and socio-
economic goeals as indicated hereunder.

The value scored for each criterion will be multiplied with the specified with weighting for the relevant
criterion to obtain the marks scored for each criterion. These marks will be added and expressed as a
fraction of the best possible score for ali criteria.

This score will be converted to a percentage and only bidders that have met or exceeded the minimum
threshold of 70 percent for functionality wili be evaluated and scored in terms of pricing and socio economic
goals as indicated hereunder.

Any proposal not meeting a minimum score of 70 percent functionality proposal will be disqualified.

The price will not be evaluated as this stage

BID
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Phase Ili: Price / Financial stage

a) Price / Financial proposal must be submitted in South African Rand.
b) The following formula will be used to calculate the points for price in respect of this bid:

Ps =80 (1 — (Pt = Pmin)
P min

Where

Ps= Points scored for comparative price of bid under consideration
Pt= Comparative price of bid under consideration

P min = Comparative price of lowest acceptable bid

c) The responsive bids will be adjudicated by the State on the 80/20-preference point for Broad-
Based Black economic empowerment in terms of which points are awarded to bidders on the basis
of.

= The bidded price {maximum 80 points)
» Broad-based black Economic Empowerment as well as specific goals (maximum 20
points)

d) The department reserves the right to arrange contracts with more than one contractor.

e) The Preferential Procurement Policy Framework Act 2000 (PPPFA) Preferential Procurement
Regulations 2017, Regulations were gazetted on 20 January 2017 (No. 40553) and effective from
01 April 2017. These bid will be evaluated as per above mentioned regulations. Bidders are
required to submit B-BBEE status level certificate issued by an authorised body or person; a
sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or any other requirement
prescribed in terms of the Broad-Based Black Economic Empowerment Act and in case a Joint
Venture, a combined BBBEE certificate for the service providers must be provided, and
subcontracting, the regulations will be followed.

f) A bidder will not be awarded the points claimed for B-BBEE status level of contribution if it is
indicated in the bid documents that such a bidder intends subcontracting more than 25% of the
contract value to any other enterprise that does not qualify for at least the same number of points
that the bidder qualifies for, unless the intended sub-contractor is an EME that has the capability
and ability to execute the sub-contract.

g) A contractor is not allowed to sub-contract more than 25% of the contract value to another
enterprise that does not have equal or higher B-BBEE status level, unless the intended sub-
contractor is an EME that has the capability and ability to execute the sub-contract.

h) In relation to a designated sector, a contractor must not be allowed to subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipufated minimum threshold.

i) A maximum of 20 points may be awarded to a bidder for being a Broad-Based Biack Economic
Empowerment and / or subcontracting with a Broad-Based Black Economic Ermpowerment
stipulated in the Preferential Procurement regulations of 2017. For this bid the maximum number of
Broad-based Black Economic Empowerment status that could be allocated to a bidder i8 indicated
below:

BID fnitials T+.2
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B-BBEE Status Level of Contributor Number of points (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
NON-COMPLIANT CONTRIBUTOR 0

Failure to capture the required status level and to submit the required B-BBEE status level certificates will
lead to a zero (0) status level for non-compliant service providers.

a} The points scored by a bidder in respect of the points indicated above will be added to the points scored
for price.

b) Bidders are requested to complete the various preference claim forms in order to claim preference
points.

c) Only a bidder who has completed and signed the declaration part of the preference claim form will be
considered for B-BBEE status.

d) Supply Chain Management may, before a bid is adjudicated or at any time, require a bidder to
substantiate claims it has made with regard to B-BBEE status.

e) Points scored will be rounded off to the nearest 2 decimals.

f) In the event that two or more bids have scored equal total points, the contract will be awarded to the
bidder scoring the highest number of points for B-BBEE status. Should two or more bids be equal in all
respects, the award shall be decided by drawing of lots.

A contract may, on reasonable and justifiable grounds, be awarded to a bid that did not score the
highest number of points. The bidder must submit copies of identity documents of all directors or
shareholders of the company with the bid documents at the closing date and time of the bid.

1.1.3 Phase IV: Vetting
Shortlisted bidders will be required to undergo the velting procedure to verify the authenticity of the
submitted documents during the submission period and bidder can be eliminated if discovered that
false information was submitted and this doesn’t mean that the bid is automatically awarded to you.

CLIENT BASE

Bidders may have specific experience and submit at least four recent references (in a form of written proof
(s) on their company’s letterhead including relevant person(s), telephone, fax numbers and e-mails} of
similar work undertaken.

DARDLEA reserves the right to contact references during the evaluation and adjudication process to obtain
information.

LEGAL MPLICATIONS

Successful service providers must be prepared to enter into a service level agreement with the DARDLEA.
DARDLEA reserves the right to award this bid on a non-exclusive basis, i.e. DARDLEA may procure similar
services outside this bid with the view of securing the best service and value for money.

COMMUNICATION

Supply Chain Management will communicate with bidders for, among others. Where bid clarity is sought, to
obtain information or to extend the validity period. Any communication either by facsimile, letter or
electronic mail or any other form of correspondence to any government official, department or
representative of a testing institution or a person acting in an advisory capacity for DARDLEA in respect of
this bid between the closing date and the award of the bid by the bidder is prohibited.

COUNTER CONDITIONS

Bidders' attention is drawn to the fact that amendments to any of the Special Conditions by bidders will

BIiD Initials : T1.2
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result in invalidation of such bids.

PROHIBITION OF RESTRICTIVE PRACTICES

a.

b)

In terms of section 4(1) of the Competition Act No. 89 of 1998, as amended, an agreement between, or
concerted practice by, firms or a decision by an association of firms, is prohibited if it is between parties in a
horizontal relationship and if a bidder(s) is/are or a contractor(s) was/were involved in:
s Directly or indirectly fixing a purchase or selling price or any other trading condition;
 Dividing markets by allocation customers, suppliers, territories or specific types of goods or
services; or
+ Collusive bidding.

If a bidder{s) or contractor(s), in the judgment of purchaser, has/have engaged in any of the restrictive
practises referred to above, the purchaser may, without prejudice to any other remedy provided for,
invalidate the bid(s) for such items(s) offered or terminate the contract in whole or in part and refer the
matter to the Competition Commission for investigation and possible imposition of administrative penalties
as contemplated in the Competition Act no.89 of 1988.

FRONTING

DARDLEA supports the spirit of broad based black economic empowerment and recognizes that real
empowerment can only be achieved through individuals and businesses conduction themselves in
accordance with the Constitution and in an honest, fair, equitable, transparent and legally compliant
manner. Against this background DARDLEA condemns any form of fronting.

DARDLEA, in ensuring that bidders conduct themselves in an honest manner will, as part of the bid
evaluation processes, conduct or initiate the necessary enquiries/investigations to determine the accuracy
of the representation made in bid documents, Should any of the fronting indicators as contained in the
Guidelines on Complex Structures and Transactions and Fronting, issued by the Department of Trade and
industry be established during such enquiry/investigation, the onus will be on the bidder / contractor to
prove that fronting does not exist.

Failure to do so within a period of 14 days from date of notification may invalidate the bid/contract and may
also resuit in the restriction of the bidder/contractor to conduct business with public sector for a period not
exceeding ten years, in addition on any other remedies DARDLEA may have against the bidder/contractor
concerned.

PRESENTATION

F.3.13

F.3.13.1

DARDLEA may require presentations/interviews from shaort-listed bidders as part of the bid process
Acceptance of BID Offer
BID offers will onily be accepted on condition that:
(a) The BID Offer is signed by a person authorised to sign on behalf of the service provider,

(b} the service provider's declaration of compliance with the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations 2003, is included with her/his BID submission;

(c) a service provider who submitted a BID as a Joint Venture has included an acceptable Joint
Venture Agreement with her/his BID;

{d} the service provider or a competent authorised representative of the Contractor who submitted the
BID has attended the compulsory clarification meeting or site inspection;

(e) the Contractor who submits the BID has been registered with the Construction Industry
Development Board in accordance with the Construction Industry Development Board Act No. 38
of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can
submit proof or evidence that s/he will be able to register within 10 days of the closing date for
submission of BIDs;

(f} the service provider or any of its principals is not listed on the register of BID Defaulters in terms of

BID
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F.3.18

(g)

(h)

(i)
)
(k)
0
(m)

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the Public Sector;

the service provider has not abused the Employer’s Supply Chain Management System or has
failed to perform on any previous Contract and has been given a written notice to this effect;

The service provider or any of its Principals, Directors or Managers is not employed in the service
of the State (all spheres of government) nor is a Public Representative (Councillor);

a company profile is attached;

the required Certificates listed in F.2.23 above, are attached,;

The Returnable Schedules in T2.2 have been completed and signed;
The Form of Offer in C1.1 has been signed by the Service Provider;

the Employer is satisfied that the service provider or any of her/his Principals have not influenced
the BID Offer and acceptance by the following criteria:

a. having Offered, promised or given a bribe or other gift or remuneration to any person in
connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract;

¢. having approached an Officer or employee of the Employer or the Employer's Agent with the
objective of influencing the award of a Contract in the service provider's favour;

d. having entered into any agreement or arrangement, whether legally binding or not, with any
other Person, Firm or Company to refrain from Quoting for this Contract or as to the amount of
the BID to be submitted by either party;

e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or
approximate amount of his proposed BID;

f.  The Employer may, in addition to using any other legal remedies, repudiate the BID Offer and
acceptance and declare the Contract invalid should it have been concluded already.

Copies of Contract

The number of paper copies of the signed Contract to be provided by the Employer is ONE.

BiD
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T1.3: Annex F: Standard Conditions of Bid

(As contained in Annexure F of South African National Standard: Construction procurement processes,
Methods and procedures: SANS 294: 2004 Edition)

F.1 General
F.1.1 Actions

The emplioyer and each service provider submitting a Bid offer shall comply with these conditions of Bid. in their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and
with integrity, and behave equitably, honestly and transparently.

F.1.2 Bid Documents
The documents issued by the employer for the purpose of a Bid offer are listed in the Bid data.
F.1.3 Interpretation

F.1.3.1 The Bid data and additional requirements contained in the Bid schedules that are included in the returnable
documents are deemed to be part of these conditions of Bid.

F.1.3.2 These conditions of Bid, the Bid data and Bid schedules which are only required for Bid evaluation
purposes, shall not form part of any contract arising from the invitation to Bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions
apply:

a) comparative offer means the service providers financial offer after the factors of nonfirm prices, all
unconditional discounts and any other Bided parameters that will affect the value of the financial offer have
been taken into consideration

b} corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the Bid process: and

c) fraudulent practice means the misrepresentation of the facts in order to influence the Bid process or the
award of a contract arising from a Bid offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or service that bear
on its abitity to satisfy stated or implied needs

F.1.4 Communication and employer's agent

Each communication between the employer and a service provider shall be to or from the employer's agent only,
and in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall
not take any responsibility for non-receipt of communications from or by a service provider. The name and contact
details of the employer’'s agent are stated in the Bid data.

F.1.5 The employer’s right to accept or reject any Bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, Bid offer, or alternative Bid offer, and may
cancel the Bid process and reject all Bid offers at any time before the formation of a contract. The employer may
accept any Bid offer in part or in fult and split the Bid to award to one or more Bid offers. The employer shall not
accept or incur any liability to a service provider for such cancellation and rejection, but will give written reasons for
such action.

F.1.5.2 Price negotiations

F.1.5.2.1 Rates will be negotiated whereby a standard rate will apply to all successful bidder(s) in terms
of the market related price.

Bid Initials ; T1.3
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F.1.5.2.2 If the price offered by the bidder scoring the highest points is not market related, the department
will negotiate a market related price with the bidder scoring the highest points or cancel the bid.

F.1.5.2.3 If the bidder scoring the highest points does not agree to a market related price the department
shali negotiate a market related price with second bidder, if the bidder scoring the second highest
points does not agree to a market related price the department shall negotiate a market related
price with bidder scoring the third highest points.

F.1.5.2.4 If the market related price is not agreed to as envisaged by the first, second and third bidder the
department shall cancel the bid.

F.1.5.3 After the cancellation of a Bid process or the rejection of all Bid offers the employer may abandon the
proposed procurement and re-issue a similar Bid notice and invitation to Bid not less than three months after the

closing dated for Bid offers or have it performed in another manner at any time.
F.2 Service Providers obligations
The service provider shall comply with the following obligations:

F.2.1 Eligibility

Submit a Bid offer only if the service provider complies with the criteria stated in the Bid data and the

service provider, or any of his principals, is not under any restriction to do business with employer.

F.2.2 Cost of Biding

Accept that the employer will not compensate the service provider for any costs incurred in the preparation
and submission of a Bid offer, including the costs of any testing necessary to demonstrate that aspects of

the offer satisfy requirements.

F.2.3 Check documents

Check the Bid documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Bidders shall check the numbers of the pages and satisfy themselves that none are missing or duplicated.
No liability shall be accepted in regard to claims arising from the fact that pages are missing or duplicated.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Bid. Use and copy the documents issued by

the employer only for the purpose of preparing and submitting a Bid offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the

Bid documents by reference.

F.26 Acknowledge addenda

Acknowledge receipt of addenda to the Bid documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the Bid data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which service providers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated

in the Bid data.

Bid Injtials :

Part T1: Bidding Procedures Standard Conditions of Bid



Mpumalanga DARDLEA: Maintenance Services

F.2.8 Seek clarification

Request clarification of the Bid documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the Bid data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover
required in terms of the conditions of contract identified in the contract data. The service provider is advised
to seek qualified advice regarding insurance.

F.2.10 Pricing the Bid offer

F.2.10.1 Include in the rates, prices, and the Bided total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT)), and other levies payable by the successful service provider, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the Bid
data.

F2.10.2 Show VAT payable by the employer separately as an addition to the Bided total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Bid data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the Bid documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the service provider. All signatories
to the Bid offer shall initial all such alterations. Erasures and the use of masking fiuid are
prohibited.

F.2.12 Alternative Bid offers

F.2.12.1 Submit alternative Bid offers only if a main Bid offer, strictly in accordance with all the
requirements of the Bid documents, is also submitted. The alternative Bid offer is to be
submitted with the main Bid offer together with a schedule that compares the requirements
of the Bid documents with the alternative reguirements the service provider proposes.

F.2.12.2 Accept that an alternative Bid offer may be based only on the criteria stated in the Bid data
or criteria otherwise acceptable to the employer.

F.2.13 Submitting a Bid offer

F.2.13.1 Submit a Bid offer to provide the whole of the works, services or supply identified in the
contract data and described in the scope of works, unless stated otherwise in the Bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the Bid offer communicated on paper as an criginal plus the number of
copies stated in the Bid data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same
format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the Bid offer where required in terms of the Bid data.
The employer will hold all authorized signatories liable on behalf of the service provider.
Signatories for service providers proposing to contract as joint ventures shall state which of
the signatories is the lead partner whom the employer shall hold liable for the purpose of
the Bid offer.
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F.2.13.5 Seal the original and each copy of the Bid offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the Bid data, as well as the service
providers name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the Bid data, place and seal the
returnable documents listed in the Bid data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer's address and identification details
stated in the Bid data, as well as the service provider's name and contact address.

F.2.13.7 Seal the original Bid offer and copy packages together in an outer package that
states on the outside only the employer's address and identification details as stated in
the Bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or
premature opening of the Bid offer if the outer package is not sealed and marked as
stated.

F.2.14 Information and data to be completed in all respects

Accept that Bid offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.,

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the Bid offer at the address specified in the Bid data
not later than the closing time stated in the Bid data. Proo§ of posting shall not be accepted
as proof of delivery. The employer shall not accept Bid offers submitted by telegraph, telex,
facsimile or e-maill, unless stated otherwise in the Bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the Bid data for any
reason, the requirements of these conditions of Bid apply equally to the extended deadline.

F.2.16 Bid offer validity

F.2.16.1 Hold the Bid offer(s) valid for acceptance by the employer at any time during the validity
period stated in the Bid data after the closing time stated in the Bid data,

F.2.16.2 If requested by the employer, consider extending the validity period stated in the Bid data
for an agreed additional period.

F.2.17 Clarification of Bid offer after submission

Provide clarification of a Bid offer in response to a request to do so from the employer during the evaluation
of Bid offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance
of the Bid offer is sought, offered, or permitted. The total of the prices stated by the service provider shall
be binding upon the service provider.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred service provider following a competitive sefection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the Bid
offer, the service providers commercial position (including notarized joint venture
agreements), preferencing arrangements, or samples of materials, considered necessary
by the employer for the purpose of a fuli and fair risk assessment. Should the service
provider not provide the material, or a satisfactory reason as to why it cannot be provided,
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F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

by the time for submission stated in the employer's request, the employer may regard the
Bi¢ offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the Bid data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the coniract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the empioyer within the time available for the
employer to issue the contract,

Return of other Bid documents

If so instructed by the employer, return all retained Bid documents within 28 days after the expiry of
the validity period stated in the Bid data.

Certificates

Include in the Bid submission or provide the employer with any certificates as stated in the Bid
data.

F.3 The employer’s undertakings

The employer undertakes to:

F.3.1

F.3.2

F.3.3

F.3.4

Respond to clarification

Respond to a request for clarification received up to five working days prior to the Bid closing time
stated in the Bid Data and notify all service providers who drew procurement documents.

Issue Addenda

If necessary, issue addenda that may amend or amplify the Bid documents to each service
provider during the period from the date of the Bid Notice until seven days before the Bid closing
time stated in the Bid Data. If, as a result a service provider applies for an extension to the closing
time stated in the Bid Data, the Employer may grant such extension and, will then notify it to all
service providers who drew documents.

Return late Bid offers

Return Bid offers received after the closing time stated in the Bid Data, unegpened, {unless it is
necessary to open a Bid submission to obtain a forwarding address), to the service provider
concerned.

Opening of Bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid Bid submissions in the
presence of service provider's agents who choose to attend at the time and place stated in
the Bid data. Bid submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

Bid
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F.3.4.2 Announce at the opening heid immediately after the opening of Bid submissions, at a
venue indicated in the Bid data, the name of each service provider whose Bid offer is
opened, the total of his prices, preferences claimed and time for completion, if any, for the
main Bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.6

F.3.7

F.3.8

F.3.9

F.3.5.1 Where stated in the Bid data that a two-enveiope system is to be followed, open only the
technical proposal of valid Bids in the presence of service provider's agents who choose to
attend at the time and place stated in the Bid data and announce the name of each service
provider whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by service providers, then advise
service providers who remain in contention for the award of the contract of the time and
place when the financial proposals will be opened. Gpen only the financial proposals of
service providers, who score in the quality evaluation above the minimum number of points
for quality stated in the Bid data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial
proposals to service providers whose technical proposals failed to achieve the minimum
number of points for quality.

Non-disclosure

Not disclose to service providers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of Bid offers, the final evaluation
price and recommendations for the award of a contract, until after the award of the contract to the
successful service provider.

Grounds for rejection and disqualification

Determine whether there has been any effort by a service provider to influence the processing of
Bid offers and instantly disqualify a service provider {(and his Bid offer) if it is established that he
engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, on opening and before detailed evaluation, whether each Bid offer properly received:

a) meets the requirements of these Conditions of Bid,
b) has been properly and fully completed and signed, and
c) is responsive to the other reguirements of the Bid documents.

A responsive Bid is one that conforms to all the terms, conditions, and specifications of the Bid
documents without material deviation or qualification. A material deviation or gualification is one
which, in the Employer's opinion, would:

. detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

. change the Employer's or the service provider's risks and responsibilities under the contract,

. or affect the competitive position of other service providers presenting responsive Bids, i it

were to be rectified.
Reject a non-responsive Bid offer, and not aliow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.
Arithmetical errors

Check responsive Bid offers for arithmetical errors, correcting them in the following manner:

Bid
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F.3.10

F.3.11

F.3.12

. Where there is a discrepancy between the amounts in figures and in words, the amount in
words shall govern.
. If a bilt of quantities (or schedule of rates) apply and there is an error in the line item total

resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the iine item total as Bided shall govern, and the unit rate will
be corrected.

. Where there is an error in the total of the prices either as a resuit of other corrections
required by this checking process or in the service provider’s addition of prices, the total of
the prices shall govern and the service provider will be asked to revise selected item prices
(and their rates if a bills of quantities applies} to achieve the Bided total of the prices.

Consider the rejection of a Bid offer if the service provider does not correct or accept the correction
of his arithmetical errors in the manner described above.

Clarification of a Bid offer

Obtain clarification from a service provider on any matter that could give rise to ambiguity in a contract
arising from the Bid offer.

Evaluation of Bid offers
F.3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive Bid offer to a

comparative offer and evaluate it using the Bic evaluation method that is indicated in the Bid Data and
described below:

Method 4: 1) Score quality, rejecting all Bid offers that fail to score the minimum number of points for
Financial offer, | quality stated in the Bid data.

qualily and 2) Score Bid evaluation points for financial offer.

preferences

3} Confirm that service providers are eligible for the preferences claimed, and if so, score Bid
evaluation points for preferencing.

4) Calculate total Bid evaluation points.
5) Rark Bid offers from the highest number of Bid evaluation points to the lowest.

6} Recornmend service provider with the highest number of Bid evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.

Insurance provided by the employer

If requested by the proposed successful service provider, submit for the service provider's information the
policies and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.,

F.3.13 Acceptance of Bid offer

F.3.13.1 Accept Bid offer only if the service provider satisfies the legal requirements stated in Clause F.2.1 of the

Bid Data.

F.3.13.2 Notify the successful service provider of the employer's acceptance of his Bid offer by completing and

returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
Bid data, or agreed additional period. Providing the form of offer and acceptance does not contain any
qualifying statements, it will constitute the formation of a contract between the employer and the successful
service provider as described in the form of offer and acceptance.

Bid
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F.3.13.3 The Contingency will be claimed by the service provider as and when required and it must be

approved by the Accounting Officer of delegated authorities.

F.3.13.4 The service provider must submit bank guarantee, acceptance letter and programme of works upon

appointment

F.3.14 Notice to unsuccessful Service providers

After the successful service provider has acknowledged the employer’'s notice of acceptance, notify other
service providers that their Bid offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the Bid documents to take account of:

a) Addenda issued during the Bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful service provider, and
d} The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

F.3.17

F.3.18

Prepare and issue the final draft of contract documents to the successful service provider for acceptance
as soon as possible after the date of the employer's signing of the form of offer and acceptance (including
the schedule of deviations, if any). Only those documents that the conditions of Bid require the service
provider to submit, after acceptance by the employer, shafl be included.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to compiete formalities for appointing the selected adjudicator at the same time as the

Main contract is signed.

Provide copies of the contracts

Provide to the successful service provider the number of copies stated in the Bid Data of the signed copy of
the contract as soon as possible after completion and signing of the form of offer and acceptance.

Big
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PART T2: RETURNABLE SCHEDULES
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PART T2: RETURNABLE SCHEDULES

T2.1 List of Returnable Documents
The Service Providers must complete the following Returnable Documents in the Appendix

The complete bid document as received from the employer, together with all additional documentation as
requested, must be submitted. No documentation must be removed from the bid document.

Compulsory Returnable Documents:
« Legal Joint Venture Agreement (where applicable);
Bank rating letter, certified by bidder's banker
CIDB registration Certificate;
Proof of Registration with the Central Supplier Database;
Annexure C (Local Gontent Deciaration: Summery Schedule) must be com pleted, duly signed and
submitted by the bidder at the closing date and time of the bid:

* o & o

NB: It is the responsibility of the bidder to ensure that the following key information is in order to avoid any
disqualification during the bid evaluations:

O s Tax compliance status

& The Business registration status

® e Tender restrictions and defaulters status

O e, Bank Account information

® e, tdentification number and the service of the state status

Non-submission of any of the above listed documents may lead to disqualification of the bid.
Returnable Schedules
The bidder must complete the following returnable documents:

Returnable Schedules required only for bid evaluation purposes
» Record of Addenda to Bid Documents (if applicable);

« Proposed Amendments, Deviations and Alternatives (if applicable);

« Bidder's previous experience;

s List of traceable references for similar services;

e Technical Proposal — Full and Detailed (if applicable);

o Fult and Detailed Technical Specifications (Designs and Layouts, Ptans and Drawings, Material
Specifications, etc)

s Schedule of plant and equipment;

+ Schedute of proposed subcontractors

¢ Preliminary Execution Programme;

» Capacity: Signed CVs of staff with letter of consent, certified proof of Qualification(s)n not older than three
(3) months and organogram;

s Company profile;

» Acopy of valid B-BBEE Status Level Verification Certificate or a sworn affidavit;

¢ Valid letter of Good Standing from the Department of Labour;

Other schedules and documents that will be incorporated into the contract and must be completed &
submitted to be considered responsive

» Fully completed and signed Compulsory Enterprise Questionnaire;
» Fully completed and signed Certificate of Authority for Signatory:
* Schedute of amendments, deviations and alternatives;
» Contractor’s health and safety declaration:
Bid Initials : T2
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Fully completed and signed ali SBD forms

The Bill of Quantities (BoQ) must be fully completed and signed

Attendance of site briefing meeting and signing of attendance register

Notification Form in Terms of the Occupational Health and Safety Act 1993, Construction Reguiations 2003
Offer and Acceptance

Contract Data

Pricing schedule

Other

Note that the bid document must be fully completed and signed, failure which may result in disqualification
of the bid.

5 The Offer portion

FPart C1 Agreement and Contract Data
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site information

Note that the hid document must be fully completed and signed, failure which may result in disqualification
of the bid,
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T2.2 Returnable Schedules to be completed by Service Provider
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RECORD OF ADDENDUM TO BID DOCUMENTS

We confirm that the following communications received from the Employer befare the submission of this Bid Offer,
amending the Bid Documents, have been taken into account in this Bid Offer:

Date

Title or Details

Attach additional pages if more space is required.

© Signed

Name

Service
Provider

Date

Position
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CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the service provider by ticking the appropriate box hereunder. The service provider must
complete the Certificate set out below for the relevant category.

L e e e , chairperson of the Board of Directors of
............................................................................ hereby confirm that by resolution of the Board (copy attached)
takenon ... 20......,

MIMS oo e e , acting in the capacity of

......................... S e, W8S BUTHOTISE 1O SigN all Documents in

connection with this Bid and any Contract resuiting from it on behalf of the Company.

Signature of Chairman: ...

Signature of Signatory: ...

As Witnesses:

B e Namein Block Letters.........co.ooovviiie
e Name in Block Letters.......oooovvoeoeoooo
Date: ..o,
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The foltowing particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in
respect of each Partner must be completed and submitted.

Section 1: Name of Enterprise: . ... ... .. it ittt tta et ia e anenen sarrans

Section 2: VAT registration number, ifany. .. ... ..o i i i i

Section 3: CIDB registration number, ifany: . ......... .o i i i e

Section 4: Particulars of Sole Proprietors and Partners in Partnerships

Name* Identity number* Personal income tax number*

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners

Section 5: Particulars of Companies and Close Corporations
Company registralion number . . . ... ... e e
Close Comporation NUMDEr . . ... .ot ittt ettt e e e e et et e s

Tax referenGe NUMDET . . . . e e e

Section 6: Record in the service of the State

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director,
Manager, Principat Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within
the last 12 months in the service of any of the following:

a Member of any Municipal Council an employee of any Provincial Department, Nationai
a Member of any Provincial Legislature or Provincial Public entity or Constitutional Institution
a Member of the National Assembiy or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

a Member of the Board of Directors of any a Member of an Accounting Authority of any National
Municipal entity or Provincial Public Entity

an Official of any Municipality or Municipal entity an employee of Parliament or a Provincial Legislature

If any of the above hoxes are marked, disclose the following:

Name of Sole Proprietor, | Name of institution, Public Office, board Status of service

Partner, Director, Manager,  or organ of State and position held (tick appropriate column)
Principal  Shareholder or Current Within last
Stakehaolder 12 months

“insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the State

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partner in a
Partnership or Director, Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is |
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currently or has been within the last 12 months been in the service of any of the following:

a Member of any Municipat Council an employee of any Provincial Department, National
a Member of any Provincial Legistature or Provincial Public Entity or Constitutional Institution
a Member of the National Assembly or within  the meaning of the Public Finance
the National Council of Province Management Act, 1999 (Act 1 of 1999)

a Member of the Board of Directors of a Member of an Accounting Authority of any National
any Municipal Entity or Provincial Public entity

an Official of any Municipality or an employee of Parliament or a Provincial Legislature

Municipal entity

Name of spouse, child or [ Name of Institution, Public Office, Board Status of service
parent or Organ of State and position held (tick appropriate
column)

Current | Within last
12 months

“insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:

i} authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue Services that my |
our tax matters are in order;

i} confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other
Person, who wholly or partly exercises, or may exercise, controf over the Enterprise appears on the Register of
Bid Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004:

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise,
control over the Enterprise appears, has within the last five years been convicted of fraud or corruption;

Iv) confirms that | / we are not assaociated, linked or involved with any other Biding entities submiting Bid Offers and
have no other relationship with any of the Biders or those respensible for compiling the Scope of Work that could
cause or be interpreted as a conflict of interest; and

iv} confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position
Enterprise
Name
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SCHEDULE OF THE SERVICE PROVIDERS EXPERIENCE

The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves:

SIGNATURE: L., DATE:
{of person authorised to sign on behalf of the service provider)
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KEY PERSONNEL

In terms of the Project Specification and the Conditions of Bid, unskilled Workers may only be brought in from
outside the L.ocal Community if such personnel are not available locally.

The service provider shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally,

SIGNATURE: ..., DATE: oo
(of person authorised to sign on behalf of the service provider)
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Contract Manager)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

|, the undersigned, certify that, to the best of my knowfedge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Site Agent)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Mame of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowiedge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. General Foreman)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Any Other)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Empioyer (firm):

Current position: Years with firm: ]

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.
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AMENDMENTS, DEVIATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives, but should the service provider desire fo
make any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The
Employer will not consider any amendment, unless form (a), has been completed to the salisfaction of the
Employer). The service provider is referred fo Bid Data paragraph F.2.12, where it is clearly stated thal no
Alternative Offers will be accepted.

I/ We herewith propose the amendments, as set out in the table below:

{a) AMENDMENTS

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The service provider must give full details of all the financial implications of the amendments and
qualifications in a cavering letier attached to his Bid.
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SCHEDULE OF PROPOSED SUPPLIERS AND SUB-CONTRACTORS

binding between us.

We notify you that it is our intention to employ the following Suppliers and Subcontractors for Work in this Contract.

If we are awarded a Contract we agree that this noftification does not change the requirement for us to submit the
names of proposed Suppliers and Subcontractors in accordance with requirements in the Contract for such
appointments. If there are no such requirements in the Contract, then your written acceptance of this fist shall be

We confirm that afl Subcontractors who are Contracted to construct a house are registered as Home Builders with
the National Home Builders Registration Council.

Name and address of proposed Name of Equipment/Material to Previous experience with
Supplier Supply Supplier.
1
2
3
4
Name and address of proposed Nature and extent of Work Previous experience with
Subcontractor Subcontractor,
1.
2.
Signed Date
Name Pasition
Service
provider
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available
for this Contract or witt acquire or hire for this Contract if my / our Bid is accepted.

(a) Details of major equipment that is owned by and immediately avaifable for this Contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b)  Details of major equipment that will be hired, or acquired for this Contract if my / our Bid is acceptable.

Quantity Description, size, capacity, etc,

Attach additional pages if more space is required.

Signed Date

Name Position
Service
provider
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COPY OF WORKMEN'S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES
ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted herej
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CONTRACTOR’S FINANCIAL STANDING

tn terms of Clause F.2.18.1 of the Contract-specific Bid Data the service provider shall provide
information about his commercial position, which includes information necessary for the Employer to
evaluate the service providers financial standing.

To that end the service provider must provide with his Bid a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the Bided amount within the specified
time for completion.

However, should the service provider be unable to provide a bank rating with his Bid, he shall state the
reasons as to why he is unable to do so, and in addition provide the following details of his banker and
bank account that he intends to use for project:

NameEe Of Q000U MOIEI . e e e e e

Name of Bank: ... Branch: e
Account number: ... Type of account: ...
Telephone number: ... Facsimile number: ...

Name of contact person (Bt bank ) ... e

Failure to provide either the required bank details or a certified bank rating with his Bid, will lead
to the conclusion that the service provider does not have the necessary financial resources at
his disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the Bid submitted by the service provider.

SIGNATURE: ..., DATE: .. e
(of person authorised to sign on behalf of the service provider)
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FINANCIAL INFORMATION OF SERVICE PROVIDER

This information sheet has to be filled in by the financier of the service provider, duly signed and
stamped on behalf of the financial institution he represents.

Bid DS CriPlON: ..

ConMract Period: ..o

..............................................................................................................

Demand Guarantee will be provided by this Bank: ves 1 No [
If yes, state amount of Demand Guarantee: R................cc.oi i e

Financial Institution

.....................................

............................................................................................................. (Service provider)

We have been requested to provide a bank rating based in reiation to the financial capability of the
service provider, taking into account directives set out in the following two tables.
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FINANCIAL CAPABILITY

Maximum value of contract that | Value on which Bank Rating must
the service provider is considered be used
capable of
Up to R300 000 R24 000
R1 000 000 R78 000
R3 000 000 R240 000
R5 000 000 R480 000
R10 000 000 R900 000
R30 000 000 R2 400 000
R100 000 000 R7 800 000
BANK RATING
Bank Code Description of Bank Code
A Undoubted for the amount of enquiry
B Good for the amount of enquiry
C Good for the amount Bided if strictly in the way of business
D Fair trade risk for amount of enquiry
E Figures considered too high
F Financial position unknown
G Occasional dishonours
H Frequent dishonours

The value on which our Bank Rating of the service providerisbasedisR...........c.oo.oooi oo,

N WOIAS Lo e only)

Signature: Manager Financial Institution

Print Name

RUBBER STAMP OF INSTITUTION
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CIDB GRADING CERTIFICATE

[Certified Copy of the CIDB Grading Certificate to be inserted here]
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EXECUTION PROGRAMME

The service provider shall detail below or attach a preliminary programme reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Contract. The
programme shall be in accordance with the information supplied in the Contract, requirements of the
Project Specifications and with all other aspects of his Bid.

The Execution Programme must be based on the completion time as specified in the Contract Data.

PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow
management by the Department and to minimise delayed payments.
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SIGNATURE: .....-ooooocoo oo DATE: ..o\
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DETAILED METHOD STATEMENT

The service provider shali detail below or attach a detailed method statement reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Confract. The
Method Statement shall be read in conjunction with the works program but detailing and expanding on all
the items leading to the completion of the works and the resource allocation.

SIGNATURE: o DATE: ...,
(of person authorised to sign on behalf of the service provider}
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations”
hereafter), a Contractor may only be appointed to perform construction Work if the Empioyer is satisfied that the
Contractor has the necessary competencies and resources to carry out the Work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the service provider must complete and sign the declaration hereafter in
detail.

Declaration by the Service provider

1. | the undersigned hereby declare and confirm that i am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2003,

2. I hereby declare that my Company has the competence and the necessary resources to safely carry out
the construction Work under this Contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes [ No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ............cccccoeviii *Yes / No

(c) From outside sources by appointment of competent specialist Subcontractors
as detailed in d(c) hereafter: ..o e *Yes / No

(* = delete whatever is not applicable)
4. Detaits of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations

7,8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable 1o this Contract)

{a) Details of the competent and qualified key persons from my Company's own resources, who will form part
of the Contract team:
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(b)

{c)

Details of training of persons from my Company's own resources (or to be hired) who still have t0 be
trained to achieve the necessary competency:

{i} By whom will training be provided? ..o oo

(i) When will training be undertaken? .................ccoo. oo

(i)  Listthe positions to be filled by persons to be trained or hired: ...

Details of competent rescurces to be appointed as Subcontractors if Competent Persons cannot be supplied
from own Company:

Name of proposed SUBCONTACION .......o.o.ooiuiiii oo

I hereby undertake, if my Bid is accepted, to provide, before commencement of the Works under the
Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1)
of the Construction Reguiations, which plan shall be subject to approval by the Employer.

| confirm that copies of my Company's approved Heaith and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at
all times be available for inspection by the Contractor's personnei, the Employer's personnel, the Engineer,
visitors, and Officials and Inspectors of the Department of Labour.

I hereby confirm that adequate provision has been made in my Bided rates and prices in the Schedule of
Quantities to cover the cost of all resources, actions, training and alt health and safety measures envisaged
in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be
applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the Provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration 1o the satisfaction of the Employer will mean
that | am unable to comply with the requirements of the OHSA 1993 Construction Reguiations 2003, and
accept that my Bid will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ..o DATE: ...
{of person authorised to sign on behalf of the service provider)

Initials :
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CONTRACTOR'S SAFETY PLAN

[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Reguiation 5
of the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1,
before commencement of the Works.]
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993,
CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of Work on Site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of
the Department of Labour]

1. (8) Name and postal address of Contractor:. ...
(b)Y Name of Contractor's Contact PErSON: . .coii it

T RIBPNONE NUMDET. oottt e s ee et e ettt e e e e oo v e e e eeeeneeeeas
2. Contractor's Workman's compensation registration number: ...
3. (2a) Name and postal ad8ress 0f CHENE oot e e e e

{b) Name of Designer's Contact PErSON: ..ot
T e PO NUMIDET . e e et e s e s e e e e e e eana s
5. Name of Contractor's Construction Supervisor on Site appointed in terms of
Regulation B{1): ... Telephone number: ...l
6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Reguiation 6(2).

9. Expected Commencement Date: ...
10. Expected Completion DEE: ..o e e eaan
11. Estimated maximum number of persons on the construction Site: .......c..ccoi i,
12. Planned number of Subcontractors on the construction Site accountable to Contractor: .............
13. Name(s) of Subcontractors already ChOSEN: ... e

SIGNED BY:
CONTRACTOR: ..o e DATE: .

CLIENT . ittt e e e en e DATE:

Initials
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MONTHLY LABOUR REPORT

MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. .........ccoovvviivnennnnnn.
JOBS CREATED.........ccoivvieeeen,
Jobs are to be reported on a monthly basis on following standard documents:

» EPWP Agreement - Limited Duration Contract of Employment {template to be provided by the Employer)
Certified ID copies (not older than three (3) months from date of employment) of all employees under the
contract

» Signed and dated monthly EPWP timesheets per employee (template to be provided by the Employer)

The Service Provider is required to submit CVs (including certified proof of qualification(s)) and Contact Details of
all key personnel upon appointment or during the Site Handover.
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THE CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND

ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELCPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

TABLE OF CONTENTS
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: FORM OF OFFER AND ACCEPTANCE

C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

C1.3: FORM OF GUARANTEE

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993)
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF
36 MONTHS

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the
procurement of;

BID No. As per bid bulletin
PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

The Service Provider, identified in the Offer Signature block, has examined the Documents listed in the Bid Data and
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Bid.

By the representative of the Service Provider, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Service Provider Offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its Terms and Conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.............................................................................................................. Rand (in words);
R {in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this Document to the Service Provider before the end of the period of validity stated in the
Bid Data, whereupon the Service Provider becomes the Party named as the Contractor in the Conditions of Contract
identified in the Contract Data.

“Signature Block: Serice Provida

Signature ... Date...................

Name ...

Confract Initials: C11
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Service
Providers Offer. in consideration thereof, the Employer shall pay the Contractor the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the Service Providers Offer shall Form an
Agreement between the Employer and the Service Providers upon the Terms and Conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:

Part C1:  Agreements and Contract Data, {which includes this Agreement)

Part C2: Pricing Data

Part C3: Scope of work.

Part C4:  Site Information and Drawings and Documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the Documents listed in the Bid Data and any addenda thereto as listed in the
Bid Schedules as well as any changes to the Terms of the Offer agreed by the Service Provider and the Employer
during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming
part of this Agreement. No amendments to or deviations from said Documents are valid unless contained in this
schedule.

The Service Provider shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for
delivery of any Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the
Conditions of Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Service Provider
receives one fully completed original copy of this Document, including the Schedule of Deviations {if any). Unless
the Service Provider (now Contractor) within five working days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a
binding Contract between the Parties.

Signature Block: Employer

Signature ..
Name ...
Capacity ... ..

for the Employer Mpumalanga DARDLEA

Signatureofwitness . ... .. ... ... L. Date ...................

Nameofwitness . ....... ... ... . ..

Contract Initials: C1.1
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Schedule of Deviations

TSubject
Detalls ... ...

2 OUbJECt .
Details . ... . .

BOUbECt.
Details ...

dSublect . .
Details ... .o

SSubject . .
Details ...

By the duly Authorised Representatives signing this Agreement, the Employer and the Service Provider agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in
the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or changes
to the terms of the Offer agreed by the Service Provider and the Employer during this process of Offer and
Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Bid Documents and the receipt by the Service Provider of 3 completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement.

Contract Initials: Ci1
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND

ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36

C1.2 CONTRACT DATA

C1.2.1
C1.2.11
C1212
c.1.21.21
C12122

C1.2123

Part 1:

MONTHS

CONTENT

Data provided by the Employer

Conditions of Contract

Contract-specific Data

Compulsory Data

Variations to the General Conditions of Contract

Additional Clauses to the General Conditions of Contract

Contract

Initials: C1.2

Part C1: Agreement and Contract Data Contract Data



Mpumalanga DARDLEA: Maintenance Services

Cc1.2.1 Part 1: Data provided by the Employer
C.1.2.1.1 Conditions of Contract
The conditions of Contract are:

+ the “General Conditions of Contract” as they appear in the commercially available publication
“General Conditions of Contract for Construction Works, Third Edition, 2015", hereinafter
referred to as “GCC 2015 and

» specific data as contained in this Contract Data.

Each party to the Contract shall purchase its own copy of the GCC 2015 that applies to this
Contract, available from its publisher:

South African Institution of Civil Engineering
Private Bag X200

Halfway House

1685

South Africa

Tel +27 (0)11 805 5947

The following notes apply:

Note 1

The GCC 2015 makes several references to the Contract Data.

Each item of data below is cross-referenced to the clause in the Conditions of Contract to which it applies.
Notwithstanding anything specified to the contrary, the Contract Data shall take precedence in the interpretation of
any ambiguity or inconsistency between it and the GCC 2015,

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purpose of
interpretation, the priority of the documents shall be in accordance with the following order of precedence:

(a) the Form of Offer and Acceptance.

{b) amendments to the Generai Conditions of Contract within the Contract Data.

(c) additionat conditions to the General Conditions of Contract within the Contract Data.

(d) corrigenda to the General Conditions of Contract.

{(e) the General Conditions of Contract.

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract (in that order)
contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to issue any
necessary clarification or instruction.

Note 2

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been adapted for this
particular contract. Those pro-forma forms and pro-forma agreements contained in the GCC 2015 do not apply
where replaced by similar pro-forma forms and proforma agreements in this document.

Contract Initials: Cc1.2
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C1.21.2

Contract-specific Data

The following contract-specific data, referring to the General Conditions of Contract, are applicable to this Contract:

C.1.2.1.21

Compulsory Data

Clause

Data

1.1.1.13

The Defects Liability Period for each allocated is 12 months

1.1.1.14

The time for achieving Practical Completion is SITE DEPENDANT, but not more than 3 months

1.1.1.16

The name of the Employer is Mpumalanga Department of Agriculture, Rural Development, Land
and Environmental Affairs (DARDLEA)

1.1.1.26

The Pricing Strategy of a Re-measurement Contract shall apply

1.2.1.2

The address of the Employer is:

Physical address:

Government Complex Riverside
18! Floor Bidg 6

Nelspruit

1200

Postal address:
Private Bag X11219
Neispruit

1200

e-mail address:
nobuhlobo.agric@gmail.com

Contact numbers:
Tel: (013) 766 6069

1.1.1.18

The name of the Engineer is:

NMr. W. Malinga

1.21.2

The address of the Engineer is:

Physicat address:

Cycad Building, Riverside

2™ Fioor Bldg 4, Office no: 217, South Tower
Nelspruit

1200

Postal address:
Private Bag X11219
Nelspruit

1200

e-mail address:
malinga.wandile@gmail.com/

Contact numbers:
Tel no./cell no: 076 785 0655 J

Contract
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4.9.1 The Contractor shall deliver to the Engineer, on a monthly basis, a detailed inventory of Construction
Equipment kept on Site, full particulars given for each day of the month. Distinction shall be made
between Owned Equipment and Hired Equipment as well as Equipment in working order and
Equipment out of order. Such inventory shall be submitted by the seventh day of the month following
the month to be reported.

4102 The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail of supervisory staff
and the number of categorized classes of labour employed each day for the said period by the
Contractor for execution of the Contract. Such return shall be submitted by the seventh day of the
month following the month to be reported.

531 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

A signed Agreement between the Employer and the Contractor for the Works to be completed by the
Contractor in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act
No.85 of 1993) and the Construction Regulations promulgated thereunder (Refer to Clause 4.3).
Proof of payment to the Employer, that the Contractor has paid all contributions required in terms of
the Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 (Refer to Clause 4.3).
Initial programme (Refer to Clause 5.6).

Security (Refer to Clause 6.2).

Insurance (Refer to Clause 8.6).

53.2 The time to submit the documentation required before commencement with Works execution is 14
Days.

54.2 The access and possession of Site shail not be exclusive to the Contractor but shall be as set out
elsewhere in the Contract.

5.8.1 The non-working Days are Sundays.

The special non-working Days are:

Statutory public holidays; and

All annual year-end shutdown periods as recommended by the South African Federation of Civil
Engineering Contractors {(SAFCEC), and which commence after the Commencement Date and which
commence before the Due Completion Date.

5.13.1 The penalty for failing to complete the Works is 0,1 percent of contract price per calendar day.

5163 The latent defect period is 10 years, commencing on the Day after the date of certification of Practical
Completion.

6.5.1.2.3 ; The percentage allowance to cover overhead charges is:

50 per cent for labour; and
15 per cent for materials. :

6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of
ownership is required.

6.10.3 The limit of retention money is 10% of the value of the Contract Price.

A Retention Money Guarantee is compulsory.
A penalty will be applied for non-delivery of the Retention Money Guarantee as required. The penalty
will be 10% of the value of the completion Retention Money Amount per cafendar month for late
delivery of the said Retention Money Guarantee.

8.6.1.1.2 | The value of Plant and materials suppiied by the Employer to be included in the insurance sum is nil.

8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss io be included in the insurance
sum is a maximum of 10% (ten percent) of the Contract Sum.

8613 The limit of indemnity for liability insurance is equal to the contract amount.

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5.

10.7.1 The determination of disputes shall be by arbitration.

Payment for labour-intensive component of the works
Contract Initials: C1.2
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Payment for works identified in the Scope of Works as being labour-intensive shall only be made in |
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any payment for such works shall nof refieve the Confractor in
any way from his obligations efther in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of project data
The Contractor’'s payment invoices shall be accompanied by labour information for the carresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
Employer. The contractor’s invoices shall not be paid until alf pending labour information has been
submiffed.

Applicable Labour Laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the
Minister of Labour in Government Notice, shall apply to works described in the scope of work as being
labour-intensive and which are undertaken by unskilled workers.

C.1.2.1.2.2 Variations to the General Conditions of Contract

Clause Data
2.5.1 Cession
Amend Clause 2.5.1 as follows:
Delete the words "without the written consent of the other”
5.14.5.1 | Consequences of Completion
Amend Clause 5.14.5.1 as follows:
In the second line, substitute the word ‘Guarantor’ with ‘Contractor’.
6.2 Security
Replace Sub-Clauses 6.2.1 and 6.2.2 with:
“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data,
a Demand Guarantee, of an Insurance Company registered in terms of the Short-term Insurance Act
{Act 53 of 1998) or of a registered Commercial Bank, in a sum equal to the amount stated in the
Contract Data. The Demand Guarantee shal! be issued Dy an entity subject to the approval of the
Employer, and shall conform in all respects to the format comained in the Contract Data,
The security to be provided by the Contractor shall be a Demand Guarantee of 10% of the Contract
Sum.
Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on
behalf of the joint venture.
Failure to produce an acceptable Demand Guarantee within the period stated in the Contract Data, is
a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in
terms of Clause 9.2 with specific reference to Sub-clause 9.2.2 as amended in the Contract Data.”
6.3.1 Variations
Amend Clause 6.3.1, as follows:
Contract Initials: C1.2
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In the first paragraph, third line, after the words "or for any reason appropriate”, add the phrase
", including the limiting of contract expenditure so as not to exceed the Employer's budgeted project
funding, "

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words "ascertaining the
amourt of the Contract Price™

", and no such variation shall give reason for consideration of any claim in terms of Clause 6.11."

6.3.2

Orders for Variations to be in writing

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

6.9.2

Definition of “materiais”
Amend Clause 6.9.2, as follows:

Substitute the word ‘plant’ with ‘Plant’,

6.10.1

Interim Payments
Amend Clause 6.10.1.5 as follows:

In the third line, add the words ‘not yet’ before the words ‘built into'

Clause

Data

6.10.5

Payment of retention money
Amend Clause 6.10.5 as follows:

In the second line, add the words ', if any,” after the words Defects Liability Period’

6.10.6

Set-off and deiayed payments
Amend Clause 6.10.6.2 as follows:
Defete the words ‘'simple interest’ and substitute with the words interest compounded monthly’.

Defete the words ‘Contractor's Bank’ and substitute with the words Employer's Bank’

6.11

Variations exceeding 15 per cent
Replace the marginal heading with:
“Variations exceeding 20 per cent”

Replace "15 per cent” with “20 per cent” in the text of this Sub-Clause

7.4.4

Cost of test specimens and tests
Amend Clause 7.4.4.2 as follows:

In the second line of paragraph two, add the words ‘the requirements of before the words ‘the
Confract

7.82

Cost of making good of defects

Amend Clause 7.8.2.1 as follows:

In the first line, correct the spelling of therefore’.

Contract
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81.3 Excessive {oads and traffic
In the third line, add a comma after the word 'Site’ as follows: ‘in the viciity of the Site, from’.
8.3.1 Excepted risks
Amend Clause 8.3.1.10 as follows:
In the second line, defete the words Employer or any of their’ and substitute with ‘or any of its’.
8.6.6 Contractor to produce proof of payment
“The Contractor shall before commencement of the Works produce to the Engineer:
8.6.6.1 The policies by which the insurances are effected,
8.6.6.2 Proof that due payment of all premiums there under, covering the full required period has
been made, and
8.6.6.3 Proof of continuity of the policies for the required period.
Should, during the currency of the Contract, the required period of insurance be exiended for any
reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full
extended duration.
The Engineer shall be empowered to withhoid all payment certificates until the Contractor has
complied with his obligations in terms of this Clause 8.6.6.”
8.6.7 Remedy on Contractor’s failure to insure
Delete sub-clause 8.6.7 and substitute with:
"Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to
cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause
9.2.2, as amended in the Contract Data.”
9.1.2 State of emergency
In the fourth line, delete the words ‘supply of and substitute with ‘availability of .
92 Termination by Employer
Delete the contents of Clause 9.2 and substitute with:
"9.2.1 The Employer may terminate the Contract by written notice to the Contractor if:
9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or
9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his
estate as insolvent, or makes a compromise with his creditors, or assigns in favour of his
creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or (being a company) goes into liquidation, whether provisionally or
finally {other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or
if the Contractor assigns the Contract without having first obtained the Employer's consent in
writing, or if execution is levied on his goods, or
1
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9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ
of the Employer or the Engineer, a gratuity or reward or commission, or

9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, which had a bearing
on the award of the Contract, or

8.2.1.5 The Contractor has abandoned the Contract.

8.2.2 If the Contractor:

9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has suspended the
progress of the Works for fourteen (14) days after receiving from the Engineer written notice to
proceed, or

9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time stipulated in the
Contract Data, or

9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen
(14) days after receiving from the Engineer written notice that the said materials or work have
been condemned and rejected by the Engineer in terms of these conditions, or

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his
obligations under the Contract, or

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the
contrary, sublet any part of the Contract, or

9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then
the Employer may give the Contractor 14 days notice to rectify the default, and if the
Contractor fails to rectify the default in said 14 days, then, without further notice, notify the
Contractor in writing of the termination of the Contract and expel the Contractor and order the
Contractor to vacate the site within 24 hours of issue of the Notice of Termination and to hand
the Site over to the Employer, and the Employer may then enter upon the Site and the Works
without affecting the rights and powers conferred on the Employer or the Engineer by the
Contract and the Employer may himself complete the Works or may employ another contractor
to complete the Works, and the Employer or such other contractor may use for such
completion so much of the Construction Equipment, Temporary Works and materials brought
onto the Site by the Contractor as the Employer may think praper, and the Employer may at
any time sell any of the said Construction Equipment, Temperary Works and unused materials
and apply the proceeds of sale towards payment of any sums that may be due or become due
to the Employer by the Contractor under the Contract. in such circumstances the Contractor
shall forthwith vacate the Site and shall not be entitled to remain on the Site on the grounds
that he is entitled to do so on a right of retention until amounts due to him have been paid,
neither will the Contractor be entitled to any further payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms oﬁé?éﬁafé, rectifies |
said default, but later repeats the same or substantially the same default, then the Employer
may notify the Contractor of the immediate termination of the Contract, and proceed as stated in
the paragraph following the word ‘writing’ in Clause 9.2.2.7 above.

9.2.4 Should the amounts that the Employer must pay to complete the Works, exceed the sum that |
would have been payable to the Contractor on due completion by him, then the Contractor shati

Contract
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upon demand pay to the Employer the difference, and it shall be deemed a debt due by the
Contractor to the Employer and shall be recoverable accordingly. Provided that should the
Contractor on demand not pay the amount of such excess to the Empioyer, such sum may be
determined and deducted by the Employer from any sum due to or that may become due to the
Contractor under this or any previous or subsequent contract between the Contractor and the
Employer.”

C.1.2.1.2.3 Additional clauses to the General Conditions of Contract:

Clause Data
1.1 Definitions
1.1.1.35 | Add the folfowing at the end of Sub-Clause 1.1.1:
1.1.1.36 | 1.1.1.35 “Client”, as used in the Occupational Health and Safety Act — Construction Regulations, means
Emplover.
1.1.1.36 "Principal Contractor”, as used in the Occupational Health and Safety Act - Construction
Regulations, means Contractor.
412 Contractor’s superintendence
Add the following sub-clause 4.12.4 to Clause 4.12:
“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name of the
person he proposes to entrust with the post of Contractor's Site Agent on this Contract in the space
provided therefore. Previous experience of this person on work of a similar nature during the past five
(5} years is to be entered on the form.
The Contractor’s Site Agent shall be on Site at all times when work is being performed.
The person shall be subject to approval of the Engineer in writing and shall not be replaced or removed
from Site without the written approval of the Engineer.”
5.6 Programme
Add the following sub-clause 5.6.6 to Clause 5.6:
“Failure on the part of the Contractor to deliver to the tngineer, the
* programme of the Works in terms of Clause 5.6.1 and
* supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shatl be sufficient cause for the Engineer to retain 25 per
centum of the value of the Fixed Charge and Value-related items in assessment of amounts due {o the |
Contract Initiais: C1.2
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Contractor, until the Contractor has submitted aforementioned first Programme of the Works and
Supporting Docurnents”.

5.9.7 Engineer to approve Contractor’s Designs and Drawings
Add the folfowing sub-clause 5.6.6 to Clause 5.6:
“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by
a third party registered engineer, accomplished in such specific field of practice and the cost thereof
shall be borne solely by the Contractor.
Once the alternative design has been approved, the Contractor shall indempnify and hold harmless the
Engineer, the Employer, their agents and assigns, against all claims howsoever arising out of the said
design, whether in contract or delict”.

Clause Data

5.11 Suspension of the Works
Add the following sub-clause 5.11.4 to Clause 5.11:
“If the Contractor does not receive from the Employer the amount due under an Interim Payment
Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to
be made (except for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7}), the Contractor
may, after giving 14 days’ notice to the Employer, suspend the progress of the Works.
The Contractor's action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to
cancellation of the Contract in terms of Clause 9.3.
If the Contractor subsequently receives full payment of the amount due under such Interim Payment
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal
working as soon as is reasonably practicable.”

512 Extension of Time for Practical Completion
Add the following at the end of Sub-Clause §.12.2.2:
“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each
calendar month or part thereof in accordance with the following formula:

Rw — Rn
V= (Nw—Nn)+ ——
Where
V = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has been
recorded
Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has been
recorded, as derived from existing rainfall records

Rw = Actual recorded rainfall for the calendar month

Contract Initials: o C1.2
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Rn = Average rainfall for the calendar month, as derived from existing rainfall records

x = 20

The rainfall records which shall provisionally be accepied for calculation purposes are:

Based on records taken at:

RAINFALL STATION: 0555878 & 0556183
PERIOD: 1929 - 1989
Average rainfall Average number of days for calendar
M for calendar month on which a rainfall of 10 mm or
onth
month more were recorded
Rn Nn
(mm) {days)

January 7 178
February 6 172
March 5 134
April 2 62
May 1 22
June G 13
July 0 17
August 0 16
September 1 37
October 2.5 69
November 5 132
December 6 158

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall
exceeds 10 mm and the factor (Rw - Rn¥/x shall be considered to represent a fair allowance for those
days when rainfall does not exceed 10 mm but wet conditions prevent or disrupt work.

The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if
the algebraic sum is negative the time for compietion shall not be reduced due to subnormal rainfall.
Extensions of time for a part of a month shall be calculated using pro rata values of Nn and Rn.”

For this proiect the rainfall formula will only apply as background information, or dispute resolution.
Extension of time for rainfall will only be granted on Actual Delays experienced; noted and agreed upon
by the engineer.

6.10 Payments
Add the following at the end of Sub-Clause 6.710.1.
“The Contractor shall complete the ‘Contractor's Monthly Report Schedule’, which pro forma
documentation is obtainable from the Engineer. Pursuant to Sub-Clause (1), these, duly signed by all
concerned, together with the Contractor’s statement and a VAT invoice in original format are to be
submitted to the Engineer. Issue by the Engineer to the Employer and Contractor of any signed payment
certificate is conditional to this information being fully endorsed, accurately and timeously submitted to
the Engineer”.
Add the following at the end of Sub-Clause 6.10.1.5:
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“Ali documentary evidence of such materials shall be unambiguous with respect to ownership having
fully passed to the Contractor on or before the date of submittal of the Contractor's monthly statement.
Shoutd the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of
his monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the
Appendices to the Contract Data.”

9.3

Termination by the Contractor
Add the following at the end of Sub-Clause 9.3:

9.3.5 "In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the
Contractor may notify the default to the Employer, with a copy to the Engineer, and if the default is not
rectified within 10 days the Contractor may suspend progress of the works until a date 7 days after the
default is rectified. The Contractor shall be entitled to extension of time to the extent of delay caused by
or resulting from such suspension, and to payment of additional costs caused by or resulting from the
suspension. Such extension of time and additional costs shall be promptly ascertained by the Engineer,
who shall then grant the extension of time and include the additional costs in ail future payment
certificates. Such suspension, extension of time and/or payment of additional costs, shall not prejudice
the Contractor's rights to cancel the contract.”

Contract
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36
MONTHS

C1.3 FORM OF GUARANTEE

BID No. As per bid bulletin
WHEREAS The MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS (hereinafter referred to as the Employer™} entered into, a Contract with:

{Hereinafter calied “the Contactor”Yonthe . ... ... .. dayof ... ... ... ... . ... ... ... .. 20......

For the PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a Guarantee for the due and faithful fulfiment of such Contract by the Contractor;

ANDWHEREAS . ... . has / have at the
request of the Contractor, agreed to give such Guarantee:

NOW THEREFOREWE .. ... . ... . do hereby
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all
the Terms and Conditions of the said Contract, subject to the following Conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the completion date of the works under the
said Contract, and that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder
be affected by reason of any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the completion date which the Employer may make, give, concede or agree to under
the said Contract,

2. This Guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time
to or compound or make any other arrangement with the Contractor.

4. This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of
the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his
intention to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force
and effect until all such claims have been paid or liquidated.

5. Our total fiability hereunder shall not exceed the Guaranteed Sum of:

Contract Initials: C1.2
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6. The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREQF this Guarantee has been executed byusat. ... ... ... ... .. .. ..
onthis......... dayof. . ... . ... . 20...... ..

Signature ... ... ...

Duly authorized to signonbehalfof . ....... ... ... . . .
AGAreSS

As witnesses:

Contract Initials: C1.2
Part C1: Agreement and Contract Data Contract Data



Mpumatanga DARDLEA: Maintenance Services

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND, AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36
MONTHS

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO 85 OF 1993

THIS AGREEMENT is made between The MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS represented by the Municipal Manager

(hereinafter called the EMPLOYER of the one part, herein represented by:

AND o et et

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between
the CONTRACTOR and the EMPLOYER in respect of

Project: PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS BID No: As per bid
bulletin AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupationat Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR
with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all refevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR,
his officials and employees. The CONTRACTOR shall bear the onus of acquainting himselffherselffitself
with such arrangements and procedures.

3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties. obligations, prohibitions, arrangements and
procedures in respect of the work included in the Contract.

Contract initiais: C1.2
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminai charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.

Thussigned at ... For and on behalf of the CONTRACTOR
Onthisthe .................. dayof ... 20.........
SIGNATURE: ..ttt
NAME AND SURNAME: ..ttt e
CAPACITY T o et
WITNESSES: 1. e oo

e e
Thussignedat ... for and on behaif of the EMPLOYER on this
The .o dayof ... 20.........
SIGNATURE: oot et ems e
NAME AND SURNAME: ...t
CAPACITY . et
WITNESSES: 1. e e

2 e
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PART C2: PRICING DATA

C2.1: PRICING INSTRUCTIONS

C2.2: BILL OF QUANTITIES
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND

ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36

MONTHS

C2.1 Pricing Instructions

1.

Measurement and payment shall be in accordance with the relevant provisions of the General
Conditions of Contract 2015 (3™ Edition) as amended in the Scope of Works.

2. The units of measurement described in this Bill of Quantities are metric units. Abbreviations used

in the Bil of Quantities are as follows:

% = percent

h = hour

ha = hectare

kg = kilogram

kl = kilolitre

km = kilometre
km-pass = kilometre-pass
kPa = kilopascal

kw o kilowatt

| = litre

m = metre

mm = millimetre

m? = square metre
m*-pass = square metre-pass
m? = cubic metre
m3-km = cubic metre-kilometre
MPa = megapascal
No. = number

Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
Widay = Work day

3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the Specifications

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An agreed amount for an item, the extent of which is described in the Bills of
Quantities but the quantity of work of which is not measured in any units.

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance is made for waste.

5. The prices and rates in this Bilt of Quantities are fully inclusive prices for the Work described under
the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the Work described in accordance with the provisions of the Scope of Work, and shatl
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract
Data, as well as overhead charges and profit. These prices will be used as a basis for assessment
of payment for additional Work that may have to be carried out.
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10.

11.

12,

13

It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances,
Regutations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for Tenders. (Refer to www.stanza.org.za or www.iso_org for information on
Standards)

Where the Scope of Work requires detailed Drawings and designs or other information to be
provided, ail costs associated therewith are deemed to have been provided for and included in the
unit rates and sum amount Tendered such items

An item against which no price is entered will be considered to be covered by the other prices or
rates in the Bill of Quantities. A single Lump Sum will apply should a number of items be grouped
together for pricing purposes.

The quantities set out in this Bill of Quantities are approximate and do not necessarily represent
the actual amount of Work to be done. The quantities of work accepted and Certified for Payment
will be used for determining payments due and not the guantities given in this Bill of Quantities.

The short descriptions of the items of payment given in this Bill of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.

The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in
the Specifications were applicable.

Those parts of the contract to be constructed using labour-intensive methods have been marked in
the Bills of Quantities with the letters “LI” in a separate column filled in against every item so
designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically
provided for in the scope of work, is a variation to the contract. The items marked with the letters L|
are not necessarily an exhaustive list of all the activities which must be done by hand, and this
clause does not over-ride any of the requirements in the generic labour intensive specification in
the Scepe of Works.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.

NB: For pricing of items for which description in the BoQ differs from that of the specifications; the
description in the specifications shall take precedence.

Contract
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL. AFFAIRS FOR A PERIOD OF 36
MONTHS

C2.2 Bill of Quantities
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36

MONTHS

SUMMARY (TOTAL BID AMOUNT)

Section 1 Demolitions and Alterations

Section2  [Buidling works

Section3  {Provisional Sums
SUB-TOTAL A

Add 15% VAT

TOTAL CARRIED FORWARD TO FORM OF OFFER

DATE

SIGNATURE OF SERVICE PROVIDER

Contract
Part C2: Pricing Data
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C2.2
Bill of Quantities
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF
36 MONTHS

PART C3: SCOPE OF WORK

C3.1: STANDARD SPECIFICATIONS

C3.2: PROJECT SPECIFICATIONS

C3.3: PARTICULAR SPECIFICATIONS
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND

ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A:

PS-1
PS-2
PS-3
PS-4
PS-5
PS-6
PS-7
PS-8
PS-9
PS-10
PS-11
PS-12
P5-13
PS-14
PS-15
PS-16
PS-17

PART B:

GENERAL

Project Description

Description of the Site and Access
Details of the Works

Construction Programme

Site Facilities Available

Facilities Required on Site
Management and Disposal of Water
Rainfall Figures

Security Clearance of Personnel
Health and Safety

Subcontractors

Deviation from Construction Programme
Delay in Completion

Supply of Materials

Execution of Works

Existing Services

Labour intensive Specification

AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PART C:

PART D
PART E:

STANDARD SPECIFICATIONS FOR BUILDING TRADES
ENVIRONMENTAL MANAGEMENT
OHSA 1993 SAFETY SPECIFICATION

Contract

Part C3: Scope of Work
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF
36 MONTHS

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this conftract is based are the SANS Standardised Specifications for Civil
Engineering Works and the Conservation of Agriculturai Resources Act (CARA) 43 of 1983.

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SABS 1200 A - General

SABS 1200 C - Site Clearance {amended 1982)
SABS 1200 DA - Earthworks (Smal Works)
SABS 1200 DB - Pipe Trenches

SABS 1200 L “ Medium Pressure Pipelines
SABS 1200 LB - Bedding {Pipes)

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003; Implementing Preferential Construction Procurement Policies using Targeted
FProcurement Procedures

SANS 1914-1 to 6 (2002): Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works

and where accommaodation of traffic is involved:

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.

Contract initials: C.3.1
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF AGRICULTURE, RURAL
DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS FOR A PERIOD OF 36 MONTHS

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the
Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resotved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.

Contract Initiats: ci3z2
Part C3: Scope of Work Project Specifications



Mpumalanga DARDLEA: Maintenance Services

PART A: GENERAL

1 PROJECT DESCRIPTION

The prospective bidder should be able to do general maintenance works including demolitions and alterations as
per the scope of works. The project involves civil works, general building works, mechanical and electrical works as
detailed in the BOQ.

2 DESCRIPTIONS OF THE SITE AND ACCESS

21 Location of site
The coordinates for the site will be given after aliocation of site to appointed Service Provider(s).

Incidental intrusion into private property shall not be permitted without the owner’s written authority. Any
such agreement reached with a private landowner (occupier) shall include the proviso that any material or
equipment on that site shall remain the exclusive property of the Employer in terms of the contract.

2.2 Access to site

The contractor shall be responsible for the maintenance and re-instatement of damage caused by him or
his agents / deliveries during the construction activities. No damage to flora or fauna located outside the
limits of the site will be permitted in this contract.

The contractor should take cognisance of the aforementioned items concerning the environment and allow
for any costs in his Tender under the relevant section in the Bill of Quantities.

Article I. MATERIAL DESCRIPTION

Shouid any requirement of the Project specification conflict with any requirement of the standardised or particular

specifications listed below, the requirements of the Project Specification shali prevail,

PS1 GENERAL DESCRIPTION OF WORK

The prospective bidder should be able to do general maintenance works including demolitions and alterations as
per the scope of works. The project involves civil works, general building works, mechanical and electrical works as
detailed in the BOQ.

PS 2.1 Location of sites
The project sites will vary from area to area but limited to the Mpumalanga Province. The sites shall not only
include the works area for construction site, but shail be extended in the broader sense to take account of all areas

occupied by the Contractor, be it deliberate or unintentional, in the execution of the contract.

Incidental intrusion into private property shall not be permitted without the owner's written authority. Any such
agreement reached with a private landowner {occupier) shall include the provision that any material or equipment

on that site shall remain the exclusive property of the Employer in terms of the contract,

Contract Initials: c3z2
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P35 2.2 Contractor's Plant

The Contractor shall supply the Plant and Equipment suitable for the method of operation o be used to perform
this task. The capacity shall be sufficient to cope with the work within the contract time. During the works of this
Contract, the Contractor will ensure that all his Plant and Equipment is in good working order and performance is in
accordance with the design specifications.

No extra payment shall be made for Contractor’s plant, labour or equipment to complete the work specified, nor for
any incidentals thereto, the cost being deemed to be included in the Contractor’s prices. Equipment brought onto

the site may not be removed there from without the Client's specific permission in writing.

The Engineer will reserve the right to inspect the equipment to be used for the completion of the Works prior to the

commencement of the Works.

If the Engineer considers that the equipment in use on the site of the Works is in any way inefficient or inadequate
in capacity, the Engineer shall have the right to call upon the Contractor to put such equipment in order within
seven (7) days. Alternatively, the Contractor will remove such equipment and replace it with additional equipment
the Engineer considers necessary to meet the requirements of the Contract. In the event that this requirement is
not satisfied, the Engineer reserves the right to advise the Employer to terminate the Work Order immediately.

PS 2.3 Sub-Contracting

The Contractor may not assign this Contract, nor sub-let any part of this Contract of any of its obligations
hereunder without the prior written consent of the Accounting Officer. Notwithstanding that the Client's
Representative may consent to any assignment, or sub-letting by the Contractor, the Contractor’s obligations to the
Client hereunder shall remain unchanged and the Contractor shall be solely responsible to the Client’s

Representative for the performance of such obligation.

Service providers must list the suppliers of the equipment and their details. The information will be used in evaluating
the Tenders. A brief detail of the works for which this specification is applicable is as follows:

PS 3.2 Project Approach

The successful service provider will be responsible for the full spectrum of supply, delivery, setting out,
construction, quality control, and testing and defects attendance services. The Employer will appoint an
engineer to monitor construction progress and quality. Regular progress payments, based on work actually
performed at the Tendered rates, are envisaged. A defects liability period of 12 months will be applicable
on this project.

PS 3.3 Labour Recruitment Conditions
A Project Steering Committee (PSC) will be established and is a vital means of communication between all

parties involved with the project. The composition of the PSC comprises representation by the Employer,
the Engineer and formal structures within the community.

The contractor shall make use of these communication channels, and shall appoint from amongst his site
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PS 4

PS 4.1

personnel a responsibfe person to participate in the affairs of the PSC, and this representative may be also
required to attend the monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its ieaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the
PSC/CLO.

PSC shall appoint a Community Liaison Officer (CLO). The duties of the CLO shall consist inter alias of the
following:

. To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon.

. To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist
in their resolution.

. To attend all meetings in which the community and/or labour are present or are required to be
represented.
To attend all PSC meeting to report on labour.

. To assist in the identification and screening of labourers from the community in accordance with the
contractor’'s requirements.

. To advise and inform temporary labourers of their conditions of employment and to inform

temporary labourers as early as possible when their period of employment will be terminated.

. To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

. To keep a daily written record of his interviews and community liaison, labour force etc.
. To attend monthly site meetings and report in writing on labour and contract matters.

. Keeping a data base of available labour.

. All such other duties as agreed upon between all parties concerned.

. Compile a list of available skills in the area (skills audit).

CONSTRUCTION PROGRAMME
General

The submission of a construction programme as stated per Clause 5 of the General Conditions of Contract
is compulsory.

Before any work is to be commenced on the site (within a period as stated in Clause 5.6 of the General
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of
the Werks to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a
detailed schedule or block diagram covering all aspects of the Works and the planned time thereof must,
with the Contract Period as time basis, be shown.

Rainfail conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is
exceeded and the contractor must then apply in writing for extension of the contract period using Clause
5.12 of the General Conditions of Contract.

The service provider is required to state in the Appendix to the Form of Tender the time in which he is
prepared to undertake and complete the works.

The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after
receipt of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the
Contractor proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

Contract
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PS 4.2

I The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.
1. A budget of the value of completed work, month by month, for the full contract period.
lll.  The Contractor's plant commitment on the contract for every fortnight.
V. The critical path.

The programme shali be kept up to date. If a Contractor fails to maintain progress in terms of the
programme, he shall produce a revised programme showing the modifications to the original programme
necessary to ensure completion of the Works before the Due Completion Date.

The approval of any programme by the Engineer shall have no contractual significance, other than
satisfying the Engineer that the Work is carried out according to such programme and that the Contractor
undertakes to carry out the work in accordance with the programme. The Engineer will have the right to
instruct the Contractor to revise the programme if necessitated by circumstances.

Time for Completion

The maximum time allowed for the completion of the contract will vary for each specific project {(excluding
special non-working days and the year end break) from the date of Letter of Acceptance / or Site Handover.

PS5 SITE FACILITIES AVAILABLE

PS 5.1

PS 5.2

Water Supply

The Contractor must make his own arrangements for provision of fresh water on site for domestic and
construction purposes.

The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary.

Power Supply
The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered

for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the
establishment and maintenance of a power supply to the works.

P36 FACILITIES REQUIRED ON SITE

PS 6.1 Facilities for the Engineer
A site office for the Engineer is not required.

PS 6.2 Facilities for the Contractor
Site Establishment
The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his
personnel and fabourers. If the Employer can make any specific site available to the Contractor, such site
will be pointed out to the Contractor.
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations,
The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost
thereof shall be deemed to be included in the rates and amounts Tendered for the various items of work for
which these services are required.
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PS 6.3

PS 6.4

PS 6.5

PS 6.6

The Contractor shall provide security watchmen for the contract as he deems fit at no exira cost for the
Employer. The Contractor must ensure that all his employees as well as the employees of his
subcontractors are able to identify themselves as members of the construction team.

Ablution and Sanitary Facilities

The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary.

Laboratory Facilities

The contractor shall provide laboratory faciliies at an SABS accredited laboratory to conduct tests as
required or as specified/measured in the bills of quantity.

Construction Notice Board (Name Board)

1 Official Name Board per site, as per C4.2 Site Information: Construction Notice Board, is required for this
contract.

Housing for the Engineer and/or his Representative

No housing is required for the Engineer or his Representative.

Teiephone Facilities

ltems have been provided in the Bill of Quantities to cover for communication costs for the Engineer,

PS7 MANAGEMENT AND DISPOSAL OF WATER
The Contractor shall pay special attention to the management and disposal of water and storm water on the
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly
manage rain and surface water, will not be considered.
P58 RAINFALL FIGURES
The foliowing figures are applicable for Clause 50(5) of the Special Conditions of Contract:
INFORMATION SOURCE: SAPWAT 4
RAINFALL STATION: ClHE
PERIOD: 1950 - 1999
Period: 19382006 = i -
January 7 112 July G 5
February 6 97 August 0 13
March 5 65 September 1 30
Aprit 2 44 October 25 78
May 1 17 November 5 105
June 0 9 December 6 106
LAnnuai average: 679.0mm
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Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded.
Rn = Average monthly rainfalf in mm

Extensions of time in respect of Clause 5.12 in the General Conditions of Contract for Construction Works
(2015) in respect of abnormal rainfall shall be calculated using the following formula for each calendar
month or part thereof:

V= (Nw—Nn) + (Rw — Rn)

X

Where:

v = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing rainfall
records, on which a rainfall of 10mm or more has been recorded for the calendar month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfail records as stated
in the Site Information.

X = 20mm

For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above
based on figures from the WRC report 1994.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to subnormal
rainfall. Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays and will
be treated separately as far as extension of time is concerned.

The facter (Nw ~ Nn) shall be considered to represent a fair allowance for variations from the average in
the number of days during which rainfall exceeds 10 mm. The factor {(Rw-Rn) shall be considered to
represent a fair allowance for variations from the average in the number of days during which the rainfall
did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges
cannot be interfered with by unauthorized persons.

PS9 SECURITY CLEARANCE OF PERSONNEL

Service Providers to note that the Mpumalanga Department of Agriculture may require that Security
Clearance investigations be conducted on any number of the service providers personnei.

If s0 required, by the Mpumalanga Department of Agriculture, the service provider must remove personnel
as indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining to the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on
the execution of the work.

PS 10 HEALTH AND SAFETY
PS10.1  General statement
Itis a requirement of this contract that the Contractor shall provide a safe and healthy working envirenment

and to direct all his activities in such a manner that his employees and any other persons, who may be
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the
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Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OMSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour. For the purpose of this contract the
Contractor is reguired to confirm his status as mandatory and employer in his own right for the execution of
the contract by entering into an agreement with the Employer in terms of the Occupational Health and
Safety Act in the form as included in section C1.5.

PS 10.2 Health and Safety Specifications and Plans

(a} Employer's Health and Safety Specification

The Empioyer's Health and Safety Specification is inciuded in Section C3.3, Part E of the Tender
documents as part of the Particular Specifications.

(b} Service Providers Health and Safety Plan

The service provider shall submit with the Tender his own documented Heaith and Safety Plan he
proposes to be implement for the execution of the work under the contract, The Health and Safety Plan
must at least cover the following:

() a proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 7 to 28;

(i) pro-active identification of potential hazards and unsafe working conditions;

(iiiy  provision of a safe working environment and equipment:

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas {Reguiation 5);

(v}  monitoring health and safety on the site of works on a regular basis, and keeping of
records and registers as provided for in the Construction Regulations:

(vi) details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
6 and other applicable regulations; and

(vii)  details of methods to ensure that his Heaith and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

PS 10.3 Cost of compliance with the OHSA Construction Regulations

PS 11

PS 12

The rates and prices Tendered by the Contractor shall be deemed to include all costs for confarming o the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification
as applicable to this contract.

Should the Contractor fait to comply with the provisions of the Construction Regulations, he will be fiable for
penalties as provided in the Construction Regulations and in the Employer's Health and Safety
Specification.

SUBCONTRACTORS

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of
his/her choice.

DEVIATION FROM CONSTRUCTION PROGRAMME

The programme of work as required in terms of the “General Conditions of Contract —Third Edition (2015)”

Contract
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shall be submitted to the Engineer not iater than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well
as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shali also clearly indicate the anticipated quantity
of work to be executed each month, The construction programme shall also clearly indicate the local and
foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the expected
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer,
submit a revised construction programme.

Such a revised construction programme shalf be based on the tempo of work achieved by the Contractor
up to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive
steps to increase production by providing mare labour and plant on site or by using the available labour
and plant in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract ~
Third Edition (2015)"

PS 13 DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other
cause within the control of the Contractor will not be countenanced and fuil power is reserved by the
Engineer to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not
progress in a satisfactory way.

PS 14 SUPPLY OF MATERIALS
All material to be used in the Works is to be supplied by the Contractor.

The Contractor shall ensure that the work is not detayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be allowed
for any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as approximate only and the
Contractor, before ordering any materiais, should check the quantities required. The bill of quantities is
provisional.

PS 15 EXECUTION OF THE WORKS
PS 15.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined and
approved the previous stage. If any work is covered or hidden from view before the Engineer or his
representative has inspected the work, the Confractor shall at his own cost expose the covered or hidden
work for inspection. The Contractor shall also be responsible for making good any work damaged during
the uncovering.

PS 15.2 Certificate of Completion
When ali the work under the Contract have been completed to the entire satisfaction of the Engineer, he
will issue a certificate of completion to the Contractor informing the Contractor of the date the date at which

the works are deemed to be completed and accepted by the Employer.

The sureties provided by the Contractor for the fulfiment and completion of the Contract in terms of the
Form of Agreement will be reteased upon the issue of the Certificate of Completion.
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PS 16 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage fo known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

A provisional amount is included in the bill of quantities for the protection and/or shifting of services.

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also
diligenlly enquire of local landowners as to whether there are any other known services which have not been
shown on the drawings but which may be affected by the construction activities in that area, and any such
services shall be brought to the attention of the Engineer immediately. The contractor shall make provision
in his programme for the location and/or shifting of services.

The Contractor shall take note of the requirements of the standard specifications with regard to services.

PS 17 LABCUR INTENSIVE SPECIFICATIONS

Labour must be used in all activities where such use of labour will not compromise quality and progress.
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is made for a
choice to be specified in the project specifications between alternative materials or methods of
construction, and for additional requirements to be specified to suit a particular contract. Details of such
alternative or additional requirements applicable to this contract are contained in this part of the project
specifications. [t also contains the necessary additional specifications required for this particular contract.
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1

PS A GENERAL (SABS 1200A)
PS A1 REFERENCE PEGS

The reference pegs placed by the Engineer may of necessity have to be moved during construction. Pegs that
have to be moved must be properly referenced, recorded, marked and protected and later reinstated.

PS A2 COMMENCING OF WORK

Before commencing with the works, the contractor will check all dimensions, levels, sections and other data used
for the calculation of quantities for payment purposes with the engineer. The contractor will inform the engineer
before any new part of the work is started. If the contractor fails to foliow the above steps, the decision of the
engineer regarding dimensions, levels and sections will be final and no further negotiation will take place.

The submission of a Safety Plan and adherence to the safety requirements is a prerequisite for the start of the
works and the continuation there of. The safety plan according to the specifications, which outlines in detail method
statements how the works will be executed, all associated risks. risk assessments, appointments, appropriate
medical fitness certificates, induction forms, CV's for all key personnel, etc. will be included. This Safety Plan must
be submitted to the Employer for approval as well within 14 days after the Commencement Date

PS A3 ACCURACY OF WORK

The contractor will execute the works according to the drawings and specifications as set out in this document, and
drawings that will be issued during the construction period. Tolerances allowed will be as detailed or as specified
in the relevant SABS specification. Any limitations and required / necessitated deviations in this regard must be
cleared and approved by the engineer beforehand.

PS A4 CONTROL OF WORK

The contractor must verify the quality of preparation and completion of all work and notify the engineer before he
requests that an inspection be done. All equipment for the execution of tests (compaction, concrete, pressure
testing and x-raying) must be supplied or arranged by the contractor. Application for inspections and/or approval of
tests must be done on approved formatted documentation with detail information.

PS A7 PAYMENT CERTIFICATE

The interim claim for payment to the contractor will be set out on a typed form similar to the Schedule of Quantities.
A preliminary copy will be submitted to the engineer for approval where after it will be returned, with ar without
changes, to the contractor for submission of the final payment claim.

PS A8 ERECTION OF CAMP, DELIVERY OF EQUIPMENT TO THE SITE AND ACCOMMODATION AND
OFFICES FOR SUPERVISING PERSONNEL

PS A8.1 Description:

This part of the work entails the erection and maintenance of the construction camp {depot) required for the
execution of the works. It includes all offices, storage facilities, workshop sheds, sanitary facilities, water and
electricity supply and the maintenance facilities required according to the conditions of contract and the
specifications for the successful completion of the work. It includes accommodation of workers. It also includes
the transport of personnel, equipment and other items to and from the site, the restoration of all semi-permanent
buildings and the removal of all temporary buildings and equipment after completion of the works.,

PS5 A8.2 Accommodation:

The contractor must make his own arrangements for accommodation.
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PS A8.3 Site of construction camp (depot)

The general location of the camp sites need to be adjacent or as close as possible to the buildings to as to ensure
minimum impact to the environment. The more specific location of the sites will be finalised on site in consultation
with the Employer and Engineer.

The contractor is responsible for all earthworks, drainage, fencing and access, and maintenance and security of the
construction camps for the period of the contract.

PS AB.4 Semi-permanent buildings:
All buildings used by the contractor as offices, storage facilities; workshops, laboratories, sheds and sanitary
facilities must be of a temporary nature. The size of the buildings must be determined by the contractor. Sufficient

facilities only for the purpose of this contract must be supplied.

Adequate sanitary facilities must be supplied by the contractor, erected according to the local authority's
specifications on approved spots to the satisfaction of the engineer.

PS5 A9 FINISHING OFF AND CLEARING UP OF SITE

PS A9.1 Description:

After completion of the works the contractor is responsible for the finishing off and clearing up of the site. This work
entails the clearing of all obvious signs of construction activities like building equipment, excess material, debris
and temporary works to the satisfaction of the engineer.

PS A9.2 Access roads on the site:

Access roads on the site, as well as embankments and excavations must be smoothed and shaped to even planes
to the satisfaction of the engineer. All changes in gradient must be properly shaped.

PS A10DEFECTS LIABILITY

The defects liability period will be twelve (12) months after the completion certificate has been issued according to
the General Conditions of Contract. The completion certificate will be issued once all clearing and finishing off on
the site has been completed. The defects liability period will be determined accordingly.

PS A11 PAYMENT FOR ITEMS UNDER GENERAL

PS At11.1 Site establishment:

Payment for site establishment will be done once it is complete and complying with safety requirements.

PS A11.2 Clearing and finishing off:

Payment for this item will be made when clearing and finishing off has been completed.

PS A11.3 Time related obligations:

Time related obligations will not be subject to escalation and payment wili be made in equal amounts during the
construction period.

PS A12RECEIPT AND STORAGE OF MATERIAL

The contractor is responsible for the receipt of material on site, as well as the safe storage thereof. MHe is
responsible for the control of deliveries and signing of delivery notes. The confractor will ensure that all material
delivered be in good condition and will return defective material immediately. The contractor must ensure that no
damage is done during handling of material on site and is fully responsible for any damages before or during
installation.
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PSC CLEARING (SABS 1200 C)

PS C1 CONSERVATION OF FAUNA AND FLORA

Itis required that the contractor will oniy clear the minimum width for construction work and related activities.

PS C2 REMOVAL OF TOPSOIL

The removal and stockpiling of topsoil will be indicated on site. The leveliing of topsoil is required.

PS C3 DISPOSAL OF MATERIAL

Disposal areas are not available on site. The Contractor shall locate his own disposal areas and shafl remove and
cart away any accumulation of material generated by his construction activities and not required for further use in

the Works. The cost of loading, carting away and disposing of material shail be deemed to have been included in
the excavation rates.

Care should be taken during clearing that no significant amounts of topsoil are being removed and pushed into
windrows. Should that be found, contractor will move such topsoil back at his own cost.

PS D EARTHWORKS (SABS 1200 D)

PS D1 CLASSIFICATION FOR EXCAVATION PURPOSES

Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as hereinafter
defined, and shall include for the grubbing up and clearing away of all old foundations, footings, manholes, drains,

paving, etc, that may be encountered; and not claim by the Contractor in respect of such items will be allowed
unless specified in the Schedules of Quantities.

PS DB EARTHWORKS (DAM) (SABS 1200DB)
PS DB1 CLASSES OF EXCAVATION

Refer to Clauses PS D1 for excavation classification.

PS DB2 MATERIAL

Material imported will be as per engineer’s specification and certification (for material sourced from commercial
sources) or designated borrow pits test results will be required before approval.

PS DB3 COMPACTION

The moisture content during compaction shall be the optimum moisture content for the construction plant
employed.

In unrestricted areas, the excavation shall be backfilled in layers specified and the material shall be compacted to a
specified refative density Modified AASHTO maximum density.

In areas subject to road traffic loads and under the structures excavations shall be backfilled in layers not
exceeding 150 mm in compacted thickness, and the material shall be compacted to not less than 93 % of Modified
AASHTO maximum density or 100 % in the case of non-plastic sand.
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PSG: CONCRETE (STRUCTURALY} (SABS 1200 G)
PSG1 WELDING

Welding of reinforcement is permitted.

PSG2 READY MIXED CONCRETE
Use of ready-mixed concrete is permitted and the manufacturer’s quality control system will be acceptable.
PSG3 CONCRETE CURING

Where suitable water for curing of the concrete is not readily available, the contractor is to allow for the use of an
approved curing compound.

PS GA CONCRETE {SMALL WORKS) (SABS 1200 GA)
PS GA1 MATERIAL
PS GA1.1 Cement:

Only the use of Ordinary Portland Cement CEM 11/ A-V (PC15FA) ENV 197-1 extended with Pulverized Fuel Ash
will be permitted. Cement older than 10 weeks will not be used, Cement will be transported from the factory in
sealed bags and no loose cement will be used.

PS GA1.2 Aggregate:

PS GA1.2.1 Spare siones:

Spare stones will not be used.

PS GA2 TOLERANCE

Tolerances for concrete work will be according to SABS 1200 GA, Grade 2.
PS GA3 SHUTTERING

PS8 GA3A1 Rough finish:

Rough shuttering according to sub-clause 5.2.1 A of the SABS specification will be used for concrete which will not
be exposed.

PS GA3.2 Smooth finish:
Smooth shuttering according to sub-clause 5.2.1 B will be used for exposed surfaces.
PS GA4 CONCRETE FINISHES

Concrete against which earth will be backfilled shall be finished rough. All exposed concrete surfaces shall be
wood float finished or steel float finished smooth {0 a Degree of Accuracy 2. Further treatment/finishing may be
required on fioated finishes.

PS GAS CONCRETE MIXTURES

Strength concrete as specified in the drawings and bill of quantities will be used for all concrete work on this
project. The contractor shall submit the proposed mix design to the Engineer for approval before casting of any
concrete. Mix designs shall be made by an approved concrete technical laboratory. The approved mix shait be
used.
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PS GAB PLACING OF CONCRETE IN EXCAVATIONS

All concrete used for foundations will be placed against undisturbed soil.
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C3.3 PARTICULAR SPECIFICATIONS
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C3.3 PARTICULAR SPECIFICATIONS

PART C: STANDARD SPECIFICATIONS FOR BUILDING TRADES
PART D: ENVIRONMENTAL MANAGEMENT
PART E: OHSA 1993 SAFETY SPECIFICATION
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PROVISION OF MAINTENANCE SERVICES FOR THE DEPARTMENT OF
AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS FOR A PERIOD OF 36 MONTHS

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

PARTD: ENVIRONMENTAL MANAGEMENT
PART E: OHSA 1993 SAFETY SPECIFICATION
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION
D1 General

in order to ensure that the construction works is carried out in an environmentally sensitive matter, strict compliance
to the Environmental Management Plan (EMP) guidelines is required. The purpose of the EMP is to:

Encourage good management practices through planning and commitment to environmental issues,
+ Provide rationat and practical environmental guidelines to:
a) Minimise disturbance of the natural environment,
b) Prevent pollution of land, air and water,
c) Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse environmental impact,
Develop waste management practices based on prevention, minimisation, recycling, treatment or disposal
of wastes,
» Train employees and contractors with regard to environmental obligations,

D2 Training and Induction of Employees

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and familiar
with the environmental requirements for the project (this includes sub-contractors, casual labour, etc.}). The EMP
shall be part of the terms of reference for all contractors, sub-contractors and suppliers.

D3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be brought to
the attention of the site manager, wha will respond.

The following information must be recorded:
e Time, date and nature of the complaint,
Type of communication (telephone, letter etc),
Name, contact address and telephone number of the complainant,
Response and investigation undertaken and
Actions taken and by whom.

* o & @

All complaints received will be investigated and a response give to the complainant within 14 days.
Ali environmental incidents occurring on the site will be recorded. The following information will be provided:

Time, date, location and nature of the incident,
Actions taken and by whom.

D4 Site Cleanliness and Neatness

+ Location of a construction camp is to be approved by the Engineer and is to be restored to its previous
condition after completion of construction.

» The construction camp should preferably be fenced with a 1.8m bonnox fence or similar approved.
All materials, equipment, piant and vehicles must be stored within the construction cam p.
A dedicated area must be made available for construction staff to change and store their personal
belongings.

D5 Access
» Access to existing roads, schools, buildings, shop and residential properties must not be impeded during

construction,
+ Access roads utilised by the Contractor must be maintained in good condition.
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D6 Borrow Pits

«» Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals and
Energy (DME) in consultation with the Department of Water Affairs (DWA).

e Spoil dumps resuiting from borrow pits must not interfere with any natural surface drainage.
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWA.

D7 Dust Control / Air Quality

+ Dust suppression measures must be implemented during construction by ensuring that all surfaces prone
to dust generation are kept damp (e.g. use of water tanker),

Ensure that vehicles and equipment are in good working conditions and that emissions are not excessive.
Ensure that vehicles and equipment are in good working conditions and that emissions are not excessive.
Special care must be taken in areas where the route passes close to schools and residential areas.

The speed of construction vehicles must be reduced.

D3 Fauna
Contractor staff may not chase, catch or kil animals encountered during construction.
D9 Fire Prevention and Control

« Smoking is prohibited in the vicinity of flammable substances.

« The contractor must ensure that fire-fighting equipment is available on site, particuarly where flammable
substances are being stored or used, and that construction staff are aware of where it is kept and how it is
operated.

« Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent property
owner’s lands.

D10 Grave sites
Gravesites in close proximity to the road must not be disturbed during construction.
D11 Materials Handling and Spills Management

+» Any hazardous materials to be used during construction {e.q. lime, fuel, paint, etc) are to he stored in a
designated area at the campsite.

o The storage containers/facilities (including any diesel/petrol tanks) must be placed on an impermeable
surface and surrounded by a bund wall, in order to ensure that accidental spillage does not pollute the
environment.

¢« Workers must at all times be made aware of the health and safety risks associated with any hazardous
substances used (e.g. smoking near fuel tanks), and must be provided with appropriate protective
clothing/equipment in case of spillages or accidents.

+ Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent the
accidental discharge or spill of fuel, oil, lubricants and other chemicals.

+» Any spill of potentially hazardous materials must be cleaned up immediately (Potentially hazardous

materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste container{s).

The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.

The absorbent must be stored in a designated area and be available for inspection.

All spills are to be recorded in the environmental incident book.

* & & &

D12 Noise

+ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, unless
otherwise approved by the appropriate competent person in consultation with adjacent landowners/affected
persons.
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D14

D15

D16

D17

All equipment, vehicles and machinery must be in good working conditions and be eguipped with sound
mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise such as hooting and
shouting.

Polilution Contro!

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances must be
avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or water pollution
from oil, fuel or other leaks, and to reduce noise pollution.

Rivers and Streams

During construction of bridge structures, there must be no obstruction of the water flow of rivers and
streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation
occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures, must occur.

Safety

Safety measures, such as detour signs, must be implemented during construction to ensure the safety of
workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross the
road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the operation
phase in order to control traffic,

Accommodation must be made for pedestrian pathways alongside the road during the construction and
operation phases.

Soil Management

Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil erosion.
Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of stormwater.

Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabicns should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be removed
together with the contaminated soil.

If necessary an absorbent such as Peat Sorb shoutd be used the aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its classification.
Servicing and re-fuelling of vehicles must only be carried out at construction camp.

Worker Conduct

Code of Conduct for Construction Personne!;

-

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated worker
collection/drop off points.

Do not drive a construction-related vehicle under the influence of aicohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed limits on the
site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must be
reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not}.

No member of the construction team is allowed to enter the areas outside the construction site.

Contract
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D18

D20

Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in accordance
with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain within the
existing road reserve,

Traffic diversion routes must be rehabilitated after use.

Vegetation

Only vegetation failing directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must be
implemented for future control of these species.

Vegetation that has been removed from large areas {e.g. on traffic diversion routes) during construction
must be replaced with indigenous vegetation after construction has been completed.

Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of at a registered waste
disposal site.

The container is {0 ensure that the portable toilet facilities at the campsite are properly maintained and in
working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be stored in
leakproof containers and disposed of a registered hazardous waste disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to the surrounding
area. In general, littering, discarding or burying of any materials is not alfowed on site or along the route.
Adequate waste receptacles must be available at strategic points around the construction camp and site for
all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.

Each working area must be cleared of litter and building waste (e.g. rubble, woaod, concrete packets etc) on
completion of the day's work.

Any spill around the container(s) should be treated as per Section D11 and D186.

Contract
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

E1 SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued
safe and healthy environment for all workers, employees and subcontractors under his control and for all other
persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No
181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and specifications
referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions
of OHSA 1893 and the Construction Regulations 2003.

This safety specification and the Contractor's own Safety Plan as well as the Construction Regulations 2003, shall
be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons
entering the site of works.

The following are possible risks associated with this project:

Working high above ground on top and in a restricted environment with limited landings (working platforms)

Working in a flood plain environment subject to flooding

Lifting and lowering of materials and equipment from the ground and vice versa, exposed to cross winds

Steep and restricted access

Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high voltage

cables, on the bridge, buried and overhead

Deep excavations in soils requiring shoring or reducing of slopes

Blasting of hard rock or demolition of concrete

* High pressure during testing of the relocated pipe lines, which could result in potentially dangerous
situations in the event of the pipeline of fittings failing

» Potentially harmful gasses when tying into the existing sewer mains

Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and existing

services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

E2 DEFINITIONS
For the purpose of this contract the following shall apply:
a) Employer” where used in the contract documents and in this specification, means the Em ployer as defined
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in

the Construction Regulations 2003. “Employer” and “client” is therefore interchangeable and shall be
read in the context of the relevant document,

b) "Contractor’ wherever used in the contract documents and in this specification, shall have the same
meaning as “Comractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are repiaced with “Contracter” and
“subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without
derogating from his status as an employer in his own right.
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¢) ‘Engineer” where used in this specification, means the Engineer as defined in the General Conditions of
Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).

E3 BIDS
The Contractor shail submit the following with his Bid:

a) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations. The
Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval by the
Employer; .

b) a declaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2003:

c) a declaration to the effect that he made provision in his Bid for the cost of the health and safety measures
envisaged in the Construction Regulations;

d) Failure to submit the foregoing with his Bid, will lead to the conclusion that the Contractor will not be able to
carry out the work under the contract safely in accordance with the Construction Regulations.

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of
Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is involved:

a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more:
b) the use of explosives;

¢} construction work that will exceed 30 days or 300 person-days;

d} excavation work deeper than 1,0m; or

e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 8 {Forms to be completed by
Successful Service Provider) of the Bid document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer,
employees and persons on site.

ES RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall have a risk
assessment performed and recorded in writing by a competent person. (Refer Regutation 7 of the Construction
Reguiations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or
control the rigsks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors,
employees, trade unions and health and safety committee members, and must be monitored and reviewed
periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

ES.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and
he shail provide them with a copy of his documented Health and Safety Ptan, or relevant sections thereof. The
Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety
Plan.

E5.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
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undergo a heaith and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless
such person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health
and safety induction training issued by a competent person prior to commencement of construction work.

E6 APPOINTMENT OF SAFETY PERSONNEL
E6.1 Construction Supervisor

The Contractor shali appoint a full-time Construction Supervisor with the duty of supervising the performance of
the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

E6.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the
Department of Labour. The Safety Officer shall have the necessary compelence and resources to perform his
duties ditigently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer
appointed after award of the contract.

E6.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for
the execution of the contract, shall appoint a health and safety representative whenever he has more than 20
employees in his employment on the site of the works. The health and safety representative must be selected
from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to
make representations to the employer {(Contractor) or inspector on general matters affecting the health and safety
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with
inspectors and to attend meetings of the health and safety committee.

E6.4 Health and safety committee
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more

health and safety committee(s) where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hoid meetings at regular internals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to health
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the
Contractor and to keep record of recommendations and reports made by the committee.

E6.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
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responsible for supervising construction work on each of the foliowing work situations that may be expected on the
site of the works.

a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations;

b) Fall protection as described in Regulation 8;

¢} Formwork and support work as described in Regulation 10;

d) Excavation work as described in Regulation 141;

e} Demolition work as described in Regulation 12;

f)  Scaffolding work as described in Regulation 14;

g) Suspended platform operations as described in Regulation 15;

h) Material hoists as described in Regulation 17;

iy Batch plant operations as described in Regulation 18;

i} Explosive powered tools as described in Reguiation 19:

K) Cranes as described in Regulation 20;

1} Construction vehicle and mobile plant inspections on a daily basis by a competent person as described in
Regulation 21(1);

m) Control of all temporary electrical installation on the construction site as described in Regulation 22:

n) Stacking and storage on construction sites as described in Regulation 26; and

0) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the understanding that
the person must be suitably qualified and able to supervise at the same time the construction work on all the work
situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor
from any of his responsibilities to comply with all requirements of the Construction Reguiations.

E7 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and
subcontractors and employees. The following records and registers must be kept on site and shall be available for
inspection at all times.

a} A copy of the OHSA 1993 Construction Regulations 2003

b) A copy of this Health and Safety Specification;

¢} Acopy of the Contractor's Health and Safety Plan (Regulation 4);

d) A copy of the Notification of Construction Work (Regulation 3);

e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer
{Reguiation 6(7));

f) A copy of the risk assessment described in Regulation 7;

g) A full protection plan and the corresponding records of evaluation and training of employees working from
elevated positions as described in Regulation 8;

h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work structures
{Regulation 10{d}) must be kept on site:

i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site (Regulation
11(3)(h));

i} Acopy of the certificate of the system design for suspended platforms (Regulation 15(3));

k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass load,
which may be carried at any one time by material hoists (Regulation 7(5));

I} Maintenance records of material hoists and inspection results must be kept in a record book to be kept on
site (Regulation 17(8));

m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9));

m) A warning notice must be displayed in a conspicuous manner when and wherever an explosive powered
tool is used (Regulation 19{2));

0) A register for recording of findings by the competent person appointed to inspect construction vehicles and
mobile plant (Regulation 21(1)(})).

E8 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act {OHSA 1993),
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which means that the Contractor has the status of employer in his own right in respect of the contract. The
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act {OHSA
1993} and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer
{Client) to confirm his status as mandatory {(employer) for the contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2003, and are not
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of
his duties and responsibilities in terms of the Construction Regulations.

a) Contractor's position in relation to the Employer (Client) {(Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the
Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met
and complied with.

b) The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regutation 2(b) the equivalent of Principle Contractor as
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the
appointment in respect of health and safety. An independent subcontractor shall however provide and
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan
before commencement of the subcontract. In the absence of such a health and safety plan the
subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and
safety specifications of the Employer and the Construction Regulations 2003.

¢} Supervision of construction work (Regulation 6)

The Contractor shali appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and employees does
not relieve the Contractor from any of the obligations under Regulation 6.

d) Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at ali imes. The Contractor
shall consult with the health and safety committee or health and safety representative(s) etc. on a reguiar
basis to ensure that all employees, including subcontractors under his control, are informed and trained by
a competent person regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and
safety induction training, all as specified in Regulation 7,

e} Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

f}  Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply
with all the specifications, project specifications and drawings related to the structures, uniess it can be
proved that such collapse or failure can be attributed to faufty design or insufficient design standards on
which the specifications and the drawings are based.
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction Regulations.

g) Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and support structures by a
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competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork,
shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

h) Excavation work (Regulation 11)
Itis essential that the Contractor shall follow the instructions and precautions in the Standard Specifications
and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe
éxcavations can be a major hazard on any construction site. The Contractor shall therefore ensure that all
excavation work is carried out under the supervision of a competent person, that inspections are carried
out by a Professional Engineer or Technologist, and that all work is done in such a manner that no hazards
are created by unsafe excavations and working conditions.
Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities
under Regulation 11 of the Construction Regulations.

i) Demolition work (Regulation 12)
Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of
Regulation 12 of the Construction Regulations. The fact that a competent person has to be appointed by
the Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of
demolition work.

j) Tunnelling (Regulation 13)
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.

k) Scaffolding (Regulation 14}
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations are
complied with. [Note: Reference in the Regulations to “Section 44 of the Act’ should read “Section 43 of
the Act”].

)  Suspended platforms (Regulation 15)
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies
of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and
approval.  The Contractor shall appoint competent persons as supervisors and competent scaffold
ereclors, operators and inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 15 of the Construction Regulations.

m) Boatswain’s chains (Regulation 16)
Where boatswain's chains are required on the construction site, the Contractor shail comply with
Regulation 16.

n) Material Hoists (Regulation 17)
Wherever applicabte, the Contractor shali comply with the provisions of Regulation 17 to the letter,

o) Batch plants (Regutation 18)
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc.

Contract Initials: C3.3

Part C3: Scope of Works Particular Specifications
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used in the operation of a batch plant shall comply with, and that all operators, supervisors and employees
are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the General Safety
Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government
Notice R295 of 26/2/1988) and the Electrical Instaflation Regulations (Government Notice R2271 of
11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

p) Explosive powered tools (Reguiation 19)
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety
provisions of Regulation 19 are complied with.
It is especially important that warning notices are displayed and that the issue and return of cartridges and
spent cartridges be recorded in a register to be kept on site.

q) Cranes (Regulation 20)
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shali be complied
with.

r) Construction vehicles And mobile plant (Regulation 21
The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe
for use, and that they are used in accordance with their design and intended use. The vehicles and plant
shall only be operated by workers or operators who have received appropriate training, all in accordance
with aff the requirements of Regulation 21.
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the
findings must be recorded in a register to be kept on site.

s) Electrical installation and machinery on construction sites (Regulation 22)
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23
October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1983).
Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence
of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the
site.
All temporary electrical instaliations on the site shall be under the control of a competent person, without
relieving the Contractor of his responsibility for the health and safety of all workers and persons on site in
terms of Regulation 22.

t}  Use of temporary storage of flammable liguids on construction sites (Regulation 23)
The Contractor shall comply with the provisions of the General Safety Regulations {Government Notice
R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction Regulations to ensure a
safe and hazard-free environment to all workers and other persons on site.

u) Water environments (Regulation 24)
Where construction work is done over or in close proximity to water, the provisions of Regulation 24 shall
apply.

v} Housekeeping on Construction sites (Regulation 25)
Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1887) and afl the provisions of
Regulation 25 of the Construction Regutations.

w) Stacking and storage on construction sites {Regulation 26)
The provisions for the stacking of articles contained in the General Safety Regutations (Government Notice

Contract Initias: C33
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X}

y)

z)

E9

F9.1

R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction Regulations shall
apply.

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October
1987) shall apply.

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate
and sufficient fire protection equipment, sirens, escape routes etc. afl in accordance with Regulation 27 of
the Construction Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
{Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the Construction
Regulations.

Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the
Construction Regulations applicable to the contract under consideration are complied with to the letier.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in Regulation
30, he will be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out
in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and the

Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

MEASUREMENT AND PAYMENT

Principles

Itis & condition of this contract that Contractors, who submit Bids for this contract, shall make provision in their Bids

for the

cost of all health and safety measures during the construction process. All asscciated activities and

expenditure are deemed to be included in the Contractor's Bided rates and prices,

a) Safety personnei
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health
and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be members of the
Contractor’s personnel, and no additional payment will be made for the appointment of such safety
personnel.

b) Records and Registers
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal
duty of the Contractor for which no additional payment will be considered, and which is deemed to be
included in the Contractor's Bided rates and prices.

Contract initials: C3.3
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PART C 4: SITE INFORMATION
C4.1: LOCALITY PLAN

C4.2: CONSTRUCTION NOTICE BOARD
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C4.1 LOCALITY PLAN
The Locality of the Site can be obtained from the coordinates given in the scope of works.

Initials:
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C4.2 CONSTRUCTION NOTICE BOARD

Initials;



SSCHEDULE OF RATES FOR GENERAL MAINTENANCE WORK FOR MPUMALANGA PROVINCIAL GOVERNMENT

DARDLEA

Item

- Quantity ,

Rate

Amount

No

BILL NO 1

PRELIMINARIES

BUILDING AGREEMENT AND
PRELIMINARIES

The JBCC Series 2000 Engineer Building Agreement
(July 2007 edition) prepared by the Joint Building
Contract Committee shall be the applicable building
agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Engineer Building
Agreement shall be deemed to be incorporated in these
bilts of quantities

Contractors are referred to the abovementioned

documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, comrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the abovementioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable”

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as

published by the Association of South African Quantity
Surveyors shali be deemed to be incorporated in these
bilis of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Supplementary preambies are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambies shall take precedence
over the provisions of the said Model Preambles

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

M-

T

Not Priced



SCHEDULE OF RATES FOR GENERAL MAINTENANCE WORK FOR MPUMALANGA PROVINCIAL GOVERNMENT

DARDLEA

The contractor's prices for all items throughout these
bilis of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related {V) and Time Related (T)

SECTION A - ENGINEER BUILDING
AGREEMENT

PRELIMINARIES AT 13%

Definitions

Clause 1.0 - Definitions and interpretation

Objective and preparations

Clause 2.0 - Offer acceptance and performance
obligations

Carried to Collection

Section No. 1
PRELIMINARIES
Bili No. 1
PRELIMINARIES

-1/2-

ltem

Item

item

em

ltem

ltem

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



10

11

12

13

Ciause 6.0 - Contractor's site representative

Without limiting the generality of the provisions of clause

7.0, the contractor's attention is drawn to the provisions
of the Construction Regulations, 2003 issued in terms of
the Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health and
safely measures during the execution of the works. The
contractor shall price opposite this item for compliance
with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications

Clause 8.0 - Works risk

Clause 12.0 - Effecting insurances

item

item

ltem

ltem

ltem

tem

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



14

15

16

17

18

19

Clause 13.0 - Assignment

Execution

Clause 15.0 - Preparation for and execution of the
WOrks

Clause 16.0 - Site and access

Clause 16.7 - Known services

Clause 16.8 - Profection of trees (All frees must
be protected and preserved)

Clause 18.0 - Setting out of the works

The contractor shall notify the Engineer if any

encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc. exist in
order that the necessary arrangements may be
made for the rectification of any such
encroachments.

ltem

ltem

ltem

ltem|

ltem

item

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



20

21

22

23

24

25

26

Clause 18.0 - Temporary works and plant
Subclause 19.1.1 ~ Enclosure of the works
Subclause 19.1.2 - Office accommodation

Clause 19.2 - Notice boards

Completion

Clause 24.0 - Practical completion

The contractor shall not receive any mark-up for
overheads and profit on any omission of tenant
installation work or tenant installation work by
others. Claims of ioss of profit shall not be
entertained

Item

ltem

ltem

Iltem

Iltem

ltem

tem

S

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



27

28

29

30

31

Clause 26.0 - Final completion

Clause 29.0 - Revision of date for practical
completion

The removal and replacement of materials and/or

workmarnship which do not conform to specification
or drawing shall not constitute grounds for the
extension of the construction period nor for the
adjustment of the contract value (Clause 29.3)

Item

item

Item

Itern

ltem

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



32

33

34

35

Payment

Clause 31.0 - Interim payment

The inclusion of materials and goods stored off site
in the amount authorised for payment in terms of
clause 31.4 shall be at the sole discretion of the
Engineer and such inclusion shall only be
considered upon the provision, by the contractor, of
an approved guarantee issued by a registered
commercial bank. Clause 31.6.5 is therefore not
applicable

Materials and goods stored off site shall not be
included in the amount authorised for payment

Clause 32.0 - Adjustment to the contract value

All fluctuations in costs, with the exception of

fluctuations in the rate of Value Added Tax, shall
be for the account of the contractor

Where prices are submitted by the contractor or n/s

subconiractor during the progress of the works in
respect of contract instructions or in regard to a
claim under the terms of the contract and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
Engineer wish to accept any such prices prior

to the issue of the final payment certificate, it shall
be in writing

Carried to Collection

ltem

ltem

ltem

temn

Not Priced

Not Priced

Not Priced

e Not Priced

Not Priced



36

37

38

39

40

41

42

43

Clause 35.0 - Payment to other parties
For Ve
e

Termination
Clause 36.0 - Termination by employer -
contractor's default
Fr s Vi,
T
Clause 37.0 - Termination by employer - loss and
damage
Fiiiiieeni, Vo,
T
Clause 38.0 - Termination by contractor -
employer's default
o, Vi,
J LS
Clause 39.0 - Termination - cessation of the works
Frooi Vi,
T,

Dispute
Clause 40.0 - Settlement of disputes

Contract agreement

Clause 41.0 - Post tender provisions

The required post tender information shall be inserted in
the post tender provisions after consultation with the
contractor

Clause 42.0 - Contractual agreement

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

tem

ltem

ltemn

Item

ltem

ltem

Item

item

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



The required information of the contracting parties and
the amount of the accepted contract sum shall be
inserted in the contractual agreement for signature of
the agreement by the contracting parties

Carried to Collection

Section No. 1
PRELIMINARIES
Bifll No. 1
PRELIMINARIES

-1/9-

S

Not Priced



44

45

46

47

48

49

50

SECTION B - PRELIMINARIES

Definitions and ipterpretation

Clause 1.0 - Definitions and interpretation

Documents

Clause 2.1 - Checking of documents

Clause 2.2 - Provisionat bills of quantities

These bills of quantities are in "trades” format i.e -
foundations, concretework, masonry, waterproofing,
roof coverings, carpentry and joinery, ceilings and
partitions, ironmongery, metalworks, plastering,
tiling, glazing, painting and are provisional schedule
of rates

Clause 2.3 - Availability of construction
documentation

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy

item

ltem

ltem

item

ltem

tem

Not Pricec

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



51

62

53

o4

55

56

57

58

Samples, shop drawings and manufacturer's
instructions

Clause 4.1 - Samples of materials

Clause 4.4 - Compliance with manufacturer's
instructions

Deposits and fees

Clause 5.1 - Deposits and fees

Temporary services

Clause 6.1 - Water

Clause 6.3 - Telecommunication facilities

item

ltem

tem

Item

Hem

ltem

ltem

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



59

60

61

62

63

64

65

66

Clause 6.4 - Ablution facilities
Fon e, Vi,
T

Prime cost amounts
Clause 7.1 - Responsibility for prime cost amounts
Fol s Vo
T

Special attendance on n/s subcontractors
Clause 8.1 - Special attendance
General attendance is defined in the n/s
subcontract agreement
Frooiii Vi
T,

General
Clause 9.1 - Protection of the works
Foiiisic, Vi,
T
Clause 9.2 - Protection/isolation of
existing/sectionally occupied works
Fo . Vi,
T
Clause 9.3 - Security of the works
Fo e, Vo
T,
Clause 9.4 - Notice before covering work

Clause 9.5 - Disturbance

ltem

ltem

ltem

item

item

item

item

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced



67

68

69

70

Clause 9.6 - Environmental disturbance

Where the employer has prepared an
environmental management plan, a copy of the
plan will be attached as an annexure. The
contractor shall then price opposite this item for
cormpliance with all the requirements of such
environmental management plan

Schedule of variables

Information necessary for elections and completion of
those clauses contained in the schedule which are
necessary for tender purposes is given hereunder.
Where no information is given it shall mean that no
specific requirements are expected or that the clause is
not relevant to this specific contract

10.1 - Provisional bills of quantities [clause 2.2]

The quantities are provisional
Yes

10.2 - Availability of construction documentation

[clause 2.3]
Construction documentation is complete
No

10.3 - Previous work - dimensional accuracy [clause
3.1]

104 - Previous work - defects [clause 3.2]

ltem

Itemn

ltem

ltem

Not Priced

Not Priced

Not Priced

Not Priced



10.5 - Inspection of adjoining properties [clause 3.3)

10.6 - Water [clause 7.2]

Option A (by contractor)
yes

Option B {by employer - free of charge)
no

Option C (by employer - metered)
no

10.7 - Electricity [clause 7.3]

Option A (by contractor)
yes

Option B (by employer - free of charge)
no

Option C {by employer - metered)
no

10.8 - Telecommunications {clause 7.4]

Telephone
yes

Facsimile
ves

E-mail
yes

10.9 - Ablution facilities [clause 7.5]

Option A (by contractor)
yes

Option B (by employer)
no

10.10 - Protection of the works [clause 9.1]

10.11 - Protection/isolation of existing/sectionally
occupied works [clause 9.2] Protection/isolation
is require

Yes

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

~1/14-

me

Not Priced



10.12 - Disturbance [clause 9.5]

10.13 - Environmental disturbance [clause 9.6]

R ——

Carried to Collection R Not Priced

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

-1115-




SECTION C - SPECIFIC PRELIMINARIES

Site instructions

instructions issued on site are to be recorded in

triplicate in a site instruction book which is to be
maintained on site by the contractor

T:- ........... ftem Not Priced

Warranties for material and workmanship

Where warranties for materials and/or workmanship

are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the firm
supplying the materials andfor doing the work and
shall deliver same to the Engineer on the

certified completion of the contract. The warranty
shall state that workmanship, materials and
installation are warranteed for a specified period
from the date of final completion and that any
defects that may arise during the specified period
shall be made good at the expense of the firm
supplying the materials and/or doing the work,
upon written notice to do so. The warranty will not
be enforced if the work is damaged by defects in
the construction of the building in which case the
responsibility for replacement shall rest enttirely with
the contractor

Foomeeeen, Voo, L SO Item Not Priced

Carried to Collection : | R Not Priced

Section No. 1
PRELIMINARIES
Bilt No. 1
PRELIMINARIES




73

74

75

Co-operation of contractor for cost
management

It is specifically agreed that the contractor accepts

the obligation of assisting the Engineer in
implementing proper cost management. The
contractor will be advised by the Engineer of

all cost management procedures which will be
implemented to ensure that the final building cost
does not exceed the budget. The Engineer
undertakes to make available to the contractor all
budgetary allowances and cost
assessments/reports to enable the proper
procedure to be implemented and the contractor
shall attend all cost plan review and cost
management meetings. The contractor undertakes
to extend these procedures, as necessary, to all
subcontractors

F o Mo B

Propping of floors below

The contractor is advised that propping of floors

below may be required if he wishes to use any
areas of compieted suspended reinforced concrete
slabs for vehicle access, storage of materials and
goods and location of plant, scaffolding, etc. The
location of these areas and any necessary
propping shall be approved by the Engineer

and the cost thereof shall be borne by the
contractor

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinicn of the Engineer, the pressure proves

{o be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1 e

ltem

ltem

ltem

Not Priced

Not Priced

Not Priced

Not Priced



76

Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be prepared with

small sand dykes around them of a size and
enclosing an area approved by the Engineer,
flooded with water and kept "ponded” for at least 36
hours as a test to ensure the watertightness of the
waterproofing and befare any further construction
work is carried out above the waterproofing

SUMMARY OF CATEGORIES

Category : Fixed R.....ccoviiiiiiiiiieeec e
Category: Value R...oooiiiiiiiiiicceec e,

Category i Time  Ruoriiiie e

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

-1/18-

ltem

Not Priced

Not Priced



Section No. 1

PRELIMINARIES

Bili No. 1

PRELIMINARIES

COLLECTION

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

-1/19-

Page

171
1/2
13
1/4
1/5
1/6
17
1/8
1/9
/10
111
112
113
1114
118
116
M7

1/18

Amount

Not Priced

Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced
Not Priced

Not Priced




Item
No

BILL 1

ALTERATIONS
PREAMBLES

Tenderers are advised to study the "Specifications of

materials and methods to be used” (PW371/QCTOBER
1993} before pricing this bill

SUPPLEMENTARY PREAMBLES

All Tenderers will be deemed to have visited the site

prior to submitting their tender to determine the nature
and extent of the alteration and demaolition work and the
value of the materials to be recovered. No claim for a
variation in the credit allowance for recoverable
materials in respect of demolition items will be
considered.

All sizes and dimensions stated herein are approximate

and deemed only sufficient to identify the item of work
concerned.

In taking down and removing existing work the utmost

care must be taken to avoid any structural or other
damage to the remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc to ensure the stability of all structures during the
alteration/demolition work. The Contractor will be held
solely responsible for the safety and stability of the
buildings for the whole period of the contract and must
make good any damage at his own expense.

Existing services must be maintained at alf times to the

existing buildings. If it is found necessary to disconnect
any service then suitable temporary or alternate services
must be provided to the existing buildings.

Special care shall be exercised during the progress of

the work to ensure that any electrical installation, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice must
be given to the Engineer if any disconnection or
aiterations become necessary.

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-2/1-

' Quantity ’

Rate

Amount

Not Priced



The Contractor shall cover up and protect from injury all
work not removed and shall make good at his own
expense any damage that may occur.

Any water supply or other piping, etc that may be

encountered and found necessary to disconnect or cut
are to be effectually stopped off and any new
connections that may be necessary shall be made with
the proper fittings to the satisfaction of the Engineer
Agent. Where sanitary fittings, geysers, efc are to be
removed the Contractor shall allow for removing all
exposed was{e or water supply pipes to the nearest
suitable junction or connection and stopping off, as well
as for making good plaster, screeds, etc.

Prices for the removal of concrete slabs, etc must

include for removal of reinforcement, screeds,
membrane waterproofing, conduits, efc.

Prices for the removal of concrete surface beds, etc

must include for removal of reinforcement, screeds,
conduits, damp proof membrane, etc. The Contractor is
to note that removal of the existing floor finishes such as
vinyl, carpets, ceramic tiles, etc has been measured
separately.

Taking down existing walls is to include for skirtings,

cornices, conduits, pipes, brick or concrete fins, lintels,
etc built into the structure and for making good walls,
floors, ceilings, etc as described. The Contractor is to
note that items for the removal of joinery, etc such as
shelves, pelmets, curtain rails, pinning boards, signage,
etc has been measured separately.

Removal of doors, windows, fittings, etc is to include for
their removal complete with frames, ironmongery, glass,
quadrants, architraves, skirtings, burgtar bars and ali
accessories to walls, reveals, around openings, for
cutting out cils, etc, for hacking up flooring at openings
and for making good.

Removal of sanitary fittings is to include for the removal

and blocking off of service pipes, taps, traps, fixing
brackets, cisterns, etc complete.

Carried to Collection

Section Ng. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-212-

Not Priced



Building up of existing openings where given in number
shall be deemed to include preparing existing surfaces
all round, brickwork properly toothed and bonded to
existing and shot pinned to concrete, wedging up and
unless otherwise stated making good finishes on both
sides to match existing.

Allow for watering the works sufficiently to prevent
nuisance from dust.

OLD MATERIALS TO BE CARTED AWAY:

Old materials from the alterations, except where
described to be re-used or handed over, as well as all
rubbish, rubble, debris etc., must be regularly carted
from the site and not be allowed to accumulate on or
around the site.

OLD MATERIALS NOT TO BE RE-USED:

None of the old materials are to be used for new work
except where specifically described as being set aside
for re-use.

OLD MATERIALS TO BECOME THE PROPERTY OF

THE CONTRACTOR:

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the Contractor who must allow credit for same in the
Final Summary.

HANDING OVER OF MATERIALS:

Where certain materials or articles from demolitions or
articles are described as to be handed over by the
Contractor to the Regional Representative or
Representative/Agent, such materials or articles shall be
properly stored by the Contractor, until handing over
thereof. The Contractor must obtain an official receipt
listing the materials or articles and dates of handing
over. If the Contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Department for the full replacement value
thereof, which amount will be deducted from any monies
due to the Contractor.

DEMOLITIONS ETC

Breaking up and removing

200mm Thick concrete surface beds, paving, etc

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

-2/3-




10

11

12

13

14

15

16

200mm Thick mesh reinforced concrete surface
beds, paving, etc

Brick paving with mortar joints

Concrete kerbs

Brick kerbs with mortar joints

Taking down and removing

Diamond mesh fence 2.5m high with steel posts
and droppers

Half brick boundary or yard wall 2.5m high

Demolishing and removing

Single storey building with pitched roof 10 x 10m
on plan and 1.5m high at eaves comprising
concrete surface bed, 220mm external walls,
220mm internal walls and steel roof covering on
timber trusses

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

Steps

100mm Thick surface bed

Breaking up and removing reinforced concrete
including cutting off and removing reinforcement

Stairs and landings
Beams
Columns

200mm Thick slabs

Breaking down and removing brickwork etc

Mass Brickwork

Half brick wall

Carried to Collection

m?

m2

No




17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

One brick wall

Taking out and removing doors, windows, etc from
brickwork to be demolished

Timber single door and frame not exceeding 2,5m?
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m?2
and not exceeding 3.5m?

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m=

Taking out and removing doors, windows, etc
including thresholds, sills, etc {building up openings

elsewhere)

Timber singie door and frame not exceeding 2,5m?

Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5m?
and not exceeding 3.5m?

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m?

Taking out doors, windows, etc including
thresholds, siils, etc and handing to employer
{building up openings elsewhere)

Timber single door and frame not exceeding 2,5 m?
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5 m?
and not exceeding 3.5 m?

Timber double door and frame 1626 x 2032mm
high

Carried to Collection
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BUILDING WORKS
Bili No. 1
ALTERATIONS

No

No

No

No

No

No

No

No

No

No

No

No

No

No




32

33

34

35

36

37

38

39

40

41

42

43

44

Timber single door and steel frame not exceeding
2,5m2

Taking out doors, windows, etc including
thresholds, sills, etc and setting aside for re-use
{refixing and building up openings elsewhere)

Timber single door and frame not exceeding 2,56 m?
Timber single door and frame 813 x 2032mm high

Timber doubie door and frame exceeding 2.5 m?
and not exceeding 3.5 m?

Timber double door and frame 1626 x 2032mm
high

Timber singie door and steel frame not exceeding
2,5 m?

Taking out and removing doors, windows, eic
including thresholds. sills, etc and building up
openings in brick walls including making good
cement plaster on both sides (making good
paintwork elsewhere)

Timber singte door and frame not exceeding 2,5 m?
Timber single door and frame 813 x 2032mm high

Timber double door and frame exceeding 2.5 m?
and not exceeding 3.5 m?

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5 mz2

Taking out and removing doors, windows, etc
including thresholds, sills, etc and building up
openings in brick walls including making good face

brickwork on one side and cement plaster on other
side (making good paintwork eisewhere)

Timber single door and frame not exceeding 2,5 m?

Timber single door and frame 813 x 2032Zmm high

Carried to Collection
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BUILDING WORKS
Bil No. 1

No

No

No

No

No

No

No

No

No

No

No

No

No




45

46

47

48

49

50

51

52

53

54

55

Timber double door and frame exceeding 2.5 m?
and not exceeding 3.5 m?

Timber double door and frame 1626 x 2032mm
high

Timber single door and steel frame not exceeding
2,5m?

Refixing of existing doors, windows, etc {removal

and setting aside elsewhere)

Setting up and building in timber door frame in

brickwork, rehanging single door on new 100mm
brass hinges and replacing lock with mortice lock
(mortice lock elsewhere measured)

Setting up steel window 1000 x 1000mm high in

brickwork and replacing any broken glass panes
with 3mm clear float glass

Taking out/off and removing sundry metalwork

Steel pipe handrail from walls including making
good plaster finish

Steel balustrade 900mm high from concrete stairs
including making good granolithicttile finish

Cut and remove rusted / damaged sections of
balustrade not exceeding 3mm in thickness
{between 0,1 to 0.5m in length) and replace with
new, welded or bolted as the case may be prepare
and paint to match existing

Cut and remave rusted / damaged sections of
balustrade not exceeding 3mm in thickness
{between 0,5 to 1,0m in length) and replace with
new, welded or bolted as the case may be prepare
and paint to match existing

Cut and remove rusted / damaged sections of
balustrade exceeding 3mm but not exceeding 6mm
in thickness (between 0,1 to 0.5m in length) and
replace with new, welded or bolted as the case
may be prepare and paint to match existing

Taking out and removing sundry joinery work

Timber cornices from brickwork

No

No

No

No

No

No

No

No




56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

Timber skirtings from brickwork

Timber sills from brickwork

Taking out and removing joinery fittings etc

Timber wall cupboard 1000 x 1000 x 1000mm high

Timber floor cupboard 1000 x 1000 x 1000mm high

Timber sink cupboard 1000 x 1000 x 1000mm high

including disconnecting waste pipe (new trap and
connecting to new waste pipe elsewhere)

Timber counter 1000 x 1000 x 1000mm high

Takino up and removing vinyl! floor coverings.
carpeting, etc

Vinyl tile floor covering including preparing screed
for new floor covering

Taking out and removing ironmongery

Carefully take out and remove from site the
following including making good all works disturbed

Existing door hinges
Existing singie action floor spring hinges
Existing double action floor spring hinges

Existing barrel bolt with keep fixed to
metal/concrete

Existing flush bolt with keep fixed to metal/concrete

Existing WC indicator bolt with keep fixed to
metal/concrete

Existing panic bolt for single door with one keep let
into concrete

Existing panic bolt for double door with one keep let
into concrete

Carried to Collection

No

No

No

No

mZ

No
No

No

No

No

No

No

No




71
72
73
74
75
76
77

78

79
80
81

82

83

84

85

86

87

88

89

80

Carefully take out and remove from site the

following including making good all works disturbed

Existig ball catch

Existing Singte roller catch

Existing Double roller catch

Existing Fanlight catch

Existing Fanlight stay

Existing Fanlight friction shding arm
Existing Fanlight opener with cord and cleat

Existing cabin hook and eye

Carefully take out and remove from site the

following including making good all works disturbed

Existing Padiock
Existing night latch
Existing bathroom lockset

Existing bathroom lockset with striking plate fixed
to metalftimber -

Existing three lever deadlock

Existing three lever rebated deadlock
Existing four lever deadlock

Existing four lever rebated deadlock
Existing two lever lockset

Existing two lever lockset with striking plate fixed
to metalftimber

Existing two lever rebated lockset

Existing three lever lockset

Carried to Collection

No
No
No
No
No
No
No

No

No
No

No

No

No

No

No

No

No

No

No

No
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91

92

093

94

85

96
97
S8
99
100
101
102

103

104

105

106

107

108

109

110

111

Existing three lever lockset with striking plate fixed
to metalftimber

Existing three lever rebated lockset

Existing four lever lockset

Existing four lever lockset with striking plate fixed to
metal/timber

Existing four lever rebated lockset

Existing three lever sliding door lock
Existing four lever sliding door lock
Existing single cylinder deadlock

Existing single cylinder rebated deadlock
Existing double cylinder deadlock
Existing double cylinder rebated deadlock
Existing single cylinder lockset

Existing single cylinder lockset with striking plate
fixed to metalftimber

Existing single cylinder rebated lockset

Existing double cylinder lockset

Existing double cylinder lockset with striking plate
fixed to metalftimber

Existing double cylinder rebated lockset

Existing single cylinder sliding door lock

Existing double cylinder sliding door lock

Carefully take out and remove from site the
fellowing including making good all works disturbed

Existing flush handle

Existing knoh

Carried to Collection
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112

113

114

115

116

117
118
119

120

121

122

123

124

125

126

Existing pull handle

Existing Set of two pult handies fixed back to back

Carefully take out and remove from site the
following including making good all works disturbed

Existing aluminium plates not exceeding 0,1m?

Existing aluminium plates exceeding 0,1 m? but not
exceeding 0,3 m?

Existing aluminium plates exceeding 0,3 m?2 but not
exceeding 0,5 m2

Carefuily take out and remove from site the

foliewing inciuding making good all works disturbed

Existing door closer

Existing door closer with bracket
Existing concealed door closer

Existing concealed door closer with bracket

Carefully take out and remove from site the

following including making good all works disturbed

Existing Brass or plastic letters/numerals

Existing perspex plate with engraved and painted
letters/numerals/sysmbols not exceeding 0,1 m?

Existing aluminium plate with engraved or painted
letters/numerals/symbols exceeding 0,1 m?

Carefully take out and remove from site the
following including making good all works disturbed

Existing plugged pressed steel pelmet with singfe

or double curtain tracks including gliders, hangers
and brackets

Existing plastic soffit fixing single or double curtain
tracks including gliders, hangers and brackets

Existing face fixing plastic single or double curtain

tracks including gliders, hangers and brackets and
make good all works dlsturbed

No

No

No

No

No

No
No
No

No

No

No

No




127

128

129

130

131

132
133
134
135
136
137

138

139

140

141

142

Existing hospital cubicle curtain track including
gliders, hangers, and brackets

Carefully take out and remove from site the

following including making good all works disturbed

Existing chromium plated curtain or hanging rail not
exceeding 1,0m long

Existing chromium plated curtain or hanging rail
exceeding 1,0m but not exceeding 2,0m long

Existing chromium plated towel rail not exceeding
1,0m long

Existing toitet roll holder

Existing Lockable toilet roll holder plugged
Existing scap holder

Existing back grab rail not exceeding 1,0m long
Existing side grab rail not exceeding 1,0m girth
Existing bathroom cabinet

Existing soap dispenser

Existing electric hand-drier

Carefully take out and remove from site the

following including making good all works disturbed

Existing rubber door stop

Taking out/off and removing sundry metalwork

Steel pipe handrait from walls including making
good plaster finish

Steel balustrade 900mm high from concrete stairs
including making good granolithic finish to kerb

Steel wire mesh burglar proofing with framing 1000

x 1000mm high bolted to brickwork and making
good face brickwork

Carried to Collection

No
No

No
No
No
No
No
No
No
No

No

No

No




143

144

145

146

147

148

149

150

151

152

153

154

155

156

157

158

159

160

Hacking up/off and removing granolithic, screeds,
plaster, efc from concrete or brickwork and

preparing surfaces for new screeds, plaster, etc

30mm Granolithic from floors

30mm Granolithic from treads and risers of stairs
Granolithic skirting 15mm high

25mm Screed from floors

Internal plaster from walls and columns

Internal plaster from ceilings and beams

External plaster from walls, columns and beams

Hacking up/off and removing ceramic tile floor and

wall finishes including removing mortar bed or

backing and preparing concrete or brick surfaces

for new screed, plaster or tile finishes

Tiles to floors
Tiles to walls

Tile skirting 20mm high

Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings
and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Stainless steel wash hand basin
Stainless steel sink and drainer
Wash hand basin

Wash hand basin on pedestal.
Pedestal only

WC pan only

WC pan with cistern

WC pan with flush valve

Carried to Collection
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No




161
162
163
164
165
166
167

168

169

170

171

172

Cistern and internal flushing mechanism
Cistern only

Cistern internal flushing mechanism only
WC seat and cover

WC pan connector

Wall hung urinal with flush valve

Wall hung urinal only

Urinal flush valve

Taking out and removing glass and mirrors

Carefully remove cracked or broken glazing in
panes not exceeding 0,1 m? in existing metal
windows and deors including scraping out putty on
reveals and prepare windows and or doors to
receive new glazing (New glazing elsewhere
measured)

Carefully remove cracked or broken glazing in
panes exceeding 0,1 m? and not exceeding 0,5 m?
in existing metal windows and doors including
scraping out putty on reveals and prepare windows
and or doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 0,5m2 and not exceeding 2 m? in
existing metal windows and doors including
scraping out putty on reveals and prepare windows
and or doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 2 m?2 and not exceeding 4 m?in
existing metal windows and doors inciuding
scraping out putty on reveals and prepare windows
and or doors to receive new glazing (New glazing
elsewhere measured) ' '

Carried to Ceollection

No
No
No
No
No
No
No

No

No

No

No

No




173

174

175

176

177

178

179

Carefully remove cracked or broken glazing in
panes not exceeding 0,1 m? in existing metal
windows and doors including removal of steet
beads and prepare windows and doors to receive
new glazing (New glazing elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 0,1 m? and not exceeding 0,5 m?
in existing metal windows and doors including
removal of steel beads and prepare windows and
doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken giazing in
panes exceeding 0,56 m? and not exceeding 2 m? in
existing metal windows and doors including
removal of steel beads and prepare windows and
doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 2 m? and not exceeding 4 m2in
existing metal windows and doors including
removal of steel beads and prepare windows and
doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken glazing in
panes not exceeding 0,1 m? in existing timber
windows and doors including removal of timber
beads and prepare windows and doors to receive
new glazing (New glazing elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 0,1 m? and not exceeding 0,5 m2
in existing timber windows and doors including
removal of timber beads and prepare windows and
doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken glazing in
panes exceeding 0,5 m? and not exceeding 2 m? in
existing timber windows and doors including
removai of timber beads and prepare windows and
doors to receive new glazing {New glazing
elsewhere measured)

No

No

No

No

No

No

No




180

181

182

183

184

185

186

187

188

189

Carefully remove cracked or broken glazing in
panes exceeding 2 m? and not exceeding 4 m? in
existing timber windows and doors including
removal of timber beads and prepare windows and
doors to receive new glazing (New glazing
elsewhere measured)

Carefully remove cracked or broken mirrors not
exceeding 0,5 m? including making good painted or
filed backing and prepare surface to receive new
mirrors (New mirrors elsewhere measured)

Carefully remove cracked or broken mirrors
exceeding 0,5 m? and not exceeding 1,0 m?
including making good painted or tiled backing and
prepare surface to receive new mirrors (New
mirrors elsewhere measured)

Carefully remove cracked or broken mirrors
exceeding 1 m? and not exceeding 2 m? including
making good painted or tiled backing and prepare
surface to receive new mirrors (New mirrors
elsewhere measured)

Carefully remove cracked or broken mirrors
exceeding 2 m? and not exceeding 4 m? including
making good painted or tiled backing and prepare
surface to receive new mirrors (New mirrors
elsewhere measured)

Taking down and removing roofs, e.t.c

Carefully remove and dispose by specialist existing
Corrugated Asbestors Cement roof covering

Carefully take out and remove damaged existing
corrugated / concrete tiles / IBR roofing sheet

Carefully take out and remove damaged existing
timber roof trusses and make good brickwork to
receive new roof trusses {New roof trusses
elsewhere measured)

Carefully take out and remove existing corrugated

roofing sheet and make good {russes to receive
new roof covering

Carefully take out and remove existing concrete

roof tiles and make aond triisses to receive new

No

No

No

No

No

nf



190

191

192

193

184

195

196

197

198

189

Carefully take out and remove existing IBR roofing

sheet and make goed trusses to receive new roof
covering

Inspect Concrete tiled roof not exceeding 50 m? for

cracks, leaks and damages and mark up for repairs
(Repairs elsewhere measured)

Inspect Concrete tiled roof exceeding 50 m? but not
exceeding 100m2 for cracks, leaks and damages
and mark up for repairs (Repairs elsewhere
meastred)

Inspect Concrete tiled roof exceeding 100 m2 for

cracks, leaks and damages and mark up for repairs
(Repairs elsewhere measured)

Remove broken or damaged concrete reof tiles and

replace with matching profile, make water tight and
paint to match existing colour

Remove broken or damaged concrete ridge tiles

and replace with matching profile, make water tight
and paint to match existing colour

Remove broken or damaged concrete verge tiles

and replace with matching profile, make water tight
and paint to match existing colour

Remove broken or damaged concrete fascia tiles

and replace with matching profile, make water tight
and paint to match existing colour

inspect Corrugated roofing sheets not exceeding

50 m? for cracks, leaks and damages and mark up
for repairs {Repairs elsewhere measured)

Inspect Corrugated roofing sheets exceeding 50 m?
but not exceeding 100 m2area for cracks, leaks
and damages and mark up for repairs {Repairs
elsewhere measured)

m2

m?




200

201

Inspect Corrugated roofing sheets exceeding

100 m? for cracks, leaks and damages and mark up
for repairs (Repairs elsewhere measured)

Repair leaks and make water-tight Corrugated
roofing sheets and paint to match existing colour

Carried to Coliection
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202

203

204

205

206

207

208

209

210

211

Cut out and remove broken or damaged corrugated

roofing sheets and replace with matching profile,
make water tight and paint to match existing colour

Inspect IBR roofing sheets not exceeding 50m? for

cracks, leaks and damages and mark up for repairs
(Repairs elsewhere measured)

Inspect IBR roofing sheets exceeding 50 m? but not
exceeding 100m2 for cracks, leaks and damages
and mark up for repairs (Repairs elsewhere
measured)

Inspect IBR roofing sheets exceeding 100m? for

cracks, leaks and damages and mark up for repairs
{Repairs elsewhere measured)

Repair teaks and make water-tight IBR roofing
sheets and paint to match existing colour

Cut out and remove broken or damaged IBR

roofing sheets and replace with matching profile,
make water tight and paint to match existing colour.

Strip off existing roof covering, cut into and replace
damaged sections of 38 x 38mm sawn timber
brandering/purlins including firmly securing to
existing truss with fastners/hurricane clips/bolts and
replace roof covering

Strip off existing roof covering, cut into and replace
damaged sections of 38 x 52mm sawn timber
purlins/trusses including firmly securing to existing
truss with fastners/hurricane clips/bolts and replace
roof covering

Strip off existing roof covering, cut into and replace
damaged sections of 38 x 114mm sawn timber
trusses including firmly securing to existing truss
with fastners/hurricane clips/bolts and replace roof
covering

Strip off existing roof covering, cut into and replace
damaged sections of 38 x 152mm sawn timber
branderings/purlins including firmly securing to
existing truss with fastners/hurricane clips/bolts and

pi



212

213

214

215

216

217

218

219

220

221

Carefully cut and remove broken or damaged fibre
fascia/bargeboards not exceeding 300mm wide and

make good works disturbed (replacement
elsewhere measured)

Carefully cut and remove broken or damaged
timber fascia/bargeboards not exceeding 300mm
wide and make good all works disturbed
(replacement elsewhere measured)

Carefully cut and remove rusted steel head
wall/parapet/undertile flashing/counterflashing not
exceeding 450mm girth, and make good all works
disturbed (replacement elsewhere measured)

Carefuily remove broken or damaged fibre

fascia/bargeboards not exceeding 300mm wide,
replace with new and paint to match existng

Carefully remove broken or damaged timber

fascia/bargeboards not exceeding 300mm wide,
replace with new and paint to match existng

Carefully remove rusted steel head
wall/parapet/undertile flashing/counterflashing not
exceeding 450mm girth, replace with new and paint
to match existng

Carefully cut and remove broken or damaged metal
roof valley/gutter not exceeding 600mm wide and
replace with matching profile, make water tight and
paint to match existing

Taking down and removing ceilings, e.t.c

Allow provision for scaffold for 1 day to cover 10

m?to fix ceiling exceeding 3,5m but not exceeding
5m high.

Make good cracks not more than 5rmm wide on

plastered ceiling with poly-filler to flush and match
existing

Make good cracks more than Smm wide on
plastered ceiling by hacking out and removing

tem




222

223

224

225

226

227

228

229

230

231

232

Carefully hack out and remove damp, loose and
flaking plaster to ceilings, prepare surface and re-

plaster in patches not exceeding 0,3 m? to flush and
match existing

Carefully hack out and remove damp, loose and
flaking plaster to ceilings prepare surface and re-
plaster in patches exceeding 0,3 m? but not
exceeding 0,6 m? to flush and match existing

Carefully hack out and remove damp, loose and
flaking plaster {o ceilings prepare surface and re-
plaster in patches exceeding 0,6m? but not
exceeding 1,0m?to flush and match existing

Carefully hack out and remove damp, lcose and
flaking plaster to ceilings exceeding 1,0m? and
prepare soffit of ceiling to receive new plaster {(New
plaster elsewhere measured)

Patch cracks in gypsum cement ceiling board not

exceeding 5mm wide with gypsum plaster and
mesh

Patch holes in gypsum ceiling board not exceeding
50mm diameter with gypsum plaster and mesh

Patch holes in gypsum ceiling board exceeding

50mm but not exceeding 100mm diameter with
gypsum plaster and mesh

Carefully remove damaged portions of existing
gypsum ceiling boards including removal of
damaged brandering and cornices and prepare
existing to receive new (New boards eilsewhere
measured)

Patch cracks in gypsum cement ceiling board not

exceeding 5mm wide with gypsum plaster and
mesh

Patch holes in gypsum ceiling board not exceeding
50mm diameter with gypsum plaster and mesh

Fatch holes in gypsum ceiling board exceeding

50mm but not exceeding 100mm diameter with

runasimn Rlnactar Aand naAch

No

No

No
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233

234

235

236

237

238

238

240

241

242

Carefully remove damaged sections of existing
gypsum ceiling boards including removal of

damaged brandering and prepare existing to
receive new {New boards elsewhere measured)

Patch cracks in fibre cement ceiling boards not
exceeding 5mm wide

Patch holes in fibre cement ceiling boards not
exceeding 50mm diameter

Patch holes in fibre cement ceiling boards

exceeding 50mm but not exceeding 100mm
diameter

Carefully remove damaged portions of existing fibre

cement ceiling boards including removal of
damaged brandering and prepare existing to
receive new (New boards elsewhere measured)

Carefully remove damaged sections of existing
gypsum cornices in lengths not exceeding 3,0m
and make good walls and cellings to receive new
{New cornice elsewhere measured)

Carefully remove damaged sections of existing

gypsum cornices in lengths exceeding 3,0m and
make good walls and cellings to receive new

Mirror, size 600 x 600mm

SERVICING EXISTING ITEMS

Service existing sanitary fittings, accessories, etc.

Carefully examine hydroboil, for any leaks, worn
parts, etc repair and fully service same to ensure
functionality, ali to the satisfaction of the Engineer

Carefully examine wash hand basins, taps, traps

m2

No

No

No

No

and piping for any leaks, worn parts, etc. repair and
fully service same to ensure functionality, all to the
satisfaction of the Engineer

243 Carefully examine sinks, taps, traps and piping for
any leaks, worn parts, efc. repair and fully service
same to ensure functionality, all to the satisfaction
of the Engineer




244

245

246

247

248

249

250

251

Carefully examine bath tub, taps, traps and piping
for any leaks, worn parts, etc. repair and fully

service same to ensure functionality, all to the No
satisfaction of the Engineer

Carefully examine laundry sinks, size 1300 x 500 x
900mm high, taps, traps and piping for any leaks,
worn parts, efc. repair and fully service same to
ensure functionality, all to the satisfaction of the

Engineer No

Servicing existing windows

Carefully examine hinges, handles and stays to
steel windows, replace putty 1o glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 300 x 300mm high No

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 300 x 4000mm high No

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 500 x 500mm high No

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 500 x 600mm high No

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 800 x 800mm high No

Carefully examine hinges, handles and stays to
steel windows, replace putty to giazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,

overall size of window 600 x 1200mm high No




252

253

254

255

256

257

258

259

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of stee!
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 600 x 1500mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overail size of window 700 x 1400mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 800 x 600mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 800 x 2000mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 1000 x 600mm high

Carefully examine hinges, handles and stays fo
steel windows, replace putlty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Enginee,
overail size of window 1000 x 2000mm high

Carefully examine hinges, handles and stays fo
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 1200 x 500mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facititate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 1450 x 700mm high

No

No

No

No

No

No

No

No
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261

262

263

264

265

266

267

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 1500 x 1000mm high

Carefully examine hinges, handles and stays to
steef windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 1500 x 2000mm high

Carefully examine hinges, handles and stays to
steel windows, replace pulty to glazing of steel’
windows and fully service same to facilitate smooth
functionality, alt to the satisfaction of the Engineer,
overall size of window 2000 x 300mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 2000 x 600mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 2000 x 1500mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 2000 x 2000mm high

Carefuily examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 2500 x 1000mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, alf to the satisfaction of the Engineer,
overall size of window 2500 x 1500mm high

No

No

No

No

No

No

No

No
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269

270

271

272

273

274

275

276

277

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, alf to the satisfaction of the Engineer,
overall size of window 3000 x 1500mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overail size of window 3200 x 1500mm high

Carefully examine hinges, handies and stays fo
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 3200 x 2000mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of stee!
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 3500 x 1500mm high

Carefully examine hinges, handles and stays to
steel windows, replace putty to glazing of steel
windows and fully service same to facilitate smooth
functionality, all to the satisfaction of the Engineer,
overall size of window 3500 x 2000mm high

CUTTING THROUGH FLOORS AND CEILINGS

50 x 50mm chase formed for plumbing pipework

110 x 110mm chase formed for plumbing pipework

Cutting through 100mm thick concrete surface bed
for 500mm wide concrete wali footing including
making good concrete on both sides of new
220mm brick wall

BUILDING UP OPENINGS

Brickwork in NFP bricks in glass il mortar in
building up openings

Half brick wallis

One brick_ wati_s

No

No

No

No

No
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279

280

281

282

283

284

285

286

Sundries

Cutting toothings and bonding new brickwork to
existing

220mm face bricks pointed with flush horizontal and

vertical joints

Extra over brickwork for face brickwork in patches

1000mm Wide brick-on-edge header course sill set
sloping and slightly projecting

Cutting toothings and bonding new face brickwork
to existing

PREPARATORY WORK TO EXISTING
SURFACES

Scabble existing surface of plastered wall and

prepare surface to receive new tiling (new tiling
elsewhere measured)

On walls

Scabble existing surface of fair faced wall and
prepare surface to receive new plaster {new plaster
eisewhere measured)

On walls

SCREEDS
Make good cracks not more than 5mm wide with

cement grout {1:3) on steel or wood floated screed,
flush and match existing floor texture

Make good cracks on steel or wood floated screed
more than Smm thick by hacking out 150mm wide
and 25mm deep minimum on both sides of cracks,
prepare the surface and lay new screed to flush
and match existing

Make good hoies not exceeding 0,1 m? in existing
steel or wood floated floor screed including
removing damaged sections and patching with new
screed to flush and match existing

me

m?

No
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288

289

290

N

202

293

294

205

Make good holes exceeding 0,1m?2 but not
exceeding 0,3m? in existing steel or wood floated
floor screed including removing damaged sections
and patching with new screed to flush and match
existing

Make good holes exceeding 0,3m? but not
exceeding 0,5m? in existing steel or wood floated
floor screed including removing damaged sections
and patching with new screed to flush and match
existing

Make good holes exceeding 0,5m? but not
exceeding 1,0 m? in existing steel or wood floated
floor screed including removing damaged sections
and patching with new screed to flush and match
existing

Hack off and remove damaged steel or wood
floated floor screed exceeding 1,0m? and prepare
surface to receive new floor screed (New floor
screed measured elsewhere)

GRANOLITHIC

Make good cracks not more than 5mm wide with

with cement grout on granolithic floor screed, flush
and match existing floor texture

Make good cracks on granolithic floor screed more
than 5mm thick by hacking out 150mm wide and
mininum 25mm deep on both sides of cracks,
prepare the surface and lay new screed to flush
and match existing

Make good holes not exceeding 0,1m? in existing
granolithic floor screed including removing
damaged sections and patching with new screed to
flush and match existing

Make good holes exceeding 0,1 m? but not
exceeding 0,3m? in existing granolithic fioor screed
including removing damaged sections and patching
with new screed to flush and match existing

Make good holes exceeding 0,3 m2 but not
exceeding 0,5 m? in existing granolithic floor screed
including removing damaged sections and patching
with new screed to flush and match existing

No

No

No

No

No

No
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297

298

299

300

301

302

303

304

Make good holes exceeding 0,5m? but not
exceeding 1,0m? in existing granolithic floor screed

including removing damaged sections and patching
with new screed to flush and match existing

Hack off and remove damaged granolithic floor
screed exceeding 1,0m? and prepare surface to
receive new floor screed (New granolithic screed
measured elsewhere)

INTERNAL PLASTER

Fill cracks not more than 5mm wide with poly-filler
and touch-up paint to match existing colour

Make good holes, chips, dents and cracks not
exceeding 0,1m? in existing plaster including
removing damaged sections and patching with new
plaster to flush and match existing

Make good cracks more than 5mm wide by hacking
out and removing existing plaster 150mm wide on
both sides of cracks, prepare surface and repair
with chicken mesh covered with new plaster and
paint to match existing paint

Make good holes, chips, dents and cracks
exceeding 0,1m? but not exceeding 0,3m? in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Make good holes, chips, dents and cracks
exceeding 0,3m? but not exceeding 0,5m?2 in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Make good holes, chips, dents and cracks
exceeding 0,5m? but not exceeding 1,0m? in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Carefully hack out and remove damp, loose, fiaking
or cracked plaster to walls exceeding 1,0m? and
prepare surface of wall to receive new plaster (New
plaster elsewhere measured) ' o

No

me

No

No

No

No

m2
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306

307

308

309

310

311

312

313

314

315

EXTERNAL PLASTER

Fili cracks not more than 5mm wide with poly-fitier
and touch-up paint to match existing colour

Make good cracks more than 5mm wide by hacking
out and removing existing plaster 150mm wide
on both sides of cracks, prepare surface and repair
with chicken mesh covered with new plaster and
paint to match existing paint

Make good holes, chips, dents and cracks not
exceeding 0,1m? in existing plaster including
removing damaged sections and paiching with new
plaster to flush and match existing

Make good holes, chips, dents and cracks
exceeding 0,1m? but not exceeding 0,3m? in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Make good holes, chips, dents and cracks
exceeding 0,3m? but not exceeding 0,5m? in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Make good holes, chips, dents and cracks
exceeding 0,5m?but not exceeding 1,0m? in
existing plaster including removing damaged
sections and patching with new plaster to flush and
match existing

Carefully hack out and remove damp, loose, flaking
or cracked plaster to walls exceeding 1,0m? and
prepare surface of wall to receive new plaster (New
plaster elsewhere measured)

Cutting out joints of existing brickwork to receive
plaster

Hacking face of existing concrete columns, beams,
etc to receive plaster

Hacking face of existing face brickwork to receive
plaster

Making good defects in existing screeded floors
with "Pavelite"

No

No

No

No
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317

318

319

320

321

322

323

Damp proof treatment

Hack-off plaster, apply damp repellant and re-
plaster and paint to match existing

Making good rainwater pipes.

Carefully cut out and remove damaged sections of
existing galvanised 125 x 100mm gutter in lengths
not exceeding 0,5m and replace with new to match
existing profile, make water-tight at joining, prepare
and paint to match existing

Carefully cut out and remove damaged sections of
existing galvanised 125 x 100mm gutter in lengths
exceeding 0,5m but not exceeding 1,0m and
replace with new to match existing profile, make
water-tight at joining, prepare and paint to match
existing

Carefully cut and remove damaged sections of
existing galvanised 125 x 100mm gutter in lengths
exceeding 1Tm and replace with new to match
existing profile, make water-tight at joining, prepare
and paint to match existing

Carefully cut out and remove damaged sections of
existing galvanised 100 x 85mm gutter in lengths
not exceeding 0,5m and replace with new to match
existing profile, make water-tight at joining, prepare
and paint to match existing

Carefully cut and remove damaged sections of
existing galvanised 100 x 85mm gutter in lengths
exceeding 0,5m but not exceeding 1,0m and
repiace with new to match existing profile, make
water-tight at joining, prepare and paint to match
existing

Carefully cut out and remove damaged sections of
existing galvanised 100 x 85mm gutter in lengths
exceeding 1m and replace with new to match
existing profile, make water-tight at joining, prepare
and paint to match existing

Carefully cut out and remove damaged sections of
existing galvanised 100 x 75mm downpipes in
lengths not exceeding 0,5m and replace with new
to match existing profile, make water-tight at
joining, prepare and paint to match existing

No

No

No

No

No
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325

326

327

328

330

331

Carefully cut and remove damaged sections of
existing gaivanised 100 x 75mm downpipes in
lengths exceeding 0,5m but not exceeding 1m and
replace with new to match existing profile, make
water-tight at joining, prepare and paint to match
existing

Carefully cut out and remove damaged sections of
existing galvanised 100 x 75mm downpipes in
lengths exceeding 1m and replace with new to
match existing profile, make water-tight at joining,
prepare and paint to match existing

Carefully cut out and remove damaged sections of
existing galvanised 100mm diameter downpipes in
lengths not exceeding 0,5m and replace with new
to match existing profile, make water-tight at
joining, prepare and paint to match existing

Carefully cut out and remove damaged sections of
existing galvanised 100mm diameter downpipes in
lengths exceeding 0,5 but not exceeding 1m and
replace with new to match existing profile, make
water-tight at joining, prepare and paint to match
existing

Carefully cut out and remove damaged sections of
existing galvanised 100mm diameter downpipes in
lengths exceeding 1m and replace with new to
match existing profile, make water-tight at joining,
prepare and paint to match existing

Carefully cut and remove damaged existing
galvanised eaves offset and replace with new to
match existing profile, make water-tight at joining,
prepare and paint to match existing

Carefully cut and remove damaged existing
galvanised shoe and replace with new to match
existing profile, make water-tight at joining,
prepare and paint to match existing

Carefully cut and remove damaged galvanised
bends / elbow and replace with new to match
existing profile, make water-tight at joining,
prepare and paint to match existing

No

No

No

No

No

No
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333
334
335
336

337

338
339
340
341

342

343
344

345

Carefully cut and remove damaged galvanised box
head and replace with new to match existing
profite, make good fiashing and counter flashing
and make water-tight at joining, prepare and paint
to match existing

Repair leaking water supply pipes

Shut off water supply to affected pipes, cut out and
remove damaged sections_of existing pipes in lengths
not exceeding 0,5m and replace with new including all
necessary fittings.

15mm Copper pipes

22mm Copper pipes

28mm Copper pipes

32mm Copper pipes

50mm Copper pipes
Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths

exceeding 0,5m but not exceeding 1m and replace with
new including all necessary fittings.

15mm Copper pipes

22mm Copper pipes

28mm Copper pipes

32mm Copper pipes

50mm Copper pipes
Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths

exceeding 1m and replace with new including all
necessary fittings.

15mm Copper pipes
22mm Copper pipes

28mm Copper pipes

Carrie_d to Coliection

Section No. 2
BUILDING WORKS
Bili No. 1

No

No
No
No
No

No

No
No
No
No

No
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347

348
349
350
351

3b2

353
354
355
356
357

358

359
360
361
362

363

32mm Copper pipes
50mm Copper pipes
Shut off water supply to affected pipes. cut out and

remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

15mm Copper fittings

22mm Copper fittings

28mm Copper fittings

32mm Copper fittings

50mm Copper fittings
Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths

not exceeding 0,5m and replace with new including all
necessary fittings.

15mm Galvanised pipes
22mm Galvanised pipes
28mm Galvanised pipes
32mm Galvanised pipes
50mm Galvanised pipes
65mm Galvanised pipes
Shut off water supply to affected pipes, cut out and

remove damaged sections of existing pipes in lenaths
exceeding 0,5m but not exceeding 1m and replace with

new including all necessary fittings.

15mm Galvanised pipes
22mm Galvanised pipes
28mm Galvanised pipes
32mm Galvanised pipes

50mm Galvanised pipes

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 1

No
No
No
No

No

No
No
No
No
No

No

No
No
No
No

No
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365
366
367
368
369

370

371
372
373
374
375

376

377
378
379
380

381

65mm Galvanised pipes

Shut off water supply to affected pipes. cut out and
remove damaged sections of existing pipes in lengths
exceeding tm and replace with new including all
necessary fittings.

15mm Galvanised pipes
22mm Galvanised pipes
28mm Galvanised pipes
32mm Galvanised pipes
50mm Galvanised pipes
65mm Galvanised pipes
Shut off water supply to affected pipes, cut out and

remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

15mm Galvanised fittings
22mm Galvanised fittings
28mm Galvanised fittings
32mm Galvanised fittings
50mm Galvanised fittings
65mm Galvanised fittings
Shut off water supply to affected pipes, cut out and

remove damaged sections of existing pipes in lengths
not exceeding 0,5m and replace with new including all

necessary fittings.

15mm uPVC pipes
22mm uPVC pipes
28mm uPVC pipes
32mm uPVC pipes

50mm uPVC pipes

Carried to Collection

Section No. 2
BUILDING WOR_KS
Bill No. 1 :

No

No
No
No
Ne
No

No

No
No
No
No

No
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383
384
385
386
387

388

388
390
391
392
393

394

385
396
397
388

399

65mm uPVC pipes

Shut off water supply to affected pipes, cut out and
remove damaged sections of existing pipes in lengths
exceeding 0.5m but not exceeding 1m and replace with

new including all necessary fittings.

15mm uPVC pipes
22mm uPVC pipes
28mm uPVC pipes
32mm uPVC pipes
30mm uPVC pipes
65mm uPVC pipes
Shut off water supply 1o affected pipes, cut out and

remove damaged sections of existing pipes in lengths
exceeding 1m and replace with new including all

necessary fittings.
15mm uPVC pipes

22mm uPVC pipes
28mm uPVC pipes
32mm uPVC pipes
S0mm uPVC pipes
85mm uPVC pipes
Shut off water supply to affected pipes. cut out and

remove damaged fittings to existing pipes and replace
with new including making good all works disturbed.

15mm uPVC fittings
22mm uPVC fittings
28mm uPVC fittings
32mm uPVC fittings

50mm uPVC fittings

Carried to Collection

Section No. 2
BUILDING WORKS
Bili No. 1

No

No
No
No
No
No

No

No
No
No
No

No
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401

402

403

404

405

406

407

408

409

410

411

412

65mm uPVC fittings

Cut out and remove damaged sections of existing pipes
in lengths not exceeding 0,5m and replace with new
including all necessary joining fittings.

50mm diameter uPVC pipes
100mm diameter uPVC pipes
Cut out and remove damaged sections of existing pipes

in fengths exceeding 0.5m but not exceeding 1m and
replace with new including all necessary joining fittings.

50mm diameter uPVC pipes

100mm diameter uPVC pipes

Cut out and remove damaged sections of existing pipes
in lengths exceeding 1m and replace with new including

all necessary joining fittings,
50mm diameter uPVC pipes

100mm diameter UPVC pipes

Cut out and remove damaged fittings on existing pipes
and replace with new including making good all works
disturbed.

50mm diameter uPVC fittings
100mm diameter uPVC fittings

Cut out and remove damaged sections of existing pipes

in lengths not exceeding 0.5m and replace with new
including all necessary joining fittings.

50mm diameter cast iron pipes
100mm diameter cast iron pipes
Cut out and remove damaged sections of existing pipes

in lengths exceeding 0,.5m but not exceeding 1m and
replace with new including all necessary joining fittings.

50mm diameter cast iron pipes

100mm diameter cast iron pipes

Carried to Collection

No
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414

415

416

417

418

419
420
421
422
423
424
425
426
427
428
429

430

Cut out and remove damaged sections of existing pines
in fengths exceeding 1m and replace with new including
all necessary joining fittings.

50mm diameter cast iron pipes
100mm diameter cast iron pipes
Cut out and remove damaged fittings on existing pipes

and replace with new including making good all works
disturbed.

90mm diameter cast iron fittings

100mm diameter cast fron fittings

Locate and unbiock blocked waste and sewer pipes and

make good all works disturbed.

S50mm diameter UPVC or cast iron pipes

100mm diameter uPVC or cast iron pipes

Fix firmly into position loose/shaking sanitary

fittings, ete

Stainless steel wash hand basin
Stainless steel sink and drainer

Wash hand basin

Wash hand basin on pedestal

Pedestal only

WC pan only

WC pan with cistern

WC pan with flush vaive

Cistern and internal flushing mechanism
Cistern only

Cistern internal flushing mechanism only

WC seat and cover

Carried to Coilection

Section No. 2
BUILDING WORKS
BillNo. 1+ -

No

No

No
No
No
No
No
No
No
No
No
No
No

No
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432
433

434

435

436

437

438

439

440

441
442

443

WC pan connector
Wall hung urinal with flush valve
Wall hung urinal only

Urinal flush valve

TRAPS ETC

Carefully remove the foliowing traps, make water
tight and make good all works disturbed

"Marley" or Similar approved

32mm Reseal "P" or "§" trap

40mm Bath trap complete with overflow outlet and
pipe

40 x 300mm Sink combination for double bowl with
deepseal "P" trap

"Vulcathene” or Similar approved

40mm Anti-vac bottle trap

"Approved" Chromium plated

40mm Chrome plated Bottle trap

"Cobra Watertech” or Similar approved

75mm Chrome Plated hinged urinal domicai grating

TAPS, VALVES, ETC

Shut off water supply and carefully remove the

following existing taps, valves, e.t.c, not exceeding
50mm diameter

Brass

Stopeock
Fullway gate valve

Bibcock with hose union

Carried to Collection

Section No. 2

No
No
No

No

No

No

No

No

No

No

No

No

No
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445
446
447
448
449
450
451
452
453
454
455
456
457
458
459
460
461
462
463
464

465

466

Non-return valve

"Cobra Watertech" or Similar

Chrome Plated angle regulating valve
Chrome Plated stopcock

Chrome Plated "Star” underwall pattern stopcock
Fullway gate valve

Bibcock

Bibcock with hose union

Chrome Plated bibcock

Chrame Plated pillarcock

Chrome Plated single taphole basin mixer
Chrome Plated sink mixer

Chrome Plated bath mixer

Chrome Plated bath mixer with hand shower
Chrome Plated shower mixer

Chrome Plated bath spout

Chrome Plated shower rose

Chrome Piated overhead shower arm

In-line strainer

Chrome Piated fuliway ballcock

Fullway ballcock

PB1.10RB vacuum breaker

PA1.1RB "Kwikflo" 400 kPa pressure reducing
valve

"Flushmaster Junior" toilet flush valve

Carried to Coliection

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

No

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No

No

No

No
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468

469
470
471

472

473
474
475
478
477
478
479
480
481
482
483
484
485
486

487

"Fiushmaster Junior” urinal flush valve

"Flushmaster” toilet flush valve

Fix firmly into position existing loose/shaking taps,

valves, etc not exceeding 50mm diameter

Brass

Stopcock
Fullway gate valve
Bibcock with hose union

Non-return valve

"Cobra Watertech” or Similar

Chrome Plated angle regulating valve

Chrome Plated stopcock

Chrome Piated "Star" underwall pattern stopcock

Fuliway gate valve

Bibcock

Bibcock with hose union

Chrome Plated bibcock

Chrome Plated pillarcock

Chrome Plated single taphole basin mixer
Chrome Plated sink mixer

Chrome Plated bath mixer

Chrome Plated bath mixer with hand shower
Chrome Plated shower mixer

Chrome Plated bath spout

Chrome Plated shower rose

Carried to Coliection

Section No. 2
BUILDING WORKS
Bill No. 1
ALTERATIONS

No

No

No
No
No

No

No
No
No
No
No
No
No
No
No
No
No
No
No
No

No
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490
491
492

493

494

495

496

497

498

489

500 |

501

502

503

504

Chrome Plated overhead shower arm
In-line strainer

Chrome Plated fullway balicock
Fullway ballcock

PB1.10RB vacuum breaker

PA1.1RB "Kwikflo" 400 kPa pressure reducing
valve

"Flushmaster Junior" toilet flush valve

"Flushmaster Junior” urinal flush valve

"Flushmaster” toilet flush valve

Fix firmly into position existing loose/shaking fire
appliances

"Everyway" hose reel complete with 30m rubber

hose, chromium plated stopcock, shut-off nozzle
and wall bracket

4.5kg Dry chemical fire extinguisher

9kg Dry chemical fire extinguisher

Carefully remove the following fire appliances

"Everyway" hose reel complete with 30m rubber

hose, chromium plated stopcock, shut-off nozzle
and wall bracket

4.5kg Dry chemical fire extinguisher

9kg Dry chemical fire extinguisher

Service the following a liances and leave in perfect

working order inciuding making good ali works

disturhed

"Everyway” hose reel complete with 30m rubber

hose, chromium plated stopcock, shut-off nozzle
and wall bracket

4.5kg Dry chemical fire extinguisher

Carried to Collection
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506

507

508

509

510

511

512

513

514

9kg Dry chemical fire extinguisher

MAKING GOOD OF FINISHES ETC

ILING

Carefully hack out and remove damaged sections
of existing ceramic wall tiles not exceeding 0,3 m?
and replace with new (PC Sum R60.00 / m?)
pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic wall tiles exceeding 0,3 m? but
not exceeding 0,6 m? and replace with new (PC
Sum R60.00 / m?) pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic wall tiles exceeding 0,6 m? but
not exceeding 1,0 m? and replace with new (PC
Sum R60.00 / m? pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic wall tiles exceeding 1,0 m2 and
prepare surface to receive new wall tiles {New wall
tiles elsewhere measured)

Carefully hack out and remove damaged sections
of existing ceramic floor tiles not exceeding 0,3 m?
and replace with new (PC Sum R75.00 / m?)
pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic floor tiles exceeding 0,3 m? but
not exceeding 0,6 m? and replace with new (PC
Sum R75,00 / m?) pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic floor tiles exceeding 0,6 m? but
not exceeding 1,0 m? and replace with new (PC
Sum R75,00/ m?) pointed neat to match existing

Carefully hack out and remove damaged sections
of existing ceramic floor tiles exceeding 1,0 m? and
prepare surface to receive new floor tiles {New floor
tiles elsewhere measured)

Carefully hack out and remove damaged sections
of existing terrazzo floor tiles not exceeding 0,3 m?2
and replace with new (PC Sum R150.00 / m?)

No

No

No

m2

No

No

No

m2

int



515

516

517

518

519

520

521

522

523

Carefully hack out and remove damaged sections
of terrazzo floor tiles exceeding 0,3 m? but not

exceeding 0,6 m? and replace with new (PC Sum
R150.00 / m2) pointed neat to match existing

Carefully hack out and remove damaged sections
of existing terrazzo floor tiles exceeding 0,6 m2 but
not exceeding 1,0 m? and replace with new (PC
Sum R150.00/ m?) pointed neat to match existing

Carefully hack out and remove damaged sections
of existing terrazzo floor tiles exceeding 1,0 m2 and
prepare surface to receive new floor tiles (New
terrazzo floor tiles elsewhere measured)

FACE BRICKWORK IN REPAIRS

External facings in approved face bricks (FBS} with
a2 PC Amount of R3 000.00 {Three thousand rand)
per thousand bricks delivered to site (excluding
VAT) pointed with square recessed horizontal and

vertical joints.

Half brick wall in facings in patchwork including aff
bonding to existing facebrickwork (full value item)

Examination and repair of existing roof covering

v rrm——

Carefully examine/check existing sheet metal roof
covering, replace/make good any defective sheets
and check roof screws/bolts and replace where
necessary (to ensure watertightness of roofs)

Carefully examine/check existing vertical sheet
metal cladding, replace/make good any defective
sheets and check roof screws/bolts and replace
where necessary (fo ensure watertightness of
roofs)

Carefully examine/check/clean existing gutters,
replace/make good any defective gutters and check
roof joints and replace where necessary (1o ensure
watertightness of gutters)

Cut off and remove damaged timbers at eaves

Cut off 38 x 114mm roof trusses in repairs

Cut off 38 x 152mm roof trusses in repairs

No




524 Cut off 50 x 76mm Purlins

Supply and installation of new sawn SAP Grade 6
timbers in repair works at eaves including all
necessary propping, insertion of new timbers, all

cutting, bolting, etc required in executing repair

works

525 38 x 114mm Bolted roof truss members in length
not exceeding 2400mm

626 38 x 152mm Bolted roof truss members in lengths
not exceeding 2400mm

527 38 x 152mm Bolted roof truss members in lengths
exceeding 2400mm and not exceeding 3900mm

528 50 x 70mm Purlins

Cut off and remove damaged timbers in reof space

529 Cut off 38 x 114mm roof trusses in repairs
530 Cut off 38 x 152mm roof trusses in repairs
531 Cut off 50 x 76mm Purlins

Supply and installation of new sawn SAP Grade 6
timbers in repair works in roof space including all
necessary propping, insertion of new roof timbers
all eutting, boiting, etc required in executing repair
works

532 38 x 114mm Bolted roof truss members in iength
not exceeding 2400mm

533 38 x 114mm Bolted roof truss members in length
exceeding 2400mm and not exceeding 3800mm

534 38 x 152mm Bolted roof truss members in lengths
not exceeding 2400mm

535 38 x 152mm Bolted roof truss members in lengths
exceeding 2400mm and not exceeding 3800mm

536 50 x 76mm Purlins

=
=
Iy

Carried to Collection

Section No. 2
BUILDING WORKS




537

538

539

540

541

542

543

Clean down by hand with an approved cleaning
agent and wash down

Existing facebrick wails

Wash down with high pressure low volume water jet

On existing external facebrick walls

OPENINGS THROUGH EXISTING WALLS ETC
Altering openings

Altering opening in 220mm brick wall where 1000 x
1000mm high steel window removed to form
opening for new double door and frame 1624 x
2032mm high overall by breaking out brickwork on
both sides and bottom including necessary precast
concrete lintel and making good plaster on one
side and into reveals and face brickwork on other
side and into reveals with concrete with quarry tiie
finish to threshold (new door and frame and
making good paintwork elsewhere)

Breaking out for and forming plain openings

through brick walls including necessary precast

concrete lintels and making good plaster on both
sides and into reveals with concrete thresholds with
steel trowelled finish {(making qood paintwork

elsewhere)

Opening 1000 x 1000mm high through 220 brick
wall

Opening for door with timber frame 813 x 2032mm
high overall through 220mm brick wall

Breaking out for and forming openings through
brick walls for new doors and frames including
hecessary precast concrete lintels and making good
plaster on both sides and into reveals with concrete
thresholds with steel trowelled finish (new doors
and frames and making good paintwork elsewhere)

Opening 1000 x 1000mm high through 220 brick
wall

Opening for door with timber frame 813 x 2032mm
high overall through 220mm brick wall

Carried to Collection

m2

m2

No

No

No

No

No




544

545

546

547

Breaking out for and forming openings through
brick walls for new doors and frames including
necessary precast concrete lintels and making good
plaster on one side and into reveals and face
brickwork on other side and into reveals with
concrete threshoids with steel trowelled finish (new

doors and frames and making good paintwork
elsewhere)

Opening 1000 x 1000mm high through 220 brick
wall

Opening for door with timber frame 813 x 2032mm
high overall through 220mm brick wall

Breaking out for and forming openings through
brick walls for new windows including necessary
precast concrete lintels and making good plaster on
both sides and into reveals (new windows and
making good paintwork elsewhere}

Opening for window 1000 x 1000mm high through
220mm brick wall

Breaking out for and forming openings through
brick walls for new windows including necessary
precast concrete lintels and making good plaster on
one side and into reveals and face brickwork on
other side and into reveals (new windows and
making good paintwork elsewhere)

Opening for window 1000 x 1000mm high through
220mm brick wall

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 1

No

No

No

No
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1

E
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2/45

2/46

Amount



item
No

BILL 2

EARTHWORKS {PROVISIONAL)
SUPPLEMENTARY PREAMBLES

Nature of ground

Use "assumed to be" if no trial holes, soils
investigations, etc have been carried out - discuss with
engineer. Use "Trial holes indicate that" where the
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include alf ground conditions classifiable as "earth”
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shal
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris,

vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, ete

Stripping average 150mm thick layer of top soil and
stockpiling on site

REMOVAL OF TREES ETC

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 2
EARTHWORKS

' Quantity '

Rate

Amount



10

11

12

13

Taking out and removing, arubbing up roots and
filling in holes

Tree stump exceeding 200mm and not exceeding
500mm girth

Tree stump exceeding 500mm and not exceeding
1000mm girth

Cutting down and removing, grubbing up roots and
filling in holes

Hedge not exceeding 1000mm high

Hedge exceeding 1000mm and not exceeding
2000mm high

Tree exceeding 200mm and not exceeding 500mm
girth

Tree exceeding 500mm and not exceeding
1000mm girth

BULK EXCAVATION, FILLING, ETC

User Note:

This section is given as an alternative option and in the
event of it being exercised the excavation, filling, etc
other than bulk is to be given under the later section

Open face excavation in earth over sloping site

Open face excavation

Extra over bulk excavation in earth for excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surpius material from excavations and/or stock

piles on site to a dumping site to be located by the
contractor

Surplus material from excavations and/or stock

piles on site to a dumping site situated
approximately 3km from the building site

No

No

No

No

m?3




14

15

16

17

18

19

20

21

22

23

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep

Sides of bulk excavations exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

FILLING ETC

Earth filling obtained from the excavations {not
compacted)

In prescribed stock piles on sile

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

Over site

Selected material supplied by the contractor and
compacted to 95% Mod AASHTO maximum density

Qver site

Compaction of surfaces

Compaction of ground surface under floors etc

including scarifying for a depth of 150mm and
compacting to 98% Mod AASHTO Density

Prescribed density tests on filling

"Modified AASHTO Density" test

EXCAVATION, FILLING, ETC

EXCAVATION, FILLING, ETC OTHER THAN
BULK

Excavation in earth not exceeding 2m deep

Trenches

Holes

m2

No

ltem

||

1 500.0C



24

25

26

27

28

29

30

31

32

33

34

35

36

Trenches and holes for thickening under surface
heds etc

Extra over bulk excavation in earth for excavation in

Soft rock

HMard rock

Extra over bulk excavation in earth for breaking up

and removing

Brickwork

Unreinforced concrete

Reinforced concrete

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away
Surplus material from excavations and/or stock

piles on site to a dumping site to be located by the
contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Sides of trench and hole excavations exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 95%

Mod AASHTO density

Under floors, steps, pavings, etc

m3

m3

m3

item

1 500.00



37

38

39

40

41

42

43

44

45

46

Backfiling to trenches, holes, et

Earth filling supplied by the contractor compacted

to 95% Mod AASHTO density

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor

Under floors ete

Garden soil filling obtained from the excavations
and/or prescribed stockpiles on site (not

compacted)

Over site

SOIL POISONING

Soil insectiside

Under floors etc including forming and poisoning

shallow furrows against foundation walls ete, filling
in furrows and ramming

To bottoms and sides of trenches

GRASSING

Grassing of roots in rows

"Kikuyu" grass over site

Grass on sports fields

Fertilizing

Fertilizing grassed areas with fertilizer after
completion of planting

Maintenance

Maintenance of grassed areas for a period of 6
months (total area approximately 100 m2)
including regularly weeding and irrigating as
necessary S

m2

Iltem

W
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Amount



Item
No

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE : Unless otherwise stated herein, all kems in this

bill shall be deemed to fall into Work Group No 110 for
JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the
Representative/Agent. The testing shall be undertaken
by an independent firm or institution nominated by the
contractor to the approval of the Engineer. (Test cubes
are measured separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "eft in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for re-conditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position unti the newly constructed work is able to
support itseH.

Formwork to soffits of solid slabs, etc shall be deemed

to be to slabs not exceeding 250mm thick unless
otherwise described : '

Carried to Collection

Section No. 2

BUILDING WORKS

Bill No. 3

CONCRETEWORK, FORMWORK AND REINFORCEME

-2/56-

IQuantity o Rate

Amount

Not Priced



10

11

12

13

14

15

UNREINFORCED CONCRETE

25MPa/19mm concrete

Ramps

Steps, urinal steps, cupboard platforms, etc

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface blinding under footings and bases
Strip footings

Surface beds

Surface beds on waterproofing

Surface beds cast in panels

Surface beds cast in panels on waterproofing

Ramps

REINFORCED CONCRETE

30MPa/19mm concrete

Strip footings

Bases

Foundation beams

Surface beds on waterproofing
Surface beds cast in panels

Surface beds cast in panels on waterproofing

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

Carried to Collection

Section No. 2

BUILDING WORKS

Bilf No. 3

CONCRETEWORK, FORMWORK AND REINFORCEME




16
17

18

19

20

21

22

23

24

25

26

27

28

30MPa/19mm concrete

Slabs including beams and inverted beams
isolated beams

Stairs including landings, beams and inverted
beams

Columns in foundations (Provisional)

Columns

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc

Finishing top surfaces of concrete smooth with a

steel trowel

Surface beds, slabs, etc

Finishing top surfaces of concrete smooth with a

power float

Surface beds, slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
[T

Rough formwork to sides

Foundation beams (Provisional)

Rectangular stub columns in foundations
{Provisional)

Rectangular columns in foundations (Provisional)

Rectangular columns

Carried to Coilection

No

m?2




29

30

31

32

33
34
35
36
37
38
39

40

Beams

Smooth formwork to circular columns

500mm Diameter column 3000m high

Rough formwork to soffits

Slabs propped up not exceeding 1.5m high

Rough formwork to sides and soffits

Beams propped up not exceeding 1.5m high

REINFORCEMENT
REINFORCEMENT (PROVISIONAL)

Mild stee) reinforcement to structural concrete work

40mm Diameter bars
32mm Diameter bars
25mm Diameter bars
20mm Diameter bars
16mm Diameter bars
12mm Diameter bars
10mm Diameter bars

8mm Diameter bars

Carried to Collection

Section No. 2
BUILDING WORKS

No

m=<

1.00
1.00
1.00
1.00
1.00
1.00
1.00

1.00




' CONCRETEWORK, FORMWORK AND REINFORCEMENT
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Bill No. 3

COLLECTION
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2/59

Amount

Not Priced



Item
No

BILL NO. 4

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick” the
width of a brick

Hollow walls etc

Descriptions of hollow walls shali be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

Walls in two skins described as "bagged and sealed”

shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal” bitumen emulsion
waterproafing coating. :

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include sguare
recessed, hollow recessed, weathered pointing, etc

BLOCKWORK
Concrete masonry units
Blocks are 1o be either solid or hollow modular dense

concrete masonry units having a compressive strength
of 7 MPa R

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 4
MASONRY

-2/61-

I Quantity '

Rate

Amount

Not Priced



Wall ties for blockwork

Wall ties shall be polypropylene "Permaties" complying
with BS 76377. Ties for hollow walls shall be of
sufficient length to allow not less than 75mm of each
end to be built into the blockwork. Ties are to be
spaced at intervals of not more than 1m in the horizontal
direction and not more than 400mm staggered in the
vertical direction except at openings, vertical joints or
ends of walls where they are to be placed vertically
above each other

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces to be plastered shall have joints raked out to a

depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary biocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and holiow walls and for bonding as necessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well

burnt or cured and uniform and true in size, shape and
colour

SAMPLES

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

FOUNDATIONS

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 4
MASONRY

-2/62-

I

Not Priced



10

11

12

13

14

15

16

17

18

18

20

21

Brickwork of NFP bricks in ¢class Il mortar

Piers
Half brick walls
Half brick walls in beamfiliing

One brick walls

SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

Piers

Mass brick walls

Half brick walls

Half brick walls circular on plan

Half brick walis against existing surfaces
Half brick walls against waterproofing

Half brick walls against waterproofing circular on
plan

" Half brick walls in beamfilling
Half brick walls in beamfilling circular on plan
One brick walls
One brick walls circular on plan
One brick walls against existing surfaces
One brick walls in beamfilling
One brick walls in beamfilling circular on plan
One and half brick walls
Cne and half brick walls circular on plan

One and half brick walls against existing surfaces

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 4 '
MASONRY




22

23

24

25

26

27

28

29

30

31

32

33

34

Brick-on-edge header course sill laid sloping and
slighly projecting

BRICKWORK SUNDRIES

Joint forming material in movement joints

10mm Bitumen impregnated soft board built in
vertically between / through brick skins

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

75mm Wide reinforcement built in horizontalty
circular on plan

150mm Wide reinforcement built in horizontally

150mm Wide reinforcement built in horizontally
circular on plan

230mm Wide reinforcement built in horizontally

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Wall tie 500mm long with one end shot

pinned to concrete and other end built into
brickwork

FACE BRICKWORK

Face bricks pointed with recessed horizontal and

vertical {oints to match existing (PC Sum
R3000.00/1000 delivered to site)

Extra over brickwork for face brickwork

Extra over brickwork for face brickwork circular on
plan.

Extra over brick-on-edge header course sill laid
sloping and slighly projecting

Extra over brick-on-edge header course lintel

Cutting toothings and bonding new face brickwork
to existing

QUARRY TILES

Carried to Collection

No




35

36

37

38

39

40

15mm x 150mm wide guarry tiles on brickwork with
continuous joints in both directions and pointed on
all exposed surfaces

“Carefully remove and set aside for re-use quary

tiles sill and prepare surface to receive new (New
quary tiles elsewhere measured)

Carefully cut out and remove damaged quary tiles

sill and prepare surface to receive new (New quary
tiles elsewhere measured)

150mm Wide sill tiles set flat and slightly projecting
Fix only removed 150mm Wide sill tiles set flat and

slightly projecting

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

Naturai grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc
Carefully cut out and remove damaged sections of

fibre cement sill and prepare surface to receive
new {New fibre cement tiles elsewhere measured)

15mm x150mm Wide sills set flat and slightly
projecting

Carried to Collection
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ltem
No

BILL NO 5

WATERPROOFING
SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be iaid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falis to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additionat fabour to turn-ups and turn-downs

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

110mm In walls
230mm In walls
Cne layer of 250 micron "Consol Plastics Gunplas

USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape”

Under surface beds, ramps, pavings, steps e.t.c

WATERPROOFING TO ROOFS, BASEMENTS,
ETC

Two layers 4mm "Derbigum SP™ fully bonded
waterproofing including turn-ups and turn-downs at
edges well jointed to existing. o

On flat floors

On walls

On bottoms and sides of floor ducts, channels, etc
On bottoms and sides of box gutters

On bottoms and sides of planter boxes

Carried to Collection

Section Na. 2
BUILDING WORKS
BillNo. 5 . :
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‘ Quantity '
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Amount




10

11

12

13

14

15

Fiashing strip not exceeding 300mm girth at turn-

ups including sealing top edge into groove with
mastic

PROTECTIVE STONE DRESSING

25mm Crushed stone dressing evenly spread with
larger stones around outlets

50mm Thick on waterproofing to fiat roofs

20mm River stone pebble dressing evenly spread
with larger stones around cutlets

50mm Thick on waterproofing to flat roofs

PROTECTIVE ROOFING PAINT

Two coats "Silvakote” bituminous aluminium paint
On waterproofing to roofs

On waterproofing to box gutters

JOINT SEALANTS ETC

Fosroc Thioflex 600 two-part grey polysulphide
sealing compound including backing cord, bond
breaker, primer, etc

10 x 10mm in vertical/horizontal expansion joints in
concrete work/brickwork

10 x 10mm in vertical/horizontal expansion joints in

concrete work/brickwork including raking out
existing expansion joint filler as necessary
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item
No

BILL NO 6

ROOF COVERINGS ETC

Sundries

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Metal perforated strip roof tie 1500mm
long with one end shot pinned to concrete work /

brickwork and other end nailed around roof timber

trusses No

1,6mm Truss hangers nailed to fasten timber

No
trusses

1,6mm Hurricane clips nailed to fasten timber

No
trusses

150 x 100 x 1,6mm Fasteners nailed to fasten roof

timber trusses at joints No

10mm diameter bolt and nut No

TILES

330 x 420mm "Marley Mcnarch Designer Range -
Verona” or similar to match exjsting concrete tiles
laid on and including underlay of 150 micron
"Yellow polyethene” plastic sheeting with 75mm
lapped and sealed joints and nailed through
underlay with non-corrosive tile nails and/or fixed
with suitable non-gorrosive clips as reguired nailed
through underlay to 38 x 38mm sawn softwood
battens at 300mm centres

Roof covering with pitch not exceeding 25 degrees m2

Ridge tiles to match roofing tiles bedded and

pointed in 1:3 cement mortar tinted to match tile
colour

Hip tiles to match roofing tites bedded and pointed
in 1:3 cement mortar tinted to match tile colour

Verge capping tiles to match roofing tiles fixed with
non-corrosive fixing accessories

Carried to Collection

Section No. 2

' Quantity '

Rate

Amount




10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

PROFILED METAL SHEETING AND
ACCESSORIES

8.6mm Corrugated Z275 spelter galvanised sheet

steel or similar to match existing profile fixed to
timber/steel purlins or rails

Roof covering with pitch not exceeding 25 degrees
Side cladding
Ridge capping 450mm girth
Hip capping 450mm girth
Side wall fiashing 450mm girth
Head wall flashing 450mm girth
Gable trim 260mm girth
Apex flashing 450mm girth
0,6mm "zincalume" or similar to match existing

Z275 spelter galvanised ribbed sheet steel in single
lengths fixed to timber/steel purlins or rails.

Roof covering with pitch not exceeding 25 degrees
Side cladding

Ridge capping 450mm girth

Hip capping 450mm girth

Side wall flashing 450mm girth

Head wall flashing 450mm girth

Gable trim 250mm girth

Apex flashing 450mm girth

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 6

ROOF COVERINGS
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Item
No

BILL NO 7
CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

é) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type
Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
items described as "nailed” shall be deemed to be fixed

with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

EAVES , VERGES ,ETC

"Everite"” pressed nutec-cement

12 x 225mm Fascias and barge boards including
galvanised steel H-profile jointing strips

SKIRTINGS

Carried to Collection

Section No. 2

BUILDING WORKS

Bili No. 7

CARPENTRY AND JOINERY

' Quantity '

Rate

Amount




10

11

12

Wrought meranti

18 x 76mm Skirting including 19mm quadrant bead
nailed

DOORS ETC

Wrought meranti

Meranti framed batten external single door (PC
R2200.00/No)

Meranti framed batten external double door (PC
R4250.00/No)

Approved timber framed glazed single door (PC
R4650.00/No)

Approved timber framed glazed double door (PC
R7250.00/No)

Approved solid core flush single doer (PC
R2650.00/No)

Approved solid core flush double door (PC
R4850.00/No)

Approved semi-solid core flush single door (PC
R1650.00/No)

Approved semi-solid core flush double door (PC
R3800.00/No)

Approved Hollow core flush single door (PC
R650.00/No)

Approved hollow core flush double door (PC
R1550.00/No)

FITTINGS

Carried to Coliection

Section No. 2

BUILDING WORKS

Bill No. 7

CARPENTRY AND JOINERY

No

No

No

No

No

No

No

No

No

No




13

14

15

16

17

General

The following cupboard fittings have been measured as
complete units i.e. the compeonents of the units have not
been separately measured. The descriptions, therefore,
of such units shall be deemed to include all
components, assembiling, housing, notching, glueing,
blocking, planting on and screwing with countersunk
screws, edge strips, decorative plastic finish, glass,
ironmongery, metalwork, paint or varnish finishes, etc
(refer Architect's drawings as attached to the back of
these Bills of Quantities)

Fittings to Classroom Store

Shelving 350mm wide made up of 25mm thick
hardwood top and 250 x 250mm high triangular

mild steel brackets bolted to wall complete with
paint and varnish

ROOFS ETC

Piate nailed timber roof truss construction

Truss construction to double pitched roof with
hipped or gable ends and 2100mm high extreme
including wall plates, frusses, jack rafters,
permanent bracing including 38 x 38mm
purlins/battens at not exceeding 300mm centres for
concrete roof tile covering

Truss construction to double pitched roof with
hipped or gable ends and 2100mm high extreme
including wall plates, trusses, jack rafters,
permanent bracing including 38 x 52mm
purlins/battens at not exceeding 900mm centres for
corrugated roofing sheets

Truss construction to double pitched roof with
hipped or gable ends and 2100mm high extreme
including wall plates, trusses, jack rafters,
permanent bracing including 38 x 52mm
purlins/battens at not exceeding 1500mm centres
for IBR roofing sheets

awn softwood

38 x 76 mm Wall plates

Carried to Collection




18

19

20

21

22

38 x 114 mm Wall plates

Sawn softwood grade 4

38 x 76 mm Runners (Provisional)
50 x 76 mm Runners (Provisional)
38 x 114 mm Cross bracing (Provisional)

50 x 152mm Geyser bearers on truss tie beams

Carried to Collection

Section No. 2

BUILDING WORKS

Bill No. 7

CARPENTRY AND JOINERY
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Item
No

BILL NO 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

ltems described as "nailed” shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltemns described as "plugged” shall be deemed to

include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted"” the bolts have been given elsewhere

CEILINGS ETC

"Aerolite” insulation

75mm Insulation closely fitted and laid on top of
brandering between roof timbers etc

NAILED UP CEILINGS

6,4mm "Rhino” gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood
brandering at 400mm centres

Sloping ceilings including 38 x 38mm sawn
softwood brandering at 400mm centres

Extra over ceiling for 650 x 650mm frap door of 38
x 50mm wrought softwood rebated framing with
one 38 x 50mm sawn softwood cross brander
covered with ceiling board and fitted flush in
opening

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 2

m2
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item
No

BILL NO 9
FLOOR COVERINGS

2,5mm "Marley Superflex” or similar to match
existing fully flexible viny! sheeting (with welded

oints)

New Vinyt sheeting to match existing where

damaged sections of Vinyl floor sheetings had
been removed and well bonded to existing

New Vinyl sheeting

300 x 300 x 2.0mm "Mariey Superflex” or similar to
match existing semi-flexible vinyl tiles

New Vinyl sheeting to match existing where

damaged sections of Vinyl floor sheetings had
been removed and well bonded to existing

New Vinyi sheeting

POLISH, SEALERS, ETC

Three coats wax polish on vinyl flooring

Carried Forward to Summary of Section No, 2

Section No. 2

m?

m2

‘ Quantity '

Rate

Amount




Item

No

10

BILL NO 10

IRONMONGERY
SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

All items necessary to be replaced should match
existing or similar approved

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze tacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

IRONMONGERY
HINGES, BOLTS, ETC

Door hinges

Single action floor spring hinges

Double action floor spring hinges

Barrel bolt with keep fixed to metai/concrete

Flush bolt with keep fixed to metal/concrete

WC indicator bolt with keep fixed to metal/concrete

Panic bolt for single door with one keep let into
concrete

Panic bolt for doubie door with one keep let into
concrete

CATCHES, CABIN HOOKS. ETC

Ball catch

Single roller catch

Carried to Collection

Section No. 2
BUILDING WORKS
Bifl No. 10
IRONMONGERY
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11

12

13

14

16

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

Double rolier catch

Fanlight catch

Fanlight stay

Fanlight friction sliding arm
.Fanlight opener with cord and cleat

Cabin hook and eye

LOCKS
Padlock
Night latch
Bathroom lockset

Bathroom lockset with striking plate fixed to
metalftimber

Three lever deadlock

Three lever rebated deadlock
Four lever deadlock

Four lever rebated deadlock
Two lever lockset

Two lever lockset with striking plate fixed to
metal/timber

Two lever rebated lockse!

Three lever lockset

Three lever lockset with striking plate fixed to
metal/timber

Three lever rebated lockset

Four lever lockset

Four lever lockset with striking plate fixed {o
metaltimber

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 10
IRONMONGERY
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33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

Four lever rebated lockset

Three lever sliding door lock

Four lever siiding door lock

Single cylinder deadlock

Single cylinder rebated deadlock

Double cylinder deadlock
Double cylinder rebated deadlock

Single cylinder lockset

Single cylinder lockset with striking plate fixed to
metal/timber

Single cytinder rebated lockset

Double cylinder fockset

Double cylinder lockset with striking plate fixed to
metaltimber

Double cylinder rebated lockset

Single cylinder sliding door lock

Double cylinder sliding door lock

HANDLES
Door flush handle
Door knob
Door pull handle

Set of two door pult handles fixed back to back

PUSH PLATES AND KICKING PLATES

Aluminium plates not exceeding 0,1m2

Aluminium plates exceeding 0,1m2 but not
exceeding 0,3m2

Carried to Coilection

Section No. 2
BUILDING WORKS
Bill No. 10
IRONMONGERY
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54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

Aluminium plates exceeding 0,3m2 but not
exceeding 0,5m2

DOOR CLOSERS

Door closer
Door closer with bracket
Concealed door closer

Concealed door closer with bracket

LETTERS, NAMEPLATES, ETC

Brass or plastic letters/numerals

Perspex plate with engraved or painted
letters/numerals/symbols not exceeding 0,1m2

Aluminium plate with engraved or painted
letters/numerals/symbols not exceeding 0,1m2

PELMETS AND CURTAIN TRACKS

Pressed steel pelmet with singie or double curtain
tracks including gliders, hangers and brackets

Soffit fixing plastic single or double curtain tracks
including gliders, hangers and brackets

Face fixing plastic single or double curtain tracks

including gliders, hangers and brackets and make
good all works disturbed

Hospital cubicle curtain track including gliders,
hangers and brackets

BATHROOM FITTINGS

Chromium plated curtain or hanging rail not
exceeding 1,0m long

Chromium plated curtain or hanging rail exceeding
1,0m but not exceeding 2,0m long

Chromium plated towel rail not exceeding 1,0m
long

Toilet roll holder

No

No
No
No

No

No

No

No

No

No

‘No

No




70
7
72
73
74
75

76

77

78

79

80

Lockable toilet roll holder

Soap holder

Back grab rail not exceeding 1,0m long
Side grab rail not exceeding 1,0m girth
Bathroom cabinet

Soap dispenser

Electric hand-drier

SUNDRIES

Rubber door stop

STEEL LOCKERS

"Greenfield Baseline Guardsman" Steel lockers with

standard baked enamel finish

"GB002" locker 300 x 450 x 1800mm high

WRITING BOARDS, PINNING BOARD, ETC

"Virtrex"” virtreous enameiled writing boards, etc to
SABS CSK-36-1980

Green writing board 4 800 x 1 140mm high
consisting of two fixed panels each 2 400 x 1
140mm high complete with aluminium chalk rail,
etc, plugged

"Parrot products”

"BD0476" 2 400 x 1 200mm Aluminium framed
carpet bulletin board

Carried to Collection

Sartinn Nn 2
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No
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No

BILL NO 11

METALWORK
SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and

chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt{s)" shall be
deemed to exclude the bolts unless otherwise described

WELDED SCREENS, GATES, ETC

Steel gates and frames

Single gate and frame 965 x 2 067mm high overall,
the outer frame of 45 x 45 x 3mm hollow section
bolted to wall with and including eight 70mm M80
expansion bolts and the gate 813 x 2 032mm high
of 40 x 60 x 2mm hollow section frame with two 40
x 6Bmm flat section horizontal rails filled in with
20mm diameter vertical rails at 110mm centres
fitted with one and a half pairs of suitable pin
~hinges welded to hollow section steel frame,

complete with and including 150mm barrelbolt and

padiock No

PRESSED STEEL DOOR FRAMES

1.2mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2 032mm high No

1.2mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2 032mm high No

STEEL WINDOWS, DOORS, ETC

Carried to Coliection

Section No. 2
BUILDING WORKS

E2ill A~ 44

E Quantity I

Rate

Amount



Standard residential windows with type "B2" burglar
bars to opening sashes

Window type E7, 1 022 x 654mm high

Window type E4, 1 511 x 654mm high

Standard industrial windows with type "B1" burglar
bars to opening sashes

Window type SS853, 1 616 x 1 445mm high

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 11
METALWORK

No

No

No
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Hem
No

BILL NO 12

PLASTERING
SCREEDS

Cement plaster screeds wood floated on concrete

50mm Thick Average on floors and landings

Cement plaster screeds steel trowelled on concrete

50mm Thick Average on floors and landings

GRANOLITHIC
Untinted granolithic on concrete

50mm Thick Average on floors and landings

Tinted granoclithic on concrete

50mm Thick Average on floors and landings

INTERNAL PLASTER

Cement plaster on brickwork/concrete

One coat cement plaster on walls or concrete

Sundries
Apply one coat rhinolite plaster to smoothen rough

surfaces of plaster and prepare surface to receive
painting. (Painting elsewhere measured)

Cement plaster on brickwork / concrete

Cne coat cement plaster on walls or concrete

Sundries
Apply one coat poly-filler to smoothen rough

surfaces of plaster and prepare surface to receive
painting. (Painting elsewhere measured)

m2

m2

m2

E Quantity I

Rate

Amount




Iltem 'Quantity ' Rate ) Amount
No

BILL NO 13

TILING
SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deerned to include 1:3
plaster bedding

WALL TILING

Tiles supplied by Tile Africa or similar approved

Ceramic tile (PC Amount R150.00/m2)

1 On walls m? 1
2 On narrow widths m? 1
.FLOOR TILING

Porcelain tile (PC Amount R1 50.00/m2)

3 On floors and landings ' ’_‘_‘2 1

4 100mm High skirting m 1

Carried Forward to Summary of Section No, 2 ' R

Section No. 2
BUILDING WORKS
Bill No. 13

TILING




item
No

BILL NO 14

PLUMBING AND DRAINAGE
SUPPLEMENTARY PREAMBLES

"Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shalf be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse” heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Alt pipe diameters are nominal external

“Polylink" polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp”
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufaciured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers

Branch tees shall include flanged and bolted joints to

"Polycop” branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber

ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING

-2/91-
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Not Priced




Concrete pipes:

Pipes shall be jointed with ogee joints with rubber coliars
or socket and spigot joints with rubber rings

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shal! be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets

and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with simitar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 {thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with 1ISO 2016. Only compression ﬂttmgs
shall be used in walls or in ground

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
FLUMBING

-2/92-

Not Priced



Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to wails etc,
casting in, building in or suspending not exceeding

1m below suspension level

Lead pipes and fittings

All soldered joints shall be wiped and brass unions shall
be used for jointing iead to steel

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard wili be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Septic tanks

Descriptions of septic tanks shall be deemed to include
excavation, bedding and jointing, concrete base slabs,
jointing to drains and backfilling, compaction, etc all in
accordance with the manufacturer's instructions

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, guiley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING
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"Soft rock” and "hard rock” shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shatl be faid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers’ instructions exist pipes shali
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L. - Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB ;
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 34.1,51t053and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S” traps as necessary

Stainless steel basins, sinks, wash troughs, urinals,
ete.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed o include
rubber or vulcanite plugs and chains fixed to fittings

Steel sectional water tanks

Tanks shall comply with SABS CKS 114

"Densyl” petrolatum anti-corrosion tape as
manufactured by Denso SA (Pty) itd.

Pipes to be taped shall be coated with the appropriate

primer and the tape shall be applied with minimum
15mm lap per spiral uniess otherwise described

Carried to Coltection
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10

11

12

13

14

16

16

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including all mastic, tape, "Layflat” sheeting, securing of
same, elc

RAINWATER DISPOSAL

0,6mm Galvanised sheet iron with chromadek finish

100 x 125mm Galvanised gutter fixed to rafter feet
Extra on 100 x 125mm square gutter for stop ends

Extra on 100 x 125mm square gutter for oulet to
60mm diameter downpipe

60mm diameter rainwater downpipe

Extra on 60mm rainwater downpipe for shoe

Extra over 60mm rainwater pipe for eaves offset

"Fullbore” cast iron outlets

76mm diameter 90 Degree side outlet

Sundries

50mm diameter x 300mm long gaivanised mild
steel spout

SANITARY FITTINGS { All items necessary to be

replaced to match existing or similar approved )

Stainfess steel wash hand basin

Stainless steel sink and drainer
Wash hand basin

Wash hand basin on pedestal.
Pedestal only

WC pan only

WC pan with cistern

WC pan with flush valve

Carried to Collection
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17
18
19
20
21
22
23

24

25
26
27

28

29

30

31

32

33

Cistern and internal flushing mechanism
Cistern only

Cistern internal flushing mechanism only
WC seat and cover

WC pan connector

Wall hung urinal with flush valve

Wall hung urinal only

Urinal flush valve

WASTE UNIONS ETC

New
32mm Bath overflow union (PC Sum R60.00/No)
32mm Basin waste union (PC Sum R60.00/No)
32mm waste union (PC Sum R45.00/No)

38mm Bath or sink waste union (PC Sum
R60.00/No)

TRAPS ETC

"Mariey" or Similar approved

32mm Reseal "P" or "S" trap

40mm Bath trap complete with overflow outlet and
pipe

40 x 300mm Sink combination for double bowt with
deepseal "P" trap

Vulcathene” or Simitar approved

40mm Anti-vac bottle trap

"Approved” Chromium plated

40mm Chrome plated Bottle trap

Carried to Collection
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34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

"Cobra Watertech" or Similar approved

75mm Chrome Plated hinged urinal domical grating

Brass
Stopcock
Fullway gate valve
Bibcock with hose union

Non-return valve

"Cobra Watertech" or Similar approved

Chrotme Plated angle regutating valve
Chrome Plated stopcock

Chrome Plated "Star” underwall pattern stopcock
Fullway gate valve

Bibcock

Bibcock with hose union

Chrome Piated bibcock

Chrome Plated piilarcock

Chrome Plated single taphole basin mixer
Chrome Plated sink mixer

Chrome Plated bath mixer

Chrome Plated bath mixer with hand shower
Chrome Plated shower mixer

Chrome Plated bath spout

Chrome Plated shower rose

Chrome Plated overhead shower arm

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING

No

" No

No
No

No

No

No

“‘No

No
No
No
No
No
No
No
No
No
No
No
No

No




55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

in-line strainer

Chrome Plated fullway ballcock
Fuilway balicock

PB1.10RB vacuum breaker

PA1.1RB "Kwikflo" 400 kPa pressure reducing
valve

"Flushmaster Junior” toilet flush valve

"Flushmaster Junior" urinal flush valve

"Flushmaster” toilet flush valve

SANITARY PLUMBING

uPVC Pipes
40mm Diameter pipes
50mm Diameter pipes

110mm Diameter pipes

Extra over for uPVC for fittings

40mm Bend
50mm Bend

110mm Bend

40mm Junction

50mm Junction

110mm Junction

40mm Inspection junction
50mm Inspection junction
110mm Inspection junction

50mm Reducing junction

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING

No
No
No

No

No

No

" No

No

No

No

No

No

No

No

No

‘No

No

No




76
77
78

79

80
a1
az

83

84
85
86
87
88

89

90

9N

g2

110mm Reducing junction
110mm Pan connector
110mm "GI Two way" vent valve

50mm "Gl Two way” vent valve

HOT AND COLD WATER SERVICES

Class 1 copper (hard drawn) pipes

15mm Pipes to walls, eic
| 22mm Pipes to walls, etc
28mm Pipes to walls, etc

35mm Pipes to walls, etc

Extra over class 1 copper (hard drawn) pipes for
capillary fittings

15mm Fittings
22mm Fittings
28mm Fittings
35mm Reducer
35mm Elbow

35mm Tee

Precast concrete

Precast concrete gulley, overall size 430 x 440mm,

bedded and jointed in Class 1l motar and pointed
on all exposed faces.

TESTING
Testing water pipe system

:Testing sewer/waste pipe system

FIRE APPLIANCES ETC

Carried to Collection

No

No

No

No

No

No

No

‘No

No

No

No

ftem

Itermn




93

94

§5

Fix only removed or new fire appliances and make
good all works disturbed

"Everyway" hose reel complete with 30m rubber

hose, chromium plated stopcock, shut-off nozzle
and wall bracket

4.5kg Dry chemical fire extinguisher

9kg Dry chemical fire extinguisher

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING

No

No

- No




* Section No. 2

' BUILDING WORKS
"Bill No. 14
'PLUMBING

' COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
BUILDING WORKS
Bill No. 14
PLUMBING

-2/101-

Page

2/91
2/92
2/93
2/94
2/95
2/96
2/97
2/98
299

2/100

Amount

Not Priced
Not Priced
Not Priced

Not Priced



ltem
No

10
1

12

13
14

15

BILL NO 14

GLAZING

GLAZING TO METAL / WOOD WITH PUTTY OR
BEADS

4mm Clear float glass

Panes not exceeding 0,1 m2
Panes exceeding 0,1m2 and not exceeding 0,5m2
Panes exceeding 0,5m2 and not exceeding 2m2

Panes exceeding 2m2 and not exceeding 4m2

4mm Patterned glass

Panes not exceeding 0,1 m2
Panes exceeding 0,1m2 and not exceeding 0,5m2
Panes exceeding 0,5m2 and not exceeding 2m2

Panes exceeding 2m2 and not exceeding 4m2

6mm Georgian wired rough cast glass

Panes not exceeding 0,1 m2

Panes exceeding 0,1m2 and not exceeding 0,5m2
Panes exceeding 0,5m2 and not exceeding 2m2

Panes exceeding 2m2 and not exceeding 4m2

6mm Ciear toughened safety glass

Panes not exceeding 0,1 m2
Panes exceeding 0,1m2 and not exceeding 0,5m?2

Panes exceeding 0,°* and not exceeding 2m?

Carried to Collection

Section No. 2
BUILDING WORKS

i
Quantity '

Rate

Amount



16

17

18

19

20

21

22

23

24

Panes exceeding 2m? and not exceeding 4m?

MIRRORS, ETC
New Works

6mm Silvered float glass copper backed mirrors

with 10 mm bevelled and polished edges holed for
and fixed with chromium plated dome capped mirror
screws with rubber buffers to plugs in brickwork or
concrete '

Mirror 450 x 450 mm high
Mirror 450 x 600mm high
Mirror 450 x 900mm high
Mirror 450 x 1200mm high
Mirror 600 x 600mm high
Mirror 600 x 900mm high
Mirror 600 x 1200mm high

Mirror 600 x 1500mm high

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 15 :
GLAZING

m?

No
No
No
No
No
No
No
No




" Section No. 2

' BUILDING WORKS
'Bill No. 15

' GLAZING

' COLLECT_%ON_

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
BUILDING WORKS
Bill No. 15
GLAZING

-2/104-

Page
No

2102
2/103

Amount



Item
No

BILL NO 15

PAINTWORK
PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smoath

Previously painted metal surfaces

| Surfaces shall be thoroughly rubbed and cleaned down.

Blistered or peeling paini shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or

. peeling paint shall be completely removed and cracks

and crevices shall be primed, filled with suitable filler
and finished smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

Note: All paintwork to be "Dulux" or similar approved
product

On Floated Plaster

Apply two coats of Acrylic PVA emulsion paint on
work previcusly painted

On internal walis

On external walls
On ceilings and beams

On ceilings and cornices

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 16
PAINTING

l Quantity '

Rate

Amount



10

11

12

13

14

15

16

On fascias and barge boards not exceeding 300
mm girth

On Smooth Concrete

Apply two coats of Acrylic PVA emulsion paint on
work previously painted

On internai walls
On external walls
On ceilings and beams

'O_n_c;eilings and cornices

On Fair Faced Brickwork

Apply two coats of Acrylic PVA emulsion paint on
work previously painted

On internal walls

On external walls

Prepare and apply two coats brick dressing on

Existing surfaces of face brickwork

On Plaster Board

Apply two coats of Acrylic PVA emulsion paint on
work previously painted

Cn ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth

On Fibre-Cement

Apply two coats of Acrylic PVA emulsion paint on
work previously painted

On ceilings and cornices

. On fascias and barge boards not exceeding 300
mm girth ' ' '

Carried to Collection

me




17

18

19

20

21

22

23

24

25

26

27

28

29

On Metal

Prepare and apply one undercoat and two finishing
coats of gloss paint on metalworks

On doors

On door frames

On windows (both sides measured fiat)

On windows with burglar bars (both sides

measured flat) '
On Wood
Prepare and apply one coat wood primer, one
undercoat and one finishing coat alkyd enamel paint
in colours which have a value of 7 or less on the
Munseli system in accordance with SABS 1091

Cn boarded panelting

On boarded ceilings

On doors

On windows, sash doors and fanlights

On door frames etc

On roof timbers at eaves and verges

On skirtings, rails, etc not exceeding 300 mm girth

PAINTWORK ETC TO NEW WORK

Note: All paintwork to be "Dulux” or similar approved
product

On Floated Plaster

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match
existing

On internal walls

On external walls

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 16
PAINTING




30

31

32

33

34

35

36

37

38

39

40

41

On ceilings and beams
On cellings and cornices
On fascias and barge boards not exceeding 300

mm girth

On Smooth Concrete

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match
existing

On internal walls
On external walls
On ceilings and beams

On ceilings and cornices

On Fair Faced Brickwork

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match
existing -

~ On internal walls
On external walls
Prepare and apply "Drikote Sealer” or similar

approved clear sealing compound in accordance
with manufacturer's instructions on:

Surfaces of face brickwork to match existing

On Plaster Board

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to_match
existing

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth L :

On Fibre-Cement

Carried to Collection

Section No. 2
BUILDING WORKS




42

43

44

45

46

47

48

498

50

51

52

53

54

Prepare and apply one undercoat and two finishing
coats of Acrylic PVA emulsion paint to match
existing

On ceilings and cornices

On fascias and barge boards not exceeding 300
mm girth .

‘On Metal

Prepare and apply one undercoat and two flmshmg
coats of aloss paint on metalworks

On doors
On door frames
On windows (both sides measured flat)

On windows with burglar bars (both sides
measured flat)

On Wood

Prepare and apply one coat wood primer, one
undercoat and one finishing coat alkyd enamel paint

in colours which have a value of 7 or less on the
Munsell system in accordance with SABS 1091

On boarded paneliing

On bearded ceilings

On doors

On windows, sash doors and fanlights
On door frames etc

On roof timbers at eaves and verges

On skirtings, rails, etc not exceeding 300 mm girth

Carried to Collection

Section No. 2
BUILDING WORKS
Bill No. 16
PAINTING

m




" Section No. 2
'BUILDING WORKS
'Bill No. 16
"PAINTING
'COLLEC_TI(?N

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
BUILDING WORKS
Bill No. 16 '
PAINTING

-2/110-

_ Page

No
21105

2/106
2/107
2/108

2/109

Amount



Bill
No

10

11

12

13

14

15

16

Section No. 2
BUILDING WORKS

SECTION SUMMARY - BUILDING WORKS

ALTERATIONS

EARTHWORKS

CONCRETEWORK, FORMWORK AND
REINFORCEMENT

MASONRY

WATERPROOFING

ROOF COVERINGS
CARPENTRY AND JOINERY
CEILINGS, PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS
IRONMONGERY
METALWORK

PLASTERING

TILING

PLUMBING

GLAZING

PAINTING

Carried to Final Summary

Section No. 2
BUILDING WORKS

21111~

Page

2/49

2/55

2/60
2/66
2/69
2/72
2077
2/78
2179
2/85
2/88
2/89
2/90
2/101
21104

21110

Amount



itern
No

Quantity

Rate

Amount

BILL NO 1

PROVISIONAL SUMS FOR THE MAIN
CONTRACT / NOMINATED OR SELECTED
SUBCONTRACT

SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net.
Prime cost amounts include for delivery to site of all
articles concerned

Profit

Where stated, the contractor may allow for profit if
required

General attendance on selected subcontractors

The item "Attendance” which follows each provisional
sum for selected subcontractors' work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected subcontractors, the
following:

1. The services as set out in clause B9 of the
Preliminaries

2, Hoisting of the selected subcontractor's materiat
in batches that can be handled by the
contractor's hoist or crane during normal
working hours

3. Making good in all trades and cleaning down
and removal of rubbish on completion

Contingency sums

Work for which contingency sums are allowed will be
measured and valued in accordance with clause 32 of
the Engineer Building Agreement and deducted in whole
or in part if not required

Carried to Collection

Section No. 3
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS

-3/1-

Not Priced



10

11

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Sums"

PROVISIONAL SUMS FOR THE MAIN

CONTRACT / NOMINATED SUBCONTRACT
WORKS

Fire Appliances Etc

Allow the Provisional Sum of R 20,000.00 {Twenty
Thousand Rand) for the purchase and supply of fire

appliances to be expended as directed by the
DARDLEA Representatives

Allow for profit

Electrical Instaliations

Provide the sum of 200,000.00 (Fifty Thousand
Rand) for Electrical Installations to be expended as
directed by the DARDLEA Representatives

Allow for profit

Mechanical Installations

Provide the sum of R200,000.00 (Fifty Thousand
Rand) for Mechanical Installations to be expended
as directed by the DARDLEA Representatives

Allow for profit

Joinery Fittings

Provide the sum of R50,000.00 (Fifty Thousand
Rand) for Joinery fittings to be expended as
directed by the DARDLEA Representatives

Allow for profit

Aliow for attendance

Carried to Collection

Section No. 3
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS

ltem

item

ltem

Item

ltem

ltem

item

ltem

tem

20 000.00

2 000.00

200 000.00

20 000.00

200 000.00

20 000.00

50 000.00

5 000.00

2 500.00

519 500.00



Civil Works
Provide the sum of R500,000.00 (Fifty Thousand

Rand) for Civil Works to be expended as directed
by the DARDLEA Representatives

Allow for profit ltem 50 000.0i

ltem 500 000.9

Community Liaison Officer { R 6,000.00 per month )

Provide the sum of R 6,000.00 (Ten Thousand
Rand) for the Community Liaison Officer should it
be required, to be expended as directed by the

DARDLEA Representatives ftem 6 000.00

Allow for profit ltem 600.00

Expanded Public Works Programme
(EPWP)/Naticnal Youth Service (NYS)

Provide the sum of R 10,000.00 (Ten Thousand

Rand) for the Coordination and Training for the
Expanded Public Works Programme
(EPWP)/National Youth Service (NYS) programme
to be expended as directed by the DARDLEA

i
Representatives ltem 10 000.00

Allow for profit item 1 000.00

Em ]

Carried to Collection R|f 567 600.00

Section No. 3
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS




" Section No. 3

' PROVISIONAL SUMS | ' ' u
'Bill No. 1 ' ' "
' PROVISIONAL SUMS J 1 "
"COLLECTION ' ' "
' | ' Page ' . Amount
. N No
Total Brought Forward from Page No. . 3 Not Priced
32
3/3
Carried to Final Summary R
Section No. 3
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
-3/4-




Section
No

1

2

FINAL SUMMARY

PRELIMINARIES

BUILDING WORKS
PROVISIONAL SUMS

SECTION 4

Sub Totai

CONTINGENCY SUM @ 10%

VAT @ 15%

TOTAL SUM

Carried to Form of Tender

-4/1-

Page

1/19

2111

3/4

Amount
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b1}
02
{D3j
{4
{D5}
D)

) Imported Content Declaration - Supporting Schedule to Annex C

Annex D

SATS 1286.2011

Tender No-
) Note; VAT to be excluded from
Tender description: all cakulations
Designated Froducts:
Tender Authority:
Tendering Emtity nome;
A. Exempted imported content on of imported co
c:m Tender Al locaily
1
Tender ftem Description of Imported content Loca! supplier Oversens Supplier vaie as per | Exthange Local value ot | Frelght costs to Incured otallanded Tender Qty Exempted Imported
ne's Impors postof entry | landing costs | cost exci VAT value
Commerciat Rate
£ duties
Involce
(D7} {08} {03 (D10} (D13} 512) {013} (D14} (015} (D16) {017} {D18}
D19) Total exempt imported vakie
ata orrespond
B. Imported directly by the Tenderer on of imported co
c::f::’; Alltocally
Tender ftem Tencer Rate | tocsl value of | Freight costs to | Incummed | Total landed
D tio
no's escription of Imported content  |Unit of Overseas Supplier | valuess per | Exchange Imports portofentry | lunding costs | cost extl VAT Tender Qty | Totel Imported value
Commerclal
& duties
Involce
029) {021) (022} (D23} {D24) (025} {D26] {027 1028) {529) {030) (D31}
{032} Total imported value by tenderer|
C. imported by a 3rd party and supplied to the Tenderer on of imported co
n::::':y Alt iocally :
Tender Rate | Locat value of | Frelght coststo Incurred Yotal fanded Quantity
Description of Imported content Unh of measure | Locelsuppller Overseas Supplier value as per of Exchange Ienpons portofentry | landing costs | cost xtl VAT imported Totalimported value
Commerclal
& dutles
invaice
(033) 1034 1535/ {D36) 1D37) 038) (o9 1045 (D41} {042} (G437 f0aq)
+
I
{D45) Totel imported value by 3rd party,
D. Other foreign currency payments o ) ¢
Type of payment mmt::ds:: ::l:r Oversess Forelgn currency value | Tender Rate Local value of
]
payment benefitiary pald of Exchange pryments
{645/ {pa7} {D48) (D) {D50) {051
{D52) Yotal of forelgn currenty payments deciared by tenderer and/or 3rd party
Signature of tenderer from Annex B
{n53} Total of imported content & forelgn currency payments - (D32), (D45) & (052) above

Date

This total must correspond with

AnnexC - C23




SATS 1286.2011

Annex E
Local Content Declaration - Supporting Schedule to Annex C
(£2)  fTender No. Note: VAT to he excluded from all calculations
(E2) |Tender description:
{E3) Designated products:
{E4} |Tender Authority:
{£5) |[Tendering Entity name:
Loca! Products
{Goods, Services and Description of items purchased Locat suppiiers Value
Works)
(E6) (E7) (£8)

{E9} Total local products {Goods, Services and Works)

(£20) ILPRIEROR  renderer's manpower cost) —
{E11} T Y (Rental, depreciation & amortisation, utility costs, consumables etc.) E:::::j
[E12} Administration overheads and mark-up {Marketing, insurance, financing, interest etc.) [:}

(E13} Total local content

This total must correspond with Annex C - (24

Signature of tenderer from Annex B

Date:




YV SARS

Purpose

Select the applicable option

TAX CLEARANCE

Application for a Tax Clearance

Certificate

iIf "Good standing”, please state the purpose of this application

Particulars of applicant

Name/legal name
(Initials & Surmame
or registered name)

Trading name
(if applicable}

ID/Passport no

Income Tax ref no

VAT registration no 4

Customs code

Telephone no
£-mail address

Physical address

Postal address

Surname

First names
iD/Passport no
Telephone no

E-mail address

Physical address

Company/Close Corp.
registered no

coveeo. Tenders

PAYE ref no 7

SOLrefno [
UIF ref no {J
 Fax B
) no
Income Tax ref no
Fax
no

Page 1 of 2

Good standing



Particulars of tender (If applicable)
Tender number o

Estimated Tender
amount

Expected duration

Yearns
of the tender year(s)

Particulars of the 3 largest contracts previously awarded o _ - R
Date started - i Date finalised .. " Principal ~* ' Contact person ' Telephone number - ‘Amount .=

Audit

Are you currently aware of any Audit investigation against you/the company? e YES NO
If “YES" prowde detalis S : S

Appointment of representative/agent (Power of Attorney)

I the undersigned confirm that I require a Tax Ciearance Certificate In respect of Tenders  or . Goodstanding.

I hereby authorise and instruct ) ) ) to apply to and receive from . .
SARS the applicable Tax Clearance Certificate on my/our behalf, : : LT g SRR

Signature of representative/agent Date

Name of
representative/
agent

Deciaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date

Name of applicant/
Pubiic Officer

Notes:
1. Itis a serious offence to make a faise declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(2) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
{b) without just cause shown by him, refuses or neglects to-
(i)  furnish, produce or make available any information, documents or things;
(i) reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full,

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foragners only)
as applicable. . . : L "

Page 2 of 2



EBD4
BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM
Any person {naturat or juristic) may make an offer or offers In tertns of
this invitation to bid. In line with the principles of transparency,
accouniahility, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces
of legislation, if is required for the bidder to make this declaration in
respect of ihe details reguired hereunder. . '
Whers 2 personds are listed In the Register for Tendear Uefauliers and /
or the List of Restricled Suppliers, that person will avtomatically be
disquallfied from the bid procass.

2. Bidder's declaration

2.1 Isthe bidder, or any of its direciors / trustees / shareholders 7 members
{ partners or 2ny person having a controlling interesti in the enterprise,
empioyed by the stale? YES/NO

2.1 ¥ so, furnish particulars of the names, individual identity numbers, and,
if applicable, state employee numbers of sole proprietor! directors /
trustees / shareholders / members/ pariners or any person having a
controfling interest in the enterprise, in table below.

 Full Name identity Number ‘Mame  of  State
i | ; Institution !

22 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or & group of persons holding the
maiority of the ecguity of an enterprise, alternatively, the person/s
having the deciding vobe or power to influence or te direct the
course and decisions cof the enterprise.



SBh4
with any person who is emploved by the procuring institution? YES/NG

2.2.1 i so, fumish particulars:

...........................................................................................

..............................................................................................

2.3 Does the bidder. or. any of its direclors / trustees 7 sharsholders /
membars / pariners or any nerson having g controlling inferast in the
enterprise have any Interest in any other relaled enteprise whather or
not they are bidding for this contract? YEESMNG

B
e
N

if s, furnish parficulars:

e R R R R I i

L the undersignead,
(IVBITIBY . it ottt e e in
submitiing the accompanying bid, do hereby make the following
siatemants that | certify {o be true and complete In every respect:

31 |have read and | understand the contents of this disclosure;

3.2 | undersiand that the accompanying bid will be disgualified if this

disclosure is found nol 10 be Tue and complete In every respec];

The bidder hag arrived at the acoompanying bid independently from,

and without consultation, commumnication, agreement or arrangement

with any competitor. However, communication between parthers in a

joint venture or consertium2 will not be construed as coliusive bidding.

3.4 In additon, there have been no consuliations, communications,
agreements or arrangements with eny competitor regarding the quality,
guantity, specifications, prices, indluding methods, factors or formulas
used to eeleulate prices, market aliocation, the intention or decision to
subimit or nof o submit the bid, bidding with the intention not {o win the
bid and conditions or dalivery particulars of the products or services o
which this bid invitation relates.

3.4  The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, dirgclly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
confract.

G
£

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an ectivity for the esxecution of a
centract.



3.5

SBD4

There have been no consuitations, communiceations, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior {6 and during the
bidding process except fo provide clarification on the bid submitied
where so required by the institution; and the bldder was not invaolved in
the drafting of the specifications or terms of reference for this bid.

i am aware thal, in addition and without prejudice to any other remedy
provided fo combat any resfrictive practices related to bids and
contracts, bids that are suspicious will be reporied to the Compeiition
Commission for investigation and possible imposition of administrative
penatties in terms of ssction 58 of the Compelition Act No-88 of 1608
and ormay be reporfed to the National Proascuting Authority (NPA} for
criminal investigation and or may be reslricted from conducting
Lusiness with the public sector for a period not exceeding ten (10} vears
in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other appiicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN
PARAGRAFPHS 1, 2 and 3 ABOVE 1S CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAFPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Sighature Date

- Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
{B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL. PROCUREMENT
REGUILATIONS, 2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2
a) The value of this bid is estimated to noi exceed R50 000 000 (all applicable taxes
included) and therefore the 80/2G preference point system shall be applicable; or
b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
{delete whichever is not applicable for this tender).
1.3 Points for this bid shall be awarded for;
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR
Total points for Price and B-BBEE must not
exceed
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.
1.6 The purchaser reserves the right to require of a bidder, either before a bid is

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser,



ro

DEFINITIONS

(a) “B-BBEE"” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(b} "B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in terms
of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods ar services, through price
quotations, advertised competitive bidding processes or proposals;

{d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. §3 of 2003);

(e) “EME"” means an Exempted Micro Enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act;

(fy “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

{h) “proof of B-BBEE status level of contributor” means:
1} B-BBEL Status level cerificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3} Any other requirement prescribed in terms of the B-BBEE Act;

(i) "QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

(i “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

. Pynin + 7R > P
Ps= 80[1 - MJ or Ps = 90(1 _Pr-Pmin)

Fmin Pmin )
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 {2) and 7 {2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

Page 20of §



1 10 20
2 9 18
3 6 14
4 5 12
5 4 8 )
6 3 6
7 2 - 4 _
8 1 2
Non-compliant 0 0
contributor N

5. BID DECLARATION

51 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor: . = e Amaximum of 10 or 20
points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

{Tick applicable box)

{YES] [ NO | |

7.1.1 If yes, indicate:

iy What percentage of the contract will be
subcontracted....................... %

iy The hame of the sub-
COMraCOr.

i) The B-BBEE status level of the sub-
CONtractorn.. ..o

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
Lyes| [ NOf |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations,2017;

[ Designated Group: An EME or QSE which is at last 51% owned | EME QSE J

f

| by: A N
[Black people

Black people whoareyouth B J
Black people who are women j
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Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of
COMIANY I

8.2 VAT registration
AUl T o= PR

8.3 Company registration
UM DL e

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Ciose corporation
Company
{Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX)]

8.7 Total number of years the company/firm has been in
business:........ ...
8.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;
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i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv} If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfiled, the
purchaser may, in addition 1o any cther rermedy it may have -

(a) disgualify the person from the bidding process;

{(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

{c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourabie arrangements due to
such cancellation;

(d) recommend that the bidder or contractor, its sharehoiders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem {hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

o T S S S IGNATU RE(S)OFBIDDERS(S)

2. DATE:
ADDRESS

Page 5of 5




sBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1-x/y]* 100

Where
X is the imported content in Rand
v is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand {ZAR) by using
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the
date of advertisement of the bid as indicated in paragraph 4.1 beiow.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:fwww.thedti.gov.zal/industrial deveiopment/ip.jsp at no cost.



1.6. A bid may be disqualified if this Declaration Certificate and the Annex C {Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation:;

2. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

Yo

Yo

%o

3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable hox)

YES NO

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the iocal content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.7a

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency ' Rates of exchange
Us Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECTOF BID NO. ..., e




NB

1 The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annex C, D and E) is accessible on
hitp/fwww thdli.gov za/industrial development/in jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the infermation on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph {¢) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously update Declarations
C, D and E with the actual values for the duration of the contract.

|, the undersigned, ................. eeeeee (fUll names),

do hereby deciare, in my capacity_éé. ........................................................
O (name of bidder

entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) 1| have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requiremenis as specified in the bid,
and as measured in terms of SATS 1286:2011;, and

{c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R
imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each
product contained in Declaration C shall be used instead of the table above.
The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(d} | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e} | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. 1 also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5




of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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NOTES

The purpose of this document 1s to:

(1)  Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and

(i1)  To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the
feminine and neuter.

o The General Conditions of Contract will form part of
all bid documents and may not be amended.

o Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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1. Detinitions

General Conditions of Contract

1.4

1.5

1.6

1.8

1.9

1.10

1.1}

The following terms shall be mterpreted as indicated:

‘Closing time” means the date and hour specified in the bidding
documents for the receipt of bids.

“Contract™ means the written agreement entered into between the
purchaser and the supplier, as recorded i the contract form signed by
the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein,

“Contract price” means the price pavable to the supplier under the
contract for the full and proper performance of his contractual
obligations,

“Corrupt practice”™ means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in the
procurement process or in contract execution.

"Countervailing duties” are imposed in cases where an enterprise
abroad 1s subsidized by its government and encouraged to market its
products internationally.

“Country of origin” means the place where the goods were mined,
grown or produced or from which the services are supplied. Goods are
produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new
product results that 1s substantially different in basic characteristics or
in purpose or utility from 1ts components.

“Day” means calendar day.

“Pelivery” means delivery in compliance of the conditions of the
coniract or order.

“Delivery ex stock”™ means immediate delivery directly from stock
aclvally on hand.

“Delivery inte consignees store or to his site” means delivered and
unloaded n the specified siore or depot or on the specified site in
compliance with the conditions of the contract or order, the supplier
bearing all nisks and charges mvoelved until the supplies are so
delivered and a valid receipt is obiained.

"Dumping” occurs when a privale enterprise abroad market its goods
on own inifiative in the RSA at lower prices than that of the country of
origin and which have the potential to harm the local indusiries in the
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1.20

1.21

RSA.

“"Force majeure” means an event beyond the control of the supplier and
not involving the supplier’s faull or negligence and not foresesable.
Such events may include, but 1 noi restricted to, acts of the purchaser
i its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes,

“Fraudulent practice” means a misrepresentation of facts in order to
mfluence a procurement process or the execution of a contract fo the
detriment of any bidder, and includes collusive practice among bidders
{prior to or after bid submission) designed 1o establish bid prices at
artificial non-competitive levels and te deprive the bidder of the
benefits of free and open competitiorn.

“GOCT means the General Conditions of Contract.

“Goods™ means all of the equipment, machinery, and/or other materizals
that the suppiier 18 required 1o supply to the purchaser under the
contract.

“Imported content™ means that portion of the bidding price represented
by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or his subcontractors} and
which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such ag landing costs, dock dues, import duty,
sates duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in
the Republic where the supplies covered by the bid will be
manufactured.

*Local content™ means that portion of the bidding price which is not
included in the imported content provided that local manufacture does
take place.

“Manufacture™ means the production of products in a faclory using
labour, materials, components and machinery and includes other

related value-adding activities.

“Order” means an official written order issued for the supply of goods
or works or the rendering of a service.

“Project site,” where applicable, means the place indicated in bidding
documents,

“Purchaser” means the organization purchasing the goods,

“Republic™ means the Republic of South Africa.

“SCC” means the Special Conditions of Contract,

“Services” means those functional services ancillary to the supply of
he goods, such as trapsportation ¢ any other incidental services,

the goods, such transportation and any ot Jental

such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such
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obhigations of the supplier covered under the contract.

“Written™ or “in writing” means handwritten 1 ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts and orders
mcluding bids for functional and professional services, sales, hiring,
fetting and the granting or acquiring of rights, but excluding
immoevable property, unless otherwise indicated in the bidding
documents.

Where applicable, special conditions of contract are also laid down to
cover gpecific supplies, services or works.

Where such special conditions of contract are in conflict with these
general conditions, the special conditions shall apply.

Unless otherwise indicated in the bidding decuments, the purchaser
shall not be liable for any expense incurred in the preparation and
submission of a bid, Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the
Government Tender Bultietin. The Government Tender Bulletin may be
obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.ireasury.gov.za

The goods supplied shall conform to the standards mentioned 1n the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior wrilten consent,
disclose the contract, or any provision thereof, or any specification,
plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other
than a person employed by the supplier in the performance of the
contract.  Disclosure to any such employed person shall be made
confidence and shall extend only so far as may be necessary for
purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent,
make use of any document or information mentioned in GCC ¢lause
5.1 except for purposes of performing the contract,

Any document, other than the comract itself mentioned in GCC clause
5.1 shall remain the property of the purchaser and shall be retumed {all
copies) to the purchaser on completion of the supplier’s performance
under the contract 1t so required by the purchaser,

5.4 The supplier shall permit the purchaser to inspect the supplier’s records

relating to the performance of the supplier and to have them audited by
auditors appomted by the purchaser, if so required by the purchaser,

The supplier shall indemnify the purchaser against all third-party
claims of infringement of patent, trademark, or industrial design rights
arising from use of the goods or any part thereof by the purchaser.



7. Performance 7.1 Within turty (30) days of receipt of the notification of contract award,
security the successful bidder shall furnish to the purchaser the performance
security of the amount specified in SCC.

7.2 The proceeds of the performance security shall be pavable to the
purchaser as compensation for any loss resulting from the supplier’s
failure to complete his obligations under the contract.

=1
o

The performance security shall be denominated in the currency of the
contract, or 1n & freely convertible currency acceptable to the purchaser
angd shall be in one of the following forms:

{a) a bank guarantee or an irrevocable letter of credit issued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the
purchaser; or

(b) a cashier’s or certified cheque

7.4 The performance security will be discharged by the purchaser and
returned to the supplier not later than thirty (30} days following the
date of completion of the supplier’s performance obligations under the
contract, including any warranty obligations, unless otherwise
specified in SCC.

8. Inspections, 8.1 All pre-bidding testing will be for the account of the bidder.
tests and
analyses 82 I itis a bid condition that supplies to be produced or services to be

rendered should at any stage during production or execution or on
completion be subject to inspection, the premises of the bidder or
contracter shall be open, at all reasonable hours, for inspection by a
representative 0f the Departmient or an organization acting on behalf of
the Department.

83 If there are no inspection requirements indicated in the bidding
documents and no mention is made m the contract, but during the
coniract pertod it 1s decided thatl inspections shall be carried out, the
purchaser shali itsell make the necessary arrangements, including
payment arrangements with the testing authority concerned.

8.4 If the inspections, lests and analyses referred to in clauses 8.2 and 8.3
show the supplies to be in accordance with the contract requirements,
the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

po
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Where the supplies or services referred to in clauses 8.2 and 8.3 do not
comply with the contract requirements, irrespective of whether such
supplies or services are accepted or not. the cost in connection with
these inspections, tests or analyses shall be defrayed by the supplier.

8.6 Supplies and services which are referred to m clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

8.7 Any contract supplies may on or after delivery be inspected, tested or
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analyzed and may be rejected if found not 10 comply with the
requirements of the contract. Such rejected supplics shall be held at the
cost and risk of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract.
Failling such removal the rejected supplies shall be retumed at the
suppliers cost and nisk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the
supplier further opportunity (o substitute the rejected supplies,
purchase such supplies as may be necessary atl the expense of the
supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the
purchaser to cancel the contract on account of a breach of the
conditions thereof, or 1o act in ferms of Clause 23 of GCC.

The supplicr shall provide such packing of the goods as is required to
prevent their damage or deterioration during transit to their final
destination, as indicated n the comtract.  The packing shall be
sufficient to withstand, without lmitation, rough handling dunng
transit and exposure 10 extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall
take into consideration, where appropriate, the remoteness of the
goods’ final destination and the absence of heavy handling facilities at
all points 11 wansit.

The packing, marking, and documentation within and outside the
packages shali comply strietly with such special reguirements as shall
be expressly provided for in the contract, including additional
requirements, if any, specified i SCC, and in any subsequent
mstructions ordered by the purchaser.

Delivery of the goads shall be made by the supplier in accordance with
the terms specified in the contract. The details of shipping and/or other
documents 1o be furnished by the supplier are specified in SCC.

Documents to be submitled by the supnlier are specified in SCC.

The goods supplied under the contract shali be fully insured in a freely
convertible currency against loss or damage incidental to manufacture
or acquisition, transportation, storsge and delivery in the manner
specified m the SCC.

Should a price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or ali of the foliowing
services, including additional services, if anv, specified in SCC:

(a) performance or supervision of on-site assembly andior
commissionmg of the supplied goods;

(b furnishing of tools required for assembly and/or maintenance
of the supplied goods;

{c) furnishing of a detaited operations and maintenance manual

for each appropriate unit of the supplied goods,
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(d) performance or supervision or maintenance and/or repair of
the supplied goods, for a pericd of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant
andior on-site, in assembly,  start-up,  operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
parties and shall not exceed the prevailing rates charged to other
parties by the supplier for similar services.

As specified 1 SCC, the suppher may be required 1o provide any or all
of the following materials, notifications, and information pertaining to
spare paris manufactured or distributed by the supplier:

{a) such spare parts as the purchaser may ¢lect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

{(b) inthe event of termmation of production of the spare parts:

(i) Advance notfication te the purchaser of the pending
lermination, in sufficient time to permit the purchaser to
procure needed requirements; and

(following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, 1f requested.

The supphier warranis that the goods supplied under the contract are
new, unused, of the most recent or current models, and that they
incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that
all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design andior
material is rcquzrcd b\ the purchaser’s specifications) or from any act
or omission of the supplier, that may develop under normal use of the
supplied goods in the conditions prevailing in the country of final
destination.

This warranty shall remam valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loading w the source country, whichever period concludes earlier,
uniess specified otherwise 1 SCC.

The purchaser shall promptly notufv the supplier in writing of any
claims arising under this warraniy.

Upon receipt of such notice, the supplier shall, within the period
specified in SCC and with all reasonable speed, repair or replace the
dedective goods or parts thercof, without costs to the purchaser,

if the supplier, having becen notified, fails to remedy the defect(s)
within the period specified in SCC, the purchaser may proceed (o take
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such remedial action as may be necessary, al the supplier’s risk and
expense and without prejudice to any other rights which the purchaser
may have against the supplier under the coniract,

The method and conditions of payment to be made to ihe supplier
under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later
than thirty (30) days after submissien of an inveice or claim by the
supplier.

Pavment will be made in Rand unless otherwise stipulated in SCC.

Prices charged by the supplicr for goods delivered and services
performed under the contract shall not vary from the prices guoted by
the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

No variatiers in or modification of the terms of the contract shall be
made except by written amendment signed by the parties concerned.

The supplier shail not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written
consent.

The supplier shall notily the purchaser in writing of all subcontracts
awarded under this contracts 1f not already specified in the bid. Such
notification, in the original bid or fater, shall nol relieve the supplier
from any liability or obligation under the contract,

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the time schedule prescribed by the
purchaser in the contract.

It at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performance of services, the supplier shall promptly
notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable afier receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obraiming of
supplies or services from a national department, provincial department,
or a local authorily.

The right 1s reserved to procure outside of the contract small quantities

or 1o have minor essential services executed 1f an emergency arises, the

10
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supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily
available.

Except as provided under GCC Clause 23, a delav by the supplier in
the performance of its delivery obligations shall render the supplier
liable 1o the mposition of penalties, pursuant o GCC Clause 22,
unless an extension of time 1s agreed vpon pursuant to GCC Clause
21.2 without the application of penaltics.

Upon any delay beyond the delivery period in the case of a supphies
contract, the purchaser shall, without canceling the contract, be entitled
to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract
and to return any goods dehvered later at the supplier’s expense and
risk, or to cancel the contract and buy such goods as may be required
to complete the contract and without prejudice 0 his other rights, be
entitled to claim damages from the supplier.

Subject 4o GCC Clause 25, if the supplier fails to deliver any or all of
the goods or 10 perfonn the services within the period(s) specified in
the contract, the purchaser shall, without prejudice (o its other remedies
under the contract, deduct (rom the contract price, as a penalty, a sum
calculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of
the delay unti] actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23,

The purchaser, withoul prejudice 10 any other remedy for breach of
contract, by written notice of default sent 1o the supplier, may
terminate this contraci in whole or in part:

{a) if the supplier fails to deliver any or ali of the goods within
the period(s) specified in the contract, or within any
extension thereol granted by the purchaser pursuant to GCC
Clause 21.2;

(b) if the Supplier fails 1o perferm any other ebligation(s) under
the contract; or
{c) if the supplier, i1 the judgment of the purchaser, has

engaged in corrupl or fraudulent praclices in competing for
or in executing the contract,

23.2 In the event the purchaser tenmnates the contract in whole or in part,
the purchaser may procure, upon such lerms and in such manner as it
deems apprapriate, goods, works or services similar 1o those undelivered,
and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall
continue performance of the contract to the extent not terminated.

233

Where the purchaser lerminaies the contract in whole or in part, the

purchaser may decide to impose a restriction penally on the supplier by
prohibiting such supplier from doing busmess with the public sector for a
penod not exceeding 140 years.

234 If a purchaser mlends 1mpoesing a restriction on a supplier or any

11
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person associated with the supplier, the supplier will be allowed a time
peried of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed.  Should the supplier fail to
respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the
supplier.

3 Any restriction imposed on any person by the Accounting Officer /
Authority will, at the discretion of the Accounting Officer ¢ Authority,
also be applicable to any other enterprisc or any partaer, manager,
director or other person who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which emterprise or person the first-mentioned person, is or was

in the opmiorn of the Accounting Officer / Authority actively associated.

.6 If a restriction 1s imposed, the purchaser must, within five (5) working

days of such imposition, furmish the National Treasury, with the

following information:

(i} the name and address of the supplier and / or person restricted by the
purchaser;

(11) the date of commencement of the restriction

(111) the period of restriction; and

{(iv) the reasons for the restriction.

These details will be Joaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the public
sector.

7 1f a court of faw convicts a person of an offence as contemplaied
sections 12 or 13 of the Prevention and Combating of Corrupt Activities
Act, No. 12 of 2004, the court may also rule that such person’s name be
endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from
doing business with the public sector for a period not less than five years
and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its
own merits.  According to section 32 of the Act the Register must be
open o the public. The Register can be perused on the National Treasury
website.

24.1 When, afier the date of bid, provisional pavments are required, or anti-

dumping or countervailing duties are imposed, or the amount of a
provisienal payment or anti-dumping or countervailing nght is
increased in respect of any dumped or subsidized import, the State is
not liabie for any amount so required or imposed, or for the amount of
any such increase. When, afier the said date, such a provisional
pavment 15 no longer required or any such anti-dumping or
counttervailing right 1s abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts {rom moncys (if any)
which may otherwise be due to the contractor in regard 1o supplics or
services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which

12
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may be due to him

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall ot be liable for forfeiture of its performance security,
damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation anses, the supplier shall promptly notify
the purchaser 1a writing of such condition and :he cause thercof.
Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform iis obligations under the contract as far as is
reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the force majeure event.

The purchaser may at any time terminate the contract by giving written
notice to the supplier if the supplier becomes bankrupt or ctherwise
msolvent. In this event, termination will be without compensation to
the supphier, provided that such termination will not prejudice or affect
any right of action or remedy which has accrued or will accrue
thereafler to the purchaser.

It any dispute or difference of any kind whatsoever arises between the
purchaser and the supplier in connection with or arising outl of the
contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consuliation.

If, after thirty (30) days, the parties have failed to resolve their dispute
or difference by such mutual consultation, then either the purchaser or
the supplier may give notice to the other parly of his intention to
commence with mediation. No mediation n respect of this matter may
be commenced unless such notice 15 given to the other party,

Should it not be possible to settle a dispute by means of mediation, it
may be gettled in a South African court of faw.

Mediation proceedings shall be canducted in accordance with the rules
of procedure specified in the SCC.,

Notwithstanding any reference to mediation and/or court proceedings
herein,

{a) the parties shall continue to perform their respective obligations
under the contract uniess they otherwise agree; and
(b) the purchaser shall pay the supplicer any monies due the supplier.

Except in cases of criminal negligence or wiliful misconduct, and in

the case of infringement pursuant to Clause 6;

(a} the supplier shall not be lable o the purchaser, whether in
contract, tort, or otherwise, for any indirect or conscquential foss
or damage. loss of use, loss of production, or loss of profits or
interest costs, provided (hat this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and

13
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(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this hmitaticn shall not apply to the
cost of repairing or replacing defective equipment.

The contract shall be writien 1n English. All correspondence and other
documents pertaining 1o the contract that is exchanged by the parties
shall also be written in English.

The contract shall be mierpreted in accordance with South African
faws, unless otherwise specified in SCC.

Fvery written acceptance of a bid shall be posted to the supplier
concerned by registered or certified mail and any other notice 1o him
shall be posted by ordinary mail to the address furnished 1 his bid or
to the address notified later by him m wrniting and such posting shall be
deemed to be proper service of such notice

The time mentioned in the contract documents for performing anv act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign suppher shall be entirely responsible for ail taxes, stamp
duties, license fees, and other such levies 1mposed outside the
purchaser’s country.

A Jocal supplier shall be entirely responsible for all taxes, duties,
license fees, ete., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax mafters are
not in order. Prior to the award of a bid the Department must be in
nossession of a tax clearance certificate, submitted by the bidder,
This certificate must be an orgimal i1ssued by the South African
Revenue Services,

The NIP Programme administered by the Department of Trade and
Indusiry shall be applicable to all contracts that are subject to the
NIP obligation.

In terms of section 4 (1) (b) (1i1) of the Competition Act No. §9 of
1698, as amended, an agreement between, or concerted practice by,
firms, or a decision by an association of firms, 1s prohibited if 1t is
berween parties in a horizontal relationship and 1f a bidder (s) 18 / ar¢
or a contractor(s) was / were involved in collusive idding (or bid
rigging).

If a bidder(s) or contractor{s), based on reasonable grounds or
evidence obtamed by the purchaser, has / have engaged in the
restrictive practice referred 10 above, the purchaser may refer the
maftter to the Competition Commission for investigation and possible
imposition of administrative penalties as contemplated in the
Competition: Act No. 89 of 199%.

14
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If a bidder{s) or contractor(s), has / have been found guilty by the
Competition Commission of the restrictive practice referred 1o
above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s} for such iemis)
offered, and / or terminate the contract In whole or pant, and 7 or
restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) vears and / or
claim damages from the bidder(s} or contractor(s) concerned.

Jg General Conditions of Confract {revised July 2010)
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