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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

PART T1: TENDERING PROCEDURES  
 

Part T1.1 Tender Notice and Invitation to Tender 

THE GAUTENG PROVINCE, DEPARTMENT OF ROADS AND TRANSPORT REQUESTS INTERESTED 

TENDERERS TO BID FOR THE FOLLOWING TENDER: 

 

TENDER 

NUMBER 

SERVICE CIDB COMPULSORY SITE 

BRIEFING 

CLOSING DATE 

DRT 02/04/2024 Supply and application of 

crack sealing as and when 

required for a period of 

three years:  all 5 regions in 

the Gauteng Province 

 Venue: 

Main Boardroom, 

Department of Roads 

and Transport, 

1215 Nico Smith Street, 

Koedoespoort, 

Pretoria 

 

Date:  17 January 2025 

 

Time: 12h00 

 

NB:  Failure to attend 

site briefing will result 

in disqualification. 

Date: 03 February 

2025 

 

Time:  11h00 

 

Tender Box 

Gauteng 

Department of 

Roads and 

Transport, Ground 

Floor, Life Centre 

Building, 

 

45 Commissioner 

Street, 

Johannesburg, 

 

Tenderers are 

advised to 

timeously submit 

documents earlier 

than closing date to 

avoid crowding. 

 

Benoni Region, 

Bronkhorstspruit Region, 

Vereeniging Region 

 

 

8SB or 

higher 

 

Krugersdorp Region, 

Pretoria Region 

 

 

9SB 

 

The Gauteng Department of Roads and Transport adhere to all relevant Acts including but not limited to, the 

Constitution of the Republic of South Africa of 1996, the Black Economic Empowerment Act No. 53 of 2003, 

Preferential Procurement Policy Framework Act No. 5 of 2000, Employment Equity Act No. 55 of 1998 and the 

Public Finance Management Act No 1 of 1999. 

 

Gauteng Department of Roads and Transport will apply the 90/10 preference point system in terms of Regulation 5 

of the Preferential Procurement Regulations, 2022 (as published in the Government Gazette No. 47452 on 04 

November 2022). 
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COMPULSORY/MANDATORY TENDER REQUIREMENTS: 
 
Failure to submit the following required documents will render the bidders tender disqualified: 

• In the case of joint ventures and consortia, a detailed signed agreement must be attached as 

part of the submitted tender document, which must be signed by all parties to the agreement 

detailing the percentage (%) split between the parties and portion/s of work to be shared.  

• Fully Complete, sign and submit SBD forms SBD 4 and SBD 6.1 which form part of the tender 

document. 

• Bidders must attend the compulsory site briefing as indicated above: 

o The attendance register must be completed and will be used as proof of your 

attendance.  

o Tenderers that do not attend the compulsory site briefing will be disqualified.  

• The representative attending the compulsory pre-bid meeting / site briefing may only attend on 

behalf of one bidding enterprise and/or Joint Venture/Consortium/Trust. 

• Attach proof of current active registration or provide registration number with the Construction 

Industry Development Board (CIDB) in accordance with the CIDB grading in the table above.  

(CIDB grading of 8SB or higher for Benoni Region, Bronkhorstspruit Region and Vereeniging 

Region / CIDB grading of 9SB for Krugersdorp Region and Pretoria Region) 

• Traffic Health and Safety Officer must be registered with SACPCMP as a Construction Health 

and Safety Officer.  The prospective bidders must provide proof of registration with the 

mentioned professional bodies, or the applicable registration number as part of the bidder’s 

tender documents. 

 

NB:  Bidders who are listed in the National Treasury’s register of defaulters and restricted 

suppliers will be automatically disqualified. 

 

OTHER KEY RETURNABLES: 

 

• Tax compliance status pin.  A consortium or joint ventures (including unincorporated consortia) 

must submit Tax status pin of each partner in the consortium or joint venture (including 

unincorporated consortia). 

• Registration Documents of the business with the Companies and Intellectual Property 

Commission (CIPC).  

• Certified ID copies of company members and shareholders. 

• CSD summary report or MAAA number. 

 

 

FUNCTIONALITY EVALUATION: 
 
Functionality will be scored out of 100 points and the minimum threshold to qualify is 70 points. Bidders 
who fail to meet the minimum threshold will not be considered for further evaluation. The evaluation criteria 
to score bidders on functionality is as follows: 
 

FUNCTIONALITY CRITERIA 

Key Personnel 

(Max 40 points) 

Bidders MUST complete 

B1 forms attached in 

the bid documents for 

key personnel and 

MUST clearly indicate 

application of crack 

sealing experience, 

Company 

experience 

 (Max 40 points) 

Experience in 

Supply and 

Application of 

crack sealing. 

Bank Rating 

(Max 5 points)  

(Failure to 

submit proof of 

bank rating 

from the 

relevant bank 

will result in the 

Letter of intent 

(Max 15 points) 

(Failure to submit letter of 
intent will result in the bidder 
scoring zero points) 
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project description, 

duration and 

contactable references. 

NB: (Failure to 
complete B1 Forms and 
submit certified 
qualifications will 
result in the bidder 
scoring zero points).   

 (Failure to 

submit required 

completion 

certificates or 

Practical 

completion 

certificates will 

result in the 

bidder scoring 

zero points) 

NB: Certificates 
must be signed 
by all relevant 
parties and as 
per applicable 
contract. 

bidder scoring 

zero points)  

 

SITE AGENT: with 

diploma qualification or 

above in Civil 

Engineering. Site Agent 

with application of crack 

sealing experience will 

be assessed as follows: 

(Max 10 points)  

(Failure to attach recently 

certified copies of the 

qualifications will result in 

the bidder scoring zero 

points) 

Experience: 

• 5 years or more 

experience in 

Application of 

crack sealing     

(10 points) 

• 3 years to less 

than 5 years’ 

experience in 

Application of 

crack sealing (5 

points)  

• 1 year to less 

than 3 years’ 

experience in 

Application of 

crack sealing (2 

points) 

• 0 to less than 1 

year experience 

Completed Supply 

and Application of 

crack sealing with 

completion 

certificates, will be 

assessed as 

follows: (Max 40 

points) 

• 3 or more 

projects 

completed: 

(40 points) 

• 2projects 

completed: (25 

points) 

• 1project 

completed: (10 

points) 

 

Rating A or B: 

(5 points) 

 

Rating C:      (3 

points) 

 

Rating D-G:(0 

points) 

 

- Letter of intent from 

suppliers should clearly 

indicate the supply and 

application of crack 

sealing, the tender 

number, the description 

and be signed by both 

parties 

(Suppliers/Manufactures 

and bidders (15 points) 
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in Application of 

crack sealing    (0 

point) 

 

TRAFFIC HEALTH AND 

SAFETY OFFICER: 

registered with 

SACPCMP as a 

Professional 

Construction Health and 

Safety Officer. with 

application of crack 

sealing experience, will 

be assessed as follows: 

(Max 20 points)            

Experience: 

• 5 years or more 

experience in 

Application of 

crack sealing     

(20 points)  

• 3 years to less 

than 5 years’ 

experience in 

Application of 

crack sealing (15 

points)  

• 1 year to less 

than 3 years in 

Application of 

crack sealing      

(10 points) 

• 0 to less than 1 

year experience 

in Application of 

crack sealing    (0 

point) 

 

 

FOREMAN: with roads 

construction works or 

Application of crack 

sealing experience will 

be assessed as follows: 

(Max 10 Points) 

 

Experience: 

• 3 years or more 

experience in 

roads 

construction 
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works or 

Application of 

crack sealing (10 

points) 

• 2 years to less 

than 3 years’ 

experience in 

roads 

construction 

works or 

Application of 

crack sealing (5 

points) 

• 1 year to less 

than 2 years’ 

experience in 

roads 

construction 

works or 

Application of 

crack sealing (2 

points) 

0 to less than 1-year 

experience in roads 

construction works or 

Application of crack 

sealing         (0 points) 

 
 

 

PRICE AND PREFERENCE POINT SYSTEM EVALUATION: 

 

In terms of Preferential Procurement Regulation of 2022, the Department will be applying the 90/10 preference point 

system, which is applicable to bids with a Rand value equal to, or above rand value of R50 million (all applicable 

taxes included), shall be applied, where a maximum of 90 points will be allocated for price and maximum of 10 will 

be allocated for the Specific Goals specified in this tender. 

 

 

 

AREA POINTS 

 

POINTS (90/10) 

 

Price 90 

Preference Point – Specific Goals 10 

Total points for Price and Preference Points 100 
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Specific Goals Requirements: 

 

To qualify for Specific Goal points, Bidders must provide evidence of ownership of 51 % or more per the Historically 

Disadvantaged Individuals (HDI) categories.  Bidders must submit verifiable documentation as proof to claim the 

Preference Points. 

 

Bidders who fail to submit valid B-BBEE credentials will forfeit their preference points. 

 

SPECIFIC GOALS PROOF OF EVIDENCE POINTS (10) 

HDI (Race) The bidder must submit a valid B-BBEE Certificate or 

Sworn Affidavit with at least 51% black ownership to claim 

points. 

 

1 

Women The bidder must submit a valid B-BBEE Certificate or 

Sworn Affidavit with at least 51% woman to claim points. 

 

3 

Youth The bidder must submit a valid B-BBEE Certificate or 

Sworn Affidavit with at least 51% owned by youth and 

copies of Identity Documents for Directors to claim points. 

 

2 

Disability The bidder must submit a valid B-BBEE Certificate or 

Sworn Affidavit to claim points 

 

1 

Bidder must be located within 

Gauteng Province 

The bidder must submit a copy of a municipal rates & taxes 

invoice or statement not older than three (3) months in the 

name of the Bidder or proof of lease agreement in the 

name of the Lessee signed by both parties. 

 

2 

B-BBEE status level 

contributors from level 1 to 4 

which are QSE or EME 

The bidder must submit a valid B-BBEE Certificate or 

Sworn Affidavit to claim points 

 

1 

 

 

Guidance on valid B-BBEE Certificates and/or valid Sworn Affidavits to substantiate preference points 

claims. 

 

• Valid B-BBEE Certificate issued by a SANAS accredited agency. 

• Bidders qualifying as EME/QSE can submit a valid Sworn Affidavit (DTIC) or B-BBEE Certificate issued 

by the Companies & Intellectual Property Commission (CIPC) on behalf of the DTIC, which serves as an 

Affidavit. 

• Any Consortium or JV must submit a valid consolidated B-BBEE Certificate issued by a SANAS 

accredited agency.  No sworn affidavit will be accepted for a Consortium or JV. 

• The Department is requesting the B-BBEE credentials in order to validate and evaluate the points 

claimed by the Bidder based on the Specific Goals outlined in this tender document and the SBD 6.1 

NB:  The submission of a fraudulent B-BBEE certificate will result in the bidder being disqualified and criminal 

proceedings being instituted against the bidder.  The bidder, the shareholders and / or directors will further be 

restricted from doing business with any organ of the state for maximum period of 10 years. 

 

NB:  Bidders who are listed on the National Treasury’s register of defaulters and restricted suppliers will be 

automatically disqualified. 

 

OBJECTIVE CRITERIA: 

1.The Department will apply their work spread model as objective criteria to multiple tenderers, irrespective 

of highest total number of points scored, which comprises the following: 

• 1.1 A bidder who scores the highest on points for price and preference will not be awarded more than two 

(2) bills of quantity (contracts).  The two (2) bills awarded will be the bills with the highest rand value in 

which the bidder was ranked first. 

• 1.2   The remaining bills will be awarded (maximum of two (2) per bidder) in terms of the bidder’s ranking 

points.  The rand value of the bills awarded to all subsequent bidders, will be based on the same principle 

applied to the bidder that was ranked first. 

• 1.3   In the event that there are insufficient qualifying bidders for the remaining bills of quantity, the 
Department reserves the right to award more than two (2) bills of quantity (contracts) to a qualifying 
tenderer, provided that the tenderer submitted a price proposal for the applicable bill of quantity (contract). 



9 

 

 
Bidders will be disqualified: 

• 2. If the bidder has three (3) or more contracts that are currently in progress or have not been certified as 
practically complete at the time of tender closure with the Department; or 

• 3. If the bidder has contract/s that amounts to more than R250 million which have a contractual 
remaining period of more than 12 months with the Department that are currently in progress or have not 
been certified as practically complete at the time of tender closure. 

 

 

Bidders should note the following:   

• Functionality will be scored out of 100 points. 

• The Department will conduct a detailed risk assessment. 

• Tender offers must be inclusive of all applicable taxes, e.g. VAT etc. 

• Where the proposed prices of critical materials to be supplied to the Department are considerably less 

than the expected market price or rates, the Department reserves the right to verify the proposed prices 

by requesting quotations from the supplier(s) cited in the compilation of the bid. 

• Potential suppliers must note that in terms of Departmental policy, the Department reserves the right to 

cancel a contract and blacklist any supplier for a period of at least 12 months if the supplier fails to 

adequately perform in terms of the awarded contract. 

• The bid validity period is 120 days (excluding public holidays) However, the Department reserves the 

right to request all bidders to extent such validity period should the need arise. 

• The successful bidder will be required to enter into a formal contract with the Department.  Such contract 

will be governed in terms of the General Conditions of Contract dated 2015. 

• The Department will not compensate the bidder for any costs incurred in the preparation and submission 

of a bid offer, including the costs of any testing necessary to demonstrate that aspect of the offer 

complies with requirements. 

• Tenderers who are listed in the National Treasury’s register of defaulters and restricted suppliers will be 

disqualified. 

• After appointment, contractors to submit a 10% guarantee of the awarded contract amount within 14 

days after appointment on the format given in the tender document. 

• Tenderers can submit offers for all of the different geographical areas or select the area that 
they prefer; however, a tenderer can only be awarded a contract for one geographical area; 

• The tenderer that scores the highest points as per Price Preference Scoring methodology for 
individual geographical area will be allocated the contract for that specific area, however in the 
event that the tenderer scores the highest in more than one area, the tenderer will be given an 
option to choose one geographical area that they prefer and the remaining geographical areas 
will be allocated to the next ranked tenderer as per Price Preference Scoring methodology. 

• The same methodology will be applied for the remaining geographical areas; 

• No tenderer will be allocated more than one geographical area. 
 

 

NB:  Potential suppliers must note that in terms of Departmental policy, the Department reserves the right 

to cancel and blacklist any supplier for a period of at least 12 months if the supplier fails to adequately 

perform in terms of the awarded contract. 

 

Correspondence 

• Closing date for enquires: 24/01/2025. 

• Bidders to expect responses within 5 days of this closing date. 

• Bidders must regularly check, Gauteng ePortal / National Treasury e-tender portal (www.e-
tenders.gov.za)and Departmental Websites for publication of responses and other communication. 

 

OBTAINING TENDER DOCUMENTS 

 
Prospective tenderers can download and print their own version of the tender document (free of charge) by 
accessing the E-Tender Publication Portal website (www.etenders.gov.za). Tenderers are advised to ensure that 
all tender documents are properly bound upon submission on the closing date and time. Documents will be available 
on the E-tenders publication portal from 13/12/ 2024. 
 
Bid Submission 

 

Electronic submissions of Tenders will NOT be accepted. 

Telegraphic, telephone, telex, facsimile, emails of tenders and late tenders will NOT be accepted. 
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Requirements for sealing, addressing, delivery, opening and assessment of bids are stated in the bid documents. 

The Department reserves the right to cancel OR not award this tender to any party. 

 

Clearly numbered Bid Documents together with all applicable attachments must be deposited in the tender 

box at the foyer at ground floor, Life Centre Building, at 45 Commissioner Street, Johannesburg, by no later 

than 11hoo on the closing date indicated above.   

 

 

 

                                                                  

 

 

 

 

 

 

 

 

 
TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part T1.2 Tender Data 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard for 

Uniformity in Construction Procurement (June 2009). (See www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 

and the standard conditions of tender.  

 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly 

applies. 

 

 

  

 

http://www.cidb.org.za/
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Clause 

number 
Tender Data 

F1.1 The employer is the Department of Roads and Transport, Chief Directorate Maintenance of the 

Gauteng Provincial Government, Private Bag X83, Marshall Town. 

F1.2 The Tender Documents issued by the employer comprise the following documents: 

 

THE TENDER 

 

Part T1:  Tendering procedures 

  T1.1  -  Tender notice and invitation to tender 

  T1.2  -  Tender data 

 

Part T2: Returnable documents 

  T2.1  -  List of returnable documents 

 

THE CONTRACT 

 

Part C1:  Agreements and Contract data  

  C1.1  -  Forms of offer and acceptance 

  C1.2  -  Contract data 

  C1.3  -  Other Contract Forms 

 

  Part C2:  Pricing data 

  C2.1  -  Pricing instructions 

  C2.2  -  Bill of Quantities 

 

Part C3:  Scope of work 

  C3   -   Scope of work 

 

Part C4: Site information 

  C4   -   Site information 

 

Part C5 : Annexure’s 

F.2.1 

  

Only those Tenderers who are registered with the CIDB at the closing date for submission of tenders, 

in a contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered for a Category A class of construction work are eligible to submit 

tenders. 

 

Joint Ventures are eligible to submit tenders provided that: 

1. Every member of the joint venture is registered with the CIDB at the closing date for tender;  

2. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 8SB class or higher of construction work 

for the Benoni, Bronkhorstspruit and Vereeniging Regions is eligible to submit tenders. 

3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to a contractor grading designation determined in 

accordance with the sum tendered for a 9SB class of construction work for the Krugersdorp and 

Pretoria Regions is eligible to submit tenders. 

F2.7 A compulsory clarification meeting will take place at the time and venue as stated in the published 

“Tender Notice and Invitation to Tender”. 

F2.12 

 

No alternative tenders will be considered.  

F2.13.1 Tenderers are to submit one tender only, either as a single tendering entity or as a member of a Joint 

Venture. 

F2.13.3 Each tender offer communicated on paper shall be submitted as an original, No copies are required. 
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Clause 

number 
Tender Data 

F2.13.4 Submit only the signed original tender 

F.2.13.5 

F.2.15.1 

The employer’s details and address for delivery of tender offers and identification details that are to be 

shown on each tender offer package are:  

 

Location of tender box:  Ground floor of Life Centre Building 

Physical address:  45 Commissioner Street, Johannesburg.  

Identification details:  TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF 

CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG 

PROVINCE and the closing date and time of the tender. 

F2.13.6 A two-envelope procedure will not be followed. 

 

F2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 

Tender. 

F2.15 No telegraphic, telephonic, telex, facsimile or electronic tender offers will be accepted. 

 

F2.16 The tender offer validity period is 120 days. 

 

F2.20 The tenderer is required to submit a letter of intent from an approved insurer undertaking to 

provide the Certificate of Insurance Cover in the format included of this procurement document. 

 

F2.23 

 

 

The tenderer is required to comply and submit the documents outlined in Part T1.1  Tender Notice and 

Invitation to Tender 

 

F2.24 The tenderer must be cognisant of paragraph “Bidders should note the following” of the published 
Tender Notice and Invitation to tender. 

F3.11.3 The tenderer must be cognisant of the functionality criteria in paragraph “Functionality Evaluation” of the 
published Tender Notice and Invitation to tender. 

F3.13.1 Tender offers will only be accepted if: 
 

a) The tenderer submits the documents outlined in the published Tender Notice and Invitation to 
Tender. 

b) The proposed Guarantor must complete the form of intent to provide a Guarantee to 
the tenderer on the format included in Part 2.1 of this procurement document. 

c) The tenderer or any of its directors/shareholders are not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

d) The tenderer has not: 

i) Abused the Employer’s Supply Chain Management System, or 

ii) Failed to perform on any previous contract and has been given a written notice to 
this effect. 

e) Has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process and persons in the 
employ of the state are permitted to submit tenders or participate in the contract. 

f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 

g) The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014 (as amended), issued in terms of the Occupational Health and Safety Act, 
1993, the necessary competencies and resources to carry out the work safely. 

h) The tenderer must tender for all the items in the Bill of Quantities.  If there are items found 
that has not been priced will it rendered the tender disqualified. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

PART T2: RETURNABLE DOCUMENTS  
 

Part T2.1 List of Returnable Documents 

1 Documents required for tender administrative purposes.  

• Compulsory Enterprise Questionnaire 

• Record of Addenda to Tender Documents 

• Certificate of Authority 

• Schedule of Proposed Subcontractors 

• Schedule of recently Completed and Current Contracts 

• Schedule of Plant and Equipment 

• Occupational Health and Safety Act: Statement by Tendering Entity 

• Experience of Key Staff  

• Tenderer’s Bank Details 

• Schedule of Tenderer’s Litigation History 

• Schedule of Special Materials 

 

2 Returnable Schedules required for tender evaluation purposes. 

The tenderer must complete the following returnable documents:  

• Tax Clearance Certificate for Tenders 

• Form of Intent to Provide a Form of Guarantee 

• Registration with Construction Industry Development Board 

• Certificate of Insurance Cover 

• SBD 4: Declaration of Interest 

 

3 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the 

contract 

• Tenderer’s B-BBEE Verification Certificate / Sworn Affidavit 

• SBD 6.1: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 2017 

 

4 C1.1 Forms of Offer and Acceptance 

5 C1.2 Contract Data (C1.2.3)  

6 C2.2 Bill of quantities 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Compulsory Enterprise Questionnaire 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 

in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise: . . . . . . . . . . . . . ... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

.  

Section 4:    Particulars of sole proprietors and partners in partnerships (attach certified ID Copies) 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 

manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 

within the last 12 months in the service of any of the following:  

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

   
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  

 

 

If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 

Partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, national 

or provincial public entity or constitutional institution 

within the meaning of the Public Finance 

Management Act, 1999 (Act 1 of 1999) 

 

 

  
 a member of any provincial legislature  

   
 a member of the National Assembly or the National 

Council of Province 

 

  a member of an accounting authority of any national     

or provincial public entity  a member of the board of directors of any          

municipal entity 

 

  an employee of Parliament or a provincial legislature 

 an official of any municipality or municipal entity  

 

Name of spouse, child or 

parent 

Name of institution, public office, board 

or organ of state and position held 

Status of service (tick 

appropriate column) 

Current 
Within last 

12 months 

    

    

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
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i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 

our tax matters are in order; 

 

ii)  confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 

and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 

could cause or be interpreted as a conflict of interest; and 

 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my     belief 

both true and correct. 

Signed 

  

Date 

 

Name 

  

Position 

 

Enterprise 

name 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.  
 

 

 

 

 

2.  
 

 

 

 

 

3.  
 

 

 

 

 

4.  
 

 

 

 

 

5.  
 

 

 

 

 

6.  
 

 

 

 

 

7.  
 

 

 

 

 

8.  
 

 

 

 

 

9.  
  

Attach additional pages if more space is required. 

Signed   Date  

Name   Position  

Enterprise 

name  
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Certificate of Authority 

 

This Returnable Schedule is to be completed by the tendering entity. 

 

I/We, the undersigned, are submitting this tender offer and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . .  , acting in the capacity of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , to sign all documents in connection 

with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

Signature. .................................. 

 

Name  ........................................ 

 

Designation 

 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name .........................................  

 

Designation 

 

 

 

 

CIDB registration number: 

 

………………………………. 

 

 

 

 

 

 

 

 

 

 

Signature.................................... 

 

Name  ........................................ 

 

Designation 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Proposed Subcontractors 

 

 

• No subcontractors are allowed for this contract. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Recently Completed and Current Contracts 

 

List not more than seven contracts completed in the last five years. 

Contract title: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

Completion* Name Tel 

1        

2        

3        

4        

5        

6        

7        

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness 

for occupation or use for the purposes intended, although some minor work may be outstanding. 
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List all current contracts do not complete at the time  

 

Project: 
Employer (name) 

Place (town) 

Reference person Contract 

Amount 

(R million) 

Contract 

Period 

(months) 

Date of 

commencement 

Date of 

expected 

Completion* 
Name Tel 

1 

 

        

2 

 

        

3 

 

        

4 

 

        

5 

 

        

6         

7         

8         

9         

10         

*Date when defects liability period commenced 

 

Signed   Date  

Name   Position  

Enterprise 

name  
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Plant and Equipment  

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 

for this contract or will acquire or hire for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by and immediately available for this contract. (Attach vehicle                                              

              registration documents as proof of ownership) 

 

Description, size, capacity, etc. Quantity 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

  

  

  

  

  

Attach additional pages if more space is required. 
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(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is acceptable. 

         (Attach a letter of intent from Rental Companies) 

Description, size, capacity, etc.  Quantity 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

  

  

  

  

  

 

 

Attach additional pages if more space is required. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Occupational Health and Safety Act: 

Statement by Tendering Entity 

 

I, . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . duly authorised 

 

to represent . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (company name) 

 

in my capacity as . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . hereby confirm 

that I accept full and exclusive responsibility for compliance by myself and all persons who perform work for me with the 

provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and all regulations promulgated from 

time to time, whilst performing work on . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which is safe and 

without risk to health and safety to themselves and others in the vicinity and undertake to have our activities adequately 

supervised in the interest of health and safety. 

 

Signed  Date  

Name  Position  

Tenderer  
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Experience of Key Staff  

 

Bidders must complete B1 forms and certified copies of qualifications of the following: 

 

1. Site Agent 

2. Traffic Safety Officer 

3. Foreman 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Key Staff  

 B 1 Form - Site Agent / Managerial Record  

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION  
 

     

Note1:  

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works.  
 

Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Key Staff  

 B 1 Form - Traffic Safety Officer / Managerial Record  

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION  
 

     

Note1:  

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works.  
 

Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Key Staff  

 B 1 Form - Foreman / Managerial Record  

NAME DATE OF BIRTH POSITION IN TEAM  

 

QUALIFICATION  
 

     

Note1:  

• List only the projects completed in the last 5 years or more that the tenderer considers relevant to the specified scope of works.  
 

Technical/Managerial Experience  

CLIENT & PROJECT 

NO. 

 

PROJECT TYPE  

 

RELEVANT  

EXPERIENCE  

STARTED  

RELEVANT  

EXPERIENCE  

ENDED  

VALUE   

 

POSITION HELD  

 

CONTACT PERSON AND POSITION  

 

CONTACT NO. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Tenderer’s Bank Details 

 

Notes to tenderer: 
 

1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts his 
account. The contents of the bank’s letter must state the credit rating that it, in addition to the 
information required below, accords to the tenderer for the business envisaged by this tender as well 
as the working capital at the disposal of the tenderer. Failure to provide the required letter with the 
tender submission may render the tenderer’s offer unresponsive in terms of tender condition F.3.8. 

2. The tenderer’s banking details as they appear below shall be completed. 

3. In the event that the tenderer is a joint venture enterprise, details of all the members of the joint venture 
shall be similarly provided and attached to this form. 

 
The tenderer shall provide the following: 
 

i) Name of Account Holder: ................................................................................................................................ 
 

ii) Account Number: ............................................................................................................................................. 
 

iii) Bank name: ..................................................................................................................................................... 
 

iv) Branch Number: .............................................................................................................................................. 
 

v) Bank and branch contact details ..................................................................................................................... 
 
  ........................................................................................................................................................................ 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  ......................................................................................................................................... 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Tenderer’s Litigation History 

 

Note to tenderer: 
 
The tenderer shall list below details of any litigation with which the tenderer (including its directors, 
shareholders or other senior members in previous companies) has been involved with any organ of state or 
state department within the last ten years. The details must include the year, the litigating parties, and the 
subject matter of the dispute, the value of any award or estimated award if the litigation is current and in whose 
favour the award, if any, was made.  
 

Employer 
Other litigating 

party 
Dispute Award value Date resolved 

     

     

     

     

     

     

     

     

 
 
 
 
SIGNED BY TENDERER:  ......................................................................................................................................... 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Schedule of Special Materials 

Notes to tenderer: 

1. Refer to Particular Condition of contract amending sub clause 13.8 of the General Conditions of 

Contract. 

2. Only net bitumen content of asphalt and bituminous products shall be subject to rise and fall and no 

account shall be taken of transport, emulsifiers, diluents or modifiers that may be supplied ex 

refinery or added later. 

3. For the purpose of clarity when using this form, a supplier is any company (including refineries) that 

supplies to a tenderer a bituminous product that it manufactures using bitumen as the sole or 

blended ingredient in the product.  A tenderer shall, in compliance with note 4 below, attach to this 

form a letter of supply from each supplier it intends using in the performance of the contract. 

4. Tenderers shall append to this page the following information on a letterhead from their selected 

supplier: 

- The supplier’s company registration and address details;  and 

- The product range available including refinery from which the base bitumen is drawn;  and 

- The net base bitumen type and content for each product; and 

- The supply price (excluding VAT but including all other obligatory taxes and levies) to the 

tenderer for the net bitumen base content of each product;  and 

- The date from which the supply prices apply. 

5. Rise and fall adjustments shall only be made upon receipt by the engineer of the appropriate letters 

of supply in compliance to note 4 above, but with the changed supply prices and date of application, 

as well as reasons for the changes. 

6. A change of supplier may be permitted, but only upon application to the engineer with the 

appropriate letters of supply in compliance to Note 4 above and approval thereof. 

7. Non-disclosure of reduction in supply prices shall be deemed a contractor’s deliberate action to 

defraud the Employer and grounds for the Employer, at its sole discretion, to terminate the contract. 

 

Each material dealt with as a special material in terms of clause 4 of the Contract Price Adjustment Schedule of the 

Appendix to the Particular Conditions of Contract as amended by the Particular Conditions is stated in the list below.  

The rates and prices for the special materials shall be furnished by the tenderer as an attachment to this Form, which 

rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 

 

SPECIAL MATERIAL 

 

UNIT* 

 

NAME OF SUPPLIER AND RATE 

OR PRICE FOR THE BASE 

MONTH 

 

 

Bitumen (Net bitumen content) 

 

Ton 

 

As stated on supplier’s letter 

attached to this form 

 

*Indicate whether the material will be delivered in bulk or in containers. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  …………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Tax Clearance Certificate for Tenders 

 

 

The tenderer is to affix to this page: 

 

Bidders must submit their SARS TCS PIN number and CSD Supplier number with their bid in order that the bidder’s 

Tax Compliance Status can be verified.  Should a bidder not be Tax Compliant at the time of verification, the bidder 

will be notified in writing of their non-compliant tax status and be requested to remediate their tax status within 

seven (7) working days. 

 

Failure to provide written proof of tax status remediation, within seven (7) working days of notification, will result in 

the rejection of the bid submitted by the Bidder. 

 

 

Note: 

 

This certificate must still be valid on the closing date of this tender. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

Form of Intent to Provide a Form of Guarantee 

 

1 With reference to the tender of ………………………………………………………………………. 

……………………………………  (hereinafter referred to as the “TENDERER” for the project 

………………………………………………………........…………………….. (hereinafter referred to as the 

“CONTRACT” for  the DEPARTMENT OF ROADS AND TRANSPORT of the Gauteng Provincial Government, 

(hereinafter referred to as the “EMPLOYER” for the tender dated ……………………........………........….......….. 

for the offered total of prices of (R…..............…........…........…........…………………….) 

………………………………………………………..…………………………………………………  (in words) 

 

2 I/We …….……………………………………………………………..………… in my/our capacity as 

………………………………………………………………………………………… and hereby representing 

……………………………………………………………………………………………. ……………… (hereinafter 

referred to as the “GUARANTOR” advice that the “GUARANTOR” undertakes to provide a Form of Guarantee 

to the EMPLOYER to the Employer’s format included in Part C1.3 of this document within five (5) working days 

of the written acceptance of the contractor’s tender offer. 

 

Thus done and signed at …………………………………………… on ………………….………………….. 

 

……………………………………………    …………………………………………. 

                 Name of signatory            Capacity of authorised signatory 

 

…………………………………………….    …………………………………………. 

          As witness for and on behalf of the Guarantor who by 

signature hereof warrants authorisation 

hereto 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Registration with Construction Industry Development Board  

 

The tenderer for the supply and application of crack sealing Contract is to affix to this page: 

 

• Written proof of registration with the CIDB as a Category 8 SB or Higher or higher for the bills in the Benoni, 

Bronkhorstspruit and Vereeniging Regions. 

• Written proof of registration with the CIDB as a Category 9 SB or higher for the bills in the Krugersdorp and 

Pretoria Regions. 

                                                                

 

                         

 

Note: 

 

1. Failure to affix such documentation as prescribed to this page shall result in this tender not being 

further considered for the award of the contract. 

2. In the case of a joint venture, a consolidated CIDB registration certificate must be attached. 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
Certificate of Insurance Cover 

 
 
Note to tenderer:  
 
In the event of the tenderer being a joint venture/consortium, the details of the individual members must also 
be provided. 
 
The tenderer shall provide the following details of this insurance cover: 
 

i) Name of Tenderer:  ......................................................................................................................................... 
 

ii) Period of Validity:  ........................................................................................................................................... 
 

iii) Value of Insurance: 
 

• Insurance for Works and Contractor’s Equipment 
 
 Company:  .................................................................................................................................................
  

 
 Value:  ....................................................................................................................................................... 

 

• Insurance for Contractor’s Personnel 
 
  Company:  ................................................................................................................................................. 
 
  Value:  ....................................................................................................................................................... 
 

• General public liability 
 
  Company:  ................................................................................................................................................. 
 
  Value:  ....................................................................................................................................................... 
 

• SASRIA 
 
  Company:  ................................................................................................................................................. 
 
  Value:  ....................................................................................................................................................... 
 
 
 
SIGNED BY TENDERER:  ......................................................................................................................................... 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SBD 1 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MVULA TRUST 

BID NUMBER: DRT 02/04/2024 CLOSING DATE:  

CLOSING 

TIME: 11:00 

DESCRIPTION 

Supply and Installation of crack sealing as and when required for a period of thirty-six (36) months: for all five (5) 

regions in Gauteng 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Gauteng Department of Roads and Transport, Ground floor, Life Centre Building,  

45 Commissioner Street, Johannesburg. 

Tenderers are advised to timeously submit documents earlier than closing date to avoid crowding.  

  

 

Gauteng 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE NUMBER  TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER  

SUPPLIER 

COMPLIANCE STATUS 

TAX 

COMPLIANCE 

SYSTEM PIN: 

 

OR 

CENTRAL 

SUPPLIER 

DATABASE 

No:  MAAA 

B-BBEE STATUS 

LEVEL VERIFICATION 

CERTIFICATE 

 

TICK APPLICABLE BOX] 

 

 

 Yes                      No 

 

B-BBEE STATUS LEVEL SWORN 

AFFIDAVIT   

 

 

[TICK APPLICABLE BOX] 

 

 

 Yes                   No 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN BASED 

SUPPLIER FOR THE GOODS 

/SERVICES /WORKS 

OFFERED? 

 

Yes No 

 

[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES  

 NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   

NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
BELOW.  
 

 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR 
IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

http://www.sars.gov.za/
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
 
SBD 4 

 
BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 

make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 

2. BIDDER’S DECLARATION 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 

interest in the enterprise, in table below. 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 the power, by one person or a group of persons holding the majority of the equity of an 

enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 

the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 

bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 

 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture 

or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 

to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 

the intention not to win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 

process except to provide clarification on the bid submitted where so required by the institution; and the bidder 

was not involved in the drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 
legislation. 

 

 

 

2 Joint Venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 

contract. 
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 

SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 

 
  



41 

 

 

 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form 
for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

 
1.2 To be completed by the organ of state 

 (Delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

AREA POINTS POINTS (80/20) POINTS (90/10) 

Price 80 90 

Preference Point – Specific Goals 20 10 

Total points for Price and Preference Points 100 100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 

are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 

state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 

less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state 

in response to an invitation for the origination of income-generating contracts through any method envisaged 

in legislation that will result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession 

contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 

allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 

stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 

point system will apply and that the highest acceptable tender will be used to determine the 

applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 

that the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 preference point system is applicable, corresponding points 
must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the organ 
of state) 

Number of points claimed (90/10 
system) 

(To be completed by the tenderer) 

HDI 1  

Woman 3  

Youth 2  

Disability 1  

Bidder must be located within 
Gauteng Province 

2  

B-BBEE status level contributors 
from level 1 to 4 which are QSE 
or EME 

1  

 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

□ Partnership/Joint Venture / Consortium 
□ One-person business/sole propriety 
□ Close corporation 
□ Public Company 
□ Personal Liability Company 
□ (Pty) Limited  
□ Non-Profit Company 
□ State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 
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i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 

1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 

4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 

state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 

the shareholders and directors who acted on a fraudulent basis, be restricted from 

obtaining business from any organ of state for a period not exceeding 10 years, after 

the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 

Tenderer’s B-BBEE Verification Certificate / Sworn Affidavit 

 

Notes to tenderer: 
 
1. A Bidder who qualifies as an Exempted Micro Enterprises (EME’s) must submit a sworn affidavit. 
2. A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is more than 51% black owned 

must submit a sworn affidavit. 
3. Sworn affidavits submitted by bidders in support of their B-BBEE level should comply with the DTI or 

the CIPC format or in a similar format and must be valid, original or certified as a true copy of the original. 
4. A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is less than 51% black owned 

must submit a B-BBEE verification certificate issued by an Agency accredited by SANAS (South African 
National Accreditation System) which has to be valid, original or certified as a true copy of the original. 
In addition the Bidder must submit an affidavit stipulating that their annual Total Revenue was between 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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R10,000,000.00 (Ten Million Rand) and R50,000,000.00 (Fifty Million Rand) based on their latest Financial 
Statements/Management Accounts and other information available thereon. 

5. Bidders who do NOT qualify as EME’s and QSE’s as outlined in 1 and 2 above, must submit B-BBEE 
verification certificates that are issued by an Agency accredited by SANAS. 

6. A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit 
a consolidated B-BBEE Status Level Verification Certificate for every separate tender. 

7. Public entities and tertiary institutions must also submit B-BBEE Status Level Verification Certificates 
together with their tenders. 

 
Bidders who fail to submit a valid original or certified copy of their B-BBEE Certificate or Sworn Affidavit will 
forfeit the points allocated for B-BBEE status level of contributor. Sworn Affidavits and certification as a “true 
copy of the original”, must comply with the requirements outlined in the Justices of the Peace and 
Commissioners of Oaths Act, No 16 of 1963 and its Regulations promulgated in Government Notice GNR 1258 
of 21 July 1972 Justices of the Peace and Commissioners of Oaths Act, No. 16 of 1963. 
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C1.1 FORMS OF OFFER AND ACCEPTANCE 
 
C1.1.1 FORM OF OFFER 
 
Head of Department 

Department Of Roads and Transport 

Private Bag X83 

Marshalltown 

2107 
 
Sir, 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles of corporate 
governance that abhors corruption and fraud and that I/we have examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules and am/are duly authorised to represent and commit the tenderer 
to the contractual obligations contained therein. 
 
I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers to perform all 
of the obligations and liabilities of the contractor under the contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with the conditions of tender 
and the conditions of contract identified in the contract data. 
   
THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) IS; 

 
Benoni Bill A:  ............................................................................................................................................................. 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 
 

Bronkhorstspruit Bill B: ............................................................................................................................................... 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 
 
Krugersdorp Bill C: ...................................................................................................................................................... 
 
.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 
 

Pretoria Bill D: ............................................................................................................................................................. 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 
 

Vereeniging Bill E: ...................................................................................................................................................... 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 

 
 
You may accept this offer by signing and returning to the tenderer one copy of the Form of acceptance before the end 
of the period of validity stated in the tender data, (or at the end of any agreed extension thereof), whereupon the 
tenderer becomes the party named as the contractor in the conditions of contract identified in the contract data. 
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Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is submitted entirely without 
variations or deviations other than those stipulated in the form for Proposed Amendments and Qualifications by the 
tenderer and that it is made free from any fraud, corruption and misrepresentation. 
 
Yours faithfully 
 
 
SIGNATURE: .................................................................  DATE: ............................................................................... 

NAME (IN CAPITALS):  .............................................................................................................................................. 

CAPACITY:  ................................................................................................................................................................ 

 
 
Date and minute reference of Board resolution if different from returnable document: Certificate of Authority 
 
 

Certificate of Authority for signature............................................................................................................................ 

NAME AND ADDRESS OF ORGANISATION: ........................................................................................................... 

.................................................................................................................................................................................... 

NAME AND SIGNATURE OF WITNESS:  

SIGNATURE: .................................................................  DATE: ............................................................................... 

NAME (IN CAPITALS):  .............................................................................................................................................. 
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C1.1.2 FORM OF ACCEPTANCE 
 
To__________________________________ 
 
____________________________________ 
 
____________________________________ (Name of successful tenderer) 
 
Dear Sir, 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

1. It is our pleasure to inform you that the Department of Roads and Transport (the Employer) accepts your offer 
for the………………Bill …….. in the amount of R…………………….. (I.e. including VAT but excluding CPA, and 
any contingent sum not in the priced schedule). 

 
Benoni Bill A:  ............................................................................................................................................................. 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 

 

Bronkhorstspruit Bill B: ............................................................................................................................................... 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 

 
 
Krugersdorp Bill C: ...................................................................................................................................................... 
 
.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 
 
Pretoria Bill D: ............................................................................................................................................................. 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 

 
Vereeniging Bill E: ...................................................................................................................................................... 

.................................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................................  in figures) 
 

2. The amount due may not be the accepted price but payment shall be made in accordance with the conditions 
of contract identified in the contract data. 

 

3. Acceptance shall form an agreement between us according to the terms and conditions contained in this form 
and in the contract that is comprised of: 

 
 Part C1: Agreements and Contract Data (including this form of acceptance), 
 Part C2: Pricing Data, 
 Part C3: Scope of the Work, 
 Part C4: Site Information, and 
 Part C5: Annexures 
 
 together with issued drawings and other documents, or parts thereof, which may be incorporated by reference 

into the Parts listed above. 
 

a) Deviations and/or variations included in your offer as well as any changes to the terms of the offer agreed by us 
during the process of offer and acceptance shall not be valid unless contained in the appended schedule of 
deviations. (If no deviation state “There are no deviations, variations or changes to the documents.) Addenda 
issued during the tender period are deemed not to be deviations to the tender documents and schedules. 
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b) Within 14 calendar days of the date of this form of acceptance (including the schedule of deviations if any) you 
shall deliver to the Employer: 

 

- Performance Security (per clause 4 of the FIDIC Conditions of Contract) a proforma of which is attached for 
your reference. The 10% calculation shall be based on the accepted contract value as contained in this form 
and there shall be no deviations from the wording of the proforma guarantee. 

- Proof of insurance in terms of the information provided in the contract data and clause 18 of the FIDIC 
Conditions of Contract. Proof of currency of insured cover shall be provided on a monthly basis until contract 
completion. 

- Proof that the contract has been registered by the Department of Labour in terms of Occupational Health 
and Safety legislation, for which purpose the relevant forms have already been partially completed by the 
Employer and attached hereto. 

- The completion of the attached Employer’s Form of Banking Details. 
 

  Failure to fulfil any of these obligations shall constitute a repudiation of this agreement. 
 
 

4. The effective date of the contract shall be the date of this form of acceptance unless you, within seven (7) 
calendar days of the effective date, notify the Employer in writing of any justification why you cannot accept the 
contents of this agreement. 

 
 

5. The commencement date of the contract shall be that on which the site hand-over meeting is held, which shall 
not be later than …. (Usually 28 calendar days after the date of this form, or earlier if circumstances demand 
and as agreed between tenderer/Employer). 

 
 

6. Notwithstanding that a full, original-signed copy of the contract document containing all contract data and 
schedules (including that of accepted deviations) will be delivered to you, this form of acceptance constitutes 
the binding contract between us. 

 
 
 
Signature ....................................................................  Date .................................................................................. 
 
Name ..........................................................................  
 
Capacity ......................................................................  
 
 
 
for the Employer Department of Roads and Transport 
 Chief Directorate Maintenance 
 
Name and ...................................................................  
Signature of  
Witness .......................................................................  Date .................................................................................. 
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 
 
 
Schedule of deviations 
 
1. The deviations listed below constitute agreed variations/amendments to the tender data and schedules 

negotiated between the tenderer and Employer based on information provided in Form A4: Schedule of 
Variations or deviations by tenderer or conditions imposed by the Employer in its acceptance of the offer.  

2. In the event that an alternative offer is accepted in terms of F.2.12 of the Tender Data, it is a fundamental 
condition of acceptance that all responsibilities and concomitant liabilities arising from the alternative design 
pass from the Employer to the contractor. 

3. Addenda issued during the tender period are deemed not to be variations to the tender. 
 
 
1.................................................................................................................................................................................. 

2.................................................................................................................................................................................. 

3.................................................................................................................................................................................. 

4 ................................................................................................................................................................................. 
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C1.2 CONTRACT DATA 
 
C1.2.1 CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
1. The Conditions of Contract for Construction (1999 edition) prepared by the International Federation of 

Consulting Engineers (FIDIC), as amended, shall apply to this contract. The amendments are those 
issued by FIDIC and reproduced hereafter, together with additional amendments (particular conditions 
of contract) as prescribed by The Department of Roads and Transport  
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PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS 
 
 
Up to 1 March 2006 no amendments have been issued by FIDIC. 
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PART B: PARTICULAR CONDITIONS OF CONTRACT 
 
 
Note to tenderer: 
 
The following amendments are the Department of Roads and Transport’s standard particular conditions to the 
general conditions and shall apply to this contract. 
 
The following additional amendments to the FIDIC Conditions of Contract 1999 apply to this contract: 
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CONDITIONS OF CONTRACT 
 
 
PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 
 
SUBJECT INDEX 
 

 Clause  Clause 

BE Definitions 1.1.2.11 Fossils 4.24 
BE Subcontractors 4.1 & 4.4 Health & Safety 6.7 
Appendix to Tender 
Assignment 

1.1.1.9 
1.7 

Indemnity by Contractor 6.12 

Clearance of Site 11.11 Insurance – General requirements 18.1  
Commencement of Works 8.1 Laws 

Letter of Acceptance 
1.1.6.5 

The Contract 
Contract Agreement 

1.1.1 
1.6 

Materials on Site 
 

14.5 

Contract Documents - no. of 
copies 

1.8 Payment Certificates  
 

14.6 

Contract Price Adjustment  
schedule 

13.8 Performance Certificate 11.9 

Contractor’s Claims 20.1 Performance Security 4.2 
Contractor’s Equipment 4.17 Priority of Documents 1.5 
Contractor’s Obligations –  
B-BBEE Requirements 

4.1 Programme 8.3 

Currencies of Payment 14.15 Protection of Environment 4.18 
Day work 13.6 Provisional Sums 

 
13.5 

Disorderly Conduct 20.2 Retention Money Guarantee 14.3 
Disputes 
Settlement of 

20.3 Right of way & facilities 4.13 

Mediation 
 

20.3 Safety Procedures 4.8 

Court 
 

20.4 Site Data 
 

4.10 

Special  
 

20.5 SMME 1.1.2.12 

Documents – Priority 1.5 Specifications 
Subcontractors & Suppliers 

 
4.4 

Electricity, Gas, Water 4.19 Supplementary Agreement 1.1.6.10 
Employer’s Equipment 
 

4.20 Taking over parts of works 
Tender 

10.2 

Employer’s Personnel 2.3 Variations – Procedures 13.3 
Employer’s Risks (SASRIA) 17.3 Working hours 6.5 
Employer’s Sole Authority 3.1 Written Communications 1.2 
Environmental Protection 4.18   
Force Majeure: Subcontractor and 
Supplier 

19.5   
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 
 
 
1.1 Definitions 
 
1.1.1  The Contract 
 
Replace 1.1.1.1 with: 
 
“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the Specifications, the 
Drawings, the Schedules, and the further documents (if any), which are listed in the Form of Offer and Acceptance, 
and further includes drawings and documents or parts thereof, which any of the aforesaid documents incorporate by 
reference.” 
 
Replace 1.1.1.3 with: 
 
 “Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract documents.” 
 
Replace 1.1.1.4 with: 
 
 “Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.” 
 
Replace 1.1.1.5 with: 
 
 “Specification” means that document entitled Scope of Work, as included in the Contract, and any additions and 
modifications to the Scope of Work in accordance with the Contract. Such document specifies the Works.” 
 
Replace 1.1.1.7 with: 
 
 “Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as included in 
the Contract. Such document(s) may include the Bill of Quantities, data lists and schedules of rates and/or prices.” 
 
Replace 1.1.1.8 with: 
 
 “Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents which the 
Contractor submitted as Returnable Documents, as included in the Contract.” 
 
Replace 1.1.1.9 with: 
 
“ “Appendix to Tender” means the completed section entitled C1.2.2 Contract Data – Information provided by the 
Employer included in the Contract Data:” 
 
1.1.1.10 - Add the following: 
 
 “Bill of Quantities” shall also mean the Pricing Schedule as contained in section C2.2 of the contract document.” 
 
1.1.3  Dates, Tests, Periods and Completions 
 
Replace 1.1.3.9 with: 
 
“A “day” means a calendar day, except for any extension of time that is granted under sub-clause 8.4, [Extension of 
Time for Completion], in which case a day means a working day. A “Year” means 365 calendar days” 
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1.1.6  Other Definitions 
 
1.1.6.5 “Laws” 
 
In the 1st line, replace “(or state)” with “(or other spheres of government)” and in the 2nd line, after “other laws”, insert 
“including the South African Common Law”. 
 
Add the following: 
 
"1.1.6.10 “Supplementary Agreement” means an agreement between the Employer and the Contractor for executing 
work, supplemental to the original Contract, which was not contemplated in the original Contract and is also not required 
for the proper completion of the original Contract.” 
 
1.2     Interpretation 
 
Replace the contents of (d) with: 
 
“The expression “written”, “in writing”, “notify”, “the giving of notice”, “giving consent”, “as instructed” or “at the request 
of” means that communication, either hand-written or printed by whatever means, including transmission by telefax or 
e-mail, and resulting in a permanent record. However, such notice, instruction, consent or request is not deemed to 
have been delivered by virtue of its appearance in the minutes of meetings.” 
 
1.5 Priority of Documents 
 
Replace sub-paragraphs items (a) to (h) with: 
 
“(a) the Forms of Offer and Acceptance 
(b) the Appendix to Tender within the Contract data 
(c) the Particular Conditions of Contract 
(d) the General Conditions  
(e) the Scope of Works, 
(f) the project Drawings, 
(g) the standard Specifications, 
(h) the standard Drawings, and 
(i) the Schedules and any other documents forming part of the Contract.” 
 
1.6 Contract Agreement 
 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance (see Particular 
Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender documents” 
 
1.7 Assignment 
 
Change the title of this sub-clause to read “Assignment/Cession” and replace its contents with the following: 
 
“Neither Party shall, without the written consent of the other, assign the contract or any part thereof or any obligation 
under the Contract or cede any right or benefit thereunder.” 
 
1.8 Care and Supply of Documents 
 
In the 1st paragraph, 2nd line, change “two copies” to “one copy”. 
 
In the 2nd paragraph, 3rd line, change “six” to “two”. 
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2.3 Employer’s Personnel 
 
In the 1st sentence delete “and the Employer’s other contractors”. 
 
3.1 Engineer’s Duties and Authority 
 
After the 3rd paragraph insert the following: 
 
“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain the approval of 
the Employer, the Employer’s approval shall also be obtained before taking any action under sub-clauses 8.4, 11.9, 
13.3 and 20.1 as amended in these Particular Conditions”. 
 
4.2 Performance Security 
 
Replace the 2nd paragraph with: 
 
“The Contractor shall deliver the Performance Security to the Employer within 14 days of the date of issue of the Letter 
of Acceptance. The Performance Security shall be issued by a bank or insurance company registered or licensed as a 
bank or insurance company to do business in the Republic of South Africa and approved by the Employer and having 
an office or banking facility in the Republic of South Africa. The Performance Security shall be subject to approval by 
the Employer and shall be in the form prescribed in the tender documents or in another form approved by the Employer.” 
 
In the last line of the last paragraph replace the words “Performance Certificate” with “Taking-Over Certificate”. 
 
4.4 Subcontractors 
 
In the first paragraph delete “the whole of the Works” and add “no subcontracting is allowed”. 
 
 
4.7 Setting Out 
 
Amend the second line of the second paragraph to read: 
 
“……reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.” 
 
 
4.8 Safety Procedures 
 
Add the following sub-paragraph: 
 
“(f) enter into and execute an agreement as provided for under Section 37(2) of the Occupational Health and Safety 

Act, 1993 (Act No 85 of 1993) and shall comply with all other requirements of Act No 85 of 1993 and Construction 
Regulations, 2014 (as amended). The agreement in the relevant form shall be prepared at the expense of the 
Employer.” 

 
4.10 Site Data 
 
In the 1st paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference in the Tender 
Documents or, otherwise, not later than 7 days before the latest date for submission of the Tender Documents”, and 
delete the 2nd sentence. 
 
 
4.13 Rights of Way and Facilities 
 
Add the following paragraph: 
 
“The Contractor shall abide by the procedures for the provision of deviation, haul and construction roads, and the 
requirements for the construction, maintenance and final reinstatement of such roads, all as set out in the standard 
Specifications.” 
 
4.17 Contractor’s Equipment 
 
Add the following paragraph: 
 
“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all major items of 
equipment not owned by the Contractor.” 
 
4.18 Protection of the Environment 
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In the 1st paragraph, 1st sentence add “and shall ensure compliance with all the environmental requirements indicated 
in part C3 Scope of Work.” 
 
Add the following paragraph: 
 
“The Contractor shall indemnify the Employer against any liability arising from or in relation to any of the above matters.” 
 
4.19 Electricity, Water and Gas 
 
In the 1st paragraph, 1st line, delete “except as stated below”, and delete the 2nd and 3rd paragraphs. 
 
4.20 Employer’s Equipment and Free-Issue Material 
 
Delete “and Free-Issue Material” from the title of the sub-clause and delete the 3rd and 4th paragraphs. 
 
4.21 Progress Reports 
 
In the 1st paragraph, 2nd line, delete “in six copies”. 
 
4.22 Security of the Site 
 
Replace the full stop at the end of sub clause (b) with a comma and continue this clause as follows: 
 
“... on the Site, or utility or service owners whom the Employer or the Engineer identifies as having also been authorised. 
Without said notice, the Contractor may refuse access to such utility or service owners; and” 
 
Add the following sub clause: 
 
“(c) The Contractor shall indemnify the Employer against any liability for damage incurred to, or loss of, property 

within the site identified in the contract documents as not belonging to the Employer regardless of whether or 
not such damage or loss is caused by the Contractor’s equipment.”  

 
4.24 Fossils 
 
In the 1st paragraph, 1st sentence after “fossils” insert “and graves” and in the 2nd sentence, add “and shall indemnify 
the Employer against any liability arising from such loss or damage.” 
 
6.5 Working Hours 
 
Replace the 1st sentence with the following: 
 
“No work shall be carried out on Site on Sundays or on any special non-working day stated in the Contract Data or 
between sunset and sunrise on any day, unless:” 
 
6.7 Health and Safety 
 
Replace the 1st paragraph with the following: 
 
“The Contractor shall provide and maintain on the Site adequate and suitable sanitary and first aid services (including 
the provision at all times of a person qualified to render medical first aid) and a supply of potable water for the 
Contractor’s, the Employer’s and the Engineer’s personnel engaged on the Contract and, if necessary, similar facilities 
elsewhere for such personnel off the Site.” 
Add the following sub-clause: 
 
“6.12  Indemnity by Contractor 
 
The Contractor shall indemnify the Employer against and from all damages, losses and expenses (including legal fees 
and expenses) resulting from: 
 
(a) the loss of output and delay caused by the slowing down or partial or total stoppage of work caused by: 

i. all or any of the Contractor’s workforce as a result of a dispute between all or any of the Contractor’s 
workforce and the Contractor; or 

ii. all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials needed to 
perform the Works; 

 
(b) any unlawful, riotous or disorderly conduct by or amongst the Contractor’s personnel.” 
 
8.1 Commencement of Work 
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In the 1st paragraph, delete the 1st sentence, and in the 2nd sentence replace “42 days after the Contractor receives 
the Letter of Acceptance” with “28 days of the date of issue of the Letter of Acceptance.” 
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period stated in the 
Contract Data.” 
 
8.4 Extension of Time for Completion 
 
Replace the word “Engineer” with “Employer” in the last sentence of the last paragraph. 
 
8.7 Delay Damages 
 
Add the following after the first paragraph: 
 
“The Contractor shall in consultation with the specific regional manager determine the commencement date and the 
period required to complete a specific work order. Should the Contractor fails to comply he shall pay delay damages to 
the Employer as stated in the Appendix to Tender.”  
 
Add the following paragraph: 
 
“Where stated in the Appendix to tender, the contractor shall be subject to penalties for non-compliances with specified 
accommodation of traffic road signage identified by the engineer and for each additional day of lane closure needed to 
complete programmed work sections.” 
 
10.2 Taking Over of Parts of the Works 
 
Delete the 2nd paragraph. 
 
Between the 3rd and 4th paragraphs insert the following paragraph: 
 
“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking Over-Certificate.” 
 
Delete the 5th paragraph. 
 
11.9  Performance Certificate 
 
In the 1st paragraph, 2nd line and in the 2nd paragraph, 1st line, replace the word “Engineer” with “Employer”. 
 
Delete the last sentence of the 2nd paragraph. 
 
 
 
11.11 Clearance of Site 
 
Replace the 1st paragraph with the following: 
 
“With the exception of Plant, Materials and Contractor’s Equipment required to complete any outstanding work or to 
remedy defects or damage as notified by, or on behalf of, the Employer and which Plant, Materials and Contractor’s 
Equipment have been agreed by the Engineer and the Contractor, the Contractor shall, upon receipt of the Taking-
Over Certificate, remove all Contractor’s Equipment and surplus material, wreckage, rubbish and Temporary Works, 
from the Site unless otherwise instructed by the Engineer.” 
 
In the 2nd paragraph, replace “after the Employer receives a copy of the Performance Certificate” with “after the issue 
of the Taking-Over Certificate”. 
 
12.3 Evaluation 
 
Replace the second sentence of paragraph two with the following: 
 
“However a new rate or price shall be appropriate for an item of work only if notice has been given and if ...” 
Replace the word “Contract” with ‘Appendix to Tender’. 
 
13.3 Variation Procedure 
 
Replace the 3rd paragraph with the following: 
 
“Each instruction to execute a Variation, unless the Variation is to be executed on a Day work basis, shall be a written 
instruction presented in the form of a Variation order. The Variation order shall be presented to the Employer, who shall 
signify his approval before the order is signed by the Engineer and issued to the Contractor, who shall acknowledge 
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his acceptance by signing the order. The Contractor shall not accept a Variation order that is not approved and signed 
by the Employer”. 
 
13.5 Provisional Sums 
 
In the 1st line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum has been 
provided in the Bill of Quantities”. 
 
13.6 Day work 
 
Replace the 2nd and 3rd sentences in the 1st paragraph with “The following procedure shall apply.” 
 
Add the following as the 5th paragraph of this sub-clause: 
 
“The work shall be valued in accordance with the Day work Schedule included in the Contract or, in the absence of a 
Day work Schedule or for items not included in the Day work Schedule the Contractor shall be paid the aggregate of:
  
 
(i) the gross remuneration of the workmen for the time they are actually engaged on the work concerned, 
(ii) the net cost of Materials actually used, 
(iii) an amount in respect of Contractor’s Equipment which shall be charged on a time basis at the rates stated in 

the Tender, failing which at rates, to be agreed between the Contractor and the Engineer or, failing agreement, 
to be determined by the Engineer on the basis of ruling equipment hire rates and 

(iv) the percentage allowances stated in the Contract Data, which allowances shall be held to cover all charges for 
the Contractor’s and/or Subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 
superintendence and the use of hand tools.” 

 
13.8 Adjustments for Changes in Costs 
 
Replace this sub-clause with the following: 
 
“The value of certificates issued in terms of Sub-clause 14.6 (excluding the value of those special Materials specified 
in the Contract Data) shall be increased or decreased by applying a Contract Price adjustment factor calculated 
according to the formula and the conditions set out in the Contract Price adjustment Schedule appended to these 
Particular Conditions.  
 
Price adjustments for variations in the costs of special Materials specified in the Contract Data shall be made in the 
manner set out in the Contract Price adjustment schedule.” 
 
 
14.3 Application for Interim Payment Certificates 
 
In the 1st line of the 1st paragraph, delete “in six copies.” 
 
In the 4th line of the 1st paragraph, change “the report” to “reports.” 
 
In the 2nd paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials on Site” and 
add the following as a final paragraph: 
 
“If, as stated in the Contract Data, a Retention Money Guarantee is permitted and the Contractor elects to furnish it, 
the guarantee shall, at the cost of the Contractor, be executed by an insurance company or bank in a form approved 
by the Employer. 
 
The said company or bank shall be registered or licensed to do business in the Republic of South Africa and shall have 
an office and banking facility in the Republic of South Africa and shall be subject to approval by the Employer. 
 
The aggregate liability under the guarantee shall be the maximum amount of retention monies to be retained by the 
Employer, which amount shall be as stated in the Contract Data. 
 
Other conditions, if any, additional to the above standard conditions shall be as stated in the Contract Data. 
 
The guarantee shall expire on the date on which the last of the retention monies (which, but for the guarantee, would 
have been retained by the Employer) becomes payable to the Contractor. 
 
The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the date of expiry, 
whichever is the earlier.”  
 
14.5 Plant and Materials intended for the Works 
 
In the first paragraph delete “If this Sub-Clause applies”. 
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Delete the 2nd paragraph. 
 
In the 3rd paragraph, delete sub-paragraphs (b) and (c) (i) and amend sub-paragraph (a) so that (c) (ii) becomes (a) 
(iii) thus: 
 
“(a) (ii)  supported by satisfactory evidence; and 
(a) (iii)  the relevant Plant and Materials have been delivered to and …” 
 
Add the following paragraph:  
 
“If so agreed in writing by the Employer, the provisions of this Sub-Clause 14.5, as amended herein, shall apply equally 
to Plant and Materials intended for incorporation in the Permanent Works and stored at places other than the Site.” 
 
14.6 Issue of Interim Payment Certificates 
 
In the 2nd line of the 1st paragraph replace “28” with “14” 
 
14.7 Payment 
 
In sub-paragraphs (b) and (c) of the 1st paragraph replace “56” with “28”. 
 
Delete the 2nd paragraph. 
 
14.8 Delayed Payment 
 
Replace the 2nd paragraph with the following: 
 
“These financing charges shall be at the rate prescribed in terms of the Prescribed Rate of Interest Act, 1975 (Act No 
55 of 1975)”. 
 
14.10 Statement at Completion 
 
In the 2nd line of the 1st paragraph delete “six copies of”. 
 
14.11 Application for Final Payment Certificate 
 
In the 2nd line of the 1st paragraph delete “six copies of”.  
 
In the 3rd paragraph, replace the last sentence with: 
 
“Thereafter, when the dispute is finally resolved, the Contractor shall then prepare and submit to the Employer (with a 
copy to the Engineer) a Final Statement.” 
 
14.15 Currencies of Payment 
 
Delete this sub-clause. 
 
15.2 Termination by the Employer 
 
Delete sub-paragraph (f) and replace with the following: 
 
"(f) Gives or has given, offers to give or has offered to give (directly or indirectly) to any person any bribe, gift, 

gratuity, commission or other thing of value, as an inducement  or reward: 
 
 (i) for doing or forbearing to do any action in relation to the Contract or any other contract with the Employer 

or State Department or Organ of State, or 
 (ii) for showing or forbearing to show favour or disfavour to any person in relation to the Contract or any 

other contract with the Employer or State Department or Organ of State, 
 
 or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give or has offered 

to give (directly or indirectly) to any person any such inducement or reward as is described in this sub-paragraph 
(f). However, lawful inducements and rewards to Contractor’s Personnel shall not entitle termination." 

 
Add the following sub-paragraph: 
 
"(g) Misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the tender 

documents." 
 
Insert the following after the expression e) or f) in the penultimate line of the second paragraph: 
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“or g)” 
 
Replace the full stop at the end of the third paragraph with a comma and add the following: 
 
"including the right to terminate any other contract between the Employer and the Contractor and to forbid the 
Contractor or any employee, partner, shareholder or director of the Contractor to tender on any future projects put out 
to tender by the Employer for a period of five years from the date of notice of termination, which period may be reduced 
by application to and at the sole discretion of the Employer." 
 
17.3 Employer’s Risks 
 
Add the following to sub-paragraph (c): 
 
“unless these risks are insurable with the South African Special Risks Insurance Association (SASRIA) at the time of 
tendering and it is stipulated in the Contract Data that the Contractor is to effect insurance against these risks”.  
 
18.1 General Requirements for Insurances 
 
Replace this sub-clause with the following: 
 
“The Contractor shall effect all insurances as have been proposed and agreed by the Contractor as being necessary 
to adequately cover his insurable obligations under the Contract and shall maintain such insurances for the duration of 
the Contract. 
 
With regard to the insurances to be effected for insurance against injury to Persons and Damage to property the 
Contractor shall arrange for the policy to be issued in the joint names of the Contractor, the Employer and 
Subcontractors and will incorporate a Cross Liability clause. 
 
The Employer shall be entitled at his discretion to call for evidence of the scope and validity of such insurance as and 
when this may be required. 
 
If required, the Contractor shall provide proof that he has paid all contributions required in terms of the compensation 
for Occupational Injuries and Diseases, 1993 (Act No 130 of 1993).” 
 
18.2 Insurance for Works and Contractor’s Equipment 
 
Delete this sub-clause. 
 
18.3 Insurance against Injury to Persons and Damage to Property 
 
Delete this sub-clause. 
 
18.4 Insurance for Contractor’s Personnel 
 
Delete this sub-clause. 
 
19.1 Definition of Force Majeure 
 
In the third line of sub clause 19.1(iii) insert “or suppliers,” after the word “Subcontractors”. 
 
19.5 Force Majeure Affecting Subcontractor 
 
Amend the title to read “Force Majeure Affecting Subcontractor and Supplier”.  
 
In the first line insert “or supplier” after the word “Subcontractor” 
 
20.1 Contractor’s Claims 
 
In paragraph 5, insert the following after the first sentence: 
 
"If an extension of time is granted the Contractor shall be paid such additional time-related Preliminary and General 
allowances as are appropriate having regard to any other compensation which may already have been granted in 
respect of the circumstances concerned. Payment of costs additional to the above will only be considered if the costs 
derive from claims that fall within the terms of Clause 13 [Variations and Adjustments] and/or Sub-clause 17.3 
[Employer’s Risks].” 
 
Replace the 6th paragraph with the following: 
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“After receiving a claim or any further particulars supporting a previous claim, the Engineer shall present such claim or 
particulars to the Employer, together with his recommendations, for a ruling, which ruling shall be given to the Contractor 
within 42 days after receiving a claim or any further particulars, provided that the said period of 42 days may be 
extended by application from one Party and approval of the other. If the Employer fails to give his ruling within the 
specified period, or agreed extension thereto, it shall be deemed that the Employer has dismissed the claim.” 
 
Delete the 8th paragraph. 
 
20.2 to 20.8 
 
Replace these sub-clauses with the following: 
 
20.2 Settlement of Disputes 
 
(a) The Contractor shall have the right to dispute any ruling given or deemed to have been given by the Employer 

or the Engineer, provided that, unless the Contractor shall, within 42 days after his receipt of a ruling or after a 
ruling shall have been deemed to have been given, give written notice (hereinafter referred to as a “Dispute 
Notice”) to the Engineer, referring to this Clause, disputing the validity or correctness of the whole or a specified 
part of the ruling, he shall have no further right to dispute that ruling or the part thereof not disputed in the said 
Dispute Notice. 

 
(b) All further references herein to a ruling shall relate to the ruling, or part thereof, specified in the Dispute Notice, 

as varied or added to by agreement between the Contractor and the Engineer or by the Engineer’s decision in 
terms of sub-paragraph (c) or by the Mediator’s opinion to the extent that it has become binding in terms of Sub-
clause 20.3(f). 

 
(c) The Engineer shall 
 
 i) before giving his decision on the dispute, consult the Employer thereon and give the Contractor a 

reasonable opportunity to present written or oral submissions thereon, which latter shall be confirmed in 
writing within 7 days 

 ii) deliver his decision in writing to the Employer and to the Contractor, and 
 iii) give his decision within 56 days of his receipt of the Dispute Notice, or within any further period as may 

be agreed between the Engineer and the Contractor, failing which, he shall be deemed to have given a 
decision affirming, without amendment, the ruling concerned. 

 
(d) Unless either the Employer or the Contractor, shall, within 28 days after his receipt of notice of the decision in 

terms of sub-paragraph (c)(ii) or after the decision is deemed to have been given in terms of sub-paragraph 
(c)(iii), have given notice in writing to the Engineer, with a copy to the other Party, disputing the Engineer’s 
decision or a specific part thereof, he shall have no further right to dispute any part of the ruling not specified in 
his said notice. 

 
(e) If either Party shall have given written notice in compliance with sub-paragraph (d), the dispute shall be referred 

to mediation in terms of Sub-Clause 20.3 unless either Party has given written notice to the other Party of its 
intention to refer the matter in dispute to court, which notice shall be given either:  

 
 i) within 28 days of receipt of notice of the Engineer’s decision, or 
 
 ii) within 14 days of receipt by the one Party of the other Party’s notice of dispute of the Engineer’s decision. 
 
 If notice of intention to refer the matter in dispute to Court has been served by either party, the matter in dispute 

shall not be referred to mediation but shall be referred to Court. 
 
(f) Notwithstanding that the Contractor may, in respect of a ruling, have given a Dispute Notice, the ruling shall be 

of full force and carried into effect unless and until otherwise agreed by both Parties in terms of Sub-Clause 
20.3(f) or as determined in a court judgement. 

 
 
20.3 Mediation 
 
(a) The mediation referred to in Sub-Clause 20.2(e) shall be conducted by a mediator selected by agreement 

between the Parties or, failing such agreement within 7 days after a written request by either Party for such 
agreement, nominated on the application of either Party by the President for the time being of the South African 
Institution of Civil Engineering. 

 
 If, for any reason, the person appointed fails to assume or to continue in the office concerned: 
 
 (i) the provisions of Sub-Clause 20.3 shall apply mutatis mutandis in the appointment of a successor, and 
 (ii) in making his nomination in terms of this sub-clause, the president for the time being of the South African 

Institution of Civil Engineering shall, at his own discretion, act in consultation with the presidents for the 
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time being of Consulting Engineers South Africa and the South African Federation of Civil Engineering 
Contractors, and 

 (iii) if the president required to make a nomination in terms of this sub-clause shall have a direct or indirect 
interest in the subject matter of the dispute, the nomination shall be made by the chief executive officer 
or the next senior officer of the body concerned who has no such interest. 

 
(b) Neither Party shall be entitled to be represented at any hearing before, or at, any meeting, or in any discussion, 

with the mediator except by any of the following: 
 

i) the Party himself, if a natural person, 

ii) a partner in the case of a partnership, 

iii) an executive director in the case of a company, 

iv) a member in the case of a close corporation, 

v) the Engineer, 

vi) a bona fide employee of the party concerned, and 

vii) a professional engineer appointed for the purpose by the Party concerned. 
 
(c) The mediator shall, as he deems fit, follow formal or informal procedure and receive evidence or submissions 

orally or in writing, sworn or unsworn, at joint meetings with the Parties or separately or from any person whom 
he considers can assist in the formulation of his opinion, provided that: 

 

i) each Party shall be given reasonable opportunities of presenting evidence or submissions and of 
responding to evidence or submissions of the other Party, and 

 

ii) each Party shall be given full details of any evidence or submissions received by the Mediator from the 
other Party or any other person otherwise than at a meeting where both Parties are present or 
represented. 

 
(d) The mediator shall have the power to propose to the Parties compromise settlements of or agreements in 

disposal of the whole or portion of the dispute. 
 
(e) The mediator shall, as soon as reasonably practical, give to each of the Parties his written opinion on the dispute, 

setting out the facts and the provisions of the Contract on which the opinion is based and recording the details 
of any agreement reached between the Parties during the mediation. 

 
(f) The mediator’s opinion shall become binding on the Parties only to the extent correctly recorded as being agreed 

by the Parties in the mediator’s written opinion or otherwise as recorded as being agreed in writing by both 
Parties subsequent to the receipt of the mediator’s opinion. 

 
(g) The dispute on any matter still unresolved after the application of the provisions of sub-paragraph (f) shall be 

resolved by court proceedings. 
 
(h) Save for reference to any portion of the mediator’s opinion which has become binding in terms of sub-paragraph 

(f), no reference shall be made by or on behalf of either Party, in any proceedings subsequent to mediation, to 
the mediator’s opinion, or to the fact that any particular evidence was given, or to any submission, statement or 
admission made in the course of the mediation. 

 
(i) Irrespective of the nature of the mediator’s opinion: 
 
 (i) each Party shall bear his own costs arising from the mediation, and 
 (ii) the Parties shall in equal shares pay the mediator the amount of his expenses and the amount of his fee 

based on a scale of fees as agreed between the mediator and the Parties before the commencement of 
the mediation. 

 
20.4 Reference to Court 
 
If a dispute is still unresolved as provided for in sub-paragraph (g) of sub-clause 20.3 or the dispute is one described 
in sub-clause 20.5, the dispute shall be determined by court proceedings, provided that: 
 
(a) nothing herein contained shall deprive the Contractor of the right to institute immediate court proceedings in 

respect of failure by the Employer to pay the amount of a payment certificate on its due date or to refund any 
amount of retention money on its due date for refund, 

(b) no ruling or decision given by the Engineer in accordance with the provisions of the Contract shall disqualify him 
from being called as a witness and giving evidence before the court on any matter whatsoever relevant to the 
dispute concerned, and 

(c) the court shall have full power to open up, review and revise any ruling, decision, order, instruction, certificate 
or valuation of the Engineer relevant to the matter in dispute. 

 
20.5 Special Disputes 
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Notwithstanding anything elsewhere provided in sub-clauses 20.2, 20.3 and 20.4, any dispute between the Contractor 
and the Employer, 
 
(a) not relating to a ruling, decision, order, instruction or certificate by the Engineer, or 
(b) arising after the completion of the Contract or, if a Defects Notification Period is provided, after the termination 

of that period, 
 
shall be determined, without the application of the provisions of sub-clauses 20.2 and 20.3 by court proceedings which 
may be initiated by either Party, in which event the provisions of sub-clause 20.4 shall apply. 
 
20.6 Continuing Validity of sub-clauses 20.2 to 20.6 
 
Sub-clauses 20.2 to 20.6 inclusive constitute a separate, divisible agreement from the rest of the Contract and shall 
remain valid and applicable, notwithstanding that the Works may have been completed or that the rest of the Contract 
may be void or voidable or may have been cancelled for any reason.” 
 
APPENDIX: General Conditions of Dispute Adjudication Agreement  
 
Delete this appendix 
 
ANNEX:  Procedural Rules 
 
Delete this annexure 
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APPENDIX TO THE PARTICULAR CONDITIONS: 
 
CONTRACT PRICE ADJUSTMENT SCHEDULE 
 
1. Contract In accordance with sub-clause 13.8, the value of each  
 Price certificate issued in terms of sub-clause 14.6 shall be  
 Adjustment increased or decreased by the amount obtained by multiplying “Ac”, defined in clause 2 of 

this Schedule, by the Contract Price adjustment factor, rounded off to the fourth decimal 
place, determined according to the formula: 

 

  (1 – x)  aLt  +  bEt  +  cMt  +  dFt  - 1  
       Lo       Eo       Mo       Fo 
 
  in which the symbols have the following meanings: 
 
  “x” is the proportion of “Ac” which is not subject to adjustment. Unless otherwise stated in 

the Appendix this proportion shall be 0, 15. 
 
  “a”, “b”, “c” and “d” are the co-efficient determined by the Engineer and specified in the 

Contract Data, which are deemed, irrespective of the actual constituents of the work, to 
represent the proportionate value of labour, equipment, materials (other than “special 
materials” specified, in terms of sub-clause 13.8, in the Contract Data) and fuel 
respectively. The arithmetical sum of “a”, “b”, “c”, and “d” shall be unity. 

 
  “L” is the “Labour Index” and shall be the “Consumer Price Index for all items” for the urban 

area specified in the Contract Data, as published in the Statistical Release P0141.1, Table 
A, of Statistics South Africa. 

 
  “E” is the “Equipment Index” and shall be the “Plant and Equipment list” from the “Mining 

& Construction Plant & Equipment Price Index” as published in the Statistical Release 
P0151.1, Table 4, of Statistics South Africa.  

 
  “M” is the “Materials Index” and shall be the “Civil Engineering Materials Price Indices”, as 

published in the Statistical Release P0151.1, Table 6, of Statistics South Africa.  Note that 
“Civil Engineering Material (Excl. reinforcing metal work)”is applicable to this project. 

 
  “F” is the “Fuel Index” and shall be the index for diesel, as published in the Statistical 

Release P0142.1, Table 1, of Statistics South Africa. 
 
  The suffix “o” denotes the basic indices applicable on the Base Date as defined in sub-

clause 1.1.3.1 of the General Conditions of Contract. 
 
  The suffix “t” denotes the current indices applicable to the month in which the last day of 

the period falls to which the relevant payment certificate relates. 
 
  If any index relevant to any particular Payment Certificate is not known at the time when 

the certificate is prepared, the Engineer may estimate the value of such index. Any 
correction which may be necessary when the correct indices become known shall be made 
by the Engineer in subsequent Payment Certificates. 

 
2. Assessment For the purpose of calculating the adjustment to the value of the   
 of amount certificates, the amount “Ac” shall be determined by the formula: 
 subject to 
 adjustment Ac = T – S – D – W – G – Ap 
 
  In which formula the symbols have the following meanings: 
  
  “T” is the summation of the total value of the 
 
  (i) preliminary and general items, 
  (ii) work done, and  
  (iii) Materials on Site 
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  as certified in the Payment Certificate under consideration without any deduction 

whatsoever and before any adjustment made in terms of this Schedule 
 
  “S” is the aggregate of (i), (ii), (iii) and (iv), referred to below, and included in “T”: 
 

(i) the amounts actually expended and substituted for any prime cost sums; 
(ii) the value of any work done by Nominated Subcontractors; 
(iii) the value of any work done against Provisional Sums 
(iv) the value of any extra or additional work done under a Variation order 

 
  where special arrangements for price adjustments in respect of those amounts were made 

and recorded at the time the work was ordered. 
 
  “D” is the value of work included in “T” and done at new rates fixed in terms of sub-clause 

12.3, where those rates are not based on labour, Contractor’s Equipment or Materials 
costs in force at the time of tendering. Generally new rates may be based on current costs 
and de-escalated to the Base Date of the indices, in which case work done at these rates 
shall not be included in the value of “D”. 

 
  “W” is the amount included in “T” and paid for any Day work executed at Cost plus 

percentage allowances as set out in sub-clause 13.6 as amended by Particular Condition. 
 
  “G” is the amount included in “T” for Materials classified and dealt with as “special 

materials” in terms of sub-clause 13.8 as amended by Particular Condition. 
 
  “Ap” is the summation of all “Ac” amounts determined in terms of Clause 2 of this Schedule 

for all Payment Certificates preceding in time the Payment Certificate under consideration. 
 
3. Reduction of Save only for Variations ordered to be carried out after the Time for 
 CPAF after Completion has expired, the Contract Price adjustment factor to be   Time for
 applied to certificates relating to work done or materials supplied after the of 
 Completion the Time for Completion shall be half the factor calculated by inserting in the 
 has expired formula referred to in Clause 1 of this Schedule the indices Lt, Et, Mt and Ft applicable at 

the date of expiry of the Time for Completion. 
 
4. Special  The price of each “special material” specified in the Contract Data shall be 
 materials increased or decreased by the net amount of any variation incurred after the date of the 

Tender on the basis set out in the Contract, provided that any claim for adjustment in terms 
hereof shall be substantiated by the submission of acceptable invoices and any other 
supporting documents which the Engineer considers necessary for that purpose, and 
provided also that no further adjustment be permitted to the price of any “special material” 
after the Time for Completion has expired unless such material forms part of any additional 
work or variation ordered to be carried out after that date. 

 
  For the purpose of this clause, “the net amount of any Variation” in respect of a particular 

material referred to as a “special material” in terms of sub-clause 13.8 shall be calculated 
by multiplying the difference between the rate or price entered in the Contract by the 
Contractor for that Material and the equivalent rate or price actually paid by the Contractor 
for the Material by the quantity of the Material in question. 

 
 
 
 
 
 
 
5. Assessment If more than one month intervenes between the months applicable to any 
 of indices if Payment Certificate and the month applicable to the immediately succeeding 
 certificates are payment certificate, then the indices “Lt”, “Et”, “Mt” and “Ft” applicable to the 
 not issued succeeding Payment Certificate shall each be taken as the arithmetic mean, 
 monthly rounded off to the second decimal place, of the relevant indices applicable to the month of 

measurement and to such intervening months. 
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C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER 
 
 
APPENDIX TO TENDER 
 
Note: Clause numbers (Cl. No.) refer to the FIDIC “General Conditions of Contract for Construction for Building 

and Engineering Works designed by the Employer” (1999). The prefix A refers to an amendment in the 
Particular Conditions. 

 
Item Clause No Data  
 
Employer 1.1.2.2  means The Department of Roads and Transport 
  
   The Employer’s address is: 
 

 Department of Roads and Transport 

       Private Bag X83 

       Marshalltown 

 2107       
   
 

Project Manager 1.1.2.4 The Deputy Director, Directorate Maintenance Technical 
Auxiliary Services, Office Support and Co-ordination at 
Koedoespoort will act as the Project Manager. 
      
    

 
Communications 1.3  The addresses for communication between the parties 
   shall be: 
 

BENONI 

Regional Manager 

Main Reef Road 

Benoni 

TEL: (011) 748 2001/2 

FAX: (011) 423 2837 

 
BRONKHORSTSPRUIT 

Regional Manager 

Nr. 2 Industria 

Cresent Road 

Bronkhorstspruit 

TEL: (01393) 20171/2 

FAX : (01393) 22851 

 

KRUGERSDORP   

Regional Manager  

97 Sterkfontein Road 

Krugersdorp North 

TEL : (011) 660 5541     

FAX : (011) 660 7884 
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  PRETORIA  

Regional Manager  

Plot 34 

Baviaanspoort weg 

Derdepoort 326 JR 

TEL : (012) 808 9913     

FAX : (012) 808 3470   

 

  VEREENIGING 

Regional Manager:  

Lager Street 

Leeuhof 

Vereeniging 

TEL: (016) 451 1047 

FAX: (016) 451 1048 

    

Period of validity of 
tender 
 
Contract Description 
 

- 
 
 
- 

120 days after the closing date for tenders 
 
 
This is an “as and when required” contract 

Time for completion of 
works 

1.1.3.3.  36 months including the contractor’s holidays.  The 
contract will seize to exist after the contract period 
lapsed, or if the value has been depleted.  The Employer 
has the right to determine the method in which the 
contract will seize to exist. 
 

Defects for notification 
period 
 

1.1.3.7  12 calendar months 
 

Laws 1.1.6.5 The law governing this contract is South African law 
 

Time for access to the 
site 
 

2.1 Nil (access on Commencement Date) 
 

Amount of performance 
security 

4.2 10 % of the accepted contract amount  
(Cl no. 4.11) 
  

   
Special non-working 
hours/days  

A6.5 All designated public holidays (including all foreseeable 
statutory declared election days), 
 

Period in which works 
must commence 

A8.1 Not later than 14 days after the date on a Works Order 
 

Delay damages for the 
works  
 

A8.7 (a) Delay Damages 
(i) Late delivery / completion R 5000 per day for 

any specific works order 
(ii) Non-compliance R1000 per day 

 
Penalties for non-
conformance 

A8.13 (b) Accommodation of traffic penalties 
(i) R5000.00 per identified event  
(ii) R500.00 per hour beyond instructed time for 

rectification 
 

   
Day work allowances A 13.6 Not applicable   
   
 
 
Special materials 
 
 
 
 

 
 
A13.8 
 
 
 
 

 
 
Applicable – contained in the CPA calculation 
 
The term “fixed rate item” shall apply to all items of 
work listed in the Pricing Schedule.  (Including agreed 
items of work listed in variation orders) 
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Evaluation 
 
 
 
CPA 

 
 
A12.3 
 
 
 
A13.8 

 
CPA Applicable 
x=0.15 
a=0.30 
b=0.10 
c=0.50 
d=0.10 
“L” is the Consumer Price Index for Gauteng are CPA 
factor rounded to fourth decimal 
 
 

Retention money: 
- Percentage  
 

14.3 (c)  Not Applicable 

0 % 

- Limit  
  

14.3 (c) 
 

Not Applicable 

 

Minimum amount of 
interim payment 
certificate 
 

14.6 Not Applicable 

Contractor to insure with 
SASRIA 
 

A17.3 (c)  Applicable / Required 
 

Appointment of DAB A 20.2  Not Applicable 
 
 

BEE Target values 
(CPG) 
 
Labour Content 
 
SMME/BE utilization 
 
Termination by Employer 
 
Suspension and 
Termination by 
Contractor 
 
Risk and Responsibility  
 
Insurance 
 
Insurance for contractors 
works and equipment 
 
 
 
 
 
 
 
 
 
General Public Liability 
Cover for claims against 
the Contractor 
 
Insurance for contractors 
personnel 

E3.2 
 
 
 
 
 
 
15 
 
 
16 
 
 
 
17 
 
 
18.1 
 
 
18.2 
 
 
 
 
 
 
 
 
 
 
 
 
18.3 
 
 
18.4 

Not Applicable 
 
 
Applicable 
 
Not Applicable 
 
Applicable 
 
 
Applicable 
 
 
 
Applicable 
 
 
Applicable / Required 
 
 
Applicable / Required 
 
 
 
 
 
 
 
 
 
 
 
 
Applicable / Required 
 
 
Applicable / Required 

 
 
 
 
 
SIGNED BY TENDERER:  ......................................................................................................................................... 
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C1.2.3 CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  
 
 
 
The Contractor is  .......................................................................................................................................................
.................................................................................................................................................................................... 
 
Physical Address:  ......................................................................................................................................................
.................................................................................................................................................................................... 
 
.................................................................................................................................................................................... 
 
Telephone:  .................................................................................................................................................................
.................................................................................................................................................................................... 
 
Facsimile:  ..................................................................................................................................................................
.................................................................................................................................................................................... 
 
 
 
The authorised and designated representative of the Contractor is: 
 
Name:  ........................................................................................................................................................................
.................................................................................................................................................................................... 
 
The postal address for receipt of communications is:  ................................................................................................
....................................................................................................................................................................................
.................................................................................................................................................................................... 
 
.................................................................................................................................................................................... 
 
Telephone:  .................................................................................................................................................................
.................................................................................................................................................................................... 
 
Facsimile:  ..................................................................................................................................................................
.................................................................................................................................................................................... 
 
Physical Address:  ...................................................................................................................................................... 
 
.................................................................................................................................................................................... 
 
Email: ..........................................................................................................................................................................
.................................................................................................................................................................................... 
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C1.3 OTHER STANDARD FORMS  
 
C1.3.1 FORM OF OCCUPATION HEALTH AND SAFETY ACT 1993 
 (ACT NO. 85 OF 1993) 

 
 
This AGREEMENT made at ……………………………………………….. on this the ………….. day of 

………………………………….. in the year …………… between THE DEPARTMENT OF ROADS AND TRANSPORT  

(hereinafter called “the Employer”) on the one part, herein represented by 

…………………………………………….……….. in his capacity as ………………………………………. and delegate of 

the Employer in terms of the Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 of 1998, 

and ………………………………………………………………. (hereinafter called “the Mandatory”) on the other part, 

herein represented by ……….........……………… …………………………………………. in his capacity as 

…………………………………………………. 

 

WHEREAS the Employer is desirous that certain works be constructed, viz TENDER NR: 

……………………………….……….:for………………………………………………………..……………… 

.................................................................................................................................................................................... 
and has accepted a tender by the Mandatory for the construction, completion & maintenance of such works and 
whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order 
to ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act 1993 (Act 85 of 
1993); 
 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. The Mandatory shall execute the work in accordance with the contract documents pertaining to this contract. 
 

2. This Agreement shall hold good from its commencement date, to either : 
 

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the FIDIC Conditions of 
Contract for Construction for building and engineering works designed by the Employer (1999) 
(hereinafter referred to as "the GCC"), as contained in Volume 1 of the contract documents pertaining 
to this contract, or 

 

b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC. 
 

3. The Mandatory declares himself to be conversant with the following:- 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference to the 
following Sections of The Act. 

i) Section 8: General duties of employers to their employees. 

ii) Section 9: General duties of employers and self-employed persons to persons other than employees. 

iii) Section 37: Acts or omissions by employees or mandatories and 

iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 
 
b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
 
 
 

4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant requirements of 
Volume 3 of the contract documents pertaining to this contract, the Mandatory agrees to execute all the works 
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forming part of this contract and to operate and utilize all machinery, plant and equipment in accordance with 
The Act. 

 

5. The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
nominated and/or approved by the Employer. 

 

6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 
Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force whilst any 
such workmen are present on site. A letter of good standing from the Compensation Commissioner to this 
effect must be produced to the Employer upon signature of the agreement. 

 

7. The Mandatory undertakes to ensure that he and/or his subcontractors and/or their respective employees will 
at all times comply with the following conditions: 

 
a) The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act. The Mandatory shall 

not delegate any duty in terms of Section 16.2 of The Act without the prior written approval of the 
Employer. If the Mandatory obtains such approval and delegates any duty in terms of section 16.2 a copy 
of such written delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in The Act shall be reported by the Mandatory to the Department of Labour as well 

as to the Employer. The Employer will further be provided with copies of all written documentation relating 
to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of section 

32 of The Act into any incident involving the Mandatory and/or his employees and/or its subcontractors. 
 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF EMPLOYER:  ................................................................................................... 
 
WITNESS:  ................................................................................................................................................................. 
 
NAME (IN CAPITALS)  ............................................................................................................................................... 
 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY .......................................................................................... 
 
WITNESS:  ................................................................................................................................................................. 
 
NAME (IN CAPITALS):  .............................................................................................................................................. 
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C1.3.2 FORM OF GUARANTEE 
 
 
To: The Department of Roads and Transport  
 Private Bag X83 

 Marshalltown 

2107 
 
 
Note to tenderer: 
 
This pro forma is for information only. The successful tenderer’s guarantor will need to reproduce it without 
amendment, omission or addition for completion and lodgement with the Employer. A separate copy of this 
pro forma will be issued to the successful tenderer with the letter of acceptance. 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

1. I/We , the undersigned, and ......................................................................................................................... 
 
 in our respective capacities as  ....................................................................................................................... 
 
 and   ............................................................................................................................................................. 
 
 and as such duly authorised to represent:  ...................................................................................................... 
 (hereinafter referred to as “the Guarantor”) (in the case of a company, a resolution to be  attached) 
 
 do hereby hold at your disposal the amount of  ............................................................................................... 
 
 (R…………………………….) including VAT, for the due fulfilment by  ............................................................ 
 (insert the name of Contractor) (hereinafter referred to as “the Contractor”) of its obligations to The 

Department of Roads and Transport  (hereinafter referred to as “Employer”) in terms of the above stated contract 
between the Contractor and the Employer. 

 

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae pecuniae, non causa debiti, 
excussionis and divisionis, the meanings and effect whereof we declare ourselves to be fully conversant. 

 

3. The Guarantor undertakes and agrees to pay to the Employer the said amount of R .....................................
  

  ........................................................................................................................................................................ 
 
 (R…………………………) including VAT, or such portion as may be demanded on receipt of a written demand 

from the Employer, which demand may be made by the Employer if, (in your opinion and at your sole discretion), 
the said Contractor fails and/or neglects to commence the work as prescribed in the contract or if he fails and/or 
neglects to proceed therewith or if, for any reason, he fails and/or neglects to complete the services in 
accordance with the conditions of contract, or if he fails or neglects to refund to the Employer any amount found 
to be due and payable to the Employer, or if his estate is sequestrated or if he surrenders his estate in terms of 
the Insolvency Law in force within the Republic of South Africa. 

 

4. Subject to the above and without in anyway detracting from your rights to adopt any of the procedures set out 
in the contract, the said demand can be made by you at any stage. 

 

5. The said amount of R ...................................................................................................................................... 
 

(R………………………….) including VAT, or such portion as may be demanded may be retained by the 
Employer on condition that after completion of the service, as stipulated in the contract, the Employer shall 
account to the Guarantor showing how this amount has been utilised and refund to the Guarantor any balance 
due. 

 

6. This guarantee is neither negotiable nor transferable and 
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a) must be surrendered to the Guarantor at the time when the Employer accounts to the Guarantor in 
terms of clause 5 above, or 

b) shall lapse upon the issue of the Taking-Over Certificate in terms of sub-clause 10.1 of the General 
Conditions of Contract and 

c) shall not be interpreted as extending the Guarantor’s liability to anything more than payment of the 
amount guaranteed. 

 

7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South African Courts. 
 
 
THUS DONE AND SIGNED AT  ................................................................................................................................. 

ON THIS  .........................  DAY OF  ........................................................................  20............................................. 

GUARANTOR:  ........................................................................................................................................................... 

AS WITNESSES: 1  ........................................................  2  ......................................................................... 

NAMES (PRINT) 1  ........................................................  2  ......................................................................... 

ADDRESSES 1  ........................................................  2  ......................................................................... 

   ........................................................    ......................................................................... 

   ........................................................    ......................................................................... 
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C1.3.3 FORM OF REGISTRATION OF CONTRACT WITH DEPARTMENT OF LABOUR 
 

Annexure A 
 
 

Occupational Health and Safety Act, 1993 
 

Construction Regulations, 2014 (as amended) 
 

Regulation 3 of the Construction Regulations, 2014 (as amended) 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
  
 

1. (a) Name and postal address of principal contractor: 
 
   ............................................................................................................................................................. 
 
   ............................................................................................................................................................. 
 
  (b) ........................................... Name and telephone number of principal contractor’s contact person: 
 
   ............................................................................................................................................................. 
 

2. Principal contractor’s compensation registration number: 
 
  ........................................................................................................................................................................ 
 

3. (a) Name and postal address of client: 
 
  The Department of Roads and Transport, (insert Regional office postal address) 
 
 (b) Name and telephone number of client’s contact person or agent: 
 
  Client: (enter Project Manager Name and telephone number)  
 
   ............................................................................................................................................................. 
 
  Agent: (enter Engineer name and telephone number) 
 
   ............................................................................................................................................................. 
 

4. (a) Name and postal address of designer(s) of the Project: 
 
   ............................................................................................................................................................. 
 
 (b) Name and telephone number of the designer’s contact person: 
 
   ............................................................................................................................................................. 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of 
Regulation 6(1): 

 
  ........................................................................................................................................................................
  
 

6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation 6(2): 
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  ........................................................................................................................................................................
  
 

7. Exact physical address of the construction site or site office: 
 
  ........................................................................................................................................................................
  
 
8. Nature of construction work: 
 
  ........................................................................................................................................................................
  
 
  ........................................................................................................................................................................
  
 

9. Expected commencement date:  ..................................................................................................................... 
 

10. Expected completion date:  ............................................................................................................................. 
 

11. Estimated maximum number of persons on the construction site:  ................................................................. 
 

12. Planned number of contractors on the construction site accountable to the principal contractor: 
 
  ........................................................................................................................................................................ 
 

13. Name(s) of contractors already chosen: 
 
....................................................................................................................................................................................
.................................................................................................................................................................................... 
 
....................................................................................................................................................................................
.................................................................................................................................................................................... 
 
....................................................................................................................................................................................
.................................................................................................................................................................................... 
 
.................................................................................................................................................................................... 
 
   
 
 
 
..........................................................................................  ......................................................................... 
PRINCIPAL CONTRACTOR DATE 
 
 
 
 
..........................................................................................  ......................................................................... 
CLIENT  DATE 
 
 

•  THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF 
WORK 
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C1.3.4 FORM OF BANKING DETAILS 
 
Notes to Contractor: 
 
1. The Employer applies an Electronic Funds Transfer system for all payments. 
2. If you are already registered as a vendor with the Employer, you are not required to submit the 

documentation as per note 3. 
3. If you are not registered as a vendor with the Employer, you are required to supply: 

• an original cancelled cheque bearing your company name and account number; or 

• if you are unable to supply an original cancelled cheque, you are to provide a letter on your 
letterhead as per the pro forma below and return the original letter to the address as stated in 
clause 1.3 of C1.2.2 - Information provided by the Employer, delivered by hand or sent by post. 

 
__________________________________________________________________________________________ 
 
To: 
The Department of Roads and Transport  
Chief Directorate Maintenance 
1215 Nico Smith Street 
Koedoespoort 
Pretoria 
0186 
 
Dear Sir 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE 

YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
BANKING DETAILS 
 
By signing this document we accept the following: 
 

• The banking details submitted are those of …………………………………………………. and we take full 
responsibility for their correctness. 

 

• We indemnify the Employer from any and all outcomes if an electronic transfer is made into an incorrect bank 
account using the banking details submitted. 

 
 
Account Name: ................................. ………………………………………………………………………………………… 
 
Bank: ................................................ ………………………………………………………………………………………… 
 
Branch Name: ................................... ………………………………………………………………………………………… 
 
Branch Code: .................................... ………………………………………………………………………………………… 
 
Account Number: .............................. ………………………………………………………………………………………… 
 
 
Yours sincerely 
 
.......................................................................................... 
Authorised Signatory for  
 
DATE: ‘ ............................................................................. 



 

87 

 

 

 
 

TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.1 Pricing Instructions 

 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as amended 

in the Scope of Works.  

 

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations used 

in these Bill of Quantities are as follows: 

 

% = percent m²-pass = square meter-pass 

h = hour m³ = cubic meter 

ha = hectare m³-km = cubic meter/kilometer 

kg = kilogram MN = mega newton 

kl = kiloliter MN.m = mega newton-meter 

km = kilometer MPa = mega Pascal 

km-pass = kilometer-pass No. = number 

kPa = kilopascal Prov sum = Provisional sum 

kW = kilowatt PC sum = Prime Cost sum 

l = liter R/only = Rate only 

m = meter sum = lump sum 

mm = millimeter t = ton (1000 kg) 

m² = square meter W/day = Work day 

 

3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

Unit: The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 

Quantity: The number of units of work for each item. 

 

Rate: The agreed payment per unit of measurement. 

 

Amount: The product of the quantity and the agreed rate for an item. 

 

Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 
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4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. 

 

5. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the Scope 

of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards and National 

Standards that were published before the closing date for tenders. (Refer to www.stanza.org.za or 

www.iso.org for information on standards) 

 

6. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under 

the items.  Such prices and rates cover all costs and expenses that may be required in and for the 

execution of the work described in accordance with the provisions of the Scope of Work, and shall 

cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, 

as well as overhead charges and profit. 

 

7. Where the Scope of Work requires detailed drawings and designs or other information to be provided, 

all costs associated therewith are deemed to have been provided for and included in the unit rates 

and sum amount tendered such items  

 

8. All items in the Bill of Quantities need to be completed separately.  No grouping of items with 

a single lump sum will be allowed. 

 

9. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done. The quantities of work accepted and certified for payment will 

be used for determining payments due and not the quantities given in this Bill of Quantities. 

 

10. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in 

respect of work required in terms of the Contract and which is not covered in any other pay item. 

 

11. The short descriptions of the items of payment given in these Bill of Quantities are only for the 

purposes of identifying the items. More details regarding the extent of the work entailed under each 

item appear in the Scope of Work. 

 

12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  

 

13. The contractor shall bear all the costs and charges for special and temporary rights of way required 

by him in connection with access to the Site. The Contractor shall also provide at his own cost any 

additional facilities outside the Site required for the purposes of the Works. 

 

14.  The Bills of Quantities in the Tender Document must be completed in Black Ink and signed.  

 

15. The Bills of Quantities in the Tender Document must be fully completed – every item must be priced. 

 

16. The contract will seize to exist after the contract period lapsed or if the contract value has been 

depleted.  The Employer has the right to determine the method in which the contract will seize to 

exist.  

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.stanza.org.za/
http://www.iso.org/
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 

 

 

 

BILL A:  CRACK SEALING ON PROVINCIAL ROADS:  BENONI REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL A – BENONI REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1300 

 

CONTRACTOR’S ESTABLISHMENT 

ON SITE AND GENERAL 

OBLIGATIONS 

SECTION 1300 

 

    

 

B13.01 

 

(d) 

 

Contractor’s general obligations 

 

Establishment on site for orders of 2 days 

or less than 2 days 

 

 

 

 

day 

 

 

 

500 

 

  

 

(e ) 

 

Establishment on site for orders more 

than 2 days 

 

 

day 

 

500 

  

 

(f) 

 

Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance. 

 

 

day 

 

900 

  

 

(g)(i) 

 

(ii) 

 

Salaries for key personnel and job 

creation (Calculated per day worked) 

Handling cost on item B13.01(g)(i) 

 

PC Sum 

 

% 

 

 

 

1 000 000 

 

1 

 

10% 

 

R1 000 000.00 

 

R100 000.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1300 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL A – BENONI REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1500 

 

ACCOMMODATION OF TRAFFIC 

SECTION 1500 

 

    

 

B15.01 

 

 

(a) 

 

(b) 

 

 

Accommodating traffic and maintaining 

temporary deviations 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

km 

 

km 

 

 

 

 

300 

 

600 

  

 

B15.03 

 

(a) 

 

 

Temporary traffic-control facilities: 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5-ton gross mass vehicle as described 

in clause B1502(i)(ix) 

 

 

 

 

day 

 

 

 

300 

 

 

  

 

B15.16 

 

Amber flicker lights mounted on signs. 

 

 

no 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety equipment for 

use by the engineer 

 

Safety jackets 

 

 

 

 

 

 

no 

 

 

 

 

15 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1500 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL A – BENONI REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

4800 

 

TREATMENT OF AN EXISTING 

SURFACE EXHIBITING CERTAIN 

DEFECTS 

SECTION 4800 

 

    

 

B48.03 

(a) 

 

 

(b) 

 

Slurry seal: 

Tack coat using 30% bitumen emulsion 

(specify type and rate of application) 

 

Slurry applied by hand. 

 

 

 

litre 

 

 

m² 

 

 

40 000 

 

 

185 

  

 

B48.14 

(a) 

 

 

 

(b) 

 

Sealing cracks: 

Cleaning the cracks with hot compressed 

air and sealing using Class C-R1 modified 

binder crack sealant. 

 

Cleaning the cracks with cold compressed 

air, priming and sealing using Class C-E1 

modified binder crack sealant. 

 

 

 

m 

 

 

 

m 

 

 

100 000 

 

 

 

35 000 

  

 

B48.15 

 

Sealing cracks with 200mm wide 

geotextile 

 

 

m 

 

35 000 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

TOTAL FOR SECTION 4800 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL A – BENONI REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

B00.01 

(a) 

 

(b) 

 

Additional crack sealing products 

Additional crack sealing products 

 

Handling cost on item B00.01(a) 

 

 

 

PC Sum 

 

% 

 

 

 

 

1 000 000 

 

 

1 

 

10% 

 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY  
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TENDER NO. DRT 02/04/2024 

 

FOR 

 

SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN 

THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL A – BENONI REGION 

 

1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500 ACCOMMODATION OF TRAFFIC  

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING 

CERTAIN DEFECTS 

 

0000 ADDITIONAL CRACK SEALING PRODUCTS  

 

SUBTOTAL  

   

ADD 20% ESCALATION  

 

SUBTOTAL  

   

VALUE-ADDED TAX (VAT)(15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: …………………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 

 

 

 

BILL B:  CRACK SEALING ON PROVINCIAL ROADS:  BRONKHORSTSPRUIT REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL B – BRONKHORSTSPRUIT REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1300 

 

CONTRACTOR’S ESTABLISHMENT 

ON SITE AND GENERAL 

OBLIGATIONS 

SECTION 1300 

 

    

 

B13.01 

 

(d) 

 

Contractor’s general obligations 

 

Establishment on site for orders of 2 days 

or less than 2 days 

 

 

 

 

day 

 

 

 

500 

 

  

 

(e ) 

 

Establishment on site for orders more than 

2 days 

 

 

day 

 

500 

  

 

(f) 

 

Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance. 

 

 

day 

 

900 

  

 

(g)(i) 

 

(ii) 

 

Salaries for key personnel and job 

creation (Calculated per day worked) 

Handling cost on item B13.01(g)(i) 

 

PC 

Sum 

 

% 

 

 

 

1 000 000 

 

1 

 

10% 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1300 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL B – BRONKHORSTSPRUIT REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1500 

 

ACCOMMODATION OF TRAFFIC 

SECTION 1500 

 

    

 

B15.01 

 

 

(a) 

 

(b) 

 

 

Accommodating traffic and maintaining 

temporary deviations 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

km 

 

km 

 

 

 

 

50 

 

600 

  

 

B15.03 

 

(a) 

 

 

Temporary traffic-control facilities: 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5-ton gross mass vehicle as described in 

clause B1502(i)(ix) 

 

 

 

 

day 

 

 

 

300 

 

 

  

 

B15.16 

 

Amber flicker lights mounted on signs. 

 

 

no 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety equipment for 

use by the engineer 

 

Safety jackets 

 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

    

TOTAL FOR SECTION 1500 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL B – BRONKHORSTSPRUIT REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

4800 

 

TREATMENT OF AN EXISTING 

SURFACE EXHIBITING CERTAIN 

DEFECTS 

SECTION 4800 

 

    

 

B48.03 

(a) 

 

 

(b) 

 

Slurry seal: 

Tack coat using 30% bitumen emulsion 

(specify type and rate of application) 

 

Slurry applied by hand. 

 

 

 

litre 

 

 

m² 

 

 

40 000 

 

 

185 

  

 

B48.14 

(a) 

 

 

 

(b) 

 

Sealing cracks: 

Cleaning the cracks with hot compressed 

air and sealing using Class C-R1 modified 

binder crack sealant. 

 

Cleaning the cracks with cold compressed 

air, priming and sealing using Class C-E1 

modified binder crack sealant. 

 

 

 

m 

 

 

 

m 

 

 

100 000 

 

 

 

35 000 

  

 

B48.15 

 

Sealing cracks with 200mm wide 

geotextile 

 

 

m 

 

35 000 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 4800 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL B – BRONKHORSTSPRUIT REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

B00.01 

(a) 

 

(b) 

 

Additional crack sealing products 

Additional crack sealing products 

 

Handling cost on item B00.01(a) 

 

 

 

PC Sum 

 

% 

 

 

 

 

1 000 000 

 

 

1 

 

10% 

 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY  
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TENDER NO. DRT 02/04/2024 

 

FOR 

 

SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN 

THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL B – BRONKHORSTSPRUIT REGION 

 

1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500 ACCOMMODATION OF TRAFFIC  

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING 

CERTAIN DEFECTS 

 

0000 ADDITIONAL CRACK SEALING PRODUCTS  

 

SUBTOTAL  

   

ADD 20% ESCALATION  

 

SUBTOTAL  

   

VALUE-ADDED TAX (VAT)(15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: …………………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 

 

 

 

BILL C:  CRACK SEALING ON PROVINCIAL ROADS:  KRUGERSDORP REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL C – KRUGERSDORP REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1300 

 

CONTRACTOR’S ESTABLISHMENT 

ON SITE AND GENERAL 

OBLIGATIONS 

SECTION 1300 

 

    

 

B13.01 

 

(d) 

 

Contractor’s general obligations 

 

Establishment on site for orders of 2 days 

or less than 2 days 

 

 

 

 

day 

 

 

 

500 

 

  

 

(e ) 

 

Establishment on site for orders more than 

2 days 

 

 

day 

 

500 

  

 

(f) 

 

Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance. 

 

 

day 

 

900 

  

 

(g)(i) 

 

(ii) 

 

Salaries for key personnel and job 

creation (Calculated per day worked) 

Handling cost on item B13.01(g)(i) 

 

PC 

Sum 

% 

 

 

 

1 000 000 

 

1 

 

10% 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1300 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL C – KRUGERSDORP REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1500 

 

ACCOMMODATION OF TRAFFIC 

SECTION 1500 

 

    

 

B15.01 

 

 

(a) 

 

(b) 

 

 

Accommodating traffic and maintaining 

temporary deviations 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

km 

 

km 

 

 

 

 

300 

 

600 

  

 

B15.03 

 

(a) 

 

 

Temporary traffic-control facilities: 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5-ton gross mass vehicle as described in 

clause B1502(i)(ix) 

 

 

 

 

day 

 

 

 

300 

 

 

  

 

B15.16 

 

Amber flicker lights mounted on signs. 

 

 

no 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety equipment for 

use by the engineer 

 

Safety jackets 

 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1500 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL C – KRUGERSDORP REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

4800 

 

TREATMENT OF AN EXISTING 

SURFACE EXHIBITING CERTAIN 

DEFECTS 

SECTION 4800 

 

    

 

B48.03 

(a) 

 

 

(b) 

 

Slurry seal: 

Tack coat using 30% bitumen emulsion 

(specify type and rate of application) 

 

Slurry applied by hand. 

 

 

 

litre 

 

 

m² 

 

 

64 000 

 

 

235 

  

 

B48.14 

(a) 

 

 

 

(b) 

 

Sealing cracks: 

Cleaning the cracks with hot compressed 

air and sealing using Class C-R1 modified 

binder crack sealant. 

 

Cleaning the cracks with cold compressed 

air, priming and sealing using Class C-E1 

modified binder crack sealant. 

 

 

 

m 

 

 

 

m 

 

 

300 000 

 

 

 

65 000 

  

 

B48.15 

 

Sealing cracks with 200mm wide 

geotextile 

 

 

m 

 

65 000 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 4800 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL C – KRUGERSDORP REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

B00.01 

(a) 

 

(b) 

 

Additional crack sealing products 

Additional crack sealing products 

 

Handling cost on item B00.01(a) 

 

 

 

PC Sum 

 

% 

 

 

 

 

1 000 000 

 

 

1 

 

10% 

 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY  
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TENDER NO. DRT 02/04/2024 

 

FOR 

 

SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN 

THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL C – KRUGERSDORP REGION 

 

1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500 ACCOMMODATION OF TRAFFIC  

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING 

CERTAIN DEFECTS 

 

0000 ADDITIONAL CRACK SEALING PRODUCTS  

 

SUBTOTAL  

   

ADD 20% ESCALATION  

 

SUBTOTAL  

   

VALUE-ADDED TAX (VAT)(15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: …………………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 

 

 

 

BILL D:  CRACK SEALING ON PROVINCIAL ROADS:  PRETORIA REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL D – PRETORIA REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1300 

 

CONTRACTOR’S ESTABLISHMENT 

ON SITE AND GENERAL 

OBLIGATIONS 

SECTION 1300 

 

    

 

B13.01 

 

(d) 

 

Contractor’s general obligations 

 

Establishment on site for orders of 2 days 

or less than 2 days 

 

 

 

 

day 

 

 

 

500 

 

  

 

(e ) 

 

Establishment on site for orders more than 

2 days 

 

 

day 

 

500 

  

 

(f) 

 

Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance. 

 

 

day 

 

900 

  

 

(g)(i) 

 

(ii) 

 

Salaries for key personnel and job 

creation (Calculated per day worked) 

Handling cost on item B13.01(g)(i) 

 

PC 

Sum 

 

% 

 

 

 

1 000 000 

 

1 

 

10% 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1300 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL A – BRONKHORSTSPRUIT REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1500 

 

ACCOMMODATION OF TRAFFIC 

SECTION 1500 

 

    

 

B15.01 

 

 

(a) 

 

(b) 

 

 

Accommodating traffic and maintaining 

temporary deviations 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

km 

 

km 

 

 

 

 

300 

 

600 

  

 

B15.03 

 

(a) 

 

 

Temporary traffic-control facilities: 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5-ton gross mass vehicle as described in 

clause B1502(i)(ix) 

 

 

 

 

day 

 

 

 

300 

 

 

  

 

B15.16 

 

Amber flicker lights mounted on signs. 

 

 

no 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety equipment for 

use by the engineer 

 

Safety jackets 

 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1500 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL D – PRETORIA REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

4800 

 

TREATMENT OF AN EXISTING 

SURFACE EXHIBITING CERTAIN 

DEFECTS 

SECTION 4800 

 

    

 

B48.03 

(a) 

 

 

(b) 

 

Slurry seal: 

Tack coat using 30% bitumen emulsion 

(specify type and rate of application) 

 

Slurry applied by hand. 

 

 

 

litre 

 

 

m² 

 

 

64 000 

 

 

235 

  

 

B48.14 

(a) 

 

 

 

(b) 

 

Sealing cracks: 

Cleaning the cracks with hot compressed 

air and sealing using Class C-R1 modified 

binder crack sealant. 

 

Cleaning the cracks with cold compressed 

air, priming and sealing using Class C-E1 

modified binder crack sealant. 

 

 

 

m 

 

 

 

m 

 

 

300 000 

 

 

 

60 000 

  

 

B48.15 

 

Sealing cracks with 200mm wide 

geotextile 

 

 

m 

 

60 000 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 4800 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL D – PRETORIA REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

B00.01 

(a) 

 

(b) 

 

Additional crack sealing products 

Additional crack sealing products 

 

Handling cost on item B00.01(a) 

 

 

 

PC Sum 

 

% 

 

 

 

 

1 000 000 

 

 

1 

 

10% 

 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY  
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TENDER NO. DRT 02/04/2024 

 

FOR 

 

SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN 

THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL D – PRETORIA REGION 

 

1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500 ACCOMMODATION OF TRAFFIC  

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING 

CERTAIN DEFECTS 

 

0000 ADDITIONAL CRACK SEALING PRODUCTS  

 

SUBTOTAL  

   

ADD 20% ESCALATION  

 

SUBTOTAL  

   

VALUE-ADDED TAX (VAT)(15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: …………………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

Part C2.2 Bill of Quantities 

 

 

 

BILL E:  CRACK SEALING ON PROVINCIAL ROADS:  VEREENIGING REGION 

 

NB:  TENDERERS MUST COMPLETE THE SCHEDULE OF RATES IN BLACK INK. 
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL E – VEREENIGING REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1300 

 

CONTRACTOR’S ESTABLISHMENT 

ON SITE AND GENERAL 

OBLIGATIONS 

SECTION 1300 

 

    

 

B13.01 

 

(d) 

 

Contractor’s general obligations 

 

Establishment on site for orders of 2 days 

or less than 2 days 

 

 

 

 

day 

 

 

 

500 

 

  

 

(e ) 

 

Establishment on site for orders more than 

2 days 

 

 

day 

 

500 

  

 

(f) 

 

Occupational Health and Safety (OHS) 

Act, No. 85 of 1993 compliance. 

 

 

day 

 

900 

  

 

(g)(i) 

 

(ii) 

 

Salaries for key personnel and job 

creation (Calculated per day worked) 

Handling cost on item B13.01(g)(i) 

 

PC 

Sum 

% 

 

 

 

1 000 000 

 

1 

 

10% 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1300 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL E – VEREENIGING REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

1500 

 

ACCOMMODATION OF TRAFFIC 

SECTION 1500 

 

    

 

B15.01 

 

 

(a) 

 

(b) 

 

 

Accommodating traffic and maintaining 

temporary deviations 

 

On dual carriageways 

 

On single carriageways 

 

 

 

 

km 

 

km 

 

 

 

 

300 

 

600 

  

 

B15.03 

 

(a) 

 

 

Temporary traffic-control facilities: 

 

Flagmen 

 

 

 

 

Man-day 

 

 

 

1 400 

  

 

B15.14 

 

Accommodation of traffic during 

measurement and testing work 

 

 

day 

 

300 

  

 

B15.15 

 

Extra over item B15.01 for the provision 

of a truck mounted annuator (TMA) and 

5-ton gross mass vehicle as described in 

clause B1502(i)(ix) 

 

 

 

 

day 

 

 

 

300 

 

 

  

 

B15.16 

 

Amber flicker lights mounted on signs. 

 

 

no 

 

8 

  

 

B15.17 

 

 

(a) 

 

Provision of traffic safety equipment for 

use by the engineer 

 

Safety jackets 

 

 

 

 

 

 

no 

 

 

 

 

15 

  

  

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 1500 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL E – VEREENIGING REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

4800 

 

TREATMENT OF AN EXISTING 

SURFACE EXHIBITING CERTAIN 

DEFECTS 

SECTION 4800 

 

    

 

B48.03 

(a) 

 

 

(b) 

 

Slurry seal: 

Tack coat using 30% bitumen emulsion 

(specify type and rate of application) 

 

Slurry applied by hand. 

 

 

 

litre 

 

 

m² 

 

 

52 000 

 

 

210 

  

 

B48.14 

(a) 

 

 

 

(b) 

 

Sealing cracks: 

Cleaning the cracks with hot compressed 

air and sealing using Class C-R1 modified 

binder crack sealant. 

 

Cleaning the cracks with cold compressed 

air, priming and sealing using Class C-E1 

modified binder crack sealant. 

 

 

 

m 

 

 

 

m 

 

 

200 000 

 

 

 

50 000 

  

 

B48.15 

 

Sealing cracks with 200mm wide 

geotextile 

 

 

m 

 

50 000 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL FOR SECTION 4800 CARRIED FORWARD TO SUMMARY  
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CRACK SEAL FOR ALL 5 REGIONS IN THE GAUTENG PROVINCE 

SCHEDULE OF QUANTITIES:  BILL E – VEREENIGING REGION 

ITEM DESCRIPTION UNIT QTY RATE 

R 

AMOUNT 

R 

 

B00.01 

(a) 

 

(b) 

 

Additional crack sealing products 

Additional crack sealing products 

 

Handling cost on item B00.01(a) 

 

 

 

PC Sum 

 

% 

 

 

 

 

1 000 000 

 

 

1 

 

10% 

 

 

R1 000 000.00 

 

R100 000.00 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

TOTAL CARRIED FORWARD TO SUMMARY  
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TENDER NO. DRT 02/04/2024 

 

FOR 

 

SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF THREE YEARS:  ALL 5 REGIONS IN 

THE GAUTENG PROVINCE 

 

 

SUMMARY AND CALCULATION OF TENDER SUM:  BILL E – VEREENIGING REGION 

 

1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

1500 ACCOMMODATION OF TRAFFIC  

4800 TREATMENT OF AN EXISTING SURFACE EXHIBITING 

CERTAIN DEFECTS 

 

0000 ADDITIONAL CRACK SEALING PRODUCTS  

 

SUBTOTAL  

   

ADD 20% ESCALATION  

 

SUBTOTAL  

   

VALUE-ADDED TAX (VAT)(15%)  

 

 

TENDER SUM CARRIED TO FORM OF OFFER 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: …………………………………………………………………………… 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 

 
C3:  Scope of Works 
 
 
PART C3: SCOPE OF WORKS 
 
 
TABLE OF CONTENTS PAGE 
 
SECTION A: STANDARD AMENDMENTS ISSUED BY COLTO ..................................................... 121 

SECTION B: PROJECT SPECIFICATION AMENDMENTS TO THE PROJECT  

SPECIFICATION .......................................................................................................... 122 

SECTION C:  ENVIRONMENTAL MANAGEMENT PLAN ................................................................. 129 

SECTION D:  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY  

ACT AND  REGULATIONS .......................................................................................... 156 
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TENDER NUMBER: DRT 02/04/2024 SUPPLY AND APPLICATION OF CRACK SEALING FOR A PERIOD OF 

THREE YEARS:  ALL 5 REGIONS IN THE GAUTENG PROVINCE 

 
SECTION A: STANDARD AMENDMENTS ISSUED BY COLTO 
 
Notes to tenderer: 

1. The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition) 
prepared by the Committee of Land Transport Officials, (COLTO), as amended, shall apply to this 
contract. The amendments are those issued by COLTO and reproduced in Section A, together with 
additional amendments as set out in Section B. 

 

2. Where reference is made to the General Conditions of Contract and sub-clauses thereof in the 
abovementioned Standard Specifications, they refer to the appropriate edition of the ‘General 
Conditions of Contract for Road and Bridge Works for State Road Authorities” issued by COLTO 
(clause 1115 of the Standard Specifications refers). 

 

3. The General Conditions of Contract applicable to this contract are the “Conditions of Contract for 
Construction for Building and Engineering Works Designed by the Employer” (1999), issued by the 
International Federation of Consulting Engineers (FIDIC) and the necessary amendments to the 
Standard Specifications have been made and included in the Project Specifications contained in 
this document. 

 

4. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of 
Quantities”, (used in all other documents forming part of this contract), and “Pricing Schedule” are 
synonymous. 

 
 
 
As at time of this tender no amendments have been issued. 
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SECTION B: PROJECT SPECIFICATION AMENDMENTS TO THE PROJECT SPECIFICATION 
 
 
Notes to tenderer: 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this contract are contained in this part of the project specifications. It 
also contains some additional specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications 
consists of the prefix B followed by a number corresponding to the number of the relevant clause 
or payment item in the standard specifications. The number of a new series, new clause or a new 
payment item which does not form part of a series, clause or a payment item in the standard 
specifications and which is included here, is also prefixed by B followed by a new number. The 
new numbers follow on the last clause or item number used in the relevant section of the standard 
specifications.  

 

3. The tenderer shall note that the standard COLTO specification is based on the COLTO General 
Conditions of Contract. References to specific COLTO General Conditions of Contract clauses will 
need to be exchanged for the equivalent clause in the FIDIC Conditions of Contract as amended by 
the Particular Conditions of Contract to be found in Part C1 of this document. The employer 
assumes no responsibility for the contractor’s interpretation of which is the correct relevant 
clauses.  
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PROJECT SPECIFICATIONS 
 
 
TABLE OF CONTENTS PAGE 
 
SERIES 1000:            GENERAL......................................................................................................................... 124 

SECTION B1100: DEFINITIONS AND TERMS ......................................................................................... 124 

SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS ....................................................... 126 

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL  

OBLIGATIONS ............................................................................................................. 128  

SECTION B1500:       ACCOMODATION OF TRAFFIC…………………………………………………128 
SECTION B4000:       ASPHALT PAVEMENTS AND SEALS……………………………...…………..138 
SECTION B4800: TREATMENT OF AN EXISTING SURFACE EXHIBITING CERTAIN   DEFECTS  ..... 138 
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COLTO SERIES 1000: GENERAL 
 
SECTION B1100: DEFINITIONS AND TERMS 
 
B1115 GENERAL CONDITIONS OF CONTRACT 
 
 Replace Clause 1115 with the following: 
 
 The General Conditions applicable to this Contract are the FIDIC Conditions of Contract for 

Construction for Building and Engineering Works designed by the Employer, 1st Edition 1999. 
 
 Accordingly, all reference in the Standard Specifications to any other General Conditions of Contract 

(GCC) has to be amended. The Standard Specifications have been scrutinized and clauses which 
refer to another GCC identified. These are tabulated below together with the relevant equivalent 
clause in the FIDIC Conditions of Contract. The context of the reference to the GCC is also noted. 

 
 Whereas every effort has been made to include all of the affected clauses in the table, there may be 

some omissions. In every case, however, the FIDIC Conditions of Contract for Construction, as 
amended by the Particular Conditions of Contract in Part C1.2 of this Volume, shall apply and the 
contractor shall be responsible for interpretation of the equivalent clause 

 
CHANGES TO REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL 
CONDITIONS OF CONTRACT AND FIDIC GENERAL CONDITIONS 

COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

(GCC) 

FIDIC 
Conditions of Contract for 

Construction 
1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

1115 1100-2  Definition of GCC  Definition of FIDIC 

      

1204 1200-2 15 Construction programme 8.3 Construction programme 

1204 1200-2  General reference to GCC  Applicable to FIDIC 

1206 1200-3 14 Setting out of works 4.7 Setting out of works 

1209(a) 1200-4  General references to GCC  Applicable to FIDIC 

1209(e) 1200-5 52(2) Valuation of material brought 
onto site 

14.5 Plant and material intended 
for use in the works. 

1210 1200-5 54(1) Certificate of practical completion 10.1 Taking-over certificate 

1212(1) 1200-7 49(2) CPA on alternative designs 13.8 CPA on alternative designs 

1215 1200-9 45(2) Extension of time for completion 
due to abnormal rainfall. 

8.4 Extension of time for 
completion due to abnormal 
rainfall. 

1217 1200-10 35 Care of the works 17.2 Care of the works 

1303(ii) 1300-1  General reference to GCC  Applicable to FIDIC 

1303(iii) 1300-1 49 Price adjustment Item 13.01(a) 13.7&13
.8 

Price adjustment Item 
13.01(a) 

1303(iii) 1300-2 49 Price adjustment Item 13.01(b) 13.7&13
.8 

Price adjustment Item 
13.01(b) 

1303(iii) 
1303(iii) 

1300-1 
1300-2 

53 
53 

Variations exceeding 20% 
Variations exceeding 20% 

 Not applicable to this 
contract 
Not applicable to this 
contract 

1303 1300-2 12 Payment Item 13.01(c) 8.1 Payment Item 13.01(c) 

1303 1300-2 45 Payment Item 13.01(c) 8.4 Payment Item 13.01(c) 

1403(c)(ii) 1400-4 40(1) Variation for rented 
accommodation  

13.3 Variation for rented 
accommodation 

1505 1500-3 40(1) Variation for temporary drainage 13.3 Variation for temporary 
drainage 

Item 15.08 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.09 1500/8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Item 15.11 1500-8 48 Payment of Provisional Sum 13.5 Payment of Provisional Sum 

Note (2) 3100-4 40 Payment for prospecting for 
materials 

13.5 Payment for prospecting for 
materials 

3204(b)(iii) 3200-2 40 Payment for oversize material 13.3 Payment for oversize 
material 

3303(b) 3300-2 2 Engineer’s decisions, with 
reference to materials 
classification 

3 Engineer’s decisions, with 
reference to materials 
classification 
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COLTO 
Standard 

Specification 

COLTO 
General Conditions of Contract 1998 

(GCC) 

FIDIC 
Conditions of Contract for 

Construction 
1st edition 1999 

Clause 
No 

Page 
No 

Clause 
No 

Description or Reference Clause 
No 

Description or Reference 

Item 44.06 4400-3  General reference to GCC, PC 
Sums 

13.5 Provisional Sums in FIDIC 

Item 45.06 4500-3  General reference to GCC, PC 
Sums 

13.5 Provisional Sums in FIDIC 

5803(c) 5800-3 40 Variation, for landscaping  13.3 Variation, for landscaping 

5805(d) 5800-4 40 Variation, for grassing 13.3 Variation, for grassing 

Item 58.10 5800-10 48 Payment for Extra Work 13.5 Payment for Extra Work 

8103(c) 8100-1 40 Variation, for testing material 13.3 Variation, for testing material 

Item 81.02 8100-26  General reference to GCC, 
Provisional Sums 

 Applicable to FIDIC, 
Provisional Sums 

Item 81.03 8100-26 22 Clearance of site on completion, 
with reference to core drilling 

11.11 Clearance of site on 
completion, with reference to 
core drilling 

 
Add the following clause: 
 
“B1156 OTHER DEFINITIONS 
 
 The COLTO Standard Specifications for Roads and Bridge Works for State Road Authorities (1998 

edition) has been written for all contractors, employers and engineers. Similarly, the works and the 
site are not defined and the general nature of the entities and elements that collectively constitute 
construction under a contract are characterized by the use of lower case letters throughout. 

 
 These project specifications continue to use lowercase spellings in order to avoid the appearance of 

the capitalised and non-capitalised words to describe or prescribe the same elements of work 
required on this project. However, for the purposes of this contract the following definitions shall 
apply: 

 
 Contractor 
 The Contractor and the contractor is the same persona defined under clause 1.1.2.3 of the FIDIC 

Conditions of Contract, but who will only be formally identified by the completed Form of Acceptance 
C1.1.2 in this document and which will be bound into the final contract document. 

 
 Employer 
 The Employer and employer is the same persona and is defined in C1.2.2 Contract Data, and clause 

1.1.2.2 of the FIDIC Conditions of Contract. 
 
 Engineer 
 The Engineer and engineer is the same persona and is defined in the C1.2.2 Contract Data, and 

clause 1.1.2.4 of the FIDIC Conditions of Contract. 
 
 Site 
 The site is defined in clause 1.1.6.7 of the FIDIC Conditions of Contract. It is bound by the limits of 

construction as shown in the drawings or the title of the project and extends to also include the 
following: 

• Areas outside the construction zone areas where accommodation of traffic is placed. 

• All borrow pits defined in the applications approved by the relevant Department of Minerals and 
Energy. 

• All haul roads constructed by the contractor for purposes of access. 

• Any non-adjacent sites specified in the contract documentation. 

• The contractors and his subcontractors camp sites  
 
 Works 
 The works is described in Part C4 of this document and is as defined in clause 1.1.5.8 of the FIDIC 

Conditions of Contract and prescribed in Sections B, C & D of this Volume. 
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SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS  
 
B1204 PROGRAMME OF WORK 
 

(a) General requirements 
 

 Replace the first paragraph with the following: 
 
"The contractor shall base his initial programme of work for a specific order on the scope of works as 
indicated by the engineer or engineer's representative at that stage. This programme shall be revised 
based on the scope of works as contained in the official order." 

  
 Add the following subclause: 
 

(c) Execution  
 
The following must be followed in the execution of the works: 
 
(i)   The engineer or engineer’s representative shall inform the contractor of the scope of 

works pertaining to a particular section of a road or different road sections within 
the same administrative region. 
 

(ii)   The contractor shall inspect the identified site or sites and agree the classification of 
the different sites with the engineer and prepare an estimate of quantities, monetary 
value and contract period for executing the work on this site/sites.  A cost estimate 
shall be prepared and submitted in a form acceptable to the engineer and priced in 
terms of the relevant contract rates and prices. 

 
(iii)   The engineer or engineer’s representative shall receive this estimate priced Bill of 

Quantities, consider the availability of funds and the proposed construction period.  
No work shall be done unless an approved estimate priced Bill of Quantities has 
been issued by the employer.  The contractor shall also not be allowed to 
commence with any work until such time as he has entered into agreement with the 
employer in terms of the Occupational Health and Safety Act, 1993. 

 
(iv)   The contractor shall then programme the work pertaining to a particular order to 

start within the required response time and to be completed by the due completion 
date.  The programme shall be prepared in terms of working days and be approved 
by the Employer before work commence. 

 
(v)   The contractor shall execute the works in compliance with the specifications and 

with due regard of the total amount of the approved Bill of Quantities.  Should the 
contractor find that the scope of work or the quantities required to effect the 
necessary work included in the specific order would result in an over expenditure 
on that Bill of Quantities, he shall inform the engineer or engineer’s representative 
timeously.  No over expenditure on a particular Bill of Quantities shall be 
accommodated unless the engineer or engineer’s representative had been informed 
timeously of the possible over-expenditure and had been given the opportunity to 
review the scope of works for that particular Bill of Quantities with the view of 
adjusting it to remain within the Bill of Quantities amount or to initiate alternative 
measures available within the Provincial Financial System.  Such alternative 
measures may include the issue of a supplementary Bill of Quantities to conclude 
the work included in the original scope of works, if approved by the engineer. 

 
 

(vi) No work shall be done if the environmental conditions are such that the quality of the work will 
be detrimentally affected or will constitute a hazard to the motoring public. 

 
(vii) Should conditions outside of the control of the Contractor be encountered on site which would 

materially influence the production by the Contractor, the Contractor may claim for an 
extension of time.  Such a claim shall in all respects comply with the requirements in the 
Conditions of Contract. 

 
The length of the extension of time claimed, shall be based on the minimum production rates 
quoted in the attached form, or on the production rate implied by the Contractor in his 
programme for that particular order, whichever gives the shorter possible extension of time 
period. 

 
 
B1205 WORKMANSHIP AND QUALITY CONTROL 
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 Add the following after the title: 

 
 “The contractor shall implement a quality assurance system in accordance with ISO 9002 and appoint 

a quality manager who shall ensure that members of the contractor’s staff comply with the 
requirements of the quality system. The quality system and the methods used to implement it shall 
be described in a quality plan produced by the contractor.  

 
 The quality manager shall be resident on site full time. No construction activities shall take place on 

site before the engineer approves the quality plan”. 
  
 Replace the third paragraph with the following: 

 
"The intensity of control and of tests to be conducted by the contractor  in terms of these obligations 
shall be at least to a sample level of 5 % of the total works contained in that specific order or such 
higher sample level to ensure that proper control is being exercised." 

 
 
B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 
 Replace “clause 14” in the first paragraph with “clause 4.7” 
 
 Delete “and of clause 14 of the general conditions of contract” in the sixth paragraph.  
 
  Add the following paragraph:  
 
 “The contractor shall take care that property beacons, trigonometrical survey beacons or setting-out 

beacons are not displaced or destroyed without the consent of the engineer. Property beacons and 
trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a 
registered land surveyor, who shall certify such replacement.  

 
 The cost of replacing all beacons displaced or destroyed during the course of the contract without 

the consent of the engineer shall be the contractor’s responsibility and included in the tender rates”. 
 
B1209 PAYMENT   
 
 (b) Rates to be inclusive 
  
  Add the following to the first paragraph: 
 
  “VAT shall be excluded from the rates.” 
 
  
B 1215  EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 

Delete clause 1215 and replace it with the following. 
 
 
"B 1215  EXTENSION OF TIME 
 

Extension of time in terms of Clause 8.4 of the Conditions of Contract shall be determined by mutual 
agreement between the engineer and the contractor. Delays on working days only (based on a six-
day working week) and excluding non-working days as indicated in the Appendix will be taken into 
account for the determination of the extension of time." 

 
 
B1224 THE HANDING OVER OF THE ROAD RESERVE 
 
 Add the following subclause: 
 

"The road reserves of all the roads to be fog sprayed under this contract will be handed over to the 
contractor after receipt by the contractor of the official order from the employer for such a time as 
indicated in the programme of work or such extended period as approved by the engineer. 
 
The occupation of the road reserves of the roads to be fog sprayed shall be limited to those sections 
as directed by the engineer. The contractor will be permitted to work on any portion of the road within 
the specified limits provided that a free and safe flow of traffic is maintained at all times and that the 
requirements of the Specifications are complied with.  No work may be undertaken on any section of 
road without an official order from the engineer." 
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B 1227  MONTHLY SITE MEETINGS   
 

Add the following:   
 
"The venue of such site meetings shall be determined by the engineer." 

 
Add the following clauses: 

 
"B 1230  REPORTING OF ACCIDENTS  
 

The contractor shall report every accident which occurs on the road, within the extent of the Works, 
to the engineer, within twenty-four (24) hours of such accident occurring, irrespective of whether such 
accident has a bearing on damage to the Works or to persons, property or things. The report must 
be in writing and must contain full particulars of the accident. Photographs of each accident should 
also be included in the report. The contractor shall include and submit the reports with his payment 
certificates to the engineer. The engineer has the right to conduct, or have conducted, any or all 
enquiries, either on the site or elsewhere, as to the causes and consequences of any such accident." 
 

 
B1231 MATERIALS 
 
 The contractor, when using materials that are required to comply with any standard specification, 

shall, if so ordered, furnish the engineer with certificates showing that the materials do comply with 
this specification. 

 
 Where so specified, materials shall bear the official mark of the appropriate authority. Samples 

ordered or specified shall be delivered to the engineer's office site free of charge. 
 
 Where materials are specified under trade names tenders must be based on these materials.  
 
 Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance 

with the relevant manufacturer's current published instructions. Agreement certified products shall be 
used and placed in accordance with its Agreement certification criteria. 

 
  All places where materials are being manufactured or obtained for use in the works, and all the 

processes in their entirety connected therewith shall be open to inspection by the engineer (or other 
persons authorised by the engineer) at all reasonable times, and the engineer shall be at liberty to 
suspend any portion of work which is not being executed in conformity with these specifications.” 
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SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
B1302 GENERAL REQUIREMENTS 
 
 (c) Legal and Contractual Requirements and responsibilities to the public 
 
  Add the following: 
 
  “Legislation imposes mutual obligations on the Employer and contractor in the performance 

of their duties to society and to the built and natural environment. To assist the contractor in 
understanding and assessing his obligations, and thus to make allowances for the cost of 
compliance with this legislation, the following additional specifications are included in the 
project specifications. 

 
  Section C of the Scope of Works contains the Environmental Management Plan for this 

project. Its provisions regulate the contractor’s construction methods to ensure responsible 
conduct and treatment of the environment relevant to the project. No separate payment 
mechanism has been made available for the contractor to allow for his compliance with 
relevant environmental legislation. The contractor shall include such costs in the existing 
payment items under section B1303: Payment. However, non-compliance with the provisions 
of this section may lead to the imposition of penalties by the relevant authority. 

 
  Section D of the Scope of Works contains the specifications that regulate the contractor’s 

construction methods so far as to ensure health and safety of his employees and of the public. 
A new pay item has been made available under this section to allow the contractor to make 
separate provision for the cost of health and safety measures during the construction 
process.” 

 
 
B1303 PAYMENT 
 
 Item   Unit 
 
 B13.01 The contractor's general obligations 
 
  

Add the following pay subitem: 
 
 “(d) Establishment on site for orders for two days or less ...................................................... days” 
 
 (e) Establishment on site for orders for longer than two days ............................................... days” 
 
 
 
 The unit of measurement shall be the number of working days as agreed with the  
 engineer at the time the scope will be confirmed for a particular section of work. 
 
 Payment of the sum tendered for subitem (d) and (e) shall include the compensation to  
 the Contractor for such charges as indicated hereafter and which would not  
 be reasonably recovered from the tendered rates for the sealing of cracks on an order  
 of this size. 
 

 
Add the following pay subitem: 

 
 “(f) Health and safety obligation .......................................................................................... month” 
 
 The unit of measurement shall be per month. 
 
 The tendered rate shall include full compensation for compliance with the Occupational Health and 

Safety (OH&S) Act, No. 85 of 1993 and it covers all aspects of occupational health and safety as 
affected by this contract. 

 
 The tendered rate per month for subitem B13.01 (d) will be paid monthly, pro rata for parts of a month, 

from the date on which the contractor has received the Letter of Acceptance, until the end of the 
period of completion of the works, plus any extension thereof as provided in clause 8.4 of the 
conditions of contract. 
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 Add the following sub-sub-clause defining ‘the contractor’s general obligations’: 
 
 “(v) Complying with the requirements and conditions of the additional specifications relating to the 

Environmental Management Plan. 
 
 
SECTION B1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
 Add the following: 
 
 “It is a condition of this contract that traffic is accommodated taking into account the provisions of the 

latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use 
in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this 
publication are available from Government Printers –Tel: (012) 334 4507/8/9 or (012) 3344510 Fax: 
(012) 323 9574.  

 
 This section also covers the provision of additional information signs for motorists and the release of 

any notices to the media and public.” 
 
B1502 GENERAL REQUIREMENTS 
 
 (a) Safety 
 
  Replace the full stop at the end of the first paragraph and continue with the following: 
 
  “... flow of traffic, including the prohibition of his, and his subcontractor’s, construction plant 

from disregarding the stop/go accommodation of traffic control facilities. Failure to comply with 
this requirement shall be taken as a penalty event in terms of B1502(l).” 

 
Add the following after the first paragraph: 
 
"Should the contractor park any of his construction plant within the road reserve at night, it 
shall be done in such a way that the vehicle is more than 5 m away from the shoulder of the 
road and it shall be properly illuminated and signposted to ensure safe passing by motorists." 

 
 (f) Approval of temporary deviations 
 
  Add the following: 
 
  “If, after any temporary deviation has been constructed, any changes are considered 

necessary or desirable, the proposal shall be submitted to the engineer for his approval." 
 
 (i) Traffic Safety Officer 
 
  Add the following to the end of the second paragraph: 
 
  “The contractor shall submit a CV of the candidate to the engineer for approval before the 

candidate is appointed as the traffic safety officer. “ 
 
  Insert the following as the opening phrase to sub-sub-clause (i):  
 
  “make himself available to discuss road safety and traffic accommodation matters whenever 

required by the engineer during the official construction period as specified in each specific 
order and shall be responsible…”  

 
 Delete sub-sub-clauses (ii) and (iii) and replace with the following: 

 
“(ii) Record on neat and dimensioned sketches and submit to the engineer the position and 

sign reference number, where applicable, of each sign, barricade, delineator, cone, 
amber flicker light, guardrail and permanent or temporary painted road marking 
feature. The position of each shall be adequately referenced from the marker boards 
or other surveyed points on the site of the works. 

 
  These records shall also show the date and time at which the 
recorded traffic accommodation features are certified correct by the traffic safety 
officer, and shall be signed by the traffic safety officer before being submitted to the 
engineer. 
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  The records shall similarly account for whatever changes are made in the field. Such 
changes shall record the position of flagmen and stop/go control men and their 
associated traffic accommodation equipment wherever they are used. 
 

(iii) Personally inspect the position and condition of each traffic accommodation feature on 
the whole site of works twice each day by 09h30 and by 16h30, to record all 
irregularities discovered and the remedial action taken, and to sign off as correct and 
submit to the engineer such record sheets by midday of the next working day. The 
traffic safety officer shall keep a duplicate book for this specific purpose.  

 
  The traffic safety officer shall also submit with this report the daily 
labour returns of flagmen, stop/go and traffic signal control men employed.” 

 
 Add the following sub-sub-clauses: 
 

“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a traffic 
safety vehicle when required by the engineer and sufficient labour at his disposal 24 hours a 
day, including all prescribed non-working days, and shall not be utilised for other duties. He 
shall be directly answerable to the contractor’s site agent. The traffic safety officer shall have 
his own vehicle to carry out inspections and at least one assistant to accompany him full time. 
Furthermore the traffic safety vehicle shall be a truck with a capacity of 5 tons and shall be 
equipped with a high visibility rear panel in accordance with the requirements of the SARTSM 
as well as a truck mounted attenuator – ALPHA 70 K as supplied by Armco Road Safety 
Products, or similar approved complying with TL-2 criteria when tested in accordance with 
NCHRP 350 or N1 criteria when tested in accordance with EN 1317; certification of 
compliance to be provided by the contractor at the request of the engineer. The attenuator 
shall be used when the vehicle is utilized to close traffic lanes or when attending to stationary 
or broken down vehicles or accident scenes. The words TRAFFIC CONTROL shall be written 
on a warning sign in highly legible letters, not less than 150 mm high, and the sign shall be 
mounted on both the traffic safety officer’s vehicle and the traffic safety vehicle at least 1,5 m 
above ground level. The proposed sign and letter dimensions shall be submitted to the 
engineer for his approval. 

 
  The vehicle shall also be equipped with an amber-coloured flashing light of the rotating 

parabolic reflector type with a minimum intensity of 100. The warning light shall be switched 
on at all times and the sign shall be displayed when the vehicle is used on site. 

 
  The traffic safety officer shall have a direct line of communication at all times with the police 

and traffic officers responsible for the area within limits of the contract. The provision of the 
road safety vehicle, driver, labourers and the cost of the cellular telephone shall be deemed 
to be included in the rates tendered for the contractor's establishment on site. 

 
 (x) Ensure that all obstructions related to the contractor’s activities be removed before nightfall 

where applicable as instructed by the engineer and that the roads are safe for night traffic. 
 
 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also be 

responsible for the removal of broken down vehicles off the roadway and implementing actions 
requested by the traffic authorities with regard to the work to be carried out, be responsible 
for the erection and maintenance of all traffic signs necessary for the accommodation of traffic. 

 
 (xii) In the advent of an accident the traffic officer shall record in a written report the details of the 

accident, record the position of all temporary road signs, barricades, delineators, flagmen and 
any other devices used for traffic accommodation. In addition the report shall include a neat 
dimensional sketch, photographs, identifiable permanent features, and any other relevant 
information.” 

 
 Add the following sub-clauses: 
 
 “(j) Crossing the median or carriageway centreline 
 
  No vehicle or item of equipment shall be allowed to cross the median of a dual carriageway 

road or the centreline of a single carriageway unless the traffic accommodation and signage 
specifically allows for this and is approved by the engineer as safe. 

 
 (k) Site personnel 
 
  The contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when 
working on or near to the travelled way. Any person found not wearing a reflective jacket under 
these circumstances shall be removed from the site until such time as he is in possession of 
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and wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and 
any jackets that are, in the opinion of the engineer, ineffective shall be immediately replaced 
by the contractor. 

 
 (l) Penalty events 
 
  Whenever the following events occur, the contractor shall be subjected to penalty conditions 

expressed in the Appendix to Tender. 
 
  (i) Non-compliance with accommodation of traffic specifications 
 
       Failure or refusal on the part of the contractor to 

take the necessary steps to ensure the safety and convenience of the travelling public, 
accommodation of traffic, plant and personnel in accordance with these specifications 
or as required by statutory authorities or ordered by the engineer, shall be sufficient 
cause for the engineer to apply penalties as follows: 

 
   A fixed penalty of R5 000,00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of section 1500 of the 
standard specifications and section B1500 of the project specifications. 

 
     In addition a time-related penalty of R500,00 per hour over and above 

the fixed penalty shall be deducted for non-compliance to rectify any defects in the 
accommodation of traffic within the allowable time after the engineer has given an 
instruction to this effect. The engineer's instruction shall state the allowable time, which 
shall be the time in hours for reinstatement of the defects. Should the contractor fail to 
adhere to this instruction, the time-related penalty shall be applied from the time the 
instruction was given. 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 

Add the following before the first paragraph: 
 
"All temporary road signs, devices, sequences, layouts and spacings shall comply with the 
requirements of the National Road Traffic Act, 1996 (Act 93 of 1996) and the National Road Traffic 
Regulations 2000, the requirements of the relevant authority the SA Road Traffic Signs Manual,  Vol 
2, Chapter 13 : Roadworks Signing and the Drawings."  
 
Replace the first sentence of the first paragraph with the following: 

 
 “The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as 
traffic-control devices) in accordance with these special provisions and as shown on the drawings 
and in the SARTSM and remove them when no longer required. It shall be incumbent upon the 
contractor to see to it that the abovementioned traffic-control devices are present where required at 
all times and are functioning properly.” 

 
 Replace the third paragraph with the following: 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in accordance 

with the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or 
drawings issued by the engineer shall not be departed from without prior approval of the engineer. 
The arrangements expected to be most commonly used in the contract are given on the tender 
drawings. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be revised at 

the discretion of the engineer where deemed necessary to accommodate local site geometry and 
traffic conditions.” 

 
  
 (b) Road signs and barricades 
 
  Add the following: 
 
  “The contractor shall be responsible for the protection and maintenance of all signs, and shall 

at his own cost replace any that have been damaged, lost, or stolen. 
 
  All temporary road signs required to remain in position for some time shall be pole mounted 

as shown on the drawings. All temporary road signs required to be moved more often shall be 
mounted on portable supports for the easy moving of signs to temporary positions. The only 
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permitted method of ballasting the sign supports shall consist of durable sandbags filled with 
sand of adequate mass to prevent signs from being blown over by wind. The cost of the 
sandbags shall be included in the tendered rates for the various types of temporary road signs.  

 
  The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that 

shall be pulled over the sign in the form of a hood and fastened to the signposts. Plastic bags 
or other materials and fastened by means of adhesive tape shall not be permitted. The cost 
of covering of permanent road signs shall be included in the tendered rates of items B15.01 
and B15.10.”  

 
 (c) Channelization devices and barricades 
 
  Add the following: 
 
  “The use of drums as channelization devices shall not be permitted. Drums may however be 

used to set up barriers as provided for in sub-clause 1503(d). 
 

TW 401 and TW 402 delineators shall comply with the following requirements: 
 

(i) It  shall be manufactured from a flexible material and should comply with SANS 
1555.  The blade portion of the delineator shall be positively affixed to a base unit which 
in turn shall be stable on its own or be stabilised by means of sandbags when used on 
the road. 

 
(ii) The blade shall be retro-reflectorized, with class I yellow sheeting on the side facing 

oncoming traffic. 
 

(iii) It shall be nominally 1 000 mm high x 250 mm wide and the bottom edge of the 
delineator shall not be more than 200 mm above the road surface. 

 
(iv) It shall be subject to the approval of the engineer. 

 
(v)      be capable of withstanding the movement 

of passing vehicles and gusting winds up to 60 km/h in typical working conditions 
without falling over. To achieve this, the base shall be at least 0,18 m2 and ballasted 
by sandbags with sand; 

 
(vi) together with its mounting be designed such that it will collapse in a safe manner under 

traffic impact. 
 

 Traffic cones shall comply with the following requirements:  
 

(i)  Traffic cones may be used only at short term lane deviations during daylight.  
 
(ii)  Cones shall not be used on their own but shall be interspersed with delineators at a 

ratio not exceeding 3:1.  
 
(iii) Cones used on all deviations shall be 750 mm high.  
 
(iv) Lane closures which continue into the night-time shall be demarcated by delineators 

only. 
 

(v) They shall be manufactured from a flexible material and be fluorescent orange in 

colour. 

 

(vi) The base of the cone shall be non-circular to limit any rolling action should the 

cone be upended. 

 

(vii) Whenever cones will be used in times of restricted visibility the cones shall be fitted 

with white retro-reflective sleeves. 

 

(viii) The maximum spacing between centres of delineators or cones shall be as shown on 

the Drawings or as directed by the engineer." 

 
 (e) Warning devices 
 
  Add the following: 
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  “All construction vehicles and plant used on the works shall be equipped with rotating amber 
flashing lights and warning boards as specified. All vehicles and plant before being allowed 
onto the site shall obtain a clearance permit from the engineer. 

 
  (i) Vehicle mounted flashing lights 
 
   Rotating lights shall have an amber lens of minimum height of 200 mm and shall be 

mounted in such a way as to be highly visible from all directions. The lights on 
construction vehicles shall not be switched on while vehicles are being operated on 
unrestricted sections of a public road, but shall be switched on while construction 
vehicles are operating within the accommodation of traffic area, as the vehicles 
decelerate to enter a construction area, and as the vehicles accelerate to the general 
speed when entering the road from a construction area. Lights on plant shall operate 
continuously while the plant is working alongside sections of road open to public traffic 

 
   All LDV's and cars operating on site shall also be equipped with rotating amber flashing 

lights which shall be placed so as to be highly visible and operated continuously while 
the vehicles are manoeuvring in or out of traffic or are travelling or parked alongside 
roads open to public traffic. 

 
   Rotating lights and the "construction vehicle" signs on the contractor's vehicles and 

plant shall not be paid for separately but shall be included in the rates covering the use 
of the vehicles.  

 
   The contractor shall apply and maintain lights together with temporary mounting 

brackets, to the approval of the engineer. Vehicles and plant that do not comply with 
these requirements shall be removed from the site. 

 
  (ii) Sign mounted flashing lights 
 
   Two amber flashing lights shall be vertically mounted on top of the traffic signs at each 

end of each traffic accommodation section as shown on the drawings. The lights shall 
be operated during the hours of darkness.” 

 
 Add the following sub-clauses: 
 
 “(g) Other traffic control measures ordered by the engineer 
  
  The engineer may instruct the contractor to provide any other road sign, reflective tape, etc 

not measured in standard pay items. Such road signs shall conform to the requirements of the 
SARTSM, or specification provided by the engineer. Similarly, in order to ensure that the 
travelling public is kept fully informed and warned on matters relating to the accommodation 
of traffic, construction sign posting and the effect of the construction on the free flow of traffic 
through the site, the engineer may arrange for advertising in the press and/or for other forms 
of publicity. 

 
 (h) Flagmen 
 
  Flagmen shall be provided where shown on the drawings or required by the specification. 

During the daytime, at least two flagmen shall be provided at each traffic control point in 
addition to the STOP/GO sign operator, one flagman at the 80 km/h sign and a second roving 
flagman to indicate to the traffic at the end of the queue to stop. At night-time only one roving 
flagman equipped with a Stromberg Lightman xenon strobe, or similar approved, and a torch 
is required at each traffic control point as well as the traffic light operator. Where the shoulder 
of the road is closed to traffic, a flagman shall be provided at the leading end of the closure 
during daytime. This flagman shall be provided at the 80-km/h sign to warn the traffic about 
the closure. No flagman shall be on duty for a period of more than 10 hours per day. 

 
  Flagmen shall be adequately trained in the standard flagging techniques as described in the 

SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing 
such as safety jackets utilizing retro-reflective and/or fluorescent panels in red, yellow and/or 
white. 

 
  Flagmen shall have in their possession, at all times, certification that they have attended and 

passed an accredited course in flagging techniques before being allowed onto the 
construction site. 

 
  Flags shall be made from bright red or red-orange material and shall be square with a 

minimum side length of 600 mm. The flag shall be attached to a staff at least 1,0 m in length. 
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  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of 
traffic that is being controlled and under no circumstances shall flagmen be permitted to stand 
within the traffic lane. In order to obtain maximum visual impact for the travelling public, 
flagmen shall stand-alone. 

 
(i) Safety vests 

 
The contractor  shall  provide  the engineer  and  visitors  with  safety  vests  for moving around  
on site. The vests shall be fluorescent orange in colour with reflective material sewn onto it 
and shall be to the approval of the engineer. 
 
No separate payment will be made for the safety vests and full compensation therefore shall 
be deemed to be included in the rates tendered for Section 5700." 
 

 (j)  Retro-reflective material  
 
 Retro-reflective material for temporary signs shall comply with the requirements of SANS 1519 

for weathered material. Tests shall be carried out with a field retro reflectometer.  The 
testing procedure and classification are described in Clause B8118." 

 
B1517 MEASUREMENT AND PAYMENT 
 
 Amend item 15.01 to read as follows: 
 
 “Item   Unit 
 
 B15.01 Accommodating traffic and maintaining temporary deviations: 
 
 (a) On dual carriageways  ......................................................................................  kilometre (km) 
 (b) On single carriageways  ...................................................................................  kilometre (km) 
 
 Replace the first paragraph with the following: 
 
 “The unit of measurement shall be the kilometre, measured along the centre lines of the road where 

work is carried out. Accommodation of traffic shall be measured once only.  
 
 
 Item   Unit 
 
 B15.03 Temporary traffic control facilities 
 
 Add the following: 
  
 “(a) Flagmen  ……………………………………………………………………….. man-day 
 

“The unit of measurement shall be a full day and night worked by flagmen.  A man-day shall be 
deemed to comprise of three eight-hour shifts in a twenty four hour period.  Three shifts of eight hours 
per flagman equates to one man-day.  Shorter single portion shifts (6 to 10 hours) shall be measured 
as a half man-day.” 

  
  

Add the following pay items:  
 
 Item   Unit 
 
 “B15.14 Accommodation of traffic during Measurement and  

testing work   ........................................................................................................  day  
  

The unit of measurement shall be the number of days during which the accommodation of traffic was 
done as specified.   
 
The tendered rate per day shall include full compensation for the cost to provide the traffic 
accommodation as specified. 

 
 Item   Unit 
 
 B15.15 Extra over item B15.01 for the provision of a truck-mounted 

attenuator (TMA) and a 5 ton gross mass vehicle as  
described in Clause B1502 (i)(ix)   ......................................................................  day  
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The unit of measurement shall be the number of days during which the specified attenuator had been 
provided.   
 

 Item   Unit 
 
 “B15.16 Amber flashing lights mounted on signs  ............................................  number (No) 
 
 The tendered lump sum shall include full compensation to provide, erect, operate and maintain two 

amber flashing lights per sign at each end of the traffic accommodation sections. It shall also include 
the provision of power to operate the lights, replacing bulbs as required and keeping the lenses clean 
and visible. 

 
 Item   Unit 
 
 B15.17 Provision of traffic safety equipment for use by the engineer 
  
 (a) Safety jackets  .....................................................................................................  number (No) 
 
 The unit of measurement shall be the number of each item provided as specified, and approved by 

the engineer. 
 
 The tendered rates for the various safety items shall include full compensation for provision thereof 

and maintenance in good working order.  
 
 Item   Unit 
 
 B15.18 Traffic safety officer  ......................................................................................... month 
 
 The unit of measurement shall be the period in months or part thereof that the approved traffic safety 

officer is employed during the official construction period as specified in each specific order. 
 
 The tendered rate per month shall include full compensation for the cost of the traffic safety officer to 

conduct his duties as specified in sub-clause B1502(i) 
 
 Item   Unit 
 
 B15.19 Penalties 
 
 (a) Fixed penalty per occurrence  .............................................................................  number (No) 
 
 (b) Time related penalty  ..................................................................................................  hour (h) 
 
 In subitem B15.19(a) the unit of measurement shall be number and applied for each and every 

occurrence of non-compliance with any of the requirements of section 1500 of the standard 
specifications and section B1500 of the project specifications at the rate specified in the pricing 
schedule. 

 
 In subitem B15.19(b) the unit of measurement shall be hour and applied for each hour over and 

above the time set by the engineer that the identified non-compliance has not been rectified. 
 
 The above pay items shall be applied at the rates stated in the Appendix to Tender and in the pricing 

schedule and become payable by the contractor in each and every month they occur and shall be 
deducted from the amount due to the contractor on the relevant monthly payment certificates.” 
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SECTION 4000: ASPHALT PAVEMENTS AND SEALS 
 
SECTION B4800:  TREATMENT OF AN EXISTING SURFACE EXHIBITING CERTAIN DEFECTS 

 

B4802 MATERIALS 

 (a)  Bituminous binders 
 
 Add the following to the first paragraph. 
 
  “The classification of modified binders for crack sealing shall be as shown in Table B4801 
 
 TABLE B4801: CLASSIFICATION OF MODIFIED BINDERS FOR CRACK SEALING 
 

Modified Binder Class (C) TEST METHOD 

C-E1 Crack Sealant – Hot applied 

CC-E1 Crack Sealant – Cold applied 

C-R1 Crack Sealant – Hot applied 

 
 The letter codes used in the classification are defined as follows: 
 C – crack seal applications (hot applied) 
 CC – crack seal applications (cold applied) 
 E – a polymer of the elastomer type (e.g., SBR, SBS, etc.) 
 R – crumbed rubber 
 
 The binders to be used on this contract for the sealing of cracks shall be C-E1, CC-E1 or C-R1 modified 

binder crack sealants as listed in the Pricing Schedule. The minimum required properties of crack 
sealants are shown in Table B4802.” 

 
 TABLE B4802: PROPERTIES FOR MODIFIED BINDER CRACK SEALANTS 
 

Property Unit 
Test 

Method 

Binder Type 

C-E1 CC-E1 C-R1 

Softening point (R&B)1 °C MB-17 ≥80 ≥802 55-65 

Elastic recovery @ 15°C % MB-4 ≥80 (min) ≥602 report3 

Flow  mm MB-12 N/A N/A 15-70 

Resilience @ 25°C % MB-10 N/A N/A 13 - 40 

Binder content (m/m) % MB-22 N/A ≥55 N/A 

Dynamic Viscosity @ 25°C Pa.s MB-18 N/A ≤0,8 N/A 

Dynamic Viscosity @ 165°C Pa.s MB-18 ≤0,65 N/A N/A 

Dynamic viscosity @ 190°C dPa.s MB-13 N/A N/A 20 - 40 

 
 Notes: 
 

1. The prescribed test method is based on not using stirrers although it has been reported that the  
 use of stirrers has shown no difference in test results. 

2. Value to be determined on the residue after recovery of the binder by evaporation method MB-20. 

3. No limits are given and the values should be recorded for reporting purposes only as they may be  
used in future specifications. 
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B4803 PLANT AND EQUIPMENT 

 (b) Equipment for crack sealing 
 
 Replace the entire sub-clause with the following: 
 

(i) Blowing out of cracks 
 
A mobile compressor capable of discharging at least 3m³/min compressed air at 650kPa pressure.  The 
compressed air shall be free of water, oil and other deleterious matter that may adversely affect the bond 
between the sealant and the cracks.  The compressor shall be free of oil and diesel leaks. 
 
A lance shall be used to direct the force of the air into the cracks and must be manoeuvrable enough to 
follow the path of the crack accurately. 
 
If hot air is specified, the compressed air must be heated by a hot air lance capable of achieving a 
temperature of 300°C in the combustion chamber. 
 
(ii) Sealant applicator 
 
The sealant shall be applied through an applicator manufactured specifically for this purpose.  Essentially 
the equipment for the hot sealant shall consist of a mobile vessel capable of heating the sealant to the 
required application temperature by indirect heat, controlled by a thermostat to prevent overheating.  A 
calibrated thermometer shall be fitted in an accessible position to accurately measure the sealant 
temperature in the tank.  Only pumps which can deliver the sealant to the crack in a controlled fashion 
shall be used. 
 
The sealant shall only be applied with pressure type application equipment to ensure that the cracks are 
filled rather than covered. 
 
The contractor shall ensure that all equipment is kept clean so as to prevent blockages and result in poor 
workmanship.” 

 

B4804 CONSTRUCTION 

 (f) Sealing cracks 
 
 (ii)  Preparation 
 
 Add the following: 

 
The cracks shall be blown out with heated (“hot air lance”) or cold compressed air according to the 
method specified by the engineer.  All dirt, grit and other base or foreign matter shall be blown out and 
be removed from the cracks and road surface.” 
 

 With: 
 
The cracks that are to be sealed shall be blown out with heated compressed air using the approved 
equipment.  All dirt, grit and other foreign matter shall be blown out and be removed from the cracks and 
the road surface. 
 

 (iii)  Cracks smaller than 3mm 
 
 Add the following: 
 
 “No cracks smaller than 3mm width shall be sealed unless so ordered by the engineer.” 

 
 
 
 
 

 (iii)  Cracks of 3mm and wider 
 
 Replace this clause as follows: 
 

“Cracks shall first be cleaned before the crack is sealed. The sealant shall be forced into the cracks by 
means of the specified sealant applicator. The contractor shall ensure that the sealant mixture penetrates 
the crack and does not merely cover the crack in the form of a bandage. All excess sealant on the road 
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surface wider than 30mm on each side of the crack and 1mm thick shall be removed and will not be paid 
for.” 
 

 (3)  Other sealants 
 
 Add the following: 
 
 “(i) Geotextile 
 

Cracks designated by the engineer shall be sealed using a geotextile-based crack sealing method. The 
geotextile shall be Sealmac (150) or similar. 
 
The crack and surrounding surface shall be cleaned using compressed air and sweeping the area with 
hand brooms. A tack coat of cationic 65% bitumen emulsion shall be applied at a spray rate of 0, 8ℓ/m2 
by means of a hand applicator. The geotextile shall then be applied to the wet tack coat by hand and 
rolled with a suitable roller to ensure satisfactory bonding between the geotextile and the road surface. 
All wrinkles shall be smoothed out. The geotextile is then saturated by applying a final coat of cationic 
65% bitumen emulsion by hand at 1, 2ℓ/m2 which is spread out with a squeegee. The second application 
of the emulsion may be diluted with water to aid the saturation of the geotextile. A layer of washed sand 
as specified in Table 4903/1, not more than 5mm thick, with a nominal stone size of 4,75mm shall then 
be applied using shovels and the area should be opened to traffic. 
 

 (v)  Restrictions 
 
 Add the following at the end of the second paragraph: 
 

“This re-application forms part of the measured metre of crack completed and will not be measured 
separately.” 

 
 Add the following: 
 

“Crack sealing shall not take place when the conditions are excessively windy or dusty as determined by 
the engineer.” 
 

 
B4807  MEASUREMENT AND PAYMENT 

 

Add the following payment items: 

 

"Item  Unit 
 

 B48.14  Sealing Cracks 
 
(a) Cleaning crack with hot compressed air 
  and sealing using Class C-R1 modified binder. 
  crack sealant ……………………………………………………………...meter (m) 

 
(b) Cleaning crack with cold compressed air, priming, 
  and sealing using Class C-E1 modified binder. 
  crack sealant ……………………………………………………………...meter (m) 
 
The unit of measurement of sealing of cracks shall be the meter of crack sealed as specified. 
 

The tendered rates shall include full compensation for providing, mixing, heating (where required) and 
applying all the materials as specified, and for all equipment, labour, supervision, and incidentals for 
completing the work.  No additional payment will be made for multiple applications of material, and 
payment will not be distinguished between the various types, widths, or lengths of cracks. 

 
"Item  Unit 
 

 B48.15  Sealing cracks with 200mm wide geotextile ……………………………metre (m) 
 

The unit of measurement shall be the linear meter crack sealed with the geotextile as specified. 
 

The tendered rates shall include full compensation for procuring and supplying all materials, labour, 
transport, and other incidentals required to complete the work in accordance with the specifications.” 
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C1001  SCOPE 
 
This Environmental Management Plan (EMP) sets out the methods by which proper environmental controls are to 
be implemented by the contractor. The duration over which the contractor’s controls shall be in place cover the 
construction period of the project as well as the limited time after contract completion defined by the General 
Conditions of Contract, and the project specifications, as the Defects Notification Period (maintenance period). 
 
The provisions of this EMP are binding on the contractor during the life of the contract. They are to be read in 
conjunction with all the documents that comprise the suite of documents for this contract.  In the event that any 
conflict occurs between the terms of the EMP and the project specifications or Record of Decision, the terms herein 
shall be subordinate.  
 
The EMP is a dynamic document subject to similar influences and changes as are brought by variations to the 
provisions of the project specification. Any substantial changes shall be submitted to the South African National 
Roads Agency SOC Limited in writing for approval. 
 
The EMP identifies the following: 
 
- Construction activities that will impact on the environment. 
- Specifications with which the contractor shall comply in order to protect the environment from the identified 

impacts. 
- Actions that shall be taken in the event of non-compliance. 
 
C1002  DEFINITIONS 
 
Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be limited to, 
all declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural Resources Act 
(CARA) regulations. Other vegetation deemed to be alien shall be those plant species that show the potential to 
occupy in number, any area within the defined construction area and which are declared to be undesirable. 
 
Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, suppliers or 
personnel during the construction process as defined in the South African National Roads Agency SOC Limited 
and National Roads Act, 1998 (Act No. 7, 1998) 
 
Environment: environment means the surroundings within which humans exist and that could be made up of -  
 
(i) the land, water and atmosphere of the earth; 
(ii) micro-organisms, plant and animal life; 
(iii) any part or combination of (i) and (ii) and the interrelationships among and between  them; and 
(iv) the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that influence human 

health and well-being. 
 
Environmental aspect:  an environmental aspect is any component of a contractor’s construction activity that 

is likely to interact with the environment. 
 
Environmental impact:  an impact or environmental impact is the change to the environment, whether desirable 

or undesirable, that will result from the effect of a construction activity. An impact may 
be the direct or indirect consequence of a construction activity. 

 
Road reserve:   the road reserve is a corridor of land, defined by co-ordinates and proclamation, within 

which the road, including access intersections or interchanges, is situated. A road 
reserve may, or may not, be bounded by a fence. 
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Road width:    for the purposes of the EMP, the road width is defined as the area within the road 
reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve 
that are affected by the continuous presence of the road, e.g. a reach of a water course. 

 
 
C1003  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 
 
The contractor shall identify likely aspects before commencing with any construction activity. Examples of 
environment aspects include: 
 
- waste generation 
- stormwater discharge 
- emission of pollutants into the atmosphere 
- chemical use operations 
- energy use operations 
- water use operations 
- use of natural resources 
- noise generation 
 
Thereafter the contractor shall programme his work in such a way that each cause and effect of a construction 
activity is also identified, and the activity planned so as to prevent any impact from happening.  If prevention is not 
practicable, or in the event of mishap or misapplication, the contractor shall provide plans and measures for the 
engineer’s approval, which will limit and contain the magnitude, duration and intensity of the impact.  The contractor 
shall demonstrate that he is capable of carrying out any repair and reinstatement of the damaged environment.  
These requirements shall be concurrent with the time constraints to produce an approved construction programme 
according to sub-clause 8.3 as amended by Particular Condition of the general conditions of contract and clause 
B1204 of these project specifications. 
 
Listed below are some environmental impacts that could adversely alter an aspect of the environment through usual 
construction activities: 
 
- Pollution of atmosphere, soil or water 
- Destruction or removal of fauna and flora and effect on biological diversity  
- Deformation of the landscape 
- Soil erosion 
- Destruction of historical/heritage sites 
- Effect on the built environment 
- Effect on agricultural land and wetlands 
 
General good construction practice will play an important role in avoiding the occurrence of an Impact. The 
contractor’s attention is drawn, in this regard, to C1008. Environmental Management of Construction Activities 
 
 
C1004  LEGAL REQUIREMENTS 
 
(a) General 
 
Construction will be according to the best industry practices, as identified in the project documents. This EMP, which 
forms an integral part of the contract documents, informs the contractor as to his duties in the fulfilment of the project 
objectives, with particular reference to the prevention and mitigation of environmental impacts caused by 
construction activities associated with the project. The contractor should note that obligations imposed by the EMP 
are legally binding in terms of environmental statutory legislation and in terms of the additional conditions to the 
general conditions of contract that pertain to this project. In the event that any rights and obligations contained in 
this document contradict those specified in the standard or project specifications then the latter shall prevail. 
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(b) Statutory and other applicable legislation 
 
The contractor is deemed to have made himself conversant with all legislation pertaining to the environment, 
including provincial and local government ordinances, which may be applicable to the contract. 
 
 
C1005  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 
(a) Appointment of a Designated Environmental Officer (DEO) 
 
For the purposes of implementing the conditions contained herein, the contractor shall submit to the engineer for 
approval the appointment of a nominated representative of the contractor as the DEO for the contract.  The request 
shall be given, in writing, at least fourteen days before the start of any work clearly setting out reasons for the 
nomination, and with sufficient detail to enable the engineer to make a decision. The engineer will, within seven 
days of receiving the request, approve, reject or call for more information on the nomination.  Once a nominated 
representative of the contractor has been approved, he/she shall be the DEO and shall be the responsible person 
for ensuring that the provisions of the EMP are complied with during the life of the contract.  The engineer will be 
responsible for issuing instructions to the contractor where environmental considerations call for action to be taken. 
The DEO shall submit regular written reports to the engineer, but not less frequently than once a month. 
 
The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s opinion, the 
appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or this specification.  Such 
instruction will be in writing and shall clearly set out the reasons why a replacement is required. 
 
There shall be an approved DEO on the site at all times. 
 
(b) Administration  
 
Before the contractor begins each construction activity the DEO shall give to the engineer a written statement setting 
out the following: 
 
- The type of construction activity. 
- Locality where the activity will take place. 
- Identification of the environmental aspects and impacts that might result from the activity. 
- Methodology for impact prevention for each activity or aspect. 
- Methodology for impact containment for each activity or aspect. 
- Emergency/disaster incident and reaction procedures. 
- Treatment and continued maintenance of impacted environment. 
 
The contractor may provide such information in advance of any or all construction activities provided that new 
submissions shall be given to the engineer whenever there is a change or variation to the original.  
 
The engineer may provide comment on the methodology and procedures proposed by the DEO, but he shall not 
be responsible for the contractor’s chosen measures of impact mitigation and emergency/disaster management 
systems. However, the contractor shall demonstrate at inception and at least once during the contract that the 
approved measures and procedures function properly. 
 
(c) Good housekeeping 
 
The contractor shall undertake “good housekeeping” practices during construction as stated in clause 1217 of the 
COLTO Standard Specifications for Roads and Bridge Works for State Road Authorities (1998 edition) and sub-
clauses 4.18 and 11.11 of the General Conditions of Contract. This will help avoid disputes on responsibility and 
allow for the smooth running of the contract as a whole. Good housekeeping extends beyond the wise practice of 
construction methods that leaves production in a safe state from the ravages of weather to include the care for and 
preservation of the environment within which the site is situated. 
 



 

145 

 

C1006  TRAINING 
 
The designated environmental officer (DEO) must be conversant with all legislation pertaining to the environment 
applicable to this contract and must be appropriately trained in environmental management and must possess the 
skills necessary to impart environmental management skills to all personnel involved in the contract.  
 
The contractor shall ensure that adequate environmental training takes place. All employees shall have been given 
an induction presentation on environmental awareness. Where possible, the presentation needs to be conducted 
in the language of the employees. The environmental training should, as a minimum, include the following: 
 
- The importance of conformance with all environmental policies 
 
- The environmental impacts, actual or potential, of their work activities; 
 
- The environmental benefits of improved personal performance; 
 
- Their roles and responsibilities in achieving conformance with the environmental policy and procedures 

and with the requirement of the Agency’s environmental management systems, including emergency 
preparedness and response requirements;  

 
- The potential consequences of departure from specified operating procedures;  
 
- The mitigation measures required to be implemented when carrying out their work activities. 
 
In the case of permanent staff, the contractor shall provide evidence that such induction courses have been 
presented. In the case of new staff (including contract labour) the contractor shall inform the engineer when and 
how he intends concluding his environmental training obligations. 
 
 
C1007 ACTIVITIES/ASPECTS CAUSING IMPACTS 
 
A list of possible causes of environmental impacts that occur during construction activities is given in Table 7/1: 
Aspects or Activities that Cause Environmental Impacts during Construction Activities, which is to be found at the 
end of Section C. This list is not exhaustive and shall be used for guideline purposes only. 
 
 
C1008  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 
(a)  Site establishment 
 
(i) Site plan 
 
The contractor shall establish his construction camps, offices, workshops, staff accommodation and testing facilities 
on the site in a manner that does not adversely affect the environment.  However, before construction can begin, 
the contractor shall submit to the engineer for his approval, plans of the exact location, extent and construction 
details of these facilities and the impact mitigation measures the contractor proposes to put in place. 
 
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen refuse, 
sewage and workshop-derived effluents.  The site offices should not be sited in close proximity to steep areas, as 
this will increase soil erosion.  Preferred locations would be flat areas along the route. If the route traverses water 
courses, streams and rivers, it is recommended that the offices, and in particular the ablution facilities, aggregate 
stockpiles, spoil areas and hazardous material stockpiles are located as far away as possible from any water course.  
Regardless of the chosen site, the contractor’s intended mitigation measures shall be indicated on the plan.  The 
site plan shall be submitted not later than the first site meeting.  Detailed, electronic colour photographs shall be 
taken of the proposed site before any clearing may commence. These records are to be kept by the engineer for 
consultation during rehabilitation of the site. Read in conjunction with COLTO Specification 1302(a) and 1402(e). 
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(ii) Vegetation 
 
The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that will have a 
harmful effect on vegetation.  
 
The natural vegetation encountered on the site is to be conserved and left as intact as possible. Vegetation planted 
at the site shall be indigenous and in accordance with instructions issued by the engineer.  Only trees and shrubs 
directly affected by the works, and such others as may be indicated by the engineer in writing, may be felled or 
cleared.  In wooded areas where natural vegetation has been cleared out of necessity, the same species of 
indigenous trees as were occurring shall be re-established. 
 
The project specification for the rehabilitation of the grass cover shall be strictly adhered to.  Any proclaimed weed 
or alien species that propagates during the contract period shall be cleared by hand before seeding.  (Read in 
conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and (e), 5804, 5805, 5806 and 5807).  Fires shall 
only be allowed in facilities or equipment specially constructed for this purpose.  A firebreak shall be cleared and 
maintained around the perimeter of the camp and office sites. 
 
(iii) Rehabilitation 
 
The area where the site offices were erected will require rehabilitation at the end of the contract.  All construction 
material, including concrete slabs and braai areas shall be removed from the site on completion of the contract.  
 
(iv) Water for human consumption 
 
Water for human consumption shall be available at the site offices and at other convenient locations on site. 
 
All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed system, 
situated so as not to adversely affect water sources (streams, rivers, pans dams etc).  Only domestic type 
wastewater shall be allowed to enter this drain. 
 
(v) Heating and cooking fuel 
 
The contractor shall provide adequate facilities for his staff so that they are not encouraged to supplement their 
comforts on site by accessing what can be taken from the natural surroundings. The contractor shall ensure that 
energy sources are available at all times for construction and supervision personnel for heating and cooking 
purposes.  
 
(b) Sewage treatment 
 
Particular reference in the site establishment plan shall be given to the treatment of sewage generated at the site 
offices, site laboratory and staff accommodation and at all localities on the site where there will be a concentration 
of labour.  Sanitary arrangements should be to the satisfaction of project management, the local authorities and 
legal requirements.  
 
Safe and effective sewage treatment will require one of the following sewage handling methods: septic tanks and 
soak-away, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which are supplied and 
maintained by a subcontractor.  The type of sewage treatment will depend on the geology of the area selected, the 
duration of the contract and proximity (availability) of providers of chemical toilets.  Should a soak-away system be 
used, it shall not be closer than 800 metres from any natural water course or water retention system.  The waste 
material generated from these facilities shall be serviced on a regular basis.  The positioning of the chemical toilets 
shall be done in consultation with the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 
 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance from wherever 
employees are employed on the works.  Use of the veld for this purpose shall not, under any circumstances, be 
allowed. 
 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing over.  The 
toilets shall also be placed outside areas susceptible to flooding.  The contractor shall arrange for regular emptying 
of toilets and shall be entirely responsible for enforcing their use and for maintaining such latrines in a clean, orderly 
and sanitary condition to the satisfaction of the engineer. 
 
(c) Waste management  
 
The contractor’s intended methods for waste management and waste minimisation shall be implemented at the 
outset of the contract.  All personnel shall be instructed to dispose of all waste in the proper manner. 
 
(i) Solid waste 
 
Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and disposal.  A 
refuse control system shall be established for the collection and removal of refuse to the satisfaction of the engineer.  



 

147 

 

Disposal of solid waste shall be at a Department of Water Affairs and Forestry (DWAF) licensed landfill site or at a 
site approved by DWAF in the event that an existing operating landfill site is not within reasonable distance from 
the site offices and staff accommodation. No waste shall be burned or buried at or near the site offices, nor anywhere 
else on the site, including the approved solid waste disposal site.  Read with COLTO Specification 1404(a). 
 
(ii) Litter 
 
No littering by construction workers shall be allowed. During the construction period, the facilities shall be 
maintained in a neat and tidy condition and the site shall be kept free of litter. 
 
Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the disposal of all 
refuse.  At all places of work the contractor shall provide litter collection facilities for later safe disposal at approved 
sites.  (Read in conjunction with COLTO Specification 1302(b)). 
 
(iii) Hazardous waste 
 
Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs and Forestry 
approved landfill site.  Special care shall be taken to avoid spillage of tar or bitumen products such as binders or 
pre-coating fluid to avoid water-soluble phenols from entering the ground or contaminating water. 
 
Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, in borrow 
pits or any burying, be allowed.  Unused or rejected tar or bituminous products shall be returned to the supplier’s 
production plant.  Any spillage of tar or bituminous products shall be attended to immediately and affected areas 
shall be promptly reinstated to the satisfaction of the engineer. 
 
(d) Control at the workshop 
 
The contractor’s management and maintenance of his plant and machinery will be strictly monitored according to 
the criteria given below, regardless whether it is serviced on the site (i.e. at the place of construction activity or at a 
formalised workshop). 
 
(i) Safety 
 
All the necessary handling and safety equipment required for the safe use of petrochemicals and oils shall be 
provided by the contractor to, and used or worn by, the staff whose duty it is to manage and maintain the contractor’s 
and his subcontractor’s and supplier’s plant, machinery and equipment. 
 
(ii) Hazardous Material Storage 
 
Petrochemicals, oils and identified hazardous substances shall only be stored under controlled conditions.  All 
hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed area that is fenced and has 
restricted entry.  Storage of tar or bituminous products shall only take place using suitable containers to the approval 
of the engineer.  
 



 

148 

 

The contractor shall provide proof to the engineer that relevant authorisation to store such substances has been 
obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored materials shall be 
displayed on the storage facility or containment structure.  Before containment or storage facilities can be erected 
the contractor shall furnish the engineer with details of the preventative measures, he proposes to install in order to 
mitigate against pollution of the surrounding environment from leaks or spillage.  The preferred method shall be a 
concrete floor that is bunded.  Any deviation from the method will require proof from the relevant authority that the 
alternative method proposed is acceptable to that authority.  The proposals shall also indicate the emergency 
procedures in the event of misuse or spillage that will negatively affect an individual or the environment. 
 
(iii) Fuel and gas storage 
 
Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.  An adequate 
bund wall, 110 % of volume, shall be provided for fuel and diesel areas to accommodate any leakage spillage or 
overflow of these substances.  The area inside the bund wall shall be lined with an impervious lining to prevent 
infiltration of the fuel into the soil.  Any leakage, spillage or overflow of fuel shall be attended to without delay. 
 
Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 
 
(iv) Oil and lubricant waste 
 
Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be collected in a 
holding tank and sent back to the supplier.  Water and oil should be separated in an oil trap.  Oils collected in this 
manner, shall be retained in a safe holding tank and removed from site by a specialist oil recycling company for 
disposal at approved waste disposal sites for toxic/hazardous materials.  Oil collected by a mobile servicing unit 
shall be stored in the service unit’s sludge tank and discharged into the safe holding tank for collection by the 
specialist oil recycling company.  
 
All used filter materials shall be stored in a secure bin for disposal off site.  Any contaminated soil shall be removed 
and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of at a facility designated 
by the local authority to accept contaminated materials. 
 
(e) Clearing the Site 
 
In all areas where the contractor intends to or is required to clear the natural vegetation and soil, either within the 
road reserve, or at designated or instructed areas outside the road reserve, a plan of action shall first be submitted 
to the engineer for his approval. 
 
The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed.  This shall 
be submitted to the engineer for his records before any disturbance/stockpiling may occur.  The record shall be 
comprehensive and clear, allowing for easy identification during subsequent inspections. 
 
The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries for all areas 
disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go facilities, 
windrows and wherever material generated for, or from, road construction has to be stored temporarily or otherwise 
within the road reserve, or at designated or instructed areas outside the road reserve.  This responsibility shall 
extend until expiry of the Defects Notification Period.  
 
(f) Soil management 
 
(i)  Topsoil 
 
Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall be stored 
and adequately protected.  The contract will provide for the stripping and stockpiling of topsoil from the site for later 
re-use.  Topsoil is considered to be the natural soil covering, including all the vegetation and organic matter.  Depth 
may vary at each site.  The areas to be cleared of topsoil shall include the storage areas.  All topsoil stockpiles and 
windrows shall be maintained throughout the contract period in a weed-free condition.  Weeds appearing on the 
stockpiled or windrowed topsoil shall be removed by hand.  Soils contaminated by hazardous substances shall be 
disposed of at an  
approved Department of Water Affairs and Forestry waste disposal site. (Read with COLTO Specifications 3104(a), 
5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, shaped and sited in such a way that they 
do not interfere with the flow of water to cause damming or erosion, or itself be eroded by the action of water.  
Stockpiles of topsoil shall not exceed a height of 2 m, and if they are to be left for longer than 6 months, shall be 
analysed, and if necessary, upgraded before replacement. Stockpiles shall be protected against infestation by 
weeds. 
 
The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to be top soiled 
and grassed shall be done so systematically to allow for quick cover and reduction in the chance of heavy topsoil 
losses due to unusual weather patterns.  The contractor’s programme shall clearly show the proposed rate of 
progress of the application of topsoil and grassing.  The contractor shall be held responsible for the replacement, 
at his own cost, for any unnecessary loss of topsoil due to his failure to work according to the progress plan approved 
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by the engineer. The contractor’s responsibility shall also extend to the clearing of drainage or water systems within 
and beyond the boundaries of the road reserve that may have been affected by such negligence. 
 
(ii) Subsoil 
 
The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth instructed by the 
engineer, and stored separately from the topsoil if not used for road building. This soil shall be replaced in the 
excavation in the original order it was removed for rehabilitation purposes. 
 
(g) Drainage 
 
The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing any area 
for construction purposes. Cognisance shall be taken of these aspects and incorporated into the planning of all 
construction activities. Before a site is developed or expanded, it shall be established how this development or 
expansion will affect the drainage pattern. Recognised water users / receivers shall not be adversely affected by 
the expansion or re-development. No water source shall be polluted in any way due to proposed changes. 
 
Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from direct or 
indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, 
tailings, wash water, organic materials and bituminous or tar products.  
 
The contractor shall submit to the engineer his proposals for prevention, containment and rehabilitation measures 
against environmental damage of the identified water and drainage systems that occur on the site. Consideration 
shall be given to the placement of sedimentation ponds or barriers where the soils are of a dispersive nature or 
where toxic fluids are used in the construction process. The sedimentation ponds must be large enough to contain 
runoff so that they function properly under heavy rain conditions. 
 
(h) Earthworks and Layer works 
 
This section includes all construction activities that involve the mining of all materials, and their subsequent 
placement, stockpile, spoil, treatment or batching, for use in the permanent works, or temporary works in the case 
of deviations. Before any stripping prior to the commencement of construction, the contractor shall have complied 
with the requirements of sections C1008 (e) and C1008 (g). In addition, the contractor shall take cognisance of the 
requirements set out below. 
 
(i)  Quarries and borrow pits 
 
The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy that before entry 
into any quarry or borrow pit, an EMP for the establishment, operation and closure of the quarry or borrow pit shall 
have been approved by the Department.  It is the responsibility of the contractor to ensure that he is in possession 
of the approved EMP or a copy thereof, prior to entry into the quarry or borrow pit.  The conditions imposed by the 
relevant EMP are legally binding on the contractor and may be more extensive and explicit than the requirements 
of this specification. In the event of any conflict occurring between the requirements of the specific EMP and these 
specifications the former shall apply.  The cost of complying with the requirements shall be deemed to be included 
in existing rates in the Pricing Schedule. (Read with COLTO Specification 3100 and 3200). 
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(ii)  Excavation, hauling and placement 
 
The contractor shall provide the engineer with detailed plans of his intended construction processes prior to starting 
any cut or fill or layer.  The plans shall detail the number of personnel and plant to be used and the measures by 
which the impacts of pollution (noise, dust, litter, fuel, oil, and sewage), erosion, vegetation destruction and 
deformation of landscape will be prevented, contained and rehabilitated. Particular attention shall also be given to 
the impact that such activities will have on the adjacent built environment.  The contractor shall demonstrate his 
“good housekeeping”, particularly with respect to closure at the end of every day so that the site is left in a safe 
condition from rainfall overnight or over periods when there is no construction activity.  (Read with COLTO Standard 
Specification clauses 1217 and 3309) 
 
(iii) Spoil sites 
 
The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil site he uses 
during the contract period, including the Defects Notification Period. This shall include existing spoil sites that are 
being re-entered. Before spoil sites may be used proposals for their locality, intended method of operation, 
maintenance and rehabilitation shall be given to the engineer for his approval. The location of these spoil sites shall 
have signed approval from the affected landowner before submission to the engineer. No spoil site shall be located 
within 500m of any watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. This 
includes before the site is used and after revegetation.  
 
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited unless special 
measures are taken to prevent leaching of the toxins into the surrounding environment. Such special measures 
shall require the approval of the relevant provincial or national authority. The same shall apply for the disposal of 
solid waste generated from the various camp establishments. The engineer will assist the contractor in obtaining 
the necessary approval if requested by the contractor. 
 
Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75 mm topsoil and 
be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: horizontal ratio of 1:3. Only 
under exceptional circumstances will approval be given to exceed this ratio. Appropriate grassing measures to 
minimise soil erosion shall be undertaken by the contractor. This will include both strip and full sodding. The 
contractor may motivate to the engineer for other acceptable stabilising methods. The engineer may only approve 
a completed spoil site at the end of the Defects Notification Period upon receipt from the contractor of a landowner’s 
clearance notice and an engineer’s certificate certifying slope stability (Read with COLTO standard Specifications 
clause 1214). The contractor’s costs incurred in obtaining the necessary certification for opening and closing of 
spoil sites shall be deemed to be included in the tendered rates for spoiling. 
 
(iv) Stockpiles 
 
The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so far as 
possible, can be transported direct to and placed at the point where it is to be used. However, should temporary 
stockpiling become necessary, the areas for the stockpiling of excavated and imported material shall be indicated 
and demarcated on the site plan submitted in writing to the engineer for his approval, together with the contractor’s 
proposed measures for prevention, containment and rehabilitation against environmental damage? 
 
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be damaged 
during operations. Care shall be taken to preserve all vegetation in the immediate area of these temporary 
stockpiles. During the life of the stockpiles the contractor shall at all times ensure that they are: 
 
- Positioned and sloped to create the least visual impact; 
- Constructed and maintained so as to avoid erosion of the material and contamination of surrounding 

environment; and 
- Kept free from all alien/undesirable vegetation. 
 
After the stockpiled material has been removed, the site shall be re-instated to its original condition.  
No foreign material generated / deposited during construction shall remain on site. Areas affected by stockpiling 
shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until clearance from the engineer 
and the relevant National Authority is received. 
 
Material milled from the existing road surface that is temporarily stockpiled in areas approved by the engineer within 
the road reserve, shall be subject to the same condition as other stockpiled materials. Excess materials from 
windrows, in situ milling or any detritus of material from road construction activities may not be swept off the road 
and left unless specifically instructed to do so in the contract drawing or under instruction from the engineer 
 
In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble before any 
operation commences and shall approve their closure only when they have been satisfactorily rehabilitated. (Read 
with COLTO Specification B3203 and B4306). 
 
(v) Blasting activities 
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Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor shall 
rigorously adhere to the relevant statutes and regulations that control the use of explosives. In addition, the 
contractor shall, prior to any drilling of holes in preparation for blasting, supply the engineer with a locality plan of 
the blast site on which shall be shown the zones of influence of the ground and air shockwaves and expected limits 
of fly-rock. The plan shall show each dwelling, structure and service within the zones of influence and record all 
details of the dwellings/structures/services including existing positions, lengths and widths of cracks, as well as the 
condition of doors, windows, roofing, wells, boreholes etc. The contractor, alone, shall be responsible for any costs 
that can be attributed to blasting activities, including the collection of fly-rock from adjacent lands and fields. The 
submission of such a plan shall not in any way absolve the contractor from his responsibilities in this regard. The 
contractor shall also indicate to the engineer the manner in which he intends to advertise to the adjacent 
communities and/or road users the times and delays to be expected for each individual blast. 
 
(i) Batching sites 
 
Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric Pollution 
Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered on site, the contractor 
shall be responsible to obtain the necessary permit from the Department of Environmental Affairs and Tourism, 
regardless of where they are sited? 
 
Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow pit areas, 
shall be subject to the requirements of the Department of Minerals and Energy legislation as well as the applicable 
industrial legislation that governs gas and dust emissions into the atmosphere. Such sites will be the subject of 
regular inspections by the relative authorities during the life of the project. In addition, the selection, entry onto, 
operation, maintenance, closure and rehabilitation of such sites shall be the same as for those under section 
C1008(h)(iii), with the exception that the contractor shall provide additional measures to prevent, contain and 
rehabilitate against environmental damage from toxic/hazardous substances. In this regard the contractor shall 
provide plans that take into account such additional measures as concrete floors, bunded storage facilities, linings 
to drainage channels and settlement dams. Ultimate approval of these measures shall be from the relevant national 
authority, as shall approval of closure. The engineer will assist the contractor in his submissions to the relevant 
authority. 
 
Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated sedimentation dam 
to the legally required standards to prevent surface and groundwater pollution. The designs of such a facility should 
be submitted to the engineer for approval. 
 
The contractor shall invite the relevant department to inspect the site within 2 months after any plant is 
commissioned and at regular intervals, thereafter, not exceeding 12 months apart 
 
(j) Spillages 
 
Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, garbage, 
cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water,  
organic materials and tar or bituminous products. In the event of a spillage, the contractor shall be liable to arrange 
for professional service providers to clear the affected area. 
 
Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers a 
hazardous waste spill must report the incident to his/her DEO or to the engineer. The Designated Environmental 
Officer will assess the situation in consultation with the engineer and act as required. In all cases, the immediate 
response shall be to contain the spill. The exact treatment of polluted soil / water shall be determined by the 
contractor in consultation with the DEO and the engineer. Areas cleared of hazardous waste shall be revegetated 
according to the engineer’s instructions 
 
Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or death, specialist 
hydrological or ecological advice will be sought for appropriate treatment and remedial procedures to be followed. 
The requirement for such input shall be agreed with the engineer. The costs of containment and rehabilitation shall 
be for the contractor’s account, including the costs of specialist input. 
 
(k)  Areas of specific importance 
 
Any area, as determined and identified within the project document as sensitive or of special interest within the site 
shall be treated according to the express instructions contained in these specifications or the approved EMP. The 
contractor may offer alternative solutions to the engineer in writing should he consider that construction will be 
affected in any way by the hindrance of the designated sensitive area or feature. However, the overriding principle 
is that such defined areas requiring protection shall not be changed. Every effort to identify such areas within the 
site will have been made prior to the project going out to tender. The discovery of other sites with archaeological or 
historical interest that have not been identified shall require ad hoc treatment. 
 
(i)  Archaeological sites 
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If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The contractor shall 
take reasonable precautions to prevent any person from removing or damaging any such article and shall 
immediately upon discovery thereof inform the engineer of such discovery. The South African Heritage Resource 
Agency (SAHRA) is to be contacted who will appoint an archaeological consultant. Work may only resume once 
clearance is given in writing by the archaeologist. (Read with FIDIC General Condition of Contract sub-clause 4.24 
as amended by Particular Condition). 
 
(ii) Graves and middens 
 
If a grave or midden is uncovered on site, or discovered before the commencement of work, then all work in the 
immediate vicinity of the graves/middens shall be stopped and the engineer informed of the discovery. The South 
African Heritage Resource Agency (SAHRA) should be contacted and in the case of graves, arrangements made 
for an undertaker to carry out exhumation and reburial. The undertaker will, together with the SAHRA, be 
responsible for attempts to contact family of the deceased and for the site where the exhumed remains can be re-
interred. (Read with FIDIC General Conditions of Contract sub-clause 4.24 as amended by Particular Condition). 
 
(l) Noise control 
 
The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause a major 
disturbance, for instance blasting and crushing activities, should only be carried out during daylight hours. 
Compliance with the appropriate legislation with respect to noise shall be mandatory. 
 
Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be warned 
about the noise well in advance and the activities kept to a minimum. 
 
(m) Dust control 
 
Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from batching 
plants shall be subject to the relevant legislation and shall be the subject of inspection by the relevant office of the 
Department of Minerals and Energy. 
 
(n) Alien vegetation 
 
The contractor shall be held responsible for the removal of alien vegetation within the road reserve disturbed during 
road construction. This includes, for example, service roads, stockpile areas, stop/go facilities, windrows and 
wherever material generated for or from road construction has been stored temporarily or otherwise within the road 
reserve. This responsibility shall extend for the duration of the Defects Notification Period. 
 
C1009  RECORD KEEPING 
 
The engineer and the DEO will continuously monitor the contractor’s adherence to the approved impact prevention 
procedures and the engineer shall issue to the contractor a notice of non-compliance whenever transgressions are 
observed. The DEO should document the nature and magnitude of the non-compliance in a designated register, 
the action taken to discontinue the non-compliance, the action taken to mitigate its effects and the results of the 
actions. The non-compliance shall be documented and reported to the engineer in the monthly report.  
 
Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall be kept on 
site and made available for inspection by visiting officials from the employer or relevant environmental departments. 
 
 
C1010  COMPLIANCE AND PENALTIES 
 
The contractor shall act immediately when a notice of non-compliance is received and correct whatever is the cause 
for the issuing of the notice. Complaints received regarding activities on the construction site pertaining to the 
environment shall be recorded in a dedicated register and the response noted with the date and action taken. This 
record shall be submitted with the monthly reports and an oral report given at the monthly site meetings.  
 
Any non-compliance with the agreed procedures of the EMP is a transgression of the various statutes and laws that 
define the manner by which the environment is managed therefore any avoidable non-compliance, dependant on 
severity, shall be considered sufficient grounds for contact to be made with relevant provincial or national authorities. 
 
The engineer’s decision with regard to what is considered a violation, its seriousness and the action to be taken 
against the contractor shall be final. Failure to redress the cause shall be reported to the relevant authority. The 
responsible provincial or national authorities shall ensure compliance and impose penalties relevant to the 
transgression as allowed for within its statutory powers. 
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TABLE 7/1: MECHANISMS THAT CAUSE ENVIRONMENTAL IMPACTS DURING CONSTRUCTION ACTIVITIES 
 

Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

1300 
Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1400 
Housing, Offices 
and laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1500 
Accommodation of 
Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

1600 Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 
Washing waste 

Turning circles 
Parking areas 

Restrict access to sensitive 
areas 

Protection of indigenous 
vegetation 
Preserve topsoil 

 

1700 
Clearing and 
grubbing 

Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Protection of indigenous 
vegetation 
Preserve topsoil 

 

2100 -
2400 

Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 
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Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

3100 Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3200 Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3300 Mass Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

3400 - 
3900 

Pavement layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

4100 
Asphalt works / 
sealing operations 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
Smoke control 
Storage of materials 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Turning circles 
Parking areas 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
 

 

5000 Ancillary roadworks 
Waste treatment 
Hazardous waste 

Selection of site Selection of site Preserve indigenous 
vegetation 
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Section Contents 

Environmental Impacts 

Pollution Type Deformation of Landscape Soil erosion Alien Vegetation 
Sensitive Areas 
(to be completed by 
compiler) 

Water supply 
Spillage 
Storage 
 

Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve topsoil 
Management of weeds 

6000 Structures 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
  

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 

 

7000 
Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 

Preserve indigenous 
vegetation 
Preserve topsoil 
Management of weeds 
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SECTION D:  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 
 REGULATIONS 
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SCOPE OF WORKS 
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1.0 SCOPE 
 
This part of the specification has the objective to assist principal contractors entering into contracts with The 
Department of Roads and Transport that they comply with the Occupational Health and Safety (OH&S) Act, No. 85 
of 1993. Compliance with this document does not absolve the principal contractor from complying with minimum 
legal requirements and the principal contractor remains responsible for the health and safety of his employees and 
those of his Mandataries. Principal and other contractors should therefore insist that this part of the specification 
form part of any contract that he may have with other contractors and/or suppliers. 
 
This section covers the development of a health and safety specification that addresses all aspects of occupational 
health and safety as affected by this contract. It provides the requirements that principal contractors and other 
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents 
causing injury and/or ill health. 
 
 
2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  
 
2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 
 
2.1.1 Risk Assessments 
 
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Department of 
Roads and Transport as possibly applicable to this contract. It is, by no means, exhaustive and is offered as 
assistance to contractors intending to tender. 
 
2.1.2 Development of Risk Assessments 
 
Every principal contractor performing construction work shall, before the commencement of any construction work 
or work associated with the aforesaid construction work and during such work, cause a risk assessment to be 
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan 
and be implemented and maintained as contemplated in Construction Regulation 5(1). 
 
The risk assessment shall include, at least: 
 
• the identification of the risks and hazards to which persons may be exposed  
• the analysis and evaluation of the risks and hazards identified 
• a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have 

been identified 
• a monitoring plan and 
• a review plan 
 
Based on the risk assessment, the principal contractor shall develop a set of site-specific OH&S rules that shall be 
applied to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S 
rules shall be submitted to The Department of Roads and Transport before construction on site commences. 
Despite the risk assessments listed in paragraph 4, the principal contractor shall conduct a baseline risk assessment 
and the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline risk 
assessment shall further include the standard working procedures and the applicable method statements based on 
the risk assessments 
 
All variations to the scope of work shall similarly be subjected to a risk assessment process. 
 
2.1.3 Review of Risk Assessment 
 
The principal contractor shall review the hazard identification, risk assessments and standard working procedures 
at each production planning and progress report meeting as the contract work develops and progresses and each 
time changes are made to the designs, plans and construction methods and processes. The principal contractor 
shall provide The Department of Roads and Transport, other contractors and all other concerned parties with copies 
of any changes, alterations or amendments as contemplated in paragraph 2.1.3. 
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2.2 Legal Requirements 
 
A principal contractor shall, as a minimum, comply with:  
 
The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date copy of which shall be 
available on site at all times. 
 
The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-date copy of which shall 
be available on site at all times. 
 
Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and 
Regulations (Act 29 of 1996) and any other OH&S requirements that the mine may specify. An up-to-date copy of 
the Mines Health and Safety Act and Regulations shall be available on site at all times. 
 
2.3 Structure and Responsibilities 
 
2.3.1 Overall Supervision and Responsibility for OH&S 
 
It is a requirement that the principal contractor, when he appoints contractors (Subcontractors) in terms of 
Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) includes in his agreement with such contractors the 
following: 
 
• OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”  
• OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his/her/their respective appointment 

forms. 
 
2.3.2 Further (Specific) Supervision Responsibilities for OH&S 
 
The contractor shall appoint designated competent employees and/or other competent persons as required by the 
Act and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate 
appointments for this contract. The contractor shall note that it is a generic list only and is intended for use as a 
guideline. 
 
Ref. Section/Regulation in OH&S Act 
Batch Plant Supervisor  (Construction Regulation 6(1) 
Construction Vehicles/Mobile Plant/Machinery Supervisor (Construction Regulation 21) 
Demolition Supervisor  (Construction Regulation 12) 
Drivers/Operators of Construction Vehicles/Plant (Construction Regulation 21) 
Electrical Installation and Appliances Inspector (Construction Regulation 22) 
Emergency/Security/Fire Coordinator (Construction Regulation 27) 
Excavation Supervisor  (Construction Regulation 11) 
Explosive Powered Tool Supervisor (Construction Regulation 19) 
Fall Protection Supervisor (Construction Regulation 8) 
First Aider    (General Safety Regulation 3) 
Fire Equipment Inspector  (Construction Regulation 27) 
Formwork & Support work Supervisor (Construction Regulation 10) 
Hazardous Chemical Substances Supervisor (HCS Regulations) 
Incident Investigator  (General Admin Regulation 29) 
Ladder Inspector   (General Safety Regulation 13A) 
Lifting Equipment Inspector (Construction Regulation 20) 
Materials Hoist Inspector  (Construction Regulation 17) 
OH&S Committee   (OH&S Act Section 19) 
OH&S Officer   (Construction Regulation 6(6) 
OH&S Representatives  (OH&S Act Section 17) 
Person Responsible for Machinery (General Machinery Regulation 2) 
Scaffolding Supervisor  (Construction Regulation 14) 
Stacking & Storage Supervisor (Construction Regulation 26) 
Structures Supervisor  (Construction Regulation 9) 
Suspended Platform Supervisor (Construction Regulation 15) 
Tunnelling Supervisor  (Construction Regulation 13) 
Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 
Working on/next to Water Supervisor (Construction Regulation 24) 
Welding Supervisor  (General Safety Regulation 9) 
 
In addition, The Department of Roads and Transport requires that a Traffic Safety Officer be appointed (see COLTO 
Section 1500). The above appointments shall be in writing and the responsibilities clearly stated together with the 
period for which the appointment is made. This information shall be communicated and agreed with the appointees. 
Notice of appointments shall be submitted to The Department of Roads and Transport. All changes shall also be 
communicated to The Department of Roads and Transport. 
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The principal contractor shall, furthermore, provide The Department of Roads and Transport with an organogram 
of all contractors that he/she has appointed or intends to appoint and keep this list updated and prominently 
displayed on site. Where necessary, or when instructed by an inspector of the Department of Labour, the principal 
contractor shall appoint a competent construction safety officer. 
 
2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 
Where the principal contractor employs more than 20 persons (including the employees of other contractors 
(subcontractors) he has to appoint one OH&S representatives for every 50 employees or part thereof. General 
Administrative Regulation 6 requires that the appointment or election and subsequent designation of the OH&S 
representatives be conducted in consultation with employee representatives or employees. (Section 17 of the Act 
and General Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the 
designation shall include the area of responsibility of the person and term of the designation. 
 
2.3.4. Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 
 
The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and 
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal 
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives 
shall attend all OH&S committee meetings. 
 
2.3.5. Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
 
The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 
 
2.4. Administrative Controls and the Occupational Health & Safety File 
 
2.4.1. The OH&S File (Construction Regulation 5(7)) 
 
As required by Construction Regulation 5(7), the principal contractor and other contractors shall each keep an 
OH&S file on site. The following list is not exhaustive and shall only be used as a guide: 
• Notification of construction work (Construction Regulation 3) 
• Latest copy of OH&S Act (General Administrative Regulation 4) 
• Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 
• OH&S plan agreed with the Client including the underpinning risk assessment/s and method statements 

(Construction regulation 5(1)) 
• Copies of OH&S committee and other relevant minutes 
• Designs/drawings (Construction Regulation 5(8) 
• A list of contractors (subcontractors) including copies of the agreements between the parties and the type 

of work being done by each contractor (Construction Regulation 9) 
• Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2. 
• Registers as follows: 

- Accident/Incident register (Annexure 1 of the General Administrative Regulations)  
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections  
- Construction vehicles and mobile plant inspections by controller  
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register  
- Designer’s inspection of structures record 
- Electrical installations, -equipment and -appliances (including portable electrical tools) 
- Excavations inspection 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. cartridges and 

nails) 
- Fall protection inspection register 
- First aid box contents 
- Fire equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. machine guards, lockouts etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
- Welding equipment inspections 
- Inspection of work conducted on or near water  
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- All other applicable records including traffic safety officer reports. 
 
The Department of Roads and Transport will conduct an audit on the OH&S file of the principal contractor from 
time-to-time. 
 
2.5. Notification of Construction Work (Construction Regulation 3) 
 
The principal contractor shall, where the contract meets the requirements laid down in Construction Regulation 3, 
within 5 working days, notify the Department of Labour of the intention to carry out construction work and use the 
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a 
copy shall be forwarded to The Department of Roads and Transport for record keeping purposes. 
 
2.6. Training and Competence 
 
The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S 
plan. The principal contractor shall be responsible for ensuring that all relevant training is undertaken. Only 
accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and 
other contractors’ personnel appointed are competent and that all training required to do the work safely and without 
risk to health, has been completed before work commences. The principal contractor shall ensure that follow-up 
and refresher training is conducted as the contract work progresses and the work situation changes. Records of all 
training must be kept on the OH&S file for auditing purposes. 
 
2.7 Consultations, Communication and Liaison 
 
OH&S liaison between the client, the principal contractor, and the other contractors, the designer and other 
concerned parties will be through the OH&S committee as contemplated in paragraph 2.3.5. In addition to the 
above, communication may be directly to the client or his appointed agent, verbally or in writing, as and when the 
need arises. 
 
Consultation with the workforce on OH&S matters will be through their supervisors, OH&S representatives and the 
OH&S committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S 
information to the other contractors e.g. design changes agreed with the client and the designer, instructions by the 
client and/or his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous 
conditions/situations etc. The principal contractors’ most senior manager on site shall be required to attend all OH&S 
meetings.  
 
2.8 Checking, Reporting and Corrective Actions 
 
2.8.1 Monthly Audit by Client (Construction Regulation 4(1)(d) 
 
The Department of Roads and Transport will conduct monthly audits to comply with Construction Regulation 4(1) 
(d) to ensure that the principal contractor has implemented and is maintaining the agreed and approved OH&S 
plan. 
 
2.8.2 Other Audits and Inspections by The Department of Roads and Transport 
 
The Department of Roads and Transport reserves the right to conduct other ad hoc audits and inspections as 
deemed necessary. This will include site safety walks.  
 
2.8.3 Contractor’s Audits and Inspections 
 
The principal contractor is to conduct his own monthly internal audits to verify compliance with his own OH&S 
management system as well as with this specification. 
 
2.8.4 Inspections by OH&S Representative’s and other Appointees 
 
OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their 
foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their 
appointments e.g. vehicle, plant and machinery drivers, operators and users must conduct daily inspections before 
start-up. 
 
2.8.5 Recording and Review of Inspection Results 
 
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee meetings, 
endorsed by the chairman of the meeting and placed on the OH&S File. 
 
2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 
 
The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and 
non-employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, 
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hospital or clinic. The results of the investigation shall be entered into an accident/incident register listed in 
paragraph 2.4.1. 
 
The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described 
in Section 24(1)(b) & (c) of the Act and keeping a record of the results of such investigations including the steps 
taken to prevent similar accidents in future. 
 
2.10 Reporting 
 
The principal contractor shall provide The Department of Roads and Transport with copies of all statutory reports 
required in terms of the Act within 7 days of the incident occurring. 
 
 
3.0 OPERATIONAL CONTROL 
 
3.1 Operational Procedures 
 
Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that 
will mitigate against the occurrence of an incident during the execution of each activity. This specification requires 
the principal contractor: 
- to be conversant with Regulations 8 to 29 (inclusive)  
- to comply with their provisions  
- to include them in his OH&S plan where relevant. 
 
3.2 Emergency Procedures 
 
Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor 
shall similarly identify and formulate emergency procedures in the event an incident does occur. The emergency 
procedures thus identified shall also be included in the principal contractor’s OH&S plan. 
 
3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 
 
The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, 
where impracticable, take steps to protect workers and make it possible for them to work safely and without risk to 
health under the hazardous conditions. 
 
Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt 
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered. 
 
Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and 
that allows them to work safely and without risk to health in the hazardous environment. 
 
It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees 
in the use of the equipment and ensures that the prescribed equipment is used by the employee/s. 
 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is 
impossible for an employee to use or wear prescribed protective equipment through health or any other reason, the 
employee cannot be allowed to continue working under the hazardous condition/s for which the equipment was 
prescribed but an alternative solution has to be found that may include relocating or discharging the employee. 
 
The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance 
to the wearing of PPE shall be discussed at the weekly inspection meetings. 
 
3.4 Other Regulations 
 
Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. 
Construction Regulation 22: Electrical Installations and Machinery on Construction Sites) the principal contractor 
shall be conversant with and shall comply with these regulations. 
 
3.5 Public Health & Safety (Section 9 of the OH&S Act) 
 
The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are 
made aware of the dangers likely to arise from said construction work as well as the precautionary measures to be 
observed to avoid or minimise those dangers. This includes: 
 
• Non- employees entering the site for whatever reason 
• The surrounding community 
• Passers-by to the site 
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4.0 PROJECT/SITE SPECIFIC REQUIREMENTS 
 
4.1 List of Risk Assessments 
 
• Clearing and Grubbing of the area/site 
• Site establishment including: 

- Office/s 
- Secure/safe storage for materials, plant and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

• Dealing with existing structures  
• Location of existing services 
• Installation and maintenance of temporary construction electrical supply, lighting and equipment 
• Adjacent land uses/surrounding property exposures 
• Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S 

of non-employees affected by his/her work activities.) 
• Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by 

dogs, bees, snakes, lightning etc. 
• Exposure to noise 
• Exposure to vibration 
• Protection against dehydration and heat exhaustion 
• Protection from wet and cold conditions 
• Dealing with HIV/Aids and other diseases 
• Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Circular saw 

• Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

• Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances  

• Loading and offloading of trucks 
• Aggregate/sand and other materials delivery 
• Manual and mechanical handling 
• Lifting and lowering operations 
• Driving and operation of construction vehicles and mobile plant including 

- Trenching machine 
- Excavator 
- Rollers 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Parking of vehicles and mobile plant 
- Towing of vehicles and mobile plant 

• Use and storage of flammable liquids and other hazardous substances 
• Layering and bedding 
• Installation of pipes in trenches 
• Pressure testing of pipelines 
• Backfilling of trenches 
• Protection against flooding 
• Gabion work 
• Use of explosives 
• Protection from overhead power lines 
• As discovered by the principal contractor’s hazard identification exercise 
• As discovered from any inspections and audits conducted by the client or by the principal contractor or any 

other contractor on site 
As discovered from any accident/incident investigation. 
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Information Only 
 
All data and descriptions contained in this section of the contract documents are given for information 
purposes only and cannot be interpreted as prescriptive despite the fact that the text may give the opposite 
perspective. If any conflict arises between the content of this section and other sections of the contract 
documents, the latter take precedence. 
 
MISCELLANEOUS 

 

The Project Specifications form an integral part of the Contract Documents and supplement the Standard 

Specifications. 

 

In the event of any discrepancy with a part or parts of the standard specifications, the schedule of rates or the 

drawings, the project specifications shall take precedence. 

 

The Standard Specifications which form part of this contract have been written to cover all phases of work 

normally required for road contracts and may therefore cover items not applicable to this particular contract. 

Tenderers shall take note of the revisions thereto contained in this volume. 

 

The following standard specifications will apply to this contract: 

 

- SABS 309 (SANS 309: 2004) 

- COLTO Standard Specifications for Road and Bridge Works for State Road Authorities, 1998 Edition. 

 
The supply and delivery include the application of diluted emulsion to designated roads.  The supplier will apply the 

emulsion according to the specifications given in this document.  In these specifications the terms "Contractor" and 

"Supplier" have the same meaning. 

 
C4.1 THE WORKS: DESCRIPTION AND EXECUTION 
 
  

(a) General 
 
This Contract is a period contract for crack sealing on Provincial roads in all five regions of Gauteng 
Province for a period of three years. 
 

•    The Contract is let on an as-and-when-required basis and will always be subject to 
the availability of sufficient funds by the Employer. 

 

•    The Contract is not based on estimated quantities as it is a period contract for work 
as- and-when required.  The Contract requires Tenders to be submitted on the basis 
of different Schedules of Prices and Rates.  These rates and prices shall be 
applicable irrespective of the actual quantities ordered. 

 

•   “As and when required” contracts will seize to exist after the contract period lapsed 
or if the contract value has been depleted.  The Employer has the right to determine 
the method in which the contract will seize to exist. 

 

•   The Bill of Quantities is divided in five (5) distinctive regions.  The tenderer is welcome to 
tender for all or anyone of these 5 regions.   

 

•   The employer reserves the right to award anyone or more of these 5 bills to a specific 
contractor.  The contractor will not be entitled to any additional remuneration other than 
the specific rates should any of the bills not be awarded to him. 

 
 

 

•   The Employer shall be entitled to terminate the Contract, at any time for the Employer’s 
convenience, by giving notice of such termination to the Contractor.  (See clause 15 of the 
General Conditions of Contract – 2010 and clause 16 for the Suspension and Termination 
by the Contractor). 

 

•   The contractor shall be liable for all claims that result during the execution of his 
work on site.  (see clause 17.1 of the FIDIC Condition of Contract for Construction, 
1999) 
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•   Proof of Evidence (POE) must be submitted with the invoice.  NO INVOICE WILL BE 
ACCEPTED BY THE PROJECT MANAGER IF ALL THE DOCUMENTS STIPULATED 
IN ANNEXURE A IS NOT FULLY COMPLETED AND SUBMITTED WITH THE INVOICE.  
(Penalty clause will be implemented for non-conformance). 

 
(b) Site location 
 
The Contract has been subdivided into different bills - based on the following five administrative 
regions of the Department of Roads and Transport namely the Benoni, Bronkhorstspruit, 
Krugersdorp, Pretoria and Vereeniging Regions. 
 
The employer can only identify specific sites of roads once the Contract has commenced or during 
the currency of the contract.  No indication of the extent of the work, or whether work of a specific 
type or if any work will in actual fact be done in a specific region can be given.  
 

C4.2 DRAWINGS 
 
The only drawings issued as part of the tender documents are those included in the project document.  
Where it is deemed necessary for specific works, relevant drawings will be issued with the official 
order.  

 
 
C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES 
 
 The contractor shall make his own arrangements to provide suitable facilities for accommodating 

his employees.  Suitable and adequate sanitary and first-aid services as well as water shall be 
supplied and maintained for employees. 

 

No accommodation nor storage facilities shall be provided within the road reserve or Departmental 
camps unless written permission has been obtained timeously from the Engineer beforehand. 
Such permission shall be subject to such conditions as the Engineer deem appropriate under 
the circumstances.  Refusal by the Engineer to grant permission will not entitle the contractor to 
any additional remuneration nor an extension of time. 

 

The Contractor shall at his own cost make the necessary arrangements with landowners for 
temporary settlement on land outside the road reserve. 

 
The contractor shall at all times comply with the requirements or regulations of every statutory 
body that has jurisdiction pertaining to the temporary accommodation of his employees. 
 

On leaving the camp site the contractor shall ensure that the site has been cleared, all rubbish 

removed and the site re-instated as far as possible, all to the satisfaction of the relevant 

landowner  who shall attest to this in writing. 
 
C4.4 MANAGEMENT OF THE ENVIRONMENT 
  
 The contractor will be responsible for construction according to an environmental management plan 

in terms of Section C3 Scope of Works. 
 
 The contractor must take the utmost care to minimise the impact of his establishment and other 

construction activities on the environment and must adhere to the requirements as set out in Section 
C of the Scope of Works. Where the contractor fails to adhere to these requirements the specifications 
in Section C of the Scope of Works provide the methodology and cost liability of remedy. 

 
 
 
C4.5 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS 
 
 Refer to Section D of the Scope of Works for general requirements in terms of the OH&S 

requirements. 
 
 
C4.6 ACCOMMODATION OF TRAFFIC 

 

(a) All accommodation of traffic shall be done in accordance with the drawings and the SA 
Road Traffic Signs Manual, Vol 2, Chapter 13, June 1999 (The latter is obtainable from the 
Government Printer, Pretoria). 
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(b) The c ontractor shall take special precautions to ensure the safety of traffic on all roads 
that are affected by the works.  The c ontractor shall programme his work in such a way 
that no work will be done outside normal working hours as described in the Appendix to 
Tender.  Furthermore, the contractor shall adjust his work programme to ensure that the 
hazard posed to the travelling public by equipment and/or personnel working on the road 
during periods of reduced visibility or other unfavourable environmental or traffic conditions 
are limited as far as possible. 

 
The contractor's tendered rates shall include full compensation for all possible additional 
costs which may arise from the above and no claims for extra payment or for an 
extension of time due to inconvenience as a result of the prescribed process will be 
considered. 

 
(c) The travelling public shall have the right of way on public roads. The contractor shall make 

use of approved methods to control the utilisation of his equipment and vehicles so as to 
limit the hazard that they constitute on the road. 

 

(d) Failure to maintain temporary traffic control devices in a good condition in accordance with 
the drawings shall constitute sufficient reason for the engineer or engineer’s 
representative to temporarily stop the execution of the works until tile traffic control 
devices have been repaired to his satisfaction.  In all such cases the contractor will not 
be entitled to any additional remuneration, nor to an extension of time.  The contractor 
will also not be entitled to additional remuneration should signs need replacement as the 
result of their deterioration to an unacceptable level. 

 

(e) The contractor shall be liable for all claims and/or damage that result from negligence with 
regard to the accommodation of traffic and indemnifies the employer against liability for any 
such claims. 

 

(f)  The contractor shall take special precautions to safeguard road studs from over 
spraying. Should this happen the contractor shall clean the road studs within 24 hours of 
such occurrence to ensure that the functionality of road studs is restored prior to the 
spraying operation.  Should the contractor delay in the cleaning of  these road studs the 
engineer retains the right to temporarily stop the execution of the works until cleaning has 
been completed.   

 
 
 
 
 
C4.7 SECURITY 
 

The c ontractor shall be responsible for the security of his personnel and equipment on and 
around the site of the works and for the security of his camp.  No claims in this regard will be 
considered. 

 
 
C4.8 RESPONSIBILITIES OF THE ENGINEER AND ENGINEER’S REPRESENTATIVE 
 

Notwithstanding anything else indicated in the contract, the engineer or engineer’s representative 
shall be responsible for the following: 
 
(i) Indicating the scope of work prior to a work order being issued and/or revising the scope in 

case of imminent over-expenditure on a particular order. 
 
(ii) Agreeing on the classification of the Works 

 
(iii) Unambiguous indication of the beginning and end of each individual no-overtaking or no-

crossing line markings. 
 

(iv) Agreeing with the quantities to be invoiced by the contractor. 
 

(v) Acceptance quality control of finished work, at the completion of the work and at different 
identified points during the functional performance guarantee period. 

 
(vi) Supplying a site instruction book for the issuing of site instructions and/or the recording of 

daily conditions. 
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C4.9  QUALITY CONTROL 
 

The contractor shall be responsible for all routine tests to monitor the quality of his work and the 
materials used in the installation of guardrail  process.  This monitoring shall be in accordance 
with the approved quality plan.  The cost of this monitoring shall be included in the rates tendered 
for the instal lat ion of different g u a r d r a i l s . 
 
   SABS (SANS) certificates must be submitted with each new batch of bitumen 
emulsion delivered. 

 
C4.10  DISPUTE RESOLUTION 

 
The contractor shall have the right by written notice to the engineer, to require him to consider any 
disagreement raised with the e ngineer or engineer's representative.  All disputes shall be settled 
in accordance with the Conditions of Contract. 
 
 

C4.11  CLAIMS PROCEDURE 

  

Any claim by the contractor shall be submitted to the engineer and be considered in accordance 

with the procedure detailed in the Conditions of Contract. 

 

Unless the contractor was not or could not reasonably have been aware of facts that would 

form the basis of a claim, no claims shall be considered by the engineer if received later than 

the final invoice by the contractor for payment of the works pertaining to the same order as that 

which forms the subject of the claim. 
 

 
 
 
 
 
 
C4.12 ENVIRONMENTAL REQUIREMENTS 
 

The contractor shall take every precaution to avoid unnecessary damage to grass and shrubs 

within the road reserve.  Any damage caused is to be repaired at the Contractor's expense. 
 
Stockpiling of materials within the road reserve will not be permitted without the prior written consent 

of the engineer.  Material shall only be spoiled or stockpiled at sites that have been approved by the 

engineer.  These sites shall be cleaned and repaired at the end of the Contract. 
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ANNEXURE A 
 

 
DRT 02/04/2024 

 

  
PAYMENT CHECKLIST PREPARED BY CONTRACTOR:  ................................................................................. 
 

NO DESCRIPTION YES NO 

 

1 Original Invoice    

 

2 Copy of the Approved BOQ   

 

3 Copy of Tax Clearance Certificate   

 

4 Completed EPWP    :     Templates   

                                    :     Contracts of Employment   

                                    :     ID Copies   

                                    :     Attendance Registers   

                                     :     Proof of Payments of  employees   

 

5 BBBEE Certificate (copy)   

 

6 Before and After Photo’s of the roads   

 

7 Control Sheet  (Works programme)   

 

IMPORTANT: 
 

• Please note that if any of the above criteria is not met,  the Invoice will not be accepted for payment.  Non compliance will delay the payment and penalties will be instituted as 

stated in the contract document. 

 
 
PREPARED BY 
CONTRACTOR 
: 

 DATE:  SIGNATURE:  

 
 
 

 


