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Contract No: 3R-33163

WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in
SIWENI AREA, WARD 1 - OUTER WEST

Estimated CIDB: Grade: 6 Class: CE

Contract Title:

CLARIFICATION MEETING AND QUERIES

Queries

Clarification Meeting: Compulsory Clarification Meeting. Questions and answers from the
clarification meeting will be consolidated and posted on
eTenders/Municipal website for the benefit of all tenderers by 12 March
2026.

Meeting Location: A COMPULSORY clarification meeting will occur as detailed below:
Date, Time: Meeting Point: Roads Provision Department office, at the corner of
Hospital Road and Delamore Road, Outer West, Hillcrest.
On the 26 February 2026 at 10:00 am
Attendees should meet at the designated location and then proceed
collectively to TRK 93328 for the site visit and discussion. No formal
meeting will be held at the office; all discussions will occur on-site.

can be addressed to: Name: Mpume Nyanisa

The Employer’s Agent’s: Tel: (031) 765 3984

Representative: eMail: mpume.nyanisa@durban.gov.za
SSS - Lindo Dlamini Tel: (031) 322 7133;
eMail: supplier.selfservice@durban.gov.za

TENDER SUBMISSION

The Tender Offer (hard copy) shall be delivered to:

Delivery location: The Tender Box in the foyer of the Municipal Building,
166 KE Masinga Road, Durban

An electronic submission is also to be made via the eThekwini
Municipality JDE System (SSS Module) (see Tender Data: C.2.13).

JDE Queries Lindo Dlamini: Tel: 031-322-7133/ 031-322-7153
Contact: Email: supplier.selfservice@durban.gov.za
Closing Date/ Time: Friday, 20 March 2026 at 11h00

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid

Issued by:
ETHEKWINI MUNICIPALITY

FOR OFFICIAL USE ONLY

Tenderer Name: VAT Registered: Yes No
Price (excl) VAT Price (incl)

Submitted: R R R

Corrected: R R R
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PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited for the works to upgrade of TRK 93328 (MAPHANGA ROAD) in Siweni Area, Ward
01. The contract entails the upgrading of existing gravel road to an 150mm reinforced concrete road and
construction of a double barrel in-situ culvert.

. o Tender
Subject Description
Data
Employer The Employer is the eThekwini Municipality as represented by: C.l1i1a
Deputy Head: ROADS PROVISION
Tender Documentation is to be downloaded from the National Treasury’s eTenders C.1.2

Documents website or the eThekwini Municipality Website:
e https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading C.2.1.2
designation of 6 CE (or higher).

Clarification A COMPULSORY clarification meeting will occur as detailed below: c.2.7
Meeting Meeting Point: Roads Provision Department office, at the corner of

Hospital Road and Delamore Road, Outer West, Hillcrest.

On the 26 February 2026 at 10:00 am

Attendees should meet at the designated location and then proceed

collectively to TRK 93328 for the site visit and discussion. No formal

meeting will be held at the office; all discussions will occur on-site.

Seek Clarification Queries relating to these documents are to be addressed to the Employer’s C.l4
Agent’s Representative whose contact details are:
Name: Mpume Nyanisa
Tel: (031) 765 3984
eMail: mpume.nyanisa@durban.gov.za
SSS - Lindo Dlamini Tel: (031) 322 7133;
eMail: supplier.selfservice@durban.gov.za

Submitting a The Tender Offer (hard copy) shall be delivered to: Cc.2.13

Tender Offer The Tender Box in the foyer of the Municipal Building, 166 KE Masinga

Road, Durban

An electronic submission, via the eThekwini Municipality JDE System
(SSS Module), is also to be made. Refer to Part T1.1.2 and Tender Data:
C.2.13. Notwithstanding the electronic submission, a tender offer will only
be deemed valid if the “hard copy” submission has been made.

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic C.2.15
submission completed, both on or before Friday, 20 March 2026, at or before
11h00.
Evaluation of The 80/20 Price Preference Point System, as specified in the SCM Policy: C.3.11
Tender Offers Section 52: Preferential Procurement will be applied in the evaluation of

tenders. Tender Data: C.3.11: Evaluation of Tender Offers details the
awarding of Preference Points, and other related evaluation requirements.

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data

CIDB B.U.l.L.D. Programme Standards

CIDB Standard for Indirect Targeting for Enterprise Development

through Construction Works Contracts Not Applicable

CIDB Standard for Developing Skills Not Applicable
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through Infrastructure Contracts

T1.1.2: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM

This Part (T1.1.2) is for information purposes only. Compliance requirements are stated in Part T1.2: Tender Data.

1)

2)

3)

4)

5)

6)

7

General

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be
submitted using the JDE System. This JDE System will be used for:

Viewing of available (open) Tenders,

Downloading procurement documentation for Tenders,

Uploading completed and signed Tender documentation,

Completion and submission of Tenders electronically,

Viewing the Tender opening schedule.

Registrations
To be granted access to the JDE System prospective service providers must be registered on the

National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal,
and the eThekwini Municipality JDE System.
National Treasury: Central Supplier Database
e Registration can be made on https://secure.csd.gov.za .
e Service Providers will be issued a “MAAA” number when registered.
eThekwini Municipality Supplier Portal
¢ Registration can be made on https://www.durban.gov.za by following these links:
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database.
eThekwini Municipality JDE System
e Service providers requiring access must send an email to supplier.selfservice@durban.gov.za
A copy of the Director’s ID is required:
¢ On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate
will respond with the login credentials and a link to the JDE System.

Assistance with using the JDE System
The following P&SCM Official(s) can be contacted in connection with any queries regarding the use of
the JDE System: Lindo Dlamini Tel: 031 322 7153 or 031 322 7133

Email: supplier.selfservice@durban.gov.za

Viewing of available tenders

By following link https://rfq.durban.gov.zal/jde/E1Menu.maf prospective Service Providers will be able to
view available (open) Tender opportunities without signing into the system. However, Service Providers
will not be able to respond to a Tender without being signed into the system using a JDE User ID and
Password.

Tender documentation
By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders,

prospective Service Providers will be able to download the relevant Tender documentation.

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX,
and will include any drawings and other information (if applicable). Referred to or included in the
documentation are the Standard Conditions of Tender (and associated Tender Data), and the
Conditions of Contract (and associated Contract Data) which will govern the tendering and contract
processes respectively.

Submission of tender offers
Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements.

Tender Offers are to be delivered, in “hard copy” format, to the Delivery Location as stated in the Tender
Data. In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY
(uploaded) on the eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module).
Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard copy”
submission has been made. The “hard copy” submission will be deemed to be the ruling version.
Bidders are responsible for resolving all access rights and submission queries on the JDE System before
the tender closing date/ time, as stated in the Tender Data: C.2.15.

Viewing the Tender opening schedule
Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
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https://www.durban.gov.za/pages/business/publication-of-received-bids

T1.1.3: NOTES TO TENDERERS

These “Notes to Tenderers” are intended to provide guidance to Tenderers

regarding tendering obligations and requirements.

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2.

eThekwini Supply Chain Management Policy (SCMP)

The requirements as stated in the Employer’'s SCM Policy include, but are not limited to, the following:

1)

2)

3)

4)

5)

Section 14(4): ETM Supplier Database

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to
be registered on the eThekwini Municipality’s Vendor Portal.

In the event of the Tenderer not being reqgistered on the eThekwini Municipality’s Supplier Portal, the
Tenderer must register on the internet at www.durban.gov.za by following these links:

» Business

» Supply Chain Management (SCM)

» Accredited Supplier and Contractor's Database.

The following is to be noted:

e The information for registration as in the possession of the eThekwini Municipality will apply.

e |tis the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct.
e Tenderers are to register prior to the submission of tenders.

Section 20(1)(d)(i): Audited Financial Statements

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10
million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by
Organs of State in the past 5 years.

Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during
the past 5 years, including particulars of any material non-compliance or dispute concerning the
execution of the contracts. Tenderers are referred to Returnable Form: MBD 5

Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes
(Fees)

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have
no undisputed commitments for municipal services towards any municipality. Prior to an award, a
Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect
to municipal services and has formalised an agreement with the respective municipality to offset the
arrears, the agreement must be in place at time of tender closing.

Section 21.2: Tender Validity

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period
unless the Municipality is notified, in writing, of anything to the contrary.
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6)

7

8)

CIDB

Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at
tender closing, and before final award.

The Tenderer’'s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD).
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire.

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly
reflects the status of the tendering entity.

Section 28(2)(f), and 52.5.13: Joint Ventures (JV)
Each party of a JV must submit separate Tax Compliance Status PINSs.

Also, and unless otherwise stated, the requirements for a single entity submission in terms of
documentation requirements, will apply to each member of a JV making a submission.

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should
they be successful in being recommended for the award of this tender, Tenderers are referred to
Returnable Form: Joint Venture Agreements.

Section 49.1.2: Complaints and Objections (Appeals)

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the
Municipality. Proof of the payment of the Fee must be attached to the Complaint.

Requlation 25(8)

9)

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply.

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging
(PE) Status”.

Part T1: Tendering Procedures Page 5 Document Version 01/07/2025



WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST

Contract No: 3R-33163

T1.21

C1

C.1l1

Cl1ia

C.1.1.2

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No
42622, Board Notice 423 of 8 August 2019, as duplicated below.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Annex C

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a
tender offer shall comply with these conditions
of tender. In their dealings with each other,
they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and
transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The employer and the tenderer and all their
agents and employees involved in the tender
process shall avoid conflicts of interest and
where a conflict of interest is perceived or
known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers
shall declare any potential conflict of interest in
their tender submissions. Employees, agents
and advisors of the employer shall declare any
conflict of interest to whoever is responsible for
overseeing the procurement process at the
start of any deliberations relating to the
procurement process or as soon as they
become aware of such conflict and abstain from
any decisions where such conflict exists or
recuse themselves from the procurement
process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles
which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her
position even if no improper acts result.

C113

C.1.2

C.1.3

C.131

C.1.3.2

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family
interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek, and a tenderer
shall not submit a tender, without having a firm
intention and the capacity to proceed with the
contract.

Tender Documents

The documents issued by the employer for the
purpose of a tender offer are listed in the
Tender Data.

Interpretation

The Tender Data and additional requirements
contained in the tender schedules that are
included in the returnable documents are
deemed to be part of these conditions of
tender.

These conditions of tender, the Tender Data
and tender schedules which are required for
tender evaluation purposes, shall form part of
any contract arising from the invitation to
tender.
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C.133

C.l.4

C.15

C.151

For the purposes of these conditions of tender,

the following definitions apply:

a) conflict of interest means any situation in
which:

i) someone in a position of trust has
competing professional or personal
interests which make it difficult to fulfil
his or her duties impartially;

ii) an individual or tenderer is in a position
to exploit a professional or official
capacity in some way for their personal
or corporate benefit; or

iii) incompatibility or contradictory
interests exist between an employee
and the tenderer who employs that
employee.

b) comparative offer means the price after the
factors of a non-firm price and all
unconditional discounts it can be utilised to
have been taken into consideration;

c) corrupt practice means the offering, giving,
receiving or soliciting of anything of value to
influence the action of the employer or his
staff or agents in the tender process;

d) fraudulent practice means the
misrepresentation of the facts in order to
influence the tender process or the award
of a contract arising from a tender offer to
the detriment of the employer, including
collusive practices intended to establish
prices at artificial levels;

Communication and employer’s agent

Each communication between the employer
and a tenderer shall be to or from the
employer's agent only, and in a form that can
be readily read, copied and recorded.
Communications shall be in the English
language. The employer shall not take any
responsibility for non-receipt of
communications from or by a tenderer. The
name and contact details of the employer’s
agent are stated in the Tender Data.

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the
tender, cancel a tender if-

a) due to changed circumstances, there is no
longer a need for the engineering and
construction works specified in the
invitation;

b) funds are no longer available to cover the
total envisaged expenditure;

C.1.5.2

C.1.53

C.1.6

C.16.1

C.1.6.2

C.l6.2.1

c) no acceptable tenders are received;
d) there is a material irregularity in the tender
process.

The decision to cancel a tender invitation must
be published in the same manner in which the
original tender invitation was advertised.

An employer may only with the prior approval
of the relevant treasury cancel a tender
invitation for the second time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a
contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the
highest ranked or the tenderer scoring the
highest number of tender evaluation points, as
relevant, based on the tender submissions that
are received at the closing time for tenders.

Competitive negotiation procedure

Where the Tender Data require that the
competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in
response to the proposed contract in the first
round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall
announce only the names of the tenderers who
make a submission. The requirements of C.8
relating to the material deviations or
qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum

of not less than three responsive tenderers that
are highest ranked in terms of the evaluation
criteria stated in the Tender Data shall be
invited to enter into competitive negotiations
based on the principle of equal treatment,
keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified,
specified and fine-tuned in order to improve a
tenderer’s competitive position provided that
such clarification, specification, fine-tuning or
additional information does not alter any
fundamental aspects of the offers or impose
substantial new requirements which restrict or
distort competition or have a discriminatory
effect.

Part T1: Tendering Procedures

Page 7

Document Version 01/07/2025


http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality

WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST

Contract No: 3R-33163

C.1.6.2.3

C.l16.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.1.6.3.2.1

C.1.6.3.2.2

C.2

c.21

C.2.11

C.21.2

At the conclusion of each round of negotiations,
tenderers shall be invited by the employer to
revise their tender offer based on the same
evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when
they are to submit their best and final offer.

The contract shall be awarded in accordance
with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their
best and final offer.

Proposal procedure using the two stage-
system

Option 1

Tenderers shall in the first stage submit
technical proposals and, if required, cost
parameters around which a contract may be
negotiated. The employer shall evaluate each
responsive submission in terms of the method
of evaluation stated in the Tender Data, and in
the second stage negotiate a contract with the
tenderer scoring the highest number of
evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only
technical proposals. The employer shall invite
all responsive tenderers to submit tender offers
in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders
received during the second stage, in terms of
the method of evaluation stated in the Tender
Data, and award the contract in terms of these
conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer
satisfies the criteria stated in the Tender Data
and the tenderer, or any of his principals, is not
under any restriction to do business with
employer.

Notify the employer of any proposed material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used by the employer as the
basis in a prior process to invite the tenderer to

C.2.2

C.2.21

C.2.2.2

C.23

C.2.4

C.25

C.2.6

C.2.7

submit a tender offer and obtain the
employer’s written approval to do so prior to
the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the
Tender Data, the employer will not
compensate the tenderer for any costs incurred
in the preparation and submission of a tender
offer, including the costs of any testing
necessary to demonstrate that aspects of the
offer complies with requirements.

The cost of the tender documents charged by
the employer shall be limited to the actual cost
incurred by the employer for printing the
documents. Employers must attempt to make
available the tender documents on its website
so as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for
completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in
connection with the tender. Use and copy the
documents issued by the employer only for the
purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender
offer, copies of the latest versions of standards,
specifications, conditions of contract and other
publications, which are not attached but which
are incorporated into the tender documents by
reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender
documents, which the employer may issue, and
if necessary apply for an extension to the
closing time stated in the Tender Data, in order
to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting
at which tenderers may familiarize themselves
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c.2.8

c.2.9

C.2.10

C.2.10.1

C.2.10.2

C.2.10.3

c.2.10.4

c.2.11

with aspects of the proposed work, services or
supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

Seek clarification

Request clarification of the tender documents,
if necessary, by notifying the employer at least
five (5) working days before the closing time
stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be
provided by the employer (if any) might not be
for the full cover required in terms of the
conditions of contract identified in the Contract
Data. The tenderer is advised to seek qualified
advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered
total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such
duties, taxes and levies being those applicable
fourteen (14) days before the closing time
stated in the Tender Data.

Show VAT payable by the employer separately
as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the
duration of the contract and not subject to
adjustment except as provided for in the
conditions of contract identified in the Contract
Data.

State the rates and prices in Rand unless
instructed otherwise in the Tender Data. The
conditions of contract identified in the Contract
Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the
tender documents, except to comply with
instructions issued by the employer, or
necessary to correct errors made by the
tenderer. All signatories to the tender offer
shall initial all such alterations.

C.2.12

C.2121

C.2.12.2

C.2.12.3

C.2.13

C.2.13.1

C.2.13.2

C.2.13.3

C.2.134

C.2.13.5

Alternative tender offers

Unless otherwise stated in the Tender Data,
submit alternative tender offers only if a main
tender offer, strictly in accordance with all the
requirements of the tender documents, is also
submitted as well as a schedule that compares
the requirements of the tender documents
with the alternative requirements that are
proposed.

Accept that an alternative tender offer must be
based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the
employer.

An alternative tender offer must only be
considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single
tendering entity or as a member in a joint
venture to provide the whole of the works
identified in the Contract Data and described
in the scope of works, unless stated otherwise
in the Tender Data.

Return all returnable documents to the
employer after completing them in their
entirety, either electronically (if they were
issued in electronic format) or by writing legibly
in non-erasable ink.

Submit the parts of the tender offer
communicated on paper as an original plus the
number of copies stated in the Tender Data,

with  an  English translation of any
documentation in a language other than
English, and the parts communicated

electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender
offer where required in terms of the Tender
Data. The employer will hold all authorized
signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract
as joint ventures shall state which of the
signatories is the lead partner whom the
employer shall hold liable for the purpose of
the tender offer.

Seal the original and each copy of the tender
offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each
package shall state on the outside the
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C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

C.2.16

employer's address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in
terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data
in an envelope marked “financial proposal” and
place the remaining returnable documents in
an envelope marked “technical proposal”. Each
envelope shall state on the outside the
employer’s address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Seal the original tender offer and copy
packages together in an outer package that
states on the outside only the employer's
address and identification details as stated in
the Tender Data.

Accept that the employer will not assume any
responsibility for the misplacement or
premature opening of the tender offer if the
outer package is not sealed and marked as
stated.

Accept that tender offers submitted by
facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the
Tender Data.

Information and data to be completed in all
respects

Accept that tender offers, which do not provide
all the data or information requested
completely and in the form required, may be
regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender
offer at the address specified in the Tender
Data not later than the closing time stated in
the Tender Data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing
time stated in the Tender Data for any reason,
the requirements of these conditions of tender
apply equally to the extended deadline.

Tender offer validity

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

C.2.18

C.2.18.1

Hold the tender offer(s) valid for acceptance by
the employer at any time during the validity
period stated in the Tender Data after the
closing time stated in the Tender Data.

If requested by the employer, consider
extending the validity period stated in the
Tender Data for an agreed additional period
with or without any conditions attached to such
extension.

Accept that a tender submission that has been
submitted to the employer may only be
withdrawn or substituted by giving the
employer’s agent written notice before the
closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period
stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the
right to review the price based on Consumer
Price Index (CPI).

Where a tender submission is to be
substituted, a tenderer must submit a
substitute tender in accordance with the
requirements of C.2.13 with the packages
clearly marked as “SUBSTITUTE”.

Clarification of tender offer after submission

Provide clarification of a tender offer in
response to a request to do so from the
employer during the evaluation of tender
offers. This may include providing a breakdown
of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or
item prices (or both). No change in the
competitive position of tenderers or substance
of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation
of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other material

Provide, on request by the employer, any other
material that has a bearing on the tender offer,
the tenderer’s commercial position (including
notarized joint  venture agreements),
preferencing arrangements, or samples of
materials, considered necessary by the
employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be
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C.2.18.2

C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

c3

C3.1

C3.11

C3.1.2

provided, by the time for submission stated in
the employer’s request, the employer may
regard the tender offer as non-responsive.

Dispose of samples of materials provided for
evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to
premises for inspections, tests and analysis as
provided for in the Tender Data.

Submit securities, bonds and policies

If requested, submit for the employer’s
acceptance before formation of the contract,
all securities, bonds, guarantees, policies and
certificates of insurance required in terms of
the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided
by the employer within the time available for
the employer to issue the contract.
Return of other tender documents

If so instructed by the employer, return all
retained tender documents within twenty-
eight (28) days after the expiry of the validity
period stated in the Tender Data.

Certificates

Include in the tender submission or provide the
employer with any certificates as stated in the
Tender Data.

The employer’s undertakings

Respond to requests from the tenderer

Unless otherwise stated in the Tender Data,
respond to a request for clarification received
up to five (5) working days before the tender
closing time stated in the Tender Data and
notify all tenderers who collected tender
documents.

Consider any request to make a material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous

C3.2

C33

C3.4

C34.1

C3.4.2

C3.43

procurement process and deny any such

request if as a consequence:

a) an individual firm, or a joint venture as a
whole, or any individual member of the
joint venture fails to meet any of the
collective or  individual qualifying
requirements;

b) the new partners to a joint venture were
not prequalified in the first instance, either
as individual firms or as another joint
venture; or

c) in the opinion of the Employer, acceptance
of the material change would compromise
the outcome of the prequalification
process.

Issue Addenda

If necessary, issue addenda that may amend or
amplify the tender documents to each
tenderer during the period from the date that
tender documents are available until three (3)
working days before the tender closing time
stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer
may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing
time stated in the Tender Data, unopened,
(unless it is necessary to open a tender
submission to obtain a forwarding address), to
the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be
followed, open valid tender submissions in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been
submitted will not be opened.

Announce at the meeting held immediately
after the opening of tender submissions, at a
venue indicated in the Tender Data, the name
of each tenderer whose tender offer is opened
and, where applicable, the total of his prices,
number of points claimed for its BBBEE status
level and time for completion for the main
tender offer only.

Make available the record outlined in C.3.4.2 to
all interested persons upon request.
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C.35

C3.5.1

C.3.5.2

C.3.6

C.3.7

Cc.3.8

c3.8.1

Two-envelope system

Where stated in the Tender Data that a two-
envelope system is to be followed, open only
the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data and announce the name of each
tenderer whose technical proposal is opened.

Evaluate functionality of the technical
proposals offered by tenderers, then advise
tenderers who remain in contention for the
award of the contract of the time and place
when the financial proposals will be opened.
Open only the financial proposals of tenderers,
who score in the functionality evaluation more
than the minimum number of points for
functionality stated in the Tender Data, and
announce the score obtained for the technical
proposals and the total price and any points
claimed on BBBEE status level. Return
unopened financial proposals to tenderers
whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other
person not officially concerned with such
processes, information relating to the
evaluation and comparison of tender offers,
the final evaluation price and
recommendations for the award of a contract,
until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort
by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer
(and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed

evaluation, whether each tender offer properly

received:

a) complies with the requirements of these
Conditions of Tender,

b) has been properly and fully completed and
signed, and

c) is responsive to the other requirements of
the tender documents.

C.3.8.2

C.3.9

C3.9.1

C.3.9.2

C3.93

C3.9.4

A responsive tender is one that conforms to all
the terms, conditions, and specifications of the
tender documents without material deviation
or qualification. A material deviation or
qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or
performance of the works, services or
supply identified in the Scope of Work,

b) significantly change the Employer's or the
tenderer's risks and responsibilities under
the contract, or

c) affect the competitive position of other
tenderers presenting responsive tenders, if
it were to be rectified.

Reject a non-responsive tender offer and not
allow it to be subsequently made responsive by
correction or withdrawal of the non-
conforming deviation or reservation.

Arithmetical errors, omissions and
discrepancies

Check responsive tenders for discrepancies
between amounts in words and amounts in
figures. Where there is a discrepancy between
the amounts in figures and the amount in
words, the amount in words shall govern.

Check the highest ranked tender or tenderer

with the highest number of tender evaluation

points after the evaluation of tender offers in

accordance with C.3.11 for:

a) the gross misplacement of the decimal
point in any unit rate;

b) omissions made in completing the pricing
schedule or bills of quantities; or

c) arithmetic errors in:

(i) line-item totals resulting from the
product of a unit rate and a quantity in
bills of quantities or schedules of prices;
or

(ii) the summation of the prices.

Notify the tenderer of all errors or omissions
that are identified in the tender offer and either
confirm the tender offer as tendered or accept
the corrected total of prices.

Where the tenderer elects to confirm the
tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules
apply and there is an error in the line-item
total resulting from the product of the unit
rate and the quantity, the line-item total
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C.3.10

C.3.11

shall govern and the rate shall be corrected.
Where there is an obviously gross
misplacement of the decimal point in the
unit rate, the line-item total as quoted shall
govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the
prices either as a result of other corrections
required by this checking process or in the
tenderer's addition of prices, the total of
the prices shall govern and the tenderer will
be asked to revise selected item prices (and
their rates if bills of quantities apply) to
achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any
matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize
the procurement processes, methods and
procedures from the time that tenders are
invited to the time that a contract is awarded.
They are generic in nature and are made
project specific through choices that are made
in developing the Tender Data associated with
a specific project.

Conditions of tender are by definition the
document that establishes a tenderer’s
obligations in submitting a tender and the
employer’s undertakings in soliciting and
evaluating tender offers. Such conditions
establish the rules from the time a tender is
advertised to the time that a contract is
awarded and require employers to conduct the
process of offer and acceptance in terms of a
set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

The system provides for appropriate levels of competition to ensure cost effective and best value
The processes, procedures and methods are standardized with sufficient flexibility to attain best
value outcomes in respect of guality, timing and price, and least resources to effectively manage

The only grounds for not awarding a contract to a tenderer whao satisfies all requirements are
and contral procurement processes.

Terms and conditions for performing the work do not unfairly prejudice the interests of the
restrictions from doing business with the employer, lack of capability or capacity, legal

The process of offer and acceptance is conducted impartially without bias, providing
impediments and conflicts of interest.

simultaneous and timely access to participating parties to the same information.

Qualitative interpretation of goal

parties.
outcomes.

requirements:
Requirement
Equitable
Transparent
Competitive
Cost effective

Fair

The activities associated with evaluating
tender offers are as follows:

a)
b)

g)
h)

Open and record tender offers received
Determine whether or not tender offers are
complete

Determine whether or not tender offers are
responsive

Evaluate tender offers

Determine if there are any grounds for
disqualification

Determine acceptability of preferred
tenderer

Prepare a tender evaluation report
Confirm the recommendation contained in
the tender evaluation report .
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C.3.11.1 General

C.3.12

C.3.13

The employer must appoint an evaluation
panel of not less than three persons conversant
with the proposed scope of works to evaluate
each responsive tender offer using the tender
evaluation methods and associated evaluation
criteria and weightings that are specified in the
Tender Data.

Insurance provided by the employer

If requested by the proposed successful
tenderer, submit for the tenderer's information
the policies and / or certificates of insurance
which the conditions of contract identified in
the Contract Data, require the employer to
provide.

Acceptance of tender offer

Accept the tender offer; if in the opinion of the
employer, it does not present any risk and only
if the tenderer:

a) is not under restrictions, or has principals
who are under restrictions, preventing
participating in the employer’s
procurement;

b) can, as necessary and in relation to the
proposed contract, demonstrate that he or
she possesses the professional and
technical qualifications, professional and
technical competence, financial resources,
equipment and other physical facilities,
managerial capability, reliability, experience
and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the
contract;

d) is not; insolvent, in receivership, under
Business Rescue as provided for in chapter
6 of the Companies Act No. 2008, bankrupt
or being wound up, has his/her affairs
administered by a court or a judicial officer,
has suspended his/her business activities or
is subject to legal proceedings in respect of
any of the foregoing;

e) complies with the legal requirements, if
any, stated in the Tender Data; and

f) is able, in the opinion of the employer, to
perform the contract free of conflicts of
interest.

C.3.14

C3.14.1

C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Prepare contract documents

If necessary, revise documents that shall form

part of the contract and that were issued by the

employer as part of the tender documents to

take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable
documents and

c) other revisions agreed between the
employer and the successful tenderer.

Complete the schedule of deviations attached
to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been
agreed or otherwise provided for in the
contract, arrange for both parties to complete
formalities for appointing the selected
adjudicator at the same time as the main
contract is signed.

Registration of the award

An employer must, within twenty-one (21)
working days from the date on which a
contractor's offer to perform a construction
works contract is accepted in writing by the
employer, register and publish the award on
the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number
of copies stated in the Tender Data of the
signed copy of the contract as soon as possible
after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to
tenderers for any action that is taken in
applying these conditions of tender but
withhold information which is not in the public
interest to be divulged, which is considered to
prejudice the legitimate commercial interests
of tenderers or might prejudice fair
competition between tenderers.
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T1.2.2 TENDER DATA

Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.

C.1: GENERAL

C.l1 The employer:

The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Head: ROADS PROVISION

C.1.2 Tender documents:

The Tender Documents issued by the Employer comprise:

1)
2)

3)
4)

5)

This procurement document.

The Conditions of Contract and associated Contract Data are identified in Section C1.2.1.

Tenderers/ Contractors are required to obtain their own copies.

The Specifications identified in Section C3.3.1. Tenderers/ Contractors are required to obtain

their own copies.

Drawings, if applicable, issued separately from this document, or bound in Section C3.4 (as

an Annexure).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the

following acts, regulations, and standards referred to in this document as they are essential for

the Tenderer to get acquainted with the basics of construction management, the implementation

of preferential construction procurement policies, and the participation of targeted enterprise

and labour.

e  The Employer’s Supply Chain Management Policy (as at advertising date).

e  The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

e  The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

e  SANS 1921:2004 — Construction and Management Requirements for Works Contract,
Parts 1-3.

e Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality Website at URL:

o https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement

C.l4 Communication and employer’s agent:

The Employer’s Agent is: The Employer’'s Agent’s Representative is:
Name: Sandile Khulu Name: Mpume Nyanisa

Tel: (031) 311 7628 Tel: (031) 765 3984
eMail:sandile.khulu@durban.gov.za eMail: mpume.nyanisa@durban.gov.za

SSS — Lindo Dlamini Tel: (031) 322 7133;
eMail: supplier.selfservice@durban.gov.za

The Tenderer’s contact details, as indicated on Returnable Document T2.2.1: Compulsory
Enterprise Questionnaire, shall be deemed as the only valid contact details for the Tenderer for
use in communications between the Employer’s Agent and the Tenderer during tender evaluation.
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C.16

Procurement procedures:

The following Sections of the Standard Conditions of Tender are not applicable to this tender:
e C.1.6.2: Competitive negotiation procedure, and
e C.1.6.3: Proposal procedure using the two-stage system.

C.2: TENDERER'S OBLIGATIONS

cz21

C211

Eligibility:

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a
joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that
tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed
not to be eligible.

Eligibility: General
A Tenderer will not be eligible to submit a tender if:

(@) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting, or
i) the Tenderer fails to have Returnable Document T2.2.2: Certificate of Attendance at
Clarification Meeting / Site Inspection signed by the Employer's Agent or their
representative.

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) and the eThekwini Municipality Supplier Portal. In the case of a
Joint Venture, this requirement will apply individually to each party in the Joint Venture.
Tenderers are to reference Returnable Document T2.2.1: Compulsory Enterprise
Questionnaire (section 1.5) and Returnable Document T2.2.12: “CSD Registration Report”.

(c) Inthe case of Joint Venture (JV) submissions, two or more JV entities have common directors/
shareholders or common entities tendering for the same works.

(d) The following documentation is to be completed in full, signed, and returned with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive:
¢ T2.2.1: Compulsory Enterprise Questionnaire.
¢ T2.2.5: MBD 4: Declaration of Interest.
¢ T2.2.6: MBD 5: Declaration for Procurement Above R10 Million.
¢ T2.2.8: MBD 8: Declaration of Bidder’'s Past SCM Practices.
¢ T2.2.9: MBD 9: Certificate of Independent Bid Determination.
® T2.2.10: Declaration of Municipal Fees

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the
tender submission. Failure to comply will result in the tender offer being deemed non-
responsive.

e T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory
Enterprise Questionnaire).

e T2.2.12: Central Supplier Database (CSD) Report.

e T2.2.13: CIDB Registration and Status.
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C.21.2

C.213

Eligibility: CIDB

Tenderers are to reference the provisions of Tender Data: C.2.23: Certificates and Returnable
Document: T2.2.13: Verification of CIDB Registration and Status with respect to CIDB
registration.

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B)
or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work,
are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(&) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing),

(b) The lead partner has a contractor grading designation in the CE class of construction work and
has a grading designation of not lower than one level below the required grading designation,
and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

Eligibility: Tenderer’s Experience

Tenderers are to complete and sign Returnable Form T2.2.16: Eligibility: Experience of
Tenderer.

Only those Tenderers that can demonstrate experience and submit the associated documentation/
information, in works of a similar nature, within the past 10 years, will be eligible to have their tenders
evaluated in terms of Clause C.3.11.

e Table 1: The Experience Requirement is specified on this table.

e Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers
are to note the exclusions (if any) stated on this table.

e Table 3: The Documentation/ Information that is required to be included in this submission is
specified on this table (which includes the Notes below the table).

e Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

e Guidance on the completion of the Experience Submission Form is provided on the first page
of Returnable Form T2.2.16.

Tenderers are to indicate the documentation that has been included in the tender submission, in
support of each experience submission, in the shaded column on Page 47-48.

Should there be insufficient evidence for verification of the information submitted for any specific
experience submission, that experience submission will be deemed invalid.

Table 1: Experience Requirement

A minimum of 3 contracts (i.e. Two (02) contracts for Road Construction with Ancillary works and one (01)
contract for Road related Structures), with works of a similar nature, within the past 10 years, each with a
value of 50% of the tender value submitted for this tender on the Form of Offer (C1.1.1).
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Table 2a: Works of a Similar Nature for 2 contracts

Provision of Roads and Ancillary Works

projects:

o new road construction

o road widening/upgrades

o provision of interim roadway related services
to informal settlements

access road upgrades
major parking areas

O O O O

intersection improvements
gravel to surfaced road upgrades

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of

e Each project must consist of at least two of the following elements:

o bulk earthworks o traffic calming measures

o roadway layer-works o retaining structures

o asphalt roadway surfacing o dealing with underground services
o kerbing / channelling (watermains, sewers, electricity,

o sidewalk / walkway construction communication infrastructure)

o stormwater drainage

e Projects that will be excluded are:

o the construction of gravel roads

o road rehabilitation projects o road maintenance projects

and

Table 2b: Works of a Similar Nature for 1 contract

Provision of Road-Related Structures

Reinforced concrete construction.

O O O O O

proprietary products.

Reinforced concrete pedestrian bridges.

o Structural steel pedestrian bridges.

o Reinforced and prestressed concrete pedestrian and road bridges.

o

Retaining walls (reinforced concrete, masonry, gabion, proprietary block systems etc).

Reinforced concrete repairs (spalling, member replacement, use of specialist products etc).
Structural steel construction and repairs and application of steel protection systems.
Specialist proprietary product repair systems or approved product applicator for specific specialist

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects:

Table 3: Documentation / Information Requirements

Works as Sub- Works as Main
Note: an “X” in this table indicates that the associated Contractor Contractor
documentation should be provided, if applicable. Current |Completed| Current |Completed

Contracts | Contracts | Contracts | Contracts

Proof of Sub-Contract Agreement

X X - -
See Note 1.
Letter of Award OR Form of Offer & Acceptance

- - X X
See Note 2.
Most recent Payment Certificate (with Quantities summary), X X
OR Invoice (with Quantities summary). See Note 3.
Final Payment Certificate (with Quantities summary), X X
OR Invoice (with Quantities summary). See Note 4.
Completion Certificate. X
See Note 5.
Scope of Work To be indicated on individual experience
See Note 6. submission form
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C.222

C.26

c.2.7

NOTES (for Table 3)

1. To include the names of the parties, the managing entity’s name, the effective dates, and the
signature(s) page, all pertaining to the agreement.

2. Issued by the Client / Employer.

3. Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR the
most recent submitted INVOICE. Whichever of these documents is submitted, a summary
breakdown of quantities is to accompany that document.

4. Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most
recent submitted INVOICE. Whichever of these documents is submitted, a summary breakdown
of quantities is to accompany that document.

5. Issued by the Client/ Employer.

6. If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried
out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract.
If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated.

The cost of the tender documents:
Replace this paragraph with the following:

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website
or the eThekwini Municipality’s Website.”

Acknowledge addenda:
Add the following paragraphs:

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2.
Tenderers are to ensure that this website is consulted for any published addenda pertaining to this
tender up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.

Failure of the Tenderer to comply with the requirements of the addenda WILL result in the tender
submission being made non-responsive.”

Clarification meeting:

A COMPULSORY clarification meeting will occur as detailed below:

Meeting Point: Roads Provision Department office, at the corner of Hospital Road and
Delamore Road, Outer West, Hillcrest.

On the 26 February 2026 at 10:00 am

Attendees should meet at the designated location and then proceed collectively to TRK
93328 for the site visit and discussion. No formal meeting will be held at the office; all
discussions will occur on-site.

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
the entity’s tender offer.
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C.2.10.2 Pricing the tender offer:

Cc.212

C.2.13

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT
Vendor (ie. not VAT registered).

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part
C1.1.1).

If the Tenderer is a Non-VAT Vendor, the Tenderer's Rates in the Bill of Quantities are to include
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise
duties.

Tenderers are to refer to Part C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing
the tender offer.

Alternative tender offers:
No alternative tender offers will be considered.
Submitting a tender offer:

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager,
marked with the identification details and be delivered to the delivery address, both as stated
below.

The Tender Offer (hard copy) is to be delivered to the following delivery address:
the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban

Identification details to be shown on the hard copy package are:

e Contract No. : 3R-33163

e Contract Title : WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI
AREA, WARD 1 - OUTER WEST

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini
Municipality JDE System (Supplier Self Service (SSS Module)). For information pertaining to the
JDE System, Tenderers are referred to Section T1.1.2.

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard
copy” submission has been made. The “hard copy” submission will be the governing submission.

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), isto
be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of
the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior
to scanning, as this could affect the scanning process.)

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to
a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The
PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS
Module). Tenderers are responsible for resolving all access rights and submission queries on the
JDE System before the tender closing date/ time (Tender Data: C.2.15).

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed
on or before the closing date/ time stated in the Tender Data: C.2.15.

The submission of Tender Offers via any means other than that stated above will not be accepted,
and those that are will be deemed invalid.
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C.2.15

C.2.16

C.2.23

Closing date and time:
The closing time is:

e Date : Friday, 20 March 2026
e Time : 11h00

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS
Module) are be completed prior to the Tender closing date and time as stated above. Any Tender
Offer submitted thereafter will not be considered.

Tender offer validity:
The Tender Offer validity period is 120 Days from the closing date for submission of tenders.

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve
(12) months after the expiry of the original validity period, unless the Municipality is notified in writing
of anything to the contrary by the tenderer.

Certificates:

Refer to Part T2.1: “List of Returnable Documents” for a listing of certificates that must be
provided with the tender. All certificates must be valid at the time of tender closing.

Tenderers are to include a printout of the required documents/ certificates at the back of their
tender submission.

1) SARS Tax Compliance Status — PIN Issued
Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire”
which requires the “SARS Tax Compliance Status — PIN Issued” to be included with this
returnable document.

2) Central Supplier Database (CSD)
Reference is to be made to Returnable Document “CSD Registration Report”.

The entities CSD Registration Report, obtained from the National Treasury Central Supplier
Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ).

The date of obtaining the CSD printout is to be indicated on the printout and should be on or after
the date of advertising of this tender.

3) CIDB Reqistration
Reference is to be made to Returnable Document “Verification of CIDB Registration and
Status”.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained
from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ).

The date of obtaining the CIDB printout(s) is to be indicated on the printout and should be on or
after the date of advertising of this tender. The Tenderer’s registration with the CIDB must be
reflected as “Active” as at the date of tender closing.

Failure to comply with the above will result in the tender offer being deemed non-responsive.

Should the Tenderer intend claiming Preferential Procurement Points (see Tender Data C.3.11:
“Evaluation of Tender Offers”) the following certificate is required for verification of claimed points.
Failure to submit this certificate will result in no Preferential Points being evaluated.
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4) B-BBEE Status Level of Contribution Certificate

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document
“MBD 6.1: Preference Points Claim”, should no B-BBEE Status Level of Contribution Certificate
be returned no points for Preferential Procurement will be deemed to have been claimed.

The Amended Construction Sector Code (Government Gazette N0.41287) is applicable to the
B-BBEE compliance measurement of all entities that fall within the Construction Sector. The
requirements for measurement and verification of entities are contained in the “Amended Code
Series CSCO000: Framework for Measuring Broad Based Black Economic Empowerment in the
Construction Sector”, as published in Notice 931 of 2017, Government Gazette N0.41287 of
01/12/2017.

An EME Contractor with a Total Annual Revenue of less than R3 million may present an affidavit
OR a certificate issued by the CIPC, OR an authorised B-BBEE verification certificate by a SANAS
accredited Verification Agency.

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be
accepted.

C.3: THE EMPLOYER'S UNDERTAKINGS

C311

C3.2

C34

C.3.9

ci31

Respond to requests from the tenderer:

Replace the words “five working days” with “three working days”.

Issue addenda:

Add the following paragraph:

“Addenda will be published on the eThekwini Municipality Website (refer to Tender Data: C.1.2).
Opening of Tender Submissions:

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders
will take place in the P&SCM Boardroom, 6% Floor, (Municipal Building), 166 KE Masinga Road,
Durban.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids

Arithmetical errors, omissions and discrepancies:
Add the following Clause:

“C.3.9.5 Reject atender offer if the Tenderer does not accept the correction of the arithmetical error
in the manner described in C.3.9.4.”

Evaluation of Tender Offers:
Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the
Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive.

Preference Point System
The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.
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The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.
80) will be according to that specified below.

Price Points

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 Procurement System or 90/10 Procurement System

P min

Ps = 80(1— Mj
P min

Ps = 90(1 _ MJ

Where: Ps = Points scored for comparative price of bid under consideration
Pt Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

Preference Points

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Basket of Preference Goals (SCM Policy Section 52.7)

The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply.
Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as
indicated in the table(s) below, according to the specified Goal/ Category Weightings.

e Ownership Goal
Goal Weighting: 100%

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to
be used in the determination of the Tenderer’s claim for Preference Points.

Ownership Categories |Criteria 80/20
Race: Black Equals 0% 0
Between 0% and 51% 6
Greater or equal to 51% and less than 100% 12
Equals 100% 15
Gender: Female Equals 0% 0
Between 0% and 51% 2
Greater or equal to 51% and less than 100% 4
Equals 100% 5
Maximum Ownership Goal Points: 20

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)

e Companies and Intellectual Property Commission registration document (CIPC)

e CSD report.

e B-BBEE Certificate of the tendering entity.

e Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by verification
agency accredited by the South African Accreditation System).

e Agreement for a Consortium, Joint Venture, or Trust.
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C.3.13 Acceptance of tender offer:

C.3.15

C.3.17

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender,
tender offers will only be accepted if:

@)

(b)

(©)

(d)

(e)

(®

The Tenderer's municipal rates and taxes are not in arears, or they have made arrangements
to meet outstanding municipal fee obligations.

The Tenderer's tax compliance status has been verified, or they have made arrangements to
meet outstanding tax obligations.

If applicable, the Tenderer is registered, and “Active”, with the Construction Industry
Development Board in an appropriate contractor grading designation.

The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender
Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a
person prohibited from doing business with the public sector.

The Tenderer has not:
i) Abused the Employer’'s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect.

The Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities
stipulated in the specification.

The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right
to award or not award the tender based on the municipalities available budget.

Complete adjudicator’s contract:

Refer to the Conditions of Contract and the Contract Data.

Copies of contract:

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).
Tenderers are referred to the requirements as stated in the Tender Data: C.2.13.
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T1.2.3

T1.23.1

T1.2.3.2

T1.2.3.3

ADDITIONAL CONDITIONS OF TENDER
Complaints and Objections (Appeals)
Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy.

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in
the implementation of the SCM System may lodge, within 14 days of naotification thereof, a written
objection against the decision. The objection with regard to the decision is to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN

4000

Any objection will only be processed upon receipt of a non-refundable administration fee of
R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection
will only be considered upon receipt of proof of payment of this fee which must be paid into the
following bank account as a real-time payment:

EThekwini Metropolitan Municipality
First National Bank (FNB)
Account Number: 631 6574 6331
Reference Number: 3R-33163

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(&) Who is in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies:
e Code of Conduct;
e The Use of CLOs and Local Labour.
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed and signed as required.

The Tenderer is required to complete and sign each and every Schedule and Form listed below to
the best of their ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer.

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESHIONNAIIE .........ceeiiiiiieiiiiiee i 27
T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection ....................... 28
T2.2.3 MBD 4: Declaration Of INtEreSt .........ccuviiiiiiiiieiiie e 29
T2.2.4 MBD 5: Declaration for Procurement Above R10 Million ..........cccccoviieiiiiieennnn 31
T2.2.5 Contracts Awarded by Organs of State in the past 5 years.........cccoecveeeiviieeennen 32
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7)................... 33
T2.2.8 MBD 8: Declaration of Bidder's Past SCM PractiCes ...........cccoevveiiniieiiniieeenn, 35
T2.2.9 MBD 9: Certificate of Independent Bid Determination ...............cccccevevevvveveninenen. 37
T2.2.10 Declaration of MUNICIPAl FEES ......ccciiiiiiiiiiiii e 39
T2.2.11 Contractor's Health and Safety Declaration .............ccccccevvveviiiiieee 40
T2.2.12 CSD RegiStration REPOIT.......ccoiuiiieiiiiiieiiiiee ettt 42
T2.2.13 CIDB Registration and Status ............ccccceveveiiiiiiiiieeee e 43
T2.2.14 Joint Venture Agreements (if applicable) ..o 44
T2.2.15 Record of Addenda to Tender DOCUMENTS...........cceiriiieeiiiiiee e 45
T2.2.16 EXPerience Of TENAEIEN ... ...coiiiiiii et 46

Contract Part: The Tenderer is required to complete following forms:

CL.1.1 FOrM Of Off@r .o e e e e e e 51
C1.2.2.2 Data to be Provided by CONracCtor...........ccuvveeiiiiiiiiiiiee e e e e e e e 54
Cc2.2 Bill Of QUANLITIES ..oiveei it e e e e e e e s e e e e e e e s e nnnneees 62

C1: Agreements and Contract Data Page 26 Document Version 01/07/2025



WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

T2.21 COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

12 Name of enterprise’s representative

1.3 Email address of representative

14 Contact numbers of representative Tel: Cell:

15 National Treasury Central Supplier Database

Registration number bl

1.6 VAT registration number, if any:

17  CIDB registration number, if any:

1.8 Department of Labour:
Registration number

1.9  Department of Labour:
Letter of Good Standing Certificate number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax
Compliance Status — PIN Issued” certificate.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7.

This is to certify that:

(entity name):

of (address):

was represented by the person(s) named below at the Clarification Meeting for Contract 3R-33163 held for
all Tenderers, the details of which are stated in the Tender Data: C.2.7.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: s NaME: o
SIgnature: ..o SIGNALUIE: o e e
Capacity: o CaAPACITY: et

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name: . M P.‘%!’“..?. _I\_I_yz_i_r)_l_s_e_l ..........................

SIgNAture: oo

DAt
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T2.2.3 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:
(i) any municipal council.
(i) any provincial legislature.
(iii) the national Assembly or the national Council of provinces.
(b) a member of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).
(e) a member of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

1 No bid will be accepted from persons in the service of the state®.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Name of enterprise

Name of enterprise’s representative

3.2 ID Number of enterprise’s representative

3.3 Position enterprise’s representative occupies in

the enterprise

3.4 Company Registration number

3.5 Tax Reference number

3.6 VAT registration number

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in
partnerships, their individual identity numbers and state employee numbers must be indicated in
paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise
must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES NO

C1: Agreements and Contract Data Page 29 Document Version 01/07/2025




WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

3.9 Have you been in the service of the state for the past twelve months? YES NO

If yes, FUrnish PartiCUIArs: ...ttt et s s re e en e

3.10 Do you have any relationship (family, friend, other) with persons in the service of the

state and who may be involved with the evaluation and or adjudication of this bid? YES NO
If yes, fUrnish PartiCUIArs: ..ot et e e es e b st st e

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, furnish partiCUlars: ...ttt e s e s

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or

. . YES NO

stakeholders in service of the state?
If yes, fUrnish PartiCUars: ...ttt et st r et st st na s e bens e

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,

YE N

principle shareholders or stakeholders in service of the state? > 0
If yes, fUrnish PartiCUIArs: ...ttt et st et r et et st s et ensens

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, FUrnisSh PartiCUIArs: ...ttt et st e r s ee et st st s b ensens

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.4 MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire.

Circle Applicable

1.0 Areyou by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the date of

establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which YES NO
payment is overdue for more than 30 days?

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which

payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution YES NO
of such contract?

3.1 If YES, provide particulars.

SEE Returnable Document T2.2.5

4.0 Willany portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality / municipal entity is YES NO
expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

If required by 1.1 above, Tenderers are to include, at the back of their tender submission, a printout
of their audited annual financial statements.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government
or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or
dispute concerning the execution of such contract.

Material non-
compliance or
dispute (Yes or No)

Date
Completed
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Contract
Number

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.6

1.0

1.1

1.2

1.3

2.0

2.1

2.2

2.3

2.4

2.5

2.6

3.0

MBD 6.1: PREFERENCE POINTS CLAIM (SCMP 52.7: Basket of Preference Goals)

This form serves as a claim form for preference points according to The Basket of Preference Goals.
Reference is to be made to the Tender Data: C.3.11.

GENERAL CONDITIONS

The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data:
C.3.11.

Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the
requirements in the Tender Data for claiming specific goal preference points, will be interpreted that
Preference Points for Specific Goals are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be recommended for the award of the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts.

Points scored will be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest
score for functionality.

Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 Procurement System or 90/10 Procurement System
Pt — P min Pt — Pmin
Ps=80|1-——— Ps=90|1- ——
P min P min
Where: Ps = Points scored for comparative price of bid under consideration

Pt Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS
4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below,
as supported by proof/ documentation specified in the Tender Data.

80/20 Preference Points System Maximum Tenderer’s
The Specific Goals to be allocated points in terms of this tender: Number of Number of points
points CLAIMED
ALLOCATED
Ownership Goal: Race (black) 15
Ownership Goal: Gender (female) 5
Total CLAIMED Points (maximum 20) 20
5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION
5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM

Policy: Section 52.9.

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in
support of their Preference Goal claims.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0

2.0

3.0

4.0

4.1

4.2

4.3

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in
relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating

of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questions must be completed and submitted with the bid.

Circle Applicable

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.
4.2.1 If YES, provide particulars.
Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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4.4  Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.29 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids?! invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during
the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be
completed and submitted with the bid.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid for: Contract 3R-33163
WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect.

I CEILITY, ON DENAIT OF: ..ot e te st e te e teeteeteeteete st e euesasesessaebesaeb et aebaes et aesses bt besaesbesbessenbessennnsennnenn

that:

(continued on next page)
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1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine

the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation.
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience.
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement, or arrangement with any competitor. However, communication between partners in a joint venture
or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices.
(b) geographical area where product or service will be rendered (market allocation).
(c) methods, factors or formulas used to calculate prices.
(d) the intention or decision to submit or not to submit, a bid.
(e) the submission of a bid which does not meet the specifications and conditions of the bid.
(f)  bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 DECLARATION OF MUNICIPAL FEES

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a).

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that
the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1

(a)
(b)

(c)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes No

From my own resources still to be appointed or trained until competency is achieved, as v N
es o

detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in - o
es o

4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 CSD REGISTRATION REPORT

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23.

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National
Treasury Central Supplier Database (CSD) as a service provider.

The date of obtaining the printout is to be printed on the printout.

CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

Report Date:

CENTRAL SUPPLIER
DATABASE

FOR GOVERNMENT

Report Ran By:

E—

CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date

Legal name Created by

Trading name Created date
Identification type Edit by

Government breakdown Edit date

Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC

registration number

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration
Report.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:

C1: Agreements and Contract Data Page 42 Document Version 01/07/2025


https://secure.csd.gov.za/Account/Login

WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

T2.2.13 CIDB REGISTRATION AND STATUS

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c).

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

The required class of construction work is specified in the Tender Data: C.2.1.2.

The date of obtaining the printout is to be printed on the printout.

CIDB Registrations can be obtained from the CIDB website at:

https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button. Note:
the printout may contain more than one page.

4Hkcidb

Construction Industry Development Board

Contractor Details

CRS Number Enterprise Status
Contractor Name * Type of Enterprise
Trading Name
Current Contractor Grading Designation Expiry Date
Contractor Grades

Approved Grade Class of Work Type Active From

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration
and Status.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.14 JOINT VENTURES AGREEMENTS

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of
Attorney Agreements are to be attached here.

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed
by all parties to the proposed Joint Venture.

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1.

INTENT TO FORM A JOINT VENTURE

Should our submission for CONTRACT: 3R-33163 be successful, a Joint Venture will be established by the parties as
listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit
of the Members.

Proposed Joint Venture

Joint Venture Title (name):

Represented by (name): Tel:

Lead Partner/ Member 1

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 2

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 3

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:
Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied
with in full.
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS

Reference is to be made to the Tender Data: C.2.6.

I / We confirm that the following communications received from the Employer or his representative before the date of

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer.

ADD.No DATE TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER

Reference is to be made to the Tender Data: C.2.1.3.

Only those Tenderers that can demonstrate experience and submit the associated documentation/ information,
in works of a similar nature, within the past 10 years, will be eligible to have their tenders evaluated in terms
of Tender Data: C.3.11.

The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”.

The experience is to be “Similar in Nature” to that specified on the tables (Table 2a and 2b). Tenderers
are to note the exclusions (if any) stated on this table.

The Documentation/ Information that is required is specified on Table 3: “Documentation/ Information
Requirements” (which includes the Notes below the table).

Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the
requirements as stated in the Tender Data: C.2.1.3.

Guidance to Tenderers: Experience Submission Form

Client / Employer Details

Provide details for whom the works were carried out (works owner).

Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor)
is required to be provided.

The contact details may be used by the Employer to verify the information, pertaining to the experience
submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor
fail (for whatever reason), that specific experience submission may be considered invalid.

Contract Details

Provide the Contract Reference Number and Contract Title.

Indicate if this contract has been completed or is still in progress.

Provide Contract Dates.

Provide Contract Values - Where works are still in progress, provide the value of works that have been
completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are
complete, provide the Final Value of the sub-contract or Final Contract Price.

Scope of Works

Indicate the Works Type(s) that best describe the works included in the project.
Select the most applicable option (only 1).

Indicate the Works Elements(s) that were included in the project.

Select any elements that were included in the contract.

Joint Ventures

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities
making up the JV may be used as experience, provided that the experience complies with the requirements,
as stipulated in Table 1, and that the required documentation/ information is provided.

(T2.2.16 is continued on the next page)
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Confirmation of submission of Information/ Documentation

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been
included in this tender submission, in support of each experience submission.

If submitted,
mark with an “X”

SUBMISSION #1

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

SUBMISSION #2

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

SUBMISSION #3

Experience Submission Form (completed and signed)
Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

Note: Should there be insufficient evidence for verification of the information submitted for any
specific experience submission, that experience submission WILL be deemed invalid.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals):

SIGNATURE:

Date
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EXPERIENCE SUBMISSION #1

Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:
Client/ Employer Entity Name:
OR

Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ | ‘

Contract Title:
Contract Details

] CommencementDate: | d [d [m|m|2|0|y |y
Has this Contract been v N
completed? Completion Date
(it applicable): | 4 [ d M |{m 210 y]|y
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? new road construction
road widening/upgrades intersection improvements

gravel to surfaced road upgrades access road upgrades

major parking areas interim roadways to informal settlements

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? bulk earthworks
roadway layer-works asphalt roadway surfacing

kerbing/ channelling sidewalk/ walkway construction

traffic calming measures stormwater drainage

retaining structures dealing with underground services

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 47.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EXPERIENCE SUBMISSION #2

Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:
Client/ Employer Entity Name:
OR

Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ | ‘

Contract Title:
Contract Details

] CommencementDate: | d [d [m|m|2|0|y |y
Has this Contract been v N
completed? Completion Date
(it applicable): | 4 [ d M |{m 210 y]|y
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? new road construction
road widening/upgrades intersection improvements

gravel to surfaced road upgrades access road upgrades

major parking areas interim roadways to informal settlements

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? bulk earthworks
roadway layer-works asphalt roadway surfacing

kerbing/ channelling sidewalk/ walkway construction

traffic calming measures stormwater drainage

retaining structures dealing with underground services

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 47.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EXPERIENCE SUBMISSION #3

Reference is to be made to Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:
Client/ Employer Entity Name:
OR

Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ | ‘

Contract Title:
Contract Details

) CommencementDate: | d [d [m|m|2|0|y |y
Has this Contract been v N
completed? Completion Date
(it applicaple): | 4 [ d M |[m 210 y]|y
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? Pedestrian Bridge

Stormwater related structure (culverts etc) Road Bridge and related structures

Retaining structures

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? Reinforced concrete construction.
Retaining walls (reinforced concrete, masonry, Reinforced concrete repairs (spalling, member
gabion, proprietary block systems etc). replacement, use of specialist products etc).

Specialist proprietary product repair systems or
approved product applicator for specific specialist
proprietary products.

Structural steel construction and repairs and
application of steel protection systems.

Reinforced and prestressed concrete pedestrian and
road bridges.

Reinforced concrete pedestrian bridges.

Structural steel pedestrian bridges.

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 47.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 3R-33163

Contract Title: WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 -
OUTER WEST

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IN WOKAS ettt

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) PP PP PPPPRRPTP
* Signature (of person authorized to sign the tender) PRSP PPRR
* Name (of signatory in capitals) TP
Capacity (of Signatory) PP PUPRTRTPR
Address P PP PU PP PP PPPPPPN
Telephone PP PP P TP PO PPPPPPPPPPPN
Witness:

Signature e Date .o

Name (in capitals) : et

Notes:
* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

Cl.1: FORM OF OFFER AND ACCEPTANCE

C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartCl :Agreement and Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e Part C3 : Scope of Work
e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the aCCePtanCE) & .ooiiiiiiiiiii i
Name (of signatory in capitals) PP PP PPPUPPPPPRN
Capacity (of Signatory) PP PP PPPUPPPPPRN
Name of Employer (organisation) PP PPPURRN

Address L ettt eeeeeeeteeeeterieeeeestaeeeesttieeeessttaeesettateeeettineettttaeetr———ettttraaettttaeatrraaareraa,

Witness:
Signature s Date .

Name(in capitals) : PP PPUPPPPPPPPPPP
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Cl.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP
Details PP PRPR
2. Subject PP
Details PP
3. Subject L e ettt e e e ea e et ea e et enean
Details PRSPPI

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature
............................................ Witness Name

............................................ Date

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER
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Cl21

Cl211

Cl22

Cl221

1.1.1.13

1.1.1.14

1.1.1.15

1.2.1.2

1.1.1.16
1.2.1.2

1.1.1.26

3.2.3

411.1

C1l.2: CONTRACT DATA

CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
31 Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA
DATA TO BE PROVIDED BY THE EMPLOYER
The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.

The time for achieving Practical Completion, from the Commencement Date is 48 Weeks. The
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for
achieving Practical Completion. The special non-working days as stated in 5.8.1 are excluded
from the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:
Deputy Head: ROADS PROVISION

The address of the Employer is:
Physical:  Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001

Postal: Engineering Unit, P O Box 680, DURBAN, 4000
Telephone: 031-322 2879
E-Mail: sandile.masondo@durban.gov.za

The name of the Employer’s Agent is Sandile Khulu
The address of the Employer’ Agent is:
Physical: ~ Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001

Postal: Engineering Unit, P O Box 680, DURBAN, 4000
Telephone: 031-311 7628
E-Mail: sandile.khulu@durban.gov.za

The Pricing Strategy is by Re-measurement Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

e 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
10% contingencies.

To carry out and complete the works, the Contractor shall employ a competent Site Agent and
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
to each have a minimum of 3 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
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53.1

53.2

5.3.3

5.8.1
(5.1.1)

58.1

5.12.2.2

Agent’s Representative for acceptance by the Division (reference is made to CI.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

ii) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built

environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to Clause 4.3)

e Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

e SUB-CONTRACTING Implementation Plan

o If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good standing
with the compensation fund by submitting a valid Letter of Good Standing from the
Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired,
but an application for renewal has been made, the Contractor is to submit the expired Letter
of Good Standing AND proof of an application for renewal.

The time to submit the documentation required before commencement with Works is 14 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The non-working days are Saturdays and Sundays.
The special non-working days are:
o All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”.

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent’s
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’s Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
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5.13.1

514.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.

Month Days Lost Av?ra e Month Days Lost Av?ra e
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 2500 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than or equal to R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:
¢ 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100.
e The Index for Labour shall be based on 2024 = 100.
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6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

STATS SA Table Description Coefficient
Statistical Release
e “L”isthe P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P’is the P0O151.1 Table 4 Plant and Equipment b =0.28
e “Contractor’s
Equipment Index”

o “M”is the P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F’isthe P0142.1 Table 1 Coke, petroleum, chemical,| d =0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade
Bitumen, seven (7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required.

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 10,000,000.00.

Ground Support Insurance:

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support:
R 1,000,000.00.

e Maximum first excess: R 20,000.00.

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:
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8.6.5

10.7.1

Third Party Insurance (Public Liability)

Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 2,000,000.00.

Consequential loss to be covered by policy: Yes.

Liability section of policy to be extended to cover blasting: Nil.

Maximum excess per claim or series of claims arising out of any one occurrence: R20,000.00.

Principal’s own surrounding Property Insurance

Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council's own surrounding property:
R1,000,000.00.

Maximum first excess: R10,000.00.

Insurance of Works

Minimum amount for additional removal of debris (no damage): Nil.

Minimum amount for temporary storage of materials off site, excluding Contractor’'s own
premises: Nil.

Minimum amount for transit of materials to site: Nil.

Approval by Employer: At the end of the sub-clause, add the following paragraph:

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer.”

Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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Cl222 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.2.1.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:

Telephone: ..o

F X e

The E-Mail address of the Contractor is:
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Cl23

C1231

Cl1.2.3.2

C1.2.33

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
* The duration of the appointment.
» The duties to be undertaken by the CLO which could include:
* Assisting in all respects relating to the recruitment of local labour.
+ Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
* Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
* Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 1.
The contractor will be required to provide proof of authenticity of local labour. Signed confirmation
by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

SUB-CONTRACTING

It is a condition of contract that the contractor must allow for a minimum of 15% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% owned by Black People. Proof of payment to the subcontractors will be required
to verify that the minimum has been achieved.

The penalty for not achieving the specified sub-contracting will be 0.5% of the contract value
(excluding PC Sum items and Fixed Cost allowances) for every 1% of sub-contracting not
achieved.
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Cl1.2.3.4

Cl1.2.35

Cl1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and Labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

¢ Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to C.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Part C of each of the COTO
Specifications referred to in the Scope of Work. The
Preliminary and General items shall be measured in
accordance with the provisions of C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the COTO Engineering
Specification.

Part C of each COTO Specification, read together with
the relevant clauses of the Scope of the works, set out
what ancillary or associated work and activities are
included in the rates for the operations specified.
Should any requirements of the measurement and
payment clause of the applicable COTO Specification,
or the Scope of the works, conflict with the Bill of
Quantities, the requirements of the COTO Engineering
Specification or Scope of the work, as applicable, shall
prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’'s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
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for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The
Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider

any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
. Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(i) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities comprises 31 pages, numbered BoQ 1 to BoQ 27, with a summary section provided on
pages Summary BoQ 1 to Summary BoQ 2, along with Index pages.
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PART C3: SCOPE OF WORK
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

C3.1.1 Description of Works

The eThekwini Municipality propose to undertake works in the Siweni Area, Ward 01, KwaXimba.
Phase 2 of TRK 93328 involves the upgrade of approximately 300 meters, including the supply
of all plant, labour, and materials necessary for the construction. The scope of work also includes
the installation of associated stormwater drainage systems and the construction of a double barrel
in-situ culvert to improve drainage capacity and road infrastructure in the area.

The Employer’s objective is to deliver the necessary public infrastructure using labour intensive
methods for labour intensive works.

The scope of works comprises the following:

Site Clearance
e General Clearance of the area of works

Concrete Works
e 150mm thick reinforced in-situ concrete road
e Construction of concrete v-drains
e Concrete slabs for driveways
e Construction of a double barrel in-situ culvert

Earthworks and Layerworks
e Cuttofill, cut to spoil & importing of suitable fill.
¢ Road formation
e Layerworks consisting of 150mm G7 & 150mm G7.

Stormwater Drainage
e Construction of new concrete stormwater pipes and headwalls
e Construction of in-situ double barrel culvert

Protection Works
e Reno mattress
e Gabion boxes
e Geolok or similar approved retaining wall

Services
e Proving of existing services

C3.1.2 Description of Site and Access
The site is located in Ward 1 of the eThekwini Municipality, within the Siweni Area of Durban.
Co-ordinates: (29°41'31.866" S, 30°36'27.939" E)

C3.1.3 Nature of Ground and Subsoil Conditions
There is no specific information regarding the nature of the ground and subsoil conditions

available. Detailed assessments will be carried out on site by an external independent accredited
SANAS Soil Laboratory.
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PREAMBLE

C3.2: PROJECT SPECIFICATION

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer’'s Agent before the execution of the work under the relevant

item.

C3.21

PS.1

PS.1.1

PS.1.2

GENERAL
PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will be performed
within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data
(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

(1) In general, at least two (2) weeks’ notice is required by all the Municipal Departmental
service organisations before the respective work teams can be deployed on site.

(2) Should there be relocation of services required, the contractor shall allow and make time
for delays in his programme.

(3) Adequate time must be allowed for ordering of materials.
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PS.1.3

PS.1.3.1

PS.1.3.2

(4) Vehicular and pedestrian access to private property is to be maintained at all times unless
prior written permission to close the access has been obtained by the contractor, from the
property owner / occupier, and approved by the Engineer.

(5) Attention must be paid to the accommodation of pedestrians and traffic during the period
of the contract. Adequately, safe pedestrian accommodation must be provided for the full
duration of contract.

(6) The contractor shall allow for all signs, barricades, delineators and temporary road
markings under the applicable items in the Bill of Quantities

(7)  Vehicular access to private property is to be maintained

(8)  Traffic restrictions

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Engineer.

Requirements for Accommodation of Traffic

General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.
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Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Payment

The Contractor’'s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement

Provided always that if in the course or for the purpose of the execution of the works or any part
thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:

(&) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Engineer be responsible for the making good of any subsidence or shrinkage or other
defect, imperfection or fault in the temporary reinstatement of such road or way, and for the
execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

Penalties for Non-Compliance of Traffic Accommodation Clauses

For every road and traffic rule violation by the Contractor and his Sub-Contractor’s, Suppliers and
labourers (including local labour), he shall be charged a penalty for that offence. The engineer
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will raise the charge. A fixed cost of R2000/event shall be applicable for every event of non-
compliance. A Time related cost of R1000/hour shall be applicable for delay caused by the above-
mentioned noncompliance. The measurement of time shall be from when the Level of Service in
vehicular capacity has reduced due to the act of non-compliance to the time that the Level of
Service is restored to before the incident had occurred.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

The Contractor shall make himself acquainted with the position of all existing services before any

excavation or other work likely to affect the existing services is commenced.

The Contractor will comply with the conditions for dealing with existing services as attached in
C3.4, Particular Specifications, and approach the relevant authorities for additional information

where applicable.

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services
information is based on information supplied by others, and the accuracy and completeness of
this information has not been confirmed.

The Contractor will therefore be required to proceed with extreme caution in order to avoid
damage to existing services. Before commencing any work in the vicinity of services, the
Contractor shall contact the relevant service authorities for assistance in locating the exact
position of the services and where necessary the Contractor shall accurately locate the services
by careful hand excavation. The Contractor shall allow in his programme minimum of eight weeks
for the relocation of services from notification of service relocation to service provider and this
period must be shown in the contractor’s programme.

In general, the Employers Agent may call upon the Contractor to re-excavate trenches previously
excavated and backfilled by others where in the opinion of the Employers Agent such work is
necessary to ensure the stability of any other works over such trenches. This in no way relieves
the Contractor of his responsibilities in terms of the works.

Proving Underground Services

This clause must be read in conjunction with COTO CH2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
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vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by in the BOQ.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under item in the BOQ.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.

New Services and Relocation of Existing

This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.

Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
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shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains;

Further to the above, Tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two-week period required under PS.2.2 will
allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS

General

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as
part of this contract.

The contractor shall prove the position of water lines and ensure they are not damaged during
construction. The proving of these water lines shall be included in the tenderer’s rates.

All known services have been shown on the services drawing, however, should any unknown
watermains be discovered the Contractor shall be responsible for ensuring that water-mains are
not damaged during construction and if a need to relocate or modify, the Contractor shall notify
eThekwini Municipality.

Any relocations will be carried out by a Contractor/sub-contractor that will be approved by Metro
Water, while the connection to the existing main will be done by Metro Water. Civil works will be
carried out by the Main contractor. The Contractor shall notify the Engineer and service providers
at least 8 weeks days in advance for any relocations required, to enable all parties involved to be
on site timeously.

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.
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Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Ethekwini Water Services Directorate. Tolerances on valve cover levels shall be
as specified in clause COTO A2. Before final setting in position of valve covers the Contractor
shall liaise with the Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compaction Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

SEWERS
No works to sewer drainage is envisaged.
Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

STORMWATER

The existing stormwater system will be upgraded where required. New concrete stormwater pipes
and concrete V-drains will be installed as indicated on the drawings, and existing manholes will
be raised or lowered as necessary. The stormwater drainage system will include both minor and
major works.

The scope of work includes:

- Construction of f concrete pipes of 900mm diameter,

- Catchpits and manholes of varying configurations,

- Catchpits with adjusted cover dimensions to suite site conditions.
- Concrete and natural V-drains/concrete chutes.
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Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT

The Contractor’s attention is drawn to the existing underground, surface and overhead cables,
the Contractor has a responsibility to ensure there is no damage to these infrastructures.

General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables are affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.

MV / LV Cables

Certain MV / LV cables are to be replaced within the contract area. The actual cable work
associated with this relocation and / or replacement of these cables will be carried out by
eThekwini Electricity and it is stressed that the eight week period referred to in Clause PS.2 is the
minimum period required to enable eThekwini Electricity to be on site timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

Overhead Cables

The contractor’s attention is brought to overhead electrical cables near the site.

Electrical overhead cables run along the site, it is not envisaged that the construction will be
affected by the overhead cables

TELKOM S.A. LIMITED / NEOTEL PLANT

The tenderers attention is drawn to the fact that Telkom / Neotel copper cables and fibre optic
cables are existing in the contract area. The exact position and depth of these services is not
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known as those service providers have not as yet provided this Department with the relevant
records. Notwithstanding this, extreme care is to be exercised when working in the vicinity of
these cables and proving of these services by hand excavation will be required before excavations
for roadworks takes place.

CCTV PLANT

No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV
cables and fibre optic cables are existing in the contract area.

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:

Natural Vegetation
The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

Content of Environmental Management Programme (EMPr)

Where a government notice gazetted by the Minister provides for a generic EMPr, such generic
EMPr as indicated in such notice will apply.

Role of the environmental assessment practitioner (EAP)

Performing the environmental management requirements shall be by a qualified specialist
practitioner, the EAP, as a subservice needed by the Employer. Assessment is given its
meaning in terms of the National Environmental Management Act (NEMA) to collect, organise,
analyse, interpret and communicate all information relating to the decision making needed
during the project. In this document, only broad summaries are provided in terms of the studies
required as it is expected that the EAP shall have a comprehensive understanding of EDTEA
procedural requirements for each type of environmental approval or study, including any
modifications made to them from time to time. The omission of any environmental procedures
in the descriptions provided in this document does not in any way absolve the EAP from not
completing required works as it is expected that the EAP is fully aware of all procedures and
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requirements.

A fundamental requirement for performance as a subservice is the demand for independence.
The definition of independent given in the EIA regulations shall apply. A declaration that the
EAP has no interest in the contract (other than a commercial one directly flowing from the
subservice contract itself) shall be signed at contract commencement and at all subsequent
times of environmental management input. Throughout the environmental application process
the EAP must acquire the approval of the Employer (the Engineer). The giving of approval
cannot be construed by the EAP that liability for his work passes to the Employer. Giving
approval shall mean that the Employer has reviewed the EAP’s work, engaged in discussion
and provided comment, but ultimately, if any disagreement occurs, the EAP’s independence
and expertise shall prevail, and the records of the process note the disagreement. The
relationship between the EAP and the Employer is mirrored in the contract between the
Employer and the Applicant.

C3: Scope of Work Page 107 Document Version 01/07/2025



WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

PS.10

PS.10.1

PS.10.2

PS.10.2.1

PS.10.2.2

OCCUPATIONAL HEALTH AND SAFETY

General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

1. The area of works is bounded by residential properties

2. The Works will require machinery and plant of varying sizes

3. The manual movement of heavy precast products will be required

4, The raw asphalt used will be delivered to site at high temperatures, which after processing,
remains hot for some time.

5. The deviation of the traffic must be maintained throughout the day and night, weekends
and public holidays included, and

6. All road signs must be maintained to allow for adequate sight distance by the road users

7. The gradient of the road is fairly to steep. Plant and machinery need to be well
controlled.

8. There are numerous services which the Contractor will either have to protect or relocate.

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage

Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.

Tenderer's Health and Safety Plan

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for
this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor’s Health and Safety Plan.

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

0] A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;
(i) Pro-active identification of potential hazards and unsafe working conditions;
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(i)  Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’'s Health and Safety
Specification.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

The Contractor is to take note of the prevailing security rate in the rate area, together with the
allowable PSIRA rates for security when pricing this item.

The process of negotiation will not be deemed as work stoppage.

Payment for this item shall be made in the Bill of Quantities.

C3: Scope of Work Page 109 Document Version 01/07/2025



WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

PS.12

PS.13

PS.14

PS.15

PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management
Act, to be monitored and reported on (see Cl.53 of the SCM Paolicy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.
The following KPIs will be applicable to this contract:

a) Contractor adherence to Health and safety

b) Compliance with site induction requirements

c) Adherence to quality and standards applicable

d) Management of social and community issues

e) Quality assurance & control (viz. Testing etc.) & implementation of stage gates.
f) Adherence to programme

g) Actual Length of Gravel to Surface Road Constructed
h) Total FTE’S for this project

i) Time Management

i) Financial Management

k) Quality Management

I) Meeting Sub-contracting Target

m) Environmental Management

SUPPLY OF PLANT, MATERIAL AND LABOUR

Except where otherwise specified the Contractor shall at his own expense supply and provide all
the construction plant, temporary works, materials for both temporary and permanent works,
labour (including supervision thereof), transport to and from the site and in and about the works
and other things of every kind required for the construction, completion and where specified,
maintenance of the works. The contractor shall also make his own arrangements with the proper
authorities and at his own cost for the supply of water, electricity and any other services he may
require for the construction and completion of the works.

COMMUNITY AND PUBLIC RELATIONS

During the course of the contract, the Employer / Employers Agent may need to engage with the
community and other interested and affected parties. The engagement may be in the form of
electronic media, pamphlet distribution or meetings. All costs relating to this aspect will be paid
for through the relevant item in the BOQ. An item has also been allowed for in the BOQ for the
contractor’s administration cost in this regard. It is a percentage of the cost of the Community and

Public Relations item.

CONTAMINATION OF MATERIALS

The contractor is to ensure that contamination/mixing of different materials are prevented during
excavation/handling or processing to ensure maximum reuse of suitable material (engineered fill
of G9 or better quality). Should the Engineer become aware of suitable material from excavation
being contaminated and that sufficient care has not been taken to prevent such contamination,
he shall have recourse to request testing on such materials. If the contractor has been negligent
in preventing such contamination, spoiling of such materials shall be to his account and he shall

have no recourse for any payment.
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FTE (FULL TIME EQUIVALENT) EMPLOYMENT INFORMATION

Refer to the Contract Data Part C1.2.3.4
TESTING

The Contractor is to include in his unit rates for the cost of classification testing of all materials
delivered to site intended for use in the layer works and for all density of all materials delivered to
site intended for use in the layerworks as per the pavement design illustrated on the contract
drawings.

The Contractors is to provide results of all control testing to the Employers Agent. If the Employers
Agent is satisfied with the results, the Contractor will then be given the approval by the Employers
Agent’s representative to proceed with the next stage of construction.

The Contractor is to also include in his unit rates for the cost of classification testing and density
tests of all materials excavated from site intended for use in the bulk earthworks. The Contractors
is to provide the test results of all these materials to the Employers Agent. If the Employers Agent
is satisfied with the results, the Contractor will then be given the go ahead by the Employers
Agent’s representative to proceed with the next stage of construction.

Random acceptance testing will be undertaken by the Roads Provision Department, Pavement
and Geotechnical Engineering Branch.

The Contractor is to include in his rates for testing of all concrete item.

TESTING REQUESTED BY EMPLOYERS AGENT

At the discretion of the Employers Agent, he may request the Contractor to undertake additional

control testing of which payment shall be made in the Bill of Quantities.

SURVEY OF EXISTING SERVICES
The Contractor, immediately upon commencing work, shall survey existing valves, manholes,
catchpits and cable duct markers. The coordinates are to be submitted to the Employers Agent.

Particular attention should be drawn to the following information which is required within two
weeks of commencement:

SUBMISSION OF AS-BUILT DATA

The Contractor shall submit the following data in addition to the completed As-built drawings
before a Certificate of Completion is issued: -

The contractor shall supply the Employers Agent with an electronic copy and hard copy of:
(a) A list of surveyed co-ordinates of all work carried out.
(b) The survey must include:
- All new works carried out

. The co-ordinate and levels at the top and toe of all banks at 5.0m intervals.

. The co-ordinate and levels of kerbs where there is a change in grade or direction of the
kerb line or channel.

. The co-ordinate and levels of the existing road, fencing and paved area.

. The co-ordinate and levels of the final asphalt level.

. The co-ordinate and invert levels of drainage constructed (At the start, end and changes
in direction)

. Co-ordinates, invert levels, cover levels of all stormwater & sewer controls in the
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site area.
The co-ordinate and levels of all new and existing site furniture within the site area.

- A list of co-ordinates of different services which are newly installed, relocated, or
existing.
- A coordinated list of all catchpits, manholes and headwalls, gabion and reno-
mattresses structures newly constructed, modified or existing.
- A list of surveyed co-ordinates of all retaining walls, dwellings, fencing and services
within the vicinity of the works.
- Any other information that will describe the completed site area in its entirety.

(c) Materials As-Built records captured as per the eThekwini Municipality Materials As-Built
record template

(d) Hard copies in AO paper, and
a coordinated soft copy of the survey in .dxf/.dwg/.dr4 format.

The contractor must also give the Employers Agent a materials as-built spreadsheet in the format
approved by the Senior Manager of the Pavement and Geotechnical Laboratory — City Engineers.

The Certificate of Completion shall not be issued unless the above information has been
forwarded and approved by the Employers Agent.

An allowance has been made for the payment for this item in the BOQ.

PS.19 ROAD DEVIATIONS AND TRAFFIC CONTROL

(@)

(b)

(€)

(d)

(@)

No allowance has been made in the Bill of Quantities for deviations other than for the
deviations mentioned in clause PS 1.3.1. Costs of any other deviations required by the
Contractor shall be included in the rates tendered. The other deviations required by the
contractor shall be of Type A, unless otherwise stated by the Employers Agent.
Deviations required by the Contractor shall comply with the requirements of COTO 1.5.
Details shall be submitted to the Employers Agent for approval at least four weeks in
advance of date on which it is anticipated that work on the deviation will commence.

On deviations provided in terms of (b) above the Contractor shall ensure at all times and
during all weather conditions that all temporary surfaces that are intended to carry traffic
are in fact trafficable with regard to reasonable standards of safety and comfort. No
additional payment shall be made to the Contractor for compliance with this clause.
Unless indicated otherwise over the entire length and for the duration of the contract, traffic
is required to be accommodated in both directions at all times. The Contractor shall ensure
that the full width of the road, or a width of road approved by the Employers Agent, is
available for traffic during the peak traffic periods (i.e. 07:00 - 09:00 and 16:00 to 18:00).
At all times signposting shall be detailed in the part of this document: "Safety in Road

Construction”.

PS.20 PROGRESS PHOTOGRAPHS

A provisional sum has been included in the BOQ for digital photographs and aerial photographs

to be taken. The photographs shall be taken monthly across the entire site, including aerial

photos, at the discretion of the Employers Agent.
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PS.21

PS.22

PS.23

PS.24

e The digital and aerial photographs shall be taken monthly across the entire site, or at the
discretion of the Employers Agent. This may include the use of a drone to capture images.

The Employers Agent shall provide the specifications of the drone to be used.

SUPPLY OF PLANT, MATERIAL AND LABOUR

Except where otherwise specified the Contractor shall at his own expense supply and provide all
the construction plant, temporary works, materials for both temporary and permanent works,
labour (including supervision thereof), transport to and from the site and in and about the works
and other things of every kind required for the construction, completion and where specified,
maintenance of the works. The contractor shall also make his own arrangements with the proper
authorities and at his own cost for the supply of water, electricity and any other services he may

require for the construction and completion of the works.

ADDITIONAL SURVEY

An item has been provided in the BOQ for additional survey to be undertaken upon the Employer’'s
Agent’s request by the contractor for the Employer’s Agent’'s use. An item for handling cost has

been provided in the BOQ for the Contractor administration in this regard.

SURVEY OF EXISTING SERVICES

The Contractor, immediately upon commencing work, shall survey existing valves, manholes,
catchpits and cable duct markers. The coordinates are to be submitted to the Employer’s Agent.
Particular attention should be drawn to the existing sewer line and the electrical services which is

required within two weeks of commencement:

ALLOWANCE FOR LABORATORY ACCEPTANCE TESTING.

During the Contract the Employers Agent will require acceptance testing for all earthworks,

roadworks, structural works, concrete works etc.

The contractor will let out the Expression of Interest detailing the above-mentioned. The Employer’s
Agent will provide all the necessary information. On receipt of the quotations, the contractor shall
submit them to the Employer's Agent who shall undertake an evaluation and provide a
recommendation of the most responsive tenderer for acceptance by the contractor. On acceptance,

the contractor shall appoint the most responsive Tenderer.

As additional item is included in the BOQ to cover the contractors handling costs for this item.

The Control Testing done by the contractor is not covered by this item. The Contractors control

testing shall be included in the BOQ items as specified in COTO.
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PS.25 STAKEHOLDER MANAGEMENT AND LIAISON

The construction environment is one of uncertainty in terms of participation expected from various
bodies, organisations and community structures that may present themselves in various guise and

forms.

The employer has identified this as a contractual risk, but is unable to directly influence actions that will
mitigate these risks. It is therefore a condition of this contract that any risk pertaining to the above stated
conditions are placed as the sole responsibility of the contractor who is best suited to and possesses
the most influence in identifying, mitigating and managing these risks.

The contractor is therefore required to take whatever steps deemed necessary to prevent any delays
or cost implications to the project, by actively putting in place a Stakeholder Management Plan that deals

with:

Create a Stakeholder Register which identifies all stakeholders at the onset and throughout
the duration of the contract

Categorizing of stakeholders according to their interests, influence and contribution to the
project

Rating of stakeholders according to their influence and power on the project

Addressing and communicating contractual opportunities to the identified groups

Identifying Risks associated with stakeholders

Continuous mitigation of Risks in terms of the Stakeholder Management Plan

The identification of Stakeholders and the contents of the Stakeholder Management Plan must be
continuously updated, and shall be approved by the Employer’s Agent.

The provisions of this payment item, as a monthly Time related rate, is to cover all actions required by
the contractor in terms of preventing any delays or added cost implications to this project. This risk is
deemed to have been transferred to the contractor.

There will be no liability in the form of extension of time, Preliminary and General payment items and
standing time costs attributable to the Employer in terms of any disruption arising from the actions of the
identified or unidentified stakeholders.

PS.26

COMMUNITY LIAISON OFFICER AND EMPLOYMENT OF LOCAL LABOUR

PS.26.1 COMMUNITY LIAISON OFFICER

The Ward Councillors’ of Ward 01 work is to identify a community liaison officer (CLO) for the project who must
represent both the Community and Clients criteria and make the person known to the Contractor within two
days of being requested to do so. Allowance has been made for 1 (one) CLO for the duration for the duration
of the project. The Contractor will be required to enter a written contract with the CLO that specifies:

The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).

The duration of the appointment.

The duties to be undertaken by the CLO which could include:

Assisting in all respects relating to the recruitment of local labour

Acting as a source of information for the community and councillors on issues related to the
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contract.
e  Keeping the Contractor advised on community issues and issues pertaining to local security.
e  Assisting in setting up any meetings or negotiations with affected parties.
e Keeping a written record of any labour or community issue that may arise.

e Any other duties that may be required by the Contractor.

The CLO must have the capacity to engage with all relevant stakeholders and interested parties / business
forums and must be held accountable for allocated responsibilities. The CLO not fulfilling required duties can
have their appointment terminated and can be replaced with an alternative incumbent after notification and
discussion with relevant Community Structures and through the appointed Councillor of the relevant Ward/s in
which the project is being constructed.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although the Contractor
shall have the right to choose from that pool. The Contractor shall have the right to determine the total number
labourers required at any one time and this may vary during the contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should such occasion
arise, it must be done in conjunction with the CLO. Handling costs and profit in respect of the provided invoiced
amounts for CLO shall not exceed a maximum of 10%.

PS.26.2 EMPLOYMENT OF LOCAL LABOUR

The contractor will be required to employ local labour as specified in the Part C3.3: Particular Specifications -
“The Use of CLOs and Local Labour” of this Contract document. The contractor will be required to ensure that
a minimum of 100% of the local labour force is made up of local labour. For the purposes of this contract,
“Local labour” will be deemed to be any persons who reside within Wards and local communities immediately
around the site. The contractor will be required to provide proof of authenticity of local labour. Signed
confirmation by the appointed CLO will suffice for this. The rate of reimbursement will be equal to the daily rate
stipulated and gazetted by the Department of Labour based on an 8 hour day. The entire project is not a labour
intensive project as he bulk of the work is mechanically achieved, however it is required that the Contractor
and sub-Contractors shall use local labour as much as possible and provide opportunity to local business
forums for smaller task on appointment and on tender process based on the sum of the equivalent tendered
rates.

The Contractor is to submit proof of employment of local labour.

No additional costs will be entertained due to this Particular Specification. The contractor will remain
responsible for providing proper supervision of all labour and will be responsible for the quality of work
produced.

PS.27 CONSTRUCTION OF DRIVEWAYS

The unit of measurement shall be in number (No.). The rate shall cover for the excavation, preparation of
subbase, provision and compaction of granular base material, supply of materials, shuttering, formwork

expansion joints, reinforcing mesh REF 193 and weedkiller.

The driveway shall be constructed to tie into the newly constructed road, incorporation a raised lip of 150mm
— 250mm above the final road level to ensure proper drainage and vehicle access control.
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C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the COTO (Committee of Transport
Officials) Standard Specifications for Road and Bridge Works for South African Road Authorities.
This document is obtainable separately, and Tenderers shall obtain their own copies of the
applicable Sections.
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS
INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.
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PS.C1.2 GENERAL REQUIREMENTS AND PROVISIONS

PS.C1.2.1.1 Monitoring of compliance with and reporting on the EMP:
In addition to the standard specification, all requirements according to the environmental
Management Plan as detailed in C3.4: Particular Specifications, will be adhered to.

PS.C1.2.1.2 Dedicated Environmental Officer:
The Environmental Control Officer (ECO) shall conduct the following activities:

e Brief the Contractor about the requirements of the Environmental Specification,
Environmental Management Plan and any other relevant document,
specification or Act as applicable.

e Audit, monitor, report and keep a record of the performance of the Contractor /
Project in terms of environmental compliance one a monthly basis.

e  Provide technical advice relating to environmental issues as required.

e Attend monthly site meetings to report on the performance of the Contractor /
Project

e Conduct a close out audit and report on the Project once the construction camp
has been cleared.

PS.C1.2.2.3 Submission of a Scheme 2 Programme:
It is essential that the construction programme, which shall conform in all respects to
Clause 5.6 of the General Conditions of Contract, be furnished within the time stated in
the Contract Data (refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the
programming of and method of carrying out the works. The more important of these are:
(@) Items mentioned in In addition to PS1,
(b) All pavement designs to be done and submitted at-least one month before the
pavement is to be laid.

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can
be ascertained might not reflect the actual situation in the field. As such, due allowance
has been made in the Bill of Quantities for the proving of services where directed by the
Engineer.

PS.C1.2.25 Reviewing and Updating a Scheme 2 Programme every month:
The contractor shall update the programme every month and submit to the Engineer.

The Contractor shall revise the programme when instructed to do so by the Engineer in
accordance with the requirements of the Conditions of Contract or when the Contractor
is aware that the programme no longer reflects the way in which the Contractor plans to
execute the remaining work.

Payment shall be made only upon the revised programme being accepted by the
Employer’s Agent, regardless of the number of iterations / revisions / corrections made
before the programme was accepted by the Employer’s Agent.

PS.C1.2.3.7 Base and/or Surface Patching Using Hot Plant Mixed Asphalt :
In addition, the rate shall include for saw-cutting the failed asphalt, application of a tack
coat, supply and compact the asphalt to a level to suit to the existing road, including
loading, hauling and disposal of the failed asphalt, all labour, plant, tools, and equipment.

PS.C1.3 THE CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL
OBLIGATIONS

PS.C1.3.1 The Contractor’s General Obligations:
In addition to the Standard Specification, the Contractors General Obligations shall also
include:

C3: Scope of Work Page 118 Document Version 01/07/2025



WORK PACKAGE 2 for TRK 93328 (MAPHANGA ROAD) in SIWENI AREA, WARD 1 — OUTER WEST Contract No: 3R-33163

e Training and supervision of local labour

e Management of labour where labour enhance construction methods are specified

e  Compliance with, and application of the Compensation for Occupational Injuries
and Diseases Act

e  The Contractor’s camp site and store yard.

Note: The Contractor’s office for this contract shall be as required to fulfil his obligations
under the Contract. The Contractor is responsible to provide a suitable site for his camp
and to provide accommodation for his personnel and labourers.

The Employer has not made a site available to the contractor. If the Employer can make
any specific site available to the Contractor, such site will be pointed out to the Contractor.

However, the Contractor may, if he prefers to, have a camp site at another location and
must first obtain the written permission of the landowner, and subsequently the Engineer,
to do so.

Any clearing of the site that is necessary and the making good after de-establishment will
be the responsibility of the Contractor.

The following conditions shall also apply:
I None of the existing roads shall be damaged in any way.
Il. No waterborne sewerage facilities or potable water connection are available on
the site. The Contractor shall make his own arrangements in this regard.

1. No electrical facilities exist on site.

V. It shall be the responsibility of the Contractor to make good any damage caused
to the camp site area or any improvements on it, including services, and for
reinstating it to its former condition when vacated. The standard of reinstatement
must be to the satisfaction of the Engineer; Deputy Head: Real Estate and/or
Deputy Head of Parks, Recreation and Beaches Department; or other owner.
Particular attention should be directed to these requirements and written
clearances from the relevant Departments or other owners will be required.

No employees except for security guards will be allowed to sleep or be accommodated
on the site in urban areas. No housing is available for the Contractor's employees and the
Contractor shall make his own arrangements to house his employees and to transport them
to site.

No informal housing or squatting will be allowed.
Chemical toilets only will be allowed where temporary facilities have to be provided.

PS.C1.3.2 Contract Sign Boards:
The typical notice board layout is given in section C3.6.

The tendered rate shall include full compensation for providing and erecting each sign
board (two), including for timber poles, concrete bases if required, fixings, excavation
and backfill, and for the later removal of the sign board, structures and fixings, and
reinstating the area upon completion of the contract. The rate shall include for all labour,
plant, tools, materials and equipment.

PS.CL.7 LOADING AND HAULING
The Contractor shall make his own arrangements for the provision of a suitable approved
dumping site off the site for the disposal of material obtained from excavations,
demolition, clearing and grubbing, and rock cuttings. The rates in the Bill of Quantities
are to include all costs of fees payable to cover the disposal of waste material at the
dumping site.

PS.C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES
PS.C2.1.11 Contractor’s Obligations:

Before any work commences, the Contractor shall contact all private owners or public
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authorities controlling services so that they may, either protect, move or relocate any
service as required, or confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to
any services crossing the site or any authority working on or relocating any such services,
nor will any delays caused by such work or relocation be accepted as a basis for claiming
an extension of time for completing the works.

All known existing services and those services which require relocation and protection,
are shown on the services plans. The Contractor's attention is drawn to the fact that such
services information is based on information supplied by others, and the accuracy and
completeness of this information has not been confirmed. The Contractor will therefore
be required to proceed with extreme caution in order to avoid damage to existing services.
Before commencing any work in the vicinity of services, the Contractor shall contact the
relevant service authorities for assistance in locating the exact position of the services and
where necessary the Contractor shall accurately locate the services by careful hand
excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously
dug and backfilled by others where in the opinion of the Engineer such work is necessary
to ensure the stability of any other works over such trenches. This in no way relieves the
Contractor of his responsibilities in terms of the works.

PS.C2.1.6 Trench Excavation:
The Tenderer's attention is drawn to the presence of existing services in the area. The
Contractor may find it impractical to use mechanical plant for excavation on some
portions of the works due to conditions caused by the presence of these services.

The Tenderer's attention is further drawn to the fact that his rates for excavation and
backfilling must include for all costs associated with working around these existing
services and their protection and accommodation, as no claim for extra payment will be
accepted for increased working space or for the inability to use plant in any circumstances.

The following requirements in respect of trench excavation, backfilling and reinstatement
shall be adhered to:

1) It is considered that portion of the excavated material will not comply with the
specification for material suitable for backfilling. It will be the Contractor’s
responsibility to use selective methods of excavation to ensure that this unsuitable
material does not contaminate other materials suitable for reuse.

2) It is considered that portion of the excavated material will not comply with the
specification for material suitable for backfilling in areas subject to traffic loading.
An item has been included in the Bill of Quantities for the disposal of unsuitable
material to tip and the Contractor’s tendered rate for this item shall include for
stockpiling if deemed necessary.

3) Where the Contractor chooses to trench by open excavation e.g. battering sides of
the trenches, this over-excavation shall not be backfilled with unsuitable excavated
material but shall be backfilled with the same imported material as used for the
pay-width of the trench. Payment for the imported backfill shall be limited to the
pay-width of the trench only and the Contractor shall allow in his rates for any
extra backfill material that may be required as a result of over-excavating

4) Notwithstanding the method of trench excavation adopted by the Contractor, the
restriction on the maximum trench width must be strictly adhered to. Should the
Contractor over-excavate the trench then he will be responsible for increasing the
pipe strength and / or bedding class to be used, all to his cost.

The measurements for excavation shall be the total through-length along the centre-line
of a pipeline measured HORIZONTALLY with deductions for manholes. In addition,
trench depth will be measured vertically on the centre-line of the pipeline from the
existing ground level to the invert level.
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Shoring of Trenches to Excavations:

The Contractor shall be responsible for the design and installation of all shoring where
applicable, which must not only comply with all of the relevant safety regulations
pertaining to the provision of safe working conditions in earthwork excavations but also
will provide sufficient lateral support to minimise any damage to adjacent structures,
services or road surfaces.

In addition to the above all excavations in road reserves and adjacent to structures and
where excavations are in excess of 1,0 m in depth shall be supported with close shoring
and no open or intermittent shoring of any description will be permitted.

The minimum requirements for shoring of these trench excavations shall be as follows:

1) Either ribbed steel trench sheeting of suitable thickness with an edged return for
interlocking or suitably sized timber poling boards or runners are to be used.
Adequate sized walings at suitable intervals are to be provided. Struts shall
consist of either adjustable tubular steel jacks or timber suitably sized for the load
application.

2)  The shoring for the excavations shall be progressively installed as the excavation
proceeds. Care being taken to ensure the soil is not removed within a minimum
300 mm of the toe of the runners.

3) Installation of shoring after the trench has been excavated to a depth in excess of
1,5 mis not acceptable.

4) Details of the proposed shoring must be supplied to the Engineer at least two
weeks before the operation commences. During the backfilling, the sides of the
trench including the road layers above any over-excavated sections are to be cut
back to a point behind the over excavation.

5)  No separate item has been allowed for in the Bill of quantities and the Contractor
shall allow in his excavation rates for shoring as necessary.

The cutting back of the trench sides shall be to the Contractor’s account.
PS.C2.1.16 Subsurface Drains in Trench Bottoms:
The unit of measurement shall be the metre of subsoil drain constructed complete as

specified or shown on the drawings.

These shall be "Netlon" plastic subsoil pipes complying with SABS 791 as amended, or
the new Flo Drain system.

Hole Size : 5V 1 mm Diameter
Diameter of Pipe: 100 Vv 10 mm.
Pipe Invert : 25% of the circumference of the pipe is to be free from slots or holes

to form an invert to the pipe.

The outfall end of each run of subsoil drain shall be built into the nearest inlet/manhole
or headwall.

The stone aggregate used for the subsoil drain filter shall consist of 9,5 mm crushed stone
conforming to the following grading:

Sieve sizemm | 132 95 67 475 236

% Passing 100 | 85-100 | 0-55 | 0-25 | 0-5

River sand for subsoil drain filter shall consist of clean river sand conforming to the
following grading:
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Sieve size mm 67 475 150 75

% Passing 100 90 -100 0-15 0-3

and having a Fineness Modulus of 2,0 - 3,5.

The geofabric shall include for wrapping the geofabric around either the subsoil pipe,
subsoil drain or stone bedding

The tendered rate shall include full compensation for constructing the subsoil drain
complete, including excavation by hand in soft material, the supply and installation of
geotextiles and pipes and the supply and placing of any drainage aggregate. The rate shall
be subject to an extra over-payment under item C2.1.7 and shall also be subject to
additional payment under item C2.1.17 for the removal disposal of any surplus or
unsuitable excavated material to spoil sites provided either by the Employer or the
Contractor.

PS.C2.1.27.1 Demolition of Existing Manholes, Access Chambers and Other Service Structures
Consisting of: Unreinforced Concrete:
Where partial demolition is required for extension work to existing structures, the contact
face shall be cut to predetermined lines and levels, and any loose and fragmented material
shall be removed. Where partial demolition is not required but extension work only, the
contact surface shall be roughened and cleaned of all dirt and loose particles.

Only hand operated breaking equipment shall be used for the demolition of concrete
where extension work is required.

The unit of measurement shall be the cubic meter of plain concrete demolished. The
tendered rate shall include full compensation for all labour, plant and equipment
(including any specialised equipment) required to demolish the existing concrete.

The tendered rate shall include disposal of the product of the demolition to an approved
borrow pit. The tendered rate shall also include for any river diversions, coffer damming
and/or any dewatering activities that is necessary for the demolition activities.

The tendered rate shall also include full compensation for any necessary measures to
ensure no debris contaminates or restricts the stream flow in rivers and for any debris that
has fallen into rivers to be recovered.

In the case of retaining structures (example of wing walls) and slabs, beams or bridge
superstructures, the tendered rate shall include for any falsework access required to
demolish the structure and the removal thereafter. The Contractor shall be entirely
responsible for the foundation assessment, loading assessment, analysis, safe design,
production of working drawings, construction and dismantling of the Falsework.

The tendered rate shall include for safe retention of material behind the demolished
retaining structure during demolishing activities and safe retention of material after the
demolishing activity is complete.

The contractor is to submit a detailed method statement for the pre and post demolition
activity that is to be reviewed by the engineer for record and comment, prior to the
construction activity.

Approval by the Engineer of the contractor's proposals for falsework, retaining of banks
shall not relieve the contractor of his responsibility for its stability or for any loss or
damage arising out of design errors or the use of defective materials.

PS.C2.1.27.2 Demolition of Existing Manholes, Access Chambers and Other Service Structures
Consisting of: Reinforced Concrete:
Where partial demolition is required for extension work to existing structures, the contact
face shall be cut to predetermined lines and levels, any loose and fragmented material
shall be removed, and projecting steel cleaned and bent as directed by the engineer. Where
partial demolition is not required but extension work only, the contact surface shall be
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roughened and cleaned of all dirt and loose particles.

The contractor shall take great care to ensure that the reinforcement required to tie in any
extension work is not cut off or damaged in the demolition process. Where reinforcement
is cut off, or where in the opinion of the engineer, the reinforcement has been damaged to
such an extent that it will not adequately perform its function, the contractor shall, at his
own expense, install dowel bars of the same diameter as the bar cut off or damaged, to
the satisfaction of the engineer.

Only hand operated breaking equipment shall be used for the demolition of concrete
where extension work is required.

The unit of measurement shall be the cubic meter of plain or reinforced concrete
demolished. The tendered rate shall include full compensation for all labour, plant and
equipment (including any specialised equipment) required to demolish the existing
concrete.

The tendered rate shall include disposal of the product of the demolition to an approved
borrow pit. The tendered rate shall also include for any river diversions, coffer damming
and/or any dewatering activities that is necessary for the demolition activities.

The tendered rate shall also include full compensation for any necessary measures to
ensure no debris contaminates or restricts the stream flow in rivers and for any debris that
has fallen into rivers to be recovered.

In the case of retaining structures (example of wing walls) and slabs, beams or bridge
superstructures, the tendered rate shall include for any falsework access required to
demolish the structure and the removal thereafter. The Contractor shall be entirely
responsible for the foundation assessment, loading assessment, analysis, safe design,
production of working drawings, construction and dismantling of the Falsework.

The tendered rate shall include for safe retention of material behind the demolished
retaining structure during demolishing activities and safe retention of material after the
demolishing activity is complete.

The contractor is to submit a detailed method statement for the pre and post demolition
activity that is to be reviewed by the engineer for record and comment, prior to the
construction activity.

Approval by the Engineer of the contractor's proposals for falsework, retaining of banks
shall not relieve the contractor of his responsibility for its stability or for any loss or
damage arising out of design errors or the use of defective materials.

PS.C2.2.1.1 Cable Ducts:
The following ducts shall be used for this aspect of the project.

110mm or 160mm ribbed HDPE duct (Kabelflex or similar approved).

On completion of duct laying and backfilling, the ducts shall be proved by twice pulling
through a cylindrical cleaning brush, once in each direction. The ducts shall then be
proved by drawing through a wooden or Teflon mandrel 400mm long and 5mm less in
diameter than the duct. The sub-contractor shall provide a method statement for carrying
out of the duct proving

PS.C2.2.7.4 Brick Headwall to Ducts:
Ducts shall have brick headwalls constructed at each end of the ducts, as shown on
standard Drawing No. 38581. Bricks for these headwalls shall be selected good quality
clay commons. Mortar shall conform to mix Class A as defined in the latest edition of
the Standard Building Regulations.

PS.C3.2.3.2 Concrete Pipe Culverts:
A3.5.2 Culvert Material
c) Prefabricated concrete pipe culvert units — Replace “Ogee joints” with “Spigot and
Socket pipes”
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Reinforced concrete pipes for stormwater shall -
A. comply with S.A.B.S. 677 for S.C. type pipes without lifting holes;
B. be manufactured with a spigot and socket type joint suitable for use with a rubber
ring joint; and
C. comply with the proof load requirements for the various classes of pipe as
indicated on the contract drawings and/or in the schedule of quantities.

The rubber ring joints shall comply with S.A.B.S. 974 - Part 1.

Laying:

All pipelaying and jointing shall be undertaken by experienced pipelayers who

shall, when requested, produce proof of their capabilities to the satisfaction of

the Engineer. The various types of pipes and culverts shall be handled and laid in
accordance with the manufacturer's instructions. The Contractor shall provide the latest
copy of the instructions and shall ensure that all pipe layers have a good working
knowledge of the required procedures. Notwithstanding anything contained in the
instructions, the Engineer's interpretation shall be final.

Pipes and culverts shall be lowered gently and carefully into the trench without

jarring or bumping by crane, derrick, or other approved lifting tackle and care

shall be taken not to damage the items. The hand installation of pipes shall only be
permitted when using U.P.V.C. or A.C. pipes up to a nominal diameter of 150 mm unless
authorised by the Engineer.

Control of the level and line of the pipeline, to ensure correct placing to designed line and
level, shall be by side and top lines or other acceptable means approved by the Engineer.

All internal surfaces of pipes and fittings shall be kept clean and free of foreign matter
both during and after laying. The surfaces of all joints shall be thoroughly cleaned before
the pipe or special is placed in its final position. No water shall be allowed to come in
contact with or run through any pipe before the joint has been completed and at no time
shall muddy, clayey or dirty water be allowed to enter the pipe.

Exposed ends of pipe and fittings in the trench shall be sealed by suitable end
caps at all times when pipelaying is not actually in progress.

Laying shall commence at the lower end of the trench and proceed upgrade. Pipes and
fittings must be laid with their spigots or male end pointing in the direction of the flow.
All pipes and culverts shall be laid in a straight line, both in the horizontal and vertical
plane, between adjacent manholes or catchpits except where shown on the contract
drawings or directed by the Engineer.

Each pipe, fitting or culvert unit shall mate uniformly with the next to preserve an invert
free from steps. Except with the prior consent of the Engineer, the laying of pipes and the
bedding cradle, if specified, between any two consecutive manholes shall be checked by
the Engineer's representative for line and level before the selected fill blanket is placed.

Where pipes are required to be cut on site, only manufacturer's recommended
special machines shall be used and the resultant pipe end must be clean and uniform.

No pipes shall be left overnight or during rainy weather without sufficient backfilling
between pipe couplings to prevent flotation. Where pipes are indicated on the contract
drawings to be laid to a horizontally curved alignment the pipes must be fully jointed in
a straight line and subsequently deflected with the previously laid pipe suitably anchored
to prevent movement. Care must be taken to ensure the pipes are laid in a smooth curve
with equal deflections at each joint.

Jointing:
All pipe joints and the operation of jointing shall be carried out strictly in accordance with
the pipe suppliers instructions. In particular:

A. all rubber rings and seals shall be carefully inspected after being placed in
position and before the joint is closed to ensure that they have not suffered any
cuts, tears or other damage and are not in any other way defective;

B. care shall be taken to ensure that:
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1. all jointing surfaces are cleaned immediately prior to jointing;
I1. the joint gaps in the bedding remain clear and the alignment of the pipe
remains true;
I11. the full weight of the pipe does not rest on the rubber ring during
jointing;
IV. pipes with damaged jointing surfaces are not used in the pipe run
between manholes but are set aside for building into manhole walls etc.;
C. pipes and fittings of different materials shall be jointed only with special
adaptors recommended by the pipe manufacturer; and
D. where a pipeline passes through a rigid structure and to prevent possible shear
failure of the pipe, two flexible joints shall be positioned on each side of the
structure. These shall be positioned 0,3 m and 0,8 m respectively from the
nearside faces of the structures.

Concrete Encasement of Pipes:

The lower part of the encasement shall be constructed as for a class A bedding. Once the
line has been tested and approved, the encasement of the pipes shall be completed, care
being taken to ensure that the expansion joints in the upper part of the encasement
coincide with that in the lower part. No backfilling over the concrete shall be commenced
until the concrete has achieved a compressive strength of 15 MPa.

Pay Trench Width:

For payment purposes only, where measurement is specified by volume and a
pipe is to be laid, the pay trench width shall be as indicated in the table below
which is based on the excavation having vertical sides. Wherever the pay width
is used to compute the measurement of volume in the following measurement
and payment items provision shall be allowed in the rates for additional
excavation necessary to either shore or batter back, the trench sides, if open
battered trench excavations is permitted.

Nominal Diameter (mm) Trench Width (mm)
over upto
0 100 700
100 700 nominal internal diameter plus 600
700 1000 " plus 800
1000 2000 " plus 1 000
2000 | - " plus 1 200

Pipe laying shall also include: compaction of bedding, the laying, including curved
alignment where specified, building pipes into manholes, catchpits and through rigid
structures, all cutting and wastage of materials.

PS.C3.2.15.2 Manholes:
The tendered rate for these items shall be the number of complete manholes or inlet units
(as shown on the drawings, including all concrete, blinding brickwork, covers, frames,
grids and other accessories) that fall within the designated depth ranges listed. Standard
drawings refer to drawing nos. 38570, 38571, 38572, 38573 and 38574.

The tendered rates shall include full compensation for the supply and installation of any
precast elements as required to complete the manholes and catchpits, supplying, testing,
loading, transporting and off-loading of all items, providing and placing, and installing,
laying and jointing the prefabricated elements as specified, including cutting on the site,
and waste. Where precast elements are installed on cast in situ concrete floors or walls or
on brickwork walls, no additional payment shall be made for any additional costs arising
from the change between cast in situ and precast work. No additional payments shall be
made for working in depts greater than 1.0m (payment item C3.2.15.4 shall not apply).
The rate shall further cover the cast-in-situ concrete, including the channel with serrations,
mixing, laying, float finishing, setting out, all supervision, plant, labour, equipment,
materials, protection and incidentals necessary to complete the work as specified.
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Unit of Measure: Number (No.)
Refer to COTO A3.2.

Inlets:

The tendered rate for these items shall be the number of complete manholes or inlet units
(as shown on the drawings, including all concrete, blinding, brickwork, covers, frames,
grids and other accessories) that fall within the designated depth ranges listed.

Standard drawings refer to drawing nos. 38570, 38571, 38572, 38573 and 38574.

The tendered rates shall include full compensation for the supply and installation of any
precast elements as required to complete the manholes and catchpits, supplying, testing,
loading, transporting and off-loading of all items, providing and placing, and installing,
laying and jointing the prefabricated elements as specified, including cutting on the site,
and waste. Where precast elements are installed on cast in situ concrete floors or walls or
on brickwork walls, no additional payment shall be made for any additional costs arising
from the change between cast in situ and precast work. No additional payments shall be
made for working in depts greater than 1.0m (payment item C3.2.15.4 shall not
apply).The rate shall further cover the cast-in-situ concrete, including the channel with
serrations, mixing, laying, float finishing, setting out, all supervision, plant, labour,
equipment, materials, protection and incidentals necessary to complete the work as
specified.

Unit of Measure: Number (No.)

Refer to COTO A3.2.

PS.C3.2.9 Headwalls:
The tendered rate for these items shall be the number of complete headwalls (as shown
on the drawings, including all concrete, brickwork, and other accessories).

Standard drawings refer to drawing no. 38576.

The tendered rates shall include full compensation for the supply and installation of any
precast elements as required to complete the headwalls, supplying, testing, loading,
transporting and off-loading of all items, providing and placing, and installing, laying and
jointing the prefabricated elements as specified, including cutting on the site, and waste.
Where precast elements are installed on cast in situ concrete floors or walls or on
brickwork walls, no additional payment shall be made for any additional costs arising
from the change between cast in situ and precast work. The rate shall further cover the
cast-in-situ concrete, energy dissipation blocks, mixing, laying, float finishing, setting
out, all supervision, plant, labour, equipment, materials, protection and incidentals
necessary to complete the work as specified.

All headwalls shall be cast in-situ unless otherwise stated. The use of prefabricated Units
may be used subject to approved by the Engineer prior to use. Prefabricated units,
drawings, specs and installation methodology shall be issued to the engineer minimum of
3 weeks prior to its programmed construction.

Unit of Measure: Number (No.)

Refer to COTO A3.2, A.2.7.11

PS.C3.2.28 Removal of brickwork from manholes/inlets:
The unit of measurement is cubic metre (m3) net in place before demolition. The rate
shall cover the complete demolition of the structure and associated works and disposal
of the material to an approved tip. Backfilling of any resulting cavities shall be paid for
separately.
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PS.C3.2.30 Raising or Lowering of Existing Manholes and Inlets
The unit of measurement shall be number (No.) measured in increments of
0,25 m in paved or unpaved areas.

The tendered rate shall include for the removal of the existing adapter slab, cover and
frame, storing on site for re-use, demolition of the manhole as necessary, provision of
labour and materials for rebuilding the manhole to the designated new level and setting
and cover and frame to the correct level. Extra Over items for the various types of cover
and frame will be scheduled if new covers and frames are to be provided. The Extra Over
rate should include for the supply of the new covers and frames and the removal from site
of the old ones.

PS.C3.3.2.1 Precast Concrete Kerbing and Cast In-situ Channeling:
The grade of concrete for all cast in-situ work shall be grade 20/13

The sealer shall conform to B.S.4254 of 1967 - Two part polysulphide based sealants for
the building industry, as amended.

All kerbs shall be precast, supplied in 1 m lengths and shall conform to the requirements
of S.A.B.S. 927 of 1969 - Precast concrete kerbs and channels as published in General
Notice 463 dated 9 July 1982.

If the curve radius is less than 25 m, but greater than 2 m, the maximum permissible length
of kerb shall be 300 mm. Where the kerb radius is less than 2 m the kerb and channel shall
be cast-in-situ.

It is essential that moulds are manufactured and braced from a material which
will not warp or distort after repeated use.

Kerbs and in-situ channels shall be laid on a concrete foundation true to line and level to
the dimensions shown on the contract drawings. The correct grade and line shall be
maintained by use of an approved cord or line. The Contractor shall place sufficient pegs
to ensure that the kerbs are laid on a true curve and NOT in a series of chords. Levels
shall be adhered to strictly, particularly when

graded channels are required between inlets. Kerbs shall be laid with a 13 mm

gap and this joint shall be filled with cement mortar and the outside face of the

joint shall be struck with a semi-circular jointer.

In addition, suitable expansion joints 13 mm in width shall be provided at + 18,0 m centres
through kerb, channel and supporting concrete. This joint shall

consist of a compressible material and polysulphide filler which shall match the

colour of the concrete.

Unless otherwise stated in the drawing, the interface between the channelffillet and the
road asphalt is the sett position, as such the kerbs and channels/fillets shall be constructed
relative to the sett position and true to level. The precast items and cast-in-situ
channels/fillets shall be protected from damage from the remaining road construction
operations.

For COTO item C3.3.2.1, the Kerb only shall be prefabricated, and all other components
shall be cast in-situ (channels, backing, base etc.)

The unit of measurement shall be the metre (m) and the rate shall cover the supply of all
precast items, including transporting, loading, laying and jointing (including all expansion
joints and sealer), cast-in-situ concrete foundation, including mixing, laying, float
finishing, setting out of kerb and channel, all supervision, plant, testing, labour,
equipment, materials, protection and incidentals necessary to complete the work as
specified.

Unit of Measure: Meter (m)

Standard drawings refer to drawing no. 38577
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PS.C4.2 Earthworks:
Tenderers are to note that all topsoil from site is to be excavated to stockpile for later use.

Cut material should ideally be moved directly to fill unless there are circumstance that
prevent the contractor from doing so. Moving of material from cut to stockpile shall only
be done with the approval of the Engineer. The exact location shall be pointed out by the
Engineer. The unit of measurement shall be cubic meter (m®) and shall include for labour,
plant, and material.

The nature of the roadworks is such that a fair amount of the excavation shall be in
concrete / asphalt / intermediate / hard and soft materials. Quantities for any concrete /
asphalt requiring breaking up with the use of excavators / breakers shall be measured prior
to excavation and agreed upon by the Engineer.

No additional payment shall be made for restricted excavation and the Tenderer shall
therefore make due allowance in the rates for any additional work or hand excavation.

Excavation of Road Layers:
Existing road layerworks, excluding the asphalt, shall be excavated as restricted
excavation ensuring no contaminating between layers and either:

(a) storing on site for re-use, or;

(b) transporting and off-loading to the Municipal Depot, either in Malacca in

Durban North or the Phoenix Depot or
(c) transporting to the Municipal depot in Verulam and off-loading or
(d) spoiling at an approved tip site.

The Contractor’s rate for the removal of the layerworks, excluding the asphalt, shall
include for the full operation, inclusive of haulage, and is to include for the restricted
operation as well.

Excavation of Asphalt and Concrete in Road:

The unit of measure is cubic meters (m?).

The rate shall cover labour and plant necessary for removal of abandoned roadways,
sidewalk / median, concrete sidewalks, scoops, pedestrian and vehicular, interlocking
blocks, asphalt paving and brick paving.

PS.C5.1.1.2 Roadbed Construction
Any particle size greater than 100 mm within this layer shall be removed and replaced
with suitable material. The whole of the roadbed, except where stabilised shall then be
proof-rolled with a vehicle having a minimum wheel load of 20 kN in order to determine
any soft spots.

The Contractor is responsible for protecting the formation at all times. No

construction traffic that is likely to cause damage shall be allowed on the

formation. Preparation of the formation shall only be carried out after all services and
ducts have been laid. Soft spots shall be removed and replaced with suitable material and
compacted in accordance with the specification.

PS.C9.1 Asphalt Layers:
Smoothness Applicable to Wearing Course:
The smoothness of the pavement will be determined by using a profilograph and the
surface finish shall be tested in accordance with the following specification.

The profile index will be determined using a California type profilograph furnished and
operated by the Engineer in the presence of the Contractor. The profilograph shall be
moved longitudinally along the pavement at a speed no greater than 5 kph and shall record
the surface profile at full scale vertically. The results of the profilograph test will be
evaluated as described in the metricated version of Test No. Calif. 526-D.

The Contractor shall furnish paving equipment and employ methods that produce a riding
surface having a profile index of 300 mm per kilometer or less for category "A" Roads
and 500 mm per kilometer or less for Category "B" Roads. The profile measurements
will start 10 m and will terminate 20 m from each bridge approach pavement or existing
pavement that is joined by the new pavement in the direction of placement.
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Two pavement profiles will be taken of each day's production and the Profile Index shall
be defined as the average of the two profiles. The position the profiles are taken will be
either on the centre line of each planned traffic lane, if two traffic lanes are paved, or in
the wheel paths of the traffic lane (i.e. 1 m from each edge) if only one traffic lane is
included in the paved width.

A daily average profile index shall be determined for each day's paving and a profile index
of each day's production shall be established as soon as possible. A day's paving is defined
as a minimum of 0,1 km of pavement placed in a day. If less than 0,1 km is paved, the
day's production will be grouped with the next day's production.

Rectification:

The full depth of the layer shall be removed and replaced with fresh material laid and
compacted to specification.

Where the surface level is too high or too low the area rectified shall be not less than one
lane wide and at least 15 m long for wearing course.

Where the number of surface irregularities exceeds the specified limits the area to be
rectified shall be 100 m long and not less than one lane wide.

Construction:

In the areas to be patched the in-situ asphalt surfacing shall be removed to a depth of 100
mm. The sides shall be cut vertically with the edges square. The exposed surface shall
be swept of all loose material, a tack coat applied to the bottom and sides and then patched
with asphalt base course. After compaction the surface of the patch shall be flush with
the adjacent road surface.

Laying of Asphalt:
The Contractor shall provide the Engineer with the name of the asphalt Sub-Contractor
before asphalt is laid.

The asphalt shall be laid by an approved paving machine. Hand-laying shall be permitted
at the Engineer's discretion when the area involved is small. The asphalt shall not be laid
if its temperature is below 140 °C.

The asphalt shall be rolled in accordance with the method described in chapter VI of the
Asphalt Institute Paving Manual (MS-8). A final density is required of at least 96% of
the Marshall density of the mix.

An acceptance certificate for this layer will be issued by the Engineer's inspector when
all requirements have been met.

The rate tendered shall include for all extra work required to lay and compact the asphalt
base and make-up courses in restricted areas.

SIDEWALKS:

The rates tendered for paving on sidewalks is to include the approved weedkiller “Outpace
100 GR.” The use of the weedkiller will be closely monitored on site, applied on
formation and after the placing of the paving.

Tenderer’s are to further take note of the Technical Specification for Asphalt
Contained at the end of this section.

PS.C11.5.4.1 Existing Gates and fences
The gate shall be compatible with the below automation.

The contractor is to ensure that the WTP access has a lockable gates at all times.

A new gate shall be installed with automations, Centurion D20 or similar approved.
Access control and intercom to the gate to be provided to the security hut +-30m away.
Installation item to include supply of all necessary accessories, cable ducting, fixtures,
security brackets, remotes, runners and installation.
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PS.C11.7.1

PS.C11.7.2

Road Markings:
The plastic road marking material shall also comply with the requirements of
Specification BS.3262, 1987 Part 3.

A) The material shall consist of a light-coloured aggregate, pigment and extender,
bound together with a thermoplastic resin, plasticised as necessary.

The approximate composition of the material as laid is dependent on the
appropriate specification, but for example shall be:

Aggregate 40 parts
Solid Glass Beads 20 parts
Pigment and Extender 20 parts
Binder 20 parts

The proportioning of the various ingredients shall be such that the material, when
in a molten state, can be sprayed readily onto the road surface to give an even
line of good definition.

B) Aggregate:
The aggregate shall consist of white silica sand, crushed calcite calcined flint,
quartz, or other approved aggregate.

C) Reflectorisation:
The solid glass beads incorporated in the mixture shall comply with the Class A
category of BS 6088 (1981) that is:

Sieve % Retained
0,18 mm 0-3

0,850 mm 5-20
0,425 mm 65 - 95
Below 0,425 mm 0-10

Minimum of spherical beads by number 70%

D) Luminance:
The luminance factor of white SPRAYPLASTIC shall be not less than 70

E) Flow resistance:
The percentage decrease in the height of the cone of SPRAYPLASTIC shall not
be more than 25 after testing for 48 hours at 23 C (temperate grade) or 40 C
(semi-tropical or tropical grades).

F) Low Temperature Impact Resistance:
SPRAYPLASTIC shall pass the impact test when tested at -10 C (temperate
grade) or -1 C (semi-tropical or tropical grades).

G) Abrasion resistance:
The abrasive wear of SPRAYPLASTIC shall typically be less than 0,5 g per 100
revolutions.

Items have been included in the Bill of Quantities for the provision of temporary road
marking using P.V.A. paint.

Road Studs:

The Temporary Road Studs will be used for all temporary works, ie.deviations / detours.
The unit of measurement shall be number (No.). The rate shall include for the supply,
installation and removal of the markers. They shall be amber and red in colour.

The Permanent Road Studs will be used in the permanent works. The unit of measurement
shall be number (No.). The rate shall include for the supply and installation of the studs.
They shall be white, yellow and red in colour.
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PS.C12.3.20

PS.C12.11

Dumprock:

The dumprock shall consist of fresh to slightly weathered upgraded waste rock

from mining activities, blasting or rock excavation. Shales, slates or other laminated
mudrocks shall not be accepted.

Dumprock shall have a minimum size not more than two-thirds of the compacted
thickness of the layer. The rock shall otherwise be upgraded but shall contain less than
10% passing the 37,5 mm sieve when spread on site. Dumprock shall have a minimum
10% FACT value of 100 kN when dry and 40 kN when tested drained after 24 hours
soaking.

Dumprock shall be spread and levelled such that when compacted it is at the specified
thickness and levels. When the correct road profile has been attained the dumprock layer
shall be rolled 5 passes of a 10/12 ton static three wheel steel roller or equivalent vibrating
roller. Dry, fine material (13,2 mm down) with a Plastic Index of between 0 and 7 shall
then be applied in a blanket over the full width of the layer. With hand labour following
the roller, the fine material shall be rolled and broomed into the voids of the stone. This
procedure shall be repeated until the stone layer will accept no further fines.

Compaction of the layer shall continue until movement of the material under the
compactor becomes negligible or for a maximum of 10 passes of the roller
whichever occurs first.

The completed dumprock layer shall be measured in cubic metre (m3). The rate shall cover
the supply, loading, transporting, dumping, spreading of all materials and all processing
of the layer and proof rolling, all as detailed.

Geofabrics:

The synthetic fibres of a geotextile blanket shall consist of at least 100% by mass of
polypropylene, polyethylene or a polyester polymer and shall contain such additives as
are necessary to render the filaments resistant to the effects of ultra-violet radiation in
accordance with the following requirement:

The geotextile shall retain 80% of its specified strength after an effective exposure period
of 1500 hours to direct sunlight.

The grade of geotextile shall conform to Table 1 of SABS 0221-1988:

TABLE 1 - GRADES OF GEOTEXTILES

1 2 3 4 5 6 7 8 9 10 | 11

Property Grades

1 2 3 4 5 6 7 8 9 10

Minimum value

Thickness, mm ............ as specified by manufacturer
Mass per unit area, g/m?. .. .. 100 | 100 | 140 | 140 | 200 | 200 | 240 | 240 | 300 | 300
Penetration load, kN .. ... ... 101015115125 ]125]30]30]40]5,0
Tensile strength, kKN/m .. .. .. 6 6 10 | 10 13 13 18 18 |1 25 | 30
Permeability, 1/s.m? ........
Highflow ................ 200 - |170| - | 130 | - 80 - 40 -
Lowflow ................ - 25 - 20 - 15 - 10 - 5

Geosynthetics:
The Engineer's approval of the make and grade of the geosynthetic shall be
obtained by the Contractor before any geosynthetic is ordered or used on the works.

The instruction from the Employer’s Agent to use a certain geosynthetic shall require the
Contractor to supply and install that geosynthetic or an approved equivalent by the
Employer’s Agent.

The unit of measurement shall be the square metre (m?). The rate shall include for the
supply of the material, laying, joining, cutting and waste.
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Refer to COTO A12.11 for all geosynthetics

Goetextile:

The synthetic fibres of a geotextile blanket shall consist of at least 100% by mass of
polypropylene, polyethylene or a polyester polymer and shall contain such additives as
are necessary to render the filaments resistant to the effects of ultraviolet radiation in
accordance with the following requirement :

The geotextile shall retain 80% of its specified strength after an effective

exposure period of 1500 hours to direct sunlight.

GRADES |
PROPERTIES 1] 2] 3] 4] s] 6] 7] 8] 9] 10]
MINIMUM VALUE

Thickness, mm | as specified by manufacturer

Mass per unit 10 | 10 | 14 | 14 | 20 | 20 | 24 | 24 | 30 300
area, g/m2 0 0 0 0 0 0 0 0 0
Penetration
load, KN 1 1 15|15 |25 | 25 3 3 4 5
Tensile
strength, kN/m 6 6 10 | 10 | 13 | 13 | 18 | 18 | 25 30
Hig
h 20 17 13
.| flo | O 0 0 80 40
Permeabil
ity w
1/s.mz2 \I/_vo
25 20 15 10 5
flo
W

PS.C12.11.1 Geosynthetics: Embankment protection
The unit of measurement shall be the square metre (m2). The rate shall include for the
supply of the material, laying, joining, cutting and waste.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies

shall apply to this contract:

C3.4.1 Part AH - OHSA 1993 Safety Specification
(12 Pages)

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(20 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C35.1 CONTRACT DRAWINGS / DETAILS

Layout Plan

Long Sections

Cross Section Details

Typical Details

General Arrangement Locality Plan
Sections and Elevation of Culvert

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.

Dwg No  Description Date of Issue

38570 Ring Manholes February 1990
38571 Brick Manhole Details February 1990
38572 Stormwater Inlet Details February 1990
38573 Stormwater Inlet Special Details February 1990
38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990
38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990
38576 Headwall Details February 1990
38577 Kerbing Details February 1990
38578 Concrete Median Barriers February 1990
38579 Vehicular and Pedestrian Scoops February 1990
38580 Concrete Bollard and Steel Guard Rail February 1990
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990
38582 Precast Concrete Fencing and Aluminium Gates February 1990
38583 Wire Mesh Fence and Gate Details February 1990
38585 Water Connections, Pipework and Fittings February 1990
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C3.6: ANNEXURES

C3.6.1 Insert as required or “There are no Annexures”
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PART C4: SITE INFORMATION

C4.1 LOCALITY PLAN

X

C4.2 CONDITIONS ON SITE

There is no specific geotechnical information or other site information.

C4.3 TEST RESULTS
There are no specific test results.
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