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DR JS MOROKA LOCAL MUNICIPALITY 

CONTRACT NUMBER: JSM/R05/23-24W12 

TENDER DOCUMENT 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 
PREPARED BY: PREPARED FOR: 

 
WACE CONSULTING 

 
43 Marloth Street   
Nelspruit 
1200 

  Tel: 071 232 3116 
 
Email:fundiswazigo@yahoo.com 

 

 
 
The Municipal Manager 
Dr J.S. Moroka Local Municipality 

 
P/Bag X 4012 
SIYABUSWA 
0472 

 
Tel: (013) 973 9126/7/8/9 
Fax: (013) 973 9132/3 

 
 
 

   
   
   
   
   

 
 

THE OFFERED TOTAL OF THE PRICES INCLUDING VALUE ADDED TAX IS: 
 
 

R ....................................................... (In figures) 

CIBD CATEGORY: 6CE or 5CEPE OR HIGHER 

NAME OF BIDDER (BIDDING ENTITY) 
(FULL NAME, i.e. (CC, (PTY) LTD, 
LTD, JV, SOLE PROPRIETOR etc.) 

 
 

: 
TEL NUMBER : 
FAX NUMBER : 
CIDB NO. : 
FAX NUMBER : 
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VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
 

A bid not complying with the peremptory requirements stated hereunder will be regarded as 
not being an “Acceptable bid”, and as such will be rejected. 

 
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and 
specifications as set out in the bid documents, including conditions as specified in the 
Preferential Procurement Policy Framework Act (Act 5 of 2000) and related legislation as 
published in Government Gazette number 22549, dated 10 August 2001, in terms of which 
provision is made for this policy. 

 
1. If a tax clearance pin or copy thereof (or in the case of a joint venture, of all the partners in the 

joint venture) has not been submitted with the bid document on closing date of the bid. 
2. If any pages have been removed from the bid document, and have therefore not been submitted, 

or a copy of the original bid document has been submitted. 
3. Failure to complete the schedule of quantities as required including the sub-contractors schedule of 

quantities i.e only lump sums provided. 
4. Scratching out, writing over or painting out rates, without initialling next to the amended rates or 

information, affecting the evaluation of the bid. 
5. The use of correction fluid (i.e. tippex) or any erasable ink, eg. pencil. 
6. Non-attendance of mandatory/compulsory: 

o Site inspections or; 
o Information/Clarification meetings 

7. The Bid has not been properly signed by a party having the authority to do so, according to the 
example of “Authority for Signatory” 

8. No authority for signatory submitted – See example, where it is stated that a duly signed and 
dated original or certified copy of the company’s relevant resolution (for each specific bid) of their 
members or their board of directors on the company letter head, must be submitted. 

9. Particulars required in respect of the bid have not been completed, except if information required 
on Preferencing Schedule in respect of HDI Equity and Equity Ownership Forms, is not completed, 
the bid will not be disqualified but no preference points will be awarded. 

10. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 
contract 

11. The bid has been submitted either in the wrong bid box or after the relevant closing date and time 
12. Failure to provide a valid certificate from the Department of Labour, or a declaration (Specific 

goals – “Equity ownership”) by a designated employer that it complies with the Employment 
Equity Act 55 of 1998. 

13. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its 
directors to the municipality, or to any other municipality or municipal entity, are in arrears for     more 
than one month. 

14. If any bidder who during the last five years has failed to perform satisfactorily on a previous contract 
with the municipality, municipal entity or any other organ of state after written notice was given to 
that bidder that performance was unsatisfactory. 

15. The accounting officer must ensure that irrespective of the procurement process followed, no award 
may be given to a person – 
(a) who is in the service of the state, or; 
(b) if that person is not a natural person, of which any director, manager, principal shareholder or 

stakeholder, is a person in the service of the state; or; 
(c) Who is an advisor or consultant contracted with the municipality in respect of contract that would 

cause a conflict of interest. 
16. Failure to provide: 

(a) Written proof of registration with the CIDB, in an appropriate contractor grading designation 
(category), as required in the bid documentation (if applicable); or 

(b) Written proof of application to the CIDB for registration as a contractor in an appropriate 
designation (category), as required in the bid documentation (if applicable). 
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17. Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector. 

18. Bid offers will be rejected if the bidder has abused the DR. JSMLM’s Supply Chain Management 
System. 

19. Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the 
bid document. 

20. Form of offer not completed and signed by the authorised signatory. 
21. Not signing all pages on the space provided 
22. Attach CV of Contracts Manager, Site Agent and Safety Officer 
23. Certified copies of Qualification of Contracts Manager (Minimum qualification in Civil / Water related 

projects), Site Agent and Safety Officer (Relevant Certificate) 
24. Proof of Foreign Qualification approved from SAQA (if applicable) 
25. Proof of Employment, letter confirming employment on the company letter head (Contracts 

Manager, Site Agent and Safety Officer) 
26. Proof of relevant working experience for the bidder (copies of appointment letter and completion certificate) 
27. Recent audited financial statement stating that the business is a going concern in line with Municipal 

Supply Chain Management Regulations are to be submitted. (If Applicable) 
28. In case where the bidder fails to prove beyond reasonable doubt that the project will be     completed 

with the amount stated on the form offer. The bidder in the latter case will be given an opportunity 
to present the facts for risk mitigation purposes. 

29. The municipality also reserves the right not to appoint the lowest bidder and to appoint the bid in 
whole or in parts. The municipality also reserves the right to appoint the bid based on its risk 
assessment. 

 
 
 

NOTE: 
 

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, 
THE FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER. 

 
1. CLIENT, EMPLOYER, DR. JS MOROKA LOCAL MUNICIPALITY (DR. JSMLM). 

 
2. BID, TENDER AND VARIATIONS THEREOF 

 
3. JOINT VENTURE / CONSORTIUM 
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DR. JS MOROKA LOCAL MUNICIPALITY 

DEPARTMENT NAME: TECHNICAL SERVICES 

CONTRACT NO: JSM/R05/23-24W12 

 
FOR THE 

 
CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

 
SUMMARY FOR BID OPENING PURPOSES 

 

NAME OF BIDDING ENTITY:....... ………………………………………………………. 
........................................................................................... 

 
PHYSICAL STREET ADDRESS: POSTAL ADDRESS: 

  

  

  

  

 
TELEPHONE NUMBER .......................................................................................... : 

 
FAX NUMBER : .............................................................................................. 

 
E-mail ADDRESS ............................................................................................... : 

 
 

CONTRACT PRICE : R .......................................................................................... 
(Amount brought forward from the Form of Offer and Acceptance) * 

 
…………………………………………………………………... ..................................... 

……………………………………… 
Signed by authorised representative of the Bidding Entity ............................... DATE 

 
 Should any discrepancy occur between this figure and that stated in the Form of 

Offer and Acceptance, the latter shall take precedence and apply.
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DR. JS MOROKA LOCAL MUNICIPALITY 

DEPARTMENT NAME: TECHNICAL SERVICES 

CONTRACT NO: JSM/R05/23-24W12 

 
FOR THE CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

 
NB This list of contents indicates the standard sequence for the various parts of the 
Bid. 
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PART T2: RETURNABLE DOCUMENTS .......................................................................... 23 
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T2.2 Other Documents required for Bid Evaluation Purposes ................................... 40 

T2.3 Returnable Schedules that will be incorporated in the Contract ........................ 51 
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PART C1: AGREEMENT AND CONTRACT DATA ...................................................... 64-65 

C1.1 Form of Offer and Acceptance .......................................................................... 66 
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C1.4 Agreement in Terms of Occupational Health and 
Safety Act, 1993 (Act No 85 Of 1993) ............................................................... 80 
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T1.1 BID NOTICE AND INVITATION TO BID 
 

 
DR JS MOROKA LOCAL MUNICIPALITY 

 
INVITATION TO CONTRACTORS 

 
 

Tenders are hereby invited from Contractors with necessary experience and compliance documents, have 
an active CIDB grading of a minimum 6CE or 5CEPE or Higher and are in good standing with the 
South African Revenue Services for the Construction of Matshiding Bus and Taxi Route PHASE 2. 

 

Tender documents will only be available from 08 August 2023 and may be obtained from Dr JS Moroka 
Municipal Head Quarters at the cashier offices situated 2601/3 Bongimfundo Street, Siyabuswa during 
working hours 09h00 to 15h00 (Monday to Friday), upon payment of a non-refundable fee of R3 220.06 
per document or on E-Tenders. Only cash or bank guaranteed cheques will be accepted and cheques 
are to be made payable to Dr JS Moroka Municipality. No tender documents will be sold beyond these 
dates. 

 

A Compulsory Site meeting and Inspection will be held on 15 August 2023 at DR JS Moroka Ga-
Phaahla Community Hall at Siyabuswa, commencing at 11h00 (According to Municipality’s time) after 
which Tenderers will be taken to site where project’s construction will be taking place. Only tenders from 
Tenderers who attend the above tender meeting and have signed attendance register shall be considered. 

 
All tenders and supporting documents shall be sealed in an envelope or package clearly marked 
“Contract No: JSM/R05/23-24W12 for Construction of Matshiding Bus and Taxi Route Phase 2. 

 
Duly completed tenders shall be placed in the tender box situated at the main entrance of Dr JS Moroka 
Local Municipality at 2601/3 Bongimfundo Street, Siyabuswa. No Fax or Late tenders will be accepted. 
Tenders will be evaluated on a 80/20 point system in terms of Dr JS Moroka Municipality’s Supply Chain 
Management Policy in line with Preferential Procurement Framework Act 5 of 2000. 

 

Technical Enquiries: Ms, T M Rammutla on (013) 973 9130; SCM Enquiries: Mr. A Masilela on 
(013) 973 1101 from 07H45 to 16H15 Monday to Friday. 

 

In all cases Tenders shall reach the stipulated address not later than 11h00 on 7 September 
2023  when tenders shall be opened and read in public. 

 
 

Ms. MM Mathebela– Municipal Manager 
Dr JS Moroka Local Municipality 
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T1.2 BID DATA 
 

The Standard Conditions of Bid for Procurements makes several references to the bid data 
for details that apply specifically to this bid. The bid data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the standard conditions of bid. 

 
Clause number Data 

F.1.1 
ACTIONS 

The Employer is: 
The Municipal Manager 
Dr. JS Moroka Local Municipality 
2601/3 Bongimfundo Street 
Private Bag X4012 
Siyabuswa 
0472 

F.1.2 
TENDER 

DOCUMENTS 

 

The bid documents issued by the Employer comprise: 
THE BID 
Part T1Bidding procedures 
Part T1.1 Bid notice and invitation to bid 
Part T1.2 Bid data 
Part T2 Returnable documents 
Part T2.1 List of returnable documents 
Part T2.2  Returnable schedules 
THE CONTRACT 
Part C1 Agreements and contract data 
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 
Part C2 Pricing Data 
C2.1 Pricing Instructions 
C2.2  Bill of Quantity 
Part C3 Scope of Works 
C3 Scope of Works 
Part C4 Site Information 
C4 Site Information 

F.1.4 
COMMUNICATION 

AND 
EMPLOYER’S 

AGENT 

(Compiler: WACE CONSULTING 
The Employer's agent is: 
Name: Ms Fundiswa zigoxo 
Address: 43 Marioth Street , Nelspruit , 1200 

 Tel: 071 232 3116 

Email: fundiswazigo@yahoo.com 
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Clause number Data 
F.2.1 

ELIGIBILITY 

Only those tenderers who are registered with the CIDB, or are capable of being 
so prior to the evaluation of submissions, in a contractor grading designation 
equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 6CE or 5CEPE class of construction work, are eligible to have 
their tenders evaluated up to a maximum of R10.0 million. 
Joint Ventures are eligible to submit tenders provided that: 

1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 6CE or 

5CE PE class of construction work; and 
3. The combined contractor grading designation calculated in accordance 

with the Construction Industry Development Regulations is equal to or 
higher than a contractor grading designation determined in accordance 
with the sum tendered for a or 6CE class of construction work or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of 
the Construction Industry Development Regulations. 

Accept that only those tenderers with a bank rating of not less than a “C” can 
be considered for evaluation. 

F.2.7 
CLARIFICATION 

MEETING 

The arrangements for a compulsory/non-compulsory clarification meeting are: 
Location: Dr JS Moroka Kwaphahla Community Hall at Siyabuswa. 
Date: 15 August 2023 @ 11H00 

F.2.13.2 
SUBMITTING A 
TENDER OFFER 

Each tenderer is required to return the complete set of documents as listed in 
the Tender data with all the required information supplied and completed in all 
respects. 

F.2.13.3 
SUBMITTING A 
TENDER OFFER 

The whole original bid document, as issued by the DR. JSMLM, shall be 
submitted. No copies will be accepted. 
Bids may only be submitted on the  Bid documentation issued by the Dr. 
JSMLM. 

F.2.13.5 
SUBMITTING A 
TENDER OFFER 

The Employer’s address for delivery of bid offers and identification details to be 
shown on each bid offer package are: 
Location of bid box: Main Gate 
Physical address: Dr. JS Moroka Local Municipality 

2601/3 Bongimfundo Street 
Private Bag X4012 
Siyabuswa 
0472 

Identification details: Contract Number: “Contract No: JSM/R05/23-24W12 
for Construction of Matshiding Bus and Taxi Route Phase 2 
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Clause number Data 
F.2.15 

CLOSING TIME 

The closing time for submission of bid offers is: 
11h00, 7 September 2023 
Telephonic, telegraphic, telex, facsimile or e-mailed bid offers will not be 
accepted. 

F.2.16 
TENDER OFFER 

VALIDITY 

 

The bid offer validity period is 90 days 

F.2.18 
PROVIDE OTHER 

MATERIAL 

The bidder shall, when requested by the Employer to do so, submit the names 
of all management and supervisory staff that will be employed to supervise the 
labour-intensive portion of the works together with satisfactory evidence that 
such staff members satisfy the eligibility requirements 

F.2.19 
INSPECTIONS, TESTS 

AND ANALYSIS 

 
Access must be provided for the inspection of the tenderer’s offices if required. 

F.2.23 
CERTIFICATES 

The bidder is required to submit with his bid. 
(1) a copy of the valid Certificate of Contractor Registration issued by the 

Construction Industry Development Board in terms of the Construction 
Industry Development Board Act (Form F006); and 

(2) an original Tax Clearance Pin or copy thereof, issued by the South African 
Revenue Services 

(3) a copy of the valid National Diploma certifica for Contractor’s Safety Officer 
in terms of OH/S Act (85/1993) section 16(2) 

F3.4 
OPENING OF BID 

SUBMISSIONS 

The time and location for opening of the bid offers are: 
Immediately after the closing time for submission of bid. 
Location:  Dr. JS Moroka Local Municipality 

2601/3 Bongimfundo Street 
Private Bag X4012 
Siyabuswa, 0472 

F.3.5 
TWO-ENVELOPE 

SYSTEM 

A two-envelope procedure will not be followed. 

F.3.9 
3.9.1 

ARITMETICAL 
ERRORS 

Replace the contents of the clause with the following: 
 
“Check responsive tender offers for arithmetical errors, correcting them in the 
following manner: 

 
a) Where there is a discrepancy between the amounts in figures and in words, 

the amount in figures shall govern. 
 
b) If bills of quantities (or schedule of quantities or schedule of rates) apply 

and there is an error in the line item total resulting from the product of the unit 
rate and the quantity, the rate shall govern and the line item total shall be 
corrected. 

 
c) Where there is an error in the total of the prices either as a result of 
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Clause number Data 
 
 

3.9.2 

corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall be adjusted to reflect the arithmetically 
correct summation of corrected line item totals. 

 
Consider the rejection of a tender offer if the tenderer does not accept the 
correction of the arithmetical errors in the manner described above.” 

F.3.11 
EVALUATION OF BID 

OFFERS 

The preference procedure for evaluation of responsive bid offers shall be the 
80/20 point preference system, in full compliance with Form 2.3.3. Technical 
and general criteria will be evaluated in terms of paragraph 2.3.3.10 

F.3.13.1 
ACCEPTANCE OF BID 

OFFER 

 
Bids containing any one or more of the errors or omissions, or bids not having 
complied with any one of the peremptory bid conditions as detailed on page 2 
of this bid document, shall not be considered and shall automatically be rejected. 

F.3.18 
PROVIDE COPIES OF 

THE CONTRACTS 

 

The number of paper copies of the signed contract to be provided by the 
Employer is one. 

ADDITIONAL 
CONDITIONS 

APPLICABLE TO THIS 
BID 

 
The additional conditions of bid are: 
1 The Employer may also request that the bidder provide written evidence 

that his financial, labour and other resources are adequate for carrying out 
the contract. 

2 The Employer reserves the right to appoint a firm of chartered accountants 
and auditors and/or execute any other financial investigations on the financial 
resources of any bidder. The bidder shall provide all reasonable assistance 
in such investigations. 

3 The bidder shall be required to complete the Form of Offer and Acceptance 
(C1.1) and Bills of Quantity for all the region or regions for which they intend 
to bid for. 

4 The bid document shall be submitted as a whole and shall not be taken 
apart. 

5 List of returnable documents (PART T2) must be completed in full. (A 
bidder’s company profile will not be used by the DR. JSMLM to complete 
PART T2 on behalf of the bidder) 
NB: If PART T2 is not completed in full by the bidder, this offer will be 
rejected. 
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Annex F 
(Normative) 
Standard Conditions of Tender 
Note: 1 These Standard Conditions of Tender are identical to that contained In Annex F of SANS 294: 2004, 

Construction Procurement Processes, Procedures and Methods. 
2 Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE‘s 

Practice Manual #1, The use of South African National Standards in Construction Procurement , 
provide guidance on referencing these Standard Conditions of Tender in procurement documents. 

 
F.1 General 

 
F.1.1 Actions 

The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 

 
F.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data. 

 
F.1.3 Interpretation 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of 
tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required 

for tender evaluation purposes, shall not form part of any contract arising from the 
invitation to tender. 

 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 

following definitions apply: 
 

a) comparative offer means the tenderer’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other tendered parameters that will affect 
the value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the tender process; 
and 

 
c) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment 
of the employer, including collusive practices intended to establish prices at artificial 
levels quality (functionality) means the totality of features and characteristics of a 
product or service that bear on its ability to satisfy stated or implied needs 
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F.1.4 Communication and employer’s agent 
Each communication between the employer and a tenderer shall be to or from the 
employer’s agent only, and in a form that can be read, copied and recorded. Writing shall 
be in the English language. The employer shall not take any responsibility for non-receipt 
of communications from or by a tenderer. The name and contact details of the employer’s 
agent are stated in the tender data. 

 
F.1.5 The employer’s right to accept or reject any tender offer 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 
before the formation of a contract. The employer shall not accept or incur any liability to 
a tenderer for such cancellation and rejection, but will give written reasons for such action 
upon written request to do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender 

process or the rejection of all responsive tender offers re-issue a tender covering 
substantially the same scope of work within a period of six months unless only one tender 
was received and such tender was returned unopened to the tenderer. 

 
F.2 Tenderer’s obligations 

 
F.2.1 Eligibility 

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 
and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 

 
F.2.2 Cost of tendering 

Accept that the employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

 
 

F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

 
F.2.6 Acknowledge addenda 
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Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

 
 
 

F.2.7 Clarification meeting 
Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting are stated in the tender data. 

 
F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer 
at least five working days before the closing time stated in the tender data. 

 
 

F.2.9 Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not 
be for the full cover required in terms of the conditions of contract identified in the contract 
data. The tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10 Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, 
taxes (except Value Added Tax (VAT), and other levies payable by the successful 
tenderer, such duties, taxes and levies being those applicable 14 days before the closing 
time stated in the tender data. 

 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total 

of the prices. 
 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 
to adjustment except as provided for in the conditions of contract identified in the contract 
data 

 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

 
F.2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. 
All signatories to the tender offer shall initial all such alterations. Erasures and the use of 
masking fluid are prohibited. 

 
F.2.12 Alternative tender offers 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with 

all the requirements of the tender documents, is also submitted. The alternative tender 
offer is to be submitted with the main tender offer together with a schedule that compares 
the requirements of the tender documents with the alternative requirements the tenderer 
proposes. 
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F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 

 
F.2.13 Submitting a tender offer 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified 

in the contract data and described in the scope of works, unless stated otherwise in the 
tender data. 

 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing in Mack ink. 
 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. 
 

The employer will hold all authorized signatories liable on behalf of the tenderer. 
Signatories for tenderers proposing to contract as joint ventures shall state which of the 
signatories is the lead partner whom the employer shall hold liable for the purpose of the 
tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as “ORIGINAL” and ”COPY”. Each package shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the 
tenderer’s name and contact address. 

 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 

the returnable documents listed in the tender data in an envelope marked “financial 
proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer‘s name and 
contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that 

states on the outside only the employer‘s address and identification details as stated in 
the tender data. 

 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as 
stated. 

 
F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non- 
responsive. 

 
F.2.15 Closing time 
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F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 
data not later than the closing time stated in the tender data. Proof of posting shall not 
be accepted as proof of delivery. The employer shall not accept tender offers submitted 
by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 

 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended 
deadline. 

 
F.2.16 Tender offer validity 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 
 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period. 

 
F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates 
or prices and correction of arithmetical errors by the adjustment of certain rates or item 
prices (Or both). No change in the competitive position of tenderers or substance of the 
tender offer is sought, offered, or permitted. 

 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so. 
 

F.2.18 Provide other material 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the 
employer for the purpose of a full and fair risk assessment. Should the tenderer not 
provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 
 

F.2.19 Inspections, tests and analysis 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data. 

 
F.2.20 Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 

 
F.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available 
for the employer to issue the contract. 
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F.2.22 Return of other tender documents 
If so instructed by the employer, return all retained tender documents within 28 days after 
the expiry of the validity period stated in the tender data 

 
F.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated 
in the tender data. 

 
F.3 The employer’s undertakings 

 
F.3.1 Respond to clarification 

Respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

 
F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until 
seven days before the tender closing time stated in the Tender Data. If, as a result a 
tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 
F.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to 
the tenderer concerned. 

 
F.3.4 Opening of tender submissions 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data. Tender submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened. 

 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at 

a venue indicated in the tender data, the name of each tenderer whose tender offer is 
opened, the total of his prices, preferences claimed and time for completion, if any, for 
the main tender offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5 Two-envelope system 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open Only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose 
to attend at the time and place stated in the tender data and announce the name of each 
tenderer whose technical proposal is opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice 

tenderers who remain in contention for the award of the contract of the time and place 
when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation more than the minimum number of points 
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for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial 
proposals to tenderers whose technical proposals failed to achieve the minimum number 
of points for quality. 

 
F.3.6 Nondisclosure 

Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 

 
F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing 
of tender offers and instantly disqualify a tenderer (and his tender offer) if it is established 
that he engaged in corrupt or fraudulent practices. 

 
F.3.8 Test for responsiveness 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
 

b) has been properly and fully completed and signed, and 
 

c) is responsive to the other requirements of the tender documents. 
 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications 
of the tender documents without material deviation or qualification. A material deviation 
or qualification is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 
 

b) change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

 
c) affect the competitive position of other tenderers presenting responsive tenders, if 

it were to be rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9 Arithmetical errors 
F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following 

manner: 
 

a) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words shall govern. 

 
b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there 

is an error in the line item total resulting from the product of the unit rate and the 
quantity, the line item total shall govern and the rate shall be corrected. Where 
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there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted shall be corrected and the unit rate shall 
govern. 

 
c) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition 
of prices, the total of the prices shall govern and the tenderer will be asked 
to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 
F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or 

accept the correction of his arithmetical errors in the manner described in 
F.3.9.1. 

 
F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to 
ambiguity in a contract arising from the tender offer. 

 
F.3.11 Evaluation of tender offers 

Evaluation Criteria 
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    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 
 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b)  80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  
(a) Price; and 
(b) Specific Goals. 

 
1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 
          
80  

SPECIFIC GOALS 
          
20  

Total points for Price and SPECIFIC 
GOALS  

  100  
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The specific goals based on the IDP for Dr JS Moroka local municipality are as per following.   
  

a) Empowerment of women   
b) Empowerment of youth  
c) Empowerment of previously disadvantaged through Race   
d) BBBEE status level of contribution   
e) Empowerment of business established in the municipal jurisdiction.  

  
For this Quotation, specific goals shall be awarded as follows:  

a) Empowerment of business established in the municipal jurisdiction (5 points)  
b) Empowerment of youth/Female (5 points)  
c) BBBEE status level of contribution (10 points) 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points 
for specific goals are not claimed. 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 
 

2. DEFINITIONS 
(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 
any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

3.1. POINTS AWARDED FOR PRICE 
 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 

  80/20 or 90/10  
 

࢙ࡼ  = ૡ૙ ቀ૚ − ࢔࢏࢓ࡼି࢚ࡼ
࢔࢏࢓ࡼ

ቁ or ࢙ࡼ = ૢ૙ ቀ૚ − ࢔࢏࢓ࡼି࢚ࡼ
࢔࢏࢓ࡼ

ቁ 
 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 
 POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 
  
 
              80/20                or             90/10  

 

࢙ࡼ  = ૡ૙ ቀ૚ + ࢞ࢇ࢓ࡼି࢚ࡼ
࢞ࢇ࢓ࡼ

ቁ or ࢙ࡼ = ૢ૙ ቀ૚ + ࢞ࢇ࢓ࡼି࢚ࡼ
࢞ࢇ࢓ࡼ

ቁ 
  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 
 

4. POINTS AWARDED FOR SPECIFIC GOALS  
 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  
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(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 

that the lowest acceptable tender will be used to determine the applicable preference point system,   
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  
 
Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The 
specific 
goals 
allocated 
points in 
terms of 
this 
tender 

Number of 
points 
allocated 
(90/10 
system) 
(To be 
completed 
by the 
organ of 
state) 
 

Number of 
points 
allocated 
(80/20 
system) 
(To be 
completed 
by the 
organ of 
state) 

Number 
of points 
claimed 
(90/10 
system) 
(To be 
complet
ed by 
the 
tenderer
) 

Numbe
r of 
points 
claime
d 
(80/20 
syste
m) 
(To be 
compl
eted 
by the 
tender
er) 
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 DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 

[TICK APPLICABLE BOX] 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 
for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 
organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

 
(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 
(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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Points will be awarded to the tenderer for attaining the B-BBEE status level of 
contributor in accordance with the table below. 

 
B-BBEE Status Level of Contributor Number of points (90/10) 
1 10 
2 9 
3 8 
4 5 
5 4 
6 3 
7 2 
8 1 
Non-compliant contributor 0 

 
 

B-BBEE Status Level of Contributor Number of points (80/20) 
1 10 
2 9 
3 8 
4 7 
5 6 
6 5 
7 3 
8 2 
Non-compliant contributor 0 

 
In the event of a Joint Venture (JV) Tender: 
A Joint venture will qualify for points for their B-BBEE status level as an unincorporated 
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they 
were a group structure and that such a consolidated B-BBEE scorecard is prepared for 
every separate tender. 
 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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PLEASE REMEMBER: 
 TO ATTACH A VALID TAX CLEARANCE PIN 
 IN CASE OF A JOINT VENTURE, THE VALID TAX CLEARANCE PIN OF 

EACH PARTNER, THIS MUST BE SUBMITTED WITH THE BID     
DOCUMENT

 
F.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's 
information the policies and / or certificates of insurance which the conditions of 
contract identified in the contract data, require the employer to provide. 

 
F.3.13 Acceptance of tender offer 
F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements 

stated in the Tender Data. 
 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer 
by completing and returning one copy of the form of offer and acceptance 
before the expiry of the validity period stated in the tender data, or agreed 
additional period. Providing the form of offer and acceptance does not contain 
any qualifying statements, 
it will constitute the formation of a contract between the employer and the 
successful tenderer as described in the form of offer and acceptance. 
 

 
F.3.14 Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer's notice Of 
acceptance, notify other tenderers that their tender offers have not been 
accepted. 

 
F.3.15. Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were 
issued by the employer as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 

 
b) inclusion of some of the returnable documents, 

 
c) other revisions agreed between the employer and the successful tenderer, and 

 
d) the schedule of deviations attached to the form of offer and acceptance, if any. 

 
F.3.16 Issue final contract 

Prepare and issue the final draft of contract documents to the successful 
tenderer for acceptance as soon as possible after the date of the employer's 
signing of the form of Offer and acceptance (including the schedule of 
deviations, if any). Only those documents that the conditions of tender require 
the tenderer to submit, after acceptance by the employer, shall be included. 

 
F.3.17 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in 
the contract, arrange for both patties to complete formalities for appointing the 
selected adjudicator at the same time as the main contract is signed. 
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F.3.18 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender 
Data of the signed copy of the contract as soon as possible after completion and 
signing of the form of offer and acceptance. 
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DR. JS MOROKA LOCAL MUNICIPALITY 

DEPARTMENT NAME: TECHNICAL SERVICES 

CONTRACT NO: JSM/R05/23-24W12 

 
FOR THE CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

 
 
 

PART T2 LIST OF RETURNABLE DOCUMENTS PAGE(S) 
The bidder must complete the following returnable documents. 

T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES .............................. 24 

T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES ......................................... 40 

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT .................... 51 

NOTE: 
Although the documents under Part T2 is headed “Returnable Documents” in line with the CIDB model, these are not 
the only documents to be returned together with the bid. All the documents indicated on Part T1, must be completed 
and signed where applicable and submitted as a complete set of documents. 
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T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES 

 

CONTENTS PAGE(S) 
 

PART T2 LIST OF RETURNABLE DOCUMENTS 
The bidder must complete the following returnable documents. 

 
FORM 2.1.1 SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT ....................................................... 25 

 
FORM 2.1.2: SIZE OF ENTERPRISE AND CURRENT WORKLOAD ..................................................................................... 27 

 
FORM 2.1.3: STAFFING PROFILE ................................................................................................................................... 28 

 
FORM 2.1.4: PROPOSED KEY PERSONNEL ................................................................................................................. 29 

 
FORM 2.1.5: SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER ........................................................... 30 

 
FORM 2.1.6: FINANCIAL ABILITY TO EXECUTE THE PROJECT… ..................................................................................... 31 

 
FORM 2.1.7: AUTHORITY FOR SIGNATORY ................................................................................................................. 33 

 
FORM 2.1.8: SCHEDULE OF PROPOSED SUB CONTRACTORS ........................................................................................ 35 

 
FORM 2.1.9: FINANCIAL REFERENCES (not required if CIDB grading applies)… ............................................................ 36 

 
FORM 2.1.10 DETAILS OF ALTERNATIVE BIDS SUBMITTED ................................................................................................ 38 

 
FORM 2.1.11 AMENDMENTS & QUALIFICATIONS BY BIDDER ............................................................................................. 38 

 
FORM 2.1.12 LABOUR-ENHANCED METHODS: PROPOSED PLANNED ACTIONS OF 

BIDDER RESULTING IN DEVIATIONS FROM SPECIFIED WORK............................................................... 39 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

. 
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FORM 2.1.1 SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT 
 

The Bidder shall state below what Equipments will be available for the work should he be awarded the Contract. 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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FORM 2.1.2 SIZE OF ENTERPRISE AND CURRENT WORKLOAD 
 

What was your turnover in the previous financial year? R  

What is the estimated turnover for your current financial year? R   

Physical facilities: 
 

Provide information on offices, factories, yards and warehouses occupied by your enterprise (attach details if the space 
provided is not enough) 

 
Description Address Area (m²) 

   

   

   

   

   

 
List your current contracts and obligations: 

 
 
Description 

 
Value (R) 

 
Start date 

 
Duration 

Expected 
completed 
date 

     

     

     

     

     

     

     

 
Do you have the capacity to supply the goods and services described in this bid, should the contract be awarded to you? 
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FORM 2.1.3 STAFFING PROFILE 
 

Provide information on the staff that you have available to execute this contract (attach a separate list if the space provided 
is insufficient) 

 
Own staff: gender and race Number of staff 

  

  

  

  

  

  

  

  

  

  

  

  

Staff to be employed for the project: gender and race Number of staff 
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FORM 2.1.4 PROPOSED KEY PERSONNEL 
 

The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he proposes 
to employ on the project should his Bid be accepted, both at his headquarters and on the Site, to direct and for the 
execution of the work, together with their qualifications, experience, positions held and their nationalities. 

 
 
 

DESIGNATION 

NAME OF 

 
NA

TI
O

NA
LI

TY
: SUMMARY OF 

HDI 
Status 

Yes/No 

NQF 7 
Certified 

Yes/No 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICA- 
TIONS 

EXPERIENCE AND PRESENT 
OCCUPATION 

HEADQUARTERS 
Partner/director 

      

      

      

      

      

      

Project Manager       

      

      

      

Other key staff 
(give designation) 

      

      

      

      

      

PROJECT MONITORING 
Site(s) Supervisors 

      

      

      

      

Other key staff 
(give designation) 
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FORM 2.1.5 SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER 
 

Provide the following information on relevant previous experience. Indicate comparable projects of similar or larger size. 
This information is material to the award of the Contract. 
No points will be awarded if reference cannot be reached or if it refuses to supply information. Give at least two (2) 
names and telephone numbers and e-mail address per reference. 

 

EMPLOYER 
(Name, tel no and fax 

no) 

CONSULTING 
ENGINEER 

(Name, tel no and fax 
no) 

NATURE OF WORK 
CARRIED OUT 
PREVIOUSLY 

 
VALUE OF 

WORK 

 
YEAR OF 

COMPLETION 
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FORM 2.1.6 FINANCIAL ABILITY TO EXECUTE THE PROJECT 
Provide details on the surety you will provide if the bid is awarded to you 

AMOUNT 

Which of the following institutions will provide surety? 
 

 Bank registered in terms of the Bank Act 1990 (Act 94 of 1990):   
 

 Insurance Company registered in terms of the Short Term Insurance Act 1998 (Act 53 of 1998):    
 
 
 

 Cash:   
 

Provide the estimated cash flow on the project in terms of submissions of payment certificates or payment schedules to the Employer 
 

 
Month no 

Amount (VAT included) 
a 
Received 

b 
Payments made 

a – b 
Net cash flow Cumulative cash flow 

1   d j=d 

2   e j+e=k 

3   f k+f=l 

4   g l+g=m 

5   h m+h=n 

6   Etc. Etc. 

7     

8     

Maximum negative cash flow: Take the largest negative number in the last column and write 
it in here       

 

Notes: 
(i) Value added tax to be included in all amounts 
(ii) Assume payment of certificates within 30 days of approval of certificate 

 
From what sources will you fund the above amount (e.g. Funds internally available, bank overdraft, loan, etc) 
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FORM 2.1.7 AUTHORITY FOR SIGNATORY 
 

All signatories, including sole proprietors, shall confirm their authority by attaching to the last page of this bid a duly 
signed and dated original or certified copy of the relevant resolution of their members or their board of directors, as the 
case may be on the company letterhead.  
 

 
An example for “COMPANIES / PARTNERSHIPS / CLOSE CORPORATIONS is shown 
below: 

"By resolution of the board of directors passed on 12 February 2010, Mr M W Thomson has been duly authorised to sign 
all documents in connection with the Bid for Contract number 000/2010 and any Contract, which may arise there from on 
behalf of the Bidding Entity, namely, NMP (PTY) LTD”  

 
SIGNED ON BEHALF OF THE BIDDING ENTITY: B.J. JONES 

 
IN HIS CAPACITY AS: DIRECTOR / PARTNER / MEMBER 

 
DATE: 12 February 2010 

 
AUTHORISED PERSON’S SIGNATURE: M W Thomson 

AS WITNESS: 1. M.A Ntuli 

 

An example for “JOINT VENTURES” is shown below: 
 

We, the undersigned are submitting this bid offer in Joint Venture and hereby authorize Mr. B. BROOK, authorised signatory 
of the company “ABCD (PTY) LTD”, acting in the capacity of lead partner, to sign all documents in connection with the bid 
for Contract number 000/2010 and any contract resulting from it on our behalf. 

 
 

NAME OF FIRM 
 

ADDRESS 
 

DULY AUTHORIZED SIGNATORY 

 
(Lead partner, i.e. “ABCD (PTY) 

LTD”) 

 
P.O. Box 111 

Springs 
1560 

 
Signature : ......................................... 

Name : ......................................... 

Designation :  ......................................... 

 
Name of 2nd Company 

 
Address of 2nd Company 

 
Signature : ......................................... 

Name : ......................................... 

Designation :  ......................................... 

 
Name of 3rd Company 

 
Address of 3rd Company 

 
Signature : ......................................... 

Name : ......................................... 

Designation :  ......................................... 
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An example for “SOLE PROPRIETOR” is shown below: 

“I hereby certify that I’m the sole proprietor of the Bidding Entity, namely, “MACADOO” and therefore duly authorised to sign 
the bidding documents” 

 
SIGNATURE OF SOLE PROPRIETOR: M W Thomson 

 
IN HIS CAPACITY AS: SOLE PROPRIETOR 

 
DATE: 12 February 2010 

 
AUTHORISED PERSON’S SIGNATURE: M W Thomson 

AS WITNESS: 1. M A Ntuli 
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FORM 2.1.8 SCHEDULE OF PROPOSED SUBCONTRACT WORK 
 

It is to be noted that this Contract requires the Main Contractor to have 10% of the Cost of Works Sub-Contracted to local 
Contractors. A separate bill of quantities with items has been provided for to be priced and submitted.  

 
 

Type of work to  be sub-contracted 
 
Quantities 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Total % of  sub-contract  
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FORM 2.1.9 FINANCIAL REFERENCES 
 

FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our Directors’ 

and Auditors’ report. 
 

DETAILS OF BIDDING ENTITY’S BANK 
 

If the bidder is a Joint Venture or partnership, the information requested below is required for each member / 
partner. 

 
I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for the purposes of obtaining a 

financial reference: 

 
DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank  

 
Contact person 

 

Branch name  

Branch code  

 
Street address 

 

 
Postal address 

 

Telephone number ( ) 

Fax number ( ) 

Account number  

 
Type of account, (i.e. 
cheque account) 
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BIDDER’S TAX DETAILS 
 

Bidder’s VAT vendor registration number: ........................................................................................................................... 
 

Bidder’s SARS tax reference number: ................................................................................................................................. 
 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank  

 
Contact person 

 

Branch name  

Branch code  

 
Street address 

 

 
Postal address 

 

Telephone number ( ) 

Fax number ( ) 

Account number  

 
Type of account, (i.e. 
cheque account) 

 

 
 

BIDDER’S TAX DETAILS 
 

Bidder’s VAT vendor registration number: ........................................................................................................................... 
 

Bidder’s SARS tax reference number: ................................................................................................................................. 
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FORM 2.1.10 DETAILS OF ALTERNATIVE BIDS SUBMITTED 
 

See condition of bid. 
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FORM 2.1.11 AMENDMENTS AND QUALIFICATIONS BY BIDDER 

See condition of bid 
 

PAGE DESCRIPTION 
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FORM 2.1.12 LABOUR-ENHANCED METHODS: PROPOSED PLANNED ACTIONS OF BIDDER 
RESULTING IN DEVIATIONS FROM SPECIFIED WORK 

 
ACTIVITY OR PAY ITEM DESCRIPTION OF PLANNED ACTION RESULTING IN DEVIATION FROM SPECIFIED 

WORK 
  

  

  

  

  

  

  

Compliance with Employment Equity Act 55 of 1998 
 

Attach a valid certificate from the Department of Labour, or a declaration (refer to “Form 2.3.5 – Specific goals”) by the designated 
employer, that the employer complies with the relevant chapters of the Employment Equity Act. 

 

Definitions in terms of the last mentioned Act. 
 

“designated employer” means- 
 

a) an employer who employs 50 or more employees; 
b) an employer who employees fewer than 50 employees, but has a total annual turnover that is equal to or above the applicable 

annual turnover of a small business in terms of Schedule 4 to this Act.” 
 

“Schedule 4” 
TURNOVER THRESHOLD APPLICABLE TO DESIGNATED EMPLOYERS 

 
Sector or sub sector in accordance with 
the Standard Industrial Classification 

Total annual 
turnover 

Agriculture R 2,00 m 
Mining and Quarrying R 7,50 m 
Manufacturing R 10,00 m 
Electricity, Gas and Water R 10,00 m 
Construction R 5,00 m 
Retail and Motor Trade and Repair Services R 15,00 m 
Wholesale Trade, Commercial Agents and Allied Services R 25,00 m 
Catering, Accommodation and other Trade R 5,00 m 
Transport, Storage and Communications R 10,00 m 
Finance and Business Services R 10,00 m 
Community, Social and Personal Services R 5,00 m 
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FORM 2.2.1 COMPULSORY SITE INSPECTIONS / INFORMATION / CLARIFICATION MEETINGS 
 

Where Compulsory Site Inspections and Compulsory Information, Briefing or Clarification Meetings are to be held, it shall be 

subject to the following conditions: 

 
1. Necessity for Compulsory Site Inspection and Compulsory Information / Briefing / Clarification Meetings 

Compulsory Inspections / Meetings must only be held where the nature of the contract is such that it requires either an 

inspection of a site or a briefing session. The Bid Specification Committee should indicate to the Bid Office that such a 

compulsory inspection or briefing is regarded as a necessity. 

 
2. Attendance Register 

An attendance register of potential bidders and the firms they represent shall be kept and signed by attendees. A copy 

of such Attendance Register shall immediately after the inspection/briefing be sent to the Bid Office. 

 
3. Confirmation Notes of Inspection/Briefing Sessions 

Confirmation Notes of the Compulsory Inspection or Briefing Session shall be held by or on behalf of the contact person 

of the Department for whom the Bid is being advertised. A copy of the notes shall be sent to each firm that was 

represented at the inspection/meeting as soon as possible after the inspection or meeting and before the closing date of 

the bid. A copy of the notes shall also be sent to the Bid Office. The relevant Department will ensure that the notes are 

submitted to the Bid Evaluation Committee and to the Bid Adjudication Committee. 

 
4. Bid Documents 

The bid documentation shall clearly state that where the inspection of a site or the attendance of a briefing session is 

compulsory, non-attendance thereof will lead to the disqualification of the bidder in question. The bid documentation shall 

further clearly state that if bid documents are obtained after the compulsory briefing session or site inspection, it will only 

be made available to firms that were represented at the meeting. The mere fact that a firm that was not represented at a 

compulsory site inspection/meeting, but nevertheless submitted to the municipality a set of bidding documents, should not 

be construed as creating any expectations that a bid will be considered by the Municipality. 
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FORM 2.2.1 CERTIFICATE OF BIDDER'S ATTENDANCE AT THE COMPULSORY SITE/CLARIFICATION 
MEETING 

 
This is to certify that I, (NAME IN PRINT) .................................................................................................................................... , 

 
representative of (Bidder) ..................................................................................................................................................... 

 
.............................................................................................................................................................................................. 

 
of (address)  .......................................................................................................................................................................... 

 
.............................................................................................................................................................................................. 

 
.............................................................................................................................................................................................. 

 
Telephone number  ............................................................................................................................................................... 

 
Fax number  .......................................................................................................................................................................... 

 
visited and inspected the Site / Attended Clarification Meeting on (date) ............................................................................ 

 
in the company of (Engineer/Engineer's Representative) .................................................................................................... 

 
 
 

SIGNATURE OF BIDDER'S REPRESENTATIVE: ............................................................................................................... 

 
DR JS MOROKA LOCAL MUNICIPALITY 

OFFICIAL STAMP WITH DATE 
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FORM 2.2.2 TAX CLEARANCE CERTIFICATE 

A VALID TAX CLEARANCE PIN OR COPY THEREOF, OBTAINED FROM SARS TO BE SUBMITTED WITH BID DOCUMENTS. 
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FORM 2.2.3 PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 

The bidder is to affix to this page either: 

 Written proof of registration with the CIDB as a Category 5CEPE / 6CE OR HIGHER. 

Or 

 Written proof of application to the CIDB for registration as a contractor in the category listed above. 

Note: 
1. Failure to affix such documentation as prescribed to this page shall result in this bid not being further considered for the award of 

the contract. 
2. Should this bid be considered for award of the contract, based on proof of submission of application for registration in the 

appropriate category with the CIDB, and should proof of such subsequent registration not be forthcoming to the employer before 
the end of business, at the last working day, prior to evaluation by the Tender Evaluation Committee of the contract, then this bid 
will no longer be considered for the award of the contract. 
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FORM 2.2.4 DECLARATION: 
 

I/We, the undersigned: 
 

(a) bid to supply and deliver to the DR. JS Moroka Local Municipality [hereafter "DR. JSMLM"] all or any of the supplies and to render all 
or any of the articles, goods, materials, services or the like described both in this and the other Schedules to this Contract; 

 
(b) agree that we will be bound by the specifications, prices, terms and conditions stipulated in those Schedules attached to this bid 

document, regarding delivery and execution; 
 

(c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3 and C4”, attached hereto, should this bid be 
accepted in whole or in part; 

 
(d) confirm that this bid may only be accepted by the DR. JSMLM by way of a duly authorised Letter of Acceptance; 

 
(e) declare that we are fully acquainted with the Bid document and Schedules, and the contents thereof and that we have signed the Bill 

of Quantities and completed the Returnable Schedules and declarations, attached hereto; 
 

(f) declare that all amendments to the bid document have been initialled by the relevant authorised person and that the document 
constitutes a proper contract between the DR. JSMLM and the undersigned; 

 
(g) certify that the item/s mentioned in the bid document, qualifies/qualify for the preference(s) shown.; 

 
(h) acknowledge that the information furnished is true and correct; 

 
(i) accept that in the event of the contract being awarded as a result of preference claimed in this bid document, I may be required 

to furnish documentary proof to the satisfaction of the DR. JSMLM that the claims are correct. If the claims are found to be 
inflated, the DR. JSMLM may, in addition to any other remedy it may have, recover from me all cost, losses or damages incurred 
or sustained by the DR. JSMLM as a result of the award of the contract and/or cancel the contract and claim any damages which 
the DR. JSMLM may suffer by having to make less favourable arrangements after such cancellation; 

 
(i) declare that no municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to the 

municipality, or to any other municipality or municipal entity, are in arrears for more than three (3) months; and 
 

(k) declare that I have not failed to perform satisfactorily during the last five (5) years on a previous contract with the Municipality, 
Municipal entity or any other organ of state, after written notice was given to me that my performance was unsatisfactory. 

 
Signed at ................................................................................................. this day ................. of ...................................................................... 

 
 

Authorised Signature:    
 

Name of Bidding Entity:    
 

Date:    
 

As witness: 1.      
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FORM 2.2.5 DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers 
in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or part thereof, be 
awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her 
interest. 

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 
3.1 Full Name:  .................................................................................................................................................................................... 

 
3.2 Identity Number:  ........................................................................................................................................................................... 

 
3.3 Company Registration Number: ................................................................................................................................................... 

 
3.4 Tax Reference Number: ............................................................................................................................................................... 

 
3.5 VAT Registration Number:  ........................................................................................................................................................... 

 
3.6 Are you presently in the service of the state ............................................................................................................................................................................................................. YES / NO 

 
3.6.1 If so, furnish particulars. 

 
............................................................................................................................. ......................................................................... 

 
................................................................................................................................................................................. ..................... 

 
3.7 Have you been in the service of the state for the past twelve months? ........................................................................... YES / NO 

 
If so, furnish particulars. 

 
............................................................................................................................. ......................................................................... 

 
................................................................................................................................................................................. ..................... 

 
3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state 

And who may be involved with the evaluation and or adjudication of this bid? ................................................................ YES / NO 
 

3.8.1 If so, furnish particulars. 
 

............................................................................................................................. ......................................................................... 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal Council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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............................................................................................................................. ......................................................................... 
3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the 

service of the state who may be involved with the evaluation and or adjudication of this bid? ........................................ YES / NO 
 

3.9.1 If so, furnish particulars 
 

............................................................................................................................. ......................................................................... 
 

............................................................................................................................................................... ....................................... 
 

3.10 Are any of the company’s directors, managers, principle shareholders or stakeholders in service of the state? ............. YES / NO 
 

3.10.1 If so, furnish particulars. 
 

............................................................................................................................. ......................................................................... 
 

................................................................................................................................................................................. ..................... 
 

3.11 Are any spouse, child or parent of the company’s directors, managers, principle shareholders 
or stakeholders in service of the state? ............................................................................................................................. YES / NO 

 
3.11.1 If so, furnish particulars. 

 
............................................................................................................................. ......................................................................... 

 
................................................................................................................................................................................. ..................... 

 
 

CERTIFICATION 
 
 

I, THE UNDERSIGNED (NAME) .............................................................................................................................................................. 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

SHOULD THE INFORMATION REQUIRED ON THIS FORM NOT DULY BE SUPPLIED, THIS BID WILL BE REJECTED. 
 
 

................................................................................................... ................................................................................................... 
Signature Date 

 
 

................................................................................................... ................................................................................................... 
Position Name of Bidding Entity 
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FORM 2.2.6 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 

For all procurement expected to exceed R10 million (VAT included), bidders must complete the 
following questionnaire: 

 
1. Are you by law required to prepare annual financial statement for auditing? ............................ YES / NO 

 
1.1 If yes, submit audited annual financial statements for the past three years or since 

since the date of establishment if established during the past three years. 
.................................................................................................................................................................... 

 
.................................................................................................................................................................... 

 
2. Do you have any outstanding undisputed commitments for municipal services toward 

a municipality or any other service provider in respect of which payment is overdue 
for more than 30 days? ............................................................................................................ YES / NO 

 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

municipal services towards a municipality or other service provider in respect of which 
payment is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 

.................................................................................................................................................................... 
 

.................................................................................................................................................................... 
 

.................................................................................................................................................................... 
 

3. Has any contract been awarded to you by an organ of state during the past five years, 
Including particulars of any material non-compliance or dispute concerning the 
execution of such contract? ..................................................................................................... YES / NO 

 
3.1 If yes, furnish particulars. 

.................................................................................................................................................................... 
 

.................................................................................................................................................................... 
 

4. Will any portion of goods or services be sourced from outside the Republic and if so, what 
portion and whether any portion of payment from the municipality / municipal entity is 
expected to be transferred out of the Republic? YES / NO 

 
4.1 If yes, furnish particulars 

.................................................................................................................................................................... 
 

.................................................................................................................................................................... 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (NAME) ......................................................................................................................... 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 

 
Signature Date 
................................................................................................... ................................................................................................... 
Position Name of Bidder 
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FORM 2.2.7 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 
 

MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable 
in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African 
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 

production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 
tenders with the specific bidding condition that only locally produced or manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 2011 as follows: 
 

LC = [1 - x / y] * 100 
 

Where 
x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as 
indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ at no cost. 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 
Summary Schedule) are not submitted as part of the bid documentation; 
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 

 
Description of services, works or goods Stipulated minimum threshold 

 

Carports 100% 

Notice board 100% 
Welded steel reinforcing mesh  100% 

Formwork (Smooth) 100% 

a) Ends of floor slab 

b) Ends of slopping sides 
Reinforcement (Welded steel fabric) 100% 

a) Mesh Ref 395 

b) Mesh Ref 311 

c) Mesh Ref 193 

Formwork 100% 

a) Rough-Vertical to floor slab (250mm high) 

b) Smooth-Vertical to floor slab (50mm high) 
Reinforcement (High Tensile Steel for bars of diameter) 100% 

a) 10mm 

b) 12mm 

c) 16mm 
d) 20mm 

Reinforcement (Mild Steel) 100% 

a) 10mm 

Gabions 100% 

a) 1.0m long x 1.0m wide x 0.5m high 

b) 2.0m long x 1.0m wide x 0.3m high 
 
 

3. Does any portion of the goods or services offered have any imported content? 
(Tick applicable box) 

 
YES  NO  
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3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 
at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 
SATS 1286:2011): 

 
Currency Rates of exchange 
US Dollar  
Pound Sterling  
Euro  
Yen  
Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 
in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON 
NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT 
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
IN RESPECT OF BID NO. ................................................................................. 

 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized 

representative, auditor or any other third party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D and E) 
is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete Declaration 
D. After completing Declaration D, bidders should complete Declaration E and then consolidate the information on 
Declaration C. Declaration C should be submitted with the bid documentation at the closing date and time of 
the bid in order to substantiate the declaration made in paragraph (c) below. Declarations D and E should be 
kept by the bidders for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, ......................................................................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ................................................................................................................. (name of bidder entity), the following: 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local 
content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration D 
and E which has been consolidated in Declaration C: 

 

Bid price, excluding VAT (y) R 
Imported content (x), as calculated in terms of SATS 1286:2011 R 
Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained in Declaration C 
shall be used instead of the table above. 
The local content percentages for each product has been calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration D 
and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content be verified in terms 

of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this application. 
I also understand that the submission of incorrect data, or data that are not verifiable as described in SATS 1286:2011, 
may result in the Procurement Authority / Institution imposing any or all of the remedies as provided for in Regulation 
14 of the Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 

SIGNATURE:    DATE:    
 

WITNESS No. 1  DATE:    
 

WITNESS No. 2  DATE:    
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ANNEX C 

Local Content Declaration - Summary Schedule 

(C1) Tender 
No. 

   
Note: VAT to be excluded from all calculations 

 

(C2) Tender description: 

(C3) Designated 
product(s) 

             

(C4) Tender Authority:              

(C5) 
Tendering Entity 
name: 

             

(C6) Tender Exchange 
Rate: Pula  EU  GBP         

(C7) Specified local 
content % 

             

 Calculation of local content  Tender summary  

  
Tender 

item 
no's 

 
 

List of items 

Tender 
price - 
each 
(excl 
VAT) 

 
Exempted 
imported 

value 

Tender 
value net 

of 
exempted 
imported 
content 

 
 

Imported 
value 

 
 

Local 
value 

 
Local 

content 
% (per 
item) 

 
 

Tender Qty 

 
 

Total tender 
value 

 
 

Total exempted 
imported content 

 
 

Total Imported content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19) 
            

(C20) Total tender 
value 

  

Signature of tenderer from 
Annex B 

        (C21) Total 
Exempt imported 

content 

  

         (C22) Total 
Tender value net 

of exempt 
imported content 

 

             (C23) Total 
Imported content 

  

             (C24) Total local 
content 

 

 Date:            (C25) Average 
local content % of 
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R 9.00 

 

tender 
 

 
ANNEX D 

SATS 1286.2011 

 
 

 
(D1) 

 
(D2) 

 

(D3) 
 

(D4) 

(D5) 
 

(D6) 

 
 
 
 
 

EU GBP 

 
 

Summary 
 
 

Tender Qty 
 
 

(D17) 
 
 
 
 
 

(D19) Total exempt imported value 

 
Exempted imported 

value 
 
 

(D18) 
 
 
 
 
 

R 0 

 
This total must correspond with Annex C - C 21 

Imported Content Declaration - Supporting Schedule to Annex C 

R 
12.00 

 
Note: VAT to be 
excluded from all 
calculations 

Tender 
No. 
Tender 
description: 
Designated 
Products: 
Tender Authority: 
Tendering Entity 
name: 
Tender Exchange 
Rate: 

  

 

 

 

 

Pula  

A. Exempted imported content Calculation of imported content 

 
Tender 

item 
no's 

 
 

Description of 
imported content 

 
 

Local 
supplier 

 
 

Overseas 
Supplier 

Forign 
currency 
value as 

per 
Commercial 

Invoice 

 
Tender 

Exchange 
Rate 

 
Local 
value 

of 
imports 

Freight 
costs 

to port 
of 

entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed 

cost 
excl 
VAT 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) 
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B. Imported directly by the 
Tenderer Calculation of imported content 

 
Summary 

  
Tender 

item 
no's 

 
 

Description of 
imported content 

 
 

Unit of 
measure 

 
 

Overseas 
Supplier 

Forign 
currency 
value as 

per 
Commercial 

Invoice 

 
Tender 
Rate of 

Exchange 

 
Local 
value 

of 
imports 

Freight 
costs 

to port 
of 

entry 

All 
locally 

incurred 
landing 
costs & 
duties 

Total 
landed 

cost 
excl 
VAT 

 
 

Tender Qty 

 
 

Total imported value 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31) 
            

            

            

            

            

            

 `           

(D32)Total imported value by tenderer R 0 
  

C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content Summary 
  

 
 

Description of 
imported content 

 
 
 

Unit of 
measure 

 
 
 

Local 
supplier 

 
 
 

Overseas 
Supplier 

 
Forign 

currency 
value as 

per 
Commercial 

Invoice 

 
 

Tender 
Rate of 

Exchange 

 
 

Local 
value 

of 
imports 

 
Freight 
costs 

to port 
of 

entry 

 
All 

locally 
incurred 
landing 
costs & 
duties 

 
Total 

landed 
cost 
excl 
VAT 

  
 
 

Quantity imported 

 
 
 

Total imported value 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44) 
            

            

            

            

`            

(D45) Total imported value by 3rd 
party R 0 
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D. Other foreign 
currency 
payments 

 
Calculation of foreign 

currency payments 

  

Summary of payments 

  

Type of payment 

Local 
supplier 
making 

the 
payment 

 
Overseas 

beneficiary 

Foreign 
currency 

value 
paid 

 
Tender 
Rate of 

Exchange 

 
Local value of 

payments 

(D46) (D47) (D48) (D49) (D50) (D51) 
      

      

      

      

(D52) Total of foreign currency 
payments declared by tenderer and/or 

3rd party 

 

Signature of tenderer from 
Annex B 

(D53) Total of imported content & 
foreign currency payments - (D32), 

(D45) & (D52) above 

 
R 0 

 
 

 

Date: 

 
 

This total must correspond with Annex C  - C 23 
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Annex E 

SATS 
1286.2011 

 
 
 
 

(E1) 
(E2) 

(E3) 

(E4) 

(E5) 

  Local Content Declaration - Supporting Schedule to Annex C  
 

 
 

Local 
Products 
(Goods, 
Services 

and Works) 

 
Description of items 

purchased 

 
 

Local suppliers 

 
 

Value 

(E6) (E7) (E8) 
    

   
   
   
   
   
   
   
   
   
   
   

(E9) Total local products (Goods, 
Services and Works) R 0 

 

(E10) ( Tenderer's manpower 
cost) 

 

(E11) (Rental, depreciation & amortisation, utility costs, 
consumables etc.) 

Factory 
overheads 

Manpower 
costs 

R 0 

R 0 

Tender No.  

Tender description: 
Designated 
products: 
Tender Authority: 
Tendering Entity 
name: 

 

 

 
 

Note: VAT to be excluded from all calculations 
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(E12) Administration 
overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0 

     

   (E13) Total local content R 
 

This total must correspond with Annex C - C24 

 
Signature of tenderer from 
Annex B 

 Date:    
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DR. JS MOROKA LOCAL MUNICIPALITY 

DEPARTMENT NAME: TECHNICAL SERVICES 

CONTRACT NO: JSM/R05/23-24W12 

 
FOR THE CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

 
 

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT 
 

CONTENTS PAGE(S) 

FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS ................................................................ 52 

FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT ................................................. 53 
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FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS 

 
We confirm that the following communications received from the Procuring Department before the submission of this bid 
offer, amending the bid documents, have been taken into account in this bid offer: 

 
  

Date 
 

Title or Details 

 
1 

  
Confirmatory notes of compulsory site/clarification meeting 

 
2 

  

 
3 

  

 
4 

  

 
5 

  

 
6 

  

 
7 

  

 
8 

  

 
Attach additional pages if more space is required. 

 
 

................................................................................................... ................................................................................................... 
Signature Date 

 
 

................................................................................................... ................................................................................................... 
Position Name of Bidder 
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FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 
 
 

2.3.2.1 PREAMBLE 

2.3.2.2 DEFINITIONS 

2.3.2.3 LEGISLATIVE BASE 

2.3.2.4 SCOPE 

2.3.2.5 PURPOSE 

2.3.2.6 OBJECTIVES 

2.3.2.7 GENERAL PRINCIPLES GOVERNING THE MUNICIPALITY IN ITS 

INTERACTION WITH BIDDERS 

2.3.2.8 ADJUDICATION OF BIDS 

2.3.2.9 ADJUDUCATION USING A POINT SYSTEM 

2.3.2.10 IMPLEMENTATION FRAMEWORK 

2.3.2.11 COMPLAINTS/DISQUALIFICATIONS 

2.3.2.12 DISQUALIFICATIONS 
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DR. JS MOROKA LOCAL MUNICIPALITY 
 

BID DOCUMENT 
2.3.3 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 

 
1. EVALUATION OF TENDERS 

 
Evaluation Criteria 

 
Municipal Supply Chain Management Policy will be used for evaluation of Prospective Service Provider 
as per the approved scoring system by the specification committee. 

 
The evaluation will be done as per Preferential Procurement Regulations, 2022 issued in terms of 
section 5 of PPPFA, Act No. 5 of 2000. 

 
The Construction Firm’s tender responsiveness in relation to points is therefore summarized as follows: 

 
Organising and Staffing 25  

Plant 15

Experience of Firm 40 

Safety, Health, environmental, Risk and 
quality management plan 

 20 

 
 

Sub-Total 100 

A firm must obtain a minimum of 60 points out of the 100 points above to be considered for price 
and BBB-EE evaluation/The functionality points shall be distributed as follows below: 
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Project Manager / Contracts Manager (Maximum points obtainable 10; minimum 2) 
Name: ……………………………………………………………………. 
 
Note: It must be noted that total points of 10 are obtainable. Points will be allocated for the highest academic 
qualitfication only. Failure to submit evidential documents is an elimination factor and a Zero point will be 
scored. 

              
 

Evaluation 
Criteria 

 
Minimum Required 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Academic 
Qualifications 

NQF7-Degree in Civil or 
equivalent 

 
 
Yes 

 
 
5 

 

Academic 
Qualifications 

 
 
Diploma in Civil or equivalent 

 
 
Yes 

 
 
4 

 

 
Academic 
Qualifications 

Diploma in Project 

Management or NQF 5 or 
equivalent 

 
 

Yes 

 
 

4 

 

RE 

 Professional Registration 
(ECSA) PrEng/ Tech/ Techni 

  Yes 

2 

 

Sub-total 7  

Experience of in similar projects Elimination 
Factor 

  

Involvement in 

comparable 

projects 

(Technical) 

0  Yes 0  

1 – 2  Yes 0  

3 – 4  No 2  

 
5 upwards 

  
No 

 
3 

 

Sub-total 3  

Total 10  
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Site Agent: (Maximum Points obtainable 5, minimum 2) 
Name: ……………………………………………………………………. 

 
 

valuation 
Criteria 

Minimum Required Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Academic 

Qualifications 

Diploma in Civil Works or 

Equivalent 

   Yes 2  

Sub-total 2  

Years of 

experience in 

similar projects 

0 - 4 Yes 0  

5 - 9 No 2  

10 and above No 3  

    

Sub-total 3  

Total 5  

Note: Should the Site Agent be the same as Contractor Manager zero points will be allocated. 
 

Site Foreman: (Maximum Points obtainable 5; minimum 2) 
Name: ……………………………………………………………………. 

 
 

Evaluation 
Criteria 

 
Minimum Required 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Academic 

Qualifications 

(Note 10)Form L 

 
 

N6 in Civil or Equivalent 

 
 

No 

 
 

2 

 

Academic 

Qualifications 
 
Matric 

 
Yes 

 
1 

 

Sub-total 2 
 

Years of 

experience after 

qualification 

0-3 Yes 0  

 
4 – 9 

 
No 

 
2 

 

10 upwards No 3  

Sub-total 3  

Total 5  

Note: Should the Site Foremen be the same Site Agent and Team leader zero points will be allocated 
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Safety Officer: (Maximum Points obtainable 5; minimum 2) 
 

Name: ……………………………………………………………………. 
 

Evaluation 
Criteria 

 
Minimum Required 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

 
Academic 
Qualifications 

National Diploma in 
Occupational Health and 
Safety or equivalent 

 
 

Yes 

 
 
2 

 

 Professional registration 
(SACPCMP) 

  No   1  

Sub-total 3 
 

Years of 

experience after 

qualification 

0-3 Yes 0  

4-9 No 1  

 
10 upwards 

 
No 

 
2 

 

Sub-total 2  

Total 5  

 
Note: Should the Safety Officer be the same as Team leader, Site Agent, Site Foreman zero points 
will be allocated. 

 
 
 

ORGANISING AND STAFFING/PERSONNEL 
PERSONNEL TOTAL SCORES 
Construction Manager/Team 
Leader 

10  

Site Agent 5  
Health and Safety Officer 5  
Site Foreman 5  

TOTAL 25  
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PLANT (Maximum Points obtainable 15) 
It must be noted that a total points of 15 are obtainable by the Construction Firm in relation to the requirements 

as mentioned on the table below, failure to submit evidential supporting documents is not an eliminating factor 

BUT a zero point will be scored. Letter of intent or quotation from the lessor must be attached. 

Evaluation 
Criteria 

 
Minimum Required 

Elimination 
Factor 

Points 
obtainable 
(Own) 

Points 
obtainable 
(leased) 

Points 
Claimed 

Firm’s plant and  No    

equipment – Excavator x1  3 1.5 
Note: proof   of 

    

     

ownership of the Grader No 3 1.5 
firm’s equipment 

    

     

must be Roller No 3 1.5 
attached and 

    

     
failure to do so Water Tanker No 3 1.5 
will results in 

    

TLB  2 1  
forfeiting the 

plant points Bakkie  
1 

0.5  

 
Sub-total 

 
15 

 
7.5 

 

 
Total 

 
15 

 
7.5 
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Safety, Health, Risk, Enviromnmental and quality management plan 
 
 

It must be noted that total points of 20 are obtainable in construction firm in relation to the requirement 
as mentioned on the table below, failure to submit evidential documents is an elimination factor and a 
Zero point will be scored. 

 
Evaluation 
Criteria 

Minimum 
Required 

Elimination 
Factor 

Points Obtained 
(own) 

Points Claimed 

 Health and Safety 
Plan 
 
 

Yes 5  

 Baseline Risk 
Assessment 

Yes 5  

 Environment 
Management Plan 

Yes 5  

 Quality 
Management Plan 

Yes 5  

Sub-total 20  
Total 20  



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

73 Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 

 

 

 
 
 

EXPERIENCE OF FIRM (Maximum Points obtainable 40) 
 

Note: Company’s previous completed projects 
 

It must be noted that the experience of the firm carries a maximum of 40 points as indicated in the table below. 
If proof of testimonials and appointment letters, in reference to Form E is not provided, then the bidder shall 
obtain zero point on the experience of the firm. 

 
Provide proof of the company’s previous completed projects which is in the form appointment letters and 
completion certificates. Verifiable references (appointment letters and completion certificates) with contact 
details must be attached. 

 
Similar projects are for Roads and Stormwater Projects. (including vat)-(scope must include 
Earthworks, Stone pitching, Kerbing & Paving) 

 

 
Evaluation Criteria 

 
Evaluation Criteria 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Company experience 

in terms of projects of 

similar scope 

completed ( Max 4 

projects) Undertaken 

in  the last 10 years 

Project of similar scope           

with minimum value R3m – 

R5M 

5 points each 

 
 
 
 
Yes 

 
 
 
 
20(Max) 

 

Project similar scope with 

minimum value of R5M – 7M 

8 points each 

 
 

Yes 

 
 

30(Max) 

 

Project of similar scope with 

minimum value of R8m- 

10points each 

 
 
 
Yes 

 
 
 
40(Max) 

 

Sub-Total 40  

TOTAL 40 
 

 
 
 
 
 

TOTAL SCORE: /100 
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The score points are distributed as follows: 
 

10 – POINTS (FOR PRICE): 
 

ITEM No. DESCRIPTION ALLOCATED POINTS 

1. Price Competitiveness 80 

 
In relation to Tendered Price, the points allocated to the Tender Price will be calculated using the 
following formula: 

 
Np = 80* [1 - (Ts - Tm)] 

Tm 
 

Where: NP = number of tender adjudication points awarded in relation to price 
Ts = Tender Sum 

 
20 – POINTS (FOR BBBEE): 

 
B-BBEE Status Level of Contributor Number of points (80/20) 
1 10 
2 9 
3 8 
4 7 
5 6 
6 5 
7 4 
8 3 
Non-compliant contributor 0 

In the event of a Joint Venture (JV) Tender: 
 

A Joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, provided 
that the entity submits their consolidated B-BBEE scorecard as if they were a group structure and that 
such a consolidated B-BBEE scorecard is prepared for every separate tender. 

PLEASE REMEMBER: 
 

 TO ATTACH A VALID TAX PIN 
 IN CASE OF A JOINT VENTURE, THE VALID TAX PIN OF  EACH PARTNER, THIS MUST BE 

SUBMITTED WITH THE BID DOCUMENT 
 TO ATTACH A B-BBEE CERTIFICATE 
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DR JS MOROKA LOCAL MUNICIPALITY 
 

CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND TAXI 
ROUTE PHASE 2 

 

 

Part C1: Agreements and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Form of Guarantee 
C1.4 Agreement in Terms of Occupational Health and Safety Act, 1993 (Act No 85 Of 1993) 

 
Part C2: Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bills of quantities 

 
Part C3: Scope of Work 
C3 Scope of Work 

 
Part C4: Site Information 
C4 Site Information 

 
Part C5 : Additional Relevant Documents 

 
C5.1 Dr JS Moroka Local Municipality Supply Chain Management Policy. 

C5.2 The preferential procurement policy framework Act, 2000: preferential procurement regulations, 2011 

including the following: 

C5.3 JSM health and safety specifications 

C5.4 Guidelines for the Implementation of Labour Intensive Infrastructure projects under the Expanded 

Public Works Programme (EPWP) 

C5.5. Photo Record and site Locality 

C5.6. Tender Drawings 

C5.7 Name Board 

C5.8. Environmental Checklist/ Penalties 

THE CONTRACT 
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DR JS MOROKA LOCAL MUNICIPALITY 
 

CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND TAXI 
ROUTE PHASE 2 

 

 
 

C1.1 Form of Offer and Acceptance 

C1.2Contract Data 

C1.3Form of Guarantee 
 

C1.4Agreement in Terms of Occupational Health and Safety Act, 1993 (Act No 85 Of 1993) 

C1 AGREEMENTS AND CONTRACT DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE 
 
 
 

OFFER 

FORM OF OFFER AND ACCEPTANCE 
(AGREEMENT) 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data 
and addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the Conditions 
of Bid. 
By the representative of the Bidder, deemed to be duly authorised, signing this apart of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount 
to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 
 

Rand (in words); 
R (in figures), 

 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Bid Data, whereupon the Bidder becomes the party named as the Contractor in the Conditions of 
Contract identified in the Contract Data. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
FOR THE BIDDER: 
 
Signature(s) 

 
 

   

 
 

   

Name(s)       

Capacity       

 
 
Name and signature of Witness 

(Name and address of organisation) 
 

   

 

 
 
 

Date     

C1.1 FORM OF OFFER AND ACCEPTANCE 
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ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, 
Conditions of Contract identified in the Contract Data. Acceptance of the Bidder's Offer shall form an 
agreement, between the Employer and the Bidder upon the terms and conditions contained in this Agreement 
and in the, Contract that is the subject of this Agreement. 

 
The terms of the contract, are contained in 

Part C1 Agreements and Contract Data, (which includes this Agreement) 

Part C2 Pricing Data 

Part C3 Scope of Work 
 

Part C4 Site Information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in 
the Bid Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and 
forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 

 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the, Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract between the parties. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
FOR THE CLIENT:  
Signature(s)       

Name(s)       

Capacity       
 
 

DR. JS MOROKA LOCAL MUNICIPALITY 
(Name and address of organisation) 

Name and signature of witness     
 
 
 

Date     
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SCHEDULE OF DEVIATIONS 
Notes: 

 
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is 

limited to those permitted in terms of the Conditions of Bid. 
 

2. A Bidder's covering letter shall not be included in the final contract document. Should any matter in such, 
letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the 
process of, offer and acceptance, the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the bid documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

 
4. Any change or addition to the bid documents arising from the above agreements and recorded here, 

shall also be incorporated into the final draft of the Contract. 
 
 

1 Subject    
 Details    

2 Subject    
 Details    

3 Subject    
 Details    

4 Subject    
 Details    

5 Subject    
 Details    

6 Subject    
 Details    

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree 
to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Bidder and the Employer during 
this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
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FOR THE BIDDER: 

Signature(s)    
 

Name(s)    
 

Capacity    
 
 

 
 

(Name and address of organisation) 
 

Name and signature of Witness    
 
 
 

Date     
 
 

FOR THE EMPLOYER: 

Signature(s)    
 

Name(s)    
 

Capacity    
 
 
 

DR JS MOROKA LOCAL MUNICIPALITY 
(Name and address of organisation) 

Name and signature of Witness    

 
 

Date     
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C1.2 CONTRACT DATA 
 

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by the South 

African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this Contract 

and is obtainable from www.saice.org.za. 

The following Contract Specific Data, Variations and Additional Clauses referring to the General Conditions 

of Contract for Construction Works, Second Edition, 2010, are applicable to this Contract. 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it 

mainly applies. 

PART 1: DATA PROVIDED BY THE EMPLOYER 
CONTRACT SPECIFIC DATA 

Clause Data 

1.1.1.13 The Defects liability Period is 12 Months. 

1.1.1.14 The time for achieving Practical Completion is 8 Months 

1.1.1.15 The Name of the Employer is Dr. JS Moroka Local Municipality 

1.1.1.26 The Pricing Strategy is Re-measurement Contract. 

1.2.1.2 The address of the Employer is: 
 
Physical Address: 2601/3 Bongimfundo Street 

Postal Address : Private bag x 4012, Siyabuswa 0472 

Tel No : (013) 973 9126/7 

Fax No : (013) 973 9312/3 

1.1.1.16 The Name of the Engineer is: WACE CONSULTING 

1.2.1.2 The address of the Engineer is: 

Physical Address: 43 Marloth street, Nelspruit, 1200  

 Postal Address: 43 Marioth Street, Nelspruit ,1200 
E-mail Address: fundiswazigo@yahoo.com 

 
Tel : 071 232 3116 

*3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of his 

functions or duties according to the following Clauses of the General Condition of Contract : 

Clause Description 
6.3 Variations 
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CONTRACT SPECIFIC DATA 

Clause Data 

5.3.1 The documentation required before commencement with Works execution are : 
 

Health and Safety Plan (Refer to Clause 4.3) 

Initial program (Refer to Clause 5.6) 

Security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

All the Provisional Sums items are to subjected to submission of three quotation and approval 

from the Municipality prior to any appointment. 

5.3.2 The time to submit the documentation required before commencement with Works execution is 
14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 
Site Information. 

5.8.1 The non-working days are Sundays. 

The special non-working days are : 

(i) South African public holidays; 

(ii) The year-end break commencing on 15 December and ending on 9 January. 

5.12.2.2 Extension of time due to abnormal rainfall will be determined in accordance with the principles 

as set out in Annexure D to the Scope of Works: Extension of time due to abnormal rainfall. 

5.13.1 The penalty for failing to complete the works is R5 000/day. Penalties will only be applied for a 
maximum of 2 months and termination process will take place thereafter. 

5.16.3 The latent defect period is 10 years. 

6.2.2 Additional retention in lieu of performance guarantee will not apply. The Contractor shall submit 
the selected security to the Employer before commencement with Works execution. 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The limit of retention money is 10%. 

6.10.4 The limit of contingencies shall be 10% and shall form part of the contract amount. 

6.10.5 The Community Liaison Officer will be on site until the issue of completion certificate. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum 
is Nil. 
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8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is R250 000.00. 
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CONTRACT SPECIFIC DATA 

Clause Data 

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000.00. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be in line with the General Conditions of Contract for 
Construction Work (GCC), 3rd Edition, 2015. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Clause Data 

1.1.1.9 The name of the Contractor is : 

1.2.1.2 The address of the Contractor is : 

Physical address:     

Postal address :      

E-mail address :      

Fax :    

6.2.1 The security to be provided by the Contractor shall be one of the following: 

6.5.1.2.3 The percentage allowance to cover overhead charges is 

6.8.3 The variation in cost of special materials is : 

Type of special material Unit Rate or price 

Type of security 
(Value Added Tax is excluded from the Contract Sum and the 
value of the Works for calculating the amount of the security) 

Contractor's choice. 
Indicate 
"Yes" or "No" 

Cash deposit of 10% of the Contract Sum  Not applicable 

Deductions of 10% security from payment claims/ Work done  Not applicable 

Performance guarantee of 10 % of the Contract   

Retention of 10% of the value of the Works. Not applicable 

Cash deposit of 5% of the Contract Sum plus retention of 5% of 
the value of the Works. 

Not applicable 

Performance guarantee of 5% of the Contract Sum plus retention Not applicable 
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General Conditions of Contract for Construction Works, Second Edition, 2010 

PRO FORMA 

PERFORMANCE GUARANTEE 
 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010. 
 

GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” means:     
 

Physical address:    
 

“Employer” means:     
 

“Contractor” means:    
 

“Engineer” means:     
 

“Works” means:     
 

“Site” means:      
 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R     
 

Amount in words:     
 

“Guaranteed Sum” means: The maximum aggregate amount of R      
 

Amount in words:     
 

“Expiry Date” means:     
 

CONTRACT DETAILS 
 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 
 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever 
occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 
which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first 
written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 
of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 
is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 
of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 
as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court 

Signed at :    

Date :    

Guarantor’s signatory (1)    

Capacity    

Guarantor's signatory (2)     

Capacity    

Witness signatory (1)        

Witness signatory (2)        
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General Conditions of Contract for Construction Works, Second Edition, 2010 

PRO FORMA 

ADJUDICATION BOARD MEMBER AGREEMENT 

Please note that words in italics within brackets are items which should be stated. 

This Agreement is entered into between: 

Adjudication Board Member: (Name, physical address, postal address, e-mail address, fax number, 
telephone number and mobile number). 

Contractor: (Name, physical address, postal address, e-mail address, fax number, telephone number 
and mobile number). 

Employer: (Name, physical address, postal address, e-mail address, fax number, telephone number 
and mobile number). 

The Contractor and the Employer will hereinafter be collectively referred to as the Parties. 

The Parties entered into a Contract for (name of project) which provides that a dispute under or in 
connection with the General Conditions of Contract for Construction Works, Second Edition, 2010, must 
be referred to (ad-hoc adjudication/standing adjudication). 

The undersigned natural person has been appointed to serve as Adjudication Board Member and 
together with the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of 
the Contract, the General Conditions of Contract for Construction Works Adjudication Board 
Rules and this Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer 
and Engineer for the duration of the Adjudication Board proceedings. 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 
proceedings. 

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this 
Agreement. 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or 
representative of either Party in any subsequent proceedings between the Parties under the 
Contract. No Party may call the Adjudication Board Member as a witness in any such 
subsequent proceedings. 

6. The standing Adjudication Board's duties shall end upon the Adjudication Board Member(s) 
receiving notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection 
with the adjudication including time spent traveling : 

a. A monthly retainer of (amount) for (number) of months, and/or 

b. A daily fee of (amount) based on a (number) hour day, and/or 

c. A hourly fee of (amount), and/or 
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d. A non-recurrent appointment fee of (amount) which shall be accounted for in the final 
sums payable. 

8. The Adjudication Board Member's expenses incurred in adjudication work shall be reimbursed 
at cost. 

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall 
pay the full amount within 28 days of receipt of the invoice and he shall be reimbursed by the other 
party by half the amount so that the fees and expenses are borne equally by the Parties. Late payment 
of such invoice shall attract interest at prime plus 3 % points compounded monthly at the prime rate 
charged by the Adjudication Board Member's bank. 

This Agreement is entered into by: 
 

Contractor's signature:      

Contractor's name:     

Place:   

Date:    

Employer's signature :     

Employer's name:     

Place:   

Date:    

Adjudication Board Member's signature:      

Adjudication Board Member's name:      

Place:   

Date:    

* Delete the inapplicable party 
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C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND 
SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
THIS AGREEMENT made at        
on this the day of in the year      

 
between THE   DR.   JS   MOROKA   LOCAL   MUNICIPALITY   (hereinafter   called   "the 
Employer") of the one part, 

herein represented by 

in his capacity as      
 

and 
 

(Hereinafter called "the Mandatory") of the other part, herein represented by 
 
 
 

in his capacity as     
 

WHEREAS the Employer is desirous that certain works be constructed, viz CONTRACT NO: 
JSM/R05/23-24W12 

 
and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to 

this Contract. 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a 

written notice from the Employer or Engineer requiring him to commence the execution of the 
Works, to either 
(a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract (hereinafter referred to as "the GCC"), 
(b) the date of termination of the Contract in terms of Clauses 9 of the GCC. 

 
 

3 The Mandatory declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act 
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and 
with special reference to the following Sections of The Act: 

 
(i) Section 8 : General duties of employers to their employees; 

 
(ii) Section 9 : General duties of employers and self-employed persons to 

persons other than employees; 
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(iii) Section 37 : Acts or omissions by employees or mandataries, and 
 

(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all 
his subcontractors. 

 
4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the 

above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this 
Contract and to operate and utilise all machinery, plant and equipment in accordance with the 
Act. 

 
5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether 

or not selected and/or approved by the Employer. 
 

6 The Mandatory warrants that all his and his subcontractors' workmen are covered 
in terms of the Compensation for Occupational Injuries and Diseases Act, 1993 
which cover shall remain in force whilst any such workmen are present on site. 
A letter of good standing from the Compensation Commissioner to this effect 
must be produced to the Employer upon signature of the agreement. 

 
7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their 

respective employers will at all times comply with the following conditions: 
(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational 

Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section 
16.2 of this Act without the prior written approval of the Employer. If the Mandatory obtains 
such approval and delegates any duty in terms of section 16.2 a copy of such written 
delegation shall immediately be forwarded to the Employer. 

 
(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will 
further be provided with copies of all written documentation relating to any incident. 

 
(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms 

of section 32 of the Occupational Health and Safety Act into any incident involving the 
Mandatory and/or his employees and/or his subcontractors. 

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER: 

 
WITNESS 1 ......................................................... 

NAME (IN CAPITALS) 
SIGNED FOR AND ON BEHALF OF THE MANDATORY: 

 
WITNESS 1 ......................................................... 

NAME (IN CAPITALS) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to 
this page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

 
An example is given below: 

 
"By resolution of the Board of Directors passed at a meeting held on 
  20………, 

 
Mr/Ms whose 
signature 

 
appears below, has been duly authorised to sign the AGREEMENT in terms of THE 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of 
 

 
 
 
 

SIGNED ON BEHALF OF THE COMPANY : 
 

 
IN HIS/HER CAPACITY AS : 

 

 
DATE :    

 
 

SIGNATURE OF SIGNATORY : 
 

 
 

WITNESS 1 ......................................................... 
 

NAME (IN CAPITALS) 
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C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

C2 PRICING DATA 



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

95 
2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 

 

 

 

DR JS MOROKA LOCAL MUNICIPALITY 
 

CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND 
TAXI ROUTE PHASE 2 

 

1. The Tender Data the Scope of Work and the Drawings are to be read in conjunction with the 
Schedule of Quantities. 

2. a. The Schedule comprises items covering the Contractor's profit and costs of general 
liabilities and of the construction of temporary and permanent Works. 

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in 
the Schedule, his attention is drawn to the fact that the Contractor has the right, under 
various circumstances, to payment for additional works carried out and that the 
Engineer is obliged to base his assessment of the payment to be paid for such 
additional work on the rates inserted in the Schedule by the Contractor. 

c. Clause 8 of each Standardized Specification and the measurement and payment 
clause of each Particular Specification, read together with the relevant clause of the 
Project Specification, set out what ancillary or associated activities are included in the 
rate for the operations specified. 

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up 
generally in accordance with the latest issue of "Civil Engineering Quantities". Should any 
requirement of the measurement and payment clause of the applicable Standardized 
Specification, or the Project Specification, or the Particular Specification(s) conflict with the 
terms of the Schedule or, when relevant "Civil Engineering Quantities", the requirement of the 
Standardized, Project or Particular Specification, as applicable, shall prevail. 

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste. 

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive 
prices to the Employer for the work described under the several items. The prices and rates 
shall be exclusive of Value Added Tax. Such prices shall cover all costs and expenses that may 
be required in and for the construction of the work described, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the documents on which the 

C2.1 PRICING INSTRUCTIONS 
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tender is based. 

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities. 

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made 
adequate allowance under other items for all labour, material and costs required for the 
execution, not only of the quantum of work covered by the unpriced item but also for any 
increase in the said quantum which may have to be undertaken during the course of the 
Contract. 



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

97 
2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 
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CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND 

TAXI ROUTE PHASE 2 
 

C2.2 BILL OF QUANTITIES 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
1200 

  
GENERAL REQUIREMENTS AND PROVISIONS 

 
Excavation 

 
Excavating material within the following depth 
ranges below ground level for the exposing of/or 
searching for services 

 
 

(i) 0 m to 2 m 

 
(ii) 2 m to 3 m 

 
(b) Extra over item B12.01 (a) for excavation by 

means of hand tools such as picks, crowbars 
and pneumatic tools or mechanical breakers 
in close vicinity of services where no machine 
excavation is permitted 

 
(i) Soft material 

 
(ii) Hard material 

Backfilling 

(a) Using the excavated material 

 
(b) Using imported selected material 

Existing services 

(a) Provisional sum for existing services to be 
relocated and/or protected as ordered by the 
engineer (Eskom, Telkom, Municipal Services) 

 
(b) Handling costs and profit in respect of 

sub-item B12.03 (a) 

 
Provision for a Community Liaison Officer 

 
(a) Provisional sum for the payment of the Community 

Liaison Officer(s) 

 
(b) Contractor's charge to allow for handling cost and 

and profit in respect of sub item B12.04 (a) 

 
Provision for cost of attending Steering Committee meetings 

 
(a) Provisional Sum for the payment of travel & subsistence cost incurred by 
Steering Committee members for attending Steering Committee meetings 

 
(b) Handling costs and profit in respect of subitem B12.05(a) 

 
Training 
 
(a) Accredited and approved training courses for 

selected local and other labourers including wages 
during training 

    

B12.01 
     

  
 
 

LI 

 
 
 

m³ 

 
 
 

150.00 

  

 
LI m³ 

  
Rate Only 

   
 
 
 

m³ 

 
 
 
 

37.50 

  

  
m³ 0.00 

  

B12.02 
     

 
LI m³ 50.00 

  

 
LI m³ 18.75 

  

B12.03 
     

 
LI 

    

  
Prov. Sum 

  
200,000.00 

   
% 

 
200,000.00 

  

B12.04 
     

  
Prov. Sum 8 6,000.00 48,000.00 

  (Months)    

   
% 

 
48,000.00 

  

B12.05 
     

  
Prov. Sum 

  
14,000.00 

   
% 

 
14,000.00 

  

B12.05 
     

   
Prov. Sum 

   
80,000.00 

TOTAL 
CARRIE  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUG 
HT  

 
B12.06 

 
 

B12.07 

  
Contractor to allow in his rates to meet requirements regarding 
Environmental Specifications (compliance with environmental management plan) 

Health and Safety Act (For Borrow Pit) 

(a) Health and Safety obligations

 
(b) Special information signs

 
(c) Provision of Security Guards

 
 
(d) Handling costs and profit in respect of 

sub-item B12.07 (b) & (c) 

 
Sum 

 
 
 
 

Month 

PC Sum 

(Months) 
(Months) 

 
 

% 

 
1 

 
 
 
 

8 
 
 
 

8 
 
 
 
130,000.00 

 
 
 
 
 
 
 
 
 
 
 

15,000.00 

 
 
 
 
 
 
 
 

10,000.00 

 
120,000.00 

TOTAL 
CARRIE  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1400  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 
Office and laboratory accommodation: 

 
The provision of accommodation as specified, inlcuding 
roof, external and internal walls, windows complete with 
glazing, doors with locks and fittings, burglar proofing, 
painting, floors, fencing, the provision of a 220/250 volt 
electrical installation with wiring, switchboards, etc, 
water and sewerage installation, and stores, complete 
in accordance with the drawings and specifications, 
except for items scheduled elsewhere: 

 
(a) Offices - 1 for Engineer (3m X 3m) & 1 for Contractor (3m X 3m), 

1 Boardroom (6m X 3m) (interior floor space only) 

 
(e) Ablution units 

 
Office and laboratory furniture: 

 
(a) Chairs 

 
(b) Desks, complete with drawers and locks 

 
(c) Drawing tables 

 
(d) Conference tables 

 
(e) Computer complete with Laser printer 

 
(f) Pinboard (size 1.0m x 1.5m) 

 
Office and laboratory fittings, installations and equipment: 
(a) Items measured by number: 

 
(i) 220/250 volt power points 

 
(iii) Double 80 watt fluorescent light fittings complete 

with ballast and tubes 

 
(x) Fire extinguishers, 9,0 kg, all purpose dry powder 

type, complete, mounted on wall with brackets 

 
(xi) Air-conditioning units with, 2,2 kW minimum 

capacity mounted and with own power 
connection 

 
(xiv) General-purpose steel cupboards with shelves 

 
(xvi) Refrigerators (200 litres minimum) 

 
(xviii) Voltage stabilizers 

    

14.01    

  
 
 
 
 

m² 

 
 
 
 
 

36.00 

 

  
Months 

 
8 

 

14.02 
   

 
No. 15 

 

 
No. 2 

 

 
No. 1 Rate Only 

 
No. 1 

 

 
Prov. Sum 

 
13,500.00 

 
No. 2 

 

14.03 
   

  
No. 

 
4 

 

  
No. 

 
4 

 

  
No. 

 
2 

 

  
No. 

 
3 

 

  
No. 

 
2 

 

 
No. 2 

 

 
No. 3 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
B14.03 

  
(b) Prime-cost items and items paid for in a Lump Sum: 

(i) The provision of a cellular telephones for contract administration 

 
(ii) Provisional sum for the costs of cellular calls and other charges in relation with 

scope of work of the construction services 
Car ports: 

 
Car ports, as specified, at offices and laboratory 
buildings 

 
(ix) Provision of a cellular telephone service, including the running cost of 1 phones and all 

calls in connection with contract administration 

 
(x) Provision of a computer and A4 printer for The Engineer for use in contract administration 
 
 
(xi) Handling costs and profit in respect of subitem B14.05 (ix) & (x) above 

Rented, hotel and other accommodation: 

(a) Provisional sum for providing rented housing, hotel or other accommodation 
for the engineer's representative (RE) 

 
(b) Handling costs & profit in respect of sub item 

B14.07(a) 

 
Services: 

 
The provision of water, electricity, low pressure gas, sewerage, septic tanks, 
sewage and rubbish removal, cleaning services, maintenance and repairs, all as 
specified in clause 1404, including the construction and 
maintenance of the access roads, footpaths, etc. 

 
(a) Services at offices and laboratories: 

 
(i) Fixed costs 

 
(ii) Running costs 

Provision of photostat facilities 

Provision and erection of security fencing (including gate) 

    

  Prov. Sum  10,000.00 

  
Prov. Sum 

 
0.00 

14.04 
    

 
LI 

   

  No. 2  

B14.05 
    

  PC Sum  10,000.00 

  
PC Sum 

 
10,000.00 

 
B14.06 

  
% 

 
20,000.00 

 

B14.07 
    

   
PC Sum 

  
28,000.00 

   
% 

 
28,000.00 

 

B14.08 
    

   
 
 
 

L. Sum 

  

  
Month 8 

 

B14.10 
 

Month 8 
 

B14.11 LI m 200.00 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1500  ACCOMMODATION OF TRAFFIC 
Accommodating traffic and maintaining temporary 
deviations 
Earthworks for temporary deviations: 
 
(a) Shaping of temporary deviations 

Temporary traffic control facilities 

(a) Flagmen (2 persons) 
(b) Portable STOP and GO-RY signs 
(e) Road signs, R- and TR-series, 1 200 mm in 

diameter 
(f) Road signs, TW-series, 1 524 mm sides 
 
(h) Delineators 800 mm x 200 mm sides: 

(i) Single 
(ii) Mounted back to back 

(j) Traffic cones, 750 mm high 
(n) Provision of high visibility safety jackets & safety hats 

Relocation of traffic-control facilities 

Gravelling and repair of temporary deviations and 
existing gravel shoulders used as temporary deviations 
 
Watering of temporary deviations 

Blading by road grader of: 

(a) Temporary Deviations 

Temporary culverts: 

(a) Provision and laying of temporary prefabricated 
culverts complete (Using existing culverts): 
(1) 600mm dia 
 
(2) 900mm dia 
 
(b) Re-use of prefabricated culverts complete: 
(1) 600mm dia 
 
(2) 900mm dia 
 
(c) Eventual removal of prefabricated culverts: 
(1) 600mm dia 
 
(2) 900mm dia 
(d) Overhaul on excavated material carted to spoil, backfill material (but excluding Portland 
cement), prefabricated culverts removed and reinstalled, and prefabricated culverts removed and 
stacked, for haul in excess of a free-haul distance of 1,0km. 

    

15.01  km 1.50  

15.02 
    

  
km 1.50 

 

15.03 
    

 
LI man-day 308 

 

  No. 2  

  
No. 4 

 

  No. 4  

   
No. 

 
10 

 

  No. 10  

  No. 3  

  No. 6  

15.04 
 

L. Sum 
  

15.05 
    

  m³ 50.00  

15.06 
 

kL 250.00 
 

15.07 
    

  
km-pass 2.20 

 

B15.12 
    

   

m 

 

30.00 

 

  
m 0.00 

 

   
m 

  
Rate Only 

  
m 

 
Rate Only 

   
m 

 
15.00 

 

  
m 0.00 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
B15.14 

  
Allow provisional sums for: 
 
(a) Repair of damaged temporary road signs and 

delineators 

 
(b) Replacement of damaged temporary road signs and 

delineators 
 
Provision of traffic safety equipment for the Engineer 
 
(a) Amber rotating beacon (with magnetic base) 
 
(b) Magnetic "Construction Vehicle" 

sticker for vehicles with 100mm lettering 
 
(c) Safety Jackets 
 
 
Overhaul on material hauled in excess of 1.0km 
(Ordinary overhaul) 

    

 
Prov. Sum 

 
1,500.00 

  
Prov. Sum 

  
1,500.00 

 
B15.16 

   

 
No 2 

 

  
No 

 
2 

 

 
No 2 

 

 
15/16.02 

 
m³-km 

 
350.00 

 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
1700 

  
CLEARING AND GRUBBING 

 
Clearing and grubbing of: 

 
(a) Normal areas: 

 
(i) Within the road reserve 

 
(ii) In borrow pits 

 
(iii) Existing fill embankments with slopes > 1:4 

Removal and grubbing of large trees and tree stumbs: 

(a) Girth exceeding 1 m up to and including 2 m 

 
(a) Girth exceeding 2 m up to and including 3 m 

Cleaning out of hydraulic structures: 

(a) Pipes with an internal diameter up to and including 
750 mm 

 
(b) Pipes with an internal diameter exceeding 750mm 

 
(c) Box culverts up to and includig 1.5m vertical dimension 

 
(d) Box culverts exceeding 1.5m vertical dimension 

 
e) Open Channels 

    

B17.01 
    

   
m2 

 
 

16500.00 

 

  
ha 0.25 

 

  
ha 

 
Rate Only 

17.02 
    

  
No. 2 

 

  
No. 2 

 

17.05 
    

 
LI 

   

  m³ 20  

  
m³ 

 
Rate only 

  
m³ 20 

 

  
m³ 

 
Rate only 

  
m³ 50 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1800  DAY WORK AND HIRE OF CONSTRUCTION EQUIPMENT 
 
Labourers: 

(i) Unskilled 
(ii) Semi-skilled 
(iii) Skilled 

Foreman 

Tipper trucks 
(i) Size .............................. m3 
(ii) Size .............................. m3 

 
Tractor Loader Backhoe (TLB) 

Loader (0,5m³) 

Grader (CAT 140G or similar) 

LDV 

Compaction Rollers 
 

(i) Vibrating roller 
 

(ii) Tamping roller 
 

(iii) Grid roller 
 
Hand Controlled Compactors 

(i) Pedestrian roller (Bomag BW90) 
 

(ii) Vibratory plate (Plate Compactor) 

 
(iii) Rammers 

Water truck (min 10 000 litre) 

Dozer (D7 or similar) 

Excavator .......................... tonne 

(i) Size .............................. m3 
(ii) Size .............................. m3 

 
Materials 

(a) Procurement of Materials for Dayworks 
(b) Handling cost in respect of B13.03 (a) above 

    

B18.01 
    

 LI hour 8.00 Rate Only 
  hour 8.00 Rate Only 
  hour 8.00 Rate Only 

B18.02 
 

hour 8.00 Rate Only 

B18.03 
    

  hour 8.00 Rate Only 
  hour 8.00 Rate Only 

B18.04 
 

hour 8.00 Rate Only 

B18.05 
 

hour 8.00 Rate Only 

B18.06 
 

hour 8.00 Rate Only 

B18.07 
 

hour 8.00 Rate Only 

B18.08 
    

  
hour 8.00 Rate Only 

  
hour 8.00 Rate Only 

  
hour 8.00 Rate Only 

B18.09 
    

  hour 8.00 Rate Only 

  
hour 8.00 Rate Only 

  
hour 8.00 Rate Only 

B18.10 
 

hour 8.00 Rate Only 

B18.11 
 

hour 8.00 Rate Only 

B18.12 
    

  hour 8.00 Rate Only 
  hour 8.00 Rate Only 

B18.13 
    

  Prov Sum  50,000.00 
  % 50,000.00  

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

2100  DRAINS 
 
Excavation for open drains: 
 
(a) Excavating soft material situated within the 

following depth ranges below the surface level: 

 
(i) 0 m up to 1,5 m 

 
(ii) Exceeding 1,5 m and up to 3,0 m 

 
(b) Extra over subitem 21.01(a) for excavation 

in hard material, irrespective of depth 

 
Clearing and shaping existing open drains 

Excavation for subsoil drainage systems: 

(a) Excavating soft material situated within the 
following depth ranges below the surface 
level: 
(i) 0 m and up to 1,5 m 
(ii) Exceeding 1,5 m and up to 3,0 m 
(iii) Etc, in increments of 1,5 m 

(b) Extra over subitem 21.03(a) for excavation 
in hard material irrespective of depth 

 
Impermeable backfilling to subsoil drainage systems 

Banks and dykes 

Natural permeable material in subsoil drainage 
systems (crushed stone): 

 
(b) Crushed stone obtained from commercial sources 

(i) Coarse graded stone (36 mm nominal size aggregate) 
 
Natural permeable material in subsoil drainage 
systems (crushed stone): 

 
(b) Sand obtained from commercial sources 

(i) Washed/Cleaned Riversand - No Overhaul 

Pipes in subsoil drainage systems: 

(c) Unplasticised PVC pipe and fittings, normal duty complete with 
couplings 

(1) 110 mm interal dia. Perforated 

Polythylene sheeting 0,15 mm thick, or similar 
approved material, for lining subsoil drainage systems 

Synthetic fibre filter fabric 

(a) Kaytech Grade A2 or similar approved material 

    

21.01 
   

  
 

m³ 

 
 

337.50 

 

 
m³ 

 
Rate Only 

  
m³ 

 
33.75 

 

21.02 m³ 
 

Rate Only 

21.03 
   

  
 

m³ 

 
 

240.00 

 

 m³  Rate Only 
 m³  Rate Only 

 
m³ 

 
Rate Only 

21.04 m³ 60.00 
 

21.05 m³ 
 

Rate Only 

21.06 
   

  
 

m³ 

 
 

60.00 

 

21.07 
   

  
 

m³ 

 
 

60.00 

 

21.08 
   

  
 

m 

 
 

250.00 

 

21.09 
   

 m²  Rate Only 

21.10 
   

 
m² 300.00 
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BROUGHT FORWARD  

 
21.12 

  
Concrete outlet structures, manhole boxes 

    

  junction boxes and cleaning eyes for subsoil    
  drainage systems:    

 
LI (a) Outlet structures No 1.00 

 

 
LI (b) Manhole boxes No 1.00 

 

 
LI (c) Junction boxes No 1.00 

 

 
LI (d) Cleaning eyes No 2.00 

 

21.13 LI Concrete caps for subsoil drain pipes No 2.00 
 

21.15 
 

Overhaul for material hauled in excess of 1,0 km 
   

  km free-haul (normal overhaul) m³-km 1,732.50  

21.16 
 

Backfilling existing eroded side drains m³ 
 

Rate Only 

21.17 
 

Test flushing of subsoil drainage No. 2.00 
 

21.19 
 

Selected backfill material under concrete-lined side m³ 438.75 
 

  drains compacted to 93% of modified AASHTO    

21/22.24 LI Duct marker blocks for subsoil cleaning eyes No 20.00 
 

 
21/22.25 

  
Outlet stilling basin for concrete drifts (where applicable) 

   

   
as per typical drawing m2 

 
25.00 

 

TOTAL CARRIED FORWARD TO SUMMARY  



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

108 
2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 

 

 

 
ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
2200 

  
PREFABRICATED CULVERTS 
 
Excavation 
 
(a) Excavating soft material situated within the following 

depth ranges below the surface level: 

 
(i) 0 m up to 1,5 m 

 
(ii) Exceeding 1,5 m and up to 3,0m 

 
(iii) Exceeding 3.0m and up to 4,5m 

 
(b) Extra over sub-item 22.01(a) for excavation in hard 

material, irrespective of depth 

 
(c) Extra over sub item 22.01(a) for excavation by hand 

using hand tool 

 
Backfilling 
 
(a) Using the excavated material 
 
(b) Using imported selected material 
 
(c) Extra over sub-items 22.02(a) and (b) for soil cement 

backfilling with 5% cement 

 
Concrete pipe culverts, with ogee joints: 
 
(c) On class C bedding (trench condition) 
 

(i) 600mm dia. Type 100D 
 

(ii) 750mm dia. Type 75D 
Portal and rectangular culverts: 

(a) Complete with prefabricated floor slabs 

(i) 450x800 100s 
(b) Without prefabricated slabs: 

 
(i) 450x800 100s 

 
Cast in situ concrete and formwork 
 
(a) In class A bedding, screeds and the encasing for pipes, 
including formwork 
(i) Class 30/19 

    

22.01 
   

  
 

m³ 

 
 

180.00 

 

 
m³ 300.00 

 

 
m³ 

 
Rate Only 

  
m³ 

 
120.00 

 

  
m³ 

 
60.00 

 

22.02 
   

 
m³ 36.00 

 

 
m³ 108.00 

 

  
m³ 

 
50.00 

 

22.03 
   

  
 

m 

 
 

0.00 

 
 

Rate Only 

 
m 50.00 

 

22.05    

  
 

m 

  
 

Rate Only 

  
m 

 
50.00 

 

22.07 
   

  
 

m³ 

 
 

27.00 
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BROUGHT FORWARD  

  (c) In inlet and outlet structures, skewed ends, 
catchpits, manholes, thrust and anchors blocks, 
excluding formwork but including class U2 surface 
finish (Class 25/19 concrete) 

 
(d) Formwork of concrete under sub-item 22.07(c) above 
 

(i) Type F1 finish 
(ii) Type F2 finish 

 
Concrete Backfill for culverts (15MPa) 
 
Steel reinforcement 
 

(a) Mild steel bars 
(b) High tensile steel bars 

 
(c) Welded steel fabric (ref 617) 

 
Removing existing concrete 
 

(a) Plain concrete 
 

(b) Reinforced concrete 
 
Removing and stacking existing prefabricated culverts 
as indicated on the detail drawings 

 
(1) 450 mm dia. concrete 
(2) 600 mm dia. concrete 
(3) 750 mm dia. concrete 
(4) 900 mm dia. concrete 

 
Manholes, catchpits, precast inlet and outlet structures complete 
(a) Manholes - Precast concrete for drainage: shallow depth using 
1050mm dia. rings 
(i) 1,0 m to 1,5 m deep 
(b) Catchpits 
(i) Double Grid (Kerb Inlet) 
 
(ii) 4,8m Side Inlet 

Brickwork (facebrick) 
 
(a) 115 mm thick 
 
(b) 230 mm thick 
 
(c) 345 mm thick 

 
 
 

m³ 
 
 
 
 

m² 
m² 

 
m³ 

 
 
 
 

t 
t 

 
m2 

 
 
 
 

m³ 

m³ 

 
 
 

m 
m 
m 
m 

 
 
 
 

No 

No 

No 

m² 

m² 

m² 

 
 
 

10.00 

  

   
 

50.00 

 

   Rate Only 

22.08 
 

5.00 
 

22.10 
   

 
LI 

 
Rate Only 

 LI 2.30  

 
LI 60.00 

 

22.12 
   

  
20.00 

 

  
20.00 

 

22.14 
   

    
Rate Only 

  50.00  
   Rate Only 
   Rate Only 

22.17 
   

   
1.00 

 
Rate Only 

  
1.00 Rate Only 

  
2.00 Rate Only 

22.18    

 
LI 

 
Rate Only 

 
LI 220.00 

 

 
LI 50.00 

 

TOTAL CARRIED FORWARD  



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

110 
2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 

 

 

 
ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
22.19 

 
LI 

 
Plaster 

 
m² 

 
600.00 

  

22.20 LI Benching m² 
 

Rate Only 

22.21 
 

Accessories 
   

  
(a) Manhole covers including frames (description) No. 9.00 

 

22.25 
 

Overhaul on excavated material carted to spoil, 
backfill material ( but excluding portland cement in case 
of soil cement), existing structures demolished and 
and removed to spoil , and removing and relaying and 
removing and stacking existing prefabricated culverts, 
for haul in excess of the free haul distance 

 
 
 
 
 
 

m³-km 

 
 
 
 
 
 

2124.00 

 

 
22.27 

 
LI 

 
Reinstating trenches crossing roads: 

   

  
(a) Selected layers m² 

 
Rate Only 

  
(b) Subbase m² 

 
Rate Only 

  
(c) Base (including prime coat) m² 

 
Rate Only 

  
(d) Bituminous surfacing (including tack coat) m² 

 
Rate Only 

  
(e) Kerbing m 

 
Rate Only 

 
B22.30 

  
(a) Preparation and compaction of in-situ bedding 
material to 90% of mod. AASHTO density 

 
 

m² 

  
 

Rate Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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2300  CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWN PIPES, AND 
CONCRETE LININGS FOR OPEN DRAINS 

Concrete kerbing: 

 
(a) Prefabricated mountable kerb, SABS 927 fig 8C 
(b) 250 mm x 200 mm cast in situ class 25/19 concrete 

edge beam, as shown on the detailed drawings 
(c) 150 mm x 100 mm cast in situ class 25/19 concrete 

edge beam, as shown on the detailed drawings 
(d) 300 mm x 100 mm cast in situ class 25/19 concrete 

edge beam, as shown on the detailed drawings 

 
Concrete kerbing-channelling combination: 

 
(a) Prefabricated mountable kerb, SABS 927 fig 8C, with 300mm X 100mm 

wide cast in situ class 25/19 concrete channel 

 
(b) Prefabricated battered kerb, SABS 927 fig 7 (semi-mountable), with 

300mm X 100mm wide cast in situ class 25/19 concrete channel 

 
Concrete chutes 
 
(a) Cast in situ class 25/19 concrete with energy breakers 
Inlet, outlet, transition and similar structures (typical designs): 

    

23.01 
    

 
LI m 

 
Rate Only 

 LI    
  m 50.00  

 LI    
  m  Rate Only 
 LI    
  m 12.00  

23.02 
    

 
LI 

   

  m 1500  

 
LI 

   

  m 50  

23.03 
    

  
LI m3 

 
4 

 

23.05     
      

  
(b) Transition, mountable kerb, SABS 927 fig 8C 

   

  to stormwater drain or edge beam, or mountable kerb or SABS 927 fig 8C    
  class 25/19 concrete, complete with joints (2m long) No. 2  

23.07  Trimming of excavations for concrete-lined open drains    
 LI (a) In soft material m²  Rate Only 

  
(b) In hard material m² 

 
Rate Only 

23.08  Concrete lining for open drains:    

 
LI (a) Cast in situ class 25/19 concrete lining in drains and 

   

  across road as shown on the detailed drawings m³ 292.50  

 
LI (b) Class U2 surface finish to cast in situ concrete in across road m² 2250.00 

 

B23.08 LI (a) Concrete property access slabs using 25/19 concrete (100mm thick) - m³ 40.00 
 

  wood floated finish    

 
LI (b) Concrete drift using 25/19 concrete (100mm thick) - wood float finish m³ 10.00 

 

23.09  Formwork to cast in situ concrete lining for open    
  drains (class F2 surface finish):    
  (a) To sides with formwork on the internal face only m² 112.5  

  
(b) To sides with formwork on both internal and 

   

  external faces (each face measured) m²  Rate Only 
  (c) To ends of slabs m²   

23.12 
 

Steel reinforcement: 
   

 LI (a) Mild steel bars t  Rate Only 
 LI (b) High tensile steel bars t  Rate Only 
 LI (c) Mesh Ref 245 m² 2250.00  

TOTAL CARRIED FORWARD  
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BROUGHT FORWARD  

 
 

23.13 
 
 

23.14 
 
 

23.15 

 
 

LI 

 
 
Polyethylene Sheeting (0.15mm thick), for concrete 
lined open drains 

 
Cutting bituminous surfacing and pavement layers for 
concrete kerbing, channelling or concrete-lined drains 

 
Precast concrete blocks in outlet structures 

 
 
 

m² 
 
 

m 

No. 

 
 
 

2250.00 
 
 
 
 

8 

  
 
 
 
 
 

Rate Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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3100 

 
31.01 

 
 
 

31.03 
 
 
 
 
 

B31.04 

  
BORROW MATERIALS 

 
Excess overburden 

 
(a) Depth up to and including 0.5m 

Finishing-off borrow areas in: 

(a) Hard material 

 
(c) Soft material 

Compensation to landowners 

(a) Prime cost sum for compensation to land owners 

 
(b) Handling cost and profit in respect of sub-item 

B31.04(a) above 

 
 
 
 
 

m³ 
 
 
 

ha 

ha 

 
 

PC Sum 
 
 

% 

 
 
 
 
 

2,025.00 
 
 
 
 
 

0.20 
 
 
 
 
 
 

35,000.00 

  
 
 
 
 
 
 
 
 

Rate Only 
 
 
 
 
 

35,000.00 
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3300  MASS EARTHWORKS     

33.01 Cut and borrow to fill, including free-haul up to 1,0km: 
   

 (a) Gravel Material in compacted layer thicknesses of 200mm and less:    

 
(i) Compacted to 90% of mod. AASHTO density m³ 250.00 

 

 
(ii) Compacted to 93% of mod. AASHTO density m³ 

 
Rate Only 

 
(c) Rock fill (as specified in subclause 3209(c)) with 500mm - 750mm rocks m³ 350.00 

 

B33.03 Extra over item 33.01 for excavating and breaking down 
   

 material in:    
 (a) Intermediate excavation m³  Rate Only 

 
(b) Hard excavation m³ 37.50 

 

 
(c) Boulder excavation class A m³ 

 
Rate Only 

 
(d) Boulder excavation class B m³ 

 
Rate Only 

B33/32,06 Stockpiling of material m³ 0.00 
 

B33.04 Cut to spoil, including free-haul up to 1,0 km. 
   

 
Material obtained from: 

   

 (a) Soft excavation m³ 3,555.00  

 
(b) Intermediate excavation m³ 533.25 

 

 
(c) Hard excavation m³ 711.00 

 

 
(d) Boulder excavation class A m³ 

 
Rate Only 

33.09 Material bladed to windrow m³ 
 

Rate Only 

33.10 Roadbed preparation and the compaction of material: 
   

 
(b) Compaction to 93% of mod. AASHTO density m³ 1,777.50 

 

33/16.00 Overhaul 
   

33/16.02 Overhaul on material hauled in excess of 1.0km (ordinary overhaul) -    

 Dump site 3km from site in and around construction area m3-km 7,110.00  

33.11 Three-roller-passes compaction: 
   

 (a) Vibratory roller m²  Rate Only 

B33.12  In situ treatment of cut areas (surface left after box-cutting): 
   

 (a) In situ treatment by compaction of existing layer m³ 450.00  

33.13 Finishing-off cut and fill slopes, medians and  
   

 interchange areas:    

 (a) Cut slopes  m² 1,800.00  

 (b) Fill slopes m² 2,000.00  

TOTAL CARRIED FORWARD  
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3400 

  
PAVEMENT LAYERS OF GRAVEL MATERIAL 

 
Pavement layers constructed from gravel taken from 
cut or borrow including free-haul up to 1,0km: 

 
(a) Gravel selected layer compacted to: 

 
(ii) 95% of modified AASHTO density (150mm compacted layer thickness) 

 
(d) 150mm Gravel subbase (chemically stabilised material) compacted to: 

 
B(i) 98% of modified AASHTO density 

 
 
 
(e) 150mm Gravel base (chemically stabilised material) compacted to: 

 
(i) 98% of modified AASHTO density compacted in layer thickness of 150 mm max. 

 
(g) Gravel shoulders compacted to: 

 
(i) 93% of modified AASHTO density compacted in layer thickness of 150 mm max. 

 
Extra over item 34.01 for excavation of 
material in: 

 
(a) Intermediate excavation 

 
(b) Hard excavation 
 
 
OVERHAUL 
 
Overhaul on material hauled in excess of 1 km 
(ordinary overhaul) 

 
Removal of oversize pavement material 

Additional normal grid rolling 

    

34.01 
    

   
 

m3 

 
 

1,777.50 

 

   
 

m³ 

 

1,710.00 

 

   
 
 

m³ 

 
 

1,642.50 

 

   

m³ 

 

270.00 

 

34.02 
    

   
m³ 

  
Rate Only 

  
m³ 

 
Rate Only 

 
34/1600 

    

34/16.02 
    

  m³-km 10,800.00  

34/32.04 LI m³ 
 

Rate Only 

34/32.05 
 

m³ 250.00 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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3500 

 
35.01 

 
 
 
 

35.02 
 
 
 
 
 

35.04 

 
35.05 

  
STABILIZATION 
 
Chemical stabilization extra over unstabilized 
compacted layers: 

 
(i) Base layer (150mm thickness) 

 
Chemical stabilizing agent 

 
(a) Ordinary portland cement 

 
(c) Road lime 

 
Provision and application of water for curing 

Curing by covering with the subsequent layer 

 
 
 
 
 
 

m³ 
 
 
 

t 

t 

kL 

m² 

   
 
 
 
 
 
 
 
 
 
 
 
 

Rate Only 
 
 
 

Rate Only 
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3600 

  
CRUSHED STONE BASE 

 
Crushed stone base: 

 
(a) Constructed from type G1 material obtained from commercial sources and 

compacted to 88% of apparent relative density (150mm layer) 

 
(b) Constructed from type G1 material obtained from approved borrow pits, crushed by 

the contractor, and compacted to 88% of apparent relative density (150mm layer) 

 
(c) Constructed from type G2 material obtained from commercial sources and 

compacted to 85% of bulk relative density (150mm layer) 

 
(d) Constructed from type G2 material obtained from approved borrow pits, crushed by 

the contractor, and compacted to 85% of bulk relative density (150mm layer) 

    

36.01 
  

 
m3 

 
Rate Only 

  
m3 

 
Rate Only 

  
m3 

 
Rate Only 

  
m3 

 
Rate Only 
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5100 

 
51.01 

 
 
 
 
 

LI 

 
PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

 
Stone pitching: 

 
(b) Grouted stone pitching of 150mm thickness 

 
 
 
 
 

m² 

 
 
 
 
 

700.00 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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5200 

 
52.01 

 
 
 

52.02 

 
52.03 

 
 
 
 
 
 
 
 
 
 

52.04 

 
 
 
 
 
 
 

LI 
 
 
 

LI 
 
 
 

LI 

 
GABIONS 

 
Foundation trench excavation and backfilling: 

 
(b) In all other classes of material 

 
Surface preparation for bedding the gabions 

Gabions: 

(a) Galvanized gabion boxes 1m x 1m x 1m deep with 
80mm x 100mm mesh and diaphragms at 1.0m centres and 
2.7mm dia msh wire 

 
(c) Galvanized gabion mattresses, 2m x 2m x 0.3m deep with 

80mm x 100mm mesh and diaphragms at 1.0m centres and 
2.7mm dia mesh wire 

 
Filter fabric, Kaymat U24 or approved equivalent 

 
 
 
 
 

m³ 

m² 

 
 
 
 

m³ 
 
 
 

m³ 

m² 

 
 
 
 
 

6 

 
20 

 
 
 
 
 

6 
 
 
 

12 

 
36 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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5400 

 
54.01 

 
 
 
 
 
 

54.03 
 
 

54.04 
 
 
 
 
 
 
 
 
 

54.05 
 
 
 
 

54.06 

 
B54.06 

 
 
 
 
 

LI 

LI 

 
GUARDRAILS 

 
Guardrails on timber posts:  

 
(a) Galvanized 

 
(b) Painted 
 
 
Extra over items 54.01 for horizontally curved guardrails factory 
bent to a radius of less than 45 m 

 
End treatments: 

 
(a) End wings 

 
(d) End treatments in accordance with the 
Drawings where single guardrail sections are 
used 

 
 
Additional guardrail posts: 

 
(a) Timber 
 
 
Reflective plates 

 
Concrete new Jersey barrier 

 
 
 
 
 

m 

m 

 
 

m 
 
 
 

No 
 
 
 

No 
 
 
 
 

No 
 
 

No 

m 

 
 
 
 
 

0 
 
 
 
 
 
 
 
 
 
 

0 
 
 
 

0 
 
 
 
 

0 
 
 

0 

  
 
 
 
 
 
 

Rate Only 
 
 
 

Rate Only 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rate Only 
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5600 
B56.01 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B56.02 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B56.05 
 
 

B56.06 
 
 

B56.10 

B56.11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LI 
 
 
 
 
 

LI 

ROAD SIGNS 
Road sign boards sign faces with painted or 
coloured background. Symbols, lettering and 
borders in engineering-grade retro-reflective 
material, where the sign board is constructed 
from: 

    

(c) Sheet steel (chromadek 1,6 mm thick or other approved material) 

 
(ii) Area exceeding 2 m² up to 10 m² 

 
(ii) Area exceeding 2 m² up to 10 m² 

 
(d) Sheet steel (chromadek 1,6 mm thick or other approved material) 

 
(i) Octagonal 

 
(b) 610 mm 

 
(ii) Triangular 

 
(a) 914 mm 

 
(ii) Round 

 
(a) 610 mm 

 
Extra over item B56.01 for using 

 
(a) Background of retro-reflective material of: 

 
(i) Class II 

 
(b) Lettering, symbols and borders or retro- 

reflective material of 

 
 
(a) Steel tubing - 100mm square tube 

 
(b) Timber - Ø150mm 

 
Excavating and backfilling for road sign 
supports (not applicable to kilometer posts) 

 
Extra over item 56.05 for cement treated 
soil backfill 

 
Class 15/19 concrete backfill in excavations for 
road sign footings 
Danger plates at culverts/structures 

 
(a) Type A at stormwater culverts (size indicated), 

including 110 diameter supports (W401) 
(i) 150 mm x 600 mm 

 
 

m² 

m² 

 
 
 
 

No 
 
 
 

No 
 
 
 

No 
 
 
 
 
 

m 
 
 
 
 
 

t 

m 

 
m³ 

 
 

m³ 
 
 

m³ 
 
 
 
 

number 

 
 

50.00 

 
15.00 

 
 
 
 
 

10.00 
 
 
 

7.00 
 
 
 

10.00 
 
 
 
 
 
 
 
 
 
 
 
 

1.50 
 
 
 
 

5.00 
 
 
 
 
 

2.00 
 
 
 
 

10.00 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rate Only 
 
 
 
 
 
 
 

Rate Only 
 
  

 
 
 

Rate Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
5700 

 
57.02 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

57.04 
 
 
 
 
 
 
 

57.06 
 
 

57.07 
 
 

B57.11 

B57.12 

  
ROAD MARKINGS 

 
Retro-reflective road-marking paint: 

 
(a) White lines (broken or unbroken): 

 
(i) 100 mm wide 

 
(ii) 150 mm wide 

 
(iii) 300 mm wide 

 
(b) Yellow lines (broken or unbroken): 

 
(i) 100 mm wide 

 
(ii) 150 mm wide 

 
(iii) 200 mm wide 

 
(d) White lettering and symbols 

 
(e) Yellow lettering and symbols 

 
(f) Transverse lines, painted island and arrestor bed 

markings (any colour) 

 
Variations in rate of application: 

 
(a) White paint 

 
(b) Yellow paint 

 
(d) Retro-reflective beads 

 
Setting out and premarking the lines (excluding 
traffic-island markings, lettering and symbols) 

 
Re-establishing the painting unit at the end 
of maintenance period 

 
Referencing of road markings 

 
Provisional amount for the provision and erection of 
road signs complete 

 
 
 
 
 
 
 

km 

km 

km 

 
 

km 

km 

km 

m² 

m² 

m² 

 
 
 

litre 

litre 

kg 

 
km 

 
 

L. Sum 

km 

 
Prov. Sum 

 
 
 
 
 
 
 

1.50 

 
0.01 

 
0.01 

 
 
 

0.00 

 
0.00 

 
0.00 

 
0.00 

 
0.00 

 
0.00 

 
 
 
 
 
 
 
 
 
 
 
 

1.95 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rate Only 

Rate Only 

Rate Only 

 
 
 
 
 
 

Rate Only 
 
 

15,000.00 

TOTAL CARRIED FORWARD TO SUMMARY 15,000.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
5900 

 
 

59.01 
 
 
 
 
 

59.02 

 
 
 
 
 
 

LI 

LI 

 
FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 
 
 
Finishing the road and road reserve: 

 
(a) Dual carriageway road 

 
(b) Single carriageway road 

 
Treatment of old roads and temporary deviations 

 
 
 
 
 
 

km 

km 

km 

 
 
 
 
 
 
 
 

1.50 

  
 
 
 
 
 

Rate Only 
 
 
 

Rate Only 

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
7300 

  
CONCRETE BLOCK PAVING FOR ROADS 
 
 
Provisional sum for the procument of Concrete block paving (interlocking blocks) 
 
 
(a) 80mm 

 
(b) 60mm 

 
(c) Handling costs and profit in respect of 

sub-item B73.01 (a) & (b) 

 
Provisional sum for the laying of Concrete block paving (interlocking blocks) by local 
subcontractors at 90m² 
 
 
(a) 80mm 

 
(b) 60mm 

 
(c) Handling costs and profit in respect of 

sub-item B73.02 (a) & (b) 

 
 
Riversand (to be supplied and layed by subcontractors) 

    

 
B73.01 

    

  
Prov. Sum 

 
1,163,500.00 

   
m² 

  
Rate Only 

  
1,163,500.00 

  

 

LI B73.02 

    

  
Prov. Sum 

 
805,500.00 

 LI    

 
LI m² 

 
Rate Only 

  
805,500.00 

  

 

LI B73.03 

  

m³ 

 

450 

 

TOTAL CARRIED FORWARD TO SUMMARY 1,969,000.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
8100 

 
81.02 

  
TESTING MATERIALS AND WORKMANSHIP 

 
Other special tests requested by the engineer: 

 
(a) Cost of testing 

 
(b) Handling cost and profit in respect of Sub-item 

B81.02(a) above 

 
 
 
 
 

PC Sum 

 
% 

 
 
 
 
 
 
 

0.00 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
B8500 

 
B85.01 

  
SUNDRIES 

 
Speed humps complete as per attached drawing 

 
 
 

No. 

 
 
 

8 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  
OHS, ENVIROMENTAL, RISK MANAGEMENT AND 

    

B QUALITY MANAGEMENT PLAN    

 OBLIGATIONS    

B1.1 Contractor's initial obligations in respect of the 
   

 Occupational Health and Safety Act and    

 Construction Regulations Lump Sum 1  

B1.2 Contractor's time related obligations in respect 
   

 of the Occupational Health and Safety Act    

 and Construction Regulations Month 8  

B1.3 Submission of the Health and Safety File Lump Sum 2 
 

B1.4 Provision for Personal Protective Equipment 
   

 to be provided for Local Labour Prov Sum   

 Provisional Sum for OHS consultant for the    

B1.5 duration of the project Prov Sum  200,000.00 

 Provisional Sum for Enviromental control officer    

B1.6 for the duration of the project Prov Sum  160,000.00 

 Compilation of construction work methedology,    

 quality management plan and risk management    

B1.7 plan Lump Sum   

B TOTAL SCHEDULE B (CARRIED TO SUMMARY) 
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JS MOROKA LOCAL MUNICIPALITY 
 

CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND 
TAXI ROUTE PHASE 2 

 
SECTION  DESCRIPTION AMOUNT 

1200 - GENERAL REQUIREMENTS AND PROVISIONS  

1300 - CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS  

1400 - HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 
 

PERSONNEL 

1500 - ACCOMMODATION OF TRAFFIC  

1700 - CLEARING AND GRUBBING  

1800 - DAY WORK AND HIRE OF CONSTRUCTION EQUIPMENT  

2100 - DRAINS  

2200 - PREFABRICATED CULVERTS  

2300 - CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWN PIPES, AND 
 

CONCRETE LININGS FOR OPEN DRAINS 

3100 - BORROW MATERIALS  

3300 - MASS EARTHWORKS  

3400 - PAVEMENT LAYERS OF GRAVEL MATERIAL  

3500 - STABILISATION  

3600 - CRUSHED STONE BASE  

5100 - PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

5200 - GABIONS  

5400 - GUARDRAILS  

5600 - ROAD SIGNS  

5700 - ROAD MARKINGS  

5900 - FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

7300 - CONCRETE BLOCK PAVING FOR INTERNAL STREETS  

8100 - TESTING MATERIALS AND WORKMANSHIP  

B8500 - SUNDRIES  

SCHEDULE B OHS, ENVIROMENTAL, RISK MANAGEMENT AND QUALITY MANAGEMENT PLAN  

TOTAL OF SCHEDULE OF QUANTITIES (SUB TOTAL A)  

CONTINGENCIES 
The Sum provided here is under the sole control of the Engineer and may be deducted 
in whole or in part. The tenderer shall add the total of schedule of quantities for 
contingencies. (Sub Total "A" x 10%)  

 

SUB TOTAL B  

VALUE ADDED TAX (VAT) 

The Tenderer shall add 15% of the subtotal for VAT. (Sub Total "B" x 15%)  

TOTAL AMOUNT CARRIED TO FORM OF OFFER  
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DR JS MOROKA LOCAL MUNICIPALITY 
 

 
CONTRACT NO: JSM/R05/23-24W12: CONSTRUCTION OF MATSHIDING BUS AND 

TAXI ROUTE PHASE 2 
 

C3 Scope of Work 
 

C3.1 DESCRIPTION OF THE WORKS 
 

1.1 Employer’s objectives 
 

The Clients objective is to appoint a contractor for the Construction of Bus & Taxi Route in  Matshiding. 

 
For Expanded Public Works Programme (EPWP) 
 

 

The employer’s objectives are to deliver public infrastructure using labour intensive methods. 
A minimum of 40 Employees are to be from the local community.  

 
1.2 Overview of the works 

 
The work entails the Construction of a 1500m Block Paving Road in Matshiding. 

 
1.3 Extent of the works 

 
The proposed scope of works includes the Construction and paving of 1500m of the proposed road will 
involve box-cutting to an average depth of 400-500mm on the existing gravel road. The roadbed will then 
be constructed by ripping, mixing, shaping, and compacting the existing material. Strengthening methods 
such as importation, mixing, rock mixing, and dump rock will be utilized as necessary, Pavement layer 
works will then be constructed using imported material from the borrow pit. Stabilization with cement  
/lime will be utilized where necessary/specified. The road structure is then finished of with 80mm concrete 
interlocking paving blocks on 20mm river sand and drainage system. The scope of works proposed for the 
upgrading of 1.5km Matshiding access road includes but not limited to the following:  
 
      • Contructual obligations to include Work plan, Quality management plan, construction methodology, Insurance of             
works and Performance guarantee and risj=k management plan 
 

• Clearing and grubbing within road reserve for entire 1.5km road  

• Location and Relocation of Existing Services  

• Accommodation of Traffic for 1.5km  



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

130 
2       .…………………...…….. 

Witness:       ………………………………………………...….…….. 

 

 

• Roadbed Preparation Compacted to 93% Mod. AASHTO 

 

  

• Construction of Selected Layer imported, mixing, shaping and compacted to 93% Mod. AASHTO  

• Construction of Subbase Layer(G6) imported, mixing, shaping and compacted to 96% Mod. AASHTO  

• Construction of Base Layer(C3) imported, mixing, shaping, additional of cement/lime (stabilization), mixing,  
shaping and compacted to 97% Mod. AASHTO  

•  Construction of 80mm Concrete Block Paving on 20mm river sand 

•  Open channel and concrete lined open drains  

•  Gabions and stone pitching 

•  Grid inlets, stormwater pipes, outlets, and daylight structures  

• Culvert bridgess 

• Installation of mountable kerbs within the road for the entire 1.5 km  

• Construction of Speed Humps  

• Installation of new Road Signs and Road Markings  

• Finishing off of the Road Reserve for 1.5km  
 
• Compliance with OHSA 1993 construction regulations  

 
1.4 Location of the works 

 
The works are in Matshiding. 

 
1.5 Temporary works 

 
Temporary works will mainly include access roads to the site, site establishment, protection of existing 
Services, Traffic accommodation etc, all these temporary works should be reinstated on completion of 
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the works by the contractor. 
 

C 3.2 ENGINEERING 
 

C 3.2.1 Drawings 
The following drawings are applicable to the contract: 

 
JSM-CIV-DRG-100 : LOCALITY MAP 
JSM-CIV-DRG-101 : SITE LAYOUT & SETTING OUT DATA 
JSM-CIV-DRG-200 : LAYOUT AND LONG SECTION CH (0-560m) 
JSM-CIV-DRG-201 : LAYOUT AND LONG SECTION CH (580-1100m) 
JSM-CIV-DRG-202 : CROSS-SECTION LAYOUT (1 OF 5) 
JSM-CIV-DRG-203 : CROSS-SECTION LAYOUT (2 OF 5) 
JSM-CIV-DRG-204 : CROSS-SECTION LAYOUT (3 OF 5) 
JSM-CIV-DRG-205 : CROSS-SECTION LAYOUT (4 OF 5) 
JSM-CIV-DRG-206 : CROSS-SECTION LAYOUT (5 OF 5) 
JSM-CIV-DRG-401 : SPEEDHUMP DETAIL & PEDESTRIAN CROSSING 
JSM-CIV-DRG-402 : STREET SIGN ERECTION 
JSM-CIV-DRG-403 : BELLMOUTH & STREET SIGNS 
JSM-CIV-DRG-404 : ACCESS PAVING 
JSM-CIV-DRG-405 : TRAFFIC MANAGEMENT 

C 3.3 PROCUREMENT 
 

C 3.3.1 Preferential procurement procedures 
 

The works shall be executed in accordance with the conditions specified in the procurement 
preferencing schedule. 

 
C 3.3.2 Scope of mandatory subcontract work 

 
It is up to the contractor to determine which works should be subcontracted, however any work that is 
to be sub-contracted must be approved by the Employer. 

 
Competitive tenders shall be invited in respect of each of the portions of the works in accordance with 
the relevant provisions of the latest edition of the CIDB Standard for Uniformity in Construction 
Procurement. The Contract Data in the associated procurement documents shall be based on the use 
of CIDB Standard subcontract (labour only), SAFCEC General conditions of subcontract (2003 edition) 
(select appropriate option), with minimal project specific variations and amendments that do not change 
their intended usage. 

 
The Employer shall evaluate the tenders received in accordance with the provisions of the Standard 
Conditions of Tender contained in Annexure F of Standard for Uniformity in Construction Procurement. 
The evaluation panel shall comprise equal representatives from the Employer and from the Contractor. 
The Contractor shall without delay enter into contract with the successful tendering subcontractor based 
on their accepted tender submission. The Contractor shall remain responsible for providing the 
subcontracted portion of the works as if the work had not been subcontracted. 
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C 3.4 CONSTRUCTION 
 

C 3.4.1 Applicable SANS 2001 standards for construction works 
 

The following parts of SANS 2001 Construction works standards and associated specification data are applicable 
to the works: 

 
1) SANS 2001 

 
The abovementioned South African National Standards make several references to the Specification 
Data for data, provisions and variations that make these standards applicable to this contract. The 
Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and these standards. Each item of Specification Data given below is cross-referenced to the 
clause in the standard to which it mainly applies. 

 
The associated Specification Data is as follows: 
SANS 2001 
Essential Data: 
Clause Specification data 

  

Variations: 
None 
Additional clauses: 
None 

 
C 3.4.2 EPWP labour intensive specification 

 
The Guidelines for Implementation of Labour Intensive Infrastructure Projects under The Expanded 
Public Works Programme (EPWP) are applicable in this contract. 

 
C 3.4.3 Plant and materials provided by the employer 

None. 
 

C 3.4.4 Services and facilities provided by the employer 

None. 
 

C 3.4.5 Plant and equipment 
 

The plant and equipment used on the site shall not be inferior to that described in the Schedule of 
Plant and Equipment. 
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C 3.5 MANAGEMENT 
 

C 3.5.1 Applicable SANS 1921 standards 
 

The following parts of SANS 1921 Construction works standards and associated specification data are applicable 
to the works: 

 
1) SANS 1921 

 
The abovementioned South African National Standards make several references to the Specification 
Data for data, provisions and variations that make these standards applicable to this contract. The 
Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and these standards. 
Each item of Specification Data given below is cross-referenced to the clause in the standard to which 
it mainly applies. 
The associated Specification Data is as follows: 

 
SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 
engineering and construction works 
Clause Specification data 
Essential data 
4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 

responsible 
4.2.1 The responsibility strategy assigned to the contractor for the works is A. 
4.2.2 The Consulting Engineer is Mahlangu Behr & Associates Infrastructure Consultants. 
4.3.1 The planning, programme and method statements are to comply with the following: 

1) bar chart 
4.3.3 The notice period for inspection is one Day. 
4.7.3 The overbreak allowances for blasting are provided for in the scope of work. 
4.9.3 The trees and shrubs which are not to be disturbed will be pointed out on site by the Engineer. 
4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide and deliver to 

the employer are: 
1) cleaning of site on completion 

4.12.2 The fabrication drawings that the contractor is to provide and deliver to the employer are: 
1) None 

 
4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use 

by the employer and his agents are: 
1) Site office which shall be used for site meetings and for the contractor’s use. Such an office shall 
comprise a minimum of 20m2 in area and 3 m high, be ventilated, have good lamination, must be 
reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which 
drawings can be rolled open and on which there is sufficient writing space and sufficient temporary 
chairs or benches to accommodate all persons present at site meetings. 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 
4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 
1) The boards must comply with the official standard type signboard of the Employer and be at least 

2750 x 1800 mm high. 
2) The boards must be constructed with a firm flat exposed face using suitable material of firm 

construction, painted and lettered according to the standard drawings available from the 
Employer on request and mounted on sturdy pipe-standards at a height of 1800 mm above 
natural ground level. 

4.17.1 The requirements for the termination, diversion or maintenance of existing services are: None. 
4.17.3 Services which are known to exist on the site are: None. 

 
4.17.4 

  
The requirements for detection apparatus are: None. 
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4.18  The following standards and specifications shall be in addition to the provisions of 4.18: 

1) See the scope of works. 
 Variations 
 None 
 Additional clauses 
 1 Site meetings and procedures 

 
The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the 
works at regular intervals and at other such times as may be necessary. The Contractor shall attend 
all site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site 
meetings should the Employer’s Representative require their attendance at such meetings. The 
Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people 
and equipment employed), a site instruction book, a complete set of contract working drawings and a 
copy of the procurement document and make these available at all reasonable times to all persons 
concerned with the contract. 

 
2 Water and electricity 
The Employer does not warrant that any water supply or electricity supply that may exist is adequate 
for the proper execution of the works. The responsibility strategies in terms of the tabulation below that 
will apply to the contract is: 
a) water       : 
b) electricity : 

 
 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 
activities which are to be performed by hand. 
Clause Specification Data 
Essential Data: 
5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 
Additional clauses: 
1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 
shall be collected, loaded, off loaded and placed by hand. 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 
the haul distance is not greater than 150m. 
Grout shall be mixed and placed by hand. 

2 Manufactured Elements 
Elements manufactured or designed by the Contractor, such as manhole rings and cover 
slabs, precast concrete planks and pipes, masonry units and edge beams shall not 
individually, have a mass of more than 320kg. In addition the items shall be large enough so 
that four workers can conveniently and simultaneously acquire a proper hand hold on 
them. 

 
Service 

Option 
A 

Contractor responsibility 
Water The Contractor is to provide, and remove and make good upon completion, all the 

necessary temporary plumbing connections and purchase water from the local 
authority for the works at his own cost. 

Electricity The Contractor is to provide, and remove and make good upon completion all the 
necessary temporary electrical connections and installations and purchase 
electricity form the local authority / ESKOM for the works at his own cost. 
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SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS 
awareness. 
4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally accredited 

training service provider in the HIV/AIDS field. A list of accredited service providers can be obtained 
from the Construction SETA (CETA) (Tel: 011-265 5900), Health and Welfare SETA 
(HWSETA) (011-622 6852) or on the Health and Welfare SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the 
duration of the contract. (Four times in total, including the initial one at the start of the contract.) 

 
 

C 3.5.2 Recording of weather 
 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in 
a book. Such book shall be handed to the employer’s representative for his signature no later than 12 
days after rain that is considered to justify an extension of time occurs. 

 
 

C 3.5.3 Unauthorised persons 
 

The Contractor shall keep unauthorized persons from the works at all times and under no circumstances 
may any person except guards be allowed to sleep on the building site. 

 
C 3.5.4 Management meetings 

 
There will be monthly compulsory site and technical meetings. 

 
C 3.5.5 Forms for contract administration 

 
Quality control forms will be made available to the contractor in hard copy. 

 
C 3.5.6 Electronic payments 

 
The employer will pay electronically and the contractor must provide correct banking details. 

 
C 3.5.7 Daily records 

 
The contractor shall all the times keep daily records of everything on site. 

 
C 3.5.8 Payment certificates 

 
The contractor must prepare payment certificate every month for approval by the engineer. 

 
C 3.5.9 Communication 

 
The engineer’s representative on this project will be: 
Ms Fundiswa Zigoxo 
Contact number: 071 232 3116 

 
The contact person for the employer is: 

 

Ms. T M Rammutla 
Tel: (013) 973 1101 
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C3.6 STANDARD SPECIFICATIONS 
 

The following SANS specifications are also referred to in this document and the Contractor is advised 
to obtain them from Standards South Africa (a division of SABS) in Pretoria. 

 
SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using 

Targeted Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 
 

SANS 1921 – 1 (2004): Construction and Management Requirements for Works Contracts 
Part 1: General Engineering and Construction Works and where 
accommodation of traffic is involved: 

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts; and 
Part 2: Accommodation of Traffic on Public Roads Occupied by the 
Contractor. 

 
C3.7 PROJECT SPECIFICATIONS 

STATUS 

The Project  Specification consists of two parts which form an integral part of the contract and 
supplements the Standard Specifications. 

 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 
applicable, the Particular Specifications. 

 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications 
and the Project Specification, the Project Specification shall take precedence. In the event of a 
discrepancy between the Specifications, (including the Project Specifications) and the drawings and / 
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the 
work under the relevant item. 

 
The standard specifications which form part of this contract have been written to cover all phases of 
work normally required for road contracts, and they may therefore cover items not applicable to this 
particular contract. 
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C3.7.1: PART A: GENERAL 
 

PS-1 PROJECT DESCRIPTION 
 

This project entails the construction of Matshiding Bus and Taxi route. 
 

PS-2 DESCRIPTION OF THE SITE AND ACCESS 
 

2.1 Location of site 

Matshiding area which is under the jurisdiction of the DR. JSMLM. Matshiding is located in 
Mdutjane. 

 
2.2 Access to site 

 
The Site of Works can be accessed from GPS coordinates at 25°6′ 23”22.89””S, 30°13’57. 23″ E. 

 
PS-3 DETAILS OF THE WORKS 

 
A brief detail of the works for which this specification is applicable is as follows: 

 
3.1 Construction of the followings; 

 
 Construction and paving of 1500m of the proposed road with 80mm concrete 
interlocking paving blocks. 

 
3.1 Structures 

 
The nature of the work to be included in this contract is as follows:- 

 
 Establishment of camp and plant on site 
 Provision of offices and accommodation of supervisory staff 

 
3.3 Ancillary works 

 
 Accommodation of traffic 
 Such other works as may be deemed necessary by the Engineer for the completion of the 

project. 
 

The Contractor shall make all reasonable provision in the construction programme and its 
implementation to accommodate the Employer’s Development and / or Emerging 
Contractors. 

 
3.4 Nature of ground conditions and subsoil conditions 

 
A geotechnical investigation of the site has been carried out. 

 
 

3.5 Climatic conditions 
 

The average annual rainfall is 88.67 mm and the average maximum monthly rainfall in the 
summer month of December / January is +/- 53.28 mm. little rainfall occurs during the winter 
month of July with an average monthly precipitation of 1.5 mm. 
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3.6 Labour recruitment conditions 
 

A Community Liaison Officer (CLO) will be appointed through the recruitment process of the 
municipality . Recruitment of all local labour should be done through the Community Liaison 
officer (CLO). 

 
It is mandatory that the Contractor shall interact with the community via proactive project 
liaison and project participation by its leaders and constituted organisations and forums, as 
well as through the employment of its people, and these activities shall constitute essential 
facets of the project. 

 
3.8 Construction in confined Areas 

 
It may be necessary for the Contractor to work within confined areas. Except where provided 
for in the specifications, no additional payment shall be made for work done in restricted 
areas. In certain places the width of the fill material and pavement layers may decrease to 
zero and the working space may be confined. The method of construction in these confined 
areas largely depends on the Contractor’s constructional plant. 

 
However, the Contractor shall note that, unless provided for in terms of the scheduled 
payment items in the SANS and SABS Standard Specifications or these project 
specifications, measurement and payment shall be in accordance with the specified cross 
sections and dimensions only, irrespective of the method used for achieving these cross 
sections and dimensions, and that the tendered rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties 
encountered when working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment shall be made nor shall any claim for additional 
payment be considered in such cases. 

 
 

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 

4.1 General 

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 
Management Requirements for Works Contracts. These specifications shall be applicable 
to the contract under consideration and the Contractor shall comply with all requirements 
relevant to the project. 

 
Certain aspects however require further attention as described hereafter. 

 
4.1.1 Drawings (Read with SANS 1921 – 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12) 

 
The requirements for drawings, information and calculations for which the Contractor is 
responsible are: None. 

 
The reduced drawings which form part of the tender documents shall be used for tendering 
purposes only. 

 
The contractor shall be supplied with three complete paper copies of the construction 
drawings free of charge. The Contractor shall at his own expense produce there from all 
further paper prints required for the construction of the work. 
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At the completion of the Contract, the Contractor shall return to the Engineer all drawings, 
provided or made, during the contract period. 

 
Any information which the Contractor has control over and which is required by the Resident 
Engineer to complete the as-built drawings shall be made available to the Resident Engineer 
before the completion certificate is issued. 

 
Only written dimensions may be used. Dimensions are not to be scaled from drawings 
unless ordered by the Engineer. The Engineer will supply all figures / dimensions which are 
not shown on the drawings. The levels or dimensions given on the drawings are subject to 
confirmation on site. The Contractor shall submit all levels and dimensions to the Engineer 
for confirmation before he commences with any structural construction work. The Contractor 
shall also check all clearances which are given on the drawings and inform the Engineer of 
any conflicting dimensions. 

 
Any destination names on road signs which may be indicated on the drawings are subject to 
confirmation by the Engineer before these signs are manufactured. 

 
4.2 Responsibilities for design and construction 

Structural Engineer 

The structural engineer responsible for the design in accordance with the specification is 
Mahlangu Behr & Associates Infrastructure Consultants. 

 
4.3 Planning and Programme (Read with SANS1921-1:2004 clause 4.3) 

 
Preliminary programme 

 
The Contractor shall include with his tender a preliminary programme on the prescribed form 
to be completed by all Tenderers. The programme shall be in the form of a simplified bar 
chart with sufficient details to show clearly how the works will be performed within the time 
for completion as stated in the Contract Data. 

 
Tenderers may submit tenders for an alternative Time for Completion in addition to a tender 
based on the specified Time for Completion. Each such alternative tender shall include a 
preliminary programme similar to the programme above for the execution of the works, and 
shall motivate his proposal clearly by stating all the financial implications of the alternative 
completion time. 

 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as 
well as in his programme for all possible delays due to normal adverse weather conditions 
and special non-working days as specified in the Special Conditions of Contract, in the 

 
Project Specifications and in the Contract Data. 

 
The following constraints shall be taken into account in preparing the preliminary 
construction programme which must be submitted with the Tender. These same constraints 
shall apply to the final construction programme. 

 
a) The Contract time is 2 months. Plant and personnel requirements to complete the 
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project in 2 months must be incorporated in the Tender. 
b) A high standard of traffic accommodation 
c) The relocation of services are to be determined during construction. 
d) Ancillary works by Emerging Contractors 

 
Programme in terms of Clause 12 of the General Conditions of Contract 

 
It is essential that the construction programme, which shall conform in all respects to Clause 
12 of the General Conditions of Contract, be furnished within the time stated in the Contract 
Data. The preliminary programme to be submitted with the tender shall be used as basis 
for this programme. The Contractor's attention is also drawn to clause 40.3 of the General 
Conditions of Contract 2004. 

 
4.4 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility 
of the Contractor to institute an appropriate Quality Assurance (QA) system on site. The 
Engineer will audit the Contractor's quality assurance (QA) system on a regular basis to 
verify that adequate independent checks and tests are being carried out and to ensure that 
the Contractor's own control is sufficient to identify any possible quality problems which could 
cause a delay or failure. 

 
The Contractor shall ensure that efficient supervisory staff, the required transport, 
instruments, equipment and tools are available to control the quality of his own workmanship 
in accordance with his QA-system. His attention is drawn to the fact that it is not the duty of 
the Engineer or the Engineer’s representative to act as foreman or surveyor. 

 
4.5 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 

 
The Contractor shall pay special attention to the management and disposal of water and 
stormwater on the site. It is essential that all completed works or parts thereof are kept dry 
and properly drained. Claims for delay and for repair of damage caused to the works as a 
result of the Contractor’s failure to properly manage rain and surface water, will not be 
considered. 

 
4.6 Earthworks (Read with SANS 1921 - 1: 2004 clause 4.10) 

 
Borrow pits and spoil areas 

 
The borrow pits to be used for this contract shall be pointed out at the Site Inspection. The 
Contractor shall be permitted to use only those borrow pits approved by the Engineer. 

 
The spoil sites shall be determined on site in conjunction with the Engineer, and the local 
communities. The Contractor shall be permitted to use only those spoil areas approved by 
the Engineer. 

 
Should the Contractor wish to use any other tip area for the disposal of soil, rubble, 
vegetation, etc, its use shall be subject to the approval of the Engineer and the landowner. 
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4.11 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 
 

Process control 
The Contractor shall arrange for all tests required for process control to be done by a 
laboratory acceptable to and approved by the Engineer. 

 
The Contractor may establish his own laboratory on site or he may employ the services of 
an independent commercial laboratory. Whatever method is used, the Contractor must 
submit the results of tests carried out on materials and workmanship when submitting work 
for acceptance by the Engineer. The costs for these tests shall be deemed to be included in 
the relevant rates and no additional payment will be made for testing as required. 

 
Acceptance control 
The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before 
accepting any work, the Engineer may have further control tests carried out by a laboratory 
of his choice. The cost of such additional tests will be covered by a provisional sum provided 
in the schedule of quantities, but tests that failed to confirm compliance with the 
specifications, will be for the account of the Contractor. 

 
4.14 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 
Contractor's camp site and depot 

 
The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific 
site available to the Contractor, such site will be pointed out to the Contractor. 

 
The chosen site shall be subject to the approval of the Engineer, the Local Authorities and 
the Client. Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all local authority, environmental and industrial regulations. 

 
The Contractor shall make his own arrangements concerning the supply of electrical power 
and all other services. No direct payment shall be made for the provision of electrical and 
other services. The cost thereof shall be deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required. 

 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra 
cost for the Employer. The Contractor must ensure that all his employees as well as the 
employees of his subcontractors are able to identify themselves as members of the 
construction team. 

 
Accommodation of Employees 

 
No employees except for security guards will be allowed to sleep or be accommodated on 
the site in urban areas. 

 
 

No housing is available for the Contractor's employees and the Contractor shall make his 
own arrangements to house his employees and to transport them to site. 

 
No informal housing or squatting will be allowed. 
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The Contractor shall provide the necessary ablution facilities at his camp site and the site of 
the works for the use of his employees. Chemical toilets only will be allowed where 
temporary facilities have to be provided. 

 
4.15 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 

 
The Contractor shall take special precautions to protect all permanent survey beacons or 
pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless 
whether such beacons or pegs were placed before or during the execution of the Contract. 
If any such beacons or pegs have been disturbed by the Contractor or his employees, the 
Contractor shall have them replaced by a registered land surveyor at his own cost. 

 
4.17 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 
The Contractor shall make himself acquainted with the position of all existing services before 
any excavation or other work likely to affect the existing services is commenced. 

 
The Contractor will be held responsible for any damage to known existing services caused 
by or arising out of his operations and any damage shall be made good at his own expense. 
Damage to unknown services shall be repaired as soon as possible and liability shall be 
determined on site when such damage should occur. 

 
A provisional amount is included in the bill of quantities for the protection of services. 

 
Prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services 
which have not been shown on the drawings but which may be affected by the construction 
activities in that area, and any such services shall be brought to the attention of the Engineer 
immediately. 

 
The Contractor shall take note of the requirements of clause 1202 of the standard 
specifications with regard to services. 

 
 

4.18 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 
 

4.18.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 
working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety. To this end the Contractor shall assume full responsibility 
to conform to all the provisions of the Occupational Health and Safety Act No 85 and 
Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 2003 issued 
on 18 July 2003 by the Department of Labour. 

 
For the purpose of this contract the Contractor is required to confirm his status as mandatory 
and employer in his own right for the execution of the contract by entering into 

 
an agreement with the Employer in terms of the Occupational Health and Safety Act in the 
form as included in section C1.2.4 
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Health and Safety Specifications and Plans 
 

(a) Employer's Health and Safety Specification 

The Employer's Health and Safety Specification will be included in the tender documents as 
part of the Project Specifications. 

 
(b) Tenderer's Health and Safety Plan 

The Tenderer shall submit with his tender his own documented Health and Safety Plan he 
proposes to implement for the execution of the work under the contract. His Health and 
Safety Plan must at least cover the following: 

 
(i) A proper risk assessment of the works, risk items, work methods and 

procedures in terms of Regulations 7 to 28; 
(ii) Pro-active identification of potential hazards and unsafe working conditions; 
(iii) Provision of a safe working environment and equipment; 
(iv) Statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping 
of records and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 
competent persons he intends to appoint for the construction works in terms of 
Regulation 6 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The Contractor will 
not be allowed to commence work, or his work will be suspended if he had already 
commenced work, before he has obtained the Employer's written approval of his Health and 
Safety Plan. 

 
Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 
claim for extension of time or standing time and related costs 
Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract. 

 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he 
will be liable for penalties as provided in the Construction Regulations and in the Employer's 
Health and Safety Specification. 
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4.18.2 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2: 2004 ) 
 

General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and 
on sections of roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles so 
as not to constitute a hazard on the road. 

 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 
Construction and Management Requirements for Works Contracts, Part 2: Accommodation 
of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 
specification from Standards South Africa if accommodation of traffic will be involved on any 
part of the construction works. 

 
 

Basic Requirements 
 

The travelling public shall have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles so 
as not to constitute a hazard on the road. 

 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and 
speed controls are effective and that courtesy is extended to the public at all times. 

 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have 
been repaired to his satisfaction. 

 
The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual. 

 
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations. 

 
The Contractor shall provide and grant access to persons whose properties fall within or 
adjoin the area in which he is working. 

 
Payment 

 
The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include 
full compensation for all possible additional costs which may arise from this, and no claims 
for extra payment due to inconvenience as a result of the modus operandi will be considered. 

 
4.19 Management of the environment (Read with SANS 1921 - 1: 2004 clause 4.19) 

 
Respect for the environment is an important aspect of this contract and the Contractor shall 
pay special attention to the following: 
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(a) Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose 
of constructing the works and where applicable detours, shall be sited in consultation with 
the Engineer and the local communities. 

 
Only those trees and shrubs directly affected by the works and such others as the Engineer 
may direct I writing shall be cut down and stumped. The natural vegetation, grassing and 
other plants shall not be disturbed other than in areas where it is essential for the execution 
of the work or where directed by the Engineer. 

 
(b) Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take 
all necessary precautions to prevent any fires. In the event of fire the Contractor shall take 
active steps to limit and extinguish the fire and shall accept full responsibility for damages 
and claims resulting from such fires which may have been caused by him or his employees. 

 
 

(c) Environmental Management Plan 
 

In addition to the above all requirements according to the Environmental Management 
Plan as detailed in C3.3, Particular Specifications, will be adhered to. 

 
 
 

C3.7.2: PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 
 

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND 
OTHER ADDITIONAL SPECIFICATIONS 

 
 

VARIATIONS AND ADDITIONS TO SABS 1200 STANDARDIZED SPECIFICATIONS AND 
PARTICULAR SPECIFICATIONS 

 

The following variations and additions to the SABS 1200 Standardized Specifications referred 
to above apply to this Contract. The prefix PS indicates an amendment to SABS 1200. The 
letters and numbers following these prefixes respectively indicate the relevant Standardized 
Specification and clause numbers in SABS 1200 to which the variation or addition thereto 
applies. 
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PSA GENERAL 
PSA 3 MATERIAL (Clause 3 

 
 

PSA 3.1 QUALITY (Sub-Clause 3.1) 
 

All material required for this contract shall bear the official standardization mark. 

 
PSA 4 PLANT (Clause 4) 

 
PSA 4.1 CONTRACTOR’S OFFICES, STORES AND SERVICES (Sub-Clause 4.2) 

 
Add the following to this subclause: 

 
PSA 4.1.1 Storage (New Sub-clause) 

 
The Contractor shall supply sufficient protection for perishable material to the 
satisfaction of the Engineer, and all materials shall be used in the order in which it 
was delivered.   Cement older than three months shall be removed from the site and 
shall not be used in the Works. 

 
PSA 4.1.2 Restrictions on Employee Accommodation 

 
No housing is available for the Contractor’s employees, and the contractor shall 
make his own arrangements to house his employees and transport them to site. 

 
The Employer will place at the disposal of the Contractor and area to able him to 
erect his site offices, workshops, stores, and any temporary camp the Contractor 
may wish to erect for his personnel. The temporary housing and ablution facilities 
shall comply with the requirements of the local authority 

 
PSA 4.2 CAPACITY OF PLANT AND EQUIPMENT (New Sub-Clause) 

Add as Clause 4.3: 

 
The Contractor shall supply plant and equipment in sound working condition 
and of adequate capacity to complete the Works well within the period or 
periods specified or stated in the appendix  to  the tender. 

 
In addition, he shall have available on the Site adequate standby   plant ensure 
that operations designed to be executed continuously are not disrupted because 
of  breakdown 
of any plant provided for such operations. 
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PSA 5 CONSTRUCTION (Clause 5) 
PSA 5.1.1 SETTING OUT OF THE WORK (Sub-Clause 5.1.1) 

The Contractor shall be solely responsible for the execution of the works to the correct line 
and level. 
The Contractor shall carefully set out the works, employing a capable surveyor to the lines 
and levels gleaned from information provided. The tolerance allowed in setting out shall be 
3mm either way. 

 
Work set out by the Contractor shall be checked by the Engineer whereafter any errors 
be rectified by the Contractor. 
The Contractor shall provide at least three days’ notice of such a check to the Engineer. 
The Contractor shall supply any material and labour required for the control survey work 
by the Engineer including the supply of and placing the necessary pegs, sight rails, etc. 

 
Any assistance, including checking, rendered to the Contractor by the Engineer shall not 
be held as reliving the Contractor of his responsibility in this respect. Should any portion of 
these works be constructed incorrectly, the Contractor shall at his own expense rectify the 
work to the satisfaction of the Engineer. 
The Contractor shall be held solely responsible for the protection of all bench marks, 
reference pegs and level pegs. The Contractor shall establish at least three benchmarks 
at selected points. 
The Contractor shall provide the necessary assistance during any operations necessary 
in connection with the removal, alteration or safeguarding of any public services. 

 
The relevant authority and Engineer shall be informed of any damages without delay. 

 
PSA 5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS (Sub-Clause 
5.2) 

Add the following to this  subclause: 

 
The Contractor shall ensure that he complies with all the requirements of the authorities 
concerned with respect to the safety of the works and labourers, including the provision 
and wearing of protective clothing. Any negligence or non-compliance of any of these 
requirements shall be viewed in a serious light and shall   be sufficient reason for the 
Engineer to order the immediate suspension of the total extent of the  Works. 
The Contractor shall provide for artificial lighting for any part of   the Works   that may 
be required for the  proper execution of the work. 
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The tendered rate shall include full compensation for providing all plant, equipment, 
tools, transport, labour, supervision, flagmen, guards, signs, lights, barricades and all other 
incidentals necessary for the proper maintenance of an alternative road. 

Item Unit 

 
Accommodation of traffic……………………………………………………….. Sum 

 
PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Sub-Clause 5.4) 

 
Add the following to the subclause: 

 
Before commencing any excavation, the Contractor shall verify the position of all known 
or suspected obstacles by inspection of the site, examination of drawings or, where 
necessary by the excavation of trial holes. 

 
The Contractor shall take cognisance of restrictions imposed by service authorities with 
respect to operations of mechanical equipment adjacent to or near their services. In 
particular the relevant authority shall be advised by the Contractor, at least 48 hours in 
advance, of any operation within 3,0m, measured on a horizontal plane to the estimated 
position of the authority’s service, so that the authority can make arrangements for the 
supervision of the operation by his staff. 

 
The Contractor will be held responsible for any damage to known services (i.e. services 
that tare within the Site and are shown on the drawings or could reasembly be located by 
him in good time) and he shall take all necessary measures to protect them. All work or 
protective measures shall be subject to approval. In the event of a service being damaged, 
the Contractor shall immediately notify the authorities concerned as well as the Engineer.   
The Contractor shall not repair any such service unless instructed to do so. 

 
The lump sum tendered shall also include full compensation for all negotiations with private 
owners or public authorities controlling services to be opened to determine their exact 
position, or to be relocated and/or protected. 

 
PSA 5.5 SPECIAL WATER CONTROL (Sub-Clause 5.5) 

 
The rates tendered and paid for excavation shall include for dewatering as may be 
necessary. 
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PSA 5.6 PREVENTION OF DUST NUISANCE (Sub-Clause 5.6) 
 

The Contractor’s attention is drawn to the presence of existing dwellings on and adjoining 
the site are vulnerable to dust nuisance and traffic hazards which might arise from the 
Contractor's operations. The Contractor is particularly required to take all necessary 
precautions, including limiting the length of open trenches to 200 metres, watering where 
appropriate, to prevent dust blowing from construction material and spoil heaps and/or 
ground stripped of vegetation cover. The Contractor is to allow for the cost of this work as 
a time related item in the Preliminary and General section of the Schedule of Quantities. 

 
PSA 5.8 GROUND AND ACCESS TO WORK (Sub-Clause 5.8) 

 
Add the following to Sub-clause 5.8 

 
Access to properties should be maintained at all the times. All fences and other structures 
that have been damaged or interfered with by the Contractor shall be restored to a 
condition at least equivalent to their original conditions. 

 
PSA 6.2 DEGREE OF ACCURACY (Sub-Clause 6.2) 

 
Delete this sub-clause and replace with the following: 

 
The Contractor shall construct each of the various parts of the Works to the degree of 
accuracy specified in the relevant standardized specification. 

 
PSA 7 TESTING 

 
PSA 7.2 APPROVED LABORATORIES (Sub-Clause 7.2) 

 
Add the following to this sub-clause: 

 
No laboratory facilities are required on site. The Contractor shall use an independent 
laboratory for the necessary tests. 

 
The cost of all testing to be carried out by the Contractor in terms of the requirement of the 
relevant SABS 1200 standards shall be included in the rates for the various work items 
listed in the Schedule of Quantities. No separate payments shall be made in this regard. 
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The Engineer may order the Contractor to arrange special check tests to be carried out 
by an approved independent laboratory. The results of these tests shall be made available 
to the Contractor. 

 
The cost of special check test ordered by the Engineer shall be borne by the Employer if 
the test results indicate compliance with the specification and by the Contractor if the 
results indicate non-compliance with the specification. 

 
PSA 8 MEASUREMENT AND PAYMENT (Clause 8) 
PSA 8.1.1 METHOD OF MEASUREMENT, ALL SECTIONS (Sub-Clause 8.1.1) 

 
 

In no case will any dimensions be allowed or any quantities are included in the 
measurement for payment which shall exceed the dimensions required by the contract or 
as ordered in writing by the Engineer in the case of extra work. 
The quantities as shown in the Bill of Quantities are estimated quantities and are used 
for comparing tenders and awarding of the contract. It shall be noted that only the actual 
work executed or materials supplied will be measured and paid for, therefore billed 
quantities may be increased or decreased as allowed for in the General Conditions of 
Contract. 

 
PSA 8.5 PROVISIONAL SUMS (Sub-Clause 8.5) 
PSA 8.5.1 Testing of Materials (Sub-Clause 8.5.1) 

The Engineer reserves the right to carry out any test he deems necessary using 
commercial laboratories to ensure compliance of the materials supplied for use in 
the works with the requirements of the Specification, the Contractor will be required 
to pay the account of the laboratory concerned, but such payments will be 
recoverable under the provisional sum allowed for in the Schedule of Quantities. 
The Contractor’s tendered mark-up must allow for arranging the necessary testing 
and for payment, if applicable, through the contract. 

Item unit 
 

Testing of Materials by the Engineer ......................................................... Prov. sum 
 

5.2.2 PSAB ENGINEER’S OFFICE 
PSAB 3 MATERIALS (Clause 3) 

 
PSAB 3.1 NAMEBOARDS (Sub-Clause 3.1) 

Add the following to the subclause: 
Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the details of the 
name board will be available from the Engineers. 
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PSAB 3.2 OFFICE STRUCTURE (Sub-Clause 3.2) 
 

Delete this sub-clause and replace with the following: 

 
The Contractor shall provide the following furnished offices for the use of the 
Engineer and the Client. Each office shall consist of one room with the following floor 
area: 

i) Engineers office      - 12m² 
The clear height of all offices between floor and ceiling shall be 2,5m minimum. All 
windows shall be of the type than can be open  over the full window area: 

 
Each office shall be weatherproof, shall have a concrete floor and shall be provided 
with insulation, with an acceptable type of door with a secure lock, and two opening 
windows of glazed area at least 3m². Each office shall be well ventilated and shall 
be insulated as to provide comfortable working conditions. 

 
The internal furnishings of each office shall include: 

a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top; 
b) one desk having a top of size at least 1,5m x 0,9m and at least two 

lockable drawer; 
c) two chairs; 
d) an acceptable blind on each window; 
e) a wash-hand basin inside the office; 
f) acceptable lighting; 
g) provision for heating in winter and cooling in summer; 
i) Fifteen comfortable seating chairs around conference table. 

 
PSAB 3.3 CAR PORTS (New Sub-Clause 3.3) 

 
The Contractor shall provide one car port for the use of the Engineer. The car port shall be 
so constructed that the vehicles parked under them will at all-time be shaded from direct 
sunlight.. 

 
PSAB 3.4 SURVEY EQUIPMENT (New Sub-clause 3.4) 

 
Add the following: 

 
The Contractor shall provide the following survey equipment on the site from the commencement to 
the completion of the Works: 

1 Tachometer capable of reading 20 seconds of arc; 
1 Engineer’s level with 360º circle and aluminium staff; 
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2 Tachometer staffs graduated metrically; 
1 Steel tape of length  30m; 
5 Ranging rods 2m in lengths; 
1 Nylon tape of length 100m. 

 
The tachometer may be shared by arrangement between the Contractor and the 
Engineer’s Representative, but the remaining instruments shall be provided for the 
exclusive use of the Engineer’s Representative. The Contractor shall keep the equipment 
continuously insured against any loss, damage, or breakage and he shall indemnify the 
Engineer and the Employer against any claims in this regard. Upon completion of the whole 
of the Works, the ownership of the equipment shall revert to the Contractor. 

 
The Contractor shall maintain the equipment in good working order and keep it clean 
throughout the contract period. 

 
Item Unit 

 
Provide and maintain survey equipment ............................................ Sum 

 
The rate shall cover the   charges for the provision, insurance and maintenance of the 
equipment. 

 
 

PSAB 3.5 SITE INSTRUCTION BOOKS (New Sub-Clause 3.5) 
 

Throughout the construction period the Contractor shall supply a carbon triplicate book 
as a site instruction book. 
This book shall be kept on Site and shall be accessible to both the Contractor and the 
Engineer’s Representative at all times. It shall be used: 

 
(a) by the Contractor for: 

 
(i) providing the Engineer’s Representative with any information regarding the 

construction of the Works which may be requested, and 

 
(ii) giving notification in writing as required by any of the relevant clauses of the 

General Conditions of Contract, and 

 
(a)  by the Engineer’s representative for the purpose of writing day-to-day instructions 

and confirming 
any verbal information or instruction given to the Contractor. 
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PSAB 4 PLANT (Clause 4) 
 

PSAB 4.1 TELEPHONE (Sub-Clause 4.1) 
 

The Engineer to provide his own cellular phone. The Engineer shall be responsible for 
the supply, maintenance, payment of accounts, etc, of the cellular phone. 

 
PSAB 5 CONSTRUCTION (Clause 5) 

 
PSAB 5.5 SURVEY ASSISTANTS (Sub-clause 5.5) 

 
The Contractor shall make available to the Engineer or his Representative two suitably 
experienced survey assistants to assist on and about the Site with survey and 
measurements. 

 
PSAB 8 MEASUREMENT AND PAYMENT (Clause 8) 

 
Delete Clause 8 and insert the following:- 

 
The method of measurement as described in Subclause 8.1.2 (b) and (d) of SABS 
1200A shall apply and shall be by the lump sum or by number as indicated in PSAB 8.1. 

 
PSAB 8.1 ENGINEER’S FACILITIES ON SITE (Sub-Clause 8.1) 

 
PSAB 8.1.1 Fixed Charge and Value Related Items (Sub-Clause 8.1.1) 

 
Payment for fixed-charge and value-related items with respect to facilities to be provided 
for the Engineer will be affected in accordance with Clause PSA 8.3 as applicable. 

 
Item Unit 
Fixed Charge and Value-Related Items 

(a) Furnished office and toilets sum 
(b) Name boards No. 

 
i. PSAB 8.1.2 Time-Related Items 
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Payment for time-related items with respect to facilities to be provided for the Engineer, 
will be affected in accordance with Clause 

 
Item Unit 

 
Time Related Items 

 
(a) Furnished offices .......................................................................................... Sum 

 
(b) Name boards… .............................................................................................. No. 

 
 

5.2.3 PSC SITE CLEARANCE 
 

PSC 3.1 DISPOSAL OF MATERIAL (Sub-Clause 3.1) 
 

Add to this subclause : 
 

Material obtained from clearing and grubbing from the demolition structure shall be 
disposal of in a borrow pit indicated by the 
Engineer and shall be finished to the satisfaction of the Engineer. 

 
 

PSC 3.3 CLEANING CONCRETE CHANNELS AND S/WATER PIPES (New Sub-Clause 3.3) 
 

All the Material obtained from clearing and grubbing and from the demolition of 
structures shall be disposed of in a borrow pit indicated by the Engineer and 
shall be finished  to the satisfaction of the Engineer. 

 
 
 

PSC 3.5 REMOVAL OF THE EXISTING CONCRETE CHANNEL (New Sub-Clause 3.5) 
 

The removal of existing asphalt surfacing will involve the breaking out, removal, 
loading and disposal of the surfacing within a free haul distance of 2.0km. 
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5.2.5 PSDM EARTHWORKS (Roads, Subgrade) 
PSDM 3 MATERIALS (Clause 3) 
PSDM 3.1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1) 

 
Delete this subclause and replace with the following: 

 
Distinction shall be drawn, for payment purposes, between excavation in hard and 
soft material. All road bed excavation shall be classified in accordance with the 
following classification. 

 
PSDM 1.1.1 Soft excavation 

 
Soft excavation shall be excavation in all existing fill material as well as excavation 
in material which can be efficiently removed by any of the following plant. 

 
A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and 
having a flywheel power of approximately 220 kW. 

 
PSDM 1.1.2 Hard excavation 

 
Hard excavation shall be excavation in material which cannot be efficiently ripped 
by plant as described in PSDM 1.1.1. This excavation generally includes material such 
as formation of unweathered rock which can only be removed after blasting or 
boulders of 0,5m³ or larger  in volume. 

 
The Contractor shall be at liberty to use any method he wishes to excavated any class 
of material, but the method of excavation shall, however, not dictate the classification of 
the excavation. 

 
The Engineer shall decide under which one of the above classes any excavation   shall be 
classified and paid for. In the first instance the classification shall be based on inspection 
of the material to be excavated and the method of excavated and the method of excavation 
proposed by the Contractor. In the even of disagreement between the Contractor and the 
Engineer, the Contractor shall, if required, make available such mechanical equipment as 
specified in order to test the reasonable removability or otherwise of the material. The 
decision of the Engineer as to the classification shall thereafter be final and binding. 
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The Contractor shall immediately inform the Engineer as and when the nature of the 
material being excavated changes to the extent that a new classification for further 
excavation is warranted. Failure on the part of the Contractor to timeosly advise the 
Engineer shall entitle the Engineer to classify, in his sole discretion, such excavation as 
may have been executed in material of a different nature. 

 
PSDM 4 PLANT (Clause 4) 

 
Add the following to this clause. 
The following plant are  necessary for road preparation: 
a) Vibrant roller 

The vibrator roller must be able to apply a combined static and dynamic load of 
not less than 
120 kN/m at a working frequency of 1500 r.p.m. maximum. 

b) Impact roller 
The impact roller shall be a single multi surface roller with a maximum of five 
flat or nearly flat surfaces and a roller mass of 8 to 10 tons. The roller and tow 
mechanism, which shall be of the free fall type, shall be designed to make all the 
energy necessary to take the roller onto the ridge between two flat surfaces 
available for distribution at impact when the roller falls. The roller shall be towed 
at a  speed of between  8 and 10 kilometres per hour. 

 
PSDM 5.1 CONSTRUCTION (Clause 5) 
PSDM 5.1.2  ACCOMMODATION OF TRAFFIC (Subclause 5.1.2) 

 
Add the following to this subclause: 

 
Where by reason of difficult terrain or for any other reason, the construction of 
bypasses is unfeasible, the Contractor shall, upon the written instruction of the 
Engineer, construct the road in half widths to allow traffic to use that half of the road 
not under construction. The length of the half-width construction shall be kept to a 
minimum, with provision for traffic travelling in opposite directions to pass at frequent 
intervals. 

 
The Contractor shall arrange his work so as to allow traffic to have free one-way 
access to at least half the width of the roadway at all times during the construction 
period. He shall maintain that half of the road, which is being used for traffic for the 
time being, free from corrugations, to the satisfaction of the Engineer. 
Wherever possible, the Contractor shall ensure that the entire road width shall be 
open at night and shall be left, at the end of each day’s work, in good and safe 
trafficable condition to the satisfaction of the Engineer. 
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Should the road not be in a safe trafficable condition for two-way traffic over the entire 
width at the end of each day’s work, the Contractor shall provide adequate flagmen, 
signs, barricades, lights and the necessary staff at his own cost to ensure a 
reasonably free flow of traffic alternately in each direction throughout the entire period 
when the roadway is open to one-way traffic only. 

 
PSDM 5.2 METHODS AND PROCEDURES 
PSDM 5.2.1 STRIPPING OF SITE (Subclause 5.2.1) 

 
Add the following to this subclause. 

 
Before the Contractor does any roadbed preparation, he shall get instructions from the 
Engineer on any stripping of topsoil or clearing and grubbing that may be required. This 
work shall be carried out according to SABS 1200C “Site Clearance”. 

 
During the compaction of the roadbed with an impact roller if required by the Engineer the 
roadbed shall be graded before each pass if, according to the Engineer, the surface is 
uneven and prevents the flat surface of the impact roller to fall uneven. 

 
PSDM 5.2.3 PREPARATION OF THE ROADBED (Subclause 5.2.3) 

 
Add the following as subclause 5.2.3.4. 

 
PSDM 5.2.3.1 Removal of unsuitable material 

 
Any roadbed material that will, according to the judgement of the Engineer, have a 
detrimental effect on the quality of the finished street , shall be removed to the 
depth and width as instructed by the Engineer, and will be disposed of  according 
to specification. It shall then be backfilled with approved imported material and 
compacted to the  specified compaction. 

 
The Engineer may instruct the Contractor to remove over wet material which 
cannot form a solid layer or platform, and replace it with approved dry material. 
The Contractor will be paid for this operation if the Engineer is convicted that the 
material ill not dry out in a reasonable time in spite of adequate temporary 
drainage and that the condition may not have been prevented by reasonable 
preplanning to built the work during the dry season. 
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PSDB 8 MEASUREMENT AND PAYMENT (Sub-Clause 8) 
PSDM 8.1 BASIC PRINCIPLES (Subclause 8.1) 

Change the following in this subclause: 

 
The free haul distance will be 2,0km. 

 
PSDM 8.1.1 ACCOMMODATION  OF TRAFFIC (New Sub-Clause) 

 
Item Unit 

 
Accommodation of traffic where the road is constructed in half-widths 

Sum 

The unit of measurement for accommodating traffic where the road is constructed in half- 
widths shall be the metre measured along the centre line of the road which is constructed 
in half-widths on the written instruction of the Engineer. 

 
The tendered rate shall include full compensation for providing all plant, equipment, 
tools, transport, labour, supervision, flagmen, guards, signs, lights, barricades and all other 
incidentals necessary for the proper and safe handling of traffic as specified and shall 
include full compensation for all additional costs and work resulting from construction of 
the road in half-widths 

 
5.2.6 PSGA CONCRETE (Small Works) 

PSGA 4 PLANT  (Clause 4) 
PSGA 4.4.1 FINISH OF CONCRETE (Sub-Clause 4.4..2) 

 
- Change this sub-clause as follows : 
- The quality of the finished concrete surface shall be as follows: 
- All off-shutter concrete from 150mm underneath the ground level ... Smooth. 
- Unseen concrete up to 150 mm underneath  the ground level … Rough. 



DR JS MOROKA LOCAL MUNICIPALITY 
CONTRACT NUMBER: BID NO: JSM/R05/23-24W12 

CONSTRUCTION OF MATSHIDING BUS AND TAXI ROUTE PHASE 2 

BIDDER: DR. JSMLM: 

Initial: Authorized signatory/ies: 
…………………....................................... 

1.    ………………………..… Initial: DR. JSMLM 

2       .…………………...…….. 159 

Witness:       ………………………………………………...….…….. 

 

 

 
 

PSGA 5.1.2 FIXING OF REINFORCEMENT (Subclause 5.1.2) 
 

Add to this subclause : 
No welding shall be allowed. 

 
PSGA 5.3.1.5 STRENGTH CONCRETE (Subclause 5.4.1.5) 

 
Add to this subclause : 

 
The following classes of concrete of concrete shall be used in the following positions: 

 
- Class 15/19 Blinding, mass concrete, encasement of pipes, etc. 
- Class 20/19 Strip foundation for brick walls and mass foundation. 
- Class 30/19 All structural concrete, including concrete floors and paving. 

 
The Contractor shall design trial mixes in accordance with SABS 0100, Part II 1980, 
Appendix B. The target strength of the trial mix shall be determined using K equal to 1,7 
and a standard deviation Mpa for a “good” degree of site control. The average 28 day cube 
strength of the trial mix shall equal or exceed the target strength. The Contractor shall 
submit the trial mixes and the 7 and 28 day test   results to the Engineer for approval. No 
concreting may proceed until the trial mixes have been approved. 

 
PSGA 5.4.1.6 READY MIXED CONCRETE (Subclause 5.4.1.6) 

 
Delete the subclause and replace with the following: 

 
Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions 
given in S 1200 GA Clause 8.4.1, apply. The prior approval of the Engineer is however 
required. 

 
PSGA 5.4.2.3 AGGREGATES (Subclause 5.4.2.3) 

 
Aggregates 
Add to this clause. 

Volume batching is permitted for concrete pours of up to 5,0m³. All greater 
quantities shall be weigh batched to an accuracy of 2%. 
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PSGA 5.4.3(e) MIXING (Subclause 5.4.3 (e)) 
 

Delete this subclause  and replace with the following: 

 
(e) Concrete shall be placed within thirty minutes of the start of mixing. 

 
PSGA 5.4.8 CONCRETE SURFACES (Clause 5.4.8) 

 
Add the following: 

 
Concrete surface finishes required shall be indicated on the drawings and shall be 
classified as follows: 
a) Rough : This shall comprise a lightly ridged surface as struck off with a tamping 

board. Degree of accuracy III is required. This finish shall provide a good key for 
subsequent finishing with a screed or bituminous carpet. 

b) Smooth wood float : The surface shall be wood floated to a uniform surface free 
of trowel marks  and to Degree of Accuracy II. 

c) Smooth steel float : The surface shall be accurately struck off and floated and 
finished with a steel float to a smooth and uniform surface, free of trowel marks, to 
Degree of Accuracy I. Rubbing with a carborundum stone will be permitted but 
no plastering  to correct imperfections will be permitted. 
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PSGA 5.4.11CONSTRUCTION JOINTS (CLAUSE 5.4) 
 

Add to this clause 
 

Concrete shall be carried out continuously up to the locations where joints are shown 
on the drawings or up to approved locations. Joints shall   be constructed in 
accordance with the details  shown on the drawings. 

 
The Contractor shall continue concreting through meal breaks or after normal 
working hours in order to complete work up to a construction joint and no extra 
payment  shall be made to the  Contractor for working overtime. 

 
If, If, because of an emergency (such as   a breakdown of the   mixing plant or 
the occurrence of unsuitable weather), concreting has to be interrupted, concrete 
shall be finished off at the place of stoppage in the manner that will least 
impair the durability, appearance, and proper functioning of the concrete. 

 
PSGA 5.4.12JOINT SEALING (New Sub-Clause) 

 
Add to this clause: 

 
Joints shall be formed as indicated on the drawings, using bitumen impregnated fibre 
board or closed cell expanded polyethylene compressible joint filler complying with 
AASHTO Specification M153. 

 
Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint 
sealant for concrete pavement complying with BS5212. Where indicated on the 
drawings joint sealant shall be backed by a Polythene Tape  bonebreaker. 

 
The use of the joint former and joint sealing materials and all joint sealing shall be 
carried out by workmen experience in the use of the materials and shall be strictly 
in accordance with the instruction and recommendations of the manufacturer and 
supplier. 

 
PSGA 5.4.6.3 MECHANICAL VIBRATION (New Sub-Clause) 

 
Delete this subclause  and replace with the following: 

 
Only mechanical vibrations shall be accepted for the compaction of the concrete. 
Any other method of compaction shall only be accepted with the written approval by 
the Engineer. 
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PSGA 5.4.8.2 WATERTIGHT CONCRETE (Subclause 5.4.8.2) 
 

Add to this subclause : 

 
Manholes and the stormwater channel shall be water tights and no water 

leakage will  be allowed at the joints. 
 
 

PSGA 6 TOLERANCES (Clause 6) 
 

PSGA 6.1 GENERAL (Subclause 6.1.1) 
 

All concrete, excluding blinding and mass concrete, shall comply with the specified 
tolerances, except where a different tolerance is shown on the drawings, in which 
case the specification on the drawing shall prevail. 

 
PSGA 6.4 TOLERANCES (Clause 6.4) 

 
Degree of  accuracy required is : (II). 

 
PSGA 7 TESTS (Clause 7) 
PSGA 7.1.1 FACILITIES (Sub-Clause 7.1.1) 

 
Facilities 

 
Add the following : 

 
The Contractor shall be fully responsible for sampling and testing the concrete at 
the frequency specified. 

 
PSGA 7.1.2.2 FREQUENCY OF SAMPLING (Sub-Clause 7.1.2.2) 

 
Add the following : 

 
At least one sample sufficient for 3 cubes and a slump test shall be taken from each 
day’s casting and from at least every 20m³ of concrete of each grade placed. More 
frequent slump tests shall be take should the consistency of the concrete be seen 
to vary. 
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C3.7.3 : PART C : ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

1 General 
 

In order to ensure that the construction works is carried out in an environmentally sensitive 
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is 
required. The purpose of the EMP is to: 

 
 Encourage good management practices through planning and commitment to 

environmental issues, 
 Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimise adverse 
environmental impact, 

 Develop waste management practices based on prevention, minimisation, 
recycling, treatment or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 

2 Training and Induction of Employees 
 

  The Contractor has a responsibility to ensure that all those people involved in the 
project are aware of and familiar with the environmental requirements for the project 
(this includes sub-contractors, casual labour, etc.). The CMP shall be part of the terms 
of reference for all contractors, sub-contractors and suppliers. 

 
3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded. The 
complaint should be brought to the attention of the site manager, who will respond. 

 
The following information must be recorded: 

 Time, date and nature of the complaint, 
 Type of communication (telephone, letter etc), 
 Name, contact address and telephone number of the complainant, 
 Response and investigation undertaken and 
 Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 
14 days. 

 
All environmental incidents occurring on the site will be recorded. The following information 
will be provided: 

 Time, date, location and nature of the incident, 
 Actions taken and by whom. 

 
4 Site Cleanliness and Neatness 

  Location of a construction camp is to be approved by the Engineer and is to be 
restored to its previous condition after completion of construction. 

  The construction camp should preferably be fenced with a 1.8m bonnox fence or 
similar approved. 
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  All materials, equipment, plant and vehicles must be stored within the 
construction camp. 

  A dedicated area must be made available for construction staff to change and 
store their personal belongings. 

 
5 Access 

 
Access to existing roads, schools, buildings, shops and residential properties must 

not be impeded during construction. 
Access roads utilised by the Contractor must be maintained in good condition. 

 
6 Borrow Pits 

 
  Mining authorisations (permits) for borrow pits must be obtained 

from the Department of Minerals and Energy (DME) in consultation with the 
Department of Water Affairs (DWA). 

  Spoil dumps resulting from borrow pits must not interfere with any 
natural surface drainage. 

  Borrow pits must be rehabilitated after use in accordance with the 
requirements of DME and DWA. 

 
7 Dust Control / Air Quality 

 
 Dust suppression measures must be implemented during construction by ensuring 

that all surfaces prone to dust generation are kept damp (e.g. use of water tanker). 
 Ensure that vehicles and equipment are in good working conditions and that 

emissions are not excessive. 
 Ensure that vehicles and equipment are in good working conditions and that 

emissions are not excessive. 
 Special care must be taken in areas where the route passes close to schools and 

residential areas. 
 The speed of construction vehicles must be reduced. 

 
8 Fauna 

 
 Contractor staff may not chase, catch or kill animals encountered during construction. 

 
 

9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 
 The contractor must ensure that fire-fighting equipment is available on site, 

particularly where flammable substances are being stored or used, and that 
construction staff are aware of where it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk 
to adjacent property owner’s lands. 

 
10 Grave Sites 

 
 Gravesites in close proximity to the road must not be disturbed during construction. 

 
11 Materials Handling and Spills Management 

 
 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) 
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are to be stored in a designated area at the campsite. 
 The storage containers/facilities (including any diesel/petrol tanks) must be placed on 

an impermeable surface and surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated 
with any hazardous substances used (e.g. smoking near fuel tanks), and must be 
provided with appropriate protective clothing/equipment in case of spillages or 
accidents. 

 Ensure all staff and contractors undergo relevant training in the maintenance of 
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other 
chemicals. 

 Any spill of potentially hazardous materials must be cleaned up immediately 
(Potentially hazardous materials on site include paint, oil, grease, fuel, turpentine, 
etc). 

 The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

 The contractor should keep Peat Sorb or a similar absorbent on site to clean up any 
spills. The absorbent must be stored in a designated area and be available for 
inspection. 

 All spills are to be recorded in the environmental incident book. 
 

12 Noise 
 

 Noise generating activities must be restricted to between 07h00 and 17h00 Monday 
to Friday, unless otherwise approved by the appropriate competent person in 
consultation with adjacent landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working condition and be 
equipped with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise 
such as hooting and shouting. 

 
13 Pollution Control 

 
 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 

substances must be avoided. 
 All construction vehicles are to be maintained in good working order so as to prevent 

soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 
 

14 Rivers and Streams 
 During construction of bridge structures, there must be no obstruction of the water 

flow of rivers and streams. 
 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 

sedimentation occurring. 
 Erosion control measures must be employed both during and after construction. 
 No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to 
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the 
vicinity of construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children 
wishing to cross the road under construction. 
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 The relevant signage (e.g. speed control signs) must be erected alongside the road 
during the operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during 
the construction and operation phases. 

 
16 Soil Management 

 
 Stormwater drainage pipes must be installed alongside the road in all areas 

susceptible to soil erosion. 
 Erosion should be minimised by the construction of meadow drains and the planting 

of indigenous vegetation on the side slopes and drains to reduce flow velocity of 
stormwater. 

 Spoil from cuts may be used in existing erosion galleys. 
 Stone pitching and gabions should be constructed at pipe culvert outlets. 
 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and 

chemicals should be removed together with the contaminated soil. 
 If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up 

the spill. The contaminated soil should be disposed of in an appropriate container, 
depending on its classification. 

 Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

Do not leave the construction site untidy and strewn with rubbish which will attract 
animal pests. 

Do not set fires. 
Do not cause any unnecessary, disturbing noise at the construction camp/site or at 

any designated worker collection/drop off points. 
Do not drive a construction-related vehicle under the influence of alcohol. 
Do not exceed the national speed limits on public roads or exceed the recommended 

speed limits on the site. 
Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 

vehicles must be reported and repaired as soon as possible). 
Do not litter along the roadsides, including both the public and private roads. 
Do not pollute any water bodies (whether flowing or not). 
No member of the construction team is allowed to enter the areas outside the 

construction site. 
 

18 Traffic Disturbances and Diversions 
 Any traffic diversions must be undertaken with the approval of all relevant 

authorities and in accordance with all relevant legislation. 
 Wherever possible, traffic diversion must only take place on existing disturbed areas 

and remain within the existing road reserve. 
 Traffic diversion routes must be rehabilitated after use. 

 
19 Vegetation 

 
 Only vegetation falling directly on the route must be removed where necessary. 
 Alien vegetation within the road reserve must be eradicated, and management 

measures must be implemented for future control of these species. 
 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) 

during construction must be replaced with indigenous vegetation after construction 
has been completed. 
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20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed 
of at a registered waste disposal site. 

 The contractor is to ensure that the portable toilet facilities at the campsite are 
properly maintained and in working order. 

 No disposal, or leakage, of sewage must occur on or near the site. 
 All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) 

must be stored in leakproof containers and disposed of at a registered hazardous 
waste disposal site. 

 The contents of waste storage containers must, under no circumstances, be emptied 
to the surrounding area. In general, littering, discarding or burying of any materials is 
not allowed on site or along the route. 

 Adequate waste receptacles must be available at strategic points around the 
construction camp and site for all domestic refuse and to minimise the occurrence of 
littering. 

 Concrete rubble must be collected and disposed of as directed by the Project 
Manager. 

 
 Each working area must be cleared of litter and building waste (e.g. rubble, wood, 

concrete packets etc) on completion of the day’s work. 
 Any spill around the container(s) should be treated as per Section C11 and C16. 

 
C3.7.4: PART D: DAYWORKS 

 

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of 
Quantities. Rates for Dayworks shall be entered in Schedule D of the Schedule of Quantities in 
accordance with the following specifications. 

 
D. 1 SCOPE 

 
Certain work may be carried out using rates tendered in the daywork schedule. A schedule 
of personnel, plant and equipment which may be necessary to perform work on a daywork 
basis is included in the schedule of quantities. The quantities used in the schedule are for 
tender evaluation purposes only and the use or not of these items shall not constitute a 
variation. 
No work will be paid for as Dayworks without the written instruction or approval of the 
Engineer. 

 
D. 2 TYPE OF WORK 

 
The Engineer may order daywork in certain cases where it is necessary to vary or to extend 
the works due to new or unforeseen circumstances to such an extent that the tendered rates 
for specific items of work are no longer applicable, or where no suitable combination of 
tendered rates can be used to pay for such work. 

 
As a general rule, applicable rates for additional work items will be agreed between the 
Contractor and the Engineer. Dayworks will only be used in exceptional circumstances. 
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D. 3 MATERIALS 
 

Materials for use in works carried out under Daywork shall be purchased by the Contractor 
who shall also arrange for delivery to site, and shall be responsible for any other 
requirements associated with specific materials. A Provisional Sum has been allowed in 
Schedule D for Daywork materials.   The Contractor shall enter a tendered percentage in the 
schedule to cover his handling costs and profit, as per other provisional and prime cost sums 
in this Contract. 

 
Materials shall be paid for using the method described in the Pricing Data. No contract price 
adjustment will be applicable to materials. 

 
The Contractor shall submit proof of ownership for any materials used in Dayworks with his 
dayworks claim to the Engineer. Further, if specific materials are required for Dayworks, 
quotations will be called for. 

 
D. 4 CONSTRUCTION PLANT HIRE 

 
Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in 
calculating the payment due for any plant required to execute the daywork. If no rate is 
included in the schedule for a particular piece of equipment, and where no other rate or 
combination of rates would provide suitable compensation, then the daywork method of 
payment described in Clause 37.2.3 of the General Conditions of Contract 2004 edition will 
be used. 

 
The tendered rates for each item of constructional plant shall include for all operating costs 
associated with the said item of plant. Such costs are deemed to include fuel, re-fuelling 
costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead 
costs, site management costs and administration costs. The tendered rates shall also include 
the plant operator and the general supervision of the plant while it is engaged in the 
dayworks. 

 
 

D. 5 SALARIES AND WAGES OF WORKMEN 
 

The salaries and wages of workmen which are in-line with the current SAFCEC labour rate 
including any increases  executing daywork shall be paid for using the tendered rates in 
Schedule D. The tendered rates shall include for all costs associated with the employment of 
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and 
pension contributions, Municipality levies and taxes, training costs and any costs associated 
with living on the site. The tendered rates shall also include for the transportation of the workmen 
to the site of the dayworks. 

 
All overhead costs, administration costs, site management costs and the Contractor’s profit are 
deemed to be covered by the Dayworks rates and no additions or mark ups will be made to the 
tendered rates. 

 
The tendered rates shall also include any hand tools normally associated with the workmen’s 
job description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for 
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labourers shall also include for the casual supervision by a gang boss or foreman. Only when 
specifically called for by the Engineer, will payment be made for the use of a gang boss or 
foreman supervising on a continuous basis. 

 
D. 6 MEASUREMENT AND PAYMENT 

 
The following principles shall also apply to the measurement and payment of Dayworks. 

 
The unit of measurement for plant shall be the number of vibroclock hours worked and each 
item of plant shall be fitted with a vibroclock, the cost of which shall be included in the rates. 
Excessive non-productive time when the engine is idling will not be paid for. Where there is 
ambiguity between the flywheel horsepower and mass of the machine, the flywheel horsepower 
shall govern the measurement category. Where width and mass are specified, mass shall 
govern the measurement category. 

 
The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the 
General Condition of Contract 2010 edition with regard to the submission of Dayworks claims. 
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C3.7.5: PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

E1. SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to 
ensure a continued safe and healthy environment for all workers, employees and 
subcontractors under his control and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and 
all other safety codes and specifications referred to in the said Construction Regulations. 

 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of 
the Contractor as mandatory to the Employer (client) is that of an employer in his own 
right, responsible to comply with all provisions of OHSA 1993 and the Construction 
Regulations 2003. 

 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 

 
The following are possible risks associated with this project: 

 
  Working high above the ground on top and below the bridge, most of the time 

in a restricted environment with limited landings (working platforms) 
  Working above a continuously flowing river and in an flood plain environment 

subject to flooding 
  Lifting and lowering of materials and equipment from the ground to the bridge 

and vice versa, exposed to cross winds 
 Steep and restricted access to the lower flood plain below the bridge 
  Potentially dangerous existing services, i.e. gas lines, water and sewerage 

mains, electrical high voltage cables, on the bridge, buried and overhead 
 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
  High pressure during testing of the new rising main, which could result in 

potentially dangerous situations in the event of the pipeline of fittings failing 
 Potentially harmful gasses when tying into the existing sewer mains 
  Movement of construction vehicles on site, taking into consideration steep 

slopes, other traffic and existing services 
  Exposure to possible injuries due to mishandling or failure of power and hand 

tools 
 Falling debris, tools and materials from bridge 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 

 
Additional risks may arise from specific methods of construction selected by the Contractor 
which are not necessary covered in the above. 
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E2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 

(a)  Employer” where used in the contract 
documents and in this specification, means the Employer as defined in the General 
Conditions of Contract and it shall have the exact same meaning as “client” as defined 
in the Construction Regulations 2003. “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b)  “Contractor” wherever used in the contract 

documents and in this specification, shall have the same meaning as “Contractor” as 
defined in the General Conditions of Contract. 

 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatory, without derogating from his status as an employer in his own right. 

 
“Engineer” where used in this specification, means the Engineer as defined in the General Conditions 
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 

 
E3. TENDERS 

 
The Contractor shall submit the following with his tender: 

 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2003 
and will be subject to approval by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry 

out the work safely in compliance with the Construction Regulations 2003; 
 

(c) a declaration to the effect that he made provision in his tender for the cost of the health 
and safety measures envisaged in the Construction Regulations. 

 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 

Contractor will not be able to carry out the work under the contract safely in accordance 
with the Construction Regulations. 
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E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor 
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in 
writing if the following work is involved: 

 
(a)  the demolition of structures and dismantling 

of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c)  construction work that will exceed 30 days or 

300 person-days; 
(d) excavation work deeper than 1,0 m; or 
(e)  working at a height greater than 3,0 m above 

ground or landings. 
 

The notification must be done in the form of the pro forma included under Section 9 (Forms 
to be Completed by Successful Tenderer) of the tender document. 

 
A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site. 

 
E5. RISK ASSESSMENT 

 
Before commencement of any construction work during the construction period, the 
Contractor shall have a risk assessment performed and recorded in writing by a competent 
person. (Refer Regulation 7 of the Construction Regulations 2003). 

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected 
during the execution of the work under the contract, and it shall include a documented plan 
of safe work procedures to mitigate, reduce or control the risks and hazards identified. 

 
The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor. 

 
E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 
6.1 Health and Safety plan 

 
The Contractor shall appoint his employees and any subcontractors to be employed on the 
contract, in writing, and he shall provide them with a copy of his documented Health and 
Safety Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors 
and employees are committed to the implementation of his Safety Plan. 

 
6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors 
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and their employees, undergo a health and safety induction training course by a competent 
person before commencement of construction work. No visitor or other person shall be 
allowed or permitted to enter the site of the works unless such person has undergone health 
and safety training pertaining to hazards prevalent on site. 

 
The Contractor shall ensure that every employee on site shall at all times be in possession 
of proof of the health and safety induction training issued by a competent person prior to 
commencement of construction work. 

 
 

E7. APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 
the performance of the construction work. 

 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 
Officer if so decided by the Inspector of the Department of Labour.   The Safety Officer shall 
have the necessary competence and resources to perform his duties diligently. 

 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer 
in terms of the Act for the execution of the contract, shall appoint a health and safety 
representative whenever he has more than 20 employees in his employment on the site of 
the works.   The health and safety representative must be selected from employees who are 
employed in a full-time capacity at a specific workplace. 

 
The number of health and safety representatives for a workplace shall be at least one for 
every 100 employees. 

 
The function of health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to examine 
causes of incidents (in collaboration with his employer, the Contractor), to investigate 
complaints by employees relating to health and safety at work, to make representations to 
the employer (Contractor) or inspector on general matters affecting the health and safety of 
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate 
in consultations with inspectors and to attend meetings of the health and safety committee. 

 
7.4 Health and safety committee 
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In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health 
and safety representatives at a workplace. The persons selected by the Contractor to serve 
on the committee shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular internals, 
but at least once every three months, to review the health and safety measures on the 
contract, to discuss incidents related to health and safety with the Contractor and the 
inspector, and to make recommendations regarding health and safety to the Contractor and 
to keep record of recommendations and reports made by the committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following 
work situations that may be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the 

Construction Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17; 
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a 
(m) competent person as described in Regulation 21(1); 
(n) Control of all temporary electrical installation on the construction site as described in 

Regulation 22; 
(o) Stacking and storage on construction sites as described in Regulation 26; and 
(p) Inspections of fire equipment as described in Regulation 27. 

 
 

A competent person may be appointed for more than one part of the construction work with 
the understanding that the person must be suitably qualified and able to supervise at the 
same time the construction work on all the work situations for which he has been appointed. 

 
The appointment of competent persons to supervise parts of the construction work does not 
relieve the Contractor from any of his responsibilities to comply with all requirements of the 
Construction Regulations. 

 
E8. RECORDS AND REGISTERS 

 
In accordance with the Construction Regulations the Contractor is bound to keep records 
and registers related to health and safety on site for periodic inspection by inspectors, the 
Engineer, the Employer, trade union officials and subcontractors and employees. The 
following records and registers must be kept on site and shall be available for inspection at 
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all times. 
 

(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction 

Safety Officer (Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of 

employees working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and 

support work structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept 

on site (Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 

15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the 

maximum mass load, which may be carried at any one time by material hoists 
(Regulation 7(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record 
book to be kept on site (Regulation 17(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 18(9)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 

 
E9. CONTRACTORS RESPONSIBILITIES 

 
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in 
the Act (OHSA 1993), which means that the Contractor has the status of employer in his own 
right in respect of the contract. The Contractor is therefore responsible for all the duties and 
obligations of an employer as set out in the Act (OHSA 1993) and the Construction 
Regulations 2003. 

 
 
 

Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status as mandatory (employer) for 
the contract under consideration. 

 
The Contractor’s duties and responsibilities are clearly set out in the Construction 
Regulations 2003, and are not repeated in detail but some important aspects are highlighted 
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms of 
the Construction Regulations. 

 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely 
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with the Employer or the Engineer on behalf of the Employer, to ensure that all 
requirements of the Act and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 

 
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting 
out the terms of the appointment in respect of health and safety. An independent 
subcontractor shall however provide and demonstrate to the Contractor a suitable, 
acceptable and sufficiently documented health and safety plan before commencement 
of the subcontract. In the absence of such a health and safety plan the subcontractor 
shall undertake in writing that he will comply with the Contractor’s safety plan, the health 
and safety specifications of the Employer and the Construction Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 

 
The Contractor shall appoint the safety and other personnel and employees as required 
in terms of Regulation 6 and as set out in paragraph 7 above. Appointment of those 
personnel and employees does not relieve the Contractor from any of the obligations 
under Regulation 6. 

 
(d) Risk assessment (Regulation 7) 

 
The Contractor shall have the risk assessment made as set out in paragraph 7 above 
before commencement of the work and it must be available on site for inspection at all 
times.   The Contractor shall consult with the health and safety committee or health and 
safety representative(s) etc. on a regular basis to ensure that all employees, including 
subcontractors under his control, are informed and trained by a competent person 
regarding health hazards and related work procedures. 

 
No subcontractor, employee or visitor shall be allowed to enter the site of works without 
prior health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 

 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 
8 of the Construction Regulations. 

 
(f) Structures (Regulation 9) 

 
The Contractor will be liable for all claims arising from collapse or failure of structures 
if he failed to comply with all the specifications, project specifications and drawings 
related to the structures, unless it can be proved 

 
that such collapse or failure can be attributed to faulty design or insufficient design 
standards on which the specifications and the drawings are based. 

 
In addition the Contractor shall comply with all aspects of Regulation 9 of the 
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Construction Regulations. 
 

(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support 
structures by a competent person. 

 
All drawings pertaining to formwork shall be kept on site and all equipment and 
materials used in formwork, shall be carefully examined and checked for suitability by 
a competent person. 

 
The provisions of Regulation 10 of the Construction Regulations shall be followed in 
every detail. 

 
(h) Excavation work (Regulation 11) 

 
It is essential that the Contractor shall follow the instructions and precautions in the 
Standard Specifications and Project Specifications as well as the provisions of the 
Construction Regulations to the letter as unsafe excavations can be a major hazard 
on any construction site. The Contractor shall therefore ensure that all excavation work 
is carried out under the supervision of a competent person, that inspections are carried 
out by a Professional Engineer or Technologist, and that all work is done in such a 
manner that no hazards are created by unsafe excavations and working conditions. 

 
Supervision by a competent person will not relieve the Contractor from any of his duties 
and responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 

 
Whenever demolition work is included in a contract, the Contractor shall comply with all 
the requirements of Regulation 12 of the Construction Regulations. The fact that a 
competent person has to be appointed by the Contractor does not relieve the Contractor 
from any of his responsibilities in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 13) 

 
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is 
involved. 

 
(k) Scaffolding (Regulation 14) 

 
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of 
the Act” should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall 
ensure that copies of the system design issued by a Professional Engineer are 
submitted to the Engineer for inspection and approval. The Contractor shall appoint 
competent persons as supervisors and competent scaffold erectors, operators and 
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inspectors and ensure that all 
 
 

work related to suspended platforms are done in accordance with Regulation 15 of 
the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 

 
Where boatswain’s chains are required on the construction site, the Contractor shall 
comply with Regulation 16. 

 
 

(n) Material Hoists (Regulation 17) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 
to the letter. 

 
(o) Batch plants (Regulation 18) 

 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all 
operators, supervisors and employees are strictly held to the provisions of Regulation 
18. The Contractor shall ensure that the General Safety Regulations (Municipality 
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Municipality Notice 
R295 of 26/2/1988) and the Electrical Installation Regulations (Municipality Notice 
R2271 of 11/10/1995) are adhered to by all involved. 

 
In terms of the Regulations, records of repairs and maintenance shall be kept on 

site. 
 

(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be 
used, all safety provisions of Regulation 19 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and 
return of cartridges and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 
shall be complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 

 
The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and 
intended use.   The vehicles and plant shall only be operated by workers or operators 
who have received appropriate training, all in accordance with all the requirements of 
Regulation 21. 

 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 
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person and the findings must be recorded in a register to be kept on site. 
 

(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Municipality 
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations 
(Municipality Notice R1953 of 12 August 1993). Before commencement of construction, 
the Contractor shall take adequate steps to 

 
ascertain the presence of, and guard against dangers and hazards due to electrical 
cables and apparatus under, over or on the site. 

 
All temporary electrical installations on the site shall be under the control of a competent 
person, without relieving the Contractor of his responsibility for the health and safety of 
all workers and persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 

 
The Contractor shall comply with the provisions of the General Safety Regulations 
(Municipality Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of 
the Construction Regulations to ensure a safe and hazard-free environment to all 
workers and other persons on site. 

 
(u) Water environments (Regulation 24) 

 
Where construction work is done over or in close proximity to water, the provisions of 
Regulation 24 shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 

 
Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Municipality Notice R2281 of 16 October 
1987) and all the provisions of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 

 
The provisions for the stacking of articles contained in the General Safety Regulations 
(Municipality Notice R1031 of 30 May 1986) as well as all the provisions Regulation 
26 of the Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 

 
The provisions of the Environmental Regulations for Workplaces (Municipality Notice R 
2281 of 16 October 1987) shall apply. 

 
In addition the necessary precautions shall be taken to prevent the incidence of fires, 
to provide adequate and sufficient fire protection equipment, sirens, escape routes etc. 
all in accordance with Regulation 27 of the Construction Regulations. 

 
(y) Construction welfare facilities (Regulation 28) 

 
The Contractor shall comply with the construction site provisions as in the Facilities 
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Regulations (Municipality Notice R1593 of 12 August 1988) and the provisions of 
Regulation 28 of the Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 

 
The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 

 
The Contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under 
consideration are complied with to the letter. 

 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as 
listed in Regulation 30, he will be guilty of an offence and will be liable, upon conviction, 
to the fines or imprisonment as set out in Regulation 30. The Contractor is advised in 
his own interest to make a careful study of the Act and the Construction Regulations as 
ignorance of the Act and the Regulations will not be accepted in any proceedings 
related to non-conformance to the Act and the Regulations. 

 
E10. MEASUREMENT AND PAYMENT 

 
10.1 Principles 

 
It is a condition of this contract that Contractors, who submit tenders for this contract, shall 
make provision in their tenders for the cost of all health and safety measures during the 
construction process. All associated activities and expenditure are deemed to be included 
in the Contractor’s tendered rates and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be 
considered, and which is deemed to be included in the Contractor’s tendered rates and 
prices. 
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C4.1 CONDITIONS ON SITE: GEOTECHNICAL REPORT 

C4.2 EXISTING SERVICES REPORT 

C4 SITE INFORMATION 
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C4.1 CONDITIONS ON SITE: GEOTECHNICAL REPORT 
 

There is geotechnical report for this site and it will be made available during construction. However 
Tenderers are advised to thoroughly familiarize themselves with the existing site soil conditions and 
any claim on the grounds of unknown subsoil conditions will not be entertained. 



 

 

C4.2 EXISTING SERVICES REPORT 
 

All known services will be shown to the tenderers and others will be exposed during construction. 
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C5.1 Dr JS Moroka Local Municipality Supply Chain Management Policy. 

 
C5.2 The preferential procurement policy framework Act, 2000: preferential procurement 

 regulations, 2011 including the following:  

C5.3 drjsmlm health and safety specifications  

 
C5.4  Guidelines for the Implementation of Labour Intensive Infrastructure projects under the 

Expanded Public Works Programme (EPWP) 

C5.5. Photo Record and site Locality 

C5.6. Tender Drawings 

C5.7. Name Board 
 

C5.8. Environmental Checklist/ Penalties 

C5: ADDITIONAL RELEVANT DOCUMENTATION 
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C6: TENDER DRAWINGS 

 
The following drawings are attached in this Tender document: 

 
DRAWING NO DESCRIPTION 

JSM-CIV-DRG-100 LOCALITY MAP 

JSM-CIV-DRG-101 SITE LAYOUT & SETTING OUT DATA 

JSM-CIV-DRG-200 LAYOUT AND LONG SECTION CH (0-560m) 

JSM-CIV-DRG-201 LAYOUT AND LONG SECTION CH (580-1100m) 

JSM-CIV-DRG-202 CROSS-SECTION LAYOUT (1 OF 5) 

JSM-CIV-DRG-203 CROSS-SECTION LAYOUT (2 OF 5) 

JSM-CIV-DRG-204 CROSS-SECTION LAYOUT (3 OF 5) 

JSM-CIV-DRG-205 CROSS-SECTION LAYOUT (4 OF 5) 

JSM-CIV-DRG-206 CROSS-SECTION LAYOUT (5 OF 5) 

JSM-CIV-DRG-401 SPEEDHUMP DETAIL & PEDESTRIAN CROSSING 

JSM-CIV-DRG-402 STREET SIGN ERECTION 

JSM-CIV-DRG-403 BELLMOUTH & STREET SIGNS 

JSM-CIV-DRG-404 ACCESS PAVING 

 


