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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE
Tenders are hereby invited from suitably qualified and experienced Contractors for the
Construction of bulk sewer lines and Pumpstations for Sterkspruit & Tapoleng.

BID NAME AND DESCRIPTION COMPULSORY CONTRACT CLOSING
NUMBER BRIEFING DETAILS PERIOD& CIDB | DATE
GRADING
JGDM Construction Of Bulk Sewer | Date: 19 NOVEMBER | £18 Months 13
204/25- Lines and Pumpstations for | 2024 DECEMBER
005 Sterkspruit & Tapoleng Next | Time: 11H00 7CE PE or higher 2024 at
To Sterkspruit as part of the | Venue: Sterkspruit Water 12h00
RBIG Project: Sterkspruit | Treatment works (Noon)
Waste  Water  Treatment
Works and Associated Bulk
Infrastructure

Detailed tender documents will be available from 08 NOVEMBER 2024 as follows:

Bid documents will be available from the www.etenders.gov.za and the Joe Gqgabi District
Municipality website www.jgdm.gov.za.Hard copies of the bid document will be made
available from Joe Ggabi District Municipality SCM offices Corner of Cole and Graham
Street Barkly East from 08 NOVEMBER 2024 (after the briefing session) upon payment of
a non-refundable fee of five hundred rand (R 500.00) for each document (either in cash,
EFT or direct bank deposit to ABSA, 2380000019) Please quote the company name and
bid number as reference. Payments must be made at the Cashier's Office, which is
situated at the ground floor, Cnr of Graham and Cole Streets, Barkly East between the
hours of 08h00 and 15h00 prior to the collection of the bid documents. Proof of purchase
must be attached to the original Tender Document.

A compulsory briefing session will be held on 19 NOVEMBER 2024 commencing at 11:00
am in Sterkspruit Water Treatment Works, Sterkspruitwhere the Employer’'s
representatives shall take the prospective tenderers to the site of the works.

Tenders in sealed envelopes endorsed “TENDER NO: JGDM2024/25-005:
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT
& TAPOLENG NEXT TO STERKSPRUIT AS PART OF THE RBIG PROJECT:
STERKSPRUIT WASTE WATER TREATMENT WORKS AND ASSOCIATED BULK
INFRASTRUCTUREmMust be placed in the formal Tender Box situated outside the Main
Building — JOE GQABI DISTRICT MUNICIPALITY, Corner of Cole & Graham Street,
Barkly East before closing time of 12H00 on 13 DECEMBER 2024, when tenders will be
opened in public.

EVALUATION CRITERIA
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

i) Bids will be evaluated on the functionality criteria (Procurement ProcedurePP2B)
and bid that scores less than 63 out of 100 points will be considered non-
responsive. Evaluation Criteria and Weight in order to qualify to be assessed for
price and performance

ii)  All responses (tenders and quotations) that will not meet the required minimum
threshold for local content as stipulated in the specification and or less than will be
disqualified.

iii)  The bids will be evaluated on the basis on the Preferential Procurement Policy
Framework Act (ActNo.5, 2000), and the regulations pertaining thereto (2022), as
well as the Joe Gqabi District Municipality’s Supply Chain Management Policy
90/10 preference point system will be used.

T1.1.1 Price and Specific Goals
PRICE 90
SPECIFIC GOALS 10

It must be expressly understood that the Municipality disclaims any responsibility for
seeing that Tenders sent by post or delivered in any other way, are lodged in the Tender
Box. It is accordingly preferable for the Tenderer to personally ensure that the Tender is
placed in the Tender Box by the Tenderer's own staff, or where appropriate, a courier
appointed by the Tenderer.

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS:

i) NB: No Tenders will be considered from persons in the service of the state.

ii) The Joe Ggabi District Municipality Supply Chain Management Policy (2024/25)
will apply. Copies available on request.The contractor will need to sub-contract,
where possible, work to achieve JGDM’s Contractor Development Program.

iii) The Joe Ggabi District Municipality does not bind itself to accept the lowest bid or
any other bid and reserves the right to accept the whole or part of the bid and to
award to more than one bidder.

iv) The standard tender conditions will apply.

V) Bids which are late, incomplete, unsigned, or submitted by facsimile or
electronically, will not be accepted.

Vi) All pages must be signed where necessary.

vii) Additional annexure(s) is/are accepted only if cross referencing has been done
and the page signed.

viii) Bids submitted are to hold good for a period of 120 days after the closing date.

iX) Bid documents must remain intact.

X) Use of Tippex will render the bid non- responsive.

Xi) Bidders must be registered on National Treasury's Central Supplier Database
(CSD).

Xii) Maximum points of 10 points will be awarded to tender for specific goals for the
tenderer. Points scored on specific goals will be added to the points scored for
price.

Xiii) SARS pin and Tax Reference Number to be declared in the bid (cover page of the

bid document). In the case of a Trust, Joint Venture, or Consortium each party to a
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

Xiv)

XV)
XVi)

XVii)

xviii)
XiX)

XX)
XXi)

Trust/Joint Venture/Consortium should submit a separate Tax Clearance
Certificate.

The municipal rates and taxes or municipal charges owed by the preferred bidder
or any of its directors, to the municipality or municipal entity, to any other
municipality, or its entity, must not be in arrears for more than three months. Proof
must be submitted in the form of a recent municipal account or letter of good
standing.

Declaration pages must be fully completed and signed.

Joint Ventures/consortiums must provide signed copies of such agreements and
all other returnable documents for each partner to the Joint Venture.

Latest 3 consecutive years Audited Financial Statements for bidders that are
registered as companies that are required by law to have audited financial
statements must be submitted, for any other bidders latest 3 consecutive years
Un-Audited financial statements must be submitted.

Certificate of good standing for workmen’s compensation to be submitted with the
tender.

Penalties will be applied both in respect of late completion of the Works and failure
to meet the required targets.

Canvassing of Councillors or municipal officials shall disqualify a Tender.

Failure to complete all tender forms, data sheets and submit all supplementary
information will lead to the tender being considered non-responsive.

The Council reserves the right to extend the Tender Period and/or alter Conditions of
Tender during the Tender Period at its own discretion.

Technical enquiries should be directed to Mr. LumanyanoWana (PMU Manager) by e-mail
to lumanyano@jgdm.gov.za during normal office hours. (Between 08HO00 to 16HO0O,
Monday to Friday)

SCM-related enquiries should be directed to Mr T. Maseko (SCM Manager) at Joe Gqabi
District Municipality by email to: masekot@jgdm.gov.za during normal office hours.
(Between 08HOO0 to 16H00, Monday to Friday)

Issued by:

Mr. MP Nonjola @)L

Municipal Manager

Joe Gqabi District Municipality

MP Nonjola

Municipal Manager: Joe Ggabi District Municipality
Digitally Signed:05.11.2024

IT reference: 27476

File plan: 8/1

14c68edcc553a69f445c69cdeaf12627
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

T1.2 TENDER DATA
T1.2.1 Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in
Annexure C of the CIDB Standard for Uniformity in Construction Procurement (August
2019) as published in Government Gazette No 42622, Board Notice 423 of 2019 of 8
August 2019 (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for
details that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender.

Clause Tender Data
Number
C1.1.1 The Employer is Joe Ggabi District Municipality
c1.2 The Tender document issued by the Employer is comprised of the following:
THE TENDER
Part T1: Tendering procedures
T1.1: Tender notice and Invitation to bid
T1.2: Tender data
Part T2: Returnable Documents
T2.1: List of returnable documents
T2.2: Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract Data
C1.1: Form of Offer and acceptance
C1.2: Contract data
Part C2: Pricing data
C2.1: Pricing Assumptions/Instructions
C2.2: Pricing Schedule
Part C3: Scope of work
C3.1: Standard Specifications
C3.2: Project Specifications
C3.3: Particular Specifications
Part C4: Site information
C4.1: Locality Plan
C4.2: Spoil Material
C4.3: Finishing-off the site
C4.4: Existing services
C4.5: Proving of Underground Services
Part C5: Particular Specifications
C5.1 Occupational health and safety specifications for principal Contractors and
Contractors for Construction work
C5.2 Requirements of the Expanded Public Works Programme (EPWP)
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

C14 The Employer’s Agents is:

Name : Dibanani CC, Mr Sarel de Wet

Address : 52 Aliwal Street, Arboretum, Bloemfontein

Telephone : (082) 524 9152

E-Mail : sdw@mweb.co.za

C14 The language of communication is English

C.1.6.2 Competitive negotiation shall not apply.

C.1.6.2.2 | Not applicable

C.1.6.3. A two stage-system will not be used.

C.21 Eligibility

C.2.1.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required
evidence in their submissions are eligible to have their submissions evaluated:

Experience in Civil Engineering Projects related to Sewer Reticulation and Bulk sewer

Infrastructure.

ATenderer will not be eligible to submit a tender if:

(a) The Tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

(b) The Tenderer cannot provide proof that he is in good standing with respect to
duties,taxes, levies and contributions required in terms of legislation applicable to the
work in the contract.

(c) The Tenderer fails to attend the compulsory site inspection;

(d) The Tenderer fails to have “Form A18 Certificate of Attendance at Site Meeting” in
Part T2 - Returnable Documents signed by the Employer, or his representative.

(e) The minimum number of evaluation points for Quality is [63]. Only those tenderers
who achieve the minimum number of Quality evaluation points (or greater) will be
eligible to have their tenders further evaluated.

Only those tenderers who are registered with the Construction Industry Development Board

or are capable of being so registered within 21 working days from the closing date for

submission, in a contractor grading designation of 7 CEPE or higher, are eligible to have their
submissions evaluated.

Joint ventures are eligible to have their submissions evaluated provided that:

i)  every member of the joint venture is registered with the CIDB not later than 21
working days from the closing date for submissions;
i) the lead partner has a contractor grading designation in the 7 CE PEor higher of
construction work; and
iii)  the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than the
required contractor grading.
C.2.134 The tenderer is required to submit with his tender the following:
i) A Tax compliance PIN issued by SARS for the Municipality or the Agent to verify the
Tenderer’'s Tax matters
ii) Company Registration Certificate
iii)  An original current account in terms of water & electricity or rates & taxes obtainable
from any Local Municipality or a Municipal Accounts clearance or Lease Agreement
which states clearly who is responsible for rates between the Landlord and tenant.
iv) Preferential points companies will have to claim for specific goals.
V) Confirmation of financial standing (bank rating) from the tenderer’'s financial
institution.
vi) ORIGINAL CERTIFIED copies of identity Documents (IDs) of all shareholders /owner
(s) / partners of the bidding companies must be submitted with the bid document.
vii)  Workman’s Compensation Certificate
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

viii) Joint venture agreements where applicable.
iX) ORIGINAL CERTIFIED copies of qualifications and professional registrations with
statutory bodies.
x)  CIDB Certificate

C.2.13.6

A two-envelope system will not be used.

C.2.13.9

Electronic, telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be
accepted.

C.2.15

The address and closing time for opening of tender offers is as stated in Section T1.1 Tender
Notice and Invitation to Tender

C.2.151

The Employer’s details and address for delivery of tender documents and identification details
that are to be shown on each tender package are:

Location of tender box:
JOE GQABI DISTRICT MUNICIPALITY OFFICES (MAIN BUILDING)
CNR. OF COLE AND GRAHAM STREETS, BARKLY EAST, 9786
Identification details:
JGDM2024/25-005: CONSTRUCTION OF BULK SEWER LINES AND
PUMPSTATIOS FOR STERKSPRUIT & TAPOLENG NEXT TO
STERKSPRUIT AS PART OF THE RBIG PROJECT: STERKSPRUIT
WASTEWATER TREATMENT WORKS AND ASSOCIATED BULK
INFRASTRUCTURE

C.2.16.1

The tender offer validity period is 120 days]

Add the following to the clause:
If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain
valid and open for acceptance until the closure of business on the following working day.

C.2.16.3

The base Consumer Price Index (CPI) will be the month in which the tender close. (Tender
closing month)

C.2.20

Submit securities, bonds and policies:

The tenderer is required to submit with his tender a letter of intent from an approved insurer
undertaking to provide the Performance Bond to the format included in Part C1.2.2.2 of this
procurement document

C.3.1

The Employer will respond to requests for clarification received up to 5 working days before
the tender closing time.

C32

The employer shall issue addenda until 3 working days before the tender closing time

C34

Tenders will be opened immediately after the closing time receipt of tenders as stated in the
Tender Notice and Invitation to Tender.

C.3.111

The procedure for evaluation of responsive tenders is Procurement Procedure PPE2B (where
tenderer is evaluated on balance between the functionality, price and preference)

C.3.11.2

The quality criteria and maximum score in respect of each of the criteria are as follows:

The Main Contractor (MC) will be evaluated on functionality, the maximum points to be scored
is 100 points and minimum 63 points: Should the MC score less than 63 points, it will be
considered non- responsive and will not proceed to further evaluation. The MC will be
evaluated for functionality on the following criteria and weight:

NB.: Tenderers will be required to score minimum points on each criterion in order to proceed
to further evaluation
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

TECHNICAL / FUNCTIONALITY POINTS (100)

1. Company Experience: (Experience track record) on previous contracts of a similar
nature, scope, or complexity (over the last ten years):

Pre-qualification | Deliverables Points
Description Max | Min
Tenderers must | Construction Services Experience 35 15
provide details | =>5 Similar projects completed in past 10 years — 35pts
of their previous | 3 - 4 Similar projects competed in past 10 years — 25pts
relevant 1 - 2 Similar project completed in past 10 years — 15pts
experience in | 0 Similar project completed in past 10 years — Opts
projects of
similar nature as | NB: Points can only be claimed upon submission of
detailed under | Appointment Letters together with completion
scope of works. | certificates in order to claim full points
The experience | Please file your POE appropriately for ease of Evaluation
of Tenderers will
be evaluated as
detailed under
deliverables
2. Expertise of Key Personnel (Points will be scored on the following basis)
Pre-qualification | Deliverables Points
Description Max | Min
Tenderers must | 1 x Contracts Manager (Max =25 points; Min = 15) 45 33
provide details | | Scoring Points | Comments
of their Key || Excellent | 25 10 vyears or more of relevant
Personnel CVs construction experience, NQF level
with experience 5 on LIC and BTech or other
in projects of degree in Civil Engineering.
similar nature as
detailed under | | Good 20 Between 5 to 9 years of relevant
scope of works. construction experience (1.5 point /
year), NQF level 5 LIC (2.5 points)
The key and BTech or other degree in Civil
personnel  will Engineering (4 points)
be evaluated as
detailed under | | Fair 12 Between 2 to 4 years of relevant
deliverables construction experience (1.5 point /
year), NQF level 5 LIC (2 points)
and BTech or other degree in Civil
Engineering (4 points)
Poor 5 Between 0 to 1 years of relevant
construction experience (1 point /
year), NQF level 5 LIC (2 points)
and BTech or other degree in Civil
Engineering (2 points).
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005

CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

NB: Points can only be claimed upon submission of
key personnel CVs. Certified qualifications and
registrations MUST be attached. The experience of
the Key Personnel must be stated clearly in the CV.

1 x Construction Manager (20 points)

Scoring Points | Comments

Excellent | 20 10 years or more of relevant
construction experience, NQF level
5 on LIC and NDip. or similar in
Civil Engineering.

Good 15 Between 5 to 9 years of relevant
construction experience (1 point /
year), NQF level 5 LIC (2 points)
and NDip. or similar in Civil
Engineering (4 points)

Fair 10 Between 2 to 4 years of relevant
construction experience (1 point /
year), NQF level 5 LIC (2 points)
and NDip. or similar in in Civil
Engineering (4 points)

Poor 5 Between 0 to 1 years of relevant
construction experience (1 point /
year), NQF level 5 LIC (2 points)
and NDip. or similar in Civil
Engineering (2 points).

NB: Points can only be claimed upon submission of
key personnel CVs. Certified qualifications and
registrations MUST be attached. The experience of
the Key Personnel must be stated clearly in the CV.

Please file your POE appropriately for ease of Evaluation

3. Methodology:
Construction Services: Methodology of how construction will be undertaken by the Main

Contractor. Methodology should also detail how the local SMMEs will be involved during

construction.
Pre-qualification | Deliverables Points
Description Max | Min
Page 11 of 332
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005

CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

Methodology will 20 15
be evaluated as || Scoring Points| Comments

detailed under | Excellent | 20 Methodology address is exceptional
deliverables and main scope tasks are

approached in an innovative and
efficient way. (Gaunt chart with
planned machinery and personnel
will  be required). Show an
understanding of the project
specifics and site area.
Highlighting the possible challenges
and how they will be mitigated.

Good 15 Methodology is specifically tailored
to address the specific project
objectives and methods of work.

Fair 10 Methodology is generic and not
tailored to address the specific
project objectives. Does not
adequately deal with the critical
characteristics of the project

Poor 0 Methodology is poor / unlikely to
satisfy project objectives. Bidder
may have misunderstood certain
aspects of the scope of works.

Total Possible score for quality 100 | 63

C.3.13

All respondents who submit responsive submissions and:

a)

are registered on the Central Supplier Database (CSD) for the South African government
(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered
entity.

submit an original valid Tax Clearance Certificate issued by the South African Revenue
Services or have made arrangements to meet outstanding tax obligations or are in good
standing with SARS according to the Central Supplier Database;

are registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

do not have any of their directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as
a person prohibited from doing business with the public sector;

have not abused the Employer's Supply Chain Management System or have failed to
perform on any previous contract and have been given a written notice to this effect;
have completed the Compulsory Declaration and who are considered by the Employer
not to have any conflicts of interest which may impact on their ability to perform the
proposed contract in the best interests of the Employer or potentially compromise the
tender process and are free of persons in the state who are not permitted to submit
tenders or to participate in the contract;

are registered and in good standing with the compensation fund or with a licensed
compensation insurer.

the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

the recommended bidder whether its municipal rates and taxes and municipal service
charges are not in arrears. Municipal utility account invoice must be in line with the

Page 12 of 332

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2




JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

address on the CSD (not older that three months). If the company is operating on leased
premises, both the lease agreement and the Municipal Utility account invoice must be
attached, the same address as in the lease agreement.

i) In the opinion of the Employer can as necessarily demonstrate that they possess the
necessary professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel to perform
the contract; will be invited to submit tender offers.

Lack of compliance with the above listed terms will lead to immediate disqualification.

C.3.17

The number of paper copies of the signed contract to be provided by the employer is ONE

Additional Conditions of Tender

C.3.18

Tenderers will be considered non-responsive if, inter alia,;

1) The Tenderer does not comply with the required criteria as specified in C.3.11.2 above;

2) The Tenderer failed to submit one Offer per tendering entity;

3) The Tenderer failed to submit additional information by the due date;

4) The Tenderer failed to complete or sign the Form of Offer bound into this tender document;

5) The tender is not completed in non-erasable ink;

6) The tender contained material qualifications or deviations that affected the scope, quality,
or performance of the works, significantly changed the parties’ risk and responsibilities
affected the competitive position of other Tenderers if they were to be rectified

C.3.19

1) Tenderers will be evaluated according to Joe Gqabi District Municipality’s SCM Policy

2) The lowest, the highest or any tender will not necessarily be accepted, and the Council
reserves the right to accept any tender wholly or partially or to withdraw the tender

3) All copies of certificates submitted with the tender must be certified originals by the
commissioner of Oaths.

4) Tenders which are late, incomplete, unsigned, completed in pencil, submitted by facsimile
or electronically, will not be accepted,;

5) Tenderers with any municipal account outstanding for more than 30 days will be rejected.

C.3.20

Joe Gqabi District Municipality intends to appoint a Civil Engineering Contractor for the
Construction of Bulk Sewer Lines and Pumpstations for Sterkspruit & Tapoleng next to
Sterkspruit as part of the RBIG Project: Sterkspruit Waste Water Treatment Works and
Associated Bulk Infrastructure
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JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

As published in Annexure C of the CIDB Standard for Uniformity in Engineering and
Construction Works contracts, Board Notice 426 of 2019, Government Gazette No. 42622
of 8 August 2019.

ANNEX C STANDARD CONDITIONS OF TENDER

CA1 GENERAL
Cc1.1 Actions
C1.11 The employer and each tenderer submitting a tender offer shall comply

with these conditions oftender. In their dealings with each other, they shall discharge their
duties and obligations as setout in C.2 and C.3, timeously and with integrity, and behave
equitably, honestly andtransparently, comply with all legal obligations and not engage in
anticompetitive practices.

C11.2 The employer and the tenderer and all their agents and employees
involved in the tender processshall avoid conflicts of interest and where a conflict of
interest is perceived or known, declare anysuch conflict of interest, indicating the nature of
such conflict. Tenderers shall declare anypotential conflict of interest in their tender
submissions. Employees, agents and advisors of theemployer shall declare any conflict of
interest to whoever is responsible for overseeing theprocurement process at the start of
any deliberations relating to the procurement process or assoon as they become aware of
such conflict and abstain from any decisions where such conflictexists or recuse
themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in somecircumstances. A conflict of interest can
create an appearance of impropriety that can undermine confidence inthe ability of that
person to act properly in his or her position even if no improper acts result.

Note 2) Conflicts of interest in respect of those engaged in the procurement
process include direct, indirect or familyinterests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance or loyalty
which would in any way affect any decisions taken.

C11.3 The employer shall not seek, and a tenderer shall not submit a tender
without having a firmintention and the capacity to proceed with the contract.

C1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the
tender data.
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CA13 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender
schedules that are included in the returnable documents are deemed to be part of these
conditions of tender.

C13.2 These conditions of tender, the tender data and tender schedules which
are required for tender evaluation purposes, shall form part of any contract arising from
the invitation to tender.

C.1.33 For the purposes of these conditions of tender, the following definitions
apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal

interests which make it difficult to fulfil his or her duties impartially;

ii) an individual or tenderer is in a position to exploit a professional or official
capacity in someway for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

C) corrupt practice means the offering, giving, receiving or soliciting of anything of
value toinfluence the action of the employer or his staff or agents in the tender
process;

d) fraudulent practice means the misrepresentation of the facts in order to influence
the tender process or the award of a contract arising from a tender offer to the
detriment of the employer, including collusive practices intended to establish prices
at artificial levels;

Cc14 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only,and in a form that can be readily read, copied and recorded.
Communications shall be in the Englishlanguage. The employer shall not take any
responsibility for non-receipt of communications from or by atenderer. The name and
contact details of the employer’s agent are stated in the tender data.

All communication during the tender process will be to the e-mail address supplied
in the attendance register of the compulsory site visit. Please ensure that the e-mail
address is readable and that the person receiving the e-mail can act upon it.

C.A1.5 Cancellation and Re-Invitation of Tenders
C.1.51 An employer may, prior to the award of the tender, cancel a tender if:-
a) due to changed circumstances, there is no longer a need for the engineering and

constructionworks specified in the invitation;
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b) funds are no longer available to cover the total envisaged expenditure; or
c) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C15.2 The decision to cancel a tender invitation must be published in the same
manner in which theoriginal tender invitation was advertised.

C1.53 An employer may only with the prior approval of the relevant treasury
cancel a tender invitationfor the second time.

C.1.6 Procurement procedures

C.1.6.1 GENERAL

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded
with thetenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the
highest number oftender evaluation points, as relevant, based on the tender submissions
that are received at the closingtime for tenders.

C.1.6.2 COMPETITIVE NEGOTIATION PROCEDURE

C.1.6.21 Where the tender data require that the competitive negotiation procedure
is to be followed, tenderers shall submit tender offers in response to the proposed contract
in the first round of submissions. Notwithstanding the requirements of C.3.4, the employer
shall announce only the names of the tenderers who make a submission. The
requirements of C.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

C16.22 All responsive tenderers or at least a minimum of not less than three
responsive tenderers thatare highest ranked in terms of the evaluation criteria stated in the
tender data shall be invited to enterinto competitive negotiations based on the principle of
equal treatment, keeping confidential theproposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be
clarified, specifiedand fine-tuned in order to improve a tenderer's competitive position
provided that such clarification,specification, fine-tuning or additional information does not
alter any fundamental aspects of the offers orimpose substantial new requirements which
restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited
by the employer torevise their tender offer based on the same evaluation criteria, with or
without adjusted weightings.Tenderers shall be advised when they are to submit their best
and final offer.

C16.24 The contract shall be awarded in accordance with the provisions of C.3.11
and C.3.13 aftertenderers have been requested to submit their best and final offer.
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C.1.6.3 PROPOSAL PROCEDURE USING THE TWO STAGE-SYSTEM

C.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate each
responsive submission in termsof the procurement process method of evaluation stated in
the tender data, and in the second stage negotiate a contract withthe tenderer scoring the
highest number of evaluation points and award the contract in terms of theseconditions of
tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The
employer shall inviteall responsive tenderers to submit tender offers in the second stage,
following the issuing of procurementdocuments.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in
terms of themethod of evaluation stated in the tender data and award the contract in terms
of these conditions oftender.

C.2 TENDERER’S OBLIGATIONS

C.21 Eligibility

C.2141 Submit a tender offer only if the tenderer satisfies the criteria stated in the
tender data and the tenderer, or any of his principals, is not under any restriction to do
business with employer.

C.21.2 Notify the employer of any proposed material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed part of the
qualifying requirements used bythe employer as the basis in a prior process to invite the
tenderer to submit a tender offer and obtain the employer’s written approval to do so prior
to the closing time for tenders.

C.2.2 Cost of tendering
C.2.21 Accept that, unless otherwise stated in the tender data, the employer will
not compensate thetenderer for any costs incurred in the preparation and submission of a
tender offer, including the costs ofany testing necessary to demonstrate that aspects of
the offer comply with requirements.

C222 The cost of the tender documents charged by the employer shall be
limited to the actual costincurred by the employer for printing the documents. Employers
must attempt to make available thetender documents on its website so as not to incur any
costs pertaining to the printing of the tenderdocuments.

Cc.23 Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy oromission.
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C.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documentsissued by the employer only for the purpose of preparing and submitting a
tender offer in response to theinvitation.

C.25 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards,specifications, General Conditions of Contract for Construction works
(Third Edition (2015)) [GCC(2015)] and other publications, which are not attached but
which areincorporated into the tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and ifnecessary, apply for an extension to the closing time stated in the tender data, in
order to take theaddenda into account.Addenda will only be sent to the e-mail address
as stated in the attendance register of the compulsory clarification meeting.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves withaspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) arestated in the tender data.

C.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at
least five (5)working days before the closing time stated in the tender data.

C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be
for the fullcover required in terms of the GCC(2015) identified in the contract data. The
tenderer isadvised to seek qualified advice regarding insurance.

C.210 Pricing the tender offer
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all
duties, taxes except value added tax (vat), and other levies payable by the successful
tenderer, such duties, taxes and levies being those applicable fourteen (14) days before
the closing time stated in the tender data.

C.210.2 Show VAT payable by the employer separately as an addition to the
tendered total of theprices.
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C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and
not subject toadjustment except as provided for in the GCC(2015) identified in the contract
data.

C.2.104 State the rates and prices in Rand unless instructed otherwise in the
tender data. TheGCC(2015) identified in the contract data may provide for part payment in
other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructionsissued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tenderoffer shall initial all such alterations.

C.212 Alternative tender offers

C.212.1 Unless otherwise stated in the tender data, submit alternative tender offers
only if a main tenderoffer, strictly in accordance with all the requirements of the tender
documents, is also submitted as wellas a schedule that compares the requirements of the
tender documents with the alternative requirementsthat are proposed.

C.212.2 Accept that an alternative tender offer must be based only on the criteria
stated in the tenderdata or criteria otherwise acceptable to the employer.

C.2123 An alternative tender offer must only be considered if the main tender offer
is the winningtender.

C.213 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a
member in a jointventure to provide the whole of the works identified in the contract data
and described in the scope ofworks, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in
their entirety, either electronically (if they were issued in electronic format) or by writing
legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original
plus the number ofcopies stated in the tender data, with an English translation of any
documentation in a language otherthan English, and the parts communicated
electronically in the same format as they were issued by theemployer.

C.2.134 Sign the original and all copies of the tender offer where required in terms
of the tender data.The employer will hold all authorized signatories liable on behalf of the
tenderer. Signatories fortenderers proposing to contract as joint ventures shall state which
of the signatories is the lead partherwhom the employer shall hold liable for the purpose of
the tender offer.
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C.213.5 Seal the original and each copy of the tender offer as separate packages
marking the packagesas "ORIGINAL" and "COPY". Each package shall state on the
outside the employer's address andidentification details stated in the tender data, as well
as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data,
place and seal thereturnable documents listed in the tender data in an envelope marked
“financial proposal” and place theremaining returnable documents in an envelope marked
“technical proposal”’. Each envelope shall stateon the outside the employer’s address and
identification details stated in the tender data, as well as thetenderer's name and contact
address.

C.213.7 Seal the original tender offer and copy packages together in an outer
package that states on theoutside only the employer's address and identification details as
stated in the tender data.

C.213.8 Accept that the employer will not assume any responsibility for the
misplacement or prematureopening of the tender offer if the outer package is not sealed
and marked as stated.

C.213.9 Accept that tender offers submitted by facsimile or e-mail will be rejected
by the employer,unless stated otherwise in the tender data.

C.214 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and, in the form, required, may be regarded by the employer as non-
responsive.

C.215 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address
specified in the tender datanot later than the closing time stated in the tender data. Accept
that proof of posting shall not beaccepted as proof of delivery.

C.215.2 Accept that, if the employer extends the closing time stated in the tender
data for any reason,the requirements of these conditions of tender apply equally to the
extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time
during the validityperiod stated in the tender data after the closing time stated in the tender
data.
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C.2.16.2 If requested by the employer, consider extending the validity period stated
in the tender data foran agreed additional period with or without any conditions attached to
such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer
may only bewithdrawn or substituted by giving the employer’s agent written notice before
the closing time for tendersthat a tender is to be withdrawn or substituted. If the validity
period stated in C.2.16.1 lapses before theemployer evaluating tender, the contractor
reserves the right to review the price based on ConsumerPrice Index (CPI).

C.2.164 Where a tender submission is to be substituted, a tenderer must submit a
substitute tender inaccordance with the requirements of C.2.13 with the packages clearly
marked as “SUBSTITUTE".

C.217 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer
during theevaluation of tender offers. This may include providing a breakdown of rates or
prices and correction ofarithmetical errors by the adjustment of certain rates or item prices
(or both). No change in thecompetitive position of tenderers or substance of the tender
offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the
contract with a preferred tendererfollowing a competitive selection process, should the
Employer elect to do so.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing
on the tender offer,the tenderer's commercial position (including notarized joint venture
agreements), preferencingarrangements, or samples of materials, considered necessary
by the employer for the purpose of a fulland fair risk assessment.Should the tenderer not
provide the material, or a satisfactory reason as to why it cannot be provided, bythe time
for submission stated in the employer’s request, the employer may regard the tender offer
asnon-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer,
where REQUIRED.

C.219 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as

provided for inthe tender data.

C.2.20 Submit securities, bonds and policies
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If requested, submit for the employer’s acceptance before formation of the contract, all
securities, bonds,guarantees, policies and certificates of insurance required in terms of the
GCC(2015) identifiedin the contract data.

C.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for
the employerto issue the contract.

C.2.22 Return of other tender documents
If so, instructed by the employer, return all retained tender documents within twenty-eight
(28) days afterthe expiry of the validity period stated in the tender data.

C.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in
the tenderdata.

C.3 THE EMPLOYER’S UNDERTAKINGS
C.3.1 Respond to requests from the tenderer
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for

clarification received up tofive (5) working days before the tender closing time stated in the
Tender Data and notify all tendererswho collected tender documents.

C.31.2 Consider any request to make a material change in the capabilities or
formation of the tender ingenuity (or both) or any other criteria which formed part of the
qualifying requirements used to prequalify atenderer to submit a tender offer in terms of a
previous procurement process and deny any such requestif as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the
jointventure fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either
asindividual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would

compromise theoutcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer duringthe period from the date that tender documents are available until three (3)
working days before thetender closing time stated in the Tender Data. If, as a result a
tenderer applies for an extension to theclosing time stated in the Tender Data, the
Employer may grant such extension and, shall then notify alltenderers who collected
tender documents.

C.33 Return late tender offers
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Return tender offers received after the closing time stated in the Tender Data, unopened,
(unless it isnecessary to open a tender submission to obtain a forwarding address), to the
tenderer concerned.

Cc.34 Opening of tender submissions
C.3.41 Unless the two-envelope system is to be followed, open valid tender
submissions in thepresence of tenderers’ agents who choose to attend at the time and
place stated in the tender data.Tender submissions for which acceptable reasons for
withdrawal have been submitted will not beopened.

C.34.2 Announce at the meeting held immediately after the opening of tender
submissions, at a venueindicated in the tender data, the name of each tenderer whose
tender offer is opened and, whereapplicable, the total of his prices, number of points
claimed for its BBBEE status level and time forcompletion for the main tender offer only.

C.343 Make available the record outlined in C.3.4.2 to all interested persons
upon request.

C.3.5 Two-envelope system

C.3.51 Where stated in the tender data that a two-envelope system is to be
followed, open only thetechnical proposal of valid tenders in the presence of tenderers’
agents who choose to attend at the timeand place stated in the tender data and announce
the name of each tenderer whose technical proposalis opened.

C.352 Evaluate functionality of the technical proposals offered by tenderers, then
advise tenderers whoremain in contention for the award of the contract of the time and
place when the financial proposals willbe opened. Open only the financial proposals of
tenderers, who score in the functionality evaluationmore than the minimum number of
points for functionality stated in the tender data, and announce thescore obtained for the
technical proposals and the total price and any points claimed on BBBEE statuslevel.
Return unopened financial proposals to tenderers whose technical proposals failed to
achieve theminimum number of points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such
processes,information relating to the evaluation and comparison of tender offers, the final
evaluation price andrecommendations for the award of a contract, until after the award of
the contract to the successfultenderer.

C.3.7 Grounds for rejection and disqualification
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Determine whether there has been any effort by a tenderer to influence the processing of
tender offersand instantly disqualify a tenderer (and his tender offer) if it is established that
he engaged in corrupt orfraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each
tender offer properlyreceived:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and

specifications of thetender documents without material deviation or qualification. A
material deviation or qualification is onewhich, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supplyidentified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities
under thecontract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if

it were tobe rectified.Reject a non-responsive tender offer, and not allow it to be
subsequently made responsive by correctionor withdrawal of the non-conforming
deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words
and amounts in figures.Where there is a discrepancy between the amounts in figures and
the amount in words, the amount inwords shall govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of
tender evaluation pointsafter the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

(i) line-item totals resulting from the product of a unit rate and a quantity in

bills ofquantities or schedules of prices; or

(i) the summation of the prices.

C.3.93 Notify the tenderer of all errors or omissions that are identified in the

tender offer and eitherconfirm the tender offer as tendered or accept the corrected total of
prices.

C.3.94 Where the tenderer elects to confirm the tender offer as tendered, correct
the errors as follows:
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a) If bills of quantities or pricing schedules apply and there is an error in the line-item
totalresulting from the product of the unit rate and the quantity, the line-item total
shall govern andthe rate shall be corrected. Where there is an obviously gross
misplacement of the decimalpoint in the unit rate, the line-item total as quoted
shall govern, and the unit rate shall becorrected.

b) Where there is an error in the total of the prices either as a result of other
corrections requiredby this checking process or in the tenderer's addition of prices,
the total of the prices shallgovern, and the tenderer will be asked to revise
selected item prices (and their rates if bills ofquantities apply) to achieve the
tendered total of the prices.

C.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arisingfrom the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and
proceduresfrom the time that tenders are invited to the time that a contract is awarded.
They are generic in natureand are made project specific through choices that are made in
developing the Tender Data associatedwith a specific project.

Conditions of tender are by definition the document that establishes a tenderer’'s
obligations in submittinga tender and the employer's undertakings in soliciting and
evaluating tender offers. Such conditionsestablish the rules from the time a tender is
advertised to the time that a contract is awarded and requireemployers to conduct the
process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following
system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timelyaccess to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of
the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all

requirements are restrictions from doing business with the employer, lack of capability
or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and
best value outcomes.
Cost effective The processes, procedures and methods are standardized with sufficient flexibility to

attain best value outcomes in respect of quality, timing and price, and least resources
to effectively manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received
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b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

Q) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report
C.3.11.1 GENERAL

The employer must appoint an evaluation panel of not less than three persons conversant
with theproposed scope of works to evaluate each responsive tender offer using the
tender evaluation methodsand associated evaluation criteria and weightings that are
specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the
policies and /or certificates of insurance which the GCC(2015) identified in the contract
data, require theemployer to provide.

C.3.13 Acceptance of tender offer
Accept the tender offer; if in the opinion of the employer, it does not present any risk and
only if thetenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or

shepossesses the professional and technical qualifications, professional and
technicalcompetence, financial resources, equipment and other physical facilities,
managerialcapability, reliability, experience and reputation, expertise and the
personnel, to performthe contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in
chapter 6 ofthe Companies Act No. 2008, bankrupt or being wound up, has his/her
affairsadministered by a court or a judicial officer, has suspended his/her business
activities oris subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflictsof
interest.

C.3.14 Prepare contract documents

C.3.14.1 If necessary, revise documents that shall form part of the contract and that

were issued by theemployer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.
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C.3.14.2 Complete the schedule of deviations attached to the form of offer and
acceptance, if any.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the
contract, arrange forboth parties to complete formalities for appointing the selected
adjudicator at the same time as the maincontract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a
contractor's offer toperform a construction works contract is accepted in writing by the
employer, register and publish theaward on the CIDB Register of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the
signed copy ofthe contract as soon as possible after completion and signing of the form of
offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying
theseconditions of tender but withhold information which is not in the public interest to be
divulged, which isconsidered to prejudice the legitimate commercial interests of tenderers
or might prejudice faircompetition between tenderers.

C3.19 Alpha-numeric associated with the Contractor Grading Designations

Table C(i): Contractor grading designations and associated parameters (2021)
Tender Value Maximum Value of Contract

Contractor . .

Grading Designation Ran.ge | that a Contractor |s. considered
designation capable of performing (R)

2 (class of construction works) 2 1 000 000

3 (class of construction works) 3 3 000 000

4 (class of construction works) 4 6 000 000

5 (class of construction works) 5 10000 000

6 (class of construction works) 6 20 000 000

7 (class of construction works) 7 60 000 000

8 (class of construction works) 8 200 000 000

9 (class of construction works) 9 No limit
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T1.2.2 ADDITIONAL CONDITIONS OF TENDER

The additional conditions of tender are:

T1.2.2.1 | Compliance with Occupational Health and Safety Act

T1.2.2.2 | Eligibility with Respect to Expanded Public Works Programme

T1.2.2.3 | Claims Arising after Submission of Tender

Add the following new clause: Requests for contract documents, or parts

T.2.24 thereof, in electronic format

T1.2.2.5 | Imbalance in Tendered Rates

T1.2.2.6 | Community Liaison Officer

T1.2.2.7 | Labour Intensive Construction/Use of Local Labour

T1.2.2.8 | Invalid Tenders

T1.2.2.9 | Price Variations

T1.2.2.10 | Negotiations with Preferred Tenderers

T1.2.2.11 | Combating Abuse of the Supply Chain Management Policy

T1.2.2.12 | UIF Payments

T1.2.2.13 | Registration with Bargaining Council

T1.2.2.1 COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT

The Tenderers are to note the requirements of the Occupational Health and Safety Act
No. 85 of 1993 as amended and the Construction Regulations 2014, issued in terms of
Section 43 of the Act. The Tenderers shall be deemed to have read and fully understood
the requirements of the above Act and Regulations; and to have allowed for all costs in
compliance therewith.

In this regard the Tenderer shall submit a detailed Health and Safety Plan in respect of the
Works, in order to demonstrate the necessary competencies and resources to perform the
construction work, all in accordance with the Act and Regulations. Such Health and Safety
Plan shall cover inter-alia the following details:

1) Management Structure, Site Supervision and Responsible Persons including a
succession plan.

2) Contractor’s Induction Training Programme for employees, Sub-Contractors
and visitors to the site.

3) Health and safety precautions and procedures to be adhered to in order to
ensure compliance with the Act, Regulations and Safety Specifications.

4) Regular monitoring procedures to be performed.

5) Regular liaison, consultation and review meetings with all parties.

6) Site security, welfare facilities and first aid.

7) Site rules, as well as fire and emergency procedures.
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The Tenderers are to note that the Contractor is required to ensure that all Sub-
Contractors or others engaged in the performance of the contract also comply with the
above requirements.

The Contractor shall prepare and maintain a Health and Safety File in respect of the
project, which shall be available for inspection on Site at all times and handed over to the
Employer on Final Completion of the project.

The Contractor is required to submit to the Employer the Occupational Health and Safety
Agreement (included in the Contract Document); and a letter of good standing from the
Compensation Commissioner (or a licensed compensation insurer), within 14 days after
the Commencement Date of the contract.

All PPE provided to local labour working on the Expanded Public Works Programme shall
be branded in accordance with the EPWP Cooperate Identity Manual. Typical elements
which shall be branded include:

(@) Compulsory PPE issued to all EPWP workers for use during general work
activities:

. Protective overalls (two sets), orange in colour, with EPWP branding;

. Lime green reflective safety vest with EPWP branding;

. Protective footwear; and

. Protective gloves.

The rate for local labour shall include for the supply of EPWP branded PPE in accordance
with the Cooperate Identity Manual. The rate shall include the additional cost of the
specified colours for the PPE and branding in accordance with Cooperate Identity Manual

THE TENDERED RATE SHALL INCLUDE FULL COMPENSATION FOR BRANDING
THE PPE AS DETERMINED IN THE RISK ASSESSMENTS AND AS REQUIRED FOR
FULL DURATION OF THE CONTRACT.

T1.2.2.2 ELIGIBILITY WITH RESPECT TO EXPANDED PUBLIC WORKS
PROGRAMME

Only those tenderers who can demonstrate that they will have in their employ,

management and supervisory staff satisfying the requirements of the scope of work for

labour-intensive competencies for supervisory and management staff during the validity of

the contract are eligible to submit tenders.

Tender Qualification: Labour Intensive Contracts
To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria:
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a) Having participated in and graduated with fully satisfactory results from the relevant
national qualification framework training organized under E.P.W.P (or other similar
project), and applying trained supervisory staff on a full-time basis for the execution
of the works. LIC NQF Level 5.

b) Liquid assets/or credit facilities covering the expected expenditures for two full work
months

c) Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum
equipment

d) The contractor will carry out the works using labour-based work methods as
described in the Special Conditions of Contract

The tenderer must submit to the Employer, names of all management and supervisory
staff that will be employed to supervise the labour-intensive portion of the works together
with satisfactory evidence that such staff members satisfy the eligibility requirement. The
contractor shall ensure that the minimum supervisor to worker ratio of 1:100 for effective
supervision of Labour-intensive works for all LI activities.

T1.2.2.3 CLAIMS ARISING AFTER SUBMISSION OF TENDER

No claim for any extras arising out of any doubt or obscurity as to the true intent and
meaning of anything shown on the Contract Drawings, or contained in the Conditions of
Contract, Scope of Work and Pricing Data, will be admitted by the Employer/Employer’s
Agent after the submission of any tender.

The Tenderer shall be deemed to have:

1) inspected the Contract Drawings, read and fully understood the Conditions of
Contract.

2) read and fully understood the whole text of the Scope of Work and Pricing Data; and
thoroughly acquainted himself with the nature of the Works proposed; and generally,
of all matters which may influence the Contract.

3) visited the site of the proposed Works; carefully examined existing conditions, the
means of access to the site, assessed the conditions under which the Work is to be
done; acquainted himself with any limitations or restrictions that may be imposed by
the Municipal or other Authorities in regard to access and transport of materials and
plant to and from the site; and made the necessary provisions for any additional costs
involved thereby.

4) requested the Employer or the Employer's Agent to make clear the actual
requirements of anything shown on the Contract Drawings or anything contained in
the Scope of Work and Pricing Data, the exact meaning or interpretation of which is
not clearly intelligible to the Tenderer .

Before submission of any tender, the Tenderer should check the number of pages; and if

any are found to be missing or duplicated; or the figures or writing indistinct; or if the
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Pricing Data contain any obvious errors; the Tenderer must apply to the
Employer/Employer’'s Agent at once to have the same rectified, as no liability will be
admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the
foregoing.

T1.2.24 ADD THE FOLLOWING NEW CLAUSE:

Requests for contract documents in electronic format

An electronic version of the issued tender documents will be available to the Tenderer, via
e-tender portal and the Municipalities website (https://www.jdgm.gov.za). Documents must
be printed by the tenderer subject to the following:

(@) The Employer shall not accept tenders submitted in electronic format. Tenderers
may not complete and submit a printed copy of the electronic version of the tender
document or part thereof. Tenderers are compelled to print the electronic retrieved
tender document, and then complete it in permanent black ink.

(b)  The Employer accepts no responsibility or liability arising from any reliance on or
use of the electronic version provided in terms of this clause. The Employer further
does not guarantee that the electronic version corresponds with the issued tender
documents in all respects. Tenderers are alerted to the fact that electronic versions
of the tender documents may not reflect any notices or addenda that amend the
tender document.

(c)  Any non-compliance with these provisions, including effecting any unauthorised
alterations to the tender document as contemplated in C.2.11, shall render the
tender invalid. The Employer reserves the right to take any action against such
Tenderer allowed in law, including in circumstances where the tender had already
been awarded, the right to cancel the contract.

(d) Pages must be printed on coloured paper according to the following:

Ten  Colour coding component documents

der

er is The Standard for Uniformity in Construction Procurement has no requirement for colour coding component
documents. Any colour identification of component documents must be undertaken in accordance with the

dee  provisions of SANS 10403.

med SANS 10403 suggests that for ease of identification of the various sections, each section may be printed on
to different coloured paper or be separated with coloured paper. Where this is done, the colours for each
subcomponent should be as indicated below.

hav
e Colour of pages Document
rea Number Heading
d, White T1:1 Tender Notice and Invitation to Tender
und Pink T1.2 Tender Data
Yellow T21 List of Returnable Documents
erst Yellow T22 Returnable Schedules
ood Yellow c1.1 Form of Offer and Acceptance
and Yellow c1.2 Contract Data
acc White C1.3 Forms of Securities
epte White C14 Forms for Adjudicators Appointment
d all Yellow c2.1 Pricing Instructions
of Yellow c22 Activity Schedule / Bill of Quantities
Blue c3 Scope of Work
the Green Cc4 Site Information
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above conditions.

T1.2.2.5 IMBALANCE IN TENDERED RATES

In the event of tendered rates or lump sums being declared by the Employer to be
unacceptable, because they are either excessively low or high or not in proper balance
with other rates or lump sums; the Tenderer may be required to produce evidence and
advance arguments in support of the tendered rates or lump sums objected to. If, after
submission of such evidence and any further evidence requested, the Employer is still not
satisfied with the tendered rates or lump sums objected to, may request the Tenderer to
amend these rates and lump sums along the lines indicated.

The Tenderer will then have the option to alter and/or amend the rates and lump sums
objected to and such other related amounts as are agreed on by the Employer. These
amendments shall be done without altering the Contract Price.

Should the Tenderer fail to amend the tender in a manner acceptable to the Employer, the
Employer may reject the tender.

T1.2.2.6 COMMUNITY LIAISON OFFICER

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after
consultation with the local communities, the engineer and the employer. The contractor
shall direct all his liaison efforts with the local communities through the appointed officer.
The contractor shall, however, accept the appointed as part of his management personnel.

T1.2.2.7 Social Facilitation Consultant.

The contractor or his appointed agent will appoint a Social Facilitation Consultant (SFC)
after consultation with the local communities, the engineer and the employer. The
contractor shall direct all his social development efforts with the local communities through
the appointed consultant. The contractor shall, however, accept the appointed as part of
his management personnel.

T1.2.2.7 LABOUR INTENSIVE CONSTRUCTION / USE OF LOCAL LABOUR

The Contractor shall be required to participate in job creation (employment of local labour)
by executing various portions of the Works using local labour (unskilled or semi-skilled),
recruited from the local community, who are South African Citizens or foreigners in
possession of a work visa issued by the Department of Home Affairs (only one such
foreigner may be employed on any project). Proof of citizenship or work visa may be
audited during the contract period.

The creation of one job shall mean the temporary employment, for any period of time, of
one such unskilled or semi-skilled labourer from the local community.
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The Tenderer shall note the requirements for Job Creation Reporting for E.P.W.P as set
out in the Requirements of the Expanded Public Works Programme (E.P.W.P) of the
project specifications.

The number of jobs to be created using such local labour is inclusive of the local labour
employed to execute various portions of the Works by both the main Contractor and any
subcontractors, including the small development subcontractors.

The number of jobs to be created using such local labour shall include for a minimum
percentage allocation to the following individual targeted groups:

. 60% Women;
. 20% Youth; and
. 2% Disabled.

The minimum required content of such local labour for this project shall be calculated as
follows:

Minimum required content of such local labour (%)
= (100 x amount spent on wages for such local labour (excluding VAT))
(total value of the project (excluding VAT))

For purposes of completing the table below containing the Tenderer's planning with
respect to participation in job creation using local labour, the total value of the project shall
be the amount of the Tender Offer.

The Tenderer shall complete the table below reflecting the anticipated local labour force to
be employed on this contract, including such local labour employed by subcontractors.

Local labour Anticipated | Total Wage rate per Total wage cost
comprising unskilled | number of number of person-day (excluding VAT)
or semi-skilled jobs to be person-days | (excluding VAT) (Rand)
labourers recruited created anticipated (Rand)

from the local

community

Contractor’s local labour
content

Subcontractors’ local
labour content

Total anticipated wage cost oflocal labour content (excluding VAT) R

Tender Offer (excluding VAT) R

Hence anticipated local labour content

0,
expressed as a percentage of the Tender Offer (excluding VAT) %
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A penalty shall be applied to any shortfall in the local labour content achieved, as set out
in the Requirements of the Expanded Public Works Programme (E.P.W.P) of the project
specifications. The penalty shall not apply to shortfalls in the allocations to the individual
target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total local labour
content achieved.

T1.2.2.8 SCOPE OF SUBCONTRACT WORKS

The Joe Gqabi District Municipality is committed in ensuring the development of Small,
Medium and Micro Enterprises (SMME’s) within the district. Contractor is encouraged to
provide work packages for SMME'’s.

T1.2.2.9 INVALID TENDERS

Tenders shall be considered invalid and shall be endorsed and recorded as such in the
tender opening record, by the responsible official who opened the tender, in the following
circumstances:

(a) if the tender offer is not submitted on the Form of Offer and Acceptance, bound into
this tender document in C1.1 FORM OF OFFER AND ACCEPTANCE;

(b) if the tender is not completed in non-erasable ink;

(c) if the offer has not been signed;

(d) if the offer is signed, but the name of the Tenderer is not stated or is
indecipherable.

T1.2.2.10 PRICE VARIATIONS
Applicable.
T1.2.2.11 NEGOTIATIONS WITH PREFERRED TENDERERS

The Employer may negotiate the final terms of a contract with Tenderers identified through
a competitive tendering process, as preferred Tenderers, provided that such negotiation:

(a)  does not allow any preferred Tenderer a second or unfair opportunity,
(b) is not to the detriment of any other Tenderer ; and
(c) shall not lead to a higher price than the tender as submitted.

Minutes of any such negotiations shall be kept for record purposes.

T1.2.212 COMBATING ABUSE OF THE SUPPLY CHAIN MANAGEMENT POLICY
The accounting officer must:

(@) Take all reasonable steps to prevent abuse of the supply chain management
system.

(b) Investigate any allegations against an official or other role player of fraud,
corruption, favouritism, unfair or irregular practices or failure to comply with this
Policy, and when justified:

i) Take appropriate steps against such official or other role player; or
i) Report any alleged criminal conduct to the South African Police Service.
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(c) Check the National Treasury’s database prior to awarding any contract to ensure
that no recommended Tenderer, or any of its directors, is listed as a person
prohibited from doing business with the public sector.

(d) Reject any tender from a Tenderer:

i) If any municipal rates and taxes or municipality service charges owed by that
Tenderer or any of its directors to the municipality, or to any other municipality
entity, are in arrears for more than three months; or

i) Who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state, after written notice
was given to that Tenderer that performance was unsatisfactory.

(e) Reject a recommendation for the award of a contract if the recommended Tenderer,
or any of its directors, has committed a corrupt or fraudulent act in competing for
the particular contract.

) Cancel a contract awarded to a person if:

i) The person committed any corrupt or fraudulent act during the Tendering
process or the execution of the contract; or

i) An official or other role player committed any corrupt or fraudulent act during
the Tendering process or the execution of the contract that benefited that
person.

(9) Reject the tender of any Tenderer if that Tenderer or any of its directors,

i) Has abused the supply chain management system of the municipality or has
committed any improper conduct in relation to such system;

i) Has been convicted for fraud or corruption during the past five years;

iii) Has wilfully neglected, reneged on or failed to comply with any government,
municipality or other public sector contract during the past five years; or

iv) Has been listed in the Register for Tender Defaulters in terms of section 29 of
the Prevention and Combating of Corrupt Activities Act (no 12 of 2004).

v) The accounting officer must inform the National Treasury and relevant
provincial treasury in writing of any actions taken in terms of subparagraphs
37(1)(b)(ii), (e) or (f) of this policy.

T1.2.2.13 UIF PAYMENTS

The Tenderer shall submit to the Employer a letter from the Department of Labour
indicating his/her good standing with regard to UIF payments, upon being requested to do
SO.

T1.2.2.14 REGISTRATION WITH BARGAINING COUNCIL

Tenderers must be registered with a relevant Bargaining Council (if such be in place) and
provide the applicable Certificate of Compliance in terms of the relevant Government
Gazette.

T.2.2.15 WORKMEN'S COMPENSATION ACT(COIDA)

All labour employed on the site shall be covered by the Compensation for Occupational
Injuries and Diseases Act (COIDA), 1993, as amended. The Contractor shall pay in full,
including the payment of the necessary levies, such amounts as are due in terms of the
Act. These amounts shall not be included in the wage rates and shall be payments
allowed for by the contractor in addition to the wages paid to labour. The manner in which
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compensation in terms of this Act shall be handled shall be resolved by the Contractor at
the commencement of the contract.
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PART T2 RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete and return the documents listed below as part of his/her
tender submission:

DESCRIPTION

Returnable documents required for tender evaluation purposes
Schedule A Documents incorporated in this tender document that must be
completed and signed by all Tenderer’s

SCHEDULE

A1 Authority to Sign Documents

A2 Letter of Good Standing with Workmen’s Compensation Commissioner
A3 Certified Copy of Certificate of Incorporation

A4 Certificate of Authority for Joint Ventures (only if Tenderer is a JV)
A5 Schedule of Work Experience of Tenderer

A6 Current and Recent projects undertaken for JGDM

A7 Schedule of Construction Plant

A8 Schedule of Estimated Monthly Expenditure

A9 Schedule of Subcontractors

A10 Compulsory Enterprise Questionnaire

A11 Adjudication of Tenders on Points Basis

A12 Record of Addenda to Tender Documents

A13 Proposed Key Personal

A14 Financial Ability to Execute the Project

A15 Joint Venture Disclosure Form (only if Tenderer is a JV)

A16 Details of Alternative Tenders Submitted

A17 Declaration of Validity of Information Provided

A18 Certificate of Attendance at Site Meeting

Schedule B Additional Documents to be provided by the Tenderer and attached to
his/her tender

B1 CIDB Contractor Registration Certificate
B2 Tax Clearance Certificate
B3 Latest 3 consecutive years Audited Financial Statements for bidders

that are registered as companies that are required by law to have
audited financial statements must be submitted, for any other bidders
latest 3 consecutive years Un-Audited financial statements must be
submitted.
B4 MUNICIPAL LEVY CLEARANCE CERTIFICATE, needed only after
tender is awarded
o Proof of affiliation with Voluntary Organisations (Not
disqualifying criteria.)
o If project team consist out of more members than whom CV’s
are requested
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NB: TENDERER MUST COMPLETE THESE DOCUMENTS / DATA SHEETS
/ FORMS IN BLACK INK
A1: AUTHORITY TO SIGN DOCUMENTS

I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of

by virtue of the Articles of Association / Resolution of the Board of Directors*, of which a
certified copy is attached, or

*Delete whichever is inapplicable

1.

NAME SIGNATURE DATE
2.

NAME SIGNATURE DATE
WITNESSES:
1.

NAME SIGNATURE DATE
2.
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NAME SIGNATURE DATE
LETTER OF GOOD STANDING WITH WORKMEN’S

COMPENSATION COMMISSIONER
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A3: CERTIFIED COPY OF CERTIFICATE OF INCORPORATION

(if Tenderer is a company)
OR Certified copy of founding statement (if Tenderer is a closed corporation)
OR Certified copy of partnership agreement (if Tenderer is a partnership)

OR Certified copy of identity document (if Tenderer is a one-man concern)
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A4: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if Tenderer is a Joint Venture.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby
authorize

IMIIMS. oo , authorised signatory of the
company, close corporation orpartnership acting in the capacity of lead partner, to sign all
documents in connection with the tender offer and any contract resulting from it on our
behalf.
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner

Signature:
NaMe: ..o

Designation: ..........cooeviiiiiiiiiieeeeiinn.

Signature:
NaMe: ..o

Designation: ..........cooeviiiiiiiiiieeeeiinn.

Signature:
NaMe: ..o

Designation: ..........cooeeiiiiiiiiiieieeiiinn.

Signature:

NaMe: e

Designation: ..........cooeviiiiiiiiiiieeeeiiinn.
Note: A copy of the Joint Venture Agreement showing clearly the percentage
contribution of each partner to the Joint Venture shall be appended to this Schedule.
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A5: SCHEDULE OF WORK EXPERIENCE OF TENDERER
Tenderer shall insert in the Schedule hereunder details of work successfully carried out by
them, of a similar nature to that for which their tender is submitted. Completion certificates
from Clients to be included. Failure to complete this Schedule will be taken to indicate that
the Tenderer has no experience in this class of work. Value of work to be given to the
nearest R 0.5 million.

COMPLETED CONTRACTS

Employer , Value of
(Name, Tel, Fax, Employer’s Agent Nature  of Work R Date
Email)

(Name, Tel, Fax, Email) | Work Completed
Name

(M)
Tel

Fax

Email

Name

Tel

Fax

Email

Name

Tel

Fax

Email

Name

Tel

Fax

Email

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

Page 43 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

CURRENT CONTRACTS

Employer Employer’s Agent
(Name, Tel, Fax, | (Name, Tel, Fax,
Email) Email)

Anticipated
Completion
Date

Nature of | Value of
Work Work R(M)

Name

Tel

Fax

Email

Name

Tel

Fax

Email

Name

Tel

Fax

Email

Name

Tel

Fax

Email

Name

Tel

Fax

Email

If there is insufficient space above, the Tenderer may append additional sheets.

Number of additional sheets appended by the Tenderer to this Schedule (If nil, enter
NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A6. CURRENT AND RECENT PROJECTS UNDERTAKEN FOR JGDM

Tenderer must furnish hereunder details of similar works / service, which they have
satisfactorily completed in the past 5 years. The information shall include a description of
the Works, the Contract value, the Contract start date and completion date.

CURRENT PROJECTS

AWARDED CONTRACT ANTICIPATED / ACTUAL
AMOUNT START DATE COMPLETION DATE

PROJECT NAME

TOTAL AMOUNT OF PROJECTS CURRENTLY

UNDERTAKEN FOR JGDM R
SIGNED BY/ON BEHALF OF TENDERER:
NAME SIGNATURE DATE
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AT: SCHEDULE OF CONSTRUCTION PLANT

Tenderer shall state below what construction plant will be available for this Contract. The
Tenderer shall differentiate, if applicable, between construction plant immediately available
and construction plant which will become available by virtue of outstanding orders, and
indicate what further construction plant will be acquired, or hired for the Work, should the
Tenderer be awarded the Contract.

CONSTRUCTION PLANT AVAILABLE

Num.- | When

Description Size Capacity ber Available
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CONSTRUCTION PLANT THAT WILL BE ACQUIRED / HIRED

Description

Arrangements | Delivery

Made Date Size Capacity | Nr.

If there is insufficient space above, the Tenderer may append additional sheets.

Number of additional sheets appended by the Tenderer to this Schedule (If nil, enter
NIL)
SIGNED BY/ON BEHALF OF TENDERER:
NAME SIGNATURE DATE
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A8: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The Tenderer shall state his estimated expenditure indicating the values of each monthly
claim in terms of Clause 6.10 of the GCC (2015), which he / she estimates will arise based
on his / her preliminary programme and tendered rates, in the table below. The Tenderer
will correlate this with his selected construction duration on the “Form of Offer and
Acceptance”. The total of the monthly amounts shall be equal to the tender sum.

MONTH

<
>
=
-
m

OINOOOPR[WN -~

©

10

11

12

13

14

15

16

17

18

19

20

SUBTOTAL

ADD CONTINGENCIES (10.00% per year)
SUBTOTAL

ADD ESCALATION (7.00% per year)
SUBTOTAL

VAT (15 %)

TOTAL (INCLUDING VAT @ 15 %)
SIGNED BY/ON BEHALF OF TENDERER:

pol vl vl e vl e vigeviieeiievie el vl el vl ieviie vl el e e v g v B vl R i R v R VR

NAME SIGNATURE DATE
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A9: SCHEDULE OF SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

SUBCONTRACTORS
Subcontractor !tems of work (pay Estimated
Category/ty | Name/Address/Contact Person. items) to be
: Cost of Work
pe /Phone/Fax/Details of undertaken by the (Rand)
Organization/Firm/ Experience Subcontractor
TOTAL (Excluding VAT)

If there is insufficient space above, the Tenderer may append additional sheets.

Number of additional sheets appended by the Tenderer to this Schedule (If nil, enter
NIL)

Acceptance of this tender shall not be construed as approval of all or any of the listed
subcontractors. Should any of the subcontractors not be approved subsequent to
acceptance of the tender, this shall in no way invalidate this tender, and the tendered unit
rates for the various items of work shall remain final and binding, even in the event of a
subcontractor not listed above being approved by the Employer’s Agent.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A10: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, separate
enterprise questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise
Address of enterprise

Section 2: VAT registration number, if any

Section 3: CIDB registration number, if any

Section 4: Particulars of the sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations

Company registration number:
Close corporation number:
Tax reference number:

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a “X”, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation participating in this tender is currently or has within the last 12 months,
been in the service of any of the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the National Council of Province

a member of the board of directors of any municipal entity

an official of any municipality or municipal entity

an employee of any provincial department, national or provincial public entity
or constitutional institution within the meaning of the Public Finance
Management Act (Act 1 of 1999)

a member of an accounting authority of any national or provincial public entity
an employee of Parliament or a provincial legislature
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, Status of service
partner, director, | Name of institution, public office, | (tick appropriate column)
manager, principal | board or organ of state and Within last
shareholder or | position held current months
stakeholder

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a “X”, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or
stakeholder in a company or close corporation is currently or has,
months, been in the service of any of the following:

Act (Act 1 of 1999)

a member of any municipal council
a member of any provincial legislature
a member of the National Assembly or the National Council of Province
a member of the board of directors of any municipal entity

an official of any municipality or municipal entity
an employee of any provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management

within the last 12

a member of an accounting authority of any national or provincial public entity
an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of | Name of institution, public
spouse, child or | office, board or organ of
parent state and position held current

Status of service
(tick appropriate column)

Within last 12 months

*insert separate page if necessary

Pag
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the

enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

i) confirms that neither the name of the enterprise nor the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, appears on the Register of Tender Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of
2004,

iy confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise, has within the last five
years been convicted of fraud or corruption;

iv) confirms that I/'we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
Tenderers or those responsible for compiling the scope of work that could cause or
be interpreted as a conflict of interest;

v) confirms that the contents of this questionnaire are within my personal knowledge
and are to the best of my belief both true and correct.

SIGNED:
ENTERPRISE NAME DATE
NAME POSITION SIGNATURE
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A11: ADJUDICATION OF TENDERS ON POINTS BASIS

The information provided should be as comprehensive as possible as the Tenderer's
approach to this subject will be an important criterion in the tender adjudication process.
Failure to provide the information could prejudice a tender.

Responsive tenders will be adjudicated on the following basis (see Amended CIDB
Conditions of Tender):

Responsive tenders will be evaluated in terms of the Supply Chain Management policy of
the JOE GQABI DISTRICT MUNICIPALITY. The Tender Committees, Tender Evaluation
Committee, Tender Adjudication and Accounting Officer will work on the evaluation of the
tender. The lowest tender will not necessarily be accepted; and the right to accept the
whole or part of any tender, or not to consider any tender not suitably endorsed, is fully
reserved by the JOE GQABI DISTRICT MUNICIPALITY.

The tender shall be scored on a 90/10-point system where 90 points will be for the price
and10points is in terms of specific goals as determined in the tender documentation.

The tender obtaining the highest number of points will be awarded the Contract unless
extenuating circumstances dictate otherwise. Points scored will be rounded off to two
decimal places.

In the event of equal points scored, the tender will be awarded to the Tenderer scoring the
highest points for B-Status.

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS
GENERAL CONDITIONS

The following preference point systems are applicable to all tenders:
- the 80/20 system for requirements with a Rand value of up to R50 000000; and
- the 90/10 system for requirements with a Rand value above R50 000000.

The value of this tender is estimated to be above R50 000000 and therefore the 90/10
system shall be applicable.

Preference points for this tender shall be awarded for specific goals.

THE POINTS FOR THIS TENDER ARE ALLOCATED AS FOLLOWS:

BREAKDOWN WEIGHT
1. Price 90
2. Specific goals 10

Total 100
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The points awarded for Preference are based on specific goals of contributor is as follows:

Specific Goals Number | Points Evidence required
of points | Claimed
1. Historically Disadvantage Individual

1.1 51% Black owned 2 Attached certified copies of
1.2  51% Woman owned 1 the director/s, Central
1.3 51 % Youth owned 1 supplier database form and
1.4 51 % Own by people with 1 company registration

disability documents.
2. Locality
2.1 Within the boundaries of 3 Attached proof of

the Joe Gqabi District company's office address

Municipality (Municipal account not older
2.2 Within the boundaries of 2 than 90 days or lease

the Eastern Cape agreement or affidavit to
2.3 Outside Eastern Cape 0 proof address if you are in a

village)

TOTAL 10

Failure on the part of a Tenderer to fill in and/or to sign this form may be interpreted to

mean that preference points are

not claimed.

The Employer reserves the right to request a Tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
Preferences, in any manner required by the Employer.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
WITNESS 1:
NAME SIGNATURE DATE
WITNESS 2:
NAME SIGNATURE DATE
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A12: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communication received from the Employer before the
submission of this tender offer, amending the tender documents, have been considered in

this tender offer

No. Date Title of Details
Signature Date
Position Name of bidder
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A13: PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel whom he proposes to employ on the
project should his Tender be accepted.

Please list the personnel that you intend to appoint on this contract.

DESCRIPTION

Name
member

of

Full-time | Staff to be appointed on this

contract
No of Full-Time | No of Part Time
employment employment

Contracts Manager

Construction Manager

Senior Foreman

Foreman

Quality Control Officer

Safety Officer

Clerk

Inventory Clerk

Material Technician

Surveyor

Operators

Supervisor

Labourers

Other
1.

2.

3.

Provide two paged Curriculum Vitae (CV) of each Proposed Key Personnel to be used in
this project. Each CV should give at least the following:

J Position in the firm and within the organization of this assignment;

o Proof of Educational qualifications;

o Relevant experience (actual duties performed, involvement and responsibility),
including locations, dates and durations of assignments, starting with the latest;

. Language proficiency; and

o References (company name, individual name, position held, contact details).

ATTACH THE FOLLOWING DOCUMENTS HERETO:
CV, training certificates and other attachments
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A14: FINANCIAL ABILITY TO EXECUTE THE PROJECT

Current Bank Rating.........
Provide details on the surety you will provide if the tender is awarded to you
AMOUNT

Which of the following institutions will provide surety?

. Bank registered in terms of the Bank Act (Act 94 of 1990).
. Insurance Company registered in terms of the Short-term Insurance Act (Act 53
of 1998).
J Cash.
. Provide the estimated cash flow on the project in terms of submissions of
payment certificates or payment schedules to the Employer
Month Amount (VAT included)
o a b a-b Cumulative
Received Payments made Net cash flow | cash flow

1 d j=d

2 e jte=k

3 f k+f=l

4 g [+g=m

5 h m+h=n

6 Etc. Etc.

7

8

9

10

11

12

Maximum negative cash flow: Take the largest negative number in

the last column and write it in here >>>->>->->

Notes:
(i) Value added tax to be included in all amounts
(i) Assume payment of certificates within 30 days of approval of certificate

From what sources will you fund the above amount (e.g. Funds internally available, bank
overdraft, loan, etc.)
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A15: JOINT VENTURE DISCLOSURE FORM
GENERAL

i)

i)

ii)

All the information requested must be filled in the spaces provided. If additional
space is required, additional sheets may be used and attached to the original
documents.
All the information requested must be filled in the spaces provided. If additional
space is required, additional sheets may be used and attached to the original
documents.
A copy of the Joint Venture agreement must be attached to this form, in order to
demonstrate the Affirmable, Joint Venture Partner’s share in the ownership, control,
management responsibilities, risks and profits of the Joint Venture, the proposed
Joint Venture agreement must include specific details relating to:
a. the contributions of capital and equipment
b. work items to be performed by the Affirmable Joint Venture Partner's own
forces
c. work items to be performed under the supervision of the Affirmable Joint
Venture Partner.

iv)  Copies of all written agreements between partners concerning the contract must be
attached to this form; including those which relate to ownership options, and to
restrictions / limits regarding ownership and control.

v)  ABE partners must complete ABE Declaration Affidavits.

vi)  The Joint Venture must be formalised. All pages of the Joint Venture agreement
must be signed by all the parties concerned. A letter/ notice of intention to formalise
a Joint Venture once the contract has been awarded will not be considered.

vii)  Should any of the above not be complied with, the Joint Venture will be deemed
null and void and will be considered non-responsive.

1. JOINT VENTURE PARTICULARS
a) Name

b) Postal address

c) Physical address

d) Telephone

e) E-mail
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2 IDENTITIES OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER
2.1

a) Name of Firm

b) Postal address

c) Physical address

d) Telephone

e) E-mail

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements :
2.2

a) Name of Firm

b) Postal address

c) Physical address

d) Telephone

e) E-mail

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements :

(Continue as required for further non-Affirmable Joint Venture Partners)

3 IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER
3.1
a) Name of Firm
b) Postal address
c) Physical address
d) Telephone
e) E-mail
f) Contact person for matters pertaining to Joint Venture Participation Goal requirements :
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a) Name of Firm

b) Postal address

c) Physical address

d) Telephone

e) E-mail

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements :

a) Name of Firm

b) Postal address

c) Physical address

d) Telephone

e) E-mail

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements :
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BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE
PARTNERS IN THE JOINT VENTURE

1. OWNERSHIP OF THE JOINT VENTURE
a) Affirmable Joint Venture Partner ownership percentage(s) %
b) Non-Affirmable Joint Venture Partner ownership percentage(s) %
c) Affirmable Joint Venture Partner percentages in respect of : *
i) Profit and loss sharing
i)  Initial capital contribution in Rands

(*Brief descriptions and further particulars should be provided to clarify percentages).
iii)  Anticipated on-going capital contributions in Rands

iv)  Contributions of equipment (specify types, quality, and quantities of
equipment) to be provided by each partner.

2. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS
PRIME CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE
PARTNERS PARTNER NAME
a)
b)
c)
d)
e)
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AFFIRMABLE ~ JOINT  VENTURE
PARTNERS PARTNER NAME
a)
b)
c)
d)
e)

3. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have
authority to engage in the relevant management functions and policy and decision making,
indicating any limitations in their authority e.g. co-signature requirements and Rand limits).

a) Joint venture cheque signing

b) Authority to enter into contracts on behalf of the Joint Venture

¢) Signing, co-signing and / or collateralizing of loans

d) Acquisition of lines of credit
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e) Acquisition of performance bonds

f) Negotiating and signing labour agreements

4. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

a) Supervision of field operations

b) Major purchasing

c) Estimating

d) Technical management
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5. MANAGEMENT AND CONTROL OF JOINT VENTURE
a) ldentify the “managing partner”, if any,

b) What authority does each partner have to commit or obligate the other to financial
institutions, insurance companies, suppliers, subcontractors and/or other parties
participating in the execution of the contemplated works?

c) Describe the management structure for the Joint Venture’s work under the contract
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6. PERSONNEL

a) State the approximate number of operative personnel (by trade/function/discipline)
needed to perform the Joint Venture work under the Contract.

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).

b) Number of operative personnel to be employed on the Contract, who are currently

in the employ of partners.
(i) Number currently employed by Affirmable Joint Venture Partners

(i) Number currently employed by the Joint Venture

c¢) Number of operative personnel who are not currently in the employ of the
respective partner and will be engaged on the project by the Joint Venture

d) Name of individual(s) who will be responsible for hiring Joint Venture employees

e) Name of partner who will be responsible for the preparation of Joint Venture
payrolls
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7. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture
Disclosure Form and affirms that the foregoing statements are true and correct and
include all material information necessary to identify and explain the terms and operations
of the Joint Venture and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and
accurate information regarding actual Joint Venture work and the payment therefore, and
any proposed changes in any provisions of the Joint Venture agreement, and to permit the
audit and examination of the books, records and files of the Joint Venture, or those of
each partner relevant to the Joint Venture, by duly authorised representatives of the
Employer.

Signature:

Duly authorised to
sign on behalf of:

Name:

Address:

Telephone:

Date:

Signature:

Duly authorised to
sign on behalf of:

Name:

Address:

Telephone:

Date:

Page 66 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

Signature:

Duly authorised to
sign on behalf of:

Name:

Address:

Telephone:

Date:

Signature:

Duly authorised to
sign on behalf of:

Name:

Address:

Telephone:

Date:

If there is insufficient space above, the Tenderer may append additional sheets.

Number of additional sheets appended by the Tenderer to this Schedule (If nil, enter
NIL)
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A16: DETAILS OF ALTERNATIVE TENDERS SUBMITTED
DESCRIPTION
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A17: DECLARATION OF VALIDITY OF [INFORMATION

PROVIDED
I/We, the undersigned:

a) tender to supply and deliver to the JOE GQABI DISTRICT MUNICIPALITY (hereafter
"JGDM") all or any of the supplies and to render all or any of the articles, goods,
materials, services or the like described both in this and the other Schedules to this
Contract;

b) Agree that we will be bound by the specifications, prices, terms and conditions
stipulated in those Schedules attached to this tender document, regarding delivery and
execution;

c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3
and C4”, attached hereto, should this tender be accepted in whole or in part;

d) confirm that this tender may only be accepted by the JGDM by way of a duly
authorised Letter of Acceptance;

e) declare that we are fully acquainted with the tender document and Schedules, and the
contents thereof and that we have signed the Bill of Quantities and completed the
Returnable Schedules and declarations, attached hereto;

f) declare that all amendments to the tender document have been initialled by the
relevant authorised person and that the document constitutes a proper contract
between the JGDM and the undersigned;

g) certify that the item/s mentioned in the tender document, qualifies/qualify for the
preference(s) shown;

h) acknowledge that the information furnished is true and correct;

i) accept that in the event of the contract being awarded as a result of preference
claimed in this tender document, | may be required to furnish documentary proof to the
satisfaction of the JGDM that the claims are correct. If the claims are found to be
inflated, the JGDM may, in addition to any other remedy it may have, recover from me
all cost, losses or damages incurred or sustained by the JGDM as a result of the award
of the contract and/or cancel the contract and claim any damages which the JGDM
may suffer by having to make less favourable arrangements after such cancellation;

j) declare that no municipal rates and taxes or municipal service charges owed by the
Tenderer or any of its directors to the municipality, or to any other municipality or
municipal entity, are in arrears for more than three (3) months; and

k) declare that | have not failed to perform satisfactorily during the last five (5) years on a
previous contract with the Municipality, Municipal entity or any other organ of state,
after written notice was given to me that my performance was unsatisfactory.

[) the signatory to the tender document is duly authorised; and

m) documentary +proof regarding any tendering issue will, when required, be submitted to
the satisfaction of the JGDM.
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DAt .
A18 CERTIFICATE OF ATTENDANCE AT SITE MEETING
This is to certify that ..o (Tenderer)

teNdErers Al ... (location)
(o] o PP (date)
5] 2= o (] o = | PRSPt

We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site
of the works and / or matters incidental to doing the works specified in the tender
documents in order for us to take account of everything necessary when compiling our
rates and prices included in the tender.

Particulars of person(s) attending the meeting:(Same as the names on Attendance Register)

N\ F= T 1S SIgnature ......coooeeeeeecee
CapPaCILY ...
NAME...coiiiiiiiiii SIGNALUIe ...
Capacity ...coooe oo

Attendanceof the above persons at the meeting is confirmed by the Employer’s
representative, namely:
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B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE

A Certificate of Contractor’s Registration issued by the Construction Industry Development
Board (CIDB) shall be attached to this page.

Where a Tenderer satisfies CIDB Contractor grading designation requirements through

Joint Venture formation, such Tenderer must submit the Certificates of Contractor
Registration in respect of each Joint Venture partner.

SIGNED BY/ON BEHALF OF TENDERER :

NAME SIGNATURE DATE
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B2. TAX CLEARANCE CERTIFICATE,

An original valid Tax Clearance Certificate from the South African Revenue Service
(SARS) shall be attached to this page (or proof that the Tenderer has made arrangements
with SARS to meet his or her outstanding tax obligations). In addition the Tax Compliance
Status (TCS) with valid pin must be submitted.

Each party to a Consortium / Joint Venture shall submit a separate Tax Clearance
Certificate, or proof that he or she has made the necessary arrangements with SARS.

SIGNED BY/ON BEHALF OF TENDERER :

NAME SIGNATURE DATE
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B3. FINANCIAL STATEMENTS OF THE LAST THREE (3) YEARS
PRIOR TO CLOSING DATE OF TENDERFOR CONTRACTS

OVER R10 MILLION
Tenderers are referred to Clause C2.23. Tenderers shall attach all the required
documentation to this Schedule where a tender price exceeds R10 million.

Each party to a Consortium / Joint Venture shall submit a separate set of documents.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

Page 74 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

B4. MUNICIPAL LEVY CLEARANCE CERTIFICATE, NOT
OLDER THAN THREE (3) MONTHS FROM A MUNICIPALITY
WHERE THE ENTITY OPERATES (LEASE AGREEMENTS
AND SWORN STATEMENT / AFFIDAVITS ARE ALSO
ACCEPTED)

Number of sheets appended by the Tenderer to this Schedule NIL

SPECIAL CONDITIONS

The recommended bidder will be required to submit proof of company office address
(Municipal account not older than 90 days or Municipal Clearance certificate or lease
agreement (if the tenant is responsible for rates and services), account must be attached)
or proof of address and affidavit from village residents only) FOR LOCAL MUNICIPALITY
AND DISTRICT MUNICIPALITY before the award of tender. Failure to provide the
municipality with the required information within the stipulated time, the second bidder will
be considered.

SIGNED BY/ON BEHALF OF TENDERER:
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NAME SIGNATURE DATE

INVITATION TO BID
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PART A : INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOE GQABI DISTRICT

MUNICIPALITY

JGDM
2024/25-

BID NUMBER: | 005

CLOSING DATE:

13
DECEMBER
2024

CLOSING
TIME:

12H00

DESCRIPTION

CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR
STERKSPRUIT & TAPOLENG NEXT TO STERKSPRUIT AS PART OF
THE RBIG PROJECT: STERKSPRUIT WASTEWATER TREATMENT
WORKS AND ASSOCIATED BULK INFRASTRUCTURE

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN

CONTRACT FORM.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

(STREET ADDRESS)

JGDM Offices, Cnr. Cole & Graham Streets, Barkly East, 9786

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

NUMBER

CELL PHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

TAX COMPLIANCE
STATUS

TCS PIN:

OR CSD No:

Are you the accredited
representative in South
Africa for the goods
/services /works offered?

[lyes [Ino

[if yes enclose proof]

Are you a foreign
based supplier for
the goods /services
/works offered?

[ lyes [ Ino
[if yes,
answer part
B:3 below]

TOTAL NUMBER OF
ITEMS OFFERED

TOTALBID PRICE |R

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER
WHICH THIS BID IS
SIGNED

BIDDING

TO:

PROCEDURE

ENQUIRIES MAY BE DIRECTED

TECHNICAL INFORMATION MAY

BE DIRECTED TO:

Page 77 of 332

Contractor Witness 1

Witness 2

Employer

Witness 1

Witness 2




JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

DEPARTMENT | Budget & Treasury Office Technical Services
CONTACT

PERSON Mr. T Maseko Mr. L Wana
TELEPHONE

NUMBER 045 979 3160 045 979 3061

E-MAIL

ADDRESS masekot@jgdm.gov.za lumanyano@jgdm.gov.za
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PART B: TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT
ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT
TO BE RE-TYPED) OR ONLINE
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY
FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS,
2022. THE GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.
2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL
IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF
STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR
PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH
THE WEBSITE WWW.SARS.GOV.ZA.
2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN
PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH
THE BID.
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE
INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN
/ CSD NUMBER.
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE
CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
[JYES []INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?
[JYES []INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
[JYES []INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?
[JYES []INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

[JYES []INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT
TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE
SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE
BID INVALID.NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF

THE STATE.

CAPACITY UNDER WHICH THIS BID IS SIGNED:
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MBD 2 TAX CLEARANCE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS)
to meet the bidder’s tax obligations.

1.

In order to meet this requirement bidders are required to complete in full the form
TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS
branch office nationally. The Tax Clearance Certificate Requirements are also
applicable to foreign bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid
for a period of 1 (one) year from the date of approval.

The original Tax Clearance Certificate must be submitted together with the bid.
Failure to submit the original and valid Tax Clearance Certificate will result in the
invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be
acceptable. Alternatively, a tax compliance verification pin must accompany a
copy of a Tax Clearance Certificate.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each
party must submit a separate Tax Clearance Certificate.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are
available from any SARS branch office nationally or on the website
WWww.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via eFiling. In
order to use this provision, taxpayers will need to register with SARS as eFilers
through the website www.sars.gov.za.
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COMPULSORY ENTERPRISE QUESTIONNAIRE
(ALL CONSORTIUM / JV MEMBERS / PARTNERS MUST COMPLETE)
The following particulars (where applicable) must be furnished. In the case of a joint

venture or separate enterprise, questionnaires in respect of each partner must be
completed and submitted.

Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: CIDB registration number, if any:
Section 4: Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal Income Tax

number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations
Company registration number:
Close corporation number:

Tax reference number:

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months in the service of any of
the following:

"1 a member of any municipal council 1 an employee of any provincial
[ a member of any provincial department, national or provincial
legislature public  entity or  constitutional
1 a member of the National Assembly institution within the meaning of the
or the National Council of Province Public Finance Management Act,

1 a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity 'l a member of an accounting authority
1 an official of any municipality or of any national or provincial public

municipal entity entity

] an employee of Parliament or a

provincial legislature
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If any of the above boxes are marked, please disclose the following:

Name of sole proprietor, partner, director, | Name of institution, public office, board or
manager, principal shareholder or | organ of state and position held
stakeholder

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state.
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a
sole proprietor, partner in a partnership or director, manager, principal shareholder or
stakeholder in a company or close corporation is currently or has been within the last 12
months been in the service of any of the following:

[J a member of any municipal council | [] an employee of any provincial
] a member of any provincial department, national or provincial
legislature public entity or constitutional institution
1 a member of the National within the meaning of the Public
Assembly or the National Council Finance Management Act, 1999 (Act 1
of Province of 1999)
"1 a member of the board of directors of | [| @ member of an accounting authority of
any municipal entity any national or provincial public entity
1 an official of any municipality or |LU an employee of Parliament
municipal entity or a provincial legislature

Name of spouse, child or | Name of institution, public | Status of service

parent office, board or organ of state | (tick appropriate column)
and position held Current Within last 12
months

The undersigned, who warrants that he / she is duly authorised to do so on behalf of
the enterprise:
i) authorizes the Employer to obtain a tax clearance certificate from the
South African Revenue Services that my / our tax matters are in order;

i) confirms that neither the name of the enterprise or the name of any
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partner, manager, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or
partly exercises, or may exercise, control over the enterprise appears,
has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other
tendering entities submitting tender offers and have no other relationship
with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal
knowledge and are to the best of my belief both true and correct.

Signed

Name

Enterprise Name

*insert separate page if necessary
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TENDERERS CONFIRMATION OF COMPANY BANK DETAILS
COMPANY DETAILS
The following company details schedule must be completed to ensure that the prerequisite

requirements to bidding are met.

Registered Company Name:

Company Registration Number:
VAT Number:

Professional Registration Details:

Professional Indemnity Details:

COMPANY BANK DETAILS
Bank Name:

Branch:

Account Type:

Bank Account Number:

Contact Person:

Tel No:

E-mail address:

Address:

BIDDER'S REPRESENTATIVE:

Signature of bidder's representative

Date

AFFIX COMPANY STAMP HERE

Page 85 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

COMPANY COMPOSITION
GENERAL

All information must be filled in spaces provided. If additional space is required, additional
sheets may be attached. The onus is on the bidder to fill in all the information. The full
company composition is required, the ownership must accumulate to 100%.

DATE o |2
OF Z o
NAME AND SURNAME | IDNUMBER CITIZENSHIP § Z
OWNER | 5 |E
-SHIP < |

ALL CONSORTIUM / JV MEMBERS / PARTNERS MUST COMPLETE THE FOLLOWING
MBD 4 FORM
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MBD 4 DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.
2. Any person, having a kinship with persons in the service of the state, including a

blood relationship, may make an offer or offers in terms of this invitation to bid. In
view of possible allegations of favouritism, should the resulting bid, or part thereof,
be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their
positionin relation to the evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed

and submitted with the bid.
3.1 Full Name of bidder or his or her representative:..............coouuieiiiiiiiiiiiiieeeceeeeeeeeee
3.2 Identity NUMIDET: ... e et e e e e e e e eae e eaees
3.3 Position occupied in the Company (director, trustee, shareholder?) .............c..cccceuveueennne..
3.4 Company Registration NUMDET: ...........uu e aeeneaes
3.5 Tax Reference NUMDET: .........oo e
3.6 VAT Registration NUMDEI .. ....... e e
3.7 The names of all directors / trustees / shareholders members, their individual

identity numbers and state employee numbers must be indicated in paragraph 4

below.

3.8 Are you presently in the service of the state?............ooeeii i, YES / NO

'MSCcM Regulations: “in the service of the state” means to be: —
a member of —
e any municipal council;
e any provincial legislature; or
e the national Assembly or the national Council of provinces;
e amember of the board of directors of any municipal entity;
e an official of any municipality or municipal entity;
e an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1
of 1999);
e an executive member of the accounting authority of any national or provincial public entity; or
e an employee of Parliament or a provincial legislature.

2 “Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.
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3.8.1 Ifyes, furnish PartiCUIArS. ..........cooooiiiii e e
3.9 Have you been in the service of the state for the past twelve months?............. YES / NO
3.9.1  Ifyes, furnish PartiCUIArs: ..........ooooeeiiii e e

3.10 Do you have any relationship (family, friend, other) with persons

in the service of the state and who may be involved with the

evaluation and or adjudication of this Did?.........ccooeiiiiiiii YES / NO
3.10.1 If yes, furnish partiCUIArs:...........oooooiiii i e e e
3.11  Are you, aware of any relationship (family, friend, other) between

any other bidder and any persons in the service of the state who

may be involved with the evaluation and or adjudication of this bid?................. YES /NO
3.11.1 If yes, furnish PartiCUIArS...........oooo i e e s

3.12  Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? ......................... YES / NO

3.12.1 If yes, furnish partiCUIArs. ...........oooooeiii e e e e

3.13  Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
inservice of the state?.......coo i YES / NO

3.13.1 If yes, furnish partiCUIars. ..o e

3.14 Do you or any of the directors, trustees, managers,principalshareholders, or stakeholders ¢
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3.14.1 If yes, furnish partiCUIArs: ...........oooouiiii i e e

4. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number
Signature Date
Capacity Name of Bidder
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MBD 5 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL
APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included),
bidders must complete the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing?
*YES/ NO

1.1 If yes, submit audited annual financial statements for the past three years or since
the date of establishment if established during the past three years.

2 Do you have any outstanding undisputed commitments for municipal services
towards any municipality for more than three months or any other service provider
in respect of which payment is overdue for more than 30 days? *YES/ NO

2.1 If no, this serves to certify that the bidder has no undisputed commitments for

municipal services towards any municipality for more than three months or other
service provider in respect of which payment is overdue for more than 30 days.

2.2 Ifyes, provide partiCUIArs. .........coooiiiiiiiiiee e

3 Has any contract been awarded to you by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning
the execution of such contract? *YES / NO

3.1 If yes, furnish partiCulars. ...

4. Will any portion of goods or services be sourced from outsidethe Republic, and, if
so, what portion and whether any portion of payment from the municipality /
municipal entity is expected to be transferred out of the Republic? *YES / NO

4.1 If yes, furnish partiCulars. ... e

* Delete if not applicable
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CERTIFICATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of Bidder
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MBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB:

1.2

1.3

1.4

1.5

1.6

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

e the 80/20 system for requirements with a Rand value of up to R50 000 000
(all applicable taxes included); and

e the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

The applicable preference point system for this tender is the 90/10 preference
point system.

Points for this tender (even in the case of a tender for income-generating
contracts) shall be awarded for:

(@) Price; and

(b) Specific Goals.

The maximum points for this tender are allocated as follows:

DESCRIPTION POINTS

PRICE 90
SPECIFIC GOALS 10
Total points for Price and SPECIFIC GOALS 100

Failure on the part of a tenderer to submit proof or documentation required in
terms of this tender to claim points for specific goals with the tender, will be
interpreted to mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a
tender is adjudicated or at any time subsequently, to substantiate any claim in
regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price
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(b)
(©)
(d)

(e)

quotations, competitive tendering process or any other method envisaged in
legislation;

‘price” means an amount of money tendered for goods or services,
andincludes all applicable taxes less all unconditional discounts;

‘rand value” means the total estimated value of a contract in Rand,
calculated at the time of bid invitation, and includes all applicable taxes;
“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the
origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes,
but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public
auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

3 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POI

NTS AWARDED FOR PRICE

3.1.1  The 80/20 or 90/10 Preference point systems

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
PSZSU(]_ _Pt—Pl:nm ) or PSZQU(]_ _Pt—Pr.nm )
P min P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
4 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME

GENERATING PROCUREMENT

4.1 POI

NTS AWARDED FOR PRICE

411 The 80/20 or 90/10 Preference point systems
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1+" ") o Ps=90(1+"— )
P max Pmax

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender
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5 POINTS AWARDED FOR SPECIFIC GOALS

5.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the
tender. For the purposes of this tender the tenderer will be allocated points based
on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Number of points
Number of .
The specific goals allocated points in terms of this tender pointsallocated( claimed(90/10 system)(To
be completed by the
90/10 system)
tenderer)
HDI
51% owned by Black 2
51% owned by Women 1
51% owned by Youth 1
51% owned by Disable 1
LOCALITY
Within the boundaries of the Joe Gqgabi District Municipality 2
(JGDM)
Within the boundaries of the Eastern Cape but outside JGDM 3
Outside of the boundaries of the Eastern Cape 0
TOTAL POINTS 10
Page 94 of 332
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

6 DECLARATIONS WITH REGARD TO COMPANY/FIRM
6.1 Name of COMPANY/FITM .....eee e e e e e e e e e e e e e e e e e e e e s

6.2 Company registration NUMDET ............oooii i e

w

TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]

Y I Y )

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the
tender, qualifies the company/ firm for the preference(s) shown and |
acknowledge that:

(i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

(iii) In the event of a contract being awarded as a result of points claimed as shown

in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)  disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d)  recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted from obtaining business from any organ of state for a period
not exceeding 10 years, after the audialterampartem (hear the other side)
rule has been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.
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DA T . oo e e e e e e e e e e e e e e e e r e e e e e e e e e nnnnees

AD D RE S S o e
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MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

b.  been convicted for fraud or corruption during the past five years;

c.  wilfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be

4.1

completed and submitted with the bid.
ltem | Question Yes No

Is the bidder or any of its directors listed on the National Treasury’s
Database of Restricted Suppliers as companies or persons
prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were
informed in writing of this restricion by the Accounting
Officer/Authority of the institution that imposed the restriction after
the audialterampartem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

Yes

[

No
[]

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

The Register The Register for Tender Defaulters can be accessed
on the National Treasury’s website (www.treasury.gov.za) by clicking
on its link at the bottom of the home page.

Yes
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ltem \Question Yes No

4.2.1 | If so, furnish particulars:

4.3 | Was the bidder or any of its directors convicted by a court of law | Yes | No
(including a court of law outside the Republic of South Africa) for | [ ] |[]
fraud or corruption during the past five years?

4.3.1 | If so, furnish particulars:

4.4 Is the bidder or any of its directors in arrears for any municipal rates | Yes | No
or taxes or municipal charges, to the municipality / municipal entity, HEER
or to any other municipality / municipal entity, that is in arrears for
more than three months?

4.4.1 | If so, furnish particulars:

45 | Was any contract between the bidder and the municipality /| Yes | No
municipal entity or any other organ of state terminated during the | [ ] | []
past five years on account of failure to perform on or comply with the
contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION
|, THE UNDERSIGNED (FULL NAME) ..o

| ACCEPT THAT, IN ADDITION TO THE CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids® invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits

an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).* Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management
policy must provide measures for the combating of abuse of the supply chain
management system, and must enable the accounting officer, among others, to:
a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused
the supply chain management system of the municipality or municipal
entity or has committed any improper conduct in relation to such system;

and
C. cancel a contract awarded to a person if the person committed any corrupt
or fraudulent act during the bidding process or the execution of the
contract.
4 This MBD serves as a certificate of declaration that would be used by institutions to

ensure that, when bids are considered, reasonable steps are taken to prevent any
form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination
(MBD 9) must be completed and submitted with the bid:

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)in response to the invitation for the bid made by:

3Includes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to
acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between
competitors not to compete.
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(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is
found not to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the
accompanying bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been

authorized by the bidder to determine the terms of, and to sign, the bid, on behalf
of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that
the word “competitor” shall include any individual or organization, other than the
bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any
competitor.However communication between partners in a joint venture or
consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been
no consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f)  bidding with the intention not to win the bid.

®Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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10.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications
and conditions or delivery particulars of the products or services to which this bid
invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

Position Name of Bidder
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T2 - ANNEXURE A PAST EXPERIENCE

Bidders must furnish hereunder details of similar works/service, which they have
satisfactorily completed in the past. The information should include a description of the

Works, the Contract value and name of Employer.

ATTACH REFERENCE LETTERS

EMPLOYER NATURE OF | VALUE OF | DURATION AND | EMPLOYER
WORK WORK COMPLETION DATE | CONTACT NO.
DATE SIGNATURE OF BIDDER
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T2 - ANNEXURE B PAST EXPERIENCE - JOE GQABI DISTRICT
MUNICIPALITY

Bidders must furnish hereunder details of similar works/service, which they have
satisfactorily completed in the past. The information shall include a description of the
Works, the Contract value and name of Employer.

ATTACH REFERENCE LETTERS

PREVIOUS AND/OR CURRENT PROJECTS UNDERTAKEN FOR JGDM

PROJECT AWARDED CONTRACT ANTICIPATED / ACTUAL

NAME AMOUNT START DATE | COMPLETION DATE

DATE SIGNATURE OF BIDDER
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T2 - ANNEXUREC COMPANY DETAILS

The following company details schedule must be completed to ensure that the

prerequisite requirements to bidding are met.

Registered Company NamE: .........oooiiiiiiiiiiii e

Company Registration NUMDET: ... ... e

AV AN I 10 1 0] o 1= PR

Bank NamMeE @nd BranC: ... ... e e e

=Tz a1 AN eTe o 10 a1 ) (U] 0 0] o1=] GO

Professional Registration DetailS: ...........ccooiiiiiiiiiiiiiie e e e e

Professional Indemnity DetailS: ..........oooo i
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T2 - ANNEXURE D JOINT VENTURE DISCLOSURE FORM GENERAL

a. All the information requested must be filled in the spaces provided. If additional
space is required, additional sheets may be used and attached to the original
documents.

b. A copy of the joint venture agreement must be attached to this form, in order to

demonstrate the Affirmable, Joint Venture Partner's share in the ownership,
control, management responsibilities, risks and profits of the joint venture, the
proposed joint venture agreement must include specific details relating to:
I. the contributions of capital and equipment
i. work items to be performed by the Affirmable Joint Venture Partner’'s own
forces
iii. work items to be performed under the supervision of the Affirmable Joint
Venture Partner.

C. Copies of all written agreements between partners concerning the contract must be
attached to this form including those, which relate to ownership options and to
restrictions/limits regarding ownership and control.

d. ABE partners must complete ABE Declaration Affidavits.

e. The joint venture must be formalised. All pages of the joint venture agreement
must be signed by all the parties concerned. A letter/ notice of intention to
formalise a joint venture once the contract has been awarded will not be

considered.
f. Should any of the above not be complied with, the joint venture will be deemed null
and void and will be considered non-responsive.
g. A joint venture that is awarded a contract with  JGDM must be registered as a
separate company with the Registrar of Businesses.
h. The joint venture must be registered with South African Revenue Services.
i A separate bank account must be in place for the joint venture.
1. Joint Venture Particulars
a) 1N F= T 3 U URRRPPPRR
b) o] = =T (o | =TT PSR
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C) o )Y oz = o (o [ =T
d) =1 1T o] T LU
e) (07 =Y | I o] o T = RPN
f) e g =T OSSR
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1.2. Identity of Each Non-Affirmable Joint Venture Partner

B =1 (=T 0] g o] 1PN

L0 =Y | I o] o T T =

B =1 (=T 0] g o] 1= PP UPPTTRPPN

L0 =Y | I o] o T =

(Continue as required for further non-Affirmable Joint Venture Partners)
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2. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER
2.1(A) NAME OF FIRM: +..oooeeeeeeeeeeeeee e eeeeeeeeeeeeee e eeeeeeeesesseesees e eeeseeeee s esesseeeseeseeseeessseseeeeeeees

g0 =] = | I 2Ye [0 [ 111 PR

1= 1T o] T TP

(071 1] oo ] o 1= OO

2.2(A) NAME OF FIRM: +...ooeeeoeoeeeeeeeeee e eeeeeeeeeeeeee e eseeeeeeeessessees e e e eseeseee s esesseeeseeseeseeeseseseeeeeeees

g0 =] = | I AYe [0 [ 17T

1= 1T o] T TP

(077 1] o] o 1= PSR

2.3(A) NAME OF FIRM: +...oooeeeeeeeeeeeeee e eeeeseeeeeeeee e eseeeeeesesseesees e e eseeseee s eseeseeeseesenseeseseeeeeeeeees

g0 =] = | I 2Xe [0 [ 111 PR

1= 1T o] T TP
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L0 =Y | I o] o T T =

3 Brief Description of the Roles of the Affirmable Joint Venture Partners in the
Joint Venture

4 Ownership of the Joint Venture
a) Affirmable Joint Venture Partner ownership percentage(s) . .....cccooeeiiiiiii, %
b) Non-Affirmable Joint Venture Partner ownership percentage(s) .......ccccvvvvevvvveeiirieeennee. %
c) Affirmable Joint Venture Partner percentages in respect of:®
(i) Profit and 10SS SNariNg .........couuiiiit i e
(i) Initial capital contribution in Rands..........cccooot i
(iii) Anticipated on-going capital contributions in Rands .............ccccco.

®Brief descriptions and further particulars should be provided to clarify percentages.
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(iv) Contributions of equipment (specify types, quality, and quantities of
equipment) to be provided by each partner.

5 Recent Contracts Executed by Partners in Their Own Right as Prime

Contractors or as Partners in Other Joint Ventures

NON-AFFIRMABLE JOINT VENTURE
PARTNERS PARTNER NAME
a)
b)
c)
d)
e)
AFFIRMABLE JOINT VENTURE
PARTNERS PARTNER NAME
a)
b)
c)
d)
e)
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6 Control and Participation in the Joint Venture

(Identify by name and firm those individuals who are, or will be, responsible for, and have
authority to engage in the relevant management functions and policy and decision
making, indicating any limitations in their authority e.g. co-signature requirements and
Rand limits).

(@)  Joint Venture cheque signing
e
e —
T
T
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(f)

Negotiating and signing labour agreements

Management of Contract Performance

(Fill in the name and firm of the responsible person).

(@)

(@)

(b)

Supervision of field operations

Management and Control of Joint Venture
Identify the “managing partner”, if any,

What authority does each partner have to commit or obligate the other to financial
institutions, insurance companies, suppliers, subcontractors and/or other parties
participating in the execution of the contemplated works?
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(c) Number currently employed by the Joint Venture

(d) Number of operative personnel who are not currently in the employ of the
respective partner and will be engaged on the project by the Joint Venture

(e) Name of individual(s) who will be responsible for hiring Joint Venture employees

(f) Name of partner who will be responsible for the preparation of Joint Venture
payrolls

9 Control and Structure of the Joint Venture

The undersigned warrants that he/she is duly authorised to sign this Joint Venture
Disclosure Form and affirms that the foregoing statements are true and correct and
include all material information necessary to identify and explain the terms and operations
of the Joint Venture and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete
and accurate information regarding actual Joint Venture work and the payment therefore,
and any proposed changes in any provisions of the Joint Venture agreement, and to
permit the audit and examination of the books, records and files of the Joint Venture, or
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those of each partner relevant to the Joint Venture, by duly authorised representatives of
the Employer.

AT S e e e e e

1= 1T o] T TP
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(Continue as necessary)
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T2 - ANNEXUREE COMPANY COMPOSITION
GENERAL

All information must be filled in spaces provided. If additional space is required, additional
sheets may be attached. The onus is on the bidder to fill in all the information. Failure to
do so will result in points being lost under equity. The full company composition is
required including HDI and Non-HDI status. The ownership must accumulate to 100%.

4

= 0]
IDENTITY ag @ é
> O wm o
NAME NUMBER CITIZENSHIP jﬁ:(ﬂ o % 2
Sz< ' T | | =

= < D - w L 9

X >n = - o

ODS o = LIJLu

=< = = < = E <

(ONDNSNS 2] ] < =

ToZzZ o ™ Qo
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T2 - ANNEXURE F  BID CHECK LIST

All JGDM Individuals bid documents will have the typical bid check list as an attachment.
This list is to assist all bidders to submit complete bids.

Bidders are to check the following points before the submission of their bid:

(@)
(b)
(c)
(d)

(e)
(f)
(9)
(h)

(i)

All pages of the bid document have been read by the bidder.
All pages requiring information have been completed in black ink.
The Schedule of Quantities has been checked for arithmetic correctness.

Totals from each sub section of the Schedule of Quantities have been carried
forward to the summary page.

The total from the summary page has been carried forward to the Bid Form.
Surety details have been included in the bid.
All sections requiring information have been completed.

The bidder has submitted the correct documentation, e.g. original and current
certificates in terms of SARS and Levies, etc.

The bid document is submitted before 12h00 on the due date at the designated
bid box of the JGDM.
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T2 - ANNEXURE G DECLARATION BY BIDDERS

| / We acknowledge that | / we am / are fully acquainted with the contents of the
conditions of tender of this quotation form and that | / we accept the conditions in all
respects.

| / We agree that the laws of the Republic of South Africa shall be applicable to the
contract resulting from the acceptance of *my / our quotation and that | / we elect
domicillium citandi et executandi in the Republic at:

| / We furthermore confirm | / we satisfied myself / ourselves as to the corrections and
validity of my / our quotation: that the price quoted cover all the work items specification
in the quotation documents and that the price cover all my / our obligations under a
resulting contract and that | / we accept that any mistake(s) regarding price and
calculations will be at my / our risk.

SIGNATURE NAME (PRINT)
CAPACITY DATE

NAME OF FIRM

WITNESS 1 WITNESS 2
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THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Pricing Schedule of Quantities

PART C3: SCOPE OF WORK

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

C34 Construction - Standard Specifications

PART C4: SITE INFORMATION

C41 Nature of Ground

C4.2 Spoil Material

C4.3 Finishing-off the site

C4.4 Existing services

C4.5 Proving of Underground Services

PART C5: PARTICULAR SPECIFICATIONS

C5.1 Occupational health and safety specifications for principal Contractors
and Contractors for Construction work
C5.2 Requirements of the Expanded Public Works Programme (EPWP)w
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PART C1: AGREEMENT AND CONTRACT DATA

C11 FORM OF OFFER AND ACCEPTANCE

C1.11 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter
into a contract in respect of the following works:

BID NO.: JGDM 2024/25-005: CONSTRUCTION OF BULK SEWER LINES AND
PUMPSTATIONS FOR STERKSPRUIT & TAPOLENG NEXT TO STERKSPRUIT AS
PART OF THE RBIG PROJECT: STERKSPRUIT WASTEWATER TREATMENT
WORKS AND ASSOCIATED BULK INFRASTRUCTURE

The Tenderer, identified in the offer signature block below, has examined the documents
listed in the tender data and addenda thereto (as listed in the Schedule of Returnable
Documents), and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of
this Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations
and liabilities of the Contractor under the Contract. Including compliance with all its terms
and conditions, according to their true intent and meaning, for an amount to be
determined in accordance with the GCC(2015), identified in the Contract Data.

The Contract shall be completed within weeks of the Commencement

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
........................................................................................................................... RAND (in words);
R ettt ettt et eeeeeeeeee———— e eeeeeeteee——aaaaeeeeeeeetan—aaaaaaaeernes (in figures)
This offer may be accepted by the Employer, by signing the Acceptance part of this Form

of Offer and Acceptance.Thereafter the Employer will return one copy of this document to

the Tenderer, before the end of the period of validity (stated in the tender data).

Whereupon the Tenderer becomes the party named as the Contractor in the GCC (2015)
identified in the Contract Data.
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SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

Name and address of Organization:

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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C1.1.2 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's offer. In consideration thereof, the Employer shall pay the
Contractor the amount due in accordance with the GCC (2015) identified in the Contract
Data. Acceptance of the Tenderer’s offer shall form an Agreement between the Employer
and the Tenderer, upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreementand drawings and documents or parts
thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any
addenda thereto as listed in the Returnable Documents, as well as any changes to the
terms of the Offer agreed by the Tenderer and the Employer during this process of offer
and acceptance, are contained in the Schedule of Deviations attached to and forming part
of this Agreement. No amendments to or deviations from said documents are valid
unless contained in this schedule which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks of receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), or just after this Agreement comes into
effect; contact the Employer's Agent (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the GCC(2015) identified in the Contract Data.
Failure to fulfil any of these obligations, in accordance with those terms, shall constitute a
repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including
the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five
days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this Agreement, this Agreement shall constitute a binding
Contract between the parties.
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SIGNED ON BEHALF OF/BY THE EMPLOYER:

NAME SIGNATURE

CAPACITY: DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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C1.2

CONTRACT DATA

The Standard Conditions of Tender are the Standard for Uniformity in Engineering and
construction works contracts (August 2019) published by the Construction Industry
Development Board. Each item of data given below is cross-referenced to the clause in
the General Conditions of Contract third edition (2015)of the above-mentioned Standard
for Uniformity in Engineering and construction works contracts (August 2019) to which it
mainly applies.

C1.21 PART 1: DATA PROVIDED BY THE EMPLOYER
1. GENERAL
Clause | Description
1.1.1.13 | The “Defects Liability Period” is 12months.
1.1.1.14 | The “Due Completion Date”, or time for achieving Practical Completion is 18 months.
1.1.1.15 | The “Employer” is the Joe Ggabi District Municipality.
1.1.1.16 | The “Employer’s Agent” is MrSarel de Wet of Dibanani CC
1.1.1.26 | The “Pricing Strategy” is re-measurement Contract.
The Employer’s address for receipt of communications and notices is
Name: Joe Gqgabi District Municipality
Address: Corner of Cole and Graham streets, Barkly East, 9786
Telephone: 045 979 3000
E-Mail: lumanyano@jgdm.gov.za
1.21.2 The Employer’s Agent address for receipt of communications and notices is:
Name: Dibanani CC
Address: 52 Aliwal street, Arboretum, Bloemfontein
Telephone: (082) 524 9152
E-Mail: sdw@mweb.co.za
3.2.3 The Employer’'s Agent is required to obtain the specific approval of the Employer for
the following functions or duties:
a) Approve extension of time for practical completion in terms of Clause 5.12.1;
b) Approve imposition of penalty for delay in terms of Clause 5.13.1;
c) lIssue of a Variation Order in terms of Clause 6.3.2; and
d) Approve the use of contingency funds.
511 The special non-working days are public holidays, Saturdays, Sundays and the days
and on which the contractor grants the majority of his permanent work force leave around
5.8.1 the 15" December and the first Monday of the subsequent year.
5.3.1 The Contractor shall submit within 28 days from the Commencement Date the

following documentation for approval by the Employer’s Agent:
a) Health and Safety Plan (Refer to Clause 4.3);

b) Initial programme (Refer to Clause 5.6) and estimated cash flow;

c) Security (Refer to Clause 6.2);

d) Insurance (Refer to Clause 8.6);

e) Proof of registration with the Workman’s Compensation Commissioner;
f) Valid original copy of Tax Clearance Certificate; and
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Clause | Description

g) Written acceptance of appointment.
5.3.2 The time to submit the documentation required are 28 days.
541 The Site is located within inhabited areas, is generally accessible to the public and is

not exclusive to the Contractor. The Contractor shall safeguard the public as statutorily
required and shall coordinate assistance from the Community Liaison Officer (CLO) as
nominated by the Employer.

5.8.1 The non-working days are Sundays. The special non-working days are indicated under
Clause 5.1 above.
5.12 FORMULA FOR EXTENSION OF TIME IN RESPECT OF ABNORMAL RAINFALL

Extension of time in terms of Clause 5.12 of the GCC(2015) in respect of abnormal
rainfall shall be determined in terms of the method below for each calendar month or
part thereof, unless the project specifications determine otherwise:

Vo= (Nw-Nn) + (Ra-R:)/20

Where:

V: Extension of time in calendar days for the calendar month under consideration.
Nw: Actual number of days during the calendar month under consideration on which
a rainfall of 10mm and more is recorded.

Rw: Actual total rainfall in mm recorded during the calendar month under
consideration.

N.: Average number of days, derived from rainfall records, on which a rainfall of
10mm and more was recorded during the relevant calendar month as per the data
tabulated hereinafter.

Rn:  Average total rainfall in mm for the relevant calendar month, derived from rainfall
records, as tabulated hereinafter.

Where the extension of time due to abnormal rainfall has to be calculated for portion of
a calendar month, pro rata values shall be used. Should V be negative for any
particular month, and should its absolute value exceed the corresponding value of N,,
then V shall be taken as being equal to minus N,. The total extension of time to be
granted shall be the algebraic sum of all the monthly extensions, provided that if this
total is negative then the time for completion shall not be reduced due to subnormal
rainfall.

The Contractor shall, at its own cost, provide and erect on the Site at a location
approved of by the Employer's Agent, an approved rain gauge, which shall be fenced
off in a manner which will prevent any undue interference by workmen and others. The
Contractor shall, at its own cost, arrange for the reading of the rain gauge on a daily
basis for the duration of the Contract. The gauge readings, as well as the date and
time at which the reading was taken shall be recorded in a separate record book
provided by the Contractor for this purpose. All entries in the rainfall record books shall
be signed by the person taking the reading and the gauge shall be properly emptied
immediately after each reading has been taken. If required, the Employer’s Agent shall
be entitled to witness the reading of the gauge.
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Clause | Description
The rainfall records applicable to this Contract are those recorded atSterkspruit. The
following values of N, and R, shall apply:
MONTH N, (Days) Rn (mm)
January 24 2344
February 20 372.5
March 22 119.6
April 18 215.5
May 4 7.6
June 2 3.5
July 2 1.2
August 3 0.5
September 9 22.3
October 14 15.5
November 26 63.1
December 21 204
Total 172 1239.7
The penalty for failing to complete the Works is 0.05% of the contract amount per day,
5.13.1 .
to a maximum of 5% of the contract amount.
The requirements for achieving Practical Completion are set out in the Scope of Works
5.141
Part C3.1.2.
5.14.7 This contract does not contain multiple “Due Completion Dates”.
5.16.3 The latent defects liability period for civil engineering works is 10 years.
6.2.1 The type of security for the due performance of the Contract shall be a Fixed
Performance Guarantee of 100% of the value of the Works (Excl. Contingencies and
VAT). The Performance Guarantee shall follow the suggested wording according to
the pro-forma included in Section C1.3 — Pro Forma Performance Guarantee.
6.5.1.2.3 | The percentage allowance on the net cost of workmen and materials actually used in
the completed work is 15%.
6.8.2 Add the following to Clause 6.8.2:

Contract Price Adjustment will be allowed for this Contract. The tendered rates will be
adjusted as follows:

o All rates which are based on current market prices with a tendered mark-up will
remain unchanged for the duration of the contract.
o All other rates will be adjusted as follows:
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Clause | Description

o The formula is as follows7(rounded to 4 decimal places):

— 1 [ (Lt b (Pt) Mf)
Jerm = L—8) @\ Go) +EiE; ) +E ) T
Where
fcpa = Contract Price Adjustment factor
x=0.1

L = Labour index (P0141 -CPI)

P = Plant index (P01511 — Table 4)

M = Material index (P01511 - CIPI)

F = Fuel index(P0141 -CPI)

Suffix “0” = denotes base indices of the month in which the tender close

Suffix “t” = denotes the current indices

a=0.15 b=0.20

c=0.55 d=0.10

If an indexrelevant to any particular monthly statement is unknown at the time when the
monthly statement is prepared, the Contractor shall use the last known index. Any
correction required, when the correct indices become known, shall be made by the
Contractor in subsequent monthly statements.

6.8.3 Price adjustment in the cost of special materials shall be not applied to this Contract.

6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%.
No payment will be made for material not on site.

6.10.3 The limit on retention is 10% of the Contract Price

The following insurances shall be effected and maintained in the joint names of the

8.6.1 Employer and Contractor:

Insurance of the Works, Plant and materials for the period of Care of the Works for a

8.6.1.1 sum insured that is the aggregate of:

8.6.1.1.1 | The Contract Price (Excl. Contingencies and VAT);

The value of Plant and materials supplied by the Employer to be included in the

8.6.1.1.2 insurance is R 0.00 (Excl. VAT); and

The amount to cover professional fees payable in respect of the repair or reinstatement

86113 of damage to the works or said movables is R 0.00 (Excl. VAT).

8.6.1.2 | The Contractor is responsible for Special Risks Insurance.

Liability insurance of at least R 5 000 000.00 with the number of events being

8613 unlimited.

8.6.5 The insurances shall be effected with an insurance company registered in South Africa.

10.5.2 Dispute resolution shall be by ad-hoc adjudication.

10.5.3 The number of Adjudication Board Members to be appointed is three.

In the event of disagreement with the Adjudication Board’s decision the determination

10.7.1 of disputes shall be by arbitration.
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Clause | Description
10.8.1 In the event of disagreement with the Arbitrator the determination of disputes shall be
B by court proceedings.
C1.2.2 PART 2: DATA PROVIDED BY THE CONTRACTOR
C1.2.21. GENERAL
Clause | Description
1.1.1.9 | Name of the Contractor:
1.2.1.2 | Address of the Contractor:
Physical: .......cooiiii e Postal: ...
E-Malil: . e aarn————
Telephone NO: ......ooovviiiiiii e, CellNO: ..o
Contractor’s
6.2.1 Choice.
Type of Security Indicate
“Yes” or
“No”
Cash Deposit of 10% of the Contract Sum.
Fixed Performance Guarantee of 10% of the Contract Sum.
Variable Performance Guarantee of ...% of the Contract
Sum for the first period and ...% of the Contract Sum for
the second period.
Retention of 10% of the value of the Works.
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Clause | Description

Cash Deposit of 10% of the Contract Sum plus retention of
10% of the value of the Works.

Fixed Performance Guarantee of 10% of the Contract Sum
plus retention of 10% of the value of the Works.

Variable Performance Guarantee of ....% of the Contract
Sum for the first period and ...% of the Contract Sum for
the second period plus retention of ...% of the value of the
Works.

6.8.3 Variation in cost of special materials

The variation in cost of special materials is:

Base Rate or

Type of special material Unit price

C1.2.22 PRO FORMA PERFORMANCE GUARANTEE
C1.2.2.21 Guarantor Details and Definitions

“Guarantor’ means:

Physical address:

“‘Employer” means: Joe Gqgabi District Municipality

“Contractor” means:
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‘Employer's Agent” means: A Professional Registered with the Engineering Council of
South Africa (ECSA) and is Mr Sarel de WetPrEngNo. 9506370n behalf of Dibanani CC

“Works” means:

“Site” means: _

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance
and such amendments or additions to the Contract as may be agreed in writing between
the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R

Amount in words:

“‘Guaranteed Sum” means: The maximum aggregate amount of R

Amount in words:

Type of Performance Guarantee: (Insert Variable or Fixed)

“Expiry Date” means: (Give date)
or any other later date set by the Contractor and/or Employer provided such instruction is
received prior to the Expiry Date as indicated here.

C1.22.2 Contract Details

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the
Certificate of Completion of the Works as defined in the Contract.

1.  VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's
liability shall be limited during the following periods to diminishing amounts of the
Guaranteed Sum as follows:

1.1.1 From and including the date of signing the Performance Guarantee up to and
including the date of the interim payment certificate certifying, for the first time,
more than 50% of the Contract Sum:
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R

Amount in words:

1.1.2

R

From the day following the date of the said interim payment certificate up to and
including the Expiry Date, or the date of issue by the Employer's Agent of the
Certificate of Completion of the Works, whichever occurs first:

Amount in words:

1.2

2.2

23

3.

3.1

3.1.1

3.1.2

The Employer's Agent and/or the Employer shall advise the Guarantor in writing of
the date on which the interim payment certificate certifying, for the first time, more
than 50% of the Contract Sum, has been issued and the date on which the
Certificate of Completion of the Works has been issued.

FIXED PERFORMANCE GUARANTEE
Where a Fixed Performance Guarantee has been selected, the Guarantor's liability
shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date on which the
Performance Guarantee is signed, up to and including the Expiry Date, or the date
of issue by the Employer's Agent of the Certificate of Completion of the Works, or
the date of payment in full of the Guaranteed Sum, whichever occurs first.

The Employer's Agent and/or the Employer shall advise the Guarantor in writing of
the date on which the Certificate of Completion of the Works has been issued.

CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE
GUARANTEES
The Guarantor hereby acknowledges that:

Any reference in this Performance Guarantee to the Contract is made for the
purpose of convenience and shall not be construed as any intention whatsoever to
create an accessory obligation or any intention whatsoever to create a suretyship.

Its obligation under this Performance Guarantee is restricted to the payment of
money.
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3.2

3.2.1

3.2.2

3.2.3

3.3

3.3.1

3.3.2

3.3.3

3.4

3.5

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor
herebyundertakes to pay the Employer the sum certified upon receipt of the
documents identified in 3.2.1 to 3.2.3:

A copy of a first written demand issued by the Employer to the Contractor stating
that payment of a sum certified by the Employer's Agent in an Interim or Final
Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 3.2.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's
physical address with a copy to the Contractor stating that a period of seven (7)
days has elapsed since the first written demand in terms of 3.2.1 and the sum
certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 3.2.

Subject to the Guarantor’'s maximum liability referred to in 1.1 or 2.1, the Guarantor
undertakes to pay to the Employer the Guaranteed Sum or the full outstanding
balance upon receipt of a first written demand from the Employer to the Guarantor at
the Guarantor's physical address calling up this Performance Guarantee, such
demand stating that:

the Contract has been terminated due to the Contractor's default and that this
Performance Guarantee is called up in terms of 3.3;

a provisional or final sequestration or liquidation court order has been granted
against the Contractor and that the Performance Guarantee is called up in terms of
3.3; and

The aforesaid written demand is accompanied by a copy of the notice of
termination and/or the provisional/final sequestration and/or the provisional
liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability
in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon
the date of issue of the Final Payment Certificate submit an expense account to the
Guarantor showing how all monies received in terms of this Performance Guarantee
have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear
interest at the prime overdraft rate of the Employer's bank compounded monthly and
calculated from the date payment was made by the Guarantor to the Employer until
the date of refund.
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3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7)
calendar days upon receipt of the first written demand to the Guarantor.

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the
original Performance Guarantee by the Employer.

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor
in any manner which the Employer may consider fit and the Guarantor shall not have
the right to claim his release from this Performance Guarantee on account of any
conduct alleged to be prejudicial to the Guarantor.

3.9 The Guarantor chooses the physical address as stated above for the service of all
notices for all purposes in connection herewith.

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire
in terms of 1.1.2 or 2.2, where after no claims will be considered by the Guarantor.
The original of this Guarantee shall be returned to the Guarantor after it has expired.

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or
3.3, shall be regarded as a liquid document for the purposes of obtaining a court
order.

3.12 Where this Performance Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrates' Courts Act No
32 of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district
having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the
amount of the claim may exceed the jurisdiction of the Magistrate's Court.

Signed at: ... Date: .o,
Guarantor's signatory (1):.......eeueeeeeveeeeiiiieeiieieiiieeeeeee CapaCIty:..ceeeeeiiiieeeiieeeie e
Guarantor's signatory (2):.........uueeeeeeeeeeemeeeeeeeeiieeeeneene. CapaCIty:..cceeeeiiiieeeiieeee e
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C1.2.23 FUNCTIONALITY

The Main Contractor (MC) will be evaluated on functionality, the maximum points to be
scored is 100 points and minimum 63 points: Should the Contractor score less than 63
points, it will be considered non-responsive and will not proceed to further evaluation. The
Contractor will be evaluated for functionality on the following criteria and weight:

Bidders will be required to score minimum points on each criterionto proceed to further
evaluation

TECHNICAL / FUNCTIONALITY POINTS (100)

1. Company Experience: (Experience track record) on previous contracts of a similar nature, scope,
or complexity (over the last ten years):

Pre-qualification | Deliverables Points
Description Max | Min
Tenderers must | Construction Services Experience 35 15

provide details | =>5 Similar projects completed in past 10 years — 35pts
of their previous | 3 - 4 Similar projects competed in past 10 years — 25pts

relevant 1 - 2 Similar project completed in past 10 years — 15pts
experience  in | O Similar project completed in past 10 years — Opts
projects of

similar nature as | NB: Points can only be claimed upon submission of Appointment
detailed under | Letters together with completion certificates in order to claim full
scope of works. | points

The experience | Please file your POE appropriately for ease of Evaluation
of Tenderers will
be evaluated as
detailed under
deliverables

2. Expertise of Key Personnel (Points will be scored on the following basis)

Pre-qualification | Deliverables Points

Description Max | Min

Tenderers must | 1 x Contracts Manager (Max =25 points; Min = 15) 45 33

provide details | | Scoring Points | Comments

of their Key || Excellent | 25 10 years or more of relevant construction

Personnel CVs experience, NQF level 5 on LIC and BTech or

with experience other degree in Civil Engineering.

in projects of

similar nature as | | Good 20 Between 5 to 9 years of relevant construction

detailed under experience (1.5 point / year), NQF level 5 LIC (2.5

scope of works. points) and BTech or other degree in Civil
Engineering (4 points)

The key

personnel  will
be evaluated as
detailed under
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deliverables Fair 12 Between 2 to 4 years of relevant construction
experience (1.5 point / year), NQF level 5 LIC (2
points) and BTech or other degree in Civil
Engineering (4 points)

Poor 5 Between 0 to 1 years of relevant construction
experience (1 point / year), NQF level 5 LIC (2
points) and BTech or other degree in Civil
Engineering (2 points).

NB: Points can only be claimed upon submission of key personnel
CVs. Certified qualifications and registrations MUST be attached.
The experience of the Key Personnel must be stated clearly in the
CV.

1 x Construction Manager (20 points)

Scoring Points | Comments

Excellent | 20 10 years or more of relevant construction
experience, NQF level 5 on LIC and NDip. or
similar in Civil Engineering.

Good 15 Between 5 to 9 years of relevant construction
experience (1 point / year), NQF level 5 LIC (2
points) and NDip. or similar in Civil Engineering (4
points)

Fair 10 Between 2 to 4 years of relevant construction
experience (1 point / year), NQF level 5 LIC (2
points) and NDip. or similar in in Civil Engineering
(4 points)

Poor 5 Between 0 to 1 years of relevant construction
experience (1 point / year), NQF level 5 LIC (2
points) and NDip. or similar in Civil Engineering (2
points).

NB: Points can only be claimed upon submission of key personnel
CVs. Certified qualifications and registrations MUST be attached.
The experience of the Key Personnel must be stated clearly in the
CVv.

Please file your POE appropriately for ease of Evaluation
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3. Methodology:
Construction Services: Methodology of how construction will be undertaken by the Main Contractor.

Methodology should also detail how the local SMMEs will be involved during construction.

Pre-qualification | Deliverables Points
Description Max | Min
Methodology will 20 15
be evaluated as | Scoring Points| Comments

detailed under | Excellent | 20 Methodology address is exceptional and main

deliverables scope tasks are approached in an innovative and

efficient way. (Gaunt chart with planned machinery
and personnel will be required). Show an
understanding of the project specifics and site area.
Highlighting the possible challenges and how they
will be mitigated.

Good 15 Methodology is specifically tailored to address the
specific project objectives and methods of work.

Fair 10 Methodology is generic and not tailored to address
the specific project objectives. Does not adequately
deal with the critical characteristics of the project.

Poor 0 Methodology is poor / unlikely to satisfy project
objectives. Bidder may have misunderstood certain
aspects of the scope of works.

Total Possible score for quality 100 | 63
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PART C2: PRICING SCHEDULE
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C21. PRICING ASSUMPTIONS / INSTRUCTION

Measurement and payment shall be in accordance with Clause 8 of the SANS 1200
Standardised Specifications for Civil Engineering Construction referred to in the Scope of
Works, subject to the variations and amendments contained in the Section C3.

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in
the Standardised Specifications. Clause 8 of each Standardised Specification, read
together with the relevant clauses of Part C3: Scope of Work, set out what ancillary or
associated activities are included in the rates for the operations specified.

Should any requirements of the measurement and payment clause of the applicable
Standardised Specification, or the Scope of Work, conflict with the terms of the Bill of
Quantities, the Employer’s Agent shall direct the applicable requirements.

The clauses in a specification in which further information regarding the listed items in the
Bill of Quantities can be obtained appear under “Payment Reference” column.

The reference clauses indicated are not necessarily the only sources of information in
respect of billed items. Further information and set specifications may be found in Section
C3. Standardised Specifications are identified by the letter or letters which follow “SANS”
in the SANS 1200 series of specifications, e.g., G for SANS 1200 G.

Unless otherwise stated, items are measured nett in accordance with the drawings and no
allowance is made for waste. The quantities set out in the Bill of Quantities are
approximate and do not necessarily represent the actual amount of work to be done. The
quantities of work accepted and certified for payment will be used for determining
payments due only.

The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive
prices for the work described under the various items. The prices and rates shall cover all
costs and expenses that may be required in and for the execution of the work described,
and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
in the documents on which the tender is based, as well as overhead charges and profit.
The prices will be used as a basis for assessment of payment for additional work that may
have to be carried out.

It will be assumed that prices included in these Bill of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer towww.stanza.org or
www.iso.org for information on standards).
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Where the Scope of Work requires detailed drawings and designs or other information to
be provided, all costs associated therewith are deemed to have been provided for and
included in the unit rates and sum amount tendered such items.

A price or rate is to be entered against each item in the Bill of Quantities, whether the
quantities are stated or not. An item against which no price is entered will be considered
to be covered by the other prices or rates in the Bill of Quantities and recorded as zero. A
single lump sum will apply should a number of items be grouped together for pricing
purposes.

Except where rates only are required, the Tenderer shall insert all amounts to be included
in his total tendered price in the “Amount” column and show the corresponding total
tendered price.

The units of measurement describped in the Bill of Quantities are metric units.
Abbreviations used in the Bill of Quantities are as follows:

Ha = hectare

h = hour

k? = kilolitre

kg = kilogram

km = kilometre

kW = kilowatt

km-pass = kilometre pass

MN = Mega Newton

kPa = kilopascal

MN.m = Mega Newton-metre
l = litre

% = percentage

m = metre

PC Sum = Prime Cost Sum

mm = millimetre

P Sum = Provisional Sum
PS/m = Provisional Sum per month
PS/d = Provisional Sum per day
Sum/wd = Sum per working day
m? = square metre

No. = number

m?2.pass = square metre-pass
R/Only = Rate Only

m? = cubic metre

Sum = lump sum
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m°.km = cubic metre-kilometre
t = ton (1 000 kg)

MPa = Mega Pascal

W/day = Work day

% = percentage

mth = month

The parts of the contract to be constructed using labour-intensive methods have been
marked in the Bill of Quantities with the letters LI in a separate column filled in against
every item so designated.

The works, or parts of the works so designated, are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant
specifically provided for in the scope of work, is a variation to the contract. The items
marked with the letters LI are not necessarily an exhaustive list of all the activities which
must be done by hand, and this clause does not over-ride any of the requirements in the
generic labour-intensive specification.

Payment for items which are designated to be constructed labour-intensively will not be
made unless they are constructed using labour-intensive methods. Any unauthorised use
of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.
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C2.2 BILL OF QUANTITIES - SUMMARY
Summary of Schedule of Quantities
CALCULATION OF TENDER SUM AMOUNT

SUBTOTAL A — PRELIMINARY AND GENERAL
(Total brought forward from page 141)

SUBTOTAL B - SITE CLEARANCE
(Total brought forward from page 142)

SUBTOTAL C — SEWERS
(Total brought forward from page 148)

SUBTOTAL D — PUMP STATIONS
(Total brought forward from page 151)

SUBTOTAL E — DETENTION PONDS
(Total brought forward from page 152)

F-SUB TOTAL (A+B +C +D +E)

G - ALLOWANCE FOR ONTINGENCIES
(10% OF SUB -TOTAL F)

H - SUB TOTAL (F + G)

| - VALUE ADDED TAX(15% OF SUB TOTAL H)

TOTAL AMOUNT OF FORM OF TENDER (H + 1)
(to be transferred to Form of Offer and Acceptance
and the Cover Page of the document)

SIGNED ON BEHALF OF TENDERER: DATE
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PARTC3: SCOPE OF WORKS
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C3.1 DESCRIPTION OF WORKS

C3.1.1 OVERVIEW OF THE WORKS

Sterkspruitis located within the Senqu Local Municipality and Joe Gqgabi District
Municipality in the north-eastern portion of the Eastern Cape provincealong the R392
route between Lady Grey, Zastron (R726) and Palmietfontein (R393) (See Figure 1).

The Water Services Authority (WSA), Joe Ggabi District Municipality (JGDM) has started
with a programme to upgrade the bulk sewerage infrastructure in the Sterkspruit and
surrounding area. Theneed for Wastewater Treatment Works and Associated Bulk
Infrastructure in Sterkspruit exist since 2013 when the scoping report was drafted. This
project is a regional bulk infrastructure project and includeSterkspruit, Tapoleng, Mokhesi
and Esilindini.

With funding available from 2023/2024 the project was initiated. The project will be done
in phases and in the second phase the JGDM intends to construct bulk sewage pipelines
and pumpstations for the villages of Sterkspruit & Tapoleng.
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Figure 1: Location of Sterkspruit

C3.1.2 EXTENT OF THE WORKS

The construction of bulk gravity pipelines, pumpstations and pump pipelines in order to
connect theSterkspruit & Tapoleng area to the wastewater treatment works. Priority will
be given to the areas that can drain by gravity to the existing bulk sewer infrastructure.
Pump stations and pressure lines will be built as required for the drainage zones not able
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to connect to the existing bulk sewer infrastructure by gravity only after approval by the
Engineer.

Works will comprise of the following:

e Sewer lift pump station, -there are three natural drainage areas within the
Sterkspruit & Tapoleng area to be covered by the proposed bulk connector
sewerage system, of which two will demand pumping of sewerage to the proposed
new wastewater treatment plant via two intermediate pump stations.

e Bulk sewer lines, both gravity and pressure, are estimated at about 20 km of
diameters varying from 160 mm to 500 mm to cover the Sterkspruit & Tapoleng
area along with 290 manholes and other associated features and fixtures.

C3.1.3 LOCATION
Locality sketch for Sterkspruit is shown Figure 1, below, with the locality of the Sterkspruit
& Tapoleng in Figure 2.
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Figure 2: Locality of Sterkspruit & Tapoleng

The Contractor shall provide all equipment, labour, materials, hardware, software and

services necessary to install and to ensure a fully functioning system as described by this

specification. This requirement includes any permits, authorizations, inspections, licenses

and/or other activities necessary to install and commission the project. Joe Ggabi District

Municipality will reasonably assist the Contractor in obtaining the required clearances and

approvals, but this will not absolve the Contractor from providing a complete and
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operational system that meets the requirements identified in this document. In conjunction
with the Community Liaison Officer (CLO), the Contractor shall consult or liaise with all
relevant project stakeholders to ensure authorization of activities and acquisition of
various approval documentation (wayleaves, permits, licenses, etc.).

The objective of the Employer is to appoint experienced Contractors for the execution of
the project, installation, commissioning and performance testing of civil, mechanical,
electrical and instrumentation equipment, for the Works within time, cost and performance
and quality standards. The following prerequisites apply for Contract Participation Goals:

e Unskilled local labourers shall be sourced from the project area. i.e. Joe Gqabi District
Municipality, Senqu Local Municipality,Wards proximity toSterkspruit & Tapoleng.
Where possible, skilled labour shall also be sourced from the same areas.

e The full specification regarding contract participation goals is given in C3.4.2.3.1.

C3.1.4 LABOUR INTENSIVE CONSTRUCTION

Labour Intensive Construction shall mean the economically efficient employment of as
great a portion of labour as is technically feasible to produce a standard of construction as
demanded by the Specifications with completion by the Due Completion Date, thus the
effective substitution of labour for equipment.

Appropriate portions of the Works included in the Contract shall be executed using
Labour-Intensive Construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet
the specified requirements by the Due Completion Date, the Contractor shall use only
hand tools and equipment in theconstruction of those portion(s) of the Works that are
required in terms of these Project Specifications to be constructed using Labour Intensive
Construction methods.

These portions of the Works shall be constructed utilising only locally employed labour
and/or the labour of local sub-contractors, supplemented to the extent necessary and
unavoidable by the Contractors key personnel as provided for in sub-clause C3.1.3 unless
otherwise instructed by the Engineer and in accordance with the further provisions of the
relevant sections of Part C3 of the Scope of Works.

The portions of the Works to be executed using Labour Intensive Construction methods
are:
Clearing and grubbing of the site,
Hand proving for existing services detection,
Preparation of bedding with specified material,
Laying of the pipelines,
Compaction around the pipelines,
Mixing and placing of small concrete works, less than 3 m?,
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e Any other works as instructed by the Engineer.

In respect of those portions of works which are not listed above, the construction methods
adopted, and plant utilised shall be at the discretion of the Contractor, provided always
that the construction methods adopted, and plant utilised by the Contractor are
appropriate in respect of the nature of the Works to be executed and the standards to be
achieved in terms of the Contract.

C3.1.5 SUB-CONTRACTING

C3.1.51 The Contractor shall appoint such authorities and/or specialist sub-
contractors and suppliers as may be designated or nominated by the Employer or the
Engineer.

C3.1.5.2 The Contractor shall sub-let to local small sub-contractors appropriate
portions of the works.

C3.1.5.3 As required by Clause 4.4.5 of the GCC(2015), the Contractor shall be
responsible for all work carried out by sub-contractors (whether nominated by the
Employer or selected by the Contractor) on his behalf. The Engineer will not liaise directly
with any such sub-contractor, nor will he become involved in any problems and/or
disputes related to payments, programming, workmanship, etc. unless provided for in the
GCC(2015). Such problems and/or disputes shall remain the sole concern of the
Contractor and his sub-contractors.

C3.1.54 The Engineer may at his discretion, upon receipt of a written and fully
motivated application from the Contractor, and where he deems the circumstances so
warrant, and provided always that the Contractor has complied fully and in all respects
with the provisions of the Contract pertaining to subletting to local sub-contractors or has
utilised his best endeavours to comply therewith, authorise in writing that the Contractor
may employ local residents with the sole intent of executing on-the-job training of such
local residents to suitable levels of skill that will enable the Contractor to sub-let
appropriate portions of the Works to such local residents.

Without limiting the generality of application of this sub-clause, circumstances, which may
be considered by the Engineer to warrant such authorization, include:

a) non-receipt of valid or acceptable tenders/quotations from local sub-
contractors.
b) serious default or failure of appointed local sub-contractors.

The Engineer shall not grant such authority in cases where it may reasonably be
concluded on the available evidence that the invitation of further tenders/quotations in
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accordance with the terms of the Contract, is likely to result in the successful completion
of the portions of the Works concerned by local sub-contractors.

Should the Contractor, after suitable due endeavour, be unable to identify local residents
suitable for and desiring to train as sub-contractors for portions of the Works the
Contractor has designated for sub-contracting, then the Contractor shall be permitted to
undertake the Works in question with his own,after approval by the Engineer.

The Engineer shall monitor progress achieved with sub-contractor training, and
successful completion of this training shall be subject to his approval or instruction. The
Contractor shall tender rates for the training of sub-contractors and labour.

As specified in Clause C3.1.4, the Contractor shall approach the Labour Desk /CLO that
is established for purposes of the Contract for assistance and advice regarding conditions
of employment, minimum wages, disputes and disciplinary procedures in respect of local
sub-contractors.

C3.1.6 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

C3.1.6.1 GENERAL

The Contractor is referred to SANS 1921: 2018 parts 1, 2, 3 and 5: Construction and
Management Requirements for Works Contracts. These specifications shall be applicable
to the contract under consideration and the Contractor shall comply with all requirements
relevant to the project.

Certain aspects however require further attention as described hereafter.

C3.1.6.2 QUALITY ASSURANCE (QA) (READ WITH SANS 1921 —1: 2018 CLAUSE 4.4)
The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system
on site. The Engineer will audit the Contractor's quality assurance (QA) system on a
regular basis to verify that adequate independent checks and tests are being carried out
and to ensure that the Contractor's own control is sufficient to identify any possible quality
problems, which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
workmanship in accordance with his QA-system. His attention is drawn to the fact that it is
not the duty of the Engineer or the Engineer’s representative to act as foreman or
surveyor.
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C3.1.6.3 MANAGEMENT & DISPOSAL OF WATER (READ WITH SANS 1921 - 1: 2018
CLAUSE 4.6)

The Contractor shall pay special attention to the management and disposal of water and
stormwater on the site. It is essential that all completed works or parts thereof are kept dry
and properly drained. Claims for delay and for repair of damage caused to the works as a
result of the Contractor’s failure to properly manage rain and surface water, will not be
considered. The works is in inhabited areas and the contractor will ensure that no
stormwater damage to structures occur during the excavations and after completion of the
works.

C3.1.6.4 DISPOSAL OF SPOIL OR SURPLUS MATERIAL (READ WITH SANS
1921 -1: 2018 CLAUSE 4.10)

The Contractor shall dispose all surplus and unsuitable material at a legal and registered

landfill sites within the Municipal area. He shall be responsible for all arrangements

necessary to obtain such legal and registered landfill sites from the Municipality.

C3.1.6.5 TESTING (READ WITH SANS 1921 —1: 2018 CLAUSE 4.11)

o Process control
The Contractor shall arrange for all tests required for process control to be done by a

laboratory acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory on site or he may employ the services of
an independent commercial laboratory. Whatever method is used, the Contractor must
submit the results of tests carried out on materials and workmanship when submitting
work for acceptance by the Engineer. The costs for these tests shall be deemed to be
included in the relevant rates and no additional payment will be made for testing as
required.

o Acceptance control
The process control test results submitted by the Contractor for approval of materials and

workmanship may be used by the Engineer for acceptance control. However, before
accepting any work, the Engineer may have further control tests carried out by a
laboratory of his choice. The cost of such additional tests will be covered by a provisional
sum provided in the schedule of quantities, but tests that failed to confirm compliance with
the specifications, will be for the account of the Contractor.

C3.1.6.6 SURVEY BEACONS (READ WITH SANS 1921 - 1 :2018 CLAUSE 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or
pegs such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless
whether such beacons or pegs were placed before or during the execution of the
Contract. If any such beacons or pegs have been disturbed by the Contractor or his
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employees, the Contractor shall have them replaced by a registered land surveyor at his
own cost.

C3.1.6.7 EXISTING SERVICES (READ WITH SANS 1921 - 1 :2018 CLAUSE
4.17)

The Contractor shall make himself acquainted with the position of all existing services

before any excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services
caused by or arising out of his operations and any damage shall be made good at his own
expense. Damage to unknown services shall be repaired as soon as possible and liability
shall be determined on site when such damage should occur.

C3.1.7 PROGRAMME TO BE SUPPLIED BY THE CONTRACTOR
The Contractor’'s programme shall be essentially in accordance with the overall
requirements of the project.

The programme shall not be in the form of a bar chart only but shall show clearly the
anticipated quantities of work to be performed each month, together with the manner in
which the listed plant and other resources are to be used, as well as the anticipated
earnings for the various sections of work.

A network-based programme according to the precedence method shall be required by
the Engineer. The programme shall be updated monthly in accordance with the progress
made by the Contractor. The updated programme shall be submitted to the Engineer at
least two working days prior to monthly meetings.

Failure to comply with these requirements will entitle the Engineer to use a programme
based on his own assumptions for the purpose of evaluating claims for extension of time
or additional payments.

If, during the progress of the work, the quantities of work performed per month fall below
those shown on the programme, or if the sequence of operations is altered or if the
programme is deviated from in any other way, the Contractor shall, within one week of
having been notified by the Engineer, submit a revised programme and network.

If the programme has to be revised by reason of the contractor falling behind his
programme, he shall produce a revised programme showing how he intends to regain lost
time in order to ensure completion of the Works within the time of completion as defined
in Clause 5.7 of the GCC(2015) or any granted extension of time. Any proposal to
increase the tempo of work must be accompanied by positive steps to increase
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production by providing more labour and plant on site, or by using the available labour
and plant in a more efficient manner.

Failure on the part of the Contractor to submit the programme or to work according to the
programme or revised programmes shall be sufficient reason for the Engineer to take
steps as provided in Clause 9.2 of the GCC(2015).

The approval by the engineer of any programme shall have no contractual significance
other than the Engineer will be satisfied if the work is carried out according to such
programme and that the Contract undertakes to carry out the work in accordance with the
programme. It shall not limit the right to the Engineer to instruct the Contractor to vary the
programme if required by circumstances. The Contractor is also referred to Clause 5.6 of
the GCC(2015) when drawing up his programme.

Progress in advance of the programme on certain portions or phases of the Works shall
not be considered adequate reason for poor progress on another portion or phase.

C3.1.8 OVERHAUL
Overhaul has not been provided for in this contract. Payment for overhaul on this contract
shall be made on Engineer’s approval only.

C3.1.9 SITE FACILITIES AVAILABLE

C3.1.9.1 LOCATION OF SITE AND DEPOT

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific
site available to the Contractor, such site will be pointed out to the Contractor. The
Contractor must obtain written permission from the landowner and subsequently from the
Engineer for the establishment of his camp.

(@) Contractor's Camp Site/Store Yard
Any clearing of the site that is necessary and the making good after de-establishment will

be the responsibility of the Contractor.

In addition to the requirements of SANS 1200A clause 8.3.2.2 the following conditions

shall also apply:-

(i) None of the existing roads shall be damaged in any way.

(i) No waterborne sewerage facilities or potable water connection are available on the
site. The Contractor shall make his own arrangements in this regard.

(i) It shall be the responsibility of the Contractor to make good any damage caused to
the campsite area or any improvements on it, including services, and for reinstating
it to its former condition when vacated. The standard of reinstatement must be to
the satisfaction of the Engineer or the owner. Particular attention should be
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directed to these requirements and written clearances from the relevant
Departments or other owners will be required.

C3.1.9.2 SOURCE OF WATER SUPPLY

The Contractor shall be responsible under the Contract for the supply and distribution at
his cost of all water that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all connection fees and consumption charges, and
at his cost provide all connections, consumption meters, pipe work, storage tanks,
transport and other items associated with the supply of water for the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his
tender for the payment of all charges and costs that are associated with making water
available for purposes of constructing the Works.

C3.1.9.3 SOURCE OF POWER SUPPLY

The Contractor shall be responsible under the Contract for the supply and distribution at
his cost of all electricity that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all connection and consumption charges, and at his
cost provide all connections, transformers, consumption meters, cables, distribution
boards and other items that are associated with the supply of electricity for construction of
the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his
tender for the payment of all charges and costs that are associated with making electricity
available for purposes of constructing the Works. The distribution of electricity shall be in
accordance with the applicable bylaws and regulations of the supply authority.

C3.1.94 ACCOMMODATION OF EMPLOYEES
No employees except for security guards will be allowed to sleep or be accommodated on
the site.

No housing is available for the Contractor's employees and the Contractor shall make his
own arrangements to house his employees and to transport them to site. No informal
housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his campsite and the site
of the works for the use of his employees. Chemical toilets only will be allowed where

temporary facilities have to be provided.

C3.1.9.5 LATRINES
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The Contractor shall provide for the duration of the contract, latrine facilities on the site in
the form of chemical closets for the use of persons employed on the works. All latrine
facilities provided by the Contractor shall be efficient, sanitary and non-offensive and all
sanitary fees payable to any local authority shall be paid by the Contractor.

C3.1.10 FEATURES REQUIRING SPECIAL ATTENTION

C3.1.10.1 BUILT-UP AREAS

The Contractor's attention is drawn to the fact that the Works will be constructed through
residential areas. The Contractor shall exercise all necessary precautions and take all
necessary steps to ensure the safety and convenience of the public. In addition, the
Contractor shall provide access for traffic over and through the works, and for residents to
their places of abode, all as described in the Specifications. Allowance must be made by
the Contractor in his programming for delays resulting from the aforesaid.

The Contractor shall give residents a minimum of 72 hours written notice of his intent to
close access to residential stands. The Contractor shall acquire written confirmation from
all owners that they are aware of any intended closures of access. No traffic access to a
residential stand shall be closed for longer than 48 hours.

C3.1.10.2 PROTECTION OF BUILDINGS AND STRUCTURES

The Contractor shall give all residents or other parties owning a building or structure
within an appropriate radius (not less than 100m) from any point of blasting, a minimum of
48 hours notice of his intent to execute any blasting work.

The Contractor shall note all aspects relevant to the condition of the affected buildings
and/or structures prior to blasting and shall acquire the signature of the owners/occupants
agreeing to such conditions.

Subsequent to blasting, both the Contractor and the owners/occupants shall sign the form
confirming the condition of the buildings and/or structures. In the event of damage to
existing buildings and/or structures as a result of blasting, remedial work shall be done to
the satisfaction of the owners/occupants/Engineer at the Contractor’s expense.

Compliance with this clause will not relieve the Contractor of any of his responsibilities in
terms of the Contract.

If a structure is in the way of the planned route the structure will be rebuild.
C3.1.10.3 CARE OF THE SITE

At all times during construction of the Works and upon completion thereof, the Site of the
Works shall be kept and left in a clean and orderly condition. The Contractor shall store all
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materials and equipment for which he is responsible in an orderly manner, and shall keep
the Site free from debris and obstructions.

C3.1.10.4 CONTROL OF WATER

The Contractor shall at all times and in all respects be responsible for the handling of
stormwater from higher-laying areas above the Works, and for the handling of any sub-
surface water that may affect the Works. No separate payment shall be made in this
regard, as all costs related thereto shall be deemed to be included in the rates tendered
for the various items of work that are included in the Schedule of Quantities.

C3.1.11 MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:

(a) Natural Vegetation
The Contractor shall confine his operation to as small an area of the site as may be
practical for the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the
Engineer may direct in writing shall be cut down and stumped. The natural vegetation,
grassing and other plants shall not be disturbed other than in areas where it is essential
for the execution of the work or where directed by the Engineer.

(b) Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also
take all necessary precautions to prevent any fires. In the event of fire the Contractor shall
take active steps to limit and extinguish the fire and shall accept full responsibility for
damages and claims resulting from such fires, which may have been caused by him or his
employees.

C3.1.12 COMMUNITY LIAISON AND COMMUNITY RELATIONS

In all dealings with nearby communities and beneficiaries of the project, and in all
dealings with workers employed from within such communities, the Contractor shall take
due cognisance of the character, culture and circumstances of the specific community
and/or any group of beneficiaries and shall at all times use his best endeavours to avoid
the development of disputes and rather to foster a spirit of co-operation and harmony
towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters
affecting or negotiated between the Contractor and the community and/or beneficiaries,
and he shall attend all liaison meetings as may be arranged by the Engineer and/or the
Employer. All matters concerning the community and/or beneficiaries shall be discussed
and where possible, resolved at such meetings.
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Where any resolution during such negotiations or at such meetings shall be contrary to
the terms and provisions of the Contract, the Contractor shall not give effect thereto
without a prior written instruction from the Engineer. Where the Contractor is of the
opinion that any instruction of the Engineer issued in terms of this clause will result in the
incurring of additional costs which were not provided for in his tendered rates and prices
and/or that a delay in the progress of the Works will result, he shall be entitled to submit a
claim in terms of Clause 10 of the GCC(2015), provided always that the period of twenty-
eight (28) days referred to in Clause 10 shall be reduced to three (3) normal working days
in respect of all claims submitted in terms of this clause.

C3.1.13 WORKMANSHIP AND QUALITY CONTROL

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the Specifications and of the Drawings rests with the Contractor, and the
Contractor shall, at his own expense, institute a quality-control system and provide
experienced engineers, foremen, surveyors, materials technicians, other technicians,
technical staff and the user department, together with all transport, instruments and
equipment to ensure adequate supervision and positive control of the quality of the Works
at all stages of the Contract.

The cost of the Contractor’s supervision and process control, including all testing carried
out by the Contractor, will be deemed to be included in the rates tendered for the various
items of work. The Contractor's attention is drawn to the provisions of the various
Standardised Specifications regarding the minimum frequency of process control testing
that is to be executed. The Contractor shall, at his own discretion, increase this frequency
where necessary to ensure adequate control of the quality of the Works at all times.

Upon completion and submission of each portion of the Works to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of relevant tests,
measurements and levels, thereby indicating compliance with the Specifications.

The Engineer will not examine or inspect any portion of work submitted for approval
unless the request for inspection and approval is accompanied by relevant tests,
measurements and levels indicating compliance.

C3.1.14 SAMPLES
Materials or work that do not conform to the approved samples, submitted in terms of
Clause 7.4 of the GCC(2015), will be rejected. The Engineer reserves the right to submit
samples for testing to ensure that the material represented by the samples meet the
specification requirements.

C3.1.15 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS
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Notices, signs and barricades (required in terms of Clause 8 of the GCC(2015)) as well as
advertisements may only be erected where approved by the Engineer. The Contractor
shall be responsible for their supply, erection, maintenance and ultimate removal and
shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement erected,
moved to another location, or to have it removed from the Site of the Works, should it in
any way prove to be unsatisfactory, inconvenient or dangerous to the general public.

C3.1.16 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

C3.1.16.1 GENERAL

The Contractor will be responsible for the safe and easy passage of public traffic past and
on sections of roads of which he has occupation or where work has to be done near
traffic.

Where access to site includes a rail crossing across an operational railway line, the
contractor shall be responsible for ensuring that safety is adhered to and Transnet Rail is
informed of such Works prior to undertaking the construction.

Accommodation of traffic, where applicable shall comply with SANS 1921-2:2018:
Construction and Management Requirements for Works Contracts, Part 2:
Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor
shall obtain this specification from Standards South Africa if accommodation of traffic will
be involved on any part of the construction works.

C3.1.16.2 BASIC REQUIREMENTS
The travelling public shall have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles so
as not to constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and
speed controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads
before adequate provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs Manual.
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The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or
adjoin the area in which he is working.

C3.1.17 OPEN TRENCHES

Trenches may not be left open during the builder’s holidays and shall be safe guarded at
all times from danger to the public. Safe trench-crossings shall be provided at all
intersections with accesses to properties and with public roads and paths. The length of
trench left open at any one time may be restricted by the Engineer, should he consider
such restriction to be in the interest of public safety.

C3.1.18 STATUTORY REGULATIONS

The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993
(referred to as the Act below), and all regulations promulgated there under as well as the
other relevant acts must be adhered to by the Contractor, with specific reference to the
safety of all employees and the public, irrespective of whether such employees are
employed by the Contractor or by his subcontractors (including local subcontractors).
The Contractor, in entering into this Contract, hereby agrees with the Employer in terms of
Section 37(2) of the Act, that the Contractor as an employer in its own right and in its
capacity as Contractor for the execution of the Works, shall have certain obligations and
that the following arrangement shall apply between the Contractor and the Employer to
ensure compliance by the Contractor with the provisions of the Act, namely:-

(@) The Contractor undertakes to acquaint the appropriate officials and the
employees of the Contractor with all relevant provisions of the Act, and the
regulations promulgated in terms of the Act;

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and regulations will be fully complied with; and
(c) The Contractor hereby accepts sole liability for such due compliance with the

relevant duties, obligations and prohibitions imposed by the Act and regulations,
and expressly absolves the Employer and the Engineer from being obliged to
comply with any of the aforesaid duties, obligations and prohibitions in respect of
the Works; and

(d) The Contractor shall be obliged to report forthwith to the Employer and the
Engineer any investigation, complaint, or criminal charge which may arise as a
consequence of the provisions of the Act and regulations pursuant to work
performed on behalf of the Employer, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charge.

(e) The Contractor shall sign the agreement bound into Section C1.2 of this
document.
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The Contractor shall comply with all the conditions of the Record of Decision in terms of
Section 22(3) of the Environmental Conservation Act, 1989. The Environmental
Management Plan is available upon requestfrom the Engineer.

A time-related and a fixed-charge item have been provided in Section A of the Schedule
of Quantities. The contractor shall allow for all obligations imposed by the Environmental
Management Plan including the appointment of an environmental manager/control officer.

C3.1.19 SAFETY

Pursuant to the provisions of the GCC(2015), and without in any way limiting the
Contractor’s obligations there under, the Contractor shall at his own expense (except only
where specific provision (if any) is made in the contract for the reimbursement to the
Contractor in respect of particular items), provide the following:

(@) The Principal Contractor must do a Risk Assessment and compile an OHS Plan
to be evaluated and approved by the Safety Agent prior to commencement of
Construction.

(b) The Contractor must ensure that regular safety meetings be held, and that the
minutes of such meetings be kept in a Safety File, which must be available on site
at all, times.

(c) Provide to its Employees on the site of the works, all safety materials, clothing

and equipment necessary to ensure full compliance with the provisions of the
Occupational health and Safety Act, 1993 (Act No 85 of 1993) as amended
(hereinafter referred to as the Act) at all times, and shall institute appropriate and
effective measures to ensure the proper usage of such safety materials, clothing
and equipment at all times;

(d) Provide, install and maintain all barricades, safety signage and other measures to
ensure the safety of workmen and all persons in, on and around the site, as well
as the general public;

(e) Implement on the site of the works, such procedures and systems and keep all
records as may be required, to ensure compliance with the requirements of the
Act at all times;

) Implement all necessary measures to ensure compliance with the Act by all sub-
contractors engaged by the Contractor and their employees engaged on the
works;

(9) Full compliance with all other requirements pertaining to safety as may be

specified in the Contract (Also refer to Notice to Tenderers).

The Employer and the Engineer shall be entitled, although not obliged, to make such
inspections on the site as they shall deem appropriate, for the purpose of verifying the
Contractor’'s compliance with the requirements of the Act.

For this purpose, the Contractor shall grant full access to the site of all parts of the site
and shall co-operate fully in such inspections and shall make available for inspection all
such documents and records as the Employer’'s and/or Engineer’s representative may
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reasonably require. Where any such investigations reveal, or where it comes to the
Engineer’s attention that the Contractor is in any way in breach of the requirements of the
Act or is failing to comply with the provisions of this clause, the Engineer shall, in
accordance with the provisions of clause 5.11 of the GCC(2015), be entitled to suspend
progress on the works or any part thereof until such time as the Contractor has
demonstrated to the satisfaction of the Engineer, that such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of
time and/or additional costs if the progress on the works or any part thereof is suspended
by the Engineer in terms of this clause, and the Contractor shall remain fully liable in
respect of the payment of penalties for late completion in accordance with the provisions
of clause 5.13.1 of the GCC(2015) should the Contractor fail to complete the Works on or
before the specified due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or
this clause shall constitute grounds for the Engineer to act in terms of subclause 9.2.1 of
the GCC(2015) and for the Employer to cancel the Contract in accordance with the further
provisions of the said clause 9.2.

In addition to all above safety related requirements the Contractor shall take cognisance
of the requirements of the Construction Regulations and OHS Specifications.

C3.1.20 SAFETY OFFICER
OHS must be provided.

The Contractor is required to ensure compliance with the Occupational Health and Safety
Act (Act 85 of 1993) and its regulations, in particular the Construction Regulations 2014,
to appoint a Health and Safety Officer for the works.

The safety officer shall have a sound knowledge of the Occupational health and Safety
Act. He shall preferably have completed the Safety Management Training Course
(SAMTRAC) presented by NOSA. He shall also be registered as a Construction Health
and Safety office with a recognised Statutory Body. The Contractor shall submit details of
the proposed personnel.

C3.1.21 SOURCE OF MATERIAL/BORROW PIT

The contractor will be held responsible for locating legal, licenced and approved sources
of all materials complying with the relevant minimum requirements to be used in this
contract. No separate payment shall be made for this, as all costs related thereto shall be
deemed to be covered by the tendered rates.Where possible materials manufactured or
produced locally shall be procured to promote local enterprise.

C3.1.22 PHOTOGRAPHIC RECORD
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Prior to the commencement of the work, and during the contract period, a photographical
record shall be made of all existing stands and structures to be affected by the
construction activities and forwarded to the Engineer prior to the commencement of

Works.
No provision has been made in the Schedule of Quantities for this item.

Page 174 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

C3.2 ENGINEERING

C3.21 DESIGN

o The Employer is responsible for the design of the Permanent Works as reflected
in the Contract Documents unless otherwise stated.

. The Contractor is responsible for the design of the Temporary Works and their
compatibility with the permanent Works

. The Contractor shall supply all details necessary to assist the Engineer in the

compilation of the As — Built drawings

C3.2.2 EMPLOYER’S DESIGN

The Employer has designed the permanent works included in this contract. The detail of
the works is indicated on the drawings and in the specifications. The Tenderer may
submit alternative offers for designs prepared by himself subject to the conditions.

C3.2.3 DRAWINGS

The Contractor shall use only the dimensions stated in figures on the Drawings in setting
out the Works, and dimensions shall not be scaled from the Drawings, unless required by
the Engineer. The Engineer will, on the request of the Contractor in accordance with the
provisions of the GCC(2015), provide such dimensions as may have been omitted from
the Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure
installed or relocated during the contract. The position of pipe bends, junction boxes, duct
ends and all other underground infrastructure shall be given by either co-ordinates or
stake value and offset. Where necessary, levels shall also be given. A marked-up set of
drawings shall also be kept and updated by the Contractor. This information shall be
supplied to the Engineer's Representative on a regular basis.

All information in possession of the Contractor, required by the Engineer and/or the
Engineer's Representative to complete the as-built/record drawings, must be submitted to
the Engineer's Representative before a Certificate of Completion will be issued.

C3.2.3.1 ADDITIONAL CONSTRUCTION DRAWINGS

Additional construction drawings will, in terms of Clause 5.9 of the GCC(2015), be issued
to the Contractor by the Engineer/Employer on the commencement date and from time to
time as required.
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C3.3 PROCUREMENT
C3.31 RESTRICTION OF THE UTILISATION OF PERSONNEL IN THE
PERMANENT EMPLOYMENT OF THE CONTRACTOR

The Contractor shall limit the utilisation of his permanently employed personnel to that of
key personnel only on the Works, as defined below, and shall execute and complete the
Works utilising a temporary workforce employed directly by the Contractor and/or by his
sub-contractors, using the assistance of the labour desk / CLO that will be established for
the project in consultation with the various communities that are established in proximity
to the Works or which will be allocated within the development.

Without derogating from the Contractor’s obligations to complete the Works within the
specified time for completion in terms of clause 1.1.1.14 of GCC 2015, the numbers in
each category of the Contractor's key personnel, as stated by the Contractor in Part T2 of
this document, will be strictly controlled during the contract period and any increase in
numbers will be subject to the prior approval of the Employer.

“Key personnel” means all Contracts Managers, Construction Manager/Site Agents, site
clerks, materials and survey technicians, quantity surveyors, trainers, supervisors,
foremen, skilled plant operators, welders, shutter hands and the like, and all other
personnel in the permanent employ of the Contractor or his sub-contractors who possess
special skills, and/or who play key roles within the Contractor's or his subcontractor's
operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated
application from the Contractor, and where he deems the circumstances so warrant,
authorise in writing that the Contractor may utilise in the execution of the Works, workers
not being his key personnel but who are in his permanent employ.

Without limiting the generality of application of this sub-clause, circumstances which may
be considered by the Engineer to warrant authorisation of the use of the Contractor's
permanent employees other than key personnel, include:

(@) The unavailability from local sources of sufficient numbers of temporary workers
and/or sub-contractors to execute the Works provided always that the Contractor
has satisfied the Engineer that he has exercised his best endeavours and taken all
reasonable actions to recruit sufficient temporary workers and sub-contractors from
local sources as contemplated above.

(b) The unavailability within the temporary worker pool and/or from subcontractor
sources available to the Contractor in terms of the Contract, of sufficient skills
necessary to execute the Works or specific portions thereof, in situations where the
completion period allowed in the Contract is insufficient to facilitate the creation of
the necessary skills through the provision of suitable training as contemplated in
the Contract;
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(c)  Any other circumstances which the Engineer may deem as constituting a warrant.

C3.3.2 PROVISION OF TEMPORARY WORKFORCE FOR THE CONTRACT
The Contractor shall employ labour from the local community through the labour desk /
CLO except for approved key staff in the permanent employ of the Contractor, to the
maximum extent that is compatible with the requirements of Clause 4.11 of the
GCC(2015) .

Although the Contractor shall adhere to the statutory minimum wage rates, he is however
at liberty to negotiate additional incentive payments based on performance. The
Occupational Health and Safety Act must be adhered to with reference to the safety of
any employee employed by the Contractor. The successful tenderer shall liaise with the
Ward Councillor/'Ward Committee whereby the Ward Councillor shall provide to the
Contractor the following if necessary:

a) A Community Liaison Officer (CLO) for liaison with the recipient community for
labour recruitment

The CLO shall attend all site and other meetings concerning the project. Only one CLO
shall be appointed per project. If the project spans over more than one Ward, the relevant
Ward Councillors shall agree on one CLO to be appointed by the Contractor. Should no
agreement be found as envisaged, the relevant Project Manager together with the
Engineer, will interview prospective appointees and in their discretion appoint such CLO.

Notwithstanding the above, if the vastness of the project requires the use of more than
one CLO, this will be permitted provided that the total monthly sum paid to all CLO’s shall
not exceed the amount allowed for in paragraph bill of quantities.

Should the Contractor experience any difficulties with the community, these difficulties
shall immediately be brought to the attention of the Municipality/Project Manager who
shall arrange a meeting with the relevant Ward Councillor(s) and the CLO to resolve such
difficulties.

The main Contractor shall ensure that any Sub-Contractor he may appoint shall adhere to
these conditions but also subject to the provisos applicable to the duration of such sub-
contract. Should any of the above conditions be less favourable than any Bargaining
Council Agreement or Act applicable to the Contractor, the more favourable condition will

apply.

A contract of employment or subcontract should be signed between the Contractor and
each of his employees or sub-contractors, as the case may be. Likewise, contracts of
employment must be entered into between each such sub-contractor, and each of the
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specific subcontractor's employees. Employment and subcontract agreements shall make
clear reference to at least the following conditions.

The minimum agreed wage rate per hour in respect of labourers;
The agreed pay rate per unit of production where applicable;
UIF and WCA payments;

Minimum working hours per day;

Start and end times of a daily shift;

Lunch break times

Company policy regarding Rain time

Sickness and absenteeism

Disciplinary matters

Grievances

Method and frequency of payment;

Work clothes and safety equipment to be issued

Labour Desk
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C34 CONSTRUCTION
C3.41 STANDARD SPECIFICATIONS
C3.4.1.1 The Standard specification, are carried out strictly in accordance with

SANS 1200 - "Standard Specification for Civil Engineering Construction" as approved by
the Council of the South African National Standards.

C3.4.1.2 For the purpose of this Contract the latest issues of the following
Standard Specifications for Civil Engineering Construction, applicable at the date of
tender advertisement, shall apply —

SANS 1200 A :  General

SANS 1200 AB:  Engineer's Office

SANS 1200 C :  Site Clearance (Amendment, 1982)
SANS 1200 D :  Earthworks (Amendment 1, 1990)
SANS 1200 DA:  Earthworks (Small works)

SANS 1200 DB:  Earthworks (Pipe Trenches)
SANS 1200 DE:  Small earth dams

SANS 1200 DK:  Gabions and Pitching

SANS 1200 DM:  Earthworks (Roads, Subgrade)
SANS 1200 G :  Concrete (Structural)

SANS 1200 GB:  Concrete (Ordinary Buildings)
SANS 1200 GE:  Precast Concrete (Structural)
SANS 1200 HA:  Structural Steelworks

SANS 1200 HB:  Cladding and Sheeting

SANS 1200L :  Medium Pressure Pipelines
SANS 1200 LB :  Bedding (Pipes)

SANS 1200 LD :  Sewers

SANS 1200 M : Roads General

SANS 1200 ME:  Subbase

SANS 1200 MF:  Base

SANS 1200 MJ:  Roads (Segmented Paving)
SANS 1200 MK:  Roads (Kerbing and Channelling)

C3.4.1.3 The term “project specifications” appearing in any of the SANS 1200
standardised specifications must be replaced with the terms “scope of work”.

C34.14 References from, and variations and additions to the Standard
Specifications and Particular Specifications are included in section C3.4.2.

C3.4.1.5 A specification for the design, installation, testing and commissioning of
electrical installations operating on voltages up to 750 volt AC is included in C3.4.4.
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C3.4.2 E.P.W.P. LABOUR INTENSIVE SPECIFICATION
C3.4.21 LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND
MANAGEMENT STAFF

Contractors having a CIDB contractor grading designation of 4CE and higher shall only
engage supervisory and management staff in labour intensive works who have either
completed, or for the period 1 April 2019 to 30 June 2021, are registered for training
towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the
managing director or managing member of a close corporation, as relevant, having a
contractor grading designation of 1CE, 2CE, 3CE and 4CE shall have personally
completed, or for the period 1 April 2019 to 30 June 2021 be registered on a skills
programme for the NQF level 2. All other site supervisory staff in the employ of such
contractors must have completed, or for the period 1 April 2019 to 30 June 2021 be
registered on a skills programme for, the NQF level 2 unit standards or NQF level 4 unit
standards.

Table 1: Skills programme for supervisory and management staff

NQF Unit standard titles Skills programme
Personnel -
level description
2 Apply Labour Intensive Construction This unit standard
Systems and Techniques to Work Activities must be
completed, and
Use Labour Intensive  Construction
Team leader / Methods to Construct and Maintain Roads
supervisor / and Stormwater Drainage
Contracts Use Labour Intensive  Construction [JAny one of these 3
Manager Methods to Construct and Maintain Water |#nit standards
and Sanitation Services
Use Labour Intensive  Construction
Methods to Construct, Repair and Maintain
Structures
4 Implement labour Intensive Construction | This unit standard
Systems and Techniques must be
completed, and
Foreman/ Use Labour Intensive .Cor?struction*
supervisor Methods to Construct and Maintain Roads
and Stormwater Drainage *Any one of these 3
Use Labour Intensive  Construction f unitstandards
Methods to Construct and Maintain Water
and Sanitation Services y
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Use Labour Intensive  Construction
Methods to Construct, Repair and Maintain
Structures
Site Agent /|5 Manage Labour Intensive Construction | Skills Programme
Construction process against this single
Manager (i.e. unit standard
the
contractor’s
most  senior
representative
that is
resident on
the site)
C3.4.2.2 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN
LABOUR-INTENSIVE WORKS
C3.4.2.2.1 Requirements for the sourcing and engagement of labour

Unskilled and semi-skilled labour required for the execution of all labour intensive works
shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5,
Participation of Targeted Labour.The minimum wage rate for local E.P.W.P. labourers
for2024 is R15.16 per hour or R 121,28 per 8 hour day or per task as per the National
Minimum Wage Act No. 9 of 2018and all conditions stipulated in the annually published
Ministerial Determinationfor Public Works Programmes. The current daily wage rate the
municipality is paying is R180,00. For this 18 month project it is proposed that R 200 per
day/task be the stipulated wage rate.

Tasks established by the contractor must be such that:

e the average worker completes 5 tasks per week in 40 hours or less; and,
o the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established
that the time taken to complete a weekly task is not within the requirements of C3.4.3.2.1

The Contractor shall, through all available community structures, inform the local
community of the labour intensive works and the employment opportunities presented
thereby. Preference must be given to people with previous practical experience in
construction and / or who come from households:

e where the head of the household has less than a primary school education;

¢ household with people living with disability;

e that has less than one full time person earning an income;

e where subsistence agriculture is the source of income;
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e those who are not in receipt of any social security pension income.

The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers is in the following proportions:
e 60 % women;

e 20% youthwho are between the ages of 18 and 35; and
e 2% on persons with disabilities.

C3.4.2.3 SPECIFIC PROVISIONS PERTAINING TO SANS 1914-5
Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

C3.4.2.31 Contract participation goals

The contract participation goal aim to be 30% of the total contract value. The contract
participation goal shall be measured in the performance of the contract to enable the
employment provided to targeted labour to be quantified.

The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise all wages paid and any
training allowance paid in respect of agreed training programmes.

C3.4.24 TERMS AND CONDITIONS FOR THE ENGAGEMENT OF TARGETED
LABOUR

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be

entered into with targeted labour.

C34.25 VARIATIONS TO SANS 1914-5
The definition for net amount shall be amended as follows:

e Financial value of the contract upon completion, exclusive of any value added tax
or sales tax, which the law requires the employer to pay the contractor.

The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as
women, youth and persons with disabilities and the number of days of formal training
provided to targeted labour.

C3.4.2.6 TRAINING OF TARGETED LABOUR

The contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the work in
accordance with the requirements of the contract in a manner that does not compromise
worker health and safety.

The cost of the formal training of targeted labour will be funded by the provincial office of

the Department of Labour. This training should take place as close to the project site as
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practically possible. The contractor, must access this training by informing the relevant
provincial office of the Department of Labour in writing, within 14 days of being awarded
the contract, of the likely number of persons that will undergo training and when such
training is required. The employer must be furnished with a copy of this request.

A copy of this training request made by the contractor to the DOL provincial office must
also be e-mailed to the E.P.W.P. Training Director in the Department of Public Works —
Mziwabantu Ntese, email mziwabantu.ntese@dpw.gov.za Tel: 0414082305/2029.

The contractor shall be responsible for scheduling the training of workers and shall take
all reasonable steps to ensure that each beneficiary is provided with a minimum of six (6)
days of formal training if he/she is employed for 3 months or less and a minimum of ten
(10) days if he she is employed for 4 months or more.

The contractor shall do nothing to dissuade targeted labour from participating in the
trainingprogramme.

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of C3.4.2.6 above.

Proof of compliance with the requirements of the items above must be provided by the
Contractor to the Employer prior to submission of any payment certificate.

C3.4.3 VARIATIONS,AMENDMENTS AND ADDITIONS TO STANDARD AND
PARTICULAR SPECIFICATIONS

The following variations and additions to the Standard and Particular Specifications will be

applicable to this Contract.

C3.4.3.1 DEPARTMENT OF WATER AND SANITATION SPECIFICATIONS

o DWS1110 : Department of Water Affairs, "Standard Specification for
construction of pipelines."

o DWS1130 :Department of Water Affairs, "Standard Specification for the
manufacture and supply of steel pipes, specials and fittings for duties up to 4,6
MPa design pressure."

o DWS1131  :Department of Water Affairs, "Standard Specification for the lining
and coating of steel pipes and specials."

o DWS1740 :Department of Water Affairs, "Standard Specification for plumbing~

The various documents listed in section C3.4.1 shall be treated as mutually explanatory.
However, should any requirement of section C3.4.3 conflict with any requirement of the
Standardised Specifications or with any requirement of the Particular Specifications, then
the requirement of section C3.4.3 shall prevail.
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C3.4.3.2 INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice
to be specified in the project specifications between alternative materials or methods of
construction and for additional requirements to be specified to suit a particular contract.
Details of such alternative or additional requirements applicable to this contract are
contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project
specifications consists of the prefix PS followed by a number corresponding to the
number of the relevant clause or payment item in the standard specifications. The number
of a new clause or payment item, which does not form part of a clause or a payment item
in the standard specifications and which is included here, is also prefixed by PS, but
followed by a new number which follows on the last clause or item number used in the
relevant section of the standard specifications. Additional clauses are preceded by an
asterisk “*”.

Tenderers must make provision for all the relevant Project Specifications to be included
when calculating the prices of the various items in the Bill of Quantities.

In addition, the sum tendered shall cover all initial costs incurred in complying with the
requirements of C1.2 Contract Specific Data
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SANS 1200A: GENERAL

PSA 1: GENERAL
PSA1.1: Scope
Replace sub-clause 1.1 with the following:

This specification covers requirements, principles and responsibilities of a general nature
which are normally applicable to all civil engineering contracts as well as the requirements
for the contractor’s establishment on site.

PSA 2: INTERPRETATIONS

PSA 2.2: Applicable edition of standards

Add at the beginning of SANS 1200 A, sub-clause 2.2:

"Unless a specific edition is specified (see the List of Applicable Specifications), *

PSA 2.3: Definitions

(a) General

Add the following definitions:

. General Conditions: The GCC(2015) specified for use with this Contract and the
Special Conditions of Contract.

o Specified: As specified in the Standardized Specifications, the Drawings or Project
specifications.

J Eskom: The terms "ESCOM", "ESC" and "Electricity Supply Commission" shall
mean "Eskom".

(c) Measurement and Payment:
Replace the definitions for fixed charge, time-related and value-related charge, with the
following:

. Fixed charge: A charge that is not subject to adjustment on account of variation in
value of the Contract Amount or the Contract Time of Completion.
o Time-related charge: A charge, the amount of which is varied in accordance with

the time for completion of the work, as adjusted in accordance with the provisions
of the Contract.

. Value-related charge: A charge, the amount of which is varied pro rata the final
value of the measured work executed and valued, in accordance with the
provisions of the contract.

PSA 2.4: Abbreviations
Add the following to SANS 1200 A, sub-clause 2.4(b):
"MAMDD: Modified AASHTO maximum dry density.”

PSA 2.8 Items in Schedule of Quantities
PSA 2.8.1 PRINCIPLE
In the fourth line of SANS 1200 A, sub-clause 2.8.1, after the word "specification", add:
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"or in the measurement and payment clause of the standard specification, particular
specification or project specification".

Add the following to SANS 1200 A, sub-clause 2.8.1:

‘ltems which are designated as provisional quantities or provisional in the Bill of
Quantities are intended toprovide for works, the need or extent of which cannot be
forecast. Work scheduled as such shall only be undertaken on the written instruction of
the Employer’s Agent and, where applicable, shall be paid for at the tendered rate or in
the absence of rates shall be valued in accordance with Clause 6.4 of the GCC (2015)
The Bill of Quantities shall not be used for ordering purposes and no liability or
responsibility shall be admitted by the Employer’s Agent in respect of materials ordered or
procured by the Contractor on the basis of the Bill of Quantities.”

PSA 2.8.2 PRELIMINARY AND GENERAL SECTION
Add the following to SANS 1200 A, sub-clause 2.8.2:
“In addition, the sum tendered shall cover all initial costs incurred in complying with the
requirements of:
e Contract Specific Data C1.2

e Scope of Work C3.1t0 C34
¢ Site Information C4
e Particular Specifications C5

Facilities for the Contractor shall include all the costs of providing water for construction
other than the water required for watertightness testing of water retaining structures.
Water for such tests will be measured according to PSG 7.2.5 Watertightness test.

The Contractor is to make his own arrangements with the JOE GQABI DISTRICT
MUNICIPALITY for water and sanitationconnections. No separate payment will be made
for the cost of constructing and maintaining the temporary access roads, the removal of
the roads and the reinstatement of the areas, on completion. The sums tendered for in the
Bill of Quantities shall include all such costs.”

Add the following new sub-clause to SANS 1200 A, sub-clause 2.8:

PSA 2.8.3 TIME-RELATED ITEMS

“The Contractor shall tender a lump sum in the Bill of Quantities to cover his time-related
establishment costs. The amount tendered and paid shall be full compensation to the
Contractor for:

i) The maintenance of his whole organization as established for this Contract.
ii) The maintenance of all insurances, indemnities and guarantees required in
terms of the Conditions of Contract or Tender, where applicable.
iii) Compliance with all general conditions and requirements which are not
specifically measured elsewhere for payment in these Contract Documents.
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The Contractor shall tender a lump sum for the above-mentioneditems. Payment of the
lump sum shall be made monthly in compliance with the method laid down in Sub-clause
8.2.20f SANS 1200: A.Provided that the total of the monthly amounts, so paid for the item,
is not out of proportion to the value of the progress of the works as a whole.

The Contractor will not be paid Time-Related Preliminary and General Charges for any
Special Non-Working Days, which shall be deemed to have been allowed for in his rates.
The payment to the Contractor for Time-Related Items shall be adjusted in accordance
with the following formula in the event of the Contract being extended by means of a
variation order:

1x2

3
1) Sum of Tendered amounts for Time Related Items
2) Extension of Time authorised by variation order
3) Tender contract period
* For the purposes of applying this formula "Extension of Time" will exclude the

Contractor's December/Januaryclose-down period, if applicable.

The abovementioned adjustment of the payment for Time-Related ltems shall be made in
the CompletionPayment Certificate and shall be the only payment for additional Time-
Related costs, irrespective of the actualperiod required to complete the Contract including
its authorised extensions. In the case of fixed price contracts, the amount by which the
Time-Related Items is adjusted shall not be subject to the Contract Price Adjustment
formula. In the case of contracts subject to Contract Price Adjustment the amount by
which the time-related items are adjusted shall be subject to the Contract Price
Adjustment formula. Where extension of time is approved, payment for time-related items
shall only be applicable to working days as defined in the Contract.”

PSA 3: MATERIALS

PSA 3.1: Quality

Add the following:

All materials used in this Contract shall be the official SANS mark where applicable. All
materials shall be new and of the best quality available unless otherwise specified.

Add the following clause:

PSA 3.3: Ordering of Materials

The quantities set out in the Schedule of Quantities have been determined from
calculations based on data available at the time and should therefore be considered to be
approximate quantities only. The liability shall rest entirely and solely with the Contractor
to determine before ordering, the required types and quantities of the various materials
required for the completion of the works in accordance with the Specifications and
Drawings issued to the Contractor for construction purposes.
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Any reliance placed by the Contractor on the estimated quantities stated in the Schedule
of Quantities issued for tendering purposes, or measurements made by the Contractor
from Drawings issued for tendering purposes only, shall be entirely at the Contractor’s risk
and the Employer accepts no liability whatever in respect of materials ordered by the
Contractor for construction purposes.

PSA 4: PLANT

PSA4.2: Contractor’s Offices, Stores and Services

Add the following:

The location of the Contractor's offices, stores and services on site shall be subject to
approval by the Engineer.

The Contractor's office is to include an air-conditioned facility with furniture suitable for the
use during site meetings, accommodating 12 persons.

The Contractor's designated Construction Manager / Site Agent shall be in possession of
a cellular telephone.

No additional payment is made for this service and shall be deemed to be included in the
preliminary and general.

PSA4.4 Medical Facilities and Safety Equipment

Add new sub-clause A4.4:

The Contractor shall provide a First Aid cabinet fully equipped and maintained with the
minimum contents as listed in the Annexure (Regulation 3) to the General Safety
Regulations of the Occupational Health and Safety Act (Act 85 of 1993), to deal with
accidents and ailments which are likely to occur during the construction period.

The Contractor shall provide personal safety equipment and facilities as required by
Regulation 2 of the General Safety Regulations of the Occupational Health and Safety Act
(Act 85 of 1993).

The Contractor shall designate his Safety Officer and Qualified First Aider. The
Contractor shall give copies of the minutes of the site safety meetings to the Engineer.

PSA 5: CONSTRUCTION

PSA 5.1: Survey

PSA 5.1.1: SETTING OUT OF WORKS

Substitute the first sentence of Clause 5.1.1 with the following:
The engineer will provide information for setting out of the works.
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Add the following:

The Contractor shall be responsible for the true and proper setting out of the Works from
the basic control points shown on the Drawings or indicated by the Employer's Agent
Representative on site and shall ensure the correct location of the Works in relation to
such points. The Contractor has to ascertain himself of the correctness of the pegs and
benchmarks in the field. Any discrepancy shall be immediately reported to the Employer’s
Agent Any costs arising from failure to do so, shall be the responsibility of the Contractor.
The Employer’s Agent may alter any part of the works to suit local conditions if necessary.

Setting out the Works will not be measured and paid for directly, and compensation for
the works involved in setting out shall be deemed to be covered by the rates and prices
tendered and paid for in the various items of works included under this Contract.

PSA 5.2: Watching, Barricading, Lighting and Traffic Crossings

Add the following:

All open excavations shall be properly demarcated with reflective tape, barricading and
any other requirements that the Local Authority has.

The Contractor shall make adequate provision for the supply of temporary warning signs,
barriers drums etc to the satisfaction of the Engineer for the entire duration of the
contract. Road and traffic signs shall comply with the requirements of the "South African
Road Traffic Manual".

PSA 5.3: Protection of Structures

Add the following provision:

The contractor must contact house owners at least two weeks prior to working in close
proximity to existing buildings and to inspect buildings before and after work had been
completed.

PSA 5.4: Location and Protection of Existing Services

Add the following provisions:

Before underground or excavation work is carried out, the Contractor shall ascertain the
presence and position of all services likely to be damaged or interfered with by his
activities. He shall obtain up-to-date plans from the Engineer for this purpose, showing
the position of services in the area where he intends to work.

As services can often not be reliably located from such plans, the Contractor shall
determine the exact position of such services by means of suitable detecting equipment
and afterwards by careful hand excavation where necessary in order to expose the
services at the positions of possible interference by his activities. This procedure shall
also be followed in respect of services not shown on the plans but believed to be present.
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All such services, the positions of which have been located at the critical points, shall be
designated as “known” services and their positions shall be indicated on a separate set of
Drawings, a copy of which shall be furnished to the Engineer.

While he is occupying the Site, the Contractor shall be liable for all damage caused by
him to known services as well as for consequential damage, whether caused directly by
his operations or by the lack of proper protection.

PSA5.7: Safety
Add the following:
5.7.1 CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined
in the Act (OHSA 1993), which means that the Contractor has the status of employer in
his own right in respect of the contract. The Contractor is therefore responsible for all the
duties and obligations of an employer as set out in the Act (OHSA 1993) and the
Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an
agreement with the Employer (Client) to confirm his status as mandatory (Employer) for
the contract under consideration.

The Contractor’'s attention is specifically drawn to the following Acts, and particularly to
the relevant regulations under each Act, copies of which shall at all times be kept by him
on the Site:

e The Factories, Machinery and Building Work Act (Act 22 of 1941)

e The Explosives Act (Act 26 of 1956)

e The Mines and Works Act (Act 27 of 1956)

e The Occupational Health and Safety Act (Act 85 of 1993)
The Contractor is also required to comply with the safety precautions set out in the
following publications, copies of which shall also be kept by him on the Site:

e The Code of Practice relating to the safety of men in civil engineering inspection
pits and small —diameter vertical shafts. (Transactions of the South African
Institution of Civil Engineers, Vol. 2, No. 11, November 1960, obtaining from the
Secretary, S.A. Institution of Civil Engineers, PO Box 93495, Yeoville, 2143).

e The Contractor's duties and responsibilities are clearly set out in the Construction
Regulations 2014 and are not repeated in detail but some important aspects are
highlighted hereafter, without relieving the Contractor of any of his duties and
responsibilities in terms of the Construction Regulations.

e Appointment of a Construction safety officer
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e Instituting a Health and safety committee in terms of Sections 17 and 18 of the
OHSA)

e Appointment of Health and safety representatives (in terms of Sections 17 and 18
ofthe Act)

e Confirming the Contractor’s position in relation to the Employer (Client) (Regulation

4)

The Principal Contractor and Contractor (Regulation 5)

Supervision of construction work (Regulation 6)

Risk assessment (Regulation 7)

Fall protection (Regulation 8)

Structures (Regulation 9)

Formwork and support work (Regulation 10)

Excavation work (Regulation 11)

Demolition work (Regulation 12)

Tunnelling (Regulation 13)

Scaffolding (Regulation 14)

Suspended platforms (Regulation 15)

Boatswain’s chairs (Regulation 16)

Material Hoists (Regulation 17)

Batch plants (Regulation 18)

Explosive powered tools (Regulation 19)

Cranes (Regulation 20)

Construction vehicles and mobile plant (Regulation 21)

Electrical installation and machinery on construction sites (Regulation 22)

Use of temporary storage of flammable liquids on construction sites (Regulation

23)

Water environments (Regulation 24)

Housekeeping on Construction sites (Regulation 25)

Stacking and storage on construction sites (Regulation 26)

Fire precautions on construction sites (Regulation 27)

Construction welfare facilities (Regulation 28)

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under consideration
are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as
listed in Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to
the fines or imprisonment as set out in Regulation 30.
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The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be
accepted in any proceedings related to non-conformance to the Act and the Regulations.

Add new clause 5.9 and 5.10
PSA 5.9: Accommodation of Traffic
Temporary traffic signs shall be erected at all diversions.

The number and layout of the traffic signs shall comply with the Site Manual entitled
“Safety at Roadwork’s in Urban Areas”, as published by the Department of Transport.

Traffic signs shall have a yellow background with a red / black border.

PSA 5.10: Site Meetings

The contractor will be required to attend site meetings, normally held monthly, and
progress meetings, to discuss general progress, quality of work, problems, claims,
payments, etc.

PSA 6: TOLERANCES
Add new subclause 6.2:
PSA 6.2: General

No guarantee is given that the full specified tolerance will be available independently of
each other, and the Contractor is cautioned that the liberal or full use of any one or more
of the tolerances may deprive him of the full or any use of tolerances relating to other
aspects of the work.

Except where the contrary is specified or then clearly not applicable all quantities for
measurement and payment shall be determined from the “authorised” dimensions. These
are specified dimensions or those shown on the Drawings or, if changed, as finally
prescribed by the Engineers, without any allowances for the specified tolerances.

If the work is therefore constructed in accordance with the “authorised” dimensions plus or
minus the tolerances allowed, quantities will be based on the “authorised dimensions
regardless of the actual dimensions to which the work has been constructed.

When the work is not constructed in accordance with the “authorised” dimensions plus or
minus the tolerances allowed, the Engineers may nevertheless, at his sole discretion,
accept the work for payment. In such cases no payment shall be made for quantities of
work or material in excess of those calculated for the “authorised” dimensions, and where
the actual dimensions are less than the “authorised” dimensions minus the tolerance
allowed quantities for payment shall be based on the actual dimensions as constructed.
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PSA7: TESTING

PSA7.1: Principles

Add the following:

The onus rests on the Contractor to produce work, which conforms in quality and
accuracy of detail to the requirements of the Specifications and Drawings and the
Contractor must at his own expense, institute a quality control system and provide
experienced engineers, foremen, surveyors, materials technicians and other technical
staff, together with all instruments and equipment, to ensure adequate supervision and
positive control of the works.

The cost of all supervision and process control, including testing, so carried out by the
Contractor, shall be deemed to be included in the rates tendered for the related items of
work.

The Contractor's attention is drawn to the provisions of the various sections of the
Specifications regarding the minimum frequency of the testing that will be required for
process control. The Contractor shall at his own discretion increase the frequency where
necessary to ensure adequate control.

The Contractor shall submit to the Employer's Agent the results of all relevant tests,
measurements and levels indicating compliance with the specifications on completion of
every part of the work for examination.

Should the results of any of these tests fall below the required standards as specified in
the specifications, the cost of any additional tests required by the Employer’s Agent will be
to the account of the Contractor.

PSA7.1.1 CHECKING

Add the following:

The Contractor shall be responsible for all control testing required on the project and
costs thereof will be deemed to be included in the tendered rates. This clause covers any
additional or control testing as may be required by the Engineer. Any such additional
testing shall be undertaken by a nominated independent person /laboratory.

PSA 7.2: Approved Laboratories

Add the following:

The independent laboratory used by the Contractor and approved by the Engineer shall
also be deemed to be an approved laboratory. All tests must be done according to the
tests prescribed in the SANS 1200 under the relevant sections.

Replace clause 7.4 with the following:
PSA 7.4: Statistical Analysis of Control Tests
Statistical control methods will not be applied under this contract
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PSA 8: MEASUREMENT AND PAYMENT

PSA 8.1: Measurement

Replace the contents of sub-clause 8.1.2 with the following:

PSA 8.1.2: PRELIMINARY AND GENERAL ITEM OR SECTION

The Contractors tendered sums under Items PSA 8.3 and PSA 8.4 shall collectively cover
all charges for:

. Risks, costs and obligations in terms of the GCC(2015) and of this Standardized
Specification, except to the extent that provision in made in these Project
Specifications to cover compensation for any of these items of work;

o Head Office, site overheads, supervision, profit and financing costs;

o Expenses of a general nature not specifically related to any item or items of
permanent or temporary work;

. Providing facilities on site for the Contractors personnel, including offices, storage

facilities, workshops; ablutions, for providing services such as water, electricity,
sanitation and rubbish disposal, for access roads and all other facilities required, as
well as for the maintenance and removal on completion of the Works of the
facilities and the cleaning-up of the camp site on completion of the Works; and

o Providing facilities for the Engineer and his staff as specified in SANS 1200 A (if
applicable) and these Project Specifications.

PSA 8.2: Payment

Replace the contents of sub-clause 8.2.1 with the following:

PSA 8.2.1: FIXED-CHARGE AND VALUE-RELATED ITEMS (SUB-CLAUSES 8.2.1.
AND 8.3)

The tendered sums for the fixed-charge and value related items in the P&G Section of the

Schedule of Quantities shall not be subject to any variation if the actual value of the work

done exceeds or falls short of the accepted tendered amount within the limit stated in

Clause 6.3 of the GCC(2015), or if extension of time for the completion of the works is

granted.

Payment for fixed-charged and value-related items will be done in three separate
payments as follow:

o 40% of total cost after the Contractor has stabilised and equipped the site office
and after the Employer's Agent is satisfied that a substantial start of the actual
construction work has been made;

. 40% of total cost after 50% of the actual work (excluding material on site) has been
completed and approved by the Employer’s Agent;
. 20% of total cost on issue of practical completion certificate by Employer's Agent,

according to the guidelines of the GCC (2015).

Replace the contents of sub-clause 8.2.2 with the following:

PSA 8.2.2: TIME-RELATED ITEMS

Subject to the provisions of 8.2.3 and 8.2.4, payment under Item PSA 8.4.1 (time-related
item) will be made monthly in equal amounts, calculated by dividing the sum tendered for
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the item by the tendered contract period in months, provided always that the total of the
monthly amounts so paid for the item is not more than in proportion to the progress of the
Works as a whole.

Should the Engineer grant an extension of the time for completion of the Works, the
Contractor will be entitled to an increase in the sum tendered for the time-related item,
which increase shall be in the same proportion to the original tendered sum as the
extension of time is to the original time for completion of the Works.

Payments for such increased amounts will be taken to be full compensation for all
additional time-related Preliminary and General Costs that result from the circumstances
pertaining to extension of time granted, provided always that the total of the monthly
amounts so paid for the item is not more than in proportion to the progress of the Works
as a whole.

If the works is completed before the end of the original time period allowed for completion
of the works, the tendered amount of a time related item that is influenced by the earlier
completion would be reduced similarly.

PSA 8.2.2.1:  Standing time costs due to riot, etc. for the contractor's total operation.

The unit for measurement shall be a working day, and a working week shall be held to
consist of five working days and a working day of 9 hours, unless otherwise agreed upon.

The sum per working day tendered under this time-related item shall represent that part of
the Contractor's costs for standing time of whatever nature.

This payment item will only be applicable to delays in the execution of the Works and
additional costs which in the opinion of the Employer's Agent are incurred as a result of
riot, commotion, politically motivated sabotage and acts of terrorism, or disorder outside
the control of the Contractor.

The provision of this clause shall in no way prejudice the right of the Employer or the
Contractor to terminate the Contract under the provisions of Clause 9 of the GCC (2015).

Add a new clause 8.2.5

PSA 8.2.5: PRINCIPLES FOR SAFETY

It is a condition of this contract that Contractors who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process.

(a) Safety personnel
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The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
Clauses PSA 5.7 shall be members of the Contractor's personnel, and no additional
payment will be made for the appointment of such safety personnel.

However, should it be necessary to appoint a dedicated Construction Safety Officer in
terms of Clause PSA 5.7 on the instruction of the Inspector of the Department of Labour,
as ordered by the Engineer, payment will be considered for such appointment.

b) Records and Registers,

The keeping of health and safety-related records and registers as described in PSA 5.7 is
regarded as a normal duty of the Contractor for which no additional payment will be
considered, and which is deemed to be included in the Contractor's tendered rates and
prices.

PSA8.3: Scheduled Fixed-Charge and Value-Related Iltems

Replace the sub-clause 8.3.1with the following:

PSA 8.3.1: CONTRACTUAL REQUIREMENTS

PSA 8.3.1.1:  Fixed Preliminary and General Charges Unit : Sum

The sums tendered shall include full compensation for all fixed preliminary and general
charges as described in SANS 1200 A sub-clause 8.1.2.2 (c). Payment will be made as
described in PSA 8.2.1

PSA 8.3.1.2:  Value-related Preliminary and General Charges Unit : Sum

The sums tendered shall include full compensation for all value-related preliminary and
general charges as described in SANS 1200 A sub-clause - 8.1.2.2 (c). Payment will be
made as described in PSA 8.2.1.

PSA8.3.2: ESTABLISHMENT OF FACILITIES ON THE SITE

Replace the sub-clause 8.3.2.1 with the following:

PSA 8.3.2.1:  Facilities for Engineer

b) The Contractor to provide one furnished site office for the use of the Employer’s
Agent and his representative sage to the requirements of SANS 1200 AB 3.2 or
similar approved. A monthly time-related provisional sum has been included in
the Schedule of Quantities to cover the rental costs of accommodation for the
Employer's Agent Representative. These amounts shall be payable by the
Contractor to the Employer’'s Agent according to the provisional sums allowed
and upon receipt of a tax invoice for such amounts.
The Contractor shall provide and maintain one carport with waterproof roofing for
the duration of the Contract for the use of the Employer’s Agent. The floor shall
consist of crushed aggregate to alleviate dusty and muddy conditions or similar
approved.
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c) Cellular Telephone
No cellular telephone has to be provided for the Employer's Agent Representative
for the duration of the contract. Measurement and payment shall only be made for
the relevant time related item.

d) Name Board
The Contractor will order two name boards according to the Employer’s Agent’'s

specifications, complete with dimensions, wording, and specifications as
prescribed, within one month from the commencement date. The Contractor shall
be responsible for transporting the name board to site and to erect it at the
indicated position on suitable supporting posts. The Contractor shall remove the
name board completely from site after construction is completed before the last
payment certificate shall be approved.

Add the following additional sub-item:

Parking DAy (1) ....ee oottt e e e e Unit : Sum
Air Conditioning UNit........oooii e Unit: Sum
The sum tendered shall cover all costs as specified in Sub-clause 8.3.2.3 of
SANS 1200 A to provide the facility as specified in Clauses PSA 8.3.2.1.

PSA 8.4: Scheduled Time-related Items

Replace the following sub-clauses:

PSA 8.4.1: TIME-RELATED PRELIMINARY AND GENERAL CHARGES ..UNIT: SUM
The sum tendered shall include full compensation for all time-related preliminary and
general charges as described in SANS 1200 sub-clause 8.1.2.2 (c). Payment will be
made as described in PSA 8.2.2.

The Contractor shall tender a lump sum in the Schedule of Quantities to cover his time-

related establishment costs. The amount tendered and paid shall be full compensation to

the Contractor for:

(i) The maintenance of his whole organization as established for this Contract.

(i) The maintenance of all insurances, indemnities and guarantees required in terms
of the GCC(2015) or Tender where applicable.

Compliance with all general conditions and requirements, which are not specifically,
measured elsewhere for payment in these Contract Documents. The Contractor shall
tender a lump sum for the abovementioned items.

Payment of the lump sum shall be made monthly in compliance with the method laid
down in Sub-clause 8.2.2 of SANS 1200:A.
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The Contractor will not be paid Time-Related Preliminary and General charges for any
Special Non-Working Days, as stipulated in the Appendix, which shall be deemed to have
been allowed for in his rates.

PSA 8.4.2: OPERATION AND MAINTENANCE OF FACILITIES ON SITE

The tendered sums for the fixed-charge and value related items in the P&G Section of the
Schedule of Quantities would not be subject to any variation if the actual value of the work
done exceeds or falls short of the accepted tendered amount within the limit stated in
Clause 6.11 of the GCC(2015).

PSA 8.4.2.1:  Facilities for the Engineer
Add the following additional sub-item:

a) Cellular Telephone
No cellular telephone has to be provided for the duration of the contract. However, the

contractor is responsible for costs up to R3 000.00/month all-inclusive.

b) Nameboards
Nameboards shall to be maintained for the duration of the Contract, cost for this item will

be included in the cost of erecting the nameboards.

c) Survey Assistants and Materials
The contractor shall provide survey equipment on the site from the commencement to the

completion of the works, which shall also be for the use of the Employer’'s Agent and his
representatives. A list is given in PSAB 5.7.

d) Accommodation and office required for the Employer’s Agent Representative.
These items will include the cost of accommodation and the provision of WiFi facilities at

the office and the accommodation to the Employer's Agent. The Contractor will be
responsible for this prime cost items to the amount of R12500.00 per month. These
services will be provided to the Employer’'s Agent and will be billed in advance. These
items will include all overhead costs, maintenance and insurance with respect to the
provision of office / accommodation and cellular telecommunication facilities. This item
shall be payable to the Employer’'s Agent or service provider prior to certification of the
second construction payment certificate.

e) Administrative assistance to the Contractor
This item will entail the pension of administrative assistance to the Contractor by the

Employer’s Agent and will include assistance relating to the:

o Calculation and determination of project quantities;
o Compilation of construction payment certificates; and
. Copy and submission of construction payment certificate.
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The Contractor will be responsible for this prime cost item to the amount of R7 500.00 per
month. This item will be billed in advance and will be payable to the Employer's Agent
prior to certification of the second construction payment certificate. This item will include
all computer related / electronic work, facsimiles, printing and copying as well as travelling
and time based work in this instance.

f) Health and Safety Inspections on Site
This item will include the provision of Health and Safety Inspections on Site by a certified

Health & Safety Office under the auspices of the Employer's Agent. The Health and
Safety Officer will ensure compliance the Contractor with the OHS Act and he will have
the authority to stop construction work on Site will be responsible for this prime cost item
to the amount of R9 500.00 per month. This service will be billed in advance and the item
shall be payable to the Employer’s Agent prior to certification of the second construction
payment certificate.

Q) Environmental Management Plan Audits
This item will include the provision of Environmental Management Plan (EMP) Audits on

Site by an Environmental Control Officer (ECO) under the auspices of the Employer’s
Agent. The ECO will monitor compliance of the Contractor with the EMP and will be
responsible for this prime cost item to the amount of R15000.00 per month. This service
will be billed in advance and the item shall be payable to the Employer’'s Agent prior to
certification of the second construction payment certificate.

The sums tendered shall cover all costs as specified in Sub-clause 8.4.2.3 of SANS 1200
A and 5.5 of SANS 1200 AB to operate and maintain these facilities.

PSA 8.5: Sums stated Provisionallyby Engineer

Add the following sub items:

c) Additional land survey
(i) Additional land survey ordered by Engineer ....................... Unit: Prov. Sum
(i) Percentage charges and profit on (C)(i).......ccovvveiiiiiiiiii Unit:%

The provisional sum provided for the cost of additional survey for the duration of the
Contract. The sum shall only be expended as required and approved by the Engineer.

d) Additional tests
(i) Provisional sum for additional tests ordered by Engineer .... Unit: Prov. Sum
(i) Percentage charges and profit on (d)(i) .......ooooeeeiiii Unit: %
The provisional sum provided for additional tests ordered by the Engineer shall cover the
cost of acceptance control tests specifically ordered by the Engineer to his discretion and
executed by an approved commercial laboratory.
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e) Selected Sub-Contractors
(i) Training Consultant (Provisional) ...........ccccovviiiiiiiieeeeeen, Unit: Prov. Sum
(i) Percentage charges and profit on (€)(i) .....coovvviiiiiiiiiiiii, Unit :%
f) Review and approval of Health and Safety Plan
(i) Review and approval of Health and Safety Plan ................. Unit :Prov. Sum
(i) Percentage charges and profit on (f)(i).......cccoeriiiii Unit: %

9) Conduct bi-monthly Safety Audits
(i) Conduct bi-monthly Safety Audits .........ccoooeeeiiiiiiiiieee. Unit :Prov. Sum
(i) Percentage charges and profit on (@)(i)........coveieieiri Unit: %
The provisional sum provided for the cost of Selected Sub-Contractors for the duration of
the Contract. The sum shall only be expended as required and approved by the Engineer.

h) Repairs & Refurbishments to existing sewage infrastructure
(i) Repairs & Refurbishments to existing sewage infrastructureUnit: Prov. Sum
(i) Percentage charges and profit on (h)(i) ... Unit: %

The provisional sum provided for the cost of repairs and refurbishments to existing
sewage infrastructure, not damaged by the Contractor for the duration of the Contract.
The sum shall only be expended as required and approved by the Engineer.

i) Community liaison
(i) Paying PSC members for monthly attending meetings....... Unit: Prov. Sum
(i) Percentage charges and profit on (j)(i) ... Unit: %
(iii) Community Liaison OffiCer..........ovvvviiiiiiiiiiie Unit: Prov. Sum
(iv) Percentage charges and profit on (j)(iii) ... Unit: %

The provisional sum provided for the cost of community liaison including the cost of the
project steering committee (PSC) activities for the duration of the Contract. The sum shall
only be expended as required and approved by the Engineer.

k) Appointment of a Construction Health and Safety Officer
(1) Appointment of a construction Health and Safety Officer..... Unit: Prov.Sum
(i) Percentage charges and profit on (K)(i) ... Unit: %
The stated provisional sum shall be employed to cover the cost for the appointment of a
full-time or part-time dedicated Construction Health and Safety Officer as directed by an
Inspector of the Department of Labour, and as ordered by the Engineer.

Should the Construction Health and Safety Officer be selected from the Contractor’'s own
personnel, payment will only be considered for proven competence.

Additional cost claimed by the Contractor due to the additional duties of the appointee.
and approved by the Engineer.
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) General Compliance with the Environmental Management Plan (EMP)
(i) Contractor’s general compliance tothe EMP ..., Unit: Sum
(i) Percentage charges and profit on (K)(i).......ccoovveiiiiiiiii Unit: %

The sum tendered is for the Contractor's general compliance to Environmental
Management Plan (EMP), the specifications for which are stated in C3.1.17

Failure to provide any item or comply with any instruction of the Responsible Person will
be cause for non-payment of the whole sum and for ordering the cessation of works.

m) Provision for total de-establishment and re-establishment within 24
months at the instruction of the EngineerUnit: Prov. Sum

The provisional sum provided for the cost of de-establishment within a 24 month period
on instruction by Engineer. The sum shall only be expended as required and approved by
the Engineer.

n) The provision of PPE for the EngineerUnit: Prov. Sum

The provisional sum provided for provision of Personal Protective Equipment (PPE) for
the Engineers’ use and allocation. The sum shall only be expended as required and
approved by the Engineer.

PSA 8.6: Prime Cost Items

Add the following sub-paragraph:

PSA 8.6.1: OPERATIONAL AND MAINTENANCE TRAINING OVER
CONSTRUCTION PERIOD (PROVISIONAL)

Payment for the operational and maintenance training shall be at the tendered day work

rates for the months worked.Appointment of training facilitators by the Contractor shall

only be made on approval by the Engineer.

a) Artisans to do maintenance on bulk lines...........c..c.eeee. Unit: Month
(i) Handling Costs and profit in respect of sub item (@) ...................... Unit:%
b) PIUMDEIS ... e Unit:Month
i) Handling Costs and profit in respect of sub item.................cccee... Unit:%

PSA8.7: Daywork

Add the following sub-paragraph:

PSA8.7.1: PROVISIONAL SUM FOR THE PROVISION OF TECHNICAL SUPPORT
ON SITE/CONSTRUCTION MONITORING TO ASSIST THE
CONTRACTOR

a) Generic Skills
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(i) TraiNiNg COStS .....euiiiiiiiiiiiiiiii e .Unit: Prov Sum

(i) Handling cost and profit in respect of a(i)..........ccoooveeii Unit:%
b) Appointment of local student trainees

(i) Appointment of trainees for the duration of the contract....... Unit: Prov Sum

(i) Management and Support costs and profit in respect of b(i).............. Unit:%

Expenditure under items (a)(i) and (b)(i) shall be made in accordance Clause 6.6 of the
GCC(2015).

The tendered percentage under items (a)(ii) and (b)(ii) shall include full compensation for
the handling costs of the Contractor and the profit in connection with his duties.

PSA 8.8: Temporary Works

NB: The Contractors obligation under this section shall not be measured and
paid for directly (except as hereinafter provided for) and compensation for the work
involved in complying with these obligations will be deemed to be covered by the rates
and amounts tendered for the various items of work included under the contract.

PSA 8.8.2: ACCOMMODATION OF TRAFFIC ..o UNIT: LUMP SUM
Add the following to 8.8.2
The rate shall cover all costs pertaining to the provision, erection, moving, re-erection and
maintenance of all temporary barricades, road signs, lights, flagmen, etc. as required for
the guarding and protection of the Works as well as all other costs to accommodate the
traffic during construction.

Where the new works interferes with the existing roads, the Contractor shall construct
these sections of the works under traffic. The work will involve catering for the safe and
easy passage of public traffic in all weather, both day and night for the full traffic control
and signposting.

The Contractor may alternatively make his own arrangement for detours to be
constructed, all subject to the Engineers approval.

All temporary road signs, devices, sequences, layouts and spacing shall comply with the
requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic
Regulations, 2000, the South African Road Traffic Signs Manual and the requirements of
the relevant road authority. All temporary traffic control facilities shall also comply with the
guidelines set in SA Road Traffic Signs Manual, Volume 2, Chapter 13: Road works
Signing, (SARTSM, June 1999, obtainable from the Government Printer, Pretoria)
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PSA 8.8.5: COST OF SURVEY IN TERMS OF THE LAND SURVEY ACT

Replace the items in 8.8.5 with the following:

The tendered rate shall cover all costs pertaining to setting out the works and for the
provision of as-built survey data by the Contractor, showing coordinated locations and
elevations for all items of construction. The Contractor will be responsible for the
accuracy of the as-built survey data provided to the Engineering Representative. The as-
built survey data is to be provided electronically to the Engineering Representative in a
format that has been approved by the Engineer.

Add the following clause:

PSA9: DRAWINGS
PSA9.1: Submit Detail As-Built Drawings of Existing Services and
Adjustments to Construction Drawings

The Contractor will be responsible for the submission of all as-built drawings of all existing
services intersecting pipeline trenches as well as any applicable adjustments to the
construction drawings. The lump sum tendered shall include full compensation for all
information in the possession of the contractor as required above in order to complete the
as-built drawings must be submitted to the Employer's Agent Representative before a
certificate of completion will be issued for the works.

PSA9.2: Detailed Setting Out of the Work

The contractor will ensure that all the works be set out from existing survey beacons by a
registered surveyor. The sum tendered shall be regarded as inclusive of all related
survey work on site.

The Employer's Agent will provide survey beacons (of adequate type and in sufficient
quantity) as bench marks. From information provided on drawings issued by the
Employer’s Agent, the Contractor shall be responsible to provide all positions and levels,
of all intermediate points required for proper control of the works.

As bench marks may be disturbed during the execution of the works, all levels and setting
out pegs shall be referred to at least two bench marks. The contractor will ensure that all
works are set out from existing survey beacons by a professional registered land
surveyor. The setting out data, including the elevation (obtain x, y, z coordinates) from
these pegs shall be submitted to the Employer's Agent evaluate final natural ground
levels (NGL) prior to the commencement of excavations. In the case of deviation from the
original pipe route for whatever reason, the contractor will at his own cost survey the new
proposed route, and submit the data to the Employer’s Agent for approval.

Preservation and replacement of beacons and pegs will be subject to the Land Survey
Act, 1927 (Act No 9 of 1927).
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PSA 9.3: Adjusted Payment for Time-Related Items

The payment to the Contractor for Time-Related Items shall be adjusted in accordance
with the following formula in the event of the Contract being extended by means of a
variation order:

Sum of Tendered amounts for:
Time Related Items x Extension of Time authorised by variation order divided by the
Tender contract period

*For the purposes of applying this formula "Extension of Time" will exclude the
Contractor's December/January close-down period, if applicable.

The abovementioned adjustment of the payment for Time-Related Items shall be made in
the Completion Payment Certificate and shall be the only payment for additional Time-
Related costs irrespective of the actual period required to complete the Contract including
its authorised extensions.

In the case of fixed price contracts, the amount by which the Time-Related Items is
adjusted shall not be subject to the Contract Price Adjustment formula.

In the case of contracts subject to Contract Price Adjustment the amount by which the
time-related items are adjusted shall be subject to the Contract Price Adjustment formula.

PSA 9.4: Compile and Submit Health and Safety Plan

The lump sum tendered shall include full compensation for the provision and maintenance
of a Health and Safety Plan, risk assessment, permit applications and notifications as
called for in the Act and Regulations.

Eighty percent (80%) of this amount will be paid when an approved Health and Safety
Plan has been achieved. A further 10% will be paid when the value of work certified by
the Employer’s Agent exceeds one half of the tender price and the remaining 10% will be
payable upon issue of a completion certificate.

PSA9.5: Compliance with OHS Act and Regulations
(Including the Construction Regulations 2014) Unit: Sum

The tendered sum shall include full compensation to the Contractor for compliance with all
the requirements of the OHS Act and Regulations (including the Construction Regulations
2014) at all times for the full duration of the Contract inter alia of the following:

° Provision and maintenance of Health & Safety File;

. Provision of construction supervisors and safety officers;
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Health and Safety training for employees and subs;

Provision of protective clothing;

Provision of safety fences, signs and barricades; and

Scheduling of monthly safety meetings and providing monthly reports accordingly,
etc.

This sum will be paid to the contractor in equal monthly amounts subject to

proper/substantial compliance.

PSA9.7: Control of Water

The Contractors are warned that the water table might be high due to the location of the
construction site, fact that this site is situated in a high rainfall area and considering that
the construction period may run into rainy season.

The Contractor shall at all times and in all respects be responsible for the handling of
stormwater from higher-laying areas above the Works and for the handling of any sub-
surface water especially in excavations for terraces and trenches that may affect the
Works and for the handling of all spoiled water when disconnecting existing water
connections or valves. All payments to be made in this regard and all costs related
thereto, shall be deemed to be included in the relevant items that are included in the
Schedule of Quantities.
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SANS 1200 AB: ENGINEER'S OFFICE

PSAB3: MATERIALS
PSAB 3.1: Nameboards
Substitute the first paragraph of Clause 3.1 with the following.

The Contractor shall supply and erect, at approved sites, twonameboardsthat shall
comply as regards to size, painting, decorating and detail, withthe municipalities standard
name board. A drawing of the details is part of the drawings for the tender.The
nameboards shall be erected, plumb and level, in the position as directed by the
Engineer.

PSAB3.2: Office Building(s)
The Contractor shall provide and erect one office for the Engineer in accordance with
AB3.2, in the position indicated by the Engineer.
e A concrete floor will be permitted for the office provided that it is covered with
linoleum.

e All windows in the office shall be fitted with blinds and burglar proofing over the
entire glazed area, and with fly screens over the openings.

In addition to the furnishings specified in AB3.2, the following facilities shall be provided
for the office:
e 1 x plan cabinet (steel),
e 1 x steel file cabinet with 4 drawers
e 1 x alockable upright steel cabinet with three shelves
e 1 x a steel filing cabinet with four drawers;
e 6 x 15 A power sockets on uninterrupted power supply
e 40 x Plastic A4 black lever arch files
e 5 x Plastic A3 black lever arch files
e 1 x Air conditioner for warm/cool air, with a cooling capacity of at least 2,0kW
e 1 x Generator or battery backup for uninterrupted power supply
e 4 x Working stations with office chairs
e A separate kitchen with 110 £ refrigerator, kettle and microwave all plugged in
On completion of the Works, the building and fittings shall revert to the Contractor who
shall remove them from the Site.

PSAB3.3: Latrine and Ablution Facility
The Contractor shall provide, maintain and service one ablution room for the exclusive
use of the Engineer.

This room shall be constructed as specified for the Engineer’s office, but shall be at least
4 m?in size and fitted with one flush toilet and one hand washbasin.
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PSAB3.4: Conference room
The Contractor shall provide and erect a conference room, measuring 4 m x 6 m, which
shall be provided with furnishings as specified:

Shelving of total length 3 m and of nominal width 300 mm,

an acceptable blind on each window,

acceptable lighting,

air-conditioning with heat and cooling function,

1 x trestle table 3,5 m long x 1,5 m wide x 0.75 m high, with a smooth surface,

10 x strong wooden chairs, and

o 4 x 15 A power sockets on uninterruptable power supply.

On completion of the Works, the building and fittings shall revert to the Contractor who
shall remove them from the Site

PSAB3.5: Protective Clothing

The Contractor shall provide and replace when necessary six sets of safety helmets and
rubber wellington boots (of sizes as required) to members of the Engineer’s site staff and
his visitors.

PSAB4: PLANT
PSAB4.1: Telephone
Substitute AB4.1 with the following:
e Unlimited Data on WiFi network at the office
e The contractor shall supply the engineer with a cellular telephone service (two units
on minimum call 500 minutes and 2 GB of data per month to be top-up if

necessary) for the exclusive use of the Engineer and engineer’s representative for
official purposes for the duration of the contract.

The contractor shall settle the accounts for all costs of supply, rental and telephone calls
and data cost during the construction period.

PSAB4.2: Computer and Printer/Photocopier
Add new sub-clause AB4.2
The contractor shall provide (and maintain), for the sole use of the Engineer, two laptop
computers conforming to the following minimum specification:
OS Windows 11 or later
Processor Core i7 -6200U or similar
1 TB Solid state Hard drive,
Memory 16 GB
External hard drive of 1 TB for back-up
Preloaded with the following software:
o Microsoft Office (Word, Excel and Presentation)
J Microsoft Projects not installed
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The contractor will pay all licence fees necessary to keep the programs up to date for the
construction period.

The contractor shall provide, maintain and service one A3 size colour
photocopying/scanning/ printer, cartridges and adequate supply of paper (A4 and A3) for
the sole use of the Engineer.

The contractor shall provide, maintain and service one A1 size colour printer, cartridges
and adequate supply of paper (A1) of the sole use of the Engineer.

PSAB4.3: Site Vehicle

Add new sub-clause AB4.3

The contractor shall provide 2 x covered 4 x 2 (2-wheel drive) light delivery vehicle for the
duration of the period of construction and until one month after the issue of the Certificate
of Completion for the exclusive use of the Engineer on site and off site for such trips as
may be necessary for the supervision of the Contract, and for commuting of the
Engineer’s site staff to their place of residence.

The vehicle shall not have done more than 10 000 km at the beginning of the Contract,
include an air-conditioning and radio.

The vehicle shall have a load capacity of at least 1 000 kg with an engine capacity of at
least 2 000 cc. The vehicle shall be licensed and insured (comprehensive insurance) and
shall carry all necessary statutory permits. The vehicle shall not carry any advertisement
of logo but will be branded as a construction vehicle with an orange rotating light. The
vehicle shall remain the property of the Contractor who will be responsible for its
maintenance including the provision of fuel and oil as necessary.

PSAB4.4: Parking Facilities

A lean-to carport for four cars, with corrugated iron roof, giving protection from the sun,
wind and rain, and with a ground surface that is neither dusty nor muddy, shall be
provided in a position adjacent to the Engineer’s office for the exclusive use of the
Engineer and the Client.

PSAB4.5: Medical Facilities and Safety Equipment
The Contractor shall make the first aid services and such personal safety equipment and
facilities as are required in terms of PSA4.4, available to the Engineer and his site staff.

PSAB4.6: Accommodation for the Engineer’s Staff

The Engineer will locate suitable accommodation for the Engineer’s staff which shall be
leased in the name of the Contractor. The period of the lease shall extend until the end of
the month in which the Completion Certificate is issued. The house shall be situated in
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the residential area of Lady-Grey or in acceptable surrounding areas and shall comprise
as a minimum:

Lounge/dining room

3 x bedrooms,

Kitchen,

Bathroom(s) with minimum a toilet, shower and handwash basin
Servants' quarters with toilet

Garage for one car.

the net area of first three items shall be at least 80 m2.

PSAB5: CONSTRUCTION

PSAB5.1: Nameboards

Add the following to AB5.1:

The nameboards shall be erected within 2 weeks of the commencement date of the
contract and shall be placed at the position indicated by the Engineer and will be
maintained throughout the construction period. Any damage to these boards shall be
repaired within fourteen days of a written instruction issued by the Engineer. No payment
shall be made in terms of the contract prior to the erection of the name board.

PSABS5.3: Key Personnel

Add the following paragraph to AB5.3

The Contractor shall inform the Engineer of the person whom he has charged with the
duties with respect to the Site in terms of the Occupational Health and Safety Act and the
person(s) who are in possession of a valid certificate of competency in first aid. The
Contractor shall give copies of the minutes of the site safety meetings to the Engineer.

PSAB 5.5: Survey Assistants
Substitute "two or more suitably educated survey labourers" in the first sentence of AB5.5
with "two semi-skilled labourers with relevant experience."

The Engineer's Representative will occasionally need the assistance of a survey labourer
to help with testing, survey, etc., envisaged at approximately 8 hours (non-consecutive)
per week.

The Troxler operator will be needed if testing is ordered by the Engineer.

PSAB5.6: Site Instruction Book

Add new sub-clause ABb5.6:

Throughout the construction period the Contractor shall supply a carbon quadruplicate
book as a site instruction book.
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This book shall be kept on Site and shall be accessible to both the Contractor and the

Engineer at all times. It shall be used:

a) by the Contractor for providing the Engineer with any information regarding the
construction of the Works which may be requested, and giving notification in
writing of inspections, drawings, etc. required by the Contractor, and

b) by the Engineer for the purpose of writing day-to-day instructions and confirming
any verbal information or instructions given to the Contractor.

One copy of each note issued shall remain in the book, one copy to the contractor and

one copy to the Engineer Representative.

PSABS5.7: Survey Equipment
Add new sub-clause ABS.7:
The Contractor shall provide the following survey equipment for use by the Engineer:

a) 1 x tacheometer / total station capable of reading to 20 seconds of arc, with
tripod,

b) 1 x engineer’s automatic level with tripod,

c) 2 x tacheometer staffs with staff bubbles,

d) 2 x ranging rods,

e) 1 x builder’s spirit level of length 900 mm

f) 1 x steel tape of length 30 m and 100 m,

Q) 1 x pocket tape of length 5 m,

h) 1 x steel level transfer plate,

i) 1 x rectangular mirror, 300 mm x 225 mm, mounted on protective backed frame,

J) 1 x elliptical mirror, 225 mm x 150 mm, mounted on protective backed frame,

k) 1 x elliptical mirror, 150 mm x 100 mm, mounted on protective backed frame,

) 2 x LED Lenser T7.2 torch (Water-resistant, >250 m beam,>300 lumens), or
similar with spare batteries or rechargeable, and

m) all steel and wood pegs, paint, concrete, hammers, picks, etc., that the Engineer
may require.

n) Steel pegs, shovels, picks etc. which the Engineers Representative may require
during the contract;

0) One complete Troxler test unit, with proof of recent calibration.

p) One complete laser level unit to verify the levels.

q) 2 way radio communication

The Contractor shall provide proof, at the start of the Contract, that the tacheometer / total
station and level have been serviced by an acceptable institution and shall, throughout the
period of construction, service and maintain all survey equipment and shall insure same
and indemnify the Employer and the Engineer against all claims for loss, breakage or theft
of such equipment.

The tacheometer / total station, automatic level and staffs may be shared by arrangement
between the Contractor and the Engineer, but the other instruments shall be provided for
the exclusive use of the Engineer.
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PSAB 8: MEASUREMENT AND PAYMENT

PSABS.1: Telephone

Notwithstanding the requirements of Subclause AB5.4, the Contractor shall be
responsible for the costs of supply and maintain of the contracts as described in
SubclausePSAB4.1 for the full construction period.

The provisional sum under item A.2.2.3 of Section A.3 in the bill of quantities provides for
payment of the cost of calls/data that exceeds the prescribe amount.

PSABS.2: Computer and Printer/Photocopier

The provision of two laptop computers will be paid by a lump sum. The sum shall cover
the cost of provision, installation (printing / scanning) and all accessories and the
necessary software as listed.The cost of installation and wusage of the
printer/photocopying machine will be deemed to be included in the sums tendered for
Items A.1.3.The rate for the maintenance of the computer and printers shall cover the cost
of all work, parts and labour required to maintain the computer and accessories in good
working order and the provision of all paper (one box A4, and two rims A3 paper and one
A1 role per month) and other consumables.

PSABS.3: Vehicle for Engineer
Provision of the vehicle will be paid by a lump sum. The sum shall cover the cost of
making available on site the vehicle specified in PSAB4.3.

Time related costs will be measured by the month. The rate shall cover all time related
costs such as interest on capital employed, depreciation, insurances of vehicle, etc.

Operation of the vehicle will be measured by the distance over which the vehicle is used
by the Engineer as registered on the vehicle’s odometer. The rate shall cover all cost of
servicing, maintenance and repairs (as necessary) to the vehicle, providing fuel, tyres and
lubricants, and the provision of an alternative vehicle if required.

PSAB8.4 Accommodation for the Engineer’s Staff

All costs of providing accommodation for the Engineer’s staff, including all charges for
domestic electricity and water consumed and any related deposits required by the Local
Authority, shall be paid by the Contractor. The Contractor shall arrange with the
respective parties to have the accounts forwarded directly to him and shall settle the
accounts forthwith. Payment will be made monthly under item A.2.2.8.

PSAB 8.5 Survey Assistant..........ccoo s —————— hrs
No payment shall be made for the survey equipment or survey assistant and all costs
shall be deemed to be covered by the rates tendered for the Contractor's facilities.

Page 212 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

Page 213 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

SANS 1200 C: SITE CLEARANCE

PSC 1: SCOPE

PSC1.1 Add the following:

“The specification also covers the removal of unreinforced and reinforced concrete,
existing pipes and associated fittings, chambers, pipe culverts and existing roadway and
layer works, (at tie-ins and road widening), and saw cutting of existing road surfacing.”

PSC 3: MATERIALS

PSC 3.1 Disposal of Material

Delete the first two sentences of this clause and replace with:

“Debris arising from clearing operations or from the demolition of existing structures that
are not suitable for re-use in the works or for landscaping in areas designated by the
Engineer, shall be removed by the Contractor and disposed of at the approved tip site.
Transport of such material shall not be paid separately but shall be included in the
relevant items for clearing.

The rates tendered shall allow for any fees to be paid at the tip site.”

PSC5: CONSTRUTION

PSC5.1 Construction

Only the approved minimum area required for the execution of the Works including areas
on which material shall be stockpiled for later reuse or on which material shall be dumped
and spread, shall be cleared and grubbed.

For the access and site roads the width of clearing shall only be sufficient for the
construction of the pipeline / road i.e. for the cut and fill operations and allowing for side
slopes.

No trees with a trunk grith of more than 1 m shall be removed without the written
permission of the Engineer.

The vegetation cleared shall be disposed of on the Site by approved means and at places
indicated by the Engineer.

All rubble on the Site shall be disposed of as directed in PSD5.2

PSC5.2 Conservation of topsoil
Topsoil up to a depth of 150 mm, if available, shall be removed from the above specified
cleared areas and stockpiled on approved sites for later reuse. Until required for
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spreading, the stockpiles of topsoil material shall be stabilized by watering or other
approved means.

When in the opinion of the Engineer, there is an insufficient quantity of topsoil available
from the areas to be cleared, the Contractor shall import topsoil from borrow areas
designated by the Engineer.

PSCS8: MEASUREMENT AND PAYMENT

PSC8.2.1 Clear and Grub ... s e Unit: m?
The location of disposal or dumping sites shall be the Contractor's responsibility and
overhaul shall be payable to the Contractor for loading, temporary and dumping of
material thus cleared under this scheduled item.

Unit of measurement for "clear and grub”, for pipelines shall be the square metre, and
clearing for sewer and storm-water routes shall be metre.

PSC8.2.5 Take down and reinstate existing fences

The rate shall cover the cost of taking down the fences, coiling wire, sorting and stacking
all material at sites indicated by the Engineer and the cost of loading, transporting and
offloading such material. The rate shall cover the cost of reinstating the fences with the
same material after construction has been done. The fence must be reinstated to the
same or better condition and must be accepted by the Engineer.

If new fencing material is needed it must be approved by the Engineer and will be paid out
of the Provisional sum in B1.16

PSC8.2.8 Demolish and remove structures/buildings and dismantle
steelwork,etc. and reinstate or replacement of structure.

A provisional sum is included, a detailed costing of this will be done when needed and

after the approval of the Engineer the contractor with execute the work and paid out of the

provisional sum.

Demolishing of sink and wood structures will be done with care in order to re-use all
materials. The contractor will make good the materials that are damaged during
demolition. The contractor will safeguard the materials. The contractor will rebuild the
structure to the same dimensions after construction. The price will be fixed for
demolishing and rebuilding and will only paid after the rebuilding was accepted by the
Engineer.

PSC8.2.10 Removal and conservation of topsoil

The rate tendered for clearing and grubbing shall, in addition to the items listed in
Subclause 8.2.10, also cover the cost of stabilizing and protecting the stockpiles of
topsoil.
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SANS 1200 DA: EARTHWORKS (SMALL WORKS)
PSDA 3: MATERIALS

PSDA 3.1 Classification for Excavation Purposes
Delete Sub-Clause 3.1.1 and 3.1.2 and replace with the following:

PSDA 3.1.1 METHOD OF CLASSIFYING

The Contractor may use any method he chooses to excavate any class of material but his
chosen method of excavation shall not determine the classification of the excavation. The
Engineer or his Representative will decide on the classification of materials. In the first
instance classification will be based on inspection of the material to be excavated and on
the criteria given in PSDA 3.1.2 (a) and (b).

PSDA 3.1.2 CLASSES OF EXCAVATION

All materials encountered in any excavation for any purpose including restricted
excavation will be classified as follows:

(a) Soft Excavation

Any material, which can be removed by bulldozers or backhoes, shall be classified as soft
excavation.

Soft excavation shall be material not falling into the category of hard rock excavation.

(b) Hard rock excavation

Hard rock excavation shall be excavation in material (including undecomposed boulders
exceeding 0.17 cubic metre in individual volume) that cannot be efficiently removed

without blasting, wedging and splitting, or hydraulic hammers.

This classification includes materials such as:

o solid unfractured rock occurring in bulk
o solid ledges thicker than 200mm

. igneous rock intrusions

. cemented sedimentary rocks.

PSDA 5: CONSTRUCTION

PSDA 5.2 Methods and Procedures

PSDA 5.2.1 SITE PREPARATION

Add the following Subclause to 5.2.1:

“Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to prevent the
compaction of topsoil in any way especially by vehicles travelling over such material.”
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SANS 1200 DB: EARTHWORKS (PIPE TRENCHES)

PSDB 3: MATERIALS

PSDB 3.1 CLASSES OF EXCAVATION

The excavation of material, for the purposes of measurement and payment shall be
classified as specified in PSDA 3.1

PSDB 5 CONSTRUCTION

PSDB 5.3 Site clearance

Add the following to the clause:

"The Contractor shall dispose of all surplus and unsuitable material on a site to be found
by him and approved by the Engineer. All costs related to the disposal of surplus material
shall be deemed to be included in the tendered rates.

Where pipes are to be laid the Contractor will be allowed to clear and grub a strip 2,5m
wide along the centre-line of the trench. No vegetation outside this strip may be damaged
without the written approval of the Engineer.

All trees with a girth of 250 mm or a height of 2,5m within this strip, shall be protected and
may only be trimmed or removed after a written order by the Engineer."

PSDB 5.6 Backfilling

PSDB 5.6.3 DISPOSAL OF SOFT MATERIAL

Add the following to the clause:

Surplus and/or unsuitable excavated material must be disposed of at a site found by the
Contractor and approved by the Engineer.

PSDB 5.6.4 DISPOSAL OF INTERMEDIATE AND HARD ROCK MATERIAL

Add the following to the clause:

Surplus and/or unsuitable excavated material must be disposed of at a site found by the
Contractor and approved by the Engineer.

PSDB 7: TESTING

PSDB 7.1 Testing

Notwithstanding the contents of Clause 7.1, the Contractor shall bear the cost of all
quality control tests regardless of whether the tests indicate acceptable results or not.

The following are the minimum frequencies for the process control tests to be executed by
the Contractor:

(a) Pipe bedding: one density test on each 10 m of pipe trench.

(b) Normal trench backfiling: one density test on every second layer for
every 30 m of pipe trench.
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(c) Backfilling in areas subject to vehicle loads one test on each layer of 150
mm at each crossing.

The positions of the minimum number of density tests shall be determined randomly by
the Contractor and shall be clearly documented with the results. The results of the tests
shall be submitted to the Engineer and shall prove to the Engineer that the work as a
whole was done satisfactorily.

The Engineer could order additional tests, over and above the minimum tests. Payment
for these tests will be made under Item PSA 8.5 if the tests indicate that the density is as
specified. If any tests fail, the cost of such tests shall be for the account of the Contractor.

PSDB 8: MEASUREMENT AND PAYMENT

PSDB 8.1 Basic Principles

Disposal of surplus and/or unsuitable material will be as specified in PSDB 5.6.3 and
PSDB 5.6.4. No additional payment other than the tendered scheduled rates will be made
for such disposal of material.

PSDB 8.3 SCHEDULED ITEMS

PSDB 8.3.1 SITE CLEARANCE

Delete the limitation on the girth of trees. The rate for this item shall cover the cost of the
removal of all trees, approved by the Engineer, and all obstructions to be expected.

PSDB 8.3.2 EXCAVATION

(a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus materials

= Payment for pipeline excavation will be made in three instalments as follows:

. 50 % at completion of excavation, 30 % at completion of backfilling and the final 20

% after final approval which will take account of surface finishing, disposal of all
unused material and approval and acceptance of all test results including the
hydraulic testing of the pipe as specified.

(b) Extra-over item (a) above
Delete Sub-item (b)(1): Intermediate material will be measured as soft excavation.

(c) Excavate and dispose of unsuitable material from trench bottom
Unsuitable material shall be disposed of at a site approved by the
Engineer.
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SANS 1200 G: CONCRETE (STRUCTURAL)

PSG 3: MATERIALS

PSG 3.2 Cement

PSG 3.2.1 APPLICABLE SPECIFICATIONS

Add the following:

All cement types shall comply with the requirements of SABS ENV 197-1. For this
contract only OPC CEM |, Class 42.5, cement shall be used for all water retaining and
conveying structures.

PSG 3.2.3 STORAGE OF CEMENT

Add the following:

The grade of concrete shall be as specified on the drawings or schedule of quantities.
Cement shall not be kept in storage for longer than four weeks and shall be used in the
order in which it has been stored.

PSG 3.8 Dolomitic aggregate

All coarse and fine aggregate used in precast or in-situ concrete, mortar or plaster for the
construction of the sewage pumpstation, sewer manholes, benching in the jacked pipes,
and other structures which will be subjected to sewage gases, shall be dolomitic.

PSG 4. PLANT

PSG 4.5 Formwork

PSG 4.5.3 TIES

Add the following:

Permanent metal ties shall have a minimum concrete cover of 40mm after formwork has
been removed.

Tie holes shall be filled with “Durabed” grout supplied by ABE or similar approved. The
product shall be prepared to a non-slump consistency, but where no cracking occurs
when pressed into a firm ball. Trial mixes shall be made to arrive at the required working
consistency.

PSG 5: CONSTRUCTION

PSG 5.1 Reinforcement

PSG 5.1.2 FIXING

Add the following:

The welding and the use of heat in cutting high tensile deformed bars (Y bars) shall not be
permitted without the approval of the Engineer.
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PSG 5.1.3 COVER
Add the following:
The reinforcement shall be fixed with the minimum cover as specified on the drawings.

In the case of walls, columns, roof slabs, the minimum specified cover should be attained
by one of the following methods, or as approved by the Engineer.

e by using “cover block” manufactured from dense, strong cement/sand formed in a
block with wire ties, cured under water for a minimum period of 7 days.

e by the use of plastic spacers, set in an orientation so that no pockets of air can be
trapped beneath them during vibration of the concrete.

PSG 5.2 Formwork

PSG 5.2.1 CLASSIFICATION OF FINISHES

Notwithstanding sub-clause 5.2.1, finishes shall be classified as rough or smooth, as
follows:

(@) Rough

Concealed surfaces and surfaces more than 200mm below final ground level.

(b) Smooth

All surfaces not classified as “rough” in paragraph (a) shall be classified as “smooth”. All
exposed areas, unless other indicated, shall be chamfered 20mm x 20mm by means of a
fillet fixed to the formwork.

PSG 5.2.5 REMOVAL OF FORMWORK

Add the following:

Removal of forms shall be determined by means of cubes cast with the concrete and
cured in accordance with SABS. 863. The removal shall be carried out under the personal
supervision of the Foreman, only after the permission of the Engineer has been obtained
and in such a manner that the concrete is not jarred, vibrated or otherwise damaged.

Where test cubes to determine stripping times are not made, the minimum periods which
shall elapse between the time of the placing of the concrete and the time of removal of the
forms, shall otherwise agreed with the Engineer, be in accordance with the table
hereunder, where each day covers a full 24 hour period.

Delete Table 2 and replace with the following:
Minimum stripping Times in Days

CEM | CEM | CEMIl |CEMII |CEMIII | CEMII
Type of structural | Normal Cold Normal | Cold Normal | Cold
Member of Formwork | Weather | weather | Weather | weather | Weather | weather

(Above (Below (Above | (Below | (Above | (Below

15° C)* 5°C)* 15° C)* | 5°C)* 15° C)* | 5°C)*
Beam sides, wall or| 1 2 2 4 2 6
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unloaded cols

Slabs, with props left | 4 7 5 8 6 10
underneath

Beam soffits. Props |7 12 8 14 10 17
left underneath

Removal of Slab Props | 10 17 10 17 12 21
Removal of beam | 14 21 14 21 18 28
Props

Average daily temperature of the atmosphere adjacent to the concrete as
measured by a maximum and minimum thermometer.

Add a new sub-clause 5.2.6:

PSG 5.2.6 Design of Forms

Forms shall conform accurately to the shape, lines, levels and dimensions of the concrete
as shown on the drawings.

The design of formwork and supports shall be the responsibility of the Contractor.

Forms shall be designed as to support their mass, the load exerted by wet concrete and
the vibration, construction or other loads that they may be subjected.

All timber shall be free from holes, loose knots, cracks, splits, warps or other defects likely
to affect the strength or appearance of the finished structures.

Wedges and clamps shall be used in preference to nails for securing the form
components and wire ties or tie bolts in reinforced concrete, and must be capable of
removal after use, except as otherwise specified.

PSG 5.5 Concrete

Add the following:

Concrete shall be a homogeneous mixture of cement, water, sand and coarse aggregate
and shall be mixed, placed, cured and tested in accordance with section "GA" SABS
1200.

Concrete shall have the following minimum compressive strengths at 28 days, unless
otherwise specified.

Reinforced concrete - 35,0 MPa

Reinforced concrete - 30,0 MPa

Reinforced concrete - 25,0 MPa

Mass concrete - 15,0 MPa

Blinding concrete - 15,0 MPa
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PSG 5.5.1 QUALITY
PSG5.5.1.1 General
Concrete shall comply with the requirements for strength concrete. (See clause 5.5.1.7)

The maximum cement contact for all grades of concrete shall not exceed 450kg / m3
without the permission of the Engineer

Add the following new sub-clause:

PSG 5.5.1.8 Sample and Trial Concrete Mixes

The concrete mixes for the grade of strength shall be designed by an approved design
laboratory. The Contractor at his own cost shall supply to the laboratory samples of the
cement and aggregate he proposes to use for the works. The proposed slumps and
proportions of the materials to be used for each grade of concrete shall be submitted to
the Engineer for his approval.

No structural concrete shall be placed on the job until the Contractor has satisfied the
Engineer as to the suitability of the mixes concerned and the reinforcement checked and
signed off.

SANS 1200 GA: CONCRETE (SMALL WORKS)

PSGA 1.1 Scope

This section includes specifications for various aspects of concrete referred to in other
sections of the standard specifications.

PSGA 3.2 CEMENT

PSGA 3.2.2 STORAGE OF CEMENT

Cement shall not be kept in storage for longer than four weeks and shall be used in the
order in which it has been stored.
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SANS 1200 GB: CONCRETE (ORDINARY BUILDINGS)

PSGB 1: SCOPE

Add the following clause:

PSGB 1.3 This section includes specifications for various aspects of concrete
referred to in other sections of the standard specifications as well as the construction of
cement screeds and waterproofing of concrete roof slabs.

PSGB 2: DEFINITIONS

a) General

Add the following definitions:

Waterproofing. Waterproofing materials shall be transported, handled and stored with
care and laid strictly in accordance with the manufacturer’s instruction. A clean, dry,
smooth, firm and structurally adequate base with a fall of at least 1 in 50 (depending on
the material selected) is required with drainage to gutters and/or rainwater outlets on roof
edges, as relevant. Attention shall be given to the detailed design of openings,
projections, gutters, down pipes and finishes to make adequate provision for run-off water
and to minimise blockages.

Corners and edges shall be covered or angle-rounded. Run-off over the edges of slabs
shall be eliminated as this causes stains to the building. Fillets of 75 x 75 mm shall be
provided at upstand corners.

The necessary gradient for waterproof membranes are normally provided on top of
structures in low-density screeds and then finished, if necessary, with a cement/mortar

topping.

CementScreeds. The grade of concrete shall be as specified on the drawings or schedule
of quantities. Cement shall not be kept in storage for longer than four weeks and shall be
used in the order in which it has been stored.

Mechanised plant e.g. scabblers or abrasive blasters must be used for complete removal
of all laitance from the existing surface of the floor slab. Dust pollution should be kept to a
minimum during these operations. Once the coarse aggregate of the slab is exposed, all
dust and debris should be removed, surface thoroughly wetted and maintained for
approximately 12 hours. A bond coat (1:1 mix of cement and fine sand) should be spread
evenly over the surface using a stiff fibre brush. The screed must be laid and compacted
in 1 layer.

Screeds and toppings shall be of sufficient quality to provide a firm base. The following
screed characteristics are suggested for waterproofing purposes:

. Compressive strength of at least 25Mpa at 28 days;
. Steel-trowel finish (light);
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J Drying shrinkage of less than 0.2% when tested in accordance with the testing
conditions specified in SABS 836;

Minimum screed thickness of 25mm;

Maximum moisture content of screeds:

Applications with a density of less than 500 kg/m3 : 10%

Applications with a density exceeding 500 kg/ m3 : 7%

The screed should be cast or sawn into panels that do not exceed 9m? to cater for
drying shrinkage and to control cracking.

PSGB 8: MEASUREMENT AND PAYMENT

PSGB 8.2 SCHEDULED ITEMS

Add the following clauses:

PSGB 8.2.11 Cement Screeds 25mm Screed on Floors Unit: m?

The unit of measurement shall be the square metre of exposed surfaces to be screed.
The tendered rate shall include all costs for supplying, delivering, storing on site, handling,
etc of the materials necessary for the screed, including mixing and laying of screeds
currents and falls and forming of sundry items such as fillets, etc complete. The tendered
rate shall also cover the cost for forming of screeds around outlets, waste and of all
scaffolding, temporary supports, hoisting facilities, etc.

PSGB 8.2.12 Waterproofing of Roof Slabs WithDerbigumor Similar Approved Unit:
The unit of measurement shall be the square metre of the horizontal and vertical surfaces
of waterproofing to the approval of the Engineers. All turn-ups and turn-downs will be
deemed to be included in the area measured for the waterproofing and will not be paid for
separately.

The tendered rate shall include all costs for supplying, delivering, storing on site, handling,
moving, installing and fixing the waterproofing system complete with all necessary sundry
items, such as flashing strips, dressing waterproofing around pipes and into outlets and
channels. The tendered rate shall also cover the cost of cutting and waste and for
scaffolding, hoisting facilities, etc.
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SANS 1200 L: MEDIUM PRESSURE PIPELINES
PSL 1 SCOPE

All pipelines in this contract shall be deemed to be medium pressure pipelines.

PSL 3 MATERIALS

PSL 3.4 Steel Pipes, Fittings and Specials

Delete sub items 3.4.2 and 3.4.3 and replace with the following:

“All steel pipes, fittings and specials, larger than 150mm diameter to be 4.5mm wall
thickness, grade B steel to SANS 719/1971. All steel pipes, fittings and specials, 150mm
diameter and smaller to be heavy duty to SANS 62.All bolts, nuts and washers to be
stainless steel. All steel pipes, fittings and specials to be Rilsan coated.”

PSL 3.4.4 FITTINGS AND SPECIALS
Cast iron couplings to conform to high pressure couplings Class 5,5MPa.

All bends and specials for the steel pipes shall be manufactured in accordance with the
foregoing specification.

Add: “All cast iron fittings to be cement mortar or coated with Rilsan or fusion-bonded
epoxy”

Add the following clauses:

PSL 3.4.5 SITE WELDED JOINTS (STEEL PIPES)

Where the drawings or project specifications require plain ended steel pipes and the plain
ends of corresponding specials or loose flanges are to be joined together by welding, this
will be done in accordance with American Standard APl 1104. The pipe ends are to be
prepared in accordance with that Standard. Welding shall generally commence at the top
of the joint and proceed downwards. In addition to the root weld, at least two further
passes shall be made, none of which is to exceed 3mm in depth.

The Engineer shall have the right to specify that Qualification Tests be carried out for
each welder employed on the works. No welder shall be employed who has not passed
such tests and for whom a recent pass certificate issued by a competent authority cannot
be produced.

All field-welded joints are to be tested by radiographic examination or some other
approved method in accordance with Sub-Clause 7.2.2.

After jointing and testing, the protective lining and wrappings are to be rendered
continuous with the same materials as applied to the body of the pipe. Holiday detection
tests shall be carried out in the field to ensure continuity of lining and wrapping.
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The prices tendered for pipe laying are to include for any of the above work, which may
be entailed apart from inspections carried out by the Employer as per Sub-Clause 7.2.2.

PSL 3.4.6 GASKETS

All flange jointing material shall be approved by the Engineer before erection is
commenced. Insertions for flat flange faces shall be of the full flange diameter
encompassing the bolts. Insertion for raised flanges shall fit neatly inside the bolt rings.

PSL 3.4.7 CUT PIPES

Cut pipes may be used where required as closure lengths. The cut ends shall be dressed
square and to a smooth even finish, which shall not be inferior to that of the ends of uncut
pipes. The finished dimensions of ends cut at Site must be within the tolerances
applicable to the ends of the particular types of pipe to be laid.

PSL 3.7 Other Types of Pipes

PSL 3.7.1 UPVC

Unless otherwise specified, Class 9, 12 and 16 uPVC piping shall be used. uPVC pipes
shall be in accordance with SANS 966-1.

PSL 3.7.2 HDPE
HDPE pipe shall be Class 12, unless otherwise specified and will comply with the ISO
standards in terms of manufacture. HDPE pipe shall be in accordance with SANS 4427.

PSL 3.8 Jointing Material

PSL 3.8.3 FLANGES AND ACCESSORIES

Add to sub-clause 3.8.3:

"The insertion piece shall be such as to cover the full face of the flange (i.e. the O/D).
Bolts and nuts shall comply with SANS 135. Drilling shall conform to BS4504 Table 16/11”

All flanges shall be installed with bolt holes off-center and symmetrically offset from the
vertical center-line of the flange. Flanges shall be installed truly square to the axis of the

pipe.

The Contractor shall ensure that the correct jointing materials, i.e. gaskets, bolts and nuts
are available when required. Only correct diameters and lengths of bolts and studs shall
be used. Flat washers shall be used under all nuts and bolt heads. The length of bolts and
studs shall be such that at least two threads protrude from the nut when fully tightened.
The threads of bolts, studs and nuts shall be thoroughly cleaned and then coated with a
graphite/grease compound immediately prior to assembly.
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Flanged fittings shall be so installed that there are no stresses induced into the pipework,
specials or fittings by forcing ill-fitting units into position or by bolting up flanges with faces
not uniformly in contact with their gaskets over their whole faces.

PSL 3.8.4 LOOSE FLANGES
The following standard shall apply sub clause 3.8.4:
"Bolts and nuts shall comply with requirements of SANS 135".

PSL 5 CONSTRUCTION

PSL 5.1 Laying

PSL 5.1.1 GENERAL

Add to sub-clause 5.1.1

"The centre line of the pipeline shall normally be 2,5m from the road reserve boundary
inside the road reserve. The pipeline is to be laid continuously and leaving gaps for fittings
will not be allowed.

PSL 5.1.4 DEPTHS AND COVER
Unless otherwise shown on the drawings or instructed by the Engineer, cover to pipes
shall be as follows:

e During Construction:

viii)  Where construction traffic is liable to cross over pipes, they shall be laid so that
there is not less than 0,75m of cover over the pipe. Road crossings shall be
constructed after the construction of the road layers has reached the stage where
0,75m cover is available.

e Pipes beneath Verges and Open Spaces:
The tops of pipes beneath verges shall be not less than 0,75m and not
more than 1,25m below the final verge level.
e Supply Connection:
iX) The tops of pipes shall not be less than 450mm and not more than 600mm below
the final road surface.
¢ Pipes beneath existing roadways:
x) The tops of pipes beneath a road shall not be less than 1m and not more than
1,25m below the road level.

PSL 5.6 Valve and Hydrant Chambers
PSL 5.6.1 GENERAL
For details read “the Project Drawings.”

PSL 5.6.2 CONSTRUCTION OF CHAMBERS
Amend Sub-clause 5.6.2 to read as follows:

PSL 5.10 Disinfection of Potable Water Pipelines
The disinfection of the potable water pipeline shall be as follows:
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e The pipeline shall be flushed out with clean water until all sediment and other
foreign matter has been removed.

e The pipeline shall then be re-filled with potable water containing 10 mg/litre calcium
hypo chloride. Further hypo chloride shall be put into the pipeline at air valve
installations to ensure an even distribution throughout the pipeline should this be
necessary.

The pipeline should be allowed to stand for 24 hours and samples then taken from
suitable scour points. These should contain a chlorine residual of at least 1 mgllitre.
Should this not be attained further doses of calcium hypo chloride shall be added to the
water.

Add the following new Sub-clause after Sub-clause 5.10:

“PSL 5.11 Connecting to existing work.

All connections to existing work shall be carefully planned in consultation with the
Engineer and the Local Authority.”

PSL 6 TOLERANCES

PSL 6.2 Control Points

Add the following:

"Valves shall be located as indicated on the plan layout opposite the boundary peg of the
erf, and to within a longitudinal tolerance of 100mm."

PSL 6.3 Alignment (Plan and Level)
Add to last sentence:
"provided this does not result in a reversal of the grade of the pipeline."

PSL 7 TESTING OF PIPELINES

PSL 7.3 Standard Hydraulic Pipe Test

PSL 7.3.1 TEST PRESSURE

All pipes shall for test purposes be assumed to have a working pressure of 600kPA for
class 6 pipes, 900kPA for class 9 pipes, 1200kPA for class 12 pipes and 1600kPA for
class 16 pipes. Test pressure for field-testing shall be 1.5 times the working pressure. The
Contractor shall allow for the testing of pipes in short sections so that the difference in
minimum and maximum pipe elevation does not exceed 60m for class 6 pipes, 90m for
class 9 pipes, 120m for class 12 pipes and 160m for class 16 pipes.

Add the following sub-clauses:

PSL 7.5 Method of testing

The Contractor shall provide an approved test pump, an accurate water meter, sealed
pressure gauge, tested and certified by an independent testing organization, and all other
equipment, materials and labour required for the test.
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The section of pipeline to be tested shall be clean and closed off at the ends by isolating
valves, end caps or approved end-closure pieces. Free ends shall be firmly strutted
against solid supports or trust blocks designed to withstand safely 2 times the calculated
and thrust under maximum test pressure. It shall be incumbent on the Contractor to
establish the need for blank flanges or isolating valve flanges in order to limit leakage
rates past gates, blades and seals.

During this initial filling stage, the pipeline joints and all specials, fittings and valves shall
be visually inspected for visible leaks and same rectified before proceeding with the test.

The pressure shall be maintained for one hour and if a pressure drop occurs, more water
shall be added to reinstate the test pressure and the valve closed again. The quantity of
water added shall be measured by recording the readings before and after pumping.

This procedure shall be repeated for a period of 24 hours, with water added at hourly
intervals where necessary to reinstate pressure and water meter reading recorded. At the
end of the 24-hour period, the aggregate quantity of water required to reinstate pressure
over 24 hours shall be determined.

The contractor shall give the Engineer 48 hours written notice of his intention to
commence pressure testing and the Engineer may attend and supervise all or any part of
tests. All records and recording charts shall be handed to the Engineer as soon as tests
over any section have been completed.

All valves, specials, fittings and exposed joints, shall be inspected visually during the 24
hours pipeline test and all visible signs of leaks, sweating and distress shall be reported
and attended to without delay.

10% of all welds made in the field shall be tested radiographically by an independent
specialist firm. The welds to be tested shall be selected by the Engineer or his
representative. The standard of acceptance shall be in accordance with API Standard
1104. Should the welds so tested prove to be unacceptable, they shall be repaired by the
Contractor and re-tested. In addition, the two nearest untested welds one on each side of
the unacceptable weld shall also be tested radiographically. Should these welds also
prove to be unsatisfactory, two further welds shall be tested. Such testing will be
repeated until all welds are found to be acceptable.

The cost of testing up to a maximum of 10% of all field welds will be borne by the
Employer, but the costs of testing and re-testing over and above that percentage shall be
borne by the Contractor.
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PSL 7.6 Remedial Measures

Should the maximum leakage limits as specified be exceeded; the contractor shall
determine the position and cause of the leaks and shall take remedial measures at his
own expense and to the satisfaction of the Engineer to stop such leaks to ensure the
specified degree of water tightness.

If during the contract period of maintenance, the number of leaks and other defects is
considered by the Engineer to be more than could reasonably be expected from a well-
laid pipeline operating under normal conditions, he may order the contractor to retest
parts or the whole of the pipeline at the Contractors own expense and no claims for
escalation in costs or for whatever other reasons the Contractor might consider to submit
claims shall be considered, except where such re-tests are the result from damages
caused to the pipeline by the Employer.

PSL 7.7 Anchor / thrust blocks and pedestals

Dimensions at all anchor / thrust blocks shall be supplied by the Engineer as and when
required. The Contractor shall request such information not less than seven (7) calendar
days in advance.

In addition to conventional anchor and thrust blocks, where specified, the pipe will be
secured on reinforced concrete and steel pipe supports according to the details on the
drawings, including all excavations (where applicable), concrete, reinforcing, shuttering,
holding down bolts, GMS straps and final benching with a concrete repair mortar.

PSL 8 MEASUREMENTS AND PAYMENT

PSL 8.1 General

Add the following paragraph:

Payment for the pipes, specials and valves will be made in two instalments as follows:
80% at completion of the laying and bedding of the pipes and the final 20 % after
hydraulic testing and approval of the pipeline. No additional payment will be made for
installing saddles, temporary end caps or thrust blocks for testing purposes as the cost
thereof will be deemed to be included in the relevant scheduled items.

PSL 8.2 Scheduled Items
PSL 8.2.1 SUPPLY, LAY AND BED OF PIPES COMPLETE WITH COUPLINGS
UNIT: M

Notwithstanding the provision of sub clause 8.2.4, 8.2.6 & 8.2.7, separate items will not be
scheduled for the cutting of pipes. The rates tendered shall include the supply & fixing of
extra coupling, supply & installing joints special couplings, and the encasing of joints.
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PSL 8.2.2 EXTRA OVER CLAUSE 8.2.1 FOR THE SUPPLY LAY AND BED OF
FITTINGS AND SPECIALS COMPLETE WITH COUPLINGS

Notwithstanding the provision of sub-clause 8.2.4, 8.2.6 and 8.2.7, separate items will not
be scheduled for the cutting of the pipe. The supply and fixing of the extra couplings,
supply and installing joints with machined collars and special coupling, and the encasing
of joints will therefore be deemed to be included in the rates tendered.

Add the following:
The rate for all uPVC pipes will include all administrative costs and the cost for quality
checks on the materials.

The rate for above ground steel pipes will include the cost for all linings and coatings,
together with the painting of two layers of heat resistant silicone aluminium re-coatable
paint after installation.

PSL 8.2.3 EXTRA-OVER 8.2.1 FOR THE LAYING AND BEDDING OF SPECIALS
COMPLETE WITH COUPLINGS

Add the following:

The rate for all uPVC pipes will include all administrative costs, the transport of materials

to site, including handling, storage and the cost for quality checks on the materials.

The rate for above ground steel pipes will include the cost for all linings and coatings,
together with the painting of two layers of heat resistant silicone aluminium re-coatable
paint after installation.

PSL 8.2.4 EXTRA OVER 8.2.1 FOR THE SUPPLY, FIXING AND BEDDING OF
VALVES

Add the following:

The rate for above ground and inside chambers steel pipes will include the cost for all

linings and coatings, together with the painting of two layers of heat resistant silicone

aluminium re-coatable paint after installation.

PSL 8.2.5 EXTRA OVER 8.2.1 FOR CUTTING OF PIPE AND THE SUPPLYING
AND FIXING OF THE EXTRA COUPLING

Add the following:

No additional payment will be made for cutting and joining of uPVC and HDPE pipes. The

cost on wastage and cutting will be deemed to be included in the rates tendered for in

clause 8.2.1. Additional couplings will be measured and paid for separately.
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PSL 8.2.9 B) RELAY PIPELINE

Add the following:

The rate tendered shall also include for the additional excavations and backfilling required
to relay the pipeline at a deeper level as specified. The rate will also include for the
pressure testing of the pipeline after installation.

Add the following additional sub-clause:

PSL 8.2.16 PLACE PIPES, VALVES AND SPECIALS (SHORT PIPE RUNS)

The rate will include all administrative costs, including handling, storage and the cost for
quality checks on the materials. The contractor will be required to supply the employer
with a schedule for material requirements for the duration of the contract to ensure there
are no delays in supply.

The rate for above ground and inside chambers steel pipes will include the cost for all
linings and coatings, together with the painting of two layers of heat resistant silicone
aluminium re-coatable paint after installation.

PSL 8.2.17 VALVE AND HYDRANT CHAMBERS

Valve and Hydrant chambers 8shall be measured as a complete unit. The rate shall cover
additional excavation, materials for the construction of the chamber, plant and labour
necessary for the complete construction including the assembly of all fittings, valves,
pipework and the installation of surface boxes or covers, including handling, storage and
the cost for quality checks on the materials.

a) Isolation Valve Chamber.............uuiiiiiiiii e Unit: No
D) Scour Valve Chamber...........e ittt eeeees Unit: No

PSL 8.2.18 MANHOLES

A manholes will be measured as complete units for each type of manhole of overall depth
not exceeding 1,5m. The rate shall cover additional excavation, materials for the
construction of the chamber, plant and labour necessary for the complete construction
including the assembly of all fittings, valves, pipework and the installation of surface
boxes or covers. The rate will also include all administrative costs, the transport of
materials to site, including handling, storage and the cost for quality checks on the
materials Unit: No

PSL 8.2.19 CONNECTION WITH EXISTING PIPE (SPECIFY PIPES TO BE
CONNECTED) UNIT: NO

The tendered shall cover the cost to establish the details of the existing pipe and other

information required as well as any additional excavations required to provide working

space over and above the necessary trench excavation, the labour, equipment, tools,

additional materials, incidentals and supervision necessary to cut into the existing pipe,

repair and recoat the pipe with an approved fast curing epoxy and to complete the
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connection. Pipes and pipe fittings will be measured elsewhere in the Schedule of
Quantities.
No additional payment will be made for working in restricted areas.

Add the following additional sub-clause:

PSL 8.2.20 PIPE AND VALVE MARKERS UNIT: NO

The tendered rate shall cover the cost for supply and installation of pipe or valve markers
as detailed on the drawings, including all excavations and backfilling as necessary. Pipe
markers will be installed at horizontal bends or at least every 200 m. Valve markers shall
be installed at all valve locations

Add the following additional sub-clause:

PSL-8.2.21 EXTRA OVER FOR ITEMS PSL 8.2.1, 8.2.2, 8.2.3 AND 8.2.5 FOR
WRAPPING BURIED STEEL PIPELINES WITH PVC-BITUMEN TAPE

UNIT: M2

The area to be wrapped will be measured in square meters, for all affected surfaces. The

rate shall cover the cost of provision of materials, plant, labour and supervision to remove

and strip all dirt and grease, and apply the product according to the manufacturer’s

specifications, including the use of the matching primer. The rate shall also include for an

overlap of at least 55% on straight pipes and more on bends and other specials.
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SANS 1200 LB: BEDDING (PIPES)

PSLB 2 INTERPRETATIONS

PSLB 2.2 Application

Add the following to Sub-clause 2.2:

“The object is to provide stable uniform bedding to the pipes, such that the pipe/bedding
combination will be adequate to carry the loading imposed without overstressing or
deformation of the pipe. Consequently, it is essential that the bedding material be of
consistent quality and be suitable for the placing and compacting with the equipment and
procedure the Contractor proposes to use.”

PSLB 3 MATERIALS

PSLB 3.4 Selection

PSLB 3.4.1 BEDDING MATERIALS

It is anticipated that selected fill will have to be obtained from commercial sources.

Notwithstanding the requirements of Clause 3.7 of SANS 1200 DB and Clause 3.4.1 of
SANS 1200 LB regarding the use of selective methods of excavation, selective method of
excavation and plant shall be adopted by the Contractor as to enable him to avoid burring
or contaminating material that is suitable and is required for bedding. The details
contained in SANS 1200 LB shall be used for all relevant bedding details as applicable.

Add the following clauses:

PSLB 3.4.3 GENERAL

The contractor shall use selective methods for the purpose of providing bedding materials
and shall avoid the use of plant, which could cause the burying or contamination of
material. If, in the opinion of the engineer, the grading of the selected material excavated
from the trench is not suitable, then the engineer may order the contractor to grade the
material by screening. The material to be used as bedding shall pass a 10 mm sieve and
can be retained on a 5 mm sieve. Screening, if ordered, will be paid for separately.

PSLB 3.4.4 CRUSHED STONE BEDDING

Where the conditions on the trench bottom are so wet that the use of selected granular
material is not practical, use will be made of 13.2 or 19mm single sized crushed stone
material from commercial sources. The use of such stone will be entirely at the Engineer’s
discretion.

PSLB 6 TOLERANCES

PSLB 6.1 Moisture content and density
Add the following:

Degree Il accuracy shall be applicable.
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PSLBS8 MEASUREMENT AND PAYMENT

PSLB 8.1 PRINCIPLES

PSLB 8.1.3 VOLUME OF BEDDING MATERIALS

Add the following:

"The volume of bedding material shall exclude the volume taken up by the pipe".

PSLB 8.1.5 DISPOSAL OF DISPLACED MATERIAL

Replace the contents of this sub-clause with the following:

“Material displaced by the pipe line and by importation of material from sources other than
trench excavation, shall be disposed of as indicated by the project drawings or as directed
by the Engineer. No haulage shall be payable for disposal of such material.”

PSLB 8.1.6 FREE-HAUL
Replace the sub-clause with the following:
“All haul shall be considered free-haul.”

PSLBS8.2 SCHEDULED ITEMS

PSLB 8.2.2 Supply only of Bedding by Importation

PSLB 8.2.2.2 Supply only of bedding provided by the Employer from borrow pits
Replace “regardless of distance” in line 3 with:

“within the free-haul distance.”

PSLB 8.2.2.3 From Commercial Sources
Replace the words “within a free-haul distance within 0.5km” with the words
“within the free-haul distance”

PSLB 8.2.5 Overhaul of Material for Bedding Cradle and Selected Fill Blanket
This item will not be applicable to this contract.

Add the following clauses:
PSLB 8.2.6 Supply and Lay Pipe Drainage Layer for Bedding Cradle......... Unit: m?
(Specify diameter of pipe and depth of cradle)

The tendered rate shall cover the cost for supply and installation of pipe drainage layer as
a bedding cradle as detailed on the drawings.

PSLB 8.2.7 Extra Over for PSLB 8.2.6 for Supply and Installation of GeotextileUnit: m?
(Specify diameter of pipe and depth of cradle)

The tendered rate shall cover the cost for supply and installation of pipe drainage layer as
a bedding cradle as detailed on the drawings.
SABS 1200 LD: SEWERS
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PSLD3 MATERIALS

PSLD3.2 DOLOMITIC AGGREGATE

Dolomitic aggregate and dolomitic sand, complying with the requirements as stated
below, shall be used for the manufacture of precast concrete sections and for
concrete, mortar, benching and plaster used in manholes.

REQUIREMENTS

When tested in accordance with the method specified in Appendix C of SABS 677, not
more than 25 % by mass of the dolomitic aggregate shall be insoluble in hydrochloric
acid.

PSLD3.5 MANHOLES, CHAMBERS, ETC.

Add the following:

Where the angle between the inlet and outlet of the manhole deviates by more than
45° from the straight or where more than one inlet enter a manhole, the invert level of the
outlet shall be 30 mm lower than the lowest inlet invert level.In the case of only one inlet
pipe with the same diameter as the outlet pipe and with a deviation of less than 45° from
the straight, the invert level of the outlet pipe shall be 10 mm lower than that of the inlet

pipe.

The soffits of all inlet pipes in a manhole shall be on the same level.lf the outlet pipe is
bigger than all the inlet pipes, it shall have the same soffit level as the inlet pipes.

To prevent buoyancy of manholes, all manholes deeper than 1,5 m shall be bedded in
grade 20 MPa/19 mm concrete to dimensions as specified on drawing STE/R-11. The
concrete bases may be partly precast, subject to approval by the Engineer.

The joint between the manhole and the concrete roof slab shall be sealed effectively with
a sealant, to the prescriptions of the manufacturers and approval of the Engineer, to
prevent the infiltration of subsurface water or stormwater. Lifting holes shall be sealed off
effectively, with an epoxy, after installation and before backfilling.

All manholes complete with bottom, shall be able to accommodate a water pressure of the
full manhole depth, as specified on the drawings, with an additional 50 % safety factor.

PSLD3.5.2 PRECAST CONCRETE SECTIONS

Add the following:

Precast concrete sections with an inside diameter of at least 1 000 mm shall be used for
manholes.

The 1,95 m diameter lower sections of the pump sumps shall comply with SABS 677
Class C.
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Sectional spun concrete cylinders shall have been manufactured from dolomitic
aggregate.

Substitute the following:

PSLD3.5.3 PREFABRICATED AC MANHOLES

Prefabricated AC manholes shall comply with the requirements for fibre-reinforced
cement sewer pipes according to SABS 819 with an internal diameter of 1 000 mm. All
manholes shall be bitumen dipped.

Substitute the following:

PSLD3.5.7 STEP IRONS

Step irons shall be installed in all manholes deeper than 1,2 m. Step irons shall consist of
polypropylene coated 12 mm high tensile steel, such as Calcamite or similar. The
installation of the step irons shall be in accordance with the specification of the
manufacturer.

PSLD3.5.9 LOCKING DEVICES FOR MANHOLE COVERS

Two 6 mm x 40 mm long stainless-steel grub screws shall be installed in the cover as

follows:

i) Two holes must be drilled through the cover on opposite sides to host the screws.

ii)  Two threaded holes must be provided in the frame to suit the screws and must be at
least 20 mm deeper than required for the screws to accommodate dirt etc. These
holes must be drilled through the holes in the cover to ensure accurate alignment.

iii)  Incisions must be made in the frame to indicate the positions of the holes after the
cover is in place.

PSLD3.5.10 SANDTRAPS

Sand traps shall be identical to manholes specified in PSLD3.5 except that the diameter
shall be 1 200 mm and the bottom will be 500 mm below the invert level and will have no
benching.

PSLD3.6 MARKER POSTS

Add the following:

Marker posts consisting of a 1 m length of fibre-cement pipe shall be planted directly
above of the end cap at the connection point. The one end of the pipe must extend to
500 mm above the natural ground level and shall be painted red. The bottom end of the
marker post shall be connected to the end cap with a piece of wire.
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PSLD5 CONSTRUCTION

PSLD5.4 CONNECTIONS TO MANHOLES

Add the following:

If the gradient of a pipe is more than 1:10, a vertical bend shall be used to connect up to
the manhole. The Contractor shall take care that no low point is formed in the pipe as a
result of the bend. If pipelineshave a gradient of 1:10 (5,71°), a 11,25° bend cannot be
used since a bend with an angle larger than the grade of the pipe will result in a low point.
It is the responsibility of the Contractor to shorten the bend in order to create the required
angle.

For pipes with a gradient of up to 1:10, the angle can be taken up by a joint in the
manhole and if required, also by the joint between the short-length and first full pipe.
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C34.4 ELECTRICAL WORK (MEDIUM VOLTAGE PLANT)

C3.4.4.1 SCOPE

C3.4.411 Application

This document specifies the standard requirements for the design, installation, testing and
commissioning of electrical installations operating on voltages up to 750-voltAC. The
primary intention of this specification is to ensure the provision of an electrical installation
which has been properly designed and constructed to ensure safe reliable operation and
to facilitate safe inspection, testing and maintenance.

C3.4.41.2 General
The following definitions are used in this Specification:
e The term ,Telemetry Station® shall include both Master Control Station(s) and
Remote Terminal Unit(s).
e The term “Employer” shall mean the person named as employer in the Appendix to
tender and the legal successors in title to this person.
o The term “Contractor” shall mean the person(s) named as contractor in the letter of
Tender accepted by the employer.
o The term “Engineer” shall mean the person appointed by the Employer to as the
Engineer for the purposes of the contract.

C3.4.41.3 Electrical System Characteristics
1 The design of the installation shall comply with SANS 10142-1.

2 The design of the installation shall consider the following supply characteristics:

(a) Voltage, frequency and number of phases.

(b) Maximum prospective short circuit current (phase to phase and phase to
neutral).

(c) Type of system, e.g. TN-S, TN-C-S.

(d) Maximum earth loop impedance of the earth fault path external to the
installation.

(e) Type and rating of the cut-out or switch device.

(f) Load capability of the supply source, particularly the effects on the supply
voltage of the starting of new equipment and any fault contributions from new
equipment.

3 The installation protective devices shall be correctly co-ordinated within the installation
and with respect to existing installations. Discrimination studies shall be performed to
validate the co- ordination of the installation.

4 All equipment which requires operation or attendance by a person, or requires
cleaning or maintenance in service, shall be constructed and installed to allow
adequate and safe means of access and working space for such activities. Similarly,
the positioning of equipment shall not impede access to, or working space at, non-
electrical equipment and services for operation and maintenance activities.

5 The installation shall be suitable for access and use by electrically unskilled persons.
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6 Where additions or alterations to an existing installation are to be performed, the rating
and condition of existing equipment, including that associated with the supply, shall be
verified to confirm its suitability to carry any additional load. The earthing and
equipotential bonding arrangements shall also be verified. No addition or alteration
shall have an adverse effect on the existing installation.

C34414 Installation Performance Requirements

(1) The installation shall be suitable for its intended duty with respect to the electrical
supply, distribution, and load requirements.

(2) The installation shall be suitable for the environmental conditions, particularly with
respect to corrosion resistance and ingress protection.

(3) The installation shall be suitable for its intended location, particularly with respect to
the mechanical properties and impact strength of the component’s parts.

(4) The installation shall be compatible with existing equipment, plant, machinery and
services.

(5) The installation, including its circuit arrangements, shall satisfy the operational and
functional requirements of the Employer and be readily and easily maintained
throughout its operating life.

(6) Unless otherwise specified in the Particular Specification, the minimum operating life
of the installation shall be 20 years.

C3.4.4.2 MONITORING & CONTROL / PUMP DRIVE
Each pump shall be equipped with a pump drive unit sized to match the submersible
electric motor and designed for a power supply from 230-480V at 50 or 60 Hz 3 phase.

The pump drive shall provide all level control functionality, hand/auto operation, pump
alternation, pump over temperature monitoring, seal leakage monitoring, pump self-
cleaning, sump cleaning and pipe cleaning algorithms. The pump drive shall also include
capability to monitor station inflow, pump speed and energy consumption in order to
automatically operate the pump station at optimal energy efficiency.

One Pump drive per pump should be used to allow full redundancy and alternation. It
shall be tested and approved in accordance with international standards, the European
safety directive 98/37/EC, the Low Voltage Directive 2006/95/EC, the EMC Directive
2004/108/EC and in accordance with the European standards: EN 61800-5-1:2003; EN
61800-3; EN 55011:2007; EN60529 and EN 60204-1

The software shall be programmed with all parameters and settings pre-configured for an
efficient operation.

It shall be freestanding for wall mounting or cabinet installation construction an equipped
with an air ventilated system.
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Without any limitation or derating, it shall operate in ambient temperature of up to 40°C
(104°F) at an altitude up to 1000m.

It shall include provision for external communication to higher-level system.
Communication shall be via 2-wire RS-485 connection to the pump drive. Communication
shall be available as MODBUS RTU.

Serial communication capabilities shall include, but not be limited to set Start- and stop
level, Pump clean interval, speed and ramp times as well as PID control parameters.

The communication telegram shall include process variable feedback like Sump level,
power (kW), Output speed/frequency, current (A), % torque, relay outputs, digital inputs
and drive status and fault information.

C3.4.4.2.1 High/Low Level Sump Control

The pump drive shall provide automatic level control via means of a submersible pressure
transducer (4-20 mADC). User-programmable Start Level shall indicate the point at which
the pump will start. Upon activation the pump shall run at maximum speed for a pre-
determined period, then ramp down to the energy efficient Optimal speed, calculated by
the pump drive. When the water level reaches the Stop Level, the pump shall stop. The
Optimal Speed shall either be calculated by the pump drive or manually entered by the
user.

In case of high inflow, the pump drive shall increase pump speed until the water level
begins to decrease. When the water level reaches the Stop Level, the pump shall stop.

In case of very high inflow, in a duplex installation, when a single pump is unable to
overcome the inflow conditions even at maximum speed, additional pumps shall be
activated and run at maximum speed until the Stop Level is reached. If water levels
continue to rise, a High-Level Alarm shall be activated.

The pump drive shall incorporate a Minimum Speed function that prevents the pump from
operating at speeds too low to move water based on the pump curve.

C3.4.4.22 Run Time Averaging

The pump drive shall provide capability to balance run times for even wear. This shall be
an internal function of the drive and not require external devices, such as an alternating
relay. The function shall operate by determining a “random” start level based on the Start
Level setting. Each drive shall determine its own random start level independent of each
other. New random start levels will be determined after each pump cycle. The pump with
the lowest random start level shall be first to start on any given pump cycle. The second
pump shall remain in Standby capacity in case the lead pump shall not be able to lower
the water level as described in the section above. By recalculating the random start levels
every pump cycle, balanced run times are accomplished.
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C3.4.4.23 Pump Cleaning Function

The Pump drive shall incorporate a “self-cleaning” function to remove debris from the
impeller. The cleaning shall be triggered by following circumstances:
a. Soft Clogging: When motor current is increasing over a certain period of time
defined by the pump supplier.
b. Hard Clogging: When motor current is increase drastically and pump stops.
c. The cleaning function shall consist of forced stopping, reversal and forward runs
timed to allow for debris to fall from the impeller. After cleaning cycle is complete,
drive shall resume to automatic operation

C3.4.4.24 Sump Cleaning Function

The pump drive shall incorporate a sump cleaning function to ensure surface solids and
grease is regularly removed from the sump. The sump cleaning function shall perform
regularly when enabled by the operator.

Sump cleaning shall consist of the following functions:
a. Sump cleaning is triggered when internal timer expires and during a normal pump
down cycle
b. Pump is automatically ramped to maximum speed
c. Pump runs at maximum speed for designated time or until the pump are snoring."
d. When Sump Cleaning is over, the pump is shut off and resumes normal operation.

C3.4425 Pipe Cleaning Function

The pump drive shall incorporate a pipe cleaning function to avoid discharge pipe
sedimentation and clogging due to reduced pump speed. This shall be an automatic
feature that initiates with every pump cycle. Upon reaching Pump Start Level, the drive
shall operate the pump at 100% speed for a determined time before ramping down to the
most energy efficient speed for the duration of the cycle.

C3.4.4.26 Energy efficient speed finder

The pump drive shall provide a function that automatically calculates the most energy
efficient speed for the pump based on station inflow characteristics. The speed shall be
constantly adjusted to account for changes of the inflow without requiring operator
adjustment. This function shall also prevent the drive from running off of the system curve
and ensure the maximum hydraulic efficiency.

C3.4.4.27 Alarms and Monitoring

The pump drive shall provide alarms and monitoring for the drive, pump and sump.
Alarms shall be presented on the LCD display, via a Summary Alarm relay and via
Modbus registers. All alarms, when occurring, shall remain active until reset.

Alarms shall have a built-in 4 second delay to prevent nuisance tripping. Alarms shall be
as follows:
a. Motor monitoring:
I. Motor Temperature too high
ii. Leakage in stator housing
b. Sump monitoring:

i. High sump Level (via float switch or transducer)
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ii. transducer sensor error (connection failure, faulty values)
C. Pump drive monitoring:
i overcurrent or overload trip
ii. over- or under voltage
iii. ambient or drive temperature too high

iv. ambient temperature too low.

V. input phase loss

Vi. max torque exceeded
C3.4.4.3 USER INTERFACE/MENUS

The pump drive shall incorporate an (OLED) LCD screen to display drive operating status,
alarms, liquid level and parameters.

The pump drive shall include 7 pushbuttons with the following functions:
Pump Start,

Pump Stop,

Hand (Manual) Operation,

Auto Operation,

Menu Access,

Increase Value, and

Decrease Value.

@po0oTD

Pump Start Level, Operating Parameter Adjustment and Alarm History shall be accessed
via menu structure. Menu shall have at least 2 levels of security, limiting access to
qualified personnel only. The LCD screen shall display status information in 4 modes:
Off, standby, active auto and active Manual.

The information shown shall be as follows:

. OFF: Firmware name, status, ("STOP"), Rating (kW/hp)

. STANDBY: Status and Name, Operating mode, Sump Level

. Auto/Manual: Status and Name, Operating Mode, Motor Freq.

. Power, Sump Level, Current

(Model: FLYGT SmartRun™ SRC 300 or equivalent )

C3.4.4.3.1 Level regulator for High Level Sump Control.
Approved acc. LVD EN61058 and CSA

Material of casing: Polypropylene.

Degree of protection: IP 68

Applicable for liquids with a Density of 0.95 — 1.10 g/cm3.
Including 18m submersible cable and cable holder.
(Model: FLYGT ENM 10 or equivalent)

C3.4.4.3.2 Level transmitter unit for pumps

Approved acc. EN 61000-6-2, EN 61000-6-3, EN 61326-1

Output 4-20 mA direct current, proportional to the measured level
Low supply voltage 8-30 V DC — or battery operation.

Insulation > 100 MQ at 500 V DC

Material of sensor body: Stainless steel, 1.4404 AISI 316L
Degree of protection: IP 68
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e Including 15 m submersible cable and cable holder.
(Model: FLYGT LTU 701 or equivalent )

C3.4.44 TELEMETRY UNIT WITH HMI

To enable the operator to control the pump station as a substation of a pump station
system it shall be equipped with telemetry unit. The hardware and software of this unit
shall be a standard product from the supplier, specially designed for pumping
applications.

The unit shall supply multiple protocols including AquaCom, ModBus and Comli.All
measured values, commands and operating data shall be able to read and modified
locally or remotely.

The hardware shall include
o Power supply 24 VDC +/-20 %; 400 mA max.
12 Digital Inputs (Dl), separately isolated
8 Digital Outputs (DO) (6 relay outputs and 2 transistor outputs)
3 Analog Input (Al), separate isolated
Fieldbus connection for connecting external flowmeter
USB connector
Wi-Fi access
Integrated GSM / GPRS modem

The HMI interface hardware must have at least the following properties:
e Screen size 7.4 " 800 x 480 Pixel

TFT-LCD Touch Display

Application temperature range -20 / +50 C

1 x CAN Bus ports for RS 485

1 x serial port

1 x Ethernet connection

1 x USB port and USB Mini

1 x SD card reader

1x Audio Output

In a radius up to 20m it shall be possible to connect a computer via a Wi-Fi to the

telemetry unit.

The outer casing of the telemetry unit shall be made of aluminium and be isolated
according to protection class IP 66 and Nema 4. The supplier shall offer an APP free of
charge for Android or IOS system.

(Model: FLYGT Myconnect HMI or equivalent )

Cabinet for pump drives and telemetry unit.
o The Monitoring & Control and the telemetry unit shall be assembled in a cabinet.
e The cabinet shall be made of Reinforced plastic or stainless steel, and it shall be
prepared for an installation on a concrete floor.
o It shall be isolated according to protection class IP 44.
» Beside the Monitoring & Control and the telemetry unit it shall include:
e Power switch, which can be locked in the off position by a padlock.
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1 light group with socket

1 backup battery for the telemetry unit.

« The inner dimension of the cabinet shall reserve at least 10% space for future
adjustments and 20 cm space for the cables.

« All components on the front of the machine should be provided with a function

plate.

C3.4.44.1 The installation shall also comply with:

a. This Specification including all Data Sheets; and
b. Any documentation issued by, or on behalf of, the Employer in respect of the

Installation.

C3.4.44.2 The Contractor shall operate an approved, auditable quality assurance
procedure covering the design, construction, and inspection and testing of the Installation
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C3.4.4.5 MECHANICAL DATA SHEET FOR PUMPSTATIONS: SEWER
PUMPSTATION
C3.4.4.51 Data sheet for pumps
(1) ManUFaCIUIEr: ...
(2) Place of manufacCture: .............oii i
(3) Delivery time: ...
(4) Model nuMber and tyPe:.......uuueiee e
(5) NUMDbEr Of Stages:......coooiiii
(6) Impellor diameter (mm) and material: ...........cccooeiiiiiiici
(7) CharaCteriSHICS: ....oiiiiiiiiiiii ittt
Description Shut-off Best Max. power |Duty
head efficiency [condition point

a. Total manometric head

(m)

b. Flow rate (I/s)

c. NPSH required

d. Motor power (kW) / current
(A) required at 400 V.

e. Pump efficiency

(8) Suction diameter (if appliCable): ..........uuieiiiiiiiiiii s
(9) Discharge diameter: .........oooiiiiiiii e
(10) Weight of pump With MOtOr:...........uiiiiii e
(11) Type of gland S€aling: .......ccoooiiiiiiiieee e
(12) PUMP SPEEA ... ..o
(13) SOl SIZE (IMM) .t e e e e e e e e e e e e e annnnaas
PERFORMANCE CURVES

The tenderer is required to submit signed performance curves with the tender indicating
head, efficiency, kW and NPSH.

PUMP DRAWING

The Tenderer is required to submit a line drawing of the complete pump / motor unit
showing all salient dimensions.

Note: This data sheet must be completed fully at tender stage.

Signature of Tenderer Date
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C3.4.45.2 Data Sheet for Electrical Motors

(1) 1Y T 10 = Tod (1 = PP
(2) Place of manufacCture: .............o oo
(3) Delivery time: ...
(4) Class Of INSUIALION: .......cooiiiiiiiiiiiiiiee e
(5) Type of winding over-temperature protection device:...........ccoovvveviiiinieeennnn.
(6) TYPE Of MOTOF: ... e e
(7) Rated output (KW ) ...
(8) Rated full load current: ...
(9) [V 4] 1 =T = SO
(10) Power factor at aload: ...
(11) Power factor at full load:.............ooo
(12) Efficiency at Yaload: ...
(13) Efficiency at full load: ...........oeeeiiii e
(14) ProteCtion Class: ......cccoo i
(15) U] | T 7= To B 0 1= T=To APPSR
(16) Maximum outer diameter............ooo

GUARANTEED CHARACTERISTICS
We guarantee that each pump set will deliver a minimum of I/s against a total

manometric head of water of m and will not exceed a motor power input of
kW, (AMPS) at 400 Volt at a speed of r.p.m.

Note: This data sheet must be completed fully at tender stage.

Signature of Tenderer Date
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C3.4.453 Data Sheet for Piping

(1) ManUFaCIUrEr:.... ...
(2) Material of PIPING:.....coiiiiee e
(3) NS e ————————
(4) Maximum WOrKing PreSSUIE: ........ovvuuuiieeeee e
(5) TSt PrESSUIE: ...
(6) Internal diameter: ...
(7) COUPIINGS: -ttt nn e

C3.4.454 Data Sheet for Non-Return Valves

(1) ManUFaCIUrEr:.... ...
(2) Make and model NUMDbET: ...........oooiiiiiiii e
(3) Material of DOAY: .....coooiieieee
(4) Maximum WOIKING PreSSUIE: .........ueuueeeuieeeeiieeeieeeeeaeeeeesseeeeseeeeseeeeeeennees
(5) TSt PrESSUIE: ...
(6) Nominal diIaMEtEr: ... ...
(7) COUPIINGS: .ttt nnnnn e
(8) Door and shaft material:..............oooviiiiii i
C3.4.455 Data Sheet for Gate Valves
(1) ManUFaCIUrEr:.... ...
(2) Make and model NUMDbET: ...........ooomiiiiii e
(3) Material Of DOAY: .......ueiiiiiiiiie e
(4) Material of gate: .......ooueiiiiiiiii e
(5) Maximum WOIKING PreSSUIE: .........uuuueeeueeeeeeieeeieeeeeieeeeeseeeeaseeeeseeeseeennees
(6) Nominal diaMEtEr:........eeiiieiiiiee e
(7) (70101 o] 19T < 4SRN

Note: This data sheet must be completed fully at tender stage.

Signature of Tenderer Date
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C3.4.456 .Data Sheet for RECOMMENDED SPARES

The Tenderer must fill in on this sheet any spares which he considers the Employer
should hold:

Description Part No Number |Unit Price |Amount
Required
in Stock

Total carried forward to Schedule of Quantities Item D.1.8 R

D

Note: This data sheet must be completed fully at tender stage.

Signature of Tenderer Date
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C3.5 MANAGEMENT
C3.5.1 Applicable SANS and SABS standards
a) The following SANS 1921 Construction Works standards and associated

specification data are applicable:

i) SANS 1921-1, General

ii) SANS 1921-2, Accommodation of traffic on public roads occupied by
the contractor

iii) SANS 1921-4,  Third party management support

iv) SANS 1921-5, Earthworks activities which are to be performed byhand

v) SANS 1921 -6, HIV/AIDS Awareness

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards
applicable to this contract. The Specification Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the
standard to which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1:
General engineering and construction works

Clause | Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for
which the contractor is responsible

4.3.1 Refer to scope of works

4.7.3 No over break allowances for blasting is provided for

4.14.3 Refer to scope of works

4.14.5 The Contractor is required to provide latrine and ablution facilities

SANS 1921-5, Construction and management requirements for works contracts — Part 5:
Earthworks activities which are to be performed by hand

Clause Specification Data
Essential Data:
5.1 The depth of trenches which are to be excavated by hand is 1,5 metres

SANS 1921-6, Construction and management requirements for works contracts — Part 6:
HIV/AIDS awareness

4.2.1(a) A qualified service provider is one that is accredited or a provisionally
accredited training service provider in the HIV/AIDS field.
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A list of accredited service providers can be obtained from the
Construction SETA (CETA) (tel 011-265 5900), Health and Welfare SETA
(HWSETA) (011-622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za

Additional clauses

| The duration of each workshop is not to be less than 2 72 hours.

C3.5.2 Planning and Programming

The time for completion will be 36 months, which includes the allowance for inclement
weather. All statutory holidays for the Civil Engineering Industry falling within the
authorised contract period, will be allowed as extensions to this period, but the Contractor
will not be paid additional Time-Related charges for these days (Ref. PSA 8.4.1).

The Contractor shall submit to the Engineer within 14 days of the Commencement Date, a
detailed programme setting out clearly the sequence of work, and the resources, which he
intends to use.

C3.5.3 Environment

a) Sand and dust control

The Contractor shall, for the duration of the contract, take appropriate measures to control
the dust and soil movement, which may arise due to his operations.

b) Precautions Against Nuisance

Operations are being conducted in an urban area and in the presence of passing traffic.
Precautions shall be taken to protect the public and to prevent unnecessary noise, dust or
other nuisance.

Any rock or debris falling from trucks on the roads in use by the public shall be removed
immediately. Precautions shall be taken to prevent fouling of public roads and completed
construction by trucks transporting muddy material. The Engineer may order the
Contractor to broom off and clean roads continuously where the mud tracking of vehicles
or falling debris may constitute a danger to the travelling public.

c) Silencing of Plant

Plant used on the Works shall be efficiently silenced and comply with the Noise Control
By-Laws as appeared in the Administrator's Notice No. 1784 of 29 November 1978.
Noise operations will be permitted only between the hours of 7:00 am and 5:00 p.m. Any
work outside normal hours will be permitted only on the written authority of the Engineer,
laid down in Clause 26 of theGCC(2015).
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C3.54 Accommodation of Traffic On Public Roads Occupied By The
Contractor

The works involves the construction of new roadways and stormwater within an

established residential community. The works will be undertaken in such a manner to

provide access to residential property accesses and special attention must be drawn to

the accommodation/deviation of traffic on the affected area of the works.

The need to accommodate the traffic safely and with the least amount of inconvenience to
the travelling public is necessary throughout the construction period. The travelling public
shall have the right of way on public roads and the Contractor shall make use of approved
methods to control the movement of his equipment and vehicles so as not to constitute a
hazard on the road.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to stop the execution of the works until the road
signs, etc, have been repaired to his satisfaction. The Contractor may not commence
constructional activities before adequate provision has been made to accommodate traffic
in accordance with the specifications.

C3.5.5 Testing, Completion, Commissioning, and Correction of Defects
Materials of work that do not conform to the approved samples submitted in terms of the
GCC(2015) will be rejected. The Engineer reserves the right to submit samples to tests,
to ensure that the material represented by the samples meet the specification
requirements.

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the specifications and drawings rests with the Contractor, and the
Contractor shall at his own expense, institute a quality control system and provide
experienced engineers, foremen, surveyors, material technicians, other technicians and
technical staff, together with all transport, instruments and equipment to ensure adequate
supervision and positive control of the Works at all times.

The costs of supervision and process control, including testing carried out by the
Contractor, will be deemed to be included in the rates tendered for the related items of
work.

The Contractors attention is drawn to the provisions of the various Specifications
regarding the minimum frequency of testing required. The Contractor shall at his own
discretion increase this frequency where necessary to ensure adequate control.
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On completion and submission of every part of the work to the Engineer for examination,
the Contractor shall furnish the Engineer with the results of the relevant tests to indicate
compliance with the specifications.

C3.5.6 Recording of Weather

Daily temperature and rainfall data shall be recorded in the site diary, and a copy shall be
provided to the engineer’s representative on a weekly basis. A rainfall gauge shall be
located at the contractor's site camp. Temperature readings shall be taken at
commencement and closure of the site on a daily basis. Additional readings will be
required during construction of layer works, concrete works and surfacing.

C3.5.7 Format of Communications

Communication throughout the contract will be undertaken via written communication
either by fax, site instruction or post. Email communication will only be considered as
proof of communication when followed up by a written communication on the letterheads
of the author or via a site instruction.

Request for inspection of the works will be accepted telephonically, however this request
must be recorded in the site diary and site instruction book.

C3.5.8 Key Personnel
A schedule of key personnel to be employed with curriculum vitae of relevant experience
shall be provided to the employers’ representative prior to site handover.

C3.5.9 Management Meeting

The Engineer will conduct site meetings, prepare and circulate minutes, as determined by
him at the beginning of the contract. The Contractor shall attend these meetings and shall
ensure that when necessary, the required sub-contractor is represented. The approved
minutes shall become part of the contract documents.

The Contractor shall be required to conduct safety meetings at intervals agreed to
between the Employer or his Safety Agent and the Contractor as specified in the Health
and Safety Specification bound in this document.

C3.5.10 Payment Certificates

The contractor shall submit to the engineer after the end of each month a statement in the
required format, showing the estimated amount due to him, calculated in accordance with
the GCC(2015). The statement to be submitted by the contractor shall consist of 2 copies
of the schedule of quantities.

C3.5.11 Protection of the Public
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The Contractor shall at all times ensure that his operations do not endanger any member
of the public.

As the area is adjacent to a residential area the Contractor shall take special precautions
to prevent public access to any danger areas on the Works, e.g. by temporary barricades
and/or fencing.

C3.5.12 Site Visitors Book

A Site Visitors Book must be kept on site. All visitors visiting to the site must report to the
site office and sign in the Site Visitors book before entering the construction site. The
Agent and/or the Safety Officer must always accompany the Visitor. The Visitor must
wear a hard hat, safety shoes and safety clothing when required.

C3.5.13 Information in Respect of Plant

Information relating to plant on Site shall be recorded in the Daily Site Diary. In addition,
the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of
construction plant kept on the Site, full particulars given for each day of the month.
Distinction shall be made between plant in working order and plant out-of-order. Such
inventory shall be submitted by the first day of the month following the month to be
reported.

C3.5.14 Information in Respect of Employees

Information relating to labour and management on Site shall be recorded in the Daily Site
Diary, in addition, the Contractor shall deliver to the Engineer, on a monthly basis, a
detailed summary of supervisory staff, labour employed (own and local labour) by
category, and sub-contractors (both local and imported) for each day of the month. Such
return shall be submitted by the first day of the month following the month to be reported.
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PARTC4: SITE INFORMATION
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C4.1 NATURE OF GROUND

The Tenderer will be permitted to excavate trial holes in the area of the works at his own
expense provided that they are properly safeguarded and reinstated. Should the Tenderer
wish to excavate his own trial holes; he shall first ascertain, in conjunction with the
Engineer, the position of any underground services, which may exist in the area. The
Tenderer shall indemnify the Municipality against the cost of repairing any underground
services damaged by the Tenderer or his agents, while carrying out such excavations.

C4.2 SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All unsuitable or surplus material
shall be spoiled off site to a spoil site/municipal dump, chosen by the Contractor.

C4.3 FINISHING — OFF THE SITE

The site shall be finished-off in accordance with the specifications as well as to the
requirements of all applicable environmental standards.

C44 EXISTING SERVICES

Although every effort has been made to depict existing services (water mains, electric
cables, telephone cables etc.), as accurately as possible on the contract drawings, insofar
as they are known, variations do arise and the Contractor shall exercise extreme care
when working in the area. Items have been allowed in the Schedule of Quantities for
dealing with and protecting services.

The Contractor shall take whatever precautions are required to protect these services
from damage during the period of the Contract.

C4.5 PROVING OF UNDERGROUND SERVICES

It is stressed that all services in a particular area must be proven before commencing
work in that area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings
or where from site observations can reasonably be expected that such services are likely
to exist where excavations are to take place, the Contractor shall without instructions from
the Engineer carefully excavate by hand to expose and prove their positions.

When a service is not located in its expected position the Contractor shall immediately
report such circumstances to the Engineer who will decide what further searching or other
necessary action is to be carried out and shall instruct the Contractor accordingly.

Should any service be damaged by the Contractor in carrying out the works, and should it
be found that the procedure laid down in this clause has not been followed than all costs
in connection with the repair of service will be to the Contractors account.
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Proving of services shall be completed at least two weeks in advance of the actual
programmed date for commencing work in the area. The position of these services
located must be co-ordinated and levelled by the Contractor, and the information given in
writing to the Engineer’s representative.

The requirements of this clause do not relieve the Contractor of any obligations as
detailed under the GCC(2015) or the Special Conditions of Contract.
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PART C5:

C5.1

CONTENTS
Section

C5.1.1
C5.1.2
C5.1.3
C5.1.4
C5.1.5
C5.1.6
C5.1.7
C5.1.8
C5.1.9
C5.1.10

Annexure:
C5.1.A
C5.1.B
C5.1.C
C5.1.D
C5.1.E

PARTICULAR SPECIFICATIONS

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION
FOR PRINCIPAL CONTRACTORS AND SUB-
CONTRACTORS FOR CONSTRUCTION WORK

Title

Introduction

Reference Documents

Scope of Work

Definitions

Responsibilities of Contractors for Construction Work
Documentation and Procedures

Application of COIDA and OHSA to Construction Work
Application of the Construction Regulations 2014 [CR]
Site-specific and Design Risks

Fines and Penalties

Notification of Intention to Commence Construction Work
Example: Appointment — Construction Supervisor
Inspection List

Recording and Investigation of Incidents

Agreement with Mandatories
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C5.1.1. Introduction

In terms of Construction Regulation 7 this document describes the health and safety
specifications required for any principal contractor who is making a bid for or whom has
been appointed to perform construction work on behalf of the client. [Ref. CR 5(1)(a)]

A principal contractor is required to compile their Health and Safety Plans based on these
specifications detailed and referred to, in this document. In other words, the Health and
Safety Plan must specify how the Principal Contractor will control and manage all health
and safety aspects on the construction site. The Health and Safety Plan must be relevant
to the construction work being carried out and if possible refer to the numbering system of
this document.

A principal contractor is to ensure that these specifications are communicated to all
contractors under his/her agreement.

C5.1.2. Reference Documents
The following documents are referred to:

C5.1.2.1. Occupational Health and Safety Act, (Act No. 85 of 1993) - [OHSA] and
Regulations.

C5.1.2.2. The Construction Regulations 2014

C5.1.2.3. Civil Drawings

C5.1.24 Compensation for Occupational Injury and Diseases Act — [COIDA]
C5.1.3. Scope of Work

Detailed Description of work to be carried out:
e Earthworks
Excavations
Sewage pipe Testing
Vehicle & Mobile Plant
Concrete Works
Support and Formwork
Installation of Mechanical and Electrical equipment

List of plant, machinery and tools to be used during the project:

Construction & Mobile Plants

Hand Tools

Portable Electrical Tools

Further Information to be provided by contractor

List of Major hazards identified in the design risk assessments:
e Earth Works & Excavation
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Construction vehicles and Mobile plants
Pouring Concrete

Use of Power Tool

Shuttering

Mechanical and Electrical equipment

C5.1.4. Definitions
The following definitions apply. (Abbreviations and legal references in brackets where
applicable):

C5.1.4.1 CONSTRUCTION WORK

Means any work in connection with —

a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or an addition to a building or any similar structure.

b) The installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

c) The construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

d) The moving of earth, clearing of land or making of an excavation or work on any
similar type of work.

C5.1.4.2 HAZARD IDENTIFICATION, RISK ASSESSMENT AND RISK CONTROL
(HIRA)

Means a documented plan, which identifies hazards, assesses the risks and detailing the

control measures and safe working procedures, which are to be used to mitigate and

control the occurrence of hazards and risks during construction or operation phases.

C51.4.3 SITE

Means the area in the possession of the Contractor for the construction of the works.
Where there is no demarcated boundary it will include all adjacent areas, which are
reasonably required for the activities for the Contractor and approved for such use by the
client.

C51.44 Hazard
Means a source of or exposure to danger (source which may cause injury or damage to
persons, or property)

C5.1.4.5 RISK
Means the probability or likelihood that a hazard can result in injury or damage.
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C5.1.4.6 CONSTRUCTION SUPERVISOR [CR 8(7)]

Means a full time, competent employee appointed in writing by the Contractor to
supervise construction work. The appointment, as required by the OHSA, shall stipulate
health and safety responsibilities, area of responsibility and the proposed duration of the
project.

C5.1.4.7 CONSTRUCTION PLANT

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring
machines, and excavators, dewatering equipment and road vehicles with or without lifting
equipment

C5.1.4.8 CONTRACTOR
Means an employer who performs construction work and includes principal contractors
and sub- contractors.

C5.149 HEALTH AND SAFETY PLAN (HSP)

Means a documented plan, which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.

The plan shall be applied from the date of commencement of and for the duration of
construction work.

C5.1.4.10 HEALTH AND SAFETY FILE (HSF)

The file holding all documentation and records on health and safety for the project, which
shall be available at all, times for evaluation, and a copy of which will be forwarded to the
client upon completion of the project.

C5.1.4.11 DISABLING INJURY FREQUENCY RATE (DIFR)

The number of disabling injuries (DI"s) multiplied by a constant (man hours relative to
period worked) divided by total man hours worked over a rolling period (usually 12
months, but can be less)

C5.1.4.12 DISABLING INJURY SEVERITY RATE (DISR)

The number of days lost due to DI"s multiplied by a constant (man hours relative to period
worked) divided by total man hours worked over a rolling period (usually 12 months, but
can be less)

C5.1.4.13 CONFINED SPACE

An enclosed, restricted or limited space in which, because of it's construction, location or
contents, or any work carried on therein, a hazardous substance may accumulate or an
oxygen deficient atmosphere may occur, and includes any chamber, tunnel, pipe, pit,
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sewer, container, valve, machinery or object in which a dangerous liquid or dangerous
concentration of gas, vapour, dust or fumes may be present

C5.1.5. Responsibilities of Contractors for Construction Work

C5.1.5.1 NOTIFICATION OF INTENTION TO COMMENCE  WITH
CONSTRUCTION WORK

The principal contractor shall notify the Provincial Director of the Department of Labour

before any work commences, in accordance with the following requirements:

The demolition of a structure exceeding a height of 3 meters; or

The use of explosives to perform construction work; or

The dismantling of fixed plant at a height greater than 3 meters; or

The work exceeds 30 days or will involve more than 300 person days of

construction work; and

Includes excavation work deeper than 1 meter; or

¢ Includes working at a height greater than 3 meters above ground or a landing.

The notification must be completed in the Annexure A form and a copy of the proof of fax
or delivery to the Department of Labour to be kept in the Health and Safety File for
inspection by an inspector, the client or an employee.

C5.1.5.2. PRINCIPAL CONTRACTOR'S RESPONSIBILITIES

e Compile a Health and Safety Plan

e Ensure co-operation between all contractors to comply to the Act and the
Regulations 2014

e Ensure compliance to the Act in terms of:

a) Provide relevant sections of these specifications to contractors as required

b) Appoint each contractor in (a) above in writing. Only contractors who have the
necessary competencies and resources may be appointed

c¢) Ensure each contractor's Health and Safety Plan is implemented and maintained
on site

d) Stop any contractor from work which is not in accordance with Health and Safety
Plan®s or which pose a threat to health and safety of persons

e) Sufficient information is provided to contractors where there are changes to design
and construction

f) Ensure every contractor is registered and in good standing with the Compensation
g) Commissioner.

h) Ensure potential contractors have made provision for the cost of health and safety
measures. Negotiate and approve the Health and Safety Plan of each contractor.
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All Health and Safety Files including the principal contractor’s to be available on
site.

A consolidated Health and Safety File to be handed over to the client on
completion of construction including records of drawings, designs etc.

Health and Safety File to include updated list of all contractors, the agreements
and their type of work.

C5.1.5.3 CONTRACTOR'S RESPONSIBILITIES (INCLUDING SUB-

CONTRACTORS)

Provide their Health and Safety Plan to the principal contractor.

Where a contractor appoints another contractor (sub-contractor) it is the
responsibility of that contractor to apply 4.2 above as if he were the principal
contractor.

No contractor to appoint another contractor (sub-contractor) unless the latter has
the necessary competency and resources to perform the required work.

To provide any information which affects the health and safety of any persons at
work to the principal contractor.

C51.54 LEGAL APPOINTMENTS

The principal contractor shall ensure copies of the appointment letters of all responsible
persons appointed on site will be kept in the Health and Safety File. All legal
appointments shall be conducted in accordance with the requirements set out in the
OHSA and as per this specification. The tables below set out the appointment protocols
for CR and OHSACT. It should be noted that these represent a complete list and not all
these appointments may be required:

C5.1.5.5 CONSTRUCTION REGULATIONS
Reg. Appointment Appointee Competency Required
CR 7 (1) |Principal Contractor |16(2) for theCurriculum  Vitae on file and
company Supervisor training (legal liability)

CR 5 (3b) |Contractor Competent person [Proof of induction

CR 8 (1) |Contracts Manager Competent Person (Certificate & CV

CR 8 (2) |Assistant Construction [Competent Person [Certificate & CV
Manager

CR 8 (7) |Construction Competent person (Curriculum Vitae on file and
Supervisor Supervisor training (legal liability)

CR 8 (8) |Assistant Construction [Competent person Curriculum Vitae on file and
Supervisor Supervisor training (legal liability)

CR 8 (5) [Safety Officer Competent person (Curriculum Vitae on file and

SAMTRAC and registration with
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Reg. Appointment Appointee Competency Required
Professional Body
CR9 (1) [Risk Assessor Competent person [Curriculum Vitae on file and HIRA orn
similar
CR 10 (1) |[Fall Protection Planner|Competent person |Curriculum Vitae on file and Fall Plan
Developer
CR 12 (1) [Temporal Works Competent person |Curriculum Vitae
CR 13 (1) [Excavation Work Competent person (Curriculum Vitae on file and
Inspector Supervisor training (legal liability)
CR 23 (1)) |Construction Vehicle |[Competent person
Inspector
CR 23 (1d)/Construction Vehicle |Competent person [Certificate of Competency for relevant
Operator construction vehicle
CR 28 (a) [Stacking and Storage |Competent person
Supervisor
CR 29 (h) |Fire Equipment Competent person
Inspector
CR 29 (i) |Fire Team Members |Competent person [Fire Fighting Certificate
C5.1.5.6 OHS ACT
Reg. Appointment Appointee Competency Required
OHSA 17Health & Safety Rep |[Nominated Health and Safety Representative
(1) employee Certificate
OHSA 19Health & Safety Management Curriculum  Vitae on file and
(1) Committee Member  representative Supervisor training (legal liability) and
IRCON or similar
GAR 9 (2) [Incident Investigator |[Competent person (Curriculum Vitae on file and RCAT or|
similar
GSR 3 (4) [First Aider Competent person [First Aid Certificate
GSR 13  |Ladder Inspector Competent person (In house Training
DMR  18LLifting Equipment Competent person [Code 1, 2, 3, 32, 33, 35 or 46
(11) Operator
DMR  18LLifting Equipment Competent person
(5) Inspector
Hand Tools Inspector [Competent person (In house Training
Pneumatic Tools Competent person (In house Training
Inspector
EMR 9(4) [Portable Electrical Competent person

Equipment Inspector
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The responsibilities of each appointment are detailed in the relevant form, which are
signed by both the authorised person and the appointee and kept in the Health and Safety

file.
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C5.1.6. Documentation and Procedures

All required documentation for the construction work, shall be kept in the Health and
Safety File, which shall be available on site. The Construction Supervisor shall be
responsible for the file on site and the Project Manager shall ensure that documentation is
valid and up to date.

It is required that the documentation is filed in an orderly fashion for easy access. The
following sections are suggested:

C5.1.6.1 COMPANY INSURANCES AND INFORMATION

Letter of good standing

Public liability

Emergency contact numbers
Notification of construction work
Company organogram

Health and Safety policy

HIV & Aids Policy

Drug & Alcohol policy

Personal Protective Equipment Policy
Covid-19 Health and Safety Policy

C5.1.6.2 HEALTH AND SAFETY PLAN AND SPECIFICATIONS
C5.1.6.3 APPOINTMENTS

C5.1.6.4 INSPECTION REGISTERS AND CHECKLISTS
C5.1.6.5 RISK ASSESSMENTS

¢ Risk matrix

Risk assessments

Method statements

Record of internal training
Review of risk assessments

C5.1.6.6 SAFE WORK PROCEDURES
Safe Working procedure training
Planned task observations

Emergency procedures

Fall protection plan

Permits to work

C5.1.6.7 INCIDENT MANAGEMENT

WCL2 forms

Annexure 1 forms

Injury on duty reporting and investigation procedure
Resumption reports
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C5.1.6.8. TRAINING RECORDS AND MEDICAL FITNESS CERTIFICATES
e Certificates of formal training
¢ Induction training records
e Medical fitness certificates for all employees

C5.1.6.9 AUDITS
e Client’s Health and Safety audits
e Site inspection reports
o Site safety instructions

C5.1.6.10 CONTRACTOR CONTROL
e List of contractor’s and type of work
e Contractor appointments
e 37 (2) agreements

C5.1.6.11 HEALTH AND SAFETY COMMUNICATION
Toolbox talks to be held weekly

Health and Safety notice board

Schedule D

Memo’s to employees

C5.1.6.12 OHS ACT AND REGULATIONS 2014

C5.1.7. Application of COIDA and OHSA to Construction Work

C5.1.71 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES
ACT, ACT NO. 130 OF 1993 (COIDA)

Every contractor shall provide proof of registration and an updated letter of good standing

with the Compensation Commissioner or a licensed compensation insurer.

C5.1.7.2 OCCUPATIONAL HEALTH AND SAFETY POLICY

e Every contractor's Occupational Health and Safety Policy statement should be
available for scrutiny and as evidence of their commitment their employees’
occupational health and safety and the environment.

e Every contractor’'s Occupational Health and Safety Policy statement is to be signed
off by the Chief Executive Officer.

e Proof of communication to all is to be available on requests.

C5.1.7.3 HEALTH AND SAFETY TRAINING AND COMPETENCY
Training of personnel is a necessity and a legal requirement when required. A record of all
training shall be kept and provided on request.
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C5.1.7.3.1 Induction Training

e The principal contractor shall be responsible to co-ordinate all inductions on site to
ensure that no contractor allows or permits any employee/s or person/s to enter
any construction site , unless such employee, visitor or person has undergone
induction training which is pertinent to the hazards prevalent on the site at the time
of entry.

e Every employee, visitor or person on site shall be in possession of proof of the
Health and Safety induction.

e Records of attendance shall be kept on the Health and Safety file for the duration
of the contract.

C5.1.7.3.2 Awareness Training

Awareness training to be carried out weekly in the form of Toolbox Talks on relevant
topics e.g. manual lifting, wearing PPE, safe use of portable electric tools etc.

All attendees are to be made to sign an attendance register and such register is to be
held on the Health and Safety file for the duration of the project.

C5.1.7.3.3 Competency and CV’s

e All supervisors and where applicable, valid copies of certificates of competency of
appointed personnel to be provided and kept in the Health and Safety file.
(Reference can be made to pages 10, 11 and 12 of this document).

e Other training requirements such as those identified through the High-risk
Assessment process, to be completed and proof of that training also kept in the
Health and Safety File.

e Where competency is achieved through experience, a brief CV will be required.

C51.7.34 Specific OH&S training

e Valid certificates of training from registered service providers preferably accredited
by the appropriate SETA are required for First Aiders, H&S reps, Fire Fighters etc.

C51.7.35 Medical Fitness

e All work in elevated positions [tower crane operators, workers on elevated
structures requiring fall protection, suspended platform workers and;

e Operators of construction vehicles and mobile plant require certificates of physical
and psychological fitness carried out by an occupational medical practitioner.

e All employees who are employed in a construction site must have medical Fitness
done by an Occupational Health & safety Practitioner before commencement of
work.

e No employee will be allowed to perform any duties except deemed to be medical fit
to do so.

C5.1.74 HEALTH AND SAFETY REPS [OHSA 17 AND 18]

e Where 20 or more employees are employed at a workplace, one health and safety
representative shall be appointed in writing.
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e The Principal Contractor shall ensure that a minimum of one health and safety
representative is appointed for ratio of each 50 employees employed.

e Each health and safety representative shall be in possession of a certificate of
competency.

e The employer is to ensure that a delegation process has been followed and
recorded in term of the requirement of General Administrative Regulation 6

e Monthly checks are to be conducted by the appointed representatives in their
designated areas and all finding are to be recorded in a register. Such register is to
be held on the health and safety file for the duration of the project.

e Health and Safety Representative are to investigate any staff complaints and
ensure that documented feedback is forwarded to the respective managers.

C5.1.7.5 HEALTH AND SAFETY COMMITTEE [OHSA 19 AND 20]

e Where two or more representatives have been appointed the employer shall
ensure that a health and safety committee is formed.

e The number of management representatives shall not outweigh the number of
representatives.

e Meetings shall be held at a minimum of three monthly.

e Minutes of such meeting shall be kept and place on the health and safety file for
the duration of the project.

e A register of attendance is to be kept of attendees at such meetings; such a
register is to be attached to the minutes.

C5.1.7.6 GENERAL RECORD KEEPING
e All contractors shall ensure that all Health and Safety records, required by OHSA
and Regulations are kept up to date for reference purposes and auditing.
C5.1.7.61 Inspections
e All contractors shall keep all records of inspections undertaken during the duration
of the project.
e An example of the total list of minimum legally required inspections can be found
under Annexure C.
e An assessment list must be draft of what inspections are required and their
frequency.
e The principal contractor is responsible to ensure compliance to this requirement by
all contractors.

C5.1.7.6.2 Audits

e The client’'s agent shall carry out regular audits on the principal contractor at least
once per month.

e Principal contractors shall be responsible for carrying out regular audits on their
contractors at least once per month

e The Principal contractor is to draft a table which reflects contractors company
name, description of work, dates of audits and scores achieved.

e The results shall be tabled for action and discussed at the Health and Safety
Committee meetings or the site meetings, as appropriate.

Page 270 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

C5.1.7.7 INCIDENT MANAGEMENT AND EMERGENCY PLANS

The principal contractor shall create an Emergency Plan for the construction site.
The plan is to be clearly displayed in conspicuous locations around the site.

The plan shall be clearly laid out for all types of emergencies including
responsibilities, evacuation routes, siren, emergency no."s etc.

The plan shall be fully explained to all personnel during the induction training.

All contractors will become completely familiar with the requirements of the plan
and will participate in any evacuation drills that may take place

C5.1.7.7.1 First Aid [GSR 3]

Where an employer has 5 or more employees in his employment, he/she shall
ensure that at least one first aid box is made available in the workplace.

Such first aid box is to be stocked covering the 18 items addressed in the
Annexure attached to the General Safety Regulations as a minimum requirement.
Where an employer has 10 employees or more in his/her employment, he/she shall
ensure the at least one person readily available at the workplace whom is in
possession of a valid first aid certificate.

Every employer shall ensure that a minimum of one trained persons is made
available for every 50 person in the workplace.

All identified hazardous chemical are to have a material safety data sheet which is
to be kept for first aid emergencies in the first aid box.

All special needs addressed in the Material Safety Data Sheets are to be made
available in addition to stock required in the Annexure.

C51.7.7.2 Incidents and Injuries
C51.7.7.21 Incidents

A record of all incidents which have occurred shall be opened and held open until
the handover of the project.

All incidents such as near misses, unsafe situations, first aid injuries, etc shall be
investigated fully and the result of such investigation shared with the Health and
Safety Committee.

The employer shall ensure that an investigation team is formulated which will
consist of management representative, safety representative and an employee
representative as a minimum requirement.

All incidents that occur shall be filtered into a statistic format which is to determine
the sites Incident Rate. Such rate is to be shared with all employees and all
contractors on a monthly basis.

Exclusion of incidents in record keeping shall result in fines being issued.

C5.1.7.7.2.2  Injuries

A first aid register is to be held in the first aid box as to record all first aid injuries
that may occur.

An injury on duty procedure is to be created which detail the process of treating an
injured and methodology which may be use in order to ensure their safe arrival at a
local hospital.

All injuries are to be recorded in an Annexure 1
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C51.7.7.3 Accident and Incident Reporting and Investigation

e Should an incident or accident investigation need to be conducted, the appointed
incident investigator (competent person with a valid certificate of training on file)
shall conduct the said investigation. The procedure to be followed will be in
accordance with Annexure 1 of GAR 9 — “Recording and Investigation of incidents”.
A copy of this annexure can be found under Annexure D in this document.

e Particular attention is also drawn to OHSA 24, the reporting of certain incidents to
an inspector of the Department of Labour.

e The principal contractor shall ensure that the investigations are kept for record
purposes and he shall ensure that the outcome of the investigation is
communicated to all affected parties as required i.e. the client and contractors.

e The client reserves the right to participate in all investigations into accidents or
incidents and to conduct their own investigation if required.

C51.7.8 CONTRACTORS AND SUPPLIERS [OHSA 37(2)]

The client shall enter into an “Agreement with Mandatory” in terms of Section 37(2) of the
Occupational Health and Safety Act, 85 of 1993, with all appointed principal contractors, a
copy of which can be found under Annexure B. Likewise all principal contractors shall
enter into a similar agreement with all contractors, sub-contracted to them for any period
of the contract. Please note that if contractors hire any construction vehicles or mobile
plant, the companies from which the equipment is hired must provide any maintenance
and test certification as required. In addition, if operators are hired with the equipment,
proof of competence and medical certification must be provided.

The principal contractor shall ensure that all contractors are issued with this safety
specification where reasonably practicable including any contractor pack for the project,
should they not be contained in the safety specification.

The principal contractor shall assist and ensure that contractors engaged comply with all
of these requirements and adhere to the requirements set out in the OHSA. Contractors
will be stopped from working in the event of unsafe conditions and activities being
observed.

All contractors shall be subject to the requirements specified in the HSP and will be
issued with a copy of the plan. If the contractor is not able to comply with the
requirements set out in the plan, he shall not be appointed as contractor.

C5.1.7.9 PERSONAL PROTECTIVE EQUIPMENT, INTOXICATION, SIGNAGE
AND ACCESS CONTROL [GSR 2]
C5.1.7.9.1 Personal Protective Equipment (PPE) [GSR 2]

e The principal contractor shall through the Risk Assessment process identify all
specific PPE needs per each activity. Such identified PPE shall be captured in the
form of a PPE matrix and displayed in the site office. Such matrix is to make
reference to the task and the specific PPE requirements required to do the task.
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e All Contractors will be responsible for the issuing of the required PPE as identified
by the matrix.

e Should PPE be lost or stolen, then the employee will be issued with new PPE.

e No person/s shall be permitted entry into the site unless they are properly equipped
with the required PPE as identified in the matrix.

e Should PPE be worn out or damaged, the user shall return the worn or damaged
PPE and will be issued with a replacement.

e Training in the use, care and limitation of such PPE is to be provided and proof of
such training is to be held in the health and safety file.

e Visitors shall be informed of PPE requirements prior to their visit so that they may
make necessary arrangements to ensure their arrival well equipped with the
correct PPE.

C5.1.79.2 Intoxication [GSR 2A]

The principal contractor shall be responsible to ensure that no persons may enter or
remain at the construction site if under or apparently under the influence of intoxicating
liquor or drugs. It may become necessary from time to time for contractors and their
workers could be required to do a breathalyser test before entering the site.

C5.1.7.9.3 Display of signs [GSR 2B]

The principal contractor should make use of signage to assist in enforcing compliance to
any requirement specified in this document or as required by law. Standard symbolic
signs are acceptable for conveying these requirements where applicable.

C51.794 Access control [GSR 2C]
The principal contractor shall be responsible to ensure control of access to all persons
entering the construction site. The reasons for this are as follows:

e The principal contractor is the ,employer® on the site and for all intents and
purposes is responsible for section 8 of OHSA for employees and contractors and
section 9 for any other person on site such as visitors and inspectors

e All persons entering the site must undergo induction training to inform them of the
hazards present on the site. This includes contractors, visitors, inspectors etc.

e The construction supervisor will be aware of who is on site and their function

e The construction supervisor will be able to control tasks that may impact on other
work being carried out on the site by a permit to work system

e The number of people and their purpose on the site must be known in case of
emergency and evacuation security reasons

The principal contractor shall post conspicuous notices at the site informing all those
entering the site of these requirements

C5.1.7.10 LADDERS [GSR 13A]
The following requirements shall be complied with regarding Ladders and Ladder work:
e A competent person shall be identified and appointed as the ladder inspector.
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Where aluminium ladders cannot be used, then wooden ladders shall be straight
grained, unpainted to allow for proper inspection of the grain for cracking.

Ladders shall be secured at the top and chocked at the base to prevent slipping.
Where chocking of the base is not possible, then the user shall ensure that the
ladder is held in position by another employee when ascending the ladder.

No person is permitted to work longer that 15 minutes on a ladder. Should work
take longer than 15 minutes to complete then alternative means of elevation is to
be used.

Ladders shall be inspected a minimum once per month and results recorded in a
register by the person appointed as the ladder inspector.

Proper storage shall be provided for all ladders when not in use.

C5.1.7.11 PORTABLE ELECTRICAL TOOLS [EMR 9]

This regulation shall be complied to as a minimum requirement. Regular inspections of all
Portable Electrical Tools such as drills, angle grinders etc, shall be carried out. In
particular:

Only trained personnel shall operate such equipment.

The Construction Supervisor shall ensure operation of the equipment is in
accordance with

the HRA requirements and Safe Working Procedure (SWP).

All users shall undergo regular awareness training (toolbox talk) to ensure
compliance.

The Construction Supervisor shall ensure the required PPE is used.

C5.1.7.12 PERMIT TO WORK
The permit holder shall be responsible to ensure that:

All work being carried out on the site has been approved through the necessary
project control system

All work is being done in compliance with the issued permits.

Permits required from third parties such as town councils for utility and water
services are in place

A permit system is operational so that work consisting of many tasks related to the
construction on site, can be carried out without endangering the health and safety
of personnel on site, neighbours and the public surrounding the site and/or causing
damage to property.

In particular, attention is drawn to GSR 9, which details the requirements for
welding, flame cutting, soldering and similar operations (hot work)

C5.1.7.13 WORK IN CONFINED SPACES
The permit holder shall be responsible to ensure that:

All work being carried out on the site has been approved the necessary project
control system

All work is being done in compliance with the issued permits.
Permits required from third parties such as town councils for utility and water
services are in place
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C5.1.8. Application of the Construction Regulations [CR]
[Please note: this is not the complete list. Iltem 8.1 is compulsory and the rest are
applicable if relevant to the work being carried out]

C5.1.8.1 HAZARD IDENTIFICATION, RISK ASSESSMENT AND RISK CONTROL
(HIRA) [CR 9]

The contractor shall prior to the commencement of any construction work perform a HIRA

exercise, which will form part of the HSP for the project.

A copy of the HIRA shall be made available for viewing to the client’'s agent and shall be
kept in the Health and Safety File.

The contractor shall ensure that the outcome of all HIRA exercises will be conveyed to all
relevant employees with respect to the hazards and the related control measures before
any work commences.

The control of several of these risks may be specified in the OHSA does not mean that
the HIRA exercise does not have to be carried out.

C5.1.8.2 FALL PROTECTION [CR 10]

Section 1 (a)of this regulation states that a contractor shall cause the designation of a
competent person, responsible for the preparation of a fall protection plan. The control of
several of these risks may be specified in the OHSA or the CR but this does not mean
that the HIRA exercise does not have to be carried out.

C5.1.8.3 STRUCTURES [CR 11]

The appointed civil contractor shall meet the requirements of this regulation. Attention is
drawn, which requires the designer to inspect the structure at appropriate times and the
record of these inspections to be available on site.

C5.1.84 EXCAVATIONS [CR 13]

Section 1 of this regulation states that this work must be carried out under the supervision
of a competent person who has been appointed in writing. All the requirements of CR 13
shall be met. For inspection of excavations, attention is drawn to section 3 (h), the records
of which must be available on site.

C5.1.8.5 CONSTRUCTION VEHICLES AND MOBILE PLANT [CR 23]
It will be the responsibility of each contractor on site to ensure compliance of their
vehicles and mobile plant to these regulations. This includes vehicles to be used for
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transporting personnel to and from site, which will be subject to relevant requirements
such as licensing and roadworthiness checks. In addition the following will apply:

Safe transport for personnel working on the project to and from the workplace, which shall
include proper seating, side restraints and cover.
Road safety principles shall be adhered to on and off staff.

If a mobile crane or other mobile plant is hired, only approved hire companies shall be
contracted to provide such equipment. The Construction Supervisor shall ensure
compliance of the provider to these regulations. In particular, attention is drawn to the
competence and fitness of the operator [section 1 (d)] and the inspection of the equipment
[section 1 (j)]

C5.1.8.6 TEMPORAL ELECTRICAL INSTALLATIONS[CR 24], INCLUDING [EIR]
AND [EMR]

The requirements of these regulations shall be met as required, by the appointed

electrical contractor. A competent person will be appointed for inspection and control of all

temporary electrical installations as per CR 24 (d) and (e) respectively.

C5.1.8.7 WATER ENVIRONMENTS [CR 26]
The requirements of this regulation shall be met.

C5.1.8.8 HOUSEKEEPING [CR 27] INCLUDING [ERW(6)]
All contractors shall ensure that housekeeping standards as per these regulations shall be
maintained at all times.

C5.1.8.9 STACKING OF MATERIALS [CR 28] INCLUDING [GSR (8)]

All contractors shall ensure that materials are only stored in defined and allocated storage
areas and that materials being stored are stacked in accordance with sound stacking
principles as per these regulations.

C5.1.8.10 FIRE PRECAUTIONS [CR 29]

All contractors on site will comply fully with the requirements of this regulation. In
particular, the principal contractor will be responsible for the evacuation plan (section (1))
the details of which will be imparted to contractors, visitors etc through the site induction.

C5.1.8.11 CONSTRUCTION WELFARE FACILITIES [CR 230]
The principal contractors shall be responsible for implementing this regulation and shall
ensure that adequate facilities are provided for the personnel on site in terms of the
following:

e Change room facilities

e Sheltered eating area
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e Adequate toilets
e Hand wash facility
e Potable water.

No food preparation shall be conducted on site. Eating and drinking will only be permitted
in the designated eating areas, which must be provided with adequate seating. Waste
bins shall be strategically placed and clearly regularly.

C5.1.9 Site-specific and Design Risks

Please note: this is not a complete or exhaustive list. The principal contractor is expected
to assess all risks to which his employees may be exposed during the construction and/or
demolition process, as well as the hazards identified and listed below.

The following jobs or activities are classified as High

Confined Space Entry

Excavation

Construction vehicles and mobile plant
Traffic accommodation

Pouring Concrete

Working at Heights

C5.1.9.1 HAZARD IDENTIFICATION AND RISK ASSESSMENT METHODOLOGY
C5.1.9.1.1 Baseline Risk Assessment

A Baseline Hazard Identification and Risk Assessment must be carried out during the
preliminary stages of the construction/demolition project for the purposes of attempting to
reduce the possibility of accidents or ill health occurring.

Taking into account the constraints of time and resources, every effort must be made to
identify the hazards and recommend possible solutions. It is not reasonably practicable to
expect the baseline risk assessment to identify all hazards, which is why task risk
assessments are carried out on site.

C51.9.1.2 Task risk assessment
Once on site, every contractor shall perform task risk assessments, using the baseline
risk assessment as a guide.

The Risk Assessment should be reviewed once on site and thereafter after any incident or
every one-year period, whichever occurs first. Additional hazards highlighted or a change
in the risk factor should have a separate risk assessment carried out and filed.

The Risk Assessment is based on the combination of the CONSEQUENCE and
PROBABILITY associated with each hazard.
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C5.1.91.3 Definitions

Term Meaning

HAZARD: Anything that can cause harm

RISK: The chance, great or small, that someone will be harmed by the

hazard

CONSEQUENCE: [The possible outcome of an accident / incident, e.g. broken leg,
explosion

PROBABILITY: The possibility of the accident / incident occurring

C51.9.14 Risk assessment

The following evaluation must be used to determine risk:
Probability X Consequence = RISK

° (3) Criticall(3) Medium risk
g (Fatal/Permanent
3 Disablina Ini
§ (2)
S (Temporary
@ (1) Manageable|
8 3 (Minor/first aid)
(1)
Remote(<10%) Possible(10-50%) |Likely(>50%)
Probability(Likelihood)
Risk Matrix:
RED = High Risk (6 — 9)
ORANGE = Medium Risk (3 — 4)
GREEN = Low Risk (1 - 2)
Precautions and Control Measures
Risk
Activity Hazard Eval. 1.Eliminate the risk
2.Control the risk at its source
3.Follow a safe working procedure
1.Describe Hazard 1 9, 6, 4, e Precaution 1
task 3, 2, or e Precaution 2
1 o Eftc.
Hazard 2 e Precaution 1
e Precaution 2
o FEtc.
C5.1.9.2 SITE-SPECIFIC RISKS
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The following site-specific risks have been identified for this project. These must be
catered for in the contractor’s health and safety plan (that which is applicable to their
scope of work), and included in the site-specific risk assessment:

C5.1.9.2.1 Traffic — restrictions, existing systems, site traffic
Traffic accommodation must be arranged with the principal agent.

C51.9.22 Site security and access —
This is controlled by the individual contractor responsible.

C5.1.9.3 DESIGN RISKS

The following design risks have been identified by the designer for this project. These
must be catered for in the contractor’s health and safety plan (that which is applicable to
their scope of work), and included in the site-specific risk assessment:

C5.1.9.31 Excavations

C5.1.93.2 Traffic Accommodation
C5.1.9.3.3 Vehicle and mobile plant
C5.1.9.34 Working with sewage

C5.1.10 Fines and Penalties

C5.1.10.1 MINOR HEALTH OR SAFETY TRANSGRESSION
Not wearing PPE; e.g. safety helmet, eye protection, high visibility vests or foot protection.
Fine: R1000-00 will be issued to the contractor.

C5.1.10.2 SERIOUS HEALTH OR SAFETY TRANSGRESSION

Not contributing to good housekeeping practices, improper stacking and storage, lack of
supervision on site, failure to carry out risk assessments for tasks or activities, failure to
carry out toolbox talks, failure to train employees in risk assessments and/or safe work
procedures, failure to issue PPE to employees. Fine: R2000-00 will be issued to the
contractor

C5.1.10.3 MAJOR HEALTH OR SAFETY TRANSGRESSION

A life-threatening activity, condition, act or contribution by an employee in creating an
unsafe working environment for himself or herself or other persons, failure to wear critical
PPE (safety harness, eye protection, respiratory equipment, or as stipulated in the risk
assessment).

Fine: Up to R3000.00 will be issued to the contractor

C5.1.10.4 REPEAT OFFENCES
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A contractor that receives more than three (3) major transgressions for the same offence
and may, at the discretion of the project manager, be required to leave site

C5.1 - ANNEXURE A (Notification of Intention to Commence Construction Work)
NOTIFICATION OF CONSTRUCTION WORK Regulation 4 of the Construction
Regulations, 2014

1(a) Name and postal address of principal contractor:

(b) Name and telephone number of principal contractor’s contact person:

2 Principal contractor's compensation registration number:

3(@) Name and postal address of ClIENt: ..............uuiiiiiiiiiiii e
(b) Name and telephone number of client’s contact person or agent:

4(a) Name and postal address of designer(s) for the project:...........cccevviiiiiiiiininnnns
(b) Name and telephone number of designer’s contact person:

5. Name and telephone number of principal contractor’'s construction manager on

site appointed in terms of regulation 8(1):

6. Name/s of principal contractor’'s sub-ordinate manager on site appointed in terms
of regulation 8(2):

7 Exact physical address of the construction site or site office:
8 Nature of the construction WOrK: ...........ccooeiiiiiiiiiieee e
9. Expected commencement date: ...
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10.

11.

12.

13.

Expected completion date: ...

Estimated maximum number of persons on the construction site:

Total Male Female
Planned number of contractors on the construction site accountable to principle

(oT0] 11 r=To1 (0] o PR UPPPPPPPRPPIN
Name(s) of contractors already Chosen:............oouviiiiiiiiiiiic e
Principal contractor Date
Client Date
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C5.1 - ANNEXURE B (Example: Appointment - Construction Supervisor)
APPOINTMENT OF A CONSTRUCTION MANAGER

CONSTRUCTION REGULATION 8 (1)

8(1) The contractor shall appoint a full time, competent employee in writing as the
construction supervisor with the duty of supervising construction work.

APPOINTMENT

l, (contractor’'s name), having been
appointed in terms of section 16 (2) of the Occupational Health and Safety Act (85 of
1993) to ensure full compliance with the Act, do hereby appoint:

(name of appointee), being a full-time
employee, as the Construction Manager responsible for:

(site address),to
supervise construction work for the duration of the project/ contract or until you are
relocated to another site/ project or leave the employ of the company.

You are reminded that you are required to be conversant with all relevant statutory
provisions and regulations of the Occupational Health and Safety Act (85 of 1993) in the
regard to carrying out of construction work.

Signature Date

Designation

ACCEPTANCE

l, (name of appointee)hereby
accept and understand the requirements of this appointment as Construction Manager
and confirm that | have the necessary competence required and that | am conversant with
all the relevant statutory provisions of the Occupational Health and Safety Act (85 of
1993).

Signature Date

Designation Certificate(s) of training&CV attached
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C5.1 - ANNEXURE C

Inspections Required

Inspection List

No. | Inspection By who Frequency Record
1 Excavations Appointed Person Daily before shift, plus other | Checklist
2 Construction Vehicles | Appointed Person Daily Inventory/ checklist
and Mobile Plant
3 Electrical Installations | Appointed Person Weekly Inventory/ checklist
(temporary)
4 Fire Equipment Appointed Person Manufacturer’s spec Inventory/ checklist
5 First Aid Box Contents | First Aider Monthly Inventory
6 Ladders Competent Person | Monthly Inventory/ checklist
7 Lifting Tackle Appointed Person 3- monthly Inventory/ checklist
8 Hand Tools Appointed Person Monthly Inventory/ checklist
9 Portable Electrical | Appointed Person Monthly Inventory/ checklist
Equipment
10 Health & Safety Rep H&S Rep/ Safety | Monthly Checklist
Officer
11 Good Housekeeping H&S Rep/ Safety | Monthly Report
Officer
12 Stacking and Storage | Appointed Person Monthly Report
13 Change Rooms and | H&S Rep/ Safety | Monthly Inventory/ checklist
Toilets Officer
14 Pneumatic Tools Appointed Person Monthly Inventory/ checklist
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C5.1 - ANNEXURE D (Recording and Investigation of Incidents)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993(ACT NO 85 OF
1993)REGULATION 9 OF THE GENERAL ADMINISTRATIVE
REGULATIONSRECORDING AND INVESTIGATION OF INCIDENTS
A RECORDING OF INCIDENT
1. NaME Of EMPIOYET .....ooiiiiiiiieiieie ettt e e seeeeeeeees
2. Name of affected Person ...
3. Identity Number of affected person............ccooooorriiii i
4. Date Of INCIAENT........ooiiiiiieeeiie e
5. Time Of INCIAENT ... . e e e e e e eeeeennnas
6. Part of the ?::I? or Eye Trunk Finger Head
body affected” Arm Foot Leg Internal Multiple
Sprains or Contusions
7 Effect on the | strains or Fractures Burns Amputation
person. * wounds
Electric - . N Occupational
Shock Asphyxiation | Unconsciousness | Poisoning Diseases
8. Expected >16-52 :r52 weeks
period of | 0-13 days | 2-4 weeks >4-16 weeks Killed
. weeks permanent
disablement.” )
disablement
9 Description of Occupational disease™™.............oeeeiiiiiiiiiiiiieee e,
10. Machine/ process involved/ type of work performed/ exposure®............cccccceee.....
11. Was the incident reported to the Compensation Commissioner and Provincial
Director?Make a cross in the appropriate square
|Yes |[No |
12. Was the incident reported to the Police?Make a cross in the appropriate square
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|Yes |[No |

*To be completed in case of a fatal incident
**in case of a hazardous chemical substance, indicate substance exposed to.

B. INVESTIGATION OF THE ABOVE INCIDENT BY A PERSON DESIGNATED

THERETO
1 Name of INVESHIGAtOr..........ooiiiiiiiiiiiiiii e
2 Date of INVeStIgation ............cooivviiiiiiiiiiiii
3 Designation of iNvestigator ..........ooooiii i
4 Short Description of iNCIdeNnt....... ...
5 Suspected cause Of INCIAENT...........cooiiiiii e
6 Recommended steps to prevent a reCurrenCe...........coooeeveeeeiiiiiicieee e

Signature of investigator Date
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C. ACTION TAKEN BY THE EMPLOYER TO PREVENT THE RECURRENCE OF A
SIMILAR INCIDENT

Signature of investigator Date
D. REMARKS BY HEALTH AND SAFETY COMMITTEE
REMAIKS ...ttt e e e e e e e et e e eeeeeeaaaaa
Signature of chairperson of health and safety committee Date
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C5.1 - ANNEXURE E (SECTION 37(2) - AGREEMENT WITH

MANDATORY)
AGREEMENT WITH MANDATORY (Contractor)), OCCUPATIONAL HEALTH AND
SAFETY ACT, (Act No 85 of 1993)AGREEMENT WITH MANDATORY (Contractor) In
terms of Section 37(1) and (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

Compensation FUND NUMDET: ... .o e

AGREEMENT WITH MANDATORY TO BE COMPLETED IN BLACK INK. INITIAL EACH
PAGE AND ANY CHANGES.
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Definition of MANDATORY

Includes an agent, a contractor or sub-contractor for work, but without derogating from his
status in his own right as an employer or user.

Occupational Health and Safety Act (No. 85 of 1993)

1.

3.
3.1

3.2
3.3

You are requested to, as far as you reasonably can, comply with the requirements
of the OHS ACT and Regulations.

Your attention is drawn to “General Duties of Employers to their Employees” as
required by Sect 8 of the Act.

You are required to:

Sign a written “Agreement with Mandatory” as required by Sect 37(1)(2) of the Act
with us before you commence any work on my / our premises / site.

Provide the client / principal contractor with a documented health and safety plan.
Provide the client / principal contractor with written appointment of the person who
is going to supervise the construction work as per Construction Regulation 6(1).

Note: Electrician to provide copy of certificate of registration as per Elect. Install Reg. 9(3).

3.4

3.5

3.6

3.7

Provide the client / principal contractor with written designation of your nominated
Health and Safety Representative as per Sect 17(1).

If you employ more than five (5) persons, you are required to provide your own
First Aid Box. (General Safety Regulation 3 (2).)

If you employ more than ten (10) persons, you are required to provide your own
qualified First Aider as per General Safety Regulation 3(4).

When working with hazardous chemical substances, comply with Hazardous
Chemical Substances Regulation

Note: Asbestos and Lead regulations are separate.

3.8
3.9

3.10
3.1

3.12

3.13

3.14

4,

When using a Materials Hoist , comply with Construction Regulation 17.

When using Lifting Machines and Lifting Tackle, comply with Driven Machinery
Regulation 18.

When using Explosive Powered Tools, comply with Construction Regulation19.
When using Scaffolding, Formwork and support work, comply with Construction
Regulation 10 and 14.

When Excavating or Demolishing, comply with Construction Regulation 11 and
12.

When Welding, Flame Cutting, Soldering, comply with General Safety
Regulation 9.

When working in confined spaces, comply with General Safety Regulation 5.

You are responsible for providing your own legal safety documents and registers
to comply with the Act’s requirements. A copy of the OHS Act of 1993 should be
available in the main contractor’s office.

You are required to comply with General Safety Regulation 2(1) to (7) and provide
employees with: personal protective equipment which will allow them to carry out

Page 288 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

their work in a safe manner, e.g. hard hats, safety belts, gloves, safe footwear,
eye protection, ear protection, waterproof clothing etc.

Reporting of Incidents and Occupational Diseases shall be done as per General
Admin. Regulation 6. (Also see Sect 24 of the Act.)

Compensation for Occupational Injuries and Diseases Act (No 130 of 1993)
mYou are required to provide the client proof of registration with the

Compensation Commissioner/Federated Employer’'s Mutual within seven (7) days
after signing this agreement. Failure to do so would result in the client notifying
the agent of the Commissioner to investigate and make an assessment of your
wage return and the applicable levy you have to pay, which will be liable for a
deduction from your monthly progress payments and paid over to the
Commissioner. (Copies of proof of payment will be provided to the contractor)
See Section 89(1) of the COID
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C5.2 REQUIREMENTS OF THE EXPANDED PUBLIC WORKS
PROGRAMME (EPWP)

This section provides specifications with regard to the following:
(a) The Expanded Public Works Programme (EPWP).

The Contractor shall be required to participate in job creation (employment of local labour)
by executing various portions of the Works using local labour (unskilled or semi-skilled),
recruited from the local community, who are South African Citizens or foreigners in
possession of a work visa issued by the Department of Home Affairs (only one such
foreigner may be employed on any project). Such local labour shall be the targeted
participants in the EPWP programmes.

Furthermore, in order to avoid duplication of training programmes and training facilities, all
structured training, including the training for Small Contractor Development (SCD), (in
those instances where SCD is included in the contract), shall be measured and paid for in
terms of the pay items provided in this section.

C5.2.1. Expanded Public Works Programme (EPWP)

C5.2.1.1 LABOUR-INTENSIVE CONSTRUCTION (LIC), SUPERVISION AND
MANAGEMENT FOR THE EXPANDED PUBLIC WORKS PROGRAMME
(EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative
to create jobs. In the case of the infrastructure sector, existing government expenditure is
realigned using labour-intensive technologies to create job opportunities. This involves
the use of both labour and plant, where labour is preferred and plant is used
appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be
implemented using labour-intensive construction methods to the extent economically
feasible, in accordance with the “Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP) Third
Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the
Department of Public Works (http://www.epwp.gov.za/).

Items scheduled for labour-intensive construction are marked with the letters “LI” in the
schedule of quantities in the manner described in the Pricing Instructions.
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Contractors shall note that they shall employ in labour-intensive works only those
supervisory and management staff that have completed the required Skills Programme in
terms of Appendix C of the aforementioned guidelines:

o Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil
Engineering Construction Processes”;

. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive
Construction Processes" or equivalent Quality Council for Trades and Occupations
(QCTO) qualifications at NQF level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned
supervisory and management staff shall also be responsible for setting the workers’ daily
tasks in accordance with labour-intensive construction principles, and for ensuring that the
EPWP job creation reporting data is accurately recorded on a daily basis and compiled
and submitted to the Employer each month in accordance with clause 3 of this section.

C5.2.1.2 LABOUR LAWS APPLICABLE TO THE EXPANDED PUBLIC WORKS
PROGRAMME (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the

Expanded Public Works Programme (EPWP) shall be implemented in accordance with:

o the Code of Good Practice for Employment and Conditions of Work for Expanded
Public Works Programmes (EPWP), issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice No. 129
of 18 February 2011 (Government Gazette No. 34032 of 18 February 2011); and

o Ministerial Determination 4: Expanded Public Works Programmes, issued in terms
of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice No. R347 of 4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and
conditions for workers employed in elementary occupations on an Expanded Public
Works Programme (EPWP). These terms and conditions do not apply to persons
employed in the supervision and management of an Expanded Public Works Programme
(EPWP).

The above documents can be downloaded from the EPWP website of the Department of
Public Works (http://www.epwp.gov.za/).

C5.2.1.3 PERSONS TO BE EMPLOYED UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP)

All local labour required for the execution of labour-intensive works shall be engaged

strictly in accordance with prevailing legislation.

Page 291 of 332

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



JOE GQABI DISTRICT MUNICIPALITY
BID NO.: JGDM 2024/25-005
CONSTRUCTION OF BULK SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT-TAPOLENG

The Contractor shall, through the Project Liaison Committee (PLC) and with the
assistance of the Community Liaison Officer (CLO), inform the local community of the
labour-intensive works proposed and the employment opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake
the works specified. In consultation with the PLC and the War Room convener for each
relevant ward, selection of the local labour shall be made from households on the
Operation Sukuma Sakhe (OSS) database profiled through the War Room for each ward.
The list obtained from the OSS database must be accompanied by a letter from the War
Room convener confirming that all the information provided was sourced from the War
Room and that all listed incumbents reside within the relevant ward. The Contractor must
maintain records of household profiles as part of the portfolio of evidence for selection.
Selection shall be based on the minimum education level / skills required and the most
needy households, as determined by the household profiling. Preference shall be given
for at least one person from each household in the community to be employed before
further persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local
labour (unskilled or semi-skilled), recruited from the local community, who are South
African Citizens or foreigners in possession of a work visa issued by the Department of
Home Affairs (only one such foreigner may be employed on any project), shall include for
a minimum allocation of:

o 60% women,;
. 55% youth who are between the ages of 16 and 35; and
o 2% persons with disabilities.

All labour recruitment, employment and associated risks shall remain the sole
responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below,
required to ensure the effective supervision of the labour-intensive works for all LI
activities undertaken on this project:

o Minimum supervisor to worker ratio = 1: 100

C5.214 CONTRACT OF EMPLOYMENT WITH PERSONS EMPLOYED UNDER
THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The Contractor shall enter into a formal contract of employment with each person

employed under the Expanded Public Works Programme (EPWP), using the pro forma

contract of employment attached at the end of this section: Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with
persons employed under the Expanded Public Works Programme (EPWP) shall expire on
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31 March each year, and the Contractor shall therefore be required to enter into new
contracts with such persons as of 1 April each year.

C5.21.5 EMPLOYMENT OF TARGETED LABOUR UNDER THE EXPANDED
PUBLIC WORKS PROGRAMME (EPWP)
The Contractor shall be contractually obliged to:

a) brief EPWP workers on the conditions of employment;

b) enter into a formal contract of employment with each EPWP worker, which contract
will form part of the Employment Agreement;

c) keep personnel files for all EPWP workers and make copies available to the
Employer if and when requested; and

d) ensure that payments to EPWP workers are made in accordance with Government
Notice No. R347.

The rate of pay for persons employed under the Expanded Public Works Programme
(EPWP) shall be:

o R 200 per task (for task-rated workers); or
. R 200 per day (for time-rated workers).

During those periods when an EPWP worker is engaged in formal classroom training
(other than in-service training), the rate of pay shall be equal to the minimum wage rate as
set on an annual basis in the Ministerial Determination for the Expanded Public Works
Programme.

Tasks set by the Contractor shall be such that:

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and

(b)  the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established
that the time taken per week to complete the tasks set does not fall within the limits
indicated in (a) and (b) above.

C5.21.6 TRAINING OF PERSONS EMPLOYED UNDER THE EXPANDED
PUBLIC WORKS PROGRAMME (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP)

is described in clause 4 below.

C5.2.1.7 CONTRACTOR’S OBLIGATIONS TOWARDS PERSONS EMPLOYED
UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
Over and above implementing in accordance with Government Notice Nos. 129 and R347
the EPWP work to be undertaken on this contract, it shall be the responsibility of the
Contractor to carry out the following functions with respect to the EPWP workers:

a) ensure that all participants are covered by the Compensation for Occupational
Injuries and Diseases Act, 1993, for as long as they are contracted to the
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Contractor, and pay in full to the Compensation Commissioner such amounts as
are due in terms of the Act;

b) pay in full to the Unemployment Insurance Fund for all participants such UIF
contribution amounts as are due in terms of the Unemployment Insurance Act,
2001, as amended, and the Unemployment Insurance Contributions Act, 2002, as
amended, and provide proof of such UIF payments upon request;

c) ensure that all participants are paid their wages on time through the pre-agreed
payment method as stipulated in the participant contract of employment;
d) implement health and safety procedures with respect to the participants, ensuring

that the health and safety regulations are adhered to;

e) ensure that all participants receive induction on site safety prior to commencing
with work on site;

f) provide all participants with the necessary protective clothing and equipment as
required by law for the specific tasks in which the participants are involved, in
addition to the branded overalls stipulated for EPWP workers;

Q) provide safe on-site storage facilities for apparel and tools issued to the

participants;
h) assist in the assessment of participants with regard to their competencies;
i) provide overall supervision and day-to-day management of participants; and
J) implement strict quality control to ensure that the work carried out by the

participants is of the required standard, and, where necessary, to train and mentor
the participants to assist them in achieving the standards required.

C5.2.1.8 APPAREL AND TOOLS FOR PERSONS EMPLOYED UNDER THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers

in accordance with the requirements arising from Part E: OHSA 1993 Health and Safety

Specification and the Contractor’s site specific health and safety plan and accompanying

risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP
workers shall include branded EPWP markings in accordance with the attached branding
requirements.

PPE shall comprise the following:
(@) Compulsory PPE issued to all EPWP workers for use during general work

activities:

o Protective overalls (two sets), green in colour, with EPWP branding;
o Lime green reflective safety vest with EPWP branding;

o Protective footwear; and

o Protective gloves.

(b)  PPE issued to EPWP workers for specific activities where required in terms of the
Contractor’'s site specific health and safety plan and accompanying risk
assessments, such as:

o Protective headwear, green in colour, with EPWP branding;
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Protective eyewear such as spectacles and goggles;
Protective face shields;

Protective earplugs and earmuffs;

Respiratory masks;

Disposable safety apparel;

Kidney belts;

Safety harnesses; and

Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE
issued except under the following circumstances:

o where the employee requests the issue of additional PPE in excess of what is
prescribed;

. where the employee has patently abused or neglected the issued PPE leading to
early failure; or

o where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued,
and shall ensure that they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed
by the Contractor. If it is not possible for an EPWP worker, through health or any other
reason, to use or wear the prescribed PPE issued, such employee shall not be allowed to
continue working under the hazardous conditions for which the equipment was
prescribed. Under such circumstances an alternative solution shall be found, and this
may include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and
of the type required to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of
all hand tools issued.

The Contractor shall maintain the issued tools in a serviceable and safe working
condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools
issued to them, using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for
providing relevant items of PPE in the specified colours with branded EPWP markings.
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Furthermore, no separate payment shall be made for providing the EPWP workers with
hand tools or for providing them with safe storage facilities on site for PPE and tools. The
Contractor shall therefore make provision for all costs related to providing the PPE, tools
and safe storage facilities in the tendered rates and prices for the various items of work
scheduled throughout the schedule of quantities.

C5.2.1.9 EPWP CONTRACT SIGNBOARD

The Contractor will be required to erect a contract signboard displaying the EPWP logo,
indicating that this project is part of the Expanded Public Works Programme (EPWP). All
costs related to the provision, erection and subsequent removal of the contract signboard
shall be refunded to the Contractor through the pay item provided in section 1300 of the
schedule of quantities for this purpose.

C5.2.1.10 PAYMENT MATTERS RELATING TO THE EPWP WORK

C5.2.1.10.1 General

No separate pay items shall be provided in terms of the schedule of quantities for the
construction work activities carried out by EPWP participants. Payment for such work
activities shall be made only indirectly, in terms of the pay items scheduled for the work
activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated
with implementing the on-site work programme for the EPWP participants, for planning,
organising, directing, controlling and administrating their day to day activities, including
the setting of daily tasks, record keeping and any on-site liaison, training and mentoring
required, and for the associated job creation reporting, and such costs shall therefore be
built into the rates tendered for the various items of work scheduled throughout the
schedule of quantities.

C5.2.1.10.2 Payment for labour-intensive components of the work

Payment will be made for items which are designated for labour-intensive construction in
the schedule of quantities only in those instances where such items are constructed using
labour-intensive methods.

Any unauthorised use of plant to carry out work which was scheduled to be carried out
using labour-intensive methods will not be condoned and any Works so constructed will
not be certified for payment. Any non-payment for such Works shall not relieve the
Contractor in any way from his obligations either in contract or in delict.

During the course of construction, as a result of unforeseen site conditions or operating
conditions encountered, it may happen that an item designated for labour-intensive
construction can no longer be carried out in a safe and economically feasible manner,
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either in full or in part, using labour-intensive methods. In such instances the Employer’s
Agent shall, where necessary, order a variation in terms of clause 6.3 of the of the
General Conditions of Contract 2015 with respect to that portion of the item quantity that
cannot be carried out using labour-intensive methods.
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C5.2.1.11 PENALTY APPLICABLE TO ANY SHORTFALL IN THE LOCAL LABOUR
CONTENT ACHIEVED

The amount spent on wages for local labour (excluding VAT) for this project, as certified

by the Employer’s Agent, shall equal or exceed the specified minimum percentage of the

contract amount which is the Contract Price (adjusted to exclude penalties and VAT).

The Contractor is obliged to commit to or exceed the specified minimum percentage of
local labour content stated by the Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the
minimum required local labour content for this project is due to quantitative underruns, the
elimination of items contracted to local labour, or any other reason beyond the
Contractor’s control which may be acceptable to the Employer, the Contractor shall be
liable for a financial penalty as prescribed in clause SCC 4.1.1 of the Special Conditions
of Contract. The financial penalty shall be calculated as follows:

P=0,05x[ (E - Eo)/100 ] x CA

where:

E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer's Agent
certifies as being achieved upon completion of the contract

CA is the contract amount which is the Contract Price (adjusted to exclude
penalties and value added tax)

P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups
(i.e., Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local
labour content achieved.

The evaluation of the Contractor’s achievement of the local labour content percentage
shall be undertaken monthly by the Employer's Agent, based on the accumulative
achievements in comparison to the programmed utilisation of local labour. Failure by the
Contractor to achieve the interim target shall result in the Contractor being liable for a
financial penalty as prescribed in this clause.

C5.2.2. Job Creation Reporting for EPWP

In order to assist the Employer in complying with the goal of creating EPWP job
opportunities, the Contractor must provide the information specified in clause C5.2.2.1
below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information
specified in clause C5.2.2.2 below.
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C5.2.2.1 TYPE OF PROJECT DATA REQUIRED PER PROJECT

Every EPWP project shall collect and keep specific project data for the purpose of EPWP
progress reporting on a monthly basis, using the EPWP Data Collection Tool template
(this will be made available to the Contractor in Microsoft Excel format - refer to the pro
forma spreadsheets at the end of this section of the Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each
project includes:

C5.2.2.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project.
The data required in this participant list is indicated below. This data shall be recorded,
checked and signed off by the Contractor, and shall be submitted to the Employer at each
monthly site meeting. The participant list shall contain the following data and shall be
kept and maintained on site for audit purposes:

(a) Participant identity — name, surname, initials, date of birth and identity number (or
other unique identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days
training attended and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool
template.

In addition, the signed contracts of employment between the Contractor and each EPWP
participant shall be shall be kept and maintained on site for audit purposes.

C5.2.21.2 Project work data
The project work data generally seeks to confirm the number of people at work daily on
the project. This data shall be recorded, checked and signed off by the Contractor, and
shall be submitted to the Employer at each monthly site meeting. The data shall be
maintained on site by the Contractor, in order that it can be provided by the Employer to
the National Department of Public Works upon request when the latter is undertaking
sample auditing. The data shall include:

(a) Daily attendance register — register for each day showing all the workers that
were registered as being at work on that day. Attendance registers shall be
completed on site on a daily basis and signed off by the Contractor on a weekly
basis.

(b) Summary of monthly attendance.
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C5.2.21.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work
and to whom. This data shall be recorded, checked and signed off by the Contractor, and
shall be submitted to the Employer at each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard

procedure for recording and maintaining this information:

(a) Payment register — this is a list of the workers showing the wages paid to each
worker, and signed off by each worker as proof of receipt and acceptance of
payment. Information on this register must include the name of the worker, either
an identity number or other unique identifier, the number of calendar days that the
pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the
Contractor as proof of payment — these bank records must specifically show the
name of the worker, either an identity number or other unique identifier, the period
which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of
either (a) or (b) above, must be available and applicable for the entire period for which the
Employer claims an incentive reward for person-days of work created in terms of the
project.

C5.2214 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress
report detailing production output compared to the programme of works, together with the
data necessary to enable the Employer to calculate the following employment output data
in accordance with the EPWP Data Collection Tool template:

(@) Number of work opportunities created (where one work opportunity = paid work
created for one individual on an EPWP project, for any period of time).
(b) Number of person-days of work created (where one person-day = one day of

work carried out by one individual). The total number of person-days of work
created on a particular EPWP project shall be obtained by summing the total
number of person-days worked by each individual employed during the course of
that EPWP project.

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of
work created on the EPWP project divided by 230 working days). In terms of
EPWP policy, one year of work created for one individual is assumed to comprise
a total of 230 days of paid work carried out by that individual.

(d) Average duration of work opportunities created (= total number of person-days of
work created on the EPWP project divided by the number of work opportunities
created on that EPWP project).
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(e) Average daily wage rates paid (= accumulated total of the wages paid to all
individuals employed on an EPWP project divided by the total number of person-
days of work created on that EPWP project).

) Training information.

Ch.2.2.2 PROJECT DATA TO BE SUBMITTED WITH THE CONTRACTOR’S
PAYMENT CERTIFICATES

The Contractor's payment certificates shall be accompanied by labour returns providing

the labour information for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns
shall nevertheless still be submitted as per the frequency and timeframes stipulated by
the Employer. The Contractor's payment certificates shall not be paid by the Employer
until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment

certificate in the format specified by the Employer:

. Copies of the signed contracts between the Contractor and any new EPWP
participants (the Contractor shall note that all such formal contracts of
employment entered into with persons employed under the Expanded Public
Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such
persons as of 01 April each year, and shall be required to submit copies of all
such new contracts with the first payment certificate thereafter);

o Certified ID copies of all local labour employed as EPWP participants;

o Attendance registers for the EPWP participants;

o Proof of payment of EPWP participants; and

o Information as required in terms of the EPWP Data Collection Tool
template.

C5.2.3. Provision of Structured Training

C5.2.3.1 SCOPE OF STRUCTURED TRAINING

In order to avoid duplication of training programmes and training facilities, all structured
training, shall be implemented, measured and paid for in accordance with the
requirements of this section: Requirements of the Expanded Public Works Programme
(EPWP).

The Employer’s objectives include the training of local labour and Targeted Enterprises
within a structured programme, in order to equip them with skills that will assist them in
gaining future employment, and to facilitate targeted EPWP participants in gaining
competencies and unit standard credits towards future full learnership qualifications.
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Such training shall contain both theoretical and practical components and shall be
conducted in accordance with the various laws and regulations contained in the South
African Qualifications Authority (SAQA) statutes.

The following aspects of the structured training to be provided are noted:

. The Employer has no service agreement or memorandum of understanding with
any Education and Training Quality Assurance (ETQA) body, and therefore does
not function as the employer as defined under any three-party learnership
agreement between the learner, the training provider and the employer.

o The structured training programmes implemented on this contract, although
comprising several unit standards, are unlikely to total to sufficient credits for a full
learnership qualification. Nevertheless, the competencies and credits achieved
should contribute to a full learnership through the later acquisition by the learner
of the remaining unit standards required for the full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close
proximity thereto, and to provide over the duration of the contract the following structured
training for EPWP participants:

(@) Generic skills training;

(b) Entrepreneurial skills training;
(c) Construction skills training; and
(d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.

Entrepreneurial and construction skills training shall be provided to targeted EPWP
participants only.

Entrepreneurial skills training comprises both management skills training and business
development skills training.

Construction skills training comprises specific on-task skills training.

C5.2.3.2 TRAINING PROVIDER AND TRAINERS
The Contractor shall be required to procure the services of a training provider accredited
by the Construction Education and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors
with the Construction Education and Training Authority (CETA), and who shall deliver the
training.
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Proof of the accreditation of the service provider and the registration of the trainers by the
CETA shall be submitted to the Employer’'s Agent. Such accreditation and registration
shall be current and valid, and the proof submitted shall include the NQF levels and unit

standards for which each trainer is accredited.
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C5.2.3.3 SKILLS ANALYSIS AND SELECTION OF TARGETED EPWP
PARTICIPANTS

Studying for any learnership requires minimum literacy and numeracy competencies as

defined by SAQA. The actual literacy and numeracy levels of the persons employed on

the Site shall provide a basis to guide the Contractor and the training provider on how to

conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted
Enterprises employed, in order to determine the formal education qualifications of each
employee.

The Contractor, in conjunction with the training provider, shall then identify those persons
that display the potential to benefit from such structured entrepreneurial and construction
skills training as may be provided for in the contract, and shall make recommendations in
this regard to the Employer’s Agent.

The final candidates selected for such training shall be decided between the Contractor
and the Employer's Agent (or by the Project Management Team (PMT) in the case of
training for Targeted Enterprises in terms of Part G: Small Contractor Development,
where applicable).

C5.2.34 STRUCTURED TRAINING PROGRAMMES
The Contractor, supported by the training provider, shall plan then implement structured
training programmes for generic, entrepreneurial and construction skills training.

Training courses shall commence within four months of the Contractor taking possession
of the Site and shall be completed before the Due Completion Date. (Compiler to note
that training courses cannot commence until the Contractor has fully established his
facilities on site, including the required training facilities, and until the labourers that will be
the recipients of the intended training have been recruited. The recruitment of labour, in
turn, will to a large extent commence only after the initial subcontractors have been
procured. A reasonable amount of time must therefore be allowed before the training
process can commence).

All training shall take place within normal working hours, or as otherwise agreed with the
learners.

The training provider shall design, compile and deliver the structured training
programmes, based on the information obtained from the skills analysis.

The structured training programmes designed by the training provider for the generic skills
training shall comprise relevant general courses such as basic hygiene and HIV/AIDS
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awareness, first aid, road safety, managing personal finance, and other courses that
would be useful to workers in the road construction industry or as life skills generally.

The structured training programmes designed by the training provider for the
entrepreneurial skills training shall comprise unit standards that contribute towards one or
more of the following full learnership qualifications, as appropriate taking into
consideration the skills analysis information for the selected candidates (details of the
learnership qualifications and the applicable unit standards may be found on the website
www.saqa.org.za):

ENTREPRENEURIAL SKILLS TRAINING
e SAQ.A . NQF Minimum s
Qualification title qualification . Purpose of qualification
D level credits
Learners  found competent
National Certificate: against this qualification will be
Superwsu?n of 49053 Level 4 176 able to exec.:ute the superwspn
Construction of construction processes, with
Processes specialisation in a specific
context
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The structured training programmes designed by the training provider for the construction
skills training shall comprise unit standards that contribute towards one or more of the
following full learnership qualifications, as appropriate taking into consideration the skills
analysis information for the selected candidates (details of the learnership qualifications
and the applicable unit standards may be found on the website www.saqa.org.za):

CONSTRUCTION SKILLS TRAINING
e SAQA : NQF Minimum e
Qualification title qualification . Purpose of qualification
D level credits
Learners  found competent
National Certificate: against this qualification will be
Superwspn of 49053 Level 4 176 able to exegute the superwspn
Construction of construction processes, with
Processes specialisation in a specific
context
This qualification is for persons
. o who work or intend to work
National ~Certificate: within a construction context on
Construction: 24173 Level 3 155 : "
a site, and who seek recognition
Roadworks . o .
for essential skills in construction
operations in roadworks.
This qualification is for persons
National ~Certificate: :vvir:r?inV;o::kon::rulcr:;[s:dcotnotexvtvo;rl:
Construction: 24133 Level 2 120 : "
a site, and who seek recognition
Roadworks . o :
for essential skills in construction
operations in roadworks.
This qualification is to equip
learners working in any type of
workplace  with a broad
National Certificate: understgndmg and knowledge of
Occupational Health Occupational Health, Safety and
P | 74269 Level 2 120 Environmental (HSE) concepts
Safety and : . -
Environment and practices with sufficient
detail to enable them to function
in a safe and healthy way and to
deal with health and safety
problems and issues.

The Contractor's proposed training programmes shall be subject to the approval of the
Employer’s Agent, and the Contractor shall, if so instructed by the Employer’s Agent, alter
or amend the programmes and the course content to meet any additional needs
identified.
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The Contractor shall be responsible for everything necessary for the delivery of the

training programmes, including:

(@) the provision of the trainers;

(b) the provision of a suitable secure venue complete with adequate furniture,
lighting, air conditioning, power and ablution facilities;

(c) the provision of all necessary stationery, consumables and study materials;

(d) the transportation of the learners to and from the training facility;

(e) the payment of wages to all learners during the classroom training at a rate equal
to the minimum wage rate as set on an annual basis in the Ministerial
Determination for the Expanded Public Works Programme;

) the provision of any relevant Personal Protective Equipment (PPE) required for
the training; and

(9) additional supervision of the learners during the practical learning stage of the

training carried out by constructing relevant elements of the Works (wages for the
learners during this stage of the training will be paid through the rates tendered
for the relevant scheduled work items for those elements).

At the successful completion of each course, the Contractor’s training provider shall, as
proof of attendance and completion, issue each learner with a certificate indicating the
course content.

The training provider shall also ensure that each unit standard contributing towards a full
learnership qualification and successfully completed by the learner is entered onto the
national database.

The Contractor shall keep comprehensive records of the training given to each learner
and the certificates issued and shall provide copies of such records to the Employer’s
Agent when required.

The Contractor shall also complete and submit to the Employer’'s Agent each month, in a
format acceptable to the Employer (using the EPWP Data Collection Tool template), a
return detailing the training provided, both for the month and cumulatively for the contract.

C5.2.3.5 IN-SERVICE TRAINING

The Contractor shall, from the commencement of the contract, implement an in-service
training programme in which the various skills required for the execution and completion
of the Works are imparted to the EPWP participants engaged thereon.

Throughout the duration of the contract, the EPWP participants shall be trained
progressively through the various stages of each particular type of work in which they are
engaged, and their work shall be supervised and monitored and their methods corrected
where necessary.
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The in-service training programme shall be submitted with the initial Works programme.
The Contractor shall record the progress in relation to this programme on a monthly basis,
and this progress report shall be incorporated in the monthly site meeting minutes and the
payment certificate.

The Contractor shall provide sufficient skilled and competent trainers to train all EPWP
participants engaged on the contract in the various skills required to enable them to carry
out the required construction activities.

The in-service training of EPWP participants shall take place before commencement of
the relevant construction activity, and the Contractor shall take into account in his
programme the lead time required for such training. All in-service training shall be
deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection
Tool template, and shall be accompanied by an attendance register of the EPWP
participants on the applicable days.

All EPWP participants shall be remunerated at their agreed wage rate in respect of the
time spent undergoing in-service training. The cost of the Contractor’s in-service training
obligations shall be deemed to be covered by the sums and rates tendered for items
B13.01(a), (b) and (c) in the schedule of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant
engaged on the contract with a certificate of service on which the following information
shall be recorded:

. the name of the Contractor;

. the name of the project / contract;

. the name of the employee;

. the nature of the work satisfactorily executed by the EPWP participant, and the
time spent thereon;

. the nature and extent of training provided to the EPWP participant; and

. the dates of service.

C5.2.3.6 TRAINING VENUE FACILITY

The training venue facility to be provided by the Contractor shall be constructed, furnished
and fully serviced for the duration of the contract in accordance with section 1400 of the
COLTO standard specifications.

In order to minimise the cost of transporting the learners for training, the facility shall be
located in secure premises on the Site, or in close proximity thereto.
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This facility shall be used to deliver all training.

The facility shall accommodate a class of up to 25 learners and shall comprise the

following:
(@) Lecture room (interior area) = 48 m?
(b) Ablutions (male) = 6 m?
(c) Ablutions (female) = 6 m?
(d) Chairs for learners (individual chairs, with backs) = 25 off
(e) Desk area for 25 learners (500 mm width) = 12,5m?
) Chairs for trainers and management (individual chairs,with backs) = 5 off
(9) Table area for trainers and management = 3 m?
(h) 220/250-volt power points = 6 off
(i) Double 80-watt fluorescent light fittings complete with ballast

and tubes = 6 off
1)) Single incandescent light fittings complete with 100-watt globes = 4 off
(k) Wash hand basins complete with taps and drains = 4 off
)] Fire extinguishers, 9,0 kg, all purpose dry powder type, complete,

mounted on wall with brackets = 2 off
(m) Air conditioning units with 2,2 kW minimum capacity, mounted and

with own power connection = 4 off
(n) Voltage stabilizers = 2 off
(o) Floodlights complete with poles and 500 Watt minimum globes

and controlled by photocells = 2 off
(p) White boards (3 m x 1,5 m) = 1 off
() Venetian blinds = 12 m?

C5.2.3.7 CONSTRUCTION SKILLS TRAINING

The focus of training provided on the contract should be to support the development of
the Targeted Enterprise. Construction skills training will be approved by the PMT only
when appropriate.

The Targeted Enterprise, their workforce and hired labour that show initiative will be
entitled to receive structured training that will improve on-task skills necessary for the
execution and successful completion of the works. The Contractor, in conjunction with
the Employer’s Agent, shall monitor the progress of the hired labour and each Targeted
Enterprise closely and shall identify those who, in their collective opinion, will benefit from
structured construction skills training as may be provided for in the contract, and where
required by the Employer's Agent shall make recommendations in this regard. The final
list of candidates shall be decided between the Contractor and the Employer’s Agent, and
those selected shall receive formal construction skills training in a programmed and
progressive manner throughout the duration of the contract.
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The training programme shall offer complete courses that could comprise some or all of
the following modules:

(i) Use and maintenance of hand tools;

(i) Operation of equipment;

(iii) Manufacture and installation of minor precast concrete units;
(iv) Erect, dismantle and maintain formwork;

(v) Basic concrete skills;

(vi) Excavation, backfill and compaction;
(vii) Bricklaying;
(viii)  Erosion protection using stone pitching, gabions or renos.

The Contractor shall be responsible for the provision of everything necessary for the
delivery of the various training workshops and modules including:

(i) Provision of a suitable fully serviced training venue facility;
(i) Procurement of suitable accredited trainers;
(iii) Provision, in conjunction with the accredited trainers, of all the necessary training

materials, including stationery and study materials; and

(iv) transportation of the learners to and from the training venue facility (it is therefore
in the Contractor’s interest that the training venue facility be provided on the site
in order to reduce these transportation costs).

In order to avoid duplication of training programmes and training facilities, all structured
training, including the training described in this section: Small Contractor Development,
shall be measured and paid for in terms of the pay items provided for training in
Requirements of the Expanded Public Works Programme (EPWP).

C5.2.4. Community Liaison

C5.2.4.1 PROJECT LIAISON COMMITTEE

The process of implementing infrastructure projects will be undertaken by means of
structured engagement between those responsible for the delivery of the project and the
community.

A Project Liaison Committee (PLC) is a vital means of communication between the parties
involved with the project. A PLC may be formed if the project is such that a specific
community can be identified.

The PLC comprises representatives of the employer, the engineer and formal structures
within the community. The contractor shall make use of these communication channels,
and shall appoint from amongst his site personnel a responsible person to participate in
the affairs of the PLC, and this representative shall also attend the monthly PLC meetings
when so requested.
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The PLC shall meet at least once every month until such time as it is of the opinion that it
could fulfil its tasks by meeting less frequently.

The PLC deals with local labour on the project, and is tasked with:

o assisting with community liaison and the resolution of community disputes;

o devising fair and transparent procedures that will assist the contractor in the
engagement of labour;

. advising on and monitoring labour issues; and

. assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole
responsibility of the contractor.

C5.2.4.2 COMMUNITY LIAISON OFFICER (CLO)

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint
a competent local person as a Community Liaison Officer (CLO). The contractor shall
appoint the CLO as part of his site personnel, and shall direct all his liaison efforts with the
local community through the appointed CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by
the contractor, the engineer and the employer.

The CLO shall:

(i) represent the community and assist the contractor, the engineer and the
employer with communication between them and the community;

(i) work an 8-hour day with a total of 40 hours worked per week, and shall be
present on site each day except when performing off-site community liaison
activities;

(iii) communicate daily with the contractor on labour related issues such as numbers
and skill;

(iv) assist in the identification and screening of local labourers from the community in
accordance with the contractor’s requirements;

(V) inform local labour of their conditions of employment, including their period of
employment;

(vi) attend disciplinary proceedings involving local labour, and ensure that hearings
are fair and reasonabile;

(vii) attend all meetings at which the community and/or local labour are present or are
required to be represented;

(viii)  attend monthly site meetings to report on community and local labour matters;

(ix) keep a daily written record of interviews and community liaison;

(x) submit monthly returns regarding community liaison; and

(xi) carry out all such other duties as agreed upon between all parties concerned.
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A new pay item is included in section 1200 of the schedule of quantities relating to the
payment of the CLO on a provisional sum basis. Payment under this item shall be made
only for the period for which the duties of the CLO are required, and not necessarily for
the full duration of the contract.

C5.2.5. Compensation for Occupational Injuries and Diseases Act, 1993

All labour employed on the site shall be covered by the Compensation for Occupational
Injuries and Diseases Act (COIDA), 1993, as amended. The Contractor shall pay in full,
including the payment of the necessary levies, such amounts as are due in terms of the
Act. These amounts shall not be included in the wage rates and shall be payments
allowed for by the contractor in addition to the wages paid to labour. The manner in which
compensation in terms of this Act shall be handled shall be resolved by the Contractor at
the commencement of the contract.

C5.2.5. Labour

A Project Liaison Committee has been established and is a vital means of communication
between all parties involved with the project. The composition of the PLC comprises
representatives of the Employer, the Employer's Agent and formal structures within the
community.

The Contractor shall make use of these communication channels, and shall appoint from
amongst his site personnel a responsible person to participate in the affairs of the PLC,
and this representative will be also required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project
liaison and project participation by its leaders and constituted organisations and forums,
as well as through the employment of its people, and these activities shall constitute
essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction
with the PLC. The PLC has formed a Labour Committee who shall assist the Contractor
with the recruitment of local labourers to ensure an equal distribution of people employed
between the various Amakosi in the area.

C5.2.5.1 LABOUR-INTENSIVE CONSTRUCTION METHODS

Labour-intensive construction shall mean the economically efficient employment of as
great a portion of local labour as is technically feasible to produce a standard of
construction as demanded by the specifications with completion by the Due Completion
Date, where local labour is the primary resource, supported by plant for activities that
cannot be carried out feasibly by labour only.
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Labour-intensive construction activities are to be planned as task-based work as a
general rule. A task means a fixed quantity of work, to be performed to a clearly defined
quality. Task-based work means work in which a worker is paid a fixed rate for
performing a task, which is clearly defined in terms of quantity and quality. Typically a
particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using
labour-intensive construction methods.

Except where the use of plant is essential in order, in the opinion of the Employer’s Agent,
to meet the specified requirements by the Due Completion Date, or where the use of plant
is essential as a result of occupational health and safety considerations, the Contractor
shall use only hand tools and equipment in the construction of those portions of the Works
that are required in terms of these Project Specifications to be constructed using labour-
intensive construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the
Contractor and/or the local labour of subcontractors, supplemented by the Contractor’s
key personnel to the extent necessary and unavoidable, unless otherwise instructed by
the Employer's Agent and in accordance with the further provisions of the relevant
sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of

the in situ materials being such that they can be excavated efficiently by hand, the

portions of the Works to be carried out under supervision using labour-intensive

construction methods, designated as LI items in the bill of quantities, include, but are not

limited to, the following:

Erection of the contractor’s and engineer’s site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of

the water table permits such excavation to be carried out safely, and the

subsequent backfilling thereof;

. Bedding, selected fill, backfilling and compaction of all trenches for prefabricated
culverts irrespective of depth, but assisted by mechanical compaction equipment
in order to achieve the specified densities;

o Transportation and spoiling of all trench materials, where the disposal site is
located within 20 metres of the source;

. Mixing and placing of concrete for the channel and backing to the prefabricated
kerbs;

o Mixing and placing of concrete for concrete lined drains and sidewalks;

. Mixing and placing of concrete for minor drainage structures and road furniture
structures;
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Mixing and placing of concrete for concrete edge beams at gravel road access
points;

Installation of prefabricated kerbs;

Construction of all brickwork required for drainage structures and manholes;
Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded layer works materials to the extent scheduled;

Spreading of stabilising agent;

Maintenance patching of surfacing;

Slurry seal surfacing;

Excavation for and construction of stone pitching, and subsequent backfilling;
Excavation for and construction of gabion boxes and mattresses, and subsequent
backfilling;

Dismantling / erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for road signs;

Dismantling / erection of road signs;

Spreading of topsoil;

Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and
Cleaning and tidying up of the Site.

Compiler to add to / remove from the list above in accordance with the specific
requirements of this contract.

In respect of those portions of the Works which are not listed above, the construction
methods adopted and the plant utilized shall be at the discretion of the Contractor,
provided always that the construction methods adopted and the plant utilized by the
Contractor are appropriate in respect of the nature of the Works to be executed and the
standards to be achieved in terms of the Contract.
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C5.2 — Annexure A — Practical Examples

EPWP implementing
Logo Agent Logo
Cnim s Sy B (iriansed o o biroksednd.

Printing on PPE

PPE (Overalls) shall be orange with/without reflactive tape and shall be branded as
follows:

*  EPWP logo (printed or embraoiderad) on the left front pocket location ie over the
heart position. (full colour)

+ |mplementer’s Logo on the right front pocket (printed or embroidered) location
(full colour)

= The height of the provincial logo {including text) shall exceed the height of the
EPWP logo (Including text)

* The letters EPWP on the back of the PPE in BLACK

*  The program name eg Vuk'uphile is to be printed on the left sleeve of shart
sleeved apparel and may not have to be placed on long sleeved apparel.

*  Where required orange safety vests are to be branded with similar specification
above. In this instance the Overalls may not neccessarily be branded providedthat
the warks ever allow for labour to wark without high visibility vests,

+ All artwork and PPE samples shall be approved and signed off by the consultant
prior to printing/embroidering.
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Logo Options

Implementing Agent Examples EPWP LOGO

Mational Projects

! SN - s

7 PYRETCIETI Azry T e latinna al
‘g [ -y i EXPANDED PUBLIC WORKS PROGRAMME
Frovingi Froj ill sest b
rwrnclal.l:?ea:narhnenl rojects _‘m H-u m_
_@zwﬁrmm
PROGRAMUE Mdliﬁiqﬂ’ihll
ot b uifisad,

- 1mg

gt Department of Transport
e Province of KwaZulu Matal

&= NAIDL  Consuling Engineer:
COASTLTIVG  Naidu Censulting

Contractor -
Crreykon JYW Lekhiza Trading

[ o= !.,F:E.E?.,_-_
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C5.2 — Annexure B — Pro Forma EPWP Contract of Employment

Contractor’s / b M
o (e
Logo = f

EXPANDED PUBLIC WORKS PROGRAMME
This contract must be read in conjunction with the standard terms and conditions of employment on EPWP attached herein.

EPWP CONTRACT OF EMPLOYMENT between
Employer Details
Name Address Click or tap here to enter text.
Telephone
Email
Contact
And
Employee Details
Name Click or tap here to enter text. Surname Click or tap here to enter text.
1D Click or tap here to enter text. Cell Click or tap here to enter text.
Sex (M/F) Male [ Female O Disability Yes [ No [
Primary Language Click or tap here to enter text. Physical
— Click or tap here to enter text

Other Languages Click or tap here to enter text. Address
Highest Education g Local I )

. Click or tap here to enter text. ; ; Click or tap here to enter text.
Level Achieved Municipality
Other qualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes O No [ Grant type:

Employment Details

Name of project: Clic

Job Title: Click or t

Duties: Click

Contract Start Date —|I:h—|‘| L_’L nEs o Contract Finish Date _I.! IE_} t\* B
The wage per task/day is: R Click or tap here to enter text. I Hour/Day/task (Specifier to select comect rate)

Special Conditions

You must be aware that this employment contract is a limited term contract | Payment
and not a permanent job. This employment contract may be terminated for | a) You will be paid a fixed amount stipulated above for completing a fixed

any one of the following reasons: amount of work.
a) The contractor does not get additional contracts from the EPWP. by} The amount of work required for the agreed rate of pay will vary from
b} Funding for the programme in your area comes to an end. task to task. You will be informed at the beginning of each task or group
c) Underperformance; first offence — final written waming. Second of tasks how much work you are expected to complete per day.
oifence — dismissal. ¢) You will only be paid for work completed.

d) Payment during classroom training shallbe R fday

Personal Protective Clothing will be supplied o the employee by the employer depending on the work to be performed, and will remain the property of
the employee provided that the employee has worked for at least 3 months.

Acceptance
Employer Name: Employer Signature: Employee Name: Employee Signature:
Witness 1 Name: Witness 1 Signature: Witness 2 Name: Witness 2 Signature:
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5. Special Conditions for Security Guards
APPENDIX E - Conditions of Service 51. A security guard may work up to 55 hours per week and up to
eleven hours per day.

) 52. A security guard who works more than ten hours per day must
Introduction ) have a meal break of at least one hour or two breaks of at
1.1, This document contains the standard terms and least 30 minutes each.
conditions for workers employed in elementary occupations
on an Expanded public Works Programme (EPWP). These 6. Daily Rest Period
terms and conditions do NOT apply to persons employed in Every worker is enfifled to a daily rest period of at least eight
the supervision and management of an EPWP. consecutive hours. The daily rest period is measured from
12 In this document — the time the worker ends work on one day until the time the
a) “department’ means any department of the State, worker starts work on the next day.
implementing agent or contractor;

b} “employer’ means any department, implementing agency or 7. Weekly Rest Period
contractor that hires workers to work in elementary Every worker must have two days off every week. A worker
occupations on an EPWP; 5 g may only work on their day off to perform work which must be

€} “worker" means any person working in an elementary done without delay and cannot be performed by workers
occupation on an EPWP; 5w during their ordinary hours of work (*emergency work”).

d) “elementary occupation” means any occupation involving
unskilled or semi-skilled work: 8. Work on Sundays and Public Holidays

€) management” means any person employed by adepartment g 4 A worker may only work on a Sunday or public holiday to
or implementing agency to administer or execute an EPWP; perform emergency or security work.

) task’ means a fixed quantity of work; = o 8.2 Work on Sundays is paid at the ordinary rate of pay.

9 lask-based work” means work in whichaworkerispaida g3 A task-rated worker who works on a public holiday must be
fixed rate for performing a task; paid —
number of tasks completed; S R '

D] lime-rated worker” means a worker paidonthe basisof the ) dgoyple the worker's daily task rate, if the worker works for
length of time worked. more than four hours.

84. A time-rated worker who works on a public holiday must be
. Terms of Work paid —

2.1 Workers on an EPWP are employed on atemporary basis. 5y the worker's daily rate of pay, if the worker works for less than

22 Aworker may NOT be employed for longer than 24 months in four hours on the public holiday:
any five-year cyce on an EPWP. i b)  double the worker's daily rate of pay. if the worker works for

23.  Employment on an EPWP does not qualify as employment as more than four hours on the public holiday.

a contributor for the purposes of the Unemployment Insurance
Act 30 of 1966. 9. Sick Leave
9.1.  Only workers who work four or more days per week have the
- Normal Hours of Work , right to claim sick-pay in terms of this clause.
3.1.  Anemployer may not set tasks or hours of work thatrequirea g2 A'worker who is unable to work on account of iliness or injury
worker to work— ] is entitled to claim one day's paid sick leave for every full
a) more ihan forty hours in any week month that the worker has worked in terms of a contract.
1. onmore than five days in any week, and 93. A worker may accumulate a maximum of twelve days’ sick
ii.  for more than eight hours on any day. leave in a year

3.2 An emgloyer and worker may agree that a worker will work g4 Accumulated sick-leave may not be transferred from one
hours per day. 95  Anemployer must pay a task-rated worker the worker's daily

3.3.  Atask-rated worker may not work more than a fotal of 55 task rate for a day’s sick leave.
hours in any week to complete the tasks allocated (based on g5 An employer must pay a time-rated worker the worker's daily
a 40-hour weex) to that worker. rate of pay for a day’s sick leave.

9.7.  Anemployer must pay a worker sick pay on the worker's
. Meal Breaks p : usual payday.

4.1 Aworker may not work for more than five hours without 1aking g g Before paying sick-pay, an employer may require a worker to
ameal break of at least thirty minutes duration. produce a certificate stating that the worker was unable to

42 Anemployer and worker may agree on longer meal breaks. work on account of sickness or injury if the worker is —

43.  Aworker may not work during a meal break. HOwever, an 3y apsent from work for more than two consecutive days:; or
employer may require a worker o perform duties during a b)  absent from work cn more than two occasions in any eight-
meal break if those duties cannot be left unattended and week period.
cannot be performed by another worker. An employermust  gg A medical certificate must be issued and signed by a medical
take reasonable steps to ensure that a worker is relieved of practitioner, a qualified nurse or a clinic staff member
his or her duties during the meal break. ; authorised to issue medical certificates indicating the duration
break. However, a worker who is paid on the basis of time A worker is not entitled to paid sick-leave for a work-related
worked must be paid if the worker is required to work or to be injury or occupational disease for which the worker can claim
available for work during the meal break. compensation under the Compensation for Occupational

Injuries and Diseases Act.
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10. Maternity Leave

10.1. A worker may take up fo four consecutive months' unpaid 14.
matemnity leave. 14.1.

10.2. A worker is not entitled to any payment or employment-related
benefits during matemity leave. 14.2.

10.3. A worker must give her employer reasonable notice of when

she will start maternity leave and when she will retumn to work. 14.3.
10.4. A worker is not required fo take the full period of maternity

leave. However, a worker may not work for four weeks before

the expected date of birth of her child or for six weeks after

the birth of her child, unless a medical practitioner, midwife or  14.4.

qualified nurse certifies that she is fit to do so. 14.5.
10.5. A worker may begin matemity leave —
a) four weeks before the expected date of birth; or 14.6.
b) on an earlier date — a)
i, ifa medical practitioner, midwife or certified nurse certifies b)
that it is necessary for the health of the worker or that of her
unborn child; or c}

i if agreed to between employer and worker; or
iil.  ona later date, if a medical practitioner, midwife or certified 147
nurse has certified that the worker is able to continue to work
without endangering her health. a)
10.6. A worker who has a miscarriage during the third tnmester of b)
pregniancy or bears a stillborn child may take maternity leave c)
for up to six weeks after the miscarriage or stillbirth. d)
10.7. A worker who retums to work after matemity leave, has the e
right to start a new cycle of twenty-four months employment,  14.8.
unless the EPWP on which she was employed has ended.

11. Family responsibility leave 14.9.
11.1.  Workers, who work for at least four days per week, are

entitied to three days paid family responsibility leave each

year in the following circumstances -

a) when the empioyee’s child is bom; 15.
b) when the employee’s child is sick: 15.1.
c) inthe event of a death of —
i. the employee's spouse or life partner, 15.2.
i. the employee's parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling. 15.3.

12. Statement of Conditions
12.1.  An employer must give a worker a statement containing the
following details at the start of employment —
a) the employer's name and address and the name of the 154
EPWP; a)
b) the tasks or job that the worker is to perform; and
¢} the perod for which the worker is hired or, if this is not certain,  b)
the expected duration of the contract;
d) the worker's rate of pay and how this is to be calculated; c)
e) the training that the worker will receive during the EPWFP.
12.2. An employer must ensure that these terms are explained in a
suitable language to any employee who is unable to read the 16.

statement. 16.1.
12.3.  An employer must supply each worker with a copy of these
conditions of employment. 16.2.
a)
13. Keeping Records
13.1.  Every employer must keep a written record of at least the b)
following — c)
a) the worker's name and position; d)
b) in the case of a task-rated worker, the number of tasks
completed by the worker; e
c) inthe case of a time-rated worker, the time worked by the
worker;

d) payments made to each worker.
13.2. The employer must keep this record for a period of atleast  17.
three years after the completion of the EPWP.

Payment

An employer must pay all wages at least monthly in cash or
by cheque or into a bank account.

A task-rated worker will only be paid for tasks that have been
completed.

An employer must pay a task-rated worker within five weeks
of the work being completed and the work having been
approved by the manager or the contractor having submitted
an invoice to the employer.

A time-rated worker will be paid at the end of each month.
Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.
Payment in cash or by cheque must take place —

at the workplace or at a place agreed to by the worker;
during the worker's working hours or within fifteen minutes of
the start or finish of work;

in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in
writing —

the period for which payment is made;

the numbers of tasks completed or hours worked;

the worker’'s eamings;

any money deducted from the payment;

the actual ameount paid to the worker.

If the worker is paid in cash or by cheque, this information
must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it

If a worker's employment is terminated, the employer must
pay all monies owing to that worker within one month of the
termination of employment.

Deductions

An employer may not deduct money from a worker's payment
unless the deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue
Services any income tax that the worker is required to pay.
An employer who deducts money from a worker's pay for
payment 1o another person must pay the money to that
person within the time period and other requirements
specified in the agreement law, court order or arbitration
award concemed.

An employer may not require or allow a worker to —

repay any payment except an overpayment previously made
by the employer by mistake;

state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
employed.

Health and Safety

Employers must take all reasonable steps to ensure that the
working environment is healthy and safe.

Aworker must —

work in a way that does not endanger his/her health and
safety or that of any other person;

obey any health and safety instruction;

obey all health and safety rules of the EPWP;

use any personal protective equipment or clothing issued by
the employer;

report any accident, near-miss incident or dangerous
behaviour by another person fo their employer or manager.

Compensation for Injuries and Diseases
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17.1.  Itis the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
o be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2. A worker must report any work-related injury or occupational
disease to their employer or manager.

17.3. The employer must report the accident or disease to the
Compensation Commissioner.

17.4.  An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

18. Termination

18.1. The employer may terminate the employment of a worker for
good cause after following a fair procedure.

18.2. A worker will not receive severance pay on termination.

18.3. A worker is not required fo give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
a replacement.

18.4. A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum fo
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

18.5. A worker who does not attend required training events,
without good reason, will have terminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

19. Certificate of Service
19.1.  On termination of employment, a worker is entitled to a
certificate stating —

a) the worker's full name;

b) the name and address of the employer,

c) the EPWP on which the worker worked;

d) the work performed by the worker;

e) any training received by the worker as part of the EPWF;

f) the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Ercloyer Ermioyes
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C5.2 — Annexure C — EPWP Data Collection Tool Template
(PROFORMAS OF MICROSOFT EXCEL SPREADSHEETS)

EPWP REGISTRATION FORM

Field requested

Description if needed

Please complete the
sections in white
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EPWP REGISTRATION FORM

Field requested

Description if needed

Please complete the
sections in white

N/A
N/A
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EPWP BUSINESS FORM

Please complete the sections in
white

Field requested Description if needed
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EPWP BUSINESS FORM

Please complete the sections in
white

Field requested Description if needed
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EPWP BUSINESS FORM

Please complete the sections in
white

Field requested Description if needed
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Please complete
Field requested Description if needed the sections
in white
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Please complete
Field requested Description if needed the sections
in white

Amount Paid

First Name

Initials

Surname

ID number

Date Of Birth
Wage Rate

Total Paid Days
Work Days
Training Days Paid
Training Days Non Paid
Total Training Days
Training Course ID
Project Profile ID
Month

Year

Beneficiary Code
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Declaration(in respect of completeness of tender) to:

JOE GQABI DISTRICT MUNICIPALITY
Office of the Municipal Manager
Corner of Cole & Graham Streets
BARKLY EAST

I/we, the undersigned, do hereby declare that these are the properly priced Bill of
Quantities forming Part C2.2 of this Contract Document. The complete document
comprisesof332 pages which includes the Bill of Quantities in consecutive order upon
which my/our tender for theBID NO: JGDM 2024/25-005: CONSTRUCTION OF BULK
SEWER LINES AND PUMPSTATIONS FOR STERKSPRUIT & TAPOLENG NEXT TO
STERKSPRUIT AS PART OF THE RBIG PROJECT: STERKSPRUIT WASTEWATER
TREATMENT WORKS AND ASSOCIATED BULK INFRASTRUCTUREhas been based.

SIGNED BY/ON BEHALF OF TENDERER :
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NAME SIGNATURE DATE

COMPANY STAMP
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