sapsscm  C 1.1: FORM OF OFFER AND ACCEPTANCE

Tender no: 19/1/9/1/110TB(22)

Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to those permitted in

terms of the conditions of tender,

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, which constitutes a
deviation as aforesaid, become the subject of agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender
documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated into

the final draft of the Contract.

1 Subject

Details

2  Subject

Details

3 Subject

Details

4 Subject

Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to
the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30of 3
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SAPS SCM C1.2: Contract Data- (GCC (2004): 15! Edition: 2004
TENDER NO: 000132

C1.2: CONTRACT DATA (GCC (2004) 15t EDITION: 2004)

CONTRACT DATA FOR FINANCIAL AND PROCUREMENT AUTHORITY: REQUEST
FOR TENDER: SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND
REPLACEMENT OF UNREPAIRABLE UNITS INCLUDING MAINTENANCE OF THE
EXISTING UNITS IN MPUMALANGA PROVINCE REGION ONE: MPUMALANGA
PROVINCE 18 DEVOLVED STATIONS FOR THE PERIOD OF THREE (3) YEARS

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2004) [hereinafter referred to as
GCC 2004], published by the South African Institution of Civil Engineering, is applicable to this
Contract.

CONTRACT SPECIFIC DATA

The following contract specific data; amendments; additions; or omissions are applicable to this
Contract.

CLAUSES | Compulsory Data

1.1.14 “Employer” means the Government of the Republic of South Africa in its South African Police
Service.
122 The addresses of the Employer, where the Employer shall receive notices, are as follows:

Physical Address:
117 Cresswell Rd
Silverton

0127

Postal Address:
Private Bag X254
Pretoria

0001

Facsimile: 012-8417495

Telephone: 012-8417424

1.1.15 The name of the Engineer is: Warrant Otricer NS SUKU

122 The address of the Engineer, where the Engineer shall receive notices, are as follows:
Physical Address:

SAPS Expert Services

De Havelend Cresent

Persequor Techno park

Pretoria

Postal Address:

SAPS SCM Expert Services
Private Bag X254, Pretoria
0001

Facsimile: 012 349 6058 6 3

Telephone: 012 845 8935

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10f 10
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SAPS SCM C1.2: Contract Data- (GCC (2004): 1t Edition: 2004
TENDER NO: 000132

1.1.21 | Not applicable to this Contract

1.1.24 Onmit reference to “telex, telegram, cable, electronic communication” and “or any like
communication”

1.1.25 Add the following Clause 1.1.25

“Value of Works” means the value of Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the work done, the value of the materials

and/or goods and Contract Price Adjustments.

1.1.26 “Contract Sum” means the total of Prices provided for in the Agreement made in terms of the
Form of Offer and Acceptance.

1.6 and The special non-working days are public holidays, Saturdays, and Sundays
3.8

1.6 The year end break commences on 16 December until the first working Monday of January of the
succeeding year.

2.3 1. In Clauses 6.2; 11.2; 36.1; 36.2; 39.2;42.2; 43.2; 50.1; 53.3.2 and 54.4.3 all reference to the
word “Engineer” must be replaced with the word “Employer”, as the Employer has in terms of
such Clauses retained its authority and has not given a mandate to the Engineer and the
Employer shall therefore sign all documents in relation thereto.

2. Clauses 36.2; 37.1: 40.3; 41.1; 48.5; 49.10; 51.4; and 52.1 shall be amended as follows to
indicate the limitation on the Engineer's authority in respect thereof:

Clause 36.2 — amend to read as follows:
“... (herein referred to as a “Variation Order") by the Employer...any confirmation in writing of

such oral order given by the Employer... The Contractor shall, as soon as possible... confirms
it in writing to the Employer...and such order in writing is not contradicted in writing by the

Employer....”
Clause 37.1 — amend to read as follows:

“The value of the variations ordered the Employer...Provided that, failing agreement with the
Contractor, the Engineer shall determine the rate or price in accordance with the aforegoing
principles, obtain approval from the Employer, notify the Contractor in writing...”

Clause 40.3 - amend to read as follows:
“...unless such instruction is in writing, duly approved by the Employer, states explicitly...”
Clause 41.1 — amend to read as follows:

“... said performance has actually taken place and may be extended by the Employer at his
discretion.”

Clause 48.5 - amend to read as follows:
“ Unless otherwise provided in the Contract, the Employer shall...as read with Clause 48.2,

and deliver to the Contractor its written ruling on the claim...thereof allowed by the
Employer...so agreed between the Contractor and the Employer...If, before the Employer's

ruling on the whole claim...”
Clause 49.10 — amend to read as follows:

“...The Employer shall within 14 days issue to the Contractor a Final Payment Certificate...”

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 10
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SAPS SCM

C1.2: Contract Data- (GCC (2004): 1st Edition: 2004

TENDER NO: 000132

Clause 51.4 — amend to read as follows:

“...the Employer shall issue to the Contractor a Ceriificate of Completion; Provided that the
Employer, shall be...”

Clause 52.1 — (a) amend to read as follows:

"... shall have been delivered by the Employer to the Contractor stating the
date...”

{(b) Delete the entire third paragraph under Clause 52.1

3. Add the following paragraph under Clause 2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Engineer and to issue a new one, and such certificate,
instruction, decision or valuation shall for the purposes of the Contract be deemed to be
issued by the Engineer, provided that the Contractor shall be remunerated in the normal
manner for work executed in good faith in terms of an instruction issued by the Engineer and
which has subsequently been rescinded.

6.6

Omit

Replace the word “GUARANTEE" with the word “SECURITY”

7.1

Replace in its entirety with the following:

The Contractor shall deliver to the Employer within 21 days of the Commencement Date the form
of security selected in the Contract Data and any expenditure incurred in doing so shall be borne

by the Contractor.

7.2

Should the Contractor fail to select the security to be provided or should the Contractor fail to
provide the Employer with the selected security within 21 days from the Commencement Date, it
will be deemed that the Contractor has selected a security in the form of a retention of 10% of the
Value of Works (excluding of VAT)

9.1

Replace in its entirety with the following:

The Employer will become the owner of the information, documents, advice, recommendation
and reports collected, furnished and/or compiled by the Contractor during the course of, and for
the purposes of executing this Contract, all of which will be handed over to the Employer on
request, but in any event on the termination and/or cancellation of this Contract for whatever
reason. The Contractor relinquishes its retention or any other righ*s to which it may be entitled.

9.2

Add the following as 9.2:

The copyright of all documents, recommendations and reports compiled by the Contractor during
the course of and for the purposes of finalising the Works will vest in the Employer, and may not
be reproduced or distributed or made available to any person outside the Employer’s service, or
to any institution in any way, without the prior written consent of the Employer. The Employer
shall have the right to use such material for any other purpose without the approval of,
information or payment to the Contractor.

9.3

Add the following as 9.3

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of
the Contract shall vest in the Employer, who shall have the right to use such material for any
other purpose without the approval of, information or payment to the Contractor.

€5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use
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SAPS SCM C1.2: Contract Data- (GCC (2004): 1=t Edition: 2004
TENDER NO: 000132

94 Add the following as 9.4

In case of the Contractor providing documents, electronic aids, software programmes or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to indicate
to which documents, electronic aids, sofiware programmes or like material this provision applies.

9.5 Add the following as 9.5

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement of
any copyright or any other intellectual property right in connection with the Works outlined in this

Contract.

9.6 Add the following as 9.6

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any person
outside the Employer's service and may not be published either during the currency of this
Contract or after termination thereof without the prior written consent of the Employer.

10.1 Replace with the following:

The Contractor shall, save as may be otherwise provided in the Contract or be legally or
physically impossible, commence executing the Works within 14 days calculated from the date
the Contractor is given access to and possession of the Site in terms of Clause 11.

11.1.1 Replace the words “On the Commencement Date” with the words “Within 14 days of the
Contractor submitting to the Engineer an acceptable health and safety plan required in terms of
the Occupational Health and Safety Act, 1993 (Act 85 of 1993)”

12.2 The Contractor shall deliver his programme of work within 14 days from date of Site hand-over.

12.3.3 Amend as follows:

“‘Rates of progress for the various parts of the Works taking account, inter alia, of design,
acquisition, construction, testing, time risk, float, and any other necessary and relevant facts;

and”

13.1 Amend as follows:

“On the date possession is given to the Contractor, the Engineer shall deliver to the Contractor
three (3) copies, at no cost to the Contractor, of the drawings and any instructions required for
the commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of Contractor.

25.2 Insert the words “in writing” to read as follows:

“... unless he considers it unnecessary and advises the Contractor accordingly in writing...”

26.2 Replace the words “within a reasonable time” with the words “within the time period stipulated by
the Engineer in such order...”

28.1 Add the following at the end thereof

Such losses or damages may be recovered from the Contractor or by deducting the same from
any amounts still due under this Contract or under any other contract presently or hereafter
existing between the Employer and the Contractor and for this purpose all these contracts shall
be considered one indivisible whole.

35 Replace in its entirety with the following:

Unless otherwise stated adequate insurance is the responsibility of the Contractor. The

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shafl be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 10
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SAPS SCM

TENDER NO: 000132

C1.2: Contract Data- (GCC (2004): 1s! Edition: 2004

35.1
(@)

()

(d)

352 (@)

©

(e)

Contractor shall submit the insurance policy to the Employer for approval, if so requested.

Damage to the Works

Without in any way limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall bear the full risk of damage to and/or destruction of the Works by
whatever cause during construction of the Works and hereby indemnifies and holds
harmless the Employer against any such damage. The Contractor shall take such
precautions and security measures and other steps for the protection and security of the
Works as he may deem necessary.

The Contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works.

The Employer shall carry the risk of damage to or destruction of the Works and material
paid for by the Employer that is the result, whether direct or indirect or proximate or
remote, of the excepted risks as set out in Clause 35.2.

Where the Employer bears the risk in terms of this Contract, the Contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the Works and the
costs of such reinstatement shall be measured and valued in terms of Clause 44 hereof.

Injury to Persons or loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies the Employer against any
liability, loss, claim or proceeding whether arising in common law or by Statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the Works unless due to any act
or neglect of any person for whose actions the Employer is legally liable.

The Contractor shall be liable for and hereby indemnifies the Employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable,
or immovable or personal property or property contiguous to the Site, whether belonging
to or under the control of the Employer or ary other body or person, arising out of or in
the course of or by reason of the execution of the Works unless due to any act or
neglect of any person for whose actions the Employer is legally liable.

The Contractor shall upon receiving an Order in Writing from the Engineer cause the
same to be made good in a perfect and workmanlike manner at his own cost and in
default thereof the Employer shall be entitled to cause it to be made good and to
recover the cost thereof from the Contractor or to deduct the same from amounts due to
the Contractor as stated in Sub-Clause 53 (4) hereof.

The Contractor shall be responsible for the protection and safety of such portions of the
premises placed under his controi by the Employer for the purpose of executing tiie
Works until the issue of the Certificate of Completion.

Where the execution of the Works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be
altered or added to, the Contractor, shall and will remain adequately insured or insured
against the death of or injury to persons or damage to such property consequent on
such removal or interference with support until such portion of the Works has been

completed.

The Contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the Works.

35 (A) HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area’,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or do line formation the following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 10
‘ October 2018 PM
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SAPS SCM

C1.2: Contract Data- (GCC (2004): 1=t Edition: 2004

TENDER NO: 000132

(1) Damage to the Works

The Contractor shall, from the Commencement Date of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for the
protection of the Works as he may deem necessary.

When instructed to do so by the Engineer, the Contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the Works
and to rebuild, restore, replace and/or repair the Works, at the Contractor's own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the
Employer against any liability, loss, claim or proceeding arising at any time during the
Contract Period whether arising in common law or by Statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of
or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and
all liability, loss, ctaim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the Site,
whether belonging to or under the control of the Employer or any other body or person
whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the Contract Period.

(3) Itis the responsibility of the Contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in Clauses 35 (A) (1) and 35 (A) (2) above.
Without limiting the Contractor’s obligations in terms of the Contract, the Contractor
shall, within 21 days of the Commencement Date but before commencement of the
Works, submit to the Employer proof of such insurance policy, if requested to do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Confractor’s default of his
obligations as set out in Clauses 35 (A) (1), 35 (A) (2) and (3). Such losses or
damages may be recovered from the Contractor or by deducting the same from any
amounts still due under this Contract or under any other contract presently or hereafter
existing between the Employer and the Contractor and for this purpose all these
contracts shall be considered one indivisible whole.

36.4 Delete
37.2.2.3 | The percentage allowance to cover the overhead charges is 33%, except on material cost where

the percentage allowance is 10%

40.2 Add the following to the end of the second paragraph:
“which costs may be deducted from any payments due to the Contractor in terms of the Contract
or any other Contract, now or in the future, existing between the Employer and the Contractor
and for this purpose all these contracts shall be considered one indivisible whole.”

421 The Works shall be completed within:
Duration of Contract: Six Months

431 The penalty for failing to complete the Air conditioners Installation Works is 0,28%% of the
contract amount per calendar day.

48.2 Contract Price Adjustment (CPA) will be applicable Yes [ | No

47.5

Add the following Clause 47.5

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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SAPS SCM C1.2: Contract Data- (GCC (2004): 1t Edition: 2004
TENDER NO: 000132

-
if during the time for completion of the Works or any extension thereof abnormal rainfall or wet
conditions occurs, then the formula below shall be used to calculate separately the delay for
each calendar month or part thereof. It shall be calculated each month during the period referred
to in Clause 42.1 as the time for the completion of the Works and any extension time in
accordance with Clause 42 that may have been granted by the Employer, or until the issue date
of the certificate of practical completion, whichever is the shorter period. The delay calculated for
a given month shall be used to determine the interim extension of time granted for the month. At
the end of the applicable period referred to above, the aggregate of the monthly delays wili be
taken into account for the final determination of the total extension of time for the Contract:

V = (Nw — Nn) + (Rw — Rn)
X
If any value of V is negative and iis absolute value exceeds Nn, then V shall be taken as equal to

minus Nn.

The delay for a part of a month shall be calculated by substituting pro-rata values for the
variables in the equation.

The symbols shall have the following meanings:

\% = Delays due to rain in calendar days in respect of the calendar month under
consideration. ;

Nw = Actual number of days during the calendar month on which a rainfall of Y mm
or more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.
Nn = Average number of days in the relevant calendar month (as derived from
existing rainfall records provided in the project specifications) on which a

rainfall of Y mm or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time
for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced on
account of abnormal rainfall. The total extension of time for any calendar month shall not exceed
(Nc — Nn) calendar days, where Nc = number of days calendar days in the month under

consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal orexceed Y
mm per day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is

concerned.

Accurate rain gauging shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the engineer, and the Contractor shall, at his own expense, take all
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized

persons.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Information regarding existing rainfall records, if available from a suitable rainfall station near the
site, will be supplied in the project specifications, together with calculations of rain delays for
previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme, and
for which no extension of time will be considered.

48.3.4

Replace the word “conclusive” with the words “prima facie”

8.3.6

Delete

48.6

Add the following Clause 48.6

“If the Employer fails to give his ruling within the period referred to in Clause 48.5, he shall be
deemed to have given a ruling dismissing the claim.”

49.1.2

Replace the word “Schedule” with the word “Bill”

49.1.5

The percentage advance on materials not yet built into the Permanent Works is 85%

49.3

Replace with the following:

Payment of the amounts referred to in Clause 49.1.1, 49.1.2, 49.1.3 and 49.1.4 shali, save to the
extent otherwise provided in Clause 49.6, be subject to a retention, if applicable in terms of
clause 7.1, by the Employer of an amount (herein after called the “retention money”), being the
percentage, stated in Part 2 of the Contract Data of the said amounts due to the Contractor.

495

Replace Clause 49.5 with the following

In respect of contracts up to R1 million and in respect of contracts above R1 million where the
Contractor elects a security by means of a 10% retention of the Value of the Works (excl. VAT),
50% of the retention shall be released to the Contractor when the Engineer issues the last
Certificate of Completion in terms of clause 51.4. The remaining 50% of the retention shall be
released in accordance with the provisions of the cor:ditions of contract and will become due and
payable within 14 days of the issue of the last Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a security by means of a
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable,
shall be refunded to the Contractor or released to the guarantor, respectively, when the Engineer
issues the last Certificate of Completion in terms of Clause 51.4. The 5% retention of the Value
of the Works (excl. VAT) shall become due and payable within 14 days of the issue of the last
Final Approval Certificate.

Or

In respect of contracts above R1 million, where the Contractor elects a security by means of a
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works
(excl. VAT) when the Engineer issues the last Certificate of Completion in terms of Clause 51.4.
The balance of the cash deposit shall become due and payable within 14 days of the issue of the
last Final Approval Certificate or the variable guarantee shall expire upon the issue of the last
Final Approval Certificate.

49.6

A Retention Money Guarantee is not permitted.

49.7.2

Replace the words “prime overdraft rate certified by the Contractor’'s banker” with the words
“interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply”

49.11

Add Clause 49.11 as follows:

In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the
Employer interest at the rate as determined by the Minister of Finance, from time to time, in terms

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

50. Amend the percentage from 15 per cent to 20 per cent in the title, the Clause and in the sideline
comment.
522 Amend as follows:
“...of the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor,
nor shall any other certificate exclude ... powers of the Engineer and/or the Employer”
53.1 The Defects Liability Period is 12 months
55.1.6 Amend as follows
“Has, to the detriment of good workmanship or without the written approval of the Employer or in
defiance of the Engineer’s instructions to the contrary, sublet any part of the Contract, or”
56.2.2 Delete the following words
“without prejudice to his lien on the Employer’s property”
56.3 Add the following at the end
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of
any lien or a right of retention or on the grounds of any right whatsoever.
571 Amend as follows:
“... Clauses 48 or 58.7 or in respect of any matter in terms of which the Employer has issued a
certificate or instruction or has made a ruling, determination, decision or valuation, or in respect
of any matter in terms of which the Employer has given effect to the provisio in Clause 2.3, the
Contractor shall have the right by written notice with supporting particulars to the Engineer and
Employer to require...”
58.1.1 Delete the words “Clause 48 or”
58.1.2 Delete the words “48.5 or” and replace the word “Clauses” with the word “Clause
58.1.3 Amend as follows:
“... and the Engineer or Employer, as applicable, or by the Mediator’'s opinion to the extent that it
has become binding in terms of Clause 58.2.6
58.2 Dispute resolution is to be by means of mediation.
58.4 Disputes are to be referred for final settlement to litigation.
59 Add the following Clause 59

“No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation
or suspension of any of the provisions or terms of this Contract shali be of any force or effect
unless reduced to writing and signed by both the parties hereto.”

1
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PART 2: DATA PROVIDED BY THE CONTRACTOR

1.8 The name of the Contractor is

(insert the legal name of the Contractor, as well as the Contractor's registration number, if
applicable)

1.2.2 The addresses of the Contractor, where the Contractor shall receive notices, are as follows:
Physical Address:
Postal Address:
Facsimile: Telephone:

71 The security to be provided by the Contractor:

(a) in respect of contracts up to R1 million, the security to be submitted by the Contractor
to the Employer will be a retention of 5% of the Value of Works (excluding VAT)
(b) in respect of contracts above R1 million, the Contractor will provide, as security, one of
the following:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes ] No []
(2) variable construction guarantee of 10 % of the Contract Sum Yes[] No []
(excluding VAT)
(3) retention of 10% of the Value of Works (excluding VAT) Yes ] No []
(4) cash deposit of 5% of the Contract Sum (excluding. VAT) Yes [ | No []

and a retention of 5% of the Value of Works (excluding. VAT)

(5) fixed construction guarantee of 5% of the Contract Sum Yes [] No [
(excluding VAT) and a retention of 5% of the Value of Works
(excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.

)3

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use
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APPOINTMENT OF CONTRACTOR FOR SUPPLY AND INSTALLATION
OF NEW AIR CONDITIONERS AND REPLACEMENT OF UNREPAIRABLE
UNITS INCLUDING MAINTENANCE OF THE EXISTING UNITS IN
MPUMALANGA PROVINCE REGION ONE (01): EIGHTEEN (18)
DEVOLVED POLICE STATIONS FOR THE PERIOD OF THREE (03)
YEARS

BID: 19/1/9/1/110TB(22)

PART C
CONTRACT
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AND SPECIFICATION AND PRICING DATA
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SOUTH AFRICAN POLICE SERVICE

SUPPLY AND INSTALLATION OF NEW AIR
CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS INCLUDING
MAINTENANCE CF THE EXISTING UNITS IN
MPUMALANGA PROVINCE: REGION ONE

VARIOUS FACILITIES: 18 DEVOLVED STATIONS IN
MPUMALANGA PROVINCE
Engineering Contract: 36 Months

COMPILED BY: SUPPLY CHAIN DIVISION
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS
1. INTENT

This specification calls for the provisicning, installation, commissioning and servicing/repair of air
conditioning at various SAPS Devolved facilities throughout MPUMALANGA REGION ONE (1) for a

contract period of 36 months.

The successful bidder shall be responsible for the supply, delivery and installation including commissioning
of all air conditioning equipment, accessories and work specified within this document. All equipment within
this document shall have a minimum guarantee period of 3 years on all components and workmanship
after completion of the construction work. The successful bidder shall be responsible for Five (05) services
for newly installed air conditioning units and six (06) services for existing air conditioning units in a period
of 3 years including inspections on all components specified in this document and or all components
supplied and installed under this contract. The successful bidder shall be responsible for the supply,
installation and replacements of unrepairable air conditioning units, and repairs of air conditioning
equipment and maintenance of all air-conditioning related equipment.

A checklist, job card and service certificate of each service must be completed by the bidder and
countersigned by the appointed Official or Station Commander.

This requirement is for a three-year (36 months) contract in the MPUMALANGA Province Region one.
QUANTITIES CAN NOT BE GUARANTEED ON NEW INSTALLATION. Bidders shall quote for all
equipment and all accessories specified within this document. Bidders must fully comply with all
mandatory requirements. Failure to comply with this requirement shall be regarded as non-compliance
and may cause immediate disqualification. This part contains the engineering specification and schedule of
quantities for the Engineering Work which shall be read in conjunction with the balance of the contract
document, including the conditions of the contract.

2. DETAILED REQUIREMENTS

This particular specification must be read with and shall form part of the Technical Specification contained
in this document. All connections, installations and terminations of the required cabling, trunking and
switchgear shall form part of this contract. All equipment shall be intergraded with existing infrastructure
and therefore additional care should be taken to protect all equipment in terms of excessive voltage spikes,
over current protection, lighting protection and voltage drops. IT IS IMPERATIVE THAT THE BIDDER TO
BE AWARE THAT AIR CONDITIONERS QUANTITIES ARE PROVISIONAL, AND TO TAKE NOTE
THAT THE AIR CONDITIONERS WILL BE INSTALLED AS PER STATION AVAILABLE SUPPLY
LOAD. ALSO THE AIR CONDITIONERS TO BE ELECTRICALLY BALANCED AS PER PHASE ON THE
DISTRIBUTION BOARD. IF IT HAPPENS THAT THE STATIONS ELECTRICAL SUPPLY IS NOT
SUFFICIENT, UNDER NO CIRCUMSTANCES THE AIR CONS TO BE INSTALLED UNTIL THE LOAD

REQUIREMENT IS MET.

3. TENDER CONDITIONS

3.1 | Completion of Bid Documentation
Bidders shall explicitly state either “comply” or “Do not

Comply” STATE:

Signature of Bidder.........ccccecvvrireiernn. 1 $ Page 2



SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Regarding all the requirements outlined in this document except
where otherwise stated. Bidders shall avoid term such as “yes”,
‘no “, “noted”, “accepted”, “as specified”, “ see attached letter”
etc.

3.2

All clauses shall be answered. it is the responsibility of the
Bidders to ensure that all the clauses are answered. If a clause
is not answered, it shall be regarded as non-compliance with that | STATE:

clause.

3.3

Whenever a technical parameter is specified as a requirement,
Bidders should state numerical value(s). The numerical value
should be listed in the same unit of the technical parameter | STATE:

specified.

3.4

Bidders shall make sure that the value specified is not in conflict

with the technical documentation accompanying the Bid STATE:

3.5

Test according to standards
The equipment offered shall comply with SANS, SABS and /or
equivalent accredited test reports and must be handed over to | STATE:

SAPS during the first delivery of air conditioning units.

3.6

The SAPS shall inspect all equipment to verify compliance with
the specification within this docunent. STATE:

3.7

Configuration of Tender reply

Offers submitted by Tender shall be neatly filed folder in a,
complete with an index page to enable the SAPS to ensure that
all information was received. STATE:

3.8

Assumption made by Tenderers
No assumption shall be made by Bidders in their Tender reply STATE:

4. GENERAL REQUIREMENTS AND SPECIFICATION

STATE UNDER PARTICULAR OF TENDER AGAINST EACH REQUIREMENT
WHETHER THE TENDER COMPLY OR NOT COMPLY WITH THE
REQUIREMENT OF THE SPECIFICATION. BIDDERS SHALL AVOID TERM
SUCH AS “YES”, “NOTED”, “ACCEPTED”, “AS SPECIFIED”, “SEE
ATTACHED LETTER” ETC.

COMPLY / NOT
COMPLY

4.1

This Tender is for the supply, installation and commissioning of new air
conditioning, servicing, repairs and maintenance at various facilities in
MPUMALANGA Province Region one, occupied by the South African Police
Services (SAPS). Decommissioned outmoded equipment shall remain the
property of the SAPS. They shculd be left at the Station for the Station
Commander to apply SAPS Official disposal processes. ( as specified in this
document)

4.2

The bidders are required to sign all the pages of this document as provided
for at the bottom of each page, failure to comply shall invalidate the bid.

Signature of Bidder.........ccoccevvvrivennns 1 ‘ Page 3




SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

(Specification and bill of quantities).

4.3

The Bidder shall fully acquaint themselves with the nature of the work to be
carried out, the locality of the facility and any possible hindrances in the
execution of the installations, services and maintenance, and to allow for all
of these factors in their pricing, as any later claim based on unforeseen
events or knowledge shall not be entertained. (as specified in this document)

4.4

Delivery Period

The bidder shall be obligated, in terms of this contract, to ensure practical
completion for all installations within a period of six months from the date of
receipt of order forms for the contract. Failure to comply shall result in
non-performance.

4.5

The bidder shall provide a detailed program for the execution of the
engineering works, maintenance works and installation works for the whole
of the contract period, listing each plant, its location and fixed dates of
maintenance.

4.6

Service, Maintenance and Repairs — The successful Bidder shall carry out
five (5) and six (6) monthly services for the contract period. Thirty (30) months
of maintenance on the newly installed air conditioning units and Thirty-six
(36) months on the existing air conditioning units. A service certificate should
be issued after every completed service, five (5) services on the newly
installed units and six (6) services on the existing units in total for one years.

The service should include but not be limited to the following.

The following is a minimum requirement for servicing these units. Some items
are only applicable to particular units.

- Wash down and clean the condenser section and coil.

- Wash down and clean evaporatcr section and coil.

- Clean filters, replace if necessary.

- Check fans for bearing noise.

Check compressors and mountings.

Lubrication of bearings.

- Check and clear condensate drains, fit drainage pipes where these are
missing.

- Clean rust spots and repaint all steel work and brackets with Hydrax anti-
corrosive paint.

- Top up gas if necessary.

- Check and record system current and pressures.

- Check the operation of the comolete system.

Seal around window/console.

If the items are found to have a defect, the bidder shall be required to repair
and make good to the equipment's good working conditions.

Signature of Bidder........cceovvevnrieeinn
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

4.7 | The operation, Maintenance Manuals and Training for the end user — The
bidder shall hand over operating and maintenance manuals, required for all
equipment supplied and installed by them as part of the works. A complete
description of all operating procedures and safety measures should be
included in the manual.

4.8 | Electrical Connections — Electricai connections to the distribution panel form
part of this contract. Wiring must be designed and installed as prescribed by
SABS 10142 wiring of buildings. It is the responsibility of the bidder to ensure
all electrical safety regulations have been adhered to and all Electrical
equipment is kept and maintained in accordance with the relevant instaliation
rules. It is the bidder's responsibiiity to ensure the load balancing after the
installation of new air conditioning units. (as specified in this document)

4.9 | The work throughout shall be executed to the highest standards and to the
entire satisfaction of the Representative/Agent who shall interpret the
meaning of the Contract Documerit and shall have the authority to reject any
work and materials, which, in his judgment, are not in full accordance
therewith. All condemned material and workmanship shall be replaced or
rectified as directed and approvec by the SAPS Mechanical Engineer.
Qualified tradesmen shall execuie all work in a first-class manner. The
Bidder shall warrant that the meterials and workmanship shall be of the
highest grade and that the equipment shall be installed in a practical and first-
class manner by the best practices, ready, and complete for full operation as
per the scope of the contract document.

4.10 | The Bidder shall comply with the requirements of the Health & Safety
Specification and applicable regulations. The bidder shall refer to the site
information, and the specificatior: describing the scope of the Engineering
Works, for information about the type of environment in which the work is to
be executed. Notwithstanding arything stated in this document, the bidder
shall be responsible for determining the safety requirements of the site and
this should be included in the safety file. (As specified in this document).

4.11 | New equipment and material shall be supplied with a written guarantee
confirming a defects liability period as stated in the applicable GCC document
attached to the bid. These guarantees shall be furnished in favour of the
SAPS. The guarantee shall include any latent defects in the plant, equipment,
fittings and installation thereof and any labour or other costs inherent in
repairing any defects and ensuring that the plant, equipment and fittings
remain free of defects and in gond working order to the satisfaction of the
SAPS.

4.12 | New equipment and material instzlled shall be new and unused.

4.13 | All installations shall comply witl: the National Building Regulation SANS
10400 on energy efficiency Part XA; read in conjunction with SANS 204.

4.14 | All equipment shall have efficiencies by table B.1 (ASHRAE 90.1)

Signature of Bidder........cccceevvvvruennns ‘l



SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

4.15

Each air-conditioning system shall be provided with at least one wall mounted
automatic control device for the regulation of temperature.

4.16

If the air-conditioning system is equipped with a means for adding or
removing moisture to specific humidity levels, a humidistat shall be capable
of preventing the use of energy to increase relative humidity above 30%
during humidification or to decrease relative humidity below 60% during
dehumidification.

417

The air-conditioning system shall be made use of a variable speed
compressor that shall enable the room temperature to be kept at a set
temperature without frequent switching of the compressor on and off.

4.18

The air conditioning system shall inake use of R410A gas.

419

All equipment shall be energy rated and have a stand-by energy reduction
mode when not in use.

4.20

The system shall have the followir:g, but not limited, basic operation modes:
Auto: In Auto mode, the air conditioner shall automatically set the
temperature and fan speed deper.ding on the room temperature detected by
the room temperature.

Cool: In Cool mode, the air conditioner shall cool the room, by adjusting the
temperature and the fan speed.

Dry: The air conditioner shall in dry mode acts like a dehumidifier by
removing moisture from the indoos air.

Fan: Fan mode shall ventilate the room.

Heat: This mode shall enable heszting as well as cooling.

4.21

The unit shall be fitted with an auto clean function to limit the growth of mold
by eliminating the moisture inside the indoor unit.

4.22

The indoor unit shall be installed;

- Where airflow is not blocked

- Where cool air can be distributed throughout the room

- Install the refrigerant piping length and the height difference of both
indoor and outdoor units as indicated in the installation diagram

- Toawall that prevents vibration and is strong enough to hold the
product's weight

- Out of the direct sunlight

- The preferred position for the unit instaliation is at the centre of the
side wall for mid wall split 1nits and under ceiling units, for cassette
unit is at the centre of the ceiling.

- Atsuch a location where the air filter can be replaced easily

4.23

The outdoor unit shall be installec:
- Where it is not exposed to strong wind

T —
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

- At a well-ventilated and dustless location
- Out of the direct sunlight and rain
- Solid wall or support that prevents vibration and is strong enough to
hold the product's weight
Where there is no risk of flammatie gas leakage

4.24 | Connect indoor and outdoor units with copper pipes using flare connections.
Use insulated seamless refrigeration grade pipe only, (Cu DHP type
according to 1SO1337), degreasad and deoxidized, suitable for operating
pressures of at least 4200 kPa &nd burst pressure of at least 20700 kPa.
Under no circumstances must saritary type copper pipe be used. Cut edges
must be smooth.

4.25 | Reasonable care should be taken during installation, maintenance and repair
to prevent the venting of R410A gas into the atmosphere: it is a fluorinated
greenhouse gas, covered by Kyoto Protocol. The indoor and outdoor units
shall be connected using a flar: nut and shall be torque wrenched as
indicated below. The joint must be assessable and serviceable.

I_ Flare nut Quter Diameter Torque (kgfscm)
i : 9635 mm 140~170
| —y 9352 mm 250~280
— W)m AN ) g270mm 380420
| e .}}}ﬁ‘ | 21588 mm 40480
i 21905 mm 990~1210
Incloor outlet pipe Connecting pipe ! g3 mm 990~1210

v ol R & B e |

4.26 | When all conductors of an AC installation are carrying their design load, the
difference in voltage between the point of supply and any point of outlet or
terminals of fixed appliances should not exceed 5% of the standard or
declared voltage. The voltage drop for single-phase circuits should not
exceed 11, 5V (5% of 230 V).

4.27 | JOB Cards of each service/installation must be completed by the bidder and
countersigned by the appointed Cfficial or Station Commander.

5. SITE CONDITIONS AND LOCATION OF UNITS

The scope of work is for the supply and installation of new air conditioners and replacement of unrepairable
units including maintenance of the existing units in MPUMALANGA Province: REGION ONE (1). Climate
conditions can be obtained from relevant sources. The following stations shall be covered by this contract
(locations to be confirmed by the Bidder). NB: Mbombela (Nelspruit) should be used as a central point

of location.
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

MPUMALANGA Province Reaion one.

No | STATION PHYSICAL ADDRESS Contact Details
1 Vaal Bank Main Road, Vaalbank Mbibane. Marble Hall (013) 973 9108
2 Belfast 1 Rissik Street. Belfast (013) 253 0230
3 Waterval Boven 3 Joshia Street. VWaterval Boven (013) 257 0001
4 Lydenburg 59 Rensburg Street. Lydenburg (013) 235 2938
5 Sabie 16 Church Avenus. (013) 764 1211
6 Mahamba (No | Mahamba Main Road. (013) 766 1000
Installation)
7 Piet Retief 18 De Wet St. Piet Retief (017) 826 9500
8 White River 27 Chief Mgiyeni Khumalo Dr. White River (013) 750 0888
9 Skukuza 1 Leopard Street. Skukuza (013) 735 9000
Elukwatini A Main Road. Elukwatini (017) 883 0050
11 | Mayflower 263-265 Mayflower. (017) 881 9000
12 | Sheepmore 114 Park Street. Sheepmore (017) 865 0007
13 | Dirkiesdorp 1 Main Road. Dirkiesdorp. (017) 730 0271
14 | Kinross c¢/o Orchid & Garcienia St. Evander (017) 687 1313
15 | Val 6 Smith Street. Val (017) 702 3005
16 | Perdekop 01 Durban Street. Perdekop (017) 785 1000
17 | Sundra Witbank Road. Dglmas (013) 661 1223
18 | Balfour 5 Frank Street. Balfour (017) 773 0050
The Bidder must verify the above-mentioned details. It is the responsibility of the Bidder to evaluate
electrical conditions at the mentioned station and the type of Air-conditioning system present at
the station, for pricing.
5.1 MPUMALANGA Region One air conditioning installations
Summary of MPUMALANGA Redion one
Stations 18 Devolve Stations in Mpumalanga Province Region 1

Mpumalanga Province

Installations at 17 of the 18 Devolved Police Stations in

Maintenance and repairs required

36 Months (Air conditioning units maintenance) at 18 Devolved
Stations in Mpumalanga Region 1

New air—conditioning units 173 units
New air curtains 23 units
Number of existing air-conditioning units 234 units
Number of Replacements 15 units
Total number of the units 445 units

6. DESCRIPTION OF THE WORKS RELATED TO AIR- CONDITIONING SYSTEMS

Signature of Bidder
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

All air — conditioning installations shall comply with the National Buildings Regulation, SANS 10400 on
energy efficiency Part XA; read in conjuriction with SANS 204. All air-conditioning equipment shall have

efficiencies following table B.1 (ASHRAE 90.1)

Installation clearance and location

1.45mm
o5 more

Wrap the refrigerant pipes and the drain he-e
with the absorbent pad and vinyl tape.

‘k\.’\ R
’____/L-
§00mmm ||

minimum

~

&1 Make at least one round: Jt will reduce noise and vibration
I8
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS
7. CONDITIONS OF CONTRACT

The Bidder shall comply with the obligations and requirements of the Agreement and Contract Data
documents contained in this document, including the applicable General Conditions of Contract 2004 or

(applicable GCC)

The Bidder shall aliow for all the responsibilities and obligations in terms of the conditions of the contract

and contract data, including:

o Risks, costs and obligations in terras of the General Conditions of Contract, the Contract Data and
the standardized specifications, except where provision is made in the Project Specifications to
cover compensation for any of these items.

) Head office and site overheads ar:d supervision.

° Profit and financing costs.

o Sureties, employment related expenses, statutory expenses.

o Indemnities & insurances: The bidder shall only be permitted to perform work on the site if a valid
insurance policy document and proof of cover or premium payment have been submitted and
approved.

) The Bidder shall maintain currant registration and have paid the necessary fees to the

Compensation Commissioner in compliance with the Compensation for Occupational Injuries and
Diseases Act, 1993 (COID). The bidder shall only be permitted to perform work on any site if a
valid Letter of Good Standing issuad by the Compensation Commissioner has been submitted and
approved.

. A detailed program for the execution of the engineering works, Maintenance works and Installation
works for the whole contract period, listing each plant, its location and fixed dates of maintenance.
The bidder shall be required to comply with the program at all times.

8. STANDARD SPECIFICATIONS £ND REGULATIONS

The entire installation sall be carried out to the satisfaction of the SAPS Mechanical Engineer and shall be
carried out in accordance with the followirg Standard Specifications and Regulations:

- All electrical work is to be carriec out in accordance with the SANS code of Practice for Wiring
Premises, SANS 10142, and the SANS Code of Practice for Identification Color Marking, SANS
10140.

- All low voltage switchgear and coritrol gear assemblies are to comply with SANS 60947.

- Electrical Installation Ducting and *rucking Systems on walls and ceiling to conform to SANS 61084
Part 1 to 2.

- Electrical Installation Conduit Fittir:gs to conform to SANS 61035 Part 1 to 2.4.

- Electrical Earth Leakage Protection units to conform to SANS 767 Part 1 to 2.

- Occupational Health and Safety At No. 85 of 1993 as amended.

e ——
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

9. SCOPE OF SPECIFICATION
9.1 SCOPE OF WORK

General Service

The following is a minimum requirement for servicing these units. Some items are only applicable to
particular units.

- Wash down and clean the condenser section and coil.

- Wash down and clean evaporatcr section and coil.

- Clean filters. Replace if necessary.

- Check fans for bearing noise.

- Check compressors and mountings.

- Lubrication of bearings.

- Check and clear condensate drzins. Fit drain pipes where these are missing.
- Clean rust spots and repaint all steel work and brackets with Hydrax anti- corrosive paint.
- Top up gas if necessary.

- Check and record system current and pressures.

- Check the operation of the comy:lete system.

- Seal around window/console units.

Replace complete unit (if required)
The following is a minimum requirement for unit replacement:

- Disconnect existing unit electriczlly.

- Disconnect existing unit mecharically.

- Remove existing unit from wall/window including louvre if necessary.

- Removed brickwork if required to fit new unit with holes for pipe work.

- Replace with the new unit.

- Make good existing brickwork (and plaster; to the existing standard.

- Replace architraves inside and outside with external aluminum angle suitably sealed.

- Supply and fit all external louvres.

- Supply all supporting and pipe brackets.

- Connect and make good all pipirg.

- Connect and supply a drainage o the site drainage system.

- Connect and make electrical connections, including correct and safe connections into the main
office supply.

- Exposed cabling should have triinking.

- Gassing up of units.

- Insulation of connection pipe wcik.

- Checking the operation of the complete system.
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Additional Technical Specification

- The bidder is to confirm the type of gas used and Its Ozone Friendliness.

- Supply voltage: Electrical 230V 5GHz and 400V

- Cooling and heating are required on all new units.

- All new units shall have remotes wall mounted or handheld

- All new units and existing units thet are serviced or maintained under the contract must be painted
with anti-corrosive protection/treaiment or similarly approved corrosion treatment processes for

HVAC.

Storage of equipment

On delivery to the site or storage area, the contractor shall be responsible for safeguarding their material
or equipment. Damage or defects of any kind shall be repaired by the contractor of such items to the
satisfaction of the SAPS. Where damage is such that in the opinion of the SAPS satisfactory repairs are
not practicable, the damaged item shall be repaired at no cost to the SAPS. The SAPS shall not accept
responsibility for any loss or damage that may be suffered as a result of delays in obtaining the necessary

replacements.

Testing and Commissioning after Installation

On completion of the installation of the equipment, the contractor shall be required to make appropriate
arrangements for testing in the presence of the SAPS Mechanical Engineer to demonstrate compliance
with the requirements of the specification. Remotes are to be given to the Station commander or appointed
Official on the day of First Delivery. All equipment necessary for the test shall be supplied by the contractor.
The test report shall form part of a data buok.

Testing Requirements
The following tests are to be conducted diiring the first delivery
Check for rattles, vibration and suspect installation work, insulation, etc.

(a) Does the unit cool and heat?
(b) Allow the unit to operate for 10 minutes before testing — take all cool measurements.

On cool - measure temperature drop acress unit i.e.
- Supply air — measure right next to the thermostat
- Return air — measure right next to the grill

Take 4 readings

- Supply air and return air on minimum ccoling
- Supply air and return air on maximum cooling
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
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On heat - measure temperature drop acrcss the unit
Take 4 readings

- Supply air and return air on minimum heating
- Supply air and return air on maximum haating

9.2 General Notes

Centralized VRV System (where applicable)

Blower Condition and Condensate Drain Operation:

Auxiliary Equipment Function:

fnspect support equipment, such as pumps, blowers, water sources, blowdown units and compressors,
for proper operation.

Filter Condition:

Visually inspect filters for cleanliness ar«d condition. Replace filters as recommended by the unit
manufacturer or sooner, if needed.

Joint / Pipe Leaks:

Visually inspect piping for signs of leakiige, deterioration, or weak points. Repair or replace as needed.

When servicing the blower section remeve any condensate drain restrictions. Pans should be free of
debris, clean, and dry or draining. Fill znd manually check condensate pumps to verify proper
operation.

Condenser Condition and Function:

Ensure that all condenser components are intact and in correct working order.

Surge Arrestors and lightning Protection:

Ensure that surge arrestors are kept in good condition to protect the plant and equipment.

Condition of Motors, Pumps.

Clean excess oil or grease from motors and inspect bearings for excessive play or noise. Oil or grease
and set amp draw per manufacturer recommendation. Use a diagnostic tool if applicable. Inspect
pump equipment for proper operation and record amp draw readings to track performance and predict
possible repairs or breakdowns. Inspec:t strainers and manually cleaned filters and clean per
manufacturer instructions to promote cl:2ar flow and extend equipment life.

Distribution Pipe Condition:

—_— e =
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UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Inspect distribution and return piping. Repair refrigerant leaks, torn or ripped insulation and missing
supports should be replaced.

Electrical heating coil function:

Check all strap/coil heating elements tc ensure that they are maintaining heat within the particular
application range. Repair or adjust as required.

Electrical Wiring Connections:

Check electrical connections loose connections and wire connection conditions. Tighten any loose
connections to eliminate over-heating a: connection points.

Entrapped Air:

Check all purge or prevention equipment for proper operation to eliminate entrapped air which can
damage equipment. Repair any refrigerant leaks in these devices, because leaks generally indicate a

problem.

Excessive Debris Build-up and Chips and Cracks on Blades:

Inspect leading edges of fan blades for debris build-up. Clean to ensure proper operation. Inspect fan
blades for chips or cracks which promose blade wobble, vibration and premature motor bearing wear.

Replace blades if such conditions exist.

Filter Replacement:

Inspect and replace air filters as needed for proper unit operation. Dirty air filters cause higher
electrical usage and shorten normal eq.ipment life.

General Lubrication.

Lubricate all motors and bearings per n:anufacturer recommendation to extend motor/bearing life.

Noise, Vibration and Stability of Mounted Units:

Inspect for normal sound levels during equipment operation. Note unusual vibrations. Repair or adjust
any metal-to-metal and out-of-balance conditions. Inspect equipment hangers or attachment systems
for stability by checking bolts and hardware for stress or weakness. Adjust or replace as required.

Overall Condition, Cleanliness and Corrosion

Visually inspect equipment for overall condition and cleanliness and to confirm that equipment and
housings have no rust, fatigued metals or worn conditions. Repair the source of any oil stains which

may indicate leaking seals or bearings.

Pressure Gauges and Relief Valves:
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Visually inspect gauges and relief valves for leaks or loose fittings. Repair as required. Exercise per
manufacturer instructions.

Temperature and Humidity Control:

Perform visual inspections to confirm prrformance and condition. Perform calibration if required. Test
as necessary to maintain accuracy.

Air Curtain Condition:

Repair and replace damaged air curtairis. Perform service at intervals recommended by the equipment
manufacturer.

Variable Frequency Drive Function:

Inspect VFD motor controls for proper motor function. Cycle motors through a normal shutdown/turn-
on sequence to verify VFD's ability to ramp a motor to the required speed.

Condenser/Evaporator Condition.

Service Condenser components for cor.ect working as recommended by the manufacturer, including
refrigerant condition.

Compressors: Inspect and service the condition of the compressors in the system. Repair or replace
when necessary

Service evaporator units as recommencled by the manufacturer, including refrigerant charge, fan
motor/blade condition, and oil and coil condition. Condensers should be clean with no signs of oil, oil
stains or debris. Fins should be straight for proper air flow. Use a manufacturer approved cleaning
product to wash finned coils as needed to remove excessive dirt and debris.

Evaporator Condition and Function

Check the evaporator coil for debris and blockage. Wash dirty coils to enhance airflow. Evaporator
units should be serviced for the total operation, including refrigerant charge, fan motor/blade condltlon
and oil and coil condition.

Housing Stability:

Inspect housings, support structures arid metal connection points for signs of rust, deterioration or
weak points. Repair or replace items as needed to extend system life.

Louvre Condition:

Where applicable, check louvre systems for free and easy movement, bent louvres, and leaking lines.
Repair or replace as needed.

Obstructions:

Signature of Bidder..........ccocvveiriunnns g . Page 15



SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Inspect coils, fan blades, blower wheels and louvres. Remove debris or obstructions that prevent
normal operation.

Piping Condition:

Inspect exposed piping for obvious leakage and insulation conditions. Repair or replace insulation
covering pipes as needed.

Pump Alignment:

Check pump alignment using a straight edge device to aid in the verification and correction of
alignment. Improper alignment destroys pump-coupling devices and prematurely wears pump
bearings. Adjust as required.

PC Boards and Electronic Components need to be inspected and repaired if and when they are
necessary.

Duct Distribution:

Visually inspect registers and ducts to ensure unrestricted airflow and condition. Repair any separated
ductwork or blocked where necessary.

9.3 Defect Liability Period.

The bidder shall be responsible for the initial maintenance for the Defects Liability Period of 12 months
from Practical Completion on all new equipment that is installed. The Defects Liability Period shall
commence concurrently with the guarante 2 period. All cost of servicing and maintenance during this period
is to be included in the bid price. A guarar:tee of work done should also be in place.

10. QUALITY SPECIFICATIONS FOR MATERIALS AND EQUIPMENT FOR ELECTRICAL
INSTALLATIONS

The latest edition, including all amendmer:ts up to date of tender of the following specifications, publication
and codes of practice shall be read in cor:junction with this specification and shall be deemed to form part

thereof.

Small power installation
General Distribution and | LV cebles and . L
4 Power outlets Conduits, power skirting,

meter boards conductors cable trays and ducting
SABS 142 | SABS 152 SABS (150 SABS 152 SABS 763
SABS 160 | SABS 156 SABS ()198 SABS 163 SABS 764
SABS 400 | SABS 171 SABS 1411 SABS 164 SABS 950
SABS 222 | SABS 172 SABS 1507 SABS 1084 SABS 1065

SABS 173 SABS 1239 SABS 1085

3
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

SABS 763 SABS 1197

SABS 1092

SABS 1180

10.1 Electrical Cables Lenaths and suriace mounted DB per Station
Station Cuable Cable Cable 18 -Way
2,5mm?*(m) 4mm?(m) 6mm?*(m) Distribution
Board
Vaal Bank SAPS 190 27 1
Belfast SAPS 141 10 4 1
Waterval Boven SAPS 47 5
Lydenburg SAPS 122 5 1
Sabie SAPS 57 5
Mahamba(No Installation) SAPS
Piet Retief SAPS 204 15 1
White River SAPS 280 24 13 1
Skukuza SAPS 9
Elukwatini SAPS 327 28 1
Mayflower SAPS 83 8 8 1
Sheepmore SAPS 11 6
Dirkiesdorp SAPS 44 12
Kinross SAPS 22 4 6
Val SAPS 42 10
Perdekop SAPS 5
Sundra SAPS 137 19 1
Balfour SAPS 14 6
Cable Totals 18-Way Distribution 1730 62 158 8
Board R
11. SITE SPECIFIC AIR-CONDITIONING. REQUIREMENTS
Vaalbank SAPS

ITEM NO. | OFFICE NO. DESCRIPTION ACTUAL AVAILABLE SIZE BTU Comment

0

CSC (Replacem:ent)

60000 | Cassette to be installed

Mva social crime filing

9000 | Cassette to be installed

DFO

9000 | Split unit to be installed

| hWIN =

21 | Investigator 9000 | Split unit to be installed
13 | Investigator 9000 | Split unit to be installed
14 | Investigator 12000 | Split unit to be installed

S
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

7 19 | Investigator 12000 | Split unit to be installed
8 18 | Investigator 12000 | Split unit to be installed
9 15 | Investigator 12000 | Split unit to be installed
10 CIS Clerk 18000 | Split unit to be installed
11 16 | Investigator 18000 | Split unit to be installed
12| _ Dining hall 60000 | Cassette to be installed
13 | 1A Converted Barracks 9000 | Split unit to be installed
14 | 2A Converted Barracks 9000 | Split unit to be installed
15 | 3A Converted Barracks 9000 | Split unit to be installed
16 | 4A Converted Bar.acks 9000 | Split unit to be installed
17 | 1B Converted Barracks 9000 | Split unit to be installed
18 | 2B Converted Barracks 9000 | Split unit to be installed
19 | 3B Converted Barracks 9000 | Split unit to be installed
20 | 4B Converted Barracks 9000 | Split unit to be installed
21| 1C Converted Barracks 9000 | Split unit to be installed
22 | 2C Converted Bar-acks 9000 | Split unit to be installed
23 | 3C Converted Barracks 9000 | Split unit to be installed
24 | 4C Converted Bar-acks 9000 | Split unit to be instalied
25 CSC 2 x Air Curtains
Zxisting Units on Site
Number of Existing units 8 Units
Number of new installation including air curtains 25 Units
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Maijor Major Major
Number of Air-con Units | 08 34 34 34 34 34
Belfast New Installation
ITEM NO. | OFFICE NO. | DESCRIPTION .
ACTUAL AVAILABLE SIZE in BTU Comment
1 17 | Commander office 12000 | Split unit to be installed
2 20 | Finance 12000 | Split unit to be installed
3 19 | Finance 12000 | Split unit to be installed
4 18 | Finance 12000 | Split unit to be installed
5 Server room 24000 | Split unit to be installed
6 Detective 18000 | Split unit to be installed
7 Files office 36000 | Under ceiling to be installed
8 Csc 60000 | Cassette to be installed
9 14 | Office 18000 | Split unit to be installed

e ——
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

10 2 | Office 9000 | Split unit to be installed
11 HRM Head Office 18000 | Split unit to be installed
12 Commander office 12000 | Split unit to be installed
13 13 | Office 12000 | Split unit to be installed
Csce 2 Air Curtains to be installed
Existing Units on Site
Number of Existing units 14 Units
Number of new installation including air curtains 15 Units
Number of Replacement(s) None
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Maijor Major Major
Number of Air-con Units | 14 29 29 29 29 29
WATERVAL BOVEN
ITEM OFFICE ’
NO. NO. DESCRIPTION
ACTUAL AVAILABLE SIZE IN BTU Comment
1 0 CsC 36000 Under ceiling to be installed
2 27 DPO 9000 Split unit to be installed
3 Detective Commander 9000 Split unit to be installed
4 21 Detective 9000 Split unit to be installed
5 CsC 1X 1,2 M Air curtain

Ezxisting Units on Site

Signature of Bidder..........ccccevvveviennen.

Number of Existing units 9 Units
Number of new installation including air curtains 5 Units
Number of Replacement(s) None

Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 09 14 14 14 14 14

Page 19




SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Lydenburg SAPS
ITEM OFFICE 4
NO. NO. DESCRIPTIOH
ACTUAL AVAILABLE SIZE IN BTU Comment
1 0 CsC 60000 Cassette to be installed
2 Social crime office 1 9000 Split unit to be installed
3 Social crime office 2 9000 Split unit to be installed
4 Clo/PDP 24000 Split unit to be installed
5 ATT 18000 Split unit to be installed
6 10 Information management 12000 Split unit to be installed
7 11 Operational suppoit Head 12000 Split unit to be installed
8 12 Second support 12000 Split unit to be installed
9 13 Vispol command 12000 Split unit to be installed
10 3 Victim friendly 12000 Split unit to be installed
11 SAP 13 {Vehicle clearance) 24000 Split unit to be installed
12 CsC 2 X 1,2 M Air curtains

£xisting Units on Site

Number of Existing units 4 Units

Number of new installation including air curtains 13 Units

Number of Replacement(s) None

Service

Intervals (months) 06 12 18 24 30 36

Type of Service Major | Major Major Major Major Major

Number of Air-con Units | 04 17 17 17 17 17

Sabie SAPS
IKE OFFIC
M | eno. DESCRIPTION ACTUAL AVAILABLE SIZE IN
NO. BTU Comment
Under ceiling to be
1 CSC (Replacement) 36000 installed
Finance

2 Office(Replacement) 9000 Split unit to be installed
3 Office (Replacement) 12000 Split unit to be instalied
4 Detective room 1 18000 Split unit to be installed
5 Detective room 2 12000 Split unit to be installed
6 Detective room 3 12000 Split unit to be installed
7 Office Room 9000 Split unit to be installed
8 CSC 1X 1,2 M Air curtains
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

Existing Units on Site

Number of Existing units 13 Units
Number of new installation including air curtains 5 Units
Number of Replacement(s) 3 Units
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 13 21 21 21 21 21
Mahamba SAPS
No New installation
Existing Units on Site
Number of Existing units 11 Units
Number of new installation including air curtains None
Number of Replacement(s) None
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 11 11 11 11 11 11
Piet Retief
ITEM OFFICE
NO. NO. DESCRIPTION ACTUAL AVAILABLE
SIZE Comment
1 CSC (Replacement) 60000 | Cassette to beinstalled
2 42 | Support Head 9000 | Split unit to be installed
3 40 | HR Office 12000 | Split unit to beinstalled
4 37 | LCRC 12000 | Split unit to be installed
5 47 | LCRC 12000 | Split unit to be installed
6 49 12000 | Split unit to be installed
7 50 | MIC 9000 | Split unit to be installed
8 52 9000 | Split unit to be installed
9 41 | Finance 18000 | Split unit to be installed
10 46 18000 | Split unit to be installed
11 16 | Investigator 18000 | Split unit to be installed
12 24 | DPO 18000 | Split unit to beinstalled
13 23 9000 | Split unit to be installed
14 22 9000 | Split unit to be installed
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

15 19 9000 | Split unit to be installed

16 18 | Archives 12000 | Split unit to be installed

17 16 9000 | Split unit to be installed
Board Room

18 {(Replacement) 60000 | Cassette to be installed

19 Consultation Rcom 9000 | Split unit to be installed

20 Consultation Room 9000 | Split unit to be installed

I=xisting Units on Site

Number of Existing units 17 Units
Number of new installation including air curtains 18 Units
Number of Replacement(s) 2 Units
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 17 39 39 39 39 39
White River SAPS
ITEM NO. | OFFICE NO.
DESCRIPYION ACTUAL AVAILABLE SIZE Comment
1 1| CsC 60000 | Cassette to beinstalled
2 12000 | Split unit to be installed
3 SCM 18000 | Split unit to be installed
4 CAS Controller 9000 | Split unit to be installed
5 SAP 13 18000 | Split unit to be installed
6 Finance 18000 | Split unit to be installed
7 16 | Auxiliary 18000 | Split unit to beinstalled
8 DPO 18000 | Split unit to be installed
9 6 | HRM 12000 | Split unit to be installed
10 Vispol Admin 12000 | Split unit to be installed
11 8 | MIC 18000 | Split unit to be installed
12 Station Commander Clerk 18000 | Split unit to be installed
13 1 | Detective Block 12000 | Split unit to be installed
14 2 | Detective Block 12000 | Split unit to be installed
15 7 | Detective Bloclk 12000 | Split unit to be installed
16 6 | Detective Block 12000 | Split unit to be installed
17 5 | Detective Block. 12000 | Split unit to be installed
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

18 8 | Detective Block 9000 | Split unit to be installed
19 9 | Detective Block 9000 | Split unit to be installed
20 4 | Detective Block 12000 | Split unit to be installed
21 3 | Detective Block 12000 | Split unit to be installed
22 Unknown Office 24000 | Split unit to be installed
23 Victim Friendly 36000 | Cassette to be installed
24 Next to Victim Friendly 9000 | Split unit to be installed
25 Room Next to the last 18000 | Split unit to be installed
CSC 1 x Aircutains

Existing Units on Site

Number of Existing units

12 Units

Number of new installation including air curtains 26 Units

Number of Replacement(s) None
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Maijor Major Major
Number of Air-con Units | 12 38 38 38 38 38
Skukuza
ITE
OFFIC
M | Eno. DESCRIPTION ACTUAL AVAILABLE
NO. » SIZE Comment
1 0 Computer Office 9000 Split unit to be installed
Server room
2 (Replacement) 9000 Split unit to be installed
CsC 1X 1,2 M Air curtains
xisting Units on Site
Number of Existing units 23 Units
Number of new installation including air curtains 2 Units
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 23 26 26 26 26 26

Signature of Bidder......c..cccoueuunen.

Page 23



SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Ulukwatini
ITEM OFFICE
NO. NO. DESCRIPTION ACTUAL
AVAILABLE SIZE Comment
1 CSC (Replacement) 60000 | Cassette to be installed
2 Detective Block 12000 | Split unit to be installed
3 52 | Detective Block 12000 | Split unit to be installed
4 51 | Detective Block 9000 | Split unit to be installed
5 54 | Detective Block 12000 | Split unit to be installed
6 55 | Detective Block 12000 | Split unit to be installed
7 56 | Detective Block 12000 | Split unit to be installed
8 58 | Detective Block 12000 | Split unit to be installed
9 59 | Detective Block 12000 | Split unit to be installed
10 Conference Room: 60000 | Split unit to be installed
Server next to
11 conference room 12000 | Split unit to be installed
12 Room next to server 9000 | Split unit to be installed
Room front opposite to
13 conference 9000 | Split unit to be installed
Support Services
14 35 | (Finance) 18000 | Split unit to be installed
15 31 | SCM 12000 | Split unit to be installed
16 27 | Vispol Commander 12000 | Split unit to be installed
17 21 18000 | Split unit to be installed
Station Commander
18 Secretary (Replacement) 12000 | Split unit to be installed
19 15 | Registry 18000 | Split unit to be installed
20 12 | Server room 12000 | Split unit to be installed
21 Statement Office 9000 | Split unit to be installed
22 1 | CIO Office House 12000 | Split unit to be installed
23 2 | ClO Office House 12000 | Split unit to be installed
24 3 | ClO Office House 9000 | Split unit to be installed
25 1 | House 6 12000 | Split unit to be installed
26 2 | House 6 12000 | Split unit to be installed
27 3 | House 6 9000 | Split unit to be installed
28 1 | Stock Theft House 1 12000 | Split unit to be installed
29 2 | Stock Theft House 1 12000 | Split unit to be installed
30 3 | Stock Theft House: 1 9000 | Split unit to be installed
31 1 | Stock Theft House 2 12000 | Split unit to be installed
32 2 | Stock Theft House 2 12000 | Split unit to be installed
33 3 | Stock Theft House 2 9000 | Split unit to be installed
e —————
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

34 1 | Loss Managemen? House 12000 | Split unit to be installed
35 2 | Loss Management House 12000 | Split unit to be installed
36 3 | Loss Management House 9000 | Split unit to be installed
37 1 | LCRC House 12000 | Split unit to be installed
38 2 | LCRC House ’ 12000 | Split unit to be installed
39 3 | LCRC House 9000 | Split unit to be installed
CsC 2 X 1,2 M Air curtains

Existing Units on Site

Number of Existing units 18 Units
Number of new installation including air curtains 39 Units
Number of Replacement(s) 2 Units
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Maijor Major Maijor
Number of Air-con Units | 18 59 59 59 59 59
Mayflower
ITEM OFFICE ACTUAL AVAILABLE
NO. NO. DESCRIPTION SIZE Comment
1 1 | CSC Admin 9000 | Split unit to be installed
DFO/Supply
2 Chain 12000 | Split unit to be installed
3 4 | Admin/Finance 9000 | Split unit to be installed
4 1 | Detective 36000 | Split unit to be installed
5 8 | Detective 9000 | Split unit to be installed
6 5 | Detective 18000 | Split unit to be installed
7 6 | Detective 9000 | Split unit to be installed
8 Boardroom 60000 | Cassette to be installed
9 Victim Support 12000 | Split unit to be installed
10 Victim Support 12000 | Split unit to be installed
11 3 | Victim Support 12000 | Split unit to be installed
CsC 1 X 1,2 M Air curtains

Existing Units on Site

Number of Existing units 4 Units
Number of new installation including air curtains 12 Units
Number of Replacement(s) None
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

r

Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 04 16 16 16 16 16
Sheepmore
ITEM OFFICE
NO. NO. DESCRIPTION
ACTUAL AVAILABLE SIZE IN BTU Comment
CSC (Replacement) 48000 Under ceiling to be installed
Supply Chain Office 9000 Split unit to be installed
3 Office next to Support 12000 Split unit to be installed
CSC 1X 1,2 M Air curtains
Existing Units on Site
Number of Existing units 28 Units
Number of new installation including air curtains 3 Units
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 28 32 32 32 32 32
Dirkiesdorp
ITEM OFFICE ACTUAL AVAILABLE SIZE IN
NO. NO. DESCRIPTION BTU Comment
CsC
1 (Replacement) 60000 | Cassette to be installed
2 Support Head 12000 | Split unit to be installed
3 Finance 12000 | Split unit to be installed
4 Supply Chain 12000 | Split unit to be installed
5 Docket Office 1 18000 | Split unit to be installed
6 Docket Office 2 18000 | Split unit to be installed
CsC 1X 1,2 M Air curtains
Existing Units on Site
Number of Existing units 13 Units
Number of new installation including air curtains 6 Units
Number of Replacement(s) 1 Unit
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 13 20 20 20 20 20
Kinross
ITEM NO. | OFFICE NO. | DESCRIPTION ACTUAL
AVAILABLE SIZE Comment
1 1 | CSC (Replacernent) 60000 | Cassetie to be installed
2| A9 Finance 9000 | Split unit to be installed
3| A8 Branch Commander 9000 | Split unit to be installed
4 Lecture Park home 48000 | Under ceiling to be installed
CsC 2 X 1,2 M Air curtains

Existing Units on Site

Number of Existing units 11 Units
Number of new installation including air curtains 5 Units
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Maijor Major
Number of Air-con Units 11 17 17 17 17 17
Val SAPS
ITEM NO. OFFICE NO. DESCRIPTICN
ACTUAL AVAILABLE SIZE Comment
1 1| CsC 60000 | Cassette to be installed
2 2 | Detective Office 18000 | Split unit to be installed
3 Communication 18000 | Split unit to be installed
4 Finance 12000 | Split unit to be installed
5 Clo 5000 | Split unit to be installed
CsC 1 X 1,2 M Air curtains

Existing Units on Site
Number of Existing units 5 Units
Number of new installation including air curtains 6 Units
Number of Replacement(s) None
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 05 11 11 11 11 11
Perdekop SAPS
ITEM OFFICE
NO. NO. DESCRIPTION ACTUAL AVAILABLE
SIZE Comment
CsC
1 1 | (Replacement) 60000 | Cassette to be installed
CsC 1X 1,2 M Air curtains

Existing Units on Site

Number of Existing units 14 Units
Number of new installation including air curtains 1 Unit
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Maijor
Number of Air-con Units | 14 16 16 16 16 16
Sundra SAPS
ITEM OFFICE ACTUAL AVAILABLE
NO. NO. DESCRIPTIDN SIZE Comment
1 1 | CSC (Replacement) 60000 | Cassette to be installed
2 MIC/CIO 12000 | Split unit to be installed
3 9 | Finance 12000 | Split unit to be installed
4 10 | HRM 12000 | Split unit to be installed
5 16 | Administration 12000 | Split unit to be installed
6 15 | Registry 12000 | Split unit to be installed
7 17 | Branch Commar:der 12000 | Split unit to be installed
Vispol Commancier/
8 9 | Communication 12000 | Split unit to be installed
9 10 | Detective 12000 | Split unit to be installed
10 20 | Detective 12000 | Split unit to be installed
11 21 | Support Head 12000 | Split unit to be installed
CsC 1X 1,2 M Air curtains

Signature of Bidder.......cccccocvnvivincuns

[0l

Page 28



SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
REGION ONE: SAPS

Existing Units on Site

Number of Existing units 14 Units
Number of new installation including air curtains 11 Units
Number of Replacement(s) 1 Unit
Service
Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Maijor Major
Number of Air-con Units | 14 26 26 26 26 26
Balfour SAPS
OFFICE

ITEM NO. NO. DESCRIPTIGN

Service ACTUAL AVAILABLE

Interval SIZE Comment

Cassette to be
1 1 | CSC (Replacement) 60000 | installed
Statement ffice in the Split unitto be
2 Cells 12000 | installed
CcsC 1X 1,2 M Air curtains
Fxisting Units on Site
Number of Existing units 16 Units
Number of new installation including air curtains 2 Units
Number of Replacement(s) 1 Unit
Service

Intervals (months) 06 12 18 24 30 36
Type of Service Major | Major Major Major Major Major
Number of Air-con Units | 16 19 19 19 19 19

12. PREAMBLES TO SCHEDULE OF QUANTITIES

Price Schedule

General — The Schedules of Quantities define the scope of the Engineering Works in terms of the
measurement and payment parameters specified. The Schedules shall be read in conjunction with the
General Conditions of Contract, the Special Conditions, and the Conditions of Tender; the quantities stated
on the schedules are provisional and are subject to re-measurement upon completion. Quantities cannot
be guaranteed. Bidders shall quote for ail equipment and all accessories specified within this document.
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SPECIFICATION SUPPLY AND INSTALLATION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

REGION ONE: SAPS

The procurement of this equipment shall take place as and when needed, spread over one year. Servicing
and maintenance of all newly installed equipment and components and guaranteed free of defects for the
full maintenance period of one year shall form part of this contract.

Descriptions & Measured ltems — The Schedule of Quantities consists of Descriptions followed by
measured items (Item lines) which specify the items of differing dimensions, ratings, etc. which comply with
the overall requirements of such Description. The measured items may add, subtract or in any other way
vary the Description. Below each item lire, the measured quantities applicable to each of the applicable
sections of the Works appear under the relevant column heading, the total of which is shown under the
Quantity column. The terms used and Schedule layout is defined in the Schedule of Quantities Legend
which is presented in this Preamble. The Schedule of Quantities is based upon the Standard system of

measurement modified as necessary.

Fixed Rates — Rates shall be fixed for the duration of the contract. All inclusive — The Descriptions and
item lines are of necessity abbreviated summaries of the specifications and unless otherwise stated or
elsewhere measured, shall include all necessary components and accessories required or necessary for
the correct functioning or performance of the item when incorporated into the Engineering Works. The
rates and prices shall accommodate the nature of the Engineering Work and any restrictions which apply
to the Works Environment and the Site of the Works, shall include all the costs and expenses that may be
required in and for the construction of the Works described and shall include the cost of all general
obligations, risks and liabilities stated or implied in the contract documents.

Such rates and prices shall. however, ¢xclude Value Added Tax (VAT). which shall be applied only
where specified.

Quantities net — The quantities set out in the Schedule are intended for measurement and payment
purposes only. Material and equipment orders shail not be based upon such quantities but upon the
Contractor's assessment. Job cards shall be signed off and certified by the Station Commander or
representative. The schedule of quantitiess is for budget and Bid Evaluation purposes and is subject to
amendment, based on site conditions.

Quantities Provisional — The quantities set out in the schedules are measured provisionally and shall be
subject to re-measurement on completion. Job cards shall be signed off and certified by the appointed
Official or Station Commander.
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13. SCHEDULES OF QUANTITIES.

ltem Description Unit Qty | Rate Amount

NOTE: The schedule of quantities is provisional for budget purposes. Supply and Install the following
systems including all components anc sundries, tests, etc. required to bring the installations to
working order intended & maintenance agreement for 36 months. Items, equipment, material and
services which are not listed will be considered and evaluated on Bid basis, as part of this contract.
Supply, deliver to site, install and connect the following as specified. All items in this bill to conform to

accompany tender specification.

Units must be installed at the back wall of this Room on hot dipped galvanized wall brackets with 8 -
10 mm rawl bolts. Drain Pipes for the Air-Con units will be taken neatly with PVC conduit and brackets

down the wall and drained onto the grass or nearest drain.

1 Supply, install and commission 9 ¢00 BTU/hr. air conditioner | No 55
with Accessories such as Trunking, piping and brackets sets,
Mid-wall Split unit (inverter type with heating and cooling):
(Also incl. labour/transport).

2 Remove old mid wall split unit with all its accessories, replace | No 2
with new mid wall split unit 9 000 BTU//hr (inverter type with
heating and cooling: (Also inzl. labour/transport) and
commissioning of the unit.

3 Supply, install and commission 12 00 BTU/hr. air conditioner | No 75
with Accessories such as Trunking, piping and brackets sets,
Mid-wall Split unit (inverter type with heating and cooling):
(Also incl. labour/transport).

4 Remove old mid wall split unit with all its accessories, replace | No 2
with new mid wall split unit 12 000 BTU//hr (inverter type with
heating and cooling: (Also inzl. labour/transport) and
commissioning of the unit.

5 Supply, install and commission 18 900 BTU/hr. air conditioner | No 27
with Accessories such as Trunking, piping and brackets sets,
Mid-wall Split unit (inverter type with heating and cooling):
(Also incl. labour/transport).

¢ Supply, install and commission 24 100 BTU/hr. air conditioner | N2 04
with Accessories such as Trunking, piping and brackets sets,
Mid-wall Split unit (inverter type with heating and cooling):
(Also incl. labour/transport).

7 Supply, install and commission 36 00 BTU/hr. air conditioner | No 04
with Accessories such as Trunking, piping and brackets sets,
Under Ceiling/Cassette Split Unit (inverter type with heating
and cooling): (Also incl. labour/transport).

Schedule Of Quantities No. 1 9
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ltem Description Unit Qty | Rate Amount

8 Remove old mid wall split unit with all its accessories, replace | No 01
with new mid wall split unit 36 000 BTU//hr (inverter type with
heating and cooling: (Also incl. labour/transport) and
commissioning of the unit.

9 Supply, install and commission 48 00 BTU/hr. air conditioner | No 01
with Accessories such as Trunking, piping and brackets sets,
Under Ceiling/Cassette Split Unit {inverter type with heating
and cooling): (Also incl. labour/transport).

10 Remove old mid wall split unit with all its accessories, replace | No 01
with new mid wall split unit 48 000 BTU//hr (inverter type with
heating and cooling: (Also incl. labour/transport) and
commissioning of the unit.

11 Supply, install and commission 60 900 BTU/hr. air conditioner | No 07
with Accessories such as Trunking, piping and brackets sets,
Under Ceiling/Cassette Split Unit {inverter type with heating
and cooling): (Also incl. labour/transport).

12 Remove old mid wall split unit with all its accessories, replace | No 09
with new mid wall split unit 60 000 BTU//hr (inverter type with
heating and cooling: (Also incl. labour/transport) and
commissioning of the unit.

13 Supply, install and commission 1200mm 220v air-curtains | No 23
(Also incl. labour/transport).

14 Prepare and Submit Programme of works Sum 01

Occupational Health & Safety: Comgliance with the requirements of the applicable Act
including specified additional requirements.

15 Bidders are to Allow for costs in providing a safety, health and | Sum 01
Environment Plan. Submit and prepare a safety plan for
compliance to safety related regulations

Supervision and management of the progress of the works, including the attendance at meetings at the
site with the Employer and/or representetive as and when required.

16 Site handover meetings and first delivery inspections at| No 35
respective stations in Mpumalangz Province Region 1
18 Site handover Meetings

17 First Delivery Inspections

Routine Maintenance and repairs of Existing Air-condition system in 18 Devolved police
station in Mpumalanga Province Region 1

17 Replacement of Compressors for existing Split units

Schedule Of Quantities No. 2
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Item Description Unit Qty | Rate Amount
18 9 000 Btu/Hr Compressors No 32

19 12 000 Btu/Hr Compressors No 17

20 18 000 Btu/Hr Compressors No 9

21 24 000 Btu/Hr Compressors No 12

22 Six (6) service, for the duration of the contract on all existing No 1404

air conditioning: split units, including material, labour and
transport. (234 Units x 6 servic:s)

23 Five (5) service, for the duration of the contract on all new-| No 1055
installed air conditioning: split units, including material, labour
and transport. (211 Units x 5 services)

24 Replacing defected PC boards on existing Air-

conditioners at the SAPS Facilities.
25 9 000 Btu/Hr PC Boards No 32
26 12 000 Btu/Hr Boards No 17
27 18 000 Btu/Hr Boards No 9
28 24 000 Btu/Hr Boards No 12
Supply and install material, equipment, cabling, sundries as per specified.
21 Supply and install water proof Isolators, Surface mounted, 30 | No 165

Amp, Double Pole, without pilot light (inclusive of labour and
transport)(This item is related to Related to ltem 1 to 6 of the
SOQ)

22 Supply and install 30 Amp, single pole. 3 KA, circuit breakers | No 165
(including labour and transport) (This item is related to Related
to [tem 1 to 6 of the SOQ)

23 Supply and install water proof Isolators, Surface mounted 40 [ No 7
Amp, three poles, without pilot light (inclusive of labour and
transport) (This item is related to Rslated to Item 7 to 10 of the
S0Q)

24 Supply and install 40 Amp, three poles. 3 KA, circuit breakers | No 7
(including labour and transport) (This item is related to Related
to Item 7 to 10 of the SOQ)

25 Supply and install 50 Amp, three phase pole. 3 KA, circuit| No 16
breakers (including labour and transport) (This item is related
to Related to ltem 11 and 12 of the SOQ)

26 Supply and install water proof Isolators, Surface mounted 50 | No 16
Amp, three poles, without pilot light (inclusive of labour and
transport) (This item is related to Related to ltem 11 and 12 of
the SOQ)

Schedule Of Quantities No. 3 R
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Item

Description

Unit Qty | Rate

Amount

27

Supply and install Surfex, PVC, non-sheathed, copper
conductor/cable, low voltage (2,5nmm?): Connection of power
points from distribution board and c¢able terminations(inclusive
of labour and transport) (This item is related to Related to ltem
1 to 6 of the SOQ)

M 1730

28

Supply and install Surfex, PV(C, non-sheathed, copper
conductor/cable, low voltage (4mm?): Connection of power
points from distribution board and cable terminations(inclusive
of labour and transport (This item is related to Related to item

7 to 10 of the SOQ)

29

Supply and install three phase Surfex, PVC, non-sheathed,
copper conductor/cable, low voltage (6mm?): Connection of
power points from distribution board and cable
terminations(inclusive of labour and transport (This item is
related to Related to ltem 11 and 12 of the SOQ)

M 158

30

Supply and install Surface mounte:i 18 way distribution board
include trunking and accessories (inclusive of labour and
transport)

No 8

31

Testing and certification: Certification of Compliance (COC),
with regards to all electrical reticuiation, connections, wiring,
equipment & commissioning of nevv air conditioning units

No 17

Schedule Of Quantities No. 4

NB: TRANSPORTATION COSTS MUS7T BE CALCULATED FROM THE CENTRAL POINT OF THE
REGION ONE

L {
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UNREPAIRABLE UNITS, INCLUDING THE M
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14. FINAL SUMMARY OF SCHEDULE OF QUANTITIES

TION OF NEW AIR CONDITIONERS AND REPLACEMENT OF
AINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE

Details | Page Amount (R) | Amount (¢) |
Schedule Of Quantities No. 1 ‘ 31 \

Schedule Of Quantities No. 2 ‘ 32 ’

Schedule Of Quantities No. 3 33 ’

Schedule Of Quantities No. 4 34

SUB-TOTAL (ST)

Add VAT: @ 15 of ST 1

VAT

Total Tender Price: ST + VAT

l
|
|
|
|
Offer excluding VAT ‘,

Total offer
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UNREPAIRABLE UNITS, INCLUDING THE MAINTENANCE OF EXISTING UNITS IN MPUMALANGA PROVINCE
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JOB CARD INSTALLATION

Installation Date: s Reference no.
Place: it Institution ..c.oooeeviiiiiiinennnn. Location
Job Description
Contractor:

WORK EXECUTED DESCRIPTION

CONTRACTOR
I hereby declare that the installation as listed has been satisfactorily executed.

SIGNED BY THE CONTRACTOR

Date:..................... Name:..................coo SIGHAtUre! ... .o e

CLIENT DEPARTMENT (To be completed by the Station Commander/designated officer). | have personally checked that the
bidder inspected the work executed on site on the date stated. (However, | do not certify technical correctness)

ReMarks: ..o South Afican Police

STAMP
PLEASE

[0

Name: ............cooceieco . Rank ... Datel o

Signature: ... TelephONE!
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JOB CARD SERVICES
Service Date: ...ciiiiii e s e Reference NO. ..vociveiiiiiiiicvireei it e e rannrnans
Place: ..oooviieriiiiiiicncnnnen. Institution ......coccvvivvivvnivennens Location ..ccvieiiiiiviiiiiiie v cvneic e nne s
LYoy AV o=l =TT o3 4 o34 T T g Ut
O T AC O . ciniiieiiiiiieieritieraetetesresrateessenatatetnsrassanssnssnensatenensasenseensasenssneressnsssstnnsasnessnsesnsnnsssssscsnssnon

WORK EXECUTED DESCRIPTION

Use addendum if additional space is required. Attach the following documents: 1. Completed & signed servicing
checklists page and monthly travel log sheet.

Contractors Name: .................ccooiiiiiiinniiince
Date of arrival: ............... Time: ........... Completiondate: ............... Time: ...
Actual hours worked on site: ..............

Signature Of CoMraCtOr: .. .. i e

CONTRACTOR
I hereby declare that the maintenance and servicing as listed have been satisfactorily executed. and that all records

have been updated.

SIGNED BY THE CONTRACTOR
Date: .....................  Name: ...................... Signature: ...

CLIENT DEPARTMENT (To be completed by the Station Commander/designated officer). | have personally checked
that the bidder inspected the air conditioning units on the date stated. (However, | do not certify technical correctness)

REMAIKS . L South African Police
Name: ..o Rank: ............... Date: ...oooooiiil STAMP
Signature: .......coociiiiiii Telephone: . ...occcoviiiiiiiiiiiiinin PLEASE
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SAPS SCM

APPOINTMENT OF CONTRACTOR FOR SUPPLY AND INSTALLATION
OF NEW AIR CONDITIONERS AND REPLACEMENT OF UNREPAIRABLE
UNITS INCLUDING MAINTENANCE OF THE EXISTING UNITS IN
MPUMALANGA PROVINCE REGION ONE (01): EIGHTEEN (18)
DEVOLVED POLICE STATIONS FOR THE PERIOD OF THREE (03)
YEARS

BID: 19/1/9/1/110TB(22)

PART C
CONTRACT
PART C 3

OCCUPATIONAL HEALTH AND SAFETY

I



HEALTH & SAFETY SPECIFICATION

FOR

CAPITAL WORKS AND PLANNED MAINTENANCE
PROJECTS

MANAGED ON BEHALF OF
SOUTH AFRICAN POLICE SERVICE

(THE “CLIENT”)
Rev 2: H&S Specification
20, Lockout System
21, Important Lists & Records to be kept. 34

1. PREAMBLE

In terms of Construction Regulation 5(1) (&) of the Occupational Health and Safety Act,
1993 (Act 85 of 1993), South African Police Service, as the Client must prepare a suitable,
documented and coherent site specific health and safely spacification for he inlended
construction work based on the baseline risk assessment

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7'of the Act and in line with Construction Regulation 7 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and

i
site will be different, and circumstances and conditions may change even on a daily basis

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and details of any risk associated with any hazard at the construction site, in order to identify

the steps needed to be taken to remove, reduce or control such hazard. This Risk
Rev 2: H&S Specification: 2018 3
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Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Pian.

The South African Police Service is tasked to provide accommodation and operational
facilities to a very large proportion of it members. A very large number of State employees
and public users of the facilities and the services provided there-in directly interacts with
the facilities provided by the well-being, health and safety of a great number of people. This
Department thus has directly or indirectly, an impact on the Republic of South Africa as well
as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the South African Police Service. These are its pe-sonnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains, Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as

those contained in all other documentation pertaining to the project, including contract
Rev 2- H&S Spegcification: 2018 4



documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Scuth African Police Service Is obligated to implement measures to ensure the health
and safety of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are structured and
applied according to the requirements of these Health and Safety Specifications

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery, and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Soulh African Police Service. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

¢} submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(ActNo 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 8, 7 and 8 of the construction regulation
(2014)

Rev 2: H&S Specification 2018 5

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure,

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of tand, the making of an excavation, piling, or any
similar type of work;

Construction Work Permit - means a docurnent issue by the Provincial Director of

Department of Labour

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors.

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding

“Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

“Hazard” — means anything including work activities and practices with the potential to ‘

cause harm,

“Risk” — means the likelihood that harm will accur and the subsequent consequences.

Rev 2: H&S Specification. 2018 7

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” —means a site, activity or project ducumented plan in accordance

wilh the clients health and safely spacification

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed:

“ Construction Health & Safety Agent (SACPCMP)” - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

Rev 2 H&S Specification. 2018 6

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards

Heaith and Safety Fite” - means a fite, or other record containing (he information in writing

required by Construction Regulations.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&$ Responsibilities

51

-

Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 5(1)(k), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.

k=

The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or hisfher appointed contractor

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on

o

matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File)

d) The Construction Supervisor and Assistant Construction Supervisar/s appointed in
terms of Construction Regulation 8 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
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deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File}

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

5.1.2 Required appointments as per the Construction Regulations:-
‘ltem | Regulation Appointment Responsible |
Person
1 33 Application Construction work perrnit Client
2 S5(1)k) Principal contractor for each phase or project Client
3 5(6) Construction Health & Safety Agent Client
4 7 (1)(c) Contractor Principal
Contractor
5 7(3) Contractor Contractor
8 8(1) Construction manager Contractor
7 8(2) | Assistance Construction manager Contractor
8 8(5) Construction Safety Officer Contractor
9 8(7) Constructian Supervisor Conlractor
10 8(8) Responsible employee Contractor
" (1) Competent risk assessor Contractor
12 10(1) Fall protection planner Contractor
13 12(1) Temporal work designer Contractor
14 12(2) Supervisor of temporal work operation Contractor
15 12(3)(F) Competent temporary works inspector Contractor
16 13(1)a) Excavation supervisor Contractor
17 13(2)(k) Competent person in the use of explosive for | Contractor
excavations
18 14(1) Competent demolition supervisor Contractor
19 14(11) Explosives expert Contractor
20. 16(1) Scaffold supervisor Contractor
21 17(1) Suspended platform supervisor Contractor
22, 18(1)a Rape access Supervisor Contiractor
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523 Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘'SHE — Reps’)

524 The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

a) The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively, It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer

b) (The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors

¢) The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regutations from all contractors on the project site.

7. RESPONSIBILITIES

7.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor

for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations
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23 19(8)(a) Material hoist inspecior Contractor
24 20(1) Bulk mixing plant supervisor Contractor
25 21(2)(b) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device cartridge, nails | Contractor
and studs: issuer & collector
27. 23 (1) Operator . construction vehicie and mobile plant Contractor
28 28 (a) Stacking and storage supervisor Contractor
29 29 () Fire equipment inspector Contractor
OTHER APPOINTMENTS
ACT APPOINTMENT
IREGULATION

T | 16(1) CEO

2 | 162 Depuly CEO

3 |17 Health and safety raprasaniatives

4 119 Health and Safety committee members

5 | 37(2) Mandatory agreement

6 | GAR 9(2) Inicident investigator

7 |GSR3 Cempetent First aider

8 | GSR5(1) Competent Confined space inspeclor

9 | DMR 18(5)(a) Lifting machine inspector

10 [ DMR 18(5)(a) Lifting rmachine enlity

11| GMR 2 Supervisor of machinery

52  Communication, Participation & Consultation
5.2.1 Occupational Health & Safety matters/issues shall be communicated between the

52

Rev

7.2

Rev

Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client

N

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises
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) The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval

¢} The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits atintervals
of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commenicing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

» have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act

« have failed to implement or maintain their health and safety pian,

» have executed construction work which is not in accordance with their heaith and
safety plan; or

 act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity

Principal Contractor
The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms

2

and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly
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b) The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the

g

responsibility to comply with all applicable sections of the Act, the Construction
Regutations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract

k=

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

€) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based )

The Principal Contractor shail consistently demonstrate his competence and the

dJ
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an inspector, Employee
or Sub-contractor.

i} The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
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¢)  H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties

d)  H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S

files

8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents

Construction Regutation 5(1)(g) determings that polential conlractors submitling tenders
have made adequate provision for the cost of health and safely measures during the
canstiuction process, The Principal Contractor shall on tendering make provision for the
and measures based on these Health and Safely Spacifi
project. The cost shall be duly quantified and clearly idenlified for such identifiable purpose

cost of health and safety measures in terms of his/hel meniad Health and Safely Plan

catiors during the period of the

9. PREPARING A HEALTH & SAFETY PLAN
(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &

workers on construction site
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and the Construction Reguiations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor

k) The Principal Contractor shall from time to time evaluate the relevance of the Health

and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Construction Health & Safety Agent (SACPCMP}

The construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

b)  H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

and objectives. They should also set their own H&S goals.
Rev 2: H&S Specification: 2018 14

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes
e project information,
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks, H&S file & project H&S review

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details,

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction

work that the H&S plan will cover;
details on how subcontractors will be managed and monitored, including how

the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a

construction project will be managed.

(&) The H&S plan should also include information on.
» the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
» the safe use and storage of plant;
¢ the development of a construction project traffic management plan;
¢ obtaining and providing essential services information — electrical, gas,

telecom, water and similar services,
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e workplace security and public safety, and
» ensuring workers have appropriate licences and training to undertake the

construction work

{f) The H&S plan must contain:

10.

« ageneral description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

¢ the project program or schedule details, including start and finish dates,
showing principal activities;

« details of client, design team, principal contractor, subcontractors, and major
suppliers, and

« extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files

HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important

b

C

project H&S information for use by the owner of the completed structure after

construction has been completed

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information

The Principal Contractor must, in terms of Construction Regulation 7{2) (b), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File

Rev 2: H&S Specification: 2018 17

5(1)(n) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time Each party wil, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she

i. dies
ii.  becomes unconscious
iii. loses a limb or part of a limb
iv. is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where

i.  amajorincident occurred
ii.  the health or safety of any person was endangered
ii. where a dangerous substance was spilled
Iv.  the uncontrolled release of any substance under pressure took place
v.  machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects
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d) The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

£

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the
project.

11.  OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis

111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD
STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
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vi Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports. The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospjtal or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)

() The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future

The Principal Contractor is responsible for the investigation of ali accidents relating

@

to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be

E;

investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage
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(i) Reporting Of Near-Misses
o South African Police Service views the reporting of near misses as a critical
component In creating a positive health and safety awareness culture on site
e South African Police Service retains the right to enforce the reporting of near

misses within 24 hours of occurrence

b} Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

12, Review
If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
The Principal Contractor is to review the Hazard Identification, Risk Assessments the Principal Contractor must appoint a competent person who must develop
and Standard Work Processes at each Production Planning and Progress Report contingency plans for any emergency that may arise on site as indicated by the risk
meeting as the construction work develops and progresses and each time changes assessments.
are made to the designs, plans and construction methods and processes
The Principal Contractor must provide the Client and/or its Agent on its behalf, other 12.1.1 Appointment of Health & Safety Representatives
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph, a) H&S Representatives('SHE — Reps’)
12.1 Site Rules and other Restrictions Where the Principal Contractor employs more than 20 persons (including the

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by taw, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

employees of other
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

Contractors (sub-contractors) he has to appoint one H&S
General Administrative Regulation 6. & 7.)
H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6

when necessary.
12.1.2 Duties and Functions of the H&S Representatives

¢ The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee
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e H&S Representatives must form part of the incident/accident investigating team
b) Site Specific Induction Training
12.1.3 Establishment of H&S Committee(s)
All employees of the Principal and other Contractors must be in possession of Site

¢ The Principal Contractor must establish H&S Committees consisting of Specific Occupational Health and Safety Induction or other qualifying training.

designated H&S Representatives together with a number of Employers

Representatives appointed as per Section 19(3) that are not allowed to exceed ¢) Other Training
the number of H&S Representatives on the committee

e The persons nominated by the employer on a H&S Committee must be All operators, drivers and users of construction vehicles, mobile plant and other

designated in writing for such period as may be determined by him The H&S equipment must be in possession of valid proof of training

Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship 13.  PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),

¢ The H&S Committee must meet minimum monthly and consider, at least, an

agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures. management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

12.1.4 Training & Awareness
a) Clearing & grabbling the area/site

The contents and syllabi of all training required by the Act and Regulations including any b) Site establishment

other related or relevant training as required must be included in the Principal Contractor's c) Dealing with existing structures

Health and Safety Plan and Health and Safety File d) Location of existing services
e) Boundary & Access control/Public liability exposures
a) Training & Induction f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

All employees performing work or task on site that potentially impact on H&S must be h} Use of portable electrical & explosive tools

competent & have the necessary appropriate education, training & experience i} Any Excavation work and Demolition work
j) Any welding work
k} Loading & offloading of trucks

I} Driving & operations of Construction vehicles & mobile plant

A

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their
m) Temporal works and

n) Construction work as defined in the construction regulation 2014

work activities & benefits of improved H&S performance

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
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14, OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE

COMPLIANGE
Administrative & Legal Requirements

Subject
OHS Act Section/

Regulatan

Requirements

Construction. Regulation | Notice of carrying out Gonstruction
work

Department of Labour notiied
Copy of Notice available on Site

General Admin. Copy of OHES Act {Act 85 of 1993)

Regulation 4

Updated copy of Act & Regulations on site
Readily available for perusal by employees.

COID Act
Section 80

Registration with Gompensation
fnsurer.

Wiitten proof of registration/Letter of good standing available on Site

Constiuclion Regulation 5 | H&ES Specification & Programme
U]

H&S Spec recaived from Client andfor its Agent on its benalf
OH&S developed & Updated regularly

Hazard Identification & Risk
Assessment

Section 8(2)(d)
Constuctiont Regulation 9

Hazard Identification carried ouURecorded
Risk Assessment and — Plan drawn up/Updated
RA Plan available on Site
Ernplovees/Sub-Contract

Section 16(2) Assigned duties (Managers)

Responsibilty of complying with the GH&S Act assigned lo olher
person’s by CEO.

of Person ible on

Regulation

T B
30} site

Competent person appointed in wriling as
C upervisor with job descri

Constiuction Regufation Designation of Assistant for above
83

Competent person appointed in wiiting as
Assistant ion Supervisor with iob description

Designation of Health & Safety
Representatives

Section 1/ & 18
General Administrative
Regulations § & 7

More than 20 employees - one H&S Representative, one additonal H&S
Rep. for each 50 employees or part thereof

Designation in wriling. period and area of respensibility specified in
lerms of GAR 6 & 7

Meaningful H&S Rep reports,

Reports actioned by Management.
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Regulations 18

Cranes & Lifting tackle identifiedinumbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/Smonthiy

- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new
application

General Safety Regulation | Designation of Stacking & Storage
8(1)a) Supervisor

‘Competent Person/s with specific knowledge and experience designated
to supervise all Stacking & Storage
Wiitten Proof of C of above appointee available on Site

Construction Reguiation
i egulation
9 And Fire Protection

Designation of a Person (o
Co-ordi Planning

Person’s with specific knowledge and experience designated to co-
ordinate emergency contingency planning and execution and fire
prevention measures

Emergency Evacuation Plan developed:

Orilled/Practiced

Plan & Records of Drills/Practices available on Site

Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept

Serviced annually

General Salety Regulation | First Aid
3

Every workplace provided with sljcn| nurnber of First Aid boxes
(Reguired where 5 persons or more are employed)
First Aid freely available
Equipment as per the list in the OHES Act.
One qualitied First Aider appointed for every 50 employees. (Required
where more than 10 persons are employed)
List of First Aid Officials and Certificates
Name of person’s in charge of First Aid box/es displayed.
Location of First Aid boxtes clearly indicatad
Signs instructing employees to report all
juries/i including first aid iniuries.
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Section 19 & 20
General Administrative
Regulations 5

Health & Safety Commiitee/s

H&S Commifiee/s estabiished

Al H&S Reps shall be members of H&S Committees
Additional members are appointed in writing
Mestings held monthly, Minutes kept.

Actioned by Management.

Section 37(1} & (2) Agreement with Mandatories/

(Sub-JContractors

Witten agreement with (Sub-)Contractors

List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Gaod Standing
Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Witten re_ First Aid

Section 24 &
General Admin.
Regulation &

COID Act Sect.38, 39 & 41

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed
Allincidents in terms of Sect. 2 reported to the Provincial Director,
Department of Labour. within 3 days. (Annexure $)WCL 1 or 2) and to
the Client andor its Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of Firsl Aid injuries kept

Investigation and Recording of
Incidents

General Admin
Regulation 9

‘All injuries which resulted in the person receiving medical treatment
other than first aid. recorded and investigated by investigator designated
in writing.

Copies of Reporls (Annexure 1) available on Site

Tabled at H&S Committee meeling

Action taken by Site

Constiuclion. Regulalion | Fall Prevention & Protection

Compelenl person appointed 1o draw up the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn upiupdated

Available on Site

Consiiuclion. Regulation | Cranes & Lifting Machines Equipment
20

Driven Machinery

Competent person appointed in wiiting ta inspect Cranes. Lifting
Machines & Equipment
Witten Proof of C

of above appointee available on Site.
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General Safety Ragulation | Personal Safety Equipment (PSE]
2

PSE Risk Assassment carried out

Items of PSE prescribediuse enforced

Racords of Issue kept

Undertaking by Employee to useiwaar PSE

PSE remain property of Employer, not to be removed from premises
GSR 24

General Safely Regulation | Inspection & Use of Welding/Flame
9 Cutting Equipment

Cempatent Parkon's with specific iniwiedge o sspaiinrss dusigratet
to Inspact Electiic A, Sas Wakding snd Farhe Culiag Equisrmed
Written Proof of Compatence of above appointee available on Site

All new vessels checked for leaks, feaking vessels NOT taken into stock
but returned to supplier immediately

Equipment identified/numbered and antarad into a register

Equipment inspected weekly. Inspection Register kept

Searate. burose made storage available for full and empty vessels

General Safety Regulation | Inspection of Ladders
13A

Competent person appointed in willing (o inspect Ladders
Ladders inspected at arrival on site and weekly thereafter, Inspections
register kept

Agpiication of the types of ladders (wooden, aluminium etc ) regulated by
training and inspectians and noted in register

General Safety regulalion | Ramps
138

Competent person appointed in writing to supervise the erection &
inspection of Ramps. Inspection register kept.
Daily inspected and noted in register
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

+ The Principal Contractor shall at all times ensure his status of an "employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

¢ The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party

¢ The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the clien,
provided such intervals will not exceed periods of one month.

+ The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications

¢ The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES

The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 February 2014,
stipulated in Section 7

17. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDQUS ACTIVITIES
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d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468 dated
4 October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g X-
Rays etc)

j. Comm<~aLaw

19. HOUSEKEEPING

Good housekeeping will be maintained at all imes as per Canstiuciion Regulation
No 27. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time

in promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Heaith and Safety.
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The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shalf execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142 "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

¢. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
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20.FACILITIES

The site establishment plan shall make provision for:

20.1 Dining room facilities
The contractor shall make provision for adequate dining room faciliies for his
employees on site

20.2 Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site

20.3 Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site

20.4 Smioking Areas
Designated smoking areas shall be established by Frincipal Contractor
20.5 Drinking Water Facilities

The provision of drinking water facilities shail be negotiated betwaen the Contractor and

client.
20.6 Equipment Compliance Cettificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
“®#ilitting equipment and lifting tackle
ii.power driven machinery
iii electrical equipment
iv.testing and monitoring equipment
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20.7 Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved In writing by South African Police Sarvice Project Manager, The contractors’
barricading standard shalf be included in the Health and Safety Plan.

Where more than one contractor Is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s
20.8 Erection of Structures for Logistic Support

Prior to site establishment South African Police Service shall approve the contractor’s
site plan

South African Police Service shall approve all slructures erected for logistical support
by the conlractor. These structures inciude fences, workshops, tool sheds, offices,

abiution facilities, etc
20.9 Salvage Yard Managemaent

Depending on the site specific arrangements and procedures, Soully African Police

Service may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard

20.10 Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2,0 metres
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with South African
Police Service in writing.
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1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed

3) the risk assessment will also include activities like
i.  Transportation of passengers and goods to and from site
i.  Site establishment
ii.  Physical and mental capabilities of employees
iv.  Others as may be specified,
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i the quarterly review cf all applicable risk assessments
il the review of an assessment if there is reason to believe that the previous
assessmentis no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii.  Risk nent/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.
A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader All risk assessments and pre-task risk
assessments shall be filed and be available on site
b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.
¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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20.11 Hazardous Chemical Substances Waste Removal

Saouth African Police Service shall provide a facility to collect all hazardous chemical

waste material. The contractor shall provide adequately marked and sealable
containers to transport the hazardous chemical waste from the source to the approved
South African Police Service disposal point.

20,12 Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific [ the risks associated with the
work o be performed and specific (o conditions on site and shall comply with South
African National Standards (SANS)

21. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as s reasonably practicable

Physical/mechanical lock-out systems shall be part of the safety system and
included in fraining.  Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

22. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
i List of record keeping responsibilities
li.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance

SERVICE NUMBER CONTACT PERSON

@ I[ Hospitat | |
: ] !

a [Ambulance | [
o | I

4 : AE Water | [
Electricity | !

| Poii
@9 [ olice 1 ‘

B IFireE-nggde I ]
| |

@i |[ Engineer : I
J I
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so

Signed this ........................ day of FESTTTTSI. » DRU - | {

i (Place)
(Fulf name) | e Y L A R {Signaturey ..., ...on
behalfof ......................, eiieiieeei e (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Soutl African FPolice Service

contract on behalf of the contractor)

Witnesses
1.
2
Signed this ..._............ day of enansisniimamnn20nsivai i
at ... et b b R i cven (Place)
(Fullname .............ccoecvcncveniiiins, . (Signature)................ -1,

Behalf of Soulh African Police Service.
(Contracts and/or Project Manager or South African Police Service representative)

Witnesses
1

2
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
SOUTH AFRICAN POLICE SERVICE

{Hereinafter referred to as Soulh African Palice Service)

{Name of contractor/supplier/Agent/)

(namejrepresenting ... [ [insert name of
contractor/supplier], do hereby acknowledge that 2hi WA« peE
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No, 85 of 1993 {“the Act"), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ..., i it linsert name of contractor/supplier}
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993)

| have been provided with SHE specifications for project/service . <ooeen [insert
brief  details of  project/service, for example, name, contract/project number

.and will comply with the requirements set out in these

1 accept and agree that the SHE specifications constitute arrangements and procedures between
R o Wt i [insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and South Afiican Police Service which will ensure compliance by
S T T [insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,

in any manner, be of any force or effect, unless confirmed in wriing and signed by both parties, and
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

WCS NO: {works control system number)

SUPERVISION BY THE SOUTH AFRICAN POLICE SERVICE:

Mr iMs/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager}

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me AGENT:
(full particulars of agent}

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /Ms/Me
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CONSTRUCTION MANAGER
(add full details of the head of the project)
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