
SUMMARY TOTAL TO DATE

1 Preliminaries Page -R                         

2 Earthworks (provisional) Page -R                         

3 Concrete, formwork and reinforcement Page -R                         

4 Masonry Page -R                         

5 Waterproofing Page -R                         

6 Roof coverings, claddings, etc Page -R                         

7 Carpentry and joinery Page -R                         

8 Ceilings, partitions and access flooring Page -R                         

9 Ironmongery Page -R                         

10 Metalwork Page -R                         

11 Plastering Page -R                         

12 Tiling Page -R                         

13 Plumbing and drainage Page -R                         

14 Paintwork Page -R                         

15 External work Page -R                         

16 Green Energy Flood Lights Page -R                         

Sub total Excluding Vat -R                         

Add Contingency 1,000,000.00R       

Sub total 2 Excluding Vat

Value added tax at 15% -R                         

Subtotal Carried to Form of Offer -R                         



BILL NO 1
PRELIMINARIES UPGRADING OF BOROLELO SPORT FACILITY

Item No Quantity  Amount 
BILL NO 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

Disclaimer

While the ASAQS aims to ensure that its publications represent best 
practice, the ASAQS does not accept or assume any liability or 
responsibility for any events or consequences thereof that derive from the 
use of the Preliminaries Master Bill. Such Master Bill is not exhaustive and 
is therefore only intended to provide general guidance to those who wish 
to make use of it. This publication is provided "as is" without warranty of 
any kind, either expressed or implied including but without limitation to 
warranties of merchantability, fitness for a particular purpose and non-
infringement

The JBCC Series 2000 Principal Building Agreement (July 2007 edition 5.0 - 
reprint 1) prepared by the Joint Building Contract Committee shall be the 
applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement Contract Data EC and the JBCC 
Principal Building Agreement Contract Data CE form an integral part of this 
agreement.

The ASAQS Preliminaries (November 2007 edition) published by the 
Association of South African Quantity Surveyors for use with the said JBCC 
Principal Building Agreement shall be deemed to be incorporated in these 
provisional bills  of quantities

Contractors are referred to the abovementioned documents for the full 
intent and meaning of each clause thereof
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Item No Quantity  Amount 
These clauses are hereinafter referred to by clause number and heading 
only. Where standard clauses or alternatives are not entirely applicable to 
this  agreement such modifications, corrections or supplements as will 
apply are given under each relevant clause  heading  and  such  
modifications,  corrections  or  supplements  shall  take precedence 
notwithstanding anything contrary contained in the abovementioned 
documents

Where any item is not relevant to this specific agreement such item is 
marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the 
Association of South African Quantity Surveyors shall be deemed to be 
incorporated in these provisional bills of quantities and no claims arising 
from brevity of description of items fully described in the said Model 
Preambles will be entertained

Supplementary preambles are incorporated in these provisional bills of 
quantities to satisfy the requirements of this project. Such supplementary 
preambles shall take precedence over the provisions of the said Model 
Preambles

The contractor's prices for all items throughout these provisional bills of 
quantities must  take  account  of  and  include  for  all  of  the  obligations,  
requirements  and specifications given in the said Model Preambles and in 
any supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of sub clause 3.2.1 in the 
Contract Data - Contractor to Employer (CE) for the purpose of adjustment 
of these preliminaries, the amount entered into the amount column in 
these preliminaries is to be divided into one or more of the three 
categories provided namely Fixed (F), Value Related (V) and Time Related 
(T)

SECTION A - PRINCIPAL BUILDING AGREEMENT
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Item No Quantity  Amount 
Definitions (A1)

1
Clause 1.0 - Definitions and interpretation The measuring system used for 
the preparation of the provisional bills of quantities is the Standard System 
of Measuring Building Work (sixth edition, revised 1999) published by the 
Association of South African Quantity Surveyors [1.1]

Item

Objective and preparations (A2 - A14)
2 Clause 2.0 - Offer acceptance and performance obligations

F: ............................ V: ............................ T: ............................ Item

Carried Forward R
Brought Forward R

3 Clause 3.0 - Documents

The contract drawings are as listed in Part C 3.3. Scope Of Works.
Provision is made in the summary page of these provisional bills of 
quantities for the inclusion of Value Added Tax (VAT) [3.5]

The principal agent shall decide which portion of the priced document may 
be used as a specification of materials and goods or methods, if any [3.9]
F: ............................ V: ............................ T: ............................ Item

4 Clause 4.0 - Design responsibility
F: ............................ V: ............................ T: ............................ Item

5 Clause 5.0 - Employer's agents
F: ............................ V: ............................ T: ............................ Item

6 Clause 6.0 - Contractor's site representative
Item
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Item No Quantity  Amount 

7 Clause 7.0 - Compliance with laws and regulations

Without limiting the generality of the provisions of clause 7.0, the 
contractor's attention is drawn to the provisions of the Construction 
Regulations, 2003 issued in terms of the Occupational Health and Safety 
Act, 1993. It is specifically stated that the employer shall prepare a 
documented health and safety specification for the works (refer to 
Annexure 5.1 for a copy of the relevant specification) and that the 
employer shall ensure that the contractor has made provision for the cost 
of health and safety measures during the execution of the works. The  
contractor shall price opposite this item (refer to Annexure 5.1 for a copy 
of the relevant Bills of Quantities for pricing) for compliance with the act 
and the regulations and the provisions of the aforementioned health and 
safety specification [7.1]
F: ............................ V: ............................ T: ............................ Item

8 Clause 8.0 - Works risk
F: ............................ V: ............................ T: ............................ Item

9 Clause 9.0 - Indemnities
F: ............................ V: ............................ T: ............................ Item

10 Clause 10.0 - General insurances
F: ............................ V: ............................ T: ............................ Item

11 Clause 11.0 - Special insurances
F: ............................ V: ............................ T: ............................ Item

12 Clause 12.0 - Effecting insurances
F: ............................ V: ............................ T: ............................ Item

Carried Forward R  R                      -   
Brought Forward R  R                      -   

13 Clause 13.0 - Assignment
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F: ............................ V: ............................ T: ............................ Item

14 Clause 14.0 - Security
F: ............................ V: ............................ T: ............................ Item

Execution (A15 - A23)

15 Clause 15.0 - Preparation for and execution of the works
F: ............................ V: ............................ T: ............................ Item

16 Clause 16.0 - Site and access

A geotechnical investigation has been done and will be available for 
viewing at the offices of the Principal Agent. [16.4]
The contractor will have full use of the site. Refer to Site Information item 
C.4.1.

There are no current structures or services such as water, sewerage and 
electricity on site and connections will have to be made to main supply 
lines. Services will be pointed out to the tenderers at the site inspection 
meeting. Refer to Scope Of Works item C.3.4. (Refer to clause 16.7)

F: ............................ V: ............................ T: ............................ Item

17 Clause 17.0 - Contract instructions
F: ............................ V: ............................ T: ............................ Item

18 Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc. 
exist in order that the necessary arrangements may be made for the 
rectification of any such encroachments [18.1].

F: ............................ V: ............................ T: ............................ Item

19 Clause 19.0 - Temporary works and plant
The contractor shall price opposite this item for compliance with all the 
requirements. Refer to item C.3.6.4. and C.4.1.3. Scope Of Works for 
details relating to enclosure and protection of the works and item 3.6.1. 
for office accommodation.
F: ............................ V: ............................ T: ............................ Item
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20 Clause 20.0 - Nominated subcontractors
Refer to the provisions on general attendance hereinafter
F: ............................ V: ............................ T: ............................ Item

21 Clause 21.0 - Selected subcontractors

General attendance of n/s subcontractors for pricing by the contractor 
shall be in accordance  with  the  n/s  agreement.   Notwithstanding  this  
provision,  general attendance shall be deemed to include for the 
contractor to provide free of charge to any n/s subcontractor such 
scaffolding as may reasonably be required by such n/s subcontractor for 
the execution of the relevant subcontract work

F: ............................ V: ............................ T: ............................ Item

22 Clause 22.0 - Employer's direct contractors
F: ............................ V: ............................ T: ............................ Item

23 Clause 23.0 - Contractor's domestic subcontractors
F: ............................ V: ............................ T: ............................ Item

Completion (A24 - A30)

24 Clause 24.0 - Practical completion
F: ............................ V: ............................ T: ............................ Item

25 Clause 25.0 - Works completion
F: ............................ V: ............................ T: ............................ Item

26 Clause 26.0 - Final completion
F: ............................ V: ............................ T: ............................ Item

Carried Forward R  R                      -   
Brought Forward R  R                      -   

27 Clause 27.0 - Latent defects liability period
F: ............................ V: ............................ T: ............................ Item

28 Clause 28.0 - Sectional completion
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Item No Quantity  Amount 
No sectional completion is anticipated.
F: ............................ V: ............................ T: ............................ Item

29 Clause 29.0 - Revision of date for practical completion R
The removal and replacement of materials and/or workmanship which do 
not conform to specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor for the 
adjustment of the contract value (Clause 29.3)
F: ............................ V: ............................ T: ............................ Item

30 Clause 30.0 - Penalty for late or non-completion
F: ............................ V: ............................ T: ............................ Item

Payment (A31 - A35)

31 Clause 31.0 - Interim payment

The inclusion of materials and goods stored off site in the amount 
authorised for payment in terms of clause 31.4 shall be at the sole 
discretion of the principal agent and such inclusion shall only be 
considered upon the provision, by the contractor, of an approved 
guarantee issued by a registered commercial bank. Clause 31.6.5 is 
therefore not applicable.

32 Clause 32.0 - Adjustment to the contract value

The contract value shall be adjusted according to CPAP using information 
stated in the Contract Data [32.13]. Fluctuations in costs in the rate of 
Value Added Tax shall be deemed incorporated into the contract.

Where prices are submitted by the contractor or n/s subcontractor during 
the progress of the works in respect of contract instructions or in regard 
to a claim under the terms of the contract and notwithstanding the fact 
that such prices may be used in an interim payment certificate, there is to 
be no presumption of acceptance. Should the principal agent wish to 
accept any such prices prior to the issue of the certificate of final 
completion, it shall be in writing.
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The contractor shall not receive any mark-up for overheads and profit on 
any omission of tenant installation work or tenant installation work by 
others. Claims for loss or profit shall not be entertained [32.2]

F: ............................ V: ............................ T: ............................ Item

33 Clause 33.0 - Recovery of expense and loss
F: ............................ V: ............................ T: ............................ Item

34 Clause 34.0 - Final account and final payment
F: ............................ V: ............................ T: ............................ Item

35 Clause 35.0 - Payment to other parties
F: ............................ V: ............................ T: ............................ Item

Termination (A36 - A39)

36 Clause 36.0 - Termination by employer - contractor's default
F: ............................ V: ............................ T: ............................ Item

37 Clause 37.0 - Termination by employer - loss and damage
F: ............................ V: ............................ T: ............................ Item

38 Clause 38.0 - Termination by contractor - employer's default
F: ............................ V: ............................ T: ............................ Item

39 Clause 39.0 - Termination - cessation of the works
F: ............................ V: ............................ T: ............................ Item

Carried Forward R  R                      -   
Brought Forward R  R                      -   

Dispute (A40)

40 Clause 40.0 - Settlement of disputes
F: ............................ V: ............................ T: ............................ Item
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Contract variables (A41 - A42)

41 Clause 41.0 - Post tender provisions
The contractor is to complete before submission of his tender the JBCC 
Principal Building Agreement Contract Data CE
F: ............................ V: ............................ T: ............................ Item

42 Clause 42.0 - Contractual agreement
The required information of the contracting parties and the amount of the 
accepted contract sum shall be inserted in the agreement for signature of 
the agreement by the parties
F: ............................ V: ............................ T: ............................ Item

SECTION B - PRELIMINARIES
Definitions and interpretation (B1)

43 Clause 1.0 - Definitions and interpretation
F: ............................ V: ............................ T: ............................ Item

Documents (B2)

44 Clause 2.1 - Checking of documents
F: ............................ V: ............................ T: ............................ Item

45 Clause 2.2 - Provisional bills of quantities

These bills of quantities are in multiple procurement format ie the "wet 
trades" - earthworks,  concrete,  formwork  and  reinforcement,  precast  
concrete,  masonry, waterproofing  and  sub-surface  drainage -  are  
provisionally  measured  and  the subsequent trades are budgetary 
allowances and/or selected subcontract amounts.

F: ............................ V: ............................ T: ............................ Item

46 B1.4 PROVISIONAL BILLS OF QUANTITIES
F: ............................ V: ............................ T: ............................ Item
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Where reference is made in the documents to bills of quantities it shall be 
taken as referring to these Provisional Bills of Quantities. All quantities are 
provisional, are an indication of the extent and type of work to be 
executed and have been inserted in order to obtain competitive tenders. 
All work carried out under this contract shal be re measured and valued at 
schedule rates and in accordance with the Conditions of Contract

47 Clause 2.3 - Availability of construction documentation
The  budgetary  allowances  and  selected  subcontract  amounts  
allocated  for subsequent trades included in this agreement will be 
separately procured, based on multiple procurement of selected 
subcontractors during the construction period
F: ............................ V: ............................ T: ............................ Item

Previous work and adjoining properties (B3)

48 Clause 3.1 - Previous work - dimensional accuracy
F: ............................ V: ............................ T: ............................ Item

49 Clause 3.2 - Previous work - defects
F: ............................ V: ............................ T: ............................ Item

50 Clause 3.3 - Inspection of adjoining properties
F: ............................ V: ............................ T: ............................ Item

Samples, shop drawings and manufacturer's instructions (B4)

51 Clause 4.1 - Samples of materials
F: ............................ V: ............................ T: ............................ Item

Carried Forward R  R                      -   
Brought Forward R -R                    

52 Clause 4.2 - Workmanship samples
F: ............................ V: ............................ T: ............................ Item
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53 Clause 4.3 - Shop drawings

F: ............................ V: ............................ T: ............................ Item

54 Clause 4.4 - Compliance with manufacturer's instructions
F: ............................ V: ............................ T: ............................ Item

Deposits and fees (B5)

55 Clause 5.1 - Deposits and fees
F: ............................ V: ............................ T: ............................ Item

Temporary services (B6)

56 Clause 6.1 - Water
F: ............................ V: ............................ T: ............................ Item

57 Clause 6.2 - Electricity
F: ............................ V: ............................ T: ............................ Item

58 Clause 6.3 - Telecommunication facilities
F: ............................ V: ............................ T: ............................ Item

59 Clause 6.4 - Ablution facilities
F: ............................ V: ............................ T: ............................ Item

Prime cost amounts (B7)

60 Clause 7.1 - Responsibility for prime cost amounts
F: ............................ V: ............................ T: ............................ Item

Special attendance on n/s subcontractors (B8)

61 Clause 8.1 - Special attendance
F: ............................ V: ............................ T: ............................ Item

General (B9)

62 Clause 9.1 - Protection of the works
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The contractor shall price opposite this item for compliance with all the 
requirements. Refer to Scope Of Works item C.4.1.3. for details relating to 
protection of the works
F: ............................ V: ............................ T: ............................ Item  R       40,000.00 

63 Clause 9.2 - Protection/isolation of existing/sectional occupied works
F: ............................ V: ............................ T: ............................ Item

64 Clause 9.3 - Security of the works
The contractor shall price opposite this item for compliance with all the 
requirements. Refer to Scope Of Works item C.4.1.3. for details relating to 
security of the works
F: ............................ V: ............................ T: ............................ Item

65 Clause 9.4 - Notice before covering work
F: ............................ V: ............................ T: ............................ Item

66 Clause 9.5 - Disturbance
The contractor shall price opposite this item for compliance with all the 
requirements. Refer to Scope Of Works item C.4.1.5. for details relating to 
disturbance.
F: ............................ V: ............................ T: ............................ Item

67 Clause 9.6 - Environmental disturbance
The contractor shall price opposite this item for compliance with all the 
requirements. Refer to Scope Of Works item C.4.1.6. for details relating to 
environmental disturbance.
F: ............................ V: ............................ T: ............................ Item

Carried Forward R
Brought Forward  R                      -   

68 Clause 9.7 - Works cleaning and clearing
F: ............................ V: ............................ T: ............................ Item

Brought Forward R
69 Clause 9.8 - Vermin

F: ............................ V: ............................ T: ............................ Item
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70 Clause 9.9 - Overhand work
F: ............................ V: ............................ T: ............................ Item

Schedule of variables (B10)

Information necessary for elections and completion of those clauses 
contained in the schedule which are necessary for tender purposes is given 
hereunder.  Where no information is given it shall mean that no specific 
requirements are expected or that the clause is not relevant to this specific 
contract

10.1 -   Provisional bills of quantities [clause 2.2]. The quantities are 
provisional - Applicable

10.2 - Availability of construction documentation [clause 2.3]
Provisional construction documentation is complete - Yes

Construction documentation will be completed and available at the date 
the site is handed over to the successful contractor. The Principal Agent 
and Contractor shall work together and shall agree dates that are 
reasonable by when the contractor is to Be  provided with each  
outstanding item of the  anticipated construction documentation.

10.3 - Previous work - dimensional accuracy [clause 3.1]

10.4 - Previous work - defects [clause 3.2]

10.5 - Inspection of adjoining properties [clause 3.3]

10.6 - Water [clause 6.1.]
Option A (by contractor) - Yes
Option B (by employer - free of charge) - No
Option C (by employer - metered) - No
The contractor shall install a water meter  to the existing water supply at 
approved points and provide the Principle Agent with regular readings of 
water consumption at a date to be advised.
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10.7 -   Electricity [clause 6.2.]
Option A (by contractor) - Yes
Option B (by employer - free of charge) - No
Option C (by employer - metered) - No

The contractor shall install an electrical meter to the existing electricity 
supply at approved points and provide the Principle Agent with regular 
readings of electrical consumption at a date to be advised.

10.8 -   Telecommunications [clause 6.3.]
Telephone - Yes
Facsimile - No
E-mail - No

10.9 -   Ablution facilities [clause 6.4.]
Option A (by contractor) - Yes
Option B (by employer) - No

10.10 - Protection of the works [clause 9.1]
The contractor shall refer to Scope of Works item C.4.1.3. For the 
protection of works.

10.11 -   Protection/isolation of existing/sectional occupied works [clause 
9.2]
Protection/isolation is required - No

Carried Forward R  R                      -   
Brought Forward R  R                      -   

10.12 - Disturbance [clause 9.5]

The contractor shall refer to Scope of Works item C.4.1.5. for disturbance.

10.13 - Environmental disturbance [clause 9.6]
The contractor shall refer to Scope Of Works item C.4.1.6. for 
environmental disturbance
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SECTION  C - SPECIFIC PRELIMINARIES

71 Site instructions

Contract Instructions issued on site are to be recorded in triplicate in a site 
instruction book which is to be maintained on site by the contractor
F: ............................ V: ............................ T: ............................ Item

72 Warranties for material and workmanship

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the employer, 
from the firm supplying the materials and/or doing the work and shall 
deliver same to the principal agent on the final completion of the 
contract. The warranty shall state that workmanship, materials and 
installation are warranted for a specified period from the date of final 
completion and that any defects that may arise during the specified period 
shall be made good at the expense of the firm supplying the materials 
and/or doing the work,upon written notice to do so. The warranty will not 
be enforced if the work is damaged by defects in the construction of the 
building in which case the responsibility for replacement shall rest entirely 
with the contractor

F: ............................ V: ............................ T: ............................ Item

73 Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the obligation of 
assisting the principal agent in implementing proper cost management. 
The contractor will be advised by the principal agent of all cost 
management procedures which will be implemented to ensure that the 
final building cost does not exceed the budget. The principal agent 
undertakes to make available to the contractor all budgetary allowances 
and cost assessments/reports to enable the proper procedure to be 
implemented  and  the  contractor  shall  attend  all  cost  plan  review  and  
cost management meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F: ............................ V: ............................ T: ............................ Item

74 Propping of floors below
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The contractor is advised that propping of floors below may be required if 
he wishes to use any areas of completed suspended reinforced concrete 
slabs for vehicle access, storage of materials and goods and location of 
plant, scaffolding, etc. The location of these areas and any necessary 
propping shall be approved by the principal agent and the cost thereof 
shall be borne by the contractor

F: ............................ V: ............................ T: ............................ Item

75 Testing of windows for water tightness

Each window shall be tested for water tightness with water sprayed on 
using adequate pressure. If in the opinion of the principal agent, the 
pressure proves to be inadequate, then the pressure shall be boosted by 
means of compressed air or other approved means

F: ............................ V: ............................ T: ............................ Item

Carried Forward R  R                      -   
Brought Forward R -R                    

76 Testing of flat roof waterproofing for water tightness

Flat roof waterproof areas shall be prepared with small sand dykes around 
them of a size and enclosing an area approved by the principal agent, 
flooded with water and kept "ponded" for at least 36 hours as a test to 
ensure the water tightness of the waterproofing and before any further 
construction work is carried out above the waterproofing

F: ............................ V: ............................ T: ............................ Item
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Carried to Final Summary R  R                      -   
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EARTHWORKS
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Item 
No Quantity  Rate  Amount 

EARTHWORKS (PROVISIONAL)

Nature of ground

The nature of the ground is assumed to be loose sandy material, therefore 
"earth", but possibly interspersed with "soft rock" or "hard rock"

The nature of the ground is assumed to be gravel, therefore "earth", but 
possibly interspersed with "soft rock" or "hard rock"

The nature of the ground is assumed to be silty clay with loose river boulders 
varying in size up to approximately 450mm diameter, all of which will be 
deemed as "earth", but possibly interspersed with "hard rock"

Trial holes indicate that the nature of the ground is silty clay to a depth of 
approximately 500mm with fine to medium loose sandy material below, 
therefore "earth"

A soils investigation has been carried out on the site by the engineer and the 
report is annexed to these bills of quantities.  The soils report indicates that 
the ground varies between silty sand, reworked soil of mixed origin and 
residual shale, all of which will be deemed as "earth". All very hard 
unweathered shale, ironstone, etc, the removal of which necessitates the use 
of explosives or heavy duty hydraulic percussion hammers (peckers), will be 
classified as "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall be deemed to include 
loading excavated material onto trucks directly from the excavations or, 
alternatively, from stock piles situated on the building site

Filling and layer work materials

References such as "G1", "G2", etc and "C1", "C2", etc in descriptions of filling 
and layer work materials refer to corresponding references in the document 
"Guidelines for Road Construction Materials.  TRH 14 : 1985" compiled by the 
Committee of State Road Authorities and the properties set out therein for 
each kind shall be applicable to the respective materials described hereinafter

Testing

Prices for filling are to include for all necessary density and other tests

Tender
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Item 
No Quantity  Rate  Amount 

Tender

SITE CLEARANCE

Site clearance

1 Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush, etc 
and trees not exceeding 200mm girth m2 390 -R                        

EXCAVATION, FILLING, ETC

EXCAVATIONS ETC

Digging up topsoil

2 Digging up topsoil to an average depth of ?mm and preserving for use of filling
m2 390 -R                        

Excavation in earth not exceeding 2m deep

3 Trenches m3 200 -R                        

FILLING ETC

Filling of natural gravel material (G7) supplied by the contractor, compacted to 
93% Mod AASHTO density

4 Over site to make up levels m3 80 -R                        

5 Backfilling to trenches, holes, etc m3 250 -R                        

LAYER WORK

Filling supplied by the contractor into the  sports field

6 (G7) gravel-soil material compacted to 93% Mod AASHTO density m3 8125 -R                        

7 (G5) gravel-soil material compacted to 95% Mod AASHTO density m3 645 -R                        

CARRIED FORWARD -R                        
BROUGHT FORWARD -R                        

8 Subbase course of (G6) natural gravel material, compacted to 97% Mod 
AASHTO density m3 585 -R                        
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Tender

9 Extra over subbase or base course of natural gravel material for stabilisation 
with cement at the rate of 63kg/m³ m3 585 -R                        

TESTS

Prescribed tests to determine degree of compaction or other properties of 
ground or filling

10 Modified AASHTO Density test No 15 -R                        

11 Natural California Bearing Ratio test No 15 -R                        

12 Road Indicator test No 10

13 Field Density test, including "Optimum Moisture Content" test (four readings 
per test) No 30

Carried to final summary



BILL NO 3
CONCRETE, FORMWORK AND REINFORCEMENT

UPGRADING OF BOROLELO SPORT FACILITY

Item 
No Quantity  Rate  Amount 

CONCRETE, FORMWORK AND REINFORCEMENT

Cost of tests

The costs of making, storing and testing of concrete test cubes as required 
under clause 7 "Tests" of SABS 1200 G shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and for submitting reports 
on the tests for approval.  The testing shall be undertaken by an approved 
independent firm or institution nominated by the contractor (test cubes are 
measured separately)

Formwork

Descriptions of formwork shall be deemed to include use and waste only 
(except where described as "left in" or "permanent"), for fitting together in the 
required forms, wedging, plumbing and fixing to true angles and surfaces as 
necessary to ensure easy release during stripping and for reconditioning as 
necessary before re-use

The vertical strutting shall be carried down to such construction as is 
sufficiently strong to afford the required support without damage and shall 
remain in position until the newly constructed work is able to support itself

Formwork to soffits of solid slabs etc shall be deemed to be to slabs not 
exceeding 250mm thick unless otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be propped up 
exceeding 1,5m and not exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will only be 
measured where it is prescribed by the engineer for design reasons.  
Formwork necessitated by irregularity or collapse of excavated faces will not 
be measured and the cost thereof shall be deemed to be included in the 
allowance for taking the risk of collapse of the sides of the excavations, 
provision for which is made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN FORMWORK

REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES

25MPa/19mm concrete

23 Strip footings m3 75 -R                   

29 Surface beds on waterproofing m3 45 -R                   

Tender



BILL NO 3
CONCRETE, FORMWORK AND REINFORCEMENT

UPGRADING OF BOROLELO SPORT FACILITY

TEST CUBES

57 Making and testing 150 x 150 x 150mm concrete strength test cube 
(Provisional) No 20 -R                   

REINFORCEMENT

REINFORCEMENT (PROVISIONAL)

Mild steel reinforcement to structural concrete work

327 8 mm Diameter bars t 8.8 -R                   

High tensile steel reinforcement to structural concrete work

327 10 mm Diameter bars t 3.8 -R                   

Fabric reinforcement

334 Type 193 fabric reinforcement in concrete surface beds etc m2 380 -R                   

Carried to final summary -R                   



BILL NO 4
MASONRY

UPGRADING OF BOROLELO SPORT FACILITY

Item 
No Quantity  Rate  Amount 

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal compressive strength) in class II 
mortar

1 Half brick walls m2 400 -R                    

2 One brick walls m2 850 -R                    

BRICKWORK SUNDRIES

2,5mm Galvanised brick reinforcement

3 75mm Wide reinforcement built in horizontally m 900 -R                    

4 150mm Wide reinforcement built in horizontally m 2000 -R                    

Prestressed fabricated concrete lintels including necessary temporary supports

5 110mm Lintels in lengths not exceeding 3m m 350 -R                    

Carried to final summary -R                    

Tender



BILL NO 5
WATERPROOFING

UPGRADING OF BOROLELO SPORT FACILITY

Item 
No Quantity  Rate  Amount 

DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene dampproof course (SANS 952-
1985 type B)

1 In walls m 350 -R                 

One layer 250 micron green polyethylene waterproof sheeting (SANS 952-
1985 type C) sealed at laps with PVC self-adhesive tape

2 Under surface beds m2 400 -R                 

Tender



BILL NO 5
WATERPROOFING

UPGRADING OF BOROLELO SPORT FACILITY

Carried to final summary -R                



BILL NO 6
ROOF COVERINGS

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Item 
No Quantity  Rate  Amount 

PROFILED METAL SHEETING AND ACCESSORIES

0.58mm "Cliplok" or similar approived roof sheeting fixed to timberpurlins

1 Roof covering with pitches not exceeding 25 degrees - Pavilion m2 320 -R                    

2 Roof covering with pitches not exceeding 25 degrees - Hall m2 280 -R                    

Tender



BILL NO 6
ROOF COVERINGS

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Carried to final summary -R                    



BILL NO 7
CARPENTRY AND JOINERY

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Item 
No Quantity  Rate  Amount 

STRUCTURAL TIMBERWORK ETC

1 Supply and install roof truss system, including roof rixing purlines (sheeting 
measured elsewhere) for Multi-Purpose Building as per 18007-0002

Sum 1 -R                   

2 Supply and install roof truss system, including roof rixing purlines (sheeting 
measured elsewhere) for Gatehouse as per 18007-0003 Sum 1 -R                   

FLOORS AND SKIRTINGS

SKIRTINGS

Wrought meranti

3 75 x 12mm Skirtings m 200 -R                   

4 20 x 20mm Skirtings including ?mm quadrant bead, nailed m 200 -R                   

TIMBER DOORS, WINDOWS, ETC

DOORS ETC

Hollow core flush doors with commercial veneer, hung to steel frames

5 40mm Door 2100 x 850mm high No 30 -R                   

6 40mm  Double door 2100 x 1500mm high with rebated (flush?) meeting edges
No 6 -R                   

CUPBOARDS TO KITCHENS, BEDROOMS, ETC

7 Kitchen Cupboards for Multi-Purpose Building Sum 2 -R                   

8 Carpentry for changes rooms Sum 2 -R                   

Tender



BILL NO 7
CARPENTRY AND JOINERY

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Carried to final summary -R                   



BILL NO 8
CEILINGS, PARTITIONS, ETC

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Item 
No Quantity  Rate  Amount 

NAILED-UP CEILINGS

6,4mm Gypsum plasterboard with H-profile galvanised steel jointing strips

1 Ceilings including standard steel brandering at 500mm centres in one direction 
onlY m2 385 -R                    

Gypsum plasterboard cornices

2 75mm Coved cornices m 250

Tender



BILL NO 8
CEILINGS, PARTITIONS, ETC

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Carried to final summary -R                    



BILL NO 9
IRONMONGERY

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Item 
No Quantity  Rate  Amount 

LOCKS

Keys

Unless otherwise described locks shall have two keys each

EN-SUITE LOCKS

The following locks are to be suitable for master and grand master key 
operation

1 Three-lever rebated lockset No 35 -R                 

2 Master key No 5 -R                 

FIRE SIGNAGE

Signage to SANS standrards for all fire requirements.

3 Supply, delivery and installation of a wall mounted single sided 150mm 
module Green Photo Luminescent E3 Fire Escape sign No 4 -R                 

4 Supply, delivery and installation of a wall mounted single sided 150mm 
module Red Photo Luminescent F4 Fire Extinguisher sign No 12 -R                 

5 Supply, delivery and installation of a wall mounted single sided 150mm 
module Red Photo Luminescent F13 Fire Hose Reel Extinguisher sign

No 3 -R                 

Tender



BILL NO 9
IRONMONGERY

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Carried to final summary R -R                 



BILL NO 10
METALWORK

SCM006/2018/19
REFURBISHMENT OF AGISANANG SPORTS FACILITY

Item 
No Quantity  Rate  Amount 

PRESSED STEEL DOOR FRAMES

1,2mm Rebated frames suitable for half brick walls

1 Frame for door 2100 x 850mm high No 15 -R                   

1,6mm Rebated frames suitable for one brick walls

2 Frame for door 2100 x 850mm high No 6 -R                   

STEEL WINDOWS

Standard residential windows (Including Glazing, and Enamel Paint)

3 ND4F No 12 -R                   

4 NC1 No 5 -R                   

5 NE2 No 6 -R                   

6 NE1 No 30 -R                   

7 NC2F No 5 -R                   

8 NCTX7S5 No 5 -R                   

Tender


