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INVITATION TO QUOTE 

RFQ NUMBER: 10/02/2025 

DESCRIPTION OF 

GOODS/SERVICE/WORK 

REQUIRED: 

APPOINTMENT OF A THATCHING SPECIALIST COMPANY AT 
THENDELE CAMP, EZEMVELO KZN WILDLIFE. 

REQUIRED CIDB GRADING It is estimated that tenderers should have a CIDB contractor grading 
of 1 GB or higher. 

COMPULSORY BRIEFING SESSION 

DATE & ADDRESS: 

 
Date: Thursday, 20/02/ 2025  
 
Time: 11:h00 
 
Venue: Ezemvelo KZN Wildlife,  

Thendele camp 

CLOSING DATE AND TIME: Date: Friday ,28/02/2025   
Time:  16 h00  

BID VALIDITY PERIOD: 90 calendar days (commencing from the Closing Date) 

QUOTATION DOCUMENT MUST BE 

SUBMITTED BY E-MAIL TO: 
procurement@kznwildlife.com  

FOR ATTENTION: Nobuhle Magubane (Hlela) 

 
 

NAME OF BIDDER: 
 

QUOTE PRICE 
 

BIDDERS SIGNATURE: 

 

 

mailto:procurement@kznwildlife.com
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SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE 
COMPLETION OF BIDDING FORMS 
 
PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE PUBLIC FINANCE 
MANAGEMENT ACT, 1999, EZEMVELO KZN WILDLIFE SUPPLY CHAIN MANAGEMENT POLICY AND ALL OTHER 
PRESCRIPTS THAT REGULATE PUBLIC PROCUREMENT IN THE REPUBLIC OF SOUTH AFRICA. 
 
1. Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the 

plural and visa versa and with words importing the masculine gender shall include the feminine and the 

neuter. 

2. Under no circumstances whatsoever may the quotation forms be retyped or redrafted. 

3. The bidder is advised to check the number of pages and to satisfy himself that none are missing or 

duplicated. 

4. Bids submitted must be accurately completed. Bidders must ensure that all questions are answered. If 

questioned are “not applicable”, bidders must ensure that “N/A” is indicated in the relevant space. It is 

not permissible to leave blank spaces or unanswered questions. Bidders will only be considered if the 

quotation document is accurately completed and accompanied by all relevant certificates and other 

necessary applicable information. Failure to comply with the same will invalidate your quote.   

5. Any alteration made by the bidder must be initialed. 

6. Bidder must initial each and every page of the quotation document. 

7. For compulsory briefing sessions - Bidders must ensure that during a briefing session, the attendance 

register is signed. Failure to sign the attendance will result in the bid being disqualified. 

8. “Proof of B-BBEE status level of contributor” means- 

(a) the B-BBEE status level certificate issued by an authorized body or person. 

(b)  a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or 

(c)  any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act. 
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REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE 
 
1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the State are 

required to register on the Central Suppliers Database. 
 
2. Prospective suppliers should self-register on the CSD website www.csd.gov.za  
 
3. If a business is registered on the Database and it is found subsequently that false or incorrect 

information has been supplied, then the Ezemvelo KZN Wildlife may, without prejudice to any other 
legal rights or remedies it may have; 

 
3.1 cancel a bid or a contract awarded to such supplier, and the supplier would become liable for any 

damages if a less favorable bid is accepted, or less favorable arrangements are made. 
 
4. The same principles as set out in paragraph 3 above are applicable should the supplier fail to 

request updating of its information on the Central Suppliers Database, relating to changed 
particulars or circumstances. 

 
5. IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL 

BE DISQUALIFIED AT THE BID EVALUATION PROCESS. 
 

 
THIS IS TO CERTIFY THAT I (name of bidder/authorized representative) 
…………………………………..........................., WHO  
 
REPRESENTS (state name of bidder) 
…………………………...………..............................................................CSD Registration  
 
Number................................................. 
 
AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE 
BIDDER’S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS 
CORRECT AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS BID. 
 
AND I AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR 
DISQUALIFICATION OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION 
OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID. 
 
 
 
............................................................................................................ 
SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE 
 
 
DATE: ...................................................

http://www.csd.gov.za/
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SBD 1 

 
PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO QUOTE FOR REQUIREMENTS OF THE EZEMVELO KZN WILDLIFE 

RFQ NUMBER: 10/02/2025 CLOSING DATE: 28 February 2025 CLOSING TIME: 16h00 PM 

DESCRIPTION 
APPOINTMENT OF A THATCHING SPECIALIST COMPANY AT THENDELE CAMP EZEMVELO KZN 
WILDLIFE. 

BID RESPONSE DOCUMENTS MUST BE DEPOSITED TO THE FOLLOWING ADDRESS: 

QUOTATION DOCUMENT MUST BE SUBMITTED BY E-MAIL TO: procurement@kznwildlife.com 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mrs Nobuhle Magubane CONTACT PERSON Ms. Bongiwe Mazibuko 

TELEPHONE 
NUMBER 033 845 1727 TELEPHONE NUMBER 

033 845 1912 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS hlelan@kznwildlife.com E-MAIL ADDRESS mazibukb@kznwildlife.com 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 
PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE QUESTIONNAIRE 
BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

mailto:procurement@kznwildlife.com
mailto:ngubelasb@kznwildlife.com
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                        YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                     YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                       YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                       YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER.3 BELOW.  

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

 
 
 
 
 
 
 

http://www.sars.gov.za/
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SBD 4 
 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 

of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration 

in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise, employed by the state? YES/NO  

 

2.1.1. If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 

having a controlling interest in the enterprise, in table below. 

  

2.2. Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution? YES/NO  

                                               

2.2.1. If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having 

a controlling interest in the enterprise have any interest in any other related enterprise whether or not they 

are bidding for this contract? YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

Full Name Identity Number Name of State institution 
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3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 

 

3.1 I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in 

every respect; 

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 

consortium1 will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, 

market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win 

the bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 

involved in the drafting of the specifications or terms of reference for this bid. 

 

3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 

of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may 

be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF 

PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 
 
 
………………………………  
Signature 

 
 
 
..……………………………………………  
Date 

 
 
………………………………  
Position 

 
 
……………………………………………… 
Name of bidder 

 

 

 
    

 

 
1 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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SBD 6.1 

 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2022 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form 

for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 

and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will 

be used to determine the accurate system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 

claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 

to provide goods or services through price quotations, competitive tendering process or any other 

method envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts.  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any 

method envisaged in legislation that will result in a legal agreement between the organ of state and a 

third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 

disposal of assets and concession contracts, excluding direct sales and disposal of assets through 

public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

 

              80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 

it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 

the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

 80/20 preference point system is applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   

 

The specific goals allocated 

points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 

organ of state) 

Number of points claimed 

(80/20 system) 

(To be completed by the 

tenderer) 

51% Black owned enterprise 8  

51% owned by Black people 

who are women 
4  

51% owned by Black people 

who are youth 
4  

Geographical Location 
(Enterprises located in 
uKhahlamba local Municipality) 

4  

                             

 

 

 

 



 

 

 

 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 11 of 85 
 

 
                       DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form. 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct.  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation. 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has 

been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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AUTHORITY TO SIGN A BID 

 

 

 

 

                               SECTION M 

                   AUTHORITY TO SIGN A BID 
 

  The bidder must indicate the enterprise status by signing the appropriate box hereunder. 

 

(I) 

 

CLOSE 
CORPORATION 

(II) 

 

COMPANIES 

(III) 

 

SOLE 
PROPRIETO

R 

(IV) 

 

PARTNERSHIP 

(V) 

 

CO-OPERATIVE 

(VI) 

 

JOINT VENTURE / CONSORTIUM 

     
Incorporated 

 

Unincorporated  

 
I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners (Partnership)/ Company 

(Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as: 

................................................................................................................................................................................................ 

hereby authorise Mr/Mrs/Ms  .................................................................................................................................................. 

acting in the capacity of  ......................................................................................................................................................... 

whose signature is  ................................................................................................................................................................. 

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise. 

 

NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

(if the space provided is not enough, please list all the director in the resolution letter) 

 

 Note: 

Members of the enterprise must complete this form in full according to the type of enterprise, authorising the signatory to sign all documents in 

connection with this bid and any contract resulting therefrom on behalf of the enterprise. 

 
Note: Director/s may appoint themselves if they will be the one signing all documents in connection with this bid and any contract 

resulting therefrom on behalf of the enterprise. 

 

 

  

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. INTRODUCTION 

This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential Procurement 

Regulations, 2022; the General Conditions of Contract (GCC) and the following applicable other Special 

Conditions of Contract.  

 
2. VALIDITY PERIOD  

The offers must remain valid for a period of 90 calendar days from the closing date of the submission of bids. 

 

3. NATIONAL TREASURY CENTRAL SUPPLIER DATABASE   

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall 

submit a copy of their application of registration, with their tender submission. Tenders received from such 

tenderers who have not submitted proof of their registration within 21 days after the closing date for tender 

submissions, will not be considered. 

 

4. TAX MATTERS 

It is a condition of this bid that the tax matters of a successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Services (SARS) to meet the bidder’s obligation.  

 

The Tax Compliance status requirements are also applicable to foreign bidders/individual who wish to submit 

bids.  

 

Bidder must be registered on the Central Supplier Database (CSD) and provide its CSD number.  

 

When a Consortium, Joint Venture, Sub-contractors is involved, each party must be registered on the CSD and 

their tax compliance status will be verified through the Central Supplier Database.  

 

The bid will be awarded to the bidder who is tax compliant.  

 

5. DECLARATION OF INTEREST (SBD 4) 

A bidder or his/her authorized representative is required to declare if the bidder or any of its directors / trustees / 

shareholders / members / partners or any person having a controlling interest has any interest(s) in any other 

related enterprise whether or not they are bidding for this contract. The Bidder’s Disclosure (SBD 4) must be 

completed fully and if disclosure is found not to be true and complete in every respect the bidder will be 

disqualified.  

 

6. SPECIFIC GOALS FOR THE TENDER AND POINTS CLAIM (SBD 6.1) 

The tenderer must indicate how they claim points for specific goals and substantiate by submitting proof/ 

documentation stated in the conditions of this tender. Failure on the part of a tenderer to submit proof or 

documentation required in terms of this tender for specific goals will be interpreted to mean that preference 

points are not being claimed. The failure by the tenderer to indicate the points claimed will also result in points 

not being allocated.  
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7.      EVALUATION CRITERIA 

 
The evaluation process will be conducted in phase as follows: 

PHASE 1 PHASE 2 PHASE 3 

Mandatory requirement and 

Completeness Screening 

Mandatory requirements Price and Preference Points 

System  

Compliance and completeness 
of proposal per the set of bid 
conditions. 

Bidders are to provide the 
required documents as per all 
mandatory requirements 
stipulated in this document 

The bid will be evaluated in 
terms of Preferential 
Procurement Regulations, 2022.  

 

7.1. Phase 1: Compliance and completeness screening 

- The bidder must be fully registered on the National Treasury Central Supplier Database (CSD) at 

the closing time of the bid.  

- Bid documents must be properly received on the bid closing date and time specified on the 

invitation. 

- Bidder must ensure compliance with their tax obligations. No tender may be awarded to any 

tenderer whose tax matters have not been declared by the SARS to be in order.  

- In bids where consortia / joint ventures / sub-contractors are involved; each party must submit a 

separate TCS. 

- The bid document must be fully completed, dated, signed and initial every page of the bid.  

- The bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 

from doing business with the public sector. 

- The bidder or any of its directors/shareholders are not restricted from doing business with 

government in terms of SCM Practice Note 05 of 2006.  

- The bidder has made the necessary disclosures on SBD4. 

 

7.2. Phase 2: Mandatory requirements 

Bidders are to provide the required documents as per all mandatory requirements stipulated in this document. 

NOTE: It is MANDATORY for the Bidder to submit relevant documentation in respect of the below and failure to 

do so 

will result in the bid being considered as incomplete and THUS NOT BE CONSIDERED. 

Bidders are to provide full and accurate answers to all mandatory questions posed in this document and are 

required to explicitly state "Comply" or "Do not comply" (with a  or an X) regarding compliance with the 

requirements. 

 

WITH “X” UNDER APPROPRAITE COLUMN TO INDICATE COMPLIANCE WITH 

MANDOTORY REQUIREMENTS AND SUBMIT RELEVENT PROOF THEREOF 

No.  Requirements  Comply Non-

Comply 

1. Provide details and registration confirmation with CIDB in terms of 

the CIDB Act 38 of 2000. Provide proof of grading level 1GB or 

higher. 
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2. Relevant Experience 

3 projects of similar nature (thatching) with a 

value of above R200 000 within the last past 5 years. 

Evidence of similar work(thatching) submit with at least minimum of 

three (3) thatching projects which must be supported by: 

 

1.Signed letters of appointments or purchase order. 

2.Completion Certificates for the same letter of appointment or 

Purchase Order submitted with contactable references.  

  

7.3. Phase 3:  Preference Point System 

- The applicable preference point system for this tender is the 80/20 preference point system.  

- Points shall be awarded for price is (80) and (20) for specific goals.  

- The specific goals for the tender and points claimed are indicated per the table below: 

 

Specific Goals for Ezemvelo KZN Wildlife 

51% Black owned 

enterprise 

51% Women owned 

enterprise 

51% owned by Black 

youth 

Bidder Geographic 

location 

 

- Points claimed must be substantiated by the following valid documents:  

✓ Proof of B-BBEE status level of contributor. 

✓ In the case of B-BBEE certificates, the bidder must also submit the full verification report which 

shows the percentage of Black women and Black Youth ownership.  

✓ Confirmation of bidder location in the form of a utility bill or letter from the ward Councillor.  
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CHECKLIST: COMPILATION OF BID DOCUMENT 

 

No. Description  Yes No 

1.  Did you take note of the closing date, time and how to submit your bid?   

2.  Did you sign the SBD 1 form?   

3.  Did you take note of the Tax Compliance Status requirement?   

4.  Is the SBD 4 (Bidders Disclosure) true and complete in every respect? 

 

  

5.  With regards to SBD 4; Have the companies that appear under each 

Director/Shareholder/Member been declared on paragraph 2.3? 

  

6.  Is the SBD 6.1-form completed, signed and has documentary proof of points 

claimed provided?  

  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C1.1 CONTRACT DATA 
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CONTRACT DATA: JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 
6.2 of May 2018) 

 

The Conditions of Contract are clauses 1 to 30 of the JBCC Series 2000 
Principal Building Agreement (Edition 6.2 of May 2018) prepared by the 
Joint Building Contracts Committee. 

 

Copies of these conditions of contract may be obtained through most 
regional offices of the Association of South African Quantity Surveyors, 
Master Builders Association, South African Association of Consulting 
Engineers, South African Institute of Architects, Association of Construction 
Project Managers, Building Industries Federation South Africa, South 
African Property Owners Association or Specialist Engineering Contractors 
Committee. 

 

 

A PROJECT INFORMATION 
 

A 1.0 Works [1.1]       
 

        
 

 Project name  
APPOINTMENT OF A THATCHING SPECIALIST COMPANY AT THENDELE CAMP, EZEMVELO 
KZN WILDLIFE 

 

         

 Reference number  BID NUMBER:    
 

        
 

 Works description  THATCHING REPAIRS TO COTTAGES AT THENDELE CAMP OF EZEMVELO KZN WILDLIFE  
 

         
 

A 2.0 Site [1.1]       
 

        
 

 Erf / stand number  N/A 
 

   
 

 Township / Suburb  
N/A  

    
 

    
 

    

Thendele Camp, Royal Natal National Park 

 

 Site address  
 

   
 

 Local authority  
uThukela District  

 

    
 

A 3.0 Employer [1.1]   
 

        
 

 Name  
Ezemvelo KZN Wildlife 

 

   
 

 Country  South Africa    
 

       
 

 Employer’s representative: 
Mr. Fisokuhle Bhengu 

 

 Name  
 

 E-mail  bhenguf@kznwildlife.com Telephone number +27(0) 33 845 1916 
 

       
 

 Mobile number N/A     
 

       
 

 

Postal address 
225 Old Howick Road, Pietermaritzburg,   

 

       
 

    

Postal code 3201 
 

      
 

       
 

 

Physical address 
225 Old Howick Road, Pietermaritzburg,   

 

       
 

    

Postal code 3201 
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A 5.0 Agent [1.1; 6.2]   Discipline Project Manager     
 

             
 

Name   
Ezemvelo KZN Wildlife 

  
 

    
 

    
 

Legal entity of above  Ezemvelo KZN Wildlife Contact person  Bongiwe Mazibuko-Shabalala  
 

            
 

Practice number     Telephone  number  +27(0) 33 845 1912  
 

 

      
 

             
 

      Contact 
person 

 

  N/A  

 
 

        
 

           
 

Country   South Africa E-mail  mazibukb@kznwildlife.com  
 

     

             
 

Postal address 
 225 Old Howick Road, Howick,        

 

           
 

 

Pietermaritzburg Postal code 
 

3201 
  

 

      
 

             
 

Physical address 
 225 Old Howick Road, Howick,        

 

           
 

 

Pietermaritzburg Postal code 
 

3201 
  

 

      
 

           
 

 

B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1]  
 

Bills of quantities: System/Method 
of measurement 

 
B 2.0 Law, regulations and notices [2.0] 

 
Law applicable to the works, state 
country [2.1] 

 
 
Standard System of Measuring Building 
Work (sixth edition as amended)  
 
 

 

The law applicable to this agreement shall be that 
of the: Republic of South Africa 
  

B 3.0 Offer and acceptance [3.0]  
 

Currency applicable to this agreement [3.2] South African Rands ( R ) 
  

 

B 4.0 Documents [5.0]  
 

 The original signed agreement is to be held by the principal agent [5.2], if 
Employer  

 
not, indicate by whom  

   
 

 Number of copies of construction information issued to the contractor at no Three (3) copies of the 
 

 cost [5.6] construction documents will be 
 

  supplied to the contractor free 
 

  of charge  
 

 JBCC Engineering General Conditions are to be included in the contract NO  
 

 documents:   
 

   
 

 Documents comprising the agreement Page numbers 
 

    
 

 The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30  
 

  
 

The JBCC® Principal Building Agreement - Contract Data , Edition 6.2 May 
1 to 14  

2018  

 
 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 
1 to 19  

Agreement, Edition 6.2 May 2018  
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Contract drawings – description Number Revision Date 
    

    
N/A    

    

    
    

 

B 5.0 Employer’s agents [6.0]  
 

Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [6.2] 

 
Project manager  

 
 
 
 
 
 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]  
 
- NONE 

 
 
 
 
 
 

 

 B 6.0 Insurances [10.0]  
       

 Insurances by Contractor  
        

 Yes/no?  YES    

 Contract works insurance[10.1.1; 10.2]: Contract works insurance to be affected by the contractor 
       To the minimum value of the contract sum plus 10% 
       With a deductible not exceeding 5% of each and every claim 

     
 Supplementary insurance [10.1.2; 10.2] Supplementary insurance is required: Yes 

       To the minimum value of the contract sum plus 10 % 

 Public liability insurance [10.1.3; 10.2] Public liability insurance to be affected by the contractor 

       For the sum of R 5 million 

       With a deductible not exceeding 5% of each and every 
       claim 
     

 Removal of lateral support insurance [10.1.4; 10.2] N/A 
     

 Other insurances [10.1.5] N/A 
        

 Yes/no?     If yes, description 1  

        

        
 Yes/no?     If yes, description 2  
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B 7.0 Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes/no? YES  

 

   
 

 Staff members and tourists visiting the game/nature reserves will be active around 
the site during the construction work hours. 

 

If yes, description 
 

    
 

Restriction of working hours [12.1.2] Yes/no? Yes  

 

    
 

 

Working hours will be restricted to the times that the game/nature reserves is 
operating. 

 

If yes, description    
 

 

No work is permitted on Saturdays and Sundays and 
all official Public Works.   

 

 The contractor will not be allowed to be on site overnight and will need to travel 
into the game/nature reserve every day. The contractor needs to ensure that he 
exits the Game Reserve by closing time. 

 

 
 

 
 

    
 

Natural features and known services to be preserved by the contractor [12.1.3] Yes/no? YES 
 

    
 

 Refer to Environmental Management Plan   
 

If yes, description    
 

    
 

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes/no? YES 
 

    
 

 The Contractor will be restricted to areas of work only.   
 

If yes, description The Contractor will be required to provide hoarding to enclose his work area. 
 

    
 

Supply of free issue [12.1.10] Yes/no? NO 
 

    
 

If yes, description    
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B 8.0 Nominated subcontractors [14.0]  
 

        
 

  Yes/no? NO If yes, description of specialization N  
 

      
 

        
 

  Specialisation 1  N/A  
 

     
 

        
 

      
 

       
 

B 9.0 Selected subcontractors [15.0]  
 

        
 

  Yes/no? NO If yes, description of specialisation  
 

   
 

        
 

        
 

  Specialisation 1  N/A  
 

     
 

        
 

      
 

       
 

  B 10.0 Direct contractors [16.0]  
 

        
 

  Yes/no? NO  If yes, description of extent of work  
 

     
 

        
 

        
 

  Extent of work [12.1.11] N/A  
 

    
 

        
 

     
 

      
 

B 10.0 Description of sections [20.1] – Not Applicable  
 

        
 

  Section 1     
 

        
 

  Section 2     
 

        
 

  Section 3     
 

        
 

  Section 4     
 

        
 

  Section 5     
 

        
 

  Section 6     
 

       
 

  Section   Remainder of the works  
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B 11.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty 
[24.0]  

 
Practical 
completion for 
the works as a  
whole 
 
3 months 

 
 
 

Intended date of Period for inspection by The date for practical Penalty for late 
 

possession of the site the principal agent completion shall be the completion 
 

[12.1.5] [19.3] period as indicated [24.1] 
 

  below from the date of  
 

  possession of the site  
 

  by the contractor  
 

  [12.2.7; 24.1]  
 

Date 
working days Period in months 

Penalty amount per 
 

 

calendar day (excl. tax)  

   
 

To be Advised on Award 7 Days 
To be Determined per 
site R 1 000.00 
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- Period for the commencement of the works after the contractor takes possession of the site: Ten 

(10) working days. 
 

- For the works as a whole: 
 

The date for practical completion shall be determined from the commencement date and the penalty 
per calendar day shall be R 1 000.00 excluding VAT. 

 

 
Defects liability period [21.0]: 

 

Extended defects liability period: Refer B17.0 [21.13] Yes/no? YES  

 

    
 

 13.1 All engineering work (12 months)   
 

If yes, description of 13.2   
 

applicable elements 13.3   
 

 13.4   
 

 13.5   
 

 13.6   
 

 
 

B 12.0 Payment [25.0] 
 

Date of month for issue of regular payment 
By the 20th of every month  

certificates [25.2] 
 

Contract price adjustment / Cost fluctuations 
NO 

  
 

[25.3.4; 26.9.5]   
 

  
 

   
 

If yes, method to calculate  
 

 
 

 

B 13.0 Dispute resolution [30.0] 

 
Dispute resolution of any dispute shall be conducted in the following chronologically order with litigation being last resort: 

 
1 Negotiation 
2 Mediation 
3 Adjudication 
4 Arbitration 
5 litigation 

 

B 14.0 JBCC® General Preliminaries - selections 
 
 

Provisional bills of quantities [P2.2] 
The quantities in provisional bills of quantities are an 

 

 indication of the works to be executed and are 
 

  subject to re-measurement  
 

 

Availability of construction information [P2.3] 
Where the construction information for the works is 
incomplete and will only be completed during the 
construction period the contractor and project 
manager shall work together to identify the 
requirements for the provision of construction 
information. The contractor and project manager 
shall agree the dates that are reasonable by when 
the contractor is to be provided with each 
outstanding item of the construction information in 

terms of the programme.  

 

 

 
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

 Previous work - dimensional accuracy - details of 
N/A 

 

 
 

 previous contract(s) [P3.1] 
 

  
 

 Previous work - defects - details of previous 
N/A 

 

 
 

 contract(s) [P3.2] 
 

  
 

 

Inspection of adjoining properties - details [P3.3] 
N/A 

 

 
 

  
 

  
  

     
 

N/A   
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Handover of site in stages - specific requirements    
 

[P4.1]     
 

     
 

Enclosure of the works - specific requirements [P4.2] 
The contractor shall erect, maintain and remove at 
completion hoardings with gantries, fans, safety 
screens, elements thereof, all for the enclosure of the 
works from the public and others. The contractor 
needs to ensure that his enclosure is adequate as 
the site is within a game/nature reserve. 

 

 

  
 

  
 

  
 

  
 

Geotechnical and other investigations - specific N/A   
 

   
 

requirements [P4.3]     
 

     
 

  YES   
 

Existing premises occupied - details [P4.5]    
 

     
 

  N/A   
 

Services - known - specific requirements [P4.6]    
 

     
 

Water 
By contractor Yes Water for construction purposes must 

 

  be obtained from alternative water 
 

[P8.1]   source/s (i.e. any supply other than 
 

   water that is produced and distributed 
 

   by a regulated water service authority 
 

   from a licensed water treatment works 
 

   for human consumption) - e.g. dams, 
 

   rivers, boreholes, springs, rainwater 
 

   harvesting, recycled sewage water, etc. 
 

   The alternative water resource shall 
 

   shall not be of an inferior quality 
 

   standard than that required for 
 

   construction purposes. The Contractor 
 

   shall provide relevant certificates from 
 

   an approved authority demonstrating 
 

   the suitability of the water for 
 

   construction purposes at his own 
 

   expense, prior to usage for the works. 
 

   Should this not be done, any 
 

   consequential instructions to rectify or 
 

   in any way occasioned as a result of 
 

   the usage of non-approved water, shall 
 

   be solely for the contractors account. 
 

     
 

 By employer No   
 

      

 By employer – metered No   
 

      

Electricity 
By contractor Yes   

 

     

By employer No   
 

[P8.2] 
  

 

     

By employer – metered No 
  

 

   
 

      

Ablution and welfare By contractor Yes Ablution facilities shall be provided by 
 

facilities [P8.3]   the contractor as stated in the schedule 
 

   and shall be provided for the use of all 
 

   persons on the site. The contractor 
 

   shall maintain such facilities in a 
 

   thoroughly clean and tidy condition and 
 

   make good damage thereto at his own 
 

   expense. 
 

 By employer No   
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Communication facilities - specific requirements 
The contractor shall provide communication facilities 
as required for his staff as well as for the agents of 
the employer when on site and shall be liable for all 
costs related thereto. 

[P8.4] 
 

 

 
Protection of the works - specific requirements The contractor shall erect, maintain, and remove at 

completion hoardings with gantries, fans, safety 
screens, elements thereof, all for the protection of the 
work, the public and others. Adequate protection of 
the works must be ensured by the contractor as the 
site is within a game/nature reserve. 

[P11.1] 
 

 

 

 

Protection / isolation of existing works and works The contractor shall provide all reasonable temporary 
measures to protect/isolate the existing and/or 
sections of the occupied works and remove such 
measures on practical completion. 

occupied in sections - specific requirements [P11.2] 
 

 

  
Disturbance - specific requirements [P11.5] 

The contractor shall execute the works with a 
minimum of disturbance to adjoining premises, any 
parts of the works already handed over and the 
occupants of those premises and/or parts 

 

 

 

 
Environmental disturbance - specific requirements 

The contractor shall execute the works without any 
unreasonable adverse effect on the environment and 
ensure works are completed as per the requirements 
of environmental management plan. 

[P11.6] 
 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 26 of 85 
 

 

B 15.0 Changes made to JBCC
®

 documentation 
 

Reference may be made to other documents forming part of this 
agreement DEFINITIONS AND INTERPRETATION  

 

Clause 1.1 Definition of “Commencement Date” is added: 

 

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form of Offer 
and Acceptance, comes into effect. 

 

Clause 1.1 Definition of “Guarantee for Construction” is amended by replacing it with the following: 

 

“GUARANTEE FOR CONSTRUCTION” means a guarantee at call obtained by the contractor from 
an institution approved by the employer in terms of the employer’s construction guarantee form as 
approved by the employer. 

 

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the following: 

 

“CONSTRUCTION PERIOD” means the period commencing on the commencement date 
and ending on the date of practical completion. 

 

Clause 1.1 Definition of “Corrupt Practice” is added: 
 
 

“CORRUPT PRACTICE” means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution. 

 

Clause 1.1 Definition of “Fraudulent Practice” is added: 
 
 

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any tenderer and includes collusive 
practice among tenderers (prior to or after the tender submission) designed to establish tender prices 
at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open 
competition. 

 

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:  
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“INTEREST” means the interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in 
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999) 

 
Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following: 

 
“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the 
schedule as such. In the event of a principal agent not being appointed, then all the duties and 
obligations of a principal agent as detailed in the agreement shall be fulfilled by a representative of 
the employer as named in the schedule. 

 
Clause 1.1 Definition of “Security” is amended by replacing it with the following: 

 
 

“SECURITY” means the form of security provided by the employer or contractor, as stated in 
the schedule, from which the contractor or employer may recover expense or loss. 

 

Clause 1 is amended by the addition of the following: 

 

Clause 1.2.6 If any provision of this agreement, which is not material to its efficacy as a whole, is 
rendered void, illegal or unenforceable in any respect under the law; the validity, legality and 
enforceability of the remaining provisions shall not in any way be affected or impaired thereby and the 
parties shall endeavour in good faith to agree an alternative provision to the void, illegal or 
unenforceable provision. 

 
Clause 1.2.7 No waiver or relaxation of any of the provisions or terms of this agreement (or any 
agreement or other document issued or executed pursuant to in terms of this agreement) shall 
operate as an estoppel against a party in respect of any of its rights in terms if this agreement 

 
 
 

 
No failure by a party to enforce any provision of this agreement shall constitute a waiver of such 
provisions or affect in any way such party’s right to require the performance of such provision at any 
time in the future, nor shall a waiver of a subsequent breach nullify the effectiveness of the 
provision itself. 

 

 
Clause 1.2.8 If the contractor constitutes a joint venture, consortium or other unincorporated grouping 
of two or more persons: - 

 

Clause 1.2.8.1 these persons are deemed to be to be jointly and severally liable to the employer for 
the performance of this agreement. 

 
 
 

 

Clause 1.2.8.2 these persons shall notify the employer of their leader who has authority to bind the 
contractor and each of these persons: and 

 

Clause 1.2.8.3 the contractor shall not alter its composition or legal status without the prior 
written consent of the employer. 

 
 

 

Clause 1.2.9 The contract documents shall be taken to be mutually explanatory of one another 
but in the event of ambiguity, discrepancy, divergence or inconsistency in or between them, the 
JBCC Principal Building Agreement as the special conditions shall prevail over all other contract 
documents. 

 

LAW, REGULATIONS AND NOTICES 

 

Clause 2.0  
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                 Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of quantities       

for the contractor to have the opportunity to price for all the requirements of the Occupational Health and Safety 
Act, Construction Regulations and Health and Safety Specification and baseline risk assesment. 

 

 

Clause 2.4.2 is amended by replacing it with the following. 
 

 
No clause 

 
 
 

 

Clause 2.0 is amended by the addition of the following: - 
 
 

Clause 2.5 The contractor shall take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the works. Without limitation the contractor hereby: 

 

Clause 2.5.1 accepts that the employer will appoint him as the Principal Contractor (as defined and 
provided for under the Construction Regulations 2014 (as amended) and promulgated under the 
Occupational Health and Safety Act 85 of 1993 (as amended) for the site. 

 
Clause 2.5.2 acknowledges and confirms that the contract sum includes a sufficient amount for 
proper compliance with the employer’s health and safety specification, the construction regulations, 
all applicable health and safety laws and regulations and the health and safety rules, guidelines and 
procedures provided for in this agreement and generally for the proper maintenance of health and 
safety in and about the execution of the works including all materials, labour, training, equipment and 
all other requirements necessary to ensure proper and complete health and safety implementation 
and management on site in accordance with applicable legislation; and  
Clause 2.5.3 undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health and safety laws and regulations and rules and 
guidelines and procedures otherwise provided for under the agreement and shall ensure that all 
sub-contractors, employees and others under the contractor’s direction and control, likewise 
observe and comply with the foregoing.  
Clause 2.6 The employer reserves the right to pay direct (i.e) not through the contractor for all or 
any permanent connections to local or other authority services, for which provisional amounts have 
been included within the contract documents. In the event of the employer paying direct for these 
charges, the contractor will not be entitled to a ten per cent (10%) mark-up in terms of clause 32.4. 
All such provisional amounts included in the contract sum will, as a result, be omitted. 

 

OFFER AND ACCEPTANCE 

 

Clause 3.0 
 
 

 
Clause 3.2 is amended by replacing it with the following. 

 

Clause 3.2 The currency applicable to this agreement is South African Rands. 
 
 

 
CESSION AND ASSIGNMENT 

 

Clause 4.0 

 

DOCUMENTS 
 

Clause 5.0 

 

Clause 5.0 is amended by the addition of the following:  
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Clause 5.7 The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building 
Agreement and Preliminaries applicable to this contract on the site, to which the employer, principal 
agent and agents shall have access at all times. 

 
EMPLOYER’S AGENTS 

 

Clause 6.0 

 

Clause 6.1. is amended to include clauses 26.8, 26.12 and 26.13 in terms of which the employer has 
retained its authority and has not given a mandate to the Principal Agent and in terms of which the 
employer shall sign all documents. 

 

DESIGN RESPONSIBILITY 
 
 
 

Clause 7.0 : DESIGN RESPONSIBILITY 

 

Clause 7.1 is amended by the addition of the following: 

 

Notwithstanding the provisions of clause 7.2, where the contractor undertakes the design responsibility of 

any aspect of the works, he shall indemnify and hold free the employer and his agents from responsibility 

for any claim or proceeding whatsoever due to any fault including fault in the design detailing and 

calculations. In respect of the design responsibility undertaken by any nominated or selected sub-

contractor, such sub-contractor shall similarly, indemnify and hold free the employer, his agents and the 

contractor from responsibility for any claim or proceeding whatsoever due to any fault including fault in the 

design, detailing and calculations except where such sub-contractor is from the mandatory partner in 

which case the liability shall vest in the contractor. 

 
Clause 7.0 is amended by the addition of the following: - 

 
 
 

 

Clause 7.4 Without limiting or derogating from the employers’ rights under sub-clause 7.2, 
the contractor shall; 

 
Clause 7.4.1 ensure that every n/s or selected sub-contractor, simultaneously with the signing of 
the relevant n/s agreement, signs (in terms of a written signing authority acceptable to the principal 
agent) and delivers to the employer a design, materials and workmanship warranty and undertaking 
(design warranty) in favour of the employer. 

 

Clause 7.4.2 provide the employer evidence of suitable and sufficient professional indemnity 
insurance for all sub-contractors whose subcontract involves design work other than for temporary 
works. 

 

 
Clause 7.5 pending delivery of the design warranty and the required evidence of the professional 
indemnity insurance contractor shall, notwithstanding anything to the contrary in the agreement 
and without limiting or derogating from the employer’s rights under sub-clause 7.2, be responsible 
for issues that may arise, and pertaining to the relevant sub-contract works. 

 
 

 

INSURANCE AND SECURITIES 
 
 
 

 

WORKS RISK 

 

Clause 8.0  
 
 



 

 

 

 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 30 of 85 
 

 
                          Clause 8.5.1 is amended to read as follows: 
  

The use or occupation, after practical completion, of any part of the works by the employer, 
the employer's servants or agents; and those for whose acts or omissions they are responsible. 

 
 

INDEMNITIES 
 

Clause 9.0 
 
 
 

 
INSURANCES 

 
 
 
 

 

Clause 10.0 is amended by the addition of the following:- 

 

10.11.1 Damage to the Works 
 

 
(a) Without in any way limiting the contractor’s obligations in terms of the contract, the contractor 
shall bear the full risk of damage to and/or destruction of the works by whatever cause during 
construction of the works and hereby indemnifies and holds harmless the employer against any such 
damage. The contractor shall take such precautions and security measures and other steps for the 
protection and security of the works as the contractor may deem necessary.  
(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising 
from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works. 

 

(c) The employer shall carry the risk of damage to or destruction of the works and materials paid for 
by the employer that is the result of the excepted risks as set out in 10.6 

 

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to 
do so, reinstate any damage or destroyed portions of the works and the costs of such reinstatement 
shall be measured and valued in terms of 32.0 hereof. 

 

10.12 Injury to Persons or loss of or damage to Properties 

 
(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, 
claim or proceeding whether arising in common law or by statute, consequent upon personal injuries 
to or the death of any person whomsoever arising out of or in the course of or caused by the 
execution of the works unless due to any act or negligence of any person for whose actions the 
employer is legally liable. 

 

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,  
claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal 
property or property contiguous to the site, whether belonging to or under the control of the employer  
or any other body or person, arising out of or in the course of or by reason of the execution of the 
works unless due to any act or negligence of any person for whose actions the employer is 
legally liable.  
(c) The contractor shall, upon receiving a contract instruction from the principal agent, cause the  
same to be made good in a perfect and workmanlike manner at his own cost and in default thereof 
the employer shall be entitled to cause it to be made good and to recover the cost thereof from the 
contractor or to deduct the same from amounts due to the contractor. 

 
                          The contractor shall be responsible for the protection and safety of such portions of the premises. 
                          placed under his control by the employer for the purpose of executing the 
 
                         works until the issue of the certificate of practical completion. 
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(e) Where the execution of the works involves the risk of removal of or interference with support to 
adjoining properties including land or structures or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and will remain adequately insured or insured to the 
specific limit stated in the contract against the death of or injury to persons or damage to such 
property consequent on such removal or interference with the support until such portion of the 
works has been completed 

 
 

 

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of 
any debris and to rebuild, restore, replace and/or repair such property and to execute the works 

 
 
 
 

 

10.13 High risk insurance 
 
 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that 
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic 
ground movement evident by sinkhole or doline formation the following will apply: 

 

10.13.1 Damage to the works 
 
 

The contractor shall, from the commencement date of the works until the date of the certificate 
of practical completion bear the full risk of and hereby indemnifies and holds harmless the 
employer against any damage to and/or destruction of the works consequent upon a catastrophic 
ground movement as mentioned above. The contractor shall take such precautions and security 
measures and other steps for the protection of the works as he may deem necessary.  
When so instructed to do so by the principal agent, the contractor shall proceed immediately 
to remove and/or dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs? 

 

10.13.2 Injury to persons or loss of or damage to property 
 
 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time during the period of the contract whether 
arising in common law or by statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of, or caused by a catastrophic ground movement as 
mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or 
personal property or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 
movement, as mentioned above, which occurred during the period of the contract 

 

10.13.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his 
risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s obligations in 
terms of the contract, the contractor shall, within twenty-one (21) calendar days of the 
commencement date but before commencement of the works, submit to the employer proof of 
such insurance policy, if requested to do so 

 

10.13.4 The employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the contractor’s default of his obligations as set out 
in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the contractor or by 
deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible whole 
 

 
 

 

SECURITY 
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Clause 11.0 is amended by deleting clauses 11.1 - 11.8 and replacing them with the following: 

 

 
11.1.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per cent 
(10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from 
commencement date 

 

 
11.1.1.2 Within twenty-one (21) calendar days of the date of practical completion of the works the 
employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract 
value (excluding VAT), and refund the balance to the contractor  
11.1.1.3 Within twenty-one (21) calendar days of the date of final completion of the works the 
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract 
value (excluding VAT) and refund the balance to the contractor 

 
11.1.1.4 On the date of payment of the amount in the final payment certificate, the employer 
shall refund the remainder of the cash deposit to the contractor 

 

 
11.1.1.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms of  
27.0 provided that the employer complies with the provisions of 27.3.1 in which event the employer’s 
entitlement shall take precedence over his obligations to refund the cash deposit security or portions 
thereof to the contractor 

 

11.1.1.6 The parties expressly agree that neither the employer nor the contractor shall be entitled 
to cede the rights to the deposit to any third party 

 

11.1.1.7 Where security as a variable construction guarantee of ten percent (10%) of the contract 
sum (excluding VAT) has been selected: 

 

11.1.1.7.a The contractor shall furnish the employer with an acceptable variable construction 
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-one 
(21) calendar days from commencement date 

 

11.1.1.7.b The variable construction guarantee shall reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation to tender 

 
 
 

 
11.1.1.7.c The employer shall return the variable construction guarantee to the contractor 
within fourteen (14) calendar days of it expiring 

 
11.1.1.7.d Where the employer has a right of recovery against the contractor in terms of 27.0, the 

employer shall issue a written demand in terms of the fixed or variable construction guarantee 

 
11.1.1.8 Where security as a fixed construction guarantee of five per cent (5%) of the contract 
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the 
payment certificate (excluding VAT) has been selected: 

 

11.1.1.8.a The contractor shall furnish a fixed construction guarantee to the employer equal in value to 
five per cent (5%) of the contract sum (excluding VAT) 

 

11.1.1.8.b The fixed construction guarantee shall come into force on the date of issue and shall 
expire on the date of the last certificate of practical completion 

 

11.1.1.8.c The employer shall return the fixed construction guarantee to the contractor within fourteen  
(14) calendar days of it expiring 

 
11.1.1.9 Payments made by the guarantor to the employer in terms of the fixed or variable 
construction guarantee shall not prejudice the rights of the employer or contractor in terms of 
this agreement. 

 

Clause 11.11 In the event that the value of the works (excluding adjustments in terms of the contract 
price adjustment provisions) increases during the course of the contract by an amount of ten per cent 
(10%) or more of the contract sum, then upon written request from the principal agent, the contractor 

                           shall, within ten (10) working days of such request arrange to have the construction guarantee        
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guaranteed sum increased accordingly. The approved cost of increasing the construction guarantee shall be added to 
the contract sum. If the contractor is so required to increase the guaranteed sum, no further amounts shall be certified 
or paid to the contractor until the guarantee has been increased. 
 
 
 
 
 

 

Should the contractor be a joint venture, then each entity shall be jointly and severably liable to the 
employer for all obligations and liabilities in terms of this agreement The amount so claimed against 
and paid under the construction guarantee shall be reimbursed to the contractor if and when the 
construction guarantee is reinstated, extended or substituted in compliance with the above (as the 
case may be) and the principal agent shall forthwith issue a payment certificate certifying the 
amount so due to the contractor. 

 
 
 

EXECUTION 

 

OBLIGATION OF THE PARTIES 
 
 
 

 

Clause 12.0 

 

Clause 12.1.5 is amended by replacing it with the following clause: 

 

Give the contractor possession of the site within ten (10) working days of the contractor 
complying with the terms of 12.2.22 

 
 
 

 

Clause 12.2.3 is deleted in its entirety and replaced with the following clause: 

 

The security selected in terms of 11.0, as amended. 
 
 

 

Clause 12.2 is amended by the addition of the following clause: 
 
 

12.2.22 An acceptable health and safety plan, required in terms of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993), within thirty (30) calendar days of commencement date. 

 

 
Clause 12.0 is amended by the addition of the following: 

 
 
                         12.4 Programme 
 
 

 
12.4.1 This programme shall include 1½ working days per working month for inclement weather 
which shall include but not be limited to, wind and rain delays. Such provisions shall be monitored by 
the contractor and agreed with the principal agent as and when such inclement weather takes 
place and shall be recorded in the programme based on actual stoppages when incurred 

 
12.4.2 Notwithstanding the fact that the programme has been prepared in conjunction with the 
principal agent, the contractor shall be responsible at all times for maintaining the accuracy, validity 
and reasonableness of the programme, and the implementation thereof.  
12.4.3 The programme shall be compiled based on the critical path method of programming and 
the critical activities are to be clearly highlighted. It shall be compiled in such a way that logic is not 
constrained by resource limitations unless specifically agreed otherwise by the principal agent. 
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shall, within ten (10) working days of such request arrange to have the construction guarantee        
guaranteed sum increased accordingly. The approved cost of increasing the construction guarantee 
shall be added to the contract sum. If the contractor is so required to increase the guaranteed sum, no 
further amounts shall be certified or paid to the contractor until the guarantee has been increased. 

 
 

 

Should the contractor be a joint venture, then each entity shall be jointly and severably liable to the 
employer for all obligations and liabilities in terms of this agreement The amount so claimed against 
and paid under the construction guarantee shall be reimbursed to the contractor if and when the 
construction guarantee is reinstated, extended or substituted in compliance with the above (as the 
case may be) and the principal agent shall forthwith issue a payment certificate certifying the 
amount so due to the contractor. 

 
 

EXECUTION 

 

OBLIGATION OF THE PARTIES 
 
 

 

Clause 12.0 

 

Clause 12.1.5 is amended by replacing it with the following clause: 

 

Give the contractor possession of the site within ten (10) working days of the contractor 
complying with the terms of 12.2.22 

 

 

Clause 12.2.3 is deleted in its entirety and replaced with the following clause: 

 

The security selected in terms of 11.0, as amended. 
 
 

 

Clause 12.2 is amended by the addition of the following clause: 
 
 

12.2.22 An acceptable health and safety plan, required in terms of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993), within thirty (30) calendar days of commencement date. 

 

 
Clause 12.0 is amended by the addition of the following: 

 
 

 
12.4 Programme 

 

 
12.4.1 This programme shall include 1½ working days per working month for inclement weather 
which shall include but not be limited to, wind and rain delays. Such provisions shall be monitored by 
the contractor and agreed with the principal agent as and when such inclement weather takes 
place and shall be recorded in the programme based on actual stoppages when incurred 

 
12.4.2 Notwithstanding the fact that the programme has been prepared in conjunction with the 
principal agent, the contractor shall be responsible at all times for maintaining the accuracy, validity 
and reasonableness of the programme, and the implementation thereof.  
12.4.3 The programme shall be compiled based on the critical path method of programming and 
the critical activities are to be clearly highlighted. It shall be compiled in such a way that logic is not 
constrained by resource limitations unless specifically agreed otherwise by the principal agent. 
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The programme will be processed on the principal agent's system and the contractor shall provide 
all the co-operation necessary to achieve this. 

 

12.4.4 Documentation will not be available in complete detail at the commencement stage. 
However, the contractor, in conjunction with the principal agent, shall plan the works on 
provisional information, to an agreed level of detail relating to the level of detailed information 
available and with sufficient scope to include future detail without disrupting the basic logic as 
initially agreed. 

 
For programming purposes, it shall be assumed that the quantities contained in the bills of quantities 
are provisional and thus shall be utilized as a guide only for the drawing up of the programme. 

 
Where assumptions are made in regard to programming aspects, such assumptions shall be 
agreed by the contractor and the principal agent, and suitably recorded in the programme. 

 
12.4.5 Should circumstances change to the extent where the contractor is of the opinion that 
changes to the programme are required, then the contractor shall submit a written request to the 
principal agent for such changes, clearly identifying the reasons for requiring such change. The 
contractor and principal agent shall thereafter agree such changes, if any, and any costs 
related thereto as per the principles espoused in 15.5.1 above. 

 

 
Should the principal agent be of the opinion that the programme requires revisions, and 
notwithstanding the fact that a request for such revision has not been received from the contractor, 
the principal agent shall be entitled to instruct the contractor to revise the programme accordingly, 
unless the contractor can submit reasonable justification for not doing so. 

 

Any acceleration and/or special measures sanctioned by the principal agent together with 
associated effects shall be incorporated in a revision to the programme. 

 

12.4.6 The contractor and the principal agent shall, at regular intervals not exceeding 14 (fourteen) 
calendar days, agree the state of progress of the works relative to the latest agreed revision of the 
programme. Such agreement shall include the recording of actual commencement and completion 
dates for each activity and shall constitute the official record of the progress at such point in time. 

 

12.4.7 In addition to and based on the programme systems and format dictated above, the 
contractor shall devise detailed working programmes. These shall be drawn on a regular basis 
(at least monthly), to the satisfaction of the principal agent. 

 

 
Such working programmes shall at all times relate to the constraints of the current programme. 

 

12.4.8 Contract instructions shall be issued in accordance with clause 17, as amended. 
 
 

SETTING OUT OF THE WORKS 

 

The following sub-clauses are hereby added to this clause:- 
 

 

13.3 The contractor shall provide general attendance and all reasonable assistance to the employer's 
appointed land surveyor, or any other land surveyor who may be appointed by the employer. 

 
 

13.4 The contractor shall perform tolerance control checks regularly throughout the construction 
period and report on these at regular intervals to the principal agent in a format approved by the 
principal agent. Should the contractor fail to comply with this requirement to the satisfaction of 
the principal agent, progressively as the structure is constructed, the employer shall be entitled to 
commission a registered land surveyor to do so on the contractor's behalf and at the contractor's 
expense 

 

 
NOMINATED SUBCONTRACTORS 
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Clause 14.0 

 

Clause 14.1.5 is amended by replacing it with the following: 
 
 
 

No clause 
 

 

Note: See item B9.1 and B9.2 hereinafter for adjustment of attendance on nominated 
subcontractors executing work allowed for under provisional sums. Notwithstanding anything to the 
contrary contained in the agreement, the contractor shall be aware that profit and attendance shall 
only be certified once in respect of each provisional sum. 

 

 

SELECTED SUBCONTRACTORS 

 

Clause 15.0 

 

The contractor cannot exclude the sub-contract tendered works from his responsibility, after the 
selected sub-contractor has been accepted, subject to the tendered conditions being met. 

 

Clause 15.1.5 is deleted and replaced by the following: - 

 

Advance payment on selected sub-contracts, will not be affected. 

 

Clause 15.0 is amended by the addition of the following: 

 

Clause 15.9 The contractor will provide specific provisions regarding the use of all plant, equipment 
and services allowed for the various sub-contractors, to ensure comprehensive pricing by such 
sub-contractors. The relevant amendments to the sub-contract tender documents are to be clearly 
identified by the contractor and included in the sub-contract tender documentation and 
agreements to be signed with each of the sub-contractor and as such, the contractor shall be fully 
responsible for the management and cost of such sub-contracts. 

 
 

 
EMPLOYER’S DIRECT CONTRACTORS 

 
 

 
Clause 16.0 

 

CONTRACT INSTRUCTIONS 

 

Clause 17.0 

 

Clause 17.1 is amended by the addition of the following: 

 

Clause 17.1.21 Changes to the sequence and timing of the works. 

 

Clause 17.1.22 Acceleration (irrespective of whether or not the principal agent rules that the 
contractor is entitled to a revision of the date for practical completion, but provided that a contract 
instruction to accelerate may not, unless at a time when it would not be reasonable for an 
experienced contractor to achieve the required acceleration given the available remaining period). 

 

COMPLETION 
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INTERIM COMPLETION 

 
 
 

 

Clause 18.0 
 

 

PRACTICAL COMPLETION 

 

Clause 19.1 shall be amended by the addition of the following clause: 
 
 
 

 

19.1.3 In order to achieve practical completion of the works and without derogating from the 
generality of the term practical completion, the contractor shall, as a minimum comply with the 
following basic criteria. These criteria should not be regarded as comprehensive but as an 
expansion of the term practical completion. 

 

 
19.1.3.1 In regard to the completion date applicable to the works, the following shall apply: 

 

(i) Access to all Areas 
 
 
 

 
At the date of practical completion all areas, external access areas and the like must be fully 
complete with unobstructed access in every respect. This includes the roadways from perimeter of 
site to the basement, driveway access through basements and including the following: 

 
 
 
 
 

 

a) All emergency fire, traffic and signage. 
 

b) Road markings.  
c) Permanent lighting and power to all roadways, basement driveways, guardhouses and 
driveway gates. 
d) All fire escape routes and staircases complete and free of any obstructions. 

 

ii) External Facades 

 
At the date of practical completion, the external facade including balconies must be fully complete 
in every respect including the following: 

 

a) All facade surfaces must be painted, polished or cleaned where required and must be free of any 
builder's debris, marks or scratches 
b) Fully operational and commissioned permanent power and lighting 

 
c) All doors and gates complete with all ironmongery and lock sets with keys for handover 

 
d) Screed and tiling to falls tested and corrected as necessary prior to hand over 

 
e) Roofs completed and waterproofed. 

 
f) All finishes to be de-snagged and complete to ensure that scaffolding is removed from sidewalks 

 
iii) Security 

 
a) All areas to be handed over must be secure, doors fitted and lockable, windows glazed and all 
security and access control systems to be operative. All shop fronts and windows must be lockable 
with ironmongery fitted and keys marked and tagged for handover. After practical completion no 
person shall be allowed to access the facilities without prior consent by the occupants or 
management. 
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iv) Electrical 

 

a) Electrical installation is to be completed and fully commissioned - permanent power and 
lighting inclusive of all telephone and data installations. 

 
v) Plumbing installation 

 
 

 

a) Plumbing installation it to be complete, commissioned / permanent water supply and drainage 
tested. Pipe work to be pressured tested. 

 

 

vi) External sewer, drainage and storm water connection 
 
 

a) All sewer, drainage and storm-water systems must have been completed and inspected and signed 
off. 

 

 

vii) Floors, ceilings, kitchen cabinets, appliances, Cupboards, joinery, shop fitting, shower and general 
finishes 

 

a) Completed and finished in accordance with Architect's layouts, interiors specifications and 
schedules. All appliances and equipment to be installed, connected, commissioned and 
tested. viii) General 

 

 

a) All certificates required to obtain an Occupancy Certificate from the Municipality 
Building Inspectorate in accordance with the National Building Regulations to be provided.  
b) Approved building plans from the Municipality to be provided. 

 

 

ix) Structural/Civil Works 
 
 

 
Clause 19 is amended by the addition of the following: 

 

19.8 Without derogating from the generality of the requirements of practical completion the 
following specific requirements shall apply:- 

 
19.8.1 All items on the practical completion list must be completed and attended to in their entirety. 

 

 
19.8.2 All defects noted on the quality control sheets issued by the principal agent during 
the currency of the contract are to have been completed and attended to in their entirety. 

 
 

19.8.3 The following certificates of compliance shall be required (excluding others that may be 
required by the local/national authority) from the contractor to achieve practical completion: 

 

a) A certificate from the contractor that all aspects of the construction regulations of 2014 have been 
complied with.  
b) A certificate from the contractor that the National Building Regulations have been complied with. 

 
c) IOPSA (Institute of Plumbing South Africa) Certificate/s of compliance with respect to plumbing 
and drainage. 
d) Electrical certificates of compliance. 

 
e) Lightning protection certificates of compliance 

 
f) Certificate/s of compliance and fire certificate/s from the contractor and fire chief respectively. 

 
g) Certificate/s of compliance in respect of termite proofing 

 
h) Waterproofing guarantee/s 

 
i) Certificate/s of compliance with respect to all glazing. 

 
j) Soil poisoning certificate/s 
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k) Soil compaction certificate/s  
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l) TR1 and TR2 certificates in respect of timber roof construction 

 
m) Certificate/s of compliance in respect to galvanizing of structural steelwork 

 
n) Glazing certificate/s 

 
 

Note: The above list is not exhaustive, and the contractor will be required to provide all 
further certificates/guarantees as requested by the principal agent 

 

19.8.4 A complete set of maintenance and operating manuals together with all workmanship and 
material warranties and guarantees are to be compiled and issued to the principal agent prior to 
achievement of practical completion. 

 

19.8.5 All relevant test results i.e. concrete test cube, compaction, density etc. are to be produced 
in hard copy, in a file, clearly referenced with a covering summary sheet.These results to be from 
an independent geotechnical testing laboratory and not from the concrete suppliers batching plant 

 

19.8.6 Complete Method Statements and motivations for any works that the Contractor proposes 
conducting that do not directly and completely align with the requirements as set out in the 
Contract documentation. 

 
19.8.7 A quality control file for all civil and structural engineering works done by the Contractors 

QC/QA team and signed off by the Engineer at each stage during the project should include : 
• Pre and post concrete and reinforcing inspections 

 
• Pressure testing pipe results signed off by a registered plumber and 

 
• Inspection sheets of Engineers 

 
• All tests, namely, Mod, CBR, Indicator, DCP and Density tests 

 
 
 

 

COMPLETION IN SECTIONS - NA 

 

Clause 20.0 

 

DEFECTS LIABILITY PERIOD AND FINAL COMPLETION 

 

Clause 21.0 

 

Clause 21.0 is amended by the addition of the following: 

 

Clause 21.13 The contractor shall attend to defects during the defects liability period on a 
progressive basis, to the satisfaction of the principal agent, and will not be permitted to wait until the 
end of the defects liability period or until the amount of defects accumulates in order to attend to a 
comprehensive list of defects. 

 

LATENT DEFECTS LIABILITY PERIOD 

 

Clause 22.0 

 

Clause 22.0 is amended by the addition of the following: 

 

22.4 The contractor shall make good all defects that appear up to the date of final completion and 
shall make good all latent defects that become patent and are notified to the contractor prior to the 
expiry of the latent defects liability period. 

 

Clause 22.5 Any water leakage into the building, either in the roof, external wall or other element of 
building susceptible to water leakage shall unless proved to be a design defect, damaged caused by 
the employer or employer's end user , damage arising from theft of vandalism or inadequate 
maintenance not in accordance with the submitted and accepted guidelines, be deemed a latent 
defect.  
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Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 43 of 85 
 

 
REVISION OF DATE FOR PRACTICAL COMPLETION 

 

Clause 23.0 

 

Clause 23.1.1 is amended by the addition of the following: 

 

Clause 23.0 is amended by the addition of the following: - 

 

Clause 23.9 No revision to the date for practical completion shall be considered unless the 
contractor demonstrates, to the reasonable satisfaction of the principal agent and on the basis of 
the current programme or other programme acceptable to the principal agent for this purpose, that 
the delay is on the critical path to practical completion of the works. 

 

Clause 23.10 The removal and replacement of materials and/or workmanship that do not conform 
to specification or drawings shall not constitute grounds for a revision of the date for practical 
completion nor for any adjustment of the contract value. 

 

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly take 
necessary steps to ensure that the works are completed timeously, including the provision by him of 
additional resources, plant, manpower, etc. and the working overtime or additional overtime beyond 
that contemplated at the time of tender (at all times adhering to the regulations and requirements of 
all authorities) and by all other adequate and proper means and methods. The contractor shall prove 
that such steps are being taken if called upon to do so. 

 

Clause 23.0 is amended by the addition of the following: - 
Clause 23.9 No revision to the date for practical completion shall be considered unless the 
contractor demonstrates, to the reasonable satisfaction of the principal agent and on the basis of 
the current programme or other programme acceptable to the principal agent for this purpose, that 
the delay is on the critical path to practical completion of the works. 

 

Clause 23.10 The removal and replacement of materials and/or workmanship that do not conform to 
specification or drawings shall not constitute grounds for a revision of the date for practical 
completion nor for any adjustment of the contract value. 

 

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly take 
necessary steps to ensure that the works are completed timeously, including the provision by him of 
additional resources, plant, manpower, etc. and the working overtime or additional overtime beyond 
that contemplated at the time of tender (at all times adhering to the regulations and requirements of 
all authorities) and by all other adequate and proper means and methods. The contractor shall prove 
that such steps are being taken if called upon to do so. 

 

Clause 23.12 Notwithstanding anything to the contrary the contractor shall not be entitled to a 
revision of the date for practical completion for delays arising from municipal, Eskom or other 
interruption in energy supply to the site. 

 
 

PENALTY FOR LATE AND NON-COMPLETION 

 

Clause 24.0 
 
 

PAYMENT 

 

Clause 25.0 

 

Clause 25.3.3 is amended by replacing "11.1.2;11.4.1" with "11.0 as amended." 
 

 
Clause 25.5 replaced with the following: - 
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“Where stored off the site, covered by an advance payment guarantee issued by a registered bank 
approved by the principal agent and submitted with the contractor's progress claim. Failure to 
include the advance payment guarantee with the contractor's progress claim will result in the value of 
the materials and goods being omitted from the amount certified for payment. 

 

ADJUSTMENT TO THE CONTRACT VALUE AND FINAL ACCOUNT 

 

Clause 26.0 
Clause 26.6 is  amended by the addition of the following at the end of the sentence:- 

 

26.6 - The contractor shall within forty (40) working days of the delay ceasing, submit details of the 
expense and loss to the principal agent failing which the contractor shall forfeit such claim. 

 
 
 

Clause 26.0 is amended by the addition of the following: - 
Clause 26.14 Where prices are submitted by the contractor or n/s subcontractor during the progress of 
the works in respect of contract instructions or in regard to a claim under the terms of the agreement 
or in respect to provisional sums or budgetary allowances and notwithstanding the fact that such prices 
may be used in an interim payment certificate, there shall be no presumption of acceptance. Should the 
principal agent wish to accept any such prices prior to the issue of the final payment certificate, such 
acceptance shall be in writing. 

 
Clause 26.15 The contractor shall not receive any mark-up for overheads and profit on any omission of tenant 

installation work or tenant installation work by direct contractors and others, except where pricing is allowed 

for in the Bills of Quantities. Claims for loss of profit shall not be entertained. 

 
RECOVERY OF EXPENSE AND LOSS 

 

Clause 27.0 
Clause 27.0 is amended by deleting clauses 27.3 - 27.4 and replacing them with the following: 

 
 

27.3.1 Where the employer decides to recover an amount due in terms of 27.3 from a payment reduction 
applied in terms of 11.1.1.5, the employer shall notify the contractor and the principal agent thereof. 
Should such amount not be paid to the employer within seven (7) calender days of the date of receipt of 
such a notice by the contractor, the employer may recover such an amount from the security. 

 

27.3.2 Where the employer decides to recover an amount due in terms in terms of 27.3 from a 
construction guarantee or advance payment guarantee held as security, the employer shall issue a 
written demand to the contractor in terms of such guarantees.  
27.4 Where a provisional sequestration or provisional liquidation order has been granted or where an 
order has been granted which commences sequestration, liquidation, bankruptcy, receivership, winding-
up or any similar effect against the contractor or this agreement is cancelled in terms of 29.0, the 
employer may issue a demand to the guarantor in terms of the construction guarantee or advance 
payment guarantee held as security. 

 

SUSPENSION AND TERMINATION 

 

SUSPENSION BY THE CONTRACTOR 

 

Clause 28.0 

 

TERMINATION 
 

 

Clause 29.0 

 

Clause 29.1 is amended by the addition of the following clauses: 
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29.1.4 refuses or neglects to comply strictly with any of the conditions of contract 
 

29.1.5 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force 
within the Republic of South Africa 

 

29.1.6 in the judgement of the employer, has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract. 

 

Clause 29.3 is amended by adding: 

 

“The employer (through instruction to the principal agent) may furthermore terminate this 
agreement by giving written notice of termination where:- 

 

(i) the contractor becomes bankrupt or insolvent (commercially or otherwise), 
 
 

(ii) an application is made, or a resolution is adopted, for the winding-up of the contractor (whether 
provisional or final) 

 

(iii) business rescue proceedings have commenced in respect of the contractor in accordance with 
the Companies Act, 71 of 2008 (as amended) ("the Companies Act"), or 

 

(iv) the contractor proposes or effects an offer of compromise with the contractor's creditors in 
accordance with section 155 of the Companies Act or begins negotiations or takes any other step with a 
view to generally deferring, re-scheduling or otherwise re-adjusting all or a material part of the 
contractor's indebtedness or proposes or makes a general scheme, arrangement or composition with or 
for the benefit of the contractor's creditors or a moratorium is proposed or agreed in respect of or 
affecting all or a material part of the contractor’s indebtedness. 

 

Note: In the case of a Joint Venture or Consortium, the employer shall have the right to proceed with 
cancellation in terms of Clause 36 (as amended) where a minimum of one (1) party to the Joint Venture 
or Consortium is in default. 

 

Clause 29.0 is amended by the addition of the following clause: 

 

29.29 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, 
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not 
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the 
grounds of any other right whatsoever 

 

Clause 29.25.4 is amended by replacing "sixty (60)" with "one hundred and twenty (120)" 
Clause 29.0 is amended by the addition of the following sub-clauses: 

 

Clause 29.30 “Where the employer does not receive the requisite local authority approvals (to the 
employer's satisfaction) for the construction of the permanent works at the site". 

 

29.31 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, 
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not 
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the 
grounds of any other right whatsoever 

 

29.32 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the 
employer or the contractor; or for any reason whatsoever, the contractor shall on written instruction, 
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not 
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the 
grounds of any other right whatsoever  
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DISPUTE RESOLUTION 

 

 

Clause 30.0 
lause 30.3 - Replace "ten (10)" with "fifteen (15)"  

 
 
 
 
 
 
 
 

C TENDER CLOSING 

Tender Closing Date TBA Time 11:00 

Tender Submission Ezemvelo KZN Wildlife Head Office, Queen Elizabeth Park, No.1 Peter 
Brown Drive, Montrose, Pietermaritzburg, 3202 Address 

 
 

 

D TENDERER’S SELECTIONS 

 

D 1.0 Securities [11.0]  
 

Guarantee for construction: Select Option A or B  

 

Option A Guarantee for construction (variable) by contractor [11.1.1]  

 

Option B Guarantee for construction (fixed) by contractor [11.1.2]  
 

Guarantee for payment by employer [11.5.1; 11.10] Not applicable 
 

  
 

  
 

Advance payment, subject to a guarantee for advance 
Not applicable  

payment [11.2.2; 11.3]  

 
 

 
 
 

 

D 2.0 Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s 
start date 15/12/2024 end date 15/01/2025  

annual holiday period  

  
 

Year 2 contractor’s 
start date 15/12/2025 end date 15/01/2026 

 

annual holiday period  

  
 

Year 3 contractor’s 
start date 15/12/2026 end date 15/01/2027 

 

annual holiday period  
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D 3.0 Payment of preliminaries [25.0] 
 

Contractor’s selection  
 

Select Option A or B 

 

Where the contractor does not select an option, Option A shall apply 
 

Payment methods  
 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works 
executed in the same ratio as the amount of the preliminaries to the contract sum, which  

Option A
 contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 

provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio  

 
The preliminaries shall be paid in accordance with an amount agreed by the principal 

agent and the contractor in terms of the priced document to identify an initial 

establishment charge,  
Option B a time-related charge and a final dis-establishment charge. Payment of the time-related 

charge shall be assessed by the principal agent and adjusted from time to time as may 
be necessary to take into account the rate of progress of the works  

 
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

 

D 4.0 Adjustment of preliminaries [26.9.4] 
 

Contractor’s selection  
 

Select Option A or B 
 

Where the contractor does not select an option, Option A shall apply 
 

Provision of particulars 
 

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of 
his selection. Where completion in sections is required, the contractor shall provide an apportionment of 
preliminaries per section  

 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts  

Option A as defined for adjustment method Option A below, within fifteen (15) working days of 
the date of acceptance of the tender  

 
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site. Such breakdown shall include, inter alia, the administrative and  

Option B
 supervisory staff, the use of construction equipment, establishment and dis-

establishment charges, insurances and guarantees, all in terms of the programme  
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Adjustment methods 
 

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or 
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor 
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of 
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the 
execution of the works  

 
The preliminaries shall be adjusted in accordance with the allocation of preliminaries 

amounts provided by the contractor, apportioned to sections where completion in sections 

is required 
 

Fixed - An amount which shall not be varied 
 

Value-related - An amount varied in proportion to the contract value as compared to the  
Option A contract sum. Both the contract sum and the contract value shall exclude the 

amount of preliminaries, contingency sum(s) and any provision for cost fluctuations 
 

Time-related - An amount varied in proportion to the number of calendar days 
extension to the date of practical completion to which the contractor is entitled with 
an adjustment of the contract value [23.2; 23.3] as compared to the number of 
calendar days in the initial construction period [26.9.4]  

 
The adjustment of preliminaries shall be based on the number of calendar days 
extension to the date of practical completion to which the contractor is entitled with an 
adjustment of the contract value [23.2; 23.3] as compared to the number of calendar 
days in the initial  

Option B construction period [26.9.4] 
 

The adjustment shall take into account the resources as set out in the detailed 
breakdown of the preliminaries for the period of construction during which the delay 
occurred  

 

Failure to provide particulars within the period stated 

 

 Where the allocation of preliminaries amounts for Option A is not provided, the following 
 

 allocation of preliminaries amounts shall apply: 
 

 Fixed - Ten per cent (10%) 
 

Option A 
Value-related - Fifteen per cent (15%) 

 

Time-related - Seventy-five per cent (75%)  

 
 

 Where the apportionment of the preliminaries per section is not provided, the categorised 
 

 amounts shall be prorated to the cost of each section within the contract sum as determined 
 

 by the principal agent 
 

   

  
 

Option B 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 

 

shall apply  

 
 

 
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 
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PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION  
 
Project:  
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1. Introduction and Background       4 
 

1.1 Background to the Pre-construction Health and Safety Specification   
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2. Pre-construction Health and Safety Specification    4 
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 2.2 Interpretation         
 
  2.2.1 Application        
 

2.2.2 Definitions        
 

2.3 Minimum Administrative Requirements    
 

2.3.1 Notification of Intention to Commence Construction Work   
 
2.3.2 Assignment of Contractor’s Responsible Person to Supervise  5 

Health and Safety on Site 
 

2.3.3 Competency for Contractor’s Responsible Persons 
 
2.3.4 Compensation of Occupational injuries and Diseases Act (COIDA) Act 130 or 1993 
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2.3.14 First Aid Box and First Aid Equipment     
 
2.3.15 Accident / Incident Reporting and Investigation 
 
2.3.16 Hazards and Potential Situations 
 
2.3.17 Personal Protection Equipment and Clothing 
 
2.3.18 Occupational Health and Safety Signage 
 
2.3.19 Permits        8 
 
2.3.20 Sub-contractors 

 
2.3.21 Incentives and Penalties 

 
 

2.4 Physical Requirements       8 
 

2.4.1 Demolition Work 
 
2.4.2 Excavations, Shoring, Dewatering or Drainage 

 
2.4.3 Edge Protection and Penetrations 
 
2.4.4 Explosives and Blasting 
 
2.4.5 Piling        9 
 
2.4.6 Stacking of Materials 
 
2.4.7 Speed Restrictions and Protection 
 
2.4.8 Hazardous Chemical Substances (HCS) 
 
2.4.9 Asbestos        

 
 

2.5 Plant and Machinery       9 
 

2.5.1 Construction Plant 
 
2.5.2 Vessels under Pressure (Gas bottles including Operations) 
 
2.5.3 Fire Extinguishers and Fire Fighting Equipment 
 
2.5.4 Hired Plant and Machinery     10 
 
2.5.5 Scaffolding / Working on Heights 
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2.5.7 Lifting Machine and Tackle      
 
2.5.8 Ladders and Ladder work 
 
2.5.9 General Machinery 
 
2.5.10 Portable Electrical Tools / Explosive Power Tools  11 
 
2.5.11 High Voltage Electrical Equipment (Not maintained by CDC) 
 
2.5.12 Public Health and Safety 
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1. INTRODUCTION AND BACKGROUND 
 
 
1.1 Background to the Pre-construction Health and Safety Specification 
 
The Construction Regulations (2014) place the onus on the Client to prepare a pre-construction health & safety 
specification, highlighting all risks not successfully eliminated during design. 
 
1.2 Purpose of the Pre-construction Health and Safety Specification 
 
To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now promulgated 
Construction Regulations (2014) in order to reduce incidents and injuries.  This pre-construction specification 
shall act as the basis for the drafting of the construction phase health & safety plan. 
 
The pre-construction specification sets out the requirements to be followed by the Principal Contractor and 
other Contractors so that the health & safety of all persons potentially at risk may receive the same priority as 
other facets of the project e.g. cost, programme, environment, etc. 
 
1.3 Implementation of the Pre-construction Health and Safety Specification 
 
This specification forms an integral part of the contract, and the Contractor is required to use it at pre-tender 
phase when drawing up its project-specific construction phase health & safety plan.  The Principal Contractor 
shall forward a copy of this specification to all Contractors at their bidding stage so that they can in turn prepare 
health & safety plans relating to their operations.  
 
 
2. PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION  
 
2.1 Scope 
 
This Specification covers the requirements for eliminating and mitigating incidents and injuries on the particular 
project 
 
The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and 
promoting a health and safety culture amongst those working on the project.  The specification also makes 
provision for the protection of those persons other than employees.  
 
2.2 Interpretations 
 
2.2.1 Application 
 
This specification is a compliance document drawn up in terms of South African legislation and is therefore 
binding.  It must be read in conjunction with relevant legislation as noted previously. 
 
2.2.2 Definitions 
 
The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) 
shall apply. 
 

 
2.3 Minimum Administrative Requirements 
 
2.3.1 Notification of Intention to Commence Construction Work 
 
The Contractor shall notify the Provincial Director of the Department of Labour in writing before construction 
work commences.  A copy of this notification must be forwarded to the Client on appointment. 

 
2.3.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site 
 
The Contractor shall submit supervisory appointments as well as any relevant appointments in writing (as 
stipulated by the OHSA and Construction Regulations), prior to commencement of work.  Proof of competency 
must be included.  See annexure B. 
 
2.3.3 Competency for Contractor’s Appointed Competent Persons 
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Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria as 
stipulated under the definition of Competent in accordance with the Construction Regulations (2014).  Proof of 
competence for the various appointments must be included. 
 
2.3.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 
 
The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to the Client as 
proof of registration.  Contractors shall submit proof of registration to the Principal Contractor before they 
commence work on site. 
 
2.3.5 Occupational Health and Safety Policy 
 
The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by their Chief 
Executive Officer.  The Policy must outline objectives and how they will be achieved and implemented by the 
Company / Contractor. 
 
2.3.6 Health and Safety Organogram 
 
The Principal Contractor and all Contractors shall submit an organogram, outlining the Health and Safety Site 
Management Structure including the relevant appointments/competent persons.  In cases where appointments 
have not been made, the organogram shall reflect the intended positions.  The organogram shall be updated 
when there are any changes in the Site Management Structure. 
 
2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and 

Risk Assessment 
 
The Contractor shall cause a hazard identification to be performed by a competent person before 
commencement of construction work, and the assessed risks shall form part of the construction phase health 
and safety plan submitted for approval by the Client.  The risk assessment must include; 

a) A list of hazards identified as well as potentially hazardous tasks; 
b) A documented risk assessment based on the list of hazards and tasks; 
c) A set of safe working procedures (method statements) to eliminate, reduce and/or control the risks 

assessed; 
d) A monitoring and review procedure of the risks assessment as the risks change. 
 

The Principal Contractor shall ensure that all Contractors are informed, instructed and trained by a competent 
person regarding any hazards, risks and related safe work procedures before any work commences and 
thereafter at regular intervals as the risks change and as new risks develop. 

 
The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by 
its operations are informed and trained according to the hazards and risks and are conversant with the safe 
work procedures, control measures and other related rules (tool box talk strategy to be implemented). 
 
2.3.8 Health and Safety Representative(s) 
 
The Principal Contractor and all Contractors shall ensure that where required Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their functions.  The appointment 
must be in writing.  The Health and Safety Representative shall carry out regular inspections, keep records and 
report all findings to the Responsible Person forthwith and at health & safety meetings 
2.3.9 Health and Safety Committees 
 
The Principal Contractor shall ensure that project health and safety meetings are held monthly and minutes are 
kept on record.  Meetings must be organised and chaired by the Principal Contractor’s Responsible Person.  All 
Contractors’ Responsible Persons and Health & Safety Representatives shall attend the monthly health & 
safety meetings.  Contractors shall also have their own internal health & safety committees in accordance with 
the OHS Act 85/1993 and minutes of their meetings shall be forwarded to the Principal Contractor on a monthly 
basis. 
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2.3.10 Health and Safety Training 
 

2.3.10.1  Induction 
  

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health & safety 
induction training session before starting work.  A record of attendance shall be kept in the health & 
safety file.  A suitable venue must be supplied to house this training.  

 
2.3.10.2  Awareness 
 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per 
week.  These talks should deal with risks relevant to the construction work at hand.  A record of 
attendance shall be kept in the health & safety file.  All Contractors have to comply with this minimum 
requirement. 
 
2.3.10.3  Competency 
 
All competent persons shall have the knowledge, experience, training, and qualifications specific to the 
work they have been appointed to supervise, control, carry out.  This will have to be assessed on a 
regular basis e.g. periodic audits by the Client, progress meetings, etc.  The Principal Contractor is 
responsible to ensure that competent Contractors are appointed to carry out construction work. 
 

2.3.11 General Record Keeping 
 
The Principal Contractor and all Contractors shall keep and maintain Health and Safety records to demonstrate 
compliance with this Specification, with the OHS Act 85/1993; and with the Construction Regulations (2014).  
The Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits, etc. 
are kept in a health & safety file held in the site office.  The Principal Contractor must ensure that every 
Contractor opens its own health & safety file, maintains the file and makes it available on request. 
 
2.3.12 Health & Safety Audits, Monitoring and Reporting 
 
The Client shall conduct monthly health & safety audits of the work operations including a full audit of physical 
site activities as well as an audit of the administration of health & safety.  The Principal Contractor is obligated 
to conduct similar audits on all Contractors appointed by it.  Detailed reports of the audit findings and results 
shall be reported on at all levels of project management meetings/forums.  Copies of the Client audit reports 
shall be kept in the Primary Project Health & Safety File while the Principal Contractor audit reports shall be 
kept in their file, a copy being forwarded to the Client.  Contractors have to audit their sub-contractors and keep 
records of these audits in their health & safety files, available on request. 
 
2.3.13 Emergency Procedures 
 
The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to 
commencement on site.  The procedure shall detail the response plan including the following key elements: 

• List of key competent personnel; 

• Details of emergency services; 

• Actions or steps to be taken in the event of the specific types of emergencies; 

• Information on hazardous material/situations. 
 

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of 
hazardous substances, bomb threats, major incidents/accidents, etc.  The Principal Contractor shall advise the 
Client in writing forthwith, of any emergencies, together with a record of action taken.  A contact list of all service 
providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and available to 
site personnel. 
 
2.3.14 First Aid Boxes and First Aid Equipment 
 
The Principal Contractor and all Contractors shall appoint in writing First Aider(s).  The appointed First Aider(s) 
are to be sent for accredited first aid training.  Valid certificates are to be kept on site.  The Principal Contractor 
shall provide an on-site First Aid Station with first aid facilities, including first aid boxes adequately stocked at all 
times.  All Contractors with more than 5 employees shall supply their own first aid box.  Contractors with more 
than 10 employees shall have a trained, certified first aider on site at all times. 
 
2.3.15 Accident / Incident Reporting and Investigation 
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Injuries are to be categorised into first aid; medical; disabling; and fatal.  The Principal Contractor must 
stipulate in its construction phase health & safety plan how it will handle each of these categories.  When 
reporting injuries to the Client, these categories shall be used.  All injuries shall be investigated by the Principal 
Contractor, with a report being forwarded to the Client forthwith.  All Contractors have to report on the 4 
categories of injuries to the Principal Contractor at least monthly.  The Principal Contractor must report all 
injuries to the Client in the form of a detailed injury report at least monthly.  
 
2.3.16 Hazards and Potential Situations 

 
The Principal Contractor shall immediately notify other Contractors as well as the Client of any hazardous or 
potentially hazardous situations that may arise during performance of construction activities. 
 
2.3.17 Personal Protective Equipment (PPE) and Clothing 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, safe footwear and 
overalls.  The Principal Contractor and all Contractors shall make provision and keep adequate quantities of 
SABS approved PPE on site at all times.  The Principal Contractor shall clearly outline procedures to be taken 
when PPE or Clothing is: 

• Lost or stolen; 

• Worn out or damaged. 
The above procedure applies to Contractors and their Sub-contractors, as they are all Employers in their own 
right. 
 
2.3.18 Occupational Health and Safety Signage 

 
The Contractor shall provide adequate on-site OHS signage.  Including but not limited to:  ‘no unauthorised 
entry’, ‘report to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’.  Signage shall be posted up 
at all entrances to site as well as on site in strategic locations e.g. access routes, stairways, entrances to 
structures and buildings, scaffolding, and other potential risk areas/operations. 
 
2.3.19 Permits 
 
Permits may include the following: 

• Use of Explosives and Blasting 

• Work for which a fall prevention plan is required 

• Use of cradles 
 

 
2.3.20 Contractors and Sub-contractors 

 
The Principal Contractor shall ensure that all Contractors under its control comply with this Specification, the 
OHS Act 85/1993, Construction Regulations (2014), and all other relevant legislation that may relate to the 
activities directly or indirectly.  The Contractor, when appointing other Contractors as ‘Sub-contractors’, shall 
mutatis mutandis ensure compliance. 
 
2.3.21 Incentives and Penalties 
 
Certain incentives will be provided for ongoing compliance to the provisions of the construction phase health & 
safety plan submitted by the Principal Contractor. 
 
Penalties will be implemented for ongoing non-compliance to the provisions of the construction-phase health & 
safety plan as submitted by the Principal Contractor. 
 
 
2.4 Physical Requirements 
 
2.4.1 Demolition Work 

 
Prior to any demolition work being carried out, the Principal Contractor shall submit a safe working procedure 
and a detailed engineering survey for approval by the Client.  Acceptance will then be issued to the Principal 
Contractor to proceed with the demolition work.  The Principal Contractor shall ensure that demolition work 
complies with the Construction Regulations (2014). 
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2.4.2 Excavations, Shoring, Dewatering or Drainage 
 

The Principal Contractor and any relevant Contractors shall make provision in their tender for shoring, 
dewatering or drainage of any excavation as per this specification.   

The Contractor shall make sure that: 
a) The excavations are inspected before every shift and a record is kept; 
b) Safe work procedures have been communicated to the workers;  
c) The safe work procedures are enforced and maintained by the Contractor’s Responsible Persons at 

all times; 
d) The requirements as per section 13 of the Construction Regulations are adhered to. 

 
2.4.3 Edge Protection and Penetrations 
 
The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated at all 
times until permanent protection has been erected.  The Principal Contractor’s risk assessment must include 
these items.  E.g. protection of decking edges, finished floor slab edges, stairways, floor penetrations, lift shafts, 
and all other openings and areas where a person may fall. 
 
2.4.4 Explosives and Blasting 

 
The Principal Contractor shall ensure that the use of explosives and blasting (where required) be undertaken by 
a competent Contractor.  A Safe Work Procedure (SWP) must be submitted to the Client for approval before 
commencement of blasting work.  The Client will issue a permit to authorise the operation. 
 
2.4.5 Piling  

 
The Contractor shall ensure that piling is undertaken by a competent Contractor.  A SWP shall be submitted to 
the Client for approval before commencement of this work. 
 
 
2.4.6 Stacking of Materials 

 
The Principal Contractor and other relevant Contractors shall ensure that there is an appointed staking 
supervisor and all materials, formwork and all equipment is stacked and stored safely. 
2.4.7 Speed Restrictions and Protection 

 
The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those that are 
visiting the site are aware and comply with the site speed restriction(s), especially in big 5 game reserves. 
Separate vehicle and pedestrian access routes shall be provided, maintained, controlled, and enforced.   
 
2.4.8 Hazardous Chemical Substances (HCS) 

 
The Principal Contractor and other relevant Contractors shall provide the necessary training and information 
regarding the use, transport, and storage of HCS.  The Principal Contractor shall ensure that the use, transport, 
and storage of HCS is carried out as prescribed by the HCS Regulations.  The Contractor shall ensure that all 
hazardous chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are made aware 
of the hazards and precautions that need to be taken when using the chemicals.  The First Aiders must be 
made aware of the MSDS and how to treat HCS incidents appropriately. 
 
2.4.9 Asbestos 

 
Not applicable 
 
 
2.5 Plant and Machinery 
  
2.5.1 Construction Plant 

 
“Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs, excavators, road 
vehicles, and all lifting equipment.  

 
The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 85/1993 
and Construction Regulations (July 2014).  The Principal Contractor and all relevant Contractors shall inspect 
and keep records of inspections of the construction plant used on site.  Only authorised/competent persons are 
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to use machinery under proper supervision.  Appropriate PPE and clothing must be provided and 
maintained in good condition at all times. 
 
2.5.2 Pressure Equipment Regulations and Gas Bottles  

 
The Principal Contractor and all relevant Contractors shall comply with the Vessels under Pressure 
Regulations, including: 

• Providing competency and awareness training to the operators; 

• Providing PPE or clothing; 

• Inspect equipment regularly and keep records of inspections; 

• Providing appropriate fire fighting equipment (Fire Extinguishers) on hand. 
 
2.5.3 Fire Extinguishers and Fire Fighting Equipment 

 
The Principal Contractor and relevant Contractors shall provide adequate, regularly serviced fire fighting 
equipment located at strategic points on site, specific to the classes of fire likely to occur.  The appropriate 
notices and signs must be posted up as required.  
 
2.5.4 Hired Plant and Machinery 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use.  The 
necessary requirements as stipulated by the OHS Act 85/1993 and Construction Regulations (2014) shall apply.  
The Principal Contractor shall ensure that operators hired with machinery are competent and that certificates 
are kept on site in the health & safety file.  All relevant Contractors must ensure the same. 
 
 
 
2.5.5 Scaffolding / Working at Heights  
 
Working at heights includes any work that takes place in an elevated position.  The Contractor must submit a 
risk-specific fall prevention plan in accordance with the Construction Regulations (2014) before this work is 
undertaken.  The fall prevention plan must be approved by the Client before work may commence, and a permit 
to operate will be issued. 
 
 
2.5.6 Formwork and Support work for Structures 

 
The Principal Contractor shall ensure that the provisions of section 10 of the Construction Regulations (2014) 
are adhered to.  These provisions must include but not be limited to ensuring that all equipment used is 
examined for suitability before use; that all formwork and support work is inspected by a competent person 
immediately before, during and after placement of concrete or any other imposed load and thereafter on a daily 
basis until the formwork and support work has been removed.  Records of all inspections must be kept in a 
register on site. 
 
2.5.7 Lifting Machines and Tackle 
 
The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is inspected before 
use and thereafter in accordance with the Driven Machinery Regulations and the Construction Regulations 
(section 22).  There must be a competent lifting machinery and tackle inspector who must inspect the 
equipment daily or before use, taking into account that: 

• All lifting machinery and tackle has a safe working load clearly indicated; 

• Regular inspection and servicing is carried out; 

• Records are kept of inspections and of service certificates; 

• There is proper supervision in terms of guiding the loads that includes a trained banksman to 
direct lifting operations and check lifting tackle; 

• The tower crane bases have been approved by an engineer; 

• The operators are competent as well as physically and psychologically fit to work and in 
possession of a medical certificate of fitness to be available on site. 

 
2.5.8 Ladders and Ladder Work 

 
The Principal Contractor shall ensure that all ladders are inspected monthly, are in good safe working order, are 
the correct height for the task, extend at least 1m above the landing, fastened and secured, and at a safe angle.  
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Records of inspections must be kept in a register on site.  Contractors using their own ladders must ensure 
the same. 
 
2.5.9 General Machinery 

 
The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery 
Regulations, which include inspecting machinery regularly, appointing a competent person to inspect and 
ensure maintenance, issuing PPE or clothing, and training those who use machinery  
 
2.5.10 Portable Electrical Tools and Explosive Powered Tools 

 
The Contractor shall ensure that use and storage of all explosive powered tools and portable electrical tools are 
in compliance with relevant legislation. The Contractor shall ensure that all electrical tools, electrical distribution 
boards, extension leads, and plugs are kept in safe working order.  Regular inspections and toolbox talks must 
be conducted to make workers aware of the dangers and control measures to be implemented e.g. personal 
protection equipment, guards, etc. 
The Contractor shall consider the following: 

• A competent person undertakes routine inspections and records are kept; 

• Only authorised trained persons use the tools; 

• The safe working procedures apply; 

• Awareness training is carried out and compliance is enforced at all times; and 

• PPE and clothing is provided and maintained. 

• A register indicating the issue and return of all explosive round; 

• Signs to be posted up in the areas where explosive powered tools are being used. 
 
2.5.11 High Voltage Electrical Equipment 

 
No high voltage electrical equipment is present on, under or above the construction area. 
 
2.5.12 Public and Site Visitor Health & Safety 

 
The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in 
general, shall be made aware of the dangers likely to arise from site activities, including the precautions to be 
taken to avoid or minimise those dangers.  Appropriate health and safety notices and signs shall be posted up, 
but shall not be the only measure taken. 

 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is 
reasonably practicable to prevent members of the public and site visitors from being affected by the 
construction activities.   

 
Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in place 
or should be taken to control these hazards and risks.  A record of these ‘inductions’ must be kept on site in 
accordance with the Construction Regulations. 
 
2.5.13 Night Work 
 
The Principal Contractor must ensure that adequate lighting is provided to allow for work to be carried out 
safely. 
 
2.5.14 Transport of Workers 

 
The Principal Contractor and other Contractors shall not: 

• Transport persons together with goods or tools unless there is an appropriate area or section to 
store them. 

• Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy 
(properly covering the back and top) with suitable sitting area.  Workers shall not be permitted 
to stand or sit at the edge of the transporting vehicle. 

• Transport workers in bakkies unless they are closed/covered and have the correct number of 
seats for the passengers. 
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2.6 Occupational Health 

 
2.6.1 Occupational Hygiene 
 
Exposure of workers to occupational health hazards and risks is very common in any work environment, 
especially in construction.  Occupational exposure is a major problem and all Contractors must ensure that 
proper health and hygiene measures are put in place to prevent exposure to these hazards.  Prevent inhalation, 
ingestion, absorption, and noise induction.  Site-specific health risks are tabled in Annexure C e.g. cement dust, 
wet cement, wood-dust, noise, etc.  
 
 
2.6.2 Welfare Facilities 
 
The Principal Contractor must supply Sufficient toilets (1 toilet per 30 workers), showers (1 for every 15 
workers), changing facilities, hand washing facilities, soap, toilet paper, and hand drying material must be 
provided.  Waste bins must be strategically placed and emptied regularly.  Safe, clean storage areas must be 
provided for workers to store personal belongings and personal protective equipment.  Workers should not be 
exposed to hazardous materials/substances while eating and must be provided with sheltered eating areas. 
 
2.6.3 Alcohol and other Drugs 
 
No alcohol and other drugs will be allowed on site.  No person may be under the influence of alcohol or any 
other drugs while on the construction site.  Any person on prescription drugs must inform his/her superior, who 
shall in turn report this to the Principal Contractor forthwith.  Any person suffering from any illness/condition that 
may have a negative effect on his/her safety performance must report this to his/her superior, who shall in turn 
report this to the Principal Contractor forthwith.  Any person suspected of being under the influence of alcohol or 
other drugs must be sent home immediately, to report back the next day for a preliminary inquiry.  A full 
disciplinary procedure must be followed by the Contractor concerned and a copy of the disciplinary action must 
be forwarded to the Principal Contractor for his records. 
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Project name:   
Date:   
 

 
 
 

         PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS) 
Project:   

 

 
ANNEXURE A 

 

 
The Principal Contractor and Contractors must submit proof of compliance with Annexure A with the 
construction phase H&S plan where applicable. 
 

HSS 
Item No. 

Requirement OHSA Requirement Submission Date 

2.3.1 Notification of Intention 
to Commence 
Construction / Building 
Work 

Complete Schedule 1 
(Construction 
Regulations) 

Before commencement on 
site 

2.3.2 Assignment of 
Responsible Person to 
Supervise Construction 
Work 

All relevant 
appointments, as per 
OHS Act and 
Construction Regs. 

Before commencement on 
site 

2.3.3 Competence of 
Responsible Persons 

Client Requirement & 
OHS Act 

Together with H&S plan 

2.3.4 Compensation of 
Occupational Injuries 
and Diseases Act 
(COIDA) 130 of 1993 

COIDA Requirement Together with H&S plan 

2.3.5 Occupational Health 
and Safety Policy 

OHS Act Together with H&S plan 

2.3.6 Health and Safety 
Organogram 

Client Requirement Together with H&S plan 

2.3.7 Initial Hazard 
Identification and Risk 
Assessment based on 
the Client’s assessment 

 Construction Regs. Together with H&S plan 

2.3.8 Health and Safety 
Representative 

OHS Act Submit as soon as there are 
more than 20 employees on 
site 

 Other   
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ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE PERSONS 
Project:   

 
 

 
                                            ANNEXURE B 

 

 
The Principal Contractor shall make the following appointments according to the initial risk assessment:  
(further appointments could become necessary as project progresses) 
 

Appointment 
 

OHSA Reference Requirement 

CEO Assignee Section 16(2) A competent person to assist with the on-
site H&S overall responsibility – 
Contractor’s Responsible Person 

Construction Work 
Supervisor 

CR 8.7 A competent person to supervise and be 
responsible of Health & Safety related 
issues on site.  The person is appointed to 
assist the CEO with his/ her overall duties. 

Subordinate Construction 
Work Supervisors 

CR 8.8 A competent person to assist with daily 
supervision of construction / building work.  
The person assists the Construction Work 
Supervisor. 

Health & Safety 
Representative(s) 

Section 17 A competent person(s) to inspect H&S in 
reference to plant, machinery and Health & 
Safety of persons in the workplace. 

Health & Safety Committee 
Member(s) 

Section 19 A competent person(s) representing the 
employer to assist with the on site Health & 
Safety matters. 

Incident Investigator GAR 8 A competent person to investigate 
incidents / accidents on site and could be: 

• The employer 

• H&S Representative 

• Designated person 

• Member of the H&S Committee 

Risk assessment co-
ordinator 

CR 9 A competent person to co-ordinate all risk 
assessments on behalf of the Principal 
Contractor.  The same applies to 
Contractors. 

Fall protection plan co-
ordinator 

CR 10 A competent person to prepare & amend 
the fall protection plan. 

First Aiders GSR 3 A qualified person to address all on site 
first aid cases. 

Machinery Inspector GSR 2.1 A competent person to supervise 
machinery. 

Lifting machine & 
equipment inspector 

DMR 18 A competent person to inspect lifting 
machines, equipment & tackle. 

Scaffolding Inspector SABS 085 A competent person to inspect scaffolding 
before use and every time after bad 
weather, etc. 

Scaffolding erector GSR 13D A competent person to erect scaffolding. 
 

Scaffolding supervisor SABS 085 A competent person to supervise 
scaffolding. 

Formwork & support work 
inspector 

CR 12 A competent person to inspect formwork & 
support work. 
 

Excavation Inspector CR 13 A competent person to inspect excavation 
work and ensure that approved safe 
working procedures. Are followed at all 
times. 
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Ladder Inspector GSR 13A A competent person to inspect ladders 
daily and ensure they are safe for use, 
keeping monthly record. 

Stacking Supervisor CR 28 A competent person to supervise all 
stacking and storage operations. 
 

Explosive powered tools 
inspector/supervisor 

CR 21 A competent person to inspect & clean the 
tool daily and controlling all operations 
thereof. 

Temporary electrical 
installations supervisor 

CR 24 A competent person to control all 
temporary electrical installations. 
 

Fire-fighting equipment 
inspector 

CR 29 A competent person to inspect fire-fighting 
equipment. 
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OTHER REQUIREMENTS 
              Project:   

 

 
ANNEXURE C 

 

 
The Principal Contractor shall comply but not be limited to the following requirements:  report on these 
to the Client at progress meetings or at least monthly whichever is sooner. 

 

What When Output Accepted by Client 
& date 

Induction training 
 

Every worker 
before he/she 
starts work. 

Attendance registers  

Awareness 
Training (Toolbox 
Talks) 
 

At least weekly Attendance registers  

Health & Safety 
Reports 
 

Monthly Report covering: 

• Incidents / accidents 
and investigations 

• Non-conformances by 
employees & 
contractors 

• Internal & External 
H&S audit reports 

 

Emergency 
procedures 
 

Ongoing 
evaluation of 
procedure 

Table procedure in writing as 
well as tel. numbers 

 

Risk assessment Updated and 
signed off at 
least monthly 

Documented risk assessment  

Safe work 
procedures 

Drawn up 
before workers 
are exposed to 
new risks 

Documented set of safe work 
procedures (method 
statements), updated and 
signed off. 

 

General 
Inspections 
 

Weekly & daily Report OHS Act compliance: 

• Scaffolding 

• Excavations 

• Formwork & support 
work 

• Explosive tools 

 

General 
Inspections 
 

Monthly • Fire fighting equipment 

• Portable electrical 
equipment 

• Ladders 

• Lifting equipment/slings 

 

List of contractors 
 

List to be 
updated weekly 

Table list, number of workers 
and Company tel. numbers 

 

Workman’s 
Compensation 
 

Ongoing Table a list of Contractors’ 
workman’s compensation proof 
of good standing. 

 

Construction site 
rules & Section 
37.2 Manadatary 
Agreement 

Ongoing Table a report of all signed up 
Mandataries. 
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CONTRACTOR’S HEALTH AND SAFETY DECLARATION 

In terms of Clause 5 (h) of the OHSA 1993 Construction Regulations 2014 (referred to as “the Regulations” 

hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the 

Contractor has the necessary competencies and resources to carry out the work safety in accordance with the 

Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014 

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in 

detail. 

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of  1993 (as amended by the Occupational Health and Safety Amendment Act 

No181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out 

the construction work under this contract in compliance with the Construction Regulations and the 

Employer’s Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

a) From my own competent resources as detailed in 4(a) hereafter: ……………. *Yes/No 

b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: ……………………………………….    *Yes/No 

c) From outside sources by appointment of competent specialist subcontractors as detailed in 3(c) 

hereafter: ………………………………………………………….     *Yes/No 

(*= delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 

construction safety officer as defined in Regulation 8, and competent persons as defined in the OHSA 

1993 Construction Regulations 2014, as applicable to this contract) 

a) Details of the competent and qualified key persons from my company’s own resources, who will 

form part or the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 

  

  

  

  

  

  

 

(b)Detail of training of persons from my company’s own resources (or to be hired) who still 

have  to be trained to achieve the necessary competency: 

(i) By whom will training be provided?  

………………………………………………………………………………………………  

(ii) When will training be undertaken? ................................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: …………………………………………………… 

…………………………………………………………………………………………………………………………………

………………………… 
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…………………………………………………………………………………………………………………………………

………………………… 

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

Name of proposed subcontractors: 

……………………………………………………………………………………………………. 

…………………………………………………………………………………………………………………………………

…………………………. 

…………………………………………………………………………………………………………………………………

…………………………. 

5.  I hereby undertake, if my tender is accepted, before commencement of the works under the contract, a 

suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the 

Construction Regulations, which plan shall be subject to approval by the Employer. 

6.  I confirm that copies of my company’s approved Health and safety plan, the employer’s safety specifications 

as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be 

available for inspection by the contractor’s personnel, the Employer’s personnel, the Engineer, Visitors, and 

officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 

quantities to cover the cost of all resources, action, training and all health and safety measures envisaged in the 

OHSA 1993 Construction Regulations (Regulation 33) for failure on the Contractor’s part to comply with the 

provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and accept 

that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 

SIGNATURE: …………………………………………………                             DATE: 

………………………………………………… 

(Of person authorised to sign on behalf of the Tenderer) 
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RESERVE RULES FOR CONTRACTORS 
 
 
1. No person may leave or enter the Protected Area after set Gate closing hours without authorisation from 

the Officer in Charger or responsible Park Manager (OIC) of the Protected Area.  The Gate opening and 
closing times may be seasonal and must be strictly adhered to.  
 

2. No person may enter or exit the Protected Area except through an agreed designated point but, irrespective 
of whether or not a designated point is used the person will be bound by these Rules. 

 
3. Should the Contractor wish to enter the Protected Area for business purposes after hours, this must be 

pre-arranged with the OIC of the Protected Area and the necessary authority obtained in advance.   There 
shall be no after-hours access for private purposes. 
 

4. Night driving in the Protected Area is prohibited unless on official business with appropriate prior authority 
from the OIC of the Protected Area. 
 

5. No vehicle may leave the designated roads without the express permission of the OIC of the Protected 
Area. 
 

6. Access to the Protected Area and construction sites within the Protected Area shall be by official work 
vehicles.  No children shall be permitted entry to the construction areas. 
 

7. All construction related activities must be conducted in accordance with the Reserve Rules, applicable 
legislation and the care due to a Protected Area.   

 
8. All Reserve Rules must be adhered to by contractors, subcontractors and staff (this includes behaviour, 

disturbance and access).  The lead contractor will be held responsible for subcontractors and their staff, 
although this does not prevent legal action being taken directly against the perpetrators.   

 
9. Staff and subcontractors may be refused entrance from the Protected Area should they fail to comply with 

the EMPr, Reserve Rules or relevant legislation.  
 

10. The principle of Minimum Tools applies within Protected Areas, both during construction work and 
rehabilitation work.  Essentially this requires that the tools used are those that have the least impact on the 
environment.  The contractor must designate a list of materials and tools/equipment/machinery/vehicles to 
Ezemvelo prior to starting work on site.  

 
11. It must be clearly understood that the National Road Traffic Act applies to the Protected Area roads and 

will be enforced where necessary, in particular:   
o Non-licensed drivers will not be tolerated.  
o No person shall enter, drive or operate in the Protected Area, a motor vehicle that is not lawfully 

registered and licensed, in terms of the National Road Traffic Act (NRTA). 
 

12. No person shall enter with or operate any vehicle other than a vehicle that conforms to the dimensions and 
other requirements prescribed by Ezemvelo.  Special permission is required for construction type vehicles 
and the route to be followed may be specified in order to protect roads or avoid disturbance to visitors or 
particular species. 
 

13. Drive, park or stop in such a manner that it constitutes a nuisance, disturbance, inconvenience or danger 
to any other person, causes an obstruction, blocks the pathway of an emergency vehicle or causes 
damages of any kind including damage to plants. 

 
14. Tourists have right of way and every effort should be made not to inconvenience them by inconsiderate 

driving or speeding.  Tourists reporting such incidents will have their complaints fully investigated and 
offenders will be held accountable. 
 

15. The maximum speed limit in the Reserve is 40 km/h unless indicated as a slower speed.   
 

16. No-one is permitted to damage or potentially damage any road or property within the Protected Area without 
prior permission from the OIC of the Protected Area. 
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17. No one may damage, hurt or endanger any animal, human being, plant or property of Ezemvelo KZN 
Wildlife. No animal or plant may be disturbed, removed or harmed.  No rocks may be defaced.  It is 
forbidden to feed the animals. 

 
18. Any person who causes any damage to any property within the Protected Area or to any animal or plant in 

the Protected Area shall be liable for the costs or repair or replacement of such property or the costs of 
treatment of such animal or plant.  In addition the offending person may be prosecuted. 
 

19. Littering and pollution is prohibited.  No person may discard any article, including cigarette ends, or refuse 
of whatever nature, except in receptacles and containers provided specifically for this purpose.  All other 
refuse or litter must be kept and removed from the Protected Area.  

 
20. Designated toilets must be provided and only these may be used for ablutions.  

 
21. No one may discard any burning object in any place where it may set fire to any other object or otherwise 

act in a manner likely to cause a fire other than where the making of a fire is specifically permitted.  No 
open fires are permitted and the use of gas must be by prior arrangement with the OIC of the Protected 
Area. 

 
22. No firearms will be permitted into the Protected Area.  Any person wishing to bring a firearm into the 

Protected Area or construction site must make prior arrangement with the OIC of the Protected Area. 
 

23. No animals are to be brought to site or into the Protected Area.  No pets are permitted.  
 

24. The consumption of alcohol is prohibited in all areas except booked accommodation and the designated, 
demarcated contractor’s accommodation units. 
 

25. Advertising or trading within the Protected Area is not allowed. 
 

26. Any person to whom special permission of any nature whatsoever may be granted to enter into or reside 
in the Protected Area shall, in addition to the provisions of the Act, the regulations and these rules, observe 
all instructions which the OIC may deem fit to issue in connection with such permission. 

 
27. Noise levels are to be kept to approved limits.  Machinery must use appropriate silencers and must be well 

maintained to reduce pollution. 
 

28. Night lighting must be appropriate and directed towards the construction works. 
 

29. No person shall stay or overnight in any part of the Protected Area at any place other than a resort or any 
other place designated by the Authority for such stay. 
 

30. Overnight security must be with the prior arrangement with the OIC of the Protected Area. 
 

31. Contractors and their staff and sub-contractors must remain within the designated construction sites and 
access routes at all times.   
 

32. No person shall fail to comply with a lawful instruction issued by the Authority or an officer while inside the 
Protected Area. 

 
33. Any person who persists in causing a nuisance to any other user of the Protected Area or who persists in 

disregarding the applicable regulations, rules, notices or lawful instructions of an officer may be required to 
leave the Protected Area and may be prohibited from re-entering the Protected Area. 
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C1.2 FORM OF GUARANTEE 
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FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL 

BUILDING AGREEMENT (Edition 6.2 of May 2018) 

 
 

 

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A 

CONTRACT IN TERMS OF JBCC 2000 (6.2 EDITION MAY 2018) 

 

1. With reference to the contract between __________________________________________ 
 

 

__________________________________________ ______________________(hereinafter 
 

referred to as the “contractor”) and the Government of the Republic of South Africa in its EZEMVELO KZN 

WILDLIFE (hereinafter referred to as the “employer”), Contract/Tender No: TBA , for the New 2 x 6 Bed Staff 

Accommodation units at Mpila Camp Imfolozi Game Reserve (hereinafter referred to as the “contract”) in the 

amount of R , ( 
 

), (hereinafter referred to as the contract sum), 
 

I / We, _____________________________________________________________________ 
 

in my/our capacity as ________________________________________________and hereby 
 

representing __________________________________________ (hereinafter referred to as the “guarantor”) 
 

advise that the guarantor holds at the employer’s disposal the sum of R , 
 

( ) being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract. 
 

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa 

debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the 

enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be 

conversant, and undertake to pay the employer the amount guaranteed, on receipt of a written demand from 

the employer to do so, stating that the employer has a right of recovery against the contractor in terms of 

27.0 of the contract. 

 

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage prior to 

the expiry of this guarantee. 

 

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 

guarantor showing how this amount has been expended and refund any balance due to the guarantor. 

 

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which 

the employer deems fit and the guarantor shall not have the right to claim his release on account of any 

conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise, 

extension of the construction period, indulgence, release or variation of the contractor’s obligation shall not 

affect the validity of this guarantee. 

 
 



 

 

 

 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 70 of 85 
 

 

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the 

guaranteed amount with the employer, whereupon the guarantor’s liability ceases. 

 
 

 

7. This guarantee is neither negotiable nor transferable, and 
 

 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms 

of clause 4 above, or 
 

(b) shall lapse on the date of the last certificate of practical completion. 
 

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than 

payment of the amount guaranteed. 
 

SIGNED AT ___________________________ON THIS _________________________________ DAY OF 
 

__________________________________________ 20__ 
 

AS WITNESS 
 

1. ___________________________________ 
 

 

2. ___________________________________ 
 

 

___________________________________ 
 

By and on behalf of 
 

___________________________________ 
 

___________________________________ 
 

___________________________________ 
 

(insert the name and physical address of the guarantor) 
 

NAME: ___________________________________ 
 

CAPACITY: _____________________________ 
 

(duly authorised thereto by resolution attached marked Annexure A) 
 

DATE: ___________________________________ 
 

A. No alterations and/or additions of the wording of this form will be accepted. 

 

B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 

 
C. This GUARANTEE must be returned to: _____________________________________________  
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VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL 

BUILDING AGREEMENT (Edition 6.2 of May 2018) 

 

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A 

CONTRACT IN TERMS OF JBCC 2000 (6.2 EDITION MAY 2016) 
 

1. With reference to the contract between __________________________________________ 
 

 

__________________________________________ ______________________(hereinafter 
 

referred to as the “contractor”) and the Government of the Republic of South Africa, in its EZEMVELO KZN 

WILDLIFE, (hereinafter referred to as the “employer”), Contract/Tender No: TBA), for  (hereinafter referred to as 

the “contract” in 

the amount of R , ( 
 

) (hereinafter referred as the 

  
contract sum), 
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I / We, _____________________________________________________________________ 

 
in my/our capacity as ________________________________________________and hereby 

 
representing __________________________________________ (hereinafter referred to as the 
“guarantor”) 

 
advise that the guarantor holds at the employer’s disposal the sum of R , 

 
( ) being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. I / We advise that the guarantor’s liability in terms of this guarantee shall be as follows: 

 

 

(a) From and including the date on which this guarantee is issued and up to and including the date of 

payment of the amount in the last final payment certificate, the guarantor will be liable in terms of this 

guarantee to the maximum amount of 10% of the contract sum (excluding VAT); 

 

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined at 

the date of the last certificate of practical completion, subject to such amount not exceeding 10% of the 

contract sum (excluding VAT). 

 

(c) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined at the 

date of the last certificate of final completion, subject to such amount not exceeding 10 % of the contract 

sum (excluding VAT). 

 

(d) This guarantee shall expire on the date of the last final payment certificate. 
 

 

(e) The practical completion certificate and the final completion certificate referred to in this 

guarantee shall mean the certificates issued in terms of the contract. 

 

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa 

debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the 

enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be 

conversant, and undertake to pay the employer the amount guaranteed on receipt of a written demand from 

 

the employer to do so, stating that the employer has a right of recovery against the contractor in terms 

of 27.0 of the contract. 

 

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer at any stage prior to 

the expiry of this guarantee. 

 
5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition 

that upon the issue of the last final payment certificate, the employer shall account to the guarantor showing 

how this amount has been expended and refund any balance due to the guarantor. 
 

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which 

the employer deems fit and the guarantor shall not have the right to claim his release on account of any 

conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise, 

extension of the construction period, indulgence, release or variation of the contractor’s obligation shall not 

affect the validity of this guarantee. 
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7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the 

amount guaranteed with the employer, whereupon the guarantor’s liability ceases. 
 

8. This guarantee is neither negotiable nor transferable, and 
 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms 

of clause 5 above, or 
 

(b) shall lapse in accordance with clause 2(d) above. 
 

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than 

the payment of the amount guaranteed. 
 

SIGNED AT ___________________________ON THIS _________________________________ DAY OF 
 

__________________________________________ 20__ 
 

AS WITNESS 
 

1. ___________________________________ 
 

 

2. ___________________________________ 
 

 

___________________________________ 
 

By and on behalf of 
 

___________________________________ 
 

___________________________________ 
 

___________________________________ 
 

(insert the name and physical address of the guarantor) 
 

NAME: ___________________________________ 
 

CAPACITY: _____________________________ 
 

(duly authorised thereto by resolution attached marked Annexure A) 
 

DATE: ___________________________________ 
 

A. No alterations and/or additions of the wording of this form will be accepted. 

 

B. The physical address of the guarantor must be clearly indicated and will be regarded as 

the guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 

 
C. This guarantee must be returned to: ______________________________________________ 
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PART C2: PRICING DATA 
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C2.1 PRICING INSTRUCTIONS 
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PRICING INSTRUCTIONS - JBCC 2000 PRINCIPAL BUILDING 
 

AGREEMENT (Edition 6.2 of May 2018) 
 

 

BID NUMBER: EKZNW 10/2023/24. 
 

APPOINTMENT OF A THATCHING SPECIALIST COMPANY FOR THENDELE CAMP AT EZEMVELO KZN 
WILDLIFE 

 

1. GENERAL 
 
 

 

(a) Bidders are to study the Bills of Quantities, general and project-specific 

specifications, drawings, and all other information issued with this Bid 

Document to acquaint themselves fully with the scope of works required, as 

well as the timelines and project limitations that will need to be included in 

their planning of and therefore pricing of the works. 
 
 
 

(b) Further to the above, Bidders are urged to visit the site to determine site-specific 

limitations, requirements etc. that will affect the works and that may or may not be 
 

explicitly stated within this Bid Document. All site conditions, except those 

that are latent will be deemed to have been taken cognisance of in the 

pricing data. 
 
 
 

2. PRICING INSTRUCTIONS AND NOTES 
 

 

(a) BILLS OF QUANTITIES 
 
 
 

The bills of quantities forms part of and must be read and priced in conjunction with all the other 

documents forming part of the contract documents, the Standard Conditions of Tender, 

Conditions of Contract, Specifications, Drawings and all other relevant documentation. 
 
 
 
 

(b) VALUE ADDED TAX 
 
 

 

The contract sum must include for Value Added Tax (VAT). All rates, provisional 

sums, etc. in the bills of quantities must however be net (exclusive of VAT) with VAT 

calculated and added to the total value thereof in the Final Summary. 
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(c) FIXED PRICE CONTRACT 
 
 
 

Tenderers are to take note that contract price adjustments are not applicable to this 

contract. Tenderers should therefore make provision in the contract sum, schedule 

of rates, etc., for possible price increases during the contract period, as no claims in 

this regard shall be entertained. 
 
 
 

(d) WORKING AT HEIGHTS - SCAFFOLDING 
 
 

 

Bidders are to note that the work to be undertaken will require all necessary 

scaffolding, due to the heights of the structures to be constructed/altered. Bidders 

are to therefore price accordingly as rates will be deemed to include for same and 

no further claims in regard to all necessary scaffolding in the completion of the 

scope of works will be entertained. 
 
 
 

(e) VIEW SITE 
 
 

 

Before submitting his Bid the contractor shall visit the site and satisfy himself as to 

the nature and extent of the work to be done and the value of the materials 

contained in the buildings or portions of the buildings to be demolished and/or 

altered. No claim for any variations of the contract sum in respect of the nature and 

extent of the work or of inferior or damaged materials will be entertained. 
 
 
 

(f) SPECIFICATIONS 
 
 

 

Bidders are referred to the Standard Preambles, SP1-SP74, the Supplementary 

Preambles SUP1-SUP5), all Architectural and Engineering specifications, the 

geotechnical report, OHS and HIV specifications, the drawings, the site information 

and scope of works documents, and to all general and project-specific specifications 

as referenced in the complete Bid Documents. Bidders are thus urged to study 

these documents as rates will be deemed to be inclusive of all requirements as 

included in same. Further, should any discrepancy be noted between these Bills of 

Quantities and the Specifications, the Specifications shall take precedence. 
 
 
 
 
 
 



 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 78 of 85 

 

Further to the above, Bidders are to note that the latest edition of SANS 10400, 
current at  

the time of the tender will form part of the specifications to this contract and as 

such, pricing shall be deemed to include for complete conformance in all respects 

to the requirements of SANS 10400. 
 
 

 

(g) SUPPLEMENTARY PREAMBLES 
 
 

 

The notes and instructions above are not exhaustive, and the attention of the 

Bidder is drawn in particular to the supplementary preambles at the beginning of 

each trade in the Bills of Quantities for further information, restrictions, 

requirements, etc. 
 
 
 

(h) PROVISIONAL SUMS 
 

 

Where the work required in respect of provisional sums can be based on rates 

included in the Bills of Quantities, these rates will be used, and no profit and 

attendance will be allowed on same. 
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BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 80 of 85 

 

 
Re-thatching of Cottages at Thendele Camp, Royal Natal National Park  

Item No. Description Unit Qty Rate Amount 

            

  ALTERATIONS         

            

  STANDARD PREAMBLES         

            

  The Tenderer is referred to the "General Preambles for Trades 2017 and 
the Supplementary Preambles" and comprehensive expansion of 
descriptions, appropriate provision for which shall be deemed to have been 
included in all relevant rates  

        

            

  SUPPLEMENTARY PREAMBLES         

            

  View Site         

            

  Before submitting his tender, the tenderer shall visit the site and satisfy 
himself as to the nature and extent of the work to be done and the value of 
the materials salvageable from the alterations.  No claim for any variations 
of the contract sum in respect of the nature and extent of the work or of 
inferior or damaged materials will be entertained 

        

            

  General         

            

  Old materials from alterations except were described to be re-used or 
handed over, as well as all rubbish, etc. must be regularly carted from the 
site and not be allowed to accumulate on or around the site. 

        

            

  The contractor will be held solely responsible for any injury to persons, 
damage to property and for the safety of the structure throughout the 
duration of the Contract and must make good at his own expense any 
damage that may occur. 

        

            

  Any existing work damaged or disturbed through alterations, etc. shall be 
made good with all necessary new materials to match existing and left 
complete and perfect in every respect to the satisfaction of the 
Representative/Agent. 

        

            

  All floors, doors, windows, fittings, etc must be adequately protected from 
damage during the progress of the works and any damage resulting from 
the building work must be made good by the contractor at his own expense. 
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  The contractor must not remove or interfere with any 
furniture, furnishings, fittings or similar moveable 
articles belonging to the Client and must give 
adequate notice to the Representative/Agent if the 
removal of any such articles from parts of the building 
to be altered are necessary, so that they may have 
same removed before the contractor commences 
work. 

        

            

  Doors, fanlights, windows, fittings, frames, linings, etc 
which are to remain the property of the employer shall 
be carefully taken out, temporarily stored, transported 
over a distance of approximately 500m to store and 
handed over to the employer. 

        

            

  REMOVAL OF EXISTING WORK INCLUDING 
MAKING GOOD TO EXISTING 

        

            

1 Take down, removing and setting aside to hand over 
to the Resort Manager:  

        

            

1.1 Tarpaulin cover on top of roof. Item 2     

            

2 Take down and removing:         

            

2.1 Timber members including steel rods. Item 2     

            

  RE-THATCH         

            

3 Take off and remove existing thatch roof covering to 
entire roof including ceiling thatch. Replace laths as 
required and rethatch with 200mm thick thatch fixed to 
and including 25-32mm diameter CCA treated intingu 
laths spaced at maximum 200mm centres generally 
and 100mm at ridges and eaves covering to general 
roof slopes including spreadlayer to exposed soffit. 
New ceiling thatch to have overlaps lining behind 
laths. Re-use exixting valley liners where used. 

        

            

3.1 Cottage 1 m2 260     

            

3.2 Cottage 2 m2 260     

            

  RIDGE CAPPING         

            

4 Hack off and remove concrete ridge capping, 
complete with waterproofing covering and thatch 
underlay, and construct new concrete ridge capping, 
complete with 1.8mm x 50mm x 50mm GMS welded 
mesh reinforcing, waterproofing covering and thatch 
underlay, all to match existing.   

        

            

4.1 Cottage 1 m 20     
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4.2 Cottage 2 m 20     

            

  WIRE MESH         

            

5 Fit new 13mm x 13mm x 600mm GMS Chicken wire 
mesh to gable ends. 

        

            

5.1 Cottage 1 m 20     

            

5.2 Cottage 2 m 20     

            

  VALLEY LINERS         

            

6 Fit new 600mm wide aluminium valley liners         

            

6.1 Cottage 1 m 24     

            

6.2 Cottage 2 m 24     

            

  SUB - TOTAL         

            

7 PRELIMINARIES AND GENERAL         

            

7.1 Allow a 5% percentage amount of the works (Sub-
Total) for Preliminaries and General. (as per JBCC 
Ed 6.2) 

Item 5%     

            

  JBCC CONTRACT DOCUMENTS         

            

7.2 Allow for one set of JBCC Ed. 6.2 contract 
documents, including the Principal Building 
Agreement and Contract Data documents. 

Item 1 R1 500,00   

7.3 Allow 5% for CONTINGENCIES against the works 
(Sub-Total) to be used as directed by EKZNW 
Technical Services Official and to be deducted in 
whole or in part if not required. 

  5%     

  TOTAL         

            

  ADD 15% V.A.T   15%     

            

  TOTAL Carried to Form of Tender         
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C3.1 - SCOPE OF WORKS 

           

1. DESCRIPTION OF THE WORKS 

 

THENDELE NATURE RESERVE: Thatching Repairs at Thendele Camp 

2. EXTENT OF THE WORKS 
Removal and set aside tarpaulin, to use as cover while working on the roof. 
Hand back the tarpaulin after completion to the resort. 
Removal of timber battens fasten with steel rods on top of the thatch and dispose as per resort 
instructions. 
Removal of the existing thatch and install new thatching to the two cottages.  

  

         

3. LOCATION OF THE WORKS 

 

GPS co-ordinates for the site: 28°42'36.36"S 28°56'03.73"E  

 
             

4. CERTIFICATION BY RECOGNIZED BODIES 

 

No certificates are required. 

 

5. SERVICES TO BE PROVIDED 

 Clean up and make good when the service or facility is no longer required, leave the Employers facilities in the 
condition they were before the contractor first made use of them, fair wear and tear accepted, and 
continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.  

 

            

6. UNAUTHORISED PERSONS 

 The contractor shall always keep unauthorized persons from the works.  Under no circumstances may any 
person except guards be allowed to sleep on the building site. 

 

 

            

7. ELECTRONIC PAYMENTS 

 Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail 
certificate available from the Department.  This form must be submitted together with a cancelled cheque or a 
certified bank statement and a certified copy of the ID of the person who signed the financial detail certificate. 
 
 
  

 
 

 

8. DAILY RECORDS 

 Add the requirements for daily records of resources (people and equipment employed), or site diaries in 
respect of work performed on the site, and where such documents are to be kept. 
 
  

 

 

            

9. PAYMENT CERTIFICATES 

 State requirements for substantiation of claims in payment certificates to expedite verification and certification 
by Employer. Contractor's must ensure that they submit their Tax Invoice with their claim for timeous payment. 
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10. PERMITS 

 State requirements for Contractor's staff to have security \ entrance permits and the like. 

  

11. PROOF OF COMPLIANCE WITH THE LAW 

 • The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, 
• The National Building Regulations – SANS 10400 Part T and Building Standards Act 1977 (Act 103 of 
1977)  
• The Environmental Act and regulations 
• An Electrical Certificate of Compliance, in accordance with the SANS 10142-1 Wiring Code will be 
required for all Electrical Works. 
• The Municipal By-laws and any special requirements of the Supply Authorities of the area or district 
concerned. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

Report any Unethical Activity Without Fear of Victimization – Whistle Blow 0800 701 701 anytime    

Page 85 of 85 

 

Site Information 
 
General 
 
a) Thendele camp, located in northern drankensberg mountains in KwaZulu-Natal is part of the uKhahlamba 
Drankensberg park, a world heritage site. Thendele Camp has a lower camp and upper camp about 250m apart.  
 
b) Site is a live environment and caution must be made not to disrupt the day to day functions of the surrounding 
buildings, staff, and general public accessing the facility. Site to be kept clean and neat at all times. All work and 
equipment are to be safely hoarded off.  
 
Special care must be taken to limit noise and not disprupt current and adjacent buildings, as well as the day to day 
functioning of the building. The contractor is to take note of the handling requirements for materials from the 
contractors yard. 

 

 


