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TRANSNET

TRANSNET Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng
Diesel Depot.

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons,
companies, close corporations or enterprises [hereinafter referred to as a Tenderer].

Supply, Install and Commission 100KVA Diesel Generator

DESCRIPTION at Mahikeng Diesel Depot.

This Tender may be downloaded directly from the National
Treasury eTender Publication Portal at www.etenders.gov.za
and the Transnet website at
https://transnetetenders.azurewebsites.net (please use

TENDER Google Chrome to access Transnet link) FREE OF CHARGE.
DOWNLOADING

NOTE:

It is the responsibility of the tenderer to ensure downloading or receipt
of a complete RFQ all specifications, drawings and annexures

A Compulsory Tender Clarification Meeting will be conducted at
Transnet Depot, Station Road, Mafikeng Northwest, 2745 on 10
March 2023, at 10:00am [10 O’clock] for a period of £ 6 (six) hours.
[Tenderers to provide own transportation and accommodation].

The Compulsory Tender Clarification Meeting will start punctually, and
information will not be repeated for the benefit of Tenderers arriving late.

A Site visit/walk will take place, tenderers are to note:

e Tenderers are required to wear safety shoes, goggles, long sleeve
shirts, high visibility vests and hard hats.

e Tenderers without the recommended PPE will not be allowed on the
site walk.

e Tenderers and their employees, visitors, clients and customers
entering Transnet Offices, Depots, Workshops and Stores will have
to undergo breathalyser testing.

e All forms of firearms are prohibited on Transnet properties and
premises.

e The relevant persons attending the meeting must ensure that their
identity documents, passports or drivers licences are on them for
inspection at the access control gates.

COMPULSORY
TENDER
CLARIFICATION
MEETING

Certificate of Attendance in the form set out in the Returnable
Schedule T2.2-01 hereto must be completed and submitted with your
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Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng
Diesel Depot.

Tender as proof of attendance is required for a compulsory site meeting
and/or tender briefing.

Tenderers are required to bring this Returnable Schedule T2.2-
01 to the Compulsory Tender Clarification Meeting to be signed
by the Employer’s Representative.

Tenderers failing to attend the compulsory tender briefing will
be disqualified.

12:00pm on 22 March 2023

CLOSING DATE Tenderers must ensure tr]at tenders_ are _uploaded timeously onto the
system. If a tender is late, it will not be accepted for
consideration.

2. TENDER SUBMISSION
Transnet has implemented a new electronic tender submission system, the e-Tender Submission
Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised
tenders, register their information, log their intent to respond to bids and upload their bid
proposals/responses on to the system.

a) The Transnet e-Tender Submission Portal can be accessed as follows:

log on to the Transnet eTenders management  platform  website

( )i

»= Click on "ADVERTISED TENDERS"” to view advertised tenders;

» (Click on “SIGN IN/REGISTER - for bidder to register their information (must fill in all
mandatory information);

= Click on “SIGN IN/REGISTER” - to sign in if already registered;

»= Toggle (click to switch) the “Log an Intent” button to submit a bid;

= Submit bid documents by uploading them into the system against each tender selected.

= Tenderers are required to ensure that electronic bid submissions are done at least a day
before the closing date to prevent issues which they may encounter due to their internet
speed, bandwidth or the size of the number of uploads they are submitting. Transnet will
not be held liable for any challenges experienced by bidders as a result of the technical
challenges. Please do not wait for the last hour to submit. A Tenderer can upload 30mb
per upload and multiple uploads are permitted.

b) The tender offers to this tender will be opened as soon as possible after the closing date and
time. Transnet shall not, at the opening of tenders, disclose to any other company any

confidential details pertaining to the Tender Offers / information received, i.e. pricing,
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Diesel Depot.
delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers
upon request.
c) Submissions must not contain documents relating to any Tender other than that shown on

the submission.

3. CONFIDENTIALITY
All information related to this RFP is to be treated with strict confidentiality. In this regard

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure
Agreement. All information related to a subsequent contract, both during and after completion
thereof, will be treated with strict confidence. Should the need however arise to divulge any
information gleaned from provision of the Works, which is either directly or indirectly related to
Transnet’s business, written approval to divulge such information must be obtained from

Transnet.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result
of its issuance of this Tender and/or its receipt of a tender offer. In particular, please note that

Transnet reserves the right to:

4.1.  Award the business to the highest scoring Tenderer/s unless objective criteria justify the

award to another tenderer.
4.2. Not necessarily accept the lowest priced tender or an alternative Tender;
4.3.  Go to the open market if the quoted rates (for award of work) are deemed unreasonable;

4.4, Should the Tenderers be awarded business on strength of information furnished by the
Tenderer, which after conclusion of the contract is proved to have been incorrect,

Transnet reserves the right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due
diligence exercise;
4.6.  Not accept any changes or purported changes by the Tenderer to the tender rates after

the closing date;

4.7.  Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s

hereby irrevocably grant the necessary consent to the Transnet to do so;
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4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given
stage must therefore not be interpreted to mean that Tenderers have necessarily passed

any previous stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to
tender shall be deemed to be an offer by the Tenderer. The Employer has the right in

its sole and unfettered discretion not to accept any offer.

4.10. Not be held liable if tenderers do not provide the correct contact details during the
clarification session and do not receive the latest information regarding this RFP with the

possible consequence of being disadvantaged or disqualified as a result thereof.

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has
been convicted of a serious breach of law during the preceding 5 [five] years including
but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers
are required to indicate in tender returnable [clause 12 on T2.2-43, [Breach of Law]
whether or not they have been found guilty of a serious breach of law during the past 5

[five] years.

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to
ascertain if any of the following might present an unacceptable commercial risk to the

employer

e unduly high or unduly low tendered rates or amounts in the tender offer;
e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in
connection with this Tender, whether or not the Tenderer is awarded a contract.
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TRANSNET Freight Rail
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Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng
Diesel Depot.

6. NATIONAL TREASURY'’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD)
which has been established to centrally administer supplier information for all organs of state
and facilitate the verification of certain key supplier information. The CSD can be accessed at
https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order
to enable it to verify information on the CSD:

Supplier  Number..........ccooeiiiiiiis and Unique registration reference

Transnet urges its clients, suppliers and the general public

to report any fraud or corruption to

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com
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RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel
Depot

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for
Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in
Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of
2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government
Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823
of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010,
Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of
2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette
42622 of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the
Standard Conditions of Tender to which it mainly applies.

Clause Data
C.11 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)
C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender
Part T1: Tendering procedures T1.1 Tender notice and invitation to tender

T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data  C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)

Part C2: Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
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Part C3: Scope of work C3.1 Works Information
Part C4: Site information C4.1 Site information
C.14 The Employer’s agent is: Technical Buyer
Name: Lydia Gebhuza
Address: 15 Girton Road, Parktown, Johannesburg
Tel No. 011 308 4775
E — mail Lydia.gebhuza@transnet.net
C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit
tenders:

1. Stage One - Test for Administrative Responsiveness

- Whether the Bid has been lodged on time.

- Whether all Returnable Documents and/or schedules
[where applicable] werecompleted and returned by the
closing date and time,

- Verify the validity of all returnable document.

- Verify if the Bid document has been duly signed by the
authorised respondent

- A valid Tax Clearance Certificate issued by the
South African RevenueServices. Tenderers also to
provide Transnet with a TCS PIN to verify
Tenderers compliance status.

- Proof of registration on the Central Supplier Database;

- A Valid letter of good standing with the Compensation
Commissioner issued by the Department of Labour related
to the scope of work

- Tenderers must submit their key employees CVs detailing
their experience and related work completed.

2. Stage Two - Eligibility with regards to attendance at the compulsory
clarification meeting:

T2.2-01 Certificate of Attendance at Tender Clarification Meeting
An authorised representative of the tendering entity or a representative of a

tendering entity that intends to form a Joint Venture (JV) must attend the
compulsory clarification meeting in terms C2.7

3. Stage Three — Eligibility Criteria Eligibility in terms of the
Construction Industry Development Board:
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TRANSNET

T2.2-02 CIDB Grading Designation (3EP or Higher)

Only those tenderers who are registered with the CIDB or are
capable of being soprior to the evaluation of submissions, in a
contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with
thesum tendered or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, designation of 3EP or higher class
of construction work, are eligible to have their tenders
evaluated.

b) Joint Venture (1V)

1. every member of the joint venture is registered with the CIDB;
2. the lead partner has a contractor grading designation of not

lower than one level below the required class of
construction works under consideration and possesses the
required recognition status; and

. the combined Contractor grading designation calculated in

accordance with the Construction Industry Development
Regulations is equal to or higher than a Contractor grading
designation determined in accordance with the sum
tendered for a 3EP or higher class of construction work or
a value determined in accordance with Regulation 25(1B)
or 25(7A) of the Construction Industry Development
Regulations

agreement.

4. Stage Four - Functionality:

Joint ventures are eligible to submit tenders subject to the following:

. Thetenderer shall provide a certified copy of its signed joint venture

Only those tenderers who obtain the minimum qualifying score for functionality will be
evaluated further in terms of price and the applicable preference point system. The
minimum qualifying for score for functionality is 70 points.

The evaluation criteria for measuring functionality and the points for each criteria and,
if any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be
regarded as an unacceptable tender.

Tender Data CPM 2020 Rev 11
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TRANSNET Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel
Depot

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender
Notice and Invitation to Tender. Tenderers must complete and sign the
attendance register. Addenda will be issued to, and tenders will only be received
from those tendering entities including those entities that intends forming a joint
venture appearing on the attendance register.

Tenderers are also required to bring their RFP document to the briefing session
and have their returnable document T2.2-01 certificate of attendance signed
off by the Employer’s authorised representative.

C.2.12 No alternative tender offers will be considered.

C.2.13.3 Each tender offer shall be in the English Language.

C.2.13.5 The Employer's details and identification details that are to be shown on each tender
C2.15.1 offer are as follows:

Identification details: The tender documents must be uploaded with:
= Name of Tenderer:
= Contact person and details:
= The Tender Number:
= The Tender Description

Documents must be marked for the attention of:
Secretariat, Transnet Freight Rail Acquisition Council

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15 The closing time for submission of tender offers is:
Time: 12:00pm on the 22 March 2023
Location: The Transnet e-Tender Submission Portal:

( ):

NO LATE TENDERS WILL BE ACCEPTED

C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to
note that they may be requested to extend the validity period of their tender, on the
same terms and conditions, if Transnet’s internal evaluation and governance approval
processes has not been finalised within the validity period.

C.2.23 The tenderer is required to submit with his tender:
1. A valid Tax Clearance Certificate issued by the South African Revenue Services.

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South
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African Accreditation System [SANAS], or a sworn affidavit confirming annual
turnover and level of black ownership in case of all EMEs and QSEs with 51% black
ownership or more together with the tender;

3. Avalid CIDB certificate in the correct designated grading;
4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen'’s compensation fund by the tendering
entity or separate Letters of Good Standing from all members of a newly constituted
V.

Note: Refer to Section T2.1 for List of Returnable Documents

C3.11 The minimum number of evaluation points for functionality is: 70

The procedure for the evaluation of responsive tenders is Functionality, Price and
Preference:

Only those tenderers who attain the minimum number of evaluation points
for Functionality will be eligible for further evaluation, failure to meet the
minimum threshold will result in the tender being disqualified and removed
from any further consideration.

Functionality Criteria
Refer to Annexure: A for Evaluation Guide

Functionality shall be scored independently by not less than 3 (three) evaluators and
averaged in accordance with the following schedules:

e T2.2-03 Approach Paper or Method Statement

e T2.2-04 Project Organogram, Management & CV’s

e T2.2-05 Experience pf Key Staff

e T2.2-09 Previous Experience

Each evaluation criteria will be assessed in terms of scores of 0,40, 70, 90 or 100

The scores of each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality, unless scored collectively. (See CIDB Inform
Practice Note #9).

Note: Any tender not complying with the above mentioned requirements,
will be regarded as non-responsive and will therefore not be considered for
further evaluation. This note must be read in conjunction with Clause C.2.1.
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C.3.11.  Only tenders that achieve the minimum qualifying score for functionality will be
evaluated further in accordance with the 80/20 preference points systems as described
in Preferential Procurement Regulations.

80 where the financial value of one or more responsive tenders received have a value
equal to or below R50 million, inclusive of all applicable taxes,

Up to 100 minus W; tender evaluation points will be awarded to tenderers who
complete the preferencing schedule and who are found to be eligible for the preference
claimed. Should the BBBEE rating not be provided, tenderers with no
verification will score zero points for preferencing.

Note: Transnet reserves the right to carry out an independent audit of the tenderers
scorecard components at any stage from the date of close of the tenders until
completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register
of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the
public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and
National Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer
or potentially compromise the tender process and persons in the employ of
the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the
highest number of points overall, unless there are objective criteria which will
justify the award of the tender to another tenderer. Objective criteria include
but are not limited to the outcome of a due diligence exercise to be conducted.
The due diligence exercise may take the following factors into account inter alia;

the tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that
he or she possesses the professional and technical qualifications, professional
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and technical competence, financial resources, equipment and other physical
facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract,

) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts
of interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is
1 (one).
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cidb
development through partnership

STAATSKOERANT, 8 AUGUSTUS 2019

DEPARTMENT OF PUBLIC WORKS
NOTICE 423 OF 2019

STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION
WORKS CONTRACTS
AUGUST 2019

Annex C

Standard Conditions of Tender

C.1 General

C.1.1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and
transparently, comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A confiict of interest may arise due to a confiict of roles which might provide an incentive for
improper acts in some circumstances. A confiict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his
or her position even if no improper acts result.

2) Confiicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

TENDER Part T1: Tendering Procedures
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C.1.3 Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
Included in the returnable documents are deemed to be part of these conditions of tender.
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for
Tender evaluation purposes, shall form part of any contract arising from the invitation to
tender.
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests
which make it difficult to fulfill his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or
i) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.
C.1.5 Cancellation and Re-Invitation of Tenders
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if
a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
€) no acceptable tenders are received.
d) there is a material irregularity in the tender process.
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised
C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender
Invitation for the second time.

C.1.6 Procurement procedures
C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of
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tender evaluation points, as relevant, based on the tender submissions that are received at the closing
time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only
the names of the tenderers who make a submission. The requirements of C.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall
not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be
invited to enter into competitive negotiations based on the principle of equal treatment,
keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,
Specified and fine-tuned in order to improve a tenderer’s competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
to revise their tender offer based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract
with the tenderer scoring the highest number of evaluation points and award the contract in terms of
these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these
conditions of tender.

C.2 Tenderer's obligations

C.2.1 Eligibility
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
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the tenderer, or any of his principals, is not under any restriction to do business with
employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer to
submit a tender offer and obtain the employer’s written approval to do so prior to the closing
time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including
the costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make
available the tender documents on its website so as not to incur any costs pertaining to the
printing of the tender documents.

C.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are
stated in the tender data.

C.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

C.2.9 Insurance
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full
cover required in terms of the conditions of contract identified in the contract data. The tenderer is
advised to seek qualified advice regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable fourteen (14) days before the closing time
stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories
to the tender offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the requirements of the tender documents
with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning
tender.

C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works identified in the contract data and described in the
scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
Of copies stated in the tender data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
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tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer’s address and identification details
stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated
in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to
review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender
in accordance with the requirements of C.2.13 with the packages clearly marked as
“SUBSTITUTE".

C.2.17 Clarification of tender offer after submission
Provide clarification of a tender offer in response to a request to do so from the employer during the
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evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do
so.

C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’'s commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for submission
stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract
identified in the contract data.

C.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days
after the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’'s undertakings

C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up
To five (5) working days before the tender closing time stated in the Tender Data and notify
all tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the
Tendering entity (or both) or any other criteria which formed part of the qualifying
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requirements used to prequalify a tenderer to submit a tender offer in terms of a previous
procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

¢) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify
all tenderers who collected tender documents.

C.3.3 Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, number of points claimed for its BBBEE status

level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer
whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the
financial proposals will be opened. Open only the financial proposals of tenderers, who score
in the functionality evaluation more than the minimum number of points for functionality
stated in the tender data, and announce the score obtained for the technical proposals and
the total price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of
points for functionality.
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C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt
or fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply

identified in the Scope of Work,

b) significantly change the Employer s or the tenderer's risks and responsibilities under the

contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

C.3.9 Arithmetical errors, omissions and discrepancies
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(ii) the summation of the prices.
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
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and the rate shall be corrected. Where there is an obviously gross misplacement of the

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate

shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
Required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills
of quantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures
from the time that tenders are invited to the time that a contract is awarded. They are generic in
nature and are made project specific through choices that are made in developing the Tender Data
associated with a specific project. Conditions of tender are by definition the document that establishes
a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and
evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the
time that a contract is awarded and require employers to conduct the process of offer and acceptance
in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies
the following system requirements:

Requirement Qualitative interpretation of goal
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous
and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the
parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements
are restrictions from doing business with the employer, lack of capability or capacity, legal impediments
and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best
value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to
attain best value outcomes in respect of quality, timing and price, and least resources to effectively
manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received

b) Determine whether or not tender offers are complete

¢) Determine whether or not tender offers are responsive

TENDER Part T1: Tendering Procedures
FORM: PRO-FAT-0166 Rev02 Page 10 of 12 T1.3: Standard Conditions of Tender



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and
/ or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the
tenderer:
a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract;
¢) has the legal capacity to enter into the contract;
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs
administered by a court or a judicial officer, has suspended his/her business activities or
is subject to legal proceedings in respect of any of the foregoing;
e) complies with the legal requirements, if any, stated in the tender data; and
f) is able, in the opinion of the employer, to perform the contract free of conflicts
of interest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by
The employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator's contract
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Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as the
main contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to
perform a construction works contract is accepted in writing by the employer, register and publish the
award on the cidb Register of Projects.

C.3.17 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy
of the contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.
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The Contractor: All Contractors undertaking work in connection with The Insured Contract including
the Employer to the extent that the Employer undertakes work in connection with The
Insured Contract;

Sub-Contractors: All Sub-Contractors employed by the Contractor and all other Sub- Contractors

(whether nominated or otherwise) engaged in fulfiment of The Insured Contract; and
to the extent required by any contract or agreement;
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Insurance Brokers

Provincial & Government:

Insured Contracts :

transporters and persons providing a storage facility, plant owners and/or operators
in respect of liability loss or damage arising out of The Insured Contract;

project managers, architects, land surveyors, quantity surveyors, engineers and other
advisors or consultants or sub-consultants appointed in the performance of the
Insured Contract activities arising at the Contract Site

provided always that any such person shall not be insured hereunder in respect of
liability loss or damage arising out of such person's error or omission in the
performance of the professional services for which he was appointed;

any Local Provincial or Government Department with which the Insured enters into
any contract or agreement for the performance of The Insured Contract;
all for their respective rights and interests.

All Contracts (including any undertaking awarded or commenced prior to Inception of
the Period of Insurance) involving design, construction, Performance Testing and
Commissioning in respect of the Works and shall Include capital expenditure,
upgrade, modification, maintenance or overhaul, refurbishment, renovation,
retrofitting or alterations and additions to existing facilities undertaken by the Insured
or other Insured Parties acting on their behalf but excluding;

a) contracts which at award stage have a value in excess of R 1,000,000,000;

b) contracts with an estimated construction period exceeding 48 months but
increasing to 60 months in respect of rail maintenance contracts and
Transnet Freight and Rail contracts for logistical support for inline
inspections and identification of defects over a 5 year period in respect of
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);

c) contracts involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured,;

d) contracts in or on any aircraft;

e) Off-shore contracts;

f) Wet Risk Contracts which at award exceeds R500,000,000;

9) Dam Contracts

h) Tunnel contracts which at award exceeds R50,000,000;

i) Tunnel contracts using tunnel boring machines;

)i Underground Mining Contracts;

9] Horizontal Directional Drilling Contracts which at award exceeds
R50,000,000;

)] Horizontal Directional Drilling Contracts where total drilling exceeds 1 km;

m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76
cm.

Definitions

1. “Off-shore contracts” means all works and installations in the sea or on
the seabed including dredging which are accessible only by ship boat
barge or helicopter and do not constitute normal wet works like harbours
moles bridges wharves or sewage or cooling water intake or outlet
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but
not including oil platforms when connected to the land on completion).
The term shall not apply to pre-fabrication works on land associated with
an Off-Shore Contract.
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SANKOFA

Insurance Brokers

Testing Period:

Maintenance Period :

Main Policy Extensions :

"Wet Risk Contracts" shall mean any Contract and/or Works where more
than thirty-five (35) percentile of its value is in a permanent body of water
or is below the high water mark of any tidal body of water. The term shall
include contracts for the construction of wharves, piers, marinas,
causeways, breakwaters, jetties, dry docks and offshore pipelines when
connected directly to on-shore facilities and canal developments. Wet
Risks shall exclude Off- Shore Contracts;

"Dam Contracts", which term shall include weirs and hydroelectric
projects involving the construction of dams or weirs;

"Horizontal Directional Drilling Contracts”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

Tunnels" means Tunnels (Including declines) involving all of the
following;
(a) Works below ground level; and
(b)  Tunnelling machinery below ground level; and
(c) A tunnelling crew operating the machinery below ground level,
(d) But shall not include Horizontal Directional Drilling Contracts

“Horizontal Directional Drilling Contracts”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

"Underground Mining Contracts”, which shall mean any contract
involving underground mining.

120 Days not consecutive.

12 Months

Costs & Expenses - Limited to maximum of R50,000,000.

Expediting Measures — Limited to a maximum of R50,000,000.
Professional Fees In Reinstatement Of Property Insured - Limited to a
maximum of R50,000,000.

Surrounding Property in care custody or control of the contractor — Limited
to a maximum of R55,000,000.

Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.
Public Authority Reinstatement Costs - Limited to a maximum of
R20,000,000

Public Relationship Costs - Limited to a maximum of R1,000,000.

Records - Limited to a maximum of R2,000,000.

Removal to Gain Access - Limited to a maximum of R20,000,000

Road Reserve and Servitude Extensions - Limited to a maximum of
R10,000,000
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SANKOFA

Insurance Brokers

Main Policy Exclusions :

Deductibles:

Search & Locate Costs - Limited to a maximum of R20,000,000.

Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of
R10,000,000

Escalation during Construction — 30%

Marine Contribution Clause

Claim Preparation Costs — Limited to a maximum of R10,000,000

War

Nuclear Energy Risks

Terrorism

Computer Loss General Exception

DE4 (All types of Works) for defective material workmanship design plan or
specification.

LEG 3 (Mechanical or Electrical Engineering Works only) for defective
material workmanship design plan or specification. Limited to maximum of
15% of the total estimated contract value.

Loss or damage arising during air transit or any ocean voyage or whilst in
storage thereafter.

Occurring during any defects/maintenance period unless cause occurred
prior to such defects/maintenance period

Disappearance or by shortage revealed during routine inventory or periodic
stocktaking.

Consequential loss of whatsoever nature.

Normal wear and tear, normal atmospheric conditions, rust, erosion,
corrosion or oxidisation.

Due to its own explosion breakdown or derangement occurring after the
Testing Period which has operated under load conditions.

Second hand property due to its own electrical or mechanical breakdown or
explosion.

Communicable diseases

In respect of loss or damage:

Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, thetft,
malicious damage, subsidence, collapse, earthquake, testing or commissioning and
the consequences of defective design, specification, materials or workmanship

(DEA).

Minor Perils shall mean damage caused by a peril no defined as Major Perils defined

above.

Contracts with a contract value : Major perils Minor perils
0 to R100,000,000 R25,000 R 15,000
R100,000,001 to R250,000,000 R50,000 R15,000
R250,000,001 to R500,000,000 R100,000 R25,000
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SANKOFA

Insurance Brokers

PUBLIC LIABILITY

Cover Provided :

Insurer
Policy Number:
Territorial Limits :

Insured Contracts:

R500,000,001 to R1,000,000,000 R150,000 R25,000

Minimum wet risk deductible of R100,000 per occurrence to apply.

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);

Contracts with a contract value Deductible
0 to R500,000,000 R1,000,000 per occurrence
R500,000,001 to R1,000,000,000 R1,500,000 per occurrence

Contract Works Public Liability — cover the Insured’s legal liability in respect of loss or
damage or injury to third parties arising out of work performed in respect of the
Insured Contracts.

Stalker Hutchinson (Santam Limited)
6000/132335
The Republic of South Africa.

All projects (including any undertaking awarded or commenced prior to inception of
the period of Insurance) involving design, construction, performance testing and
commissioning in respect of the works and shall include capital expenditure, upgrade,
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or
alterations and additions to existing facilities undertaken by the Insured or other
Insured Parties acting on their behalf but Excluding project works;

a) which at award stage have a value in excess of R 1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48 months
but 60 months in respect of contracts awarded prior to 1 April 2020 for rail
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s
logistical support for inline inspections and identification of defects in respect of
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period exceeding
24 months.

d) involving construction or erection of petrochemical manufacturing plant(s) but
this exclusion shall not apply to pipelines and other associated works
undertaken by or on behalf of the Insured.

e) inoron any aircraft; and

f)  being Off-shore contracts

“Off-shore contracts” means all works and installations in the sea or on the seabed
and do not constitute normal Wet Risk Contracts like harbours, moles, bridges,
wharves or sewage or cooling water intake or outlet facilities, piers, marinas,
causeways, breakwaters, jetties, dry docks and offshore pipelines when connected
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SANKOFA
directly to onshore facilities and canal developments. "Off-Shore contracts" shall
include oilrigs and oil platforms.
Policy Limits:
Contractors Public Liability R100,000,000 any one occurrence / unlimited during the
Period of Insurance
Contractors Negligent Removal or weakening of Support | R100 000 000 any one occurrence and R100,000,000 per
site in the aggregate during the Period of Insurance.
Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of
Insurance.
Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of
Insurance.
Emergency Medical Expenses R5 000 000 any one occurrence
Prevention of Access *R5 000 000 in the aggregate during the Period of
Insurance.
Trespass / Nuisance *R5 000 000 in the aggregate during the Period of
Insurance.
Claims Preparation Costs R5 000 000 any one occurrence

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.

Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of
Fire and/or Hot Works and R250,000 in respect of Sudden and Accidental
Pollution and/or Goods on the Hook and R150 000 Removal of Support.

Main Policy Exclusions :
The policy does not cover:

deliberate, conscious and intentional disregard to take reasonable precautions.
fines, penalties, punitive and exemplary damages.

Pollution unless caused by a sudden, unintended and unexpected occurrence.
cost of removing, nullifying or cleaning up the effects of pollution unless caused
by a sudden, unintended and unexpected occurrence.

the hazardous nature of asbestos.

War And Terrorism Risks.

Nuclear Risks.

Actual or alleged unlawful competition, unfair practices, abuse of monopoly
power, cartel activities

Compulsory Insurance

Loss or damage and any consequence therefrom to any Data. ¢

Sanctions Exclusion

Excluding unfair dismissal

Data exclusion

COVID Exclusion

PROFESSIONAL INDEMNITY
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SANKOFA

Insurance Brokers

Cover Provided :

Insurer
Policy Number:
Jurisdiction :

Insured Contracts:

Limit Of Indemnity:

Professional Indemnity

a) Inrespect of damages which the Insured shall become legally liable to pay
in consequence of neglect, error or omission by or on behalf of the Insured
in the conduct or execution of their Professional Activities and Duties as
defined.

b) Prior To Handover/Rectification - against loss arising out of any defect
in the works discovered prior to the issue of any practical completion
or take-over certificate provided that any such defects are caused by
a negligent breach of a Professional Activity or Duty by the Insured in
consequence of neglect, error or omission by or on behalf of the
Insured.

Stalker Hutchinson (Santam Limited)
6000/132337
Worldwide excluding North America

All projects (including any undertaking awarded or commenced prior to
inception of the period of Insurance) involving design, construction,
performance testing and commissioning in respect of the works and shall
include capital expenditure, upgrade, modification, maintenance or overhaul,
refurbishment, renovation, retrofitting or alterations and additions to existing
facilities undertaken by the Insured or other Insured Parties acting on their
behalf but Excluding project works:

a) Contracts which at award stage have a value in excess of R
1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48
months (excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period
exceeding 24 months.

d) involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other
associated works undertaken by or on behalf of the Insured.

e) inor on any aircraft.

f)  Being Off-shore contracts

“Off-shore contracts” means all works and installations in the sea or on the
seabed and do not constitute normal Wet Risk Contracts like harbours, moles,
bridges, wharves or sewage or cooling water intake or outlet facilities, piers,
marinas, causeways, breakwaters, jetties, dry docks and offshore pipelines when
connected directly to onshore facilities and canal developments. "Off-Shore
contracts" shall include oilrigs and oil platforms.

Professional Indemnity - *R100,000,000 in the aggregate during the policy
period of insurance.

*Where the limit is noted as in the aggregate during the policy period of insurance,
that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.
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Insurance Brokers

Policy Extension
Limits Of Indemnity:

Deductibles:

Policy Special Conditions :

Policy Main Exclusions:

Claims Preparation Costs - *R7,500,000 in the aggregate during the policy
period of insurance.

Loss of Documents - *R2,000,000 in the aggregate during the policy
period of insurance.

Statutory Defence Costs - *R5,000,000 in the aggregate during the policy
period of insurance.

Defamation - *R5,000,000 in the aggregate during the policy

period of insurance.
Infringement of Copyright - *R5,000,000 in the aggregate during the policy
period of insurance.

*Where the limits are noted as in the aggregate during the policy period of
insurance, that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.

R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs,
Loss of Documents, Statutory Defence Costs, Defamation and Infringement Of
Copyright.

Condition precedent to liability that the Insured is fully qualified and registered with
the relevant Industry Body/Association in terms of legislation as applicable.

Prior to hand over/rectification — the insured must give prior written notice to the
Insurers of the intention to take remedial action to rectify such defect and obtain the
Insurers’ written agreement to such action being taken and the costs and expenses
expected to be expended.

» Excludes all consequential loss other than cost of re-design, rectification and
replacement as a consequence of the defect.

» Excludes Supervision.

» Excludes liability arising out of environmental impairment / pollution

* Excludes the cost of removing, nullifying or cleaning-up the effects of
environmental impairment/ pollution.

* Excludes war, invasion, acts of foreign enemies, hostilities or warlike
operations (whether war be declared or not), civil war, rebellion, revolution,
insurrection, civil commotion assuming the proportions of or amounting to
an uprising, military or usurped power, any act of terrorism and nuclear risks.

» Excludes fines, penalties, punitive and exemplary damages, multiplication
of compensatory damages and/or any other noncompensating damages of
any kind.

» Excludes liability from the hazardous nature of asbestos.

* Excludes medical malpractice.

» Excludes failure to meet contractual requirements relating to efficiency,
output or durability.

* Excludes failure to meet completion dates

» Excludes the estimation of probable costs other than cost advice and cost
planning services normally provided by a Quantity Surveyor or Project
manager.

» Excludes incorrect authorisation of payment.
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Insurance Brokers

Excludes breach of any statutory regulation.

Excludes liability from the insolvency, liquidation or judicial management of
the Insured.

Excludes the cetrtification of value of work executed by any contractor where
the Insured has an equity interest in such contractor;

Excludes liability due to unlawful competition, unfair practices, abuse of
monopoly power, cartel activities or breach of a competitions ac

Sanctions Exclusion

Data exclusion

State Capture exclusion

COVID exclusion

Directors & Officers Exclusion

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the

policies issued by Insurers.

Dennis Govender

(72

Chief Broking Officer
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TRANSNETD

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng
Diesel Depot

T2.1 List of Returnable Documents

2.1.1 These schedules are required for eligibility and functionality criterion:
1. Stage One — Test for Administrative Responsiveness

- Whether the Bid has been lodged on time.

- Whether all Returnable Documents and/or schedules [where applicable]
werecompleted and returned by the closing date and time,
- Verify the validity of all returnable document.

- Verify if the Bid document has been duly signed by the authorised respondent

- A valid Tax Clearance Certificate issued by the South African
RevenueServices. Tenderers also to provide Transnet with a TCS
PIN to verifyTenderers compliance status.

- Proof of registration on the Central Supplier Database;

- A Valid letter of good standing with the Compensation Commissioner issued
by the Department of Labour related to the scope of work

- Tenderers must submit their key employees CVs detailing their experience
and related work completed.

2. Stage Two — Test for Substantive Responsive Test
2.1 Eligibility with regards to attendance at the compulsory clarification meeting:
T2.2-01 Certificate of Attendance at Tender Clarification Meeting

3. Stage Three — Eligibility Criteria Eligibility in terms of the Construction Industry
Development Board

T2.2-02 CIDB Grading Designation (3EP or Higher)
4. Stage Four — Functionality-Threshold (70)

T2.2-03 Approach Paper or Method Statement
T2.2-04 Experience of Key Staff

T2.2-05 Previous Experience

Annexure: A Evaluation Guide for Functionality

2.1.2 Returnable Schedules:
General:
T2.2-06a Health and Safety Questionnaire

Part T2: Returnable Documents
CPM 2020 - Rev 02 Page 1 of 3 T2.2: Returnable Schedules



Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

TRANSNETD

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng

Diesel Depot

T2.2-06b
T2.2-06¢
T2.2-06d
T2.2-07
T2.2-08
T2.2-09
T2.2-10
T2.2-11
T2.2-12
T2.2-13

Health and Safety Cost Breakdown

Health and Safety Plan

SHE Specification

Risk Management

Environmental Management Plan

Authority to submit tender

Record of addenda to tender documents
Letter of Good Standing

Availability of equipment and other resources

Site Establishment requirements

Agreement and Commitment by Tenderer:

T2.2-14

CIDB SFU ANNEX G Compulsory Enterprise Questionnaire

T2.2-14a Proposed Subcontractors

T2.2-15
T2.2-16
T12.2-17
T2.2-18
T2.2-19
T2.2-20
T2.2-21

Non-Disclosure Agreement

RFP Declaration Form

RFP — Breach of Law

Certificate of Acquaintance with Tender Document

Supplier Integrity Pact

Supplier Provider Code of Conduct

Agreement in terms of Protection of Personal Information Act (POPIA).

1.3.2 Bonds/Guarantees/Financial/Insurance:

T2.2-22

Insurance provided by the Contractor

T2.2-23 Three (3) years audited financial statements

2.2 C1.1 Offer portion of Form of Offer & Acceptance

2.3 (1.2 Contract Data

2.5 C2.1 Pricing Instructions (Option B)

2.6 C2.2 Bill of Quantities

2.7 C3.1 Scope of Work

Part T2: Returnable Documents
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TRANSNET
Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng
Diesel Depot

2.6 (4.1 Site Information

Part T2: Returnable Documents
T2.2: Returnable Schedules

CPM 2020 — Rev 02 Page 3 of 3



TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-01: Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting
This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 T2.2: Returnable Schedules
Page 1 of 1 T2.2-01: Eligibility Criteria Schedule:

Certificate of Attendance

at Tender Clarification Meeting



2.

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of

the CIDB Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

eligible to have their tenders evaluated.

Joint Venture (JV)
Joint ventures are eligible to submit tenders subject to the following:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation of not lower than one level one
level below the required grading designation in the class of construction works under

consideration and possesses the required recognition status; and

3. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the sum tendered for a 3EP or
higher class of construction work or a value determined in accordance with Regulation

25(1B) or 25(7A) of the Construction Industry Development Regulations

4. the Contractor shall provide the employer with a certified copy of its signed joint venture

agreement;

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract

Date.

Only those tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, for a 3EP or higher class of construction work, are

TRANSNED

CPM 2020 Rev 01

Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-03: Evaluation Schedule - Approach Paper

The Tenderer to submit an approach paper which responds to the works and outlines the
proposed approach / methodology.
The Approach Paper should cover:
- The understanding of the proposed approach and project objective including the
technical methodology;
- Narrative related to the programme;
- Detailed method statement, technical approach and construction sequencing in terms
of the Works Information (design philosophy).

Tenderers to note that the approach paper should not be more than 15 pages.

Index of documentation attached to this schedule

DOCUMENT NAME

CPM 2019 — Rev 01 Part T2: Returnable Schedules
Page 1 of 2 T2.2-03 Evaluation Schedule:
Approach Paper



Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Service: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel Depot

The scoring of the approach paper will be as follows:

TRANSNET

correlation of activities is
not consistent with the
approach paper. There is
a lack of clarity and logic
in the sequencing

schedule but are not
detailed. Minor
inconsistencies
between timing,
deliverables and
approach paper

all important activities
are indicated in the
activity schedule and
their timing and
sequencing is
appropriate and
consistent with project
objectives and
requirements. The
degree of detail
facilitates
understanding of the
work plan

Quality Score | Sub criteria Sub- Indicators
Criteria score Poor (score 40)* Satisfactory (Score | Good (Score 90) Very good (score 100)
70)
Approach paper Technical 25% The technical approach | The approach paper is | The approach is Besides meeting the
which responds approach and and / or methodology is generic and not specifically tailored to | “good rating”, the
to the scope of methodology poor / is unlikely to tailored to address the | address the specific important issues are
work / design satisfy project objectives specific project project objectives and | approached in an
and outlines or requirements. The objectives and requirements and is innovative and efficient
proposed tenderer has requirements. The sufficiently flexible to | way, demonstrating that
approach or misunderstood certain approach does not accommodate the tenderer has
methodology aspects of the scope of adequately deal with | changes that may outstanding knowledge of
and / or work work and does not deal the critical occur during execution | state of the art
plan complete with the critical aspects characteristics of the approaches.
with time frames of the project. project. The paper details ways to
improve the project
outcomes and the quality
of the outputs
50% Work plan / 25% | Schedule omits important | All key activities are | Work plan fits the In addition to the “good
Programme activities or timing and included in the activity | approach paper well; rating”, the decision

points and the
sequencing and timing of
activities are very well
defined. The work plan is
flexible to allow for
contingencies

CPM 2020 — Rev01
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TRANSNET
TRANSNET Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

T2.2-04: Evaluation Schedule: Project Organogram, Management
& CV’s

Submit the following documents as a minimum with your tender document:
1. A comprehensive and detailed organogram that shows the structure and composition
of their management structure involved in the works, inclusive of the key

staff/professionals, identified in the Contract Data Part two.

2. Detailed CV’s providing the following:

e The roles and responsibilities for the works of each resource should be clearly
stated.

e Detailed experience in this specific construction activity and positions held, such
as recent assignments inclusive of total duration that has a bearing on the scope
of work.

e The education, training (/nter alia NEC3) and skills of the assigned staff in the
specific sector, field, subject, etc. which is directly linked to the works.
Qualifications (degrees, diplomas, grades) and membership of professional

societies and relevant professional registrations to be attached.

3. Site Management resources should include at least, amongst others:

e Project /Contracts Manager
- Project /Contracts Manager should at least have a relevant qualification and
must have experience in the Civil/Electrical/Mechanical/Building Construction
Projects. The Project/Contracts Manager must have experience working with

the NEC3 Engineering and Construction Contract.
¢ Construction Manager

- Construction Manager should at least have a relevant qualification in
Engineering and must have experience in Civil/Electrical/Mechanical/Building
Construction Projects. The Construction Manager must have experience

working with the NEC3 Engineering and Construction Contract.

e Project Planner

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

- Project Planner should at least have relevant qualification and experience in
project planning and scheduling in one of the built environment disciplines.
In addition, experience working with the NEC3 Engineering and Construction

Contract Option chosen for this contract, is a requirement.

e Quality Officer
- Quality officer should have a have a relevant qualification and experience on

a project of a similar nature.

e Health & Safety Manager
- Health and Safety Manager should have valid professional registration with
SACPCMP as a Construction Health and Safety Manager.

e Health & Safety Officer

— Health & Safety Officer should have valid professional registration with
SACPCMP as a Construction Health & Safety Officer.

e Environmental Officer

- Environmental Officer should have a have a relevant qualification and

experience on a project of a similar nature.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Mahikeng Diesel Depot.

The following table is to be populated by the tenderer identifying the resources for the

key roles for the works. Attached submissions to this returnable.

Key Person Role Name of Resource

Project/ Contracts Manager

Construction Manager

Project Planner

Health and Safety Manager

Health and Safety Officer

Quality Officer

Environmental Officer

CPM 2020 Rev 01 Part T2: Returnable Schedules
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RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
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The scoring of the Project Organogram, Management & CV’s will be as follows

TRANSNET

Quality Criteria | Score | Sub criteria | Sub- Indicators
score
Poor (score 40)* Satisfactory (Score | Good (Score 90) Very good (score 100)
70)
Experience of General Key staff have limited | Key staff have | Key staff have | Key staff have extensive
key staff qualifications 5% levels of general | reasonable levels of | extensive levels of | levels of general
experience general experience general experience experience
10% | Adequacy for Key staff have limited | Key staff have | Key staff have | Key staff have outstanding
the levels of project specific | reasonable levels of | extensive levels of | levels of project specific
assignment 5% education, training and | project specific | project specific | education, training and
experience education, training and | education, training and | experience
experience experience

CPM 2020 Rev 01
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Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

T2.2-05: Evaluation Schedule: Previous Experience
Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and
nature by supplying the following:

e Alist of past / current comparable projects.

e Construction of similar works as detailed in the Works Information with reference to:
¢ Civil /Building/Electrical/Mechanical works

Roadworks

Retaining structures related to the works information

Concrete Works related to the structures in works information

o Sufficient references to substantiate experience indicated (Client name and contact details,
project description, duration and contract value)

Index of documentation attached to this schedule

DOCUMENT NAME

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 2 T2.2-05: Evaluation Schedule: Previous Experience
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RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
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TRANSNET

W,

Quality Score | Sub Sub- Indicators
Criteria criteria score
Poor (score 40)* Satisfactory Good (Score 90) | Very good (score
(Score 70) 100)
Comparable Has limited work Has relevant Has extensive Has outstanding
projects within experience in experience but has | experience in experience in projects
petrochemical electrical and general | not dealt with the relation to the of a similar nature
environment building critical issues project (Diesel (High speed circuit
/Previous 40% 40% specific to a Diesel | traction substation) | breakers)
experience traction substation | and has worked
project previously under
similar conditions
and circumstances

CPM 2020 Rev 01

Part T2: Returnable Schedules
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Transnet Freight Rail \?{fr
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Service: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel Depo

Evaluation guide for quality

Quality Criteria Score Sub criteria Sub- Indicators .
- Allocated points
score Poor (score 40)* Satisfactory (Score 70) Good (Score 90) Very good (score 100)
Approach paper Technical 25% The technical approach and / The approach paper is The approach is specifically | Besides meeting the “good
which responds to approach and or methodology is poor / is generic and not tailored to | tailored to address the rating”, the important issues
the scope of work / methodology unlikely to satisfy project address the specific specific project objectives are approached in an
design and outlines objectives or requirements. project objectives and and requirements and is innovative and efficient way,
proposed approach The tenderer has requirements. The sufficiently flexible to demonstrating that the
or methodology misunderstood certain aspects approach does not accommodate changes tenderer has outstanding
and / or work plan of the scope of work and does adequately deal with the that may occur during knowledge of state of the art
complete with time not deal with the critical critical characteristics of execution approaches.
frames aspects of the project. the project. The paper details ways to
improve the project outcomes
and the quality of the outputs
50% Work plan / 25% Schedule omits important All key activities are Work plan fits the In addition to the “good
Programme activities or timing and included in the activity approach paper well; all rating”, the decision points
correlation of activities is not schedule but are not important activities are and the sequencing and timing
consistent with the approach detailed. Minor indicated in the activity of activities are very well
paper. There is a lack of clarity inconsistencies between schedule and their timing defined. The work plan is
and logic in the sequencing timing, deliverables and and sequencing is flexible to allow for
approach paper appropriate and consistent | contingencies

with project objectives and
requirements. The degree
of detail facilitates
understanding of the work

plan
Experience of key General Key staff have limited levels of | Key staff have reasonable Key staff have extensive Key staff have extensive levels
staff qualifications 5% general experience levels of general levels of general of general experience
experience experience
10% Adequacy for Key staff have limited levels of | Key staff have reasonable Key staff have extensive Key staff have outstanding
the assignment 5% project specific education, levels of project specific levels of project specific levels of project specific
training and experience education, training and education, training and education, training and
experience experience experience
Comparable Has limited work experience in | Has relevant experience Has extensive experience Has outstanding experience in
projects within electrical and general building but has not dealt with the in relation to the project projects of a similar nature
petrochemical 20% 40% critical issues specific to a (Diesel traction substation) | (High speed circuit breakers)
environment Diesel traction substation and has worked previously
/Previous project under similar conditions
experience and circumstances

Total 100% 100%
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RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Service: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel Depo

Minimum Score for Quality/Technical Evaluation 80%

The lowest score is 40 but if the tenderer has not responded at all to the criteria, then the score is 0.

Compliance to specification

Scoring Scale Point

e  Compliance to drawings, specification and adopted standards (SANS, IEC, etc.)
e  Compliance documentation submitted. 100
e  Product proven and approved for Transnet Freight Rail use.

e  Critical specifications have been met
e  Technical documentation submitted meetings the required spec and compliance 90

. Non-Critical deviation on specification / drawings with alternatives offered.
Technical documentation submitted must be suitable for making a technical judgment. 70
Documentation offered to prove international wide acceptance.

Deviation from specification / drawing.
Insufficient documentation submitted for making a technical judgment. 40
Documentation not offered to prove international railway industry acceptance.
Critical Deviation from the specification 0
Inadequate information submitted
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T2.2 — 06a: Health and Safety Questionnaire
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and commission 100KVA diesel generator at
Mahikeng Diesel Depot

Health, Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft
jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by
200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience
Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes
standing? (] No
(Please provide letter of confirmation)

2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?

] Yes [ No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?
[] Yes [] No

If yes, provide details:

3. CERTIFICATE OF RECOGNITION

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and commission 100KVA diesel generator at
Mahikeng Diesel Depot

Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM
Do you have a written safety program manual? L] Yes [ ] No
If Yes, provide a copy for review
Do you have a pocket safety booklet for field distribution? []Yes [ No

If Yes, provide a copy for review
Does your safety program contain the following elements:
YES No

=<

ES

CORPORATE SAFETY POLICY EQUIPMENT MAINTENANCE

INCIDENT NOTIFICATION POLICY EMERGENCY RESPONSE
RECORDKEEPING & STATISTICS HAZARD ASSESSMENT
REFERENCE TO LEGISLATION SAFE WORK PRACTICES
GENERAL RULES & REGULATIONS SAFE WORK PROCEDURES
PROGRESSIVE DISCIPLINE POLICY WORKPLACE INSPECTIONS
RESPONSIBILITIES INVESTIGATION PROCESS

PPE STANDARDS TRAINING POLICY & PROGRAM

ODoododgodd
ODoO0ooogoaos

ENVIRONMENTAL STANDARDS COMMUNICATION PROCESSES

ODOoodododod
ODOoodododod

MODIFIED WORK PROGRAM

5. TRAINING PROGRAM

5A. Do you have an orientation program for new hire employees? [ ] Yes ] No
If Yes, include a course outline. Does it include any of the following:

YES No YES No
GENERAL RULES & REGULATIONS L] []  CONFINED SPACE ENTRY L] ]
EMERGENCY REPORTING L] []  TRENCHING & EXCAVATION L] L]
INJURY REPORTING L] []  SIGNS & BARRICADES L] L]
LEGISLATION L] [l  DANGEROUS HOLES & OPENINGS L] L]
RIGHT TO REFUSE WORK L] [l  RIGGING & CRANES L] L]
PERSONAL PROTECTIVE EQUIPMENT L] [ ]  MOBILE VEHICLES L] L]
EMERGENCY PROCEDURES L] []  PREVENTATIVE MAINTENANCE L] L]
PROJECT SAFETY COMMITTEE L] []  HanD & POWER TOOLS L] L]
HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L] L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L] L]
FALL ARREST STANDARDS L] []  CoMPRESSED GAS CYLINDERS L] L]
AERIAL WORK PLATFORMS L] []  WEATHER EXTREMES L] L]

CPM 2020 Rev 01
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and commission 100KVA diesel generator at
Mahikeng Diesel Depot

TRANSNET

5B. Do you have a program for training newly hired or promoted supervisors? [ ] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Yes No Yes No
EMPLOYER RESPONSIBILITIES ] [  SAFETY COMMUNICATION ] ]
EMPLOYEE RESPONSIBILITIES ] [l  FIRST AID/MEDICAL PROCEDURES ] ]
DUE DILIGENCE ] [  NEw WORKER TRAINING ] ]
SAFETY LEADERSHIP ] [ ]  ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS ] [l  HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [ ]  PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION ] [l  PROGRESSIVE DISCIPLINARY POLICY ] ]
SAFE WORK PROCEDURES ] [ SAFEWORK PRACTICES ] ]
SAFETY MEETINGS ] [] NOTIFICATION REQUIREMENTS ] ]
6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly
O O ] ] U]

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?

Do you hold site meetings where safety is addressed with management and field supervisors?

Is pre-job safety instruction provided before to each new task? ] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Yes No Daily = Weekly Biweekly
O o 0 L] 0

Yes No Weekly Biweekly Monthly
O o [ [ [

Do you have a hazard assessment process? ] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

] Yes[] No

How does your company measure its H&S success?
e Attach separate sheet to explain

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

TRANSNET

Description of the Works: Supply, Install and commission 100KVA diesel generator at

Mahikeng Diesel Depot

7. SAFETY STEWARDSHIP
7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly  Annually
Project/Site Manager O O ] Il U]
Managing Director O O ] Il U]
Safety Director/Manager O d ] ] ]
IChief Executive Officer O O ] ] ]
7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually
Incidents totaled for the entire company ] ] ] ] ]
Incidents totaled by project ] ] U] Il ]
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman O 0O U] Il O]
7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually
Costs totaled for the entire company U] U] U] ] U]
Costs totaled by project O O ] ] Ol
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman/general foreman O 0O ] Il Ol
7D Does your company track non-injury incidents?
Yes No Monthly  Quarterly  Annually
Near Miss O 0O O] U] ]
Property Damage ] ] ] ] ]
Fire U] U] O] Il ]
Security O 0O ] Il Ol
Environmental ] ] ] ] ]
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation
Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number
Other responsibilities:
9 REFERENCES
List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program
Name and Company Address Phone Number
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and commission 100KVA diesel generator at
Mahikeng Diesel Depot.

T2.2-06b Health and Safety Cost Breakdown

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have
been factored into your tender price, and will not be paid for as a separate expense.

Tenderer (Company) Responsible Person | Designation Date
Project/Tender Title Project/Tender No. Project Location / Description
Unit Cost # of Total Cost
# Cost element (R) Units (R)
1. Human Resources
2. Systems Documentation
3. Meetings & Administration
4, H&S Training
5. PPE & Safety Equipment
6. Signage & Barricading
7. Workplace Facilities
8. Emergency & Rescue Measures
0. Hygiene Surveys & Monitoring
10. | Medical Surveillance
11. | Safe Transport of Workers
12. | HazMat Management (e.g. asbestos /silica)
13. | Substance Abuse Testing (3 kits @R500 pm)
14. | H&S Reward & Recognition
15. | Other
Total Health and Safety Estimate (R)
Total Estimate Value (R)
H&S Cost as % of Tender value
CPM 2020 Rev 01 Part T2: Returnable Schedules
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RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and commission 100KVA diesel generator at
Mahikeng Diesel Depot

T2.2-06c Assessment Schedule - Health and Safety

Requirements

Submit the following documents as a minimum with your tender:
1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five
elements —
e Commitment to Safety, prevention of pollution,

e Continual improvement,

e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems

¢ Include objectives and targets.

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager,
CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational
health and safety Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training
Matrix for all employees who will be working on the project. This matrix must include Management
and highlight training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the
project

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as
an Annexure B.

Attached submissions to this schedule:

Part T2: Returnable Schedules
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Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

TRANSNET FREIGHT RAIL SAFETY HEALTH AND
ENVIRONMENTAL (SHE) SPECIFICATIONS FOR
CONTRACTORS

CONTRACT Supply, Install and commission 100KVA diesel generator
NAME:

CONTRACT
NUMBER:

CONTRACT e  Supply, install and Commission 100KVA Diesel Generator with cabling

SCOPE: ) o
e The Generator should include sound proof canopy, Ventilation System and four
way protection module, Control Panel, External alarm and probe.

e The Generator should bet set and automatically switch over during load shedding
by at least 5 seconds.

e Upgrade DB board where necessary and Install three Phase welding plug for the
standby Generator.

e  Supply and install lockable steel Palisade fence.

e The Palisade dimensions should be 3.5m x 3.0m x 1.8m high around the
Generator.

e  Supply and install steel shelter with four poles to cover the Generator

e  Construct the Concrete plinth to accommodate the size of the Generator

e  Excavate and cut away 150 and re-compact 150 to 93 density

e Cast 150 concrete slab with Ref 395 MASH and must be wooden float finish
e The Generator must be mounted on a concrete Plinth

e Issue a compliance certificate in terms of SANS 0142 for each site before
energizing of the equipment shall take place.

CONTRACT Mahikeng Diesel Depot
LOCATION:

CONTRACT One Month
DURATION:

CONTRACT Thulani Xulu
MANAGER:

TFR
TECHNICAL
OFFICER:

Contractor Signature.........ccccoieniiiiiiens . Date...cccocceieeeee e
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

SHE SPECIFICATION APPROVAL

TITLE: NAME: SIGNATURE:

TFR CONTRACT | Thulani Xulu

MANAGER /

TECHNICAL | e

OFFICER / TFR DATE:

AGENT

RISK / Mmagauta Tabane

ENVIRONMENT

AL SPECIALIST | e,

DATE

SAFETY Kedibone Moselane

SPECIALIST /

MANAGER | e

DATE

1. Introduction

1.1  This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR. They set out the requirements to be followed by the Contractor and other
contractors so that the health and safety of all person’s potentially at risk may receive
the same priority as other facets of the contract.

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no
way releases the contractors from compliance with the relevant legislation.

2 Purpose

2.1  The purpose of this specification is to ensure that the Contractor provides and
maintains, as far as reasonably practicable a safe working environment for all employees
and the public whilst performing work for or on behalf of TFR.

2.2 This specification form an integral part of the contract, and the Contractor shall forward
this specification to all subcontractors at the bidding stage so that they can in turn
prepare health and safety plans relating to their operations

3 Scope and Application

3.1  This specification is applicable to all contractors, suppliers and all activities and
processes carried out for or on behalf of Transnet Freight Rail. The Specification defines

Contractor Signature........cccccccvviviiieeennnen, . Date...cccocceieeeee e
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

the strategies to manage Health and Safety and is a compliance document drawn up in
terms of the Occupational Health and Safety Act 85 of 1993 and Electrical Installation
Regulations and National Railway Safety Regulator Act (Act no 16 of 2002) requirements
as applicable.

3.2  This specification shall also apply to any subcontractors as employers in their own right.
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full
particulars of such subcontractors and shall ensure that they comply with the OHS Act
and Regulations and Transnet's safety requirements and procedures.

3.3 Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may
not be considered as grounds for claims under the contract for additional reimbursement
or extension of time, or relieve the Contractor from his responsibilities and accountability
in respect of the contract to which this specification document pertains. Any such
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the
attention of the TFR Contract Manager/Technical Officer or Client Agent.

4 General

4.1 The Contractor and Transnet Freight Rail are individual employers, each in its own right,
with their respective duties and obligations set out in the Occupational Health and
Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations.

4.2  The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the OHS Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. The Contractor shall, before commencement with the
execution of the contract work, comply with the provisions set out in the OHS Act, and
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site
and place of work for the duration of the contract.

4.3  The Contractor accepts his obligation to complying with the OHS Act and applicable
Regulations notwithstanding the omission of some of the provisions of the OHS Act and
the Regulations from this document.

4.4  Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times,
co-operate in respect of the health and safety management of the site, and shall agree
on the practical arrangements and procedures to be implemented and maintained during
execution of the works

4.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

5. Section 37(2) Agreements

Contractor Signature.........ccccoieniiiiiiens . Date...cccocceieeeee e
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5.1 Transnet Freight Rail and the Contractor shall enter into an agreement in terms of
section 37(2) of the Occupational Health and Safety Act to the arrangements and
procedures between them to ensure compliance by the Contractor with the provisions of
the OHS Act.

5.2 The agreement shall be completed and signed by the Contractor mandated
representative as soon as possible and returned to the relevant TFR Project Manager /
TFR Contract Manager for his/her signature on behalf of TFR.

5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-
contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file.

6. Definitions

6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85
of 1993 and Construction Regulations, 2014, Electrical Installation Regulations, Electrical
Machinery Regulations and Transnet Contractor Management Procedure shall apply,
unless the context otherwise indicates: -

6.1.1 “competent person” means a person who—

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and

b) is familiar with the Act and with the applicable regulations made under the Act;

6.1.2 “contractor” means an employer (organisation) or a person who performs ANY work
and has entered into a legal binding business agreement contract to supply a product or
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service
Providers or Contractors. NB: A contractor is an employer in his/her own right (includes
Principal Contractor and subcontractor);

6.1.3 "construction work", which, in terms of the Construction Regulations, 2014 means
any work in connection with: -

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of earth,
clearing of land, the making of an excavation, piling or any similar civil engineering
structure; or any similar type of work.

6.1.4 “COVID 19" means Corona Virus Disease of 2019
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6.1.5 “electrical contractor” means a person who undertakes to perform electrical
installation work on behalf of any other person, but excludes an employee of such first —
mentioned person

6.1.6 “excavation work” means the making of any man made cavity, trench, pit, or
depression formed by cutting, digging, or scooping

6.1.7 "fall protection plan "means a documented plan, which includes and provides for-

a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;

b) the procedures and methods to be applied in order to eliminate the risk of falling; and
) a rescue plan and procedures
6.1.8 "“fall risk” means any potential exposure to falling either from, of or into

6.1.9 “health and safety (SHE) plan” means a site, activity or contract specific
documented plan in accordance with the client’s health and safety specification;

6.1.10 “risk assessment” means a programme to determine any risk associated with any
hazard at a work site, in order to identify the steps needed to be taken to remove,
reduce or control such hazard

6.1.11 “Safety, Health and Environmental (SHE) File” means a file or other record in
permanent form, containing the information required to be kept on site in accordance
with the OHS Act and applicable Regulations;

6.1.12 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/30), a public company incorporated in accordance with the company laws
of the Republic of South Africa

6.1.13 "TFR Contract Manager” means a Transnet employee who is authorised to represent
Transnet in terms of the contract and appointed to supervise and/or liaise with the
contractor to ensure that the specifications of the contract are met (with special
emphasis on technical specifications, inspection of quality, on health and safety,
environment and quantity work). A Contract manager has the role of executing the plan
to achieve the deliverables. This person receives all his authorisations from the contract
initiator and the stakeholders. (It includes a Technical Officer, Maintenance Manager,
Operations Manager, Security Depot Manager, Security Inspector, Maintenance
Supervisor's etc)

7. Notification of Construction Work

7.1 The Contractor who intends to carry out any construction work other than work where a
Construction Work Permit is required, must at least 7 days before carrying out such
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work, notify the Provincial Director of the Department of Labour in writing if the
construction work:-

(a) includes excavation work

(b) includes working at a height where there is a risk of a person falling;
(©) includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work,

7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the
completed notification form is kept on site for inspection by an inspector, TFR Contract
Manager/Technical Officer or employee.

8. Letter of Good standing

8.1  The Contractor shall submit proof of registration and Letter of Good Standing with the
compensation fund or with a licensed compensation insurer as contemplated in the
Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors’.

8.2  No contractor may do any work for TFR without a valid letter of good standing. The
Contractor must ensure that the Letter of Good Standing remains valid for the duration
of the contract period.

8.3  The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

9. Management and Supervision

9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site
SHE management structure including the relevant appointments/competent persons or
the intended appointments where such appointments have not been made.

9.2  The Contractor shall, in accordance with the OHS Act and applicable Regulations, make
all the necessary appointments of competent persons in writing. Copies should also be
retained on the SHE file.

9.3 In case of construction work, additional appointments must be made in terms of the
Construction Regulations:

9.4  Subcontractors shall also make the above written appointments and the Contractor shall
deliver copies thereof to the TFR Contract Manager/Technical Officer.
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10. SHE Committee Meetings and SHE Representatives

10.1 When required by legislation, the Contractor and subcontractors shall appoint SHE
Representative/s in writing after consultation with employees and ensure that they are
trained in performing their duties.

10.2 SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments, attending SHE Committee meetings etc.
Records of monthly inspections of SHE Representatives must be kept on the SHE file.

10.3 The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational health and Safety Act 85 of 1993.

10.4 When required by legislation, the Contractor must ensure that a SHE Committee
meeting is held monthly and minutes of such meeting shall be recorded and records
kept on the SHE file. The Contractor representative and appointed SHE representatives
shall attend the monthly SHE Committee meeting.

10.5 The TFR Contract Manager/Technical Officer or his deputy shall be allowed to attend
meetings of the Contractor's health and safety committee as an observer.

10.6 Subcontractors appointed by the Contractor shall have their own internal monthly SHE
Committee meeting.

11. SHE Audits and Contractor Monthly Reports

11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the
Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at
least once every month to ensure that the SHE Plan is implemented and maintained on
site.

11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its
subcontractor’s tools, equipment, registers and workplace.

11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification or the Contractor’'s SHE Plan be identified, such non-
compliances or contraventions shall be rectified by the contractor at its cost immediately
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy,
or TFR Safety Officers / Specialists.

11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions,
TFR may take remedial action at the Contractor’s cost as it may deem necessary to
ensure safety at the TFR sites at all times.

11.5 TFR reserves the right to conduct safety audits without prior warning.
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11.6 The Contractor on all contracts of more than 1 month shall provide a monthly safety
performance report as required by TFR.

11.7 The Monthly safety performance report shall be compiled in terms of Annexure 1 or in
any format that the Contractor has as long as it includes all items listed in Annexure 1.

12. Training, Competence and Awareness
12.1 Induction Training

12.1.1 The Contractor shall ensure that all his employees and subcontractors employees
undergo a TFR SHE Induction with regard to the general hazards prevalent on the site,
rules and regulations, and other related aspects before commencing work. It is the
responsibility of the contractor to inform TFR whenever new employees are appointed
after the initial induction was conducted.

12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop
and implement a site specific SHE Induction programme, a job specific induction
programme and a general employee SHE awareness programme, to develop awareness
amongst employees on the generic SHE issues associated with the scope of work and
the specific environmental issues in question.

12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply
with Contractors’ site-specific safety induction requirement prior to being allowed access
to site. All visitors and suppliers shall sign the attendance register.

12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst
on site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction
training on the SHE file.

12.2 Competency / Training

12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the
tasks allocated to them and that there is the requisite amount of supervision at all times
to maintain safe work practices and standards.

12.2.2 The Contractor shall identify training requirements of employees whose work may have
a significant impact on their health and safety or that might create a significant impact
upon the environment and ensure that these employees will receive appropriate training.
A Training matrix shall be used as a mechanism to manage and control the training of
employees.

12.2.3 The Contractor shall identify all training needs and incorporate the site specific training
into the SHE plan.
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12.2.4 Each Contractor shall be required to ensure that before an employee commences work
on the contract that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee

12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is
conversant with all hazards associated with any work to be performed by conducting
task observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the contract using
the SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at
hand, incidents, accidents and up-and-coming work will be discussed along with
suggestions and comments. These meetings can be used as a training meeting with the
central idea of educating employees.

13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and
Safety Plan setting out the practical arrangements and procedures to be implemented by
him to ensure compliance by him with the OHS Act and Regulations, this SHE
specification and particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe
and without risk to the health of his employees and subcontractors in terms of section 8
of the OHS Act;

(b) the execution of the contract work in such a manner as to ensure in terms of section 9
of the OHS Act that persons other than those in the Contractor's employment, who may
be directly affected by the contract work are not thereby exposed to hazards to their
health and safety;

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would
be an offence for the Contractor to do or omit to do.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect
of the hazards to health and safety of his employees and other persons under his
control that are associated with or directly affected by the Contractor's activities in
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performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.

13.3 The SHE Plan shall include full particulars in respect of: -
(a) Safety Management Structure arrangements i.e. Appointments to be done and
how;
(b) SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and
Corrective Actions
(c) Risk Management i.e. Risk Assessment frequencies, methodology
(d) Education and Training i.e. safety induction, site / job specific training
arrangements
(e) Emergency Planning
(f) Health and Safety Communication i.e. Toolbox talks, incident recall
(9) Safe working methods and procedures to be implemented i.e. safe work
procedures, task observation
(h) Fall Protection Plan i.e. documented plan, training/competency, medical
surveillance, rescue plan
0] Personal protective Equipment and Clothing
§)) Contract Security i.e. site access control and security
(k) SHE Costs
0] Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc
(m)  Environmental management
(n) Incident Management i.e. reporting and investigation
(0) Operational Control
(p) Review plan of the SHE Plan
13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall
be subject to the TFR Contract Manager/Technical Officer's approval and he may, in
consultation with the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the Contractor or that
different working methods or safety equipment be used or safety clothes be issued
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which, in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure
full compliance by the Contractor with his obligations as an employer in terms of the
OHS Act and Regulations.

13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and
maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

13.7 The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the
site or which poses a threat to the health and safety of persons.

13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for
inspection by an inspector, TFR Contract Manager/Technical Officer, agent,
subcontractor, employee, registered employee organisation, health and safety
representative or any member of the health and safety committee.

14, Hazards Identification and Potential Hazardous Situations

14.1 The Contractor shall ensure a risk assessment is carried out by a competent person,
appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessments shall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

(a) The identification of the risks and hazards (including ergonomic risks) that
persons may be exposed to;

(b) The analysis and evaluation of the hazards identified;

(©) A documented plan, including safe work procedures to mitigate, reduce or
control the; risks identified; and

(d) A monitoring and review plan.

14.2 Risk assessments shall be conducted by a competent person and such person shall use a
documented method to analyse and evaluate identified risk and hazards.

14.3 The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the development,
monitoring and review of the risk assessment

14.4 The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety and environment on site or after an
incident.

14.5 The Contractor shall ensure that all employees are to be informed, instructed and
trained regarding any risks, hazard and related SHE procedures by a competent person
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as outlined in the risk assessment prior to commencement of work and thereafter at
predetermined intervals as outlined in the monitoring plan.

14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the risk assessment before any work commences, and thereafter at such
intervals as may be determined in the risk assessment.

14.7 The risk assessment shall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the construction
activities shall be stopped until such time the contractor complies.

14.8 The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify
one another of any hazardous or potentially hazardous situations which may arise during
performance of the contract or any subcontractor and, in particular, of such hazards as
may be caused by the design, execution and/or location and any other aspect pertaining
to the contract work.

14.9 The Contractor shall be required to analyse his scope of work and define these critical
activities. For each activity, a risk assessment shall be required which defines systems
and safe work procedures that will be used in order to complete the activity safely.

14.10 Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHE file.

14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to
work commencement on site. Should the Client’s Agent, Project Manager, TFR Contract
Manager/Technical Officer or his duly nominated alternative identify hazardous activities
performed by the Contractor on the site for which the Contractor has not submitted a
risk assessment, the Contractor shall be required to do so before continuing with work.

14.12 The contractor shall conduct a COVID-19 risk assessment to give effect to minimum
control measure required, taking into consideration the specific circumstances of the
workplace and work activities. When conducting such a risk assessment, the contractor
shall take into consideration measures required by the COVID-19 Occupational Health
and Safety Measures in Workplaces.

15. Safety, Health and Environmental (SHE) File

15.1 The Contractor shall prepare a SHE file and submit to TFR Contract Manager for
approval prior to commencement of work on site. The file shall include all
documentation required as per the OHS Act and applicable regulations. ,

15.2 The approval time of the SHE file is at least 5 working days

15.3 The Contractor shall ensure that a copy of the both his SHE File as well as any
subcontractor’s SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor
upon request.
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15.4 The Contractor shall hand over a consolidated SHE file to the TFR Contract
Manager/Technical Officer upon completion of the Construction Work and shall in
addition to documentation mentioned in the OHS Act and applicable Regulations include
a record of all drawings, designs, materials used and other similar information
concerning the completed structure.

16. Occupational Health
16.1 Medical Surveillance Programme

16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid
medical certificate of fitness issued by an Occupational Health Practitioner.

16.1.2 Medical certificate of fitness must be available and be kept in the SHE file.

16.1.3 The contractor shall develop and implement COVID 19 procedure and program to ensure
the protection of employees and other persons.

16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation
2A of the General Safety Regulations of the OHS Act.

16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of
its employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood;

(b) Refuses to undergo substance screening and/or testing;

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Manager, it is evident that
the contractor’s physical, emotional, mental or behavioural state reflects that they are
intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.
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16.3 Occupational Hygiene

16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene /
Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors,
ergonomics, etc.) present in the area where they operate to determine if there is any
possible worker exposure. Records of all these assessments should be documented and
kept up to date.

16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the
occupational hygiene stressors. These assessments shall be conducted by an Approved
Inspection Authority as listed on the Department of Labour database. The findings from
these assessments should be kept on the SHE file, communicated to all affected parties
and be reported to relevant authorities.

16.4 First Aid requirements

16.4.1 All Contractors shall ensure that their employees receive prompt first aid treatment in
case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.4.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the
working environment requires it.

16.4.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.4.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.

16.5 Asbestos Control

16.5.1 The Contractor shall inform the TFR Project Manager or TFR Contract Manager if during
construction work asbestos or suspected asbestos containing material is found. Only
Asbestos Approved Contractor can work on asbestos containing material.

16.6 Noise

16.6.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss
Regulations are complied with.

16.6.2 Contractor shall ensure that machinery and equipment are operated at noise levels not
exceeding an equivalent level of 85-dB (A) during normal working conditions.

16.6.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 85-dB (A) during normal working conditions, the
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Contractor shall take appropriate measures to reduce such levels to an equivalent level
of 85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort.

16.6.4 All employees exposed to noise must be trained on the effects of exposure,
precautionary measures to be taken to prevent exposure and the correct use of PPE.

16.6.5 Noise zones must be demarcated as such.
16.7 Vibration

16.7.1 Contractors must put measures to reduce the risks associated with hand—arm vibrations,
avoid, whenever possible, the need for vibration equipment.

16.7.2 Contractor shall develop a good maintenance regime for tools and machinery. This may
involve ensuring that tools are regularly sharpened, worn components are replaced or
engines are regularly tuned and adjusted.

16.7.3 The Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.7.4 The Contractor shall issue employees with gloves and warm clothing. There is a debate
as to whether anti-vibration gloves are really effective but it is agreed that warm
clothing helps with blood circulation which reduces the risk of vibration white finger.
Care must be taken so that the tool does not cool the hand of the operator.

16.8 Manual Handling

16.8.1 Contractor must reduce risk of injury due to manual handling by using mechanical
assistance involving the use of mechanical aids to assist the manual handling operation.
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist
for lifting patients and roller conveyors can be used.

16.8.2 Contractor shall ensure all employees involved in manual handling are trained in good
lifting techniques.

16.9 Dust

16.9.1 The Contractor shall monitor dust caused by their activities, mobile equipment,
generators and other equipment during construction. Factors such as wind can often

affect the intensity to which the impact is experienced.

16.9.2 Dust suppression measures must be in place to reduce the dust caused by the activities
on site.

16.9.3 Appropriate PPE should be provided to exposed employees.

16.10 Weather precautions
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16.10.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measures to protect
employees on site.

16.10.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of
employees as a result of exposure to excessive heat on site. Such steps may include
employees taking regular breaks, consuming enough water, provision of sun brims for
their hard hats and sun screen to protect them against sun burn.

16.10.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the
body as a result of exposure to cold temperatures.

16.11. Welfare Facilities

16.11.1 The Contractor shall ensure that suitable, clean and hygienic welfare facilities are
provided to its employees and subcontractors. Where such welfare facilities are provided
to them by TFR for the use of their employees and subcontractors, the Contractor shall
ensure that they are kept in a clean, hygienic, safe, whole and leak-free condition, and
in a good state of repair.

16.12 Fatigue Management and Fit for Duty Processes

16.12.1 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

16.12.2 The Contractor shall document, implement and maintain processes and procedures to
identify, assess and mitigate the risks associated with fatigue’s contributory factors.

16.12.3 The Contractor shall comply with TFR Fatigue Risk Management Plan (FRMP) and
Fatigue Risk Management System (FRMS).

16.12.4 The Contractor shall collect data and report on their management of fatigue as
outlined in Clause 8.3 of Part 4-1 Human Factors Management-Fatigue Management
standard.

16.12.5 The Contractor shall document and implement fit for duty processes for all its
employees.

16.13 Work in Confined Space

16.13.1 The Contractor shall ensure that a confined space is only entered by an employee or
any other person only after the air therein has been tested and evaluated by a person
who is competent to pronounce on the safety thereof, and who has certified in
writing that the confined space is safe and will remain safe while any person is in the
confined space, taking into account the nature and duration of the work to be
performed therein.

16.13.2 the Contractor shall take steps to ensure that any confined space in which there exist
or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to
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have, an oxygen content of less than 20 percent by volume, is entered by an
employee or other person only when:

(a) the confined space is purged and ventilated to provide a safe atmosphere
therein and measures necessary to maintain a safe atmosphere therein have
been taken;

(b) the confined space is isolated from all pipes, ducts and other communicating
openings by means of effective blanking other than the shutting or locking of a
value or a cock, or, if this is not practicable, only when all valves and cocks
which are a potential source of danger have been locked and securely fastened
by means of chains and padlocks.

16.13.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are
complied with regard to work on confined space

16.13.4 The Contractor must take into consideration that a tunnel is defined as a confined
space in terms of the General Safety Regulations and must ensure compliance to the
above when working in tunnels.

16.14 COVID 19 Requirements

16.14.1 The contractor shall complete and submit to the TFR Contract Manager a declaration
stating that the contractor is permitted to operate in terms of the provisions of the
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces,
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan
and shall operate within the regulated permissions and restrictions of applicable
lockdown level.

16.14.2 The contractor must ensure that all its employees are trained on the health risks and
hazards associated with COVID-19 and what precautionary measures they must follow
for the protection of their health, including the proper use and maintenance of PPE.
They are prepared and informed regarding updated rules, hygiene and behavioural
practices, complete a “return to work interview” with their line manager and sign
commitment to maintain social distancing.

16.14.3 The contractor shall ensure that every employee reporting for duty is screened to
ascertain whether they have any observable symptoms associated with COVID-19 and
require such employee to immediately inform the contractor if he/she experiences such
symptoms

16.14.4 Non-essential physical work that requires close contact between workers should be
avoided where it is possible to do so.

16.14.5 Where it is practicable, every employee must be issued with own tool for use for the
duration of the shift. Tools and equipment in stores should be sanitised before issued
and on return to the stores.
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16.14.6 Washing hands facilities must be provided on site, and where it is not available,
employees should be provided with hand sanitisers. Employees should be encouraged
to regularly wash their hands.

16.14.7 Alcohol testing on site should be managed in such a way that no employee is exposed
to the virus and contractors must promote personal hygiene. Breathalyzer equipped
with disposable mouthpieces shall be used and shall be cleaned and/or disinfected
after every use.

16.14.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers
must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site.

16.14.9 Where site meetings are held, only absolutely necessary meeting participants should
attend. Social distancing should be maintained.

16.14.10 The contractor shall when transporting his employees to TFR premises comply with
the regulations which outlines that 70% of the vehicle capacity can be utilised.

16.14.11 The contractor shall inform the TFR Contract Manager when any of its employees
working on TFR premises has been diagnosed with COVID-19. The contractor shall
investigate the cause and control failure and review its risk assessment to ensure that
the necessary controls and PPE requirements are in place.

17 Incidents/Occurrences

17.1  All incidents referred to in Regulation 9 of General Administration Regulations of the
OHS Act involving the contractor and his subcontractor on TFR premises, shall be
reported to the TFR Contract Manager and Department of Labour as prescribed by the
OHS Act.

17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry
conducted in terms of Section 31 and 32 of the Act into any incident involving the
contractor, his subcontractor, any person or machinery under his control on TFR
premises.

17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the
end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employees were witnesses or may assist in the investigation.

17.5 The contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHE Cost
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18.1 The Contractor shall ensure that it has made adequate provision for the cost of health
and safety measures in the tender offer.

18.2 The Contractor shall ensure that its subcontractors have made adequate provision for
the cost of health and safety measures in the tender offer.

19. Personal Protective Equipment (PPE)

19.1 The contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employees will perform.

19.2 Such PPE shall be approved by credible institution such as SABS, EN, or AN.

19.3 The contractor shall manage the issuing of PPE and ensure that PPE is used at all times.
Employees shall be trained in the proper use of PPE.

20. Emergency Evacuation Plan and Procedure

20.1 The Contractor must establish and implement an emergency evacuation plan to ensure
that in the event of fire, explosion structural collapse etc. all staff is able to evacuate the
area to a demarcated area for the purpose.

20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign
displayed where applicable or use TFR nearest assembly point.

20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awareness training and participate in regular evacuation drills.

20.4 The Contractor and its employees shall collaborate and adhere to TFR evacuation drills
and requirements.

21. Access Control and Security

21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract
Manager/Technical Officer a Site Access Certificate signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Contractor in collaboration with the TFR representative will ensure that proper
access control is in place and functional at all times onto and out of the site. A form of
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access control will be issued to contractor employees who have been inducted and
submitted copies of ID documents or work permits (where required).

21.5 Access Permits should be carried by a contract employee at all time when on site.
Access Permits shall be produced at the point of entry / gate.

21.6 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct
route along with their employees may proceed when coming on or going off shift and
direct their employees accordingly.

22. Management of Subcontractors
22.1 The Contractor is directly responsible for the actions of his contractors/sub-contractors.

22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan)
that may be necessary to ensure that the contractor complies with all requirements.

22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform
construction work, with the relevant sections of the documented SHE specification, who
would in turn provide a SHE plan for approval.

22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to
ensure that their SHE plan is being implemented and maintained and submit audit report
to TFR Representative.

22.5 The Contractor shall stop any contractor/subcontractor from executing construction
work which poses a threat to the safety and health of persons or the environment.

22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary
competencies and resources to perform the work safely.

22.7  The Contractor will be required to submit 37(2) mandatory agreement between the
Contractor and subcontractor to the TFR Contract Manager

23. Environmental Management

23.1 The Contractor shall identify, document and comply with all pertinent Environmental
laws and associated Regulations, approvals, licenses and permits which are applicable to
the Services and activities undertaken.

23.2 Before commencement with any of the services to be rendered to TFR, the Contractor
shall make available all personnel who will be working on the specified contract to be
given environmental induction training. All Contractor employees arriving on the site
shall attend such induction.

23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her
delegated person in promotion of environmental management and legal compliance.
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23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid
massive disturbance and prepare the topsoil for reuse during landscaping.

23.5 Concrete shall not be mixed directly on the ground or any other permeable surface.
Should concrete batching activities occur, these should be located in the designated area
on site with low environmental sensitivity levels.

23.6  All excess concrete shall be removed from site on completion of plastering or concrete
pouring and disposed of in an environmentally acceptable manner.

23.7 The Contractor shall ensure that his or her employees are aware of the procedures to be
followed when dealing with spills and leaks, which shall include notifying the relevant
authorities and TFR as required in terms of National Environmental Management Act
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all
necessary material and equipment required for use during clean — up/rehabilitation of
spills and leaks are available on site at all times. Treatment, remediation and/or
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction
of the TFR Environmental Control Officer or relevant Environmental Specialist.

23.8 Contractor shall be solely responsible for the control of dust generated from his or her
activities. Excavation, handling and transport of erodable material shall be avoided under
aggressive wind conditions or when a visible dust plume is present. If dust damping
measures are deemed inadequate, working must cease until the wind speed drops to an
acceptable level.

23.9 Construction activities generating output levels of 85 db (A) or more shall be confined to
the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas).

23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected by
a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

23.11 Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

23.12 A designated re-fuelling area (s) must be provided. The re-fuelling area must be
protected from hydrocarbon spillage to the reasonable satisfaction of the TFR
Environmental Control Officer or Relevant Environmental Specialist. As @ minimum
requirement, re-fuelling and workshop areas shall have a bunded floor surface and
storm water collection mechanism. Refuelling shall always be accompanied by the use of
drip trays.

23.13 The Contractor must notify the Contract Manager immediately of any pollution incident.
An incident record system shall be maintained on site for inspection by TFR and relevant
authorities.

23.14 All vehicles and equipment’s shall be kept in good working condition. All leaking
equipment’s shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.
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23.15 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract
Manager must be made aware of such event and the affected area must be fenced off
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

23.16 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.

23.17 The use of borrow pits for the construction of access roads must comply with the
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended
and should not be located inside the border of any protected area (e.g. Nature Reserve).

23.18 All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR
Environmental Control Officer or Relevant Environmental Specialist.

23.19 Transportation, handling and storage of all substances classified as hazardous must
comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant
Regulations and SANS Codes.

23.20 Archaeological remains, artificial features and structures older than 60 years are
protected by the Natural Heritage Resources Act, 25 of 1999. Should any archaeological
artefact be exposed during construction or any contract work, such work must be
stopped immediately. The TFR Environmental Control Officer must be called in for
inspection and to recommend the way-forward. Under no circumstances may any
artefacts be destroyed or removed from site.

23.21 The extraction of water for construction purposes must at all times comply with licensing
requirements of Department of Water Affairs, where applicable. Extraction of water from
a stream or a river requires approval.

23.22 Blasting work that may be required on site shall be carried out entirely within the
provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety
standards.

23.23 Office and camp sites shall be established, as far as is practicable, outside the flood
plain, above the 1:50 flood level mark within the boundaries of the construction area.

23.24 No camp or office site shall be located closer than 100 metres from a stream, river,
spring, dam or pan.

23.25 The area chosen for these purposes shall be the minimum reasonably required and
which will involve the least disturbance to vegetation.

23.26 Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.
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23.27 The Project Manager or TFR Contract Manager may, at his or her discretion stop any
work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

23.28 The contractor shall preserve wild life in terms of the NEMA.
24. Operational Safety

24.1 National Safety Regulator requirements

24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR
premises complies fully with all applicable railway safety requirements and/or regulations
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of
Practice.

24.1.2 Permission for the engagement of a subcontractor by the Principal both initially and
during a contract shall be subject to a review by TFR of the capability of the proposed
subcontractor to comply with railway safety requirements and user specifications.

24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the
contract, to review any railway safety related activities, including the coordination of
such activities across all parts of the organisation.

24.1.4 The Contractor shall ensure that where applicable, such work is performed by person
who has the necessary competencies as required in terms of any applicable railway
safety standard or code of practice.

24.1.5 The Contractor shall ensure that all his employees are protected from the risk of being
hit by moving trains.

24.1.6 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for e.g.
hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to
be issued. The Contractor shall strictly comply with the conditions and requirements
pertaining to the issue of such work permits.

24.3 Vehicle Safety
With respect to vehicles, vehicles and mobile plants the Contractor must ensure that:

24.3.1 They are of an acceptable design and maintained in a good working order and are used
in accordance with their design and the intention for which they were designed
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24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant;

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those
vehicle and mobile plant, issued by an occupational health practitioner;

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further
that the risk assessment has indicated it to be a low risk.

24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material
or from being crushed should the vehicle or mobile plant overturn;

24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the
operator and an automatic acoustic reversing alarm

24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a
relevant checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose.

24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped,
wheels chocked, brakes set and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation

24.3.11 Tools, material and equipment are secured and separated by means of a physical
barrier in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other
appropriate personnel develop a traffic management plan for the site to ensure the
safe movement of all construction related mobile plant where applicable

24.3.13 This plan is to be reviewed as and when required to ensure its applicability where
applicable.

24.3.14 Those working or operating on public roads comply with the requirements of the
National Road Traffic Act, 1996.

24.4 Housekeeping and general safeguarding on sites
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24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each
work site

24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal
of scrap, waste and debris at appropriate intervals.

24.4.3 The Contractor must ensure that materials required for use, are not placed on the site
so as to obstruct means of access to and egress from workplaces and passageways

24.4.4 The Contractor must ensure that materials which are no longer required for use, do not
accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are
trained on the potential source of exposure, potential risk to health caused by exposure
and measures to be taken by the contractor and employees against any risk of
exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.

24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative
requirements pertaining to the use of herbicides and that work is undertaken under the
supervision of a person with a valid certificate in Pest Control.

24.6 Stacking and Storage

24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the
duty of supervising all stacking and storage.

24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat
and under control.

24.7 Fire Precautions and Fire Safety

24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of
fire. The Contractor shall comply to the fire precautions as stipulated in the
Environmental Regulations for Workplaces, 1987 and regulation 29 of the Construction
Regulations, 2014

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases.

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials
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24.7.4 The Contractor shall ensure that the work areas are clear, at all times, of any material,
which could fuel a fire and that ccombustible materials do not accumulate, oily rags,
waste and other substances liable to ignite are without delay removed to a safe place.

24.7.5 A thorough inspection is made of the work site at the end of any working period to
ensure that no material is left at the work site or any situation left in such a manner that
a fire or accident could result (all machines to be turned off at main switches, and
cylinders to be closed and hoses deflated).

24.7.6 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.7 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.8 Sufficient number of employees are trained in the use of fire extinguishing equipment
and familiarise themselves with locations of fire fighting equipment in the work site.

24.7.9 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.10 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.

24.7.11 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.8 Demarcation of the site

24.8.1 The Contractor shall ensure that its activities are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and
other TFR activities.

24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities to
the site.

24.8.3 The method of demarcation and the location of the demarcated area shall be
determined by the Contractor and approved by the TFR Contract Manager prior to any
work being undertaken. The Contractor shall ensure that all his plant, labour and
materials remain within the boundaries of the site.

24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries
of the site at his own expense to the satisfaction of the TFR .The contractor is
responsible for the safeguarding of his/her own equipment and material while on site.

24.9 Fall Protection Plan
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24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of
this Specification, revealing risks relating to working from a fall risk position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;

24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

24.9.3 The fall protection plan shall include:-

(a) a risk assessment of all work carried out from a fall risk position;
(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fithess necessary to work at
fall risk positions;

(d) the training of employees working from fall risk positions;
(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment

24.10 SHE Signage (Symbolic Safety Signs) on plant and in buildings

24.10.1The Contractor's employees shall comply with all SHE signage posted at various
locations of TFR sites.

24.10.2The Contractor shall after occupation of the construction site ensure that appropriate
SHE signs (Symbolic Safety Signs) are displayed on site

24.11 General Machinery, Tools and Equipment

24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified,
numbered or tagged, listed on an inventory list.

24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be
used and is maintained in a good condition.

24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels,
chains and couplings shall be adequately guarded in such a manner that persons cannot
gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be kept
on the SHE file.

Contractor Signature.........ccccoieniiiiiiens . Date...cccocceieeeee e

TRN-IMS-GRP-GDL-014.2 Version 1.0 27 | 37
©Transnet SOC Ltd



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by
persons who have been trained to operate such machinery, tools or equipment.

24.12 Portable Electrical Tools and Explosive Power Tools

24.12.1The Contractor shall ensure that use and storage of all explosive power tools and
portable electrical tools comply with all applicable legislation.

24.12.2The Contractor shall ensure that only trained employees are authorised to use portable
electrical tools and explosive power tools

24.12.3 The Contractor shall ensure that all portable electrical tools and explosive power tools
are kept in a safe working condition.

24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a
competent person and daily before use by the operator of such tool. Records of such
inspections must be kept in the safety file.

24.12.5 Users / Operators of electrical power tools and explosive power tools should be issued
with suitable protective equipment

24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven
Machinery Regulation 18 and all other applicable legislative requirements and standards.

24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate
a lifting machine. They must be in possession of a valid permit. The training should have
been done according to the Code of Practice by a provider registered by the Department
of Labour.

24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and fork lifts.

24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the
operator inspect it. Records of such inspections and examinations shall be kept on the
safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.
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24.13.8 All lifting tackle should be conspicuously and clearly marked with identification
particulars and the maximum mass load which it is designed for.

24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads, including
excavators, and between a load and a solid object where they might be crushed if the
load should swing or fall. They shall not pass or work under the boom or any crane or
excavator.

24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the
heads of any workmen.

24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including
the use of guide ropes to prevent loads from swinging and a trained person to direct
lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.

24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as
well as by users prior to use. And the revolutions per minutes measured in accordance
with the manufacturer specifications

24.14.3 Tools with sharp points in tool boxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and make shift tools on site.

24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic
equipment shall only draw supply from mobile air compressors or from compressed air
lines installed within the premises.

24.15 Electrical Equipment

The Contractor must ensure that:
24.15.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and regulation 24 of the Construction Regulations and OH&S

Act.

24.15.2 All electrical installations, machinery and electrical work is performed in compliance
with TFR Electrical Safety Instructions.
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24.15.3 Connections are not made to any power supply without the prior written approval of
the TFR Contract Manager.

24.15.4 All electrical machines and appliances provided by the Contractor for his own use on
the Site are in a serviceable condition

24.15.5 Power tools used on the Site are protected by residual current devices approved by
TFR Contract Manager and are double insulated.

24.15.6  All extension cords, portable tools and electrical plant supplied at a voltage above 32
volts are inspected, tested and tagged by a Licensed Electrician at regular monthly
intervals. Details of inspections and tests are kept in Log Books available for
inspection by the TFR Contract Manager or any other authorised Officer of TFR.

24.15.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee)
to ensure that the installation complies with the Statutory Regulations applicable to
the site and TFR Electrical Safety Instructions. Any installations deemed
unsatisfactory by the TFR Contract Manager should be removed by the Contractor at
his expense.

24.15.8 Portable lights have adequate stability and are fitted with a mechanical guard to
protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all
insulated’ type.

24.15.9 All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.

24.15.10 The Contractor must obtain approval from the TFR Contract Manager before any of his
employees or Sub-contractors commence work within three (3) metres of conductor
rails or high tension wires, or where there is a possibility of equipment coming close
to and/or touching a power source, and must provide suitable protective insulating
barriers. For the erection of scaffolding, the distance is five (5) metres.

24.15.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch
Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Manager and obtain a valid Permit to Work.

24.15.12 The Contractor’s employees required to enter such electrical spaces “authorised
persons”, with the names entered in the TFR Authorised Persons Register, after
receiving approval from the TFR Electrical Officer, or they are accompanied by an
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit.
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24.15.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps and hand
portable tools are inspected on a monthly basis and also by the user daily before use.

24.15.14 Such monthly inspection(s) are to be performed by an appropriately qualified
Electrician.

24.15.15 Contractors working on, over, under, or adjacent to railway lines and near high
voltage equipment shall comply with the TFR E7/1 Specification for Works On, Over,
Under or Adjacent to Railway Lines and Near High Voltage Equipment.

24.15.16 No person may do electrical installation work as an electrical contractor unless that
person has been registered as an electrical contractor in terms of the Electrical
Installation Regulations.

24.15.17 No person shall authorize, design, install or permit or require the installation of an
electrical installation, other than in accordance with a health and safety standard
provided that the components within an electrical installation shall comply with the
standards and proof of compliance shall be identifiable on the components or
certification shall be available from the supplier or manufacturer of the components.

24.15.18 Contractor shall provide further that items of an electrical installation not covered by
such incorporated safety standard, and the conductors between the point of supply
and the point of control, shall be installed in accordance with the by-laws or
regulations of the supplier concerned.

24.15.19 A registered person shall exercise general control over all electrical installation work
being carried out, and no person shall allow such work without such control:
Provided that where the voltage exceeds 1kV, the installation shall be designed and
supervised by a person deemed competent

24.15.20 No supplier shall restrict the application of a health and safety standard when an
electrical installation is installed, except where the distribution system of the supplier
may be adversely affected by the application thereof.

24.16 Demolition Work
The Contractor must ensure that:

24.16.1 A competent person is appointed in writing to supervise and control all demolition
work on site.

24.16.2 Before any demolition work is carried out, and in order to ascertain the method of
demolition to be used, a detailed structural engineering survey of the structure to be
demolished is carried out by a competent person and that a method statement on the
procedure to be followed in demolishing the structure is developed by that person.
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24.16.3 During a demolition, the competent person must check the structural integrity of the
structure at intervals determined in the method statement in order to avoid any
premature collapses.

24.16.4 With regard to a structure being demolished, the Contractor shall take steps to
ensure that no floor, roof or other part of the structure is overloaded with debris or
material in @ manner which would render it unsafe

24.16.5 All reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is
removed, or when reinforced concrete is cut.

24.16.6 Precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining
structure.

24.16.7 No person works under overhanging material or a structure which has not been
adequately supported, shored or braced.

24.16.8 Any support, shoring or bracing used, is designed and constructed so that it is strong
enough to support the overhanging material.

24.16.9 Where the stability of an adjoining building, structure or road is likely to be affected
by demolition work on a structure, take steps to ensure the stability of such structure
or road and the safety of persons.

24.16.10 The location and nature of electricity, water, gas or other similar services which may
in any way be affected by the work to be performed, and must before the
commencement of demolition work that may affect any such service, take the steps
that are necessary to render circumstances safe for all persons involved.

24.16.11 Every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately illuminated by either natural or artificial means.

24.16.12 Convenient and safe means of access to be provided to every part of the demolition
site in which persons are required to work.

24.16.13 A catch platform or net is erected above an entrance or passageway or above a place
where persons work or pass under, or fence off the danger area if work is being
performed above such entrance, passageway, or place so as to ensure that all
persons are kept safe where there is a danger or possibility of persons being struck
by falling objects.

24.16.14 No material is dropped to any point, which falls outside the exterior walls of the
structure, unless the area is effectively protected.

24.16.15 No person may dispose of waste and debris from a high place by a chute unless the
chute is adequately constructed and rigidly fastened; if inclined at an angle of more
than 45 degrees to the horizontal, is enclosed on its four sides; if of the open type, is
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inclined at an angle of less than 45 degrees to the horizontal; where necessary, is
fitted with a gate at the bottom end to control the flow of material; and discharges
into a container or an enclosed area surrounded by barriers.

24.16.16 Every chute used to dispose of rubble is designed in such a manner that rubble does
not free-fall and that the chute is strong enough to withstand the force of the debris
travelling along the chute.

24.16.17 No equipment is used on floors or working surfaces, unless such floors or surfaces are
of sufficient strength to support the imposed loads.

24.16.18 Where a risk assessment indicates the presence of asbestos, a contractor must ensure
that all asbestos related work is conducted in accordance with the Asbestos
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February
2002.

24.16.19 Where a risk assessment indicates the presence of lead, a contractor must ensure that
all lead related work is conducted in accordance with the Lead Regulations, 2001,
promulgated by Government Notice No. R.236 of 28 February 2002.

24.16.20 Where the demolition work involves the use of explosives, a method statement must
be developed in accordance with the applicable explosives legislation, by an
appointed person who is competent in the use of explosives for demolition work and
all persons involved in the demolition works must adhere to demolition procedures
issued by the appointed person.

24.16.21 All waste and debris are as soon as reasonably practicable removed and disposed of
from the site in accordance with the applicable legislation.

25. Scaffolding

25.1 The Contractor must ensure that all scaffolding operations are carried out under the
supervision of a competent person and that all erectors, team leaders and inspectors
are competent to carry out their work.

25.2 The Contractor must ensure that scaffolding when used and erected, complies with
the safety standards as per SANS 10085-1:2004 Please note that Scaffold also need
to comply with CR 12 Temporary Works.

25.3 All scaffolding equipment to be inspected and proclaimed safe to use or rectified as to
be safe to use after any inclement weather. Signage must be posted to indicate the
status of the scaffolding.

26. Excavations, Floor Openings and Trenches

The Contractor must ensure that:
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26.1 All excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpose.

26.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before
excavation work begins.

26.3 Sufficient steps in order to prevent, as far as is reasonably practicable, any person
from being buried or trapped by a fall or dislodgement of material in an excavation.

26.4 No person is permitted to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where the sides of
the excavation are sloped to at least the maximum angle of repose measured relative
to the horizontal plane; or such an excavation is in stable material: Provided that
permission has been given in writing by the appointed competent person upon
evaluation by him or her of the site conditions.

26.5 Where any uncertainty pertaining to the stability of the soil still exists the decision from
a professional engineer or a professional technologist competent in excavations is
decisive and such a decision must be noted in writing and signed by both the
competent person and the professional engineer or technologist, as the case may be.

26.6  The shoring or bracing used is designed and constructed in @ manner that renders it
strong enough to support the sides of the excavation in question.

26.7 No load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable shoring
or bracing are taken to prevent the sides from collapsing;

26.8 Where the stability of an adjoining building, structure or road is likely to be affected by
the making of an excavation, steps are taken to ensure the stability of such building,
structure or road and the safety of persons.

26.9 Convenient and safe means of access to be provided to every excavation in which
persons are required to work, and such access may not be further than six meters
from the point where any worker within the excavation is working.

26.10 The location and nature of electricity, water, gas or other similar services which may in
any way be affected by the work to be performed, and must before the
commencement of excavation work that may affect any such service, take the steps
that are necessary to render the circumstances safe for all persons involved.

26.11 Every excavation, including all bracing and shoring, is inspected by the competent
person, daily, prior to the commencement of each shift; after every blasting operation;
after an unexpected fall of ground; after damage to supports; and after rain in order to
ensure the safety of the excavation and of persons.
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26.12 The results of such inspections must be recorded in a register kept on site and made
available on request to an inspector, the client, the client's agent, any other contractor
or any employee.

26.13 Every excavation which is accessible to the public or which is adjacent to public roads
or thoroughfares, or whereby the safety of persons may be endangered, to be
adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and provided with warning illuminants or any other
clearly visible boundary indicators at night or when visibility is poor.

26.14 All precautionary measures stipulated for confined spaces as determined in the General
Safety Regulations, 2003, are complied with by any person entering any excavation.

26.15. Where the excavation work involves the use of explosives, appoint a competent person
in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordance with the applicable explosives legislation.

26.16 Warning signs to be positioned next to an excavation within which or where persons are
working or carrying out inspections or tests.

27. Confidentiality

27.1 The Contractor must, at all times, consider all data or information given to him or that is
required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

27.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFR Contract Manager.

27.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

27.4 The contractor must provide adequate physical protection for any confidential
documents, etc, which were obtained from Transnet in connection with the contract
work as well as any copies made thereof. If any documents or sketches are lost, the
TFR Contract Manager must be notified immediately.
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ANNEXURE 1

CONTRACTOR MONTHLY SHE REPORT

TRANSNET

For Month/Year Name of

Contractor
Name of Contract
Contract Number Date of Commencement | Date of Completion
Number of Man-hours Cumulative Man-hours DIFR
employees worked this (Contract Since last Lost

Month duration man- | Time Incident
hours) (LTI)

1. Details of SHE Incidents

Incident This Cumulative(Contract | Short description of major/
Month duration) significant incidents and
preventative action taken

Number of
fatalities

Number of
disabling incidents

Number of
Medical Treatment
Cases

Number of first
aid Cases

Number of near
miss incidents

Motor vehicle
incidents

Number of
environmental
incidents

Positive substance
abuse incidents

Substandard Act/
Conditions
observed

Legal violations
observed
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2. Details of SHE Meetings

Date No of Major SHE Concerns Action taken
participants

3. Details of Audits/Inspections

Date Area / Findings/Recommendations Action taken
Facility

5. Details of any SHE Promotional activities for the month

Date Activity Remarks

6. Safety Communication

Month | Number of Safety talks held | Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature Date
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‘1. Due Diligence: Risk Management and Business Continuity Management

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel Depot

1.1. Business Impact Analysis

Assessment Criteria

The following elements of the Business Impact Analysis will be assessed:

1.1.1. Identification of critical processes within the project / service:

(a) Demonstrate that the critical activities and/ or processes are identified and the
critical activities and/ or processes if disrupted prevent project completion/ service
delivery.

1.1.2. Recovery Time Objective (RTO) in case of any interruption that may
arise:

(a) Detail acceptable RTO for the continuation of identified critical activities and/ or
processes after a disruptive event. (Consider any SLA or regulatory requirements
applicable to the activity and/or process).

1.1.3. Recovery Strategy: How will the service provider/ supplier recover.

(a) Detail step by step process as to how the critical activities and/or processes will be
recovered;

(b) In what order the critical activities and/or processes will be recovered and by Whom.

1.1.4. Operational dependencies:
(a) List applicable internal and external dependencies for the recovery of the listed
critical activities and/ or processes e.g.: Operational equipment, telephones etc. needed

All elements for the BIA are required.

All elements will be assessed as per
the guide provided, for adequacy and
relevance to the project / service
offering etc. and a due diligence report
provided.

1.2. Business Continuity Plan (BCP)

Assessment Criteria

The following elements of Business Continuity Management and the BCP will be
assessed:

1.2.1. Emergency operating procedure:
(a) Detail the steps to be followed, after an emergency incident on the site/ location of
impact, is experienced.

1.2.2. Business Continuity Invocation Action: Once the incident is under control
and its impact determined and assessed.
(a) Detail the process on when, how and by Whom, the BCP will be invoked.

All elements for the BCP are required.

All elevant will be assessed as per the
guide provided, for adequacy and
relevance to the project / service

offering etc. and a due diligence report

provided.
1.2.3. Project Recovery Resources: These are additional resources or the re-
arrangements of existing resources, required to support the recovery of critical activities
and/ or processes as per the BCP, within the RTO.
(a) Identify and list the recovery resources
1.3. Risk Management Plan - For project / Operational Risks, the identified Assessment Criteria

Risks should be based on the scope of works

The following elements of Risk Management will be assessed:

1.3.1. Identification of Risks of Service Interruption during the project: The
provided risk register:

(a) Name the identified risks to service interruption and / or non delivery of services etc.
during the project.

(b) List/ align the causes giving raise to the risks and

1.3.2. Risk Analysis Methodology: How is the identified risks analysed and rated:
(a) Provide risk consequence/ impact and risk likelihood/ probability rating table/
categories.

(b) Clearly show how the risk rating/ score is calculated (e.g. Impact x Likelihood = Risk
Rating/ Score), for ploting of risk from High to Low, and/or similar.

1.3 3 Rankina of the Risks:

All elements for the Risk Assessment
are required.

All elements will be assessed as per
the guide provided, for adequacy and
relevance to the project / service
offering etc. and a due diligence report
provided.

Due Diligence

1. Be fair and objective in your due diligence process.

2. Complete the due diligence in full and provide comments to support findings/ areas of improvement where necessary.
3. The document should be completed in a neat and tidy manner due to the fact that it will become an official document.
4. Be transparent and share your observations with the company representative (applicable where site visit was conducted to

verify information supplied) and assessment team.

5. No copies of the completed due diligence document must be provided to the company representative.

Name of Evaluator

Signature

Date
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T2.2-08: Assessment Schedule: Environmental Management Plan

The tenderer must provide an environmental management plan describing:-

e Key environmental impacts and aspects associated with the proposed project.

e Possible mitigation measures associated with identified impacts and aspects.

e Key roles and responsibilities for both the Tender’s project team and Transnet with regards to
the project.

e Monitoring techniques and reporting of both accidents and incidents.

e Details of induction and other forms of training (if any).

The following documents are key -

1.0 Transnet SOC Limited — Integrated Management Systems (IMS) Policy,
1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above
policy statement and environmental commitments therein.

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging
understanding thereof and the budget provision for the implementation of environmental

management requirements.
By signing this Tender Schedule, the tenderer confirms that they will comply with the above
requirements and in particular Transnet Freight Rail IMS policy statement and environmental

commitments therein.

The scoring of the Tenderer’s Environmental Management Plan will be as follows:

Key Environmental Impacts and Possible Mitigation Measures (60%)

Assessment Feedback

The EMP is not submitted by the bidder.

EMP with zero/no key impacts and mitigation
measures specific to the project

EMP contains 1-3 key impacts and mitigation
measures specific to the project.

EMP contains 4-6 key impacts and mitigation
measures specific to the project.

EMP contains 7-9 key reasonable and relevant
impacts and mitigation measures specific to the
project.

EMP contains 10 and more key reasonable and
relevant impacts and mitigation measures specific to
the project, which meet and exceed tender
requirements.
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Key Roles and Responsibilities (20%)

Assessment Feedback

The EMP is not submitted by the bidder.

EMP with zero/no key roles and

responsibilities specific to the project.

EMP contains 1-3 key reasonable and
relevant roles and responsibilities specific to the

project.

EMP contains 4-6 key reasonable and relevant

roles and responsibilities specific to the project.

EMP contains 7-9 key reasonable and relevant

roles and responsibilities specific to the project.

EMP contains 10 and more key reasonable
and relevant roles and responsibilities specific
to the project, which meet and exceed tender
expectations.

Environmental Monitoring, Training and Reporting (20%)

Assessment Feedback

The EMP is not submitted by the bidder.

EMP with zero/no monitoring techniques, no
training and no form of reporting.

Tenderer did not demonstrate understanding of
the project scope and provided irrelevant
information on monitoring techniques, training
methods and types of reports.

Tenderer understood the project scope but
provided relevant but less detailed
information on monitoring techniques, training
methods and types of reports.

Tenderer understood the project scope and
identified relevant monitoring techniques,
relevant training methods and relevant reports.

Tenderer understood the project scope and
addresses critical aspects with regards to
monitoring, training and reporting which meets
and exceeds tender requirements.

TRANSNET
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Attached submissions to this schedule:

Signed Date

Name Position

Tenderer
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T2.2-09: Authority to submit a Tender

TRANSNET

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must

complete the certificate set out below for his category of organisation or alternatively attach a

certified copy of a company / organisation document which provides the same information for

the relevant category as requested here.

A - COMPANY

B - PARTNERSHIP

C - JOINT VENTURE

D - SOLE PROPRIETOR

A. Certificate for Company

I,

board taken on

acting in the capacity of

(date), Mr/Ms

chairperson of the board of directors

, hereby confirm that by resolution of the

, was authorised to sign all

documents in connection with this tender offer and any contract resulting from it on behalf of

the company.

Signed

Name

Date

Position Chairman of the Board of Directors

CPM 2020 Rev 01
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B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms

acting in the capacity of , to sign all documents in

connection with the tender offer for Contract and any

contract resulting from it on our behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary

to commit the Partnership. Attach additional pages if more space is required.
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

Mr/Ms , an authorised signatory of the company

, acting in the capacity of lead

partner, to sign all documents in connection with the tender offer for Contract

and any contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised

signatories of all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which
incorporates a statement that all partners are liable jointly and severally for the execution of
the contract and that the lead partner is authorised to incur liabilities, receive instructions and
payments and be responsible for the entire execution of the contract for and on behalf of any

and all the partners.

Authorising signature,
Name of firm Address name (in caps) and
capacity
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the

business trading as

Signed Date

Name Position Sole Proprietor
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TRANSNETr

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-10: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the
Employer before the submission of this tender offer, amending the tender documents, have
been taken into account in this specific tender offer:

Date Title or Details

10

11

12

13

14

15

CPM 2020 Rev 01 Part T2: Returnable Schedules
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IRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-11 Letter/s of Good Standing with the Workmen’'s
Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.

2
3.
4

Name of Company/Members of Joint Venture:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

T2.2-12: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute

the works as described in the Works Information.

TRANSNET

Equipment Type and Availability — Hourly Rate | Number of Details of
Description Equipment Ownership
CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-12: Availability of Equipment
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TRANSNET
Transnet Freight Rail ey
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

T2.2-13: Site Establishment Requirements

Tenderers to indicate their Site establishment area requirements:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) '
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

T2.2-14 : ANNEXURE G Compulsory Enterprise Questionnaire
The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each
partner/member must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be
attached as a tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be
attached as a requirement.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the

enterprise:

i)

ii)

authorizes the Employer to obtain a tax clearance certificate from the South African

Revenue Services that my / our tax matters are in order;

confirms that the neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears on the Register of Tender Defaulters established

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last

five years been convicted of fraud or corruption;

TRANSNETI

~

iv) confirms that I / we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge
and are to the best of my belief both true and correct.

Signed Date
Name Position
Enterprise

name

CPM 2020 Rev 05

Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) ’
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

SBD 6.1
PREFERENCE POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and
serves as a claim for preference points for Broad-Based Black Economic Empowerment [B-
BBEE] Status Level of Contribution.

Transnet will award preference points to companies who provide valid proof of their B-BBEE
status using either the latest version of the generic Codes of Good Practice or Sector Specific

Codes (if applicable).

1. GENERAL CONDITIONS
1.1  The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes

included) and therefore the 80/20 preference point system shall be applicable.

Despite the stipulated preference point system, Transnet shall use the lowest

acceptable bid to determine the applicable preference point system in a situation

where all received acceptable bids are received outside the stated preference point

system.

1.3 Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.4  The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTION

Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor
together with the bid will be interpreted to mean that preference points for B-BBEE

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

1.6

status level of contribution are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “"B-BBEE"” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(c) "B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based on its overall performance using the relevant scorecard
contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) "Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) "EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in
accordance with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) @ sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
i) any other requirement prescribed in terms of the B-BBEE Act.

(3) “QSE" means a Qualifying Small EEnterprise as defines by Codes of Good Practice
under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (
Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African
currency, calculated at the time of bid invitations, and includes all applicable taxes
and excise duties.

POINTS AWARDED FOR PRICE
THE 80/20 PREFERENCE POINT SYSTEMS
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TRANSNETI

Transnet Freight Rail \ " 4
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) ‘”’
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

A maximum of 80 points is allocated for price on the following basis:

80/20
Ps= 80(1 — Mj
P min
Where
Ps =  Points scored for comparative price of bid under consideration
Pt =  Comparative price of bid under consideration
Pmin =  Comparative price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

4.1 preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of Number of points
Contributor (80/20 system)

Non-compliant contributor

4.2 The table below indicates the required proof of B-BBEE status depending on the
category of enterprises:

Enterprise B-BBEE Certificate & Sworn Affidavit
Large Certificate issued by SANAS accredited verification agency
QSE Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership (only black-owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be
obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) '
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

EME! Sworn Affidavit signed by the authorised EME representative and
attested by a Commissioner of Oaths confirming annual turnover and
black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover
and black ownership

Certificate issued by SANAS accredited verification agency only if the
EME is being measured on the QSE scorecard

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint
ventures) must submit a consolidated B-BBEE Status Level verification certificate for
every separate bid.

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status
level certificates in terms of the specialized scorecard contained in the B-BBEE Codes
of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid
documents that such a bidder intends sub-contracting more than 25% of the value of
the contract to any other enterprise that does not qualify for at least the points that
such a bidder qualifies for, unless the intended sub-contractor is an EME that has the
capability and ability to execute the sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the
contract to any other enterprise that does not have an equal or higher B-BBEE status
level than the person concerned, unless the contract is sub-contracted to an EME that
has the capability and ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National
Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies
fully with all B-BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 6.1

6.1 B-BBEE Status Level of Contribution: . = e (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

! In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail ‘
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) '
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

YES NO

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted.........cocoooeeeiieiiieennen, %
i) The name of the sub-contractor...........coccoiiiii i
iii) The B-BBEE status level of the sub-contractor...........ccceevviiiviiiiiiii e
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)

YES NO

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of COMPANY/fIFMI. .. it

8.2 VAT registration NUMDEK:.........c.oo i e

8.3 Company registration NUMDEN:...........cooiiie e
8.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One person business/sole propriety

"1 Close corporation

0 Company

1 (Pty) Limited

[TICK APPLICABLE BOX]

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) r

Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

] Manufacturer

O Supplier

O Professional Supplier/Service provider

1 Other Suppliers/Service providers, e.g. transporter, etc.

[ 77ck APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:...........ccccceeverienenn.
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies
the company/ firm for the preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of
contributor,, which will affect or has affected the evaluation of a bid, or where a
bidder has failed to declare any subcontracting arrangements or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to
another person without disclosing it, Transnet reserves the right to
penalise the bidder up to 10 percent of the value of the contract;

(e) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not

CPM 2020 Rev 05 Part T2: Returnable Schedules
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(f) forward the matter for criminal prosecution.

TRANSNETI

r

WITNESSES

BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

2.1.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest2 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table
below.

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise,

alternatively, the person/s having the deciding vote or power to influence or to direct the course and

decisions of the enterprise.

CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNETI

Transnet Freight Rail ‘
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) '
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

Full Name Identity Number Name of State
institution

2.2 Do

you, or
any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other
related enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)......cccoiiiiiiiiiiieie e in
submitting the accompanying bid, do hereby make the following statements that I certify
to be true and complete in every respect:

3.1 I have read and I understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not
to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium3 will not be construed
as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the

3 Joint venture or Consortium means an association of persons for the purpose of combining their

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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TRANSNETI

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446) '
Description of Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

intention or decision to submit or not to submit the bid, bidding with the intention not
to win the bid and conditions or delivery particulars of the products or services to which
this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.5  There have been no consultations, communications, agreements or arrangements made
by the bidder with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid
submitted where so required by the institution; and the bidder was not involved in the
drafting of the specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of bidder
CPM 2020 Rev 05 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-14a: Schedule of Proposed Subcontractors

The tenderer is required to provide details of all the sub-contractors that will be utilised in the
execution of the works.

Tenderer to note that after award, any deviations from this list of proposed sub-
contractors will be subject to acceptance by the Project Manager in terms of the
Conditions of Contract.

Provide information of the Sub-contractors below:

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“:Za:;’:iw:;’ﬁ::;’ed vh:::;r:s
O O O O O O O

Name of Proposed Amount of | Percentage
Subcontractor Address Nature of work Worked of work

% Black Owned EME QSE Youth Women Disabilities Ru:-zag?:zw:::::sed vh:;l;t;r:s
O O O O O O O
Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“;‘:Zag;“:‘::':;’:i'sged v’:'t':;r:s
O O O O O O O

Name of Proposed Amount of | Percentage
Subcontractor Address Nature of work Worked of work
CPM 2020 — Rev 02 Part T2: Returnable Schedules

Page 1 of 2 T2.2-14a: Schedule of Proposed Subcontractors



Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

TRANSNETI
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TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-14a: Schedule of Proposed Subcontractors

The tenderer is required to provide details of all the sub-contractors that will be utilised in the
execution of the works.

Tenderer to note that after award, any deviations from this list of proposed sub-
contractors will be subject to acceptance by the Project Manager in terms of the
Conditions of Contract.

Provide information of the Sub-contractors below:

Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“:Za:;’:iw:;’ﬁ::;’ed vh:::;r:s
O O O O O O O

Name of Proposed Amount of | Percentage
Subcontractor Address Nature of work Worked of work

% Black Owned EME QSE Youth Women Disabilities Ru:-zag?:zw:::::sed vh:;l;t;r:s
O O O O O O O
Name of Proposed Amount of | Percentage
Address Nature of work
Subcontractor Worked of work
% Black Owned EME QSE Youth Women Disabilities R“;‘:Zag;“:‘::':;’:i'sged v’:'t':;r:s
O O O O O O O

Name of Proposed Amount of | Percentage
Subcontractor Address Nature of work Worked of work
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot
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TRANSNET
Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator
at Mahikeng Diesel Depot.

T2.2-15 NON-DISCLOSURE AGREEMENT
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TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator
at Mahikeng Diesel Depot.

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ........... day of ..covvviiiiiiiiiciie e 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000

and

(Registration NO. ......ccevvirriirivieiiinins ),a private company incorporated and existing under the laws of South
Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may
from time to time receive Information relating to the other in respect thereof. In consideration of each party making
available to the other such Information, the parties jointly agree that any dealings between them shall be subject to
the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender

Document.

IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors,

or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for

Proposal [RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the Disclosing
Party] and/or the business carried on or proposed or intended to be carried on by that party and which
is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by
the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other
information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its
Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise,
including any information, analysis or specifications derived from, containing or reflecting such information

but excluding information which:
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement];

or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure prior

to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than the
Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly

or indirectly, to the Disclosing Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either
party; and
1.5 Information means all information in whatever form including, without limitation, any information

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and
business affairs whether in writing, conveyed orally or by machine-readable medium.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other
party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not,
without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in
writing or orally or in any other manner] Confidential Information to any other person other than in
accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent performance
of any contract between the parties in relation to the Tender.

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose
set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
made aware prior to the disclosure of any part of the Confidential Information that the same is
confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party
shall at all times remain liable for any actions of such Agents that would constitute a breach of this

Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause
2.4 below.
2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing
Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing
Party may reasonably take to challenge the validity of such requirement.
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In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights
or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing
Party of such event and if requested take such steps [including the institution of legal proceedings] as
shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised

copying, disclosure or use.

2.5 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not
confer on the Receiving Party any rights, including intellectual property rights over the Confidential
Information whatsoever, beyond those contained in this Agreement.

3. RECORDS AND RETURN OF INFORMATION
3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of
the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable,

of the location of such Confidential Information and any copies thereof.

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
3.3.1 return all written Confidential Information [including all copies]; and
3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the

requirements of clause 3.3.2 above.

4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest
in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings
with the other party for publicity or marketing purposes without the prior written consent of the other
party.

5. DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of

5 [five] years.

6. PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and
that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and

in complying with the terms of this Agreement.
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7. ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any
other remedies available to it, either at law or in equity, for any such threatened or actual breach of this
Agreement, including specific performance, recovery of damages or otherwise.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section
14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe
the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any
regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and against
accidental loss or destruction of, or damage to such data held or processed by them.

9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior
written consent of the other, save that Transnet may assign this Agreement at any time to any member
of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver
of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right,

power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a
court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable,

and the remaining provisions shall remain enforceable to the fullest extent permitted by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf
of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between
the parties.
9.6 This Agreement will be governed by and construed in accordance with South African law and the parties

irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
CPM 2020 Rev 02 Page 5 of 5 T2.2-15: Non-Disclosure Agreement



TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-16: RFP DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1.  Transnet has supplied and we have received appropriate tender offers to any/all questions

(as applicable) which were submitted by ourselves for tender clarification purposes;
2.  we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this
tender from Transnet sources, other than information formally received from the

designated Transnet contact(s) as hominated in the tender documents;

4.  we are satisfied, insofar as our company is concerned, that the processes and procedures
adopted by Transnet in issuing this tender and the requirements requested from tenderers

in responding to this tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member
and/or an owner / member / director / partner / shareholder (unlisted companies) of our
company and an employee or board member of the Transnet Group as indicated below:
[Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to
the disqualification of your response and may preclude a Respondent from
doing future business with Transnet]
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We declare, to the extent that we are aware or become aware of any relationship between
ourselves and Transnet (other than any existing and appropriate business relationship with
Transnet) which could unfairly advantage our company in the forthcoming adjudication
process, we shall notify Transnet immediately in writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through
the Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial
review of a decision is sought. (Refer “Important Notice to respondents”

below).

7. We further accept that Transnet reserves the right to reverse a tender award
or decision based on the recommendations of the Ombudsman without having

to follow a formal court process to have such award or decision set aside.

8.  We have acquainted ourselves and agree with the content of T2.2-22 “Service
Provider Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint
in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a
Tenderer have any material concern regarding an tender process which meets this value
threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further
investigation.

e It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference
for the Transnet Procurement Ombudsman, details of which are available for review at
Transnet’s website www.transnet.net.
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¢ An official complaint form may be downloaded from this website and submitted, together
with any supporting documentation, within the prescribed period, to
procurement.ombud@transnet.net

e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating
Division.

e All Tenderers should note that a complaint must be made in good faith. If a complaint is

made in bad faith, Transnet reserves the right to place such a tenderer on its List of
Excluded Bidders.
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

T2.2-17: REQUEST FOR PROPOSAL — BREACH OF LAW
NAME OF COMPANY:

I/ We do hereby
certify that I/we have/have not been found guilty during the preceding 5 (five) years of a
serious breach of law, including but not limited to a breach of the Competition Act, 89 of
1998, by a court of law, tribunal or other administrative body. The type of breach that the
Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g.
traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any
Tenderer from the tendering process, should that person or company have been found guilty
of a serious breach of law, tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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TRANSNET
Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

T2.2-18 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves
thoroughly familiar with, and agree with all the conditions governing this RFP. This
includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-
Disclosure Agreement etc. contained in any printed form stated to form part of the

documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for
relief based on an allegation that I/we overlooked any tender/contract condition or failed

to take it into account for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is

found not to be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that
the word “competitor” shall include any individual or organisation, other than the

Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on

their qualifications, abilities or experience; and

C) provides the same Services as the Tenderer and/or is in the same line of business

as the Tenderer

5. The Tenderer has arrived at the accompanying Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium will not be construed

as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor

regarding:
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

TRANSNET

a) prices;

b) geographical area where Services will be rendered [market allocation]
c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a tender which does not meet the specifications and conditions
of the tender; or

f) Tendering with the intention not winning the tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the Services to which this tender relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the

official tender opening or of the awarding of the contract.

I/We am/are aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to tenders and contracts, tenders that are
suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for
criminal investigation. In addition, Tenderers that submit suspicious tenders may be
restricted from conducting business with the public sector for a period not exceeding 10
[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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TRANSNET

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

T2.2-19 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the
RFP Declaration Form that that have acquainted themselves with, and agree with
the content.

The contract with the successful tenderer will automatically incorporate this
Integrity Pact and shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)
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TRANSNETr

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Service: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and
the principles of economical use of resources, fairness and transparency in its relations with
its Tenderers/Service Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor
hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form
part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet
as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty,
fraud and corruption by following a system that is fair, transparent and free from any undue
influence prior to, during and subsequent to the currency of any procurement and/or reverse
logistics event and any further contract to be entered into between the Parties, relating to
such event.

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with
undertakings contained in this Integrity Pact, should they want to be registered as a Transnet
vendor.

1 OBJECTIVES

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this
Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including
practices that are anti-competitive in nature, negotiations made in bad faith and
under-pricing by following a system that is fair, transparent and free from any
influence/unprejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and
competitive price in conformity to the defined specifications of the works,
goods and services; and

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or
participating in any corrupt practice in order to secure the contract.

2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and
corruption and to observe the following principles:

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or
indirectly with the sourcing event and ensuing contract, will demand, take a
promise for or accept directly or through intermediaries any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage
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from the Tenderer, either for themselves or for any person, organisation or third
party related to the contract in exchange for an advantage in the tendering
process, Tender evaluation, contracting or implementation process related to any
contract.

2.2 Transnet will, during the registration and tendering process treat all Tenderers/
Service Providers/Contractor with equity, transparency and fairness. Transnet
will in particular, before and during the registration process, provide to all
Tenderers/ Service Providers/Contractors the same information and will not
provide to any Tenderers/Service Providers/Contractors confidential/additional
information through which the Tenderers/Service Providers/Contractors could
obtain an advantage in relation to any tendering process.

2.3 Transnet further confirms that its employees will not favour any prospective
Tenderers/Service Providers/Contractors in any form that could afford an undue
advantage to a particular Tenderer during the tendering stage, and will further
treat all Tenderers/Service Providers/Contractors participating in the tendering
process in a fair manner.

2.4 Transnet will exclude from the tender process such employees who have any
personal interest in the Tenderers/Service Providers/Contractors participating in
the tendering process.

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts,
favours or benefits.

a) Transnet officials and employees shall not solicit, give or accept, or from
agreeing to solicit, give, accept or receive directly or indirectly, any gift,
gratuity, favour, entertainment, loan, or anything of monetary value, from any
person or juridical entities in the course of official duties or in connection with
any operation being managed by, or any transaction which may be affected by
the functions of their office.

b) Transnet officials and employees shall not solicit or accept gifts of any kind,
from vendors, suppliers, customers, potential employees, potential vendors,
and suppliers, or any other individual or organisation irrespective of the value.

¢) Under no circumstances should gifts, business courtesies or hospitality
packages be accepted from or given to prospective suppliers participating in a
tender process at the respective employee’s Operating Division, regardless of
retail value.
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d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or
offered, either directly or indirectly. This includes money, loans, equity, special
privileges, personal favours, benefit or services. Such favours will be considered
to constitute corruption.

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures
necessary to prevent corrupt practices, unfair means and illegal activities during
any stage of its Tender or during any ensuing contract stage in order to secure
the contract or in furtherance to secure it and in particular the Tenderer/Service
Provider/Contractor commits to the following:

a) The Tenderer/Service Provider/Contractor will not, directly or through any
other person or firm, offer, promise or give to Transnet or to any of
Transnet’s employees involved in the tendering process or to any third
person any material or other benefit or payment, in order to obtain in
exchange an advantage during the tendering process; and

b)  The Tenderer/Service Provider/Contractor will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour, any material
or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any employee of Transnet, connected directly or indirectly
with the tendering process, or to any person, organisation or third party
related to the contract in exchange for any advantage in the tendering,
evaluation, contracting and implementation of the contract.

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties
interested in the contract to preclude a competitive Tender price, impair the
transparency, fairness and progress of the tendering process, Tender evaluation,
contracting and implementation of the contract. The Tenderer / Service Provider
further commits itself to delivering against all agreed upon conditions as
stipulated within the contract.

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or
dishonest agreement or understanding, whether formal or informal with other
Tenderers/Service Providers/Contractors. This applies in particular to
certifications, submissions or non-submission of documents or actions that are
restrictive or to introduce cartels into the tendering process.

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence
under the relevant anti-corruption laws of South Africa or any other country.
Furthermore, the Tenderer/Service Provider/Contractor will not use for
illegitimate purposes or for restrictive purposes or personal gain, or pass on to
others, any information provided by Transnet as part of the business relationship,
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regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name
and address of its agents or representatives in South Africa, if any, involved
directly or indirectly in the registration or tendering process. Similarly, the
Tenderer / Service Provider / Contractor of South African nationality shall furnish
the name and address of the foreign principals, if any, involved directly or
indirectly in the registration or tendering process.

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish
false or forged documents or information in order to influence the tendering
process to the advantage of the Tenderer/Service Provider/Contractor or
detriment of Transnet or other competitors.

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish
Transnet with a copy of its code of conduct. Such code of conduct must address
the compliance programme for the implementation of the code of conduct and
reject the use of bribes and other dishonest and unethical conduct.

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to
commit offences outlined above or be an accessory to such offences.

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten
principles of the United Nations Global Compact (UNGC) in the fields of Human
Rights, Labour, Anti-Corruption and the Environment when undertaking business
with Transnet as follows:

a) Human Rights

e Principle 1: Businesses should support and respect the protection of
internationally proclaimed human rights; and

e Principle 2: make sure that they are not complicit in human rights abuses.
b) Labour

e Principle 3: Businesses should uphold the freedom of association and the
effective recognition of the right to collective bargaining;

e Principle 4: the elimination of all forms of forced and compulsory labour;

e Principle 5: the effective abolition of child labour; and
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¢ Principle 6: the elimination of discrimination in respect of employment and
occupation.

¢) Environment

e Principle 7: Businesses should support a precautionary approach to
environmental challenges;

¢ Principle 8: undertake initiatives to promote greater environmental responsibility;
and

e Principle 9: encourage the development and diffusion of environmentally
friendly technologies.

d) Anti-Corruption

e Principle 10: Businesses should work against corruption in all its forms,
including extortion and bribery.

4 INDEPENDENT TENDERING

4.1 For the purposes of that Certificate in relation to any submitted Tender, the
Tenderer declares to fully understand that the word “competitor” shall include
any individual or organisation, other than the Tenderer, whether or not affiliated
with the Tenderer, who:

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation,
based on their qualifications, abilities or experience; and

c)  provides the same Goods and Services as the Tenderer and/or is in the same
line of business as the Tenderer.

4.2 The Tenderer has arrived at his submitted Tender independently from, and
without consultation, communication, agreement or arrangement with any
competitor. However communication between partners in a joint venture or
consortium will not be construed as collusive tendering.

4.3 In particular, without limiting the generality of paragraph 5 above, there has
been no consultation, communication, agreement or arrangement with any
competitor regarding:

a) prices;

b) geographical area where Goods or Services will be rendered [market
allocation];

c) methods, factors or formulas used to calculate prices;

T2.2-19 Service Provider Integrity Pact
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d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and
conditions of the RFP; or

f)  tendering with the intention of not winning the Tender.

4.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications
and conditions or delivery particulars of the Goods or Services to which his/her
tender relates.

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed
by the Tenderer, directly or indirectly, to any competitor, prior to the date and
time of the official Tender opening or of the awarding of the contract.

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to Tenders and contracts,
Tenders that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and/or may be reported to the
National Prosecuting Authority [NPA] for criminal investigation and/or may be
restricted from conducting business with the public sector for a period not
exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt
Activities Act No 12 of 2004 or any other applicable legislation.

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant
documents quoted in the Tender unacceptable, it should indicate which
conditions are unacceptable and offer alternatives by written submission on its
company letterhead, attached to its submitted Tender. Any such submission
shall be subject to review by Transnet’s Legal Counsel who shall determine
whether the proposed alternative(s) are acceptable or otherwise, as the case
may be.

5 DISQUALIFICATION FROM TENDERING PROCESS

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression
through a violation of section 3 of this Integrity Pact or in any other form such
as to put its reliability or credibility as a Tenderer/Service Provider/Contractor
into question, Transnet may reject the Tenderer’'s / Service Provider's /
Contractor’s application from the registration or tendering process and remove
the Tenderer/Service Provider/Contractor from its database, if already
registered.

T2.2-19 Service Provider Integrity Pact
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5.2 If the Tenderer/Service Provider/Contractor has committed a transgression
through a violation of section 3, or any material violation, such as to put its
reliability or credibility into question. Transnet may after following due
procedures and at its own discretion also exclude the Tenderer/Service Provider
/Contractor from future tendering processes. The imposition and duration of the
exclusion will be determined by the severity of the transgression. The severity
will be determined by the circumstances of the case, which will include amongst
others the number of transgressions, the position of the transgressors within the
company hierarchy of the Tenderer/Service Provider/Contractor and the amount
of the damage. The exclusion will be imposed for up to a maximum of 10 (ten)
years. However, Transnet reserves the right to impose a longer period of
exclusion, depending on the gravity of the misconduct.

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the
damage caused by it and has installed a suitable corruption prevention system,
or taken other remedial measures as the circumstances of the case may require,
Transnet may at its own discretion revoke the exclusion or suspend the imposed

penalty.
6 TRANSNET'S LIST OF EXCLUDED TENDERERS (BLACKLIST)

6.1 The process of restriction is used to exclude a company/person from conducting
future business with Transnet and other organs of state for a specified period. No
Tender shall be awarded to a Tenderer whose name (or any of its members,
directors, partners or trustees) appear on the Register of Tender Defaulters kept
by National Treasury, or who have been placed on National Treasury’s List of
Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel
a contract concluded with a Tenderer should it be established, at any time, that a
tenderer has been restricted with National Treasury by another government
institution.

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s
Supply Chain Policy and Procurement Procedures Manual (CPM included) are
included herein by way of reference. Below follows a condensed summary of this
restriction procedure.

6.3 On completion of the restriction procedure, Transnet will submit the restricted
entity’s details (including the identity number of the individuals and registration
number of the entity) to National Treasury for placement on National Treasury’s
Database of Restricted Suppliers for the specified period of exclusion. National
Treasury will make the final decision on whether to restrict an entity from doing
business with any organ of state for a period not exceeding 10 years and place

T2.2-19 Service Provider Integrity Pact
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the entity concerned on the Database of Restricted Suppliers published on its
official website.

6.4 The decision to restrict is based on one of the grounds for restriction. The standard
of proof to commence the restriction process is whether a “prima facie’ (i.e. on
the face of it) case has been established.

6.5 Depending on the seriousness of the misconduct and the strategic importance of
the Goods/Services, in addition to restricting a company/person from future
business, Transnet may decide to terminate some or all existing contracts with the
company/person as well.

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of
the contract to a blacklisted company.

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a
Tender, concluded a contract, or, in the capacity of agent or subcontractor, has
been associated with such Tender or contract:

a) Has, in bad faith, withdrawn such Tender after the advertised closing date
and time for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused
to sign a contract when called upon to do so in terms of any condition
forming part of the Tender documents;

¢) has carried out any contract resulting from such Tender in an unsatisfactory
manner or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or
execution of the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards
Transnet or any Government Department or towards any public body,
Enterprise or person;

f) has made any incorrect statement in a certificate or other communication
with regard to the Local Content of his Goods or his B-BBEE status and is
unable to prove to the satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct;
and
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(i) before making such statement he took all reasonable steps to satisfy
himself of its correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s
requirements and which could not be recovered from the contractor;
h) has litigated against Transnet in bad faith.

6.8 Grounds for blacklisting include a company/person recorded as being a company
or person prohibited from doing business with the public sector on National
Treasury’s database of Restricted Service Providers or Register of Tender
Defaulters.

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities
owned, controlled or managed by such persons), any companies subsequently
formed by the person(s) guilty of the misconduct and/or an existing company
where such person(s) acquires a controlling stake may be considered for
blacklisting. The decision to extend the blacklist to associated companies will be
at the sole discretion of Transnet.

7 PREVIOUS TRANSGRESSIONS

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous
transgressions resulting in a serious breach of any law, including but not limited
to, corruption, fraud, theft, extortion and contraventions of the Competition Act
89 of 1998, which occurred in the last 5 (five) years with any other public sector
undertaking, government department or private sector company that could
justify its exclusion from its registration on the Tenderer's/Service
Provider’s/Contractor’s database or any tendering process.

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an
incorrect statement on this subject, the Tenderer/Service Provider/Contractor
can be rejected from the registration process or removed from the Tenderer/
Service Provider/Contractor database, if already registered, for such reason
(refer to the Breach of Law Returnable Form contained in the document.)

8 SANCTIONS FOR VIOLATIONS

8.1 Transnet shall also take all or any one of the following actions, wherever required
to:

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering
process or call off the pre-contract negotiations without giving any compensation

T2.2-19 Service Provider Integrity Pact
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the Tenderer/Service Provider/Contractor. However, the proceedings with the
other Tenderer/ Service Provider/Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any
compensation to the Tenderer/Service Provider/Contractor;

c) Recover all sums already paid by Transnet;

d) Encash the advance bank guarantee and performance bond or warranty bond, if
furnished by the Tenderer/Service Provider/Contractor, in order to recover the
payments, already made by Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor;
and

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender
with Transnet in future.

9 CONFLICTS OF INTEREST

9.1 A conflict of interest includes, inter alia, a situation in which:

a) A Transnet employee has a personal financial interest in a tendering / supplying
entity; and

b) A Transnet employee has private interests or personal considerations or has an
affiliation or a relationship which affects, or may affect, or may be perceived to
affect his / her judgment in action in the best interest of Transnet, or could affect
the employee’s motivations for acting in a particular manner, or which could result
in, or be perceived as favouritism or nepotism.

9.2 ATransnet employee uses his / her position, or privileges or information obtained
while acting in the capacity as an employee for:
a) Private gain or advancement; or
b) The expectation of private gain, or advancement, or any other advantage accruing
to the employee must be declared in a prescribed form.

Thus, conflicts of interest of any Tender committee member or any person
involved in the sourcing process must be declared in a prescribed form.

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of
interest i.e. a family, business and / or social relationship between its owner(s)/
member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/
member of Transnet’s Board of Directors in respect of a Tender which will be
considered for the Tender process, the Tenderer/Service Provider/ Contractor:

a) must disclose the interest and its general nature, in the Request for Proposal

("RFX") declaration form; or
b) must notify Transnet immediately in writing once the circumstances has arisen.

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money
from or enter into any monetary dealings or transactions, directly or indirectly,
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with any committee member or any person involved in the sourcing process,
where this is done, Transnet shall be entitled forthwith to rescind the contract
and all other contracts with the Tenderer/Service Provider/Contractor.

10 DISPUTE RESOLUTION

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with
its Tenderer / Service Provider / Contractor. When a dispute arises between
Transnet and its Tenderer / Service Provider / Contractor, the parties should use
their best endeavours to resolve the dispute in an amicable manner, whenever
possible. Litigation in bad faith negates the principles of trust and good faith on
which commercial relationships are based. Accordingly, following a blacklisting
process as mentioned in paragraph 6 above, Transnet will not do business with
a company that litigates against it in bad faith or is involved in any action that
reflects bad faith on its part. Litigation in bad faith includes, but is not limited to
the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been
instituted without proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement
either in giving evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes
allegations regarding a senior Transnet employee which are without proper
foundation, scandalous, abusive or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses
the court process in order to gain a competitive advantage during a Tender
process.

11 GENERAL

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws
of the Republic of South Africa.

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the law relating
to any civil or criminal proceedings.

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will
be valid for an indefinite period unless cancelled by either Party.

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the
remainder of this Integrity Pact remains valid.
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11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest,
fraudulent or corruptive behaviour of one or more Transnet employees, Transnet
expects its Tenderer/Service Provider/Contractor to report this behaviour directly
to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-
Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is
guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of
this Integrity Pact and shall abide by it. To the best of the Parties’ knowledge and belief,
the information provided in this Integrity Pact is true and correct.

TSRS duly authorised by the tendering entity, hereby certify
that the tendering entity are fully acquainted with the contents of the Integrity Pact
and further agree to abide by it in full.
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T2.2-20 : Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods
and obtaining services. This however must be done in an open and fair manner that supports
and drives a competitive economy. Underpinning our process are several acts and policies that
any supplier dealing with Transnet must understand and support. These are:

o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply

Chain Management): fair, equitable, transparent, competitive and cost effective;
o The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers

of Transnet’s expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise,
actively competing in the logistics industry. Our aim is to become a world class, profitable,
logistics organisation. As such, our transformation is focused on adopting a performance culture

and to adopt behaviours that will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it

expects its suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate
business records that reflect actual transactions with, and payments to, our

suppliers.

o Employees must not accept or request money or anything of value, directly or

indirectly, from suppliers.

o Employees may not receive anything that is calculated to:
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- Illegally influence their judgement or conduct or to ensure the desired outcome

of a sourcing activity;

- Win or retain business or to influence any act or decision of any person involved

in sourcing decisions; or
- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt
behaviour of Transnet employees. We expect our Suppliers to use our “Tip-offs
Anonymous” Hot line to report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive

enterprise.

o Suppliers are expected to comply with all applicable laws and regulations regarding

fair competition and antitrust practices.

. Transnet does not engage with non-value adding agents or representatives solely
for the purpose of increasing BBBEE spend (fronting).

3. Transnet's relationship with suppliers requires us to clearly define

requirements, to exchange information and share mutual benefits.

e Generally, suppliers have their own business standards and regulations. Although
Transnet cannot control the actions of our suppliers, we will not tolerate any illegal

activities. These include, but are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications,

intellectual property rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity

(ownership, financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and

- Harassment, intimidation or other aggressive actions towards Transnet

employees.
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e Suppliers must be evaluated and approved before any materials, components,
products or services are purchased from them. Rigorous due diligence is conducted

and the supplier is expected to participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively.

Financial records must be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to

influence) the ability to act in the best interests of Transnet SOC Limited.
. Doing business with family members.

. Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts.
To the extent such terms are not included in contractual obligations and any of the above code

is breached, then Transnet reserves its right to review doing business with these suppliers.

(insert name of Director or as per (insert name of Company)
Authority Resolution from Board of

Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in

the “Transnet Supplier Code of Conduct.”

Signed this on day at
Signature
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T2.2-21 Agreement in terms of Protection of Personal Information
Act, 4 of 2013 ("POPIA")

1.

2,

PREAMBLE AND INTRODUCTION

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of
2013 ("POPIA") are included as forming part of the terms and conditions of this contract.

PROTECTION OF PERSONAL INFORMATION

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of
Person information act, No. of 2013 "(POPIA"):

consent; data subject; electronic communication; information officer; operator; person; personal
information; processing; record; Regulator; responsible party; special information; as well as any

terms derived from these terms.

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated
in Section 4(1) of the POPIA:

Accountability; Processing limitation; Purpose specification; Further processing limitation;

Information quality; Openness; Security safeguards and Data subject participation.

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the
information of a third party that will be processed pursuant to this Agreement , the Operator is
............................................................. (Name of Company) hereinafter Operator and the Data
subject is “Transnet”. Operator will process personal information only with the knowledge and
authorisation of Transnet and will treat personal information and the information of a third party
which comes to its knowledge as confidential and will not disclose it, unless so required by law or

subject to the exceptions contained in the POPIA.

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information
as contained in this Agreement and the Operator is required to comply with all prescripts as detailed

in the POPIA relating to all information concerning Transnet.

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to
personal information of Transnet and the information of a third party and agrees that it shall only
process the information disclosed by Transnet in terms of this Agreement and only for the purposes

as detailed in this Agreement and in accordance with any applicable law.

2.6. Should there be a need for the Operator to process the personal information and the information of

a third party in a way that is not agreed to in this Agreement, the Operator must request consent
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2.7.

2.8.

2.9.

2.10.

2.11.

2.12.

from Transnet to the processing of its personal information or and the information of a third party

in @ manner other than that it was collected for, which consent cannot be unreasonably withheld.

Furthermore, the Operator will not otherwise modify, amend or alter any personal information and
the information of a third party submitted by Transnet or disclose or permit the disclosure of any
personal information and the information of a third party to any third party without prior written

consent from Transnet.

The Operator shall, at all times, ensure compliance with any applicable laws put in place and
maintain sufficient measures, policies and systems to manage and secure against all forms of risks
to any information that may be shared or accessed pursuant to the services offered to Transnet in
terms of this Agreement (physically, through a computer or any other form of electronic

communication).

The Operator shall notify Transnet in writing of any unauthorised access to personal information
and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and
report such crimes or suspected crimes to the relevant authorities in accordance with applicable
laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet
of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to
mitigate the extent of the loss or compromise of personal information and the information of a third

party and to restore the integrity of the affected personal information as quickly as is possible.

Transnet may, in writing, request the Operator to confirm and/or make available any personal
information and the information of a third party in its possession in relation to Transnet and if such
personal information has been accessed by third parties and the identity thereof in terms of the
POPIA.

Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object
to the processing of any personal information and the information of a third party relating to the
Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and

utilizing Form 2 of the POPIA Regulations .

In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has
adequate measures in place to provide protection of the personal information and the information
of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will
provide to Transnet satisfactory evidence of these measures whenever called upon to do so by

Transnet.

The Operator is required to provide confirmation that all measures in terms of the POPIA are

in place when processing personal information and the information of a third party received

from Transnet:
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YES NO

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process
personal information in line with the requirements of the POPIA. The Operator will be subject to any
civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the

processing of any personal information that Transnet submitted to it.
2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by
Transnet, the Tenderer can submit a complaint to the Information Regulator on

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za

3. SOLE AGREEMENT

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter
referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and

effect unless reduced to writing and signed by or on behalf of both parties.

Signed at on this day of 2021

Name:

Title:

Signature:

(Operator)
Authorised signatory for and on behalf of ..o (Name of Company) who

warrants that he/she is duly authorised to sign this Agreement.

AS WITNESSES:

1. Name: Signature:

2. Name: Signature:
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T2.2-22: Insurance provided by the Contractor

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and
April 2013) requires that the Contractor provides the insurance stated in the insurance table
except any insurance which the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the
tenderer’s rates and prices.

Insurance against Name of Insurance
(See clause 84.2 of the ECC) Company

Liability for death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract

Motor Vehicle Liability Insurance comprising
(as a minimum) "Balance of Third Party"
Risks including Passenger and Unauthorised
Passenger Liability indemnity with a minimum
indemnity limit of R5 000 000.

Insurance in respect of loss of or damage to
own property and equipment.

(Cther)
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TRANSNED

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

T2.2-23: Three (3) years audited financial statements

Attached to this schedule is the last three (3) years audited financial statements of the
single tenderer/members of the Joint Venture.

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 1 of 1 T2.2-23: Three (3) Years of financial statements



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

C1.1: Form of Offer & Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

Supply, Install and Commission 100KVA Diesel Generator at Mahikeng Diesel Depot

The tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer
has accepted the Conditions of Tender

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
Tenderer:

(Insert name and address of organisation)
Name & Date
signature of
witness

Tenderer’s CIDB registration number:

CPM 2020 Rev01 Page 1 of 4 C1.1 Form of Offer and Acceptance



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due
in accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No
amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies
the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

CPM 2020 Rev01 Page 2 of 4 C1.1 Form of Offer and Acceptance



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer &
Acceptance would not be required if the contract has been developed by negotiation between
the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement
reached during the process of Offer and Acceptance, the outcome of such agreement shall
be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. | Subject Details

u A W N =

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer
agreed by the tenderer and the Employer during this process of Offer and Acceptance.

CPM 2020 Rev01 Page 3 of 4 C1.1 Form of Offer and Acceptance



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of a
completed signed copy of this Form shall have any meaning or effect in the contract between the
parties arising from this Agreement.

For the Tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date

CPM 2020 Rev01 Page 4 of 4 C1.1 Form of Offer and Acceptance



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement Data
1 General

The conditions of contract are the
core clauses and the clauses for
main Option

B: Priced contract with bill of quantities

dispute resolution Option W1: Dispute resolution procedure

and secondary Options
X2  Changes in the law
X7 Delay damages

X18: Limitation of liability

Z: Additional conditions of contract

of the NEC3 Engineering and

Construction Contract June 2005

(amended June 2006 and April

2013)

10.1 The Employer is: Transnet SOC Ltd
(Registration No. 1990/000900/30)
CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data

Contract Data provided by the Employer



TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000

Having elected its Contractual

Address for the purposes of this Transnet Freight Rail

contract as: 15 Girton Rod
Parktown
Johannesburg
2000
10.1 The Project Manageris: (Name)  Thulani Xulu
Address Cnr. Jet Park and North Reef Road

Elandsfontein
Railnetwork Construction
Main building office number M27

Tel 011 878 7138
e-mail Thulani.xulu@transnet.net
11.2(13) The works are Supply, Install and Commission 100KVA Diesel

Generator at Mahikeng Diesel Depot

11.2(14) The following matters will be Electrocution, moving trains, excavations
included in the Risk Register and material falling from overhead hoists.

11.2(15) The boundaries of the site are As stated in Part C4.1.”Description of the Site
and its surroundings”

11.2(16) The Site Information is in Part C4

11.2(19) The Works Information is in Part C3

12.2 The law of the contract is the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.

13.1 The /anguage of this contractis  English

13.3 The period for reply is 2 weeks

2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.

CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

TRANSNET

3 Time
11.2(3)  The completion datefor the whole TBA
of the worksis
31.1 The Contractoris to submit a first 2 weeks of the Contract Date.
programme for acceptance within
31.2 The starting date is TBA
32.2 The Contractor submits revised
programmes at intervals no 2 weeks.
longer than
35.1 The Employeris not willing to take
over the works before the
Completion Date.
4 Testing and Defects
42.2 The defects dateis 52 (fifty two) weeks after Completion of the
whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is 25" (twenty fifth) day of each successive
monthly on the month.
51.1 The currency of this contract is South African Rand.
the
51.2 The period within which payments Payment will be effected on or before the last
are made is day of the month following the month during
which a valid Tax Invoice and Statement
were received.
514 The interest rate is the prime lending rate of Standard Bank of
South Africa.
6 Compensation events
60.1(13) The weather measurements to be

recorded for each calendar month
are,

the cumulative rainfall (mm)

the number of days with rainfall more than
10 mm

CPM 2020 Rev 02
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

The place where weather is to be
recorded (on the Site ) is:

The weather data are the records
of past weather measurements
for each calendar month which

were recorded at:

and which are available from:

TRANSNET

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements:

The Contractor's Site establishment area

South African Weather Service 012 367 6023
or info3@weathersa.co.za.

7 Title No additional data is required for this section
of the conditions of contract.
8 Risks and insurance
80.1 These are additional Employer's None identified at this stage
risks
84.1 The Employer provides these

insurances from the Insurance

Table

1

Insurance against:

Cover / indemnity:

The deductibles are:

Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy
for Contract Works/ Public Liability.

to the extent as stated in the insurance policy
for Contract Works / Public Liability

as stated in the insurance policy for Contract
Works / Public Liability

CPM 2020 Rev 02
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

2 Insurance against: Loss of or damage to property (except the
works, Plant and Materials & Equipment) and
liability for bodily injury to or death of a
person (not an employee of the Contractor)
arising out of or in connection with the
performance of the Contract as stated in the
insurance policy for Contract Works / Public
Liability
Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are as stated in the insurance policy for Contract
Works / Public Liability

3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy
for contract Works and Public Liability

Cover / indemnity Is to the extent as stated in the insurance
policy for Contract Works / Public Liability

The deductibles are: As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against: Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the

SASRIA coupon
Cover / indemnity Cover / indemnity is to the extent provided

by the SASRIA coupon

The deductibles are The deductibles are, in respect of each and
every theft claim, 0,1% of the contract value
subject to a minimum of R2,500 and a
maximum of R25,000.

Note: The deductibles for the insurance as stated
above are listed in the document titled
“Certificate of Insurance: Transnet (SOC)
Limited Principal Controlled Insurance.”

CPM 2020 Rev 02 PAGE 5 Part C1: Contract Data
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

TRANSNET

84.1 The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees of
the Contractor arising out of and
in the course of their employment
in connection with this contract
for any one event is

The Contractor provides these
additional Insurances

The Contractor must comply at a minimum
with the provisions of the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 as amended.

1 Where the contract requires that the
design of any part of the works shall be
provided by the Contractor the Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected

2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Employer have an insurable
interest in such items during manufacture,
and/or fabrication, such interest shall be
noted by endorsement to the Contractor’s
policies of insurance as well as those of
any sub-contractor

4 Motor Vehicle Liability Insurance

comprising (as a minimum) "Balance of
Third Party" Risks including Passenger and
Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R5 000 000
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

5 The insurance coverage referred toin 1,
2, 3, and 4 above shall be obtained from
an insurer(s) in terms of an insurance
policy approved by the Employer. The
Contractor shall arrange with the insurer
to submit to the Project Manager the
original and the duplicate original of the
policy or policies of insurance and the
receipts for payment of current
premiums, together with a certificate
from the insurer or insurance broker
concerned, confirming that the policy or
policies provide the full coverage as
required. The original policy will be
returned to the Contractor.

84.2 The minimum limit of indemnity

for insurance in respect of loss of
or damage to property (except
the works, Plant, Materials and
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection
with this contract for any one
event is

Whatever the Contractor requires in
addition to the amount of insurance taken
out by the Employer for the same risk.

84.2 The insurance against loss of or Principal Controlled Insurance policy for
damage to the works, Plant and Contract
Materials as stated in the
insurance policy for contract
works and public liability selected
from:
9 Termination There is no additional Contract Data required
for this section of the conditions of contract.
10 Data for main Option clause
B Bill of Quantities No additional data is required for this Option.
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

60.6 The method of measurementis  The Bill of Quantities have been measured in
accordance with SANS 1200 unless indicated
otherwise.

11 Data for Option W1

Wi1.1 The Adjudicatoris Both parties will agree as and when a dispute

arises. If the parties cannot reach an
agreement on the Adjudicator, the Chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3) The Adjudicator nominating body The Chairman of the Association of

is: Arbitrators (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)

The place where arbitration is to Johannesburg, South Africa
be held is

The person or organisation who
will choose an arbitrator
- if the Parties cannot agree a
choice or The Chairman of the Association of
- if the arbitration procedure Arbitrators (Southern Africa)
does not state who selects an
arbitrator, is

12 Data for secondary Option
clauses
X2 Changes in the law No additional data is required for this Option
X7 Delay damages
X7.1 Delay damages for Completion of
the whole of the works are R1000.00 per day
X18 Limitation of liability
CPM 2020 Rev 02 PAGE 8 Part C1: Contract Data
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

X18.1 The Contractor's liability to the Nil
Employer  for  indirect or
consequential loss is limited to:

X18.2 For any one event, the The deductible of the relevant insurance
Contractor’s liability to the policy
Employer for loss of or damage
to the Employer’s property is
limited to:

X18.3 The Contractor’s liability for The cost of correcting the Defect
Defects due to his design which
are not listed on the Defects
Certificate is limited to:

X18.4 The Contractor’s total liability to  The Total of the Prices
the Employer for all matters
arising under or in connection
with this contract, other than
excluded matters, is limited to:

X18.5 The end of liability dateis 5 years after Completion of the whole of the
works
Y4 Additional conditions of
contractare:
CPM 2020 Rev 02 PAGE 9 Part C1: Contract Data
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

Z1 Additional clauses relating to
Joint Venture

Z1.1 Insert the additional core clause 27.5

27.5. In the instance that the Contractoris a
joint venture, the Contractor shall provide
the Employer with a certified copy of its
signed joint venture agreement, and in the
instance that the joint venture is an
‘Incorporated Joint Venture,’ the
Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain
but not be limited to the following:

e A brief description of the Contract and
the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of
each of the constituents and of the
Joint Venture;

e The constituent’s interests;

e A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

e Details of an internal dispute
resolution procedure;

e Written confirmation by all of the
constituents:

i of their joint and several
liabilities to the Employer to
Provide the Works;

ii. identification of the Ilead
partner in the joint venture
confirming the authority of the
lead partner to bind the joint
venture through the
Contractor’s representative;

CPM 2020 Rev 02 PAGE 10 Part C1: Contract Data
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

iii. Identification of the roles and

responsibilities of the
constituents to provide the
Works.
¢ Financial requirements for the Joint
Venture:
iv. the working capital

requirements for the Joint
Venture and the extent to
which and manner whereby this
will be provided and/or
guaranteed by the constituents
from time to time;

the names of the auditors and others, if any,

who will provide auditing and accounting

services to the Joint Venture.

Z2 Additional obligations in
respect of Termination

Z22.1 The following will be included under core
clause 91.1:
In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last
sub-bullet:

e commenced business rescue
proceedings (R22)
e repudiated this Contract (R23)

22.2 Termination Table The following will be included under core
clause 90.2 Termination Table as follows:

Amend “A reason other than R1—-R21"to"A
reason other than R1 — R23”

Z2.3 Amend “"R1—-R15 or R18” to "R1 —R15, R18,
R22 or R23.”
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

Z3 Right Reserved by the
Employer to Conduct Vetting
through SSA

Z3.1 The Employer reserves the right to conduct
vetting through State Security Agency
(SSA) for security clearances of any
Contractor who has access to National Key
Points for the following without limitations:

1. Confidential — this clearance is based
on any information which may be
used by malicious, opposing or
hostile elements to harm the
objectives and functions of an organ
of state.

2. Secret — clearance is based on any
information which may be used by
malicious, opposing or hostile
elements to disrupt the objectives
and functions of an organ of state.

3. Top Secret — this clearance is based
on information which may be used by
malicious, opposing or hostile
elements to neutralise the objectives
and functions of an organ of state.

24 Additional Clause Relating to
Collusion in the Construction
Industry
Z4.1 The contract award is made without

prejudice to any rights the Employer may
have to take appropriate action later with
regard to any declared tender rigging
including blacklisting.
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TRANSNET
Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

Z5 Protection of Personal
Information Act

Z5.1 The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection of
Personal Information Act.

CPM 2020 Rev 02 PAGE 13 Part C1: Contract Data
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractoris (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor's key persons are:

1 Name:

Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:

CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

TRANSNET

CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled............cccvninuranas
11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
B Priced contract with bill of
quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note 'SCC” means Schedule of Cost
Data for Schedules of Cost| Components starting on page 60 of ECC, and
Components "SSCC” means Shorter Schedule of Cost
Components starting on page 63 of ECC.
B Priced contract with bill of Data for the Shorter Schedule of Cost
quantities Components
41 in The percentage for people overheads %
SSCC is:
21in The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is % (state plus or minus)
22 in The rates of other Equipment are: Equipment Size or Rate
SSCC capacity
CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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TRANSNET
Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

61 in The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate

62 in The percentage for design overheads %
SSCC is

63 in The categories of design employees

SSCC whose travelling expenses to and from

the Working Areas are included in
Defined Cost are:

CPM 2020 Rev 02 PAGE 3 Part C1: Contract Data
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TRANSNET

Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

PART 2: PRICING DATA

Document reference Title No of
pages

C2.1 | Pricing instructions: Option B 5

C2.2 | The bill of quantities 1

CPM 2020 Rev 01 PAGE 1 Part C2: Pricing Data
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TRANSNET

Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B
states:

Identified 11
and defined
terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in

accordance with this contract to accommodate implemented
compensation events and for accepted quotations for acceleration.

(22) Defined Cost is the cost of the components in the Shorter
Schedule of Cost Components whether work is subcontracted or not
excluding the cost of preparing quotations for compensation events.

(28) The Price for Work Done to Date is the total of

e the quantity of the work which the Contractor has completed for
each item in the Bill of Quantities multiplied by the rate and

e a proportion of each lump sum which is the proportion of the
work covered by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or
be covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by
multiplying the rates by the quantities for the items in the Bill of
Quantities.

This confirms that Option B is a re-measurement contract and the bill comprises only items measured
using quantities and rates or stated as lump sums. Value related items are not used. Time related
items are items measured using rates where the rate is a unit of time.
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

1.2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in
the Bill, but in the Works Information. This is further confirmed by Clause 20.1 which states, “The
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor
does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is only
a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to
consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction
Contract (June 2005) Guidance Notes before preparing the bill of gquantities or before entering
rates and lump sums into the bill.

Historically bill of quantities based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective
discipline based standard forms of contract and methods of measurement. This is particularly
apparent in the approach to the Preliminary and General bill. On the other hand, because ECC
caters for a number of disciplines in the same contract, including electrical works, a different
approach not currently found in local methods of measurement to the Preliminary & General bill
items may have been used.

The NEC approach to the P & G bill assumes use will be made of method related charges for
Equipment applied to Providing the Works based on durations shown in the Accepted Programme,
fixed charges for the use of Equipment that is required throughout the construction phase, time
related charges for people working in a supervisory capacity for the period required, and lump
sum charges for other facilities or services not directly related to performing work items typically
included in other parts of the bill.
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

TRANSNET

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

2. Measurement and payment

2.1. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation | Unit

% percent

h hour

ha hectare

kg kilogram

ki kilolitre

km kilometre

km-pass kilometre-pass

kPa kilopascal

kw kilowatt

I litre

m metre

mm millimetre

m? square metre
m2-pass square metre pass
m3 cubic metre

m3-km cubic metre-kilometre
MN meganewton

MN.m meganewton-metre
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)
Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

MPa

No.

Prov sum?
PC-sum
R/only

sum

W/day

megapascal
number
provisional sum
prime cost sum
Rate only
Lump sum

ton (1000kg)

Work day

2.2. General assumptions

TRANSNET

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and

no allowance has been made in the quantities for waste.

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as
being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and
everything necessary as incurred or required by the Contractor in carrying out or
providing that item.

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for

assessment of compensation events instead of Defined Cost.

2.2.4. Where this contract requires detailed drawings, designs or other information to be
provided, and no rates or prices are included in the bi// specifically for such matters, then
the Contractoris deemed to have allowed for all costs associated with such requirements

within the tendered rates and Prices in the Bill of Quantities.

1 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and associated bill
items for the most likely scope of work, and then change later using the compensation event procedure if necessary.
This is because tenderers cannot programme effectively for unknown scopes of work
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or
rates in the bill of quantities. If a number of items are grouped together for pricing
purposes, this will be treated as a single lump sum.

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily
represent the actual amount of work to be done. The quantities of work assessed and
certified for payment by the Project Manager at each assessment date will be used for
determining payments due and not the quantities given in the Bill of Quantities.

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for
the purposes of identifying the items. More detail regarding the extent of the work
entailed under each item is provided in the Works Information.

2.3. Departures from the method of measurement

Not Applicable

2.4. Amplification of or assumptions about measurement items

For the avoidance of doubt the following is provided to assist in the interpretation of
descriptions given in the method of measurement. In the event of any ambiguity or
inconsistency between the statements in the method of measurement and this section,
the interpretation given in this section shall be used.
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Transnet Freight Rail
RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at

Mahikeng Diesel Depot

C2.2 The bill of quantities

TRANSNET

ltem m Description Unit Qty Rate Price
number
Fuel Depots Standby Generator
Supply and install a 100kVA Diesel standby each 1
1 generator.
Construct concrete plinth with Ref 395 MASH each 1
2
Supply and install lockable steel Palisade fence. each 1
3
Supply and Install steel Shelter with four poles each 1
4
Supply and connect cables from the generator to
5 the distribution board (upgrade DB where each 1
necessary)
6 Transportation of Material to Site each 1
v P's & G’s sum 1
Total Price = | R
SUB TOTAL = | R
VAT (15%) = | R
Gross Total = | R
Contract PAGE 1 C2.1
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TRANSNETI
TRANSNET FREIGHT RAIL

RFQ NO: SIM 220016CIDB (CRAC MFK 39446)
DESCRIPTION OF THE WORKS: SUPPLY, INSTALL AND COMMISSION 100KVA DIESEL

GENERATOR AT MAHIKENG DIESEL DEPOT.

C3.1 EMPLOYER'S WORKS INFORMATION

CONTRACT SCOPE OF WORK

2.0 DESCRIPTION : Supply, Install and Commission Diesel Generator at
Mahikeng Diesel Depot

2.1 SUPPLY AND INSTALLATION OF CABLES

2.1.1 The Contractor shall supply and deliver 100KVA standby generator
2.1.2 The Contractor shall supply all cables, joint kits and all necessary terminations.

2.1.3 The contractor should supply and construct concrete platform for the generator

3.0 INSTALLATION

3.1 The Contractor shall be responsible for the transport to site, off-loading, handling,
storage and security of all material required for the construction/execution of the
works.

3.2  Contractor should provide its own ablution facilities

3.2  Contractor shall supply and comply according to the following Scope of work.

SCOPE OF WORK:

e  Supply, install and Commission 100KVA Diesel Generator with cabling

e The Generator should include sound proof canopy, Ventilation System and four
way protection module, Control Panel, External alarm and probe.

e The Generator should bet set and automatically switch over during load
shedding by at least 5 seconds.

e Upgrade DB board where necessary and Install three Phase welding plug for
the standby Generator.

e Supply and install lockable steel Palisade fence.

e The Palisade dimensions should be 3.5m x 3.0m x 1.8m high around the
Generator.

e Supply and install steel shelter with four poles to cover the Generator

e  Construct the Concrete plinth to accommodate the size of the Generator

e Excavate and cut away 150 and re-compact 150 to 93 density

e Cast 150 concrete slab with Ref 395 MASH and must be wooden float finish

e The Generator must be mounted on a concrete Plinth

GENERATOR SPEC
e Generator type  100kva
e Frequency 50Hz



TRANSNET FREIGHT RAIL

RFQ NO: SIM 220016CIDB (CRAC MFK 39446)

DESCRIPTION OF THE WORKS: SUPPLY, INSTALL AND COMMISSION 100KVA DIESEL
GENERATOR AT MAHIKENG DIESEL DEPOT.

TRANSNETI

3.3

4.0

4.1
4.2

5.0

5.1

5.2

5.3

5.4

5.5

5.6

5.7

e Rated speed r/min 1500

e Rated power - PRP kVA 100

e Rated Voltage line to line V 400

e Rated Current A 144

e Maximum sound power level (LWA) dB(A)93

e complying with 2000/14/EC OND dB(A) 93
e Rated net output kW 89

e Automatic switch on 5 sec

All fasteners on steelwork, components and electrical connections (nuts and bolts) shall
be secured using flat as well as lock washers.

INTERCONNECTION OF EQUIPMENT

High conductive silicon grease shall be liberally applied to all the connections.

All dissimilar metal connections (Cu to Al) shall be made using bi-metallic clamps that
are specifically designed and manufactured to make that particular connection (ad
hoc fabricated clamps are not acceptable).

SITE TESTS

The equipment shall be inspected/tested and approved by Transnet Freight Rail
Quality Assurance at the Contractor’s workshop prior to it being taken to site. Only
once the approval has been granted can the equipment be taken to site for
installation.

The Contractor shall be responsible for carrying out of on-site tests and
commissioning of all equipment supplied and installed in terms of this specification
and the contractual agreement.

Functional on-site tests shall be conducted on all items of equipment and circuitry to
prove the proper functioning and installation thereof.

The Contractor shall submit a detailed list of on-site tests for the approval of the
Project Manager or Supervisor.

The Contractor shall arrange for the Supervisor or his representative to be present to
witness the on-site tests.

The on-site tests and subsequent commissioning will not commence until ALL
CONSTRUCTION work has been completed. Construction staff, material and
equipment shall be removed from site prior to the commencement of testing. Testing
and commissioning of the power plants equipment will not be allowed to take place
in a construction site environment.

The on-site tests shall include the following:

Test for the functionality of all electrical circuitry.
Trip tests on relays.
Test on equipment as per manufacturer’s instructions.

Insulation tests.
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TRANSNET FREIGHT RAIL

RFQ NO: SIM 220016CIDB (CRAC MFK 39446)

DESCRIPTION OF THE WORKS: SUPPLY, INSTALL AND COMMISSION 100KVA DIESEL
GENERATOR AT MAHIKENG DIESEL DEPOT.

5.8

5.9

5.10

6.0

6.1

6.2

6.3

6.4

6.5

7.0

7.1

7.2

7.3

7.4

7.5

7.6

At the completion of the on-site tests, the Project Manager or Supervisor or his
representative shall either sign the tests sheets (supplied by the Contractor) as
having witnessed the satisfactory completion thereof, or hand to the Contractor a list
of defects requiring rectification.

Upon rectification of defects, the Contractor shall arrange for the Project Manager or
Supervisor or his representative to certify satisfactory completion of on-site tests.

Acceptance by the Project Manager or Supervisor of satisfactory completion of on-
site tests in no way relieves the Contractor of his obligation to rectify defects which
may have been overlooked or become evident at a later stage.

COMMISSIONING OF EQUIPMENT

Commissioning will only take place after all defects have been rectified to the
satisfaction of the Project Manager or Supervisor.

On completion of commissioning, the Contractor will hand the equipment over to the
Project Manager or Supervisor in terms of the relevant instruction.

The commissioning of protection equipment by Transnet Freight Rail will in no way
absolve the Contractor from any of his responsibilities during the guarantee period.

It is the Contractor’s responsibility to satisfy him/her that the commissioning of the
protection equipment has been carried out in a satisfactory manner, and in no way
compromises the proper operation of the equipment supplied in terms of the
contract.

The Contractor shall be present during the testing and setting of the protection to
rectify any faults found.

GUARANTEE AND DEFECTS

The Contractor shall guarantee the satisfactory operation of the complete electrical
installation supplied and erected by him and accept liability for maker’s defects that
may appear in design, materials and workmanship.

The Contractor shall be issued with a completion certificate with the list of all defects
to be repaired within 14 working days after commissioning.

The guarantee period for these standby plants shall expire after: A period of 12
months commencing on the date of completion of the contract or the date the
standby plant was handed over to Transnet Freight Rail.

Any defects that may become apparent during the guarantee period shall be rectified
to the satisfaction of Transnet Freight Rail, and to the account of the Contractor.

The Contractor shall undertake work on the rectification of any defects that may
arise during the guarantee period within 7-days of him being notified by Transnet
Freight Rail of such defects.

Should the Contractor fail to comply with the requirements stipulated above,
Transnet Freight Rail shall be entitled to undertake the necessary repair work or
effect replacement of defective apparatus or materials, and the Contractor shall
reimburse Transnet Freight Rail the total cost of such repair or replacements,
including the labour costs incurred in replacing defective material.



TRANSNETI
TRANSNET FREIGHT RAIL
RFQ NO: SIM 220016CIDB (CRAC MFK 39446)
DESCRIPTION OF THE WORKS: SUPPLY, INSTALL AND COMMISSION 100KVA DIESEL

GENERATOR AT MAHIKENG DIESEL DEPOT.

7.7  Any specific type of fault occurring three times within the guarantee period and
which cannot be proven to be due to other faulty equipment not forming part of this
contract e.g., faulty locomotive or overhead track equipment, etc., shall automatically
be deemed an inherent defect. Such inherent defect shall be fully rectified to the
satisfaction of the Project Manager or Supervisor and at the cost of the Contractor.

7.8 If urgent repairs have to be carried out by Transnet Freight Rail staff to maintain
supply during the guarantee period, the Contractor shall inspect such repairs to
ensure that the guarantee period is not affected and should they be covered by the
guarantee, reimburse Transnet Freight Rail the cost of material and labour.

8.0 QUALITY AND INSPECTION

8.1 Transnet Freight Rail shall inspect the equipment under contract on the premises of
the Manufacturer or successful Contractor.

8.2  The Contractor shall notify Transnet Freight Rail 3 days in advance of such an
inspection date.

8.3 The Contractor shall apply 3 days in advance for the date of energizing and ensure
that all work is completed before any commissioning can take place.

8.4 The Contractor shall be responsible to issue a compliance certificate in terms of SANS
0142 for each site before energizing of the equipment shall take place.

9. Completion period is One (1) month.
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Transnet Freight Rail

RFQ Number: SIM 220016CIDB (CRAC MFK 39446)

Description of the Works: Supply, Install and Commission 100KVA Diesel Generator at
Mahikeng Diesel Depot

PART 4: SITE INFORMATION

Core clause 11.2(16) states
“Site Information is information which

e describes the Site and its surroundings and
e is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site
Information.

1. Description of the Site and its surroundings

1.1. General description

The site where works or construction will be undertaken has a self-bunded diesel tank and offices
opposite the “fuelling site”. In addition, the site being a diesel loco site it has railway lines. The site
distribution box is opposite the diesel fuelling site across the railway line. The site has more than
sufficient space for vehicles and plant to move around.

1.2, Existing buildings, structures, and plant & machinery on the Site

N/A
The works information is for construction of a new structure on site.

1.3. Subsoil information

The works information does not contain extensive excavations. In addition where the works will be
undertaken there are no underground services and the area was recently paved.

1.4. Hidden services

The are no underground hidden services where construction will be taking place. There are no
design drawings or site designs.

1.5. Other reports and publicly available information

N/A
Minimal excavations are anticipated as per the works information.

Contract PAGE 2 Part C4
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Transnet Freight Rail RFQ Number: SIM 220016CIDB (CRAC MFK 39446) Description of the Service: Supply, Install and Commission 100KVA Diesel
Generator at Mahikeng Diesel Depo

ANNEXURE A

Evaluation guide for Functionality

Quality Criteria Score Sub criteria Sub- Indicators
score Poor (score 40)* Satisfactory (Score 70) Good (Score 90) Very good (score 100)
Approach paper Technical 25% The technical approach and / The approach paper is The approach is specifically | Besides meeting the “good
which responds to approach and or methodology is poor / is generic and not tailored to | tailored to address the rating”, the important
the scope of work / methodology unlikely to satisfy project address the specific specific project objectives issues are approached in an
design and outlines objectives or requirements. project objectives and and requirements and is innovative and efficient
proposed approach The tenderer has requirements. The sufficiently flexible to way, demonstrating that
or methodology misunderstood certain aspects | approach does not accommodate changes the tenderer has
and / or work plan of the scope of work and does adequately deal with the that may occur during outstanding knowledge of
complete with time not deal with the critical critical characteristics of execution state of the art approaches.
frames aspects of the project. the project. The paper details ways to
improve the project
outcomes and the quality of
50% the outputs
Work plan / 25% Schedule omits important All key activities are Work plan fits the In addition to the “good
Programme activities or timing and included in the activity approach paper well; all rating”, the decision points
correlation of activities is not schedule but are not important activities are and the sequencing and
consistent with the approach detailed. Minor indicated in the activity timing of activities are very
paper. There is a lack of clarity | inconsistencies between schedule and their timing well defined. The work plan
and logic in the sequencing timing, deliverables and and sequencing is is flexible to allow for
approach paper appropriate and consistent | contingencies
with project objectives and
requirements. The degree
of detail facilitates
understanding of the work
plan
Experience of key General Key staff have limited levels of | Key staff have reasonable Key staff have extensive Key staff have extensive
staff qualifications 5% general experience levels of general levels of general levels of general experience
experience experience
10% Adequacy for Key staff have limited levels of | Key staff have reasonable Key staff have extensive Key staff have outstanding
the assignment 5% project specific education, levels of project specific levels of project specific levels of project specific
training and experience education, training and education, training and education, training and
experience experience experience
Comparable Has limited work experience in | Has relevant experience Has extensive experience Has outstanding experience
projects within electrical and general building but has not dealt with the in relation to the project in projects of a similar
petrochemical critical issues specific to a (Diesel traction substation) | nature (High speed circuit
) 40% 40% ) ) A )
environment Diesel traction substation and has worked previously | breakers)
project under similar conditions
and circumstances
Total 100% 100%
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Transnet Freight Rail RFQ Number: SIM 220016CIDB (CRAC MFK 39446) Description of the Service: Supply, Install and Commission 100KVA Diesel
Generator at Mahikeng Diesel Depo

Minimum Score for Quality/Technical Evaluation 70%

The lowest score is 40 but if the tenderer has not responded at all to the criteria, then the score is 0.

Compliance to specification

Scoring Scale Point

e  Compliance to drawings, specification and adopted standards (SANS, IEC, etc.)

e  Compliance documentation submitted. 100
e  Product proven and approved for Transnet Freight Rail use.

e  Critical specifications have been met

e  Technical documentation submitted meetings the required spec and compliance 90

e  Non-Critical deviation on specification / drawings with alternatives offered.
Technical documentation submitted must be suitable for making a technical judgment. 70
Documentation offered to prove international wide acceptance.

Deviation from specification / drawing.
Insufficient documentation submitted for making a technical judgment. 40
Documentation not offered to prove international railway industry acceptance.
Critical Deviation from the specification

Inadequate information submitted

[e)




